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 Arulmigu Vazhaithottathu Ayyan Thirukkoil at Ayyampalayam, 
Palladam Taluk in Tiruppur District– 641 663 

               

TENDER SCHEDULE 
 

NAME  OF WORK : “CONSTRUCTION OF  ARCHAGAR AND STAFF QUARTERS 
ARULMIGU VAZHAITHOTTATHU AYYAN TEMPLE, 
AYYAMPALAYAM, PALLADAM TALUK, TIRUPPUR DISTRICT”  

E.M.D.   Rs 97,000/- 

Total number of 

Pages in this tender 

document 

   115  Pages 
 
 

Tender shall be 

submitted on or 

before  

28.07.2022– Up to 3.00 PM 

 

 

Value of Tender 

Date of Tender 

Opening                        

 
Rs.1,73,43,561/- 
28.07.2022–  4.00 PM 
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ANNEXURE. I 

 
PARTICULARS TO BE FURNISHED BY TENDERERS 

 

1. Name of Tenderer and address 
 

:  

2. Name of work 
 

:   

3. Date of Tender  :  
4. Total value of Tender  

 
: Rs.  

5. Details about E.M.D. Enclosed 
for the tender and its validity 
Including the Goods and 
Services Tax  (GST) Amount 

:  

6. Registered class of the 
Tenderer with monetary limit 
and department in which 
registered (certified copy of the 
Registration should be 
attached.  

:  

7. Recent works executed (Details 
about the name and place of 
work, value of the works, etc., 
should be furnished.)  

:  

8 Works under execution (Details 
about the name and place of 
work, value of the works, etc., 
should be furnished.)  

:  

9. Command of labour in brief :  

10 Turnover of previous years 
(particulars for a period of three 
consecutive years to be 
furnished) 

:  

11
.. 

Whether Income Tax clearance 
certificate is enclosed; if not, 
when it will be produced.   

:  

12
. 

Whether GST clearance 
certificate is enclosed.  If not 
when will it be produced ?  

:  

13 In case of registered co-
operative societies, they should 
furnish name of the nominee 
with their credentials at the time 
of tender itself. They should 
also certify that the nominee of 
the society is not a registered 
contractor. 

:  

14 Technical Assistant Details :  
 a Name :  
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 Qualification certificate :  
 Experience certificate :  

b Name :  
 Qualification certificate :  

 Experience certificate :  
                                                                                          OR 
c Name  :  
 

 
If retired Civil Engineer 
Designation and date of 
retirement. (Copy enclosed) 

:  

15 if any other particulars :  
  :  
 Note:  The consent letter 

from the Technical Assistant 
proposed to be employed 
should be obtained and 
enclosed with the Tender 
 

  

 
 
 

 

  
 

 

 

 

 

 

 

 

 

 

DECLARATION TO BE GIVEN BY THE UNEMPLOYED ENGINEER 

1 Name :  

 

 

2 Address :  

 

 

 



4                                                  

 
CONTRACTOR                               No of corrections:                                                     Assistant commissioner/Executive Officer,  

                                          No of over writings:                                                      Arulmigu Vazhaithottathu Ayyan Thirukkoil,                                                                                                                            
                                      Ayyampalayam, Palladam Taluk, Tirupur  District 

3 Age :  

 

4 Native Place :  

 

5 District :  

 

6 Qualification :  

 

7 Year of Passing :  

 

8 No of years of Employment :  

 

9 Name of the Division in 

which registered as an 

unemployed Engineer 

:  

10 Date of Registration  :  

 

11 Class of Contractor :  

 

 

 Monetary limit :  

 

 

12 Previous experience in 

Year 

:  

 

a Irrigation 

 

 

:  

 

b Head Works :  

 

c Building :  

 

d Bridges :  
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e Others 

 

 

 

:  

 

 Details with  regard to name of work, nature of work etc., may be furnished in a separate 

sheet 

 Contracts  

(1) 

Name of work (2) Value of work 

(3) 

Period of work  

(4) 

Nomination of Tender 

 (5) 

13 Annual Turnover for First 

Three Years 

:  

 

 

 

14 Solvency / Immovable / 

Cash 

:  

 

15 Tools and Plants Owned :  

 

16 Was there any default in 

fulfilling terms of contract 

and result and penal action  

:  

 

 

17 Special remarks if any 

 

:  

 

 

 Station 

 

                 

 Signature and name of the Unemployed Engineer 

 Date 
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS TO CONTRACT 

APPENDED WITH T.N.B.P. 

 

1.  POSTAL TENDERS :- 

1.1) The contractor may have the option to present the tender directly or to send registered post 

acknowledgement due; on or before the last date for receipt of tenders. 28.07.2022 Up to 3.00 PM  

1.2) In case of sending tenders by registered post acknowledgement due it is the responsibility of   the  

tender himself to dispatch the tender sufficiently early so as to reach the tender opening                     

Authority, before the date and time, notified in the tender notice, for opening of tenders. 

1.3) No representation appeal of any kind will be allowed against belated receipt of tenders by  post 

beyond the notified date and time or loss in transit etc. 

2. E.M.D  

Each tenderer must pay as Earnest Money Deposit E.M.D, a sum of   Rs.97000/-  (Rupees  

Ninety Seven Thousand only) in the form of Demand Draft drawn in any Nationalised or 

Scheduled Bank in favour of Assistant Commissioner / Executive Officer, Arulmigu 

Vazhaithottathu Ayyan Thirukkoil, Ayyampalayam, Palladam Taluk   and enclosed with his 

tender. Earnest money will be refunded to the unsuccessful, tenderer on application, after 

intimation is sent of rejection of the tender whichever is earlier.  The earnest money will be 

retained in the case of the successful tenderer and will not carry any interest. It will be dealt with, 

as provided in the tender.   

3.   SECURITY DEPOSIT : 

          In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of contract minus 

the E.M.D. already remitted) will be collected at one time only. Equivalent to 2% of the contract value 

including GST Amount) 
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The Security Deposit can be paid to the contractor asking them to invest the amount so paid in small 

savings scripts and to hand over to the Assistant Commissioner / Executive Officer concerned by 

pledging them in his favour, subject to the condition that unless the contractor remit the security deposit in 

small savings scripts (which will be returned after observing the rules in force), their further bill to the work 

carried out by them will not be paid. Additional security deposit will have to paid by successful Tenderer if 

called for, Irrevocable bank guaranty in the prescribed form shall be accepted towards security deposit 

retention money also (G.O.Ms.No.283/PW(G2)Dept./Dt.21.05.99). 

4.  QUANTITY RATES BY TENDERER : 

       The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the 

Works described in the Bill of Quantities excluding GST along with sum of the quoted tender value 

excluding GST at the end (both in figures and words). 

 

5.WITHHELD AMOUNT: 

The withheld amount @ 5% (percent) be recovered from each bill based on the value of work 

done. 

6.   CLAIMS OF CONTRACTORS ON ACCOUNT OF LOSSES DUE TO UNPRECEDENTED FLOODS  

AND OTHER ACTS OF GOD : 

The work executed by the contractor under this contract shall be maintained at the contractor’s risk 

until the work is taken over by the Executive officer or his authorized representatives. This Temple 

administration shall not be liable to pay for, any loss of damages occasioned by or arising out of fire, flood, 

volcanic eruption, earth quakes, other convulsions of nature and all other natural calamities, risks arising out 

of acts of God during such period and that the option whether to take insurance coverage or not to cover 

such risks is left to the contractor. 

7.  STANDARD SPECIFICATIONS : 

For detailed description of various items of work to be executed in addition to the brief description 

given in the schedule and for the rights and obligations of the Contractors etc, the attention of the contractors 

is invited to Tamil Nadu Building practice which should be followed in all respects both in letter and spirit.  

The materials used, the workmanship, the mode of execution of the work etc., should conform to relevant 

specification of TNBP or Indian Standard Specifications as may be specified. 

8.  SAFETY CODE : 

The safety measures and all amenities for the labours shall be made by the Contractor at his cost as 

indicated in the safety code vide appendix to General Conditions to Contact and clause 34,35 and 42.1 to 

42.6 of General Conditions to Contract. 

9.  RETENTION OF 2½% FOR ONE YEAR  : 

In case of contract for construction of building either permanent or semi Permanent buildings, a sum 

equivalent to 2½ % of the value of work done will retained with the Government for a period of one year 

reckoned from the date of completion of the work in order to enable the departmental officers to watch the 

effect of all seasons on the work done by the contractor.  The amount so retained with the Government will 

be refunded, only on expiry of one-year period referred to above and on execution of indemnity bond by the 

contractor for further period of four years.  

The contractor shall be liable to set right all defect arising out his faulty Execution of sub standard 

work notice during the above five years period at his cost (G.O.Ms.No.283/PW(G2) Dept. / Dt.21.05.99). In 

addition to the aforesaid security deposit, retention amount shall be deducted from the running account bills, 

a sum equivalent to 5% (Five Percent) of the total value (including the Goods and Services Tax (GST) 
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Amount for all the running account bill) of each bill as retention money. Out of the 5% retention amount, 2½ 

% (Two and half Percent) of the total value of the work so far executed will be released to the contractor on 

payment of final bill, and in the final bill, the Goods and Services Tax (GST) amount retained in previous 

payment has to be released to the contractor without interest. 

          And the balance 2½% will be retained for a period of --- year reckoned from the date of completion of 

the work, as all defects shall have been made good according to the true intent and meaning hereof, 

whichever shall happen last. The retention money of 2½% including GST (Two and a Half Percent) of the 

total value of contract after deducting any amount due to the Department, shall be refunded to the Bidder 

without interest after the defects liabilities attached to the contract is over. 

10. CIVIL CONTRACTOR  

       The Civil Contractor should furnish an undertaking from the Electrical Engineer who is having electrical 

License issued from Electrical Licensing Board, Government of Tamil Nadu stating that the concerned 

electrical works will be executed under his super vision. 

11. ELECTRICAL CONTRACTOR 

 1) The Electrical Contractor has engaged qualified Civil Engineer with good credentials in Civil 

Engineering works. 

 2) The Electrical Contractor have to produce consent letter from the Civil Engineer stating that they 

are link to work in the particular site. 

3) The Electrical Contractor can participate in Civil work also up to their eligibility in electrical work 

according to the calls under which they have been registered. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Arulmigu Vazhaithottathu Ayyan Thirukkoil at Ayyampalayam, 
Palladam Taluk in Tiruppur District– 641 663 

 



9                                                  

 
CONTRACTOR                               No of corrections:                                                     Assistant commissioner/Executive Officer,  

                                          No of over writings:                                                      Arulmigu Vazhaithottathu Ayyan Thirukkoil,                                                                                                                            
                                      Ayyampalayam, Palladam Taluk, Tirupur  District 

Name of W ork “CONSTRUCTION OF  ARCHAGAR AND STAFF 
QUARTERS ARULMIGU VAZHAITHOTTATHU AYYAN 
TEMPLE, AYYAMPALAYAM, PALLADAM TALUK, 
TIRUPPUR DISTRICT”  

Last date for receipt of Tender    28.07.2022 up to 3.00 PM 

Date and time of opening       28.07.2022 at 4.30 PM 

E.M.D.to be remitted                      Rs. 97,000/-(Rupees Ninety Seven Thousand only) 

Eligibility Criteria Only the contractors registered with Tamilnadu State 

Public Works Department under Class. I (State level as 

per revised classification) with monetary limit above Rs. 

75 Lakhs (Rupees Seventy Five Lakhs) with Live 

certificate and proven track record are eligible. 

Period of Completion 9 Months (NINE MONTHS) 

Mode of E.M.D. to be remitted      In the shape of Demand Draft of the any nationalized and 

Scheduled Banks drawn in favour of Assistant 

Commissioner / Executive Officer, Arulmigu 

Vazhaithottathu Ayyan thirukkoil Ayyampalayam, 

Palladam Taluk, Tirupur District    

 

Date of Availability of                           From 13.07.2022 to 27.07.2022 in working days 
Tender Document                                   (from 10.00 AM to 05.45 PM) 
 
 
 
 
 
 
 
 
 
 
Note: 

1 The tender and E.M.D. should be enclosed in separate covers, both the covers should 

then be submitted in a common sealed cover. Al the three covers should be sealed. 

Tenders not submitted in sealed cover will be summarily rejected. 

 

2 The rate In words and figures for each item of schedule should be furnished by the 

Tenderer without fall In appropriate columns. Corrections scribbling overwriting and 

erasing (should be avoided as far as possible) should be attested by the contractor. 
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FOR SPECIAL ATTENTION OF THE TENDERER 
 

1 The Tender documents will be issued to the contractors registered in Public works 

Department in the appropriate class. 

2 Proof of the Tenderer registration in P.W.D., as a contractor shall be attached with the 

tender 

3 Current Income Tax Clearance Certificate shall be enclosed with the tender. 

 

3 The total value of each Item of work should be worked out and entered in the 

amount Column. Proper care must be taken in writing the value of each item of work 

taking Into account the unit for which the rate is quoted and the quantity of work to 

be done under the Item.  

 

4 The total of each page should be noted at the end of each page and carried   over   

to next page. The grand total value of the tender should be worked out and furnished 

at the end, both in words and figures. 

 

5 The Tenderer shall quote the rates and prices (both in figures and words) for all the 

items of the Works described in the Bill of Quantities excluding GST along with sum 

of the quoted tender value excluding GST at the end (both in figures and words). 

 

6 The Tenderer shall quote the rates excluding GST for the quantity and units 

specified under metric units under schedule. 
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4 The Tenderer should furnish the copy of Goods and Service Tax (GST) Registration no 

and Form GSTR - 3B for the previous three months.   

5 E.M.D. will be accepted in the shape of Deposit at Call receipt, Demand Draft of the 

Nationalized and Scheduled banks drawn in the name of Assistant Commissioner / 

Executive Officer, Arulmigu Vazhaithottathu Ayyan thirukkoil Ayyampalayam, 

Palladam Taluk    

  

6 The following particulars shall also be furnished by the contractor along with the tenders 

a A list of details of works executed by the contractors with their value.  

b A list of details of works under execution by the contract with their values 

c Annual turnover of the contractor for the last one year.  Necessary certificate to the effect 

issued by the respective Bank shall be attached.  

7 The Successful Tenderer when informed that his tender is under consideration shall have 

to furnish PERT CHART in the proper form within a week from the date of receipt of letter 

calling for PERT CHART. The PERT CHART should confirm to the department time 

schedule for the completion of the work furnished in the tender notice. If the PERT 

CHART is not received within a week time from the date of communication, his tender will 

not be considered. 

8 If the Tenderer is an individual, the tender should be signed by the individual with his full 

name and his current address 

9 If the Tenderer is made by a sole Proprietary Firm, it shall be signed by the proprietor 

along with his full name, Name of the firm with it’s current address.  Documents about 

Registration as FIRM by the Registrar of Firms should be produced. 

10 If the Tenderer is a FIRM in partnership it shall be signed, by all the partners of the Firm 

with their full names with current address or by a PARTNER authorized by the Firm (either 

as per Articles of the Deed of Partnership, ;or by Power of Attorney) for signing in 

Tenders, Agreements etc., In which case, certified copy of the Registered Deed of 

Partnership along with the current address of all the partners and a certified photocopy of 

the Registered Power of Attorney issued in favor of the Signatory, should be produced 

11 If the Tenderer is a “Limited Company” or a “Limited Corporation”, it shall be signed by a 

duly authorized person holding the power of attorney for signing the schedule, in which 

case, the certified copy of the power of attorney shall accompany the Qualification 

schedule.  Such limited company or Corporation shall also furnish satisfactory evidence of 

its existence along with the Qualification schedule. 

12 Tender from JOINT VENTURES are not acceptable. 

13 All the Signatures in the Tender documents and all the signatures in the Documents 

produced, shall be dated. 

14 All the original of the documentary evidences, shall be produced, if asked for, for 

verification at the time of opening of Qualification schedule or subsequently. 
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SPECIAL INSTRUCTIONS TO THE TENDERERS 
 

1 The Tenderer should carefully go through the tender schedule and quote their rates for all 

items. 

2 The rates/ percentage should be filled in neatly in figures and in words and taking into 

account the metric units specified in the tender, scribbling, over writings and erasings 

should be avoided as far as possible.  

3 The amount of each item of work should be worked out.  Proper care must be taken in 

working out the amount of each item of work taking into account the unit for which the rates 

quoted and the quantity of work to be done under the item. 

4 The total for each page should be arrived at and carried over to every page and the grand 

total value of work should be worked out and shown at the end. And the Tenderer shall 

quote the rates and prices (both in figures and words) for all the items of the works 

described in the bill of Quantities excluding GST along with sum of the quoted tender value 

excluding GST at the end (both in figures and words). 

  

5 In case the Tenderers who are eligible for concessional Earnest Money Deposit and 

accordingly they should furnish the reference No. and date in which the concession was 

granted to them. A copy of this aforesaid reference may be enclosed along with the tender 

for ready reference. 

6 Income Tax Clearance Certificate for the current year should be submitted along with the 

tender or the tender in which the Income Tax Clearance Certificate for the current year was 

submitted to this office should be specified. 

7 Details of previous work done by the Tenderers covering the cost of work the agreement 

No and date, the Department in which the work was carried our etc., so as to assess the 

previous experience of the Tenderers. Year wise details should be furnished so as to see 

that the Tenderers have minimum experience of major buildings.  

8 List of various machinery and other equipments at the Tenderer disposal for use in the 

execution of the work should be furnished. 
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9 The tender form should be filled in while submitting the tender.  The tenders submitted 

without filling up the tender form is liable to be rejected.  

10 The tenders must be submitted in a foolscap cover duly signing all the conditions, Plans 

and schedule issued as tender documents. 

11 The Tenderer should fill up the Annexure to the Tender schedule furnishing there to the 

required information 

12 The Tenderers should furnish the particulars of name, address and technical qualification of 

the Technical Assistant proposed to be employed by them to look after the execution of this 

work as per terms and conditions of the contract 

13 All pages of the tender should be signed by the Tenderer and corrections in rates should be 

duly attested be them. 

 
 
 
 
 

 
 
 

SPECIAL CONDITION  
Add New Conditions for Goods and Services Tax (GST) 

 

              The Government of India has notified vide Notification No. 20 / 2017 – Central Tax (Rate), dated 

22nd August, 2017 and Notification 21 No.24 / 2017 – Central Tax (Rate), dated 21st September, 2017, the 

concessional rate of the Goods and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for 

any Government Contract, whether Civil or Electrical, irrespective of the Goods and Services Tax (GST) rate 

applicable on purchase of goods used in the execution of Government Contract.  

         And the GST amount will be calculated at 12% from the sum of total tendered value quoted by the 

Tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST rate applicable from 

time to time as recommended by the GST Council  

“All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any other 

cause shall be included in the rates, prices and total Bid Price submitted by the Bidder”  

INPUT TAX CREDIT (ITC)  

      a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the Tamil Nadu 

Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions undertaken by State 

Government shall be treated neither as supply of goods nor a supply of service.  
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        b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every registered 

persons may be entitled to take the credit of eligible input tax, as self-assessed, in his return and such 

amount shall be credited on a provisional basis to his electronic credit ledger.  

    c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the Contractor is 

eligible to get refund of excess tax paid over or liable to pay tax for this Contract Work.  

TOTAL TENDER PRICE  

1. The total tender price will be the cumulative of value quoted for construction (Total Basic Rate + GST). 

The amount of EMD is fixed at 1% of the contract value of work put to tender (including the GST Amount)” 

NEGOTIATIONS  

 The lowest Tenderer will be identified who quotes lowest total tender price which including GST as per the 

clause ……. Negotiation of rates will be made only with the lowest Tenderer for reducing the quoted rates 

and the negotiation will be made for the rates quoted to the items in the construction part alone and not for 

GST amount.”  

“After negotiation with lowest Tenderer, the GST amount will be recalculated at 12% of the sum of the 

Negotiated tender value (excluding GST) for construction Cost specified in the BOQ, subject to GST rate 

applicable from time to time as recommended by the GST Council. 

AWARD OF CONTRACT  

              To be substantially responsive to the bidding documents and who has offered the lowest evaluated 

total tender price (Total Quoted Value including the Goods and Services Tax (GST) Amount). 

 

MINIMUM CRITERIA FOR QUALIFICATION  

         The Applicant should produce Income Tax Clearance Certificate valid for the current period, 

„VAT‟ Verification Certificate (i.e. previous assessment year) and „TIN‟ number having validity and copy of 

Goods and Services Tax (GST) Registration No 

WORK EXPERIENCE: 

The applicants should have completed TWO similar nature works at least in past five years. 

 

 

 

APPENDIX – 1 

Tender Notice  (As amended in GO. MS. No 618 / PWD dated 30.04.85) 

   Sealed tenders will be received by Assistant Commissioner / Executive Officer, 
Arulmigu Vazhaithottathu Ayyan thirukkoil Ayyampalayam, Palladam Taluk  at this office upto 

3.00PM on 28.07.2022 for the work of “CONSTRUCTION OF ARCHAGAR AND STAFF QUARTERS 
ARULMIGU VAZHAITHOTTATHU AYYAN TEMPLE, AYYAMPALAYAM, PALLADAM TALUK, 
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TIRUPPUR DISTRICT” The tenders so received up to 3.00 PM on 28.07.2022 will be opened on 

28.07.2022. at 4.00PM by Assistant Commissioner / Executive Officer, Arulmigu Vazhaithottathu 
Ayyan thirukkoil Ayyampalayam, Palladam Taluk  at his office in Ayyampalayam, Palladam Taluk, 

Tiruppur District in the presence of Department Engineers, Tenderers or their agents. 
 

1. The Tenderers or their agents are expected to be present at the time of opening of the 

tenders. The Tenderer receiving officer will, on opening each tender, prepare a statement 

of the attested and unattested corrections therein and hand it over to the Tenderer 

concerned and initial all corrections in the presence of the Tenderers.  If any Tenderers of 

their agents find it inconvenient to be present at the time, then in such a case the tender 

receiving officer will, on opening the tender of the absentee Tenderer, make out a 

statement of the unattested corrections and communicate it to him. The absentee Tenderer 

shall then accept the statement of the corrections without any question whatsoever.  

2. Tenders must be submitted in sealed covers and should be addressed Assistant Commissioner 

/ Executive Officer, Arulmigu Vazhaithottathu Ayyan thirukkoil Ayyampalayam, Palladam Taluk   

Both the name of the tender and work are being noted on the cover.  

If the tender is made by an individual, it shall be signed with his full name and his address shall be 

given.  If it is made by a firm, it shall be signed with the co-partnership name by a member of the firm who 

shall also sign his own name and the name and address of each member of the firm shall be given, if the 

tender is made by a corporation, it shall be signed by and authorised officer who shall produce with his 

tender, satisfactory evidence of his authorisation.  Such tendering corporation may be required before the 

contract is executed, to furnish evidence of its corporate existence. 

3. Each Tenderer must also send a certificate of Income Tax verification form the appropriate 

Income-Tax authority in the form prescribed therefore.  This certificate will be valid for one year from the date 

of issue for all tenders submitted during the period.  In the case proprietary and partnership firm, it will be 

necessary to produce the certificate afore mentioned for the proprietor or proprietors and for each of the 

partner as the case may be.   

If the Tenderer is a registered P.W.D., contractor and if a certificate for the current year has already 

been produced by him during the calendar year in which the tender is made, it will be sufficient if particulars 

regarding the previous occasion on which the same  certificate was produced are given.  

Tenders received without a certificate as aforementioned will be summarily rejected.  

4. Each Tenderer must pay as Earnest Money a sum of Rs.97,000/- (Rupees  Ninety Seven 

Thousand  only.) in the shape Demand Draft of the Nationalized and Scheduled banks drawn in the 

name of  Assistant Commissioner / Executive Officer, Arulmigu Vazhaithottathu Ayyan 
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thirukkoil Ayyampalayam, Palladam Taluk   and enclose with his tender. The Tenderer may also 

remit the EMD cost in the Temple treasury and enclose the paid challan with his tender.  

 The Earnest Money will be refunded to the unsuccessful Tenderer on application, after intimation is 

sent of rejection of the tender or at the expiration of Ninety days from the date of tenders whichever is earlier. 

The Earnest Money will not be received in cash or currency. No other mode of payment will be accepted. 

Bank Guarantee of any kind not be accepted.  

 The earnest money deposit will not carry any interest.  

5. (i)  The tender will remain valid for a period of Ninety days from the last date for receipt of tender. The 

validity period can be extended further, if the contractor given his consent in writing, specifying the period of 

extension. 

ii)  The Tenderer whose tender is under consideration shall attend of Assistant Commissioner / 

Executive Officer, Arulmigu Vazhaithottathu Ayyan thirukkoil Ayyampalayam, Palladam Taluk, 

before the end of the period specified by written intimation to him.  If the Tenderer fails to attend the office 

before the end of the specified period, his tender will not be considered.  He shall forthwith, upon intimation 

being given to him of acceptance of his tender, by the officer duly authorized in this behalf under article 

299(1) of the Constitution, hereinafter called the accepting authority, make a security deposit of 2% of the 

value of contract in one of the forms prescribed in Tamilnadu Public works ‘A’ code (i.e. by taking into 

account  the amount of earnest money deposit (1% of the estimate cost) already deposited with the tender, it 

would be sufficient to pay the balance amount to make up the 2% of the value of contract for the purpose of 

security deposit.  

The above additional security deposit at 1% will be produced before signing the agreement. 

However, the security deposit of one percent of the estimate cost of work can be deposited as one time 

deposit by the contractor.  The security deposit to together with earnest money deposit and the amount 

withheld according to clause 64(1) of General conditions to the contract shall be retained as security for due 

fulfillment of contract.  If Cash Security deposit is made by the contractor, he shall follow the procedure laid 

down in the preceding paragraph for payment of earnest money deposit and such deposit shall not bear any 

interest. An additional Security deposit of 1% of the value of contract in one of the forms prescribed above 

will be remitted by the successful Tenderer, if called for by the Tender finalizing authority. 

iii)   On receipt of written communication of acceptance of tender, if the Tenderer fails to pay the requisite 

security deposit within the period specified in the written communication or backs out from the tender or 

withdraws his tender, the earnest money deposit shall be forfeited to the Temple account.  

iv)   If the contractor fails to carry out the contract, after paying the requisite deposit, then he will be liable for 

the excess expenditure if any incurred to complete the work as contemplated in the general conditions to the 

contract.  
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v)   It shall be expressly understood by the Tenderer that on receipt of written communication of acceptance 

of tender from the accepting authority, there emerges a valid contract between Assistant Commissioner / 

Executive Officer, Arulmigu Vazhaithottathu Ayyan thirukkoil Ayyampalayam, Palladam Taluk , 

and the Tenderer, for execution of the work without and separate written agreement.  Hence for this purpose, 

the tender documents, i.e. tender notice, tender offered by contractor, general conditions to the contract, 

special conditions to contract, negotiation correspondences, written communication of acceptance, 

negotiation correspondences written communication of acceptance of tender etc., shall constitute  valid 

contract and that will be the foundation of the rights of both the parties to the contract. 

 Provided that, it shall be open to the accepting authority, that to insist execution of any written agreement by 

the Tenderer, if administratively considered necessary or expedient.  

6. A copy of the set of contract documents can also be had on payment of Rs.15000/- + 1800 (12% GST)- 

each set inclusive of GST. 

7. The tenders attention is directed to the requirements, for materials under the clause “Materials and 

workmanship” in the general conditions to contract, materials conforming to the ISI standards shall be used 

on the work and the Tenderer shall quote his rates accordingly.  

 8. Every Tenderer is expected before quoting his rates / percentage, to inspect site of the proposed 

work. He should also inspect the quarries and satisfy himself about the quality and availability of materials.  

The best class of materials to be obtained from the quarries or other sources defined shall be used on the 

work.  In every case the materials must comply with the relevant standard specifications, samples of 

materials as called for in the standard specifications or in the tender notice, or as required by the  of  

Assistant Commissioner / Executive Officer, Arulmigu Vazhaithottathu Ayyan thirukkoil 

Ayyampalayam, Palladam Taluk , in any case, shall be submitted for the  Executive Officer’s approval 

before the supply to site of work is begun. If the contractor, after the examination of the source materials 

defined in the lead particulars statement, is of the opinion that the materials complying with standard or other 

specifications of the contract cannot be obtained in sufficient quantities from the source, he shall state clearly 

in his tender and state where from he intends to obtain materials subject to the approval of the Assistant 

Commissioner / Executive Officer.  

 The Temple administration will not however, after acceptance of a contract rate, pay any extra 

charges for lead or for any other reason in case the contract or is found later on to have misjudged the 

materials available.  Attention of the contractor is directed to the standard Preliminary specifications to 

contract regarding payment of seigniorage, tools etc.   

 9. The Tenderers’ particulars of attention is drawn to section and clauses in the standard general 

conditions to contract dealing with  

1. Test, inspection and rejection of defective materials of work.  

2. Carriage  

3. Construction plant  

4. Water and lighting  
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5. Cleaning up during progress and for delivery 

6. Accidents  

7. Delays  

8. Particulars of payment  

The contractor should closely peruse all the specification clauses which govern the rates, which he is 

tendering.  

10. A schedule of quantities accompanies this tender notice. It shall be definitely understood that the 

Temple administration does not accept any responsibility on the correctness or completeness of this 

schedule and that this schedule is liable to alterations by omission deduction or additions at the discretion of 

the Executive Officer or as set forth in the conditions of contract.  

The Tenderer will however base his lumpsum tender on this schedule of quantities. He should quote 

specific rates for each item in the schedule and the rate should be in Rupees and in sum of five paise. The 

rates should be written both in words and figures and unit in works.  The Tenderer should also show the total 

of each of and the Grand total of the whole contract and quote in the tender a lumpsum for which he will 

undertake to do whole work subject to the contract, such lumpsum agreeing with the total amount of 

schedule ‘A’. This schedule accompanying the lumpsum tender shall be written legibly and free from 

erasures, over-writings, or conversions of figures, corrections where unavoidable shall be made by crossing 

out, initialing dating and rewriting.  

11. Tenderers offering a percentage deduction from or increase on the estimate amount (except in 

the case of tender called for specifically under the percentage/ rate tender system) and those not submitted 

in proper form or in due time will be rejected.  Rates or lumpsum amount for items not called for shall not be 

included in the tender. No alteration which is made by the Tenderer in the contract from, the conditions of 

contract, drawings, specifications or quantities accompanying same will be recognized, and if any such 

alterations are made, the tender will be void. 

12. The Tenderer should workout his own rates, without reference being made to the Public Works 

Department current schedule of rates or the Public Works Department estimate rates which are not open for 

inspection by Tenderers. However, in case of tenders called for under the percentage rate tender system the 

Tenderers should work out his own rate, but quote his percentage rate above or below, the total estimate 

cost of work of the department indicated in the tender schedule.  

13. The price at which and the source from which certain particular materials shall be obtained by the 

contractor or given at the end of the schedule accompanying the tender form. The Tenderers must accept 

the materials at these prices and shall quote their price for finished work accordingly.  Not withstanding any 

subsequent change in the market value, for those materials, the charge to the contractor will remain as 

originally entered in the written Contract. No centage or incidental charges will be borne by The Government 

in connection with this supply.  

14. The attention of the Tenderers is directed to the contract requirements as to the time or beginning 

work, the rate or progress and the dates for the completion of the whole work and its several parts. The 

following rates of progress and proportionate value of work done from time to time, as will be indicated by the 

Assistant Commissioner / Executive Officer Certificates of the value of work done will be required. Date 
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of commencement of this programme will be the date on which the site (or premises) is handed over 

to the contractor.  

 

Period after date of commencement 

Percentage of work to be completed 

(Based on the contract lumpsum amount) 

Upto the end of 30 Days    

Upto the end of 60 Days  

Upto the end of 90 Days 

Upto the end of 120 Days                 

Upto the end of 150 Days  

Upto the end of 180 Days    

Upto the end of 210 Days                 

Upto the end of 240 Days                  

Upto the end of 270 Days  

               

10% 
20% 
30% 
40% 
50% 
60% 
70% 
85% 
100% 

 

TOTAL (NINE MONTHS ONLY) 100% 

 

15. No part of the contract shall be sub-let without written permission of the  Assistant 

Commissioner / Executive Officer nor shall transfer be made by power of attorney authorsing others to 

receive payment of the contractor’s behalf.  

16. If further necessary information is required, the  Assistant Commissioner / Executive Officer 

will furnish such, but it must be clearly understood that the tenders must be received in order, and according 

to instructions.  

17. The  Assistant Commissioner / Executive Officer or other sanctioning authority reserves the 

right to reject any tender or all the tenders. 

18. The Tenderers who are themselves not professionally qualified shall undertake to employ the 

qualified technical men at their cost to look after the work. The Tenderers should state in clear terms whether 

they are professionally qualified or whether they undertake to employ technical men required by the 

department specified in the schedule below for the work.  In case the selected Tenderer is professionally 

qualified or whether they undertake to employ technical men required by the department specified in the 

schedule below or has undertaken to employ technical men under him, he should see that one of the 

technically qualified men should always be at site of the work during working hours personally checking all 

the items of works and paying extra attention to such works as may demand special attention e.g. reinforced 

concrete works etc.  

(The norms for the employment of Technical Assistant and penalty for non – employment of such 

technical Assistant etc is furnished in the format below.)  
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ADDITONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 

 Value of contract   Minimum qualification and no. of technical persons to be 

employed. 

1. Above Rs.1,00,000/- and up 

to Rs.5.00 lakhs 

1. 

2. 

One diploma holder in Civil Engineering (Or) 

Not less than one retired junior engineer. 

2. Above Rs.5.00 lakhs and up 

to Rs.10.00 lakhs 

1. 

2. 

3 

 

4. 

One B.E., (Civil) (or)  

Equivalent Degree holder (or)  

Not less than one retired sub Divisional officers AEE / 

ADE (or)  

One Diploma holder with three years experience.  

3. Above Rs.10.00 lakhs and up 

to Rs.25.00 lakhs 

1. 

 

2. 

 

3. 

 

4. 

One B.E., (Civil) with 3 years experience plus one 

Diploma holder in Civil Engineering.  (or) 

Equivalent Degree holder with 3 years experience plus 

one Diploma holder in Civil Engineering. (or) 

Not less than one retired Sub-Divisional officer plus one 

diploma holder in Civil Engineering. (or) 

Two Diploma Holders in Civil Engineering with 3 years 

and 5 years experience respectively.  

4. Above Rs.25.00 lakhs and up 

to Rs.50.00 lakhs 

1. 

 

2. 

 

3. 

 

 

4. 

 

.5 

One B.E., (Civil) with 3 years experience plus two 

Diploma holder in Civil Engineering.  (or) 

One B.E., (Civil) with 3 years experience plus two retired 

junior Engineering.  (or) 

Equivalent Degree holder with 3 years experience plus 

two Diploma holders in Civil Engineering / two retired 

junior engineers. (or) 

One retired Sub Divisional Officer (AEE or ADE) plus two 

Diploma Holders in Civil Engineering. (or) 

One retired Sub Divisional Officer (AEE or ADE) plus two 

retired Junior Engineers.  
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5.  Above Rs. 50.00 lakhs  

 

 

 

 

 

 

 

 

1 

 

 

2 

 

3 

To be examined in individual cases depending upon the 

nature of work and the technical skill involve and defined 

in the tender notice regarding the no of qualified 

technical personnel to be employed by the contractor. 

For this work the following technical personals are 

to be required. 

One B.E. (Civil) or equivalent degree holder with 

three years experience or not less than one retired 

Assistant Executive Engineer, plus 

One B.E. (Civil) or equivalent degree holder with 

three years experience plus 

 Two diploma holder in Civil engineering with three 

years experience (OR) Two retired Junior Engineers 

 

 

 

Note (1) Item 1 2,3,4,5 should be scored-out in case where not applicable to the particular work.  

Note (2): A penalty of Rs.2000/- per month . for Diploma holder and for Rs.5000/- per month for 

degree holder, be levied in the case of default on the part of contractors in following the norms laid down 

above.  

Note (3) : The employment of technical assistants would be based only on the value of contract, 

Engineers, with mechanical engineering qualification and retired form civil engineering departments are also 

suitable to supervise the civil engineering works because of their experience in civil engineering field.  

Note(4) : In case the contractor who is professionally qualified and not in position to remain always at 

the site of the work and to pay extra attention to such as may demand special attention (e.g) RCC work etc., 

he should employee technical qualified men (as prescribed above).  

Note (5): It will not be incumbent on the part of the contractors to employ Technical Assistant / 

Assistants when the work is kept in abeyance due to valid reasons and if during such period in the opinion of 

the  Assistant Commissioner / Executive Officer, the employment of Technical Assistant / Assistants is 

not required for the due fulfillment of the contract.  

20. A Tenderer submitting a tender in which, the tender accepting authority considers excessive and 

or indicative of insufficient knowledge of current prices or definite attempt at profiteering will render him liable 

to be debarred permanently from tendering or for such period as the tender accepting authority may decide. 

The tender rates should be based on the controlled price for materials if any, fixed by the Government or the 

reasonable price permissible for the Tenderer to charge a private purchase under the provisions of Clause 8 

of Hoarding  and the  Profiteering Prevention Ordinance 1943 as amended from time to time and on similar 

principles in regard to labour and supervision in the construction. 
 

21. The Contractor should offer employment to ex-toody tappers as far as possible. 
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This paragraph should be scored out if the cost of work involved is les than (Note: This 

paragraph should be scored out if the cost of work involved is less than (Rs 10,000/-) 

22. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and 

orders issued there under from time to time.  If he falls to do so, his failure will be a breach of the contract 

and the competent authority, may at his discretion, cancel the contract or invoke any of the penalties for 

breach of contract provided in the conditions of contract.   The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of the Act. The contractor shall 

during the currency of the contract ensure engagement of  the apprentices  in the categories mentioned 

below who may be assigned to him by the Director of Employment and Training / State apprenticeship 

Advisor, Tamilnadu, The Contractor shall train them as required under the apprentices Act 1961, and the 

rules made there under and shall be responsible for, all obligations of the employer under the said act 

including the eligibility to make payments to the apprentice as required under the said Act.  

Value of contract  Category No. to be appointed  

Rs. 1.0 lakh and up to Rs.3 Lakhs  Building constructor  

 Brick layer 

1 

1 

Above Rs. 3 Lakhs and up to Rs. 

10 lakhs 

 Building constructor  

 Brick layer 

Diploma holder in civil Engineering 

1 

1 

1 

Above Rs. 10 Lakhs and up to 

Rs. 50 lakhs 

1. Building constructor  

2. Brick layer 

3. B.E., (Civil) or Equivalent Degree 

holder  

1 

1 

1 

 

Unless the contractor has been exempted from engagement of apprentices by the director of 

employment and training / State Apprenticeship Advisor, a certificate to the effect that “the contractor had 

discharged his obligation under the said Act, satisfactorily”, should be obtained from the Director of 

Employment and Training / State Apprenticeship adviser and the same should be produced by the contractor 

for final payment in the settlement of the contract.  

  23. The contractor should employ one I.T.I. trained mason for every ten masons of part thereof. In 

case of non – availability of ITI trained masons, the contractor should obtain the prior approval of the 

Assistant Commissioner / Executive Officer, before proceeding with the contract with other kind of 

masons.  

24.  The fact of submitting the tender implies that the Tenderers have actually inspected the site of 

work and have examined before tendering the nature and extent of various kinds of soils at various depths 

and have based their tender in such examinations by them and no future representation in this regard will  be 

considered.  

25. In case of contractor for construction of buildings either permanent of semi-permanent buildings, 

a sum of equivalent to 2½ % of the value work done will be retained from the Government for a period of one 

year reckoned from the date of completion of the work in order to enable to departmental officers to watch 
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the effect of all seasons on the work done by the contractor.  The amount so far retained with the 

Government will be returned only on the expiry of one year period referred to above and on execution of 

indemnity bonds by the contractor for a further period of four years. The contractor shall be liable to set right 

all defects arising our his faulty execution or sub-standard work noticed during the above five years period at 

his cost 

26. A statement giving particulars of equipment resources that will be put at the disposal of the work 

under the following classification should accompany the tender. 

a) Equipment (Transport of materials viz. Lorries and Carts, Concrete Mixers) 

b) Organization - (i) Technical         (ii) Unskilled 

27. The Tender of the contractor who agrees to employ the maximum number of Ex Service Men 

(Nos to be specified in the Tender) will receive preferential consideration. The Tenderers are requested 

to report on their covering letter. 

28. The Assistant Commissioner / Executive Officer, reserves to himself the right of allotting the 

different sub-works to the different contractors or to one and the same contractor as the may decide after 

the receipt of tender. 

29. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the 

Works described in the Bill of Quantities excluding GST along with sum of the quoted tender value 

excluding GST at the end (both in figures and words). 

30. No Seigniorage shall be charged where due for materials, quarried from the Public Works 

Department or other Government quarries. Assistance as necessary will be given to the contractor by the 

P.W.D., to obtain access to quarries approved by Executive Engineer. No plot rent shall be charged so 

for as materials stocked in the Government land during the course of construction provided such 

materials are removed within the month-after the works is completed.  

31. Seigniorage charges due for use of private quarries and private and shall be paid by the 

contractor 
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II. TENDER 

                                                                                         dated 

From 

 

 

 

 

To 

The Assistant Commissioner / Executive Officer,  

Arulmigu Vazhaithotathu Ayyan thirukkoil,                                                                                                                                                               
Ayyampalayam, Palladam Taluk, Tirupur  District 

 

Sir,  

1. I/we ………………………………………………………do hereby tender and if this tender be accepted 

undertake to execute the following work viz.  

as shown in the drawings and described in the specifications deposited in the office of the  of  Assistant 

Commissioner / Executive Officer, Arulmigu Vazhaithottathu Ayyan thirukkoil Ayyampalayam, 

Palladam Taluk   with such variation by way of alterations (or) additions in and omission from  the said works 

and method of payment as are provided for in the “Conditions of contract for the sum of Rupees 

………………………………………(to be entered in words and figures.) 

Or such other sum as may be arrived at, under the clause of the Standard Preliminary Specifications, 

relating to payment on lumpsum basis or by final measurements at unit prices”.  

2. I/we have also completed the priced list of items in schedule “A” annexed (in words and figures) for 

which I/we agree to execute the work and receive payment on measured quantities as per the general 

conditions to the contract.    

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission of 

my/our tender, I/We have carefully followed the instructions in the tender notice and have read the 

Tamilnadu Building Practice and the general conditions to the contract there in and the Tamilnadu Building 

Practice Addenda  Volume; and that I/We have made such examination of the contract documents and of the 

plans, specifications, quantities and of the location, where the said work is to be done, and such investigation 

of the work required to be done and in regard to the materials required to be furnished as to enable me/us to 

thoroughly understand the intention of the same and the requirement, Covenants, stipulations and 

restrictions contained in the contract and in the said plans and specifications and distinctly agree that I /we 

will not hereafter make any claim or demand upon the Government based upon or arising out of any alleged 
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misunderstanding or misconception or mistake on my/our part of the said requirements, covenants, 

stipulations restrictions and conditions.  

4. I/We ………………………………….. being a registered Public Works Department contractor 

enclose an income Tax verification certificate have already produced an Income Tax verification certificate 

during the current calendar year in respect of ……………………………. (here particulars of the previous 

occasions on which the certificate was produced should be given). The legal address of the contractor for 

service of all letters and notices will be as follows:  

5. (i) (a) I / We enclose herewith a chalan for the payment of the sum of Rupees 

…………………………………………………………………………………………………………………….as 

Earnest Money not to bear interest (to be entered in words and figures).  

5. (i) (b) I / We have paid Rs. ………………………… (Rupees ………………………………….. only as 

against the E.M.D. of Rs. ………………………… (Rupees ……………………………………… 

………………………….. only) Since I am/we  are and eligible to pay the E.M.D., at concessional rates.  

5. (i) (c) in lieu of cash deposits, I / We have enclosed a . ………………………… …………… bearing 

No. ………………………… …………… Dated ………………………… …………… issued by 

……………………………………………………………………….. for a value of Rs. …………………… (Rupees  

………………………… ……………………………………… …………… only) drawn / endorsed / pledged in 

favour of the of  Assistant Commissioner / Executive Officer, Arulmigu Vazhaithottathu Ayyan 

thirukkoil Ayyampalayam, Palladam Taluk   ”. 

5. (i) (d) I am /We are . ……………………………………….………………………………… and hence 

exempted from payment of E.M.D. 

6. If my / our Tender is not accepted, this sum shall be returned to me / us on my / our applications 

when intimation is sent to me/us for rejection or at the expiration of ninety days from the date of this tender, 

whichever, is earlier.   If my/our tender is accepted, the Earnest Money Deposit shall be retained by the 

Government as security for the due fulfillment of the contract.  If upon intimation being given to me/us by the 

authority authorized by the Governor under Article 299 (i) of the constitution (hereinafter called the accepting 

authority) of acceptance of my/our  tender and if  I /we fail to make the additional security deposit, or to enter 

into required agreement (as specified in class IV of the tender notice) then I/We agree to the forfeiture of the 

Earnest Money Deposit.  Any notice required to be served on me/us hereunder shall be sufficient served on 

me/us if delivered to me / us personally or forwarded, to me/us by post to (Registered or ordinary) or left at 

the mail address given herein.  Such notice shall, if sent by post be deemed to have been served, on me/us 

at the time when in due course of post, it would be delivered at the address to which it is sent.  

7. I/We fully understand that on receipt of communication of acceptance of tender, from the accepting 

authority there emerges a valid contract between me/us and the Governor of Tamilnadu and the tender 

documents i.e., tender notice, tender with schedules.  General conditions to the contract and special 

conditions of the tender, negotiation letter, communication of acceptance to tender, shall constitute the 

contract for this purpose and be the foundation of rights of both the parties, as defined in clauses (iv) of 

tender notice, provided that, it shall be open to the accepting, authority to insist on execution of any written 

agreement by Tenderer, if administratively considered necessary or expedient.   

8. I/We have also signed the copy of the Tamilnadu Building Practice and National Building Code and 

Addenda volume thereto, maintained in the office of the Superintending Engineer PWD Buildings 

Construction and Maintenance Circle, CHENNAI in acknowledgement of being bound by all conditions of the 

clauses of the General conditions to the contract and all specifications for items of work described by a 

specification number in Schedule “A”.  
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9. In consideration of the payment of the said sum of Rupees …………………………………. 

………………………………………………or such other sum as may be arrived at under the clause of the 

General conditions to the contract relating to payment of lumpsum basis or by final measurement at unit 

prices I/We agree, subject to said conditions to execute and complete the works shown upon the said 

drawing serially from Number 1 to …………………….. inclusive Schedule (B) and described in the 

specifications Schedule (C) and to the extent of the  probable quantities shown in the  Schedule (A) with 

such variations by way of alteration or additions to or deductions from  the said work and method of payment 

therefore as are provided for in the said conditions.  

10 (i). The term “ Executive Officer ” in the said conditions shall mean the Hindu Religious 

Endowments Department officers in charge of the Temple, having jurisdiction for the time being over the 

work, who shall be competent to exercise, all the powers and privileges reserved herein in favour of the 

Temple Administration with the previous sanction of or subject to ratification by the competent authorities in 

case where such sanction or ratification may be necessary and who has been duly authorized under Article 

299(1) of the constitution.  

10 (ii). In the event of work, if transferred to any other Region or Temple and the   Executive Officer 

who is in-charge of the Region / Temple having jurisdiction over the work, shall be competent to exercise all 

the powers and privileges reserved in favour of the Government 

11. I / We agree that the time shall be considered as the essence of this contract and to commence 

the work, as soon as this contract is accepted by the competent authority as defined by the Tamilnadu Public 

Work Department Code and the site (or premises) is handed over to me/us as provided for in the said 

conditions and agree to complete the work within 9 (NINE)   months from the date of such handing over of 

the site (or premises) and to show progress as defined in the tabular statement “Rate of progress” subject 

nevertheless to the provision for extension of time contained in clause 56 of the General conditions to the 

contract appended to Tamilnadu building practice.  

12. I /We agree that upon the terms and conditions of this contract, being fulfiled and performed to 

the satisfaction of Executive Engineer, the Security deposited by me/us as herein before cited or such 

portion thereof, as I/We may be entitled to, under the said conditions be paid back to me/us as provided in 

clause 64 of the General conditions to the contract.  

13. I am / We are professionally qualified and my/our qualifications are as follows:  

I/We in pursuance of clause  18 of tender notice under take to employ the following technical staff for 

supervising the work and will see that one of them is always at site during working hours personally checking 

all items of works and paying extra attention to such works as may require  (e.g) reinforced cement concrete 

works.  

Sl.No. Name of technical staff proposed 

to be employed  

Qualification Experience 

1.    

2.    

3.    

4.    

 

14. I /We agree that the Arbitrator for fulfilling the duties set forth in the Arbitration clause of the 

General conditions to the contract shall be  
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1. Regional Joint Commissioner, H.R. & C.E. Department, other than Tiruppur Region, in case  of 

value of claim does not exceed Rs.50,000/- 

2. In case of the value of the claim exceeding Rs.50.000/-and the matter will be dealt as per 

Arbitration proceedings being governed by the Arbitration and Conciliation (Amendment) Act 

2015. 

3.  

G.O.Ms. No. 1868, M.C. dated 6.9.1984 communicated in Chief Engineer (Buildings)’s circular 

endorsement No. CTO/A/155716/ 84 dated 24.9.1984. 

 

15. The above tender for a value of Rs. ……………………………………. (Rupees 

………………………………………………………only) is accepted on this day ……………………………….of 

…………………..2022. 

Signature of the witness in  

full and address with name  

in Block letters   

 

 

 

 

 

 

 

 

 

 

SCHEDULE – A 

Schedule of rates and approximate quantities 

1. The quantities here given are those upon which the lumpsum tender cost of the work is based but 

they are subject to alterations, omissions, deductions or additions as provided for in the 

conditions of this contract and do not necessarily show the actual quantities of work to be done.  

The unit rates noted below are the governing payment for extra or deductions for omissions 

according to the conditions of the contract as set forth in the general conditions of contract of 

TNBP and other condition conditions (or) specifications of this contract.  

 

2. it is to be expressly understood that the measured work is to be taken that (Not withstanding any 

custom or practice to the contrary according to the actual quantities when in place and finished 
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according to the drawings or as may be ordered from time to time by the Executive Engineer and 

cost calculated by measurement or weight at the respective prices, without any additional charge 

for any necessary and contingent works connected therewith.  The rates quoted are for works in 

site and complete in every respect.  

Item 
No. 

Probable 
quantity. (In 
figures and 
words) 

Class and 
description 
of work 

TNBP 
No or 
other 
special 
specific
ation 
no if 
any 

Rate  
(In figures and 
words)  

Unit 
(In figures 
and words) 

Amount 
(figures) 
Rs.         P 

 

 

 

  

                    Vide separate schedule attached 

 

 

 

 

 

 

 

 

SCHEDULE-B 

LIST OF DRAWINGS SCHEDULE 

Name of work:  “CONSTRUCTION OF ARCHAGAR AND STAFF QUARTERS ARULMIGU 
VAZHAITHOTTATHU AYYAN TEMPLE, AYYAMPALAYAM, PALLADAM TALUK, TIRUPPUR 
DISTRICT” 

”.  

Sl. 

No. 
Drawings No. Description of Drawing  

1 1 PROPOSED  COMMERCIAL BUILDING 

2 2 FLOOR PLAN  

3 3 SECTIONAL ELEVATION 

 

List of specifications for the various items of works supplementing those described in Schedule A by 

standard specification numbers 
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1. The contractor shall employ the following technical staff for supervising the work and shall see that 

one of them always at site during working hours personally checking all items of work and paying 

extra attention to such works as may demand special attentions e.g. Reinforced cement concrete 

works etc. 
2. Name of the members of the 

technical staff to be employed 

Qualification 

 

 

 

 

 

 

1.One B.E. (Civil) or equivalent degree holder 

with three years experience or not less than 

one retired Assistant Executive Engineer, plus 
 

2.One B.E. (Civil) or equivalent degree holder 

with three years experience plus 
 

3. Two diploma holder in Civil engineering with 

three years experience (OR) Two retired Junior 

Engineers 

Note 1 : In case the contractor Is himself professionally qualified the above specification  

    should be suitably altered and In case In which the contractor selected has not given In 

undertaking to employ qualified men it should be scored out. 

 2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for Degree holder 

be levied in case of default on the part of the contractors as per norms fixed by the Government for 

employment of Technical Assistant. 

 3.The employment of Technical Assistant should be based only on the value of contract 

Engineers with Mechanical Engineering qualification and retired from Civil Engineering Departments are 

also suitable to supervise the civil Engineering works because of their experience in Civil Engineering 

Field. 

 4. In case of the contractor who is professionally qualified is not in a position to remain always at 

the site of the work during hours personally checking all items of the work and paying extra attention to 

work as may demand special attention (eg) R.C.C. work etc. he should employ technically qualified men 

as prescribed for the works. 

 5. A movement register should be maintained for Technical Assistants employed by the 

Contractor or for the technically qualified Contractor. The Technical Assistants or Technically qualified 

contractors should note the arrival and the departure timings every day along with-their initials. Such 

register should be produced during inspection of the Inspecting Officer. 

 6. It will not be incumbent on the   part of   the contractor to   employ Technical Assistants 

when the work is kept in abeyance due to valid reasons and if during such period in the 

opinion of the Assistant Commissioner / Executive Officer, the employment of Technical Assistants 

is not required for the due fulfillment of the contract. 
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7. Without prejudice to the generality of the above clause the contractor shall during the currency of 

the contract, when called upon by the Executive Officer or Engineer-in-charge engage and also ensure 

engagement by the Sub Contractors and others employed by the contractor in connection with the work such 

number of apprentices in the category mentioned, below and for such period, as may be required by the 

Assistant Commissioner / Executive Officer, Engineer- in-charge. The Contractor shall train them as 

required under the Apprentices Act 1961 and the rules made thereunder and shall be responsible for all 

obligations of the employer under the said act including the liability to make payments to apprentice as 

required under that said act. 

II.TENDER 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case of any 

discrepancy while expressing rates in words, the rate whichever is advantageous to Temple 

administration will only be taken into account. Tenders containing overwriting, corrections which 

are not attested by the tenderers will be liable for rejection. 

3. The contractor should satisfy himself about the availability of the various materials at the quarries 

specified in the tender schedule for the work before tendering. In case, the contractor feels any 

difficulty in procuring the material from the stipulated quarries he should make a special mention of 

the fact with details of the quarry / Quarries from which he proposes to bring the required materials 

Sl. 

No
. 

Designation      

Name 

Educational 

Qualification 

Under 

regular 

employment 

with 

tenderer 

since 

Total 

Span of 

experie

nce 

Salary 

being 

paid 

Remark s 

1. Project Manager – B.E. 

Civil (with atleast 3 

years experience. 

(OR) not less than 

one retired Assistant 

Executive Engineer – 

1 No. 

  
 

    

2. Site Engineer. 

B.E. (Civil) or equivalent 

degree holder with three 

years experience –1 No 

      

3  Diploma holder in Civil 

engineering with three 

years experience (OR) 

Retired Junior Engineers 

– 2 Nos. 
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for the work in the covering letter to accompany his tender. Any claim for payment of extra cost on 

account of increase in the lead for materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the required 

materials from a quarry with lesser lead than that is specified. in the schedule, proportionate 

deductions will be made from the contractors rate of payment for the finished work for the 

respective item / items of work. 

5. A deduction of 2 % will be made towards income Tax in every payment made to the contractor. 

6. The successful tenderer should convert the E.M.D. already deposited and additional security 

deposit if any required for the fulfillment of contract into National Savings Certificates / Accounts 

pledged in favour of the Executive Officer concerned Bank Guarantee for the Security deposit may 

be furnished vide G.O.No.283/PW(G2)Dept./dated 21.05.1999. 

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 

G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999. 

8. Percentage Tender Conditions : 

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less 

than 5 to 15% of the value put to Tender, the contractor shall pay an additional security at 

2% of the estimated value. If the tender discount exceeds 15% to 20% the contractor shall 

pay an additional, Security deposit of 50% of the difference between the quoted amount 

and estimate amount Failure to furnish the Additional Security Deposit within 15 days from 

the date of receipt of Acceptance order and execute the Agreement shall entail cancellation 

of award of contract and forfeiture of E.M.D. furnished," 

9.  An irrevocable Bank Guarantee will be accepted towards Security Deposit in the prescribed form. 

An affidavit in prescribed form is to be taken up the contractor on a non-judicial stamp paper before 

a Judicial Magistrate. 

10.   In the case of contracts for the Construction of buildings either permanent or semi permanent 

buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work done will be 

retained with the Temple administration for a period of one year reckoned from the date of 

completion of the work in order to enable the departmental officers the watch the effect of all 

seasons on the work done by the contractor. The amount so  retained with the Temple 

administration will be refunded only on expiry of one year period referred to above and on 

execution of Indemnity bond by the contractor for a further period of four years. Otherwise on 

irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted in lieu of 

retention money. 

 

EXECUTION OF WORK 

1 The contractor shall make his own arrangements for clean and fresh water and shall 

meet all charges therefore. The special attention of the contractor is drawn to clause 
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36 of General Conditions of Contract regarding water and lighting 

2 The rates specified in schedule for the different items of works are for the finished work. 

3 All duties, taxes, and other levies except GST, payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid 

Price submitted by the Bidder 

4 All minor baling   and   pumping   incidental   on   the   work   shall   be   borne   by   

the   contractor,   where heavy   pumping   is   required   the    baling    will    be    done    

departmentally.   If    the    contractor   is   asked to do, the charges will be paid as per 

actual plus 10%. Executive Officer in charge of the work will be the final authority to 

decide whether pumping is minor or heavy 

5 The payment for Earthwork will be made for embankment excluding the quantity of 

pebbles, boulders and other such materials which shall not normally be used along 

with the earth for formation of bund 

6 The cement concrete for reinforced cement concrete works shall be machine mixed 

7 The lime mortar shall be ground in mortar mill as per T.N.B.P 

8 More than 90 cm height of concrete should not be laid in one day. At the place where 

the concrete is stopped, it should end in the form of steps so as to facilitate receiving 

of the next length of concrete.  Once a height of 90 cm of of concrete is laid, it should 

be cured for three days before further concrete is laid. 

9 The teakwood or country wood (Karimarudhu or Pillaimarudu) shall be of best quality 

and shall be subject to inspection and approval by Executive Engineer before use on 

the work 

10 PAINTING : Paint used for the work shall be of approved brand and colour 

11 Plastering : All external corners, "TEE" beam edges and doors and windows opening 

etc, shall be finished truly vertical or horizontal as the case may be. The rate for 

plastering shall include the cost of finishing. No separate extra for finishing the corners 

edges of beams etc. will be paid 

12 The planks for form work and centering for reinforced cement concrete works shall be 

well seasoned timber approved by the Assistant commissioner/Executive Officer 

according to clause 8 of T.N.B.P. No. 30. They must be made smooth and perfectly 

level at top so as to give smooth and even finish to the reinforced cement concrete 

ceilings. Alternatively, the contractor may use steel sheets over wooden frames 

provided the required finish to the underside of the slab is obtained. Mango Planks 

shall not be used under any circumstances. Centering form works shall be provided to 

the extent and area ordered by the  Executive Officer during the execution 

13 The arrangements of steel rods for reinforcement for reinforced concrete works shall 

be in accordance with the working drawing supplied 
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14 The Executive Officer will be at liberty to carryout any portion of the work at any time 

either departmentally or through any other agency in the interest of this Temple 

administration, without assigning any reasons therefore to the contractor who is 

actually doing the work. The contractor is not entitled for any comprehension on 

account of the same. The contract will be only subject to this condition. 

15 In the event of the work being transferred to any of the Regional / Temple, the 

Executive Officer who is in charge of the Regional / Temple having jurisdiction over 

the work shall be competent to exercise all the powers and privileges reserved in 

favour of the Temple administration. 

16 Earth work : Each and every borrow bit will be individually marked by the Temple 

Engineer and in urgent cases by the Masteries in charge of the work subject to the 

approval of the Section Officer. Earth should be removed only from the places marked 

and to the depth ordered by the above officer 

17 
(a The contractor should locate pits for earth work in open places away from the old pits. 

(b)   No excavation shall be made inside of the tank bund nearer to the toe of the slope 

than twice the height of the bund and the point not on the outside of the bund than 

three times in the height of the bund, unless specifically approved by the  Executive 

Officer 

18 The contractor should not enter any private lands for removal of earth there from 

without the prior written consent of the landowners. If he does any unauthorized 

activity, the contractor alone will be held fully responsible for consequences arising 

there from. 

19 No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed 

between any two consecutive pits. When the pits are excavated for more than 2m in 

width longitudinal thandus should be provided 

20 The contractor should not put in borrow pits for removal of earth on a 

haphazard/fashion and they should be put in the place and in such a manner as, may 

be directed by the officers in charge of the work. If any such unauthorized pits are put, 

the contractor will have to fill up the pits at his own cost 

21 A deduction of 20% and 10% will be made in the quantity of earth work measured for 

thandus and muttus respectively and the amount on account of this deduction will be 

paid after satisfactory removal of Thandus and muttus. If thandus and muttus are not 

removed within a month from the date of check measurement by the sub- divisional 

officer OR Executive Officer or within the period fixed at the discretion of the  

Executive Officer, the 20% and 10% deductions will be final and will not be revoked 

22 The contractor shall arrange for sectioning of the bank immediately after the work in 

each reach is completed. The final sectioning must be completed within 15 days after 

the completion of the work in the entire reach 

23 
Payment for earthwork for New Banks will be made as follows   

(i) Quantity as per pit  
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(ii) Quantity of New bank after whichever is lesser consolidation based on level 

 

III SUPPLY OF MATERIALS 

1 
The contractor's rate for the different items of work involving the use of cement are 

inclusive of the cost of Cement 

2 
The cement required for the work will be supplied by the contractor himself. 

3 The contractor should make his own arrangement at his own cost to take delivery of 

the cement from the dealer and to convey the same to his store shed at site of work. 

The stock of cement with contractors should be accessible to the Departmental 

Officers for verification at any time. 

4 To be procured from authorized stockiest and dealers with details of printing in the 

Cement bag as approved by ISI (Pazzolona Cement printed in red colour and other 

Cement bags including OPC in black colour) 

5 All Cement quantity should be supplied in paper bags only at site of work 

6 Test certificate to be obtained from Government institutions and Quasi Government 

institutions only by mentioning the name of work & period of contract and should not 

be from private institutions 

7 
The minimum content of cement is to be ensured in use for works as specified in IS : 

450-1978 Table - 19. 

 

 

 
 
 
8a. TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 

SI. 

 

No. 

Characteristics             Requirements 

33 Grade IS: 

269-1989 

43 Grade IS: 

8112-1989 

53 Grade IS : 

12269-1989 

1. Minimum compressive strength in  

N/ Sq. mm 

   

 3 days 16 23 27 

 7 days 22 33 37 
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 28 days 33 43 53 

2. Fineness (minimum) (Sq. m/Kg) 225 225 225 

3. Setting Time (minutes) 
   

 Initial - (minimum) 30 30 30 

 Final - (maximum) 600 600 600 

4. Soundness, Expansion 
   

 Le Chatleier - (maximum) m m 10 10 10 

 Autoclave Test (maximum) % 0.80 0.80 0.80 

If the Tender of the successful tenderer is seriously unbalance in relation to the Engineers 

estimate of the real cost of work to be performed under the contract, this Temple 

Administration may require that the amount of performance security be increased at the 

expense of the successful tenderer to a level sufficient to protect this Temple Administration’s 

interest against financial loss in the event of subsequent default tenderer under the contract. 

1. b. Cement Conditions : 

Procurement of cement for this work should have following specifications. 

1 The contractor shall procure cement required for the works only from reputed cement 

factories (Main producer or their authorized agents, manufacturing cement at I.S.I. standard) 

acceptable to the Engineer-in-charge.  The contractor shall be required to furnish to the 

engineer – in- charge bills of payment and test certificates issued by the manufactures or 

their authorized agents to auth-enticate procurement of quality cement from the approved 

cement factory.  The contractor shall make his own arrangements for safe haulage and 

adequate storage of cement 

2 The contractor shall procure M43 Grade Portland Cement in standard packing of 50 kg 

per bag from the authorized manufactures.  The contractor shall make necessary 

arrangements at his own cost to the satisfaction of Engineer-in-charge for actual 

weighment  of random sample from the available stock and shall conform with the 

specification laid down by the Indian standards institution or other standard foreign in 

situation as the case may be cement shall be got tested for all the tests as directed by 

the Engineer-in-charge at least one month on advance before the use of cement bags 

brought and kept on site godown 

3 The employer will furnish air retraining agents and admixtures required to the contractor free 

of cost at the employer stores.  The use of such admixtures and agents shall be made as 

per the instructions of the Engineer-in-charge.  The cost of cartage / storage handling 

batching mixing shall be borne by the tendered for concrete.  

4 The cement shall be brought at site in bulk of approximately 50 Tonnes or as decided by the 

Engineer-in-Charge for large works 
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5 The Cement godown  of the capacity to store a minimum of 1000 bags of cement shall be 

constructed  by the contractor at site of work, for which no extra payment shall be made.  

The contractor shall facilitate inspection of the  cement godown  by the Engineer-in-Charge 

at any time 

6 The contractor should store the cement of 60 days requirement at least one in advance to 

ensure the quality of cement brought to site and shall not remove the same without the 

written permission of engineer-in-charge 

7 The contractor shall forth with remove from the works area and cement that the Engineer-in-

charge may disallow for use on account of failure to met with required quality and standard 

8 The contractor will have to construct sheds for storing cement having capacity not less than 

the cement required for 90 days use at approved locations.  The Engineer-in-Charge of the 

representative shall have free access to such store at all times 

9 The contractor shall further at all times satisfy the Engineer-in-charge on demand by 

production of records and test books or by submission of returns and other proofs as 

directed that the cement is being used as tested and approved by Engineer-in-charge for 

the purpose and the contractor shall at all times, keeps his record up to so as to enable the 

Engineer-in-Charge to apply such checks as the may desire 

10 Cement which has been unduly long in storage with the contractor or alternatively has 

deteriorated due to inadequate storage and thus become until for use on the works will be 

rejected by the Department and no claim will be entertained.  The contractor shall forth with 

remove from the work area any cement the Engineer-in-charge may disallow for use of work 

and replace by cement complying with the relevant Indian standards.  

STEEL : 
1 Steel required for the work will be supplied by the Contractor himself. 

2 No separate charges will be paid to the contractor for straightening of mild steel rods. The 

contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc. 

Mild steel rods, should be cut and placed as reinforcements with proper care according to the 

available rods at site so as to ensure minimum possible wastage. 

3 To be procured from authorized dealers and test certificate for strength as well as for unit 

weight to be produced before use in order to ascertain the size of rod and quantum of Steel 

actually used in the work 

4 Excessively rusted Steel rods should be rejected 

5 To be delivered at site of work and to be under the custody of contractor only 

6 Use of Steel rods shall confirm to the structural designs approved for the work 

7 

 

(a) 

(b) 

(c) 

Steel supplied shall confirm to standard specifications specified in Table : 16 of 

 IS : I456-1978 as detailed below 

Mild Steel - Grade I of IS : 432/Part 1/1966 

HYSD bars - IS : 1786 - 1985/ 

Cold worked - IS : 786-1979 (Grade Fe 415 
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Steel manufactured from the waste Steel through the process of re-rolling shall be 

rejected since guarantee for the strength and quality is not certified by the authorized dealer or 

by the manufacturers 

 The contractor shall provide mild steel (MS) reinforcement basis, High yield strength deformed 

(HYSD)  bars, rods and structural steel etc., required for the works only from the main and 

secondary producers manufacturing steel or other authorized agents to the prescribed 

specifications of Bureau of Indian standards requirements and licensed to affix I.S.I. test 

certificate issued by the Govt. approved laboratory certification marks and acceptable to the 

Engineer – in – Charges, necessary I.S.I. test certificate are to be produced to Engineer-in-

charge before use on works 

 

The diameter and weight of steel should be as follows :- 

Sl.No. Diameter of Rod 
Sectional weight in kilogram per running 

meter both for plain and HYSD STEEL 

1) 6 Milli meters 0.222 

2) 8 Milli metres 0.395 

3) 10 Milli metres 0.617 

4) 12 Milli metres 0.888 

5) 14 Milli metres 1.208 

6) 16 Milli metres 1.578 

7) 20 Milli metres 2.466 

8) 25 Milli metres 3.853 

Note if any rods other those specified above are used the weight shall be as per standard steel tables. 

 

CENTERING WORKS 

1 Payments for centering works for all R.C.C. items shall be made only after concrete is laid, 

even though separate rate is called for, for centering work in the Schedule 

2 The contractor will be held responsible for the proper safe custody of all the Departmental 

materials which are handed over to the contractor until they are finally used on the work or 

taken over by the Department 

3 The shed for storing materials should be put up by the contractor at his own cost 

 

V. Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should 

observe the following conditions. 
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(a) The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall 

be arrived at by allowing a deduction of 40% for voids and compared with the pre-measured quantity 

and only the lesser of the Two shall be paid. 

(b) Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds of rocks 

shall be stacked separately for measurement. The net measurement of two kinds of rock shall be 

compared with the pre-measured quantity and only the lesser of the Two shall be paid for. If the total 

of net measurement of the two kinds of rock exceeds (or) falls short of the measurements of  mixture, 

the volume of mixture proposed to be paid shall be apportioned in the proportion of the net actual 

measurements of stacks of the Two kinds of rocks. 

             Note : i) 40% deduction for voids shall be adopted for compact and proper stacking but  

                          such percentage of deduction shall be increased for loose (or) improper stacks 

ii) The blasted rock material, stacked, measured and paid for shall become the  

    property of the department. 

Iii)  I.S. Code No. 1200 (Part I) 1969 method of measurement of building Sand in  

     Civil Engineering of work. Part I "Earthwork" may be referred as and when  

                               necessary 

I. MOSAIC FLOORING 

1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates 

and colouring materials where required by pressure process. During manufacture the tiles shall 

be subjected to a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inch) 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 

1:5 by weight. 

3. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days 

and subsequently if necessary kept in moist for such a longer period that would ensure their 

conformity, to the requirements of Traverse strength, Resistance to wear and tear absorption 

and would minimize shrinkage and cracking. Tiles shall be stored under cover. 

4. TOLERANCE: Tolerance on length and breadth shall be plus or minus one millimeter. 

Thickness of Wearing Layers 
 

Class of tiles Minimum thickness of 

wearing layer 

 (mm) 

Plain cement and plain coloured tiles for general duty 3 

Plain cement and plain coloured tiles for heavy duty 6 

(Mosaic) terrace tiles with chips of size varying from the 

smallest upto 6mm (1/4") 

5 

(Mosaic) terrace tiles with chips of size varying from the 

smallest upto 12 mm (1/2") 

 

5 

5. Colours and Appearance: The colour and texture of the wearing layer shall be uniform throughout 
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its thickness. 

6.When specifying the tiles, the contractor should specifically indicate whether the chips to be used are 

from the smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size. The 

officers of the department shall also specify size of chips by referring the approximate photograph 

given in figure 4 to figures 6 in Indian Standard 1237/1959. 

Test inspection and rejection of defective materials and works 

1) The contractor shall provide proper facilities at all for the testing of materials and inspection of the 

work by the Executive Officer, and the  Assistant commissioner/Executive Officer shall accordingly 

also have access at all times to the places of storage of manufacture where materials are being made 

for use under the contract to determine that manufacture is proceeding in accordance with the 

drawings and specifications. 

2) The contractor shall, upon demand, also forward for the  Assistant commissioner/Executive 

Officer inspection test certificate supplied by the vendors, when he is purchasing consignments of 

cement,     steel and other materials in respect of which certificates are usually available. 

3) The Assistant commissioner/Executive Officer shall have power to reject at any stage, any work 

which be considered to be defective in quality of material or workmanship and be shall not be debarred 

from rejecting wrought materials by reasons of his having previously passed them in an unworked 

conditions. Any portion of the work or materials rejected or pronounced to be inferior to or not in 

accordance with the drawings and specifications, shall be taken down and removed from the work site 

at the contractor's expense, within 24 hours after written instruction to that effect have been given by 

the  Assistant commissioner/Executive Officer. Replacement shall at once be made in accordance 

with the specifications and drawings at the contractors’ expense. 

4) In case of default on the part of the contractor to carry out such orders the Assistant 

commissioner/Executive Officer shall have power  to employ  and  pay  other reasons     to     carry     

out     the orders at the contractor’s risk and all expenses consequent thereon and incidental there to 

shall be borne by the contractor. 

5) In lieu of rejecting work not done in accordance with the contractor, the  Assistant 

commissioner/Executive Officer may allow such work to remain and in that case shall make such  

allowance     for     the difference in value, as in his opinion may be reasonable. 

6) Works opened for inspection. The contractor shall, at the request of the  Assistant 

commissioner/Executive Officer, within such time as the Assistant commissioner/Executive Officer 

shall name, open for inspection any work covered up and should the contractor refuse or neglect to 

comply with such a request the  Executive Officer Assistant commissioner/Executive Officer may 

employ other workmen to open up the same.  

  If the said work has been covered up in contravention of the Executive Officer or his 

authorized representative Engineer's instructions or if on being opened up, it be found not in 

accordance with drawings and specifications or the written instructions of the Assistant 

Commissioner / Executive Officer the expenses of opening it and covering it up again whether 

done by or recovered from the contractor. If the work has not been covered up in contravention of such 

instructions or if on being opened up it be found to be in accordance with the drawings and 

specifications or the written instructions of the Assistant commissioner/Executive Officer, the 



40                                                  

 
CONTRACTOR                               No of corrections:                                                     Assistant commissioner/Executive Officer,  

                                          No of over writings:                                                      Arulmigu Vazhaithottathu Ayyan Thirukkoil,                                                                                                                            
                                      Ayyampalayam, Palladam Taluk, Tirupur  District 

expenses aforesaid shall be borne by this Temple administration and shall be added to the contract 

sum, provided always that in the case of foundations, or any other urgent works so opened up and 

requiring immediate attention the Assistant commissioner/Executive Officer shall, within reasonable 

time after the receipt of a notice from the contractor that the work has been opened, make or cause 

the inspection there of to be made, and at the expiration of such time if such inspection shall not have 

been made, the contractor may cover up the same and shall  not be required to open it up again for 

inspection except at the expense of this Temple administration . 

 
II) Defects, shrinkages, etc, after completion 

 

1) Any defects, shrinkage or other faults which may appear within six months from the completion of 

the works arising, in the opinion of the  Assistant commissioner/Executive Officer from faulty 

materials or workmanship not in accordance with the drawings and specification or the instructions of 

the Assistant commissioner/Executive Officer shall, upon the directions in writing of the Assistant 

commissioner/Executive Officer and within such reasonable time as shall be specified them, be 

amended and made good by the contractor at his own cost, unless the  Assistant 

commissioner/Executive Officer shall decide that the contractor ought to be paid for the same at the 

rates agreed on such reduced or other rates, as the Assistant commissioner/Executive Officer may 

fix and incase of default, the Assistant commissioner/Executive Officer may employ and pay other 

persons to amend and make good such defects, shrinkage or other faults or damage, and all expenses 

consequent thereon and incidental thereto shall be borne by the contractor. 

2) The shrinkage period of six months referred to in main clause 26.1 above, will be five years in 

respect of all contracts for construction of original buildings either semi permanent or permanent to 

ensure structural stability of the building. (G.O.Ms. No. 181 PWD 28.1.86) 

3) Provided that in the event of Government taking over portions of the works as and when they are 

completed the liability of the contractor under this clause shall extend to a period of six months (or five 

years as the case may be) from the date of final taking over the of the work irrespective of the actual 

dates on which portion of the works were over. 

3.  Executive Officer's Decision 

1) To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in 

matters regarding materials workmanship, removal of improper work, interpretation of the contact 

drawings and contract specifications, mode of procedure and the carrying out of the work, the 

decision of the Assistant commissioner/Executive Officer shall be final and binding on the 

contractor and in any technical question which may arise touching the contract, the  Assistant 

commissioner/Executive Officer decision shall be final and conclusive. 

4. Dismissal of workmen 

1) The contractor shall employ in and about the execution of the works only such persons as are 

careful, skilled and experienced in their several trades and callings and the  Assistant 

commissioner/Executive Officer shall be at liberty to object to and request the . Contractor to remove 

from the works any person employed by the contractor in or about the execution of the works who in 

the opinion of the Assistant commissioner/Executive Officer misconducts himself or incompetent or 

negligent in the proper performance of his duties and such persons shall not be again employed upon 

the works without the permission of the Executive Engineer. 

SPECIAL CONDITION FOR ERADICATION OF CHILD LABOUR 
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G.O.(MS) No.53 Labour and Employment (V II) Department/Dated 12.5.03 

 The work contract assigned to the Contractor’s shall be cancelled if they engage Child Labour 

in executing works and such Contractors should be, black listed for three years 

PART –IV 

SPECIAL CONDITIONS 

1. Clean fresh water and river sand shall be used in all cases. 

2. Only clean fresh water shall be used on the work.  The contractor shall make his own arrangements for 

water and shall meet all charges therefore. The special attention of the contractor is drawn to clause 36 

General conditions of contract regarding water and lighting.  

3. The broken stone for concrete and RCC works should be granted and passed by the Executive 

Engineer.  

4. All iron work or steel work of every kind except steel rods that are to be embedded in cement concrete 

shall immediately arrive at the site and properly scrapped with wire  brushed and given a priming  coat 

of approved lead painting without claiming for extra.  

5. HOLDFASTS :  

Iron holdfasts shall be fixed in the walls using cement mortar 1:3 for that portion of fixing at the time 

of construction of walls.  It should be mixed with cement concrete 1:3:6 using 20mm gauge broken granite 

stone jelly for proper anchorage and binding. No separate rate for such pockets of concrete filling at holdfast 

points and for using C.M. 1:3 for that portion will be allowed and this will be measured as masonry along with 

adjacent masonry.  

6. WOOD :  

Teakwood shall be best Indian Teakwood only and shall be subject to inspection and approval by the 

Assistant commissioner/Executive Officer or his authorized Engineer before use on the work.  Country 

wood where specified shall be Karumarudu,  Pillamarudu, Kongu, Veteak for scantling and Manja Kadambu, 

Aiyini for planks as may be specified and approved by the Assistant commissioner/Executive Officer or his 

authorized Engineer 

7. Holes and charges of electric wiring, water supply and drainage etc., shall be provided as directed 

during progress of work without any claiming extra.  

8. The work will be carried out with the least hindrance to the adjoining building and officers and the 

contractor will be responsible for any damages, caused to the existing fixtures electric fittings etc., in the 

course of execution and the contractors shall make good of damage without claiming extra.  

9. T. BEAMS :  

In the of ‘T’ Beams and ELL beams the quantity given in the schedule is the quantity of the rib portion 

only.  The top flange portion will be always measured with the general slab portion and paid for at the slab 
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portion only.  For all RCC works the rate shall include the treatment of bearing as per specification No. 30 of 

TNBP.  

10. CONCRETE WORKS : 

All exposed concrete surface will be required to be finished by cement plaster as per specification 

No. 30E (a) of TNBP.  

11. PLASTERING  CONCRETE :  

All corners shall be finished sharp using C.M. 13 not exceeding 3 inch width on each side of the 

corner.  So also the edges of beams of door and windows opening soffits, shall be finished sharp using rich 

mortar and finished truly vertical or horizontal as the case may be. The unit rate quoted by the contractor for 

plastering shall be inclusive of the cost of finishing as above and so separate claim for extra rate will not be 

entertained.  However, the cement utilized for the work will be taken into consideration in the adequacy 

statement for issued of departmental cement to the contractor.  

12. WORKS IN DIFFERENT FLOORS: 

If separate rate is not called for, for execution of similar items of work in different floors, then, single 

rate quoted will alone be entertained uniformly for execution of such items of works in different floors.  No 

claim for extra rate will be entertained under any circumstances.  

13. The  Assistant commissioner/Executive Officer, reserves the right to split up the work and entrust the 

main work, internal water supply and sanitary arrangements to different contractors.  

14. The projection if any to the masonry will be measured under the relevant items and no extra will be paid 

for finishing the same.  

15.  (i)   The works executed by the contractor under the contract shall be maintained at contractors’ risk  

until the work  taken over  by the  Assistant commissioner/Executive Officer of this temple. The Contractor 

shall accordingly arrange his own insurance against fire, flood, volcanic eruption, earthquake, other 

convulsions  of nature and other natural calamities, risks arising out of acts of God. During such periods and 

that the Government shall not be liable for any loss or damage occasioned by or arising out any such acts of 

God.  

     Payments for centering works for all RCC items shall be made only after the concrete is laid, even though 

separate rate is called for, for centering works in the schedule. 

15. Concrete For R.C.C. works   

All cement concrete for RCC works shall be machine mixed and vibrated.  

Additional specifications:  

1. The arrangements of M.S. Rods for reinforcement for such RCC works shall be in accordance 

with departmental drawing supplied. 
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2. The planks for forms and centering for RCC works shall be of well seasoned timber approved by 

the A.C / E.O or his authorized Engineer according to clause 8 of TNBP 30.  They must be made 

smooth and even perfectly level to top so as to give smooth and even finish to the RCC ceilings 

alternatively the contractor should use steel sheets over wooden firms centering and form work 

shall be provided to the extent and as ordered by the A.C / E.O or his authorized Engineer during 

the execution  

3. All time mortar shall be ground mixed in mortar and will be as per T.N.B.P. 

4. M.S. steel rods should be cut and placed as reinforcement with proper care according to the 

available rods at site so as to ensure the minimum possible wastage. 

5. Ordinary the contractor shall be responsible for the collection of all materials required for the 

work.  

6. The required G.I. Pipes if available will be supplied free of cost of site of work.  The Scurplus G.I. 

Pipes if any will be returned in good condition to the department failing which double the cost at 

market rate plus centage charges will be recovered form the contractor.  

ADDITIONAL CONDITIONS : 1 

1. Paints of approved quality are to be procured by the contractor himself and used on the work . The  

paint tin must be opened in the presence of Section officer/ Sub Divisional Officer and then only used 

on the work after getting the approval of the concerned officers. 

2. The contractor shall be responsible for the safe custody and storage of materials under any 

conditions of the places where the works are approved by the Assistant commissioner/Executive 

Officer or his authorized Engineer.  

3. The contractor shall form his own approach road to the works site for which no extra will be due to 

him.  On completion of work, the contractor shall not be permitted to remove the materials, laid for 

formation of road if the contractor, is allowed to used the existing road he shall maintain them in good 

condition at his own cost, throughout the period of the contract. 

4. Any surplus materials remaining at the site will not be generally taken over by the department 

whether before or after the completion or determination of contract. Such materials either which were 

originally produced by the contractor (or) were issued to them by the department and charged to their 

accounts are the property of the contractors and can however be taken over by the department if 

required for use on other which are in progress only the special arrangements and at the prevailing 

market rates viz., the rates at which the article or articles of a similar description can be procured at a 

given time from public market. 
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5. If the materials were originally used by the departments the price allowed to the contractor on 

requisition shall not exceed the amount charged to the contractor excluding the cost of storage 

charges if any. 

6. The surplus materials which were originally issued to the contractor by the department for use in the 

work shall not be removed from the site of work without getting the written permission of the A.C / 

E.O or his authorized Engineer. 

7. If night work  is required to fulfil the agreed rates of progress all arrangements shall be made by the 

contractors inclusive of lighting without any claim for extra rates. 

8. The contractor shall not employ the labour below the age of 18 years and shall also note that be must 

offer employment to Ex-servicemen ex toddy tappers and unemployed agricultural labourers as far as 

possible. 

9. Any of the item in the schedule may be omitted or radically altered.  No variation in rate shall become 

payable to contractor on account of such omissions  (or) variation in quantities. 

10. References to TNBP in the schedule of quantities referred to printed.  1985 and 1988 and addenda 

and corrigenda issued thereafter. 

11. The construction of building will be deemed to be completed only if any items of works including 

finishing items of works contemplated therein are executed. 

12. The contractor shall abide the contractor’s labour regulation or the P.W., Framed by the Tamilnadu 

Government. 

13. In respect of all contract with contract value exceeding Rs.5,000/- income tax 2% of the gross of 

amount irrespective of the bill amount payable to the contractor will be recovered at source. 

14. The GST clearance certificate in Form 3b should be furnished before the finalization of contract. 

15. a). E.M.D: 

The acceptance of E.M.D. in various approved forms is subject to the specific condition that the 

successful Tenderer should pay the security deposit (including E.M.D.) in the form of small savings Scrips 

duly pledged in favour of the Executive Engineer concerned in lieu of other mode of payment made for 

E.M.D. 

(b) Security deposit: 

 In case of contractors for building works the security deposit (i.e.2%) of the value of contract minus 

the E.M.D. already remitted is to be produced in the shape of small saving Scrips, deposits, accounts duly, 

pledged to Executive Engineer, PWD of the Division concerned before signing the agreement.  

16. Risk Insurance : 

The work executed by the contractor under these contract shall be maintained at the contractors risk, 

until the work is taken over by the Executive Engineer.  The Government shall not be liable to pay for any 
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loss or damages occasioned by or arising out of fire, flood, volcanic eruption, earth quake, other convulsion 

of nature calamities, risks arising out of acts of God during such period and that the option whether to take 

insurance coverage or not to cover such risks is left to the contractor.  

17. Standard specifications:  

For detailed description of various items of works to be executed in addition to the brief description 

given in the schedule  A and for the rights and obligations of the contractors etc., the attention of the 

contractors is invited to Tamilnadu building practice which should be followed in all respect both in latter and 

sprit.  The materials used, the workmanship, the mode of execution of the work etc., should confirm the 

relevant specification on TNBNP.  

18. Safety code:  

The safety measures and all amenities for the labours shall be made by the contractor at his cost as 

indicated in the safety code vide appendix to general conditions to contract and clause 34,35 and 42-1 to 42-

7 of general conditions of contract.   

19. Retention of 2 ½% for one year:  

In case of contracts for construction of buildings either permanent (or) semi-permanent buildings a 

sun equivalent to 2 ½% of the value of work done will be retained with the Government for a period of one 

years reckoned from the date of completion of the work done by the contractor.  The amount so retained with 

the Government will be refunded only on expiry of one year period referred to above and on execution of 

indeminity bond  by the contractor for a further period of four years.  

The contractor shall be liable to set right all defects arising out of his faulty execution (or) sub-

standard work noticed during the above five years period at his cost. 

20. Recovery of dues under revenue recovery act:  

Any amount fallen due from the contractor on account of this contract even after recovering from the 

bills for this work and any other contract awarded to the contractor than the amount is liable to be recovered 

under the provision of Revenue Recovery Act.  

Additional condition of contract : II 

1. The contractor shall at his own expense provide arrangement for the provision of footwear for any 

labour doing cement mixing work and all other similar type of work involving the use of tar mortar etc, 

to the satisfaction of the engineer incharge and on his failure to do so Govt. shall be entitled to 

provide same and recover the cost from the contractor.  

2. when there are complaints of non payment of wages to the labour bills of the contractor may be with 

– held pending a clearance certificate from the labour department.  

ADDITIONAL CONDITIONS .. III 
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Rules for the provision of Health and Sanitary arrangements for workers employed by the P.W.D., 

and their contractors.  

1. The contractor’s special attention is invited to clauses 37, 38, 39 and 51 of general conditions of 

Contract  in the TNBP and he is requested to provide at his own expense the following amenities to 

the satisfaction of the J.C / E.O or his authorized Engineer. 

1. First Aid :  

 At the work site, yard  shall be maintained in a readily accessible place, first aid appliances and 

medicines including supply of sterilized dressings and sterilized cotton wool.  The appliance shall be keep in 

a good order.  They shall be placed under the charge of responsible person who shall be readily available 

during working hours.  

2. Drinking water:  

 1.  
a. water of good quality fit for drinking purpose shall be provided for the workpeople on scale not 

less than fifteen litres per head per day.  
b. Where drinking water is obtained from an intermittent public water supply system each work 

place shall be provided with storage tank where such drinking water shall be stored.  

c. Every water supply and storage shall be at a distance of not less than 50 Feet from any latrine 

drain or sources of pollution where water is to be drawn which is within such proximity of 

latrine drain or any other source of pollution the well shall be property chlorinated before water 

is drawn from it for drinking.  All such wells shall be entirely closed in and be provided with a 

trap door which shall be dust and water proof.  

2.  A reliable pump shall be fitted to each covered well, the trap door shall on kept looked and opened 

only for cleaning or inspection which shall be done at least once in a month.  

3. Washing and bathing places  

Adequate washing and bathing places shall be provided separately for men and women, such 

bathing place shall be kept in clean and drained condition bathing (or) washing should not be allowed in or 

near any drinking well.  

4. Latrines and urinals  

These shall be provided within premises of every work place latrines and urinals in an accessible 

place and the accommodations separately for each of them shall be on following scale or on the scale as 

directed by Executive Engineer in any particulars use.  

1. Where the No., of persons employed does not exceed 50-2 seats 

2. Where the No. of persons employed excess 50 but does not exceed 100-3 seats.  

3. For every additional 100 persons- 3 seats.  If women are employed separate latrines and urinals 

screened from those for Men shall be provided on the same scale. Except in work place provided 
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with water flush out latrines connected with a water borne sewage system all latrines shall be 

provided with receptacle on dry earth system which shall be cleaned at least four times daily and at 

least twice during working hours and kept in strictly sanitary condition.  The receptacles shall be 

tarred inside and outside at least once a year. The excreta from the latrines shall be disposed off at 

the contractors expenses in outway pipe approved by the local public health authority.  The 

contractor shall also employ adequate No., of scavengers and conservancy  staff to keep the latrines 

and urinals in a clean conditions.  

5. Shelters during rest  

 At every work site there shall be provided free of cost two suitable sheds one for meals and 

other for rest separately for men and women for the use of labourers.  

6. Creches : 

At every work place at which 50 or more women ordinarily employed there shall be provided 

two huts of suitable site for the use of children under the age of 6 years, belonging to such women 

one hut shall be used for infants games and play and the other as their bed room.  The huts shall not 

be constructed on a lower standard than the following.  

1. Thatched roofs 

2. Mud floors and walls  

3. Plants spread over the mud floor and covered with mattings. 

 

The site of the crèches should very according to the No. of women workers.  The crèches should be 

properly maintained and necessary equipment like toys etc., shall be provided huts shall be provided with 

suitable and sufficient sweepers to keep the place clean.  There shall be Aayas in readiness,  Sanitary 

urinals shall be provided to the satisfaction of the health officer of the area concerned.  

The No of huts shall be restricted to children, their attendants and mothers of the children.  

7. Canteen:  

 Cooked food canteen on a moderate scale shall be provided  for the benefits for the workers as it is 

considered expedient. 

8. Sheds for workmen  

 The contractor should provide at his own expense ahead for housing the workmen.  The sheds shall 

be on standard not less than the cheaper shelter type to live in which the work people pertaining in the 

locality are accustomed to.  A floor area of 1.80 mx1.30m for two persons shll be provided.  The sheds to be 

in rows with 1.3 m a clan space between sheds and 9m clear space between rows if condition permit. The 

work people camp shall be laid out in units of 400 persons each unit to have a clear space of 12m all round.  

Additional condition: IV 
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 Safety provision in the building industry condition in addition to clause 4 of preliminary specification 

T.N.B.P.  

Article-1:     PART -1 

1. Suitable scaffolds shall be provided for workmen  for all work that cannot be safety done from 

ladder or by other means. 

2. A Scaffold shall not be constructed taken down or subsequently  altered except.      a)  under the 

supervision of the competent and responsible persons and                        b) by as far as possible 

competent workers possessing adequate experience in such kind of work.  

3. Scaffolds shall be so constructed that on part there of can displaced in consequence of normal 

use.  

4. Scaffolds shall not be over loaded one as far as practicable the load shall be evenly distributed.  

Before installing lifting gear or scaffolds, special precaution shall be taken to ensure the strength 

and stability of the scaffolds.  

5. scaffolds shall be periodically inspected by a competent persons.  

6. Before allowing a scaffold to be used by the workmen every employer shall whether the scaffold 

has been executed by his workmen or not take steps to ensure that it functions full with the 

requirements of this articles.  

Article -2. 

1. Working platforms gateways and stairways shall be so constructed that part thereof can save 

unduly (or) unequally.  

2. To be so constructed and maintained to obviate from risks of persons tripping or sliding and to be 

kept free from any un-necessary obstructions.  

3. Every working plat form gateway working place and stairways shall be suitably tested.  

Article -3. 

1. Every opening in the floor of a building or n a working platform shall except for the time and to extent 

required to allow the access of persons or the transport or shifting of materials be provided with suitable 

means to prevent the fall of persons or materials.  

2. When persons are employed on a roof there is danger of falling from height exceeding than to be 

prescribed by national laws of regulations suitable precaution shall be taken to prevent the fall of persons 

or materials.  

3. Suitable precautions shall be taken to prevent persons being struck by articles which might fall from 

scaffolds or other working places.  

Article -4:  

1. Safe means of access shall be provided to all at working platforms and other working places.  
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2. Every ladder shall be securely fixed and of such length as to provide securely hand – hold and foot bolt 

every position which it is used.  

3. Every place where work is carried out and the means of approach there to shall be adequately lighted.  

4. Adequate precautions shall be taken to prevent danger from electrical equipment.  

5. No matter is on the site shall be constructed or placed as to cause danger to any persons.  

Article -5 (General rules as to hoisting appliance : Article :5) 

1. Hoisting machines and tackle including their attachments encharges and supports shall  

a. Be of good mechanical constructions sound materials and adequate strength and free from 

patent defect and to be kept in good working order.  

b. Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

suitable quality and adequate strength and free from patent defect.  

Article -6: 

1. Hoisting  machines and trake shall be examined and adequately tested after erection on the site and 

before use and pre-examined in position at intervals to be prescribed by national law of regulations.  

2. Every chain ring, hook shackle, swivel, level and pulley block used in hoisting or lowering materials or as 

a means of suspension shall be periodically examined.  

Article -7: 

1. Every crane driver or hoisting appliances operator shall be properly qualified .  

2. No persons under the age of 21 years shall be in control of any hoisting machine including any 

scaffold which or give signals to the operator.  

Article -8: 

1. In the case of every hoisting machine and of every chaining hook shackle, level and pulley block 

used in hoisting or lowering or as a means of suspension the safe working load shall be ascertained 

by adequate means.  

2. Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load.  In the case of hoisting machine having a variable safe working load each safe working load and 

the conditions under which  it is applicable shall be clearly indicated.  

3. No part of any hoisting machines of any gear referred to above in the preceding  paragraphs shall be 

loaded beyond the safe working load except for the purpose of testing.  

Article -9: 

1. Motor gear, transmission, electric wiring and other dangerous parts of hoisting appliance shall be 

provided with efficient safe guards.  

2. Hoisting appliances shall be provided with such mean as will request to a minimum the risk of the 

accidents.  
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3. Adequate precautions shall be taken to reduce to a minimum the risk of any part of a suspended load 

becoming accidentally display.  
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PART –III 

GENERAL RULES, TO SAFETY EQUIPMENT AND FIRST AID: 

Article -10: 

1. All necessary personal safety equipment shall be kept available for the use of the persons employed 

on the site and be maintained in a condition suitable for immediate use.  

2. The workers shall be required to use the equipment provided and the employer shall take adequate 

steps to ensure proper use of the equipment by these concerned.  

Article -11: 

 When work is carried on in proximity to any place where there is a risk of danger all necessary 

equipment shall be provided and kept ready for use and al necessary steps be taken for the prompt, reasons 

of any persons in danger.  

Article -12: 

 Adequate provision shall be made for promptly first aid treatment of all injuries likely to be sustained 

during the course of the work.  

Article -13: 

 Where large work places are situated in cities, town or in the sub-urban and no beds are considered 

necessary owning to the proximity of city or town hospital, suitable transport shall b e provided to facilitate 

removal of urgent cases to hospital at other work places, some conveyance facilities such as care shall be 

kept readily available to taken injured persons or persons suddenly taken seriously ill to the nearest hospital.  

ADDITIONAL CONDITION NO.V WATER AND LIGHTING. 

 The contractor shall pay all fees and provide water and light as required from Municipal Mains or 

other sources and shall pay charges therefore (including storage tanks meters etc., ), for the use of the work 

and workmen, unless otherwise arranged and decided on in writing with Executive Engineer.  The water for 

the works shall be as far as practicable  free from earthy, vegetable or organic matter and from salts of  other 

substance  likely to interfere with the setting of motor  otherwise prove harmful for the work. 

2.      All items of works shall be done in accordance with the relevant Clause of TNBP and Addenda volume 

to the TNBP  amended from time to time. 

3.       The contractor shall be responsible for the safe custody of all the departmental materials once they 

are handed over to the departmental stores.  The cost of any materials in the custody of the contractor lost, 

stolen, destroyed, or damaged, will be recovered from the contractors at the issue rate. 

4.        For the testing of the concrete and aggregate, the contractor must  procure the following equipments 

and make them available at site  

i)  Steel mould for making 5cm cubes of concrete.  The mould will be in two halves for easy removal.   
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ii)  Slump cone for testing  consistency (slump test).  The cone will be 30cm height truncated cone with top 

and bottom diameter for 10cm and 20 cm respectively. In addition, a steel rod 15cm diameter  and 50cm 

length and wide  tamping and rounded is to be procured.  

iii)     For finding fitness moulds, sand and coarse aggregate, hand operated  sieve apparatus  may be 

procured along  weighing machine for weighting the aggregate sand. 

5.       In the case of any breach of the terms of the contract, contract will be closed at the risk and costs of 

the contactor in addition to the forfeiture of the  Earnest Money Deposit, Security Deposit. 

6.  The testing is to be done at the contractor’s cost of building materials and also for concrete cubes.  

ADDITIONAL CONDITION No. VI.  

1. The work shall be executed and measured as per metric dimension given in the schedule of quantities, 

drawings etc., P.F., units wherever indicated are for guidance only. 

2. Unless otherwise specified, all the rates quoted by the contractor shall be for works at all levels of building.   

3. Rates for every item of work to be done under this contract shall for all the lifts and leads, height, depths, 

lengths, and width except when specifically mentioned in the item otherwise nothing extra will be paid on this 

account. 

4. The work shall be carried out as per drawings and designs supplied by department and as directed  by the 

Executive Officer or his authorized Engineer -in-Charge.  

5. The rate for all items in which use of cement is involved is inclusive of charge for curing . 

6. The contractor has  to make his own arrangements for procuring water for construction purpose,. 

Construction and curing should be done with water free from  injurious amounts or  deleterious materials.  

Potable waters are generally considered satisfactory for curing, mixing concrete and  masonry .   However, 

the water to be used should be periodically tested at contractor’s cost for its suitability for using in the 

construction work and got approved from the departmental Engineers.  

ELECTRICITY. 

7. The contractor should make his own arrangements for obtaining electricity for all types and use like 

lighting, welding, pumping, mosaic and marble polishing etc.  

8. The contractor should submit the  PERT chart  for the programme of work on the  date of taking over site. 

9. Any damage to work resulting from rains or from any other cause until those work is taken over by the 

department after completion will be made good by the contractor at his own cost. 

10. The contractor shall have to work in cooperation with contractor for electrical works, sanitary and water 

supply and other items of works. 

11. The contractor shall work in cooperation with electrical contractor while laying the conduit pipes and 

other electrical items for concealed wiring in RCC works. 
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12. The centering and form works  shall be true rigid and adequately braced  both horizontally and  

diagonally and leak proof.  The form work should be sufficiently strong  not only to withstand dead load and 

live load  but also to withstand the effects  of  vibration. In all these cases, as per I.S. code and TNBP the 

standards should be followed.  It should be specifically ensured that it is  leak proof in joints.  

 

ADDITIONAL CONDITION  NO. VII. 

SPECIFICATION FOR SANITARY FITTINGS., DRAINAGES, AND WATER SUPPLY ARRANGEMENTS. 

1. Water closets, basins, urinals sinks and other sanitary wares shall be of  approved make, as required in 

the relevant items.  The fixing of these shall be in accordance with the special specifications.  

2. The rates shall include all dismantlings, making holes in walls or slabs and restoring the structure to 

original condition after the completion of the work. 

3. The work should be carried out  with least hindrance  to the adjoining buildings and the contractor shall be 

responsible for any damage caused to the existing fixtures,  electric fittings etc., in the course of execution,  

and the contractor shall make good  any such damage  without claims for extra. 

4. The rate for laying stoneware pipes shall include necessary incidental charges during execution of work  

and making  good  any damages to roads and other structures.  

5. Rates for laying cast iron pipes and  galvanised  iron pipes (or) PVC pipes shall include fixing with wooden 

plugs, G.I. /C.I. clamps and screws  where the pipes are fixed  to walls.   

               The rates for  G.I. pipes shall also include wrapping them with tarred  straps where they are buried 

in earth, tarring the portion embedded in  masonry and painting with white lead with two coats for portion  

above ground level.  

6. The clause for G.I. pipe fittings should be  spaced at convenient places as directed.  The wooden plugs for 

pipes and brackets fittings should be properly fixed in cement mortar 1:3 suitably in masonry with wide end 

of  wedge shaped  plugs inside and not  hammered with them and  into the walls the size of plugs should not 

be less than 25mm  square at one end 40mm at the other end  with a depth of  not less than  75mm. 

7. Painting with two coats of best white paint  (or) any other colour approved by Executive Engineer over 

priming  coat of red lead to all flushing tanks,  brackets,  clamps used for fixing pipes and all other 

connections.  

8. The contractor should employ sufficient number of  qualified licensed plumbers with necessary experience  

and skill in the trade to the satisfaction of the Executive Engineer concerned for execution of water supply 

and sanitary items of works.  

9. The contractor shall  after laying of the pipes carry out the tests of the pipes, specials,  joints and other 

fittings  against leakage at his own cost according to the relevant I.S.I.  to the fullest satisfaction of the 

departmental officers.  
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10. In the case of reinforced cement   concrete or masonry water retaining structures,  the contactor shall 

ensure  that there is no leakage or dampness on the external faces of the structure.  In the event of any 

above being noticed,  the same shall be rectified by the contractor at his own cost, adopting standard 

approved methods of rectification to the fullest satisfaction of the departmental officers.  

 

SUPPLYING AND FIXING INDIAN TYPE WTER CLOSETS.  

1.         The Indian type water closet shall be fixed  in position at floor level  in a bed concrete of brick jelly in 

lime mortar 1:2 so as to completely  embed  the closet, trap and foot rest.   The existing masonry structure  

after dismantling the foot making, holes etc., shall be restored to its original condition after completion of the 

work. The flooring around the closet shall be finished with cement mortar 1:3, 20mm thick  with adequate 

slope all round for  draining into the closet.   The foot rests should  be fixed at an angle as per standards.  

2.         The PVC flushing tanks shall be of three  Gallons capacity of Indian make conforming to I.S.I. 

specification supported  on G.I. brackets  with necessary   C.I. chain and handle for pull float ball  value of  2 

P.V.C. connection  to the water main and closet including   wiped with white glazed paint of  2”  coats over a 

priming coat of red lead . 

3.        The fixing of water closet shall include the dismantling of existing floor wherever necessary and 

making necessary holes in walls etc., and restoring the structure to original condition after completion of the 

work. The flushing tank and accessories  will be fixed to the walls with necessary clamps and  brackets in 

cement mortar 1:4. 

 
ADDITIONAL CONDITION FOR CONTRACTORS ‘ SPECIAL ATTENTION. NO. VIII. 

       As per clause 26 (1) 4 of General conditions of contract, the shrinkage period  of six months referred to 

in main clause 26(1) will be one year in respect of  all contract for construction of original buildings either 

semi permanent or permanent  to ensure structural stability of the building and as per G.O.Ms.No. 283, 

P.W.(G2) Department, dated 21.5.1999.. 

 As  per clause 64 (1), the withheld amount of  2 ½ % from the final. Bill  in respect of contract for 

construction of original buildings will be retained by the Government for a total period of one year in lieu of 

two years period  referred to in G.O.Ms.No. 1465, P.W. dated 22.7.1982 and will be released either on the 

expiry of one year period  on executing an Indemnity bond by the contractor  to the satisfaction of the 

Executive Engineer, for a further period of four years to ensure structural stability of the building under 

clause 20(1)   and as per G.O. Ms. No. 283, P.W. (G2) Department, dated 21.5.1999. 

ADDITIONAL CONDITION FOR CONTRACTORS ‘ SPECIAL ATTENTION. NO. IX. 

 The contractor is bound for  recovery under Revenue Recovery Act for any liabilities under this 

contact.    
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             If at any time the Executive Engineer shall be of the opinion that the contractor is delaying 

commencement of the work  or violating any of the provisions in the Articles of Agreement, the Executive 

Engineer shall so advise the contractor  in writing and at the same time demand  compliance.  If the 

contractor neglects  to comply with  such demand,  within seven days after the receipt of  such notice, it shall 

then or at any time thereafter, be lawful for the  Executive Officer  to terminate the contract which termination  

shall carry with the forfeiture of the security deposit and  total of the amount withheld from  the final bill 

together with value of such work as may have been executed  and not paid for such proportion  of such total 

sum as shall be assessed by the  Assistant commissioner/Executive Officer. 

 

General specifications:  

1. Cement concrete flooring tiles shall be manufactured from mixture  of cement natural aggregates and 

colouring materials where required by pressured process.  Fixing manufacture, the tiles shall be 

subjected to a pressure not less than 140kg/cm2. 

2. Proportion of cement to aggregate in the backing of the tiles shall be not less than 1:3 by weight.  

3. On removal from mould, the tile shall be kept in moist continuously at least for 7 days and 

subsequently if necessary for such a longer period that would ensure their conformity to the 

requirements to Traverse  strength resistance of wet and water absorption and would minimize 

shrinkage and cracking, tiles shall be stored under covers.  

4. Tolerance : Tolerance on length and breadth shall be plus or minus one millimeter.  Tolerance 

thickness shall be plus 5mm, the range of dimensions if any of one delivery of tiles shall not exceed 

1mm., length and breadth and 3mm., on thickness.  

5. THICKNESS OF WEARING LAYERS:  

Class of tiles Minimum thickness of wearing 

layer 

Plain cement and plain coloured tiles general purpose. 3 mm 

Plain cement and plain coloured tiles for heavy duty 6mm 

(Mosaic) terrace tiles with chips of size varying from the 

smallest up to 6mm. 

5mm 

(Mosaic) terrace tiles with chips 12mm size ranging from the 

smallest up to 12mm, or ½”  

5mm 

(Mosaic) terrace tiles with chips of size varying from the 

smallest up to 20mm or ¾”  

6mm 

6. Colour and appearance: The colour and texture of the wearing layer shall be uniform through its 

thickness.  
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7. When specifying the tiles, the contractor should specifically indicate whether the chips to be used are 

from the smallest to 20mm, size.  The officers of the department shall also specify size of chips by 

referring the approximate photograph given in indian standard No. 1237/1959. 

8. General  quality of tiles  

Unless otherwise required the wearing face of the terrace tiles shall be mechanically found and filled.  

The bearing face of the tiles shall be placed, free from projections, depression and cracks (Hair cracks not 

included) and shall be reasonably parallel to the blackface of tiles. All angles shall be right angles and all 

edges shall be sharp and true.  

 

9. BREAKING TRAVERSE STRENGTH OF TILES SHALL BE GIVEN AS BELOW:  

Size of tiles 

cm. 

Span 

cm. 

Breaking wet test 

cm.    kg. 

Land based dry test 

Kg 

19.58x19.85 15 71 106 

24.85x24.85 20 90 120 

29.85x29.85 25 99 149 

 

10. The average wet of not less than 12 specimens shall not exceed 2mm., and the weather any 

individual specimen shall not exceed 2.5cm., when tested in an abrasion testing machine.  

11. The average percentage of water absorptions not less than six full tiles, specimen, shall not exceed 

than in the case of water absorption test.  

12. The density of the tiles shall be in the order of around  2.4gms.  The tiles shall be laid with the 

minimum possible width of joints and not exceeding 1/32 inches.  The joints shall be filled with grey 

cement to match the finish of the tiles and shall be made almost invisible when the floor is given the 

final polish.  The polishing shall be done by means of electric polisher wherever possible and hand 

polish to other places like vertical faces, or wall coves and other areas where the machines can have 

not access and glossy, surface as even as possible.  

All angles at junction of vertical faces shall be rounded of to the  1½”  radius with same quality of 

materials and colour of the tiles of the floor.  But laid in situ and these coves shall be measured as part of 

flooring and paid for at the same rates and the flat floors.   The colours of the tiles shall generally match 

other coloured face adjustment or as may be the directed by Executive Engineer.  

The dadooing and skirting have to be finished by giving necessary faces in the brick wall itself so that 

the projection does not exceed ½” from the face of the wall tiles, the finish plastered surfaces.  

Based on the modulus of rupture of 30kg sq m for dry test and two thirds of the value of wet test.  
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GUIDELINES FOR ADDITION OF STRENGTH  GRADING  OF CONCRETE:  

Plain and reinforced concrete have been graded according to the cube compressive strength and 

designated as M10. M15. M20. M 25. M30 and M40 the designation of concrete the letter refers to the mix 

and the Number to the specified 28days work cube compressive strength of that mix expressed in Kg/cm2. 

 Approximately the M.10 M15. M20 and M25 grades of concrete corresponds 1:3:6, 1:2:4 , 1:11/2:3, 

1:1:2 nominal mixes of ordinary concrete used.  

 The proportion aggregate cement and water to be used for controlled concrete shall be designed by 

preliminary tests of materials to be actually used to obtain and specified strength with the use of minimum 

quantity of cement, however the maximum total quantity of aggregate by weight per 50kg of cement shall not 

normally exceed 450kg.  

 For any particular item, compressive strength required to be obtained by the concrete at 26days in 

the preliminary and works tests on the 15cm.  cubes minimum cement concrete required to be used and the 

approximate proportions of approved fine and coarse aggregate shall be specified in the tender schedule.  

These particulars will be only for the guidance of the contractor for quoting rates.  

 Immediately upon the receipt of the award of the contract, contractor shall inform the Executive 

Engineer, the exact location of the source of the materials where he proposed to use and get the materials 

approved.  The mix with the actual approved materials to be used shall be got designed in an approved 

laboratory by the contractor with minimum quantity of cement to the specified strength in the preliminary test 

and the proportions got approved from the Executive Engineer in writing.  These proportions shall be used.  

 So long as the materials continue to be of the same quality and the same sources subject only to 

slight changes in the relative qualities of fine and coarse aggregate for the purpose of promoting workability 

provided the works tests also show the required strength.  

 If during the progress of work the contractor wishes to change the materials the proportion shall be 

mixed on the basis of fresh preliminary tests to give the required strength after the Executive Engineer is 

satisfied that the materials satisfy the specification.  No adjustment of cost shall be made for change of 

proportions of cement fixed in the original preliminary tests.  

PROPORTIONATE OF MIX:  

Each batch of mix shall be proportioned to weight of cement fine aggregate and course aggregate 

water for each batch shall be added in quantity measured by volume or by weight, where weight of cement 

as determined by accepting the maker’s weight per bag a reasonable number of bags shall be weighted 

separately to check net weight, where the cement is weighted on the site and not in bags its shall be 

weighted separately from the aggregates.  All the weighting equipments shall be maintained in a clean and 

serviceable condition and their accuracy checked periodically.  

Mixing:  
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 Mixing shall be done only by mechanical mixers.  The quantities of the aggregate and water shall be 

adjusted duly in the field to compensate for bulkage due to the quantity of moisture prevent in the fine 

aggregate and free water in the course aggregate at the time of use.  

TESTS:  

 Tests shall be got done in an approved laboratory at the cost of the contractor.  

A. Preliminary tests 

 If concrete mixers are specified by its strength than the mix heeds be designed and preliminary tests 

should be carried.  

 A preliminary tests is conducted in a laboratory of the trial mix of concrete produced in the laboratory 

with the object of:- 

a. designing of concrete mix before the actual concrete operation starts.  

b. Determining the adjustments required in the designed mix or when there is change in the 

materials used during the execution of work.  

c. Verifying the strength of concrete mix.  

B. works tests: 

 The test conducted either in the field or in a laboratory on the specimen made on the works out of 

concrete being used on the works.  

 The sampling shall be spread as evenly as possible throughout the day, when wide changes in 

whether conditions occur during concreting additional samples may be taken as desired by Executive 

Engineer.  

All expenses on the tests shall be borne by the contractors nothing extra shall be paid to the 

contractor for carrying out the tests.  

All samples for tests shall be taken in the presence of Assistant Executive Engineer concerned and 

the contractor or his authorized agent.  

All mix design and test date and results shall be maintained as part of the record for the contract and 

shall be signed by the Assistant Executive Engineer and the contractor.  

A register of cement concrete cubes cost and tested giving the following particulars shall be 

maintained at the site. In the proforma prescribed as detailed below: 

1. Name of the work and reference to agreement 

2. Sl. No. 

3. Date and time of sample taken 

4. Sample No. 

5. No. of cube 

6. Identification works 
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7. Proportions of mix 

8. Description of the portion of work represented by the sample and quantity of concrete represented by 

the sample. 

9. Initials of Assistant Executive Engineer and contractors authorized agent in whose presence sample 

is taken. 

10. Result of 7days test. 

11. Result of 28 days test 

12. Review remarks by Executive Engineer. 

 

Extract of : IS 456 – 1964 

4.2.2.1 :Plain and reinforced concrete shall be in seven graded designed M10, M15, M20,  

  M25, M30, M35 and M40. 

Note:  in the designation of the concrete mix, letter M. refereed the mix., and the number to the specified 28 

days works cube compressive strength of that mix expressed in kg/cm2. 

4.2.2.2. Strength requirements of concrete  

4.2.2.2.1 when a ordinary Portland cement or Portland blast furnace stag cement conforming to 

accepted standards (vI.5) (21/2 is used the compressive strength requirements for various grades of 

concrete shall be as given in Table I.  Where raind hardening Portland cement is used the 20 days 

compressive, strength requirement specified in Table 1.  Shall be met at 7days, where other cements are 

used the Engineer incharge shall specify the corresponding requirements preferably on the basis of 

preliminary tests.  

*IS 269/1458 specification for ordinary rapid hardening and low heat Portland cement is 455/1962 

specification for Portland blast slab cement.  

4.2.2.2.2.3  strength requirements specified in Table 1 shall apply to both controlled concrete and 

ordinary concrete (Sec. 4.3.1) preliminary tests need not however be made in the  Case of ordinary concrete.  

1. In order to get a relatively quicker idea of the quality of concrete, optional works tests on beam for 

module or rupture at 72-2 hours of at 7days, or compressive strength tests at days may be carried out in 

additional to 28days compressive strength tests.   In all cases, the 28days compressive strength specified in 

Table 1 shall alone in the criteria for acceptance or rejection of the concrete.  If however, from tests carried 

out in a particular job over a reasonably long period it has been established to the satisfaction of the 

Engineer in charge that suitable ratio between the 28days compressive strength and the modulus of rupture 

at 72+2 hours or at 7 days or compressive strength at 8 days may be accepted the Engineer in charge may 

be suitably relax the frequency of 28 days compressive strength test specified in the table 5 provided the 
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expected strength values at the specified early age are consistently met.  For this purpose the values given 

in Table 2 may be taken for general guidance in the case of concrete made with ordinary cement.  

b. where the strength of concrete mix, as indicated by tests, lies between strength for any two grades 

specified in Table 1. such concrete shall be classified for all purpose as a concrete belonging to the lower of 

the two grades between which its strength lies.   

4.3 PROPORTIONING AND WORKS CONTROL  

4.3.1 methods of proportioning the determination of preparations of cement aggregate and water to 

attain the required strength shall be made by one of the following.  

a. With preliminary tests by designing the concrete mix such concrete shall be called controlled 

– concrete.  

b. Without preliminary tests by accepting nominal concrete mixes such concrete shall be called 

“Ordinary Concrete”.  

4.3.2.1 Controlled concrete:  

4.3.2.1 As for as practicable, controlled concrete should be used on all concrete works, controlled 

concrete for use in plain and reinforced concrete structure shall be in grades M10, M15, M20, M25, M30, 

M35 and M40. 

4.3.2.2 : The concrete mix shall be designed to have an average strength corresponding to the 

values specified for preliminary tests in Table.1.  The proportions chosen should be such that the concrete 

inadequate workability for the conditions prevailing on the work in question and may be properly compacted 

with the means available.  

The maximum, total quality of aggregate by weight per 50kg.  of cement shall not exceed 450 kg 

except where otherwise specifically permitted by the Engineer in charge.  

4.3.2.3 Except where it can be shown to the satisfaction of the Engineer in charge that supply of 

properly grade aggregate of uniform quality can be maintained over the period of works the grading of 

aggregate should be controlled by obtaining, the course aggregate in different sizes and blending them in the 

right proportions when required, the different sizes being stocked in separate stock piles the materials should 

be stock piles several hours preferably a day before use.  The grading of course and fine aggregate should 

be checked as frequently as possible the frequency for a given job being determined by the Engineer, in 

charge to ensure that the suppliers are maintaining the grading uniform with samples that of the samples 

used in the preliminary tests.  

4.2.3.4 Disproportioning concrete the quantity of both cement and aggregate should be determined 

by weight.  Where the weight of cement is determined by accepting the manufactures weight per bag a 

reasonable number of bags, should be weighted separately to check the net weight.  Where the cement is 

weighted on the site and not in bags, it should be weighted separately from the aggregates.  Water should 

on either measured by volume in calibrated tanks (or) weighted all measuring equipments should be 

maintained in a clean serviceable condition and their accuracy periodically checked.  

 4.2.3.5 it is most important to maintain the water cement ratio constant at its correct value.  To this 

end determination of moisture contents in both find and coarse aggregate should be made as frequency as 

possible the frequency for given job being determined by the Engineer in charge according to weather 

conditions the amount or the added water should be adjusted to compensate for any observed variations in 
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the moisture contents.  For the determination of moisture content in the aggregate is /2386 part III 1963.  

Methods of test for aggregate for concrete part III specific gravity, density, voids, obsorption building, may be 

referred to allow for the variation in weight of aggregate due to variation their moisture content suitable 

adjustments in the weights of aggregates should also be made.  

 4.3.2.6 No substitution in materials used on the work for alterations in the established proportions 

except as permitted in 4.3.2.5 shall be made without additional tests to show that the quality and strength of 

concrete are satisfactory.  

 4.3.2.7 Workability of the concrete should be checked at frequent intervals, the slump test or where 

facilities exist, the compacting factor test – in accordance with IS-1199 and 1950 may be adopted for this 

propose.  

 4.3.2.8 A competent person should be employed whose first duty will be to supervise all stage in the 

preparation and placing of the concrete.  All works test specimen should be made and site tests carried out 

under his direct supervision.  

4.3.3 Ordinary concrete: 

 4.3.3.1 Where it is considered not practicable to use controlled concrete ordinary concrete may be 

used for concrete of grades M10, M15, M20 and M25.  The proportions of materials for nominal concrete 

mixes for ordinary concrete shall be in accordance with table III.  

 4.3.3.2 In proportioning concrete, the quantity of cement should be determined by weight.  The 

quantities of fine & course aggregate may be determined by volume, but these should also preferably be 

determined by weight.  In the latter case the weight should be determined form the volume specified in table 

III and the weight per litres of dry aggregate.  If fine, aggregate is moist and volume batching is adopted.  

Allowances shall be made for bulking in accordance with IS.2386/ Part III -1963. 

 4.3.3.3. The water cement ratio shall not be more than these specified in Table III.  

The cement concrete of the mix specified in Table III for any nominal mix may be increased if the 

quantity of water in a mix was to be increased to over come the difficulties of placement and compaction so 

that the water cement ratio specified in Table III is not exceeded.   

Note 1: In the case of Vibrated concrete, the limit specified may be suitably reduced to avoid  

 segregation.  

Note 2:The quantity of water used in the concrete mix for reinforced concrete work should be  

 sufficient but should not be more than sufficient to produce a dense concrete of  

 adequate workability for its purpose which will surround and properly grip, all the  

 reinforcement workability  of the concrete should be controlled by maintaining a water  

 cement ratio that is found to  give a concrete which is just sufficiently wet to be placed  

 and compacted without difficulty with the means available.  

4.3.3.4 Workability of the concrete should be controlled by directed measurement of water content, 

making allowance for any surface water in the fine and course aggregates.  The slump test in accordance 

with IS 1199/1959 may be used as guide.  
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4.3.3.5 Allowance should be made for surface water present in the aggregate when computing the 

water content, surface, water shall be determined by one of the field methods described in IS 2336/Part  

III1963.  In the absence of exact date the amount of surface water may be estimated from the values given in 

Table 4. 

4.3.3.6 If ordinary concrete made in accordance with the proportions given for a particular grade does 

not yield the specified strength due to proper qualities of materials not being available such concrete shall be 

classified as belonging to the appropriate lower grade. Ordinary concrete proportioned for a given grade. 

IS 2386 Method of test for aggregate for concrete 

IS 2386 (Part. III)1963 specific gravity. 

Density works absorption and bulking.  

In accordance with Table III shall not, however be placed in a higher grade on the ground that the 

test strength and are higher than the minimum specified no inter-polation shall be permissible.   

4.4 Sample size and acceptance criteria. 

4.4.1 All tests shall be carried out in accordance with IS 516-1959. 

4.4.2 The number of test specimen required the frequency of sampling and the criteria for acceptance 

of a concrete as conforming to the specified grade shall be in accordance with Table V for both ordinary 

concrete and controlled concrete No preliminary tests are however necessary in the case of ordinary 

concrete.  

TABLE -1 STRENGTH REQUIREMENT OF CONCRETE 

CLAUSE 4.2.2.1 AND 4.2.2.2 

All values in Kg/Cm2. 

Grade of concrete 

Compressive strength of 15cm., cubes at 28days after mixing 

conducted in accordance with IS 516-1959 

Preliminary test Min Works test min 

M.10 135 100 

M.15 200 150 

M.20 260 200 

M.25 320 250 

M.30 380 300 

M.35 440 350 

M.40 500 400 

 

Note  1: Preliminary Test : A test conducted in a laboratory on the trial mix of concrete  

 produced in the laboratory with the object of  

a. Designing a concrete mix before the actual concreting operations starts. 

b. Determining the adjustments required in the designed mix when there is a change in the 

materials used during the execution (or) 

c. Verifying the strength or concrete mix 
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Note 2 : Works Table – All test conducted either in the field or in a laboratory in the specimens  

    made on the works out of the concrete being used on the works.  

Note 3: Sizes of Cubes – in the works test with the approval of the Engineer in charge 10cm cub  

 as may be used in place of 15cm provided the maximum nominal size of aggregate does  

 not exceed 20mm  even the use of 15cm cubes should normally be restricted to concrete  

having a maximum nominal size of aggregate not exceeding 40mm size is required to be  

tested the size of cubes should specified by the Engineer in charge keeping in view that  

generally the length of size of the cube should be about four times the maximum nominal size of 

aggregate in the concrete constituting the cube specimen.   

Note 4: Strengthening Rotation to size of cube 

 Where 10cm cubes are used the values obtained from tests, of 10cm s cubes shall be reduced to the 

extent established by comparative preliminary tests with 10& 15cm. cubes or in the absence of such 

compressive test, by 10 percent of the value of determined from the tests in order to give the equivalent 

strength for 15cm., where cubes larger than 15cm are adopted generally modification is necessary unless 

otherwise specified by the engineer in charge.  

Note 5: Cylinder strength:  

 Compressive strength tests may with approval of the engineer incharge be conducted on 15cm 

diameter and 30cm., high cylinders in accordance with IS-516-1959 ubstead if a cube, where cylinder 

strength figures are adopted the compressive strength figures given above shall be modified according to the 

formula, minimum cylinder compressive strength required 0.8 compressive strength specified 15cm cubes.  

 The  central Road Research institute, New Delhi has carried out tests with a view to establishing a 

relation between water cement ratio and the compressive strength concrete using ordinary Portland cements 

manufactured in the country in accordance with IS 269-1959. 

  As a result of these, it has been considered advisible to give graphs showing the relationship 

between the compressive strength of concrete mixes with different water cement ratios and the 7 days 

compressive strength of cement tested in accordance with IS-269-1959.  These graphs have been given in 

appendix as they would be of some assistance in obtaining the water cement ratio for trial mixes of concrete.  

 

Table II : Optional work Test Requirement of Concrete:  

 (Clause 4.2.2.2 (a):  (All values in kg/cm2.) 

All test shall be conducted in accordance with IS : 516 – 1959 

Grade of concrete 

Compressive strength 

on 15cm cube min. at 

7day 

Modulus of rupture by beams test 

At 72+2 Hours At 7 Days 

M.10 70 12 17 

M.15 100 15 21 

M.20 130 17 24 

M.25 170 19 27 

M.30 200 21 30 

M.35 235 23 31 
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M.40 270 25 34 

 

Note : Note 2 and 3 under tables I are also applicable to Table II 

 

Table III: CONCRETE MIX PROPORTIONS (clause 4-3-5) 

ORDINARY CONCRETE 

Grade of 

concrete 

Total quantity of dry 

aggregate by volume per 50 

kg of cement to be taken at 

the sum of the individual 

volume of fine and course 

aggregate mix 

Proportion of fine aggregate 

to course aggregate 

Quantity of water 

per 50 kg of 

cement mix 

1 2 3 4 

M.10 300 Generally 1:2 for fine 

aggregate to course 

aggregate by volume but 

subject to upper limit of 1:1 ½ 

and a lower limit of 1:3 

34 Litres  

M.15 220 -do- 32 Litres  

M.20 160 -do- 30 Litres 

M.25 100 -do- 27 Litres  

 

Note 1: The proportion of the aggregate should be adjusted from upper limit of lower limit progressively as 

the grading of the fine aggregate become fine and the maximum size of course aggregate become larger.  

Examples: For an average grading of fine aggregate that is zone II.  I.S. 383/1963 the proportion shall be 

1:1½  , 1:2 and 1:3 for maximum size of aggregate 10mm, 20mm and 40mm respectively.  

Note 2: It may be noted for general guidance that M.10, M.15, M.20 and M. 25 of ordinary concrete 

corresponding approximately to 1:3:6, 1:2:4, 1:1½ :3 and 1:1:2 nominal mixes of ordinary concrete currently 

used in the country.  

Table IV: Surface with water carried by average aggregate: 

  

Aggregate Approximate quantity of surface water (M3) 

(1) (2) 

Very wet sand 120 

Moderately by wet sand 80 

Moist sand  40 
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*Moist gravel or crushed rock 20 to 40 

*Coarser the aggregate less the water it will carry.  

 

Table IV: Preliminary Test : Work Test acceptance Criteria  for Concrete (ALL GRADES) 

Minimum No. 
of  specimens 

from each 
batch (cubes) 

Minimum 
Frequenc

y 

Criteria for 
acceptance 

Minimum No. of specimens 
taken from the same days work Minimum Frequency 

Criteria 
for 

acceptan
ce 

Cubes Beams 

7days 
compr
essive 
strengt
h test 

as 
option
al test 

if 
desire

d 

28 
days 
comp
ressiv

e 
stren
gth 
test 

  

7 
days 
comp
ressiv

e 
stren
gth 
test 

as an 
option
al test 

if 
desire

s 

25 
days 
comp
ressiv

e 
stren
gth 
test 

72+2 
Hour
s test 
as an 
optio
nal 

test if 
desir
ed 

7 
days 
test 

as an 
optio
nal 

test if 
desir
ed 

In 
terms 
of the 
quality 

of 
concret

e 

In terms of 
period 

1 2 3 4 5 6 7 8 9 10 11 

5 5 For each 
batch with 
a 
minimum 
of three 
batches 

Accept for if 
average 
compressiv
e strength 
of the 
specimen 
tested is not 
less than 
the 
compressiv
e strength 
specified in 
Table –I 
(For 
Optional 
tests See 
Table-2) 
subject to 
the 
condition 
that only 
one out of 
six 
consecutive 
test may 
give a value 
less than 
specified 
strength  

3 3 3 3 For 
every 
150 
cubic 
metre 
of 
concret
e or 
part 
thereof 

At such 
intervals as 
the 
Engineer in 
charge, may 
decide.  
However in 
the case of 
concrete 
sample 
shall be 
drawn on 
each day for 
the first four 
day of 
concreting 
and there 
after at least 
once in 
seven days 
of 
concreting. 

Accepted 
to 
average 
strength 
of the 
specimen 
test is not 
less than 
the 
strength 
specified 
Table –I 
(For 
optional 
test see 
Table-2) 
subject to 
the 
condition 
that only 
one out 
of three 
consecuti
ve test 
may give 
a value 
less than 
90% 
specified 
strength.  
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1 2 3 4 5 6 7 8 9 10 11 

         Once in 7 
days of 

concreting 

Strength but 
this shall not 
be less than 
90% for the 

specified 
strength 

--- 10 For each 
batch with a 
minimum of 

three 
batches  

Accept if 
average 

compressive 
strength of 

the 
specimens 

tested is not 
less than 

the 
compressive 

strength 
specified in 

Table-I 
subject to 

the 
condition 
that the 
average 

compressive 
strength 
shall be 

more than 
the specified 
compressive 
strength in 
Table-I, by 
at least the 

value of 
standard 

deviation* of 
the series of 

the test  

5 5 5 5 For 
every 
150 

cubic 
metre 

of 
concret

e or 
part 

thereof 

All such 
intervals as 

the 
Engineer in 

charge 
may 

decided.  
However in 
the case of 
controlled 
concrete 
samples 
shall be 

drawn on 
each day 

for the first 
four days 

of the 
concreting 
and there 
after at 

least one 
seven days 

of 
concreting 

Accept if 
average 

strength of 
the 

specimen 
tested is not 

less than 
strength 

specified in 
Table-I (For 

optional 
tests see 
Table-2) 

subject to 
the 

condition 
the one out 

of five 
consecutive 
tests may 

give a value 
less than 

the 
specified 
strength. 

 

  

18. The Tenderers who are themselves not professionally qualified shall undertake to employ the 

qualified technical men at their cost to look after the work.  The Tenderers should state in clear terms 

whether they are professionally qualified or whether they undertake to employ technical men required by the 

department specified in the schedule below for the work.  In case the selected Tenderer is professionally 

qualified or whether they undertake to employ technical men required by the department specified in the 

schedule below .or has undertaken to employ technical men under him, he should see that one of the 

technically qualified men should always be at site of the work during working hours personally checking all 

the items of works and paying extra attention to such works as may demand special attention e.g. reinforced 

concrete works etc.  
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GENERAL CONDITIONS OF CONTRACT 

 
A. PREFACE 

I. Intent and reference to Tamil Nadu Building Practice 
It is intended by these Tamilnadu Practice to describe; 

a. The character of the materials to be used   
 b. The method of execution of work and 
c. The contractor's  responsibilities to  the Public, 

Government and his workmen and general contract 
conditions 
which are to be accepted by every contractor who 
executes 
work entrusted to him by the Department. 
12 Wherever the term "Standard Specifications" or 
"Specifications" of the abbreviation "T.N.B.P. No" or 
"TNBP" is used in the specifications or in estimates or 
contract documents, it shall refer to the relevant 
specification in the Tamilnadu Building Practice. 
 
1.3 The abbreviation "I.S.” shall mean 'Indian 

Standard” 
2. Applicability of the Tamilnadu Building Practice 

2.1 It shall be unnecessary to include in any 
contract 
documents a specification for any item of 
work which is defined 
in the tender notice or in the contract 
schedule of work to be done by a Tamilnadu 
Building Practice number (TNBP No). The 
fact that the item is defined as specification, 
shall mean that the contractor is to execute 
the work according to such specification 
modified as may be necessary by an 
addendum specification for that particular 
item of work.  In the absence of specification 
for any work or material in the T.N.B.P. such 
work should be carried out in accordance 
with the instruction given by the Executive 
Engineer. 

2.2 THESE GENERAL CONDITIONS OF 
CONTRACT 
SHALL APPLY TO ALL AGREEMENTS 
ENTERED INTO BY CONTRACTORS WITH 
THE PUBLIC WORKS DEPARTMENT OR 
HIGHWAYS AND RURAL WORKS 
DEPARTMENT AND shall form an 
inseparable condition of contract and it shall 
not be necessary to append a copy of the 
same to the agreement. 

 
 

3. Contractor to sign in the Divisional 
(or the Sub- divisional) copy of the T.N.B.P. 

 

3.1 Every Contractor who executes work for the Public 
Works Department or the Highways and Rural Works 
Department shall carefully study the specification for all 
items of work which are included in the schedule for work 
to be done and his obligation under the "General 
Conditions of Contract" which apply to all agreements, 
and he shall sign in the Divisional Office copy of the 
T.N.B.P. (or the Sub-Divisional Office copy if so arranged 
by the Executive Engineer) as evidence that he 
understands clearly the conditions of contract governing 
his agreement and accepts the same. 
 
3.2 It shall not be necessary for the contractors to sign the 
Divisional office copy of he T.N.B.P. for every contract 
awarded to him, but his signature therein will be evidence 
that he  
accepts the conditions of contract (which include the  
specifications) as detailed in the T.N.B.P. for every 
contract into which he enters. It shall also be the 
contractor's responsibility by frequent perusal of the 
Divisional Office (or the Sub Divisional Office) copy to 
become conversant with sanctioned alterations or 
additions made to the T.N.B.P. as soon as they are 
made. A separate volume of addenda to the T.N.B.P. will 
be maintained in each Division (or sub division office) as 
the case may be, in which will be entered all sanctioned 
corrections and additions. This must also be studied and 
signed by every contractor before executing an 
agreement. Interleaving corrections slips will not be made 
for this purpose. The .contractor should purchase copy of 
the T.N.B.P. for his reference while executing work. 

4.   Sub-specifications 
 

4.1 Works of similar nature having many common clauses 
in their specifications are grouped under one specification 
number with a "General" preface thereto and the sub-
specifications are therefore given an alphabetical affix. 

 
5.  Additions and alterations to the T.N.B.P. 

 
5.1 Additions and alterations to the T.N.B.P. will be 
incorporated in the addenda volume as authorized by the 
Chief Engineer. 
 

6.  Power of Superintending Engineer and Executive 
Engineers to supplement or alter the T.N.B.P. 

 
6.1 Superintending Engineer and Executive Engineer 
may alter the specification for any particular contract 
which is within their respective power of sanction, when 
such alteration is found necessary by attachment of a 
correction sheet to the contract form, bearing the T.N.B.P. 
number, the corrections and the signature of the 
Superintending Engineer or the Executive Engineer as 
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the case may be, together with the signature of the 
contractor. Similarly additional specifications for items for 
which there are no standard specifications will be made 
by attachment to the contract documents of addendum 
specifications sheets bearing the signature of the 
Superintending or the Executive Engineer as the case 
may be and the signature of the contractor. 

A-1.   DEFINITIONS AND INTERPRETATIONS 
7.  Definition of terms 

7.1 Wherever the words and expressions defined in this 
clause or pronouns used in their stead occur in contract 
documents (which includes the T.N.B.P) they shall have 
the meanings hereby assigned to them except where the 
context otherwise requires : 

a) "Executive Engineer" means the Executive 
Engineer for the time being in charge of the concerned 
work under execution or such other departmental 
assistants or subordinates to whom the Executive 
Engineer may have delegated certain duties, acting 
severally within the scope of the particular duty entrusted 
to them. 

 
b) No delegation by Executive Engineer which affects 

agreements 
it is however, to be distinctly understood that the 
Executive Engineer or the Superintending Engineer or 
the higher authority who is vested with the powers of 
acceptance of the particular agreement under reference 
will make no delegation of powers to such assistants or 
subordinates with in any way affects the agreement and 
its contract condition when such agreement is to be or 
has been accepted by the Executive Engineer or by the 
other higher authority respectively. The duties of such 
assistants or subordinates will be solely duties of 
supervision to ensure compliance with contract 
conditions. 
 

c) "Contractor means the particular persons firm 
or corporation with whom an agreement has been made 
by the Executive Engineer or higher authority as the case 
may be, for executing work defined in the concerned 
agreement and for purpose of instructions regarding 
compliance with contract conditions, it shall include the 
contractor's authorized agent, who is maintained on the 
work by the contractor. 

 
d) Works or work means the works by or by virtue 

of the contractor contracted to be executed whether 
temporary or permanent and whether original, altered 
substituted or additional or connected with the supply 
repairs or carriage of tools and plant and supply of 
manufacture of other stores. 

 
7.2 Works importing the singular only also include the 
plural and vice-versa where the context requires.  
 

NOTE: The terms section officer, Assistant Executive 
Engineer, Executive Engineer, Superintending Engineer 
and Chief Engineer, used in the following clauses shall 
where the context so requires, be construed as also 
including officers of the corresponding grade in the 
Highways and Rural Works Department. 
 

8.  Evidence of Experience 
Tenderers shall, if required, present satisfactory 

evidence to the Executive Engineer that they have been 
regularly engaged in constructing such works, as they 
propose to execute and that they are fully prepared with 
the necessary capital, machinery and materials to begin 
the work promptly and to conduct it as required by 
T.N.B.P. and the other specifications for the particular 
work if tendered for, in the event of their tender being 
accepted. 

 
9. Legal address Notices 

 
9.1 Tenderers should give in their tender their place of 
residence and postal address. The delivering at the above 
named place or posting in a post box regularly maintained 
by the Post Office Department or sending by letter 
registered for acknowledgement of any notice, letter or 
other communication to the contractor shall be deemed 
sufficient service thereof upon the contractor in writing as 
may be changed at any time by an instrument executed 
by the contractor, and delivered to the Executive 
Engineer. 
 
9.2 Nothing contained in the agreement and its contract 
conditions shall be deemed to preclude or render 
inoperative the service of any notice, letter or other 
communication upon the contractor personally. 
B. STATEMENT OF APPROXIMATE QUANTITIES IN 
SCHEDULE – A 
 
10.1 The quantities mentioned in tender notices and in 
agreement schedule - A, are worked out from the relevant 
drawing in office and may or may not be the actuals 
required for execution. The Executive Engineer does not 
be the expressly or by implication agree that the actual 
amount of work to be done will correspond therewith but 
reserves the right to increase or decrease the quantity of 
any class or portion of the work as he deems necessary. 
 
102 Tenderers must satisfy themselves by a personal 
examination of the site of the proposed work, by 
examination of the plans and specifications and by others 
means as they prefer as to the accuracy and sufficiency 
of the statement of quantities and ail conditions affecting 
the work and shall not at any time after the submission of 
their tender, dispute or complain of such statement of' 
quantities or assert, that there was any misunderstanding 
in regard to the nature or amount of the work to be done 
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nor in consequence apply for extension of time for 
completion beyond the agreement date. 
 
11. Approximate not to mean deviation from drawings 

and specification 
 
11.1     This declaration of the approximate, nature of the 
statement of quantities in Schedule. A does not, however, 
in any way imply that the quantities will be increased for 
departure by the contractor from strict compliance with 
sanctioned drawings and specifications to suit his own 
convenience or reduce his costs. 
 

12. To compare tenders 
 
12.1     The quantities in Schedule - A are given for a 
uniform comparison of lump-sum tenders. 
 

C DRAWINGS AND SPECIFICATIONS 
 

13. Purpose 
 
13.1 The contract drawing if any, read together with the 
contract specifications are intended to show and explain 
the manner of executing the work and to indicate the 
type and class of materials to be used. 

14. Conformance 
 
14.1 The works shall be carried out in accordance with 
the drawings and specifications which form part of the 
contract and in accordance with such further drawings, 
details and instructions, supplementing or explaining the 
same as may from time to time be given by the Executive 
Engineer. 
 
14.2 If the work shown on any such further drawings or 
details, or other work necessary to comply with any such 
instructions, directions, or explanations, be in the opinion 
of the contractor, of a nature which the schedule rate in 
the contract does not legitimately cover he shall before 
proceeding with such work, give notice in writing to this 
effect to the Executive Engineer and contractor failing to 
agree as to whether or not there is any excess rate to be 
fixed and the Executive Engineer    deciding     that    the     
contractor    is    to carry out the said work, the contractor 
shall accordingly do so, and die question whether or not 
there is any excess and if so the amount there of, shall 
failing agreement, be settled by an arbitrator as provided 
in the arbitration clause, unless the subject is one which 
is left to the sole discretion of the Executive Engineer 
under the clauses of these conditions of contract and the 
contractor shall be paid accordingly.' 
14.3 It shall be the responsibility of the contractor to give 
timely notice to the Executive Engineer regarding 
anything shown on the drawings and not mentioned in 
the specification, or mentioned in the specifications and 
not shown in the drawings or any error or discrepancy in 

drawings or specifications and obtain his orders there on. 
Figure dimensions are to be taken and not those obtained 
from scaling the drawings. In any discrepancy between 
drawings and specifications, the contractor shall forthwith 
apply to the Executive Engineer for such further 
instructions, drawings or specifications as he requires it, 
being understood that the subject to be dealt with under 
the building procedure of best modern practice. The 
Executive Engineer will furnish instructions, drawings or 
specifications if in his opinion, they are required by 
competent workmen, for the proper execution of the work. 
 
15. Variations by way of modifications, omissions or 
additions. 
15.1 For all modification, omissions from or additions to 
the drawings and specification, the Executive Engineer 
will issue revised plans, or written instructions or both and 
no modification, omissions or additions shall be made 
unless so authorised and directed by the Executive 
Engineer in writing. 
15.2 The Executive Engineer shall have the privilege of 
ordering modifications, omissions or additions at any time 
before the completion of the work and such orders shall 
not operate to annual those portions of the specifications 
with which said changes do not conflict. 
15.3 The contractor shall submit to the Executive 
Engineer a statement giving details of the claims for any 
additional work within 30 days of the work and no claim 
for any such work will be considered which has not been 
included in the statement. 
 
16. Copies of Drawing and Specifications 
 
16.1 One copy of the available drawings and 
specifications (apart from the T.N.B.P. a copy of which 
the contractor should purchase for his reference) shall be 
furnished free of cost to the contractor for his own use. 
Such copies of supplementary details furnished by the 
Executive Engineer shall be kept by the contractor on the 
work until the completion thereof, and the Executive 
Engineer shall at all times have access to them. 
 
17. Signed drawing - No authority to the Contractor 
 
17.1 No signed drawing shall be taken as in itself an order 
for variation, unless either it is entered in the agreement 
schedule of drawings under proper attestation of the 
contractor and the Executive Engineer or unless it has 
been sent to contractor by the Executive Engineer, with a 
covering letter confirming that the drawing is an authority 
variation of the contract under reference. 
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D. MATERIALS AND WORKMANSHIP 
 

18. To be the best quality 
 

18.1 All materials, articles and workmanship shall be the 
best of their respective kind for the class of work 
described in the contract specification and schedule 
materials being obtained from sources approved by 
the Executive Engineer. The word "best" as used in 
these specifications shall mean, that in the opinion of 
the Executive Engineer there is no other superior 
quality of materials or finish of articles on the market 
and that there is no better class of workmanship 
available for the nature of the particular item 
described in the contract schedule. The contractor 
shall, upon the request of the Executive Engineer, 
furnish him with the vouchers to prove that the 
materials are such as are specified. 

 
18.2 Samples of materials shall be furnished at the 

contractor's expense to the Executive Engineer when 
called for in the tender notice or ordered to be 
furnished by the Executive Engineer prior to 
execution of any work. 

19. Conversion for proportions 
 
19.1 Wherever the proportions are written by figures 
without further description and where the meaning is 
otherwise clear as to which figure is intended to apply to 
each material, then the usual conventions will be 
understood to apply. 
For example, 
1:2 Means 1 lime (or cement in accordance with the 
context) and 2 sand. 
1:2:4 Means 1 lime (or cement in accordance with the 
context) 2 sand 4 broken stone (or other aggregate in 
accordance with the context). 
 

20. Measurement arid mixing 
 
20.1 In the case of loose materials such as lime sand, 
cement, broken stone, surki, mortar, etc. the proportions 
demanded by the specifications must be measured in 
properly constructed measuring boxes or weighed or in 
such other manner as shall be instructed by the 
Executive Engineer. Measurement is not to be done in 
loose heaps when intimate mixtures such as mortar 
concrete, etc., are to be formed. The mixing must always 
be done on closely constructed platform so that there will 
be no leakage of any of the materials through the floor of 
the platform and also that no foreign materials can be 
incorporated during the mixing. These platforms must be 
approved by the Executive Engineer. The cost of such 
measuring boxes and platforms and all the work referred 
to herein shall be borne by the contractor.  

 
 

21. Data 
21.1 The materials and labour utilised in the execution of 
work by the contractor shall not be less then that given in 
the Tamilnadu P.W.D Standard Data for the relevant item. 
 
NOTE In case the contractor considers that the materials 
and labour provided in the T.N.P. W.D Standard data for 
the execution of particular items of work are in excess, the 
contractor may furnish detailed data for such items along 
with tender with reasons for variations form P.W.D 
Standard Data. 
 

22. Layout of materials stacks 
 
22.1 The contractor shall deposit materials for the 
purpose of the work on such parts only on the ground as 
may be approved by the Executive Engineer. He shall 
submit for the approval of the Executive Engineer before 
starting work, a detailed site survey clearly indicating 
positions and areas where materials shall be stacked and 
sheds built. 
23. Source of purchase of materials and stores 
23.1 The Executive Engineer shall, during the progress of 
the work, have power to cause the contractor to purchase 
and use such materials or supplies from Government 
brick fields, stores or other sources as may be specified in 
the contract for the purpose therein specified. 
 
24. Contractor liable for materials supplied by  

Government 
 

24.1 The contractor shall be responsible for all materials 
and other articles and things which may be supplied by 
Government from the time he takes delivery thereof and 
shall make good any loss, damage wastage or undue 
wear and tear that may take place form whatever cause 
and pay to Government for such loss, damage, wastage 
or undue wear and tear such sum as the Executive 
Engineer may determine. 
242 If at any time subsequent to the execution of the 
agreement Government materials other than those 
specified in the Agreement are to be supplied to the 
contractor for use on work they will be charged at the 
market value prevailing at the time of supply or stock 
issue rate which - ever is greater. The contractor will be 
informed in writing the rate which he demands for finished 
work in view of the fact that he is to use Government 
materials. 
 
243 Deleted.. 

 
25. Test inspection and rejection of defective 

materials and works 
 

25.1 The contractor shall provide proper facilities at all 
times for the testing of materials and inspection of the 
work by the Executive Engineer, and the Executive 
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Engineer shall accordingly also have access at all times 
to the places of storage or manufacture where materials 
are being made for use under the contract to determine 
that manufacture is proceeding in accordance with the 
drawings and specifications. 
 
252 The contractor shall, upon demand, also forward 
for the Executive Engineer's inspection test certificate 
supplied by the vendors, when he is purchasing 
consignments of cement, steel and other materials in 
respect of which certificates are usually available. 
 
253 The Executive Engineer shall have power to reject 
at any stage, any work which he considers to be defective 
in quality of materials or workmanship and he shall not be 
debarred from rejecting wrought materials by reasons of 
his having previously passed them in an un worked 
condition. Any portion of the work or materials rejected or 
pronounced to be inferior or not in accordance with the 
drawing and specification, shall be taken down and 
removed from the work site at the contractor's expense, 
within 24 hours after written instructions to the effect have 
been given by the Executive Engineer. Replacement 
shall at once be made in accordance %with the 
specifications and drawings at the contractors expense. 
 
25.4 In case of default on the part of the contractor to 
carry out such orders the Executive Engineer shall have 
power to employ and pay other persons to carry out the 
orders at the contractors risk and all expenses 
consequent thereon incidental thereto shall be borne by 
the contractor. 
 
25.5 In lieu of rejecting work not done in accordance 
with the contract, the Executive Engineer may allow such 
work to remain, and in that case shall make such 
allowance for the difference in value, as in his opinion 
may be reasonable. 
 
25.6 Works opened for inspection:- The contractor shall, 
at the request of the Executive Engineer, within such time 
as the Executive Engineer shall name, open for 
inspection any work covered up and should the 
contractor refuse or neglect to comply with such a 
request the Executive Engineer may employ other 
workmen to open up the same. If the said work has been 
covered up in contravention of the Executive Engineer's 
instructions or if on being opened up, it be found not in 
accordance with drawings and specifications or the 
written instructions of the Executive Engineer the 
expenses of opening it and covering it up again whether 
done by or recovered from the contractor. If the work has 
not been covered up in contravention of such instructions 
or if on being opened up it be found to be in accordance 
with the drawings and specifications or the written 
instructions of the Executive Engineer, the expenses 
aforesaid shall be borne by Government and shall be 

added to the contract sum, provided always that in the 
case of foundations, or any other urgent works so opened 
up and requiring immediate attention the Executive 
Engineer shall, within reasonable time after the receipt of 
a notice from the contractor that the work has been 
opened, make or cause the inspection there of to be 
made, and at the expiration of such time if such inspection 
shall not have been made, the contractor may cover up 
the same, and shall not be required to open it up again for 
inspection except at the expense of 
Government. 

26. Defects, shrinkages, etc, after completion 
 
26.1 Any defects, shrinkage or other faults which may 
apear within six months from the completion of the works 
arising, in the opinion of the Executive Engineer from 
faulty materials or workmanship not in accordance with 
the drawings and specification or the instructions of the 
Executive Engineer shall, upon the directions in writing of 
the Executive Engineer and within such reasonable time 
as shall be specified them, be amended and made good 
by the contractor at his own cost, unless the Executive 
Engineer shall decide that the contractor ought to be paid 
for the same at the rates agreed on such reduced or other 
rates, as the Executive Engineer may fix and incase of 
default, the Executive Engineer may employ and pay 
other persons to amend and make good such defects, 
shrinkage or other faults or damage, and all expenses 
consequent thereon and incidental thereto shall be borne 
by the contractor. 
26.1 (A) The shrinkage period of six months referred to in 
main clause 26.1 above, will be five years in respect of all 
contracts for construction of original buildings either semi 
permanent or permanent to ensure structural stability of 
the building. 

(G.O.Ms. No. 181 PWD 28.1.86) 
 

26.2 Provided that in the event of Government taking 
over portions of the works as and when they are 
completed the liability of the contractor under this clause 
shall extend to a period of six months (or five years as the 
case may be) from the date of final taking over the of the 
work irrespective of the actual dates on which portion of 
the works were taken over. 

 
27.  Executive Engineer's Decision 

 
27.1 To prevent disputes and litigation, it shall be 
accepted as an inseparable part of the contract that in 
matters regarding materials workmanship, removal of 
improper work, interpretation of the contact drawings and 
contract specifications, mode of procedure and the 
carrying out of the work, the decision of the Executive 
Engineer shall be final and binding on the contractor and 
in any technical question which may arise touching the 
contract, the Executive Engineer's decision shall be final 
and conclusive. 
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28. Dismissal of workmen 
 
28.1 The contractor shall employ in and about the 
execution of the works only such persons as are careful, 
skilled and experienced in their several trades and 
callings and the Executive Engineer shall be at liberty to 
object to and request the contractor to remove from the 
works any person employed by the contractor in or about 
the execution of the works who in the opinion of the 
Executive Engineer misconducts himself or incompetent 
or negligent in the proper performance of his duties and 
such persons shall not be again employed upon the 
works without the permission of the Executive Engineer. 
 

D.1   GENERAL OBLIGATIONS 
 

29. Contractor's maistri or agent and 
contractor's staff 

 
29.1 The contractor shall in his own absence keep 

constantly on the works a competent maistry or 
agent and any directions or explanations given by 
the Executive Engineer or his representatives to 
such maistry or agent shall be held to have been 
given to the contractor.  

29.2 The contractor shall further provide all staff 
which is necessary for the proper supervision, 
execution and measurement of the work to 
ensure full compliance with the terms of the 
contract. . 

 
30. Government Maistries or agents 

 
30.1 The Government may be represented oh the work 
by an agent clerk of the works, or Maistry who is not 
borne on the official or officers and subordinates of the 
P.W.D. or Highways and Rural Works Department. He (if 
appointed) shall, in the absence of the Executive 
Engineer, furnish the contractor with the Executive 
Engineer's or his representative's instructions of the 
works and the contractor shall duly comply with such 
instructions and directions to the progress and execution 
of the works and the contractor shall duly comply with 
such instructions and directions and shall on the written 
requisition of the maistry clerks of works or agent, stay 
the further progress of any portion of the works which in 
his judgement is being constructed with unsound or 
improper material or workmanship, until the opinion and 
determination of the Executive Engineer shall be 
obtained thereon, but such maistry clerk of works or 
agent is to have no power whatever to order any extra 
works or deviation from the specifications and drawings. 
 

E.  INCLUDED IN CONTRACT RATES 
 

3.1 Defining contract schedule rates 
 

31.1 The rate entered in a contract schedule for any class 
of work shall be for finished work in situ and shall include 
all contingent expenses whether direct construction 
expenses involved in the building in place in accordance 
with the drawings and specifications or whether they he 
expenses imposed by an outside authority such as local 
body. Such contingent expenses shall not entitle the 
contractor to claim an extra in respect thereof. 
 

32. Carriage 
 

32.1 Rates for finished work shall always include the cost 
of conveyance and all leads, lifts, loading unloading and 
stacking in the manner and at the place ordered by the 
officer in immediate charge of the work, unless 
circumstances necessity provisions for a separate 
schedule item, in which case for such will be specified in 
the tender notice or schedule. 
 
322 Wherever the term "carriage" of "conveyance" is 
used in a schedule item, it shall in the absence of other 
schedule provisions or modifying description in the 
specification, be taken to include all leads, lifts loading, 
unloading and stacking in uniform stacks to the 
satisfaction of the Executive Engineer with careful 
attention to close packing in case of materials which are 
to be measured in stacks as a basis of payment for 
finished work. 
 
NOTE 1: In the case of important leads and lifts as may 
occur in river conservancy and other such works where 
lifts over flood banks and long leads may be involved, it is 
usual to make separate schedule item provision with a 
specification defining the exact work to be done for each 
tendered rate. 
 
NOTE 2 : Payment for carriage will ordinarily be by bulk 
for weight at a rate between specified place and on the 
basis of the method adopted in the standard schedule of 
rates for carriage of materials. The distances will be 
measured by the nearest practicable and cheapest 
routes, whether metalled or unmetalled road or cart track. 
 
32.3 When cart or vehicles of any sort are engaged by the 
day, the quantity of materials to be conveyed, the 
distance to be travelled and the number of trips to be 
made shall, if he considers necessary be fixed by the 
Executive Engineer. 
 
32.4 The contractor is responsible for making good all 
loss in transporting materials entrusted to him or his 
agents, whether caused by wastage, breakage, theft or 
any other cause. 
 
325. No payments shall, in any case, be made for the 
return trips with carts empty. Where there are loads also 
for the return trip the agreement rates should allow for the 
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reduced cost thereby on each set of materials so 
conveyed. 

33. Constructions plant 
 
33.1 The contractor shall include in his tendered 

price and shall provide and install all necessary 
construction plant and shall use such methods 
and appliances for the performance of all the 
operations connected with the work embraced 
under the contract as will secure a satisfactory 
quality of work and rate of progress which in the 
opinion of the Executive Engineer will ensure the 
completion of the work within the time specified. 
If 
at any time before the commencement, or during 
the progress of the work, or any part of it such 
methods or appliances appear to the Executive 
Engineer to be insufficient or inappropriate for 
securing the quality of the work required or the 
said rate of progress, he may order the contractor 
to increase their efficiency or to improve their 
character, and the contractor shall comply with 
such orders, but the failure of the Executive 
Engineer to demands such increase of efficiency 
or improvement shall not relieve the contractor 
from his obligation to secure the quality of work 
and the rate of progress required by the contract 
and the contractor alone shall be responsible for 
the efficiency and safety of his plant, appliances 
and  methods. 

 
33.2 It is however, open to Executive Engineer to 

lend or supply to the contractor any tools, 
implements, materials and machinery that the 
Executive Engineer may consider desirable but 
for any such tools, implements, materials and 
machinery that may be lent or supplied to 
contractor by Government, the contractor shall 
pay such deposit and hire, or purchase price 
as may be determined by the Executive 
Engineer. All articles that may be so lent or hired 
to the contractor shall be returned in good 
serviceable condition by him to the Executive 
Engineer before the final bill for work is paid and 
any shortage or damage shall be recovered from 
the contractor in the final bill at such rate as may 
be determined by the Executive Engineer after 
making such allowance as he may consider 
suitable for fan- wear and tear. 

34. Scaffolding instructions 
34. All requisite scaffolding shall be provided at the 
contractor's expense and shall be double, i.e. it must 
have two sets of upright supports. Care must be taken to 
ensure the safety of the work people and the contractor 
must comply with such instructions as the Executive may 
issue to ensure such safety. The contractor will be 
entirely responsible for any damage or injuries to persons 

or property resulting from ill erected scaffolding, defective 
ladders, or otherwise arising out of his default in this 
respect. The contractor's attention also invited to the 
"safety code" 
 
35. Temporary structure 
 
35.1 The Contractor shall erect and maintain at his own 
cost temporary weather proof sheds at such places and in 
a manner 
approved by the Executive Engineer for keeping materials 
under cover. The contractor shall also provide and 
maintain at his won expenses such temporary fences, 
guards, bridges and roads as may be necessary for the 
execution of his contract work or for safeguarding or 
accommodating the public. If the Executive Engineer shall 
order any departure from the arrangements made of the 
contractor, the contractor shall comply with such orders 
as the Executive Engineer may issue to safeguard or 
accommodate the public Sheds for housing workmen 
shall be provided at the contractor's expense if, in the 
opinion of the Executive Engineer, such are necessary or 
desirable, 
 
36. Water and Lighting 
 
36.1 The contractor shall pay all fees and provide water 
and light as required from municipal mains or other 
sources and shall pay all charges therefore (including 
storage tanks, meters, etc) for the use of the work and 
workmen unless otherwise arranged and decided on in 
writing with the E.E. The water for the works shall be, so 
far as practicable, free from earthy vegetable, or organic 
matter and from salts or other substances likely to 
interfere with the setting of mortar or otherwise prove 
harmful to the work. 

37. Sun protection keeping dry and pumping 
37.1 The contractor shall at his own expense arrange all 
requisite protection of the work and materials against sun 
or rain effects and shall keep all portions of the work free 
from water to the satisfaction of the Executive Engineer 
and shall use his own plant for the purpose unless 
otherwise specifically provided in the contract 
specification. 

 
38. Tools and Seignior age 

 
38.1 The contractor shall, unless otherwise specifically 
stated in the tender notice and subsequently on this basis 
in the contract be responsible for the payment wherever 
payable of all import duties, tolls, octroi duties, seignior 
ages, quarry fees, etc. on all materials and articles that he 
may use. 
 
382, The contractor shall be solely responsible for the 
payment of sales tax under the provision of Madras 
General Sales Tax Act 1939 (Madras Act IX of 1939) as 
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in force for time being and the rates for the various items 
of the work shall remain unaffected by any change that 
may be made from time to time in the rate at which such 
tax is payable. 
 
38.3 Notwithstanding anything’s contained in section 10 
of the Indian Traffic Act, of 1894, the rates for items 
involving, the use or supply of articles obtained' by the 
contractor from outside India shall remain unaffected by 
any changes that may be introduced in Customs duties. 
 
NOTE : For works carried out on behalf of the 
Government of India, Seignior age fees, etc, referred to in 
this clause will have to be levied in every case. 
 
38.4 No seignior age shall be charged where due for 
materials quarried from the P.W.D. or other Government 
quarries Assistance as necessary will be given to the 
contractor by the department to obtain access to quarries 
approved by the Executive Engineer. No plot rent shall be 
charged for materials stacked on the Government lands 
during the course of construction provided all such 
materials are removed within one month after the work is 
completed. 
 

38.5 Seignior age charges due for use of private 
quarries and private land shall be paid by the 
contractor. 

 
38.6 The contractor shall form his own approach 

road to the worksite for which no extra will be due 
to him. On completion the contractor shall not be 
permitted to remove the materials laid for 
formation of road.  If the contractor is allowed to 
use the existing roads he shall maintain them in 
good condition at his own cost through out the 
period of the contract. 

 
39. Setting out works 
 
39.1 The contractor shall be responsible for the true and 
proper setting out of the works and for the correctness of 
the position, levels, dimensions and alignment of all parts 
of the works and for the provision of all materials, staff 
and labour in connection therewith. 
 
40. Cleaning up during progress and for delivery 
 
40.1 All rubbish shall be burnt or removed from the site, 
as it accumulates. All floors, stairs, landing windows, 
surface and soil drains shall be cleaned down and put in 
a thoroughly complete clean, sound and workman like 
state to the satisfaction of the Executive Engineer before 
the work is finally handed over all rubbish and surplus 
materials not required by the Executive Engineer having 
first been removed by the Contractor. The contractor 
shall be give notice in writing to the Executive Engineer 

when the work is so ready to be handed over and shall be 
responsible for its maintenance until it is taken over by 
the Executive Engineer. 
 
 
F.   RESPONSIBILITIES AND LIABILITIES OF THE 
CONTRACTOR 
 
41. Observance of laws, local regulations and notices, 
Attachments 
 
41.1 The contractor shall confirm to the regulations and 
bylaws of any local authority and or of any water or 
lighting companies with those systems the structure is 
proposed to be connected and shall before making any 
variations from the drawings and specification that may 
be necessitated by so confirming, give to the Executive 
Engineer written notice., specifying the variations 
proposed to be made and the reasons for making them 
and apply for instructions, thereon. In case the contractor 
shall not received such instruction within seven days, he 
shall proceed with the work confirming to the provisions 
regulating or by-law in question and variation in the 
drawing or specifications so necessitated shall be dealt 
with under clause 59. 
 
41.2 The contractor shall give all notices required by the 
said Act, regulations or by-laws and pay all fees in 
connection therewith unless otherwise arranged and 
decided on in writing with the Executive Engineer.   He 
shall also ensure that no 
attachments are made against materials of work forming 
part of or for the use of the contract. In every case 
referred to in this clause the contractor shall protect and 
indemnity Government against any claim or Liability 
arising from or based on the violation of any such law, 
ordinance, regulation order, decree, or attachment 
whether by himself or by his employees. 
 

42. Accidents - Hoarding - Lighting Observations 
–Watchmen 

 
42.1 When excavations have been made or 

obstacles have been put in public thorough fares 
or in places where there is any like hood of 
accidents, the contractor shall comply with any 
requirement of law on the subject and shall 
provide suitable hoarding lighting and watchmen 
as necessary. 

 
42.2 It shall be contractor's sole responsibility to 

protect the public and his employees against 
accident from any cause and he shall indemnify 
Government against any claims for damages for 
injury to person or property, resulting from any 
such accident and shall where the provisions of 
the Workmen's Compensation Act apply take 



76                                                  

 
CONTRACTOR                               No of corrections:                                                     Assistant commissioner/Executive Officer,  

                                          No of over writings:                                                      Arulmigu Vazhaithottathu Ayyan Thirukkoil,                                                                                                                            
                                      Ayyampalayam, Palladam Taluk, Tirupur  District 

steps to properly insure against any claims there 
under. 

 
42.3 On the occurrence of accident which results in 

the death of any of the workmen employed by the 
contractor or which so serious as to be likely to 
result in the death of any such workmen, the 
contractor shall within 24 hours of the happening 
of such accident, intimate in writing to the 
concerned section officer of Department the fact 
of such accident. The contractor shall indemnify 
Government against all loss or damage sustained 
by government resulting directly or indirectly from 
his failure to give intimation in the manner 
aforesaid including the penalties of fines if any 
payable by Government as a consequence of 
Government's failure to give notice under the 
Workmen's Compensation Act or otherwise 
confirm to the provisions of the said Act in regard 
to such accident. 

 
42.4 In the event of an accident in respect of which 

compensation may become payable under the 
Workmen's Compensation Act VIII of the 1923 
whether by the contractor or by the Government 
as principal it shall be lawful for the Executive 
Engineer to retain out of money due and payable 
to the contractor such sum or sums of money as 
may, in the opinion of the said Executive 
Engineer be sufficient to meet 
such liability. The opinion of the Executive 
Engineer shall be final in regard to all matters 
arising under this clause. 

 
42.5 The contractor shall indemnify Government 

from and against all claims and proceedings for 
or on account of infringement of any patent 
rights, design, trade mark, or name or other 
protected rights in respect of any constructional 
plant, machine work or materials used for or in 
connection with the works or temporary works, or 
any of them and from and against all claims, 
demands, proceedings, damages, costs, charges 
and expenses whatsoever in respect thereof in 
relation thereto. 

 
42.6 In respect of all labour directly or indirectly 
employed in the works for the performance of the 
contractor's part of this agreement, the contractor shall 
comply with or cause to be complied with all the rules 
framed by the Government from time to time for the 
provision of health and sanitary arrangements to workers 
employed by P.W.D. and Highways and Rural Works 
Department and their contractors (vide appendix) In case 
the contractor fails to make arrangements and provide 
necessary facilities as aforesaid the Executive Engineer 
shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in 
that behalf from the contractor. 
 

42.7 In respect of all labour directly or indirectly  
Employed in the works for the performance of the 
contractor's part of this agreement, the contractor 
at his own expense shall arrange for the safety 
provisions as per "Safety Code" framed from time 
to time and shall at his own expense provide for 
all facilities in connection therewith.  In case the 
contractor fails to make arrangements and 
provide facilities as aforesaid the Executive 
Engineer shall be at liberty to make arrangements 
and provide 
facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

 
42.8 In respect of all labour directly or indirectly 

employed in the work for the performance of 
the contractors part of this agreement the 
contractor shall arrange to furnish in triplicate 
particulars for each work in the proforma Vide 
Appendix XXXVIII by the end every month to 
the Executive Engineer in charge of the work. 

43. Blasting 
 
43.1 Blasting executed by contractors in connection with 
Government works shall be carried out in the manner 
described under "Blasting operation - Instructions to 
Contractor" of the TNBP. 
 
44. Protection of Existing and Adjoining premises 
 
44. The contractor is to protect the whole of the adjoining 
and where necessary, the existing premises and all works 
and all fittings to all buildings on and adjoining the site 
against the structural and decorative damages caused by 
the execution of these works and make good in all 
respects all such damage done or occuring to the same, 
and leave such reinstatement in perfect order. He is also 
to make good any damage done in the execution of the 
work to existing public or to private footways or roadways. 
 
45. Permit other workmen – Co-operation - Afford 
Facilities 
 
45.1 The Executive Engineer shall have full power to 
send workmen upon the premises to execute fittings and 
other works not included in the contact, for whose 
operations the contractor is to afford every reasonable 
facility during ordinary working hours, provided that such 
operations shall. be carried on in such a manner as not to 
impede the progress of the work included in the contract, 
but the contractor is not to be responsible for any damage 
which may happen to or be occasioned by any such 
fittings or other works, provided he complies with the 
Executive Engineer's instructions in connections 
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therewith, and provided that the damage is not caused by 
himself or his workmen. 
 
452 The contractor shall, at all times co-operate assist, 
attend on, and afford facilities for such specialists as 
maybe employed by the Executive Engineer on other 
works in connection with the building, allowing them free 
of charge the use of all plant, light and water installed in 
the works. The contractor shall also cause such special 
work or protect it as instructed to avoid injury during 
progress of the works. For failure so to protect, the 
contractor must make good any damage caused. 
45.3 When two or more contractors are engaged on 
installation or construction work in the same vicinity the 
Executive Engineer shall have authority to direct the 
manner in which each shall conduct the work so far as it 
affects other contractors. 
 
46. Holes for water services, gas electrical and sanitary 

fittings 
46.1 The contractor shall leave all holes in masonry and 
floors for the insertion of water services, gas and 
electrical connections and sanitary fittings in the exact 
positions indicated by the Executive Engineer during the 
progress of work. These holes must be properly built up 
in a workman like manner at the contractor's cost, as 
soon as the fittings have been installed in cases, where 
the installations are made during the constructions of the 
building and where in the opinion of the Executive 
Engineer, delays in settlement of accounts will not 
thereby occur. 
 

47. Contract's risk and insurance. 
 
47.1 The work executed by the contractor under the 
contract shall be maintained at the contractor's risk until 
the work is taken over by the Executive Engineer. The 
Govt. shall not be liable to pay for any loss or damages 
occasioned by or arising out of fire, flood, volcanic 
eruption, earth quake or other convulsions of nature and 
all other natural calamities and risks arising out of acts of 
God during such period and the option whether to take 
insurance coverage or not to cover and such loss or 
damages is left to the contractor. 
 
47.2 Provided however, that the contractor, shall not be 
liable for all or any loss or damages occasioned by or 
arising out of acts of foreign enemies invasions hostilities 
or warlike operations (before or after declaration of war) 
rebellion military or usurped power. 

48. Holidays 
48.1 Subject to any provision to the contrary contained in 
the contract name of the permanent work shall save as 
hereinafter provided be carried on during the night or on 
Sundays and other holidays without the permission in 
writing of the Executive Engineer or of the officer in-
charge of the work, save when the work is unavoidable or 

absolutely necessary for the safety of life or property or 
for the safety of the works in which case the contractor 
shall immediately advise the Executive Engineer. 
 

6.   MISCELLANEOUS  
 

49. Sand and Gravel 
49.1 The contractor shall not make any excavations upon 
the site for the purpose of obtaining gravel, sand or soil 
other than that shown or implied by the drawings, except 
with the previous permission of the Executive Engineer.  
50. Old Curiosities 

 
50.1 All old curiosities, relics, coins, mineral, etc., found 
in excavating or pulling down, shall be the property of the 
Government and be handed over to the Executive 
Engineer. Should any ancient masonry, or other old work 
of interest be opened up the Executive Engineer's 
attention shall be called to the same before demolition or 
removal. 

 
51. Assignment or sub-letting 

 
51.1. The contractor shall not without the written consent 
of the Executive Engineer assign the contract nor sub-let 
any portion of the same. Ordinarily no sub-letting will be 
permitted, but in case such should be permitted by the 
Executive Engineer, it shall in no way free the contractor 
from any of responsibilities under any clause of these 
"Conditions of Contract" or of the "Articles of Agreement" 
 

52.  Specialists 
 
52.1 The Executive Engineer shall, during the progress of 
the work have powers to select, nominate or recommend 
tradesmen or specialists to supply material or execute 
such portion of the work as he may consider desirable in 
the interests of the Government. 
 

53. Ratification of the orders of the 
Executive Engineer 

 
      53.1 Should the acceptance of the tenders be beyond the 

authorised powers of the Executive Engineer as laid 
down the P.W.D. code, the orders and decisions of such 
Executive  Engineer with regard to extension of time for 
completing the contract will be subject to the ratification of 
the Superintending Engineer for  all works for which 
tenders were accepted by the Engineers of Public Works 
Department including Superintending Engineer, Chief 
Engineer / Board of Engineers and Government and the 
termination of contract or of employment of specialists for 
certain portion of the works will be subject to the  
satification of the Chief Engineer for all works for which 
tenders were accepted by Engineers of PWD including 
Superintending Engineer/Chief Engineer/Board of 
Engineers and Government. 
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54. Order Book 
 
54.1 An order book shall be kept at the P.W.D. Office on 
the site of the work. As far as possible, all orders 
regarding the work are to be entered in this book. All 
entries shall be signed and dated by the P.W.D. Officer in 
direct charge of the work and by the contractor or by his 
representative. In important cases, the Executive 
Engineer or the Superintending Engineer will countersign 
the entries, which have been made. The order book shall 
not be removed from the work except with the written 
permission of the Executive Engineer. 
 
542 No photographs of the site or of the work or any part 
thereof shall be taken except with the permission in 
writing of 
the Executive Engineer and no such photographs shall 
be published or otherwise circulated without the 
permission of the Chief Engineer. 
 
H.   DATE OF COMMENCEMENT, COMPLETION, 
DELAYS, EXTENSION, SUSPENSION OF WORK AND 
FORFEITURE 
 
55.   Date of commencement and completion 
 
55.1 On notification of possession of the site (or 
premises) being given to the contractor by letter 
registered for acknowledgement as provided in clause 
9.1 supra, he shall forthwith begin the work, shall 
regularly and continuously proceed with them, and shall 
complete the same (except for painting or other work 
which, in the opinion, of the Executive Engineer, it may 
be desirable to delay) by the date of completion, as 
defined in the "Articles of Agreement" subject 
nevertheless, to the provisions of extension of time 
mentioned in the next clause. The contractor shall under 
no circumstances be entitled to claim any damages from 
Government if he incurs any expenses or liabilities to 
payment under the contract before the date of 
commencement defined above. The contractor shall have 
the right to withdraw from the contract and obtain refund 
of his security deposit if such intimation of handing over 
the site is delayed by more than two months from the 
date of acceptance of the agreement by competent 
authority. 
 
56.  Delays and extension of time 
 
56.1 No claim for compensation on account of delays or 
hindrances to the work from any cause whatever shall tie 
except as hereinafter defined. 

Reasonable extension of time will be allowed by 
the Executive Engineer or by the officer competent to 
sanction the extension for unavoidable delays, such as 
may result from causes which in the opinion of the 

Executive Engineer are undoubtedly beyond the control 
of the contractor. The Executive Engineer shall assess 
the period of delay or hindrance caused by any written 
instruction issued by him at twenty five percent in excess 
of the actual working period so lost. If at any time the 
Executive Engineer is of the opinion that there has been 
avoidable delays and the contractor fails to maintain the 
rate of progress specified in the articles of agreement, it 
shall be lawful for the Executive Engineer to impose 
penalty or order forfeiture from the Deposit and sanction 
the extension of time for such delays, provided however, 
the penalty and forfeiture shall be governed as per clause 
57.2 and 57.3 

 
56.2 In the event of the Executive Engineer failing to 
issue necessary instructions and thereby causing delay 
and hindrance to the contractor the latter shall have the 
right to claim an assessment of such delay by the 
Superintending Engineer of the Circle. The contractor 
shall lodge in writing to the Executive Engineer a 
statement of claim for any delay or hindrance referred to 
above within fourteen days from its commencement 
otherwise no extension of time will be allowed. 
56.3 Whenever, authorized alterations or additions 
made during the progress of the work are of such nature 
in the opinion of the Executive Engineer as to justify an 
extention of time in consequence thereof such extension 
of time will be granted in writing by the Executive 
Engineer or other competent authority when ordering 
such alterations or additions. 
57. Delays in commencement or progress or neglect of 
work or suspension of works by the contractor and 
forfeiture of Earnest Money, Security Deposit and 
withheld amount 
 
57.1 Time shall be considered as the essence of the 
contract. If at any time the Executive Engineer shall be of 
the opinion that contractor is delaying commencement of 
the work neglecting or delaying the progress of work as 
defined in the tabular statement, "Rate of Progress" in the 
Articles of Agreement or the contractor fails to maintain 
the Rate of progress in the Articles of Agreement plus any 
extension of time or the contractor shall suspend the 
works, or sublet the work or a portion thereof without the 
sanction of the Executive Engineer or violates any of the 
provisions of the contract the Executive Engineer shall so 
advise the contractor and at the same time demand 
compliance. If the contractor neglects to comply with such 
demand within seven days after receipt of such notice, it 
shall then or at any time be lawful for the Executive 
Engineer to impose a penalty or forfeiture on this 
contractor from the deposit or to determine the contract. 
 
572 The penalty or forfeiture referred to in Clause 57.  I 

shall not exceed 5% of the value of work executed 
and is 
imposed in cases where the contractor is allowed to 



79                                                  

 
CONTRACTOR                               No of corrections:                                                     Assistant commissioner/Executive Officer,  

                                          No of over writings:                                                      Arulmigu Vazhaithottathu Ayyan Thirukkoil,                                                                                                                            
                                      Ayyampalayam, Palladam Taluk, Tirupur  District 

proceed with the whole or part and complete the 
whole or such part of the works. The penalty or 
forfeiture imposed by the Executive Engineer under 
this clause is however subject to modification or 
waiver at the absolute discretion of any authority 
higher in rank than the Executive Engineer. 

 
573 It shall be a further right of the Executive Engineer 

to give any part of the work to any other contractor at 
his discretion or have it done departmentally in order 
to maintain the rate of progress and the contract shall 
then be determined for only that portion of the work 
given to the other contractor or done departmentally. 
The forfeiture under clause 57.2 will in these 
circumstances be applied and any excess 
expenditure incurred on this account shall be 
recovered from the original contractor. 

57.4 Determination of the contract referred to in Clause 
57.1 shall carry with it the forfeiture of the Security 
Deposit. After determining the contract, the Executive 
Engineer shall have the right to give any part of the work 
to any other contractor in the unexecuted portion of 
contract, in which case any expenses which may be 
incurred in-excess of such amount which would 
have been paid to the original contractor if the whole 
work had been executed by him shall be borne and paid 
by the original contractor and may be deducted from any 
money due to him by Government under this contract or 
any other amount what so ever Provided also that if the 
expenses incurred by the government are less than the 
amount payable to the contractor at his agreement rate 
the difference will not be paid to the contractor. 

57.5 In the event of anyone of the above clauses 
being 
adopted by the Executive Engineer, the 
contractor shall have no compensation for any 
loss sustained by him by reason of his having 
purchased or processed any materials or entered 
into any engagements or made any advances on 
account or with a view to the execution of the 
work or the performance of contract, and in case 
action is taken under any of the provisions 
aforesaid, the contractor shall not be entitled to 
be paid any sum for any work actually performed 
under the contract unless 
and until the Executive Engineer has certified in 
writing the performance of such work and the 
value payable in respect thereof and he shall only 
be entitled to be paid the value so certified. 

 
57.6 In the event of the Executive Engineer putting 

in force all or any of the powers vested in him 
under the clause 57.4 he may if he so desires 
after giving a notice in writing to the Contractor 
take possession of the works and site and all 
plant and materials thereon (or any ground 
contiguous there to) and all such plant and 

materials as above mentioned shall thereupon be 
at the .disposal of Government absolutely for the 
purpose of completing the work. After such 
notices shall have been given the contractor shall 
not be at liberty to remove from the site of works 
or from the ground contiguous thereto any plant 
or materials belonging to him which shall have 
been placed thereon for the purpose of the above 
work. Government shall not be liable to make any 
payment to the contractor on account of use of 
such plant for the completion of the works under 
the provisions herein before contained.    On 
taking possession of the materials and stores 
belonging to the contractor or procured by the 
contractor and intended to be used for the 
execution of the work or any part thereof the 
contractor shall be paid for the same in account, 
at the contract rates, to be certified there of shall 
be final.   Otherwise the Government may give 
notice in writing to the contractor to 
remove any of his plant or materials from the site 
and not required for completion of the works, if 
such plant and materials are not removed with 
fourteen days after notice and have been so 
given, Government may remove and sell the 
same holding the proceeds less the cost of 
removal and sale, to the credit of the contractor. 
The certificate of the Executive Engineer as to 
expense of any such removal and sale shall be 
final and binding on the contractor. 

 
1. PARTICULARS OF PAYMENT 

 
58.  Payment on lump sum basis or by final measurement 
in unit prices 

58.1 Final measurements need not be taken unless  
either the contractor or the Executive Engineer 
claims extras to or deductions from the quantities 
of schedule - A. In case final measurements are 
claimed, they shall be taken only for those items 
for which either the contractor or the Executive 
Engineer claims final measurements and the 
quantities of the remaining items in Schedule-A 
shall be accepted as correct. The lump sum 
amount mentioned in the agreement will then be 
varied by adding thereto or deducting there from 
as the case may be, the difference (if any) 
between the amounts mentioned in Schedule-A 
for such items and the amounts arrived at by 
calculation at contract rates based on the revised 
quantities for the same, obtained by the final 
measurement aforesaid. 

58.3 It shall be accepted as a condition of the contract 
that the payment of the final bill to the contractor less the 
withheld amounts and his acceptance thereof shall 
constitute a full and absolute release of Government from 
all further claims by the contractor under the contract. 
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59.  Payment for additions and deductions for 
omissions 

 
59.1 No authorized variation shall vitiate the contract, but 
additions and omissions shall be measured up and dealt 
with in accordance with clause 58.2' 
 
592 If there is no rate in Schedule A for additional work 
ordered to be carried out by the Executive Engineer, then 
prior to execution of the additional work, a rate for the 
additional work, shall be worked out in accordance with 
the methods indicated in 59.3 and with the rate agreed 
upon a supplemental agreement shall be entered in the 
proper departmental form signed and dated by the 
contractor and the Executive Engineer and or any other 
officer for the time being authorized to accept such 
agreement and supplemental agreement shall on such 
acceptance form part of the original agreement. A copy 
of the supplemental slip shall be given to the contractor. 
 

59.3.1 The rate for additional works shall be derived 
from the rate for similar items of work in the 
accepted agreement. 

 
59.3.2 In the case of works for which supplemental 

agreement is to be entered into during the period 
when the schedule of rates has not changed from 
the date of execution of the original agreement 
then the rates for supplemental agreements may 
be the prevailing schedule or rates plus or minus 
tender premium in case the rates" cannot be 
derived from the items in the original agreement. 
In other case, where the schedule or rates 
has changed in the intervening period, the rates 
prevailing as per the schedule of rates at the time 
of execution of supplemental items will be 
adopted with, no tender premium over this rate. 

 
59.3.3 If the rate for a particular item of work is not in 

the schedule of rates, the prevailing market rate 
when the work has done shall be adopted.       , 

 
59.3.4 If the rates cannot be determined as above, the 

rates shall be fixed on the cost of lab our and 
materials plus 10 percent thereon, provided the 
vouchers shall have been delivered to the 
Executive Engineer within 7 days after such 
work is completed. If the Executive Engineer 
considers that the vouchers are unduly high, the 
Executive Engineer can valuate the work as 
reasonable and fair and make payment if the 
valueof payment is less than Rs. 1,000.  If the 
value of additional payment exceeds Rs. l,000 
the contractor shall have the right to submit 
matter to arbitration. 

60. No payment for unsanctioned extras 
 
60.1 It shall be distinctly understood that no payment 
whatever will be made to the contractor for variations by 
way of extras, in cases where such variations have been" 
made within the written sanction of Executive Engineer. 
 

61. Accounts Receipts and Vouchers 
 

The contractor shall at any time upon the request 
of the Executive Engineer furnish him with all invoices 
account, receipts and other vouchers that he may require 
in connection with the contract. 

 
62.  Fraud, willful neglect or default 

 
62.1 No final or other certificate of payment or of 
completion, acceptance or settlement of account shall, in 
any circumstances, relieve the contractor from his liability 
for any fraud, or willful neglect or default in the execution 
of the contract or any willful or unauthorized deviations 
from drawings, specifications, instructions and directions 
for the time being binding upon him. 
 

63.  Unfixed materials 
 
63.1 No payment or advance will be made for unfixed 
materials when the rates are finished work in situ. 
 
 

64.  Payments and Certificate 
 
64.1 Payments will be made to the contractor under the 
certificates to be issued at reasonably frequent intervals 
by the Executive Engineer or the Sub-Divisional Officer, 
within 14 days of the date of each certificate an 
intermediate payment will be made by the Executive 
Engineer or the Sub-Divisional officer of a sum equal to 
95 percent of the value of work, as so certified and the 
balance of 5 percent will be withheld and retained as 
security for the due fulfillment of the contract. 
Under the certificate to be issued by the Executive 
Engineer or Sub-Divisional Officer on the completion of 
the entire works, the contractor will receive the final 
payment of all the money due or payable to him under or 
by virtue of the contract except security deposit and the 
withheld amount equal to 2 1/2 percent of the total value 
of the work done provided there is no recovery from or 
forfeiture by the contractor to be made under clause 57. 
The amount with held from the final bill will be retained 
under. Deposits and paid to the contractor together with 
the Security Deposit after one year reckoned from the 
date of completion of work or as soon after the expiration 
of such period of one year as all defects shall have been 
made good according to the true-intent and meaning 
thereof whichever shall last happen. In the event the final 
bill remains unpaid even after the period of one year 
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aforesaid, the Executive Engineer shall refund the 
security deposit which included the E.M.D. and also the 
withheld amount on a separate bill if requested for by the 
contractor in writing. No certificate of Executive Engineer 
or Sub-Divisional Officer shall be considered conclusive 
evidence as to the sufficiency of any work or materials or 
correctness of measurements to which it relates nor shall 
it relieve the contractor from his liability to make good 
defects and provided by the contract. The contractor 
when applying for a certificate, shall prepare a sufficiently 
detailed bill based on the original figures of quantities and 
rates in the contract Schedule-A to the satisfaction of the 
Executive Engineer, to enable the Executive Engineer or 
the Sub-Divisional Officer to check the claims and issue 
the certificate. The certificates as to such of the claims 
mentioned in the application as are allowed by the 
Executive Engineer or the Sub-Divisional Officer shall be 
issued within fourteen days of the application. No 
application for a certificate shall be made within fourteen 
days of a previous application. 
 
64.1 (A)   Notwithstanding the above clause, the withheld 
amount of 2 1/2% from the final bill in respect of contract 
for construction of original building, will be retained by the 
Govt. for a total period of one year in lieu of six months 
period referred to in clause 64.1 above and will be 
released after the expiry of one year period on execution 
of an indemnity bond by the contractor to the satisfaction 
of the Exe. Engr. for a further period of four years to 
ensure structural stability of the building under clause 
26.1 A 
 
64.2 When there are complaints from the labour 
Department about non-payment of wages to the 
labourers employed by the Contractor for the execution of 
works under agreement, the Executive Engineer, shall 
have full powers to withheld the bills claimed by the 
contractor pending clearance certificate from the Labour 
Department and to act as per the direction given 
by the Labour Department. 
 
65.  Interest on money due to the contractor 
 
65.1 No omission by the Executive Engineer or the Sub-
Divisional Officer to pay the amount due upon certificates 
shall vitiate or make void the contract not shall the 
contractor be entitled to interest upon any guarantee fund 
or payments in arrear, nor upon any balance which may, 
on the final settlement of his accounts, be found to be 
due to him. 
 
652 Whenever the withheld amount reaches Rs. 1,000 or 
a multiple thereof, the contractor may, at his option, 
deposit with the Executive Engineer an equal amount in 
sums of Rs. 1,000 or a multiple thereof, in any of the 
forms of interest bearing securities recognized for the 
purpose by the T.N. Public Works Account Code and 

subject to the provisions thereof contained in which case 
the equivalent withheld amount shall be paid to him forth 
with. The contractor will be permitted to exercise the 
option in this clause, subject only to the condition that the 
rates of progress contained in the Articles of Agreement is 
properly maintained. 
 
66. Acceptance of final measurements 
 
66.1 The contractor agrees that before payment of the 
final bill shall be made on the contract, he will sign and 
deliver to the Executive Engineer, either in the 
measurement book or otherwise as demanded a valid 
release and discharge from any and all claims and 
demands whatsoever for all matters arising out of or 
connected with the contract and also produce a certificate 
from the Income Tax Authorities that all income tax 
payable by him upto-date has been duly paid provided 
that nothing in this clause shall discharge or release the 
contractor from his liabilities under the contract. It is 
further expressly agree that Executive Engineer in 
supplying the final measurement certificate need not be 
bound by the proceeding measurements and payments. 
The final measurements, if any of the Executive Engineer 
shall be final conclusive and binding on the contractor. 

67. Recovery of money from contractor in certain 
cases 

 
67.1 In every case in which provision is made for recovery 
of money from the contractor, Government shall be 
entitled to retain or deduct the amount thereof from any 
money, that may be due or may become due to the 
contractor under these presents and or under any other 
contract or contracts or any other account what so ever. 
67.2 Recovery under Revenue Recovery Act 
 

Whenever any amount has to be paid by the 
Contractor in view of the determination of the contract by 
virtue of clause 57 or any amount that may be due from 
the contractor is under these presents and the contractor 
is not responding to the demands for the payment of the 
said amount, then die Govt. shall be entitled to recover 
the said amount under the provisions of the Revenue 
Recovery Act. 

 
68. Contractor dying becoming insolvent insane or 

imprisoned 
 
68.1 In the event of the death or insanity or insolvency or 
imprisonment of the contractor, or where the contractor 
being a partnership or firm becomes dissolved or being a 
corporation goes into liquidation voluntary' or otherwise, 
the contract may at the option of the Executive Engineer, 
be terminated by notice in writing posted at the site of the 
works and advertised in one issue of the local district 
Gazette and all accepted and acceptable works shall 
forthwith be measured up and paid for at the rates 
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provided in the contract schedule where such apply, or 
otherwise, by the most recent schedule of rate of the 
division approved by competent authority to the person or 
persons entitled to receive and give a discharge for the 
payment. 
 

J. SETTLEMENT OF DISPUTES 
 

69. Arbitrations 
69.1 In case of any dispute or difference between the 
parties to the contract either during the progress or after - 
the completion of the works or after the determination, 
abandonment or breach of the contract, or as to any 
matter or thing arising there under except as to the 
matters left to the sole discretion of the Executive 
Engineer under clauses 18,20,25-3,27.1,34,35 and 37 of 
"General conditions of contract" or as to the with holding 
by the Executive Engineer of payment of any bill to which 
the contractor may claim to be entitled, then either party 
shall forthwith give to the other notice of such dispute or 
difference shall be and is hereby referred to the 
arbitration of the Superintending Engineer of the 
nominated circle mention in the “Articles of Agreement” 
(herein after called the ‘Arbitrator’) in cases where the 
value of claim is less than and upto Rs. 50,000/- in case 
where the value of claim is more than  Rs. 50000/- the 
parties will seek remedy through the competent civil 
court. (G.O. Ms.No. 253 PW dt: 24.02.81) 
           The Arbitrator shall give detailed reasons in their 
awards for their findings and conclusion. (G.O.Ms.No. 
1844 PW dt: 06.04.83) 
Subject as aforesaid to the provisions of the arbitration 
Act, 1940 or any statutory modification or re-enactment 
thereof and the rules made there under and for the time 
being in force shall apply to the Arbitration proceeding 
under this clause. 
 
Upon every and any such reference, the costs of and 
incidental to the reference and award respectively shall 
be discretion of the arbitrator, subject to the condition that 
the amount of such costs to be awarded to either party 
shall not, in respect of a monetary claim exceed the 
percentage set out below of any such award irrespective 
of the actual fees, cost and expense incurred by either 
party provided that where a monetary claim is disallowed 
in full the said percentage shall be calculated on the 
amount of the claim. The arbitrator may determine the 
amount of the costs to be awarded or director the same 
to be fixed as between solicitor and client or as party and 
shall direct by whom and to whom and in what manner 
the same shall be borne and paid. 
 
The percentage above referred to in this clause are 5% 
on any such monetary award which does not exceed Rs. 
10,000 at 3% on the next Rs. 40,000 or any part thereof 
2% on the next  

Rs. 50,000 or any part thereof and 1% on any excess 
over  
Rs. 1,00,000/- provided that the government shall not be 
liable to any claim in respect of any such dispute or 
difference until the liability and the amount thereof shall 
have been referred to and decided by the Arbitrator. 
 
69.2 The fees for Arbitrators shall be levied based on the 
value of claims referred to for arbitration. The fees shall 
be calculated at 5% of the fusty Rs. 10000/- at 3% of the 
next Rs. 40000/- 
 
69.3 In cases where the value of claim is more than Rs. 
50,000 the parties will seek remedy through the 
competent civil court. 
 
APPENDIX No. I. 
 
PUBLIC WORKS DEPARTMENTS SAFETY CODE 
General Rules as to Scaffolds; 

 
1. Suitable scaffolds shall be provided for 

workman for all works that cannot be safely done 
from a ladder or by other means.   When a ladder 
is used an extra Mazdoor shall be engaged for 
holding the ladder and the ladder shall be given 
an inclination not setter the o.25 to 1 (0.25 
horizontal to 1 (vertical) When the ladder is used 
for carrying materials as well, suitable foot holds 
and hand holds shall be provided on the ladder. ,
  

2. A scaffold shall not be constructed taken down 
or substantially altered, except (a) under the 
supervision of competent and responsible person; 
and (b) as for as possible by competent workers 
possessing adequate experience in such 
work. , 

3. All scaffolds and appliance connected therewith 
and all ladders shall . 

 
a) be of sound material 

b) be of adequate strength having regard to the load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more that 3.5 metres above 
the ground or floor shall have a guard rail properly 
attached, bo braced and otherwise secured at least 0 
meter above the floor or platform of such scaffolding or 
staging and extending along the entire length of the 
outside and ends thereof with only such opening as may 
be necessary for delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying 
from the building or structure. 
 
5. Scaffolds shall be so constructed that no part 
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thereof can be displaced in consequence of normal 
use. 

6. Scaffolds shall not be overloaded and so far as 
practicable the load shall be evenly distributed. 

 
7. Before installing lifting gear of scaffolds special 

precautions shall be taken to ensure the strength and 
stability of the scaffolds. 

 
8. Working platform, gangways and stairways should 

be so constructed that to part there can save unduly 
or unequally. If the height or the platform or the 
gangway or the stairways is more than 3.5 meters 
above ground level or floor level they 
should be closely boarded should have adequate 
width and should be suitably fenced as described in 
(4 above) 

 
9. Every opening in the floor of a building or in a 

working platform shall be provided with suitable 
fencing or railing for a minimum height of 0.9 meter to 
prevent the fall of persons or material. 

 
10. Safe means of access shall be provided to all 

working platforms and other working places. Every 
ladder shall be securely fixed. No portable single 
ladder shall be over 9 metres in length while the 
width between side rails in rung ladder shall 
in no case be less than 30cm for ladder upto and 
including 3 metres in length.   For longer ladders this 
width should be increased at least 20 mm for each 
additional metre of length. Uniform step spacing 
should not exceed 30 cm.  Adequate precautions 
should be taken to prevent danger from electrical 
equipment.  No materials on the site of work shall be 
so stacked or placed as to cause danger or 
inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and 
lights to protect the Public from accidents and 
shall be bound to bear the expenses of the defense 
of every suit, action or other proceedings at law that 
may be brought by any persons for injury sustained 
owing of the defense of every suit, action or other 
proceedings at law that may be brought by any 
persons for injury sustained owing to neglect 
of the above precautions and to pay any damages 
and cost which may be awarded in any such suit, 
action or proceedings to any which may be awarded 
in any such suit, action or proceedings to any such 
persons or which may with the consent of the 
contractor be paid to compromise and claim by any 
such person. 
 

Excavation and trenching 
11. Trenches -1.2 meters or more in depth, shall at 
all times be supplied with at lease one ladder for each 30 
meters in length or fraction thereof. Ladder shall be 

extended from bottom of the trench to at least 0.8 meter 
above the surface of the ground. The sides of trenches 
which are 1.5 meters or more in depth shall be stepped 
back to give suitable slope or hold securely by timber 
bracing, so as to avoid the danger of sides to collapse. 

12. Demolition - Before any demolition is commenced 

and also during the process of the work - 

a) All roads and open areas adjacent to the 
work site shall either by closed or suitably 
protected. 

b) No electric cable or apparatus which is 
liable to be a source of danger over a 
cable or apparatus used by the operator 
shall remain electrically charged. 

c) All practical steps shall be taken to prevent 
danger to persons employed from risk or fire 
or explosion or flooding. No floor, roof or 
other part of the building shall be so 
overloaded with debris or materials as to 
render it unsafe. 

13. All necessary personal safety equipment as 
considered adequate by the Executive Engineer shall be 
kept available for the use of the person employed on the 
site and maintained in a   condition suitable for immediate 
use and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned. . 

a) Workers employed on mixing asphaltic materials 
cement and lime mortars shall be provided with 
protective footwear and protective goggles. 

b) Those engaged in white-washing and mining or 
stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with 
protective goggles. 

c) Those engaged in welding works shall 
have protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

d) Those engaged in welding works shall be 
provided with welder's protective sight 
lags. 

e) When workers are employed in sewers 
and man holes which are in use, the 
contractor shall ensure that the manholes 
covers are opened and are ventilated at 
least for an hour before the workers are 
allowed to get into the manholes , and the 
manholes so opened shall be cordoned 
off with suitable railing and provided with 
warning signals or boards to prevent 
accident to the public. 

f) The contractor shall not employ men below the 
age of 18 years and women on the work of painting with 
products containing lead in any form. Where ever men 
above the age of 18 are employed on the work of lead 
painting, the following precautions shall be taken. 
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(i) No paint containing lead and lead products shall 
be used except in the form of paste of ready-
made paint. 

(u) Suitable face masks should be supplied for use 
by the workers when paint is applied in the form 
of spray or a surface having lead paint dry 
rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be 
provided to enable the working painters to wash 
during the cessation of work. 

(iv) When workers are employed in dangerous 
occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove 
dangerous resulting in physical damage and 
casualty, adequate protection of the workers 
should be provided. 

 

14. When the work is done near any place 

where there is risk of drowning all necessary 

equipments should be provided and kept 

ready for use and all necessary steps 

taken for prompt rescue of any person in 

danger and adequate provision should be 

made for prompt first aid treatments of all 

injuries likely to be sustained during the 

course of the works. 

15. a)    Hoisting machines and tackle 

including their attachments anchorages and 

supports shall be good mechanical  

construction sound materials and adequate 

strength and free from patent defect and shall 

be kept in good repair and in good working 

order. Every rope used in hoisting or lowering 

materials or as a means of suspension shall 

be of suitable quality and adequate strength 

and free from patent defect. 

b) Every crane driver or hoisting appliance 

operator shall be properly qualified and no 

person under the age of 21 years should be in 
control of any hoisting machine, including 

the scaffold winch or give signals to the 

operator. 

c) In the case of every hoisting machine and of 

every chain ring hook shackle level and fully 

block used in hoisting or lowering or as a 

means of suspension, the safe working load 

shall be ascertained by adequate means.    

Every hoisting machine and all gear referred to 

above shall be plainly marked with the safe 

working load, in the case of hoisting machine 

having a variable safe working load, each safe 

working load and the conditions under which it 

is applicable shall be clearly indicated.   No part 

of any hoisting machine or of any gear 

referred to above in this paragraph shall be 

loaded beyond the safe working load except 

for the purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and 

other dangerous parts of hoisting appliance shall be 

provided with efficient safeguards, Hoisting appliance shall 

be provided with such means as will request to a 

minimum the risk of the accidental descent of the load. 

Adequate precautions shall be taken to reduce to a minimum 

the risk of any part of a suspended load becoming 

accidentally displaced. 

When workers are employed on electrical 

installations which are already energized, insulating mats, 

wearing apparel such as gloves, sleeves and boots as may 

be necessary should be provided. The workers and carry 
keys or other materials which are good conductors or 

electricity. 

17. These safety provisions should be 

brought to the notice of all concerned by 

display on a notice board at a prominent 

place at workshop. The person responsible 

for the compliance of the safety code shall 

be named by the contractor. 

18. To ensure effective enforcement of 
the rules and regulations relating to 
safety precautions, the arrangements 
made by the contractor shall be open to 
inspection by the Labour Officer, Executive 
Engineer of the Department or other 

representative. 

19. Notwithstanding the above clauses (1) 

to (18) there is nothing in these to exempt 

the contractor from the operations 

of any other Act of rules in force in the 

Republic of India. 

Model Rules for provision of Health and Sanitary arrangements 
for workers employed by the P. W.D. and Highways and 

Rural works Department and their contractors 
The contractor's special attention is invited to relevant 

clauses of the "General conditions of contract" in the Tamilnadu 
Building Practice and he is requested to provide at his own 
expense the following amenities' to the satisfaction of the 
Executive Engineer. Application : These rules shall apply to 

all building and construction works in charge of P.W.D. 

2. Definition: (i)  "Work place11 means a place at which an 

average fifty or more workers are employed in connection with 

construction work. • 
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ii) "Large work place" means a place at which at an 
averaged 500 or more workers are employed in 
connection with construction work. 

3. First Aid : (a) At the work site there shall be maintained in 

a readily accessible place, first aid appliance and 
medicines including an adequate supply of sterilized 
dressing. And sterilized cotton wool.  The appliances 
shall be kept in good order. They shall be placed under the 
charge of a responsible person who shall be readily 
available during working hours. 

(b) At large work places where hospital facilities are 
not available within easy distance of the works first-aid posts 

shall be established and be run by a trained compounder. 

(c) Where large work places are remote from regular 

hospitals an in-door ward shall be provided with one bed 

for every 250 employees. 

(d) Where large work places are situated in cities 

towns or in their suburbs and no beds are considered 

necessary owing to the proximity of city or town 

hospitals, suitable transport shall be provided to facilitate 

removal of urgent cases to these hospitals.   At other work 

places some conveyance facilities, such as a car shall be 
kept readily available to take injured persons or persons 

suddenly taken seriously ill to the nearest hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking purposes 
shall be provided for the work people on a 

scale of not less than 15 litres per head per 
day. 

b) Where drinking water is obtained from an 
intermittent public water supply each work 

place shall be provided with storage tank 

where such drinking water shall be stored. 
c) Every water supply storage shall be at a distance of not 

less than 15 metres from any latrine, drain or other source 
of pollutions. Where water has to be drawn from an existing 
well, which is within such proximity of latrine, drain or any 
other source of pollution, the well shall be properly chlorinated 
before water is drawn from it for drinking.  All such wells 
shall be entirely closed in and be provided with a trap door 
which shall be dust and water proof. 

d) d) A reliable pump shall be fitted to each covered well 
the trap door shall be kept locked and opened only for 
cleaning or inspection which shall be done atleast once a 
month. 

5. Washing and bathing places : Adequate washing 
and bathing places should be provided, separately for 
men and women such places shall be kept in clean and 
drained condition. Bathing or washing should not be 
allowed in or near any drinking water well. 

6. Latrines and Urinals: There shall be provided within the 
precincts of every work place, latrines and urinals in an 
accessible place and the accommodation, separately for 
each of them, shall be on the following scale or on the 
scale so directed by the Executive Engineer in any 
particular cases. 

(i) Where the number of persons employed does not 
exceed 50 ...................... 2 seats 

(ii) Where the number of persons employed exceed 
50 but does not exceed 100 ................... 3 seats 

(iii) For every additional 100 .............. 3 seats 

If women are employed separate latrines and urinals 
screened from those for men shall be provided on the 
same scale. 

Except in work places provided with water flushed 
latrines connected with a water borne sewerage system, 
all latrines shall be provided with receptacle on a dry earth 
system which shall be cleaned at least four times daily and 
at least twice during the working hours and kept in strictly 
sanitary conditions. The receptacles shall be tarred inside 
and outside atleast once a year. 

The excreta from the latrines shall be disposed off at 
the contractor's expense, in out way pits approved by the 
local Public Health Authority. The contractor shall also 
employ adequate number of scavengers and conservancy 
staff to keep the latrines and urinals in a clean condition. 

7. Shelters during rest: At every work site there shall be 
provided free of cost, two suitable sheds one for meals and 
the other for rest separately for men and women for the 
use of labourers. 

8. Creches: (a) At every workplace at which 50 or more 
women workers are ordinarily employed, there shall be 
provided  two huts of suitable size for the use of children 
under age of 6 years belonging to such women, one hut 
shall be used for infants games and play and the other as a 
bed room. The huts shall not be constructed on a lower 
standard than the followingi)  Thatched roofs  

ii) Mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitable and sufficient 
opening for light and ventilation. There shall be adequate 
provision of sweepers to keep the places clean. There shall 
be two Dais in attendance. Sanitary utensils shall be 
provided to the satisfaction of the Health Officer of the area 
concerned The use of the huts shall be restricted to 
children, their attendants and mothers of the children. 

b) Where the number of Women workers is more than 
25 hut less than 50, the contractor shall .provided 
atleast one hut and one Dai to look after the 
children of women workers. 
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c) The size of creche or creches shall vary according 
to number of women workers. 

The creche of creches shall be properly maintained and 
necessary equipment like toys, etc., shall be provided 
Canteens: A cooked food canteen on a moderate 
scale shall be provided for the benefits of workers if it is 
considered expedient 
 
10. Sheds for workmen: The contractor should provide at 
his own expense shed? for housing his workmen. 
These sheds shall be on a standard not less than the 
cheap shelter type, to live in which the work people in the 
locality are accustomed to. 

A floor area of about 1.8 metres x 1.5 metres for 
two persons shall be provided. The sheds to be in rows 
with 1.3 metres clear space between sheds and a 9 
metres clear space between rows if conditions permit. 
The work people's camp shall be laid out in units of 400 
persons, each, each unit to have a clear space of 12 
metres alround. 
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AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-l/dU9.9.96) 

In the said preliminary specifications after clause 56.3 the following clauses shall be 
inserted, namely: 

56.4 In cases where the Government under the terms of the contract with the contractor 
are liable to supply any materials, article or things to the contractor for the 
performance by him of his part of the contract, the executive Engineer, may at 
his absolute discretion extend the time with in which such materials, articles or 
thing maybe supplied by the Government, and the Government may supply to 
the contractor such materials, articles or things within the time so extended 
without any liability on their part to compensate the contractor by reason of 
the extension of time for the supply of the materials, articles or things. 

 

56.5 In cases where the Government under the terms of the contract are liable to supply 
any materials, articles or things to the contractor for the performance by him of his 
part of the contract and the Government for any reason are unable to supply such 
materials, articles or thighs either within the time specified in the contract or within 
the time extended under clause 56.4 the Executive Engineer may at his discretion 
or at the request of the contractor determine the whole or any part of the contract 
which cannot be performed by reason of the failure to supply such materials, 
articles or things and the contractor shall not be entitled to claim any damages or 
compensation in respect of such determination. The contractor shall however, be 
paid the value of the work already done by him and the cost of the materials articles 
or things if any collected by him up to the date of such determined and left unused 
on the work-spot (Which shall be taken over by the Executive  Engineer either at 
the contract rates or at values deducted form the through rates included in the 
contract) when the contract is determined at the discretion of the Executive 
Engineer, he shall give notice in writing to the contractor and the decision of the 
Executive Engineer to determine the contract shall be final and binding on the 
contractor 

Explanation: The expression through rules means the rate for the finished items of work or the 
allinrates that is to say, the rates for finished items of work inclusive of the cost of materials and 
labour 

56:6 If, at any time after the acceptance of tender the Government shall, for any reason what 
so ever not required the whole or any part of the works to be carried out, the Executive Engineer 
shall give notice in writing of the fact to the contractor who hare no claim to any compensation or 
other payments what so ever, on account of any profit or advantage he might have derived from the 
Execution of  the work in full but which he did not drive in consequence of the termination of the 
works, he shall be paid at contract rates, for the work executed by him including any additional 
works such as clearing of site etc. may be rendered necessary by such determination. He shall 
also be allowed a reasonable payment as decided by the authority which accepted the tender, for 
any expense incurred by him on account of labour and materials, articles or thing collected, but 
which could not be utilized on the works as verified by the Executive Engineer such decision 
shall be final and binding on both the parties and shall not be subject to arbitration under clause 
69. 

DEPARTMENT PENALTY PER CLAUSE AS 
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G.O.Ms.NO.2659, Public Works Department, DATED 23.12.1970 and 
 

Extract from the Tamil Nadu Buildings Practice Volume II 
 

56.  Delays in commencement or progress or neglect of work or suspension of work by 

the contractor and forfeiture of Earnest Money Security Deposit and withheld 

amounts. 
 

57.1. Time shall be considered as the essence of the contract. If at any time, the 

Executive Engineer shall be of the opinion that the contractor is delaying 

commencement of the work, neglecting or delaying the progress of work as 

defined in the tabular statement “Rate of progress:” in the Article of Agreement or 

the contractor fails to maintain the rate of progress in the Article of Agreement plus 

any extension of time or the contractor shall suspend the works or sublet the work 

or a portion thereof without the sanction of the Executive Engineer or violates any 

of the provisions of the contract, the Executive Engineer shall so advise the 

contractor and at the same time demand compliance. If the contractor neglects to 

comply with such demand within seven days after receipt of such notice, it shall 

then or at any time thereafter be lawful for the Executive Engineer to impose a 

penalty or forfeiture on the contractor from the deposit or to determine the contract. 
 

57.2. The Penalty or forfeiture referred to in Clause 57.1 shall not exceed 5% of the 

value of the work executed and is imposed in cases where the contractor is 

allowed to proceed with the whole or part and complete the whole or such part of 

works. The penalty or forfeiture imposed by the Executive Engineer under this 

Clause is however subject to modification or waiver at the absolute discretion of 

any authority higher in rank than the Executive Engineer. 
 
 

 

57.3. It shall be a further right of the Executive Engineer to give any part of the work to 

any other contractor at his discretion or have it done departmentally in order to 

maintain the rate of progress and the contract shall then be determined for only 

that portion of the work given to other contractor or done departmentally. The 

forfeiture under Clause 57.2 will in these circumstances be applied and any 

expenditure incurred on this account shall be recovered from the original 

contractor. 
 

57.4. Determination of the contractor referred to in Clause 57.1 shall carry with it the 

forfeiture of the Security Deposit. After determining the contract, the Executive 

Engineer shall have the right to give any part of work to any other contractor in the 

unexecuted portion of the contract in which case any expenses which may be 

incurred in excess of such amount which would have been paid to the original 

contractor if the whole work had been executed by him shall be borne and paid by 

the original contractor, and may be deducted from any money due to him by the 

Government under this contract or any other account whatsoever. Provided, also 

that if the expenses incurred by the Government are less than the amount payable 
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to the contractor at his agreement rates, the difference will not be paid to the 

contractor. 

 

57.5. In the event of any one of the above Clauses being adopted by the Executive 

Engineer, the contractor shall have no compensation for any loss sustained by him 

by reason of his having purchased or processed any materials or entered into any 

engagement or made any advance on account or with a view to the execution of 

the work or the performance of contract and in case action is taken under any of 

the provisions aforesaid the contractor shall not be entitled to be paid any sum for 

any work actually performed under the contract unless and until the Executive 

Engineer has certified in writing the performance of such work and the value 

payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 
 

 

57.6. In the event of the Executive Engineer putting in force all or any of the powers 

vested in him under the Clause 57.4, he may, if he so desires, after giving a notice 

in writing to the contractor, take possession of the works and site and all such plant 

and materials thereon (or any ground contiguous thereto) and all such plant and 

materials as above mentioned shall thereupon be at the disposal of Government 

absolutely for the purpose of completing the work After such notices shall have 

been given, the contractor shall not be at liberty to remove from the site of work or 

from the ground contiguous there to any plant or materials belonging to him which 

shall have been placed  thereon for the purpose of the above work. Government 

shall not be liable to make any payment to the contractor or account of use of such 

plant for the completion of the works, under the provision herein before contained. 

On taking possession of the materials and stores belonging to the contractor or 

procured by the contractor and intended to be used for the execution of the work or 

any part thereof, the contractor shall be paid for the same in account, at the 

contract rates to be certified thereof, shall be final. Otherwise the Government may 

give notice in writing to the contractor to remove any of his plant or materials from 

the site and not required for the completion of the works. If such plants or materials 

are not removed within 14 days after notice shall have been so given, the 

Government may remove and sell the same, holding the proceeds less the cost of 

removal and sale, to the credit of the contractor. The certificate of the Executive 

Engineer as to the expense of any such removal and sale shall be final and 

binding on the contractor. 
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APPENDIX - IX – XXXVIII 

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 

1. Name, location and type of work 

2. Name of Contractor 

3. Works engaged in 
(i) P.W.D, Work 
(ii) Government work other than PWD (iii) Other works 

4. Name and address of Manager(s) of works 

5. Value of contract 

6. Employment earnings 

 
Category Men Wome

n 
Employees 

boys 
Girls 

1 2 3 4 5 

 

I. Total number of employees during months: 

 
II. Number of 

employees in the 
works on the last 
working day of the 
month: 

 
EL Total wages paid for 

 
IV. Total numbers of working days during the month 

 
V. Length of normal wage period 

 
Date :  

Place : 

To: 

  Signature of the Contractor or Manager 
1. The 

Employment Officer, District 

Employment Office, 2. Assistant 
Commissioner / Executive Officer, 
Arulmigu Vazhaithottathu Ayyan 
thirukkoil Ayyampalayam, 
Palladam Taluk   ”..  

 

Instruction to complete the Proforma 

 

1. The Contractor means the person who has contracted to execute the works. 
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2. Manager means any person who manages, supervises the work(s) on behalf of 

the contractor. 

3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar 

month, if the last day of  

the Calendar month is a holiday, the working day immediately previous to the 

holiday Item 6 (ii) Wages means basic wage, dearness allowance project 

allowances etc. including work benefits paid in cash or kind. 

Item 6 (iii) Columns 2 and 3 refer to adults who are 18 years of age or over. 

Item 6 - Columns 4 and 5 refer to others not covered by columns 2 and 3. 

4. Returns should cover a calendar month. 

5. Completed returns to reach the employment exchanges 

concerned on or before 5th of the month Succeeding the month to 

which the return relates. 

**********  



Executive officer         No of Corrections:          Contractor 

             No of over writing: 

 

TENDER SCHEDULE  

NAME OF WORK: Construction of Archagar & Staff Quarters at Vazhai Thottathu Ayyan Temple 

Ayyampalayam, Palladam Taluk, Tirupur District. 

EMD: - Rs.97,000/-  Contract Value:- Rs.1,73,43,561/-    Issued to Thiru: ……………………… 

                                                                                    (Including 12% GST)                     Date   : ……………………… 

S. 
No 

Qty  Description of work   
MDSS 

no      

Rate  
unit Amount  

In word  In figures 

1 
691.00 
Cum 

Earth work excavation for foundation  in 

all soils and sub-soils and to full depth as 

may be directed except in rock requiring 

blasting inclusive of shoring shuttering, 

bailing out water wherever necessary 

and depositing the surplus earth within 

the compound in places shown by the 

departmental officers with an initial lead 

of 10 mts and initial lift of 2 mts. and 

clearing and leveling the site, etc., 

complete complying with standard 

specification. 

    

  
One 
cum  

  

2 
103.00 
Cum 

Supplying and filling in foundation, 

basement and trenches with M-sand in 

layers of not more than 15 cm thick ,well 

watered, rammed and consolidated etc. 

complete complying with standard 

specification and as directed by the 

departmental officers. 

    

  
One 
cum   
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3 
947.00 
Cum 

Filling in basement with GRAVEL (Other 
than sand) in layers of not more than 

15cm.thick well rammed watered and 
compacted -1m3 etc., complete 
complying with standard specification.     

  
One 
cum 

  

4 
84.00 
cum 

Plain Cement Concrete 1:4:8 (One 
Cement, Four sand and eight hard 
broken stone jelly) using 40 mm gauge 
hard broken granite stone jelly for 
foundation  including dewatering 
wherever necessary and laid in layers of 
not more than 15 cm thick, well 
rammed, consolidated and curing etc. 
complete complying with standard 
specification      

  
One 
cum   

  

5 
15.00 
cum 

Brick work in Cement Mortar 1:3 using 
best quality II class table moulded 

chamber burnt bricks of size 9" x 4-3/8" 
x 2-3/4" for foundation and basement 
including curing, etc., complete 
complying with standard specification.     

  
One 
cum   

  

6   

Brick work in Cement Mortar 1:6 using 
best quality II class table moulded 

chamber burnt bricks of size 9" x 4-3/8" 
x 2-3/4" for foundation and basement 
super structure in ground floor, first floor 
and Second floor including curing, etc., 
complete complying with standard 

specification.     

      

A 
117.00 

cum 
For Foundation and basement  

    
  

One 
cum 

  

B 
135.00 

cum 
Super structure in ground floor  

    
  

One 
cum 

  

C 
58.00 
cum 

Super structure in First  floor  
    

  
One 
cum 
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D 
13.00 
cum 

Super structure in second floor  
    

  
One 
cum 

  

7   

Supplying and erecting steel centering 
including necessary supports for plane 
surfaces for Reinforced Cement Concrete 
works such as column footings, column 
pedestals, plinth beams, grade beams, 
staircase steps, etc. which require only 
nominal strutting using mild steel sheets 
of size 90cm x 60cm and 10 BG stiffened 
with welded mild steel angles  for 
boarding supported by Casuarina props 
at suitable intervals etc., complete 
complying with standrad specification 
and as  directed.  

    

      

A 
621.00 
Sqm 

Footing , Grade beam Etc. 
    

  
One 
Sqm 

  

B 
1010.00 

Sqm 
For lintel ,beam sunshade Etc  

    
  

One 
Sqm 

  

C 
399.00 

Sqm 
For column  

    
  

One 
Sqm 

  

8   

Providing and laying in position, 

standardised concrete Mix M-20 Grade in 
accordance with IS 456 using 20mm and 
downgraded hard broken granite stone 
jelly for all RCC items of works with 
minimum cement content of 325 kg/m3 
and maximum water cement ratio of 
0.55, including admixture (plasticizer / 
super plasticizer) in recommended 
proportions as per IS:9103 to accelerate, 
retard setting of concrete, improve 
workability without impairing strength 

and durability with about (5 cu.m.) 7730 
kg. of 20mm machine crushed stone jelly 
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and with about (3.3 cu.m.) 5156 kg. of 
10-12mm machine crushed stone jelly 

and with about (4.79 cu.m) 7670 kg. of 
sand, but excluding cost of reinforcement 
grill and fabricating charges, centering 
and shuttering and also including laying, 
vibrating with mechanical vibrators, 
finishing, curing, etc. and providing 
fixtures like fan clamps in the RCC floor/ 
roof slabs wherever necessary without 
claiming extra, etc., complete complying 
with standard specification and as 
directed by the departmental officers. 
The coarse and fine aggregates to be 
used should comply with the 
requirements of IS standards. (No 
separate payment will be made by the 

Department for the excess usage of 
materials). 

A 
117.00 

cum 
In foundation  

    
  

One 
Cum 

  

B 
101.00 

cum 
In  Ground floor  

    
  

One 
Cum 

  

C 
45.00 
cum 

In  first  floor  
    

  
One 
Cum 

  

D 
12.00 
cum 

In Second  floor  
    

  
One 
Cum 

  

9 
370.00 

Qtl 

Supplying ,fabrication and placing in 

position steel reinforcement using mild 
steel /ribbed for steel rods for all RCC 
works as per the design given including 
cost of steel and binding wire in all floors 
complying with standard specification  
and drawing      

  
One 
Qtl 
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10   

Brick partition walls of 11.50cm 
thickness using best quality II class table 

moulded chamber burnt bricks of size 9" 
x 4-3/8" x 2-3/4" in Cement Mortar 1:3 
(One Cement and Three Sand) using 
hoop iron reinforcement if found 
necessary including curing etc. complete 
and as directed by the departmental 
officers. (Hoop iron reinforcement will be 
measured and paid for separately) 

    

      

A  
58.00 
Sqm 

In Ground Floor (11.5 cm thick)  
    

  
One 
Sqm 

  

B  
26.00 
Sqm 

In first Floor (11.5 cm thick)  
    

  
One 
Sqm 

  

11 
21.00 
Cum 

Plain Cement Concrete 1:2:4 (one 
cement, two sand and four hard broken 
stone jelly) using 20mm jelly for wearing 

coat including laying, compacting, 
finishing and curing, etc., complete as 
per standard specifications and as 
directed by the departmental officers. 

    

  
One 
Cum 

  

12 
310.00 
Sqm 

Paving the floor with best quality Vitrified 
Tiles of size 600 x 600 x 8mm  of 

approved colour, shade and quality laid 
in cement mortar 1:3 (one cement and 
three sand) 20mm thick in all floors and 
the top pointed with the white cement 
mixed same colour pigments etc., 

complete complying with standard 
specification.  (The make and brand of 
the tiles should be got approved by 
Executive Engineer before use on works) 

    

  
One 
Sqm 
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13 
198.00 
Sqm 

Dadooing walls with printed  designed 
colour glazed tiles of size 300 x 450 x 

8mm sizes set in Cement Mortar 1:2 
(One Cement and Two sand) 10mm thick 
and pointing the joints with white 
cement mixed with colouring pigments at 
the rate of 0.40 Kg. / sq.m. neatly in all 
floors, curing, etc., complying with 
standard specification andas directed by 
the departmental officers. 

    

  
One 
Sqm 

  

14 
30.00 

Sqm 

Flooring with following ceramic tiles of 
size 305 x 305 x 6 mm laid over 20 

mm thick cement mortar 1:3 (One 
Cement and Three Sand) base mortar 
over the existing slab / floor including 
cutting the tiles to the required size with 
special cutter wherever necessary, laying 

in position and pointing with white 
cement mixed with colouring pigment at 
the rate of 0.3 Kg. / sq.m. etc., complete 
complying with standard specification.  
(The make and brand of the tiles should 

be got approved by Executive Engineer 
before use on works) 

    

  
One 

Sqm 
  

15 
26.00 
Cum 

Weathering course in brick jelly lime 

concrete using broken brick jelly of size 

20mm uniform gauge in pure slaked lime 

(no sand to be used) to the proportion of 

brick jelly to lime being 32:12.5 by 

volume and laid over the RCC roof slab 

in a single layer of required slope and 

finished by beating the concrete with 

wooden beaters of approved pattern, 

keeping the surface constantly wet by 

sprinkling lime jaggery water, etc.,      

  
One 
Cum 
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16 
335.00 
Sqm 

Finishing the top of roof with one course 
of machine pressed tiles of size 230mm x 
230mm x 20mm of approved quality set 
in Cement Mortar 1:3 (One Cement and 

Three Sand) 12mm thick mixed with 
water proofing compound conforming to 
ISS at 2% by weight of cement used and 
the joints pointed neatly to full depth of 
tiles with the same cement mortar mixed 
with red oxide and water proofing 
compound including curing etc., 
complete complying with standard 
specification and as directed by the 
departmental officers     

  
One 
Sqm 

  

17 
14.00 
Sqm 

Manufacturing, Supplying and Fixing of 
Stainless Steel Hand rails for staircase 
near wet riser using 50mm dia 304L 
Grade Stainless Steel pipe of 1.60mm 
thick  will provide with tubular supports 
made of 304L  Grade Stainless Steel pipe  
of 25mm dia. 1.6mm thick welded to the 
railing. The support will be grouted into 
the wall and provided with 93mm thick  
Stainless Steel  circular base plate of 304 
grade. The rate shall include for grouting 

into hand rail in floor polishing bonding 
cutting,grinding,conveyance,welding   
charges electrical ,charges etc., 
complete.      

  

  

  
One 
Sqm 
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18 

 
 

 
 

 
 
 

65.00 
Sqm 

 

Supplying and fixing UPVC (Un-

Plasticized Polyvinyl Chloride) Windows 

of casement type (open) from the profile 

the size of outer frame 60mm x 58mm 

and shutter profile are reinforcement 

with GI/1mm 125GSM and 100% 

corrosion free, the profiles are multi 

chambered sections with wall thick of 

2mm. The EPDM rubber (black colour) 

covered with over all the edges of frame 

and shutter the shutter will be provided 

with Espag multi power point locks and 

also it operates as handle. The corners 

and joints should be welded and cleaned. 

Radiations free pin headed plain or 

brown colour glass 4mm thick should be 

provided to the shutter and it should not 

allow leakage of water even  at most 

ranging storms and should have key 

lockable action, security protective 

hinges, strong locking systems and as 

per size for arresting noise and energy 

loss. The connecting mechanism between 

sash and outer frame that enables 

opening of the window. The window 

should be fixed to the wall with 100% 

packing with screws and silicon packing 

all round the frames. The window should 

be got approved from the Executive 

Engineer before use on work     

  

 

 
 
 
 
 

 
 
 
 
 

One 

Sqm 
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19 
6.00 
Sqm 

Supplying and fixing UPVC (Un-
Plasticized Polyvinyl Chloride) Louvered 

Ventilators of from the profile  the size of 
outer frame 60mm x 58mm and shutter 
profile size of 60 x 78mm both profiles 
are  reinforced  with GI/1mm 125GSM 
and 100% corrosion free, the profile are 
multi chambered sections with wall thick 
of 2mm. The EPDM rubber (black colour) 
covered with all over the edges of frame 
and shutter. The corners and joints 
should be welded and cleaned.  
Radiations pin headed glass 4mm thick 
should be provided in the louvers. The 
window should be fixed to the wall with 
100% packing with screws and silicon 
packing all round the frames. The 

ventilator should be got approved from 
the Executive Engineer.     

  
One 
Sqm 

  

20 
20.00 
Sqm 

Solid PVC door shutters using 19 Gauge 19mm MS 
square tubes for styles and outer frames. 15mm 

MS square tubes for top, lock and bottom rails. The 
steel tubes shall be covered with 5mm thick solid 

PVC sheets. Shutter using 5mm thick solid PVC 
sheets for paneling shall rigidly fixed in position 

including necessary furniture and fittings. The 
overall size of styles shall be 50mm x 30mm. The 

overall size of top rail, Lock rail and bottom rail 
shall be 75mm x 30mm. The overall size of frames 

shall be 50mm x 45mm, with suitable rebate for  

housing the shutter.(Solied panel PVC door with 

frame). 

    

  
One 
Sqm 
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21 
39.00 
Sqm 

FRP door Sutter with FRP door frames 
made out of FRP Sheets of 3mm thick of 

overall size 65mm x 50mm with rebate 
suitably reinforced using MS Angle / 
Flats, cost of holdfasts and solid core FRP 
shutter Panel of 5mm thick and hollow 
core frames of 3m wall thickness for 
styles and rails etc., of sizes specified by 
Engineers 

    

  
One 
Sqm 

  

22 
3200.00 

kg 

Supplying and fixing mild steel grill Gate 
including cost conveyance of all materials 
and fixing in position including priming 
coat etc. complete with standard 
specification.      

  
One 
kg 

  

23 
3082.00 

Sqm 

Plastering with Cement Mortar 1:5 (One 
Cement and Five sand), 12mm thick in 
all floors including curing etc. complete 

complying with standard specification 
and as directed by the departmental 
officers.     

  
One 

Sqm 
  

24 
141.00 
Sqm 

Plastering with Cement Mortar 1:3 (One 
Cement and Three Sand) 20mm thick 
mixed with water proofing compound 

conforming to BIS at 2% by weight of 
cement used including finishing, curing, 
etc., complete in all floors complying 
with standard specification and as 
directed by the departmental officers. 

    

  
One 
Sqm 

  

25 
1410.00 

Sqm 

Special ceiling plastering and finishing the 
exposed surface of all RCC items of work such 
as slabs, beams, sunshades, facia, canopy 
slab, staircase waist slab, landing slab etc., 
with Cement Mortar 1:3 (One Cement and 
Three Sand) 10mm thick including hacking 
the surfaces, providing cement mortar 
nosing, beading for sunshades, staircases, 
steps, landing slabs and curing, etc., in all 
floors complying with standard specification 
and as directed by the departmental officers  

    

  
One 

Sqm 
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26 
4492.00 

Sqm 

Painting two coats of newly plastered 
wall surface with ready mixed plastic 

emulsion paint ACE (Anti Fungus)of first 
class quality and of approved colour over 
a priming coat including thorough 
scrapping, clean removal of dirt, and 
including necessary plaster of paris 
putty, wherever required etc., complete 
complying with standard specification. 

    

  
One 
Sqm 

  

27 
202.00 
Sqm 

Painting new iron works such as steel 
doors, windows, ventilators, window 
bars, balustrades etc., with two coats of 
best approved first quality and colour of 
synthetic enamel paint over the existing 
red oxide priming coat in all floors 
excluding cost of priming coat etc., 
complete complying with standard 

specification. (The make, quality and 
colour of paint should be got approved 
by the Executive Engineer before use on 
works.) 

    

  
One 
Sqm 

  

28 
7.00 
Sqm 

Manufacturing, supplying and fixing Precast 
Reinforced Cement Concrete slabs of 
following thickness in RCC 1:2:4 (one 
cement, two sand and four aggregates), 
using following HBGS jelly excluding cost of 
reinforcement steel in position but including 
cost of moulding charges, casting of slab, 
finishing, curing and fixing in position in all 
floors etc., complete complying with standard 
specification and as directed. 

    

  
One 
Sqm 
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29 
18.00 
Sqm 

Paving the floor with best approved 
quality fine polished Granite Stone Slabs 

of size 1200 x 600 of 18 / 20mm thick of 
Synthetic Grey, Paradise and  similar 
varieties with machine cut edges laid 
over a cement mortar bed of 20mm thick 
using cement mortar 1:3 (One cement 
and three sand) fixing the slabs with 
required cement slurry and laid in true 
right angles with minimum possible 
width of joints and pointing the joints 
with white cement mixed with mathcing 
colouring pigments etc., The granite 
stone slabs and other materials to be 
used shall be got approved by the 
Executive Engineer concerned before use 
on work, etc., complete as per standard 

specification.  

    

  
One 
Sqm 

  

30 
61.00 
Sqm 

Supplying and fixing fine polished 
cuddapah slab of following thickness for 
cup-board arrangements including laying to 
correct alignment with necessary cement 
mortar and black powder etc, complete 
complying with standard specification and 
as direct. 

    

  
One 
Sqm 

  

31 
33.00 
Sqm 

Paving the floor with pre-polished concrete 
anti-skid tiles (Required shape and design) of 
20mm thick of approved quality and colour 
laid in Cement Mortar 1:3 (One Cement and 
Three sand) 20mm thick and pointed with 
white cement mixed with colouring pigment 
at the rate of 0.40 Kg. / sq.m., curing, etc., 
complete complying with standard 
specification and as directed by the 
departmental officers.  (The make and brand 
of the tiles should be got approved by 
Executive Engineer before use on works) 

    

  
One 
Sqm 
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32   

Supplying and fixing in position best 
approved of BIS quality PVC rain water 

down fall pipes having a pressure of 4 
kg. / sq.cm including cost of necessary 
PVC shoe, PVC bend, cast iron gratings 
of required diameter and special clamps, 
brass screws, nails, etc., and fixing of 
cast iron gratings at junction of parapet 
and the RCC roof slab including finishing 
neatly etc., complete. The rate shall be 
 inclusive of cast of removable cast iron 
grating. The PVC pipe shall be fixed in 
wall with special type of "U" clamp at the 
centre of the pipe line in addition to 
those for more than 3.0 meter pipe 
length, etc., complete complying with 
standard specification. 

    

      

 A 
68.00 
Rm 

110mm Rain water  
    

  
One 
Rm 

  

33 
187.00 
Sqm 

Providing Anti-termite treatment to soil 
adjacent and under building foundation, 
plinth periphery of the building by 
application of chemicals of IS 63613 part 

I to IV in stages to suit the progress of 
work consist as per the detailed 
specification as below.  Including 
breaking of termite mounds, making 
holes with crow bar, closing the holes 

after the treatment and including cost of 
chemicals, labour charges, transport and 
storing etc., complete and as directed by 
the departmental officers. 

    

  
One 
Sqm 
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34 
10.00 
Nos 

Construction of INSPECTION CHAMBER 

following clear sizes including earth work 
excavation, CC 1:5:10 of 10 cm thick 
and brick work in Cement Mortar 1:5 
[One cement and Five sand] using best 
quality of second class Table Mould 
Bricks of size 9" x 43/8" x 23/4" with 
Plastering with Cement Mortar 1:3 [One 
Cement and Three Sand] 12 mm thick to 
 inner and outer sides and covered with 
precast slab 75 mm thick etc., complete 
complying as directed by the 
departmental officers as per standard 
specification. 

    

  
One 
No. 

  

35 1.00 No 

Supplying and fixing PVC ventilating 

shaft of 110mm dia (having working 
pressure 4 kg. / sq.cm) with 3 metre 
height including cost of PVC cylindrical 
cowl of best approved quality etc., 
complete complying with standard 
specifications and as directed by the 
departmental officers 

    

  
One 
No. 

  

36 
2.00 
Nos 

Supplying and fixing in position CI 
manhole covers with CI frames (Heavy 
duty) of size 60cm x 60cm of best 
approved quality as per standard 

specification etc., complete complying 
with standard specifications 

    

  
One 
No. 

  

37 
 

1.00 
No 

Supplying and erating 2h.p monoblock 
with ISI mark with necessary accessories 
(Motor should be got approved by 

Executive engineer before use on works) 
complete with standard specification      

  
One 
No. 
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38 
190.00 

Rm 

Supplying, laying and jointing UPVC 
pipes  (Un-Plasticized Polyvinyl Chloride) 

(Residential and home applications)  
water pressure in  Residential areas do 
not normally exceed the maximum 
tolerance. (Schedule -40) etc., Complete 
complying with standard specifications. 
The UPVC pipe shall be got approved by 
the Executive engineer before use on 
work.(The earth work excavation , re-
filling the trench with excavated earth , 
sand filling , etc.,, shall be measured and 
paid separately under respective items.) 
Below Ground level      

  
One 
Rm 

  

39   

Supplying, laying and jointing UPVC pipes 
(having working pressure 10 kg. / sq.cm) of 
approved quality and best variety conforming 
to BIS of the following dia including cutting, 
threading and fixing UPVC specials using PVC 
adhesives (but excluding cost of such 
specials) and fixing into wall with teak wood 
plugs, PVC clamps and screws making holes 
on the wall (or) drilling holes in the roof and 
making good the dismantled portion to 
original condition with necessary brick work / 
cement concrete and plastering neatly 
wherever necessary with necessary 
scaffolding charges, etc., complete complying 
with standard specifications.  The PVC pipes 
shall be got approved by Executive Engineer 
before use on works. Above Ground level  

    

      

 A 
185.00 

Rm 
32mm dia UPVC  pipe  

    
  

One 
Rm 

  

 B 
120.00 
Rm 

20mm dia UPVC  pipe  
    

  
One 
Rm 
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40 
6.00 
Nos 

Supplying and fixing in position the 
STAINLESS STEEL   sink of size of 600 
x 600 x 200mm of 32mm dia 'B' class 
G.I waste water pipe, 32mm dia CP 
waste coupling etc. complete complying 
with standard specification  [The  
STAINLESS STEEL  sink and specials 
should be got approved by the Executive 
Engineer before use on works] 

    

  
One 
No. 

  

41   

Supplying and fixing in position the flowing 
UPVC Special of heavy type and approved 
quality ad good variety excluding fixing 
charge but including necessary cutting and 
threading of GI Pipes, jointing the UPVC 
Special etc. [The GI  specials should be got 
approved by the Executive Engineer before 
use on works]     

      

A  
15.00 
Nos 

50mm dia elbow 
    

  
One 
No. 

  

 B 
7.00 
Nos 

50mm dia bend 
    

  
One 
No. 

  

 C 
7.00 

Nos 
50mm dia Tee 

    
  

One 

No. 
  

 D 
7.00 
Nos 

50mm dia coupling  
    

  
One 
No. 

  

 E 
18.00 
Nos 

32mm dia  elbow  
    

  
One 
No. 

  

 F 
42.00 

Nos 
20mm dia elbow  

    
  

One 

No. 
  

 G 
24.00 
Nos 

32 mm dia Tee 
    

  
One 
No. 

  

 H 
36.00 
Nos 

20 mm dia Tee 
    

  
One 
No. 

  

I  
36.00 
Nos 

32X20 Reducer 
    

  
One 
No. 
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42   

Supplying and fixing in position first 
quality and approved variety of Gun 

metal Wheel Valve with BIS make of 
the following dia including cost of 
shellac, thread balls, etc., complete 
complying with standard specifications 
(for both internal and external water 
supply arrangements).  The valves to be 
used on work shall be got approved by 
the Executive Engineer before use on 
work.      

      

A  
8.00 
Nos 

32mm valve  
    

  
One 
No. 

  

 B 
6.00 
Nos 

20mm valve  
    

  
One 
No. 

  

43 
72.00 
Nos 

Supplying and fixing in position 15mm 
dia brass CP Pillar tap (heavy duty) of 

approved make conforming to BIS 
specifications and quality including cost 
of shellac, thread, etc., complete 
complying with standard specification 
and including cutting and threading 
wherever necessary.  (Taps should be 

got approved by the Executive Engineer 
before use on the works .     

  
One 
No. 

  

44 
12.00 
Nos 

Supplying and fixing approved best 
quality brass CP towel rail 600mm long 
and 20mm dia with brackets of same 

materials including cost of teak wood 
plugs and CP screws, etc., complete 
complying with standard specifications. 
(The tower rail should be got approved 
by Executive Engineer before use on 

works).     

  
One 
No. 
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45 
18.00 
Nos 

Supplying and fixing in position CP 
angle cock of approved make 

conforming to BIS specifications and 
quality including cost of shellac, thread, 
etc., complete complying with standard 
specification and including cutting and 
threading wherever necessary.  (Angle 
cock  should be got approved by the 
Executive Engineer before use on the 
works)      

  
One 
No. 

  

46 
12.00 
Nos 

Supplying and fixing best approved best 
quality brass CP soap tray of size 150 x 
150mm including cost of teak wood 
plugs, brass screws, etc., complete 
complying with standard specifications.  
(The soap tray should be got approved 
by Executive Engineer before use on the 

works)     

  
One 
No. 

  

47 
12.00 

Nos 

Supplying and fixing in position Indian 
make beveled edge mirror of approved 
quality and brand PVC / Fibre Glass 
framed 600 x 450 x 5.5mm thick mirror, 
shelf type with hard board backing of 

approved colour fixed with brass screws, 
rawl plug, etc., complete complying with 
standard specification. (The mirror 
should be got approved by the Executive 
Engineer before use on woks)   

 
One 

No. 
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48 
12.00 
Nos 

Supplying and fixing position CI Nahani 

Trap / Floor Trap of the following sizes 

with best stainless steel gratings of 

approved brand and quality, fixed over a 

bed of brick jelly lime concrete 1:2:5 

(One part of lime, two part of sand and 

five part of 40mm gauge brick jelly) and 

finished with Cement Mortar 1:3 (One 

Cement, Three sand) including 

dismantling masonry works wherever 

found necessary and making good the 

dismantled portions to the original 

condition and giving connection to the CI 

/ PVC pipes, etc., complete complying 

with standard specification. (The Nahani 

Trap should be got approved by the 

Executive Engineer before use on works) 

   

  
One 
No. 
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49 
12.00 
Nos 

Supplying and fixing in position White / 
Colour Glazed Model Floor Mounted 

European Water Closet of best quality 
and approved make with 100mm “P” or 
“S” trap connecting with CI pipe of 
100mm dia / PVC pipe of 110mm dia, 
double flapped rigid PVC black seat and 

seat cover with CP brass hinges including 
cost of white cement, cement for 
packing, spun yarn, teak wood plugs, 
brass screws, etc., including supplying  
and  fixing  10  litres  capacity  PVC  /  

12.5  litres capacity porcelain low level 
flushing tank with a pair of CI brackets, 
etc.,  complete  with all  fittings, such as, 
15mm brass ball valve with polythene 
float with brass handle, union coupling 
connected by means of 40mm white PVC 
flush hand using Indian adopter joint 
including all internal fittings, such as, 
15mm bras connections, 15mm GM 
wheel valve, 15mm brass nipple (2 
Nos.), 15mm nylon connection, TW 

plugs, screws and also giving necessary 
connection to the PVC pipe and painting 
the CI brackets with 2 coats of approved 
paint over one coat of red oxide primer, 
dismantling the masonry and re-doing 
the dismantled masonry to original 
condition, etc., complete complying with 
standard specifications.  (The EWC and 
flushing tank with all accessories should 
be got approved by the Executive 
Engineer.      

  
One 
No. 

  

50 
18.00 
Nos 

Supplying and fixing in position best 
quality and approved make Indian made 
white / colour glazed earthenware 
wash hand basin of size 550 x 400mm     

  
One 
No. 
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(without pedestal) with a pair of cast 
iron brackets, including cost 15mm dia 

brass CP pillar tap, 32mm dia "B" class 
GI waste pipe with rubber plug and 
chain, 15mm dia GM wheel valve, 15mm 
brass nipple, 15mm dia nylon 
connection, 32mm dia CP brass waste 
coupling including fixing of wash basin 
using CI brackets on to the wall in 
position with TW plugs and screws, 
rubber washers, white lead and giving 
necessary water supply connection and 
painting the brackets with two coat of 
painting over a priming coat of anti-
corrosive paint including testing for 
leakages etc., complete complying with 
standard specification and as directed by 

the departmental officers. (The wash 
hand basin and specials should be got 
approved by the Executive Engineer 
before use on works). 

51   

Supplying and fixing in position best 
quality PVC soil / waste pipes of 
various dia having 6 kg / sq.cm. pressure 
BIS mark and providing leak proof joints 
using PVC adhesives including fixing to 
the wall with special PVC / MS clamp, 
teak wood plugs, brass screws, etc., and 

making connection to all sanitary fittings, 
dismantling masonry / RCC works 
wherever found necessary and making 
the good dismantled portion to the 
original condition, including testing for 

any leakages, etc., complete complying 
with standard specifications.  (The PVC     

      



Executive officer         No of Corrections:          Contractor 

             No of over writing: 

 

pipes should be got approved by the 
Executive Engineer before use on works). 

The rate for earth work excavation will 
be measured and paid separately in the 
cases where the pipe lines are proposed 
to laid below ground level  

A  
210.00 

Rm 
110mm dia of pvc 6kg 

    
  

One 
Rm 

  

 B 
160.00 

Rm 
75mm dia of pvc 6kg  

    
  

One 
Rm 

  

52   

Supplying and fixing in position best PVC 
special of approved quality conforming to 

ISS and providing leak proof joints with 
PVC adhesive etc. Including fixing to 
walls with necessary teak wood plunge 
screws etc. and giving connection to the 
pvc pipe dismantling the bricks masonry 

or floor /roof slab and redoing the 
disturbed portion to original condition 
etc. complete complying with standard 
specifications.     

      

A 
6.00 
Nos 

110mm dia door Elbow of pvc 
    

  
One 
No. 

  

B 
6.00 
Nos 

75mm dia door Elbow of pvc 
    

  
One 
No. 

  

C 
15.00 
Nos 

110mm dia Elbow of pvc 
    

  
One 

  No.   

D 
15.00 
Nos 

75mm dia Elbow of pvc 
    

  
One 
No. 

  

E 
15.00 
Nos 

110mm dia tee of pvc 
    

  
One 
No.  

  

F 
15.00 
Nos 

75mm dia tee of pvc 

    

  
One 
No. 

 
 
 
 

 



 

Executive officer         No of Corrections:          Contractor 

             No of over writing: 

 

 

 

`53 
6000.00 

ltrs 

Supplying and fixing of PVC  readymade 
water tank of 1000 ltrs capacity of best 

and approved quality with ISI 
specification labour for fixing etc. 
complete complying should be got 
approved by the Executive Engineer 
before use on works)     

  ltr   

54  GST for Total value 12% 
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	DEPARTMENT PENALTY PER CLAUSE AS
	NAME OF WORK: Construction of Archagar & Staff Quarters at Vazhai Thottathu Ayyan Temple Ayyampalayam, Palladam Taluk, Tirupur District.
	EMD: - Rs.97,000/-  Contract Value:- Rs.1,73,43,561/-    Issued to Thiru: ………………………

