

## **Construction of Proposed Ball Stop Nets at Westmeath GAA, Cusack Park, Mullingar, Co. Westmeath (1)**

Detailed description:

Construction of Proposed Ball Stop Nets; Design, Supply & Install new ball stop netting, support structure & foundation as per specification in conjunction with supplier requirements subject to engineers approval

Type of contract:

Works

Response deadline (Irish time):

27/05/2022 16:00:00

CPV codes:

45212100-7 Construction work of leisure facilities

45000000-7 Construction work

45200000-9 Works for complete or part construction and civil engineering work

45210000-2 Building construction work

45220000-5 Engineering works and construction works