

Addl Chief Engr 1 Corps
Mangla Cantt
Tel Mil - 36079
No. 602/A/ 161 /E-6
20 May 2022

To: Public Procurement Regulatory Authority (PPRA), FBC Building
1st Floor Near State Bank Sector,
G-5/2 Islamabadn

Info: CMES (A) Khn
GE (A) Mgl
GE (A) Sgd
GE (Svcs) Mgl

Subj: Publication of Tender Notice for MES Works in Newspapers

1. Please arrange publication of the attached "NOTICE OF TENDER" on PPRA website.
2. Necessary payment in this regard will be made as per PPRA Rules.

Encl: (As above)


XEN
For ACE
(Muhammad Aamir Sohail Khan)

MILITARY ENGINEER SERVICES – NOTICE OF TENDERS
TENDER No. 06/2022

1. Applications are invited by **Additional Chief Engineer (MES) Mangla** for pre-qualification and issue of the tenders for the following work:-

Ser	Description of Work	Rs (in Mn)
a.	Roof Treatment of H/No.203,205,209,211, 213 AR RD, 200,201,202,203, 205,207,209, 213 1 st Ave & 200, 201, 202, 203,204,206,208, 210,211, 212,213 2 nd Ave Baral Cly Mgl Cantt	8.955
b.	Roof Treatment of H/No.206 1 st Ave, 301,303,305, 309,310,311 2 nd Ave, 400, 401, 402,406, 407, 408, 409, 411 2 nd Ave & 401, 403, 405, 407, 409, 411 1 st Ave Baral Cly Mgl Cantt	8.032
c.	Roof Treatment of H/No.111,117 2 nd Ave, 120,122,124AR Rd, 113EF, 403, 409 3 rd Ave, 124, 501, 503, 504, 505, 508, 509 1 st Ave, 500, 502, 505 2 nd Ave & 500 WG Baral Cly Mgl Cantt	8.009
d.	Roof Treatment of Block No. E-9,11,12,13 (6 x Qtrs Blocks) Lalazar Cly Mgl Cantt	4.326
e.	Roof Treatment of H/No.115 EF, 117 EF, 119 EF, 121 EF, 127 EF, 118 EG, 201 AR Rd, 212 1 st Ave, 411 3 rd Ave, 503, 507,610,615 2 nd Ave & 717 3 rd Ave Baral Cly Mangla Cantt	7.733
f.	Roof Treatment of H/No.111 EF, 112 EG, 204 1 st Ave, 404, 406, 408, 410 3 rd Ave, 709, 710, 712, 713, 715, 716, 718, 720, 721, 722, 723 & 724 3 rd Ave Baral Cly Mgl Cantt	8.803
g.	Repair /Renov works at GOM Baral Cly Mgl Cantt	5.025
h.	Instl of Solar Sys 60 KW for Garrison Officer Mess at Mgl	9.815
i.	Instl of Solar Sys 50 KW for Gar Fac at Mgl	8.01
j.	Imp/Upgradation of Street Lights with Steel Tubular Pole at AR Rd Baral Cly Mgl	4.962
k.	Uplifting / Repl of U/S Electric Items due to Storm AOR GE (Svcs) Mgl	4.455
l.	Repair / Renov works of Block No. F-3, 4, 7 (8x Qtrs Blocks) at MHS Cly Mgl Cantt	5.507
m.	Re-Carpeting of Rd at HQ 19 Div Mgl	4.600
n.	Roof Treatment of Block No.F-3,4,5,7,8 (8x Qtrs Blocks) & 7 ,8 (5 x Qtrs Blocks) at MHS Cly Mgl Cantt	7.938
o.	Roof Treatment of Block No. L-2,3,6 (4 x Qtrs Blocks), L-1, 4, 5, 7, 8 (6x Qtrs) Blocks) Lalazar Cly Mgl Cantt	7.570
p.	Roof Treatment of Block No.E-1, 4, 6 (6x Qtrs Block) Gulberg Cly, Block No.3, 7,9,10, 11,12,88 (12 x Qtrs Blocks) Sabzazar-I Cly Block No. S-1,5,6,68, J-2, 231 Gulistan Cly Mgl	8.565
q.	Instl of Solar Sys 33 KW for Existing Tube Well at Chak Doulat Mangla	4.925
r.	Provn of Three Phase Electric Supply incl Trf 100 KVA with Security Lights from 8 Engr Mag to Lehri Ranges at Mangla	6.576
s.	Misc B&R works at Mgl	7.9
t.	Misc E&M Works at Mgl	7.9
u.	Misc Ext Svcs Works at Mgl	7.9
v.	Misc various nature resdl / non resdl works at Mgl, Sgd and Khn	7.9
w.	Repair/Maint of Various Accn at Mgl	7.9
x.	Repair/Maint Resdl / Non resdl Bldgs at Mgl	7.9
y.	Term Contract for Artificer works incl Minor works, Re-const Repair/Maint of Resdl/Non resdl accn in Zone-III (North Side) in B&R-I Mgl	7.9

aa.	Imp/up-gradation of Ext Svcs works at Mgl	14.9
bb.	TC B&R in AOR of CMES (A) Mgl	7.9
cc.	TC Ext Elect in AOR of CMES (A) Mgl	7.9
dd.	Imp/up-gradation of Ext Svcs works at Sgd	14.9
ee.	Imp/up-gradation of Ext Svcs works at Khn	14.9
ff.	Repair/Maint of various bldgs at Mgl	7.9
gg.	Repair/Maint of Houses in Baral Cly at Mgl	7.9
hh.	Term Contract for Artificer works incl Minor works, Re-const Repair/Maint of Resdl/Non resdl accn in Zone-IV(South Side) in B&R-I Mgl	7.9
ii.	Term Contract for Internal Electric works of various Resdl/Non resdl accn at Mgl	7.9
jj..	TC Ext Water Supply in AOR of CMES (A) Mgl	7.9
kk.	Misc Civil Works at Mgl	14.9
ll.	Misc Civil Works at Sgd	14.9
mm.	Misc Civil Works at Khn	14.9
nn.	Repair/Maint of bldgs /offices/houses at various location at Mgl	7.9
oo.	Repair/Maint of Elect / Water Supply/Sewerage Works at Mgl	7.9
pp.	Up-gradation of Ext Svcs at various location at Mgl, Sgd and Khn.	14.9
qq.	Provn of Misc Civil works at Mgl, Sgd & Khn	14.9
rr.	Up-gradation/Repair/Maint of misc civil work at Mgl, Sgd, & Khn	14.9

2. The contractors are required to submit their applications for issuance of tender documents along with their complete credential as shown (at serial 8). The applications shall be scrutinized and the tender documents will only be issued to the firms who have sufficient experience in the relevant filed and satisfy other special conditions required for the job and area. Tenders will only be issued to the scrutinized contractors. The tender must be received in the office of accepting officer by **1130 Hrs on 09 Jun 2022 and will be opened at 1200 Hrs on the same date.**

NOTE: Contractors shall provide certificate that they are not involved in any type of litigation with Government Department in the Court of Law and that no special report of Directorate of Inspection and Evaluation (E-in-C's Branch GHQ) is outstanding against them.

3. All Contractors, will certify in writing that they are registered with Pakistan Engineering Council (PEC), and will submit a copy of their registration. Contractors not registered with PEC are ineligible to apply.

4. Contractor born on approved list of MES in categories 'A, B, C & D' and also having experience of this type should only apply.

5. Contractor who desire may be present at the time of opening of tenders.

6. The accepting officer reserves the right to accept or reject the tender, Rejected tenders will be dealt with as per Para 33 (i) of PPRA Rules.

7. The interested parties can contact **Additional Chief Engineer (MES) Mangla** / authorized representative for further details from 0800 to 1500 hours on all working days.

8. Fol information is req along with the applications: -

Ser	Name of work executed during last two years & in hand	Amount of work (Rs)	Time allowed in months	Date of commencement	Date of completion	%age progress of work in hand & Supply of Material	Departmental Performance Report on each work by the Engineer-in-Charge