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GOVERNMENT OF TAMILNADU 

 

WATER RESOURCES DEPARTMENT 
 

 

Special Project Circle,                     Coimbatore Region,  

Palani                                    Coimbatore. 

  
 

 

 

 

 

PRICE TENDER SCHEDULE 

 
 
 

 

 

NAME OF 

WORK: 

Construction of a check dam  across the 

Kodaganar River  at  Ponnimanthurai  

Hamlet  of  Sindalagundu village of 

Dindigul  taluk in Dindigul District. 
 

EMD :  :      Rs. 1,60,000/- 

 

  

 
 

 

Tender submitted by  
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GOVERNMENT OF TAMILNADU 
 

WATER RESOURCES DEPARTMENT 
 

 

Special Project Circle,                      Coimbatore Region,  

Palani                                   Coimbatore. 

  
  

 

 

 

 

PRICE TENDER SCHEDULE 

 
 

NAME OF 

WORK: 

Construction of a check dam  across the 

Kodaganar River  at  Ponnimanthurai  

Hamlet  of  Sindalagundu village of 

Dindigul  taluk in Dindigul District. 
 

 

E.M.D              :      Rs.1,60,000/- 

 

Last date for receipt of 

Pre/ Qualification Application 05.05.2022 - 3.00 P.M 

and Price Tender   
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WATER RESOURCES DEPARTMENT 
 

SPECIAL PROJECT CIRCLE, PALANI 
 

ANNEXURE 
 

Particulars to be furnished by Tenderer 
 

1. Name of Tenderer    : 

 

2. Name of Work    : 

 

3.Date of Tender    : 

 

a) In Person    : 

b) By Registered Post  : 

 

4. Total Value of Tender   : 

 

5. Detail about E.M.D. enclosed for this 

tender and its nature of remittance and 

validity 

 

6. Registered  class of the Tenderer with 

    Monetary limit and department in which 

registered  (Certified copy of the live- 

registration order should be attached) 

 

7. Recent works executed, details about  

name and place of work Agt. No. and value 

of works etc.,should be given 

 

8. Works under execution, details about name 

and place of work, Agt.No& Value of 

works etc. should be furnished.\ 

 

9. Command of labour in brief   : 

 

 

10. Turnover of previous years(particulars  : 

for a period of five consecutive years 

are to be furnished) 

 

CONTRACTOR 
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11. Whether current Income Tax clearance  : 

     Certificate saral form is enclosed.? 

 

 

12. Whether current Sales Tax Clearance  : 

    Certificate is enclosed 

 

 

13. GST Registration No. 
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INSTRUCTION TO TENDERERS 
 

1) The Tenderer shall in inspect the site of work before  tendering and satisfy himself as to the 

nature of work, materials provided and their availability, quarry specified etc., 

2) The tenderer may present his tender directly or send it by registered post with 

acknowledgement due or by courier on or before the last date of receipt of tenders. Tenders 

received after the closure date and time fixed will not be considered, and liable for summarily 

rejection. 

3) The tenderer should write his Rates both in figures and in words in the prescribed slip and if 

the Rates written in figures and in words are different, the lesser rate only will be taken into 

account for tender comparision purpose. 

4) Tenders containing over writing or corrections which are not attested by the tenderer will be 

liable for rejection 

5) The tenderer should put his full signature in each page of the tender schedule provided for that 

purpose in taken of his acceptance of all the tender conditions and other details stipulated in 

the tender schedule. 

6) The price tender under  Item wise rate  system may be submitted as per the instruction given 

in the price tender schedule. The lumpsum tendered amount for the  whole work should be 

written both in  figures and in words at the prescribed places in the tender schedule “A” and if 

the amount written in figure and in words are different, the lesser amount only will be taken 

into account for tender purposes. 

7) The tender submitted in person after the prescribed time on the notified date will not be 

accepted. 

8) The Postal tender or by courier Tender received after due date and time fixed will also be 

rejected. 

9) Tender received without E.M.D as prescribed shape in the tender notice will be summarily 

rejected. 

10) Tenders with tampered seal will not be accepted 

11) The rates should be inclusive of all taxes payable to the Government by the tenderer. 
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12) If any variation has been necessary either in the Schedule “A” Parts I and II schedule of rates  

      and approximate quantities or under special conditions as a result of tender process, Special  

      condition will be suitably amended or added before acceptance of the agreements or agreed to  

      by both parties to the agreement. Under no circumstances the correspondences  pertaining to  

     tender processing will form part of the contract. 

 

13) For detailed description of various items of work to be executed in addition to the brief 

description given in the schedule. “A” and for the rights and obligations of the contractors 

etc., the attention of the contractor is invited to Tamil Nadu Standard Specification/ Tamil 

Nadu Building Practice which should be followed in all respects both in letter and spirit. The 

materials used, the workmanship, the mode of execution of the work etc. should confirm  to 

relevant specification of Tamil Nadu Building Practice (T.N.B.P) or National Building Code 

or Indian Standard Specification as may be specified. 

14) The tenderer should furnish his GST registration certificate number issued by the Sales Tax 

Department in the Tender form and to produce Income Tax Clearance Certificate for the 

current season along with his tender. 

15) The contractor shall be solely responsible for the payment of GST under the provisions of 

GST as inforce from time to time and the rates for various items of work will remain 

unaffected by any change that may be made from time to time in the rates at which such tax is 

levied. 

 

     

SUPERINTENDING ENGINEER, WRD., 

                   SPECIAL PROJECT CIRCLE 

          PALANI 
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ADDITIONAL GENERAL CONDITIONS (i.e. IN ADDITION TO 

GENERAL CONDITIONS TO CONTRACT APPENDED WITH TAMIL 

NADU BUILDING PRACTICE) 
 

1) Postal Tenders:- 

 

a) The contractor may have the option to present the tender directly or to send it by 

registered post with acknowledgement due or by courier. However the tender should 

reach this office on or before last date and time fixed for receipt of tender. 

 

b) In case of sending tenders by registered post acknowledgement due, it is the 

responsibility of the tenderer himself to despatch the tender sufficiently early so as to 

reach the tender opening authority before the date and time notified in the tender 

notice for receipt of tenders. 

 

c) No representation / appeal of any kind will be entertained against belated receipt of 

tenders by post beyond the notified ate and time or loss in transit, etc. 

 

d) Tender offered in person before the last date and postal tenders received within time 

will be opened in a consolidated manner on the notified date and time for opening of 

tenders. 

 
 

e) The Earnest Money will be retained in the case of the successful tenderer and will not 

carry any interest. It will be dealt with, as provided in the tender. 
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APPENDIX – 1 TENDER NOTICE 

 

 

(FOR L.S. CONTRTACT) 

 

 

(As amended in G.O.Ms.No.618, PW/ Dated 30th April 1985) 

 
 On behalf of the Governor of Tamil Nadu, Tenders will be received by the Superintending Engineer, 

WRD, Special Project Circle Palani at his office at Palani upto 3.00 P.M on 05.05.2022 for the work 

“Construction of a check dam  across the Kodaganar River  at  Ponnimanthurai  Hamlet  

of  Sindalagundu village of Dindigul  taluk in Dindigul District.” 
 

 

 

 

  The Tender should be in the prescribed form obtainable form the Superintending 

Engineer, WRD., Special Project Circle,  Palani  office. The Tenders will be opened by the 

Superintending Engineer, WRD, Special Project Circle,  Palani  at his office at 3.30 PM on 

05.05.2022. 

  The tenderer or his authorized Agent is expected to be present at the time of 

opening of Tenders. The Tender receiving officer, will, on opening each tender, prepare a 

statement of the attested and unattested corrections there in and hand it over tenderers. If any of 

tenderer or his agent finds it inconvenient to be present at the time, then in such a case, the tender 

receiving officer will. on opening the tender of the absentee tenderer, make out a statement of the 

unattested corrections and communicate it to him. The absentee tenderer, shall then accept the 

statement of the corrections without any question what so ever. 

  2.Tenders must be submitted in sealed covers and should be addressed to the 

SUPERINTENDING ENGINEER, WRD, SPECIAL PROJECT CIRCLE PALANI the name of 

tenderer and the name of the work being noted on the covers. 

  If the tender is made by an individual, it shall be signed with his full name and his 

address shall be given. If it is made by a firm, it shall be signed with the co-partnership name by a 

member of the firm who shall also sign his own name and the name and address of each member 

of the firm shall be given, If the tender is made by a corporation, it shall be signed by a duly 

authorized officer who shall produce with his tender, satisfactory, evidence of his authorization. 

Such tendering corporation may be required before the contract is executed, to furnish evidence of 

it’s corporate existence. 
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  3. Each tenderer must also send a certificate of Income- Tax verification from the 

appropriate Income Tax authority in the form prescribed therefore. The Certificate will be  valid 

for one year from the date of  issue of all tenderers submitted during the period.  

3.1 In  the case of proprietary or partnership it will be necessary to produce the certificate after 

mention for the proprietor or proprietors and for each of the partners as the case may be. 

3.2 If the tenderer is a registered  PWD/WRD, contractor and if a certificate for the current 

year had already been produced by him during the calendar year in which the tender is 

made, it will be sufficient if particulars regarding the previous occasion on which the said 

certificate was produced are given, 

3.3 All Tenders received without a certificate as afore-mentioned will be summarily rejected. 

 

4. Each tenderer, must pay, as Earnest Money, a sum of Rs.1,60,000/-(Rupees                                                                  

One  Lakh   Sixty Thousand  only) will be accepted in the form of Demand Draft obtained from 

the Nationalized Banks in the name of the  Executive Engineer ,WRD, Nanganjiyar Basin 

Division,  Palani. 

  The Earnest money deposit can also be paid in any other from i.e., National 

Savings  Certificates/ Small Savings Scripts/ Deposits/ Accounts / issued by the Post office duly 

endorsed in favour of the Executive Engineer  concerned. In case, the Earnest Money Deposit is 

produced in the form of demand draft issued by the Nationalized Banks and Schedules Banks, the 

successful tenderer will have to replace the earnest money deposit in the shape of National 

Savings Certificate duly pledged in favour of the Executive Engineer concerned vide G.O.Ms.No. 

143, Finance/ Small Savings/ Department ddt.27th February 1986. National Savings Certificates 

not pledged in favour of the Executive Engineer concerned will not be accepted. Bank Guarantees 

will not be accepted. This Earnest Money will be refunded to the unsucessful tenderer on 

application, after intimation is sent for rejection of the tender or at the expiration of 90 days from 

the date of tender, whichever is earlier. This refund will be authorized by the Superintending 

Engineer by suitable endorsement on the Chalan. The Earnest Money will not be received in cash 

or currency notes by the Water Resources Department  Officer, say in exceptional cases, where 

there are no treasuries or Banks within the jurisdication of the Officer Calling for tenders. When 

currency notes are given, The tenderer should sign his name in full with date on the back side of 

all the currency notes given by him whatever their denominations may be. 

4.1 The Earnest Money will be retained in the case of the successful tenderer and will not 

carry any interest. It will be dealt with as provided in the tender. 
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5. The tender will remain valid for a period of 90 days from the last date for receipt of 

tender. The validity period can be extended further, if the contractor gives his consent in writing, 

specifying the period of extension. 

 

5.1 The tenderer whose tender is under consideration shall attend the Superintending 

Engineer's office before the end of the period specified by written intimation to him. If the 

tenderer fails to attend the office before, the end of the specified period, his tender will not 

be considered. He shall forthwith. upon and  intimation being given to him of acceptance 

of his tender by the officer duly authorised in this behalf under Article 299 (I) of the 

Constitution, herein after called “the accepting authority” make security deposit of 2 

percent of the value of contract in one of the forms prescribed in Tamil Nadu Public 

Works Account Code” (ie. by taking into account of the amount of Earnest Money 

Deposit, already deposited with the tender, it would be sufficient to pay the balance 

amount to make up the 2 percent of the value of contract, for the purpose of security 

deposit)  

 

5.2 The security deposit together with earnest money deposit and amount withheld according 

to clause 64.1, of general Conditions to the contract, shall be retained as security for due 

fulfillment of contract. If a cash security deposit is made by the contractor, he shall follow 

the procedure laid down in the preceding paragraph for payment of earnest money deposit 

and such deposit shall not bear any interest. 

 

5.3 On receipt of written communication of acceptance of tender, if the tenderer fails to pay 

the requisite security deposit within the period specified in the written communication or 

backs out from the tender or withdrawals his tenders, the earnest money deposit shall be 

forfeited to the Government. 

 

5.4 If the contractor fails to carry out the contract, after paying the requisite deposits, then he 

will be liable for the excess expenditure if any incurred to complete the work as 

contemplated in the General Conditions to the contract. 

 

5.5 It shall be expressly understood by the tenderer, that on receipt of written communication 

of acceptance of tender from the accepting authority, there emerges a valid contract 

between the Governor of Tamil Nadu and the tenderer for execution of the work without 

any separate written agreement. Hence for this purpose, the tender documents, i.e tender 

notice, tender offered by the contractor, General condition to the contract, special 

conditions to the contract, negotiation correspondences communcation of acceptance of 

tender, etc., shall constitute a valid contract and that will be the foundation of the rights of 

both the parties of the contract. Provided that, it shall be open to the accepting authority to 

insist execution of any written agreement by the Tenderer, if administratively considered 

necessary or expedient. 

 

6. The tenderer shall examine clearly the Tamil Nadu Building Practice and also the general 

conditions to contract contained therein and sign the Divisionsal Office copy of the  Tamil 

Nadu Building Practice and its addenda  volume in token of such study before submitting his 

tender. He shall also carefully study the drawings and additional specifications and all the 

documents connected with the contract. The Tamil Nadu Building Practice and other 

connected documents with the contract, such as specifications, plans, descriptive specification 

sheet regarding materials etc., can be seen at any time between 10.00  A.M to 5.45 P.M on all 

office days in the office of the Superintending Engineer, WRD., Special Project Circle, 

Palani 
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The tender’s attention is directed to the requirements for material under the clause “Materials and 

Workmanship” in the general conditions to contract, Materials confirming to the I.S.I standard 

shall be used on the work and the tenderer shall quote his rates accordingly. 

 

7. Every tenderer is expected before quoting his rates, to inspect the site of the proposed work. 

He should also inspect the quarries and satisfy himself about the quality and availability of 

materials. The names of quarries and     etc., where from certain materials are to be obtained 

will be given in the Descriptive Specification sheet. The best class of materials to be obtained 

from the quarries of  other source, defined shall be used on the work. In every case the 

materials must comply with the relevant standard specifications. Samples of Materials as 

called for in the Standard specification or in this tender notice or as required by the Executive 

Engineer in any case shall be submitted for the Executive Engineers  approval before the 

supply to site of work is began. If the contractor, after examination of the source of materials 

defined in the Descriptive Specification sheet is of the opinion that materials complying with 

the standard or other specifications of the contract cannot be obtained in quality or sufficient 

quantity, from the source defined in the Descriptive Specification sheet, he shall so state in his 

tender and state where from he intends to obtain materials subject to the approval of the 

Executive Engineer. 

 

8.1 The Government will not , however, after acceptance of contract rate, pay any extra charge for 

lead or for any other reason., in case the contractor is found later on, to have misjudged the 

materials available. Attention of the contractor is directed to the General conditions to contract 

regarding payments of seignorage tolls. etc., 

 

8. The tenderers particular attention is drawn to the sections and clause in General conditions to 

contract dealing with. 

1) Test, inspection and rejection of defective materials and work 

2) Carriage 

3) Construction Plant 

4) Water and Lighting 

5) Clearing up during progress and for delivery 

6) Accidents 

7) Delays 

8) Particulars of payment. 

 

9.1 The contractor should closely peruse all the specification clauses which govern the rates, 

which he is tendering. 

 

9. A Schedule of quantities accompanies this tender notice. It shall be definitely understood that 

the Government does not accept any responsibility for the correctness or completeness of this 

schedule and this schedule is liable to alterations, omissions, deductions or additions at the 

discretion of the Executive Engineer concerned or the SUPERINTENDING ENGINEER, 

WRD., SPECIAL PROJECT CIRCLE, PALANI  or as set forth in the conditions of the 

contract. The tenderer will however base his lumpsum tender on this schedule of quantities. 

He should quote specific rates for each item in the schedule and the rates should be in rupees 

and in sums of five paise. The rates should be written both in words and in figures and the 

units in words.  
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9.1  The tenderer should also show the total of each item and the grand total of the whole 

contract, and quote in the tender a lumpsum for which he will undertake to do whole work 

subject to the conditions of contract such lumpsum agreeing with the total amount of 

Schedule “A” This schedule accompanying  the lumpsum tender shall be written legibly and 

free from erasers, over writtings or  conversion of figures. Corrections where unavoidable 

should be made by crossing out initialing  dating and rewriting.  

 

10. Tenderers offering a percentage deduction from or increase the estimate amount and those not 

submitted in proper form or in due time will be rejected. Rates for lumpsum amounts for items 

not called for shall not be included in the tender. No alteration which is made by the tenderer 

in the contract form the conditions of contract., the drawings specification or quantities 

accompanying same will be recognized, and if any such alternations are made, the tender will 

be a  void. 

 

11.  The tenderer should work out his own rates without reference being made to the Public 

Works Department current schedule rates or Public Works Department estimate, which are not 

open for inspection by the tenderers. 

 

12. The price at which and the source from which certain particular materials shall be obtained by 

the Contractor are given at the end of the schedule accompanying, the tender form. Tenderers 

must accept the materials at these prices, and shall quote their price for finished work 

accordingly. Notwithstanding anysubsequent change in the market value for these materials, 

the charge of the contractor will remain as originally entered in the written contract. No 

centage, or incidental charges will be borne by Government in connection with this supply. 

 

13. The attention of the tenderers is directed to the contract requirements as to the time of 

beginning work, the rate of progress and the dates for the completion of the whole work and 

its several parts. The following rate of progress and proportionate value of work done from 

time to time as will be indicated by the Executive Engineers certificates of the values of work 

done will be required. 

 

Date of commencement of this programme will be the date on which the   site (or) premises is 

handed over to the Contractor. 
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I Mile Stone 

 
6 months from Date of Commencement (Including rainy season) 

 

 

1. 
Earthwork Excavation including Filling and 

Gravel Backing 
- 7697 M3 

2. Cement concrete including RCC - 2218 M3 

3.  Centering   
   
- 

2582 M2 

4.  Fabrication of steel - 90 Qtl 

    

 

 

II Mile Stone 

7 months to 12 months from the Date of Commencement  

 

(Including rainy Season) 

 

 

1. 
Earthwork Excavation including Filling and 

Gravel Backing 
- 31 M3 

2. Cement concrete including RCC - 1122 M3 

3.  Centering   
   
- 

 1048 M2 

4.  Fabrication of steel -     38 Qtl 

5.  Rough Stone Dry Packing -     92 M3 

 
 

NOTE:- 

  The periods to be entered in column 1 for the purpose of defining the rate of 

progress may be fixed by the Executive Engineer/ Superintending Engineer to suit each case. 

 

 

 

 

CONTRACTOR 

 

 

 

 



  

- 14 -  

 
 

15. No part of the contract shall be sub let without written permission of the  

 Executive Engineer nor shall transfer be made by power of attorney, authorizing others to 

receive payments on the contractor’s behalf. 

 
 

16. If further necessary information is required, the Executive Engineer of the  

Division will furnish such, but it must be clearly understood that tenders must be 

received in order and according to instructions. 

 

17. The  SuperintendingEngineer or other sanctioning authority reserves the right to  reject   

              any tender or all the tenders without assigning any reasons therefore.  

 
 

18. The tenderers who are themselves not professionally qualified shall undertake to employ 

qualified technical men at their cost to look after the work. The tenders should state in  clear terms 

whether they are professionally qualified or whether they undertake to employ technical men 

required  by the department specified in the schedule  below for the work. Incase selected tenderer 

is professionally qualified or has undertaken to employ technical men under him. He should see 

that one of the technically qualified men is always at the site  of the work during working hours 

personally checking all items of work and paying extra attention to such works as may demand 

special attention e.g.  reinforced cement concrete works. etc.. 

 
 

Scale and Qualification for employment of Technical Assistant. 
 

  Project Manager      : 1)  One B.E Civil Engineering with Five years   Experience 

                                                                (or) 

           1 No. (One number)  M.B.A.with  10 Years    

                                             Experience in  similar project. 

Site Engineer                : 2)     Three. B.E., in Civil Engineering with 3years experience   

Plus three diploma Engineeringwith  5years experience  in  

civil engineering 

      (or) 

   Three. B.E., in Civil with 3years experience   

    Plus three retired junior engineers 

      (or) 

               Equivalent degree holder with 3years experience  

               plus three diploma holders in civil engineering/ 

                          3 retired junior Engineers Plus one BE civil  

      (or) 

   One retired AEE or ADE plus three diploma holders in  

   civil engineering Plus one BE civil  

       (or) 

              One retired AEE  or ADE plus two retried Junior engineers  

                                    Plus one BE civil  

 
 

  If the tenderer, who is not professionally qualified, details to employ the technical 

men as indicated above  on the works penalty shall be levied as followed during the period of 

employment of technical men. 
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NOTE:   (1) A Penalty of Rs 2000/- per month  for diploma holder, Rs.5000/- per month for  

degree holder  and Rs. 8000/- per month for MBA holder be levied in case of  

default on the part of contractors in following  the norms laid down above. 

 

 

NOTE:   (2) The  employment of Technical Assistants could be based only on the value of  

contract. Engineer with mechanical Engineering qualification and retired from 

Civil Engineering department are also suitable to supervise the Civil Engineering 

works  because of their experience in Civil Engineering field. 

 

 

NOTE:   (3) In case   of contractor who  is professionally  qualified is not in a position  to  

remain always at the site  of work and to pay extra attention to such works may  

demand special attention ( e.g) R.C.C works, etc.  he should employ technically  

qualified man as prescribed above.  

 

 
 

20. A tenderer  submitting a quotation which the tender Accepting authority considers 

excessive and or indicative of the insufficient knowledge of current  prices of definite 

attempt at profiteering will  himself  liable to be debarred  permanently from tendering or 

for such period as the tender  accepting authority may decide. The tender rates should be 

based  on the controlled price for materials price permissible for the tenderer to charge 

private purchaser under the provision of clause 8 of boarding and profiteering prevention 

ordinance 1943 as  amended  from time to time and on similar principles in regard to 

labour and supervision  in the construction. 
 
 
 

21. The contractor should offer employment to ex-toddy tappers as far as possible. The 

number of ex-toddy tappers to whom he can and he should undertake  in the agreement to 

offer such employment to such number. 

 

 
 

22. The Contractor shall comply with the provisions in the apprentices act, 1961 and the rules 

and orders issued there under from time to time. If he fails to do so his failure will be a 

breach of the contract  and the competent authority may be at his discretion, cancel  the 

contract or evoke any of the penalties for the breach  of the contract provided in the 

conditions of contracts. The contractor shall also be liable to any pecuniary liability arising 

on account of any violation by him of the provisions of the act. Contractor shall during the 

currency the confract, ensure engagement of the apprentices in the categories mentioned 

below  who may be assigned to him by the Director of  Employment  and  Training / State 

Apprenticeship Adviser, Tamil Nadu. The contractor shall train them as required under the 

Apprentices act, 1961  and the rules made there-under, and shall be responsible for all 

obligations of the employer under the said act including the liability to make payment to 

the apprentices as  required under the said  Act. 
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Value of Contract Category No. to be appointed 

One Lakh and uptoRs. 

3.00 Lakhs 

1 

2 

Building Constructor 

Brick Layers 

1 

1 

Above Rs.3 Lakhs and up 

to Rs. 10.00 Lakhs 

1 

2 

3 

Building Constructor 

Brick Layer 

Diploma Holder inCivil 

1 

1 

1 

Above Rs. 10.00 Lakhs 

and upto 

Rs. 50.00 Lakhs 

1 

2 

3 

Building Constructor 

Brick Layer 

B.E. (Civil) or Equivalent 

Degree Holder 

1 

1 

1 

Above Rs. 50 Lakhs  

anduptoRs. 2.00 Crores 

1 Project Manager (BE., Civil) 1 

Above Rs. 2 Crores 

anduptoRs. 5.00 Crores 

1 Project Manager (BE., Civil) 

Diploma holder in Civil 

1 

1 

Above Rs.5.00 Crores 1 

2 

3 

Project Manager (BE., Civil) 

B.E. Civil  (or) Equivalent 

Diploma holder in Civil 

1 

1 

1 

 

 

 “Unless the contractor has been exempted from engagement of apprentices by the Director 

or Employment and Training / State apprenticeship Advisor, a Certificate to the effect that the 

contractor had  discharged  his obligation under the  said act “ satisfactorily” should be obtained 

from the director of  Employment and Training / State Apprenticeship Advisor and the same 

should be produced by the Contractor for final payment in settlement of the contract”. 

 

 

23. The Contractor should employ one ITI Trained mason for every ten masons or part 

thereof.   Incase on non availability of ITI Trained Masons the contractor should obtain the prior 

approval of the  Executive Engineer concerned before proceeding the contract with the other 

kinds of mason.   
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APPENDIX II (A) TENDER 

(For L.S. Contract) 

(As amended in G.O.Ms.No. 618.P.W. dated: 30th April 1985) 

To       Date: 

 

His Excellency, The  Governor of Tamil Nadu 

Represented by  

The Superintending Engineer,WRD., 

Special Project Circle 

Palani 

 

Sir, 

  I / We do here by tender and if this tender be accepted undertake to  execute the 

following work of  “Construction of a check dam  across the Kodaganar River  at  

Ponnimanthurai  Hamlet  of  Sindalagundu village of Dindigul  taluk in Dindigul District”  as 

shown in the drawing and described in the specification deposited in the office of the 

Superintending Engineer, WRD. Special Project Circle, Palani with such variations by way of 

alterations or additions to and omissions from the said work and method  of payments as  

provided for in the Conditions of  Contract’ for the sum of Rs.  ……………………(Rupees 

………………………………………………………only) or such other sums as may be arrived at 

under the clause  of “ General Conditions of the Contract” relating to payment on lumpsum  basis 

or by final  measurements at unit prices. 

 

2. I / We have also completed the priced list of items in Schedule ‘A’ annexed ( in words and 

figures) for which I / We agree to execute the work and receive payment on measured quantities 

as per the general conditions to the  contract. 

 

3. I / We do hereby distinctly and expressly declare and acknowledge that before the 

submission of my  or our tender I / We have  carefully followed the instructions in the tender 

notice and have read the Tamil Nadu Building practices and the general conditions to the contact 

therein and the Tamil Nadu Building Practice addenda Volume and that I / We have made  such 

examination of the contract. documents and the plans, specifications, quantities and of the 

location, where the said work is to be done and such investigation of the work required to be done 

and in regard to the materials required to be furnished as to enable me / us, to thoroughly 

understand the intention of the same and requirement, covenants, stipulation and restrictions  

contained in the contract and on the said plans and specifications and  restrictions contained in the 

contract and  on the said plans and specifications and distinctly  agree that I / We will not 

hereafter make any claim or demand upon the Government based  upon or arising out of any 

alleged misunderstanding or misconception of mistake on my / our part of  the said requirements, 

covenants, stipulation and restrictions contained in the contract and on the said plans and 

specifications and distinctly agree  that I  / We will not thereafter make any claim or demand upon 

the government based upon or arising out of any alleged misunderstanding or misconception of 

mistake on my / our part of the said requirements, covenants, stipulations, restrictions and 

conditions. 
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4. I / We enclose an Income Tax  verification certificate 

 I/ We being a Registered Public Works Department / Water Resources Department 

Contractor. 

 

 I / We have already produced an income Tax verification Certificate during the current 

calendar year in   respect of 

 

(here particulars of previous occasions on which the certificate was produced should be given) 

The legal address of the contractors for service of all letters and notices will be as follows: 

 

5. (i) (a) I / We enclose herewith a Chalan for the  payment for the sum of Rs…………./- 

(Rupees ………………………………………………………………………….only) as earnest 

money not to bear interest. 

 

5. (i) (b) I / We have paid Rs……………………../- (Rupees 

………………………………………………………………………………………………………

…………………….. only) as  against the E.M.D of Rs. ……………………./- (Rupees 

………………………………………………………………………………….. only) I am / We 

are eligible to pay the E.M.D at concessional rates.   

 

5. (i) © In lieu of cash deposits I / We have enclosed a ……………......................  bearing 

No…………………………… issued by ………………………………… for a value of 

Rs……………. ( Rupees ……………………………………………………………… only ) 

 

drawn / endorsed pledged in favour of the  Executive Engineer,PWD ,NanganjiyarDivision, 

Palani 

 

 

5 (i) (d) I am / We are ……………………………………………………… and hence 

exempted from payment of E.M.D. 

 

6. If  my / our tender is not accepted, this sum shall be returned to me / us on my / our 

application when intimation is sent to me / us rejection or at the expiration of Ninety Days from 

the  date of this tender, which ever is earlier. If My / Our tender is accepted, the Earnest Money 

shall be retained by the   Government  as security for the due fulfillment of contract. If upon 

intimations being given to me / us by the authority authorized by the Governor  of Tamil Nadu 

under article 299(i) of the Constitution (herein after called  “ the accepting authority”) of 

acceptance of tender. I / We fail to make the additional security deposit, then I / We  agree to the 

forfeiture of earnest money deposit. any notice required to be served on me / us hereunder  shall 

be sufficiently served on me  / us by post to ( Registered or Ordinary) or left at my / our address 

given herein. Such notice shall if sent by  post be deemed to have been served on me / us at the 

time when in due course of post it would delivered at the address to which it is sent. 
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7. I /  We fully understand that on receipt of communication of acceptance of tender from the 

accepting authority there  emerges a valid contract between me / us and the Governor of Tamil 

Nadu and the tender documents ( i.e) tender notice tender with schedules, General conditions to 

the contract and Special Conditions of the tender, negotiation letters, communication of 

acceptance of tenders, shall constitute the contract for this purpose and be the foundation of rights 

of both the parties as defined in clause IV of tender Notice,  provided that, it shall be open to the 

accepting authority to insist on execution of any written agreement by tenderer if administratively 

considered necessary or expedient. 

 

8. I / We have also signed the copy of the Tamil Nadu Building Practice and National 

Building code and Addenda Volume thereto, maintained in the Office, in acknowledgement of 

being bound by all conditions of the clauses of General conditions to the contract and all  

specifications for items of work described by a specification number in Schedule ‘ A ‘ 

 

9. In consideration of the payment of Rs. ……………………………../- (Rupees 

…………………………………………………………………  only) or such other sum as may be 

arrived at under the  clause of the Gerneral conditions to the contract, relating to payment on 

lumpsum basis or by  final measurement at unit prices,  I / We agree subject to said conditions to 

execute and complete the works shown upon the said drawing serially from number  1  to 

…………..   inclusive Schedule (B) and described in the specification ( Schedule ‘C’) and to 

extend of probable quantities shown in (Schedule ‘ A”) with such variations by  way of alteration 

of additions to or deductions from, the said work and method of payment there for  as are 

provided for in the said conditions. 

 

10. The  term “ Executive Engineer “ in the said condition   shall mean the Water Resources 

Department Officer in  charge of the divisions having jurisdiction for the time being over the 

work, who shall be competent to exercise  all the powers and privileges reserved herein in favour 

of the  Government with the previous sanction of or subject to ratification by the competent 

authorities in case where such sanction of ratification may be necessary and who has been duly 

authorized under Article 299 (1) of the Constitutions. 

 

11. I / We agree that the time shall be considered as  the essence of this Contract and to 

commence the work as soon as this contract is accepted by the competent authority as defined by 

the Tamil Nadu  Public Works Department  code and the site ( or Premises)  handed over to, me / 

us as provided for in the said conditions and aggress to complete the work  within  12months 

from the date of such handing over of the site ( or premises) and to show progress as defined in 

the tabular statement “ Rate of Progress” subject nevertheless to the provisions  for extension of 

time contained in clause 56 of the General conditions to the contract appended to the Tamil Nadu 

Building Practice. 
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12. I / We agree that upon the terms and conditions of this contract being fulfilled and 

performed to the satisfaction of the  Executive Engineer, the Security Deposited by me / us as 

here in before received or such protion thereof as I / We may entitled to under the said conditions 

be paid back to me / us provided in  clause 64 of the General conditions to the  contract. 

 

13. I am / We are professionally qualified and my / our qualifications are as follows. 

 

  I /  We in  pursuance of clause of tender notice undertake to employ the following 

technical staff for supervising the work and will see that  one of them is always at site during 

working hours personally checking all items of works and paying extra attention  to such works as 

may require special attention (e.g) reinforced cement concrete. 

 

Name of Technical Staff   Qualification   Experience   

Proposed to be employed. 

 
 

14. I / We agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of 

the General conditions to the contract shall be :- 

 

(i) The Superintending Engineer  of the Parambikulam Aliyar  Basin Circle,  Pollachi in case 

the value of claim is up to Rs. 50,000/- and (ii) I / We agree that in case, the value of claim is 

Rs.50,001/- and above the remedy will be through the competent Civil Court only. 

 

 

 
SIGNATURE OF THE CONTRACTOR WITH DATE 

 
 

15. In pursuance of the negotiation with the Superintending   Engineer, W.R.D., Special 

Project Circle,  Palani on 

 

  I/ We agree to reduce the rates for the items, in the Schedule as follows:- 

 

Serial 

Number 

Item 

Number 

Short Description Reduced rate 

per unit 

(1) (2) (3) (4) 

 

Vide Separate Sheet enclosed 

 

 

Date:         Signature of the Contractor.  

 

16. On behalf of the Governor of Tamil Nadu and as duly authorized by the Governor under 

Article 299 (i) of the Constitution the above tender for a value of  Rs.  

                                                                                                  is accepted on this day of  

 

 

Signature of  the Witness in full and    Signature and Designation  

address with name in block  letters. 
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SCHEDULE – ‘A’ 

Schedule of Rates and Approximate Quantities : 

a) The quantities hereby given those upon which the lumpsum tender cost of the 
work is based but they are subject to alterations omissions, deductions or 
additions as provided, for in the conditions of this contract and do not necessarily 
show the actual quantities of work to be done.  The unit rates noted below are 
those governing payment of extras or deductions or omissions according to the 
conditions of the contract of the Tamil Nadu Building Practice and other 
conditions or specifications of this contract. 

b) It is to be expressly understood that the measured work is to be taken that (not 

withstanding any custom or practice to be contrary) according to the actual 
quantities when, in place and finished according to the drawings or as may be 
ordered from time to time by the Executive Engineer and the cost calculated by 
measurement or weight at the respective prices, without any additional charge for 
any necessary and contingent works connected therewith. The rates Quoted are 
for works in SITU and complete in every respect. 

 

Name of Work : Construction of a check dam  across the Kodaganar River  at  

Ponnimanthurai  Hamlet  of  Sindalagundu village of Dindigul  taluk in Dindigul 

District. 

   

Item 

No. 

Probable 

quantity 

figures 

Description of 

work 

T.N.B.P. 

No. 

Rate 

Unit Amount 
Words 

Figures 

Rs.   P. 

1 2 3 4 5 6 7 8 

 

( Vide Separate sheet enclosed ) 

 

 

 

 

 

Signature of Contractor             SuperintendingEngineer, WRD., 

                                                                                     Special Project Circle,  Palani 

 

 
The second sub – Division of this column (i.e.) column 2 for entering description in words such as numbers, cubic 

meter, kg., etc., 
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SCHEDULE - A 
 

Name of work: Construction of a check dam  across the Kodaganar River  at  Ponnimanthurai  Hamlet  

of  Sindalagundu village of Dindigul  taluk in Dindigul District. 

 

Sl. 
No 

Quantity of 
Works to be 

executed 
Description of work 

Tamil 
Nadu 

Building 
Practice 

specificati
on 

Unit of 
Calculation 
(In figures 
and Words) 

 
Rate  In Rupees 

  
 
Amount 
(In Rs.) 

(In figures) (In words) 

1 2 3 4 5 6 7  

1 

12000.00 m2 
(Twelve 

Thousand square 
metre only) 

Clearing scrub jungle and destroying the 
same effectively, complete complying with 
standard specification and as directed by the 
departmental officers. 

SS 16 
1 M2 

(One Square 
metre only) 

   

2 

3975.00 m3 
(Three Thousand 

Nine Hundred 
and Seventy Five 
Cubic metre only) 

Earth work excavating and depositing on 
bank with an initial lead of 10m and initial 
lift of 2m   in sand , silt or other loose soil , 
wet sand or silt not under water , light black 
cotton soil, sandy loam and ordinary soil 
including excavated earth  etc including 
clearing, levelling the site etc.,  complying 
with standard specification and as directed 

by the departmental officers (Open 
excavation) 

SS 20B 

1 M3 
(One Cubic 
metre only) 
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3 

2965.00 m3 
( Two Thousand 
Nine Hundred 
and Sixty Five 

Cubic meter only) 
 

Earth work excavating and depositing on 
bank with  initial lead of 10 m & initial lift of 
2m in Soft disintegrated rock, laterite, soft 
rock or kankar, not requiring blasting.  
including clearing, levelling the site etc.,  
complying with standard specification and 
as directed by the departmental officers 
(Open excavation) 

SS 20B 

1 M3 
(One Cubic 
metre only) 

 

 
 
 
 
 
 

  

4 

690.00 m3 
(Six Hundred and 

Ninety Cubic 
meter only) 

 

Earth work excavating and depositing on 
bank with  initial lead of 10 m & initial lift of 

2m in Soft disintegrated rock, laterite, soft 
rock or kankar, not requiring blasting. for 
foundation including refilling the sides of 
foundation with excavted earth shoring 
strutting and bailing out water wherever 
necessary, well rammed consolidated and 
deposting the surplus earth in places as 
shown by the departmental offices and 

clearing, levelling the site etc.,  complying 
with standard specification and as directed 
by the departmental officers. SS20B 

SS 20B 

1 M3 
(One Cubic 
metre only) 
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5 

131.00 m3 
( One Hundred 
and Thirty One 

Cubic meter only) 
 

Providing and Laying of Plain Cement 
Cement Concrete 1:3:6 using 40mm HBGS 
jelly to IS specified grading and mixing by 
mixer machine  including dewatering by 
bailing / pumping wherever necessary 
laying the concrete in layers and in bays with 
all leads and lifts, compacting and finishing 
the surface watering  curing etc.,complete 
complying with standard specificaton and as 
directed by the departmental officers. 

SS 28 

1 M3 
(One Cubic 
metre only) 

 

   

6 

2719.00 m3 
( Two Thousand 
Seven Hundred 
and Nineteen 

Cubic meter only) 
 

Providing and Laying of Plain Cement 
concrete grade 1:2:4 (one cement two M-sand 
and four aggregate) with well graded  
aggregates and the maximum nominal  size 
of coarse aggregate of 40mm  and down 
graded to IS specified grading and mixing by 
mixer machine (to produce concrete of the 
specified characteristic strength of not less 

than 15 N/mm2 at 28 days) including 
dewatering by bailing/pumping wherever 
necessary laying the concrete in layers and in 
bays with all leads and lifts, vibrating 
compacting and finishing the surface 
watering, curing  for various depth and 
height below and above ground level so as to 
attain the profile and strength specified in 
the drawings  as per the complete complying 
with standard specifications  and as directed 
by the Engineer in charge. 

SS 28 

1 M3 
(One Cubic 
metre only) 
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7 

199.00 m3 
(One Hundred 

and Ninety Nine 
Cubic meter only) 

 

Providing and Laying of Plain Cement 
concrete  grade 1:2:4 (one cement two M-
sand and four aggregate)  with well graded  
aggregates and the maximum nominal  size 
of coarse aggregate of 20mm  and down 
graded to IS specified grading and mixing by 
mixer machine (to produce concrete of the 
specified characteristic strength of  not less 
than15 N/mm2 at 28 days) including 
dewatering by bailing/pumping wherever 
necessary laying the concrete in layers and in 
bays with all leads and lifts,  compacting and 
finishing the surface watering, curing  for 
various depth and height below and above 
ground level so as to attain the profile and 
strength specified in the drawings  as per the 
complete complying with standard 
specifications  and as directed by the 
Engineer in charge. 

SS 28 

1 M3 
(One Cubic 
metre only) 
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8 

253.00 m3 
(Two Hundred 
and Fifty Three 

Cubic meter only) 
 

Providing and laying in position, 
standardised Reinforced cement concrete 
Mix M-20 Grade in accordance with IS:456-
2000, using 20mm and down graded hard 
broken granite stone jelly for all RCC items 
of works with minimum cement content of 
325 kg/m3 and maximum water cement 
ratio of 0.55, including admixture (plasticiser 
/ super plasticiser) in recommended 
proportions as per IS:9103 to accelerate, 
retard setting of concrete, improve 
workability without impairing strength and 
durability with about (5 cu.m.) 7730 kg. of 
20mm machine crushed stone jelly and with 
above (3.3 cu.m.) 5156 kg. of 10-12mm 
machine crushed stone jelly and with about 
(4.79 cu'm') 7670 kg. of sand, but excluding 
cost of reinforcement grill and fabricating 
charges, centering and shuttering and also 
including laying, vibrating with mechanical 
vibrators, finishing, curing,etc., complete 
complying with standard specification and 
as directed by the departmental officers. The 
coarse and fine aggregates to be used should 
comply with the requirements of IS 
standards. (No separate payment will be 
made by the Department for the excess usage 
of materials). 

SS 30 

1 M3 
(One Cubic 
metre only) 
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9 

38.00 m3 
(Thirty Eight 

Cubic meter only) 
 

Providing and laying in position, 
standardised Reinforced cement concrete 
Mix M-25 Grade in accordance with IS:456-
2000, using 0mm and down graded hard 
broken granite stone jelly for all RCC items 
of works with minimum cement content of 
350 kg/m3 and maximum water cement 
ratio of 0.50, including admixture (plasticiser 
/ super plasticiser) in recommended 
proportions as per IS:9103 to accelerate, 
retard setting of concrete, improve 
workability without impairing strength and 
durability with about (5 cu.m.) 7730 kg. of 
20mm machine crushed stone jelly and with 
above (3.3 cu.m.) 5156 kg. of 10-12mm 
machine crushed stone jelly and with about 
(4.79 cu'm') 7670 kg. of sand, but excluding 
cost of reinforcement grill and fabricating 
charges, centering and shuttering and also 
including laying, vibrating with mechanical 
vibrators, finishing, curing,etc., complete 
complying with standard specification and 
as directed by the departmental officers. The 
coarse and fine aggregates to be used should 
comply with the requirements of IS 
standards. (No separate payment will be 

made by the Department for the excess usage 
of materials). 

SS 30 

1 M3 
(One Cubic 
metre only) 
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10 a 

2020.00 m3 
(Two Thousand 

and Twenty 
Cubic meter only) 

 

Providing Steel Centering for cement 
concrete block, column, footing, pedestal, 
plinthbeam, grade beam etc., which require 
nominal strutting etc. using MS sheets10 
guage thick of size 90cmx60cm  stiffened 
with MSangle of size 25mmx25mmx3mm 
laid over silver oak joists of size 10cmx6.5cm 
spaced at about 90cm C/C and duly 
supported and removing the centering and 
shuttering after specified period without 
damaging the concrete laid, complying with 
standard specification Scaffolding and 
centering charges for the structural 
components is including the cost and 
conveyance of all material to the site 
including all labour charges and incidental 
charges etc., complete complying with 
standard specifications  and as directed by 
the Engineer in charge.(Without Strutting).  

SS 86 

1 M3 
(One Cubic 
metre only) 
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11 

128.00 Qtl 
(One Hundred 

and Twenty Eight 
Quintal only) 

 
 

Supply and fabricating of  steel required for 
all RCC works involved in the schedule 
including cost of steel,  cost of fabrication, 
labour charges for cleaning the rods 
straightening, cutting, bending, tying grills 
including over lapping to the required length 
wherever necessary and placing 
reinforcement in position as specified in the 
drawing including cost of binding wire 
provision for space bar cover blocks and all 
other incidental charges etc.,  directed by the 
departmental officers. 

SS 86 
1 Qtl 

(One Quintal 
Only) 

   

 

 

 

CONTRACTOR 

 

 
 

10 b 
 
 
 

1610.00 m3 
(One Thousand 

Six Hundred and 
Ten Cubic meter 

only) 
 

Providing Steel Centering for RCC Slabs, 
beams or plain surfaces including strutting 
upto 3.29 m high using MS sheets, 10 guage 
thick of size 90cm x 60cm, Stiffened with Ms 
angles of size 25mm x 25mm x 3mm laid over 
silver oak joists of size 10 cm x 6.5 cm spaced at 
90 cm c/c and supported by casurina props of 
10 cm to 13cm dia spaced at 75 cm c/c and 
removing the centering and shuttering after 
specified period without damaging the 
concrete laid, complying with standard 
specification and as directed  by the 
departmental officers.  (Plain surfaces for beam 
and slab) 

SS 86 

1 M3 
(One Cubic 
metre only) 
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12 
67.00 m3 

(Sixty Seven 
Cubic meter only) 

Supplying and filling with M sand for 
inverted filter in layers of not more than 
15cm thick well watered rammed and 
consolidated  etc., complete complying with 
standard specification and as directed by the 
departmental officers. 

SS 5A & 25 
1 M3 

(One Cubic 
metre only) 

   

14 

31.00 m3 
(Thirty One 

Cubic meter only) 

 

Supplying and filling with gravel in between 
gaps of CC blocks including cost of gravel 
and stacking to the department gauge for 
premeasurement etc.,complete complying 

with standard specification and as directed 
by the departmental officers. 

Special 
1 M3 

(One Cubic 

metre only) 

   

15 

741.00 m3 
(Seven Hundred 
and Forty One 

Cubic meter only) 
 

Supplying and laying of Launching apron 
revetment with loose boulders(jeddy stones) 
of each size greater 300mm and weight more 
than 40Kg including cost of labour etc., 
complete complying with standard 
specification and as directed by the 
departmental officers. 

SS 3 & 25 
1 M3 

(One Cubic 
metre only) 
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13 

134.00 m3 
(One Hundred 
and Thirty Four 

Cubic meter only) 
 

Supplying and filling for 20mm to  40mm 
jelly for inverted filter with a thickness of 
40cm over Msand filling as a filter media for 
concrete blocks including cost of materials, 
conveyance, labour charges for laying etc., 
complete complying with standard 
specification and as directed by the 
departmental officers. 

SS 5A & 25 
1 M3 

(One Cubic 
metre only) 
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16 

92.00 m3 
(Ninety Two 

Cubic meter only) 
 

Rough stone dry packing for  Revetment  
using new  hard granite stones obtained 
from approved quarries including cost of 
wedges for filling the gaps, including cost 
and conveyance of all materials and all 
labour charges etc.,complete complying with 
standard specification and as directed by the 
departmental officers. 

SS 37 

1 M3 
(One Cubic 
metre only) 

 

   

17 

37.00 RM 
(Thirty Seven 

Running meter 
only) 

 

Supplying and fixing PVC water Bar  150mm 
wide  with single bulb including all labour 

charges, conveyance charges for fixing etc., 
complete complying with standard 
specification and as directed by the 
departmental officers. 

Special 

1 RM 

(One 
Running 

metre only) 

   

18 

147.00 m2 
(One Hundred 

and Forty Seven 
Square meter 

only) 

Supplying and fixing Bitumen felt 15mm 
thick pad for joints in the wall etc., including 
all labour charges for fixing etc ,complete 
complying with standard specification and 
as directed by the departmental officers 

Special 
1 M2 

(One Square 
metre Only) 

   

19 

237.00 RM 
(Two Hundred 

and Thirty Seven 
Running meter 

only) 

Supplying and Fixing PVC pipes of size 
75mm dia with ISI Standards (6 kg/cm2) for 
providing pressure relief holes (weep holes) 
etc., including all labour charges for fixing 
etc., complete  complying with standard 
specification   as directed by the 
departmental officers.(at 2m interval) 

SS 97 

1 RM 
(One 

Running 
metre only) 
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20 
2.00 No.  

(Two Numbers 
Only) 

Fabrication supplying and fixing of a screw gearing 
shutter of size 2.40 x 1.50m  made out of  12mm thick 
Skin plate covered with ISMC 100 for outer frame  
with additional, horizontal and vertical stiffeners 2 
Nos ,The Groove frame to a height of 5.67 M made 
out of 100x100x10mm thick  MS angle both sides 
welded face to face with required hold fast 
arrangements, sill beam of  ISMC 125 of shutter 
width plus 0.30m for bearing.  The Top beam of  250 
x 125mm R.S. Joists (2 Nos.) shutter width plus 0.60 
m for  bearing on both sides. For lift the shutter , 
screw gearing rod arrangements consists of 100mm 
dia,4.77 M long  with required threading, including 
fish plate 16mm thick MS plate, anchor bolt.  Extra 
heavy type cast Iron head set with bottom plate,  
Heavy  type hexagonal  nut  made with MS 
threading  to avoid corrosion and for easy operation.  
The rate includes cost of materials, erecting labour, 
using heaving machinery,  conveyance  to  site of 
work, one coat of Red oxide and two coat of anti-
corrosive Black  paint , taxes in force  etc. complete as 
directed by the departmental officers including 
Conveyance of shutter materials, labour,equipments 
such as power generators, gas cutting equipments, 
drilling machines, welding machine, derick post, 
chain pullies etc from workshop to work site etc 
complete complying with technical specifications 
and as directed by the Departmental officer. 

Special 
1No. 

(One Number 
Only) 
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21 

5.50 m3 
(Five Point Five 

Zero Cubic meter 
only) 

Providing and Laying No fine cement concrete 
in CC 1:4 using 20 mm gauge HBG stone  jelly 
for all concrete items complete complying with 
standard specification and as directed by the 
departmental officers 

SS 28 
1 M3 

(One Cubic 
metre only) 
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1) Total bid Price (in figures) 

 

2) Total bid Price (in words) 

 

3) GST @ 12 % for Total bid Price (in figures) 

 

4) GST @ 12% for Total bid Price (in words) 

 

5) Total Including GST = Rs. 

 

6) Note: The Rate and price and line items total for all items of works described the bill of quantity should be excluding 

GST along with total price.  The GST will be calculated and quoted @ 12% for the sum for total bid value. 
 

 

 

  

Contractor 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

Superintending Engineer, WRD., 

Special Project Circle, Palani 
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SCHEDULE – 'B' 
 

List of Drawings  

 

Note :  All drawing to be signed by the contractor as well as the officer entering into contract.  
  

 

 

Sl. 

No. 
Description  Number of  Drawings 

1 2 3 

1 Layout Plan 1 

2 Cross section of Weir  1 

3 Cross section of scour vent  1 

4 Cross section of scour vent 
portion 

1 

5 General notes 1 

 

 

 

 

 

 

 

 CONTRACTOR 

                   Superintending Engineer, WRD.,  

                                       Special Project Circle, Palani. 
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SCHEDULE – 'C' 
 

List the specifications for the various items of works supplementing those described in Schedule – 

“A” by Standard Specification numbers. 

1) The contractor shall employ the following Technical Staff for supervising the work and shall see 

that one of them is always at site during working hours, personally checking all items of works and 

paying extra attention to such works as may demand special condition attention e.g. reinforced 

cement concrete work. 
 

 

Contractor: 
 

Name and number of the 

Technical staff to be employed 
Qualification Experience. 

1 2 3 

 

--Separate sheet enclosed --- 

 

 

Note: Incase contractor is himself professionally qualified, the above specification should be suitably 

altered and in cases in which the contractor selected has not given an undertaking to employ 

qualified men, it should be scored out. 

Note: Additional specification, if any, which have to be entered in schedule ”C” should be entered 

below   head(1) above and numbered continuously. 
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GENERAL CONDITIONS 

 

1) The work shall be carried out in  strict accordance with Tamilnadu Building practicing and its   

     volumes. 

2) The contractor shall make his own arrangements for the procurement of cement, 

steel, binding wire and all other construction materials to the required specifications required for 

the work. The rates for several items of work  involving the cement and steel will be inclusive of 

the cost of cement steel, storage, centage, conveyance charges. 

 

    Cement shall confirm to clause No 4 of  I.S.456 – 1978 for the purpose of Specification. 

       For specification of Ordinary rapid hardening and low heat Portland cement L.S.269-1989 and 

for  Portland Pozzalana cement I.S.1489 – 1991 shall apply 

3) In case where the contractor is required to  procure Portland cement for the work, shall always 

purchase Portland cement as fresh as possible  after manufacture, and he shall on demand by the 

Executive Engineer , furnish a laboratory  certificate of a character material with the approval of the 

Executive Engineer . This should be demanded in every case where there is reason to believe that the 

cement has been long stored and may have hereby deteriorated in quality. 

The quality of cement and steel procured shall be in confirmation with I.S.I standards. The quality 

test shall be conducted by the contractors at their own cost, in the technical education centre 

laboratories(or) in the Government approved testing laboratories (or) in the Laboratories of Water 

Resources Department if available at various stages Water Resources Department has liberty to 

confirm the quality of the materials supplied by the contractor at various levels and stages at their 

own laboratory, at the cost of contractors, Random check by the officer incharge will be made for 

the each consignment and samples sent to Government authorized institution for testing at the cost of 

contractor.  

 

4) The Executive Engineer shall reject any cement which is proved to be not according to standards. 

 

5) For storage of cement paragraph 5 of I.S.269-1967 shall apply. In case where the contractor 

required to procure Portland cement for the work, he shall notify the Executive Engineer on the 

arrival of each consignment of Portland cement on the work, informing him at the same time of the 

brand, agent from whom obtained and age of the cement. Transporation from the place of supplying 

to the batching plant shall be whether Flight, Rail, Cars, Trucks, conveyance and other means which 

will protect the cement completely from exposure and moisture. Immediately upon receipt at the job 

site, bulk cement shall be stored in dry-Weather Light, properly ventilated places until the cement is 

used on works. Cement which has become or perished by moisture or other causes on no account be 

used on the work. 

 

6) All storage facilities shall be subject to approval of Engineer in charge and shall be constructed to 

permit easy access for inspection and identification by the departmental officers. 

a) Avoid storage for long periods, do not store at all, if possible, during the rainy season 

b) Prevent circulation of air through the cement by close packing and cover with a tarpaulin 

c) For other precautions in this regard, I.SA.4082-1987 shall apply 

d) Cement should be stored in a building or shed which is a leak proof and as moisture proof, as 

possible 

e) Cement which has fully(or) partially set, shall not be used 
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f. Temporary store at site 

 Very often bag of cement have to be stored in the work site out in the open, for use on work 

for one or more days. In such cases the bags shall be laid on a dry platform made of wooden planks 

resting on brick masonry, concrete or dry sand or aggregate platform  150mm above the ground. 

 The number of bags shall be kept to a minimum, preferably just sufficient for the day’s 

consumption  

  Care shall be taken to see that every point in the pile is well covered by tarpaulin or 

polythene sheet and protected against the moisture in air. The Tarpaulin over lap each other 

properly. 

g. Non Payment to wasted concrete  

  No payment will be made for wasted concrete in replacement of damaged or defective 

concrete or extra concrete required as a result of over excavation and excess concrete placed by the 

contractor intentionally, performed to facilitate the contractor’s operations, shall be borne by the 

contractor himself, No extra payment will be made to contractor for such additional quantity of 

cement. 

h.   Use of Pozzalona cement on works 

  Ordinary Portland cement confirming to I.S.269 – 1989 shall be used for masonry 

work.  Portland Pozzalona cement confirming to I.S.1489 – 1991 may also be used for masonry 

work in the event of non – availability of ordinary Portland cement with the prior approval of 

Engineer – in Charge. 

 

7. Departmental machinery to the extent available will be supplied to the contractor and the hire 

charges will be recovered for the machinery from the contractor's bill at the rates that will be 

specified by the department, if hired 

 

8. The contractors who are themselves not professionally qualified shall undertake to employ 

qualified Technical men at their cost to look after the work.  The contractors would state in clear 

terms to employ Technical men required by Department specified in the schedule below for the 

work.  In case the selected tenderer is professionally qualified or has undertaken to employ 

Technical men under him, he should see that Technicaly qualified men is always at the site of work 

during working hours professionally checking all the items of works and paying extra attention to 

such works as may demand special attention (e.g.) reinforced cement concrete works, etc., 
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8(A)    The Details of Technical Assistants to be Employed 

 The applicant shall have a  site Engineer with degree in civil Engineering, Diploma in 

civil Engineering with minimum field experience noted against each, available as given below, 

exclusively for this work. 

Project Manager      : 1) One B.E Civil Engineering with Five years   Experience 

(or) 

                 1 No.(One Number) MBA with 10 years experience in similar project  

 

Site Engineer          :  2) Three. B.E., in Civil Engineering with 3years experience   

                                           Plus three diploma Engineeringwith  5years experience  in civil         

                                           engineering 

(or) 

          Three. B.E., in Civil with 3years experience   

                      Plus three retired junior engineers 

(or) 

                                            Equivalent degree holder with 3yerars experience  

           Plus three diploma holders in civil engineering/ 

                      3 retired junior Engineers Plus one BE civil 

(or) 

                      One retired AEE or ADE plus three diploma holders in civil engineering  

                                            Plus one BE civil  

(or) 

                      One retired AEE  or ADE plus two retried junior Engineers  

                                             Plus one BE civil  
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8(B) If the tendered who is not professionally qualified fails to employ technical men as indicated 

above, final shall be levied as follows during the period of Non- employment of technical men. 

  

a.  Rs.2000/- Per month for Diploma holder 

b. Rs.5000/- Per month for  Degree holder 

 

Note:   In case the contractor who is professionally qualified is not in a position to remain 

always at the site work during working hours personally checking all items of work and 

paying extra attention to such works as may demand special attention (e.g Reinforced cement 

concrete works etc) he should employ technically qualified men as prescribed for the works 

above. 

  The employment of Technical Assistant should be based on the value of contract. 

Engineers with Mechanical Engineering Qualification and reputed from Civil Engineering 

Department are also suitable to supervise the Civil Engineering Works because of their experience in 

Civil Engineering field. 

           A movement register should be opened and maintained for technical assistants     

employed  by the contractor (or) for the technically qualified contractor. The Technical Assistant or 

Technically qualified  contractor should note the arrival and their departure timings every day along 

with their initials. Such register should be produced during the inspection of the inspecting officer. 

9) One I.T.I trained mason for every ten masons or part there of should be employed 

10)The contractor shall not employ the labour below the age of 18 years 

 

11) He should offer employment to Ex-Service man, Ex- toddy tappers and unemployed agricultural 

labours as far as possible 

12) Sufficient labourers as may be required by the Executive Engineer shall be employed on the 

work so as to gear up the progress of the work and the contractor bound to employ such extra 

labourerswith out claiming extra. 

13) The contractor shall not claim for any loss due to unforeseen circumstances including suspension 

of work due to cause. 

14) Accident to people employed by the contractor resulting compensation to be paid as per the 

workmen Compensation Act shall be on the contractor’s account. 

15) The contractor should make his own arrangements for the conveyance of materials to the work 

site from sources specified. 

16) The quarry specified is the nearest one to the work spot, where one use material as per 

specification required are now available, but if the quarry containing similar of specification , 

happened to be at the nearer distance of the work spot then the quarry specified in the schedule. The 

Executive Engineer shall have right to ask the contractor to quarry the required materials only from 

nearest quarry and to allow rates for the same based on the lesser lead during the time of execution 

of the work. 

17) Payment will be made on detailed measurement. Any of the items in the schedule may be 

omitted or altered technically and no variation in the rate shall become payable to the contractor on 

account of the omission (or) variation in quantities. 

18) Before payment of final bills the contractor shall produce certificate from the Income Tax 

authority that all income – tax payable by him up to date has been paid and certificate from the sale 

tax authority that all the Sales Tax payable by him up to date has been paid. 
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19)  The Executive Engineer will be at liberty to with draw any portion of work or to carryout any 

portion of the work at any time either Departmentally or through other agency in the interest of 

Government without assigning any reasons to the contractor who is actually doing the work and the 

Executive Engineers decision will be final and binding on the contract and contractor is not entitled 

for any compensation on account of the same. 

20)  In the event of work being transferred to any other Circle/ Division/ Sub- Division, the 

Superintending Engineer / Executive Engineer / Assistant Executive Engineer who is incharge of the 

Circle/ Division/ Sub- Division having jurisdiction over the work shall be competent to exercise all 

the powers and privileges reserved in favour of the Government  

21) The rates should inclusive of all taxes payable to the Government by the contractor 

22) The rates will be for the finished items of work and no extra will be paid for  

seignorage charges  

23) An amount of 2% of the value of the work including cost of all materials such as cement, steel, 

etc, will be deducted from the contractor’s bill at the time of payment towards income tax. 

24) The site should be cleared by the contractor after completing the work, as required 

by the departmental Engineers, at his cost without claiming extra. 

25) The work shall be carried out without any hindrance or damage to the existing cross masonry 

works such as bridges, super passages etc. 

26) A deduction of 20% and 10% will be made in the quantity of earth work measured for thandoos 

and muttoos respectively and refund of amount on account of this deduction will be made only when 

the satisfactory removal of the thandoos and muttoos. If the thandoos and muttoos are not removed 

within  30 days from the date of check measurement or within the period as fixed at the discretion of 

the Executive Engineer, the 20% and 10% deduction will not be revoked. 

27) The recovery towards hire charges of machineries will be made at the rates specified and for the 

time actually utilised by the contractor or for the time required as per the date considering the out 

turn which ever is higher. 

28) The sectioning of the bank should be done immediately after the work in the reach is completed. 

The final sectioning must be completed within 15 days after the completion of the work in the entire 

reach. 

29) The earth required for the work shall be normally selected by the Department Engineers and the 

contractor is to use the earth so selected for forming bank, etc. as directed by the Departmental 

officers. 

30) Payment for sand will be made for quantity  of sand stacked after making necessary deduction 

for bulkage from the stacked quantity. 

NET QUANTITY = Gross stacked quantity x 100 

   100 + percentage of bulkage 

 The percentage of bulkage  will be determined from the test conducted according to the 

procedure indicated in the Chief Engineer ‘s circular Memo No.535-G/63 FP dt.9.9.93 on the 

undisturbed sample taken from the stacks. The rates to be quoted shall therefore be for one cubic 

meter of final quantity of sand to be stacked after necessary deduction of bulkage. 

31) Measurement for rock blasting and removal will be made on level basis and stack  

measurement also will be taken into comparison allowing 40% voids and the lesser one  will be 

considered for payment No over  bulkage will be allowed in blasting. 

32The contractor should prepare a bar chart for the works costing more than Rs.500 lakhs and 

produce the same before starting the work to the Executive Engineer for his approval. 
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33) For the purpose of payment for the earth work for the formation of the bund where special 

consolidations done by mechanical roller or hand or power roller, the quantity as per the borrow pit 

measurement or the quantity of Earth work as per levels after consolidation with 15 % allowances 

over the finished earth work, which ever is less will be taken as final quantity for making payment. 

34)In case of any dispute or difference between the parties to the contract either during the progress 

(or) after the completion of the works or after determination, abandonment or breach of the contract 

as to any other matter or thing arising there under, except as to matters left to the self discretion of 

the Executive Engineer  of the clause 18,20, 25-3, 27(1), 34, 35 and 37 of the  General conditions of 

contract as to the contractor may claim to be entailed them party shall forthwith give to the other 

notice or such dispute or difference shall be and is hereby referred to the arbitration of the 

Superintending Engineer of the nominated circle, mentioned in the article of agreement herein after 

called “the arbitrator”. In cases where the value of claim is more  than Rs.50,000/- the parties will 

seek as specified in tender notice. 

35) The contractor has to maintain the progress of work as per the percentage of work specified in 

tender. If the contractor fails to keep the rate  of progress as stipulated in the tender, penalty will be 

imposed on the contractor for his slow progress with reference to clause 57 of Tamil Nadu Building 

Practice under preliminary specification. 

36) Similarly for lighting arrangements to do any work, to keep up the accepted progress of work, 

the contractor has to take his own arrangements at his cost. Possible help to get power connections 

from the Tamil Nadu Electricity Board, etc so as to complete the work within the accepted contract 

period will be made by this department. But concreting has to be done in day time. No extra  

payment will be paid for such works. 

37) The leads and lifts involved for the various materials as well as finished works are clearly 

furnished in the schedule. However the contractors are requested to inspect the places of work, the 

quarries for sand and metal and satisfy themselves about the adequacy of the provision made for lift 

and lead before tendering. The contractor will not be eligible for extra lead and lift even if it is 

actually involved during the course of the work. 

38) An amount of 2% in the respect of civil works contract and 4% in respect of other works of the 

value of work including cost of all materials such as cement, steel etc, will be deducted from the 

contractors bill at the time of payment towards sales tax. 

39) In the event of the death or insanity or insolvency or imprisonment of the contractor or where 

the contractor being a partnership or firm becomes dissolved or being a corporation goes into 

liquidation, voluntarily or otherwise, the contract may at the option of the Executive Engineer, be 

terminated by notice in writing pasted at the site of the works and advertised in one issue of the local 

District Gazette and all acceptable works shall forth with be measured up. and paid for at the rates 

provided in the contract schedule where such apply, or otherwise, by the most recent schedule of rate 

of the Division approved by competent authority to the person or persons entitled to receive and give 

a discharge for the payment. 
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GENERAL CONDITIONS 

 

1.         Period of Completion 12(twelve) months inclusive of RAINY SEASONS. 

2.         Execution and completion of the work should be within the period specified in the tender 

notice from the date commencement of work or handing over of site which ever is earlier.                

3 It must be distinctly and specifically understood that work will be executed complying with the 

specification in metric system found by Tamil Nadu Building Practice Vol. I and II.  Payment 

will be made as per measurement recorded units only.                                                                                                                                                                                                  

4.     The work shall be proceeded with expeditiously from the date on which the site is handed over 

and completed as early as possible as required by the departmental officers.  

5.       The contractor must make his own arrangement to form approach roads and ramps, if any, 

required at his own cost and maintain the same through out the period of contract.  On 

permission for using existing roads, if any, by the contractor must bear all charges to maintain 

for using the road.  No extra cost on this account will be entertained by the Department.           

6. If night work is required to fulfill the agreed rate of progress all arrangements shall be made 

by the contractor including lighting the area without any additional claims.                                                                                                                            

7. The rates specified in the schedule for the different items of work are for the finished works 

and no extra will be paid for baling and pumping charges indented on the work.                                                                                                                      

8. The shed for storing the materials should be put up by the contractor at his own cost.  The 

contractor's special attention is invited to relevant clauses of the general conditions of 

contract of Tamil Nadu Building Practice and also required to provide at his own expenses 

sheds, latrine, water, lights, urinals, etc.,                                                                   

9. Earth work and masonry work should be constructed simultaneously as required by the 

departmental officers.               

10. The contractor will be held responsible for the proper and safe custody of all the 

Departmental Materials which are handed over to the contractor until they are finally used on 

the work (or) taken over by the Department.  

10(A) For slow progress action will taken by the Executive Engineer as per the clause 57.1, 57.2 

and 57.3 of General Conditions of Contract of T.N.B.P.The contractor rates are inclusive of Sales 

Tax payable by the contractor to the Government  as per the Tamilnadu General Sales Tax Act 1989 

as amended from time to time. No enhanced rate will be payable to the contractor for any up a ward 

revision of Sales Tax during the currency of the contract 11. The contractor rates are inclusively of 

Sales Tax payable by the Contractor to the Government as per the Tamil Nadu General Sales Tax 

Act 1989 as amended from Time to time . No enhanced  rates will be payable to the Contractor for 

any upward revision of Sales Tax during the currency of the Contract. 

11. The contractor rates are inclusive Sales Tax payable by the contractor to the Government as per 

the Tamil Nadu General Sales Tax Act 1989 as amended from time to time . No enhanced rates will 

be payable to the contractor for any upward revision of Sales Tax during currency of the contract. 
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12. Contractors should obtain from the authorities concerned an Income Tax Clearance Certificate 

and Sales Tax Clearance certificate for the current year and submit it along with the tenders, 

contractors, who are engaged in works contract as well as Business for selling materials, should 

produce Sales Tax clearance Certificate or they should produce NIL certificate. 

13) The work executed by the contractor under the contract shall be maintained at the contractor”s 

risk until the work is taken over by the Executive Engineer .The Government shall not be liable to 

pay for any loss or damages occurred by or arising out of fire, flood, Volcanic eruption, earth quake, 

other convulsions of nature and all other calamities, risks arising out of acts of God during such 

period and that the option whether to take insurance coverage or not to cover such risks, is left to the 

contractors. 

14) If there are any dues from the contractor to the Government for this work, if it is not recoverable 

from the contractor under this contract or other contract, the dues will be recovered from the 

contractor by evoking the provision of the Tamilnadu Revenue Recovery Act 1964 (Tamilnadu Act 

V of 1964) 

15) Recovery under Revenue Recovery Act 

Whenever any amount has to be paid by the contractor by virtue and clause 57.4 General 

condition to the contract or any amount that may be due or may become due from the 

contractor made those presents and the contractor is not  responding to the demands for 

payments against a said amount, then, the Government  shall be entitled to recover the said 

amount under the provisions of the Tamil Nadu Revenue Recovery Act 1964(Tamilnadu Act 

V of 1964) G.O.Ms.No. 1318 PW dt.22.5.1986 amended in Government letter No. 

135130/Y2/88-3/dt.30.3.1990 

 

 

16) A sum equivalent to 2 ½  percent of the total value of the work done by the contractor will be 

retained with the Government for a period of  36 Months  reckoned from the date of completion 

of the work in order to enable the department officers to watch the effect of all seasons on the 

work done by the contractor. The amount so retained with the Government will be refunded only 

on expiry of  6 Months  period referred above. The contractor shall be liable to set right all the 

defects arising out of his faulty execution or sub standard work noticed during the above 

mentioned three years period at his cost. 
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ADDITIONAL CONDITIONS FOR CONTRACTOR’S SPECIAL ATTENTION. 

  

1. The contractor is bound for recovery under Revenue Recovery Act for any liabilities under 

this contract.  

2. “It at any time the Executive Engineer shall be of the opinion that the contractor delaying 

commencement of the work or violating any conditions of the progress of work, as 

defined in the tabular statement" rate of progress in the Articles of Agreement" the 

Executive Engineer will so advise the contractor in writing and at the same time demand 

compliance. It the contractor neglects to comply with such demand, within 7 days after 

the receipt of such notice it shall be then or at any time thereafter be lawful for the 

Executive Engineer to impose penalty or forfeiture on this contractor from the Deposit or 

to the determine the contract.  

3.   Any amount fallen due from the contractor on account of this contract even after 

recovering from the bills for this work and any other contract awarded to the contractor, 

then the amount is liable to be recovered under the provisions of Revenue Recovery Act. 

4. On evaluation of tender if it is found that if the overall quoted amount of the tender is less 

than 5% to 15% of the value put to tender, the contractor shall pay an additional security at 

2% of the estimated value. If the tenders discount exceeds 15% to 20% the contractor shall 

pay an additional security deposit of 50% of the difference between the quoted amount and 

estimated amount. . The tender documents received without the required EMD,  and the 

additional security deposit, as indicated above will be treated as non responsive and 

Summarily rejected at  first instance itself(EICE circular memo No: HDO(A)/13205/2011 

dt:5.5.2011. 

 

5.  The Security Deposit in the shape of  Bank term Deposit  will  also be accepted.  The Security 

Deposit should have a validity period of 49( Forty Nine) Months from the date of signing of 

agreement. 

i.  In addition to the aforesaid security deposit, the Executive Engineer  shall deduct from the 

running account bills, an amount equivalent to 5% ( Five percent) of the total value of each bill as 

retention money. 

 ii.  The Security Deposit shall be released only after 36 Months reckoned from the date of 

completion of work. 

 iii.  2 ½ % (Two and a Half Percent) of the total value of the work, will be retained in the 

final bill of the work for a period of 36 months, reckoned from the date of completion of the work 

or as soon as after the expiration of such period of 36 Months, as all defects shall have been made 

good according to the true intent and meaning here of, whichever shall last happen. 

 iv.(k).  The Retention money of 2 ½  (Two and a Half Percent) of the total value of contract 

after deducting any amount due to the department, shall be refunded to the contractor, after the 

defects liabilities  attached to the contract is over (as per para 9(j) above) subject to the following 

conditions. 

  (i) The Executive Engineer, concerned should certify that no  

liability is due from the contractor. 
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CONDITION OF THE EARTH WORK 

1. The entire earthwork will be carried out in accordance with the relevant clauses of the 

Tamilnadu Building Practice and NationalBuilding code and confirming to the special 

specification set forth here under. 

2. The site should be cleared before the excavation of foundation and starting of work 

3. The rates specified in the schedule for the different items of works are for the finished  work 

and no extra will be paid for incidental works like shoring, strutting, planking, sheeting etc., 

found necessary during excavation work. 

4. The excavation and depositing of excavated soils shall be carried out as per the direction of 

departmental officers. 

5. Each and every borrow pit will be individually marked either by the section officer or by one 

sub divisional officer and in urgent cases by the Technical Assistants incharge of the works 

subject to the approval of the Section officer . Earth should be removed only from the places 

marked and to the depth ordered by the above officers. 

6. No borrow pits should be less than 0.5 m in depth and a gap of not less than 0.5m should be 

left between any two consecutive pits. The length, width and depth of pits shall be decided to 

suit the requirement of earth work. When they were excavated for more than 3m in width, 

diagonal thandoos should be provided. In case the depth of the pit has kept lower than 0.5 m 

as mentioned above, the prior approval of the Executive Engineer must be obtained. 

7. The contractor should not enter any private lands for removal of earth without prior written 

consent of the land owner and as per directions of the departmental officeers. If he does so, 

for the unauthorised entry by the contractor, he will be fully held responsible for any 

consequences. 

8. The contractor shall coafine, to the areas allotted to him in the borrow areas. Any borrow pit 

in a area not allotted to and in reach not specifically allotted to him and in reaches allotted to 

other contractor, will not be measured and the contractor shall have no claim to such earth 

work.In case of any depute on classification of soils in earth work the decision of the 

Executive Engineer shall  be final, binding on the contractor. 

9. The contractor’s responsibility for excavating earth, loading into his lorries. transporting it 

and unloading in places shown by the departmental officerWhenever the earth is to be 

conveyed in contractor’s lorries, the earth loaded into the lorries shall be transported and 

unloaded at the places shown by the departmental officers. Any earth deliberately unloaded 

at any other place not shown by the departmental officers will be measured separately and 

deducted from the contractors bill. The cost of conveying this earth will not be billed for. 

10. The contractors resposibility is for excavating earth, loading into his lorries, transporting it 

and unloading in places shown by the Departmental officers. 

11. Whenever the earth is to be conveyed in contractor’s lorries, the earth loaded into the lorries 

shall be transported and unloaded at the places shown by the departmental officers. Any earth 

deliberately unloaded at any other place not shown by the departmental officers will be 

measured separately and deducted from the contractors bill. The cost of conveying this earth 

will not be billed for. 
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ADDITIONAL CONDITIONS 

1. CONCRETE 

a) Only clear river sand, hard  broken granite stones from the approved quarries specified in the 

tender schedule shall be used for the work. The broken stone shall be throughly washed 

before use. 

b) All concrete for the work shall be machine mixed and vibrated. Hand mixing shall  not be 

allowed. 

c) All concrete shall be protected against  injury until setting. Concrete shall be kept most 

continuously for not less than fourteen days. 

d) The contractor must be prepared to conduct test at his own cost, on materials used in   the 

work in standard laboratories and produce test certificate to ensure quality of materials. 

 

2. STONE MASONRY 

a. Only clean river sand and good stone shall be used on the works              

b. In all walls up to a width of 60cms bond stones running the wall shall be provided at an 

interval of 1.80 meters in a line of headers each header overlapping the other by 30cms or more 

shall be provided from front to back at 1.80m interval in every course. Care shall be taken not to 

place the bond stones of successive courses over each other. The position of bone stones shall be 

marked on both the faces for identification and verification (tar marking where plaster is to be 

applied will suffice) 

 

3. ROUGH STONE AND GRAVEL FOR  REVETMENT AND APRON; 

a). Rough stone and gravel should be stacked for pre measurement at the site of work.   The 

rough stone 110    cft including cft chips will be renocked as 100cft, while 15   cft, of gravel are 

required for 100 cft of finished work. 

b) Payment for these items will be restricted to quantity based on stack measurement  or finished 

work whichever is less. When the revetment should be built up to an   uniform depth as directed by 

the departmental officers, each stone should run to   the full depth of the revetment. 

c) The new chips required for the revetment shall be stacked for premeasurements  without any 

extra claim. 

SPECIAL CONDITIONS FOR STEEL 

MATERIALS 
1) The contractor shall make his own arrangements to procure all materials like cement, steel, 

binding wire and other required for the work, at his own cost. 

2) In case where the contractor is required to procure steel for the work, he shall always 

purchase and use on work, high yield strength deformed (H.Y.S.D) steel bars of Grade Fe 

415 confirming to L.S.1786-1985 specification for high yield strength deformed steel bars 

and mixed for cement concrete (Unless shown otherwise on the drawings the reinforced to be 

used) 

3) The contractor shall always purchase the steel rods as fresh as possible after manufacture and 

he shall on demand by the Executive Engineer , furnish a laboratory test certificate of a 

character material, with the approval of the consignment of steel rods and for each category 

of rods (each dia) samples of rods will be selected for testing by department officer. Each 

consignment and cost of testing at the Government authorized institution  will be borne by 

the contractor. 
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The quality of steel rods produced shall be with the I.S.I standard. The quality tests shall be 

conducted by the contractors at their own cost in the Government testing laboratories or in the 

laboratories of Water Resources Department if available at various stages. Water Resources 

Department  has liberty to confirm the quality of the materials supplied by the contractor at various 

levels and stages at their own laboratory at the cost of contractor. 

 

4) The Executive Engineer shall reject any cement and steel which is proved to 

be not according to standards. 

PLACING 

1. The arrangement of steels rods for reinforcement for R.C.C. work shall be in accordance with 

departmental drawing supplied. For anchoring the concrete to the land rock, provision of 

anchor rods is made in the drawing and the contractor shall place these anchor rods to the 

spacing and depth shown in the drawing. 

2. Reinforcement shall be bent and fixed in accordance with the procedure specified in Land 

Acquisition.2502-1963 (code of practice for bending and fixing of bars of concrete) All 

reinforcement shall be placed and maintained in position as shown in the drawings. 

3. The rates for fabrication works should include all operations such as bending rods, binding 

wires, fixing grills and placing in position. The payment will be made on the  basis of the 

weights of steel rods only. The diameter and linear length of rods will be measured after 

grills are tiediands fixed in position unless otherwise prescribed. Placement dimensions shall 

be to the centre line of bars. 

Reinforcement will be inspected for compliance with requirements as to size, shape, length, 

splicing, position after it has been placed but before laying concrete. Before reinforcement is 

embedded in concrete, the surface of the bars shall be cleaned of heavy flaky rust, if opinion 

of the Engineer in charge are objectionable. Heavy flaky rust than can be removed by firm 

rubbing with bulb. 

 As specified in the clause 11.3 of L.S. 4565-1978 unless otherwise specified by the Engineer 

in charge, reinforcement shall be placed with the following tolerances. 

a) For effective depth 20 min or less plus or minus 10mm 

b) For effective depth 20 more than 20 mm plus or minus 10mm 

The cover in no case be reduced by more than one-third of specified cover of 5mm 

whichever is less. Reinforcement shall be securely held in position so that it will not be placed 

during placing of concrete. Special care shall be exercised to prevent any disturbances of the 

reinforcement in concrete that has already been placed. Welding of bars shall be done as directed by 

the Engineer in Charge in confirmity with the requirement of clause 11.4 of L.S.456-1978 Chairs, 

hangers, spacers and other supports for reinforcement shall be concrete in total or other approval 

materials. Concrete shall be as shown in the drawings. 

C. MEASUREMENT 

The diameter, linear length of rods will be measured when grills are tied and fixed in position. 

The length measure will include overlaps. But overlaps which are not authorised by the Engineer 

in Charge will not be measured. Overlaps on account of the contractor will not be measured. The 

waste cut bits will not be measured. The position on the overlaps should be got approved by the 

Engineer in Charge before grills are tied. The rates furnished are inclusive of binding wires and 

should be supplied by the contractor for which no extra payment will be given. The Engineer in 

charge will supply drawings of reinforcement details and bar bending schedules for adoption. 
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SPECIAL CONDITIONS 

1. The contractor shall be responsible for the sole custody and storage of the material under 

dry conditions at the places approved by the Executive Engineer  

2. No royalty shall be charged where due for materials quarried from the Public Works 

Department (or) Government quarries. Assistance as necessary will be given to the 

contractor by the department to obtain access to quarries approved by the Executive 

Engineer . Plot rent shall be charged for the materials stacked in the department land 

during the course of construction provided such materials are removed in a month after 

the works are completed. 

3. Royalty  charges for use of private quarries and private land shall be paid by the 

contractor himself. 

4. The contractor should make his own arrangements for providing approach road to the 

work site for which no extra will be paid to him . On completion of the work the 

contractor shall be permitted to remove the materials laid for formation of road. If the 

contractor is allowed to use the existing roads, he shall maintain it in good condition at 

his won cost through out the period of the execution of work. 

5. Reference to Tamil Nadu Building Practice No. in the schedule of quantities referred to 

Vol. I and II of 1988. 

6. The contractor shall abide by the contract labour regulation of the Public Works 

Department framed by the Tamil Nadu Government  

7. The contractor should bear his own expenses for providing footwear for any labourer 

during cement mixing work and all the types of works and on his failure to do so, 

Government shall be entitled to provide the same and cost will be recovered from the 

contractor. 

8. When there are complaints of non payment of wages, the labour bill of the contractor 

may be withheld pending clearance certificate obtained  from the Labour Department 

9. The Executive Engineer or any officer of the Public Works Department Government of 

Tamil Nadu duly authorised in this behalf or such Executive Engineer may put an end to 

the agreement at his option at any time. 

a) Provided in respect of work costing above Rs.2500/- a notice of 10 days shall be 

given before such termination of work or for subletting for the portion of the work for 

any other reason. 

b) And provided that in the case of said work (or) materials, action will be taken as 

provided in the clause 27.1 of General conditions of contract. 

10. When an agreement is terminated under the clause (9) above, the officer terminating the 

agreement shall have the option to take over any or all the materials and other equipments 

at a value assessed by him and if the contractor does not agree to this  he shall  clear the 

site by removing at his own cost all such materials, equipment etc. within 10 days from 

the termination of the agreement, failing which, the Government may remove and sell the 

same, holding the proceeds less the cost of removal and sale, to the credit of the 

contractor. 

 

11. Claims of  Contractors on account of Losses due to unpreccedented floods and other 

acts of God. 

       The works executed by the contractor under the contract shall be maintained at the 

contracctor’s risk until the work is taken over by the Executive Engineer. The 

Government shall not be liable to pay for any losses or damages accessioned by or arising 

out of fire, flood, volcanic eruption, earthquake, other convulsions of nature and all other 

natural calamities, risk arising out of acts of God during such period and that the option 

whether to take an insurance cover or not to cover such risks, is left to the contractors. 
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SCHEDULE – D 

(Applicable to all cases of works other than those relating to roads, channels and canals when a 

minimum of fifty workers are employed) 

RULES FOR THE PROVISION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS. 

 The contractor’s special attention is invited to relevant clauses of the General conditions of 

contract in the Tamil Nadu Building Practice and he is requested to provide at his own expense the 

following amenities to the satisfaction of the Executive Engineer . 

1. FIRST AID 

a) At the work site there shall be maintained in a readily accessible place, first aid appliances 

and medicines including an adequate supply of sterilised dressings and sterilised cotton wool. 

The appliances shall be kept in good order. They shall be readily available during working 

hours. 

b) At large work places, where hospital facilities are not available within easy distance of the 

works. first aid posts shall be established and be run by a  trained compounder. 

c) Where large work  places are remote from regular hospitals anin door ward shall be provided 

with one bed for every 250 employees. 

d) Where large work places are situated in cities, towns or in their suburbs and no beds are 

considered necessary owning to the proximity of city or town hospitals, suitable transport 

shall be provided to facility removal of urgent cases to these hospitals. At other work places, 

some conveyance facilities, such as a  car shall be kept readily available to take injured 

person or persons suddenly taken seriously ill, to the nearest hospital. 

2. DRINKING WATER 

a) Water of good quality fit for drinking purposes shall be provided for the work people on a 

scale of not less than fifteen litres per head per day. 

b) Where drinking water is obtained from an intermittant public water supply each work place 

shall be provided with storage tank where such drinking water shall be stored. 

c) Every water supply storage shall be at a distance of not less than fifteen metres from any 

latrine, drain or other source of pollutions. Where water has to be drawn from an existing 

well, which is within such prominity of latrine, drain or any other source of pollution, the 

well shall be properly chlorinated before water is drawn from it for drinking. All such wells 

shall be entirely closed in and be provided with a trap door which shall be dust and water 

proof. 

d) A reliable pump shall be fitted to each covered well, the trap door shall he kept locked and 

opened only for cleaning or inspection which shall be done atleast once a month. 

3. WASHING AND BATHING PLACES 

Adequate washing and bathing places should be provided, separately for men and women. Such 

places shall be kept in clean and drained condition. Bathing or washing should not be allowed in 

or near any drinking water well. 
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4. LATRINES AND URINALS; 

There shall be provided within the presents of every work place, latrins and urinals in an 

accessible place and the accommodation, separately for each of them, shall be on the following 

scale or so directed by the Executive Engineer in any particular cases. 

i) Where the number of persons employed does not exceed 50-2 seats 

ii) Where the number of persons employed exceed 

50 but not exceed 100      - 3 seats 

 iii)  For every additional 100     - 3 seats 

 If women are employed, separate latrines and urinals, screened from those for men shall be 

provided on the same scale. 

 Except in work places provided with water, flushed latrines connected with a water borne 

sewage, all latrines shall be provided with receptacle on dry earth system which shall be cleaned 

atleast four items daily and atleast twice during the working hours, and kept in strictly sanitary 

conditions. The receptacles shall be tarred inside and outside atleast once a year. 

 The excreta from the latrines shall be disposed off at the contractor’s expense, in outway pits 

approved by the local Public Health Authority. The contractor shall also employ adequate number of 

scavengers and conservancy staff to keep the latrins and urinals in a clean condition. 

5. SHELTERS DURING REST 

At every work site there shall be provided, free of cost, two suitable sheds one for meals and the 

other for rest separately for men and women for the use of labourers. 

6. CRECHES; 

a) At every work place at which 50 or more women workers are ordinarily employed there shall 

be provided two huts of suitable size for the use of children under the age of 6 years. 

belonging to such women, one hut shall be used for infants, games and play and the other as 

their bed  room. The huts shall not be constructed on a lower standard than the following. 

i) Thatched roots ii) mud floors and walls  iii) Planks spread over the mud floor and covered 

with matting. 

 The huts shall be provided with suitable and sufficient opening for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. There 

shall be two dais in attendance. Sanitary utensils shall be provided to the satisfaction of the 

Health Officer of the area concerned. The use of the hunts shall be restricted to children, their 

attendants and mothers of the children. 

b) Where the number of women workers is more than 25 but less than 50, the contractor shall 

provide atleast one hut and one dai to look after the children of women workers. 

c) The size of creche or creches shall very according to the number of women workers. 

d) The creche or creches shall be properly maintained and necessary equipment like toys, etc, 

shall be provided. 

7. CANTEENS 

   A cooked food canteen on a moderate scale shall be provided for the benefits of workers if it is 

considered expedient. 
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8. SHEDS FOR WORKMAN 

The contractor should provide at his own expense sheds, for housing his workmen. The sheds 

shall be on  a standard not less than the cheap shelter type, to live in which the work people in 

the locality are accustomed to. 

 A floor area of about 1.8m x 1.5m two persons shall be provided. The sheds to be in rows 

with 3 meters clear space between sheds and 9 meters clear space between rows if conditions 

permit. The work people’s camp shall be laid out in units of 400 persons, each, each unit to have 

a space of 12 meters alround. 

 

9. GENERAL RULES AS TO SCAFFOLDS 

 

i)Suitable scaffold shall be provided for workmen for all works that cannot be safely done from a 

ladder or by other means. When a ladder is used an extra maxdoor shall be engaged for holding 

the ladder and the ladder shall be given an inelination not steeper than 0.25 to 1 (0.25 horizontal 

to 1 Vertical) when the ladder is used for carrying materials as well, suitable foot holds and hand 

holds shall be provided on the ladder. 

 

 

i) Scaffold shall not be constructed, taken down or substantially altered except. 

a)   Under the supervisions of a competent and responsible person and 

 b) As far as possible by competent workers possessing adequate experience in such work 

iii ) All sacaffolds and appliances connected therewith and all ladders shall,be of sound 

materials 

a)Be of adequate strength having regard to the load strain to which they will be subjected, 

and   

b)be maintained in  proper condition       

III.Scaffolding or staging more than 3.5 metres above the ground or floor shall have a guard 

rail properly attached, bol braced and otherwise secured at least O. meters above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside 

and ends thereof with only such opening as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be fastened as to prevent it from swaying from the building 

or structure. 

v)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of 

normal use. 

vi)Scaffolds shall not be overloaded and so for as practiable the load shall be evenly 

distributed. 

v) Before installing lifting gear or scaffolds special precautions shall be taken to ensure 

the strength and stability of the scaffolds. 

vi) Working platform gangways, and stairways should be constructed that no part there 

can save unduly or unequally. if the height of the platform or the gangway or the 

stairway is more than 3.5 meters above ground level or floor level they should be 

closely boarded, should have adequate width and should be suitably fenced as 

described in (4) above. 

vii) Every opening in the floor of a building or in a working platform shall be provided 

with suitable fencing or railing for a minimum height of 0.9 meters to prevent the fall 

of persons or materials. 
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viii) Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed.  No pertablesaingle ladder shall be over 9 

meters in length while the width between side rails in rung ladder shall in no case be 

less than 30cm for ladder up to and including 3 meters in length.  

 

 

For longer ladders this width should be increased atleast 20mm. for each additional meter of 

length. Uniform step spacing should not exceed 30cm. Adequate precautions should be taken 

to prevent danger from electrical equipment. No materials on the site of work shall be so 

stacked or placed as to cause danger or inconvenience to any person of the public. The 

contractor shall proved all necessary fencing and lights to protect the public from accidents 

and shall be bound to bear the expenses of defence of every suit, action or other proceedings 

at law that may be brought by any persons for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit, action 

or proceedings to any such persons or which may with the consent of the contractor be paid 

to compromise any claim by any such person. 

 

10.WORKING PLATFORMS, CANGWAYS AND STAIRWAYS SHOULD BE 

 

So constructed that no part there can save unduly or unequally 

a) be so constructed and maintained having regard to the prevailing conditions as to reduce 

as far as practicable risks of persons tripling or slipping 

b) be kept free from any unnecessary obstruction. 

2. In the case of working platforms gangway working places and stairways at a height 

exceeding that to be prescribed by national laws or regulations. 

a) Every working platform  gangway working places and stairways at a height    boarded 

unless the adequate measures are taken o ensure safety. 

b) Every working platform and every gangway shall have adequate width and every 

working platform gangway working place and stairway shall be fenced. 

3. Every opening in the floor of a building or in a working platform shall except and the extent 

required to allow the excess of persons or the transport of shifting of manufacture provided with 

suitable means to prevent the fall of persons or materials. 

 When persons are employed on a roof, where there is a danger of falling from a height 

exceeding, that to be prescribed, by National Laws of regulations, suitable precautions shall be taken 

to prevent the fall of person or materials. 

4) a) Some means of access shall be provided to all working platforms and other working places 

b) Every place where work is carried on and the means of approach, there shall be adequately 

lightened. 

c) Every ladder shall be securely fined one of such length to provide secure handhold and 

foothold at every position at which it is used. 

d) Adequate precautions shall be taken to prevent danger from electrical equipment 

e) No materials on the site shall be so stacked or placed as to be caused danger to any 

person. 

11) HOISTING APPLIANCES 

a) Hoisting machines and tackle including their attachments, anchorages and supports shall be 

good mechanical construction, sound materials and adequate strength and free from patent 

defect and shall be kept in good repair and in good working order. Every rope used in 

hoisting or lowering materials or as a means of suspension shall be of suitable quality and 

adequate strength and free from patent defect. 
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b) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in control of any hoisting machine including the scaffold 

which or give signals to the operator. 

c) In the case of every hoisting machine and of every chain ring, hook shackle level and pulley 

block used in hoisting or lowering or as a means of suspension, the safe working load shall 

be ascertained by adequate means. Every hoisting machine and all ear referred to above shall 

be plainly marked with the safe working load, in the case of a hoisting machine having a 

variable safe working load, each safe working load and the conditions under which it is 

applicable shall be clearly indicated. No part of any hoisting machine or of any gear referred 

to above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 

d) Motors, gearing. transmissions, electric wiring and other dangerous parts of hoisting 

appliance shall be provided with efficient safeguards. Hoisting appliances shall be provided 

with such means as will request to a minimum the risk of the accidental descent of the load. 

Adequate precaution shall be taken to reduce to a minimum the risk of any part of a 

suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are already energised. Insulating 

mats, wearing apparel such as gloves, sleeves and boots as may be necessary should be provided. 

The workers and carry keys or other materials which are good conductors of electricity. 

12. SAFETY EQUIPMENT AND FIRST AID 

1) These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at workshop.  The person responsible for the compliance of 

the safety  code shall be named by the contractor. 

2) To ensure effective enforcement of the rules and regulations relating to safety precautions, 

the arrangements made by the contractor shall be open to inspection by the Labour Officer, 

Executive Engineer of the Departmental or other representative. 

3) All machinery personal safety equipment shall be kept available for the use of the person 

employed on the site and be maintained in a condition suitable for immediate use. 

4) The workers shall be required to use the equipment as provided and the employer shall take 

adequate steps to ensure proper use of the equipment by those concerened. 

5) When work is carried on in approximate to any place where there is a risk of drawing all 

necessary equipment, shall be provided and kept ready for use and all necessary steps shall 

be taken for the prompt rescue of any person in danger. 

6) Adequate provision shall be made for prompt first-aid treatment of all injuries likely to be 

sustained during the course of work. 

13.PAYMENT 

1 When there are complaints for non-payment of wages, payment will be withheld pending 

clearance certificate from the Labour Department  

2 All payment of wages shall be made on a working day except when the work is completed 

before the expiry of the wage period of which case final payment bill beyond within 48 hours 

of the last working day. The term working day means a day on which the labourer is 

employed is in progress. 

3 Any person aggrieved by the decision of the Commissioner of Labour or the officers deputed 

by him to conduct enquiry may appeal against such decision of the  Engineer –in-Charge of 

the  works. The Commissioner of Labour shall be appellate authority in this regard. 
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4 The contractor is bound to allow or cause to be allowed to the labourers directly or indirectly 

employed in the works one day rest for six days continuous work and pay wage at the same 

rate as for duty. In the event of default the Executive Engineer or Sub Divisional Officer 

concerned shall have the right to deduct the sums not paid on account of wages for weekly 

holiday to any labourer and pay the same to the persons entitled there to from any money due 

to the contractor. 

5 In case of an appeal made by the contractor under clause-3 above actual payment to labourers 

will be made by the Executive Engineers after the Commissioner of Labour has given his 

decision on such appeal. 

6 A Workman shall be entitled to be  represented in any investigation or enquiry under those 

regulations by 

a) All officers registered under Trade Union of which he is a member 

b) An officer of a federation of trade which to which the trade union referred to in clause (a) 

is utilized. 

a) Where the employer is not member of any Association or by an officer an Association 

of employer connected with or by other employer engaged in the industry in which 

the employer is engaged. 

 

ii) a) No part shall be entitled to be represented by a legal Fractioned in any investigation 

enquiry under those regulations. 

b) All fines realised form the workers shall be applied  only to such purpose beneficial to 

the person employed by specific authority. 

c) Where the worker is not a member of any registered trade union or an officer of a 

registered trade union connected with or by any other workmen employed in the industry 

in which the worker. 

iii) a) An officer of an Association of employers to which he is a member 

b) An officer of a federation of “Association of Employers to which the Association 

referred to in clause (a) above is affiliated. 

7) The contractors shall maintain in a wages in a wage register of each worker in such from as 

may be convenient, but at the same time it shall include the following particulars.                                                 

 

a)Rate of daily or monthly wages, nature of work on which employed,, total number of  

days worked during each wage period, all deduction from the wages with an indicator in  

each case of the ground for which deduction made and wages actually paid for each wage  

period. 

 

b)The contractor shall also maintain a wage card for each worker employed on the work.  

The wage slips should also contain the particulars as in the above clause. Every contractor  

shall get the signature or thumb impression of every worker in wage books. 
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PREPARATION OF SUBGRADE IN EXPANSIVE SOIL 

 

 In case of expansive soils, cohesive non swelling soil will be used for bedding.  The 

thickness of C.N.S layer shall be  designed according to welling pressure of soil or as directed by the 

Engineer in charge. The bedding materials shell generally be  1000 mm in thickness and 600  thick  

cohesive non swelling materials in canal section whose discharges is more than 1.5 cumecs and less 

than 1.5 cumecs respectively conforming broadly to following gradation and Index  properties. 

 

 Also, the CNS material shall be laid and compacted to 0.45 m beyond the finished  profile (as 

directed by the Engineer). This will provided a horizontal width  of about 2.25 m corresponding to 

the cannal slope of 1:5:1 which is the optimum width  required for compaction by the power driven  

8 to 10 T rollers. the extra width so laid shall be trimmed to the required profile and the material 
reused. 

 
GRADATION 

1. Clay ( less than 2 micrones ) 
2. Silt ( 0.06 mm – 0.002 mm) 
3. Sand ( 2mm – 0.06 mm0 
4. Gravel ( Greater than 2 mm) 

 
INDEX PROPERTIES 
 
 Liquid limit  less than 55% but greater than 30% plasticity Index less than 30% but greater 

than 15%. The thickness of CNS in table    I  of  IS  9451 - 1985  (reproduced below) 

 

SWELLING  PRESSURE OF SOIL  THICKNESS OF CNS MATERIAL 

KM / Sqm      Millimeters 

 

  50 to 150      750  to 850 

200 to 300      900 to 1000 

350 to 500      1050 to 1250 

 

Making due to allowance for field control and variation in the properties of CNS  material in 

the field an optimum thickness of 1000 mm / 600 of CNS shall generally be adopted on bed and 

sides ( normal to slopes) in canal sections whose discharge is more than 1 : 5 cumes and less than 1.5 

cumecs respectively. 

 The contractor shall place test sections of selected bedding material at times and place 

designated by the Engineer – in – charges to show the adequacy of his construction procedures for 

laying the bedding material. The test sections  shall confirm  to clause 4.5.2 of  I.S 3873 – 1978. 

 Suitable material trimmed from the canal shall be used to complete canal embankments to 

construct road embankments for back fill above structures or for selected bedding material. Where  

material suitable  for  selected bedding materials as determined by the Engineer – in -  charge is 

encountered during trimming operations and cannot be placed in one continuous operation. Such 

materials shall  be stock  fitted along the right of way where designated by the Engineer in Charge. 

 All material required for preparing foundation shall be furnished by the contractor. 
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PRICE ADJUSTMENT CLAUSE  

G.O. MS. NO. 60 PW (G2) Dept   Dt:14.03.2008 and amended in G.O. MS. NO. 101 PW 

(G2) DeptDt : 10.06.2009. 

 

Price Adjustment Clause is eligible for this work subject to the following conditions: 

 

1. Price Adjustment Clause will be applicable for all works where value of work put to 

tender costing Rs. 100.00 lakhs and above. However No Price Adjustment will be 

applicable for maintenance and repair works. 

 

2. The Full Price Adjustment on all the components including cement, steel, bitumen and 

Petroleum, Oil and Lubricants (POL) shall be applicable to the work with contract 

period of more than 12 months with all other conditions remaining the same as per rule 

14(8) of 2000 Tamil Nadu Transparency in Tender rules. 

 

3. Full Price adjustment on cement, steel, bitumen and POL is applicable, if the contract 

period is 12 months and below. 

 

4. Contract Price shall be adjusted for increase or decrease in rates for cement, steel, 

bitumen and Petroleum, Oil and Lubricants (POL),Labour, Plant & Machinery spares 

components and local materials in accordance with the following principles and 

procedures and as per formula given in General Conditions of Contract and will be 

operated by the respective Executive Engineers. 

 

5. Price adjustment will be calculated only on the estimated cost of work. 

 

6. Price Adjustment will apply only when the fluctuation of rates exceed by 3% compared 

to the estimate rates (Reserve Bank of India – Index Price). 

 

7. Price adjustment will be made for both increase and decrease in the cost of materials. 

 

8. Bitumen and POL will be considered on ‘Pass through” basis with payment of actual rates 

/ price at the rates charged by Indian Oil Corporation. 

 

9. Escalation will be given for only those quantities which would have been used had the 

contractor stuck to this original time line. 

 

10. Price adjustment mechanism will cease to operate for the value of work executed 

beyond the agreement period. 
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11. Agreement period shall include the “actual period” for which the work was “suspended 

officially” and extension of time permitted for any valid reasons, such as war, natural 

calamities, like flood, earthquake and other risks arising out of acts of God during the 

agreement period; work delayed due to the land acquisition process; change in design, 

change in scope of work, etc., which is given in writing by the Tender Calling Officer of 

the respective work. 

 
      All works for which price Escalation / Variation is contemplated must have 

milestones fixed in physical terms and have a pre-fixed time-line for use of inputs clearly 

indicating the nature and quantum of eligible inputs to be used for the work for the relevant 

period between two milestones.  Price Escalation / Variation will be applicable for those 

quantities ‘actually’ used by the contractor including additional quantities if any, used or 

achieved ahead of the time line. However, if the contractor does a certain quantity of the work 

in third quarter which ought to / should have been done in the earlier quarter, Price Escalation / 

Variation will still be applicable on that quantity at the rates as applicable in the relevant 

quarter as per time-line or period of actual use whichever is less. 

Price variation will be calculated as per specified formula from the last date of 

submission of tender upto the end of agreement period provided, if the agreement is signed 

within the minimum specified time, failing which, the Price variation will be applicable from the 

date of agreement only, based on the wholesale Price Indexes of Reserve Bank of India. The 

quarter would be reckoned with reference to the quarter of the calendar year in which the last 

date on tender submission is fixed.  In case of delayed agreement, the quarter in which the 

agreement is signed will be reckoned for the purpose of calculation of price adjustments. 

Price variation will be operated by the respective Divisional Engineers / Executive 

Engineers  

The Formula for adjustment of prices are : 
 
R = Value of Work during the quarter under consideration. 
 

i. Adjustment of Cement Component: 
 

Price adjustment for increase or decrease in the cost of cement procured by the 
Contractor shall be paid in accordance with the following formula, if this component is involved 
in the work executed during the quarter under consideration. 

VC = 0.85 x PC / 100 x R x (C1 – C0) / C0 

where 
VC =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rate of Cement. 
C0 =  The RBI index for cement for the quarter during the date of opening of tenders provided 

if the tender is accepted within 90days or otherwise this date will be reckoned  only from 
the date of signing of agreement 

 

C1 =  The RBI index for cement for the quarter under consideration 

PC =  Percentage for the cement component of the work 
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ii. Adjustment of Steel Component: 
 
Price adjustment for increase or decrease in the cost of steel procured by the Contractor 

shall be paid in accordance with the following formula, if this component is involved in the work 
executed during the quarter under consideration. 

 
VS = 0.85 x PS / 100 x R x (S1 – S0) / S0 

 

where 
VS =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rate  of Steel. 
S0 =  The RBI index for Steel for the quarter during the date of opening of tenders provided if 

the tender is accepted within 90days or otherwise this date will be reckoned  only from 

the date of signing of agreement 
S1 =  The RBI index for Steel for the quarter under consideration 

PS =  Percentage for the Steel component of the work 

 
 
iii. Adjustment of Petroleum, Oil and Lubricants (POL)Component: 

 

Price adjustment for increase or decrease in the cost of Petroleum, Oil and Lubricants 
(POL) procured by the Contractor shall be paid in accordance with the following formula, if this 
component is involved in the work executed during the quarter under consideration. 

 
VF = 0.85 x PF / 100 x R x (F1 – F0) / F0 

 
where 

VF =  Increase or decrease in the cost of work during the quarter under consideration due to 
changes in the rates of Petroleum, Oil and Lubricants. 

 
F0 =  The average official retail price of High Speed Diesel (HSD) at the existing Consumer 

Pumps of IOC on the day thirty days prior to the date of opening of tenders provided if 
the tender is accepted within 90days or otherwise this date will be reckoned  only from 
the date of signing of agreement 

F1 =  The average official retail price of High Speed Diesel (HSD) at the existing Consumer 

Pumps of IOC for the 15th day of the middle calendar month for the quarter under 
consideration  

PF =  Percentage for the POL component of the work 

iv. Adjustment of Labour Component: 
 
Price adjustment for increase or decrease in the cost of Labour engaged by the 

Contractor shall be paid in accordance with the following formula, if this component is involved 

in the work executed during the quarter under consideration. 
 
VL = 0.85 x PL / 100 x R x (L1 – L0) / L0 

 

where 
VL =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates of local Labour. 
L0 =  The average consumer price index for industrial workers for Chennai centre for quarter 

preceding the date of opening of bids as published by Labour Bureau provided if the 
tender is accepted within 90days or otherwise this date will be reckoned  only from the 
date of signing of agreement 

L1 =  The average consumer price index for industrial workers for Chennai centre for the 
quarter under consideration as published by Labour Bureau.  

PL =  Percentage for the Labour component of the work 
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v. Adjustment of Plant and Machinery Spares Component: 
 
Price adjustment for increase or decrease in the cost of Plant & Machinery spares 

procured by the Contractor shall be paid in accordance with the following formula, if this 
component is involved in the work executed during the quarter under consideration. 
VP = 0.85 x PP / 100 x R x (P1 – P0) / P0 

 

where 
VP =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates of Plant & Machinery spares. 

P0 =  The average consumer price index Heavy Machinery and parts for quarter preceding the 
date of opening of bids as published by the Ministry of Industrial Development, 
Government of India provided if the tender is accepted within 90days or otherwise this 
date will be reckoned  only from the date of signing of agreement 

 

P1 =  The average consumer price index Heavy Machinery and parts for quarter under   
consideration as published by Ministry of Industrial Development, Government of India 

PP =  Percentage for the Plant & Machinery spares component of the work. 

 

vi. Adjustment of Local Materials Component: 
Price adjustment for increase or decrease in the cost of Local Materialprocured by the 

Contractor shall be paid in accordance with the following formula, if this component is involved 
in the work executed during the quarter under consideration. 

VM = 0.85 x PM / 100 x R x (M1 – M0) / M0 

where 
VM =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates of Local Material. 
M0 =  The average consumer price index for all commodities for quarter preceding the date of 

opening of bids as published by RBI, Government of India provided if the tender is 
accepted within 90days or otherwise this date will be reckoned  only from the date of 
signing of agreement 

M1 =  The average consumer price index for all commodities for quarter under   consideration 
as published by RBI, Government of India. 

PM =  Percentage for the Local Material component of the work. 
 

Bonus as an incentive for advance completion of work is considered.  If the work is 

completed in advance by not less than 10% of agreement period can be considered and bonus 

for 1% on the value of actual quantum of works executed at tendered rates may be paid. 

 
The following percentages will govern the price adjustment for the entire contract: 
 
a. Cement     - PC -   24.21 % 
b. Steel      - PS -     2.51 %  
c. POL      - PF -     2.71 %  
d. Labour      - PL -    45.42 %   
e. Local Material     - PM -    25.15 % 
       TOTAL -  100.00%  

 

 .  
 (vi) Liquidated damages will be imposed on the contractor for the lapses / shortfall  in achieving the 
rate of progress as per existing schedule.  
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Liquidated Damages 
 

Liquidated damages will be imposed on the Contractor for the lapses/ short fall in 
achieving the rate of progress as per Milestone. 
 

The liquidated damages for the whole of the works Rs.30000/Per day. (Rupees Thirty  

Thousand only) 
 

a. For mile stone  1  - Rs.18000 = per day (Rupees Eighteen thousand Only)  
 

b. For mile stone 2 -   Rs.12000= per day (Rupees Twelve thousand only) 
 

c. The maximum amount of liquidated damages for the whole of the works is ten 
percent of final contract price. 

 
Tender excess shall not be allowed on the tendered value of the work towards the probable 
increase in costs due to factors covered under Para 3 (1) (a), 3 (1) (b) and 3(1)  (c) . In such 
Cases, if a cost increase is foreseen due to factors not covered under the above clauses, tender 
excess may be considered and provided based on justification of such factors and this power 
shall vest only with state Level Tender Award Committee/ Commissioner  of Tenders   
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ADDITIONAL CONDITIONS 

TENDER CONDITIONS AMENDMENT TO BE MADE DUE TO IMPLEMENTATION OF GST (ANY 
FURTHER MODIFICATIONS / ADDITIONS CAN BE DECIDED BY THE TENDER INVITING AUTHORITY. 

 
The Tenderer should furnish the ‘ Copy of Goods and Services Tax (GST) Registration No. 
 

The tenderer shall quote the rates and prices (both in figures and words) for all the items of the works described in 
the Bill of Quantities excluding GST along with sum of the quoted tender value excluding GST at the end (both in 
figures and words) 
 

GST RATES AT 12% FOR WORKS CONTRACT 
 

Government of India has notified vide Notification No. 20/2017-Central Tax (Rate), dated 22nd August, 2017 and 
Notification No.24/2017 – Central Tax (Rate). dated 21st September, 2017, the concessional rate of the Goods and 
Services Tax (GST) at 12% (CGST at 6% + SGST at 6 %) is leviable for any Government Contract, whether Civil or 
Electrical, irrespective of the Goods and  Services Tax (GST) rate applicable on purchase of goods used in the 
execution of Government contract. 
 

And the GST amount will be calculated at 12% from the sum of total tendered value quoted by the tenderer for 
construction cost (excluding GST) specified in the BOQ, subject to GST rate applicable from time to time as 
recommended by the GST Council 
 

All Duties, taxes and other levies except GST, Payable by the contractor under the contract, or for any other cause 
shall be included in the rates, prices and total Bid Price submitted by the Bidder 
 

INPUT TAX CREDIT (ITC) 
 

a) As per Notification 202, dated 29.06.2017 and as per Sub – Section (2) of Section 7 of the Tamil 
Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions 
undertaken by State Government shall be treated neither as supply of goods nor a supply of 
service. 

b) As per Chapter IX (section 41) of the Tamil Nadu goods and Services Act, 2017, Every registered 
persons may be entitled to take the credit of eligible input tax, as self- assessed, in his return and 
such amount shall be credited on a provisional basis to his electronic credit ledger. 

c) As per PWD revised SoR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the contractor is 
eligible to get refund of excess tax paid over or liable to pay tax for this Contract Work. 

 

TOTAL TENDER PRICE 
 The total tender price will be the cumulative of value quoted for construction (Total Basic  
Rate+GST), shall be substituted. 
 

The amount of EMD is fixed at 1% of the contract value of work put to tender (including the GST Amount) 
 

The successful tenderer shall furnish a Security Deposit in the shape of Demand Draft drawn in favour of Executive 
Engineer for an amount equivalent to 2% of the contract value including the GST Amount. 
 

In additional to the aforesaid security deposit, retention amount shall be deducted from the running account bills, a 
sum equivalent to 5% (five Percent) of the total value (Including the Goods and Services Tax (GST) Amount for 
all the running account bill) of each bill as retention money. 
 

Out of the 5% retention amount,2 ½ % (Two and half Percent) of the total value of the work so far executed will be 
released to the contractor on payment of final bill, and in the final bill, the Goods and Services Tax (GST) 
amount retained in previous payment has to be released to the contractor without interest. 
 

and the balance 2 ½ % will be retained for period of One year reckoned from the date of completion of the work, 
as all defects shall have been made good according to the true intent and meaning hereof, whichever shall happen 
last. 
 

 The retention money of 2 ½ % including GST (TWO and a Half Percent) of the total value of contract after 
deducting any amount due to the Department, shall be refunded to the Bidder without interest after the defects 
liabilities attached to the contract is over”. 
 

 The lowest tenderer will be identified who quotes lowest total tender price which including GST as per the 
clause........ Negotiation of rates will be made only with the lowest tenderer for reducing the quoted rates  and the 
negotiation will be made for the rates quoted to the items in the construction part alone and not for GST amount. 
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After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum of the Negotiated 

tender value (excluding GST) for construction Cost specified in the BOQ, subject to GST rate applicable from time 

to time as recommended by the GST Council. 
 

Substantially responsive to the tender documents and who has offered the lowest evaluated total tender price 

(Total Quoted Value including the Goods and Services Tax (GST) Amount) 
 

Part or completed payment will be made only on satisfactory completion of work in full /Part thereof and value of 

work executed shall be determined, based on the measurements and  check measurements by the Engineer in the 

Measurement Book. 
 

a) For every Bill 12% of GST will be paid to the contractor based on the value of work done for Construction  

by the  

Employer.  After the payment including 12 % of GST, the Contractor should pay the GST Amount to 

Government through his GST Registration No. Also the contractor needs to submit the Material purchase 

bill mentioning the name of the work/s in the package and GST No. to the Employer. 
 

b) First Bill Payment: 

At the time of payment for first running account bill, the contractor should produce the GST paid details on goods 

(Materials) to the Employer for ITC. 
 

c)  Intermediate Bill Payment: 

At the time of payment for next running account bills, the contractor should produce the GST paid details of 

services upto previous bill payment (i.e.GST paid detail for the previous work bill) along with input Tax Credit (ITC) 

availed at the time of payment of  intermediate bill to the employer. 
 

d)Final Bill Payment : 

 The contractor should produce the GST paid details for all the materials used for construction work and GST paid 

details for services for the upto previous payment (i.e. GST paid detail for the up to previous work bill) to the 

Employer along with Input Tax Credit (ITC) availed at the time of payment of final bill to the employer. 
 

e)Submission of GST paid details of Final Bill 

The GST paid details for the final work bill payment of construction work to be submitted by the contractor to the 

employer in few days after getting payment. 
 

The Applicant should produce income tax Clearance certificate valid for the current period, ‘VAT’ Verification 

Certificate (i.e. Previous assessment  year and ‘TIN’ number having validity and copy of Goods and Services Tax 

(GST) Registration No. 
 

The quantities  given here are those upon which the lump sum tender cost of the work is based, but they are 

subject  to alternations, omissions, deductions or addition as provided for in the conditions of this contract and do 

not necessarily show the actual quantities of work to be done.  The unit rates excluding GST Amount, quoted below 

are those governing payment for extras  or deductions or omissions according to the condition of the contract, as 

set forth in the Preliminary specification of the standard specifications for roads and bridges with the MORTH 

Specifications and other condition of specifications of the contract. 
 

It is to be expressly understood that the measured work is to be taken net (Not withstanding any custom or practice 

to the contrary) according to the actual quantities. When in places and finished according to the drawings, or as 

may be ordered from time to time by the Collector and the cost calculated by measurement or weight at the 

respective prices, without any additional charge for any necessary or contingent works concerned therewith.  The 

rates quoted excluding GST Amount are for the finished works in situ and complete in every respect. 
 

The tendered should quote their rates excluding GST for the quantity and units specified under metric units under 

Schedule  
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The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided under 

the Contract, include all constructional plant, labour, supervision, materials, erection, maintenance, insurance, 

profit, taxes and duties (except GST), together with all general risks, liabilities and obligations set out in the 

Contract. The GST amount will be calculated at 12% of sum of the Bid value (excluding GST) quoted by the bidder 

for construction Cost specified in the BoQ. The BoQ should include GST (Goods and ServicesTax )Amount. 

 
 
Goods and Services Tax (GST) Registration and Addition of GST in Bills: 
 
The Contractor should be required to indicate their GST registration number under the Goods and Services tax 
(GST) Act 2017 in the tender form.  The central Goods and Services (CGST) Act 2017, the integrated Goods and 
Services (IGST) ACT 2017 and the Tamil Nadu Goods and Services (TNGST) Act 2017 have been enacted and 
enforced from 01.07.2017. under the new tax regime, GST (Comprising CGST, SGST and IGST) on works 
contracts for Government work was finally notified at 12 Percent.  As per the Tamil Nadu Goods and Services 
(TNGST) Act 2017, with effect from 01.07.2017. 
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