
 

 

                                                      

 

 

 

 
 

 
 
 

      TAMILNADU SMALL INDUSTRIES DEVELOPMENT CORPORATION LIMITED 
      CORPORATE OFFICE 

     CHENNAI  
 
 
 

 

NAME OF WORK : Restoration of Road from Plot No. 118 to 

Shed No. 9 at TANSIDCO Industrial Estate, 

Kakkalur in Thiruvallur District 

 

 

               EMD AMOUNT      :  Rs.51,000/- 

 

 

 

               DATE OF TENDER:  13.04.2022 
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GENERAL INFORMATION AND EMD DETAILS 

 

 
1  EMD Details 

 DD No and date: Amount in Rs. 
 Name of the Bank: 

 

2 Name and Address of the Bidder:  

3 Contacts:  

4 Telephones:  

5 Fax:  

6 E-mail:  

7 Mobile No:  

8 Category  of  the  Bidder  (Whether  
company, partnership firm or 
Proprietary concern) 

 

9 Name of Chief Executive Officer and  
Telephone No. 

 

10 Year of Establishment  

11 GST No  

12 Income Tax PAN/GIR No.  

13 Yearly Turnover of the Last 3 years.  

14 Name and Address of the Banker  

15 List of major Clients and the size of 
orders executed 

 

 
Note: Separate sheets may be attached wherever necessary. 

 
 

Signature of the Bidder 
With stamp and date 
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A. METHODS OF TENDERING: 

1. If the Qualification bid is made by an individual, it should be signed by the 

individual, with his full name and his current address. 

2. If the Qualification bid is made by a sole Proprietary firm, it shall be signed by the 

proprietor along with his full name and full name of the firm with it‟s current 

address. Documents with regard to registration as firm by the Registrar of Firms 

should be produced. 

3. If the Qualification bid is made by a FIRM in partnership, it shall be signed by all 

the partners of the firm with their full names and current address or by a partner 

authorised by the firm (either as per Articles of the Deed of Partnership / by power 

of attorney)- for signing in Tenders, Agreements etc. In which case, certified copy 

of the registered deed of Partnership along with the current address of all the 

partners and a certified photocopy of the Registered Power of Attorney issued in 

favour of the signatory, should be produced.  

4. If the Qualification bid is made by a “Limited Company” or a “Limited Corporation “, 

it shall be signed by a duly authorised person holding the Power of attorney for 

signing the bid, in which case, the certified copy of the power of attorney shall 

accompany the qualification bid. Such limited company or corporation shall also 

furnish satisfactory evidence of its‟ existence along with the Qualification schedule. 

5. Qualification Bid from Joint Ventures are not acceptable. 

 

Note: 

1. If any of the information furnished by the applicant is found to be concealed or false 

at a later date, the contract will be terminated forthwith without prejudice to the 

rights thereon, consequent on termination and the contractor will be banned from 

business dealings. 

2. All the documentary evidences should be stitched neatly and the pages should be 

serially numbered. Index of the Documents produced should be prepared and 

reference to page number of the documents produced should be furnished in the 

index. 

3. The Qualification Tender evaluation shall be done on a QUALIFIED or NOT 

QUALIFIED basis against each of the above Criteria. 
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4. The evaluation will be done only based on the information, evidence, documents, 

records, particulars furnished by the applicant and hence the applicants are 

advised to furnish adequate and relevant information along with requisite 

documentary evidences without any omission.  

5. As far as possible, details shall be furnished in the schedules appended to this 

Application. If the space left is found insufficient, additional sheets may be attached 

to the schedules.  

6. Photograph of the works completed by the applicants may be pasted in thick white 

paper and produced along with the documents. 

7. Brochures, Pamphlets etc, shall also be stitched along with the documents volume. 

8. All bidders are cautioned that the Qualification Tender application containing any 

deviation from the contractual terms and conditions, specifications or other 

requirements will be rejected as Non-Responsive and low performance reliability. 
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MINIMUM QUALIFYING CRITIERA 

1. Attested copy of valid registration as Civil Contractor in the appropriate class 

stipulated along with the valid live certificate. 

2. Attested copy of the registration under GST Act along with the assigned Number, 

Income Tax / PAN Number.  

3. EPF Code of their own Registration. 

4. Evidence of having executed any Road work costing not less than Rs.50.00 

Lakhs under a single agreement using Central Hot Mix Plant, Paver Finisher and 

other machineries in any one of the Government Departments / Public Sector 

Undertaking Organizations etc. 

5. Proof for the ownership of Central Hot Mix Plant, Paver Finisher, Road  

Roller and other machineries. 

6. Proof of Cumulative Turnover shall not be less than Rs.200.00 Lakhs for the past 

three financial years. 

EVALUATION CRITERIA 

The Tender accepting authority shall cause the evaluation of tenders to be 

carried out strictly in accordance with the qualifications criteria in terms of the 

required experience, available construction capacity. Technical and other manpower 

and financial status furnished along with the tender. 

Tenders which an initial examination are found to be not substantially 

responsive may be rejected by the tender accepting authority. 

Out of the tenders found to be substantially responsive after the initial 

examination, the tenderer who has tendered the lowest evaluated price in 

accordance with the evaluation criteria shall be determined. 

GENERAL 

1. Bid form shall be duly filled in, signed and complete in all respects. 

2. The price should be inclusive of all taxes and local levies if any On FOR 

destination basis but excluding GST and GST should be indicated separately. 

3. Rates shall be firm throughout the contract period and no escalation shall be 

permitted. 

4. The tender invited excluding GST. At the time of acceptance of the tender 

and signing of agreement, the applicable GST of 18% will be included for this 

work. 
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TENDER APPLICATION  

 

From To 

Superintending Engineer i/c, 
TANSIDCO,  
Chennai – 600 032. 
 

Sir,  

Sub: Restoration of Road from Plot No. 118 to Shed No. 9 at TANSIDCO 
Industrial Estate, Kakkalur in Thiruvallur District 

Ref: Tender Notice No:4365(TN-9)/GM(T)/DB/2021 Date: 28.03.2022 

 

      ****** 

1 Having examined the tender documents including scope of work, Time Frame for 

construction and the criteria stipulated for Qualification. I / We hereby submit all 

necessary information and relevant documents for qualifying me/us, to offer my/our 

tender for the above mentioned work. 

2 The Application is made by me / us on behalf of (Partnership firm / Private limited 

company / Public Limited Company) in the capacity of _ _ __ _ __ _ __ _ __ _ _ duly 

authorised to submit the tender. 

3 Necessary evidence admissible in law in respect of authority assigned to me / us on 

behalf of the Partnership Firm / Private Limited Company / Public Limited Company, 

for applying for qualification is attached herewith.  

4 We present my / our documents herewith taking into consideration all the instructions 

in the Qualification schedule supplied to me / us including special instructions to 

Applicants / Criteria for Qualification schedule / Information and Instructions in the 

detailed tender notice etc. 

5 The EMD amount is enclosed in the shape as notified in the tender notice. 

  I. 

  II. 

  III. 
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  I / We understand that the Superintending Engineer i/c, TANSIDCO, Chennai-32 
reserves the right to reject any or all the tenders or drop the proposals of receiving 
tenders without assigning any reason therefor 

 

 

Date:    

 

Signature of the Bidder including 

Title Capacity in which Application is made 

        

 

 

Name: 

 

                                                   (IN BLOCK LETTERS) 

 

 

Encl:   

Tender conditions, Tender schedule & Qualification documents 

……. 

……. 

……. 
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Tamil Nadu Small Industries Development Corporation Ltd., 
(A Govt. of Tamil Nadu Undertaking) 

Thiru Vi Ka Industrial Estate, Guindy, Chennai - 600 032. 
 

APPENDIX -1 TENDER NOTICE (L.S. CONTRACT) 

1. On behalf of the Tamil Nadu Small Industries Development Corporation Limited, 
Chennai – 600 032 Sealed Tenders will be received by the Superintending Engineer i/c, 
TANSIDCO at his office upto 3.00 PM on 13.04.2022 for the work of “Restoration of 
Road from Plot No. 118 to Shed No. 9 at TANSIDCO Industrial Estate, Kakkalur in 
Thiruvallur District”. 

 
1.1 The Tender should be in the prescribed form obtainable from the office of the 

Superintending Engineer i/c, SIDCO, Chennai - 600 032. The tenders will be opened by 
the Superintending Engineer i/c, SIDCO at 3.30 PM, at the place and on the date 
aforementioned. 

1.2 The tenderers or their agents are expected to be present at the time of opening of 
tenders. The tender receiving officer will, on opening each tender, prepare a statement 
of the attested and unattested correction therein and hand it over to the tenderer 
concerned and initial all corrections in the presence of the tenderer. If any of the 
tenderers or their agents finds it inconvenient to be present at the time, then in such a 
case, the tender receiving Officer will, on opening the tender of the absentee tenderer, 
make out a statement of the unattested correction and communicate it to him. The 
absentee tenderer shall then accept the statement of corrections without any question 
whatsoever. 

2. Tenders must be submitted in the cover along with the schedule duly sealed and should 
be addressed to the Superintending Engineer i/c, SIDCO, Chennai, the name of the 
tenderer with their address and the name of the work being noted on the covers. 

2.1 The tenders will not be sent by post, courier or e-mail. If the tenders received by posts 
are damaged, for which SIDCO will not held responsible. The tenders will be dropped in 
the tender box kept in the SIDCO Office. Tender submitted in any other mode will not be 
accepted. 

2.2 If the tender is made by an individual, it shall be signed with his full name and his 
address shall be given. If it is made by a firm, it shall be signed with the co-partnership 
name by a member of the firm, who shall also sign his own name and the name and 
address of each member of the firm shall be given. If the tender is made by a 
corporation, it shall be signed by a duly authorized officer who shall produce with his 
tender, satisfactory evidence of his authorization. Such tendering Corporation may be 
required, before the contract is executed, to furnish evidence of its corporate existence. 

3.0  Each tenderer must also send a certificate of income tax verification from the 
appropriate income tax authority in the form prescribed therefore. The certificate will be 
valid for one year from the date of issue for all tenders submitted during the period. 
Each tenderer must also send GST verification issued during current year from the 
appropriate authority. 

3.1 In the case of proprietary or partnership firm it will be necessary to produce the 
certificate aforementioned for the proprietors and for each of the partners as the case 
may be. 
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3.2 If the tenderer is a registered contractor and if a certificate for the current year                         
had already been produced by him during the Calendar year in which the tender is 
made, it will be sufficient, if particulars regarding the previous occasion on which the 
said certificate was produced are given. 

3.3 All tenders received without a certificate as aforementioned will be summarily rejected. 

4. Each tender must pay, as Earnest Money, a sum of Rs.51,000/- (Rupees Fifty One 
Thousand Only) which may be remitted in any form as may be approved by the Govt. 
of Tamil Nadu from time to time as per para 155 of TNPWD code in favour of Tamilnadu 
Small Industries Development Corporation Limited, Chennai - 32, Tenders submitted 
without Earnest Money Deposit will be summarily rejected. This earnest money will be 
refunded to the unsuccessful tenderers on application, after intimation is sent of 
rejection of the tender or at the expiration of three months from the date of tender; 
whichever is earlier. The earnest money retained in the case of the successful tenderer 
will not carry any interest. It will be death with as provided in the tender. 

5. (i) The tender will remain valid for a period of three Calendar months from the last date 
for receipt of tender. The validity period can be extended further, if the contractor 
gives his consent in writing, specifying the period of extension. 

(ii) The tenderer whose tender is under consideration shall attend the Office of the 
Superintending Engineer i/c before the end of the period specified by written intimation 
to him. If the tenderer fails to attend the office before the end of the specified period, his 
tender will not be considered. He shall forthwith upon and intimation being given to him 
of acceptance of his tender, by the officer duly authorized in this behalf, here in after 
called “the accepting authority” must agree for the payment of security deposit at 2% of 
the value of contract in one lump sum i.e. by taking into account of the amount of 
earnest money deposit, already deposited with the tender, it would be sufficient to pay 
the balance amount to make up the 2% of the value of contract for the purpose of 
security deposit) The security deposit together with earnest money deposit and the 
amount with held according to clause 64-1 of General conditions to the contact, shall be 
retained as Security for due fulfillment of contract.     

iii) On receipt of written communication of acceptance of tender if the tenderer fails to pay 
the requisite security deposit within the period specified in the written communication or 
backs out from the tender or withdraws his tender, the earnest money deposit shall be 
forfeited to SIDCO. 

 
(iv) If the contractor fails to carry out the contract, after paying the requisite deposits, then 

he will be liable for the excess expenditure if any incurred to complete the work as 
contemplated in the General conditions to the contract. 

(v) It shall be expressly understood by the tenderer that on receipt of written communication 
of acceptance of tender from the accepting authority, there emerges a valid contract 
between SIDCO and the tenderer, for execution of the work. For this purpose, the 
tender documents, i.e.. tender notice, tender offered by the contractor, General 
conditions to the contract, special conditions to the contract, written communication of 
acceptance of tender etc. Shall constitute a valid contract, and that will be the 
foundation of the rights of both the parties to the contract. 
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6. The tenderer shall examine closely the Tamilnadu Building Practice and also the 
general conditions to contract contained therein and sign the Divisional Office copy of 
the Tamilnadu Building Practice and its addenda volume in token of such study before 
submitting his tender unit rates, which shall be for finished work in situ. He shall also 
carefully study the drawings and additional specifications and all the documents 
connected with the contract. The Tamilnadu Building Practice and other documents 
connected with the contract such as specifications, plans, descriptive specification sheet 
regarding materials etc. can be seen at any time between 10.00 A.M. and 5.45 P.M. on
office days in the office of the Superintending Engineer i/c, SIDCO, Chennai - 32. A 
copy of the set of contract documents can also be had on payment of the required 
amount. 

7. The tenderer‟s attention is directed to the requirements for materials under the clause 
“Materials and Workmanship” in the general conditions to the contract. Materials 
conforming to the I.S.I. standards only shall be used on the work, and the tenderer shall 
quote his rates accordingly. 

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed 
work. He should also inspect the quarries and satisfy himself about the quality and 
availability of materials. The names of quarries and kilns etc. where from certain 
materials are to be obtained will be given in the descriptive specification sheet. The best 
class of materials to be obtained from the quarries or other source defined, shall be 
used on the work. In every case the materials must comply with the relevant standard 
specifications. Samples of materials as called for in the standard specification or in this 
tender notice or as required by the Superintending Engineer i/c in any case shall be 
submitted for the Superintending Engineer i/c‟s approval before the supply to site of 
work begun. If the contractor, after examination of the source of materials defined in the 
descriptive specification sheet is of the opinion that materials complying with the 
standard or other specifications of the contract cannot be obtained in quality or sufficient 
quantity, from the source defined in the descriptive .specification sheet, he shall so state 
in his tender and state wherefrom he intends to obtain materials, subject to the approval 
of the Superintending Engineer i/c. 

 SIDCO will not, however, after acceptance of contract rate, pay any extra charges for 
lead or for any other reason, in case the contractor is found later on to have misjudged 
the materials available. Attention of the contractor is directed to the „General conditions 
to the contract regarding payment of seignior age, tolls etc.,‟ 

9. The tenderer‟s particular attention is drawn to the Sections and clauses in the General  
conditions to the contract dealing with: 

 1. Test, inspection and rejection of defective materials & Work. 
2. Carriage, 

 3. Construction plant 
 4. Water and Lighting 
 5. Cleaning up during progress and for delivery. 
 6. Accidents 
 7. Delays. 
 8. Particulars of payment. 

 The contractor should closely peruse all the specification clauses which govern the 
rates, which he is tendering. 
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10. A schedule of quantities accompanies this tender notice. It shall be definitely 
understood that SIDCO does not accept any responsibility for the correctness or 
completeness of this schedule and that this schedule is liable to alterations by 
omissions, deductions or additions at the discretion of the Superintending Engineer i/c, 
SIDCO or as set forth in the conditions of contract. The tenderer will, however, base his 
lump sum tender on this schedule of quantities. He should quote specific rates for each 
item in the schedule and the rates should be in Rupees and in sums of five paise. The 
rates should be written both in words and figures and the units in words. The tenderer 
should also show the totals of each item, and the grand total of the whole contract and 
quote in the tender a lumpsum for which he will undertake to do the whole work subject 
to the conditions of contract, such lumpsum agreeing with the total amount of schedule 
A. This schedule accompanying the lumpsum tender shall be written legibly and free 
from erasures, over writings or initialing, dating and rewriting. 

11. The Tenders offering a percentage reduction from or increase on the estimate amount 
(except in the case of tender called for specifically under the percentage rate tender 
system) and those not submitted in proper form and in due time will be rejected. Rate or 
lumpsum amounts for items not called for shall not be included in the tender. No 
alternation which is made by the tenderer in the contract form, the conditions of contract 
the drawings, specifications or quantities accompanying same will be recognized and if 
any such alterations are made, the tender will be void. 

12. The tenderer should work out his own rates, without reference being made to the Public 
Works Department current scheduled rates or the Estimate. 

13. The price at which and the source from which certain particular materials shall be 
obtained by the contractor are given at the end of the schedule accompanying the 
tender form. Tenderers must accept the materials at these prices and shall quote their 
price for finished work accordingly. Notwithstanding any subsequent change in the 
market value for those materials, the charge to the contractor will remain as originally 
entered in the written contract. No centage or incidental charges will be borne by 
SIDCO in connection with this supply. 

14. The attention of the tenderers is directed to the contract requirements as to the time of 
beginning work, the rate of progress and the dates for the completion of the whole work 
and its several parts. The following rate of progress and proportionate value of work 
done from time to time as will be indicated by the Superintending Engineer i/c‟s 
certificates of the value of work done, will be required. Date of commencement of this 
programme will be the date on which the site (or premises) is handed over to the 
contractor. 
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MILE STONE 

The attention of the tenderer is directed to the contract requirements as to the time of 
beginning work, the rates of progress and the dates for the completion of the whole work and 
its several parts. The following rate of progress and of proportionate value of work done from 
time to time as will be indicated by the Superintending Engineer i/c certificates of the value of 
the work done, will be required.  Date of commencement of this programme will be the date 
on which the site (or premises) is handed over to the contractor.             

      
 
 
 
 
 

 

 

 

THE LIQUIDITY DAMAGES 

The Liquidity damages (0.05 %) for the whole of the works are Rs.4,010/- per day. 

1st Month Mile Stone not achieved liquidity damages at 0.05% of the balance value of work 

to be done will be charged per day. 

 

2nd Month Mile Stone not achieved liquidity damages at 0.05% of the balance value of work 

to be done will be charged per day. 

 

3rd Month Mile Stone not achieved liquidity damages at 0.05% of the balance value of work 

to be done will be charged per day. 

 

4th Month Mile Stone not achieved liquidity damages at 0.05% of the balance value of work 

to be done will be charged per day. 

 

Maximum amount of liquidity damages will be 5% of the Agreement Value. 

 

Note: The periods to be entered in column 1 for the purpose of defining the rate of progress  
as may be fixed by the Superintending Engineer i/c based on balance work to suit each 
case. 
 
 
 

Sl 
No 

Duration Percentage of 
Work Completed 

1 1st Month 25% 

2  2nd Month 50% 

3 3rd Month 75% 

4 4th Month 100% 
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15. No part of the contract shall be sub-let without written permission of the Superintending 
Engineer i/c, nor shall transfer be made by power of attorney, authorizing other to 
receive payment on the contractor‟s behalf. 

16. If further information is required, the Superintending Engineer i/c of the SIDCO Divisions 
will furnish such information, but it must be clearly understood that tenders must be 
received in order and according to instructions. 

17. The Superintending Engineer i/c or other sanctioning authority reserves the right to 
reject any tender or all the tenders. 

18. The tenderers who are themselves are not professionally qualified shall undertake to 
employ qualified technical personnel at his cost to look after the work. The tenderer 
should state in clear terms whether they are professionally qualified or whether they 
undertakes to employ technical personnel required by SIDCO, specified in the schedule 
below for the work. In case the selected tenderer is professionally qualified or has 
undertaken to employ technical personnel under him, he should see that the technically 
qualified personnel are always at the site of the work during working hours personally 
checking all items of works and paying extra attention to such works as may demand 
special attention e.g. reinforced concrete works etc. 

Employment of Technical personnel:  

Sl.   Value of contract  Qualification and No. of Technical Assistants 
No.                                             to be employed 
(1)   (2) (3)  

Value of Contract 
Qualification and No. of Technical Assistance to be 

employed 

1. Upto Rs.1.00 lakhs No. Technical Assistant need the employed, if situation and 
nature of work warrants. 
i. A Diploma holder in Civil Engineer (or) 
ii. A retired Junior Engineer may be employed. 
 

2. From Rs.1.00 lakhs 
     upto Rs.5.00 lakhs 

i. One diploma holder in civil Engineering (or) 
ii. Not less than one retired Junior Engineer 
 

3. From Rs.5.00 lakhs 
    upto Rs.10.00 Lakhs 

i.  One B.E. (Civil) or 
ii. Equivalent degrees holder or 
iii. Not less than one retired sub-Divisional Officer / 
     Assistant Executive Engineer / Assistant Divisional      
     Officer (or) 
iv. One diploma holder with 3 years experience 
 

4. From Rs.10.00 lakhs 
    upto Rs.25.00 Lakhs 

i. One B.E. (Civil) with 3 years experience plus one   
   diploma holder in Civil Engineering (or) 
ii. Equivalent Degree holder with 3 years experience plus one      
   diploma holder in Civil Engineering (or) 
iii. Not less than one retired sub-Divisional Officer plus  one    
    Diploma holder in Civil Engineering. 
iv. Two Diploma holders in Civil Engineering with 3 and 5   
     years experience respectively. 
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5. From Rs.25.00 lakhs 
    upto Rs.50.00 Lakhs 

 
i. One B.E. (Civil) with three years experience plus two 
Diploma holder in Civil Engineering (or) 
ii. One B.E. (Civil) with three years experience plus two retired 
Junior Engineers (or) 
iii. Equivalent degree holder with 3 years experience plus two 
diploma holder in civil Engineering / two retired Junior 
Engineers.(or) 
iv. One retired sub-Divisional Officer (Assistant Executive 
Engineer / Assistant Divisional Engineer) plus two diploma 
holder in Civil Engineers. (or) 
v. One retired sub-Divisional Officer (Assistant Executive 
Engineer / Assistant Divisional Officer) plus two retired Junior 
Engineers. 
 
 

6. Above Rs.50.00 lakhs To be examined in individual cases depending on the nature 
of work and the technical skill involved and defined in the 
tender notice regarding the number of qualified technical 
personnel to be employed by the contractor –  
i) Project Manager : 2 Nos. ME/BE (CIVIL) Engineering with 
atleast 10 years experience in executing similar works. 
ii) Site Engineer: 6 Nos. B.E, (CIVIL) Engineering with atleast 
5 years experience. 
iii) Site Engineer: 5 Nos. Diploma in Civil Engineering with 
atleast 5 years experience. 

  

7. A penalty of Rs. 2000/- P.M. for Diploma holder and Rs. 5,000/- P.M. for Degree 
holder be levied in case of default on the part of contractors in following the norms 
laid down above. 

8. The employment of Technical Assistants would be based only on the value of 
contract Engineers with Mechanical Engineering qualification and retired from Civil 
Engineering Departments are also suitable to supervise the Civil Engineering works 
because of their experience in Civil Engineering field. 

 NOTE: In case the contractor who is professionally qualified is not in a position to remain 
always at the site of work and to pay extra attention to such work as may 
demand special attention (e.g. R.C.C.work etc) he should employ technically 
qualified men as prescribed above. 

19. Tenderers who have not already registered themselves as P.W.D. contractors shall 
furnish evidence of good record and capacity to do works. 

20.  A tenderer submitting a tender which the tender accepting authority consider excessive 
and / or indicative of the insufficient knowledge of current prices or definite attempt at 
profiteering will render himself liable to be debarred permanently from tendering or for 
such period as the tender accepting authority may decide. The tender rates should be 
based on the controlled price for materials if any fixed by the Govt. or the reasonable 
price permissible for the tenderer to charge a private purchaser under the provision of 
clause 8 of Hoarding and Profiteering Prevention Ordinance 1943 as amended from time 
to time and on similar principles in regard to labour and supervision in the construction. 
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21. The contractor should offer employment to ex-toddy tappers as far as possible. The 
number of ex-toddy tappers to whom he can so offer employment should be mentioned 
in the tender and he should undertake in the contract to offer such employment to such 
number. 

22. The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 
rules and orders issued thereunder, from time to time. If he fails to do so, his failure will 
be breach of the contract and the competent authority, may at his discretion, cancel the 
contract or invoke any of the penalties for the breach of contract provided in the 
conditions of contract. The contractor shall also be liable for any pecuniary liability 
arising on account of any violation by him of the provisions of the Act. Contractor shall, 
during the currency of the contract, ensure engagement of the apprentices in the 
categories mentioned below who may be assigned to him by the Director of 
Employment and Training State Apprenticeship Advisor, Tamilnadu. The contractor 
shall train them as required under the Apprentices Act, 1961, and the rules made
thereunder and shall be responsible for all obligations of the employer under the said 
Act including the liability to make payments to the apprentices as required under the 
said Act. 

   Value of contract Category   Number  
                                                       appointed 

 Rs. 1 lakh and upto Rs. 3 lakhs 1. Building Constructor 1 

  2. Brick layer 1 

 Above Rs. 3 lakhs & upto  1. Building constructor 1 

 Rs. 10 lakhs 2. Brick layer 1 

  3. Diploma Holder in Civil Engineering 1 

 Above Rs. 10 lakhs & Upto 1. Building constructor 1 

 Rs. 50 lakhs.  2. Brick Layer 1 

 3. B.E. (Civil) or equivalent Degree  
                                                             holder                                                1 
 
Unless the contractor has been exempted from engagement of apprentice by the Director of 
Employment and Training / State Apprenticeship Advisor, a certificate to the effect that the 
contractor had discharged his obligation under the said Act, satisfactorily should be obtained 
from the Director of Employment and Training / State Apprenticeship Advisor and the same 
should be produced by the contractor for final payment in the settlement of the contract.” 
 
23. The contract should employ one I.T.I. Trained mason for every ten masons or parts 

thereof. In case of non availability of I.T.I. trained masons the contractor should obtain 
the prior approval of the Superintending Engineer i/c concerned before proceeding the 
contract with the other kinds of masons. 
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APPENDIX II (a) - Tender (L.S. Contract) 

 To 

 The Superintending Engineer i/c, 
 Tamil Nadu Small Industries Development Corporation Limited,  
 Thiru Vi Ka Industrial Estate, 
 Guindy, Chennai - 600 032. 
 
 Sir, 
 
1.    I / We do hereby-tender and if this tender be accepted undertake to executive the 

following Works viz .............................................................................................. , 

 

as shown in the drawings and described in the specification, deposited in the office of 
the Superintending Engineer i/c, SIDCO with such variations by way of alterations of, 
additions to and  omission from the said Works and method of payment as are 
provided for in the „conditions of contractor‟ of the sum of Rupees 

or such other sum as may be arrived at under the clause of the “General conditions to 
the contract” relating to “payment on lumpsum basis or by final measurements at unit 
prices.” 

2.  If We have also completed the priced list of items in schedule „A‟ annexed (in words and 
figures) for which I / We agree to execute the Work and receive payment on measured 
quantities as per the General conditions to the contract. 

3.  I / We hereby distinctly and expressly declare and acknowledge that before the 
submission of my or our tender, I / We have carefully followed the instructions in the 
tender notice and have read the Tamilnadu Building Practice and the General 
conditions to the contract therein and the Tamilnadu Building Practice addenda volume; 
and If We have made such examination of the contract documents and of the plans, 
specifications, quantities and of the location where the said work is to be done and such 
investigation of the Work required to be done and in regard to the materials required to 
be furnished as to enable me/us to thoroughly understand the intention of same and the 
requirement, covenants, stipulations and restrictions contained in the contract and in the 
said plans and specifications; and distinctly agree that I / We will not hereafter make any 
claim or demand upon SIDCO based upon or arising out of any alleged 
misunderstanding or misconception or mistake on my/our .part of the said requirements, 
convents, stipulations, restrictions and conditions. 
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4. I / We being a registered Public Works Department contractor enclose an  Income Tax 
verification certificate/have already produced an income tax verification certificate during 
the current calendar  year in respect of (here particulars of the previous occasions on 
which the certificates was produced should be given). The legal address of the 
contractors for service of all letters and notices will be as follows 

 .............................................................................................................................  

 .............................................................................................................................  

 .............................................................................................................................  

5. (i) (a) I / We enclose herewith a valid form for the payment of the sum of     
                   rupees* as earnest money not to bear interest. 
 
5. (i) (b) I / We have paid Rs. * 
  (Rupees ............................................................................................... only) as 

  against the E.M.D. of Rs. * ............................... (Rupees .................................  

   ............................................... only) 

6. If my / our tender is not accepted, this sum shall be returned to me / us on my / our 
application when intimation is sent to me / us of rejection or at the expiration of two 
months from the date of this tender, whichever is earlier. If my / our tender is accepted, 
the earnest money shall be retained by SIDCO as Security for the due fulfillment of 
contract. If upon intimations being given to me / us by the authority by the SIDCO 
(hereinafter called “the accepting authority”) of acceptance tender, I/We fail to make the 
additional security deposit, then I/We agree to the forfeiture of earnest money deposit. 
Any notice required to be served on me / us hereunder shall be sufficiently served on 
me / us if delivered to me / us personally or forwarded to me / us by post to (Registered 
or ordinary) or left at my / our address given herein. Such notices shall, if sent by post 
be deemed to have been served on me / us at the time when in due course of post, it 
would be delivered at the address to which it is sent. 

7. I / We fully understand that on receipt of communication of acceptance of tender from 
the accepting authority, there emerges a valid contract between me/us and the 
TANSIDCO and the tender documents i.e., tender notice, tender with schedules 
General conditions to the contract and special conditions of the tender, communication 
of acceptance of tenders shall constitute the contract for this purpose and be the 
foundation of rights of both the parties, as defined in clause (iv) of the tender notice, 
provided that, it shall be open to the accepting authority to insist on execution of any 
written agreement by tenderer, if administratively considered  necessary or expedient. 

8. I acknowledge of being bound by all conditions of the clauses of the General condition 
to the contract and all specifications for items of works described by a specification 
number in Schedule „A‟. 
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9. In consideration of the payment of Rupees…………………..or such other sum as may 
be arrived at under the clause of the General conditions to the contract, relating to 
payment on lumpsum basis or by final measurement at unit prices, I / We agree, subject 
to said conditions to execute and complete the works shown upon the said drawing 
serially numbered from 1 to inclusive (Schedule B) and described in the specifications 
(Schedule C) and to the extent of probable quantities shown in the Schedule-A with 
such variations by way of alteration of, additions to or deductions from the said works 
and method of payment therefore as are provided for in the said conditions. 

10. The term “Superintending Engineer i/c” in the said conditions shall mean the SIDCO 
Officer incharge of the Divisions having Jurisdiction for the time being over the work 
who shall be competent to exercise all the powers and privileges reserved herein favour 
of SIDCO with the previous sanction of or subject to ratification by the competent 
authorities in case where such sanction or ratification may be necessary. 

 11. I / we agree that the time shall be considered as the essence of this contract and to 
commence the work as soon as this contract is accepted by the competent authority as 
defined by the Tamilnadu Public Works Department Code and the site (or premises) is 
handed over to me/us provided for in the said conditions and agree to complete the work 
within 4 (Four) Months from the date or such handing over  
to the site (or premises) and to show progress as defined in the tabular statement “Rate 
of progress” subject nevertheless to the provisions for extension of time contained in 
clause 56 of the General conditions to the contract appended to the Tamilnadu Building 
Practice. 

12. I / We agree that upon the terms and conditions of this contract being fulfilled and 
performed to the satisfaction of the Superintending Engineer i/c, the security amount 
deposited by me / us as herein before executed on such portion thereof as I/we may be 
entitled to under the said conditions be paid back to me / us provided in clause 64 of the 
General conditions to the contract. 

13. I am / we are professionally qualified and my / our qualifications are as follows. 

 ...............................................................................................................................   

 ...............................................................................................................................   

 I / We in pursuance of clause of tender notice undertake to employ the following 
technical staff for supervising the work and will see that one of them is always at site 
during working hours personally checking all items of works and paying extra attention 
to such works as may require special attention (e.g.) Reinforced cement concrete. 

 Name of Technical Staff Qualification and 
 proposed to be employed Experience 
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14. I / We agree that he arbitrator for fulfilling the duties set forth in the arbitration clause of 
the General conditions to the contract shall be the person so appointed by the 
Managing Director, TamilNadu Small Industries Development Corporation Limited,  
Chennai - 32. in his sole discretion. 

15. In pursuance of negotiation with the Superintending Engineer i/c, SIDCO, I / We agree 
to reduce the rates for the items in the schedule as follows: 

Sl.No. Item No. in the Schedule Reduced rate per unit 

 

 

 

 

 

 

 

 

 

 

 

16. On behalf of the TANSIDCO, the above tender for a value of Rs. ...........................  
 (Rupees ..................................................................................................................  
 is accepted on this day ............................................................. of .................... 200 
 for ............................... items only. 
 

 

 

 

 

 

Signature of the witness in 
full and address with name in 
block letters 
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ANNEXURE TO TENDER NOTICE SCHEDULE - A 

Schedule of Rates and Approximate Quantities 

a) The quantities here given are those upon which the lumpsum tender cost of the work is 
based but they are subject to alterations, omissions, deduction or additions as provided 
for in the conditions of this contract and do not necessarily show the actual quantities of 
work to be done. The unit rates noted below are those governing payment of extras for 
deductions omissions according to the conditions of the contract as set forth in the 
General conditions to the contract of the Tamilnadu Building Practice and other 
conditions or specifications of this contract. 

b) It is to be expressly understood that the measured work is to be taken net (not 
withstanding any custom or practice to be contrary) according to the actual quantities 
when in place and finished according to the drawings or as may be ordered from time to 
time by the Superintending Engineer i/c and cost calculated by measurement or weight 
at the respective prices, without any additional charges for any necessary and 
contingent works connected therewith. The rates quoted are for works in site and 
complete in every respect. 

c) The description given in schedule - A are to indicate the item of work only and need not 
be constructed as full specification. The quoted rate shall be for carrying out the item as 
per standards and specifications described in the relevant MOST and TNBP 
specifications. The contractor shall take no advantage of any apparent error or omission 
in the Schedule - A description. 

Item Probable Description           TNBP       Rate          Unit            Amount 
No. Quantity of works.             No.  
            (Figures)                                                           (Words & Figures) 
                                        

(Vide separate sheet attached) 

 

 

 

 

 

 

Date : 

 The second Sub-Division of this Column (ie) column 3 is for entering description in 
words such as numbers, cubic metre, kg etc. 
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SCHEDULE – B 

 

List of Drawings,                                                     Supplemental List 

Note :  All drawings to be signed by the      As referred to in the specifications                                                                                    
            contractor as well as the Officer         including the general conditions to the                                         
            entering into the contract                    contract of Tamilnadu Building   
                                                                        Practice                                                                     
.             
Serial Drawing Description    Serial     Drawing Description   Dateonwhich      
No       No                                          No                                                        the Drawing 
                                                         .     was supplied 
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SCHEDULE - C 

List of specifications for the various items of works supplementing those described in 
Schedule -A by standard specification numbers. 

1. The Contractor shall employ the following technical staff for supervising the work and 
shall see that one of them is always at site during working hours, personally checking all 
items of work and paying extra attention to such works as may demand special attention 
eg. Reinforced Concrete work etc. 

 

Name of the members of the Qualifications 
Technical staff to be employed 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: 1. In case the contractor is himself professionally qualified, the above specification 
should be suitably altered and in cases where the contractor selected has not 
given an undertaking to employ qualified men, it should be scored out, 

Note: 2. Additional specifications, if any, which have to be entered in Schedule „C‟ should 
be entered below item (1) above and numbered continuously. 
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SPECIAL CONDITIONS 

 Amendment for inclusion of additional clauses 56-4, 56-5 and 56-6 to the General 
conditions of contract, TNBP Volume II 

CLAUSE 56-4 

 In case where the Government under the terms of the contract with the contractor 
are liable to supply any materials, articles of things to the contractor for the performance by 
him of his part of the contract, the Superintending Engineer i/c, may at his absolute 
discretion extend the time within which such materials, articles or things may be supplied by 
the Government and the Government may supply to the contractor such materials articles or 
things within the time so extended without any liability on their part to compensate the 
contractor by reason of the extension of time for the supply of the materials articles of things. 

CLAUSE 56-5  

 In cases where the Government under the terms of the contract are liable to supply 
any materials, articles or things to the contractor for the performance by him of his part of the 
contract and the Government for any reason are unable to supply such materials, articles or 
things either within the time specified in the contract or within the time extended under 
Clauses 56-4. The Superintending Engineer i/c, may, at his discretion or at the request of the 
contractor, determine the whole or any part of the contract which cannot be performed by 
reason of the failure to supply such materials, articles or things and the contractor shall not 
be entitled to claim any damages or compensation in respect of such determination. The 
contractor shall, however be paid the value of the work already done by him and the cost of 
materials, articles or things if any collected by him up to the date of such determination and 
left unused on the work-spot (which shall be taken over by the Superintending Engineer i/c) 
either at the contract rates or at the values deduced from the through rates included in the 
contract. When the contract is determined at the discretion of the Superintending Engineer 
i/c, he shall give notice in writing to the contractor and the decision of the Superintending 
Engineer i/c to determine the contract shall be final and binding on the contractor. 

Explanation: The expression „Through Rates‟ means the rate for the furnished of work or 
the all in rates, that is to say, the rates for the finished items of work inclusive 
of the cost of materials and labour. 

CLAUSE 56-6  

 If, at any time after the acceptance of the tender, the Government shall; for any 
reason whatsoever not required the whole or any part of the works to be carried out, the 
Superintending Engineer i/c shall give notice in writing of the fact to the contractor, who shall 
have no claim to any compensation or other payments whatsoever on account of any profit 
or advantage he might have derived from the execution of the work in full but which he didn‟t 
derive in consequence of the termination of the works. he shall be paid at contract rates for 
the work executed by him including any additional works such as clearing of site etc, that 
may be rendered necessary by such termination.  He shall also be allowed  a  reasonable  
payment  as decided by the authority next higher in rank to the authority which accepted the 
tender, for any expense incurred by him on account of labour and materials, articles or 
things collected, but which could not be utilised on the works as verified by the 
Superintending Engineer i/c such decision shall be final and binding on both the parties and 
shall not be subject to arbitration under clause – 69. 
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SPECIAL CONDITIONS TO THE TENDERERS 

On evaluation of tender, if it is found that if the overall quoted amount of the tender is 
less than 5 to 15% of the value put to tender, the contractor shall pay an additional security 
at 2% of the estimated value. 

If the tender discount exceeds 15% to 20% the contractor shall pay an additional 
security deposit of 50% of the difference between the quoted amount and estimate amount. 

Failure to furnish the additional security deposit within 15 days from the date of receipt 
of acceptance order and execute the agreement shall entail cancellation of award of 
contract and forfeiture of EMD furnished. 
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PENALTY CLAUSE AS PER G.O.Ms.NO.2559, Public Works Department, 

DATED 25.12.1970. 

Extract from the Tamil Nadu Buildings Practice Volume II: 

56. Delays in commencement or progress or neglect of work or suspension of work by 

the contractor and forfeiture of Earnest Money Security Deposit and withheld 

amounts. 

57.1. Time shall be considered as the essence of the contract. If at any time, the 

Superintending Engineer i/c shall be of the opinion that the contractor is delaying 

commencement of the work, neglecting or delaying the progress of work as defined 

in the tabular statement “Rate of progress: in the Article of Agreement or the 

contractor fails to maintain the rate of progress in the Article of Agreement plus any 

extension of time or the contractor shall suspend the works or sublet the work or a 

portion thereof without the sanction of the Superintending Engineer i/c or violates any 

of the provisions of the contract, the Superintending Engineer i/c shall so advise the 

contractor and at the same time demand compliance. If the contractor neglects to 

comply with such demand within seven days after receipt of such notice, it shall then 

or at any time be lawful for the Superintending Engineer i/c to impose a penalty or 

forfeiture on the contractor from the deposit or to determine the contract. 

57.2. The Penalty or forfeiture referred to in Clause 57.1 shall not exceed 5% of the value 

of the contract value and is imposed in cases where the contractor is allowed to 

proceed with the whole or part and complete the whole or such part of works. The 

penalty or forfeiture imposed by the Superintending Engineer i/c under this Clause is 

however subject to modification or waiver at the absolute discretion of any authority 

higher in rank than the Superintending Engineer i/c. Penalty will be imposed for delay 

in progress of work i.e., 0.05% of value of work per day.   

57.3. It shall be a further right of the Superintending Engineer i/c to give any part of the 

work to any other contractor at his discretion or have it done departmentally in order 

to maintain the rate of progress and the contract shall then be determined for only 

that portion of the work given to other contractor or done departmentally. The 

forfeiture under Clause 57.2 will in these circumstances be applied and any 

expenditure incurred on this account shall be recovered from the original contractor. 

57.4. Determination of the contractor referred to in Clause 57.1 shall carry with it the 

forfeiture of the Security Deposit. After determining the contract, the Superintending 

Engineer i/c shall have the right to give any part of work to any other contractor in the 

unexecuted portion of the contract in which case any expenses which may be 

incurred in excess of such amount which would have been paid to the original 

contractor if the whole work had been executed by him shall be borne and paid by 

the original contractor, and may be deducted from any money due to him by the 

Government under this contract or any other account whatsoever. Provided, also that 

if the expenses incurred by the Government are less than the amount payable to the 

contractor at his agreement rates, the difference will not be paid to the contractor. 
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57.5 In the event of any one of the above Clauses being adopted by the Superintending 
Engineer i/c, the contractor shall have no compensation for any loss sustained by 
him by reason of his having purchased or processed any materials or entered into 
any engagement or made any advance on account or with a view to the execution of 
the work or the performance of contract and in case action is taken under any of the 
provisions aforesaid and the contractor shall not be entitled to be paid any sum for 
any work actually performed under the contract unless and until the Superintending 
Engineer i/c has certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 

57.6. In the event of the Superintending Engineer i/c putting in force all or any of the 
powers vested in him under the Clause 57.4, he may, if he so desires, after giving a 
notice in writing to the contractor, take possession of the works and site and all such 
plant and materials thereon (or any ground contingencies thereof) and all such plant 
and materials as above mentioned shall thereupon be at the disposal of Government 
absolutely for the purpose of completing the work after such notices shall have been 
given, the contractor shall not be at liberty to remove from the site of work or from the 
ground contiguous there to any plant or materials belonging to him which shall have 
been placed thereon for the purpose of the above work. Government shall not be 
able to make any payment to the contractor or account of use of such plant for the 
completion of the works, under the provision herein before contained. On taking 
possession of the materials and stores belonging to the contractor or procured by the 
contractor and intended to be used for the execution of the work or any part thereof, 
the contractor shall be paid for the same in account, at the contract rates to be 
certified thereof shall be final, otherwise the Government may give notice in writing to 
the contractor to remove any of his plant or materials from the site and not required 
for the completion of the works. If such plants or materials are not removed within 14 
days after notice shall have been so given, the Government may remove and sell the 
same, holding the proceeds less the cost of removal and sale, to the credit of the 
contractor. The certificate of the Superintending Engineer i/c as the expense of any 
such removal and sale shall be final and binding on the contractor. 
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ADDITIONAL GENERAL CONDITIONS TO CONTRACT 

1) Security Deposit: 

 In case of L.S. Contracts for building works, water supply sanitary works except road 
works the security deposit (ie 2% of the value of contract minus the EMD already 
remitted) will be recovered in three equal instalments from the first three consecutive 
bills. In case of road work the Security Deposit at 2% of the value of contract, less the 
EMD already remitted, should be remitted in one lumpsum for the due fulfillment of the 
contract. 

2) GST: 

The tender invited excluding GST. At the time of acceptance of the tender and 
signing of agreement, the applicable GST of 18% will be included for this work. 
 

3) Risk Insurance: 

 The work executed by the Contractor under this contract shall be maintained at the 
contractor‟s risk until the work is taken over by the Superintending Engineer i/c. The 
contractor shall accordingly arrange his own insurance against all natural calamities, fire 
and other acts of God during such period and SIDCO shall not be liable for any loss or 
damage. 

 
4) Standard Specification: 

 For detailed description of various items of work to be executed in additional to the brief 
description given in the Schedule-A and for the rights and obligations of the contractors 
etc., the attention of the contractors is invited to the TNBP which should be followed in 
all respects both in letter and spirit. The materials used, the workmanship, the mode of 
execution of the work etc., should confirm to relevant specification of TNBP or National 
Building Code for Indian Standard specifications as may be specified. 

 
5) Safety Code: 

 The safety measures and all amenities for the labour shall be made by the contractor at 
his cost as indicated in the safety code vide appendix to General Conditions to contract, 
and clause 34, 35 and 42-1 to 42-6 of General conditions to contract. 

 
6) Retention of 2.5% for one year: 

 In case of contracts for this work, a sum equivalent to 2.5% of the value of work done 
will be retained with SIDCO for a, period of one year reckoned from the date of 
completion of the work in order to enable SIDCO officers to watch the effect of all 
seasons on the work done by the contractor. The amount to be retained with SIDCO will 
be refunded only on expiry of one year period referred to above and on execution of 
indemnity bond by the contractor for a further period of one year. The contractor shall 
be liable to set right all defects arising out of his faulty exception or sub-standard work 
noticed during the above four years period at his cost. 

 
  7) Employees Provident Fund: 

 All rates quoted in the tender shall be inclusive of EPF contribution payable towards the 
labour engaged by the contractor for execution of work and the contractor should remit 
the EPF contribution on every month as specified by the EPF authorities. 

 
 
 



28 

 

Signature of the                                                                                            Superintending Engineer i/c 
Contractor/Tenderer                                                                                          TANSIDCO, Chennai-32      

                                                      

 

  8)  Recovery of dues under Revenue Recovery Act: 

 Any amount fallen due from the contractor on account of his contract even after 
recovering from the bills for this work and any other contract awarded to the contractor, 
then the amount is liable to be recovered under the provisions of Revenue Recovery 
Act. 

 
  9) Arbitration: 

Dispute if any arise related to the contract, will be tried to be settled amicably by the 
Managing Director of SIDCO. If it is not settled amicably within 30 days from the date of 
dispute communicated, then the matters will be settled through arbitration. The 
arbitration will be carried out in accordance with Arbitration act 1996 & its amendments 
if any and place of arbitration will be at Chennai only. A Panel of Arbitrators will be 
nominated by the Managing Director of the SIDCO on receipt of such request from 
either party, after signing of the Agreement.  Matters to be arbitrated upon shall be 
referred to a Sole Arbitrator. SIDCO shall provide three Arbitrators which may also 
include Officers of the SIDCO not less than the rank of Executive Engineer 
unconnected with the subject contract. The Contractor shall not be entitled to 
raise any objection to any such arbitrator on the ground that the arbitrator is an 
officer of the SIDCO. The Contractor shall have to choose the Arbitrator from this 
panel of three Arbitrators for selection of Sole Arbitrator. 

 
10) Fraud and Corrupt Practices: 

10.1 The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process and subsequent to 

the issue of the Letter of Acceptance (LOA) and during the subsistence of the 

Concession Agreement. Notwithstanding anything to the contrary contained herein, 

or in the LOA or the Concession Agreement, the SIDCO may reject a Bid, withdraw 

the LOA, or terminate the Concession Agreement, as the case may be, without being 

liable in any manner whatsoever to the Applicant or Tenderer, as the case may be, if 

it determines that the Applicant or Tenderer, as the case may be, has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice in the Bidding Process. 

In such an event, the SIDCO shall be entitled to forfeit and appropriate the EMD or 

Performance Security, as the case may  be, as Damages, without prejudice to any 

other right or remedy that may be available to the SIDCO under the Tender 

document and/ or the Concession Agreement, or otherwise. 

10.2.1  Without prejudice to the rights of the SIDCO hereinabove and the rights and 

remedies which the SIDCO may have under the LOA or the Concession Agreement, 

or otherwise if an Applicant or Tenderer, as the case may be, is found by the SIDCO 

to have directly or indirectly or through an agent, engaged or indulged in any corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice during the Bidding Process, or after the issue of the LOA or the execution of 

the Concession Agreement, such Applicant or Tenderer shall not be eligible to 

participate in any Tender or Tender document issued by the SIDCO during a period 

of 2 (two) years from the date such Applicant or Tenderer, as the case may be, is 

found by the SIDCO to have directly or indirectly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practices, as the case may be. 
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10.2.2 An Applicant shall be liable for disqualification and forfeiture of Earnest Money 

Deposit if any legal, financial or technical adviser of the SIDCO in relation to the 

Project is engaged by the Applicant, its Members or any Associate thereof, as the 

case may be, in any manner for matters related to or incidental to the Project during 

the Bidding Process or subsequent to the (i) issue of the Letter of Acceptance or 

(ii)execution of the Concession Agreement. In the event any such adviser is engaged 

by the Preferred Applicant or Tenderer, as the case may be, after issue of the work 

order/concession agreement to Project, then notwithstanding anything to the contrary 

contained herein or in the Letter of Acceptance or the Concession Agreement and 

without prejudice to any other right or remedy of the SIDCO, including the forfeiture 

and appropriation of the Earnest Money Deposit or Performance Security, as the 

case may be, which the SIDCO may have there under or otherwise, the Letter of 

Acceptance or the Concession Agreement, as the case may be, shall be liable to be 

terminated without the SIDCO being liable in any manner whatsoever to the Preferred 

Applicant or Tenderer for the same. For the avoidance of doubt, this disqualification 

shall not apply where such adviser was engaged by the Applicant, its Member or 

Associate in the past but its assignment expired or was terminated prior to the 

Application Due Date. Nor will this disqualification apply where such adviser is 

engaged after a period of 3 (three) months from the date of commercial operation of 

the project 

 

10.3 For the purposes of this Clause 10, the following terms shall have the meaning 
hereinafter respectively assigned to them: 

 
i. “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence the actions of any person 

connected with the Bidding Process (for avoidance of doubt, offering of 

employment to or employing or engaging in any manner whatsoever, directly or 

indirectly, any official of the SIDCO who is or has been associated in any 

manner, directly or indirectly, with the Bidding Process or the LOA or has dealt 

with matters concerning the Concession Agreement or arising there from, 

before or after the execution thereof, at any time prior to the expiry of one year 

from the date such official resigns or retires from or otherwise ceases to be in 

the service of the SIDCO, shall be deemed to constitute influencing the actions 

of a person connected with the Bidding Process); or (ii) save and except as 

permitted under the Clause 10.2a of this Tender document, engaging in any 

manner whatsoever, whether during the Bidding Process or after the issue of 

the LOA or after the execution of the Concession Agreement, as the case may 

be, any person in respect of any matter relating to the Project or the LOA or the 

Concession Agreement, who at any time has been or is a legal, financial or 

technical adviser of the SIDCO in relation to any matter concerning the Project; 

ii. “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process; 

iii. “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any person or property to influence any person‟s 

participation or action in the Bidding Process; 
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iv. “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the SIDCO with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence the 

Bidding Process; or (ii) having a Conflict of Interest; and 

v. “restrictive practice” means forming a cartel or arriving at any understanding 

or arrangement among Applicants with the objective of restricting or 

manipulating a full and fair competition in the Bidding Process. 

11) Miscellaneous:  
 
11.1 Jurisdiction of Court  
 

The Bidding Process shall be governed by, and construed in accordance 

with, the laws of India. The courts at Chennai shall have the exclusive jurisdiction 

over all disputes arising under, pursuant to and/ or in connection with the Bidding 

Process. 

 
11.2 Right of Decision Making with SIDCO  
 

The SIDCO, in its sole discretion and without incurring any obligation or 
liability, reserves the right, at any time, to; 

 
i. suspend and/ or cancel the Bidding Process and/ or amend and/ or 

supplement the Bidding Process or modify the dates or other terms 

and conditions relating thereto;  
 

ii. consult with any Applicant in order to receive clarification or further 
information;  

 
iii. retain any information and/ or evidence submitted to the SIDCO by, 

on behalf of, and/ or in relation to any Applicant; and/ or  
 

iv. independently verify, disqualify, reject and/ or accept any and all 

submissions or other information and/ or evidence submitted by or 

on behalf of any Applicant.  
 
11.3 Claims and Liability Clause  
 

It shall be deemed that by submitting the Bid, the Applicant agrees and 

releases the SIDCO, its employees, agents and advisers, irrevocably, 

unconditionally, fully and finally from any and all liability for claims, losses, damages, 

costs, expenses or liabilities in any way related to or arising from the exercise of any 

rights and/ or performance of any obligations hereunder, pursuant hereto and/ or in 

connection with the Bidding Process and waives, to the fullest extent permitted by 

applicable laws, any and all rights and/ or claims it may have in this respect, whether 

actual or contingent, whether present or in future. 

 

11.4 No nuisance clause  

The Applicant shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupiers of adjacent properties during 

execution of work. 
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11.5 Applicable Law(s)  

The Tenderer has to follow all the applicable statutes, laws, bye-laws, rules, 

regulations, orders, ordinances, protocols, codes, guidelines, policies, notices, 

directions, judgments, decrees or other requirements or official directive of any 

government authority or court or other law, rule or regulation approval from the 

relevant governmental authority, government resolution, directive, or other 

government restriction or any similar form of decision of, or determination by, or any 

interpretation or adjudication having the force of law in India as amended from time to 

time while providing these services. 

 
11.6 Integrity Pact  

The Applicant shall submit a duly signed integrity pact as per Annexure-4 
along with its proposal as per the Tender document. 
 

11.7 Non Transferability of Tender document 

This Tender document is non-transferable 

 

11.8 Loss and Theft of Property  

The Tenderer shall be responsible for the up keeping of all the assets created 

and any loss and damage thereof shall be made good by him immediately at his own 

cost to continue the services under the scope of Tender document available for use. 

If Tenderer fails to create new assets which are damaged by theft or any other 

reason and Services are affected then the penalties will be levied for not meeting the 

desired level of SLA. If the level of services goes below the minimum level as 

prescribed in the SLA then SIDCO will get it done at risk and cost of the Tenderer or 

take any suitable action including termination of Concession Agreement. 

11.9 Severability  

If for any reason whatsoever any provision of this Agreement is or becomes 

invalid, illegal or unenforceable or is declared by any court of competent jurisdiction 

or any other instrumentality to be invalid, illegal or unenforceable, the validity, legality 

or enforceability of the remaining provisions shall not be affected in any manner, and 

the Parties shall negotiate in good faith with a view to agreeing upon one or more 

provisions which may be substituted for such invalid, unenforceable or illegal 

provisions, as nearly as is practicable. Provided failure to agree upon any such 

provisions shall not be subject to dispute resolution under this Agreement or 

otherwise. 

 

12)  Without prejudice to any other right or remedy which the SIDCO may have in 

respect thereof under this Tender document, upon the occurrence of an Event of 

Default, the SIDCO shall be entitled to terminate this Agreement as hereinafter 

provided. 
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12.1.  If SIDCO decides to terminate this Agreement pursuant to preceding clause 

12.2 it shall in the first instance issue Preliminary Notice to the Tenderer. Within 30 

days of receipt of the Preliminary Notice, the Tenderer shall submit to SIDCO in 

sufficient detail, the manner in which it proposes to cure the underlying Event of 

Default (the “Tenderer's Proposal to Rectify”). In case of non-submission of the 

Tenderer's Proposal to Rectify within the said period of 30 days, SIDCO shall be 

entitled to terminate this Agreement by issuing Termination Notice, and to 

appropriate the Performance Security.  

 

12.2.  The Tenderer's Proposal to Rectify is submitted within the period stipulated 

therefore, the Tenderer shall have further period of 30 days to remedy / cure the 

underlying Event of Default (Cure Period). If, however the Tenderer fails to 

remedy/cure the underlying Event of Default within such further period allowed, 

SIDCO shall be entitled to terminate this Agreement by issue of Termination Notice 

and to appropriate the Performance Security (PBG) if subsisting.  
 
12.3. Termination Notice  
 

If SIDCO, having become entitled to do so decides to terminate this Agreement 

pursuant to the preceding clause 12.3, it shall issue Termination Notice setting out: 
 

i. in sufficient detail the underlying Event of Default  
 

ii. the Termination Date which shall be a date occurring not earlier than 30 days 
from the date of Termination Notice  

 
iii. the estimated Termination Payment including the details of computation 

thereof and  
 

iv. any other relevant information.  
 
12.4. Obligation of Parties  
 

Following issue of Termination Notice by SIDCO in accordance with clause, 

the Parties (i.e. the Tenderer and the SIDCO) shall promptly take all such steps as 

may be necessary or required to ensure that: 
 

i. until Termination the Parties shall, to the fullest extent possible, discharge 

their respective obligations so as to maintain the continuity of service to the 

users of the Project Facilities,  
 

ii. the Termination Payment, if any, payable by the Tenderer is paid to the 
SIDCO before the Termination Date; and  

iii. the Project Facilities are handed over to SIDCO by the Tenderer on the 
Termination Date, free from any Encumbrance, under this Agreement.  

 
12.5. Withdrawal of Termination Notice  
 

Notwithstanding anything inconsistent contained in this Tender document, if 

the Tenderer cures the underlying Event of Default to the satisfaction of the SIDCO 

at any time before the Termination occurs, the Termination Notice may be withdrawn 

by the SIDCO, provided that the Tenderer shall compensate the SIDCO for any direct 

costs/consequences occasioned by the Event of Default which caused the issue of 

Termination Notice. 
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13) In the event of work being transferred to any other Division / Sub division, the 
Superintending Engineer i/c / Executive Engineer who is incharge of Division / 
Subdivision having jurisdiction over the work shall be competent to exercise all powers 
and privileges reserved in favour of SIDCO. 

 
 

1. CEMENT: 

  The Contractor has to make his own arrangements for the procurement of Cement to 
the required specifications for the work subject to the followings: 

(A) The Contractor shall procure cement required for the works only from reputed 
cement factories (Main producer or their authorized agents) manufacturing 
cement to ISI standard acceptable to the Engineer-in-Charge. The Contractor 
shall be required to furnish to the Engineer-in-Charge bills of payment and cost 
Certificate issued by the manufacturers, or their authorized agents to authenticate 
procurement of quality cement from the approved cement factory. The Contractor 
shall make his own arrangement for safe haulage and adequate storage of 
cement. 

 
(B) The Contractor shall procure cement in Standard packing of 50 kg per bag from 

the authorised manufacturers. The Contractor shall make necessary 
arrangements at his own cost to the satisfaction of Engineer-in-Charge for actual 
weighment of random sample from the available stock and shall conform with the 
specification laid down by the Indian Standards Institution or other Standard 
foreign Institution as the case may be. Cement shall be got tested for all the tests 
and as directed by the Engineer-in-Charge atleast one month in advance before 
the use of cement bags brought and kept at site godown. 
 

(C) The employer will furnish air retraining agents and admixtures required to the 
contractor free of cost at the employer stores. The use of such admixtures and 
agents shall be made as per the instructions of the Engineer-in-Charge. The cost 
of cartage / storage handling, batching, mixing shall be borne by the tenderer for 
concrete. 
 

(D) The contractor should store the cement of 60 days requirement atleast one 
month in advance to ensure the quality of cement is brought to site and shall not 
remove the same without the written permission of Engineer-in-Charge.The 
Contractor shall forthwith remove from the work area, the Cement that the 
Engineer-in-charge may disallow for use, on account of failure to meet with 
required quality and standards. 

 
(E) The Contractor will have to construct sheds for storing Cement having capacity 

not less than the cement required for 90 days use at approved locations. The 
Engineer-in-Charge or the representative shall have free access to such store at 
all times. 

(F) The Contractor shall further at all times satisfy the Engineer-in-Charge on  
demand by production of records and text books or by submission of returns and 
other proofs as directed, that the cement is being used as tested and approved 
by Engineer-in-Charge for the purpose and the contractor shall at all times, keep 
this record upto date to enable the Engineer-in-Charge to apply such checks as 
he may desire. 
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(G)  Cement which has been unduly long is storage with the Contractor or  
alternatively has deteriorated due to inadequate storage and thus become unfit 
for use on the works will be rejected by SIDCO and no claim will be entertained. 
The contractor shall forth with remove from the work area any cement, the 
Engineer-in-Charge may disallow for use on work and replace it by cement 
complying with the relevant Indian Standards. 

 

2. STEEL: 

 The contractor shall provide mild steel (MS) reinforcement bars, High Yield 
strength deformed (HYSD) bars, rods and structural steel etc required for the works, 
only from the main and secondary producers manufacturing steel or other authorised 
agents to the prescribed specifications, Bureau of Indian standards requirements and 
licensed to affixing ISI test certificate issued by the Government approved laboratory 
certification marks and acceptable to the Engineer-in-Charge. Necessary ISI test 
certification is to be produced to Engineer-in-Charge before use on works.  

 The diameters and weight of steel should be as follows : 

 
                 S.No.   Diameter of Rod                Sectional Weight in Kg per running metres 
                                                              both for plain & HYSD Steel 
 
 1.       6 Millimetres 0.22 

 2.       8 Millimetres 0.39 

 3.     10 Millimetres 0.62 

 4.     12 Millimetres 0.89 

 5.     14 Millimetres 1.21 

 6.     16 Millimetres 1.58 

 7.     18 Millimetres 2.00 

 8.     20 Millimetres 2.47 

 9.     22 Millimetres 2.98 

 10.   25 Millimetres 3.85 

 11.   28 Millimetres 4.83 

 12.   32 Millimetres 6.31 

 

 Note:  

If any rods other than those specified above are used the weight shall be as 
per standard steel tables 
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OFFICE OF THE ENGINEER-IN-CHIEF (BUILDINGS), CHIEF ENGINEER 
(BUILDINGS) CHENNAI REGION AND CHIEF ENGINEER (GENERAL), PWD., 

CHEPAUK, CHENNAI – 5 

Technical Circular No. AEE / T10 / 57017 , dated 12.07.2017 

1. In recent years, considerable emphasis has been made by the experts in the 

construction industry to use Manufactured Sand (M-Sand) as River Sand resources 

are exhausting very rapidly. It has also been proved that Good quality M-sand can 

be used as an alternative construction material to River sand. 

2. Though the definition of Manufacturing Sand (M-Sand) as per IS 383:2016 code 

refers to processed fine aggregates, the Crushed Stone Sand is commercially called 

as M-sand in the Market. 

3. IS 383:2016 code under clause 3.1.2 defines the crushed sand as, (1) Crushed 

stone sand - Fine aggregate produced by crushing hard stone. (2) Manufacturing 

fine aggregate (Manufactured Sand) - Fine aggregate manufactured from other than 

natural sources, by processing materials, using thermal or other process such as 

separation, washing, crushing and scrubbing. 

4. In the reference circular cited, PWD permitted to use Crushed Stone Sand hereafter 

called “CS-Sand” in the construction work as an alternate material to Natural Sand 

with the condition that it should comply with all the requirements as stipulated by 

relevant codes of Bureau of Indian Standards. 

5. However, there has been general reluctance to use the CS-Sand in construction 
works mainly due to lack of supply of good quality CS-Sand. It has been noticed that 
Quarry Dust which contains Flaky particles and higher percentage of Micro fines 
(particles less than 75 micron) is being supplied in the name of CS-Sand and 
these properties affect the quality of concrete and other works. 

6. Hence, in continuation of earlier circular instructions issued, to bring awareness 

about the use of good quality CS-Sand and to promote the use of the CS-Sand 

an alternate to River Sand, the following further circular instruction are issued in 

respect of quality checks to be carried out on CS-Sand and the manufacturing 

process of good quality CS-Sand. 

7. Quality Checks on Crushed Stone Sand: 

Following aspects help to assess the quality of CS-Sand. 

 Carrying out Simple field tests for certain parameters. 

 Testing at the Laboratories shall be in accordance with IS Bureau of Indian 

Standards. 

 Inspection of CS-Sand production unit to ensure that the unit has the five 

stage processes established and practiced. 
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8. Field Tests on Crushed Stone Sand: 

Keeping in hand the Crushed Stone Sand taken from a heap and just by 
visual observation  and  rubbing  it  in  between fingers, excess presence  of  
quarry  dust, flakiness  , gradation , texture of crushed stone sand etc., is verified 
and quality can be ensured based on the experience. 

9. Shape Test by Visual Observation 

Particles retained on 4.75mm and 2.36 mm can be verified visually for the 
particle shape. Additionally, an image taken with the help of Mobile camera that 
has resolution of 8 MP and more can be zoomed to verify the shape. 

10. Particle Size Distribution by Sieve Analysis 

Sieve Analysis can be carried out at site with the set of sieves as stipulated 

by BIS to find out the particle size distribution of CS-Sand across various size 

fractions. 

11. Particles less than 75 Micron (Micro fines) 

This test is done by “Wet Sieving” CS-Sand sample through 75 micron sieve 

through which the presence of Micro fines can be measured. Though IS 383:2016 

accepts 15% as upper limit for presence of Micro fines, according to Industry 

experts it is advisable to limit this upp er value to 7%. 

12. Cube Test for Compressive Strength: 

After the use of CS-Sand, to test the compressive strength of concrete, the 
specimen of required numbers of standard cube of (150 mm x 150 mm x 150 mm) 
have to be casted and cured in water and tested for 3, 7 and 28 days and test 
results should comply the stipulated requirements of Bureau Indian Standards. 

13. Laboratory Tests on CS-Sand: 

CS-Sand should adhere to the highest standards and must undergo the 
following quality tests 

1. Sieve analysis 
2. Specific gravity 
3. Water absorption 
4. Bulk density (loose and compact) 
5. Alkali aggregate reaction 
6. Soundness 
7. Deleterious materials 
8. Organic impurities 
9. Micro fines content 
10. Chloride and Sulphate Content 
11. Petro graphical Analysis if Manufacturer does not possess. 
12. Tests for Silt and clay 
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14. List of few labs for conducting test on CS-Sand are furnished below : 

 National Test House, Government of India, Taramani, Chennai 

 ICOMAT- The IIT incubated lab, Perungudi, Chennai 

 Soil Mechanics and Research Lab, PWD, Taramani, Chennai 

 Tamilaga Arasu Building Research Station, Taramani, Chennai 

 Labs of various Engineering Colleges all over Tamilnadu 

15. Plastering: 

The specialized CS-Sand of particular gradation (as called Puuchchu Manal) 
should alone be used for plastering with addition of super plasticiser at the rate of 
100ml per bag of cement for better bonding and achieving the required strength of 
plaster. 

16. Caution: 

By-products during crushing of rocks are not Crushed Stone Sand. A Crusher 
Dust (or Quarry Dust) produced from fine screening of quarry crushing cannot be 
called Crushed Stone Sand. 

The fine particles obtained, as by-products during crushing of rocks to 
produce coarse aggregates (by jaw crusher and/or cone crusher) are known as 
Quarry Rock Fines / Quarry Dust / Crusher Dust. These by-products are not suitable 
for concrete or mortar as they contain higher percentage of dusty, flaky particles of 
un-controlled sizes with high water absorbent property. If the crusher dust is flaky 
and angular in shape, the workability will be very difficult. There is no plasticity in the 
concrete and mortar which makes it even difficult for the mason to work, whereas if 
it is cubical in shape with grounded edge, superior gradation and good plasticity 
to con crete will be obtained. 

17. Crushed Stone Sand (CS-Sand) Manufacturing Process: 

 Quarrying Good Stones 

 Jaw Crushers 

 Cone Crushers 

 Vertical Shaft Impactor 

 Screening 

 Washing 

 Crushed Stone Sand 
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18. Vertical Shaft Impact (VSI) Crusher: 

This involves an important stage of using Tertiary crusher called Vertical Shaft 
Impact (VSI) Crusher which carries out a combined process of reducing coarser 
particles into finer particles and shaping the fine particles by removing the flaky and 
weak edges 

19. Conclusion: 

Adhering  to  the  above  mentioned  technical  aspects  and  based  on  
various  studies conducted by Industry expert s and also examination made by 
TNPWD, Use of Good qualit y Crushed stone Sand with distinctive properties, 
manufactured following  the above  mentioned processes can be permitted in PWD 
for construction works as alternate material to River Sand 

Further it is informed that, Good Quality C.S-Sand provides greater durability 
and required strength to concrete  by overcoming  deficiencies  like  segregation, 
honey  combing,  voids and capillary action 

Hence, through this circular memorandum, it is instructed that all the officials 
of PWD are requested to use CS-Sand in construction activities as alternate to River 
Sand without any reluctance by adhering to all the above instructions 
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FOR CONTRACTORS SPECIAL ATTENTION 

1. Clean M Sand shall be used in all cases. 

2. Only clean fresh water shall be used on the work. The Contractor shall make his own 
arrangements for water and shall meet all charges there for. The special attention of the 
contractor is drawn to clause 36 of General conditions of contract regarding water and 
lighting. 

3. The broken stone for concrete and RCC work should be of granite and passed by the 
Superintending Engineer i/c. 

4. All iron work or steel work of every kind except such as to be embedded in concrete 
shall immediately on arrival at the site be properly scrapped and wire brushed and given 
a priming coat of approved lead painting without claim for extra. 

5. The iron hold fasts shall be built up in walls with cement mortar 1:3 for that portion of 
fixing at the time of construction of walls. No extra claim shall be due for the same 
wherever hold fasts are to be provided to 9" thick walls. Those should be fixed with 
cement concrete 1: 3 : 6 using 20 mm gauge broken granite stone jelly for proper 
anchorage and proper binding. No separate rate for such pockets of concrete filling at 
holdfast points will be allowed and this will be measured as masonry along with 
adjacent masonry. 

6. The teakwood shall be of best Indian teakwood only and shall be subject to inspection 
and approval by the Superintending Engineer i/c before use on the work. Country wood 
where specified shall be of Karimarudu or Kongu for scantling and Aiyini for planks as 
may be specified and approved by the Superintending Engineer i/c. 

7. Holes for electric wiring, water supply and drainage etc. shall be provided as directed 
during progress of work without any claim for extra. 

8. The work will be carried out without hindrance to the adjoining building and the 
contractor will be responsible for any damages, caused to the existing fixtures electric 
fittings etc., in the course of execution and the contractor shall make good any damage 
without any claim for extra. 

9. Concrete Works: All exposed concrete surface will be required to be finished by cement 
plaster as detailed in Schedule‟ A‟ 

10. Plastering: All external corners, edges of beams, edges of doors and window openings 
etc, shall be finished sharp using richer mortar and also finished truly vertical or 
horizontal as the case may be. The rate for plastering shall include the cost of finishing 
as above and no separate extra for the corners, edges, beams, etc, shall be paid. 

11. If rates are not separately called for, for similar items of works in different floors, the 
contractor should note that one rate is applicable for all floors indicated in the detailed 
plans. Any claim for extra for such items, floor war will not be entertained under any 
circumstances. 

12. The Superintending Engineer i/c reserves the right, to split up the work and entrust the 
main work, internal water supply and sanitary arrangements to different contractors 
without assigning any reason therefore. 

13. The projection if any to the masonry will be measured under the relevant items and no 
extra will be paid for finishing the same. 
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14. The arrangement of M.S. rods for all RCC works shall be in accordance with the 
working drawing supplied. 

15. i) The planks for forms and centering for RCC works shall be of well seasoned timber 
approved by the Superintending Engineer i/c according to TNBP. They must be 
made smooth and perfectly level at top so as to give smooth and even finish to the 
RC ceilings. Alternatively, the contractor may use steel sheets over wooden forms 
provided the required finish to the underside of the slab is obtained. Mango planks 
shall not be used under any circumstances. Centering and form work shall be 
provided to the extent and area ordered by the Superintending Engineer i/c during 
execution. 

 ii) Payments for centering works for all RCC items shall be made only after the 
concrete is laid, even though separate items for centering works are included in the 
schedule. 

 iii) All cement concrete for RC works shall be machine mixed and vibrated.  

 iv)   All lime mortar shall be ground in mortar well as per TNBP. 

16. No royalty shall be charged where due for materials quarried from the Public Works 
Department or District Board or other Government quarries. Necessary assistance will 
be given to the contractor by SIDCO to obtain access to quarries approved by 
Superintending Engineer i/c. No plot rent shall be charged for materials stacked on 
SIDCO land during the course of construction provided all such materials are removed 
within a month after the work is completed. 

17. Royalty or charges due for use of private quarries and private land shall be paid by the 
contractor. 

18. The contractor shall form his own approach road to the work site for which no extra will 
be due to him. On completion of work, the contractor shall not be permitted to remove 
the materials laid for formation road. If the contractor is allowed to use the existing 
roads, he shall maintain them in good condition at his own cost throughout the period of 
the contract. 

19. Any surplus material remaining at the site, will not generally be taken over by SIDCO 
whether before or after the completion or determination of contract. Such materials 
either which were originally produced by the contractors or were issued to them by 
SIDCO and charged to their accounts, are the property of the contractors and can 
however be taken over by SIDCO if required, for use on other works which are in 
progress only by special arrangements and at the prevailing market rates viz, the rates 
at which the articles of a similar description can be procured at a given time at the 
stores, godown from Public Market suitable to the division for obtaining supply thereof. 

 If the materials were originally used by SIDCO, the price allowed to the Contractor on 
re-acquisition shall not exceed the amount charged to the contractor excluding the 
element of storage Charge at 5% on the cost of the material.The surplus materials 
which were originally .issued to the contractor by SIDCO for use on the work shall not 
be removed from the site of work without getting the written permission of the 
Superintending Engineer i/c. 

20. The contractor‟s special attention is invited to clause 35 and 36 of the General  
condition to contract of T.N.B.P. and he is requested to provided at his own expenses, 
shed, latrine and urinal for his workman. 
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21. If night work is required to fulfill the agreed rate of progress, all arrangements shall be 
made by the contractors inclusive of lighting without any claim for extra. 

22. The contractor shall not employ the labour below the age of 14 years and shall also note 
that he must offer employment to ex-servicemen, Ex-toddy tappers and unemployed 
agricultural laborers as far as possible. 

23. Any of the items in the schedule may be committed or radically altered. No variations in 
rate shall become payable to contractors on account of such omissions or variations in 
quantities. 

24. The construction of the building will be deemed to be complete only if all the items of 
works including finishing items contemplated herein are executed. 

25. The contractor shall abide by the contractor‟s labour regulation of the PW framed by the 
Tamil Nadu Government. 

26. The contractor shall at his own expense provide arrangements for the provisions of 
footwear for any labour doing cement mixing work and all other similar type of work 
involving the use of tar, mortar etc., to the satisfaction of the Engineer-in-charge and on 
his failure to do so, SIDCO shall be entitled to provide same and rec‟over the cost from 
the contractor. 

27. When there are complaints of nonpayment of wages to the labour, bills of the  
contractor may be withheld pending a clearance certificate from the Labour  
Department. 
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RULES OF THE PROVISIONS OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS EMPLOYED BY SIDCO AND ITS CONTRACTORS 

              The contractor‟s special attention is invited to clause 35,36,37 and 48 of the 
General Conditions of contract and he is requested to provide at his own expense, the 
following amenities to the satisfaction of the Superintending Engineer i/c. 

1. First Aid: 

At the work site, there shall be maintained in readily accessible place, first aid  
appliances and medicines including adequate supply of sterilised cotton wool. The 
appliances shall be kept in a good order. They shall be placed under the charge of a 
responsible person who shall be readily available during working hours. 

2. Drinking Water: 

 a) Water of good quality fit for drinking purpose shall be provided for the work people on 
a scale of not less than three gallon per head per day. 

 b) Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage tank where such drinking water shall be stored. 

 c) Every water supply and storage shall be at a distance not less than 15 m from any 
latrine drain or other existing well which is within such proximity of latrine, drain or 
any other source of pollution, the well shall be properly closed if water is drawn from 
it for drinking. All such wells shall be entirely closed and be provided with a trap door 
which shall be dust and water proof. 

3. Washing and Bathing Places: 

Adequate washing and bathing places shall be provided separately for men and 
women. Such places shall be kept in clear and drained condition bathing or washing 
should not be allowed in or near the drinking water well. 

4. Latrines and Urinals: 

These shall be provided within the premises of every work place, latrines and urinals 
in an accessible place and the accommodations separately for each of them, shall be 
on the following scale or on the scale so directed by the Superintending Engineer i/c 
in any particular case. 

i) Where the number of persons employed does not exceed 50 - 2 seats 

ii) Where the number of persons employed exceed 50 but does 
  not exceed 100 - 3 seats   

iii) For every additional 100 persons - 3 seats 

If women are employed, separate latrines and urinals screened from those for men 
shall be provided on the same scale. Except in work places provided with water 
flushed latrines connected with a water borne sewage system, all latrines shall be 
provided with acceptable dry earth system which will be cleared atleast four times 
daily and atleast twice during working hours and kept in a strictly sanitary condition. 
The Latrine and Urinals shall be tarred inside atleast once a year. 
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The excrete from the latrines shall be disposed off at the contractor‟s expenses, in 
outside pits approved by the Local Public Health Authority. The contractor shall also 
employ adequate number of scavengers, conservancy staff to keep the latrines and 
urinals in clean condition. 

5. Shelters During Rest: 

At the work site, there shall be provided at free of cost, two suitable sheds one for 
meals and another for rest for the use of labourers. 

6. Creches: 

At every work place at which 25 or more women are working there shall be provided 
two huts of suitable size for the use of children under the age of 6 years belonging to 
such women. One hut shall be used for infants, games and play and the other as 
their bed, room. The huts shall not be constructed on a lower standard than the 
following. 

i. Thatched roofs. 

ii. Mud floors and walls. 

iii. Planks spread over the mud floor and covered with matting. 

The size of the crèche or crèches should vary according to the number of women 
workers. The crèches should be properly maintained and necessary equipment like 
toys etc, should be provided and huts shall be provided with suitable and sufficient 
sweepers to keep the place clean. There shall be two ayahs inattendance. Sanitary 
utensils shall be provided to the satisfaction of the Health Officer of the area 
concerned. The number of the huts shall be restricted to children, their attendants 
and attendants of the children. 

7. Canteen: 

A cooked food canteen on a moderate scale shall be provided for benefits of the 
workers if it is considered expedient. 

8. Ambulance facility: 

Where large work places are situated in cities, towns or their suburbs and no beds 
are considered necessary owing to the proximity of city or town hospitals suitable  
transport shall be provided to facilitate removal of urgency cases to these hospitals. 
At other work places some conveyance facilities such as a car shall be kept readily 
available to take injured person or persons suddenly taken seriously ill, to the nearest 
hospitals. 
 

9. Sheds for workmen: 

The contractor should provide at his own expense, shed for housing the workmen. 
The sheds shall be on a standard not less than the cheap shelter type to live in which 
the work pertaining to locality are accustomed to. A floor area of about 6' x 5‟ for 2 
persons shall be provided. The sheds are to be in row with 5' clear space between 
sheds and 80' clear space between row if conditions permit. The work people‟s camp 
shall be laid out in units of 400 persons each. Each unit to have clear space of 48' 
around. 
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Safety provision in the building industry - conditions in addition to clause 34 of 
General conditions of contract 

 Scaffoldings: 

 1. Suitable scaffolds shall be provided for workmen for all work that cannot be safely 
done from a ladder of by other means. 

 2. A scaffold shall not be constructed, taken down or subsequently altered except. 

  a) under the supervision of a competent and responsible person and 
  b) by competent workers possessing adequate experience in this kind of work. 

 3. Scaffolds shall be so constructed that no part thereof can be displaced in 
consequence of normal use. 

 4. Scaffolds shall not be over loaded so far as practicable and shall be evenly 
distributed. 

 5. Before installing lifting gear on scaffolds special precautions shall be taken to 
ensure the strength and stability of the scaffolds. 

 6. Scaffolds shall be periodically inspected by a competent person. 

 7. Before allowing a scaffold to be used by his workmen every employee shall, satisfy 
as to whether the scaffold has been executed by his workmen or not he should 
take steps to ensure that it functions fully with the requirements of this article. 

 Working Platform, Gangways and Staircase: 

 1.  Working platforms, gangways and staircase shall be so constructed that no part 
thereof can sag unduly or unequally. 

  a) be so constructed and maintained to obviate from risks of person tripping or 
slipping and 

  b) be kept free from any unnecessary obstruction. 

  c) Every working platform gangway working place and stair case shall be suitably 
reinforced. 

 2. a) Every opening in the floor of a building or in a working platform shall except for 
the time and to the extent required to allow the excess of persons or the 
transport or shifting of materials be provided with suitable means to prevent 
the fall of persons ormaterials. 

  b) When persons are employed on a roof where there is danger of falling from 
height exceeding that to be prescribed by national laws or regulations, suitable 
precautions shall be taken to prevent the fall of persons or materials. 

  c) Suitable precautions shall be taken to prevent persons being struck by articles 
which might fall from scaffolds or other working places. 

 3. a) Safe means of access shall be provided to all working platforms and other 
working places. 
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  b) Every ladder shall be securely fixed and of such length as to provide secure 
handhold and foothold at every position at which it is used. 

  c) Every place where work is carried on and means of approach there to shall be 
adequately lighted. 

  d) Adequate precautions shall be taken to prevent danger from electrical 
equipment. 

  e) No material on the site shall be so attached or placed as to cause danger to 
any person. 

SAFETY EQUIPMENT AND FIRST AID 

 1. All necessary personal safety equipment shall be kept available for the use of the 
persons employed on the site and be maintained in a condition suitable for 
immediate use. 

 2. The workers shall be required to use the equipment thus provided and the 
employer shall take adequate steps to ensure proper use of the equipment by 
those concerned. 

 3. When work is carried on in proximity to any place where there is a risk of drawing, 
all necessary equipment shall be provided and kept ready for use and all 
necessary steps shall be taken for the prompt rescue of any persons in danger. 

 4. Adequate provision shall be made for prompt first aid treatment of all injuries likely 
to be sustained during the course of the work. 
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GUIDE LINES FOR ADOPTION OF STRENGTH GRADENING OF CONCRETE 
 

Plain and reinforced concrete have been graded according to the cube compressive 
strength and designated as M 100, M 150, M 200, M 250, M 300, M 350 and M 400. In the 
designation of concrete the letter “M” refers to the mix and the „Number‟ to the specified 28 
day work cube compressive strength of that mix expressed in kg. per sq cm. 

 

Approximately the M 100, M 150, M 200, M 250 grades of concrete corresponds to 1 : 
3 : 6, 1 : 2 : 4, 1 : 1½ : 3 and 1 : 1 : 2 nominal mixes of ordinary concrete currently used. The 
National Building code gives necessary specification for strength gradening of concrete, 
proportionately and works control and the same may be followed the extract of the same is 
enclosed. 

The proportion of aggregates, cement and water to be used for controlled „Concrete 
shall be designed by preliminary tests of the materials to be actually used to obtain the 
specified strength with the use of maximum quantity of cement. However, the maximum total 
quantity of aggregate by weight per 50 kg. of cement shall not normally exceed 450 kg. 

For any particular item compressive strength required to be obtained by the concrete 
at 28 days in the preliminary and work tests on the 15 cm cubes, minimum cement content 
required to be used and the approximate proportions on approved fine and coarse 
aggregates shall be specified in the tender schedule. These particulars will be only for the 
guidance of the contractor for quoting rates. Immediately upon the receipt of the award of 
contract, the contractor shall inform the Superintending Engineer i/c the exact location of the 
sources of the materials which he propose to use and get the materials approved. The mix 
with the actual approved materials to be used shall be got designed in an approved 
laboratory by the contractor with minimum quantity of cement to give the specified strength 
in the preliminary tests and the proportions got approved from the Superintending Engineer 
i/c in writing. These proportions shall be used so long as the materials continue to be of the 
same quality and the same sources subject only to slight changes in the relative qualities of 
fine and coarse aggregate for the purpose of promoting workability, provided the works tests 
also show the required strengths. 

If during the progress of work, the contractor wishes to change the materials, the 
proportions shall be fixed on the basis of fresh preliminary tests to give the required strength 
after the Superintending Engineer i/c is satisfied that the materials satisfy the specification. 
No adjustments of cost shall be made for change of proportions of cement fixed in the 
original preliminary tests. 

Proportioning of Mix: 

Each batch of mix shall be proportioned by weight of cement fine aggregate and 
course aggregate. Water for each batch shall be added in quantity measured by volume or 
by weight. Where weight of cement determined by accepting the maker weight per bag, 
reasonable number of bag shall be weighed separately to check the net weight. Where the 
cement is weighed on the site and not in bags, it shall be weighed separately from the 
aggregate. All the weighing equipments shall be maintained in a clean and serviceable 
condition and their accuracy checked periodically. 

Mixing: 

 Mixing shall be done only by mechanical mixers. The quantities of fine aggregate 
shall be adjusted duly in the field, to compensate for bulkage due to the quantity of moisture 
present in fine aggregate and free water in the coarse aggregate at the time of use. 
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Tests: 

Tests shall be done in an approved laboratory, at the cost of the contractor. 

A. Preliminary Test: 

If concrete mixes are specified by its strength then the mix needs be designed and 
preliminary test should be carried out. 

A preliminary test is conducted in a laboratory on the trial mix of concrete produced in 
the laboratory with the object of: 

a. Designing a concrete mix before the actual concrete operation starts. 

b. Determining the adjustments required in the designed mix when there is a change 
in the materials used during the execution of works or. 

c. Verifying the strength of cement mix. 

B. Works Tests: 

The tests shall be conducted either in the field or in a laboratory on the samples 
made on the work spot of the concrete used on the works. 

The samples shall be spread as evenly as possible throughout the day then wide 
changes of weather conditions occur during concreting additional sample may be taken 
as desired by the Superintending Engineer i/c. 

All expenses on the tests shall be borne by the contractor. Nothing extra shall be 
paid to contractor for carrying out the tests. 

All samples or tests shall be taken in the presence of the Assistant Engineer 
concerned and the contractor or his authorised agent. 

All mix design and test data and results shall be maintained as part of the record for 
the contract and shall be signed by the Assistant Superintending Engineer i/c and the 
contractor. 

A register of cement concrete cubes cast and tested giving the following particulars 
shall be maintained at the site. 

 1. Name of work and reference to agreement. 

 2. Serial No. 

 3.  Date and time of sample taken 

 4. Sample No.  

 5. No. of cube 

 6. Identification marks 

 7. Proportions of mix 

 8. Description of the portion of work represented by the sample and quantity of concrete 

represented by the sample. 
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 9. Initials of Assistant Superintending Engineer i/c and contractor‟s authorised agent in 

whose presence the sample is taken. 

 10. Result of 7 day test.  

 11. Result of 28 day test. 

 12. Review and remarks by Superintending Engineer i/c. 

 
Extract of : 

(NATIONAL BUILDING CODE OF INDIA 1970) 

PART VI-SECTION 5A : PLAIN AND REINFORCED CONCRETE : 

4.2 Grades of concrete 

4.2.1 Plain and reinforced concrete shall be in seven grades designed as M100, M150, 
M200, M250, M300, M350 and M400. 

Note: In the designation of a concrete mix, letter „M‟ refers to the mix and the number of 
the specified 28 days works cube compressive strength of that mix expressed in 
kg/sq/cm. 

4.2.2.1 Where ordinary Portland cement or Portland blast furnace slag cement  
conforming to accepted standards VI-5 (2)* is used. The compressive strength 
requirements for various grades of concrete shall be given in TABLE1. Where rapid-
hardening Portland cement is used, the 28 day compressive strength  
requirements specified in Table 1 shall be met at 7 days, Where other cements are 
used, the Engineer-in-charge shall specify the corresponding requirements  
preferably on the basis of preliminary tests. 

* IS 269/1967 - Specification for ordinary, rapid hardening and low heat portland cement. 

IS-455/1967 - Specification for portland and blast furnace slag cement. 

4.2.2.2 The strength requirements specified in Table 1 shall apply to both controlled  
concrete and ordinary concrete (Sec 4.3.1) Preliminary tests need not, however, be 
made in the case of ordinary concrete : 

a) In order to get a relatively quicker idea of the quality of concrete, optional works 
tests on beams for modulus of  rupture at 72±2 hours or at 7 days, or 
compressive strength tests at  days may be carried out in addition to 28 
compressive strength tests. In all cases the 28 day compressive strength 
specified in table 1, shall alone be the criterion for acceptance or rejection of 
the concrete. If however from tests carried out in a particular job over 
reasonably long period, it has been established to the satisfaction of the 
Engineer-in-charge that a suitable ratio between the 28 day compressive 
strength and the modulus of rupture at 72±2 hours or at 7 days or compressive 
strength at 7 days may be accepted. The Engineer-in-charge may suitably 
relax the frequency of 28 day compressive strength test specified in Table 5 
provided the expected strength values at the specified early age are 
consistently met. For this purpose the values given in Table 2 may be taken for 
general guidance in the case of concrete made with ordinary cement. 
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 b) Where the strength of a concrete mix, as indicated by tests lies between the 
strengths for any two grades specified in Table 1, such concrete shall be 
classified for all purposes a concrete belonging to the lower of the two grades 
between which its strength lies. 

4.3 Proportioning and works control :  

 4.3.1 Methods of proportioning - The determination of the proportions of cement 
aggregates and water to attain the required strength shall be made by one of the 
following.  

  a) With Preliminary tests by designing the concrete mix. Such concrete shall be 
called “Controlled Concrete”. 

  b) Without preliminary test by adopting nominal concrete mixes. Such concrete 
shall be “Ordinary concrete”. 

4.3.2 Controlled Concrete : 

4.3.2.1 As far as practicable, controlled concrete should be used on all concrete 
works. Controlled concrete for use in plain and reinforced concrete 
structures shall be in grades M100, M150, M200, M250, M300, M350 and 
M400. 

     4.3.2.2 The concrete mix shall be designed to have an average strength corresponding 
to the values specified for preliminary tests in Table 1. The proportions chosen 
should be such that the concrete is of adequate workability for the conditions 
prevailing on the work in question, and may be properly compacted with the 
means available.The maximum total quantity of aggregate by weight per 50 kg of 
cement shall not exceed 450 kg where otherwise specifically permitted by the 
Engineering in-charge. 

 4.3.2.3Except where it can be shown to the satisfaction of the Engineer-in-charge, that 
supply of properly graded Aggregate of Uniform quality may be maintained over 
the period of work, the grading of aggregate should be controlled by obtaining 
the coarse aggregate, in different sizes and blending them in the right proportion 
when required the different sizes being stacked in separate stack piles. The 
materials should be stack piled for several hours preferably a day before use. 
The grading of coarse and fine aggregate should be checked as frequently as 
possible, the frequency for a given job being determined by the Engineer-in-
charge to ensure that the suppliers are maintaining the grading uniform with that 
of the samples used in the preliminary tests. 

4.3.2.4  In proportioning concrete, the quantity of both cement and aggregate   should 
be determined by weight. Where the weight of cement is determined by 
accepting the manufacturer‟s weight per bag, a reasonable number of bags 
should be weighed separately to check the net weight. Where the cement is 
weighed on the site and not in bags it should be weighed separately from the 
aggregates. Water should be either-measured by volume in calibrated tanks 
or weighed. All measuring conditions, and their accuracy may be periodically 
checked. 
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 4.3.2.5 It is most important to maintain the water-cement ratio constant at its correct 
value. To this end, determination of moisture contents. in both fine and coarse 
aggregates should be made as frequently as possible, the frequency for given 
job being determined by the Engineer-in-charge according to weather 
conditions. The amount of the added water should be adjusted to compensate 
for any observed variations in the moisture contents. The determination of 
moisture content in the aggregate shall be carried out in accordance with 
good practice (VI-5-9) IS 2386 Part III-54J1963. To allow for the variation in 
weight of aggregates due to variation in their moisture content suitable 
adjustment in the weight of aggregate should also be made. 

 4.3.2.6 No substitution in materials used on the work or alteration in the established 
proportions except as permitted in 4.3.2.5. shall be made without additional 
tests to show that the quality and strength of concrete are satisfactory. 

 4.3.2.7 Workability of the concrete should be checked at frequent intervals.. The 
slump test or where facilities, exist the compacting factor test conducted in 
accordance with good practice (VI-5(10) may be adopted for this purpose. 

 4.3.2.8 A competent person should be employed whose first duty will be to  
supervise all stages in the preparation and placing of the concrete. All works 
test specimen should be made and site tests carried out under his direct 
supervision. 

4.3.3. Ordinary Concrete: 

 4.3.3.1 Where it is considered not practicable to use controlled concrete, ordinary 
concrete may be used for concrete of grades M100, MI5Q, M200, M250. The 
proportions of materials for nominal concrete mixes for  ordinary concrete 
shall be in accordance with Table 3. 

 4.3.3.2 In proportioning concrete, the quantity of cement should be determined by 
weight. The quantities of fine and coarse aggregates may be determined by 
volume but these should also preferably be determined by weight. In the latter 
case, the weight should be determined from the volume specified in Table 3 
and the weight per litre of dry aggregate. If fine aggregate, is moist and value 
batching is adopted allowance shall be made for bulking in accordance with 
good practice (VI-5(9)* 

 4.3.3.3 The water cement ratio shall not be more those specified in Table 3. 

The cement of the mix specified in Table 3 for any nominal mix may be 
increased if the quantity of water in a mix has to be increased to overcome the 
difficulties of placement and compaction, „so that the water cement ratio 
specified in Table 3 is not exceeded. 

Note: 1. In the case of vibrated concrete, the limit specified may be, suitably reduced 
to avoid segregation. 

 Note: 2 The quantity of water used in the concrete mix for reinforced concrete work 
should be sufficient, but should not be more than what is sufficient to produce 
a dense concrete of adequate, workability for the purpose, which wil1 
surround and properly grip, all the reinforcement, workability of the concrete 
should be control1ed by maintaining a water cement ratio-that is found to give 
a concrete which is just sufficiently wet to be placed and compacted without 
difficulty with the means available. 
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 4.3.3.4 Workability of the concrete should be controlled by direct measurement of 
water consent, making allowance for any surface water in the fine and coarse 
aggregates. The slump test may be conducted in accordance with good 
practice [VI-5-(10]. 

 4.3.3.5 Allowance should be made for surface water present in the aggregate when 
computing the water content. Surface water shall be determined by field 
methods in accordance with good practice (VI-5)(9)* In the absence of exact 
data, the amount of surface water may be estimated from the values given in 
Table 4. 

 4.3.3.6. If ordinary concrete made in accordance with the proportions given for a 
particular grade does not yield the specified strength due to proper qualities of 
materials not being available, such concrete shall be classified as belonging 
to the appropriate lower grade. 

   Ordinary concrete proportioned for a grade given in accordance with table 3 
shall not however, be placed in higher grade on the ground that the test 
strengths are higher than the minimum specified. No interpolation shall be 
permissible. 

 4.4.     Sample size and acceptance criteria. 

 4.4.1  All tests shall be carried out in accordance with good practice [VI-5(4)] 

 4.4.2. The number of test specimens required, the frequency of sampling and the 
criteria for acceptance of a concrete as conforming to the specified grade shall 
be in accordance with Table 5 for both ordinary concrete and controlled 
concrete. No preliminary tests are, however, necessary in the case of ordinary 
concrete.  

ISI 199-1959-Methods of sampling, and analysis of concrete. 

*IS 2386 (Part III) 1963 specific gravity, density, voids absorption and bulking-Methods of 
tests for aggregate for concrete. 

*ISIS 23866-Method of test for aggregates for concrete. IS (Part III) 1963-Specific  
gravity, density, voids absorption and bulking. 

IS-51 6-1959-Methods of test for strength of concrete. 
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TABLE I  

STRENGTH REQUIREMENTS OF CONCRETE 
(Clauses 4.2.2.1 and 4.2.2.2.) 

(All Values in kg/cm2) 
Compressive Strength of 15 cm cubes at 28 days after mixing, 

conducted in accordance with good practice [VI-5-(4)*] 
 

 Grades of Preliminary Works Test 
 Concrete Min Min 

 1. 2. 3. 

 M 100 135 100 
 M 150 200 150 
 M 200 260 200 
 M 250 320 250 
 M 300 380 300 
 M 350 440 350 
 M 400 500 400 
 
  Note 1:    Preliminary Test : A test conducted in a laboratory on the trial mix* of  
                  concrete produced in the laboratory with the object of 
 (a) Designing a concrete mix before the actual concreting operation starts. 

 (b) Determining the adjustments required in the designed mix when there is a 
change in the materials used during the execution of work, or. 

 (c) Verifying the strength of concrete mix. 

Note 2 : Works Test: A test conducted either in the field or in laboratory on the  
specimens made on the works, out of the concrete being used on the works. 

Note 3 : Size of Cubes: In the working test, with the approval of the Engineer-in charge 
10 cm cubes may be used in place o 15 cm cubes provided the maximum 
nominal size of aggregate does not exceed 20 mm. Even the use of 15 cm cubes 
should normally be restricted to concretes having maximum normal size of 
aggregate not exceeding 40 mm. Where concrete with aggregates larger than 40 
mm size is required to be tested, the size of cubes should be specified by the 
Engineer-in-charge, keeping in view that generally the length of side of the cube 
should be about four times the maxium nominal size of aggregate in the concrete 
constituting the cube specimen.  

Note 4 : Strength in Relation to size of the Cube : Where 10 cms cubes are used the 
values obtained from tests on 10 cm cubes shall be reduced to the extent 
established by comparative preliminary tests with 10 and 15 cm cubes, or in the 
absence of such comparative tests, by 10 percent of the value determined from 
the tests, in order to give the equivalent strength for 15 cm cubes larger than 15 
cm are adopted, generally no modification is necessary unless otherwise 
specified by the Engineer-in-charge. 

* IS 516-1959-Methods of test for strength of concrete. 
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Note 5 : Cyclinder Strength - Compressive strength test may, with the approval of the 
Engineer-in-charge, be conducted on 15 cm diameter and 30 cm high  
cylinders in accordance with good practice [V15(4)*] instead of one cube, where 
cylinder strength figures are adopted, the compressive strength figures give 
above shall be modified according to the formula. Minimum cylinder compressive 
strength requires, 0.8 compressive strength specified for 15 cm cubes. 

The Central Road Research Institute, New Delhi has carried out tests with a view 
of establishing a relation between water-cement ratio and the compressive 
strength of concrete using ordinary Portland cements manufactured in the 
country conforming to accepted standards [VI-5-(2)]. 

  As a result of these, it has been considered advisable to give graphs showing the 
relationship between the compressive strength of concrete mixes with different 
water cement ratios and the 7 day compressive strength of cement tested in 
accordance with good practice [vI-5-(2)]. These graphs have been given in 
Appendix-A as they would be of some assistance in obtaining  the water cement 
ratio for trial mixes of concrete. 

TABLE 2  

OPTIONAL WORKS TEST REQUIREMENTS OF CONCRETE 
(Clause 4.2.2.2. (a)) 

(All Values in kg/cm2) 
All tests shall be conducted in accordance with good practice [VI-5-(4)*] 

 
Grade of Compressive strength Modulus scripture by beams test in 
Concrete on 15 cm cubes 
 Min. 7 days At 72± Hours At 7 days 
1. 2 3. 4. 

M 100 70 12 17 
M 150 100 15 21 
M 200 135 17 24 
M 250 170 19 27 
M 300 200 21 30 
M 350 235 23 32 
M 400 270 25 34 
 
Note : Notes 3 to 5 under Table 1 are also applicable to this table. 

*LS 510-1959- Methods of test for strength of concrete. 

*LS 261-1967- Specification for ordinary, rapid hardening and low heat portland cement. 
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TABLE  3 

CONCRETE MIX PROPORTIONS 
(Clause 4.3.3.) 

Ordinary concrete 
 

 Total quantity of dry  
 aggregates by volume per 
Grade of 50 Kg. of cement to be Proportion of fine Quantity of water 
Concrete taken as the sum of the aggregate to coarse per 50 kg. 
 individual volumes of fine aggregate of cement Max. 
 and coarse aggregates 
 Max. 
1. 2 3. 4. 
M 100 Litres - Litres 
 300 Generally 1:2 for fine 3 
  aggregate to coarse aggregate  
  by volume but subject to an  
M 150 220 upper limit of 1:1½ and a lower 32 
  limit of 1:3*  
M 200 160 - 30 
M 250 100 - 27 
 

Note : If may be noted for general guidance that M 100, M 150, M 200, and M 250 of 
ordinary concrete correspond approximately to 1:3:6, 1:2:4, 1:1½:3 and 1:1:2 
nominal mixes of ordinary concrete currently used in the country. 

  * The proportions of the aggregates should be adjusted from upper limit to 
lower limit progressively as the grading of the fine aggregates become finer and the 
maximum size of coarse aggregate becomes larger. Example, For an average 
grading of the aggregate that is, Zone II in accordance with good practice [VI-5-(1) 
the proportion shall be 1:1½, 1 : 2 and 1:3 for maximum size of aggregate 10 mm, 20 
mm and 30 mm respectively. 

TABLE 4 
 

SURFACE WATER CARRIED BY AVERAGED AGGREGATE 
 

 Aggregate Approximate quantity of surface water 

 (1) (2) 1 m3 

 

 Very wet and 120 
 Moderate wet sand 80 
 Moist and 40 
 * Moist gravel or crushed work 20 to 40 40 
* Coarse aggregate, less the water it will carry 
IS 383-1963 Specification for coarse and fine aggregates for natural sources for concrete. 
LS. 516-1959 Specification for natural and manufactured aggregates for use in mass  
concrete. 
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ACCEPTANCE, CRITERIA FOR CONCRETE (ALL GRADES) 
PRELIMINARY TEST  WORK TEST 

Minimum No. of 
Specimens from each 

Batch (Cubes) 

Minimum 
frequency 

Criteria 
for 

acceptance 

Minimum No.of specimens 
taken from the same day’s 

works 

 
Beam 

 
Minimum frequency 

 
Criteria for acceptance 

7 day 
compressive 
strength test 

as an 
optional test 

if desired 

28 day 
compr
essive 
Streng
th test 

  7 day 
compre-

ssive 
Strength 
test as an 
optional 

test if 
desired 

28 day 
compre-

ssive 
Strength 

test 

72+2 
hours 
test as 

an 
optiona
l test, if 
desired 

7 day 
test as 

an 
optiona
l test , if 
desired 

In terms 
of the 

quantity 
of 

concret
e 

In terms of 
period 

 

1 2 3 4 5 6 7 8 9 10 11 

5 5 For each 
batch with a 
minimum of 
three 
batches 

Accept if 
average 
compressive 
strength of the 
specimens 
tested is not 
less than the 
compressive 
strength 
specified in 
Table (For 
optional tests, 
see Table 2) 
subject to the 
condition that 
only one out of 
five 
consecutive 
tests may give 
a value less 
than specified 
strength 

3 3 3 3 For 
every 
150 m ² 
of 
concrete 
or part 
thereof  

At such 
intervals as: 
the Engineer-
in-charge may 
decide 
However, in 
the case of 
controlled 
concrete, 
samples shall 
be drawn on 
each day for 
the first 4 
days of 
concreting 
and there 
after atleast 
once in 7 
days of 
concreting 

Accept of Average 
strength of the 
specimens tested is not 
less than the strength 
specified in table 1 (for 
optional tests see table 
2) Subjects to the 
condition that only one 
out of 3 consecutive 
tests may give a value 
less than the specified 
strength but this shall not 
be less than 90% 
 of specified strength. 
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1 2 3 4 5 6 7 8 9 10 11 

 10 For each 
batch with 
a 
minimum 
of three 
batches 

Accept if 
average 
compressive 
strength of the 
specimens 
tested is not 
less than the 
compressive 
strength 
specified in 
Table 1  
subject to the 
condition that 
the average 
compressive 
strength shall 
be more than 
the specified 
compressive 
strength in 
Table 1 by at 
least the value  
of standard 
deviation of the 
series of test  

5 5 5 5 For every 
150 m ² of 
concrete 
or part 
thereof  

At such 
intervals as: 
the Engineer-
in-charge may 
decide 
However, in 
the case of 
controlled 
concrete, 
samples shall 
be drawn on 
each day for 
the first 4 
days of 
concreting 
and there 
after at least 
once in 7 
days of 
concreting 

Accept if Average 
strength of the 
specimens tested is not 
less than the strength 
specified in Table 1 (for 
optional tests see Table 
2) Subject to the 
condition that only one 
out of 5 consecutive 
tests may give a value 
less than the specified 
strength. 

 
Standard deviation        
                                          Ɛd²      When d = individual deviation from one average and n-number of specimens tested. 
                                      √ n - 1² 
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