TAMILNADU WATER SUPPLY AND DRAINAGE BOARD
BID DOCUMENT

FOR OPERATION AND MAINTENANCE OF WSS/ CWSS

TAMILNADU
WATER SUPPLY AND

DRAINAGE BOARD

NAME OF WORK: Operation and Maintenance of CWSS to 144 Habitations in
Manikandam Union and 29 Habitations in Anthanallur Union and 3 Private

Beneficiaries in Trichy District for the period from 16.06.2022 to 31.03.2023
(9.50 months)

Last date of submission: Up to 03.00 P.M on 09.06.2022

Opening date: At 3.30 P.M on 09.06.2022
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CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document)

The check list is only indicative and to assist the bidder in satisfactorily enclosing all required

major documents for Technical Qualification. The list is not exhaustive and the bidder should

read all clauses of the bid document so as to enclose all documents as required:

A. BID SECURITY

i) Bid security for a value of Rs.69,000/- to be furnished

i) Furnish the details of Bid Security as under

Sl. Name of the Bidder Amount and type Issued By
No. of security
B. ELIGIBILITY/QUALIFICATION CRITERIA
Particulars Page No._ with
. Ref. no,, if any,
Requirement as
Sl. —— . . where the
Description as per Bid furnished -
No. particulars are
Document by the furnish
bidder. | furnished by
bidder.
Financial Turnover & Cash flow.
1 Minimum Annual Turnover in last
three financial year Rs 68.02 in | 22.44 lakhs
lakhs.
— 33% of BOQ value.
2 Minimum cash flow required in Rs.
68.02 in lakhs. 21.47 lakhs
= BOQ value x 3 months
Completion Period in Months
3 The bidder should have
satisfactorily completed Execution of
water supply scheme or
satisfactorily = maintained = WSS/
CWSS of value not less than Rs
68.02 in lakhs in the last five
Financial years:
- Either
a) In a single agreement 40% of
27.20 lakh
BOQ value - Or 0 lakhs
0,
b) Under two agreement 60% of 40.80 lakhs

BOQ value.




Sl.
No.

Description

Requirement
as per Bid
Document

Particulars
as
furnished
by the
bidder.

Page No. with
Ref. no., if any,
where the
particulars are
furnished by
bidder.

Physical (Work Experience) Minimum aggregate during last five years

Minimum aggregate number of
Well/
Collection well/ Infiltration well/

construction of Collector
Intake well/ Jack well / off-take
arrangements should have been
successfully executed / maintained
for a continuous period of 1 year

In the last five years
30% of the total
rounded off to nearest integer but

requirement

anything less than 1 would be

rounded off to 1 only.

1no

4.b

Minimum aggregate experience of
Full Scale Water Treatment Plant
successfully executed/ maintained
for a continuous period of at least
1 year — In the last Five years

15% of total requirement of ....MLD

4.c

Minimum aggregate experience of
in KM -
supplied, laid, jointed, tested and

Pipeline should have

satisfactorily completed or

maintained the pipelines for a

continuous period of at least 1 year

in the last 5 years

i) 10 % of total length of 340 M in
MS/DI/CI pipe

ii) 10 % of total length of 169.50
KM in PVC/HDPE pipe

34 m

16.95 km




Sl.
No.

Description

Requirement
as per Bid
Document

Particulars
as
furnished
by the
bidder.

Page No. with
Ref. no., if any,
where the
particulars are
furnished by
bidder.

iii) 10 % of total length of 33.34 KM
in AC/RCC/PSC/BWSC/GRP Pipe

3.33
km

4.d

Minimum aggregate experience of
RCC Water retaining structures (LL)
successfully executed / maintained
for a continuous period of 1 year in
the last 5 years.

- 10% of total
45.70 LL capacity.

requirement of

4.57 LL

4.e

Minimum Aggregate capacity of
pumping machinery pump sets,
Valves, etc successfully installed or
maintained(KW) for a continuous
period of 1 year in the last 5 years.
a) 20% of total capacity of 155.91
KW
b) In
minimum one number of
112 KW /150 HP and above
capacity pump sets.

case of HT installation,

31.18 KW

4.f

Minimum Aggregate capacity of
Transformer successfully installed or
maintained for a continuous period
of 1 year in the last 5 years:
Atleast 1 No.
turnkey

of substation
work
executed/maintained

Bid capacity (Rs.68.02 lakhs)
The Available Bid capacity should be
more than the Bid value.

Bid capacity
should be
more than the




Sl.
No.

Description

Requirement
as per Bid
Document

Particulars
as
furnished
by the
bidder.

Page No. with
Ref. no., if any,
where the
particulars are
furnished by
bidder.

Assessed Available Bid capacity =
(A*N*1.5) - B

Where

A = Maximum value of civil
engineering works executed/
maintained in any one year during
the last three financial years
[updated to current price level @
6% per annum] taking into account
the completed as well as works in
progress.

N = Number of years prescribed for
period of the contract for which bids
are invited i.e.,........ years.

B = Value of existing commitments
and on-going works to be
completed during the next ...
years. [Updated to current price
level]

total bid value

7.

Whether performance eligibility for 4 (a), 4 (b), 4 (c) and 4 (d) above

are based on certificate issued by the officer not less than the rank of

Executive Engineer of that user departments and in the case of Private

organization from the General Manager of that Organization (along

with necessary countersignature by any government departmental

officer not below the rank of Assistant Executive Engineer/ Notarization

& photographs)

Whether Annexure - I to XI are all filled up fully and enclosed?

If Yes, give details as under (Notarized as per requirement)

(Yes/No)

(Yes/No)




Page Nos. in

Sl. Description the Bidder’s|
No. Document

1. | Performance of the bidder showing total monetary value of
Execution / Maintenance of Civil Engineering works for the last
three financial years (Annexure— I)

2. | Average Annual Execution / Maintenance of Civil Engineering
works Turn over for the last three financial years (Annexure —
II)

3. | Experience in works of similar nature of Magnitude during the
last 5 years (Annexure — III)

4, Commitment of contracts (Execution/Maintenance of Civil
Engineering works) on hand (Annexure — 1IV)

5. | Works for which Bids are already submitted (Annexure-V)

6. | List of equipments available with the bidder (Annexure — VI)

7 Qualification/Experience of the key personnel proposed for
technical and administrative functions under this contract
(Annexure -VII)

8. | Sample Format for evidence of access to or availability of credit
facilities (Annexure — VIII)

9. | Details of Litigation if any (Annexure — IX)

10. | Declaration by the bidder pertaining to blacklisting / debarment
etc., (Annexure — X)

11. | Affidavit as an undertaking given by the Contractor should be

certified by the Notary duly stamped on a Notaries Stamp

(Annexure-XI)




8. List of Certificates to be enclosed by the Bidder (Notarized as per requirement)

Page Nos. in
Sl. Description the Bidder's|
No. Document
1. | Signature of the proprietor or proprietress attested by the
Notary public.
2. | Signature of all the partners / power of attorney attested by
the Notary public
3. | Registration of the firm, Signature of all the authorized
person attested by the Notary public
4. | A copy of the listed Power of Attorney authorizing the
signatory of the bidder.
5. | Proof of Registration of firm / company
6. | Audited Balance sheets
7. | Credit line certificate from Financial institutions
8. | Income Tax clearance certificate.
9. | Valid GST registration certificate.
10. | Certificate of performance issued by not less than the rank of
Executive Engineer / Responsible person of the organization.

SIGNATURE OF TENDERER
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BID DOCUMENTS

INDEX
Item No | Description of Work Page No
I Invitation for Bids
II Letter of Application
111 Instructions to Bidders
A GENERAL
1 Scope of the Bid
2 Method of Bidding
3 One Bid per Bidder
4 Cost of Bidding
5 Site Visit
B ELIGIBILITY / QUALIFICATION CRITERIA
6 Eligible Bidder
7 Qualification of the Bidder
8 Special attention to Bidders
C BID DOCUMENTS
9 Contents of Bid Documents
10 Clarification of Bid Documents
11 Amendments to Bid Documents
D PREPARATION OF BIDS
12 Language of the Bid.
13 Documents comprising the bid
14 Bid Prices
15 Currencies of Bid and Payment
16 Bid Validity




Item No | Description of Work Page No
17 Bid Security
18 Formal and Signing of Bid
19 Pre Bid Meeting
E SUBMISSION OF BIDS
20 Sealing and marking of Bids
21 Deadline for submission of Bids
22 Late Bids
23 Modification substitution and withdrawal of Bids
F BID OPENING AND EVALUATION
24 Bid Opening
25 Process to be Confidential
26 Clarification of Bids
27 Examination of Bids and determination of Responsiveness
28 Correction of Errors
29 Evaluation and comparison of Bids
G AWARD OF CONTRACT
30 Award Criteria
31 Employers Right to accept any Bid and to Reject any or all Bids
32 Notification of Award
33 Registration in TWAD
34 Performance Security
35 Signing of Agreement
36 Forfeiture of performance Security
37 Foreclosure of works

38

Termination of Contract
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Item No | Description of Work Page No

39 Release of performance security

40 Recovery of money payable to the TWAD Board

41 TDS on Income Tax, GST

42 Fund contribution for manual workers

43 Mobilisation Advance

44 Price Adjustment

45 Dispute

46 Force majeure

IV LIST OF ANNEXURES AND CERTIFICATES
Performance of the bidder showing total monetary value of

1 Execution / Maintenance of Civil Engineering works for the
last three financial years — (7.1.4) (Annexure— I)
Average Annual Execution / Maintenance of Civil Engineering

2 works Turn over for the last three financial years — (7.1.5)
(Annexure — II)

3 Experience in works of similar nature of Magnitude during the
last 5 years — ( 7.1.6) (Annexure — IIT)

4 Commitment of contracts (Execution/Maintenance of Civil
Engineering works) on hand — (7.1.6) (Annexure — IV)

5 Works for which Bids are already submitted - (7.1.6)
(Annexure-V)
List of equipments available with the bidder — (7.1.7)

6
(Annexure — VT)
Qualification/Experience of the key personnel proposed for

7 technical and administrative functions under this contract -
(7.1.8) (Annexure -VII)

3 Sample Format for evidence of access to or availability of
credit facilities-(7.1.9) (Annexure — VIII)

9 Details of Litigation if any — (7.1.10) (Annexure — IX)

10 Declaration by the bidder pertaining to blacklisting /

debarment etc., - (7.1.11) (Annexure — X)
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Item No | Description of Work Page No

Affidavit as an undertaking given by the Contractor should be

11 certified by the Notary duly stamped on a Notaries Stamp —

(7.1.12)(Annexure-XI)

Certificates:

1 Signature of the Proprietor or Proprietress attested by the
Notary Public

) Signature of all the Partners/Power of attorney attested by the
Notary Public.

3 Registration of the firm, signature of the authorized person
attested by the Notary public.

4 A copy of the listed Power of Attorney authorizing the signatory
of the bidder

5 Proof of Registration of firm/company.

6 Audited Balance sheets.

7 Credit line certificate from Financial Institutions.

8 Income Tax clearance certificate.
Latest GST filing returns Certificate along with GST registration

9 o
certificate
Certificate of Performance issued by not less than the rank of

10 . . . L
Executive Engineer/Responsible person of the organization.

Vv GENERAL CONDITIONS OF CONTRACT

PART — I- Role and Responsibilities of the Contractor

PART — II- Payment mode for Contractor

PART — III- Role of the TWAD board

PART — IV-Labour laws and procedure adopted

PART — V- Special conditions

PART — VI- List of beneficiaries and earmarked quantity of

water to be supplied
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

INVITATIONS FOR BIDS - TWO COVER — PERCENTAGE TENDER SYSTEM

Bid No

03/ F. O&M Tender notice/DO-I/TPC/TRY/2022/ Dt:19.05.2022

Eligibility

Registered Class-I Civil Contractors

Tender Invitee

The Superintending Engineer, TWAD Board, Trichy — Pudukkottai Circle,
Integrated Office Complex, No.35, J.K. Nagar, Kajamalai (Post), Trichy — 620 023.

Sale of Bid & 25.05.2022 to 08.06.2022 O/o the Executive Engineer, TWAD Board,Maintenance

Place of Sale Division, Trichy cash or Demand Draft on any Scheduled/Nationalized bank
payable for Rs.1180/- (Rs.1000+ 18% GST)

Down loading www.tenders.tn.gov.in and www.twadboard.tn.gov.in. (free of cost)

Pre Bid meeting

01.06.2022 at 11.00 AM at the office of the Tender Invitee

Bid Submission

09.06.2022 before 3.00 PM at the office of the Tender Invitee.

Bid Opening 09.06.2022 at 3.30 PM at the office of the Tender Invitee
SI.No Name of Work App.value Bid security
Rs.in Lakhs (Rs. in thousands)

Outsourcing of Operation and Maintenance of following CWSS in Trichy District for the period
from165.06.2022 to 31.03.2023

1. CWSS to 129 Habitations 68.65 69,000
2 CWSS to 144 Habitations in Manikandam 68.02 69,000
3 CWSS to 141 habitations 87.39 88,000
4 CWSS to Thiruverumbur Municipality 65.80 66,000
5 CWSS to Thuraiyur Municipality 84.73 85,000

Superintending Engineer, TWAD Board, Trichy — Pudukkottai Circle, Trichy

Sd/- A.Muthaiya, 19.05.2022
Superintending Engineer, TWAD Board,
Trichy-Pudukkottai Circle, Trichy.

for Superintending Engineer



http://tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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I. LETTER OF APPLICATION

(Letter head paper of the Applicant, including full postal address, telephone no., fax no.,
cable address, and E.Mail)

Dated:

To

The Superintending Engineer, TWAD Board,
Trichy — Pudukkottai Circle,

Integrated Office Complex,

No.35, J.K. Nagar, Kajamalai (Post),

Trichy — 620 023.Sir,

Being duly authorised to represent and set on behalf  of

(hereinafter-the Applicant]),

and having reviewed and fully understood all the information provided, the undersigned
hereby apply for consideration as a bidder for the following:
INVITATION FOR BID No: 03/ F. O&M Tender notice/DO-I/TPC/TRY/2022/
Dt:19.05.2022
NAME OF WORK: Operation and Maintenance of CWSS to 144 Habitations in
Manikandam Union and 29 Habitations in Anthanallur Union and 3 Private
Beneficiaries in Trichy District for the period from 16.06.2022 to 31.03.2023
(9.50 months)
Attached to this letter please find copies of original documents defining the
Applicant's legal status
R the principal place of business and
the place of incorporation (for applicants who are corporation) or the place of
registration and the nationality of the owners (for applicants who are partnerships
or individually owned firms)
Your Agency and its authorized representatives are hereby authorized to conduct
any inquiries or investigations to verify the statements, documents and information
submitted in connection with this application, and to seek clarification from the bankers

and clients regarding any financial and technical aspects. This ‘Letter of Application
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will also serve as authorization to any individual or authorized representative of any
institution referred to in the supporting information, to provide such information
deemed necessary and requested by yourselves to verify the statements and
information provided in this application, or with regard to the resources, experience and
competence of the Applicant.

This application is made in the full understanding that

* Bids by the applicants will be subject to verification of all information submitted

for consideration, at the time of bidding.

Your Agency reserves the right to

* Amend the scope and value of any contract bid under this project.

* And reject or accept any application, to cancel the entire bidding process and
reject all the applications and

e Your Agency shall not be liable for any such action and shall be under no
obligation to inform the Applicants of the grounds for them

It is hereby certified that the unit rates and price for all the items covered in the Bill of
Quantities set out in the Price Schedule have been furnished clearly in figures and words
and it is hereby agreed to execute the works at the rates and prices mentioned therein and

to receive the payments on measured quantities as per the Conditions of the Contract.

It is hereby distinctly and expressly declared and acknowledged that before the submission
of the bid, the instructions therein have been carefully followed and the conditions of the
Contract and other terms and conditions have been read. It is also declared and
acknowledged that careful examination of the bid documents has been carried out with
reference to the specifications, quantities, location where the said work is to be done,
materials required for this contract and their source and other requirements, covenants,
stipulations and restrictions. It is distinctly agreed that no claim or demand will be made on
the TWAD Board by the applicant, arising out of any misunderstanding or misconception
or mistake of the said requirements, covenants, stipulations, restrictions, conditions etc on
the part of the Applicant.

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency

are enclosed.
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The Bid Security of Rs.69,000/- (Rupees Sixty nine thousand only) is enclosed in
the shape of ..., (enter the form and other details of the
bid security) drawn in favour of the Executive Engineer, TWAD Board, Maintenance
Division, Trichy It is hereby agreed that in case the bid is accepted, the Performance
Security to the value and in the manner/ form prescribed by the Employer will be
submitted and agreement entered into within the time frame stipulated for the due
fulfillment of the contract. It is agreed that in the event of non remittance of the required
Performance Security and execution of the Agreement within the stipulated time frame,
the Bid Security deposited with the bid will be forfeited. In the event of non- acceptance of
the bid offered by the Applicant, the Employer shall intimate the applicant of the rejection
of his bid, upon which the applicant can get his Bid Security refunded on an application for
the same. Any notice required to be served on the applicant shall be deemed to have been
sufficient if delivered personally or left at the address given herein or sent by post either
by registered mail or ordinary. Such notice shall, if sent by post shall be deemed to have
been served on the applicant at the time when in due course of post it would be delivered
at the address to which it is sent. For all purposes, the address given herein will serve as

permanent address and any change therein will be promptly intimated then and there.

It is fully understood and agreed that on receipt of communication of acceptance of the
bid from the accepting authority, there emerges a valid contract between the Applicant and
TWAD Board represented by the officer accepting the bid and is expressly agreed that the
bid documents with the schedules, conditions of the contract, negotiations, communications
and other correspondence connected to this contract will all constitute the contract for this

purpose and be the foundation of rights on both the parties.

It is agreed that providing earmarked quantity of water supply to all the beneficiaries
under the scope of the WSS/CWSS shall be considered as the essence of this operation
and maintenance contract and will be commenced immediately on getting information of
the acceptance of the bid and any deficiency in supply due to contractor’s operation and
maintenance will be subjected to the relevant penal clauses contained in the Conditions

of the Contract.

It is hereby agreed that the professionally qualified personnel to operate and maintenance

shall be deployed as required.

The Applicant hereby agrees to undertake full responsibility for the safety of the scheme

components during the contract period.
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The Applicant hereby agrees that the bid will not be withdrawn during the period of
validity as indicated in the bid documents and also during such extended periods agreed to
by the applicant. The Applicant understands that the withdrawal of the bid after bid

submission is not permitted.

It is explicitly understood that the Tender Inviting Authority is not bound to accept the
lowest or any bid received.

It is hereby agreed that the Tender Inviting Authority reserves the rights to reject any or all

the bids without assigning any reasons there for.

Dated this day of Month of

Signature of the Applicant
(To be signed by the authorized

signatory with seal)
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NAME OF WORK:
Operation and Maintenance of CWSS to 144 Habitations in Manikandam Union
and 29 Habitations in Anthanallur Union and 3 Private Beneficiaries in Trichy
District for the period from 16.06.2022 to 31.03.2023 (9.50 months) BY
CARRYING OUT ALL THE NECESSARY WORKS SUCH AS PUMPING, ATTENDING TO LEAK
AND BURST, ATTENDING TO ELECTRICAL AND MECHANICAL REPAIR WORKS,
PREVENTIVE MAINTENANCE OF ALL INSTALLATIONS, SUMP CLEANING AND
DELIVERANCE OF EARMARKED QUANTITY OF WATER TO THE BENEFICIARIES AS PER
DETAILED PROJECT REPORT ETC., AS PER STANDARD OPERATING PROCEDURES AND AS
DIRECTED BY THE TWAD BOARD OFFICERS FOR A PERIOD OF 9.50 MONTH/ 2022-23
YEAR FROM 16.06.2022 TO 31.03.2023
III . INSTRUCTIONS TO BIDDERS
A. GENERAL
1. Scope of the Bid
This is an Operation and Maintenance of CWSS to 144 Habitations in Manikandam
Union and 29 Habitations in Anthanallur Union and 3 Private Beneficiaries in
Trichy District for the period from 16.06.2022 to 31.03.2023 (9.50 months)
Contract and the contractor is responsible for providing earmarked quantity of water supply to all the
beneficiaries under the scope of the Combined Water Supply Scheme by carrying out all the
necessary works, such as pumping , attending leaks and bursts in the pipelines inclusive
of materials and workmen, attending all repair works in the pump set, valves and all
other machineries related to the maintenance, and inclusive of spares/materials,
accessories, cleaning of all storage structures like sumps, MSR, BPT, stand post etc.
lubricants, chemicals, as and when required in accordance with the specifications as
appropriately applicable to the Quality Parameters of the relevant BIS, TNBP, Bid
Documents and deliverance of earmarked quantity of water to the beneficiaries as per
Detailed Project Report etc for successful operation and maintenance of the scheme for the
specified period
1.1 The Superintending Engineer, TWAD Board, Trichy-Pudukkottai Circle, Trichy
(herein after referred as - Employer (in these documents) invites bids for the
operation and maintenance (as defined in these documents and referred as -the works)
as detailed in the Bill of Quantities. The bidder shall offer their/his quote rates detailed
in the Bill of Quantities.
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Salient Details (as per Scope of the Scheme/ schemes):

Name of the . .
S.No. Quantity Location Remarks
Component
1
2
3
4
5
VIDE Annexure AA (Separately Enclosed)
6
7
8
and so on

1.2 Down loading the documents from website.

The documents can be down loaded free of cost from the web site

www.tenders.tn.gov.in and www.twadboard.tn.gov.in by the tenderer. Tender should,
thereafter be submitted duly filled and signed along with all required documents to the
tender inviting authority as notified in the IFB subject to the following:

1.2.1. The bidder shall furnish a certificate to the effect that no correction/ alteration
on the bid document as found in the web site was made by him and he shall
abide by all the terms, conditions and specifications contained in the bid document.

1.2.2. No cost towards bid document shall be required to be paid by the bidders who are using
the forms downloaded from the designated website.

The bidder shall submit the tender to the tender inviting authority as prescribed in the
Invitation for Bid.

1.3 The Bid Document can be purchased from the Executive Engineer, TWAD Board,
Maintenance Division, Trichy by remitting the required cost of Bid Document as
stipulated in the Invitation for Bid.

2. Method of Bidding

2.1 If the bid is made by an individual, the bid documents shall be signed by the
individual with his full name and current address.

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the


http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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proprietor with his full names as well as the name of the firm and full address. In
the case of an authorized person holding power of attorney signing the bid
documents, a certified copy of the registered power of attorney including still in
existence certificate should accompany the bid documents. The signature of the

Proprietor shall be attested by a notary public and enclosed as documentary

evidence.

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the
partners of the firm along with their full names and current address with specific
mention on the registered address of the firm. In the case of a partner holding
power of attorney signing the bid documents, a certified copy of the registered
power of attorney should accompany the bid. It is also mandatory to furnish a
certified copy of the registered partnership deed, current address of the partners,
and registered address of the firm along with the bid. The signature of all the
partners/ power of attorney shall be attested by a notary public and enclosed as

documentary evidence.

2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by
a duly authorized person holding power of attorney for signing the bid documents in
which case a certified copy of the registered power of attorney shall accompany the
bid. Such limited company or corporation may be required to enclose satisfactory
evidence of its existence along with the bid.
2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the
Income Tax Clearance Certificate relating to the previous financial year and Valid
GST Registration Certificate.
3. One Bid per Bidder
Each bidder shall submit only one bid for this work. A bidder who submits or
participates in more than one bid will be disqualified.
4. Cost of Bidding

The bidder shall bear all the costs associated with the preparation and submission
of his bid. The Employer will in no case be responsible for those costs, regardless of the
conduct or the outcome of the bidding process.

5. Site Visit.

The bidder, at the Bidder's own responsibility and risk is advised to visit and
examine the site of works and its surroundings and obtain on his own all information that
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may be necessary for preparing the bid and entering into contract for this operation and
maintenance works. The costs of visiting the site and its surroundings shall be at the
bidder's expense. Data made available are only for the information of bidder and the
employer is not responsible for its correctness.

The bidder and any of his personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but only upon
the express condition that the bidder will be responsible for death or personal injury, loss
of or damage to property, and any other loss, damage, costs and expenses incurred as a
result of the inspection.

The bidder should carefully inspect the site to assess the prevalence of ground
reality of the scheme to be operated and maintained to quote the rate appropriately and

no extra rate will be paid on any account at a later date during contract period.

B. Eligibility / Qualification Criteria

6.

7.

Eligible Bidders

6.1. The Invitation to Bid is open to any bidder who meets the Physical and Financial
eligibility criteria mentioned in the above Check List.

6.2.Joint Venture / Subletting of contract is not permitted.

Qualification of the Bidder

7.1 General
Bidders shall provide the following as part of their bid in the prescribed formats.

7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on
Behalf of the bidder should be enclosed.

7.1.2 Proof of Registration of the firm/company under Companies Act should be
enclosed.

7.1.3 Total monetary value of Execution/Maintenance of Civil Engineering works
performed during each of the last three financial years should be furnished in
Annexure-I.

7.1.4 Annual turnover (Execution/Maintenance of Civil Engineering works) for the past
three financial years (Audited balance sheet for the last three financial years)
should be enclosed. Annual turnover for the past three financial years should be
certified by a registered Chartered Accountant. The certificate should be affixed
with the seal of the office of the Chartered Accountant with the registration

number legibly in Annexure-II.
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7.1.5 Experience in works of similar nature and magnitude during each of the previous
five financial years, the details of work contracts on hand and works for which bids
are already submitted should be furnished in the Annexure - III, IV and V
respectively.

7.1.6 List of equipments available with the bidder for deployment in the project should
be furnished in Annexure-VI.

7.1.7 Technical, Administrative and Managerial Personnel to be employed for key
management in this work with their qualification details should be furnished in

Annexure VII

7.1.8 Evidence of access to lines of credit and availability of other financial resources,
credit line certificates from financial institutions should be enclosed in the
prescribed Annexure-VIII.

7.1.9 Litigation details of the bidder with the details of the parties concerned and the
amount involved and any Bank Guarantee executed for any purpose should
be furnished in Annexure-IX.

7.1.10 The bidder should declare clearly whether the bidder has been black listed,
banned or debarred in Central Government Department/Under- taking/
Organization or any State/ Union Territory/ Department Undertaking/ Organization
in Annexure-X.

7.1.11 Income Tax Clearance Certificate in currency as proof of having remitted the
income tax for the previous financial year (with reference to the year in which the
bid is opened)

7.1.12 Valid GST registration certificate issued by competent authority and latest GST
filing return should be produced.

7.1.13 GST is not applicable for Maintenance Contracts (and) in case of composite
contracts where the value of materials involved is less than 25%, as per
Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25"
January 2018.

7.1.14 Affidavit as an undertaken is to be given by the contractor as per Annexure XI

and it should be certified by the notary duly stamped on a notary stamp.
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7.2 Performance Eligibility:

7.2.1. Financial & Physical capacity:
Sl. o Requirem_ent as
No. Description per Bid
Document
Financial Turnover & Cash flow.
1 Minimum Annual Turnover in last three financial year Rs 68.02
in lakhs. — 33% of BOQ value. 22.44 lakhs
2 Minimum cash flow required in Rs. 68.02 in lakhs.
= BOQ value x 3 months 21.47 lakhs
Completion Period in Months
3 The bidder should have satisfactorily completed Execution of
water supply scheme or satisfactorily maintained WSS/ CWSS of
value not less than Rs 68.02 in lakhs in the last five Financial
years:
- Either
c) In a single agreement 40% of BOQ value - Or 27.20 lakhs
d) Under two agreement 60% of BOQ value. 40.80 lakhs
4 Physical (Work Experience) Minimum aggregate during last five years
4.a  |Minimum aggregate number of construction of Collector Well/
Collection well/ Infiltration well/ Intake well/ Jack well / off-take
arrangements should have been successfully executed /
maintained for a continuous period of 1 year
In the last five years
30% of the total requirement rounded off to nearest integer but
anything less than 1 would be rounded off to 1 only. 1no
4.b [Minimum aggregate experience of Full Scale Water Treatment
Plant successfully executed/ maintained for a continuous period
of at least 1 year — In the last Five years
15% of total requirement of ....MLD
4.c  Minimum aggregate experience of Pipeline in KM — should have
supplied, laid, jointed, tested and satisfactorily completed or
maintained the pipelines for a continuous period of at least 1
year in the last 5 years
iv) 10 % of total length of 340 M in MS/DI/CI pipe 34m
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Requirement as

If(l)'_ Description per Bid
Document
v) 10 % of total length of 169.50 KM in PVC/HDPE pipe 16.95 km
vi) 10 % of total length of 33.34 KM in AC/RCC/PSC/BWSC/GRP 3.33 km
Pipe L
4.d |Minimum aggregate experience of RCC Water retaining
structures (LL) successfully executed / maintained for a
continuous period of 1 year in the last 5 years.
- 10% of total requirement of 45.70 LL capacity. 4.57 LL
4.e  |Minimum Aggregate capacity of pumping machinery pump sets,
Valves, etc successfully installed or maintained(KW) for a
continuous period of 1 year in the last 5 years.
c) 20% of total capacity of 155.91 KW 31.18 KW
d) In case of HT installation, minimum one number of 112 KW
/150 HP and above capacity pump sets.
4.f  |Minimum Aggregate capacity of Transformer successfully

installed or maintained for a continuous period of 1 year in the

last 5years: L
Atleast 1 No. of substation turnkey work
executed/maintained

Note : In Addition to the above requirements the following criteria also to be satisfied.

7.2.2.

Bid capacity:

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity
will be calculated as under:

Assessed Available Bid Capacity = [A*N*1.5-B]

Where A = Maximum value of civil engineering works executed/maintained in
any one year during the last three financial years [updated to 2019-20 (current)
price level @ 6% per annum] taking into account the completed as well as works
in progress.

N = Number of years prescribed for period of the contract for which bids are
invited i.e. ........... years.

B = Value of existing commitments and on-going works to be completed during
the next ....... years. (Updated to current) price level]

The Accepted Contract Amount shall cover the entire operation and maintenance
of the scheme for the period specified.
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Note:

iv.

i. The performance eligibility shall pertain to the similar works executed/ maintained
by the tenderer in any of the Central/State Government Departments/Quasi
Government Organizations and Government Undertakings, a Private Organization.
The performance experience for Central/State Government Department/
Undertaking/ Quasi Government Organization should be supported by performance
certificates issued by the concerned organization by an officer not less than the rank
of Executive Engineer. The experience certificates issued by an officer
below the rank of Executive Engineer or on behalf of Executive Engineer
will not be considered.

ii. In case of experience certificate of a Private Organization, the following
criteria should be satisfied:

a) The Photographs of the works undertaken for the Private
Organization should be enclosed as a proof.

b) The certificate of the work done for the Organization be enclosed by
a Senior Official who should be at least of the rank of the General
Manager or Equivalent.

c) The above certificate should be countersigned by a Government
Department Engineer at least of the rank of Assistant Executive
Engineer and should also be notarised.

For the experience certificates furnished by the bidders which are obtained from
the Departments outside the State, clarification will be obtained by the Employer
from the concerned Department whenever felt necessary as to whether the details

furnished in the certificates are genuine, before finalization of evaluation.

The bills/ claims should be prepared by the contractor as per Agreement and in

accordance with the agreement executed and submitted to the Department.

In case if a contractor/firm worked as sub contractor previously, then their
experience in those particular components of work will be considered only if their
sub contract/sublet work was properly approved by the User Department. A certified
copy to that effect from Engineer in charge (not below the rank of Executive
Engineer) must be produced for arriving at the performance eligibility for the

particular work to be sublet.
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7.3. Disqualification:
Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified at any point of time if they have
7.3.1. made misleading or false representation in the form statements and attachments

submitted and/or

7.3.2. Record of poor performance during the last 5 years as on the date of application such
as abandoning the work rescinding of contract for which the reasons are attributable
to the non performance of the Contractor inordinate delays in completion, consistent
history of litigation awarded against the applicant or any of its constituents or financial

failure due to bankruptcy etc.

7.3.3. been debarred / blacklisted as on the date of application by any Central / State
Government Department/ Undertaking/ Organization and their bid will not be taken up

for evaluation.
8. SPECIAL ATTENTION TO BIDDERS.

8.1. Copies of experience certificates obtained from the Officer not below the Rank of
Executive Engineer of respective user departments must be attested by Notary
Public and produced.

8.2. These Certificates should contain the following details
1) Name of Scheme (Name of the State also to be specified)

2) Contract No. and date

3) Value of Contract ! Rs.
4) Name of Contractor with full address

5) Period of completion/ maintenance as specified in the Contract :

6) Date of commencement of work

7) Actual date of completion & commissioning/ of maintenance

8) Reason for the delay if any

9) Full details of components : executed under this contract
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10) Performance of the work should contain the following details

S.No.

Component

Performance

In case of Infiltration Well/

Whether completed &

i Collection Well/Intake Well/ Jack commissioned/ maintained

Well / Foot Bridge / Off take Well satisfactorily?

In case of Water Treatment Plant Whether completed &
. (Capacity in....... MLD — with type commissioned/ maintained

of Components to be clearly satisfactorily?

mentioned)

In case of Pumping Machineries Whether completed &
i (Type and Capacity in KW & HP to commissioned/ maintained

be clearly mentioned) satisfactorily?

In case of Pipeline work (Type of Whether completed &
iv | Each pipe with diameter, length, commissioned/ maintained

pressure must be given) satisfactorily?

In case of RCC Water Whether constructed &
v retaining Structures (Capacity to commissioned/ maintained

be clearly mentioned)

satisfactorily?

Signature of Officer with Seal
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C. BID DOCUMENTS

9. Contents of Bid Documents
The Bid Documents will comprise the following documents & addenda issued in accordance
with clause 10 below:

1) Invitation for Bids
2) Instruction to Bidders
3) Eligibility/Qualification Criteria Forms of Bid
4) General Conditions of contract
a) Partl - Roles and responsibilities of the Contractor
b) PartII - Payment mode for Contractor
c) PartIII - Role of TWAD Board
d) PartIV - Labour Laws to be followed
e) PartV - Special Conditions of Contract
f) Part IV - List of Beneficiaries and earmarked quantity of water to be supplied
under this contract
5) Schematic/Flow Diagram
6) Bill of Quantities
7) Forms of Agreement
10.Clarification of Bid Documents.

A prospective bidder requiring clarification may raise the same at the time of Pre-bid
meeting in writing or by Electronic Mail to Tender Inviting Authority at the
address indicated in the invitation for bid. The employer will respond to any clarification
sought for.

11.Amendment to Bid Documents

11.1. At any time prior to 48 hours to the deadline for submission of bids, the Employer
may amend the bid documents by issuing Addenda.

11.2. Any Addendum thus issued shall be part of the bid documents and shall be
communicated in writing or by cable to all purchasers of the bid documents.
Prospective bidders shall promptly acknowledge the receipt of each addendum by
cable to the Employer.

11.3. To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary the
deadline for submission of bids, in accordance with Clause21.2 of-Submission of
Bids.
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13.

28
D. PREPARATION OF BIDS

Language of the Bid

The bid, and all correspondences and supporting documents related to the bid exchanged by
the bidder and the Employer shall be written in English. Supporting documents and printed
literature furnished by the bidder may be in other language provided they are accompanied

by an accurate translation of the relevant passages in either English or Tamil language, in

which case, for purpose of interpretation of the bid, the translation shall prevail.

Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:

13.1 Cover — 1 (Technical Bid)
i. The Bid Documents duly filled and signed

ii. List of Annexure as below:

Performance of the bidder showing total monetary value of Execution / Maintenance
of Civil Engineering works for the last three financial years — (7.1.4) (Annexure— I)

Average Annual Execution / Maintenance of Civil Engineering works Turn over for
the last three financial years — (7.1.5) (Annexure — II)

Experience in works of similar nature of Magnitude during the last 5 years — (
7.1.6) (Annexure — III)

Commitment of contracts (Execution/Maintenance of Civil Engineering works) on
hand — (7.1.6) (Annexure — IV)

Works for which Bids are already submitted — (7.1.6) (Annexure-V)

List of equipments available with the bidder — (7.1.7) (Annexure — VI)

Qualification/Experience of the key personnel proposed for technical and
administrative functions under this contract — (7.1.8) (Annexure -VII)

Sample Format for evidence of access to or availability of credit facilities-(7.1.9)
(Annexure — VIII)

Details of Litigation if any — (7.1.10) (Annexure — IX)

10.

Declaration by the bidder pertaining to blacklisting / debarment etc., - (7.1.11)
(Annexure — X)

11.

Affidavit as an undertaking given by the Contractor should be certified by the Notary|
duly stamped on a Notaries Stamp (7.1.12) (Annexure-XI)




29
iii.  List of Certificates.

a. Signature of the Proprietor or Proprietress attested by the
Notary Public (2.2)

b. Signature of all the Partners/Power of Attorney attested by the Notary Public —
(2.3)

c. Registration of the firm, signature of the authorised person attested by the
Notary Public —(2.3)

d. A copy of the listed Power of Attorney authorising the signatory of the bidder
-(7.1.2)

e. Proof of Registration of firm/Company(7.1.3)

f. Audited Balance Sheets —(7.1.5)

g. Credit line Certificate from Financial Institutions — (7.1.9) (Format-VIII)
h. Income Tax Clearance Certificate —(7.1.13)

i. Latest GST filing returns Certificate —(7.1.14)

iv) Certificate of performance issued by not less than the rank of Executive Engineer of the
Government organization concerned / responsible person of the private organization —(7.2)
v ) Bid Security
vi) Any other material required to be completed and submitted by the bidders in
accordance with these instructions.
13.2 Cover - II (Price Bid)
i. Priced Bill of Quantity duly signed.
ii. The Bid should be submitted only in the original documents as issued by the
Tender Inviting Authority or as downloaded from the website. No alteration or
correction should be made under any circumstances in the Bid Documents
issued by the Tender Inviting Authority.

iii. Conditional tenders are liable for rejection
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14. Bid Prices

14.1

14.2

14.3

14.4

The contract shall be for the whole works as described in sub clause (1.1), based on

the priced bill quantities submitted by the bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of works described in the Bill of quantities along with total bid price (both
in figures and words). Items for which no rate or price is entered by the bidder will not
be paid for by the employer when executed and shall be deemed covered by the other
rates and prices in the bill of quantities. Corrections, if any, shall be made by crossing
out and initialing.

All duties, taxes and other levies payable by the contractor, under the contract for any
other cause shall be included in the rates, prices and total bid price submitted by the
bidder.

The rate and prices quoted by the bidder is firm till the completion of contract period

and price adjustments are not allowed.

15. Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

16.  Bid Validity

16.1.

16.2.

16.3.

“Bids shall remain valid for a period not less than ninety days from the date of
opening of Technical Bid, as per Sec. 14.2 of Tamil Nadu Transparency in Tenders
rules 2000.

A bid validity for a shorter period shall be rejected by the employer as  non-
responsive.”

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request the bidders to extend the period of validity for a specific additional
period. The request and the bidders' response shall be made in writing or by cable. A
bidder agreeing to the request will not be required or permitted to modify his bid, but

will be required to extend his bid security for; the period of extension.
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17. Bid Security

17.1 The bidder shall furnish, as part of his bid, as bid security of Rs.69,000/-
(Rupees Sixty nine thousand only ) duly pledged in favour of the Executive
Engineer, TWAD Board ,Maintenance Division ,Trichy in any one of the

following forms.

17.1.1. Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank
Guarantee (Prescribed format of the Bank Guarantee (Unconditional) for the
bid security issued by a Nationalised Bank/Scheduled Bank located in

India/National savings certificate/Post office Savings Bank deposits.

17.1.2.  Unconditional Bank Guarantee in the prescribed format for the bid security
issued by a Nationalised Bank/Scheduled Bank located in India &valid for 45
days after the end of the validity period of the bid.

17.1.3. FDR and deposits at call receipts should contain lien certificate issued by the
Bank for encashment by department. The FDR furnished by the firm should also
bear the signature of the authorized signatory on a revenue stamp at the back
of the FDR.

17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the

Employer as nonresponsive

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible, but
not later than 30 days either after the expiration of the period of bid validity or after

finalizations of the bid whichever is later.

17.4 The bid security of the successful bidder will be returned after the bidder has furnished
the required performance security and signed the agreement. No interest is payable on

Bid security by the Employer.
17.5 The bid security shall be forfeited:-

17.5.1. In the case of bidder withdrawing or modifying his bid during the period of bid
validity.
17.5.2. If the bidder does not accept the corrections of the bid price, pursuant to clause

28 of "Bid Opening and Evaluation”.

17.5.3.In the case of a successful bidder failing to furnish the performance security in

the specified form within the stipulated time.
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17.5.4.In the case of successful bidder failing to enter into agreement within the

stipulated time.

17.5.5.In the case of the bidder severing the conditions after intimation of the

acceptance of the bid.

18. Format and Signing of Bid

18.1.

18.2.

18.3.

The bid document submitted to the Employer shall be typed or written in indelible ink
and shall be signed by a person duly authorized to sign on behalf of the bidder in
accordance with-Instructions to Bidders|. All pages of the bid and where entries or

corrections have been made shall be initialed by the person signing the bid.

The bid shall contain no alteration or additions, except those to comply with the
instructions issued by the Employer and wherever necessary to correct errors made by
the bidder, in which case such corrections shall be initialed by the person signing the
bid.

The technical and price bids (BOQ) as issued by the Employer should be submitted
duly signed at the bottom of each page, failing which the bids will be summarily

rejected.

19. Pre Bid Meeting:

19.1.

19.2.

19.3.

19.4.

The bidder or his authorised representative, who are desirous, may attend the pre bid
meeting which will take place at O/o the Superintending Engineer, TWAD
Board, Trichy — Pudukkottai Circle, Integrated Office Complex, No.35, J.K.
Nagar, Kajamalai (Post), Trichy on 01.06.2022 at 11.00 A.M.

The purpose of the meeting will be to clarify issues and to answer questions on any

matter that may be raised at that stage.

The bidder is requested, as far as possible, to submit the questions in writing or by
cable, to reach the Employer not later than one week before the meeting. It may not
be practicable at the meeting to answer questions received late.

Minutes of the meeting, including the text of the questions (without Identifying the
source of enquiry) and the responses given together with any responses prepared
after the meeting, will be transmitted without delay to all purchasers of the bidding

documents.
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Any modification of the bidding documents listed in clause 23.1 of—Submission of
Bids, which may become necessary as a result of the pre bid meeting shall be made
by the Employer exclusively through issue of an addendum pursuant to clause 10 of
the Bid Document and not through the minutes of the pre-bid meeting which will be

hosted on www.twadboard.tn.gov.in

Attendance at the pre bid meeting is not mandatory and non attendance will not be a

cause for disqualification of the bidder.


http://www.twadboard.tn.gov.in/

20.
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E. SUBMISSION OF BIDS

Sealing and Marking of Bids

20.1. Two cover system shall be adopted for submission of bids.

20.2. The first cover shall contain the technical bid documents, supporting material relating to
the eligibility criteria, Bid Security in the proper form and other connected Certificates
as specified in Clause 13.

20.3. No indication either direct or indirect, implicit or explicit regarding the rates and prices
should be made in the technical bid or any other documents submitted in the first
cover.

20.4. The second cover shall contain the Price Bid alone.

20.5. The bids should be submitted in the original bid documents as issued by the Employer.

20.6. The bid documents under no circumstances are transferable.

20.7. The first cover containing the Technical Bid and Bid Security and the second cover
containing the Price Bid, should be pasted properly, sealed and super-scribed
indicating clearly the name of work and marking specifically as under:

Cover-1 - Technical Bid
Cover 11 - Price Bid

Both the covers containing the Technical bid and Price Bid should be placed in a

common envelope, pasted, sealed and super-scribed properly.

20.8.

20.8.1

20.8.2

20.8.3

20.8.4

Format and signing of Tender

The Tenderer shall submit one original and one copy (hard) and one soft copy of
both technical and Price bids comprising of Tender as described in the Instruction to

Tenderers, bound in a format as stipulated.

All bidders will be provided with an electronic copy of the schedule of prices. Cells
that contain permanent information are protected and cannot to be changed by the
Bidder.

Cells into which the bidder can enter rates and Amount (where these may vary), will
be left unprotected. However, the Employer will not enter any formulae in the
spread sheets.

The Bidder is entirely responsible to ensure that the calculations presented in the
Schedule of Prices are correct, and that the Bidder’s offer is complete in all respects.
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20.8.6

20.8.7

20.8.8

20.8.9
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The Price Bid completed in computerized printout, adopting the format of the Bid
document in total and shall be signed by a person or persons duly authorized to sign
on behalf of the Bidder.

The Tenderer shall submit the Price bid in one original and one copy (hard) and one

soft copy. The BOQ in the excel format is uploaded.

The Bidder will need to submit the completed Schedule of Prices together with the
bound copy of the Price Proposal which has been issued by the Employer along with
the separate Priced Schedule of Prices, and to affix his signature on all pages of his
submittal. The Bidder shall give an undertaking that that the content of the CD and
the content of hard copies are identical. In the case of discrepancy between the soft
copy and hard copy (print out) furnished by the bidder, the hard copy (print out) will
prevail. If there is discrepancy between the hard/soft copy furnished by the bidder
and the hard copy issued by the Employer, the hard copy issued by the Employer

will prevail.

The Tender shall contain no alternations, omissions or additions, except those to
comply with instructions issued by the Employer, or as necessary to correct errors
made by the Tenderer, in which case such corrections shall be initialed by the

person or persons signing the Tender.

All the envelopes shall be addressed to the Employer namely “The Superintending
Engineer, Trichy — Pudukkottai Circle, Integrated Office Complex, No.35, J.K. Nagar,
Kajamalai (Post), Trichy — 620 023" and bear the following identification

Bid for- Operation and Maintenance of CWSS to 144 Habitations in Manikandam
Union and 29 Habitations in Anthanallur Union and 3 Private Beneficiaries in
Trichy District for the period from 16.06.2022 to 31.03.2023 (9.50 months)
INVITATION OF BID No.03/ F. O&M Tender notice/DO-I/TPC/TRY/2022/
Dt:19.05.2022

Do Not Open Before 09.06.2022 (Time and date of bid opening as per Clause 24 of

at 3.30 pm  Bid Opening and Evaluation)

and should be submitted to the following Address:

“The Superintending Engineer, Trichy — Pudukkottai Circle, Integrated Office

Complex, No.35, J.K. Nagar, Kajamalai (Post),Trichy — 620 023.
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20.8.10 In addition to the Identification required in sub clause above, the envelope shall

indicate the name and address of the bidder to enable the bid to be returned in case it is

declared late, pursuant to Clause 22 of Submission of Bids.

20.8.11 If the envelope is not sealed and marked as above, the Employer will assume no

responsibility for the misplacement or premature opening of the bid.

21. Deadline for Submission of the Bids

21.1.

21.2.

Bids must be received by the Employer at the address specified in clause 20.8 above not
later than 3.00 P. M on 09.06.2022 In the event of the specified date for the
submission of bids declared a holiday for the Employer, the bids will be received up to the

appointed time on the next working day.

The Employer may extend the deadline for the submission of bids by issuing amendment
in accordance with clause-10 of Bid Documents in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline will then be

subject to the new deadline.

22. Late Bids

22.1.

22.2.

All bids received by the Employer after the deadline prescribed in clause- 21of Submission
of Bid will be returned unopened to the bidder.

TWAD Board will not be held responsible for any Postal/other modes delay leading to
delayed submission of Bids after the deadline prescribed.

23. Modification/ Substitution of Bid before opening

23.1.
23.2.

23.3.

23.4.

23.5.

No Tenderer shall be allowed to withdraw the tender after submitting the tender.

The Bidder may modify or substitute his bid after submission provided that written notice of the
modification and substitution is received by the Employer prior to the Deadline of submission of
Bid.

The Bidder’s modification or substitution notice shall be prepared, sealed , marked and delivered
in accordance with the provision clause — 21 & 22 of “Submission of Bids”, with the envelop
additionally marked “MODIFICATION" or “"SUBSTITUTION" as appropriate.

Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID
MODIFICATION COVER"/ “PRICE BID SUBSTITUTION COVER”

Modification / Substitution for Technical Bid cover should be super-scribed as “TECHNICAL BID
MODIFICATION COVER"/ “TECHNICAL BID SUBSTITUTION COVER”



37

23.6. No Bid shall be modified /substituted after the deadline for the submission of Bids.

23.7. Modification / Substitution of a Bid between the Deadline for submission of Bids and the
expiration of original period of validity specified in the Clause — 16.1 “"PREPARATION OF BIDS"” or
as amended pursuant to the Clause 16.2 “"PREPARATION OF BIDS” may result in the forfeiture of
the Bid security pursuant to the Clause — 17 “"PREPARATION OF BIDS".
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F. BID OPENING AND EVALUATION

24. Bid Opening

24.1.

The Employer will open all the bids received (except those received late) in the presence
of the bidders or their representatives who choose to attend on the date at the time in
the address specified in clause 20 of-Submission of Bids. (In the event of specified date
of bid opening being declared a holiday for the Employer, the bids will be opened at the
appointed time and location on the next working day).

24.2.Envelopes marked as substitution or modification shall be opened and read out first.

24.3.

24.4.

25.

26.

Envelopes super-scribed as “MODIFICATION“/SUBSTITUTION to Technical bid will be
opened at the time of opening of the Technical bid.

Envelopes marked as substitution or modification shall be opened and read out first.
Envelopes super-scribed as “MODIFICATION“/SUBSTITUTION to price bid will be
opened at the time of opening of the price bid.

The Bidders' names, the Bid prices, the total amount of each Bid, any
discounts, bid modification / substitution, the presence or absence of Bid Security
and such other details as the Employer may consider appropriate, will be announced
by the Employer at the time of opening. Bids and modifications received pursuant to
clause -22 of “Submission of Bids” that are not opened and not read out at the bid
opening will not be considered for further evaluation regardless of the

circumstances.

Process to be Confidential

Information relating to the examination, Clarification, evaluation and comparison of bids
and recommendations for the award of a contract shall not be disclosed to bidders or
any other person not officially concerned with such process until the award to the
successful Bidder has been announced. Any effort by a bidder to influence the

Employer's processing of Bids or award decisions may result in the rejection of his bid.

Clarification of Bids.

To assist in the examination, evaluation and comparison of bids, the Employer may, at
his discretion, ask any Bidder for clarification of his bid, including breakdown of unit
rates. The request for clarification and the response shall be in writing or by cable, but
no change in the price or substance of the Bid shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids in accordance with Clause-28 of “Bid Opening

and Evaluation”.
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27. Examination of Bids and Determination of Responsiveness

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid
(a) meets the eligibility criteria set out in clause — 7 “Quialification of the Bidder”,
(b) has been properly signed,
(c) is accompanied by the required securities and
(d) is substantially responsive to the requirements of the Bid Documents,

27.2. A substantially responsive Bid is one which conforms to all the terms, conditions and

specifications of the Bid Documents, without material deviation or reservation.

material deviation or reservation is one

27.2.1 which affects in any substantial way the scope, quality or performance of the

works.

27.2.2 which limits in any substantial way, inconsistent with the Bid Documents, the

Employer's rights to the Bidder's obligations under the contract, or

27.2.3 whose rectification would affect unfairly the competitive position of other bidders

presenting substantially responsive Bids.

27.3. If a Bid is not substantially responsive, it will be rejected by the Employer, and may not

subsequently be made responsive by correction or withdrawal of the non conforming

deviation or reservation. The decision of the Employer on the issue whether the Bid is

responsive or not will be final and binding on the bidders. The Employer is not bound

to disclose the reason in case a bid is determined by him as nonresponsive.

28. Correction of Errors

28.1. Bids determined to be substantially responsive will be checked by the Employer for any

arithmetic error. Errors will be corrected by the Employer as follows:

e If any variation is found in the rates between words and figures, the lesser of the two

will only be taken in to consideration.

e Where there is a discrepancy between the unit rate and line item total resulting from

multiplying the unit rate by the quantity, the unit rate as quoted will govern.

e Where there is an arithmetical discrepancy in the page total as well as grand total,

the corrected total by the Employer will govern.

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance with

the above procedure for the correction of errors and shall be considered as binding

upon the Bidder. If the Bidder does not accept the corrected amount of the Bid, his

bid will be rejected and his bid security will be forfeited in accordance with Clause -

17.5 of “Preparation of Bids".
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29. Evaluation and Comparison of Bids

29.1. The Employer will evaluate and compare only the Bids determined to be substantially

29.2.

29.3.

29.4.

responsive in accordance with Clause- 27 of-Bid Opening and Evaluation.

In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid

Price by adjusting the Bid price as follows:

29.2.1. Making any correction for errors pursuant to Clause -28 of “Bid Opening and
Evaluation”. Or

29.2.2. Making appropriate adjustments to refer discounts or other price
modifications offered in accordance with Clause -23 of “Submission of
Bids”

29.2.3. The Employer reserves the right to accept or reject any
variation/deviation.

If the Bid of a successful Bidder is found highly unbalanced in relation to the TWAD

Board’s estimate of the cost of work to be performed under the contract, the

Employer may require the Bidder to produce detailed price analysis for any or all

items of the Bill of Quantities to demonstrate the internal consistency of those prices

with the methods of operation and maintenance of the CWSS and schedule
proposed.

After evaluation of the price analysis, the Employer may require that the amount of

the Performance Security set forth in Clause - 34 of “Award of Contract” be

increased at the expense of the successful Bidder to a level sufficient to protect the

Employer against financial loss in the event of default of the successful Bidder

under the Contract.

29.4.1. For tenders received with any plus percentage & up to minus 5 percentage
of the Departmental Value, the successful tenderer should remit 2% of
contract value as performance security.

29.4.2. For tenders received with minus 5% & up to minus 15% of departmental
value the successful tenderer should remit 4% on contract value as
performance security.

29.4.3. For tenders received with more than minus 15 % of Dept. Value, the
successful tenderer should remit 5% of contract value as performance

security.
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31.

32.

33.

34.
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AWARD OF CONTRACT

Award Criteria.
Subject to Clause 29 of-Bid Opening and Evaluation, the Employer will award the contract to

the Bidder, whose Bid has been determined to be substantially responsive to the Bid
Documents and who has offered the lowest evaluated Bid Price, provided that such Bidder
has been determined to be (a) eligible in accordance with the provision of clause-6 of
Eligibility / Qualification Criteria and (b) qualified in accordance with the provisions of
Clause-7 of Eligibility/ Qualification Criteria.
Employer's Right to Accept any Bid and to Reject any or all Bids
The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all bids, at any time prior to award of contract, without thereby incurring
any liability to the affected bidder or bidders or any obligation to inform the affected bidder
or bidders of the grounds for the Employer's action.
Notification of Award
The Bidder whose Bid has been accepted will be notified of the award by the Employer prior
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the Conditions of Contract called the Letter of
Acceptance]),will state the sum that the Employer will pay to the contractor in consideration
of the Operation and maintenance of the works by the Contractor as prescribed by the
Contract (hereinafter and in the conditions of Contract called the-Contract Price].)The
notification of award will constitute the formation of the Contract.
Registration in TWAD
The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water Supply
and Drainage Board, he / they should get himself / themselves registered in TWAD Board,
before awarding the work.
Performance Security

34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder

shall deliver to the Employer a Performance Security as detailed below:-

34.1.1. For tenders received with any plus percentage & up to minus 5 percentage of
Department Value, the successful tenderer should remit 2 percentage of
contract value

34.1.2. For tenders received with minus 5 percentage & up to minus 15 percentage of
departmental value the successful tenderer should remit 4 percentage on

contract value.
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34.1.3. For tenders received with more than minus 15 percentage of Department

Value, the successful tenderer should remit 5 percentage of contract value.

34.2 The Performance security should be in the form of

34.2.1.in the form of National Savings Certificate/Post Office Savings Deposit account
purchased within the State of Tamil Nadu and pledged in favour of the
Executive Engineer, TWAD Board, Maintenance Division, Trichy

(OR)

34.2.2. Unconditional and irrevocable bank guarantee issued by any one of the
branches of Nationalised Bank or scheduled Bank within the State of
TamilNadu, provided they are in prescribed format (enclosed in this
Document) for an amount equivalent to ----- percentage of the total value of
the contract in favour of the Executive Engineer, TWAD Board, Maintenance
Division, Trichy

34.2.3. The bidder along with the performance security, shall deliver a non judicial
stamp paper for Rs.100/- (Rupees One Hundred only) at his cost for

35. Signing of Agreement

35.1.

35.2.

35.3.

35.4.

The Employer on receipt of the performance security and non-judicial stamp paper,
will furnish to the bidder the Agreement in the form prescribed, incorporating all

terms and conditions between the Employer and the successful bidder.

The Bidder should remit the performance security prescribed by the Employer in the
form as in Clause 34 above and sign the agreement in the presence of the Employer
within 28 days from the date of Letter of Acceptance notifying the award of contract.

Upon furnishing the performance security by the successful bidder, the Employer will

promptly notify the other bidders that their bids have been unsuccessful.

Failure of the successful bidder to comply with the requirements of Clauses- 34 & 35
and 35.2 of “Award of Contract”| shall constitute a breach of contract, cause for
annulment of the award, forfeiture of the bid security and any such other remedy the

Employer may take under the contract.
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37.

38.

39.
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Amendment to Agreement:

35.5. Any amendment shall be issued by mutual consent between the Employer and the

contractor only without any contrary to the bid conditions.

35.6. Such amendment should not lead to change in rates and prices of the

successful bidder.

Forfeiture of Performance Security

The performance security is liable to be forfeited in cases where the firm/contractor fails
to carry out the work in accordance with the specifications, terms and conditions of the
contract leading to termination of the contract.

Foreclosure of Works

The Employer shall have the right to issue notice to the contractor, for any reason
whatsoever does not require the whole or part of the contract to be carried out after the
award of the contract. The contractor shall not have any claim towards compensation or
whatsoever, on account of any profit or advantage, which he might have derived from the
carrying out of such portion. For the portion already carried out in view of the foreclosure,
the contractor shall be paid an eligible amount as certified by the Engineer in charge.
Termination of Contract

The employer may terminate the contract, when it is opposed / contrary to the covenant
of the terms of the contract.

The employer shall issue notice of 15 days time to rectify and in the event of failure to
rectify / comply the terms of the contract, the contract stands terminated on the 16th day
from the date of issue of notice.

On termination of the contract, the employer shall withhold the amount payable to the
contractor and the security deposit by the contractor till the amounts due to the Board are

recovered.

Release of Performance Security

On successful completion of contract for the assigned period and after handing over the
entire scheme with all its infrastructures and installations in good and operating condition
to TWAD Board, the performance security will be refunded after three months from the

date of handing over the scheme.



40.

41.

44

Recovery of money payable to TWAD Board
All losses, costs, damages and expenses and other money payable to the Board by the
contractor under any stipulation in the contract, may be retained out of any money due or
which may subsequently become due from the Board to the contractor under any contract or
otherwise whatsoever and in case such money then due or to become due to the contractor
by the Board shall be insufficient to pay such losses, costs, damages, and other money
payable to the TWAD Board by the contractor, it shall be lawful for the Engineer in charge
without any further consent on the part of the contractor to sell or dispose of any securities
deposited in the Board by the contractor as aforesaid and with and out of the proceeds of
such sale, after payment of all expenses connected therewith or reimburse and pay to the
Board all such losses, cost, damages and expenses and other money payable to the
contractor. And in case such proceeds of sale of the said securities shall be insufficient for
such purpose then and in that case it shall be lawful for the Board to recover the residue
thereof, if necessary by legal proceedings and or by resorting to revenue recovery act
against the contractor.
TDS on Income Tax
41.1. During the course of the contract period, deduction of income tax shall be made at
the prevailing rates from every payment as may be specified by the Income Tax Act

and as amended from time to time.

41.2. GST is not applicable for Maintenance Contracts (and) in case of composite
contracts where the value of materials involved is less than 25%, as per
Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25"
January 2018.

42. Mobilization Advance

Mobilization advance will not be provided under this contract

43. Price Adjustment:

Price adjustment is not applicable under this maintenance contract.
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44. Dispute
44.1. Dispute Redressal Committee

A) In order to ensure a dispute Redressal mechanism, for tenders of value up to
and Rs.1 Crore the Regional Technical Committee will be the " Dispute Redressal
Committee" in order to resolve any disputes between the Employer / Engineer —
in charge concerned and the contractor and the appeal committee is as in (B).
B) In order to ensure a dispute redressal mechanism, , for tenders of value more
than Rs.1 Crore a Committee headed by the Managing Director / Joint
Managing Director and consisting of Engineering Director, TWAD Board and
Engineering Director, CMWSS Board as Member, will comprise the " Dispute
Redressal Committee" in order to resolve any disputes between the Employer /
Engineer — in charge concerned and the contractor.

44.2. Arbitration: In view of the above Dispute Redressal Committee, arbitration is

not part of this Contract
44.3. Jurisdiction of Court

In the event of non settlement of any dispute by the Dispute Redressal Committee arising
between the parties hereto in respect of any matter comprised in the contract, the same shall
be settled by a competent court having jurisdiction over the place where the contract is

awarded and agreement is concluded and by no other court.
45. Force Majeure

Neither party shall be liable to the other for any loss or damage caused by or arising out of
Acts of God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or other
special risks referred above which prevent the performance of the contract and which could
not have been foreseen or prevented by the prudent person. If a Force Majeure situation
arises, the contractor shall promptly notify the Employer in writing of such condition and the
cause thereof, Unless otherwise directed by the Employer in writing, the contractor shall
continue to perform the obligations as far as it is reasonably practical and shall seek all

reasonable alternative means for performing those not prevented by Force Majeure.

46. In the event of belated settlement of dues to the contractor, the contractor shall not claim

interest for the belated payment.
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47. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP No.
11128 of 2022 should be implemented scrupulously.

47.1. The wages paid to the labourers should not be less than minimum wages.

47.2. In case the contractor engaged the labourers already worked in the CWSS, the

wages already paid to the labourers should not be reduced at any cost.
48. Contractor dying, becoming Insolvent or Insane

In the event of death or insanity of the contractor, the contract may be terminated by notice
in writing, pasted at the site and advertised in the issue of the local newspaper. All acceptable
works shall thereafter, be paid at appropriate rates after recovering all the contractor’s dues to

Employer, to the persons entitled to receive and give a discharge for such payments.

In the contractor is imprisoned because insolvent compound with his creditors has a receiving
order made against him or carriers on business under receiver for the benefit of the creditors
of any of them or being a corporation goes into liquidation or commences to be wound up not
being a voluntary winding up for the purpose only of amalgamation or reconstruction, the
employer shall be at liberty.

To give such liquidator, receiver or other persons in whom the contract may become vested
the option of carrying out the contract or a portion there of to be determined by the employer,
subject to his providing an appropriate guarantee for the performance of such contractor.

To terminate the contract forthwith by notice in writing to the contractor the liquidator, the
receiver or person in whom the contract may become vested and take further actions as
provided in the clause pertaining to default by contractor, treating as if this termination is

ordered under the respective clause.
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VI. LIST OF ANNEXURES

Annex Description Para No.
No.
L. Performance of the bidder showing total monetary value | 7.1.4
of Execution / Maintenance of Civil Engineering works for
the last three financial years
1. Average Annual Execution / Maintenance of Civil 715
Engineering works Turn over for the last three financial
years
1. Experience in works of similar nature of Magnitude during 71.6
the last 5 years
V. Commitment of contracts (Execution/Maintenance of Civil 716
Engineering works) on hand
V. Works for which Bids are already submitted 716
VI List of equipments available with the bidder 217
VIL Qualification/Experience of the key personnel proposed 7.1.8
for technical and administrative functions under this
contract
VIIL Sample Format for evidence of access to or availability of 71.9
credit facilities
IX. Details of Litigation if any 2.1.10
X. Declaration by the bidder pertaining to blacklisting / 21.11
debarment etc.,
XI. Affidavit as an undertaking given by the Contractor 21.14

should be certified by the Notary duly stamped on a

Notaries Stamp (Annexure-XI)
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VII. LIST OF CERTIFICATES

Sl.

N Description of Certificate Para No.
0.
1 Signature of the proprietor or proprietress attested by the Notary Public 2.2
2 Signature of all the partners/power of attorney attested by the Notary| 2.3
Public
3 Registration of the firm, signature of the authorised person attested by the | 2.3
Notary Public
4 | A copy of the listed power of attorney authorising the signatory of the| 7.1.2
bidder
5 Proof of registration . 7.1.3
6 | Audited Balance Sheets 7.1.5
7 Credit line Certificate from Financial institutions 7.1.9
Annexure-
VIII
8 Income Tax Clearance Certificate (Latest) 7.1.13
9 Valid GST registration Certificate 7.1.14
10 | Certificate of performance issued by not less than the rank of Executive
Engineer/Responsible person of the private organisation. 7.2
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ANNEXURE I (Para No 7.1.3)
Performance of the Bidder showing Total Monetary Value
of Execution / Maintenance of Civil Engineering works

in the last Three Financial Years

Year Monetary Value of Execution /
Maintenance of Civil Engineering works
(Rs. In lakhs)

Seal of the Firm Signature of the bidder with date
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ANNEXURE II (Para No 7.1.4)

Annual Turnover in Execution / Maintenance of Civil Engineering works in the Last Three

Each Bidder must fill in this form

Financial years.

Annual Turnover Data (Execution / Maintenance of Civil Engineering

works) in the Last Three Financial years.

SI No.

Year

Amount (Rs.in Lakhs)

1

2

3

Average Annual Turnover

The information supplied should be the Annual Turnover of the Bidder in terms of the amounts

billed to clients for each year for work in progress or completed.

Seal

....................................... (Signature of the Bidder)
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ANNEXURE III (Para No 7.1.5)

Experience in works of similar Nature and Magnitude

within a period of 5 years(from ........... o SR, )
SI. No| Contract No. | Descrip| Name of the| Value of | Date of Issue of| Actual | Reason for
and Name of | tion of| employer the Work Order and| date of | the delay, if
the Project the with full Contract stipulated completi any in
work address (Rs. In period of on completing
lakhs) completion the Project

Seal of the firm

Signature of the bidder with date
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ANNEXURE 1V (Para No 7.1.5)

Commitments of works on hand

Sl
No

Contract
No and
Name of
the
Project

Description
of the work

Name of
the
employer
with full
address

Value of
the
contract
(Rs. In
lakhs)

Date of Issue
of work order
and stipulated
period of
completion

Value of works
remaining to
be completed

(Rs. In
lakhs)

Anticipate

d date of

completio
n

Seal of the firm

Signature of the bidder with date




ANNEXURE V (Para No 7.1.5)

Works for which Bids are already submitted

Sl
No

Contract No
and Name of
the Project

Descripti
on of the
work

Name of the
employer
with full
address

Value of the
contract
(Rs. In
lakhs)

Stipulated
period of
completion

Date when
decision is
expected

Remar
ks if
any

Seal of the firm

Signature of the bidder with date
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Annexure VI (Para No 7.1.6)

List of Equipment Available with Bidder

Sl.

No.

Equipm Requirement Availability Status Remark
ent for S
Name the project
No| Capacity] Owned/ Nos and Age/condi
S. leased/ To | capacity tion
be
Procured

Seal of the firm Signature of the bidder with date
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ANNEXURE VII (Para No 7.1.7)

Qualification/Experience of key Supervisory Personnel proposed for technical and administrative

functions under this contract

Sl. No.

Name of the
person

Position for
which
proposed

Qualification

Total years
of
experience

Years of
experience in
the proposed

position

Remarks

Seal of the firm

Signature of the bidder with date
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Value of contract

Qualification and No. of Technical supervisor / Assistant to be
employed by the Contractor.

1. Upto Rs. 1.00 lakh

No Technical Assistant need be employed. If situation and nature of work

warrants.

1) A Diploma holder in Civil Engineering or 2) A retired Junior Engineer may
be employed..

2. From Rs.1.00 lakh
to Rs.5.00 lakhs

1) One diploma holder in Civil Engineering or 2) Not less than one retired
Junior Engineer.

3. From Rs.5.00 lakhs
to Rs.10.00 lakhs

1) One B.E (Civil)
Or
2) Equivalent degree holder.
Or
3) Not less than one retired AEE/ADE
4) One diploma holder with three years experience.

4. From Rs.10.00 | 1) One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil
lakhs to Rs.25.00 Engineering
lakhs Or
2) Equivalent degree holder with 3 years experience plus one Diploma holder
in Civil Engineering
Or
3) Not less than one retired AEE/ADE plus one diploma holder in civil
Engineering.
4) Two diploma holders in in civil Engineering with 3 and 5 years experience
respectively.
5. From Rs.25.00 | 1) One B.E. (Civil) with 3 years experience plus two Diploma holder in Civil
lakhs to Rs.50.00 Engineering
lakhs or
2) One B.E. (Civil) with 3 years experience plus two retired junior Engineers.
or
3) Equivalent degree holder with 3 years experience plus two Diploma holder
in Civil Engineering / two retired junior Engineers.
or
4) One retired AEE or ADE plus two diploma holders in Civil engg.
or
5) One retired AEE or ADE plus two retired Junior Engineers.
6) Above Rs.50 | (To be examined in individual cases depending upon the nature of
lakhs work and the technical skill involved and defined in the tender notice
regarding the No. of qualified technical personal to be employed by
the contractor.
7) Penalty The rate for failure on the part of the contractors to employ technical assistant

1) For Diploma holder - Rs 2000/- per month

2) For Degree holder - Rs 5000/- per month
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ANNEXURE VIII (Para No 7.1.8)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES
— CLAUSE 7.1.9

(To be furnished in the Letter Head of Bank)

BANK CERTIFICATE
This is to certify that M/S........oo e s is a reputed company
with a good financial standing.
If the contract for the work, namely............cooooriiiii i is awarded to the above
firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs.................... to meet their

working capital requirements for executing the above contract.

Signature of the Authorised Officer of the Bank.

Date:
Seal of the Bank.



58

ANNEXURE IX (Para No 7.1.9)

Details of Litigation, if any.

No Dept./Private

herparty)

Sl. Name of the Govt. | Cause of

the

Organisation(Ot] litigation

Amount Award for Remarks /

involved (Rs. | (or) against | present stage
In lakhs) bidder

Note: Should be attested by the Notary Public.

Seal of the firm

Signature of the bidder with date
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ANNEXURE X (Para No 7.1.10)

Declaration by the Bidder:

....................................................... has not been black listed / banned / debarred by any Central/ State
/ UT Government Department or Undertaking /Organization.

Seal

(Signature of the Bidder)
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ANNEXURE-XI (Para No 7.1.14)

(Affidavit as an undertaking given by the Contractor should be certified by
the Notary duly stamped on a Notaries Stamp)
Model
(to be typed in Rs 100 Non-Judicial Stamp Paper)

AFFIDAVIT OF (Name of Contractor).
I/We (Name of Contractor) Son of ..................... (Hindu) aged
about ....... years, Partner/Proprietor/Authorised signatory of
having our office at N0.......c.ccoovvvviriennnn. do hereby solemnly affirm and sincerely states as
follows:-

I /We state that We have entered in to Operation and Maintenance of WSS/CWSS
contract with TWAD Board on ..... date.

I/We state that I/We will be the Principal Employer as referred in the labour laws in
respect of any operating staff / work person engaged for the purpose of delivery of services
under this contract.

I/We state that there will not be any employer and employee relationship
between TWAD Board and the workmen employed by us. We will take all responsibilities
relating to present Labour Laws with regard to our employees.

I/We state that the workers employed by us in connection with performance of this
contract will not claim any right of employment with TWAD Board.

I/We state that this Affidavit can be used as a Document before any Court of Law or
Tribunal to defend the TWAD Board.

Solemnly affirm and signed by me on this .... day of ....... 2022

DEPONENT

BEFORE ME
NOTARY PUBLIC
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PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)

To
The Executive Engineer, TWAD Board.
(Name of Employer)
(Address of employer)
WHEREAS (Name and address of contractor) (hereinafter

called “The Contractor” has undertaken, in pursuance of contract No._
dated  to execute _ (Name of contract and brief description of work) hereinafter called
“the contract”
AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you
with @ Bank Guarantee by a recognized Bank for the sum specified therein, as security for compliance

with his obligations in accordance with the contract.

AND WHEREAS the contractor has requested us to give the Bank Guarantee.

AND WHEREAS we have agreed to give the contractor such a Bank Guarantee unconditionally and
irrevocably to guarantee as primary obligator and not as mere surety, all the payments to the __

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the contractor, upto a total of ___ (amount of guarantee)_  (amount in words) such being
payable in the typesand proportion of currencies in which the contract price is payable, and we are
undertaketo pay you unconditionally and irrevocably upon your first written demand and without cavil
or argument, any sum or sums within the limit of _(amount of guarantee) as aforesaid without you
needing to prove or to show grounds or reasons foryour demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor.

CONTRACTOR
EXECUTIVE ENGINEER
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GENERAL CONDITIONS OF CONTRACT

TABLE OF CONTENTS

S. Contents Pag
No e no
1 PART — I- Role and Responsibilities of the Contractor

2 PART — II- Payment mode for Contractor

3 PART — III- Role of the TWAD board

4 PART — IV-Labour laws and procedure adopted

5 PART — V- Special conditions

6 PART — VI- List of beneficiaries and earmarked quantity of water to be

supplied
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PART I

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

S.No Contents Page no

1.1 | Interpretation of terminologies

1.2 | Responsibilities of the Contractor regarding operation and
maintenance of the scheme.

1.3 List of equipments, installations, structures, pipelines, appurtenances
etc., to be maintained

1.4 Schedule of Maintenance

1.5 | Equipment and Tools to be made available at each Pumping Station

1.6 Safety Measures to be adhered

1.7 | Specifications for repairs to Electro Mechanical equipments and for
attending Leaks and burst in pipelines.

1.8 | Formats for Registers to be maintained by the contractor at Site

1.9 | Uploading of data in Online Entry Formats in

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx,



http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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1.1.INTERPRETATION OF TERMINOLOGIES

1.1.1.

1.1.2.

1.1.3.

1.1.4.

1.1.5.

1.1.6.

1.1.7.

1.1.8.

In these conditions of contract the following definitions shall apply:

The Tender inviting authority and Tender Accepting Authority means the
Executive Engineer, Superintending Engineer/ Chief Engineer of Tamil Nadu

Water Supply and Drainage Board

The Implementing authority/ Department means the Executive Engineer,
Superintending Engineer/ Chief Engineer of Tamil Nadu Water Supply and

Drainage Board

The contract means the agreement concluded between the authority and the
contractor, including all specifications, patterns, contractor's samples, plans,

drawings and other documents incorporated or referred to there in.

The contractor means the person/agency who have been awarded the work and

undertakes the Operation and maintenance of the CWSS.

The contract price means the price mentioned in the price schedule of the
agreement for the respective items of works carried out, that is payable to the
contractor by the authority under the contract for the full and proper

performance by the contractor or its part of the contract.

The work means the work of supplying earmarked quantity of water to all the
beneficiaries covered under the scope of the project, attending leaks/ bursts
occurred during the maintenance period, attending repair works on the goods
and equipments that the contractor is required to provide under the contract to

establish the above mentioned service.

MLD is Million litres per day which equals 10,00,000 litres in one day.
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1.2. Responsibilities of the Contractor regarding O&M of this Scheme.

1.2.1.

1.2.2.

1.2.3.

1.2.4.

1.2.5.

1.2.6.

1.2.7.

1.2.8.

A joint inspection to be conducted by the Contractor with TWAD Board Officials
before taking over of the CWSS for maintenance.

The Contractor should take over the scheme after award of work for maintenance
and handover the scheme in good condition, on completion of agreement period.

Before taking over the CWSS/WSS, inspect the Alignment and to check presence of
any illegal connections (any connections other than the scope of the project) in the
alignment during takeover of the scheme for maintenance. If any illegal
connection found during the course of taking over, the same shall be
removed at the cost of TWAD Board.

After taking over of the CWSS for maintenance, the Contractor is the custodian of
the CWSS.

After taking over the scheme by the contractor, for any damages to the
components of the CWSS made by men, machinery, etc., the contractor is solely
responsible for rectification at his own risk and cost, except for damages caused by
other line departments under the Government of Tamil Nadu, National Highways
and NHAI.

Damages caused to the underground utilities by the contractor during rectification is

to be rectified by the contractor under own risk and cost.

After taking over the scheme by the contractor if any illegal connection found, it
should be reported immediately to the AE/AEE so as to file the FIR by the
Department early. However, the Contractor should take immediate action to remove
such Illegal connections at his risk and cost only. Continual illegal
Tapping/Connection will lead to cancellation of agreement, as the maintenance of
Pipeline is the sole responsibility of the contractor.

The CWSS taken over by the contractor is only for maintaining the scheme and to
supply the earmarked quantity to all the beneficiaries. The contractor should not
make any alterations in the CWSS / supplying water to any other beneficiaries/
supplying water through any other mode without the approval of the Executive
engineer incharge of the CWSS in writing.



1.2.9.

1.2.10.

1.2.11.

1.2.12.

1.2.13.

1.2.14.

1.2.15.

1.2.16.

66

Ensure that the water is supplied to all beneficiaries covered under the project as

per the earmarked quantity on normal condition.

Under all the circumstances, the supply to all beneficiaries including Tail end
habitations shall be ensured as per the PART -VI of the GCC.

Should inform every day before 08.00 AM about the pumping status of the scheme
from 06.00 AM of previous day to 06.00 AM of present day to the AE/AEE through
WhatsApp and through online entry as per the prescribed format (beneficiary supply
details).

If Diesel Generator (DG) is available in the scope of contract it should be
maintained in working condition. Test run of Genset should be carried out for a
minimum of 30 minutes per week while in idle condition or as recommended by the
manufacturer / directed by TWAD Engineer. The contractor should make necessary
arrangement for Diesel / Lube oil required for operating the generator and the

related cost will be reimbursed as per actual on production of original bills.

In case of failure of electricity during emergency / calamity, the contractor shall
take immediate action to restore the electricity by approaching the TANGEDCO
authorities. In case of non availability of generators, the Contractor shall engage
generators for pumping the Earmarked quantity (MLD) as and when required under
approval of the Executive Engineer and the hire charges will be paid as per the rate

approved for this case.

The contractor shall submit the operating methodology to carryout in full this
contract as per the prevailing guidelines, CPHEEO guidelines and got it approved by
the Engineer in charge. The Operating Staff should have the required minimum
qualification as the case may be as Electrician with-C-Certificate, Electrician-grade
II, Fitter grade II, Maintenance Assistant, filter bed operator, turncock, watchman

as per the requirement of works to be performed. All shall read and write.

Must keep a copy of the relevant portions of the latest CPHEEO manual on
Operation and Maintenance of Water Supply Systems at work site and carry out the

O&M works in accordance to the guidelines prescribed in the Manual.

The Quantity of water supplied to the beneficiaries is the essence of contract, and
the contractor is solely responsible for the supplied quantity. The contractor should

ensure earmarked quantity (MLD) of supply to all the beneficiaries as per the scope.
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Contractor should maintain and furnish register showing the quantity of water
delivered to each habitations duly signed by Panchayat Secretary/ Panchayat
President of the local body concerned or a person authorized by the Panchayat
President and submitted to the Assistant Engineer for preparing the water charges
demand by 26™ of every month (from 26th of the previous month to 25th of current

month)..

The Contractor should maintain Pumping quantity register, pump set operation
register, Leak & burst register, Consumables register, Electro mechanical repair
register, preventive maintenance register, water retaining structure cleaning
register, pumpset panel boards repair register, valves inspection and rectification
register etc. and the same shall be maintained and signed by the
contractor/authorized person and the same shall be furnished during the inspection
of TWAD Board Officer. The format for maintaining the above registers shall be got

approved from the Executive Engineer in charge.

The Contractor should obtain the invoice / bill for electricity consumed and
handover to the Assistant Engineer / Assistant Executive Engineer for onward
submission for making payment and the contractor should make arrangements to

submission of Cheque / Demand Draft to Electricity Board office without delay.

All the repair works whenever it occurs in the pumping machineries, Electro-
mechanical items should be attended immediately under intimation to TWAD Board

Engineers as all the works are included in the essence of contract.

The contractor should attend the Leaks and Bursts whenever it occurs, within the
stipulated period, and necessary photos shall be taken before during and after
attending the works with latitude / longitude and the same must be uploaded online
in the link http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx, through the

Assistant Engineer/Assistant Executive Engineer concerned.

For attending the leaks/ burst, the contractor shall procure the minimum quantity of
materials and keep advance stock which may require to attend all types of

maintenance works at the earliest.

All the tools and equipments required for this contract shall be arranged by the

Contractor at his own expense.


http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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Contractor shall maintain the water meters in good working condition. The Quantity
pumped will be ascertained based on water meter reading only. However in special
circumstances if the water meter is not functioning / available, the supply quantity

will be checked using portable flow meter provided by the contractor.

Operate and maintain capacitor and allied switch gear so as to maintain a power
factor of not less than 0.90 and as prescribed by TANGEDCO.

The power factor will not decrease or increase suddenly and hence the contractor
should monitor it daily. If any decrease in the power factor is noticed, it should be
informed to the Departmental Engineers (concerned Assistant Engineer/Assistant
Executive Engineer) and rectification to be carried out by the contractor which will
be paid for as per the agreement. Any penalty levied by TANGEDCO for non-

maintenance of power factor, will be recovered from the Contractor.

Mandatory Regulations prescribed by CEIG and Inspector of Factories shall be

followed without any lapse.

To maintain periodically plant and machineries, pump room and it's premises,
Pumping main and valves and Treatment Units etc. as per the list detailed in clause
1.3 and as per the Schedule of Maintenance detailed in clause 1.4 of General
Conditions of Contract.

Each station should be provided with complete set of tools and equipments required

for maintenance as listed in the clause 1.5 of GCC.
To adhere to safety measures as stipulated in clause 1.6 of GCC.

Recording Register including starting/stopping time of the pump sets etc as per

standard format.
Checking the temperature/Noise of Running units and control panel

To Provide gland packing for the pumps, sluice valve etc. whenever required to

avoid leakage of water.

The Contractor shall report any problem in the motor and pumps, electrical main
boards and fixtures etc, leaks and burst if any occurred in the pipe line, leaks and
repairs in valves and any other damages caused to the water supply system, shall
be brought to the notice of the Assistant Engineer/ Assistant Executive Engineer,

immediately and take immediate action for the rectification and restoration of water
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supply within the prescribed time limit. Necessary entries shall be made in the

corresponding register.

Any alternation/additions if needed to the existing arrangements, both in electrical
and mechanical installations shall be attended only after proper approval from the

Executive Engineer.

The contractor shall obtain the license from the competent authority of Labour

Department in the respective District.

The contractor shall provide Technical Supervisor with minimum technical
qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering as per the
value of work mentioned under Annexure — VII. (The tender calling authority

shall specify the requirement of technical supervisors to be engaged by
the Contractor under this clause and the penalty for non employment of
technical supervisors by the Contractor)

The Contractor should also provide photo identity card to his own labour mentioning
the name and category along with the name of the Contractor without mentioning
the TWAD Board name and Logo, etc,.

If any labour is found to be unfit or disobedient to the instructions given by the
TWAD Board officers, they shall be replaced by the contractor immediately.

The contractor shall provide required safety equipments to the labours engaged by

him.

Operation on specified shifts / day as per labour law and ensuring that back up
teams are available to take over during Sundays, Public Holidays and in the event of

regular Operator’s absence including watch and ward.

Operate and maintain pumping equipment with skilled staff with required
qualifications and experience so as to safeguard the equipments against single
phasing, earth fault, phase reverse etc., in power supply as well as their personal
safety.

The contractors shall be fully responsible for operating and maintaining the scheme

in a safe & secure manner.

The contractor shall obey all the provisions of various laws including Labour Laws as

applicable to them. If the Board suffer any loss what so ever of nature, monetary or
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otherwise, as a result of direct or indirect action or inaction of the contractor in
failing to comply with or not properly complying with any law, rules, regulations,
notifications, instructions, circulars, G.Os, Board Proceedings, etc. issued by the
Government or Board or any other authority as applicable to them as mandated by
the law or otherwise, the said laws shall be computed in terms of money and

recovered from the contractor.

Temporary Diversion of Roads and Commencement of Work.

1.2.44.1.During attending leaks, burst and any other repair works, the
contractor/firm shall make at his cost all necessary provision for the
temporary diversion of roads, car tracks, footpaths,. drains, water courses,
channels etc.,

1.2.44.2.If the contractor/firm fail to do these arrangements, the same shall be
done by the Engineer in charge and the cost thereof shall be recovered

from the contractor/firm.

Notice to Telephone, Railway and Electric Supply Undertaking.

During attending leaks, burst and any other repair works, the Contractor / firm shall
give all prior notices through Assistant Engineer/ Assistant executive Engineer
required by any law or custom or as directed by the Engineer in charge, to other
departments, who may be affected, prior to commencement of the works.
Watching and Lighting

The Contractor/firm shall at his expense, shall provide at the site of works sufficient
fencing, barricading, watching and lighting during day and night. The contractor/firm
shall in every respect conform to the police regulations in these matters, for which
the Board will not take any responsibility. If the contractor/firm fail/neglect to do
these arrangements, the same shall be carried out by the Engineer in charge and the
costs thereof shall be recovered from the contractor/firm and prevent entry of
unauthorized persons

Risk Insurance

TWAD shall not be liable for risks of loss or damage to any belongings and of
personal injury and death to the persons employed by the contractor for this work
and the public if any during the contract period. Copy of such insurance shall be

produced to the Executive Engineer.
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1.3 List of equipments, installations, structures, pipelines, appurtenances etc., to be
operated and maintained under this contract.

Name of the equipments, installations,
structures, pipelines, appurtenances etc., to
be operated and maintained along with the
Sl. | details of specifications such as type, make,
No. | HP, Head, discharge, capacity length, size
and other relevant details such as hours of
pumping, pressure, quantity & quality of
water, etc.

Quantity Location

VIDE Annexure BB (Separately Enclosed)

RS0 (RN R W =

=|e

Note: It is the responsibility of the tender calling authority to fill the above details with
respect to the scope of the works to be covered under this O&M contract without any

omission.
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1.4 Schedule of Maintenance

Ttem Description of work D a We F?rt- Mon
No. ily ekly | nightly thly
1 Pump House:
1.1 Cleaning of site .
1.2 Cleaning of Pump House including .
Doors and Windows
1.3 Cleaning of Panel Room, D.G. .
room etc.
1.4 Check pump is operational .
1.5 Change over to stand bye pumps .
1.6 Record hours run .
1.7 Check operation of air release .
pipe
1.8 Lubricating of Rolling Shutters .
1.9 De-weeding of Pump Room .
premises and removal of cob
webs etc in the Pump Room.
2 H.T.Structure, Transformer yard
and Transformers:
2.1 Cleaning of transformer yard, removal .
of grass and plants
2.2 Check up and water the earth pits .
2.3 Meggar - earth resistance check in .
the earth pits
2.4 Check and operate the AB switch in .
the structure for its smooth operation
and replace contacts if necessary
2.5 Check up dropout fuses and H.G. .
fuses and replace if necessary
2.6 | Check up insulators and lightning .
arrestor in the structure and replace if
necessary
2.7 Check the transformer for any .
leakage of oil and top up if necessary
2.8 Check the temperature of transformer .
oil from dial thermometer and record
3 H.T. Panel:
3.1 Clean the panel externally and .
internally using blower
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Ttem Description of work D a We F?rt- Mon
No. ily ekly | nightly thly
3.2 Carryout visual check of observe over .

all condition of the breakers and clean
the breakers thoroughly
3.3 Grease/Qil joints and sliding .
surfaces
3.4 Check the internal connections .
3.5 Check the operations of doors and .
conditions of door gasket
3.6 Check Volt Meter, Ammeter etc. in .
the panel for its working and
replace if necessary
3.7 Check all the indicator lamp and .
control fuses and replace if
necessary
3.8 Check the operation of relays .
LT Panel :
4.1 Clean the panel externally and .
internally using blower
4.2 Check all the connections for .
tightness
4.3 Check the contacts switches for .
tightness and apply petroleum
jelly if necessary
4.4 Check Volt Meter Ammeter and .
respective P.T. and CTS for its
working and connection
4.5 Check all the indicator lamp bulbs .
and fuses and replace if necessary
4.6 Check operation of all switches .
and bush buttons
5 CAPACITORS:
5.1 Check all the capacitors for oil .
leakage if any
5.2 Clean the insulator with dry cloth .
and check the connections for
tightness
5.3 Check the fuses and meggar the

units?

MOTORS:
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Ttem Description of work D a We F?rt- Mon
No. ily ekly | nightly thly
6.1 Clean the motor terminal box, .

check the cable connection to
tightness
6.2 Check body of the motor for firm .
connection
6.3 Check the foundation bolt and nut .
for tightness
6.4 Check normal sound and vibration .
6.5 Check the bearing grease and .
replace if necessary
6.6 Check air cooling fan for vibration .
and noise
6.7 Check meggar test for windings -
and earth
6.8 Cleaning of motor slipring, carbon .
brush, contacts and replace if
necessary
7.0 STARTERS AND OCB
7.1 Clean the starter and check up the .
cable connection
7.2 Check contacts and replace if .
necessary
7.3 Check for cable connection .
7.4 Check for OLR and No volt coil .
7.5 Check the level of transformer oil .
in the OCB and top up if
necessary
8.0 MAIN PUMPS
8.1 Outside Cleaning .
8.2 Check Bearing Temperature .
8.3 Check & Top up Bearing grease or .
replace grease
8.4 Check gland for leak and add .
gland layer if required
8.5 Replace gland packing completely .
8.6 Check foundation nuts and bolts

for tightness and rusting
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Ttem Description of work D a We F?rt- Mon
No. ily ekly | nightly thly
8.7 Check inspection covers and check .
condition of impeller

8.8 Check the pressure and pressure .
gauges on suction and delivery
side

8.9 Clean the pump pit nd pump floor .

8.10 Check for coupling Bolts and nuts, .
coupling tyre and replace the tyre
if required

8.11 Check for vibration and noise of .
the pump

8.12 Pump out leaked water from the .
pump pit

8.13 Check the condition of bearing oil .
and replace if required

9 SUMP PUMP

9.1 Check the pump for operation .

9.2 Check the coupling and replace if .
necessary

9.3 Clean the starter panel externally .
and internally

9.4 Check the fuses and contacts, .
apply petroleum jelly if necessary

9.5 Check the foot valve and replace if .
necessary

10 Diesel Generator Set, Battery
and Emergency light:

10.1 Clean the Battery, top up, distilled .
water in the battery if necessary

10.2 Remove the connection of battery .
terminals, clean thoroughly and
reconnect after applying
petroleum jelly

10.3 Clean the emergency lights .
internally and externally

10.4 Check the light, indicator lamp for

its proper working and attend if
necessary
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Ttem Description of work D a We F?rt- Mon
No. ily ekly | nightly thly
10.5 Check fuel level in the diesel tank .
of DG set and top up if necessary
10.6 Check engine oil level in the D.G. . .
set and add if necessary
11 OHT CRANES:
11.1 Carry out thorough cleaning of .
crane including girders, trolley,
platform other equipments and
control panels
11.2 Check all the cable connections .
for tightness
11.3 Check contacts and fuses and .
replace if necessary
11.4 Inspect gearbox for any leakage .
of ail
11.5 Check the connection of limit .
switch
11.6 Check panels internally and .
externally and apply petroleum
jelly if required
11.7 Check the rope and apply grease .
if required
12 SUCTION & DELIVERY VALVES
AND ACTUATOR:
12.1 Check the condition of gland .
packing and tighten or replace if
necessary
12.2 Check actuator gear box for .
leakage
12.3 Check the condition of limit .
switches
12.4 Check the condition of oil and .
grease, replace if necessary
12.5 Check the bolts and nuts for .
tightness
12.6 Check cable terminals at motor .
terminal box of actuator
12.7 Check clutch and gear

arrangement for manual operation
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Ttem Description of work ba We | Fort- Mon
No. P ily ekly | nightly thly
12.8 Apply grease to the spindle if .
necessary
12.9 Check for free movement .
13 PIPELINE:
13.1 Check the pumping main, branch .
pumping main, feeder main for
any leak /burst /damage
14.0 VALVES:
14.1 Check the operation of non-return .
valve
14.2 Check the disc for its smooth .
opening and closing operation
14.3 Check the sluice valves .
14.4 Check the air valves .
14.5 Check the scour valves .
15 SUMP:
15.1 Check the cleaning
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1.5 Equipments and tools to be made available at each pumping station

SI. No. Description Set/no.
1 Ultrasonic Flow detector 1 set
2 Double end spanner (6 mm to 32 mm) | 1 set
3 Screw driver (6”7, 8", 12") 1 set
4 Pipe wrench (14", 18", 24") 1 set
5 Cutting pliers 1 set
6 Long nose pliers 1 no.
7 Hammer (2 Kgs) 1 no.
8 Test lamp with 15m wire 1 no.
9 Megger (1000 V) 1 no.
10 Multimeter 1 no.
11 Tong tester 1 no.
12 Hacksaw frame with 3 nos. blade 1 no.
13 Spade (Manwetty) 2 nos.
14 Crow bar 1 no.
15 Sickles 2 nos.
16 Ring spanner (6mm to 32mm) 1 set
17 Caution Board (Men at work) 1 no.
18 Grass cutter 1 no.
19 Country knife 2 nos.
20 Iron chutty 2 nos.
21 Grease gun 1 no.
22 Wheel barrow 1 nos.
23 Torch light with 3 cells 2 Nnos.
24 Hand blower 1nos.
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1.6 SAFETY MEASURES TO BE ADHERED:

1.6.1 All electrical safety equipments like hand gloves, testers and other electrical needs are to

be provided by the contractor in the Pumping Stations as stated below:

. For
SI.No | Name of Equipment HT Supply | LT Supply
1 Safety belt with rope 2 nos 1 no.
2 Gas Mask 1 no. 1 no.
3 Shock proof hand gloves (11 KV | 1 pair 1 pair
grade gloves)

4 Disposable hand gloves 2 pairs 2 pairs
5 Gum boot 2 pairs 1pair
6 Electrical line tester 1 no. 1 no.
7 Earth discharge rod 1 no. 1 no-
8 First Aid Box 1 no. 1 no.
9 Emergency light 1 no. 1 no.
10 Fire Extinguisher 2no. 1no.
11. Rubber Mat of suitable size as per requirement

Note: The above is only an illustrative minimum list. The contractor must note that it is their
responsibility to ensure the lives and safety of the workers employed by them. The premises should be
maintained as per CEIG norms and requirements. If any failure/ Penalty due to non adherence of CEIG
norms will have to be borne by the contractor. Towards this end, all the equipments of appropriate
specifications should be procured and made available to the workers in usable conditions throughout

the period of contract. Responsibility for any health problem or death will solely rest with contractor.

1.6.2 Only experienced, skilled people have to be employed by the contractor.

1.6.3 Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor for
laborers who get into wells.

1.6.4 All personnel shall be covered by insurance under workmen compensation Act.

1.6.5 All labour act provisions has to be met with.

1.6.6 Exhibit labels of "SAFETY FIRST”

1.6.7 First Aid Box should made available within the reach of the staff in all Pump
Rooms and Booster Stations.

1.6.8 No medicine beyond the expiry date should be kept in the first aid box

1.6.9 First Aid Chart should be displayed in the Pump Rooms.
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1.7 Specifications for repairs to Electro Mechanical equipments and for attending Leaks

and burst in pipelines.

(Note: It is the responsibility of the tender calling authority to furnish the detailed specifications with

respect to the repairs, rectification works and consumables for the following items of works.)

1.7.1 Detailed Specification for repair works

a) Rectification of Leaks in pipelines

b) Rectification of Bursts in the pipelines

c) Rewinding of Motors

d) Repairs and reconditioning of Pump sets
e) Repairs and reconditioning of Panel Boards
f) Repairs and reconditioning of Sluice valves
g) Repairs and reconditioning of Air Valves

h) Other items of works.

1.7.2 Payment for repair and rectification works:

The payment shall be made as per the rate quoted by the Contractor in the price schedule for
each items of works as specified. As per the actual condition, during repairs and rectification
works, If any material / work is omitted as not necessary, then the amount of such items shall be

deducted based on the rate / cost in the sanctioned estimate along with tender premium.

1.7.3 _Payment for supply, delivery and utilization of consumables

The items mentioned under the supply and delivery of consumables for various category of works
shall be paid as per the rate quoted in the bid. These consumables are to be utilised during
regular O&M works, preventive maintenance and attending minor repairs and shall be carried out

by the operating staff and no additional payment will be made.
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Formats for Registers to be maintained by the contractor at Site

1.8.1 Leak/ bursts Register
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1.8.2 Pump Set, Panel Boards Repair Register
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1.8.3 Valves inspection and rectification Register
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1.9. Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-
Projects/frmLeakBurst.aspx,

1.9.1 Online Entry Format for Leak and Burst Details
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1.9.3. Other formats prescribed during contract period, such as
Pumping quantity register

Pumpset operation register

Consumables register

Electro mechanical repair register

Preventive maintenance register

Water retaining structure cleaning register

shall have to be maintained by the Contractor and carry out the online entry for such formats also.
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PART II

PAYMENT MODE FOR THE CONTRACTOR

S.n Page
Contents
o no
2.1. Measurement and Bill
2.2. Quantification of value of work done and Penalty
2.3. Payment for the value of work
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2.1. Measurement and Bill:
The payment to the contractor will be made based on the following basis.

2.1.1 Measurement:
2.1.1.1. The Measurement shall be recorded by the Assistant Engineer based on the
works carried out every month as per the BOQ. The Contract shall produce
all relevant documents, registers, invoices, vouchers as the case may be for
recording measurements.
2.1.1.2.  The details to be uploaded online in the link http://117.236.90.36/Maint-

Projects/frmMain.aspx, shall be completed by the Contractor, through the

Assistant Engineer concerned, which will be one of the precondition for
recording of measurements.
2.1.2 Bill Submission:
2.1.2.1 The contractor shall submit the O & M bills once in a month with proper records
enclosed i.e., Pumping quantity register, ESI, EPF payment details, Leak & burst
register, Consumables register, Electro mechanical repair register and sump

cleaning etc .

2.1.2.2. Based on the bill submitted by the Contractor the Assistant Engineer shall
prepare and submit the bills in relevant forms after deducting any penalty

imposed towards the work as the case may be.

2.2 Quantification of value of work done:

2.2.1. The quantity of water drawn/supplied will be calculated monthly, based on the

quantity of water supplied daily.

2.2.2. The contractor will not be penalised for the lesser quantity of water supplied to
the beneficiaries on the following reasons, which should be approved by the

Engineer / Employer.

a) Non availability of power supply for more than 6 hours in respect of 18 hours
designed pumping and 12 hours in respect of 12 hours designed pumping or in the

case of staggered power supply for the above mentioned designed pumping hours.

b) Any leak or burst when attended and water supply is restored within the stipulated

time frame mentioned in clause 2.2.5
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¢) When the availability of water at the drawal or first tapping point of this contract

package is less than the earmarked quantity.

d) Shifting and replacement of pipeline due to development activities of other

departments.

e) Any Force Majeure situation such as riots, War, Earthquake, Land slide, Cloud

Burst etc., which leads to non operating condition of the equipments.

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water to the
beneficiaries under the scope of this contract, unless and otherwise due the reasons
mentioned in clause 2.2.2, then 90% of the payments will be made proportionately
(Initial, Intermediate and Tail End beneficiaries as finalised by the Executive
Engineer as below:

“Bill Claim Amount for supply based portion of BOQ / Agreement =

90% x (BOQ or Agreement value for the reaches concerned) x ((served Quantity in KL) /
(Earmarked Quantity in KL))".

2.2.4 If the contractor fails to carry out the Preventive maintenance as per the
Schedule of Maintenance listed in the Clause 1.4 of GCC then the payment will be
deducted as below as the case may be:

(i) Daily scheduled activities not done fully : (10 %)

(ii) Weekly scheduled activities not done fully : (5 %)

(iii) Fortnightly scheduled activities not done fully : (2.5 %)

(iv) Monthly scheduled activities not done fully : (2.5 %)
Total : (20 %)

The following formula will be adopted for making payment to each of the above four category in case
of failure in schedule of Maintenance in that category:

“Bill Claim Amount for supply based portion of BOQ / Agreement =

90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x ((% of

schedule of Maintenance done for four category in total / 20%))”
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2.2.5. For attending leak/ Burst works in the pumping and Feeder mains:

Scheduled time | Scheduled time
S.No Description of the Pipes for attending for attending
one leak work one Burst work
1 For pipes from 50mm OD PVC to Within 12 Within 24
' 110 mm OD PVC and GI hours hours
For pipes 140 mm OD PVC, 160 o .
2 mm OD PVC and 200 mm OD pthin 12 Jithin 24
PVC and GI
3 HDPE pipes / AC pipe/ above 200 Within 24 Within 36
mm dia PVC Pipes and GI hours hours
. . Within 24 Within 36
4 For all size of DI / CI pipes hours hours
5 All sizes of MS pipe /PSC Within 36 Within 48
pipes/BWSC pipes hours hours

2.2.6. For attending pump set repairs:

Description of the Pump sets and allied SchedL!Ied tlme: for
S.No . attending repair
accessories
works
1 For Submersible Pump sets and allied
' accessories
a. Minor repair works With in 24 hours
b. Major repair works with replacement of parts With in 48 hours
C. Coil rewinding works 4 — 6 days
2 For Vertical Turbine Pump sets and allied
' accessories
a. Minor repair works With in 48 hours
b. Major repair works with replacement of parts 4 — 6 days
C. Coil rewinding works 5-7 days
For HSC Pumpsets and allied accessories
a. Minor repair works within 24 hours
b. Major repair works with replacement of parts 3 -4 days
C. Coil rewinding works 5 -7 days
2.2.7. For attending the repair/ replacement works in Gate Valves, Sluice Valves, air valves,

Non Return Valves, Scour Valves etc., it should be completed within 24 hours.
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2.2.8. Penalty:

2.2.8.1.

2.2.8.2.

2.2.8.3.

2.2.8.4.

2.2.8.5.

2.2.8.6.

Non attending repairs within the specified period — 1% of value of work as per price
schedule / day for unfinished portion or Rs.1000/day till the work is completed

whichever is higher.

The transmission losses due to leaks or burst in pipeline, valves, and other
installations, over flow of sumps during power failure should not exceed 7% of the
quantity to be supplied calculated on monthly basis. If the transmission losses in the
said situations exceed

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL (for the
excess quantity more than 7 %.)

10% - 12 % as calculated above, amount will be deducted at Rs.30/ KL (for the
excess quantity more than 7 %.)

12% - 15 % as calculated above, amount will be deducted at Rs.80/ KL (for the
excess quantity more than 7 %.)

More than 15 % as calculated above, amount will be deducted at Rs.150/ KL (for
the excess quantity more than 7 %).

In the case of wastage of water by Over flow of sumps / OHTs due to failure on the
part of contractor shall be Rs.150 per KL of such over flown/ wasted water.

If any damage occurred in the scheme components, damage shall be rectified
immediately by the contractor at his own cost. Penalty shall also be imposed for the
default caused as per relevant clauses of this contract. If defect is not duly rectified
by the contractor within the specified time, the work will be carried out by TWAD
Board and the cost will be recovered as determined by TWAD Board including all

escalations and losses.

If the contractor fails to attend the rectification works of the Electro mechanical
items, cleaning the sumps etc a fine will be imposed as decided by the Executive

Engineer depending on the value of such repair works / cleaning of sump works.

If the contractor fails to ensure the required residual chlorine at all delivery points
including the tail end, a penalty will be imposed at “double the cost of one day
consumption of Disinfectants” under the scope of this contract. If the supply
and delivery of chemicals is not included under the scope of the agreement, the

same will be supplied departmentally.
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2.3. Payment for the value of work:
2.3.1 95% of the amount will be paid to the contractor for the completed O & M works and
the remaining 5% of the amount will be withheld for each and every part of the

payment as in 2.3.2.

2.3.2 Under normal condition, payment will be made as follows subject to the conditions

stipulated in the item no 2.2.

As mentioned in PART-
VI

At Head Woks / Treatment 20% of the Agreement value for Item
Plant / Tapping Point No.1 of BOQ.

Completion of Preventive
Maintenance and schedule 20% of the Agreement value for Item

Category Payment Value

A

B
of Maintenance as per No.1 of BOQ.
Clause 1.4 in GCC
0,
C Initial Beneficiaries 20% of the Agreement value for Item No.1
of BOQ.
D Intermediate 20% of the Agreement value for Item No.1
Beneficiaries of BOQ.
0,
E Tail end Beneficiaries i? gooocg the Agreement value for Item No.1

2.3.3 Withheld amount:
2.5% of the withheld amount will be released in the final bill. The Balance 2.5% will be
released after 3 months from the date of taken over of the scheme.

2.3.4 Income tax:
During the course of the contract period, deduction of income tax shall be made at the
prevailing rates from every payment as may be specified by the Income Tax Act and as

amended from time to time.
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Part III

ROLE OF TWAD BOARD

. A joint inspection will be made by the Assistant Engineer/ Assistant Executive Engineer or the
Executive Engineer incharge of O & M of CWSS with the contractor or his representative before

handing over of the CWSS / WSS for operation and maintenance.

. The Executive Engineer or his Authorised representative shall furnish the salient details,
components and flow diagram of the CWSS to the contractor along with the list of beneficiaries
covered under the scope of this CWSS and the earmarked quantity required to be supplied to
those beneficiaries. (PART —VI)

. The field officers / Assistant Accounts Officers / Executive Engineers should ensure that all the
statutory requirements as per the license issued by the competent authority and all the
requirements of the Contract Labour (Regulation & Abolition) Act have been complied with by
the contractor and a certificate to that effect may be directed to be incorporated by the
concerned officer along with the running bills of the contractor, when the bill is sent for passing

/ sanctioning before the competent authority.

Power consumption charges will be paid by TWAD Board. However if penalty is imposed by the
TANGEDCO due to reduction in maintaining the Power Factor, it will be recovered from the

contractor.

. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD Board to

the Contractor on submission of original voucher from the authorised seller.

Regular inspection will be conducted to ascertain the effective functioning of system through
Engineers of TWAD Board.

Payment will be processed on monthly basis on receipt of bills from the contractor by following
Board'’s procedures.
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PART 1V
LABOUR LAWS TO BE FOLLOWED

The rights and benefits conferred on the workmen employed by the contractor under the
provisions of various Labour Laws are the responsibility of the contractor. The Contractor has to
indemnify the TWAD Board in case of loss or any damages. It is the responsibility of the contractor to
take insurance policy under Workmen'’s Compensation Act, 1923 for each labour engaged by the
contractor. The Contractor will be responsible for nay deficiency of safety measures to be adhered as
stipulated in Annexure D. A Photocopy of the insurance under workmen’s compensation Policy should

be furnished to the Board. The policies should be kept alive till completion of the contract.

The Contractor shall adhere to following Laws wherever applicable

1) Workmen Compensation Act, 1923,

2) Payment of wages Act, 1936,

3) Industrial Disputes Act, 1947,

4) Minimum Wages Act, 1948,

5) Factories Act, 1948,

6) Employees PF and Miscellaneous Act, 1952,

7) Payment of Bonus Act, 1965,

8) Payment of Gratuity Act, 1972,

9) Equal Remuneration Act, 1979,

10) Maternity Benefit Act, 1951,

11) Contract Labour(Regulation & Abolition) Act, 1970,

12) Industrial Employment (Standing Orders) Act, 1946,

13) Trade Unions Act, 1926.

14) Child Labour (Prohibition & Regulation) Act, 1986,

15) Inter-State Migrant Workmen’s (Regulation of Employment &Conditions of Service)Act, 1979.

16) The Building and Other Construction workers (Regulation of Employment & Conditions of Service)
Act, 1996 and the Cess Act of 1996,

17) Employee State Insurance Act, 1982,

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act, 1982,

19) The Bonded Labour System (Abolition) Act, 1976,

20) The Employer’s Liability Act, 1938.
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PART V
SPECIAL CONDITIONS

The works which are not covered in the BOQ, but required for this scheme should be done by the
contractor whenever required as supplemental works.

The Contractor shall pump or deliver additional quantity of water to the beneficiaries during
festivals, emergencies, etc as directed by the TWAD Board Officials for which no additional
payment will be made under the price schedule item no:1. The consumables for disinfection will
be paid as per the rate in the BOQ / supplied departmentally.

If the reporting Data furnished by the Data operator under the Contractor is found to be False /
Incorrect, necessary penalty (clause to be adopted) at the rate (as decided by the Executive
Engineer) of Rs. 1,000 per instance.

Online Entry of daily pumping quantity should be consolidated, cross checked by the
Supervisor/Technical Assistant and the data should be updated by the contractor in the TWAD
web page in consultation with the section officer.

The EB reading should be noted / EB Demand should be received from the respective EB Section
Office by the contractor and the same should be reported to the Section Officer, TWAD Board
without any omission/delay.

Every month, the Water Demand raised should be distributed to the respective beneficiary of the
TWAD Board and the acknowledgement of the demand should be reported to the section officer,
TWAD Board. Then the Cheque / DD for the respective demand raised should be received from
the beneficiaries and submitted to the Section officer, TWAD Board without any omission/delay
by the contractor.

Contractor shall do watering of plants, trees, grass, etc., in the premises under the scope of this
contract.

Any public representatives (Panchayat President, Union Chairman, District Chairman, M.L.A, M.P
or any other socially responsible approaches) in connection with water supply problems they
should be treated courteously and proper reply should be given.

No advance payment will be made.

Subletting of contract is not allowed under this contract.

Transfer of the contract is not permissible on any ground.

The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP No.
11128 of 2022 should be implemented scrupulously.

1. The wages paid to the labourers should not be less than minimum wages.

3.

In case the contractor engaged the labourers already worked in the CWSS, the wages already
paid to the labourers should not be reduced at any cost.
9.50 months or Completion of ongoing Retrofitting works whichever is earlier
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Note: Other Special conditions for the items of work to be carried out as per the BOQ
specifications and the corresponding deduction for the work not required to be
carried out for repairs and reconditioning works, etc., shall be included under

special conditions by the Tender calling authority.
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Part-VI

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED UNDER
THIS CONTRACT.

Note:

1) It is the responsibility of the tender calling authority to furnish the details of beneficiaries and

quantity of water to be supplied with respect to the scope of the work to be covered under this
O&M contract without any omission.

2) The details and categorisation of the Initial Reach, Middle Reach and Tail End beneficiaries has to
be clearly mentioned so as to process the payment as per the payment conditions.

3) Any additional condition necessary shall be included in the tender documents under Special
Conditions without detrimental to the interest of Board and the rules in force.

Name of Scheme : CWSS t0 ------=—===—==———mmmmmmmmmmmmemoe in =—=====—mmmmeeeee District
| =
)
— (7)) - -
~~ ] R Supplied Quantity for the s =
) “ Skt Month of g -;,_UZ
ssE .8, ®% HlgZez g2 3
Sl o883 ®O o8 8 xOQg3g >g | 3= >
No. E5GOSTE €0 8g Q< = o=
- 898k 85 € € S IEQnJ BE | —-2®
Z2E & ol o BB 5%1 |2 31| 5 | 8aZ2
o w o )
o= EFg® = , g
2
A Initial Reach Beneficiaries
1
2
3
4
Intermediate Reach
B ..
Beneficiaries
1
2 VIDE ANNEXTURE CC (Seperately Enclosed)
3
4
C Tail End Beneficiaries
1
2
3
4
Total
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LETTER OF NEGOTIATION

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief Engineer

of Division/Circle/Region on

I/We agree to reduce the rates for the items in the BoQ as follows.

SI.No. Item No. In the BoQ Reduced rate/unit
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD
Forwarding Slip to The Lump sum Agreement No.

1. | Name of Work

2. | Estimate Amount

3. | Sanctioned in Original Estimate No.

4. | Revised Estimate No.

5. | Name of Contractor and Address

6. | Original or Supplemental

7. | If Supplemental, Original Agreement No.

8. | Approximate value of work to be done under
this Agreement

9. | If this is Supplemental, approximate value of
works to be done under Original Agreement

10| If bids have been called for, is the lowest
tender accepted? If not reasons to be recorded.

11| Has the contractor signed the divisional copy of
TNBP and Its addenda volume brought upto
date

12| Is data furnished for all items of works noted in
the Schedule

13| Are the rates in Agreement within the estimate

rates / or schedule of rates / approved rates by
the SE whichever is less and the Lump sum

provision sufficient or likely to be exceeded.

Additional Information
A. Original Agreement

1.0riginal Agreement amount of tender
excess and percentage over the estimate
rate.

2.If concessional rate of EMD & SD have

been allowed ref. to sanction thereof
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B. Supplemental Agreement
1.Whether the approval of the
competent authority has been obtained
for the rates
as required as per B.P.Ms.No.27/CMW/
dated 5.2.2002

2.If entrusted without tenders whether
sanction is necessary with reference to
total value of work covered by the

supplemental agreement so far accepted.
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Form of Agreement (Lump sum)

Articles of Agreement made this

Day of S oo
between Thiru---------------------------

hereinafter referred to as the contractor which expression shall where the context so admits include his
heirs, executors, administrators and legal representatives of the one part and the Tamil Nadu Water
Supply and Drainage Board represented by the Executive Engineer/ Superintending Engineer/ Chief
Engineer (hereinafter called the Employer) which expression shall where the context so admits include its
successors in office and assigns) of the other part. Whereas the contractor delivered to the Employer

the bid which was opened on -----

-------------------------------- whereby the contractor offered and undertook to carryout the works
specified under this contract and allied work, i.e. (name of work)

In the State of Tamil Nadu in India, and provide the works, materials matters and things described
or mentioned in these presents at the prices set forth in the schedule annexed to such bid and the
contractor also undertook to do all extra and varied works which might be ordered as part of the
contract on the terms provided for in the conditions and specifications hereto annexed and the
Employer accepted such tender in pursuance where of the parties hereto have entered into this
contract.

And whereas the contractor in accordance with the terms of the said Bid has deposited in the Office

of the ----------mmmmmm e Engineer, TWAD,

-------- as performance security for the due and faithful performance by the contractor of this
contract, the sum of Rs.-----======------- (Rupees

_________________ )

And whereas the contractor fully understands that on receipt of communication of acceptance of bid
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from the accepting authority, there emerges a valid contract between the contractor and the
Employer represented by the Officer accepting the agreement and the bid documents, i.e. invitation
for bids, letter of application, bill of quantities and other schedules, general conditions of the
contract, technical specifications of the bid, negotiation letter, communications of acceptance of
bid, shall constitute the contract for this purpose and be the foundation off rights of both the
parties, as defined in clause 8.1 of "—Bid Documents "Now hereby agreed that in consideration
of payment of the said sum of Rs. (Rupees

) or such other sum as may be arrived at under the clause of the General conditions of the contract
relating to payment by final measurement at unit prices, the contractor shall and well within the time
specified in his bid thoroughly and efficiently and in a good workman like manner perform, provide,
execute and do all the works, materials matters of things incidental to or necessary for the entire
completion of the works specified under this contract and necessary works including all works shown
in the drawings hereinafter referred to or described or set forth the said specifications and schedule
hereto annexed and in accordance with such further drawings and instructions as the Engineer of
the Board or other Engineer duly authorised in that behalf (therein after) and in the annexed
documents referred to as the Engineer) shall at any time in accordance with the said schedule
(Bill of Quantities) and specifications provide and give together, with any alterations in the works or
additions thereto, in the time and manner in such schedule (Bill of Quantities) and specifications
stipulated to the entire satisfaction of the Engineer, the Employer for themselves and their
successors convenient and agree with the Contractor that during the progress of the works and on
the completion of contract to the satisfaction of the Engineer, the Employer shall and will from time
to time on receiving the certificates in writing of the Engineer pay to the contractor according to
such certificates and the terms of this contract the price or sum mentioned in such certificates as
due to the contractor under the terms of this contract subject nevertheless to deductions or
additions thereto or the reform which may be lawfully made under terms of his contract. It is
hereby mutually agreed and declared as follows.

a) All certificates or notice or orders for items or for extra varied or altered works which are to be
the subject of an extra or varied or altered works charge shall be in writing whether so described in
the contract or not and unless in writing shall not be valid or binding or be of any effect whatsoever.
b) The term contract include these presents and the invitation for bid, bid documents, bill of
quantities and other schedules, general conditions, special conditions and specifications hereto
annexed and the plans drawings herein and hereafter referred to.

c) If the contractor claims that the decisions or the instructions of the Employer are unjustified and
that accordingly, he is entitled to extra payments on account thereof he shall forthwith notify this to
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the Employer to record his decisions and reasons therefor in writing and shall within two weeks state
his claims in writing to the Employer thereafter. The Employer shall thereafter within four weeks of
the receipt of the claim, reply to the points raised in the claim. Unless resolved by negotiation or
discussions immediate thereafter, within further four weeks the question of liability for such
payment will be treated as a dispute.

d) In the contract whenever, there is as discretion or exercise of will, by the Employer during the
progress of the work, the mode or manner of the exercise of discretion shall not be a matter for
dispute.

e) The decision of the Employer shall be final conclusive and binding on all, Parties to the Contract
upon all questions relating to the meaning of specifications, designs, drawings and instructions, and
as to the quality of workmanship or material used on the work or any matter arising out of or
relating to the specifications, designs and drawings and instructions concerning the works or the
erection of or failure to execute the same arising during the course of works. The above shall not
be the subject matter of dispute and in no case shall the work be stopped consequent on such a
dispute arising and the work shall also be carried out by the contractor strictly in accordance with
the instructions of the Employer.

f) In case any question, difference or dispute shall arise on ,matters other than clauses (d) and (c)
above and except any of the -excluded matters| mentioned in bid documents touching the
construction of any clause herein contained on the rights, duties and liabilities of the parties hereto

or any other way touching or arising out of these presents, the same shall.

Settlement of dispute
Dispute Redressal Committee

In order to ensure a dispute Redressal mechanism, for tenders of value up to and Rs.1 Crore the
Regional Technical Committee will be the " Dispute Redressal Committee" in order to resolve
any disputes between the Employer / Engineer — in charge concerned and the contractor and
the appeal committee is as mentioned below.

In order to ensure a dispute Redressal mechanism for tenders of value more than Rs.1 crore, a
Committee headed by the Managing Director/Joint Managing Director and consisting of Engineering
Director, TWAD Board and Engineering Director, CMWSS Board as Member, will comprise the " Dispute
Redressal Committee" for each package in order to resolve any disputes between the Employer /

Engineer- incharge concerned and the contractor

i) In the event of non settlement of any dispute by Dispute Redressal Committee arising

between parties here to in respect of any of the matter comprised in this contract, the same
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shall be settled by a competent court having jurisdiction over the place where contract is

awarded and agreement is concluded and by no other court.

ii) Provided always the contractor shall not except with the consent in writing of the Engineer in
any way, delay carrying out works in any such matter,question or dispute being referred to
court but shall proceed with the works with all the diligence and shall until the decision of the
Employer and no award of Competent Civil Court shall

relieve the contractor of his obligations to adhere strictly to the instructions of the Engineer

with regard to the actual carrying out of the works.

a) Time shall be considered as essence of the contract and the contractor hereby agree to
commence the work immediately after taking over of site or signing the agreement whichever
happens earlier. The date of completion is March 31% of the financial year 2022-23.

In witness where of the contractor
and the Employer on behalf of the
Board have caused their common seal to be affixed the day and year first above written Signed, sealed

and delivered by the said.

In the presence of
Signature of Contractor

Name and Seal.
Signature,
Name and Designation of Witness.

Signed by on behalf of TWAD Board.

Signed, Name and ENGINEER
Designation of Witness TWAD BOARD
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Salient Details (as per Scope of the Scheme):
ANNEXTURE -AA

CWSS to 144 Habitations in Manikandam Union and 29 Habitations
in Andanallur Union and 3 Private Beneficiaries in Trichy District

GO MS No:134 /MS&WS /WS3 /dt 8.9.2005 for Rs.1312

Administrative approval

Technical Sanction

Project cost :
Cost for installation

Lakhs.

CE/ER/TNJ 22/2005-06 for Rs . 1291 Lakhs

Rs.1291 Lakhs

Annual Maintenance Cost Rs.30 Lakhs
Date of Commencement 1.11.2007
Date of completion 1.4.2011
Name of Beneficiaries
gl o Design_ed
No. Name of Panchayat | Name of Habitations Ql:r?né;fy Remarks
1 | Athavathur Athavathur 84
2 Palayam 18
3 Koyyathoppu 26
4 Athavathur Santhai 18
5 Pallakkadu 20
6 Melappatti Sakthi 32
Nagar
7 Sunnampukaran Patti 22
8 Nettachikadu 22
9 Thappukkuttikadu 7
10 Nondithiruvenkadu 13
11 | Allithurai Allithurai 59
12 Melasaveyriarpuram 25
13 Santhapuram 23
14 Saravanapuram 38
15 | Thyanoor Thyanoor 61
16 Melakkadu 16
17 Keelakadu 10
18 Ariyathukarai 14
19 | Alunthur Alundur 22
20 Sorakkudi Patti 13
21 Kodanki Patti 4
22 Sevalpatti 15
23 Yahappa Udayan 11
Patti
24 Kavundanayakan 11
Patti



http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=1&hname=Athavathur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=2&hname=Palayam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=3&hname=Koyyathoppu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=4&hname=Athavathur%20Santhai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=5&hname=Pallakkadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=6&hname=Melappatti%20Sakthi%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=6&hname=Melappatti%20Sakthi%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=7&hname=Sunnampukaran%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=8&hname=Nettachikadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=9&hname=Thappukkuttikadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=10&hname=Nondithiruvenkadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=2&hno=1&hname=Allithurai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=2&hno=2&hname=Melasaveyriarpuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=2&hno=3&hname=Santhapuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=2&hno=4&hname=Saravanapuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=3&hno=1&hname=Thyanoor
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=3&hno=2&hname=Melakkadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=3&hno=3&hname=Keelakadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=3&hno=4&hname=Ariyathukarai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=1&hname=Alundur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=2&hname=Sorakkudi%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=3&hname=Kodanki%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=4&hname=Sevalpatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=5&hname=Yahappa%20Udayan%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=5&hname=Yahappa%20Udayan%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=6&hname=Kavundanayakan%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=6&hname=Kavundanayakan%20Patti
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25 Pallappatti (H) 11
26 Chetty Oorani Patti 12
27 Soorali Patti 11
28 Kottapattu 14
29 Seventhiyandi Patti 11
30 Sengulam 9
31 Surakudipatti West 14
32 | Nagamangalam Nagamangalam 15
33 Silambudayan Patti 10
34 J.J.Colony 11
35 Eachan Thottam 8
36 Samiya Pillai Patti 6
North
37 Samiya Pillai Patti 4
South
38 Narayanapuram 34
39 M.G.R.Nagar & Anna 28
Nagar
40 Nehruji Nagar 17
41 Mela Nagamangalam 10
42 Malar Nagar 15
43 Adukumadi 37
Kudiyuruppu
44 | Sethurappatti Sethurappatti 23
45 Velappa Udayan Patti 8
46 Eran Kudi 16
47 Fathima Nagar 15
48 Kumbakkuruchi(H) 12
49 Therku Soorali Patti 13
50 Kujiliam Patti 7
51 Sethurappatti South 15
52 | Ariyavur South Ariyavur South 28
53 Ariyavur North 34
54 Somasipatti 14
55 Otthakadai 11
56 Vijaya Nagaram 14
57 | Chathirappatti Chathirappatti 37
58 | Mathur Mathur 18
59 Sannasi Patti 26
60 Nayakkar Street 6
61 Kallar Street 6
62 Mathur Anna Nagar 4



http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=7&hname=Pallappatti%20(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=8&hname=Chetty%20Oorani%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=9&hname=Soorali%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=10&hname=Kottapattu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=11&hname=Seventhiyandi%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=12&hname=Sengulam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=13&hname=Surakudipatti%20West
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=1&hname=Nagamangalam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=2&hname=Silambudayan%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=3&hname=J.J.Colony
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=4&hname=Eachan%20Thottam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=5&hname=Samiya%20Pillai%20Patti%20North
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=5&hname=Samiya%20Pillai%20Patti%20North
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=6&hname=Samiya%20Pillai%20Patti%20South
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=6&hname=Samiya%20Pillai%20Patti%20South
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=7&hname=Narayanapuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=8&hname=M.G.R.Nagar%20&%20Anna%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=8&hname=M.G.R.Nagar%20&%20Anna%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=9&hname=Nehruji%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=10&hname=Mela%20Nagamangalam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=11&hname=Malar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=12&hname=Adukumadi%20Kudiyuruppu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=12&hname=Adukumadi%20Kudiyuruppu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=1&hname=Sethurappatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=2&hname=Velappa%20Udayan%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=3&hname=Eran%20Kudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=4&hname=Fathima%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=5&hname=Kumbakkuruchi(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=6&hname=Therku%20Soorali%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=7&hname=Kujiliam%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=8&hname=Sethurappatti%20South
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=7&hno=1&hname=Ariyavur%20South
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=7&hno=2&hname=Ariyavur%20North
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=7&hno=3&hname=Somasipatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=7&hno=4&hname=Otthakadai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=7&hno=5&hname=Vijaya%20Nagaram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=8&hno=1&hname=Chathirappatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=1&hname=Mathur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=2&hname=Sannasi%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=3&hname=Nayakkar%20Street
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=4&hname=Kallar%20Street
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=5&hname=Mathur%20Anna%20Nagar
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63 Sannasi Patti AD 15
Colony
64 | Enamkulathur Chinna Alampatti 22
65 Vellivadi 58
66 Raja Kattu Patti 12
67 Thoppu Patti 15
68 Periya Alam Patti 51
69 Alampatti Puthur 51
70 Pudukudiyuruppu 26
71 | Ammapettai Mela Amma Pettai 37
72 Keela Amma Pettai 18
73 Poolan Kulathu Patti 29
74 Vadakku Amma 31
Pettai
75 Amma Pettai Anna 13
Nagar
76 JJ Nagar 18
77 | K.Kallikkudi Kalli Kudi 61
78 Malai Patti 32
79 Poonkudi 33
80 Poonkudi Vadakku 11
Medu
81 Esanai Patti 11
82 Aravakudi (H) 11
83 Manikandam 11
84 Manikandam Union 32
Office
85 Mattaparai Patti 18
86 Deenathyalan Nagar 11
87 Kalingapatti 11
88 Iyyankadu 6
89 Manakandam (H) 11
90 Ambethkar Nagar 6
91 Gandhi Colony 31
92 Ramji Nagar Main 59
93 Kandasamy Udayar 18
Nagar
94 Cholan Nagar 31
95 | Mekkudi Mekkudi 15
96 M.Alampatti 11
97 Senkuruchi 15
98 | Nachikuruchi Nachikuruchi 46
99 Iniyanoor 15



http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=6&hname=Sannasi%20Patti%20Ad%20Colony
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=6&hname=Sannasi%20Patti%20Ad%20Colony
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=10&hno=8&hname=Pudukudiyuruppu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=1&hname=Mela%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=2&hname=Keela%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=3&hname=Poolan%20Kulathu%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=4&hname=Vadakku%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=5&hname=Amma%20Pettai%20Anna%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=6&hname=Jj%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=1&hname=Mela%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=2&hname=Keela%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=3&hname=Poolan%20Kulathu%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=4&hname=Vadakku%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=4&hname=Vadakku%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=5&hname=Amma%20Pettai%20Anna%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=5&hname=Amma%20Pettai%20Anna%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=6&hname=Jj%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=1&hname=Kalli%20Kudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=2&hname=Malai%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=3&hname=Poonkudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=4&hname=Poonkudi%20Vadakku%20Medu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=4&hname=Poonkudi%20Vadakku%20Medu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=5&hname=Esanai%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=6&hname=Aravakudi%20(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=7&hname=Manikandam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=8&hname=Manikandam%20Union%20Office
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=8&hname=Manikandam%20Union%20Office
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=9&hname=Mattaparai%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=10&hname=Deenathyalan%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=11&hname=Kalingapatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=12&hname=Iyyankadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=13&hname=Manakandam%20(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=14&hname=Ambethkar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=15&hname=Gandhi%20Colony
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=16&hname=Ramji%20Nagar%20Main
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=17&hname=Kandasamy%20Udyar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=17&hname=Kandasamy%20Udyar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=18&hname=Cholan%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=13&hno=1&hname=Mekkudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=13&hno=2&hname=M.Alampatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=13&hno=3&hname=Senkuruchi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=1&hname=Nachikuruchi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=2&hname=Iniyanoor
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100 Deeran Nagar 59
101 Pomma Samuhiram 34
102 Kanakalakshmi Nagar 61
103 Cholinga Nallur 15
104 Vasan Nagar 76
105 Vanchinathan Nagar 38
106 | Navalur Kuttappattu Kuttapattu 63
107 Keelakadu 15
108 Aravangal Patti 14
109 Bharathi Nagar 7
110 Vannan Kovil 14
111 Muthu Kulam 14
112 Navalur 31
113 Anbu Nagar 13
114 Ambethkar Nagar 12
115 | Paganoor Paganoor North 22
116 Mela Paganoor 37
117 Paganoor South 18
118 | Mudikandam Mudikandam 17
119 Kolarpatti 15
120 Olaiyur 37
121 Olaiyur East Street 15
122 | Thuraikudi Thurai Kudi 22
123 Kolukattan Kudi 13
124 | Thirumalai Thirumalai 14
Samuthiram Samuthiram
125 Mullipatti 14
126 | Kumaravayalur Kumaravayalur 31
127 Kumaravayalur(H) 18
128 Kothattai 16
129 Kothattai (HO 10
130 | Somarasampettai Somarasampettai 65
131 Ambathkar Nagar 12
132 Keelavayalur 14
133 Varagan Thidal 16
134 Pappakuruchi(H) 14
135 Siruvayalur 32
136 Vadugaputhur 14
137 Ammbalakara Street 72
138 K.K. Nagar 17
139 | Punganur Punganoor 77



http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=3&hname=Deeran%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=4&hname=Pomma%20Samuhiram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=5&hname=Kanakalakshmi%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=6&hname=Cholinga%20Nallur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=7&hname=Vasan%20%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=8&hname=Vanchinathan%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=1&hname=Kuttapattu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=2&hname=Keelakadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=3&hname=Aravangal%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=4&hname=Bharathi%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=5&hname=Vannan%20Kovil
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=6&hname=Muthu%20Kulam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=7&hname=Navalur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=8&hname=Anbu%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=9&hname=Ambethkar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=18&hno=1&hname=Paganoor%20North
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=18&hno=2&hname=Mela%20Paganoor
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=18&hno=3&hname=Paganoor%20South
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=19&hno=1&hname=Mudikandam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=19&hno=2&hname=Kolarpatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=19&hno=3&hname=Olaiyur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=19&hno=4&hname=Olaiyur%20East%20Street
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=20&hno=1&hname=Thurai%20Kudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=20&hno=2&hname=Kolukattan%20Kudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=21&hno=1&hname=Thirumalai%20Samuthiram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=21&hno=1&hname=Thirumalai%20Samuthiram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=21&hno=2&hname=Mullipatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=24&hno=1&hname=Kumaravayalur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=24&hno=2&hname=Kumaravayalur(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=24&hno=3&hname=Kothattai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=24&hno=4&hname=Kothattai%20(H0
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=1&hname=Somarasampettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=2&hname=Ambathkar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=3&hname=Keelavayalur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=4&hname=Varagan%20Thidal
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=5&hname=Pappakuruchi(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=6&hname=Siruvayalur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=7&hname=Vadugaputhur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=8&hname=Ammbalakara%20Street
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=9&hname=K.K.%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=1&hname=Punganoor
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140 Punganoor Ad Colony 8
141 Ammasi Kavundan 10
Kadu

142 Murugan Kovil Street 14
143 Kalingankadu 25
144 Anthoniarpuram 17
145 | Pothavoor Pothavur 26
146 Vadakku Medu 11
147 Singala Puram 19
148 Uppukachi Medu 20
149 Raja Pattiyan Theru 8

150 Sivantha Nagar 16
151 | Puliur Puliur 22
152 Keelamedu 15
153 Therkumedu 21
154 Upukarankulam 19
155 Koilanditheru 14
156 | Ettarai Ettarai 54
157 Ettaraipalayam 25
158 Ponukuthikadu 19
159 Natarajapuram (New) 23
160 | Posampatti Posampatti 42
161 Viyalanmedu 31
162 Keerikalmedu 20
163 Ganeshapuram 21
164 Maniyampattiyankadu 23
165 Melakadu 19
166 Rajiv Nagar And MGR 29

Nagar
167 | Allur Allur 87
168 | Thiruchendurai Thiruchendurai 57
169 | Andanallur Andanallur 133
170 | Periyakaruppur Periyakaruppur 15
171 Subbaiyapuram 10
172 | Kulumani Kulumani 163
173 | Kodiyalam Ayilapettai 56
174 | Power Grid corporation, Alundur 10
175 | TNNLU, Navalur Kuttappattu 250
176 | Kali Aerated Water works 50
Total 4570

POPULATION AND REQUIREMENTS (TOTAL)



http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=2&hname=Punganoor%20Ad%20Colony
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=3&hname=Ammasi%20Kavundan%20Kadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=3&hname=Ammasi%20Kavundan%20Kadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=4&hname=Murugan%20Kovil%20Street
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=5&hname=Kalingankadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=7&hname=Anthoniarpuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=1&hname=Pothavur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=2&hname=Vadakku%20Medu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=4&hname=Singala%20Puram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=5&hname=Uppukachi%20Medu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=6&hname=Raja%20Pattiyan%20Theru
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=7&hname=Sivantha%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=18&hno=1&hname=Puliur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=18&hno=2&hname=Keelamedu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=18&hno=4&hname=Therkumedu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=18&hno=6&hname=Upukarankulam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=18&hno=9&hname=Koilanditheru
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=19&hno=1&hname=Ettarai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=19&hno=2&hname=Ettaraipalayam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=19&hno=3&hname=Ponukuthikadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=19&hno=4&hname=Natarajapuram%20(New)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=1&hname=Posampatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=2&hname=Viyalanmedu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=3&hname=Keerikalmedu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=4&hname=Ganeshapuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=5&hname=Maniyampattiyankadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=6&hname=Melakadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=7&hname=Rajivnagar%20And%20Mgrnagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=7&hname=Rajivnagar%20And%20Mgrnagar
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Present Population / 2006

Intermediate Population /
2021
Ultimate Population / 2036

Present requirement
Intermediate requirement

Ultimate requirement

Hours of Pumping
Head Works

a) Source
Infiltration Well

106

89709 12613 10959 113281
98685 13875 12055 124615
107647 15136 13151 135934

3.73 + 0.30 MLD / 3106 LPM + 0.51 MLD / 424 LPM (7
Habs.)
4.08 + 0.30 MLD / 3400 LPM + 0.59 MLD / 492 LPM (7
Habs.)

20 Hours 21.45 Hrs

2 Nos., Dia 4.5 m & Depth 12 m

Collection Well Cum Pumphouse Dia 5 m, depthl2 m,

b) Pumpsets
Infiltration Well

Collection Well Cum
Pumphouse

Booster Sump
Booster Sump I

Booster Sump II

Pumping Main

Capacity 2.25 LL

Submersible Pumpset - 2 Nos 12.50 HP,1553 Ipmx20 m
(100 % Standbye)

Vertical Turbine Pumpset - 2 Nos 30 HP, 3106 Ipm x 29m
(100% Standbye)

Submersible Pumpset - 7.50 HP 424 LPM x 38 m Head
(100% Standbye) for 7 Habs.

Vadugaputhur Dia 5 m depth 2.5 m Capacity 2 LL
Centrifugal 1+1 Nos (100 % standbye ) 40 HP, 2706x40 m
Submersible 1+1 No (100 % standbye) 3 HP,400 Ipmx15 m
Ariyavur North Dia 5 m depth 2.5 m Capacity 1 LL

Submersible 1+1 No (100 % standbye) 25 HP, 978 Ipmx55
m
Submersible 1+1 No (100 % standbye) 3 HP, 105 Ipmx24 m

Connecting Main Infiltration Well

To Collection Sump
Pumping Main
Booster Main 1

Booster Main II

200 mm CI LA Class Pipe - 140 m

200 mm DI K9 Pipe -200 m

12285 m

350 mm PSC 6KSC & 350 mm PSC 4 KSC Pipe
10500 m

Sizes varies from 350 mm AC CL 20 to 250 mm AC CL 15
12760 m

Sizes varies from 200 mm AC CL 20, 200 mm ACCL 15 &
140 mm PVC 4 KSC Pipe

Branch Main & Feeder Main 174.24 Km
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Group Sumps
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I\?(I) Location Sump Capacity Pumpset Details
1 | Kanagalaksmi Nagar 1.50 LL 3 HP Submersible 358 Ipm x 20 m
2 | Malaipatti 2.00 LL 3 HP Submersible 287 Ipm x 18 m
5 HP Submersible 246 Ipm x 24 m
3 | Saravanapuram 5.00 LL 7.5 HP Submersible 391 Ipm x 29 m
5 HP Submersible 373 Ipm x 22 m
4 | Keelakadu 2.50 LL 5 HP Submersible 246 Ipm x 29 m
7.5 HP Submersible 524 Ipm x31 m
5 HP Submersible 350 Ipm x 40 m
5 | Poongudi 0.30 LL 7.5 HP Submersible 249 Ipm x 34 m
1.5 HP Submersible 60 Ipm x 17 m
6 | Mathur 3.50 LL 3 HP Submersible 158 Ipm x 35 m
3 HP Submersible 211 Ipm x 36 m
4 HP Submersible 663 Ipm x 19 m
7 | Enamkulathur 2 LL 3 HP Submersible 279 Ipm x 27 m
3 HP Submersible 101 Ipm x 31 m
3 HP Submersible 232 Ipm x12 m
8 | Narayanapuram 0.60 LL 2 HP Submersible 128 Ipm x 18 m
5 HP Submersible 422 Ipm x 24 m
9 | M.Alampatty 0.30 LL 1 HP Submersible 58 Ipm x 14 m
5 HP Submersible 194 Ipm x 29 m
10 | Kodangipatty 0.10 LL 2 HP Submersible 124 Ipm x 33 m
11 | Vadakkimedu 0.30 LL 3 HP Submersible 230 Ipm x 26 m
12 | Thirumalaisamuthiram | 0.10 LL 1 HP Submersible 100 Ipm x 25 m

Service Reservoirs

155 Nos + 29 Nos = 184 Nos
(Capacity varies from 0.1 LLto 1 LL)
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List of equipments, installations, structures, pipelines, appurtenances etc., to be operated
and maintained under this contract.

1

10

11

Annexure BB

Head Works
a) Source
Infiltration Well 2 Nos., Dia 4.5 m & Depth 12 m
Collection Well Cum Pumphouse Dia 5 m, depthl2 m,
Capacity 2.25 LL
b) Pumpsets
Infiltration Well Submersible Pumpset - 2 Nos 12.50 HP,1553 Ipmx20 m
(100 % Standbye)
Collection Well Cum Vertical Turbine Pumpset - 2 Nos 30 HP, 3106 Ipm x 29m
Pumphouse (100% Standbye)
Submersible Pumpset - 7.50 HP 424 LPM x 38 m Head
(100% Standbye) for 7 Habs.
Booster Sump
Booster Sump I Vadugaputhur Dia 5 m depth 2.5 m Capacity 2 LL
Centrifugal 1+1 Nos (100 % standbye ) 40 HP, 2706x40 m
Submersible 1+1 No (100 % standbye) 3 HP,400 Ipmx15 m
Booster Sump II Ariyavur North Dia 5 m depth 2.5 m Capacity 1 LL
Submersible 1+1 No (100 % standbye) 25 HP, 978 Ipmx55
m
Submersible 1+1 No (100 % standbye) 3 HP, 105 Ipmx24 m
Pumping Main
Connecting Main Infiltration Well
To Collection Sump 200 mm CI LA Class Pipe - 140 m
200 mm DI K9 Pipe -200 m
Pumping Main 12285 m
350 mm PSC 6KSC & 350 mm PSC 4 KSC Pipe
Booster Main I 10500 m
Sizes varies from 350 mm AC CL 20 to 250 mm AC CL 15
Booster Main II 12760 m
Sizes varies from 200 mm AC CL 20, 200 mm ACCL 15 &
140 mm PVC 4 KSC Pipe
Branch Main & Feeder Main 174.24 Km
Group Sumps
I\?(I) Location Sump Capacity Pumpset Details
1 | Kanagalaksmi Nagar | 1.50 LL 3 HP Submersible 358 Ipm
x20m
2 | Malaipatti 2.00 LL 3 HP Submersible 287 Ipm
Xx18 m
5 HP Submersible 246 Ipm
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X24 m

Saravanapuram

5.00 LL

7.5 HP Submersible 391
Ipm X 29 m

5 HP Submersible 373 Ipm
X22m

Keelakadu

2.50 LL

5 HP Submersible 246 Ipm
X29m

7.5 HP Submersible 524
Ipm x31 m

5 HP Submersible 350 Ipm x

40 m

Poongudi

0.30 LL

7.5 HP Submersible 249
Ipm x 34 m

1.5 HP Submersible 60 Ipm
X 17 m

Mathur

3.50 LL

3 HP Submersible 158 Ipm
Xx35m

3 HP Submersible 211 Ipm
x 36 m

4 HP Submersible 663 Ipm
x19m

Enamkulathur

2LL

3 HP Submersible 279 Ipm
X 27 m

3 HP Submersible 101 Ipm
Xx31lm

3 HP Submersible 232 Ipm
x12 m

Narayanapuram

0.60 LL

2 HP Submersible 128 Ipm
Xx18 m

5 HP Submersible 422 Ipm
X24m

M.Alampatty

0.30 LL

1 HP Submersible 58 Ipm x
14 m

5 HP Submersible 194 Ipm
X29m

10

Kodangipatty

0.10 LL

2 HP Submersible 124 Ipm
X33 m

11

Vadakkimedu

0.30 LL

3 HP Submersible 230 Ipm
X 26 m

12

Thirumalaisamuthiram

0.10 LL

1 HP Submersible 100 Ipm
Xx25m

Service Reservoirs

155 Nos + 29 Nos

184 Nos

(Capacity varies from 0.1 LL to 1 LL)
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Part-VI

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED UNDER

THIS CONTRACT.
c
252 . 2 - i
S s g9 S L 28
No. CE&S 5 5 38
0% § 9 @ £ 8
EJB g g 2%
s F Z z <
A | Initial Reach Beneficiaries
1 | Manikandam Unuion Athavathur Athavathur 84
2 | Manikandam Unuion Athavathur Palayam 18
3 | Manikandam Unuion Athavathur Koyyathoppu 26
4 | Manikandam Unuion Athavathur Melappatti Sakthi Nagar 32
5 | Manikandam Unuion Allithurai Allithurai 59
6 | Manikandam Unuion Allithurai Melasaveyriarpuram 25
7 | Manikandam Unuion Allithurai Santhapuram 23
8 | Manikandam Unuion Allithurai Saravanapuram 38
9 | Manikandam Unuion Thyanoor Thyanoor 61
10 | Manikandam Unuion Thyanoor Keelakadu 10
11 | Manikandam Unuion Thyanoor Ariyathukarai 14
12 | Manikandam Unuion Alunthur Kodanki Patti 4
13 | Manikandam Unuion Alunthur Yahappa Udayan Patti 11
14 | Manikandam Unuion Alunthur Kavundanayakan Patti 11
15 | Manikandam Unuion Alunthur Chetty Oorani Patti 12
16 | Manikandam Unuion Alunthur Soorali Patti 11
17 | Manikandam Unuion Nagamangalam Nagamangalam 15
18 | Manikandam Unuion Nagamangalam Silambudayan Patti 10
19 | Manikandam Unuion Nagamangalam J.J.Colony 11
20 | Manikandam Unuion Nagamangalam Narayanapuram 34
21 | Manikandam Unuion Nagamangalam Mela Nagamangalam 10
22 | Manikandam Unuion Nagamangalam Malar Nagar 15
23 | Manikandam Unuion Nagamangalam Adukumadi Kudiyuruppu 37
24 | Manikandam Unuion Sethurappatti Velappa Udayan Patti 8
25 | Manikandam Unuion Sethurappatti Eran Kudi 16
26 | Manikandam Unuion Ariyavur South Ariyavur South 28
27 | Manikandam Unuion Ariyavur South Ariyavur North 34
28 | Manikandam Unuion Ariyavur South Otthakadai 11
29 | Manikandam Unuion Mathur Mathur 18



http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=1&hname=Athavathur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=2&hname=Palayam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=3&hname=Koyyathoppu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=6&hname=Melappatti%20Sakthi%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=2&hno=1&hname=Allithurai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=2&hno=2&hname=Melasaveyriarpuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=2&hno=3&hname=Santhapuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=2&hno=4&hname=Saravanapuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=3&hno=1&hname=Thyanoor
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=3&hno=3&hname=Keelakadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=3&hno=4&hname=Ariyathukarai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=3&hname=Kodanki%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=5&hname=Yahappa%20Udayan%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=6&hname=Kavundanayakan%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=8&hname=Chetty%20Oorani%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=9&hname=Soorali%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=1&hname=Nagamangalam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=2&hname=Silambudayan%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=3&hname=J.J.Colony
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=7&hname=Narayanapuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=10&hname=Mela%20Nagamangalam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=11&hname=Malar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=12&hname=Adukumadi%20Kudiyuruppu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=2&hname=Velappa%20Udayan%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=3&hname=Eran%20Kudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=7&hno=1&hname=Ariyavur%20South
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=7&hno=2&hname=Ariyavur%20North
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=7&hno=4&hname=Otthakadai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=1&hname=Mathur
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30 | Manikandam Unuion Mathur Sannasi Patti 26
31 | Manikandam Unuion Mathur Nayakkar Street 6
32 | Manikandam Unuion Mathur Kallar Street 6
33 | Manikandam Unuion Enamkulathur Chinna Alampatti 22
34 | Manikandam Unuion Enamkulathur Vellivadi 58
35 | Manikandam Unuion Enamkulathur Thoppu Patti 15
36 | Manikandam Unuion Enamkulathur Periya Alam Patti 51
37 | Manikandam Unuion Enamkulathur Pudukudiyuruppu 26
38 | Manikandam Unuion Ammapettai Mela Amma Pettai 37
39 | Manikandam Unuion Ammapettai Keela Amma Pettai 18
40 | Manikandam Unuion Ammapettai Amma Pettai Anna Nagar 13
41 | Manikandam Unuion K.Kallikkudi Kalli Kudi 61
42 | Manikandam Unuion K.Kallikkudi Malai Patti 32
43 | Manikandam Unuion K.Kallikkudi Poonkudi 33
44 | Manikandam Unuion K.Kallikkudi Poonkudi Vadakku Medu 11
45 | Manikandam Unuion K.Kallikkudi Aravakudi (H) 11
46 | Manikandam Unuion K.Kallikkudi Gandhi Colony 31
47 | Manikandam Unuion Mekkudi Mekkudi 15
48 | Manikandam Unuion Mekkudi M.Alampatti 11
49 | Manikandam Unuion Nachikuruchi Iniyanoor 15
50 | Manikandam Unuion Nachikuruchi Pomma Samuhiram 34
51 | Manikandam Unuion Nachikuruchi Kanakalakshmi Nagar 61
52 | Manikandam Unuion Nachikuruchi Cholinga Nallur 15
53 | Manikandam Unuion Nachikuruchi Vasan Nagar 76
54 | Manikandam Unuion Navalur Kuttapattu 63
Kuttappattu
55 | Manikandam Unuion Navalur Keelakadu 15
Kuttappattu
56 | Manikandam Unuion Navalur Aravangal Patti 14
Kuttappattu
57 | Manikandam Unuion Navalur Vannan Kovil 14
Kuttappattu
58 | Manikandam Unuion Paganoor Paganoor North 22
59 | Manikandam Unuion Paganoor Mela Paganoor 37
60 | Manikandam Unuion Paganoor Paganoor South 18
61 | Manikandam Unuion Mudikandam Mudikandam 17
62 | Manikandam Unuion Mudikandam Kolarpatti 15
63 | Manikandam Unuion Thirumalai Thirumalai Samuthiram 14
Samuthiram
64 | Manikandam Unuion Somarasampettai | Keelavayalur 14
65 | Manikandam Unuion Somarasampettai | Varagan Thidal 16
66 | Manikandam Unuion Somarasampettai | Pappakuruchi(H) 14
67 | Manikandam Unuion Somarasampettai | Vadugaputhur 14
68 | Manikandam Unuion Punganur Punganoor 77



http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=2&hname=Sannasi%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=3&hname=Nayakkar%20Street
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=4&hname=Kallar%20Street
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=10&hno=8&hname=Pudukudiyuruppu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=1&hname=Mela%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=3&hname=Poolan%20Kulathu%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=4&hname=Vadakku%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=6&hname=Jj%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=1&hname=Mela%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=2&hname=Keela%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=5&hname=Amma%20Pettai%20Anna%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=1&hname=Kalli%20Kudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=2&hname=Malai%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=3&hname=Poonkudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=4&hname=Poonkudi%20Vadakku%20Medu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=6&hname=Aravakudi%20(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=15&hname=Gandhi%20Colony
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=13&hno=1&hname=Mekkudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=13&hno=2&hname=M.Alampatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=2&hname=Iniyanoor
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=4&hname=Pomma%20Samuhiram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=5&hname=Kanakalakshmi%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=6&hname=Cholinga%20Nallur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=7&hname=Vasan%20%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=1&hname=Kuttapattu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=2&hname=Keelakadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=3&hname=Aravangal%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=5&hname=Vannan%20Kovil
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=18&hno=1&hname=Paganoor%20North
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=18&hno=2&hname=Mela%20Paganoor
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=18&hno=3&hname=Paganoor%20South
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=19&hno=1&hname=Mudikandam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=19&hno=2&hname=Kolarpatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=21&hno=1&hname=Thirumalai%20Samuthiram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=3&hname=Keelavayalur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=4&hname=Varagan%20Thidal
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=5&hname=Pappakuruchi(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=7&hname=Vadugaputhur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=1&hname=Punganoor
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69 | Manikandam Unuion Punganur Murugan Kovil Street 14
70 | Manikandam Unuion Punganur Anthoniarpuram 17
71 | Anthanallur Union Pothavoor Pothavur 26
72 | Anthanallur Union Pothavoor Vadakku Medu 11
73 | Anthanallur Union Pothavoor Sivantha Nagar 16
74 | Anthanallur Union Ettarai Ettarai 54
75 | Anthanallur Union Ettarai Ettaraipalayam 25
76 | Anthanallur Union Ettarai Natarajapuram (New) 23
77 | Anthanallur Union Posampatti Posampatti 42
78 | Anthanallur Union Posampatti Ganeshapuram 21
79 | Anthanallur Union Posampatti Maniyampattiyankadu 23
80 | Anthanallur Union Allur Allur 87
81 | Anthanallur Union Thiruchendurai Thiruchendurai 57
82 | Anthanallur Union Periyakaruppur Periyakaruppur 15
83 | Anthanallur Union Periyakaruppur Subbaiyapuram 10
84 | Power Grid corporation, Alundur 10
85 | TNNLU, Navalur Kuttappattu 250
86 | Kali Aerated Water works 50
B | Intermediate Reach Beneficiaries

1 | Manikandam Unuion Athavathur Athavathur Santhai 18
2 | Manikandam Unuion Athavathur Pallakkadu 20
3 | Manikandam Unuion Athavathur Sunnampukaran Patti 22
4 | Manikandam Unuion Athavathur Nettachikadu 22
5 | Manikandam Unuion Athavathur Nondithiruvenkadu 13
6 | Manikandam Unuion Thyanoor Melakkadu 16
7 | Manikandam Unuion Alunthur Alundur 22
8 | Manikandam Unuion Alunthur Sorakkudi Patti 13
9 | Manikandam Unuion Alunthur Sevalpatti 15
10 | Manikandam Unuion Alunthur Pallappatti (H) 11
11 | Manikandam Unuion Alunthur Sengulam 9
12 | Manikandam Unuion Alunthur Surakudipatti West 14
13 | Manikandam Unuion Nagamangalam Eachan Thottam 8
14 | Manikandam Unuion Nagamangalam Samiya Pillai Patti North 6
15 | Manikandam Unuion Nagamangalam Samiya Pillai Patti South 4
16 | Manikandam Unuion Nagamangalam M.G.R.Nagar & Anna Nagar 28
17 | Manikandam Unuion Nagamangalam Nehruji Nagar 17
18 | Manikandam Unuion Sethurappatti Sethurappatti 23
19 | Manikandam Unuion Sethurappatti Therku Soorali Patti 13
20 | Manikandam Unuion Sethurappatti Kujiliam Patti 7
21 | Manikandam Unuion Sethurappatti Sethurappatti South 15
22 | Manikandam Unuion Ariyavur South Somasipatti 14



http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=4&hname=Murugan%20Kovil%20Street
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=7&hname=Anthoniarpuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=1&hname=Pothavur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=2&hname=Vadakku%20Medu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=7&hname=Sivantha%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=19&hno=1&hname=Ettarai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=19&hno=2&hname=Ettaraipalayam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=19&hno=4&hname=Natarajapuram%20(New)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=1&hname=Posampatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=4&hname=Ganeshapuram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=5&hname=Maniyampattiyankadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=4&hname=Athavathur%20Santhai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=5&hname=Pallakkadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=7&hname=Sunnampukaran%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=8&hname=Nettachikadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=10&hname=Nondithiruvenkadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=3&hno=2&hname=Melakkadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=1&hname=Alundur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=2&hname=Sorakkudi%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=4&hname=Sevalpatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=7&hname=Pallappatti%20(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=12&hname=Sengulam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=13&hname=Surakudipatti%20West
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=4&hname=Eachan%20Thottam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=5&hname=Samiya%20Pillai%20Patti%20North
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=6&hname=Samiya%20Pillai%20Patti%20South
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=8&hname=M.G.R.Nagar%20&%20Anna%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=5&hno=9&hname=Nehruji%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=1&hname=Sethurappatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=6&hname=Therku%20Soorali%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=7&hname=Kujiliam%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=8&hname=Sethurappatti%20South
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=7&hno=3&hname=Somasipatti
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23 | Manikandam Unuion Ariyavur South Vijaya Nagaram 14
24 | Manikandam Unuion Chathirappatti Chathirappatti 37
25 | Manikandam Unuion Mathur Sannasi Patti AD Colony 15
26 | Manikandam Unuion Enamkulathur Alampatti Puthur 51
27 | Manikandam Unuion Ammapettai Poolan Kulathu Patti 29
28 | Manikandam Unuion Ammapettai JJ Nagar 18
29 | Manikandam Unuion K.Kallikkudi Esanai Patti 11
30 | Manikandam Unuion K.Kallikkudi Manikandam 11
31 | Manikandam Unuion K.Kallikkudi Mattaparai Patti 18
32 | Manikandam Unuion K.Kallikkudi Deenathyalan Nagar 11
33 | Manikandam Unuion K.Kallikkudi Kalingapatti 11
34 | Manikandam Unuion K.Kallikkudi Iyyankadu 6
35 | Manikandam Unuion K.Kallikkudi Manakandam (H) 11
36 | Manikandam Unuion Mekkudi Senkuruchi 15
37 | Manikandam Unuion Nachikuruchi Deeran Nagar 59
38 | Manikandam Unuion Nachikuruchi Vanchinathan Nagar 38
39 | Manikandam Unuion Navalur Bharathi Nagar 7
Kuttappattu
40 | Manikandam Unuion Navalur Anbu Nagar 13
Kuttappattu
41 | Manikandam Unuion Navalur Ambethkar Nagar 12
Kuttappattu
42 | Manikandam Unuion Mudikandam Olaiyur 37
43 | Manikandam Unuion Mudikandam Olaiyur East Street 15
44 | Manikandam Unuion Thirumalai Mullipatti 14
Samuthiram
45 | Manikandam Unuion Kumaravayalur Kumaravayalur 31
46 | Manikandam Unuion Kumaravayalur Kumaravayalur(H) 18
47 | Manikandam Unuion Kumaravayalur Kothattai (H) 10
48 | Manikandam Unuion Somarasampettai | Somarasampettai 65
49 | Manikandam Unuion Somarasampettai | Siruvayalur 32
50 | Manikandam Unuion Somarasampettai | K.K. Nagar 17
51 | Manikandam Unuion Punganur Punganoor Ad Colony 8
52 | Manikandam Unuion Punganur Ammasi Kavundan Kadu 10
53 | Anthanallur Union Pothavoor Singala Puram 19
54 | Anthanallur Union Pothavoor Uppukachi Medu 20
55 | Anthanallur Union Pothavoor Raja Pattiyan Theru 8
56 | Anthanallur Union Puliur Puliur 22
57 | Anthanallur Union Puliur Keelamedu 15
58 | Anthanallur Union Puliur Therkumedu 21
59 | Anthanallur Union Ettarai Ponukuthikadu 19
60 | Anthanallur Union Posampatti Viyalanmedu 31
61 | Anthanallur Union Posampatti Melakadu 19



http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=7&hno=5&hname=Vijaya%20Nagaram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=8&hno=1&hname=Chathirappatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=6&hname=Sannasi%20Patti%20Ad%20Colony
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=5&hname=Amma%20Pettai%20Anna%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=3&hname=Poolan%20Kulathu%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=6&hname=Jj%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=5&hname=Esanai%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=7&hname=Manikandam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=9&hname=Mattaparai%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=10&hname=Deenathyalan%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=11&hname=Kalingapatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=12&hname=Iyyankadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=13&hname=Manakandam%20(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=13&hno=3&hname=Senkuruchi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=3&hname=Deeran%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=8&hname=Vanchinathan%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=4&hname=Bharathi%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=8&hname=Anbu%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=9&hname=Ambethkar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=19&hno=3&hname=Olaiyur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=19&hno=4&hname=Olaiyur%20East%20Street
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=21&hno=2&hname=Mullipatti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=24&hno=1&hname=Kumaravayalur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=24&hno=2&hname=Kumaravayalur(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=24&hno=4&hname=Kothattai%20(H0
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=1&hname=Somarasampettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=6&hname=Siruvayalur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=9&hname=K.K.%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=2&hname=Punganoor%20Ad%20Colony
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=3&hname=Ammasi%20Kavundan%20Kadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=4&hname=Singala%20Puram
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=5&hname=Uppukachi%20Medu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=17&hno=6&hname=Raja%20Pattiyan%20Theru
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=18&hno=1&hname=Puliur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=18&hno=2&hname=Keelamedu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=18&hno=4&hname=Therkumedu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=19&hno=3&hname=Ponukuthikadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=2&hname=Viyalanmedu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=6&hname=Melakadu
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62 | Anthanallur Union Andanallur Andanallur 133
63 | Anthanallur Union Kodiyalam Ayilapettai 56
C | Tail End Beneficiaries
1 | Manikandam Unuion Athavathur Thappukkuttikadu 7
2 | Manikandam Unuion Alunthur Kottapattu 14
3 | Manikandam Unuion Alunthur Seventhiyandi Patti 11
4 | Manikandam Unuion Sethurappatti Fathima Nagar 15
5 | Manikandam Unuion Sethurappatti Kumbakkuruchi(H) 12
6 | Manikandam Unuion Mathur Mathur Anna Nagar 4
7 | Manikandam Unuion Enamkulathur Raja Kattu Patti 12
8 | Manikandam Unuion Ammapettai Vadakku Amma Pettai 31
9 | Manikandam Unuion K.Kallikkudi Manikandam Union Office 32
10 | Manikandam Unuion K.Kallikkudi Ambethkar Nagar 6
11 | Manikandam Unuion K.Kallikkudi Ramiji Nagar Main 59
12 | Manikandam Unuion K.Kallikkudi Kandasamy Udayar Nagar 18
13 | Manikandam Unuion K.Kallikkudi Cholan Nagar 31
14 | Manikandam Unuion Nachikuruchi Nachikuruchi 46
15 | Manikandam Unuion Navalur Muthu Kulam 14
Kuttappattu
16 | Manikandam Unuion Navalur Navalur 31
Kuttappattu
17 | Manikandam Unuion Thuraikudi Thurai Kudi 22
18 | Manikandam Unuion Thuraikudi Kolukattan Kudi 13
19 | Manikandam Unuion Kumaravayalur Kothattai 16
20 | Manikandam Unuion Somarasampettai | Ambathkar Nagar 12
21 | Manikandam Unuion Somarasampettai | Ammbalakara Street 72
22 | Manikandam Unuion Punganur Kalingankadu 25
23 | Anthanallur Union Puliur Upukarankulam 19
24 | Anthanallur Union Puliur Koilanditheru 14
25 | Anthanallur Union Posampatti Keerikalmedu 20
26 | Anthanallur Union Posampatti Rajiv Nagar and MGR Nagar 29
27 | Anthanallur Union Kulumani Kulumani 163
Total 4570



http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=1&hno=9&hname=Thappukkuttikadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=10&hname=Kottapattu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=4&hno=11&hname=Seventhiyandi%20Patti
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=4&hname=Fathima%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=6&hno=5&hname=Kumbakkuruchi(H)
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=9&hno=5&hname=Mathur%20Anna%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=2&hname=Keela%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=11&hno=4&hname=Vadakku%20Amma%20Pettai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=8&hname=Manikandam%20Union%20Office
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=14&hname=Ambethkar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=16&hname=Ramji%20Nagar%20Main
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=17&hname=Kandasamy%20Udyar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=12&hno=18&hname=Cholan%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=14&hno=1&hname=Nachikuruchi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=6&hname=Muthu%20Kulam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=17&hno=7&hname=Navalur
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=20&hno=1&hname=Thurai%20Kudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=20&hno=2&hname=Kolukattan%20Kudi
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=24&hno=3&hname=Kothattai
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=2&hname=Ambathkar%20Nagar
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=25&hno=8&hname=Ammbalakara%20Street
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=270&pcode=26&hno=5&hname=Kalingankadu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=18&hno=6&hname=Upukarankulam
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=18&hno=9&hname=Koilanditheru
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=3&hname=Keerikalmedu
http://218.248.23.7/maint-projects/frmhabit.aspx?dcode=12&bcode=280&pcode=25&hno=7&hname=Rajivnagar%20And%20Mgrnagar

