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CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document) 

The check list is only indicative and to assist the bidder in satisfactorily enclosing all 

required major documents for Technical Qualification. The list is not exhaustive and the 

bidder should read all clauses of the bid document so as to enclose all documents as 

required: 

A. BID SECURITY 

i) Bid security for a value of Rs 50,000/- to be furnished 

ii) Furnish the details of Bid Security as under 

  Sl. 

No. 
Name of the Bidder Amount and type of security Issued By 

    

 

 

 

 

 

 

 

Sl. 
No. 

Description 
Page Nos. in the 

Bidder’s 

Document 

1. Affidavit as an undertaking given by the Contractor should be certified 
by the Notary duly stamped on a Notaries Stamp (Annexure-XI) 

 

 

 List of Certificates to be enclosed by the Bidder (Notarized as per requirement)  

Sl. 
No. 

Description 

Page Nos. in the 

Bidder’s 
Document 

1. Signature of the proprietor or proprietress attested by the Notary 

public. 

 

2. Signature of all the partners / power of attorney attested by the 

Notary public 

 

3. Registration of the firm, Signature of all the authorized person attested 

by the Notary public 

 

4. A copy of the listed Power of Attorney authorizing the signatory of the 

bidder. 

 

5. Proof of Registration of firm / company  

6. Audited Balance sheets  

7. Credit line certificate from Financial institutions  

8. Income Tax clearance certificate.  

9. Valid GST registration certificate.  

10. Certificate of performance issued by not less than the rank of 

Executive Engineer / Responsible person of the organization. 

 

 

SIGNATURE OF TENDERER 
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BID DOCUMENTS 

INDEX 

Item 

No 
Description of Work Page No 

I Invitation for Bids  

II Letter of Application  

III Instructions to Bidders  

A GENERAL  

1 Scope of the Bid  

2 Method of Bidding  

3 One Bid per Bidder  

4 Cost of Bidding  

5 Site Visit  

B ELIGIBILITY / QUALIFICATION CRITERIA  

6 Eligible Bidder   

7 Qualification of the Bidder   

8 Special attention to Bidders  

C BID DOCUMENTS  

9 Contents of Bid Documents  

10 Clarification of Bid Documents  

11 Amendments to Bid Documents  

D PREPARATION OF BIDS  

12 Language of the Bid.  

13 Documents comprising the bid  

14 Bid Prices  

15 Currencies of Bid and Payment  

16 Bid Validity  
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Item 

No 
Description of Work Page No 

17 Bid Security  

18 Formal and Signing of Bid  

19 Pre Bid Meeting  

E SUBMISSION OF BIDS  

20 Sealing and marking of Bids  

21 Deadline for submission of Bids  

22 Late Bids  

23 Modification substitution and withdrawal of Bids  

F BID OPENING AND EVALUATION  

24 Bid Opening  

25 Process to be Confidential  

26 Clarification of Bids  

27 Examination of Bids and determination of Responsiveness  

28 Correction of Errors  

29 Evaluation and comparison of Bids  

G AWARD OF CONTRACT  

30 Award Criteria  

31 Employers Right to accept any Bid and to Reject any or all Bids  

32 Notification of Award  

33 Registration in TWAD  

34 Performance Security  

35 Signing of Agreement  

36 Forfeiture of performance Security  

37 Foreclosure of works  

38 Termination of Contract  
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Item 

No 
Description of Work Page No 

39 Release of performance security   

40 Recovery of money payable to the TWAD Board  

41 TDS on Income Tax, GST  

42 Mobilisation Advance  

43 Price Adjustment  

44 Dispute  

45 Force majeure  

IV LIST OF ANNEXURES AND CERTIFICATES  

46 
List of equipments available with the bidder – (7.1.3) (Annexure 

– VI) 
 

47 
Sample Format for evidence of access to or availability of credit 

facilities-(7.1.4) (Annexure – VIII) 
 

48 Details of Litigation if any – (7.1.5) (Annexure – IX)  

49 
Declaration by the bidder pertaining to blacklisting / debarment 

etc., - (7.1.6)  (Annexure – X) 
 

50 

Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp – 

(7.1.10)(Annexure-XI)  

 

 Certificates:  

1 
Signature of the Proprietor or Proprietress attested by the Notary 

Public 
 

2 
Signature of all the Partners/Power of attorney attested by the 

Notary Public. 
 

3 
Registration of the firm, signature of the authorized person 

attested by the Notary public. 
 

4 
A copy of the listed Power of Attorney authorizing the signatory of 

the bidder 
 

5 Proof of Registration of firm/company.  

6 Audited Balance sheets.  

7 Credit line certificate from Financial Institutions.  

8 Income Tax clearance certificate.  
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Item 

No 
Description of Work Page No 

9 
Latest GST filing returns Certificate along with GST registration 

certificate 
 

10 
Certificate of Performance issued by not less than the rank of 

Executive Engineer/Responsible person of the organization. 
 

V GENERAL CONDITIONS OF CONTRACT  

 PART – I- Role and Responsibilities of  the Contractor  

 PART – II- Payment mode for Contractor   

 PART – III- Role of the TWAD board  

  PART – IV-Labour laws and procedure adopted  

  PART – V- Special conditions  

 
PART – VI- List of beneficiaries and earmarked quantity of water 

to be supplied 
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TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 

TENDER CALL FOR OPERATION AND MAINTENANCE OF WATER SUPPLY SCHEMES 
/COMBINED WATER SUPPLY SCHEMES 

FORM OF CONTRACT: PERCENTAGE Tender (Single cover system) 

INVITATION FOR BID NO: NO.5/ F. Out Sourcing 2022-23/JDO/Dt 21.7.2022 
I.  

1. For and on behalf of Tamil Nadu Water Supply and Drainage Board, sealed  (wax 

sealing) bids  are invited by the Executive Engineer, TWAD Board Maintenance Division, 

Thoothukudi under percentage Tender System for operation and Maintenance of Water 

Supply Scheme/ CWSS as appropriately notified. 

2. This Operation and Maintenance Contract will follow the procedure prescribed under The 

Tamil Nadu Transparency in Tender Act, 1998 and Tamil Nadu Transparency in Tenders 

Rules 2000 and subsequent amendments thereon. 

3. Bidding documents in English may be purchased by interested bidders on submission of 

written application accompanied with a separate Demand Draft for each Work from any 

Nationalized/Scheduled bank drawn in favour of the Executive Engineer, TWAD Board, 

Maintenance Division, Thoothukudi for the work as appropriately notified. 

4. Cost of tender document per Work is Rs.1,180 (1000+18%GST). 

5. The bid documents can also be downloaded at free of cost from www.tenders.tn.gov.in  

6. Earnest Money Deposit :  Rs.50,000/- 

 Up to Rs. 100 Crore :  0.75 % of value of work 

7. Period of contract is 8.8.2022 TO 31.3.2023 months. 

8. Further details about each Work can be seen in bidding documents and can also be got 
from the office of the Executive Engineer, TWAD Board, Maintenance Division, 
Thoothukudi. 

 

     

      Executive Engineer, TWAD Board,  
    Maintenance Division, Thoothukudi.  

Sl 

No 
Name of work 

Tender 
value in 
Lakhs 

Period of sale 
and contact 

person 

Last date for 
submission 

of bids 

Date and time 
of opening of 

bids 

1. 

Outsourcing  for  Operations and 
Maintenances of  CWSS  to 
Sathankulam and Udangudi TPs 
and 308 rural habitations and 
CWSS to Ittamozhi and 6 other 
habs in Thoothukudi  District 
including repairs and rectifications 
works for the period from 
08.08.2022 to 31.3.2023 

Rs.49.85 

From 21.7.2022 to                   
02.08.2022 

Executive 
Engineer, TWAD 
Board, 
Maintenance 
Division, No;25                   
Chidambaranagar, 
2 nd street, 
Thoothukudi 

003.08.2022 
at 3.00PM 

03.08.2022 at 
3.30PM 
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II. LETTER OF APPLICATION 

 

(Letter head paper of the Applicant, including full postal address, telephone no. and E.Mail) 
 

                                      Dated: 

To 

The Executive Engineer 

TWAD Board, Maintenance Division, Thoothukudi.  

Sir, 
 

Being duly authorised to represent and set on behalf of  

_______________________________ 

  __________________________________________         (herein after―the Applicantǁ), 

and having reviewed and fully understood all the information provided, the undersigned hereby 

apply for consideration as a bidder for the following: 

 

INVITATION FOR BID No:  NO.5/ F. Out Sourcing 2022-23/JDO/Dt 21.7.2022 
 

Outsourcing  for  Operations and Maintenances of  CWSS  to Sathankulam and Udangudi 

TPs and 308 rural habitations and CWSS to Ittamozhi and 6 other habs in Thoothukudi  

District including repairs and rectifications works for the period from 08.08.2022 to 

31.3.2023 

Attached to this letter please find copies of original documents defining the Applicant‘s 

legal status 

the principal place of business and 

the place of incorporation (for applicants who are corporation) or the place of registration 

and the nationality of the owners (for applicants who are partnerships or individually 

owned firms) 

Your Agency and its authorized representatives are hereby authorized to conduct any 

inquiries or investigations to verify the statements, documents and information submitted in 

connection with this application, and to seek clarification from the bankers and clients regarding 

any financial and technical aspects. This ‘ Letter of Application‘ will also serve as authorization to 

any individual or authorized representative of any institution referred  to in the supporting 

information, to provide such information deemed necessary and requested by yourselves to  

verify the statements and information provided in this application, or with regard to the  

resources, experience and competence of the Applicant. 
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This application is made in the full understanding that 

Bids by the applicants will be subject to verification of all information submitted for 

consideration, at the time of bidding. 

Your Agency reserves the right to 

Amend the scope and value of any contract bid under this project. 

And reject or accept any application, to cancel the entire bidding process and reject 

all the applications and 

Your Agency shall not be liable for any such action and shall be under no obligation 

to inform the Applicants of the grounds for them 

 

It is hereby certified that the Excess/ Less percentage for the Total Amount and price for all the 

items covered in the Bill of Quantities set out in the Price Schedule have been furnished clearly in 

figures and words and it is hereby agreed to execute the works at the rates and prices mentioned 

therein and to receive the payments on measured quantities as per the Conditions of the Contract. 
 

It is hereby distinctly and expressly declared and acknowledged that before the submission of the 

bid, the instructions therein have been carefully followed and the conditions of the Contract and 

other terms and conditions have been read. It is also declared and acknowledged that careful 

examination of the bid documents has been carried out with reference to the specifications, 

quantities, location where the said work is to be done, materials required for this contract and their 

source and other requirements, covenants, stipulations and restrictions. It is distinctly agreed that 

no claim or demand will be made on the TWAD Board by the applicant, arising out of any 

misunderstanding or misconception or mistake of the said requirements, covenants, stipulations, 

restrictions, conditions etc on the part of the Applicant. 
 

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency are 

enclosed 

The Bid Security of Rs.50000 /-(Rupees Fifty Thousand only) is enclosed in the shape of (enter the 

form and other details of the bid security) drawn in favour of the Executive Engineer, TWAD Board, 

Maintenance Division, Thoothukudi. It is hereby agreed that in case the bid is accepted, the 

Performance Security to the value and in the manner/ form prescribed by the Employer will be 

submitted and agreement entered into within the time frame stipulated for the due fulfillment of the 

contract. It is agreed that in the event of non remittance of the required Performance Security and 

execution of the Agreement within the stipulated time frame, the Bid Security deposited with the bid 

will be forfeited. In the event of non- acceptance of the bid offered by the Applicant, the Employer 

shall intimate the applicant of the rejection of his bid, upon which the applicant can get his Bid 

Security refunded on an application for the same. Any notice required to be served on the applicant 

shall be deemed to have been sufficient if delivered personally or left at the address given herein or 

sent by post either by registered mail or ordinary. Such notice shall, if sent by post shall be deemed 
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to have been served on the applicant at the time when in due course of post it would be delivered at 

the address to which it is sent. For all purposes, the address given herein will serve as permanent 

address and any change therein will be promptly intimated then and there. 

It is fully understood and agreed that on receipt of communication of acceptance of the bid from 

the accepting authority, there emerges a valid contract between the Applicant and TWAD Board 

represented by the officer accepting the bid and is expressly agreed that the bid documents with the 

schedules, conditions of the contract, negotiations, communications  and  other correspondence 

connected to this contract will all constitute the contract for this purpose and be the foundation of 

rights on both the parties. 

It is agreed that providing earmarked quantity of water supply to all the beneficiaries under the 

scope in the list of WSS/CWSS shall be considered as the essence of this operation and 

maintenance contract and will be commenced immediately on getting information of the 

acceptance of the bid and any deficiency in supply due to contractor’s operation and maintenance 

will be subjected to the relevant penal clauses contained in the Conditions of the Contract. 

It is hereby agreed that the qualified personnel to operate and maintenance shall be deployed as 

required. 

The Applicant hereby agrees to undertake full responsibility for the safety of the scheme 

components and the operating staff during the contract period. 

 

The Applicant hereby agrees that the bid will not be withdrawn during the period of validity as 

indicated in the bid documents and also during such extended periods agreed to by the applicant. 

The Applicant understands that the withdrawal of the bid after bid submission is not permitted. 

 

It is explicitly understood that the Tender Inviting / accepting Authority is not bound to accept the 

lowest or any bid received.  

 

It is hereby agreed that the Tender Inviting / accepting Authority reserves the rights to reject any or 

all the bids without assigning any reasons there for. 

 

 

Dated this day of                  Month of 

 

 

 

Signature of the Applicant 

(To be signed by the authorized signatory 

with seal) 
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NAME OF WORK:  

OPERATION AND MAINTENANCE of Outsourcing  for  Operations and Maintenances of  

CWSS  to Sathankulam and Udangudi TPs and 308 rural habitations and CWSS to 

Ittamozhi and 6 other habs in Thoothukudi  District including repairs and rectifications 

works for the period from 08.08.2022 to 31.3.2023 TO SUPPLY EARMARKED QUANTITY 

OF WATER NOTED AGAINST EACH CWSS IN THOOTHUKUDI DISTRICT BY CARRYING 

OUT ALL THE NECESSARY WORKS SUCH AS PUMPING, ATTENDING TO LEAK AND 

BURST, ATTENDING TO ELECTRICAL AND MECHANICAL REPAIR WORKS, PROVIDING 

DISINFECTION, PREVENTIVE MAINTENANCE OF ALL INSTALLATIONS, SUMP CLEANING 

AND DELIVERANCE OF EARMARKED QUANTITY OF WATER TO THE BENEFICIARIES AS 

PER SCHEDULE AND STANDARD OPERATING PROCEDURES. 

III . INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1. Scope of the Bid 

This is an operation and maintenance of the following of Outsourcing  for  Operations and 

Maintenances of  CWSS  to Sathankulam and Udangudi TPs and 308 rural habitations and CWSS 

to Ittamozhi and 6 other habs in Thoothukudi  District including repairs and rectifications works for  

Water Supply Schemes/ Combined Water Supply Schemes Contract and the contractor is responsible 

for providing earmarked quantity of water supply to all the beneficiaries under the scope of the 

Water Supply Scheme/ Combined Water Supply Scheme by carrying out all the necessary works, 

such as pumping , attending leaks and bursts in the pipelines inclusive of materials and workmen, 

attending all repair works in the pump set, valves and all other machineries related to the 

maintenance, and inclusive of spares/materials, accessories, cleaning of all storage structures like 

sumps, MSR, BPT, stand post etc. lubricants, chemicals, as and when required in accordance with 

the specifications as appropriately applicable to the Quality Parameters of the relevant  BIS, TNBP, 

Bid Documents and deliverance of earmarked quantity of water to the beneficiaries as per schedule 

etc for successful operation and maintenance of the schemes for the specified period 

1.1 The Executive Engineer, TWAD Board, Maintenance Division, Thoothukudi (herein 

after referred as ― Employer (in these documents) invites bids for the operation and 

maintenance of CWSSs (as defined in these documents and referred as ― the works) as 

detailed in the Bill of Quantities. The bidder shall offer their/his percentage Excess / Less 

for the total amount in the Bill of Quantities in figure and word. 
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2 Salient Details (as per Scope of the Scheme/ schemes): 

S. 

No. 

Name of the 

Component 
Quantity Location Remarks 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     
 

1.2 Down loading the documents from website. 

The documents can be down loaded free of cost from the web site www.tenders.tn.gov.in and 

www.twadboard.tn.gov.in by the tenderer. Tender should, thereafter be submitted duly filled 

and signed along with all required documents to the tender inviting authority as notified in the 

IFB subject to the following: 

1.2.1. The bidder shall furnish a certificate to the effect that no correction/ alteration on  

the bid document as found in the web site was made by him and he shall abide 

by all the terms, conditions and specifications contained in the bid document. 

1.2.2. No cost towards bid document shall be required to be paid by the bidders who are using 
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the forms downloaded from the designated website. 

The bidder shall submit the tender to the tender inviting authority as prescribed in the 

Invitation for Bid. 

1.3 The Bid Document can be purchased from the Executive Engineer, TWAD Board, 

Maintenance Division, Thoothukudi  by remitting the required cost of Bid Document as 

stipulated in the Invitation for Bid. 

2. Method of Bidding 

2.1 If the bid is made by an individual, the bid documents shall be signed by the 

individual with his full name and current address. 
 

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the 

proprietor with his full names as well as the name of the firm and full address. In 

the case of an authorized person holding power of attorney signing the bid 

documents, a certified copy of the registered power of attorney including still in 

existence certificate should accompany the bid documents. The signature of the  

Proprietor shall be attested by a notary public and enclosed as documentary 

evidence. 
 

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the 

partners of the firm along with their full names and current address with specific 

mention on the registered address of the firm. In the case of a partner holding 

power of attorney signing the bid documents, a certified copy of the registered 

power of attorney should accompany the bid.  It is also mandatory to furnish a 

certified copy of the registered partnership deed, current address of the partners, 

and registered address of the firm along with the bid. The signature of all the 

partners/ power of attorney shall be attested by a notary public and enclosed as 

documentary evidence.  

2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by 

a duly authorized person holding power of attorney for signing the bid documents in 

which case a certified copy of the registered power of attorney shall accompany the 

bid. Such limited company or corporation may be required to enclose satisfactory 

evidence of its existence along with the bid.  

2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the 

Income Tax Clearance Certificate relating to the previous financial year and Valid 

GST Registration Certificate. 
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3. One Bid per Bidder 

Each bidder shall submit only one bid for this work. A bidder who submits or 

participates in more than one bid will be disqualified. 
 

4. Cost of Bidding 
 

The bidder shall bear all the costs associated with the preparation and submission 

of his bid. The Employer will in no case be responsible for those costs, regardless of the 

conduct or the outcome of the bidding process. 

5. Site Visit. 
 

The bidder, at the Bidder‘s own responsibility and risk is advised to visit and 

examine the site of works and its surroundings and obtain on  his own all information that 

may be necessary for preparing the bid and entering into contract for this operation and 

maintenance works. The costs of visiting the site and its surroundings shall be at the 

bidder‘s expense. Data made available are only for the information of bidder and the 

employer is not responsible for its correctness. 
 

 

         The bidder and any of his personnel or agents will be granted permission by the 

Employer to enter upon its premises and lands for the purpose of such visit, but only upon 

the express condition that the bidder will be responsible for death or personal injury, loss 

of or damage to property, and any other loss, damage, costs and expenses incurred as a 

result of the inspection. 
 

The bidder should carefully inspect the site to assess the prevalence of ground 

reality of the scheme to be operated and maintained to quote the rate appropriately and 

no extra rate will be paid on any account at a later date during contract period. 
 

B. Eligibility / Qualification Criteria 

 

6. Eligible Bidders 

 

6.1. The Invitation to Bid is open to any bidder who meets the Physical and Financial 

eligibility criteria mentioned in the following clause 7  
 

6.2. Joint Venture / Subletting of contract is not permitted. 
 

7. Qualification of the Bidder 

7.1 General 

Bidders shall provide the following as part of their bid in the prescribed formats. 

7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on  
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 Behalf of the bidder should be enclosed. 
 

7.1.2 Proof of Registration of the firm/company under Companies Act should be 

enclosed. 

7.1.3 List of equipments available with the bidder for deployment in the project should 

be furnished in Annexure-VI. 

7.1.4 Evidence of access to lines of credit and availability of other financial resources, 

credit line certificates from financial institutions should be enclosed in the 

prescribed Annexure-VIII. 

7.1.5 Litigation details of the bidder with the details of the parties concerned and the 

amount involved and any Bank Guarantee executed for any purpose should be 

furnished in Annexure-IX. 

7.1.6 The bidder should declare clearly whether the bidder has been black listed, 

banned or debarred in Central Government Department/Under- taking/ 

Organization or any State/ Union Territory/ Department Undertaking/ Organization 

in Annexure-X. 

7.1.7 Income Tax Clearance Certificate in currency as proof of having remitted the 

income tax for the previous financial year (with reference to the year in which the 

bid is opened) 

7.1.8  Valid GST registration certificate issued by competent authority and latest GST 

filing return should be produced.  

7.1.9 GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th 

January 2018. 

7.1.10 Affidavit as an undertaken is to be given by the contractor as per Annexure XI 

and it should be certified by the notary duly stamped an a notary stamp. 
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Performance Eligibility: 

a. Physical Criterion: 

i)The contractor who has executed the CWSS for which , the Tender is now 

called for Operation & Maintenance, is NOT eligible during its defect liability 

period.  

ii)  The contractor should have minimum one year experience   in similar nature 

of work of O&M of CWSS / Execution in TWAD Board, 

b) Financial: 

    The Bidders should have a cash flow of 3 months of the O& M cost of Tender 

now called for. Evidence of access line of credit and availability of other financial 

resources, credit line certificates from the Financial Institutions should be 

enclosed in the prescribed format Annexed as Annexure - VIII 

Contractors registered in TWAD under Class II and above i.e., those who are 

eligible to take up the work costing more than Rs. 30.00 lakhs and above are 

eligible to tender for this work. Contractors registered in other Departments and 

Undertakings of the Central or State Government in the corresponding class for 

taking up such work, who have carried out similar works of the same or higher 

magnitude are also eligible to tender for this work. Contractors not Registered in 

the Board and who intend to participate in the tender, subject to their eligibility 

as above are requested to obtain a copy of the tender document from the office 

referred before submitting their Tender. They should furnish proof of their 

registration in the appropriate class and experience as indicated above while 

submitting their tenders, otherwise their tenders will be treated as non-

responsive. The tender received from ineligible contractors will be treated as 

non-responsive. However, the successful Tenderer will have to get himself 

registered in the Board in the appropriate class. 
 

i. In case of experience certificate of a Private Organization, the following criteria 

should be satisfied: 
 

a) The Photographs of the works undertaken for the Private Organization should 

be enclosed as a proof. 

b) The certificate of the work done for the Organization be enclosed by a Senior 

Official who should be at least of the rank of the General Manager or 

Equivalent. 
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c) The above certificate should be countersigned by a Government Department 

Engineer at least of the rank of Assistant Executive Engineer and should also 

be notarised. 

ii. For the experience certificates furnished by the bidders which are obtained from 

the Departments outside the State, clarification will be obtained by the Employer 

from the concerned Department whenever felt necessary as to whether the details 

furnished in the certificates are genuine, before finalization of evaluation. 

iii. The bills/ claims should be prepared by the contractor as per Agreement and in 

accordance with the agreement executed and submitted to the Department. 

7.3. Disqualification: 

 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

at any point of time if they have 

7.3.1. made misleading or false representation in the form  statements and  attachments 

submitted and/or 

7.3.2. Record of poor performance during the last 5 years as on the date of application such 

as abandoning the work rescinding of contract for which the reasons are attributable 

to the non performance of the Contractor inordinate delays in completion, consistent 

history of litigation awarded against the applicant or any of its constituents or financial 

failure due to bankruptcy etc. 

7.3.3. been debarred / blacklisted as on the date of application by any Central / State 

Government Department/ Undertaking/ Organization and their bid will not be taken up 

for evaluation. 

8. SPECIAL ATTENTION TO BIDDERS. 
 

8.1. Copies of experience certificates obtained from the Officer not below the Rank of 

Executive Engineer of respective user departments must be attested by Notary 

Public and produced. 
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8.2. These Certificates should contain the following details 

 

1) Name of Scheme (Name of the State also to be specified) : 

2) Contract  No. and date           : 

3) Value of Contract            :  

4) Name of Contractor with full address    : 

5) Period of completion/ maintenance as specified in the Contract : 

6) Date of commencement of work     : 

7) Actual date of completion & commissioning/ of maintenance :  

8) Reason for the delay if any     : 

9) Full details of components : executed / maintained under this contract : 

10) Performance of the work should contain the following details : 

 

 

Signature of Officer with Seal 
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C. BID DOCUMENTS 
 

9. Contents of Bid Documents 
 

The Bid Documents will comprise the following documents & addenda issued in 

accordance with clause 11 below: 

1) Invitation for Bids   

2) Instruction to Bidders 

3) Eligibility/Qualification Criteria Forms of Bid 

4) General Conditions of contract 

a) Part I - Roles and responsibilities of the  Contractor 

b) Part II - Payment mode for Contractor 

c) Part III - Role of TWAD Board 

d) Part IV - Labour Laws to be followed 

e) Part V - Special Conditions of Contract 

f) Part IV - List of Beneficiaries and earmarked quantity of water to be supplied under 

this contract  

5) Schematic/Flow Diagram 

6) Bill of Quantities 

7) Forms of Agreement  
 

10. Clarification of Bid Documents. 
 

A prospective bidder requiring clarification may raise the same in writing or by 

Electronic Mail to Tender Inviting Authority at the address indicated in the invitation 

for bid. The employer will respond to any clarification sought for. 
 

11. Amendment to Bid Documents 
 

11.1. At any time prior to 48 hours to the deadline for submission of bids, the 

Employer may amend the bid documents by issuing Addenda. 
 

11.2. Any Addendum thus issued shall be part of the bid documents and shall be 

communicated in writing or by cable to all purchasers of the bid documents. 

Prospective bidders shall promptly acknowledge the receipt of each addendum 

by cable to the Employer. 
 

11.3. To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer shall extend as necessary 

the deadline for submission of bids, in accordance with Clause21.2 

of―Submission of Bids. 
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D. PREPARATION OF BIDS 

12. Language of the Bid 
 

The bid, and all correspondences and supporting documents related to the bid 

exchanged by the bidder and the Employer shall be written in English. Supporting 

documents and printed literature furnished by the bidder may be in other language 

provided they are accompanied by an accurate translation of the relevant passages in 

either English or Tamil language, in which case, for purpose of interpretation of the bid, 

the translation shall prevail. 

13. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

 

i. The Bid Documents duly filled and signed 

ii. List of Annexure as below: 

1. List of equipments available with the bidder – (7.1.3) (Annexure – VI) 

2. Sample Format for evidence of access to or availability of credit facilities-

(7.1.4) (Annexure – VIII) 

3. Details of Litigation if any – (7.1. 5) (Annexure – IX) 

4. 
Declaration by the bidder pertaining to blacklisting / debarment etc., -

(7.1.6)  (Annexure – X) 

5. 
Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp (7.1.10)  (Annexure-XI)  

iii. List of Certificates. 

a. Signature of the Proprietor  or Proprietress attested by  the 

Notary Public (2.2) 

b. Signature of all the Partners/Power of Attorney attested by the Notary 

Public – (2.3) 

c. Registration of the firm, signature of the  authorised  person attested by 

the Notary Public –(2.3) 

d. A copy of the listed Power of Attorney authorising the signatory of the 

bidder – (7.1.1) 

e. Proof of Registration of firm/Company(7.1.2) 

f. Credit line Certificate from Financial Institutions – (7.1.4) (Annexure VIII) 
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g. Income Tax Clearance Certificate –(7.1.11) 

h. Latest GST filing returns Certificate –(7.1.12) 

iv. Certificate of performance issued by not less than the rank of Executive 

Engineer of the Government organization concerned / responsible person of 

the private organization  

Bid Security (17.1) 

v. Any other material required to be completed and submitted by the bidders in 

accordance with these instructions. 
 

i. Priced Bill of Quantity duly signed. 

ii. The Bid should be submitted only in the original documents as issued by 

the Tender Inviting Authority or as downloaded from the website. No 

alteration or correction should be made under any circumstances in the 

Bid Documents issued by the Tender Inviting Authority. 

iii. Conditional tenders are liable for rejection 

14. Bid Prices 

14.1 The contract shall be for the whole works as described in sub clause (1.1), based 

on the priced bill quantities submitted by the bidder. 

14.2 The bidder shall fill in Excess / Less percentage for the total amount (both in 

figures and words) Corrections, if any, shall be made by crossing out and initialing. 

14.3 All duties, taxes and other levies payable by the contractor, under the contract for 

any other cause shall be included in the rates, prices and total bid price submitted 

by the bidder. 

14.4 The rate and prices quoted by the bidder is firm till the completion of contract 

period and price adjustments are not allowed. 

15. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

16. Bid Validity 

16.1. “Bids shall remain valid for a period not less than ninety days from the date of 

opening of Bid, as per Sec. 14.2 of Tamil Nadu Transparency in Tenders rules 

2000. 
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16.2.  A bid validity for a shorter period shall be rejected by the employer as   non-

responsive.” 

16.3. In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the bidders to extend the period of validity for a specific 

additional period. The request and the bidders‘ response shall be made in writing 

or by cable. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend his bid security for; the period of 

extension. 
 

17. Bid Security 

17.1 The bidder shall furnish, as part of his bid,  as  bid  security  of  Rs.50000/- (Rupees 

fifty Thousand only ) duly pledged in favour of the Executive  Engineer,  TWAD 

Board Maintenance Division, Thoothukudi  in any one of the  following  forms. 

17.1.1. Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank 

Guarantee (Prescribed format of the Bank Guarantee (Unconditional) for 

the bid security issued by a Nationalised Bank/Scheduled Bank located in 

India/National savings certificate/Post office Savings Bank deposits. 

17.1.2. Unconditional Bank Guarantee in the prescribed format for the bid security issued by a 

Nationalised Bank/Scheduled Bank located in India &valid for 45 days after the end of the validity 

period of the bid. 

17.1.3. FDR and deposits at call receipts should contain lien certificate issued by the Bank for 

encashment by department. The FDR furnished by the firm should also bear the signature of the 

authorized signatory on a revenue stamp at the back of the FDR. (The contractors produced FDR 

in the name of Executive Engineer whether it may be accepted) 

17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the 

Employer as nonresponsive 

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible, 

but not later than 30 days either after the expiration of the period of bid validity or 

after finalizations of the bid whichever is later. 

17.4 The bid security of the successful bidder will be returned after the bidder has 

furnished the required performance security and signed the agreement. No interest 

is payable on Bid security by the Employer. 
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17.5 The bid security shall be forfeited:- 

17.5.1. In the case of bidder withdrawing or modifying his bid during the period of bid 

validity. 

17.5.2. If the bidder does not accept the corrections of the bid price, pursuant to clause 28 

of “Bid Opening and Evaluation”. 

17.5.3. In the case of a successful bidder failing to furnish the performance security in the 

specified form within the stipulated time. 

17.5.4. In the case of successful bidder failing to enter into agreement within the stipulated 

time.  

17.5.5. In the case of the bidder severing the conditions after intimation of the acceptance 

of the bid. 

18. Format and Signing of Bid 
 

18.1. The bid document submitted to the Employer shall be typed or written in indelible 

ink and shall be signed by a person duly authorized to sign on behalf of the 

bidder in accordance with―Instructions to Biddersǁ. All pages of the bid and where 

entries or corrections have been made shall be initialed by the person signing the 

bid. 

18.2. The bid shall contain no alteration or additions, except those to comply with the 

instructions issued by the Employer and wherever necessary to correct errors 

made by the bidder, in which case such corrections shall be initialed by the person 

signing the bid. 

18.3. Bids as issued by the Employer should be submitted duly signed at the bottom of 

each page, failing which the bids will be summarily rejected. 

 

E. SUBMISSION OF BIDS 

19. Sealing and Marking of Bids 
 

20.1. The bids should be submitted in the original bid documents as issued by the 

Employer. 

20.2. The bid documents under no circumstances are transferable. 

 The cover containing the Bid should be pasted, sealed and super-scribed properly. 
 

20.3. Format and signing of Tender 
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20.8.1 The Tenderer shall submit one original as described in the Instruction to 

Tenderers, bound in a format as stipulated. 

20.8.2 All bidders will be provided with an electronic copy of the schedule of prices. 

Cells that contain permanent information are protected and cannot to be 

changed by the Bidder. 

20.8.3 Cells into which the bidder can enter percentage Excess/ less (where these may 

vary), will be left unprotected. However, the Employer will not enter any 

formulae in the spread sheets. 

20.8.4 The Bidder is entirely responsible to ensure that the calculations presented in 

the Schedule of Prices are correct, and that the Bidder’s offer is complete in all 

respects.  

20.8.5 The Price Bid completed in computerized printout, adopting the format of the 

Bid document in total and shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder. 

20.8.6 The Tenderer shall submit the Price bid in one original. The BOQ in the format 

which is uploaded.   

20.8.7 The Bidder will need to submit the completed Schedule of Prices together with 

the bound copy of the Price Proposal which has been issued by the Employer 

along with the separate Priced Schedule of Prices, and to affix his signature on 

all pages of his submittal.  

20.8.8 The Tender shall contain no alternations, omissions or additions, except those  

to comply with instructions issued by the Employer, or as necessary to correct 

errors made by the Tenderer, in which case such corrections shall be initialed by 

the person  or persons signing the Tender. 

20.8.9 The envelope shall be addressed to the Employer namely “THE  Executive  

ENGINEER, TWAD BOARD, Maintenance Division, Thoothukudi” and bear the 

following identification 
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                   Bid for― Outsourcing  for  Operations and Maintenances of  CWSS  to Sathankulam and 

Udangudi TPs and 308 rural habitations and CWSS to Ittamozhi and 6 other habs in Thoothukudi  District 

including repairs and rectifications works for the period from 08.08.2022 to 31.3.2023 

INVITATION FOR BID No: NO.5/ F. Out Sourcing 2022- 23/JDO/Dt 21.7.2022 

Do Not Open Before 03.08.2022 
at 3.30 pm 

(Time and date of bid opening as per Clause 
24 of Bid Opening and Evaluation) 

  

and should be submitted to the following Address: 

“THE EXECUTIVE ENGINEER, TWAD Board, 

Maintenance Division, Thoothukudi. 

20.8.10 In addition to the Identification required in sub clause above, the envelope 

shall indicate the name and address of the bidder to enable the bid to be returned in 

case it is declared late, pursuant to Clause 22 of Submission of Bids. 

20.8.11 If the envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 
 

20. Deadline for Submission of the Bids 

21.1. Bids must be received by the Employer at the address specified in  clause 20.8  above 

not later than 3.00 PM on 03.08.2022. In the event of the specified date for the 

submission of bids declared a holiday for the Employer, the bids will be received up to 

the appointed time on the next working day. 

21.2. The Employer may extend the deadline for the submission of bids by issuing 

amendment in accordance with clause 11 of Bid Documents in which case all rights 

and obligations of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 
 

21. Late Bids 

22.1. All bids received by the Employer after the deadline prescribed in clause- 21of 

Submission of Bid will be returned unopened to the bidder. 

22.2. TWAD Board will not be held responsible for any Postal/other modes delay leading 

to delayed submission of Bids after the deadline prescribed. 

22.  Modification/ Substitution of Bid before opening 

23.1. No Tenderer shall be allowed to withdraw the tender after submitting the tender. 

23.2. The Bidder may modify or substitute his bid after submission provided that written notice of 

the modification and substitution is received by the Employer prior to the Deadline of 
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submission of Bid. 

23.3. The Bidder’s modification or substitution notice shall be prepared, sealed, marked and 

delivered in accordance with the provision clause – 21 & 22 of “Submission of Bids”, with the 

envelope additionally marked “MODIFICATION” or “SUBSTITUTION” with name of wok as 

appropriate. 

23.4. Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID 

MODIFICATION COVER”/ “PRICE BID SUBSTITUTION COVER” with name of wok 

23.5. Modification / Substitution for Technical Bid cover should be super-scribed as “TECHNICAL 

BID MODIFICATION COVER”/ “TECHNICAL BID SUBSTITUTION COVER” with name of wok 

23.6. No Bid shall be modified /substituted after the deadline for the submission of Bids. 

23.7. Modification / Substitution of a Bid between the Deadline for submission of Bids and the 

expiration of original period of validity specified in the Clause – 16.1 “PREPARATION OF 

BIDS” or as amended pursuant to the Clause 16.2 “PREPARATION OF BIDS” may result in 

the forfeiture of the Bid security pursuant to the Clause – 17 “PREPARATION OF BIDS”. 

 

F. BID OPENING AND EVALUATION 
[ 

23. Bid Opening 
 

24.1. The Employer will open all the bids received (except those received late) in the 

presence of the bidders or their representatives who choose to attend on the date at 

the time in the address specified in clause 21 of― Submission of Bids. (In the event 

of specified date of bid opening being declared a holiday for the Employer, the bids 

will be opened at the appointed time and location on the next working 

day).Envelopes marked as substitution or modification shall be opened and read out 

first.  

24.2. The Bidders‘  names,  the  Bid  prices,  the  total  amount  of   each   Bid,   any 

discounts,  bid  modification / substitution,  the   presence   or absence of Bid 

Security and such  other details as the Employer  may consider appropriate, will be 

announced by the Employer  at the time of opening. Bids and modifications received 

pursuant to clause -23 of “Submission of Bids” that are not opened and not read out  

at  the  bid  opening  will   not  be  considered  for   further evaluation regardless of  

the  circumstances.  
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24. Process to be Confidential 

Information relating to the examination, Clarification, evaluation and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to 

bidders or any other person not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by a bidder to 

influence the Employer‘s processing of Bids or award decisions may result in the 

rejection of his bid. 

25. Clarification of Bids. 

To assist in the examination, evaluation and comparison of bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his bid, including breakdown of 

unit rates. The request for clarification and the response shall be in writing or by 

cable, but no change in the price or substance of the Bid shall be sought, offered, 

or permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Bids in accordance with 

Clause-28 of “Bid Opening and Evaluation”. 

26. Examination of Bids and Determination of Responsiveness 

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid  

(a)  meets the eligibility criteria set out in clause – 7 “Qualification of the Bidder”, 

(b)  has been properly signed, 

(c) is accompanied by the required securities and 

(d) is substantially responsive to the requirements of the Bid Documents, 

27.2. A substantially responsive Bid is one which conforms to all the terms, conditions 

and specifications of the Bid Documents, without material deviation or reservation.  

A material deviation or reservation is one  

27.2.1 which affects in any substantial way the scope, quality or performance of 

the works.  

27.2.2 which limits in any substantial way, inconsistent with the Bid Documents, the 

Employer‘s rights to the Bidder‘s obligations under the contract, or  

27.2.3 whose rectification would affect unfairly the competitive position of other 

bidders presenting substantially responsive Bids. 

27.3. If a Bid is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non 

conforming deviation or reservation. The decision of the Employer on the issue 
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whether the Bid is responsive or not will be final and binding on the bidders. The 

Employer is not bound to disclose the reason in case a bid is determined by him as 

non-responsive. 

27. Correction of Errors 

28.1. Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic error. Errors will be corrected by the Employer as follows: 

If any variation is found in the between words and figures, the lesser of the two 

will only be taken in to consideration. 

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance 

with the above procedure for the correction of errors and shall be considered as 

binding upon the Bidder. If the Bidder does not accept the corrected amount of 

the Bid, his bid will be rejected and his bid security will be forfeited in 

accordance with Clause -17.5 of “Preparation of Bids”. 

28. Evaluation and Comparison of Bids 

29.1. The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause- 27 of―Bid Opening and 

Evaluation. 

29.2. In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid 

Price by adjusting the Bid price as follows: 

29.2.1. Making any correction for errors pursuant to Clause -28 of “Bid Opening and 

Evaluation”. Or 

29.2.2. Making appropriate adjustments to refer discounts or other price 

modifications offered in accordance with Clause -23 of “Submission of 

Bids” 

29.2.3. The Employer reserves the right to accept or reject any variation/deviation. 

 

29.3. If the Bid of a successful Bidder is found highly unbalanced in relation to the 

TWAD Board’s estimate of the cost of work to be performed under the contract, 

the Employer may require the Bidder to produce detailed price analysis for any 

or all items of the Bill of Quantities to demonstrate the internal consistency of 

those prices with the methods of operation and maintenance of the CWSS and 

schedule proposed. 

 

29.4. After evaluation of the price analysis, the Employer may require that the 

amount of the Performance Security set forth in Clause - 34 of “Award of 
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Contract” be increased at the expense of the successful Bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of 

the successful Bidder under the Contract.  

29.4.1. For tenders received with any plus percentage & up to minus 5 percentage of 

the Departmental Value, the successful tenderer should remit 2% of contract 

value as performance security. 
 

29.4.2. For tenders received with minus 5% & up to minus 15% of departmental 

value the successful tenderer should remit 4% on contract value as 

performance security. 

29.4.3. For tenders received with minus 15 % and more of Dept. Value, the 

successful tenderer should remit 5% of contract value as performance 

security. 
 

G. AWARD OF CONTRACT 
 

29. Award Criteria. 

Subject to Clause 29 of―Bid Opening and Evaluation, the Employer will award the 

contract to the Bidder, whose Bid has been determined to be substantially responsive to 

the Bid Documents and who has offered the lowest evaluated Bid Price, provided that 

such Bidder has been determined to be (a) eligible in accordance with the provision of 

clause-6 of Eligibility / Qualification Criteria and (b) qualified in accordance with the     

provisions of Clause-7 of Eligibility/ Qualification Criteria. 
 

 

30. Employer’s Right to Accept any Bid and to Reject any or all Bids 

The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without  thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform the 

affected bidder or bidders of the grounds for the Employer‘s action. 
 

31. Notification of Award 

The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by e mail confirmed by registered letter. This 

letter (hereinafter and in the Conditions of Contract called the Letter of Acceptanceǁ),will 

state the sum that the Employer will pay to the contractor in consideration of the 

Operation and maintenance of the works  by the Contractor as prescribed by the 

Contract (hereinafter and in the conditions of Contract called the―Contract Priceǁ.)The 

notification of award will constitute the formation of the Contract. 
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32. Registration in TWAD 

The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water 

Supply and Drainage Board, he / she/ they should get himself / herself/ themselves 

registered in TWAD Board, before concluding the agreement 
 

33. Performance Security 

34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder 

shall deliver to the Employer a Performance Security as detailed below:- 

34.1.1. For tenders received with any plus percentage & up to minus 5 percentage of 

Department Value, the successful tenderer should remit 2 percentage of contract 

value 

34.1.2. For tenders received with minus 5 percentage & up to minus 15 percentage of 

departmental value the successful tenderer should remit 4 percentage on contract 

value. 

34.2 For tenders received with minus 15 % and more percentage of Department Value, the 

successful tenderer should remit 5 percentage of contract value.  

The Performance security should be in the form of 
 

34.2.1. National Savings Certificate/Post Office Savings Deposit account 

purchased within the State of Tamil Nadu and pledged in favour of the 

Executive Engineer, TWAD Board, Maintenance Division, Thoothukudi. 

(OR) 

 

34.2.2. Unconditional and irrevocable bank guarantee issued by any one of the 

branches of Nationalised Bank or scheduled Bank within the State of 

TamilNadu, provided they are in prescribed    format   (enclosed in this 

Document) for an amount equivalent to Excess/Less percentage of the 

total value of the contract in favour of the Executive Engineer, TWAD 

Board, Maintenance Division, Thoothukudi. 

34.2.3. FDR and deposits at call receipts should contain lien certificate issued by the 

Bank for encashment by department. The FDR furnished by the firm should 

also bear the signature of the authorized signatory on a revenue stamp at 

the back of the FDR.  

34.2.4. The bidder along with the performance security, shall deliver a non 

judicial stamp paper for Rs.100/- (Rupees One Hundred only) at his cost 

for executing the agreement. 



30 

Tenderer                                                                                                                             Sd/Executive Engineer, TWAD  

 

35. Signing of Agreement 

35.1. The Employer on receipt of the performance security and non-judicial stamp 

paper, will furnish to the bidder the Agreement in the form prescribed, 

incorporating all terms and conditions between the Employer and the successful 

bidder. 
 

35.2. The Bidder should remit the performance security prescribed by the Employer  in  

the form as in Clause 34 above and sign the agreement in the presence of the 

Employer within 28 days from the date of Letter of Acceptance notifying the 

award of contract. 

35.3. Upon furnishing the performance security by the successful bidder, the Employer 

will promptly notify the other bidders that their bids have been unsuccessful. 

35.4. Failure of the successful bidder to comply with the requirements of Clauses- 34 & 

35 and 35.2 of “Award of Contract”ǁ shall constitute a breach of contract, cause 

for annulment of the award, forfeiture of the bid security and any such other 

remedy the Employer may take under the contract. 

Amendment to Agreement: 

35.5. Any amendment shall be issued by mutual consent between the Employer and 

the contractor only without any contrary to the bid conditions. 

35.6. Such amendment should not lead to change in rates and prices of the successful 

bidder. 

 

36. Forfeiture of Performance Security 

The performance security is liable to be forfeited in cases where the firm/contractor 

fails to carry out the work in accordance with the specifications, terms and conditions of 

the contract leading to termination of the contract. 

 

37. Foreclosure of Works 

The Employer shall have the right to issue notice to the contractor, for any reason whatsoever 

does not require the whole or part of the contract to be carried out after the award of the 

contract. The contractor shall not have any claim towards compensation or whatsoever, on 

account of any profit or advantage, which he might have derived from the carrying out of such 

portion. For the portion already carried out in view of the foreclosure, the contractor shall be paid 

an eligible amount as certified by the Engineer in charge. 
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38. Termination of Contract 

The employer may terminate the contract, when it is opposed / contrary to the 

covenant of the terms of the contract. 

The employer shall issue notice of 15 days time to rectify and in the event of failure 

to rectify / comply the terms of the contract, the contract stands terminated on the 

16th day from the date of issue of notice. 

On termination of the contract, the employer shall withhold the amount payable to 

the contractor and the security deposit by the contractor till the amounts due to the 

Board are recovered. 

39. Release of Performance Security 

On successful completion of contract for the assigned period and after handing over the 

entire scheme with all its infrastructures and installations in good and operating condition to 

TWAD Board, the performance security will be refunded after three months from the date of 

handing over the scheme. 

40. Recovery of money payable to TWAD Board 

All losses, costs, damages and expenses and other money payable to the Board by the 

contractor under any stipulation in the contract, may be retained out of any money due 

or which may subsequently become due from the Board to the contractor under any 

contract or otherwise whatsoever and in case such money then due or to become due to 

the contractor by the Board shall be insufficient to pay such losses, costs, damages, and 

other money payable to the TWAD Board by the contractor, it shall be lawful for the 

Engineer in charge without any further consent on the part of the contractor to sell or 

dispose of any securities deposited in the Board by the contractor as aforesaid and with 

and out of the proceeds of such sale, after payment of all expenses connected therewith 

or reimburse and pay to the Board all such losses, cost, damages and expenses and 

other money payable to the contractor. And in case such proceeds of sale of the said 

securities shall be insufficient for such purpose then and in that case it shall be lawful for 

the Board to recover the residue thereof, if necessary by legal proceedings and or by 

resorting to revenue recovery act against the contractor. 

41. TDS on Income Tax 

41.1. During the course of the contract period, deduction of income tax shall be made 

at the prevailing rates from every payment as may be specified by the Income 

Tax Act and as amended from time to time. 
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41.2. GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th 

January 2018. 
 

 

42. Mobilization Advance 

Mobilization advance will not be provided under this contract 

43. Price Adjustment: 

 Price adjustment is not applicable under this maintenance contract. 

44. Dispute 

44.1. Dispute Redressal Committee 

A) In order to ensure a dispute Redressal mechanism, for tenders of value 

up to and Rs.1 Crore the Regional Technical Committee will be the  " Dispute 

Redressal Committee" in order to resolve any disputes between the Employer 

/ Engineer – in charge concerned and the contractor and the appeal 

committee is as in (B). 

B) In order to ensure a dispute redressal mechanism, , for tenders of value 

more than Rs.1 Crore a Committee headed by the Managing   Director / Joint 

Managing Director and consisting of Engineering Director, TWAD Board and 

Engineering Director, CMWSS Board  as Member, will comprise the  " Dispute 

Redressal Committee" in order to resolve any disputes between the Employer 

/ Engineer – in charge concerned and the contractor. 

 

44.2. Arbitration: In view of the above Dispute Redressal Committee, arbitration is not part of 

this Contract  

44.3. Jurisdiction of Court 

 In the event of non settlement of any dispute by  the Dispute  Redressal Committee 

arising  between the parties hereto in respect of any matter comprised in the 

contract, the same shall be settled by a competent court having jurisdiction over the 

place where the contract is awarded and agreement is concluded and by no other 

court. 
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45. Force Majeure 

Neither party shall be liable to the other for any loss or damage caused by or arising out of Acts 

of God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or other special 

risks referred above which prevent the performance of the contract and which could not have 

been foreseen or prevented by the prudent person. If a Force Majeure situation arises, the 

contractor shall promptly notify the Employer in writing of such condition and the cause thereof, 

Unless otherwise directed by the Employer in writing, the contractor shall continue to perform 

the obligations as far as it is reasonably practical and shall seek all reasonable alternative means 

for performing those not prevented by Force Majeure. 

46. In the event of belated settlement of dues to the contractor, the contractor shall not claim 

interest for the belated payment. 

47. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP No. 11128 of 

2022 should be implemented scrupulously.  

47.1. The wages paid to the labourers should not be less than minimum wages. 

47.2. In case the contractor engaged the labourers already worked in the CWSS, the wages already 

paid to the labourers should not be reduced at any cost. 

48. Contractor dying, becoming Insolvent or Insane  

In the event of death or insanity of the contractor, the contract may be terminated by notice 

in writing, pasted at the site and advertised in the issue of the local newspaper.  All acceptable works 

shall thereafter, be paid at appropriate rates after recovering all the contractor’s dues to Employer, 

to the persons entitled to receive and give a discharge for such payments.   

In the contractor is imprisoned because insolvent compound with his creditors has a 

receiving order made against him or carriers on business under receiver for the benefit of the 

creditors of any of them or being a corporation goes into liquidation or commences to be wound up 

not being a voluntary winding up for the purpose only of amalgamation or reconstruction, the 

employer shall be at liberty.  

To give such liquidator, receiver or other persons in whom the contract may become vested 

the option of carrying out the contract or a portion there of to be determined by the employer, 

subject to his providing an appropriate guarantee for the performance of such contractor.  

To terminate the contract forthwith by notice in writing to the contractor the liquidator, the 

receiver or person in whom the contract may become vested and take further actions as provided in 

the clause pertaining to default by contractor, treating as if this termination is ordered under the 

respective clause. (This condition may be included) 
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I. LIST OF ANNEXURES 

Annex 

No. 

                                      Description Para No. 

VI. 
List of equipments available with the bidder  

7.1.3 

VIII. 
Sample Format for evidence of access to or availability of 

credit facilities 

7.1.4 

IX. 
Details of Litigation if any  

7.1.5 

X. 
Declaration by the bidder pertaining to blacklisting / 

debarment etc.,  

7.1.6 

XI. 
Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp 

(Annexure-XI) 

7.1.10 

       

VII. LIST OF CERTIFICATES 

Sl. 

No. 
Description of Certificate Para No. 

1 Signature of the proprietor or proprietress attested by the Notary Public 2.2 

2 Signature of all the partners/power of attorney attested by the Notary 

Public 

2.3 

3 Registration of the firm, signature of the authorised person attested by the 

Notary Public 

2.3 

4 A copy of the listed power of attorney authorising the signatory of the 

bidder 

7.1.1 

5 Proof of registration . 7.1.2 

6 Credit line Certificate from Financial institutions 7.1.4 

7 Income Tax Clearance Certificate (Latest) 7.1.11 

8 Valid GST registration Certificate 7.1.12 

9 Certificate of performance issued by not less than the rank of Executive 

Engineer/Responsible person of the private organisation.                                                     

 

  7.2 
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Annexure VI (Para No 7.1.3) 

 

List of Equipment Available with Bidder 

Sl. 

No. 

Equipment 

Name 

Requirement for 

the project 

Availability Status Remarks 

Nos. Capacity Owned/ 

leased/ To 

be 

Procured 

Nos and 

capacity 

Age/condition  

        

        

        

        

        

        

        

        

        

 

 

 

 

Seal of the firm                    Signature of the bidder with date 
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Value of contract Qualification and No. of Technical supervisor / Assistant to be employed by the Contractor. 

1. Upto Rs. 1.00 lakh No Technical Assistant need be employed.  If situation and nature of work warrants. 
1)  A Diploma holder in Civil Engineering or  2) A retired Junior Engineer may be employed.. 

2. From Rs.1.00 lakh to 
Rs.5.00 lakhs 

1)  One diploma holder in Civil Engineering   or 2)  Not less than one retired Junior Engineer.   

3. From Rs.5.00 lakhs to 
Rs.10.00 lakhs 

1) One B.E (Civil)  
         Or 
2)  Equivalent degree holder. 
           Or 
3)  Not less than one retired AEE/ADE 
4) One diploma holder with three years experience. 

4. From Rs.10.00 lakhs to 
Rs.25.00 lakhs 

1) One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil Engineering   
       Or          
2) Equivalent degree holder with 3 years experience plus one Diploma holder in Civil Engineering 
       Or 
3)   Not less than one retired AEE/ADE plus one diploma holder in civil Engineering. 
4)   Two diploma holders in in civil Engineering with 3 and 5 years experience respectively.  

5. From Rs.25.00 lakhs to 
Rs.50.00 lakhs 

1) One B.E. (Civil) with 3 years experience plus  two  Diploma holder in Civil Engineering    
      or 

2) One B.E. (Civil) with 3 years experience plus  two  retired junior Engineers. 
      or   
3)  Equivalent degree holder with 3 years experience plus two Diploma holder   in Civil Engineering / two 

retired junior Engineers. 
      or 
4) One retired AEE or ADE plus two diploma holders in Civil engg. 
       or 
5) One retired AEE or ADE plus two retired Junior Engineers. 

6) Above Rs.50 lakhs (To be examined in individual cases depending upon the nature of work and the technical sill involved and 
defined in the tender notice regarding the No. of qualified technical personal to be employed by the 
contractor. 

7) Penalty The rate for failure on the part of the contractors to employ technical assistant  
1) For Diploma holder - Rs 2000/- per month 
2) For Degree holder  - Rs 5000/- per month 
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ANNEXURE VIII (Para No 7.1.4) 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 

– CLAUSE 7.1.4 

     (To be furnished in the Letter Head of Bank) 

 

 

                                                  BANK CERTIFICATE 

 

This is to certify that M/s …………………………………………………………………………. is a reputed company 

with a good financial standing. 

 

If the contract for the work,  namely………………………………………………………  is awarded to the above 

firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs.                    to meet 

their working capital requirements for executing the above contract. 

 

 

 

Signature of the Authorised Officer of the Bank. 

 

 

Date: 

                                                                                                  Seal of the Bank.
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ANNEXURE IX (Para No 7.1.5) 

 

                                        Details  of  Litigation, if any. 

Sl. 

No 

Name of the Govt. 

Dept./Private 

Organisation(Ot

herparty) 

Cause of 

the 

litigation 

Amount 

involved (Rs. 

In lakhs) 

Award for 

(or) against 

bidder 

Remarks / 

present stage 

      

      

      

 

Note: Should be attested by the Notary Public. 

 

Seal of the firm            Signature of the bidder with date 
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ANNEXURE X (Para No 7.1.6) 

                                     Declaration by the Bidder: 

 

 

It is to certify that our firm……………………………………………………… 

 …………….…………………………………has not been black listed / banned / debarred by any  Central/  State 

/ UT Government Department or Undertaking /Organization. 

 

Seal 

         ……………………………….. 

…………………………………      

 (Signature of the Bidder) 
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ANNEXURE-XI (Para No 7.1.10) 

 

(Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp) 

Model 

          ( to be typed in  Rs 100 Non-Judicial Stamp Paper)  

 

AFFIDAVIT OF _________________ (Name of Contractor). 

 

      I/We _________________ (Name of Contractor) Son of ………………… (Hindu) 

aged about ……. years, Partner/Proprietor/Authorised signatory of -------------------------  

having our office at no..........................  do hereby solemnly affirm and sincerely states as 

follows:- 

I /We state that We have entered in to Operation and Maintenance of WSS/CWSS  

contract with TWAD Board on ..... date. 

I/We state that I/We will be the Principal Employer as referred in the labour laws in 

respect of any operating staff / work person engaged for the purpose of delivery of services 

under this contract. 

I/We state that there will not be any employer and employee relationship between 

TWAD Board and the workmen employed by us.  We will take all responsibilities relating to 

present Labour Laws with regard to our employees. 

I/We state that the workers employed by us in connection with performance of this 

contract will not claim any right of employment with TWAD Board. 

I/We state that this Affidavit can be used as a Document before any Court of Law or 

Tribunal to defend the TWAD Board. 

Solemnly affirm and signed by me on this ….  day of ....... 2022  

 

                                                                               DEPONENT                           

BEFORE   ME 

                                                                                                                                     

NOTARY PUBLIC   
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GENERAL CONDITIONS OF CONTRACT 

TABLE OF CONTENTS 

S. 

No 

Contents Page 
no 

1 PART – I- Role and Responsibilities of  the Contractor  

2 PART – II- Payment mode for Contractor   

3 PART – III- Role of the TWAD board  

4  PART – IV-Labour laws and procedure adopted  

5  PART – V- Special conditions  

6 PART – VI- List of beneficiaries and earmarked quantity of water to be supplied  
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PART I 

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR 

 

S.No Contents Page no 

1.1 Interpretation of terminologies 
 

1.2 Responsibilities of the Contractor regarding operation and 

maintenance of the scheme. 

 

1.3 List of equipments, installations, structures, pipelines, appurtenances 

etc., to be maintained   

 

1.4  Schedule of Maintenance  
 

1.5 Equipment and Tools to be made available at each Pumping Station  
 

1.6 Safety Measures to be adhered 
 

1.7 Specifications for repairs to Electro Mechanical equipments and for 

attending Leaks and burst in pipelines. 

 

1.8 Formats for Registers to be maintained by the contractor at Site 
 

1.9 
Uploading of data in Online Entry Formats in 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx, 
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1.1. INTERPRETATION OF TERMINOLOGIES 

1.1.1. In these conditions of contract the following definitions shall apply: 

1.1.2. The Tender inviting authority and Tender Accepting Authority means  

the Executive Engineer, Superintending Engineer/ Chief Engineer of 

Tamil Nadu Water Supply and Drainage Board 

1.1.3. The Implementing authority/ Department means the Executive 

Engineer, Superintending Engineer/ Chief Engineer of Tamil Nadu 

Water Supply and Drainage Board 

1.1.4. The contract means the agreement concluded between the authority 

and the contractor, including all specifications, patterns, contractor’s 

samples, plans, drawings and other documents incorporated or 

referred to there in. 

1.1.5. The contractor means the person/agency who have been awarded the 

work and undertakes the Operation and maintenance of the CWSS. 

1.1.6. The contract price means the price mentioned in the price schedule of 

the agreement for the respective items of works carried out, that is 

payable to the contractor by the authority under the contract for the 

full and proper performance by the contractor or its part of the 

contract.  

1.1.7. The work means the work of supplying earmarked quantity of water to 

all the beneficiaries covered under the scope of the project, attending 

leaks/ bursts occurred during the maintenance period, attending repair 

works on the goods and equipments that the contractor is required to 

provide under the contract to establish the above mentioned service.  

1.1.8. MLD is Million litres per day which equals 10,00,000 litres in one day. 

 

1.2. Responsibilities of the Contractor regarding O&M of this Scheme. 

1.2.1. A joint inspection to be conducted by the Contractor with TWAD Board Officials 

before taking over of the CWSS for maintenance.  

1.2.2. The Contractor should take over the scheme after award of work for 

maintenance and handover the scheme in good condition, on completion of 

agreement period. 
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1.2.3. Before taking over the CWSS/WSS, inspect the Alignment and to check presence 

of any illegal connections (any connections other than the scope of the project) 

in the alignment during takeover of the scheme for maintenance. If any illegal 

connection found during the course of taking over, the same shall be removed at 

the cost of TWAD Board. 

1.2.4. After taking over of the CWSS for maintenance, the Contractor is the custodian 

of the CWSS. 

1.2.5. After taking over the scheme by the contractor, for any damages to the 

components of the CWSS made by men, machinery, etc., the contractor is solely 

responsible for rectification at his own risk and cost, except for damages caused 

by other line departments under the Government of Tamil Nadu, National 

Highways and NHAI. 

1.2.6. Damages caused to the underground utilities by the contractor during 

rectification is to be rectified by the contractor under own risk and cost. 

1.2.7. After taking over the scheme by the contractor if any illegal connection found, it 

should be reported immediately to the AE/AEE so as to file the FIR by the 

Department early. However, the Contractor should take immediate action to 

remove such Illegal connections at his risk and cost only. Continual illegal 

Tapping/Connection will lead to cancellation of agreement, as the maintenance 

of Pipeline is the sole responsibility of the contractor. 

1.2.8. The CWSS taken over by the contractor is only for maintaining the scheme and 

to supply the earmarked quantity to all the beneficiaries. The contractor should 

not make any alterations in the CWSS / supplying water to any other 

beneficiaries/ supplying water through any other mode without the approval of 

the Executive engineer incharge of the CWSS in writing. 

1.2.9. Ensure that the water is supplied to all beneficiaries covered under the project as 

per the earmarked quantity on normal condition.   

1.2.10. Under all the circumstances, the supply to all beneficiaries including Tail end 

/critical habitations shall be ensured as per the PART –VI of the GCC. 

1.2.11. Should inform every day before 08.00 AM about the pumping status of the 

scheme from 06.00 AM of previous day to 06.00 AM of present day to the 

AE/AEE through WhatsApp and through online entry as per the prescribed format 

(beneficiary supply details).  

1.2.12. If Diesel Generator (DG) is available in the scope of contract it should be 

maintained in working condition. Test run of Genset should be carried out for a 



45 

Tenderer                                                                                                                             Sd/Executive Engineer, TWAD  

minimum of 30 minutes per week while in idle condition or as recommended by 

the manufacturer / directed by TWAD Engineer. The contractor should make 

necessary arrangement for Diesel / Lube oil required for operating the generator 

and the related cost will be reimbursed as per actual on production of original 

bills. 

1.2.13. In case of failure of electricity during emergency / calamity, the contractor shall 

take immediate action to restore the electricity by approaching the TANGEDCO 

authorities.  In case of non availability of generators, the Contractor shall engage 

generators for pumping the Earmarked quantity (MLD) as and when required 

under approval of the Executive Engineer and the hire charges will be paid as per 

the rate approved for this case. 

1.2.14. The contractor shall submit the operating methodology to carryout in full this 

contract as per the prevailing guidelines, CPHEEO guidelines and got it approved 

by the Engineer in charge. The Operating Staff should have the required 

minimum qualification as the case may be as Electrician with-C-Certificate, 

Electrician-grade II, Fitter grade II, Maintenance Assistant, filter bed operator, 

turncock, watchman as per the requirement of works to be performed. All shall 

read and write. 

1.2.15. Must keep a copy of the relevant portions of the latest CPHEEO manual on 

Operation and Maintenance of Water Supply Systems at work site and carry out 

the O&M works in accordance to the guidelines prescribed in the Manual. 

1.2.16. The Quantity of water supplied to the beneficiaries is the essence of contract, 

and the contractor is solely responsible for the supplied quantity. The contractor 

should ensure earmarked quantity (MLD) of supply to all the beneficiaries as per 

the scope. Contractor should maintain and furnish register showing the quantity 

of water delivered to each habitations duly signed by Panchayat Secretary/ 

Panchayat President of the local body concerned or a person authorized by the 

Panchayat President and submitted to the Assistant Engineer for preparing the 

water charges demand by 26th of every month (from 26th of the previous month 

to 25th of current month).. 

1.2.17. The Contractor should maintain Pumping quantity register, pump set operation 

register, Leak & burst register, Consumables register, Electro mechanical repair 

register, preventive maintenance register, water retaining structure cleaning 

register, pumpset panel boards repair register, valves inspection and rectification 

register etc. and the same shall be maintained and signed by the 

contractor/authorized person and the same shall be furnished during the 
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inspection of TWAD Board Officer. The format for maintaining the above 

registers shall be got approved from the Executive Engineer in charge. 

1.2.18. The Contractor should obtain the invoice / bill for electricity consumed and 

handover to the Assistant Engineer / Assistant Executive Engineer for onward 

submission for making payment and the contractor should make arrangements 

to submission of Cheque / Demand Draft to Electricity Board office without delay.  

1.2.19. All the repair works whenever it occurs in the pumping machineries, Electro-

mechanical items should be attended immediately under intimation to TWAD 

Board Engineers as all the works are included in the essence of contract. 

1.2.20. The contractor should attend the Leaks and Bursts whenever it occurs, within the 

stipulated period, and necessary photos shall be taken before during and after 

attending the works with latitude / longitude and the same must be uploaded 

online in the link http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx, 

through the Assistant Engineer/Assistant Executive Engineer concerned. 

1.2.21. For attending the leaks/ burst, the contractor shall procure the minimum quantity 

of materials and keep advance stock which may require to attend all types of 

maintenance works at the earliest. 

1.2.22. All the tools and equipments required for this contract shall be arranged by the 

Contractor at his own expense. 

1.2.23. Contractor shall maintain the water meters in good working condition. The 

Quantity pumped will be ascertained based on water meter reading only. 

However in special circumstances if the water meter is not functioning / 

available, the supply quantity will be checked using portable flow meter provided 

by the contractor. 

1.2.24. Operate and maintain capacitor and allied switch gear so as to maintain a power 

factor of not less than 0.90 and as prescribed by TANGEDCO. 

1.2.25. The power factor will not decrease or increase suddenly and hence the 

contractor should monitor it daily. If any decrease in the power factor is noticed, 

it should be informed to the Departmental Engineers (concerned Assistant 

Engineer/Assistant Executive Engineer) and rectification to be carried out by the 

contractor which will be paid for as per the agreement. Any penalty levied by 

TANGEDCO for non-maintenance of power factor, will be recovered from the 

Contractor.  

1.2.26. Mandatory Regulations prescribed by CEIG and Inspector of Factories shall be 

followed without any lapse. 
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1.2.27. To maintain periodically plant and machineries, pump room and it’s premises, 

Pumping main and valves and Treatment Units etc. as per the list detailed in 

clause 1.3 and as per the Schedule of Maintenance detailed in clause 1.4 of 

General Conditions of Contract. 

1.2.28. Each station should be provided with complete set of tools and equipments 

required for maintenance as listed in the clause 1.5 of GCC.  

1.2.29. To adhere to safety measures as stipulated in clause 1.6 of GCC. 

1.2.30. Recording Register including starting/stopping time of the pump sets etc as per 

standard format. 

1.2.31. Checking the temperature/Noise of Running units and control panel 

1.2.32. To Provide gland packing for the pumps, sluice valve etc. whenever required to 

avoid leakage of water.  

1.2.33. The Contractor shall report any problem in the motor and pumps, electrical main 

boards and fixtures etc, leaks and burst if any occurred in the pipe line, leaks 

and repairs in valves and any other damages caused to the water supply system, 

shall be brought to the notice of the Assistant Engineer/ Assistant Executive 

Engineer, immediately and take immediate action for the rectification and 

restoration of water supply within the prescribed time limit. Necessary entries 

shall be made in the corresponding register. 

1.2.34. Any alternation/additions if needed to the existing arrangements, both in 

electrical and mechanical installations shall be attended only after proper 

approval from the Executive Engineer. 

1.2.35. The contractor shall obtain the license from the competent authority of 

Labour Department in the respective District.  

1.2.36. The contractor shall provide Technical Supervisor with minimum technical 

qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering 

as per the value of work mentioned under Annexure – VII. (The tender 

calling authority shall specify the requirement of technical supervisors to 

be engaged by the Contractor under this clause  and the penalty for non 

employment of technical supervisors by the Contractor) 
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1.2.37. The Contractor should also provide photo identity card to his own labour 

mentioning the name and category along with the name of the Contractor 

without mentioning the TWAD Board name and Logo, etc,. 

1.2.38. If any labour is found to be unfit or disobedient to the instructions given 

by the TWAD Board officers, they shall be replaced by the contractor 

immediately.  

1.2.39. The contractor shall provide required safety equipments to the labours 

engaged by him.  

1.2.40. Operation on specified shifts / day as per labour law and ensuring that 

back up teams are available to take over during Sundays, Public Holidays 

and in the event of regular Operator’s absence including watch and ward. 

 

1.2.41. Operate and maintain pumping equipment with skilled staff with required 

qualifications and experience so as to safeguard the equipments against 

single phasing, earth fault, phase reverse etc., in power supply as well as 

their personal safety. 

1.2.42. The contractors shall be fully responsible for operating and maintaining 

the scheme in a safe & secure manner. 

1.2.43. The contractor shall obey all the provisions of various laws including 

Labour Laws as applicable to them.  If the Board suffer any loss what so 

ever of nature, monetary or otherwise, as a result of direct or indirect 

action or inaction of the contractor in failing to comply with or not 

properly complying with any law, rules, regulations, notifications, 

instructions, circulars, G.Os, Board Proceedings, etc. issued by the 

Government or Board or any other authority as applicable to them as 

mandated by the law or otherwise, the said laws shall be computed in 

terms of money and recovered from the contractor.  

1.2.44. Temporary Diversion of Roads and Commencement of Work. 
 

1.2.44.1. During attending leaks, burst and any other repair works, the 

contractor/firm shall make at his cost all necessary provision for the 

temporary diversion of roads, car tracks, footpaths,. drains, water 

courses, channels etc.,  

 



49 

Tenderer                                                                                                                             Sd/Executive Engineer, TWAD  

 

1.2.44.2. If the contractor/firm fail to do these arrangements, the same shall be 

done by the Engineer in charge and the cost thereof shall be recovered 

from the contractor/firm. 

1.2.45. Notice to Telephone, Railway and Electric Supply Undertaking. 

During attending leaks, burst and any other repair works, the Contractor / firm 

shall give all prior notices through Assistant Engineer/ Assistant executive 

Engineer required by any law or custom or as directed by the Engineer in charge, 

to other departments, who may be affected, prior to commencement of the 

works. 
 

1.2.46. Watching  and Lighting 
 

The Contractor/firm shall at his expense, shall provide at the site of works 

sufficient fencing, barricading, watching and lighting during day and night. The 

contractor/firm shall in every respect conform to the police regulations in these 

matters, for which the Board will not take any responsibility. If the 

contractor/firm fail/neglect to do these arrangements, the same shall be carried 

out by the Engineer in charge and the costs thereof shall be recovered from the 

contractor/firm and prevent entry of unauthorized persons 

1.2.47.  Risk Insurance 

TWAD shall not be liable for risks of loss or damage to any belongings and of 

personal injury and death to the persons employed by the contractor for this work 

and the public if any during the contract period. Copy of such insurance shall be 

produced to the Executive Engineer.  
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1.3 List of equipments, installations, structures, pipelines, appurtenances etc., to be 

operated and maintained under this contract. 

Sl. 
No. 

Name of the  equipments, installations, 
structures, pipelines, appurtenances etc., to be 
operated and maintained along with the details 
of specifications such as type, make, HP, Head, 
discharge, capacity length, size and other 
relevant details such as hours of pumping, 
pressure, quantity & quality of water, etc. 

Quantity Location 

PUMPSETS 

    

    

    

    

    

    

    

    

    

 

    

    

    

    

    

 

Note: It is the responsibility of the tender calling authority to fill the above details with 

respect to the scope of the works to be covered under this O&M contract without any 

omission.
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1.4 Schedule of Maintenance 

Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

1 Pump House:        

1.1 Cleaning of site 
    

1.2 Cleaning of Pump House including Doors 

and Windows 
    

1.3 Cleaning of Panel Room, D.G. room etc. 
    

1.4 Check pump is operational 
    

1.5 Change over to stand bye pumps 
    

1.6 Record hours run 
    

1.7 Check operation of air release pipe 
    

1.8 Lubricating of Rolling Shutters     
1.9 De-weeding of Pump Room premises  

and  removal of cob webs etc in the 

Pump Room. 

    

2 H.T.Structure, Transformer yard and 

Transformers: 
    

2.1 Cleaning of transformer yard, removal of 

grass and plants 
    

2.2 Check up and water the earth pits 
   

2.3 Meggar - earth resistance check in the 

earth pits 
   

2.4 Check and operate the AB switch in the 

structure for its smooth operation and 

replace contacts if necessary 

    

2.5 Check up dropout fuses and H.G. fuses 

and replace if necessary 
    

2.6 Check up insulators and lightning 

arrestor in the structure and replace if 

necessary 

    

2.7 Check the transformer for any leakage of 

oil and top up if necessary 
    

2.8 Check the temperature of transformer oil 

from dial thermometer and record 
    

3 H.T. Panel:     
3.1 Clean the panel externally and internally 

    
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

using blower 

3.2 Carryout visual check of observe over all 

condition of the breakers and clean the 

breakers thoroughly 

    

3.3 Grease/Oil joints and sliding surfaces     
3.4 Check the internal connections     
3.5 Check the operations of doors and 

conditions of door gasket 
    

3.6 Check Volt Meter, Ammeter etc. in the 

panel for its working and replace if 

necessary 

    

3.7 Check all the indicator lamp and control 

fuses and replace if necessary  
    

3.8 Check the operation of relays     
4 LT Panel :     
4.1 Clean the panel externally and internally 

using blower 
    

4.2 Check all  the connections for tightness     
4.3 Check the contacts switches for tightness 

and apply petroleum jelly if necessary  
    

4.4 Check Volt Meter Ammeter and 

respective P.T. and CTS for its working 

and connection  

    

4.5 Check all the indicator lamp bulbs and 

fuses and replace if necessary   
   

4.6 Check operation of all switches and bush 

buttons  
    

5 CAPACITORS:     
5.1 Check all the capacitors for oil leakage if 

any 
    

5.2 Clean the insulator with dry cloth and 

check the connections for tightness  
    

5.3 Check the fuses and meggar the units? 
    

6 MOTORS:     
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

6.1 Clean the motor terminal box, check the 

cable connection to tightness 
    

6.2 Check body of the motor for firm 

connection 
    

6.3 Check the foundation bolt and nut for 

tightness  
    

6.4 Check normal sound and vibration  
    

6.5 Check the bearing grease and replace if 

necessary 
    

6.6 Check air cooling fan for vibration and 

noise 
    

6.7 Check meggar test for windings and 

earth 
    

6.8 Cleaning of motor slipring, carbon brush, 

contacts and replace if necessary 
    

7.0 STARTERS AND OCB     
7.1 Clean the starter and check up the cable 

connection 
    

7.2 Check contacts and replace if necessary     
7.3 Check for cable connection     
7.4 Check for OLR and No volt coil     

7.5 Check the level of transformer oil in the 

OCB and top up if necessary 
    

8.0 MAIN PUMPS     
8.1 Outside Cleaning 

    
8.2 Check Bearing Temperature 

    

8.3 Check & Top up Bearing grease or 

replace grease 
    

8.4 Check gland for leak and add gland layer 

if required  
    

8.5 Replace gland packing completely      
8.6 Check foundation nuts and bolts for 

tightness and rusting  
    
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

8.7 Check inspection covers and check 

condition of impeller  
    

8.8 Check the pressure and pressure gauges 

on suction and delivery side  
    

8.9 Clean the pump pit nd pump floor 
    

8.10 Check for coupling Bolts and nuts, 

coupling tyre and replace the tyre if 

required  

    

8.11 Check for vibration and noise of the 

pump 
    

8.12 Pump out leaked water from the pump 

pit 
    

8.13 Check the condition of bearing oil and 

replace if required  
    

9 SUMP PUMP     

9.1 Check the pump for operation 
    

9.2 Check the coupling and replace if 

necessary 
    

9.3 Clean the starter panel externally and 

internally  
    

9.4 Check the fuses and contacts, apply 

petroleum jelly if necessary 
    

9.5 Check the foot valve and replace if 

necessary 
    

10 Diesel Generator Set, Battery and 

Emergency light: 
    

10.1 Clean the Battery, top up, distilled water 

in the battery if necessary 
    

10.2 Remove the connection of battery 

terminals, clean thoroughly and 

reconnect after applying petroleum jelly 

    

10.3 Clean the emergency lights internally and 

externally  
    

10.4 Check the light, indicator lamp for its 

proper working and attend if necessary 
    
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

10.5 Check fuel level in the diesel tank of DG 

set and top up if necessary 
    

10.6 Check engine oil level in the D.G. set and 

add if necessary 
    

11 OHT CRANES:     
11.1 Carry out thorough cleaning of crane 

including girders, trolley, platform other 

equipments and control panels 

    

11.2 Check all the cable connections for 

tightness 
    

11.3 Check contacts and fuses and replace if 

necessary  
    

11.4 Inspect gearbox for any leakage of oil     

11.5 Check the connection of limit switch     

11.6 Check panels internally and externally 

and apply petroleum jelly if required 
    

11.7 Check the rope and apply grease if 

required 
    

12 SUCTION & DELIVERY VALVES AND 

ACTUATOR: 
    

12.1 Check the condition of gland packing and 

tighten or replace if necessary 
    

12.2 Check actuator gear box for leakage     

12.3 Check the condition of limit switches     

12.4 Check the condition of oil and grease, 

replace if necessary 
    

12.5 Check the bolts and nuts for tightness     

12.6 Check cable terminals at motor terminal 

box of actuator 
    

12.7 Check clutch and gear  arrangement for 

manual operation 
    

12.8 Apply grease to the spindle if necessary     
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

12.9 Check  for  free movement     

13 PIPELINE:     
13.1 Check the pumping main, branch 

pumping main, feeder main for any leak 

/burst /damage 

    

14.0 VALVES:     
14.1 Check the operation of non-return valve 

    

14.2 Check the disc for its smooth opening 

and closing operation 
    

14.3 Check the sluice valves 
    

14.4 Check the air valves 
    

14.5 Check the scour valves     

15 SUMP:     

15.1 Check the cleaning     
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1.5 Equipments and tools to be made available at each pumping station 

Sl. No. Description Set/no. 

1 Ultrasonic Flow detector 1 set 

2 Double end spanner (6 mm to 32 mm) 1 set 

3 Screw driver (6”, 8”, 12”)  1 set 

4 Pipe wrench (14”, 18”, 24”) 1 set 

5 Cutting pliers  1 set 

6 Long nose pliers 1 no. 

7 Hammer (2 Kgs) 1 no. 

8 Test lamp with 15m wire 1 no. 

9 Megger (1000 V) 1 no. 

10 Multimeter 1 no. 

11 Tong tester 1 no. 

12 Hacksaw frame with 3 nos. blade 1 no. 

13 Spade (Manwetty) 2 nos. 

14 Crow bar 1 no. 

15 Sickles 2 nos. 

16 Ring spanner (6mm to 32mm) 1 set 

17 Caution Board (Men at work)  1 no. 

18 Grass cutter 1 no. 

19 Country knife 2 nos. 

20 Iron chutty 2 nos. 

21 Grease gun 1 no. 

22 Wheel barrow 1 nos. 

23 Torch light with 3 cells 2 nos. 

24 Hand blower 1nos. 
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1.6 SAFETY MEASURES TO BE ADHERED: 

1.6.1 All electrical safety equipments like hand gloves, testers and other electrical 

needs are to be provided by the contractor in the Pumping Stations as stated 

below: 

Sl.

No 
Name of Equipment 

For 

HT Supply LT Supply 

1 Safety belt with rope 2 nos 1 no. 

2 Gas Mask   1 no. 1 no. 

3 Shock proof hand gloves (11 KV 
grade gloves) 

1 pair 1 pair 

4 Disposable hand  gloves 2 pairs 2 pairs 

5 Gum boot 2 pairs 1pair 

6 Electrical line tester  1 no. 1 no. 

7 Earth discharge rod 1 no. 1 no- 

8 First Aid Box 1 no. 1 no. 

9 Emergency light 1 no. 1 no. 

10 Fire Extinguisher 2no. 1no. 

11. Rubber Mat of suitable size as per requirement  

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 

responsibility to ensure the lives and safety of the workers employed by them. The premises 

should be maintained as per CEIG norms and requirements. If any failure/ Penalty due to 

non adherence of CEIG norms will have to be borne by the contractor.  Towards this end, all 

the equipments of appropriate specifications should be procured and made available to the 

workers in usable conditions throughout the period of contract. Responsibility for any health 

problem or death will solely rest with contractor. 

1.6.2 Only experienced, skilled people have to be employed by the contractor.  

1.6.3 Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor for 
laborers who get into wells. 

1.6.4 All personnel shall be covered by insurance  under workmen compensation Act. 

1.6.5 All labour act provisions has to be met with. 

1.6.6 Exhibit labels of "SAFETY FIRST” 

1.6.7 First Aid Box should made available within the reach of the staff in all Pump  
          Rooms and Booster Stations. 

1.6.8 No medicine beyond the expiry date should be kept in the first aid box 

1.6.9  First Aid Chart should be displayed in the Pump Rooms. 
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1.7 Specifications for repairs to Electro Mechanical equipments and for attending Leaks 

and burst in pipelines.  

(Note:It is the responsibility of the tender calling authority to furnish the detailed 

specifications with respect to the repairs, rectification works and consumables for the 

following items of works.) 

1.7.1 Detailed Specification for repair works  

a) Rectification of Leaks in pipelines  

b) Rectification of Bursts in the pipelines 

c) Rewinding of Motors  

d) Repairs and reconditioning of Pump sets 

e) Repairs and reconditioning of Panel Boards 

f) Repairs and reconditioning of Sluice valves 

g) Repairs and reconditioning of Air Valves 

h) Other items of works. 

1.7.2 Payment for repair and rectification works: 

The payment shall be made as per the rate quoted by the Contractor in the price 

schedule for each items of works as specified. As per the actual condition, during 

repairs and rectification works, If any material / work is omitted as not necessary, then 

the amount of such items shall be deducted based on the rate / cost in the sanctioned 

estimate along with tender premium. 

1.7.3 Payment for supply, delivery and utilization of consumables 

The items mentioned under the supply and delivery of consumables for various category 

of works shall be paid as per the rate quoted in the bid. These consumables are to be 

utilised during regular O&M works, preventive maintenance and attending minor repairs 

and shall be carried out by the operating staff and no additional payment will be made.   
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1.8. Formats for Registers to be maintained by the contractor at Site 

1.8.1 Leak/ bursts Register  
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1.8.2 Pump Set, Panel Boards Repair Register  
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1.8.3 Valves inspection and rectification Register  

Sl. 

No. 

No.of sluice 

valves/ Air 
valves/ scour 

valves 

inspected 

No.of minor 
leak in any 

valves 

No. of minor 
leaks 

attended 

No. of gland 

packing/ 
applying 

grease in 

valves 

No. of defective valves 

still to be attended 

1 2 3 4 5 6 

1      

  

1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc shall be included and 

specified by the Tender Calling Authority.
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1.9. Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, 

1.9.1 Online Entry Format for Leak and Burst Details 

 

1.9.2. Online Entry Format For Pump set Repair 

 

1.9.3.  Other formats prescribed during contract period, such as  

Pumping quantity register 

Pumpset operation register 

Consumables register 

Electro mechanical repair register 

Preventive maintenance register 

Water retaining structure cleaning register 

shall have to be maintained by the Contractor and carry out the online entry for such formats 

also. 
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PART II 

 

PAYMENT MODE FOR THE CONTRACTOR 

 

S.no Contents Page no 

2.1. Measurement and Bill 
 

2.2. Quantification of value of work done and Penalty 
 

2.3. Payment for the value of work 
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2.1. Measurement and Bill: 

The payment to the contractor will be made based on the following basis. 

2.1.1 Measurement: 

2.1.1.1. The Measurement shall be recorded by the Assistant Engineer 

based on the works carried out every month as per the BOQ. The 

Contract shall produce all relevant documents, registers, invoices, 

vouchers as the case may be for recording measurements. 

2.1.1.2. The details to be uploaded online in the link 

http://117.236.90.36/Maint-Projects/frmMain.aspx, shall be 

completed by the Contractor, through the Assistant Engineer 

concerned, which will be one of the precondition for recording of 

measurements. 

 

2.1.2 Bill Submission:  

2.1.2.1  The contractor shall submit the O & M bills once in a month with 

proper records enclosed i.e., Pumping quantity register, ESI, EPF 

payment details, Leak & burst register, Consumables register, Electro 

mechanical repair register and sump cleaning etc . 

2.1.2.2. Based on the bill submitted by the Contractor the Assistant Engineer 

shall prepare and submit the bills in relevant forms after deducting 

any penalty imposed towards the work as the case may be.  

2.2 Quantification of value of work done: 

2.2.1. The quantity of water drawn/supplied will be calculated monthly, 

based on the quantity of water supplied daily. 

2.2.2.  The contractor will not be penalised for the lesser quantity of water 

supplied to the beneficiaries on the following reasons, which should be 

approved by the Engineer / Employer. 

a) Non availability of power supply for more than 6 hours in respect of 18 

hours designed pumping and 12 hours in respect of 12 hours designed 

pumping or in the case of staggered power supply for the above 

mentioned designed pumping hours. 
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b) Any leak or burst when attended and water supply is restored within the 

stipulated time frame mentioned in clause 2.2.5  

c) When the availability of water at the drawal or first tapping point of this 

contract package is less than the earmarked quantity.  

d) Shifting and replacement of pipeline due to development activities of 

other departments. 

e) Any Force Majeure situation such as riots, War, Earthquake, Land slide, 

Cloud Burst etc., which leads to non operating condition of the 

equipments. 

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water 

to the beneficiaries under the scope of this contract, unless and otherwise 

due the reasons mentioned in clause 2.2.2, then 90% of the payments 

will be made proportionately (Initial, Intermediate and Tail End 

beneficiaries as finalised by the Executive Engineer as  below: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the reaches concerned as per clause 

2.1.3) x ((served Quantity in KL) / (Earmarked Quantity in KL))”. 

   

2.2.4 If the contractor fails to carry out the Preventive maintenance as per 

the Schedule of Maintenance listed in the Clause 1.4 of GCC then the 

payment will be deducted as below as the case may be: 

(i)   Daily scheduled activities not done fully  : (10 %) 

(ii) Weekly scheduled activities not done fully  : (5 %) 

(iii) Fortnightly scheduled activities not done fully : (2.5 %) 

(iv) Monthly scheduled activities not done fully  : (2.5 %) 

Total : (20 %)  

The following formula will be adopted for making payment to each of the above four 

category in case of failure in schedule of Maintenance in that category: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x   

((% of schedule of Maintenance done for four category in total / 20%))”. 
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2.2.5. For attending leak/ Burst works in the pumping and Feeder mains: 

S.No Description of the Pipes 

Scheduled time for 

attending one leak 
work 

Scheduled time 

for attending  one 
Burst work 

1. 
For pipes from 50mm OD PVC to 110 
mm OD PVC and GI 

Within 12  hours Within 24 hours 

2. 
For pipes 140 mm OD PVC, 160 mm  
OD PVC and 200 mm OD PVC and GI 

Within 12  hours Within 24 hours 

3 
HDPE pipes / AC pipe/ above 200 

mm  dia PVC Pipes and GI 
Within 24 hours Within 36 hours 

4 For all size of DI / CI pipes  Within 24  hours Within 36 hours 

5 
All sizes of MS pipe /PSC pipes/BWSC 
pipes 

Within 36  hours Within 48 hours 

2.2.6. For attending pump set repairs: 

S.No 
Description of the Pump sets and allied 
accessories 

Scheduled time for 
attending repair works 

1. 
For Submersible Pump sets and allied 

accessories 
 

a. Minor repair works With in 24 hours  

b. Major repair works with replacement of parts With in 48 hours  

c. Coil rewinding works 4 – 6 days 

2. 
For Vertical Turbine Pump sets and allied 

accessories 
 

a. Minor repair works With in 48 hours 

b. Major repair works with replacement of parts 4 – 6 days 

c. Coil rewinding works 5 – 7 days 

 
For HSC Pumpsets and allied accessories 

 

a. Minor repair works within 24 hours 

b. Major repair works with replacement of parts  3 - 4 days   

c. Coil rewinding works 5 - 7 days   

2.2.7. For attending the repair/ replacement works in Gate Valves, Sluice Valves, air 
valves, Non Return Valves, Scour Valves etc., it should be completed within 
24 hours. 

2.2.8. Penalty:  

2.2.8.1. Non attending repairs within the specified period – 1% of value of work as 

per price schedule / day for unfinished portion or Rs.1000/day till the 

work is completed whichever is higher. 
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2.2.8.2. The transmission losses due to leaks or burst in pipeline, valves, and other 

installations, over flow of sumps during power failure should not exceed 

7% of the quantity to be supplied calculated on monthly basis. If the 

transmission losses in the said situations exceed  

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL 

(for the excess quantity more than 7 %.) 

10% - 12 % as calculated above, amount will be deducted at Rs.30/ 

KL (for the excess quantity more than 7 %.) 

12% - 15 % as calculated above, amount will be deducted at Rs.80/ 

KL (for the excess quantity more than 7 %.) 

More than 15 % as calculated above, amount will be deducted at 

Rs.150/ KL (for the excess quantity more than 7 %). 

2.2.8.3. In the case of wastage of water by Over flow of sumps / OHTs due to 

failure on the part of contractor shall be Rs.150 per KL of such over flown/ 

wasted water. 

2.2.8.4. If any damage occurred in the scheme components, damage shall be 

rectified immediately by the contractor at his own cost. Penalty shall also 

be imposed for the default caused as per relevant clauses of this contract. 

If defect is not duly rectified by the contractor within the specified time, 

the work will be carried out by TWAD Board and the cost will be 

recovered as determined by TWAD Board including all escalations and 

losses.  

2.2.8.5. If the contractor fails to attend the rectification works of the Electro 

mechanical items, cleaning the sumps etc a fine will be imposed as 

decided by the Executive Engineer depending on the value of such repair 

works / cleaning of sump works. 

2.2.8.6. If the contractor fails to ensure the required residual chlorine at all 

delivery points including the tail end, a penalty will be imposed at “double 

the cost of one day consumption of Disinfectants” under the scope of this 

contract. If the supply and delivery of chemicals is not included under the 

scope of the agreement, the same will be supplied departmentally. 
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2.3. Payment for the value of work: 

2.3.1 95% of the amount will be paid to the contractor for the works completed O & 

M works and the remaining 5% of the amount will be withheld for each and 

every part of the payment as in 2.3.2.  

2.3.2 Under normal condition, payment will be made as follows subject to the 

conditions stipulated in the item no 2.2. 

Category As mentioned in PART-VI Payment Value 

A 
At Head Woks / Treatment 

Plant / Tapping Point 

20% of the Agreement value for Item No.1 of 

BOQ. 

B 

Completion of Preventive 
Maintenance and schedule of 
Maintenance as per Clause 

1.4 in GCC 

20% of the Agreement value for Item No.1 of 
BOQ. 

C Initial  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 

D Intermediate  Beneficiaries 
20% of the Agreement value for Item No.1 of 

BOQ. 

E Tail end  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 

 

2.3.3 Withheld amount: 

 2.5% of the withheld amount will be released in the final bill. The Balance 

2.5% will be released after 3 months from the date of taken over of the 

scheme. 
    

2.3.4 Income tax: 

During the course of the contract period, deduction of income tax shall be 

made at the prevailing rates from every payment as may be specified by the 

Income Tax Act and as amended from time to time. 
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Part III 

ROLE OF TWAD BOARD 

 

1. A joint inspection will be made by the Assistant Engineer/ Assistant Executive Engineer or the 

Executive Engineer incharge of O & M of CWSS with the contractor or his representative 

before handing over of the CWSS / WSS for operation and maintenance. 

2. The Executive Engineer or his Authorised representative shall furnish the salient details, 

components and flow diagram of the CWSS to the contractor along with the list of 

beneficiaries covered under the scope of this CWSS and the earmarked quantity required to be 

supplied to those beneficiaries. (PART –VI)  

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure that all the 

statutory requirements as per the license issued by the competent authority and all the 

requirements of the Contract Labour (Regulation & Abolition) Act have been complied with by 

the contractor and a certificate to that effect may be directed to be incorporated by the 

concerned officer along with the running bills of the contractor, when the bill is sent for 

passing / sanctioning before the competent authority.  

4. Power consumption charges will be paid by TWAD Board.  However if penalty is imposed by 

the TANGEDCO due to reduction in maintaining the Power Factor, it will be recovered from the 

contractor. 

5. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD Board 

to the Contractor on submission of original voucher from the authorised seller. 

6. Regular inspection will be conducted to ascertain the effective functioning of system through 

Engineers of TWAD Board. 

7. Payment will be processed on monthly basis on receipt of bills from the contractor by 

following Board’s procedures. 
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PART IV 

LABOUR LAWS TO BE FOLLOWED 

The rights and benefits conferred on the workmen employed by the contractor under 

the provisions of various Labour Laws are the responsibility of the contractor. The Contractor 

has to indemnify the TWAD Board in case of loss or any damages. It is the responsibility of 

the contractor to take insurance policy under Workmen’s Compensation Act, 1923 for each 

labour engaged by the contractor. The Contractor will be responsible for nay deficiency of 

safety measures to be adhered as stipulated in Annexure D. A Photocopy of the insurance 

under workmen’s compensation Policy should be furnished to the Board. The policies should 

be kept alive till completion of the contract. 

The Contractor shall adhere to following Laws wherever applicable 

1) Workmen Compensation Act, 1923, 

2) Payment of wages Act, 1936, 

3) Industrial Disputes Act, 1947, 

4) Minimum Wages Act, 1948, 

5) Factories Act, 1948, 

6) Employees PF and Miscellaneous Act, 1952, 

7) Payment of Bonus Act, 1965, 

8) Payment of Gratuity Act, 1972, 

9) Equal Remuneration Act, 1979, 

10) Maternity Benefit Act, 1951, 

11) Contract Labour(Regulation & Abolition) Act, 1970, 

12) Industrial Employment (Standing Orders) Act, 1946, 

13) Trade Unions Act, 1926. 

14) Child Labour (Prohibition & Regulation) Act, 1986, 

15) Inter-State Migrant Workmen’s (Regulation of Employment &Conditions of Service)Act, 

1979. 

16) The Building and Other Construction workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the Cess Act of 1996, 

17) Employee State Insurance Act, 1982, 

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act, 

1982, 

19) The Bonded Labour System (Abolition) Act, 1976, 

20) The Employer’s Liability Act, 1938. 
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PART V 

SPECIAL CONDITIONS 

1. The works which are not covered in the BOQ, but required for this scheme should be 

done by the contractor whenever required as supplemental works. 

2. The Contractor shall pump or deliver additional quantity of water to the beneficiaries 

during festivals, emergencies, etc as directed by the TWAD Board Officials for which no 

additional payment will be made under the price schedule item no:1. The consumables 

for disinfection will be paid as per the rate in the BOQ / supplied departmentally.   

3. If the reporting Data furnished by the Data operator under the Contractor is found to 

be False / Incorrect, necessary penalty (clause to be adopted) at the rate (as decided 

by the Executive Engineer) of Rs. 1,000 per instance. 

4. Online Entry of daily pumping quantity should be consolidated, cross checked by the 

Supervisor/Technical Assistant and the data should be updated by the contractor in the 

TWAD web page in consultation with the section officer. 

5. The EB reading should be noted / EB Demand should be received from the respective 

EB Section Office by the contractor and the same should be reported to the Section 

Officer, TWAD Board without any omission/delay. 

6. Every month, the Water Demand raised should be distributed to the respective 

beneficiary of the TWAD Board and the acknowledgement of the demand should be 

reported to the section officer, TWAD Board. Then the Cheque / DD for the respective 

demand raised should be received from the beneficiaries and submitted to the Section 

officer, TWAD Board without any omission/delay by the contractor. 

7. Contractor shall do watering of plants, trees, grass, etc., in the premises under the 

scope of this contract. 

8. Any public representatives (Panchayat President, Union Chairman, District Chairman, 

M.L.A, M.P or any other socially responsible approaches) in connection with water 

supply problems they should be treated courteously and proper reply should be given. 

9. No advance payment will be made. 

10. Subletting of contract is not allowed under this contract. 

11. Transfer of the contract is not permissible on any ground. 

12. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP No. 

11128 of 2022 should be implemented scrupulously.  

1. The wages paid to the labourers should not be less than minimum wages. 

2. In case the contractor engaged the labourers already worked in the CWSS, the wages already 

paid to the labourers should not be reduced at any cost. 

 

Note: Other Special conditions for the items of work to be carried out as per the BOQ 

specifications and the corresponding deduction for the work not required to be 

carried out for repairs and reconditioning works, etc., shall be included under 

special conditions by the Tender calling authority.   
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Part-VI 

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED UNDER 

THIS CONTRACT. 

Note:   

1) It is the responsibility of the tender calling authority to furnish the details of beneficiaries 

and quantity of water to be supplied with respect to the scope of the work to be covered 

under this O&M contract without any omission. 

2) The details and categorisation of the Initial Reach, Middle Reach and Tail End 

beneficiaries has to be clearly mentioned so as to process the payment as per the 

payment conditions. 

3) Any additional condition necessary shall be included in the tender documents under 

Special Conditions without detrimental to the interest of Board and the rules in force. 

 

Name of Scheme : Outsourcing  for  Operations and Maintenances of  CWSS  to Sathankulam and 

Udangudi TPs and 308 rural habitations and CWSS to Ittamozhi and 6 other habs in Thoothukudi  

District including repairs and rectifications works for the period from 08.08.2022 to 31.3.2023 

 

 

Salient Details (as per Scope of the Scheme/ schemes): 

S.No. Name of the 
Component 

Quantity Location Remarks 

Sathankulam 
 

1 Head work  Pump room 
(14MX8M) With sump 
(2.50 LL Capacity) 

1 No Ponnankurichi  

2 Booster station  Pump 
room @ Peikulam (4 
MX4M ) With Sump 
(1.50 LL Capacity) 

1 No Peikulam  

3 Booster station  Pump 
room @ Pannamparai 
(6 MX 4 M ) With Sump 
(2.50 LL Capacity) 

1 No Pannamparai  

4 Booster station  Pump 
room @ Theriyoor (4 
MX 3 M ) With Sump 
(1.50 LL Capacity) 

1 No Theriyoor  

5 Booster station  Pump 
room @ Sathankulam 
(4 MX 3 M ) With Sump 
(2.00 LL Capacity) 

1 No Sathankulam  

6 Booster station  Pump 
room @ Pothakalanvilai 

1 No Pothakalanvilai  
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(4 MX 3 M ) With Sump 
(1.50 LL Capacity) 

7 Booster station  Pump 
room @ Periyathazhai 
(4 MX 3 M ) With Sump 
(0.50 LL Capacity) 

1 No Periyathazhai  

8 Infiltration well (4.50m 
dia) 

1No   

9 Infiltration well (3.50m 
dia) 

8Nos   

10 Pumping main PSC 
pipe 

26.76 Km   

11 Branch main (PVC,AC 
& CI Pipe) 

284.76Km   

12 Pump set in various 
capacity 

62Nos   

13 OHT various capacity 
i)Existing   - 88Nos 
ii) New      - 69Nos 

157Nos   

ITTAMOZHI WSS 

1 Head Works-Source 

Borewell   Pumproom 

size 2mx2m 1No 

Head Works   

Chenniveeranthattu 

 

2 Pumpsets at Head 

works 2 Nos 

Head Works   

Chenniveeranthattu 

 

3 Pumping main &Branch 
mains 
110 mm to 63 mm PVC 

6550 M 

From source to 

SRs 

 

4 Service Reservoirs 3 Nos   

 

1.3 List of equipments, installations, structures, pipelines, appurtenances etc., 

to be operated and maintained under this contract. 

 

 
Sl. 

No. 

Name of the equipments, installations, 

structures, pipelines, appurtenances etc., to 

be operated and maintained along with the 

details of specifications such as type, make, 

HP, Head, discharge, capacity length, size and 

other relevant details such as ours of 

pumping, pressure, quantity & quality of water, 

etc. 

 
 

Quantity 

 
 

Location 

 Pumpset   

 7.5HP x 975 LPM x 17m Submerisble   Headworks at 

Ponnankuruchi  

 5HP x 915LPM x 30m Submerisble   a)Infiltration wells 
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 167HP x 7686LPM x 59m HSC 2 NO b)Infiltration wells 

 2HP x 150LPM x 30m Vertical BW Submersible 16 NO c)Head works  

 3HP x 114 LPM x 30m Monobloc 2 NO d) Borewell pumpset 

 1HP x 100 LPM x 30m OWS 9 NO To Vellur 

   2 NO To Ponnankurichi 

 10HP x 910 LPM x 32m Monobloc 1 NO Peikulam Sump 

     Kattarimangalam 

 40HP x 2625 LPM x 45m Submersible 2 NO 
Pannamparai Sump 

 10HP x 485 LPM x 45m Submersible   a) To Theriyoor 

 
7.5HP x 450 LPM x 40m Monobloc 2 NO 

b) To 

Meignanapuram 

 2HP x 150 LPM x 30m Vertical BW Submersible 2 NO c) To Arivanmozhi 

   2 NO d) Borewell pumpset 

 20HP x 1750 LPM x 26m Submerisble 2 NO Theriyoor Sump 

 20HP x 875 LPM x 50m Submerisble   To Udankudi 

   2 NO To Amarapuram 

 15HP x 1150 LPM x 38m Monobloc & Submersible 2 NO Sathankulam Sump 

 30HP x 1389 LPM x 46m Centrifugal   To Sathankulam 

 7.5HP x 271 LPM x 42m Monobloc 2 NO To Pothakalanvilai 

 5HP x 149 LPM x 60m Submerisble 2 NO To Sirappur 

 7.5HP x 259 LPM x 42m Submerisble 2 NO To Thanjainagaram 

   2 NO To Mudalur 

 
12.5HP x 675 LPM x 53m Monobloc 2 NO 

Pothakalanvilai 

Sump 

 10HP x 715 LPM x 46m Monobloc   a) To Alagiavilai 

 5HP x 310 LPM x 46m Submerisble 2 NO b) To Chettivilai 
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 2HP x 150 LPM x 30m Vertical BW Submersible 2 NO c) To Periyathalai 

   2 NO d) Borewell pumpset 

 
5HP X 168 LPM x 40m Monobloc 2 NO 

Paramankurichi 

Sump 

 5HP X 168 LPM x 40m Monobloc   To Periyathalai 

 SUMPS   

 4.5m Dia 9 Nos Ponnankurichi 

 150000 Litres capacity 1 NO Ponnankurichi 

 150000 Litres capacity 1 NO Peikulam 

 250000 Litres capacity 1 NO Pannamparai 

 150000 Litres capacity 1 NO Theriyoor 

 200000 Litres capacity 1 NO Sathankulam 

 50000 Litres capacity 1 NO Periyathazhai 

 100000 Litres capacity 1 NO Pothakalanvilai 

 ITTAMOZHI   

 Pumpset   

 
7.5HP x 300 LPM x 60m OWS 

2 Nos 

Head works at 

Chenniveeranthattu 

 SUMP   

  1 NO Bore well Source 
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Name of Scheme : Out sourcing for operation and maintenance of CWSS to Sathangulam, 

Udangudi and 308 rural habitations and CWSS to Ittamozhi & 6 other 

habitations in Thoothukudi District for the period from 08.08.2022 to 

31.03.2023 
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A Initial Reach Beneficiaries           

1 Srivaikundam Athichanallur 

 

Ponnankurich 

37

         

2  Vellore Navaladiyur 4         

3   Vellore 73         

4  
 

Mariammalpuram 

(H) 4

         

5   Marugalthurai 5         

6 Alwarthirunagari Meerankulam Meerankulam 57         

7   Perumalkulam 92         

8  Sri 

Venkatesapuram 

Sri Venkatesapuram 93         

9    Kallidaipoo 3         

10    South Peikulam 26         

11    Udayandipeikulam 11         

12 

 

 Karunkadal Panaikulam 37
         

13   Palaniappapuram 50         

14   Pirandaikulam 9         

15   Veerakulam 11         

16   Karunkadal 91         

17   Keelakarungadal 25         
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18   South 

Illamalkulam 20

         

19 Sathankulam Komaneri Komaneri 31         

20   Madathuvilai 9         

21  Pannamparai Sottaiyankoilvilai 14         

22   Naganai 27         

23   MGR Nagar 13         

24 Udankudi Semmarikulam Kalvilai 38         

25 Sathankulam Chettikulam Srikrishnaperi 5         

26 Alwarthirunagari Karuvelampadu Kandukondanmani

ckam 28

         

27   Villampudur 8         

28 Sathankulam Pazhankulam Sadayankinaru 51         

29   Sadayankinaru - H 4         

30   Ananthapuram 38         

31   Pazhankulam 70         

32   Somathanapuram 8         

33  Chettikulam S. Pannamparai 52         

34   N. Pannamparai 14         

35   Ambedkar colony 14         

36   Puthukinaru 

colony 23

         

37   Vethakoil Colony 7         

38   Indra Nagar - H 5         

39   Pannamparai East 7         

40   Veerapuram 

Colony 5

         

41 Udankudi Nangaimozhy Nangaimozhy 20         
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42 Sathankulam Sathankulam UTP Sathankulam UTP 1638         

43  Pudhukulam Chockalingapuram 17         

44   Pudukulam 27         

45   Pudukulam - H 9         

46   Chidambarapuram 12         

47  Amuthunnakudi North 

Amuthunnakudi 36

         

48   South 

Amuthunakudi 36

         

49   Alangarapuram 7         

50   Thavasiapuram 12         

51  Pandarapuram Pandarapuram 72         

52   Keelapandarapura

m 24

         

53  Thatchaimozhi Vijayanoor 9         

54   Panchayat Union 

Kudieruppu 4

         

55  Mudalur Tuckerpuram 7         

56   Sahayapuram 7         

57   Valliammalpuram 10         

58  Subbarayapuram Muthukrishnapura

m 25

         

59   Thoppuvalam 12         

60   Thalavaipuram 7         

61   Arumuganeri 19         

62   Kalankudieruppu 7         

63   Srirenganathapura

m 7

         

64  Mudalur Pothakalanvilai 

North 8
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65   Pudur 8         

66   Anbin Nagaram 24         

67  Sasthavinallur Pothakalanvilai 

Sotuh 61

         

68   Natesankudiyirupp

u 19

         

69   Narayankudiyirupp

u 19

         

70  Pallakurichi Sivanarayanapura

m 9

         

71   Ramanathapuram 3         

72   Adaikalapuram 19         

73   Adaikalapuram (H) 

South 7

         

74   Ramasamypuram 13         

75  Sasthavinallur Kolunthattu 37         

76   Polaiyarpuram 37         

77   Muthukrishnapura

m 14

         

78   Pudukudi 4         

79   Vairavan Cheri 12         

80   Vairavan 4         

81   Valathur - H 8         

82   Sowkiapuram 19         

83   Kammanvilai 7         

84  Pallakurichi Mani Nagar 9         

85   Chokkanvilai 19         

86   Pallakurichi 9         

87   Pichikudiyiruppu 12         
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88   Pitchivilai 24         

89   Suga nagaram 12         

90   Pallipattu 24         

91   Nayanoor 9         

92   Sundankottai 55         

93   Karmavilai 12         

94   Kandhipuri 10         

95 Udangudi Udangudi TP Udangudi UTP 1529         

96  Venkadaramanu

japuram 

Venkadaramanuja

puram  

         

97   Meiyoor 

Subramaniapuram 12

         

98   T. Kailasapuram 3         

99   Piraikudiyiruppu 12         

100   Kalianvilai 7         

101   Ramasamytharma

puram 5

         

102   Narayanapuram 12         

103  Chettiapathu T 

Ramachandrapura

m 12

         

104   Theriyoor 36         

105   Sivaloor 19         

106   Kottankadu 5         

107   T. Pandarapuram 7         

 TOTAL             5322          

B Intermediate 
Reach 
Beneficiaries 

            

1 Alwarthirunagar Meerankulam Thekkankulam 97         

2   Vasavappaneri 13         
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3   Vasavappaneri (H) 9         

4  Srivenkatesapuram Kurukalperi 19         

5   Asirvathapuram 12         

6   Salaipudur 25         

7 

 

  Sengulam (H) 

12

         

8   Saveriyarpuram 52         

9  Karunkadal Northenkurichi 12         

10   North Iilamalkulam 19         

11   Puliankulam 43         

12 Karunkulam Vallakulam Pudukkulam 20         

13   Manalvilai 22         

14   Udayaneri 17         

15 Sathankulam Komaneri Kalunguvilai 33         

16   Koovaikinaru 9         

17  Kombankulam Varipilankulam 13         

18   Mettukudiyiruppu 13         

19  Nedungulam Nedungulam 57         

20   Velanpudukulam 37         

21  Kombankulam Melanochikulam 13         

22  Eluvaraimukki Achampadu 15         

23   Theripanai 20         

24  Chettikulam Thiruvaranganeri 27         

25   Pallankinaru 13         

26   East Nochikulam 31         

27  Pidaneri TKC Nagar 3         

28 Alwarthirunagari Karuvelampadu Karuvelampadu 40         
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29 Udankudi Semmarikulam Semmarikulam 20         

30   Valliammalpuram 38         

31  Meignanapuram Meignanapuram 109         

32   Navalkudivilai 32         

33   Marudurkarai 20         

34   Manikapuram - H 25         

35  Nangaimozhi Keelaramasamypura

m 38

         

36   Melaramasamypuram 25         

37   Adaikalapuram 38         

38   Elanganathapuram - 

H 13

         

39   Elanganathapuram 25         

40   Anaiyoor 20         

41  Lakshmipuram Arokiapuram 12         

42   Sankaralingapuram 12         

43   Lakshmipuram 13         

44   Kumarasamypuram 12         

45   Poologapandi vilai 12         

46  Manadu 

Thandupathu 
Manaducheri 8         

47  Pudhukulam Valliammalpuram 7         

48   Gnaniyarkudiyiruppu 24         

49   Kulasekarankudiyirup

pu 12

         

50   Alankinaru 24         

51   Alankinaru (H) 3         

52   Velayuthapuram 17         

53   Kandankudiyiruppu 9         
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54 Sathankulam Pandarapuram Thanjainagaram 14         

55   Chenniveeranthattu 3         

56  Thamarai mozhi Vijayaramapuram 103         

57   Samithoppu 12         

58   Salaipudur 12         

59  Sasthavinallur Chanthirayapuram 7         

60  Mudalur  Rajamannarpuram 25         

61   Kadachapuram 27         

62   Aladithattu 11         

63   Shanmugapuram 11         

64   Muthukrishnapuram 8         

65   Athikadu Colony 8         

66   Chokkalingapuram 12         

67  Subbarayapura

m 

Subbarayapuram 32         

68   Soundarapuram 11         

69  Sasthavinallur Subramaniyapuram 44         

70  Arasoor Kaliyanvilai 6         

71  Pallakurichi North Udaipirappu 12         

72   South Udaipirappu 14         

73   Puliankattuvilai 5         

74   Pudur 8         

75   Gandhinagar 5         

76   Chokkankudiyiruppu 91         

77  Kommadikottai Kommadikottai 36         

78   Chinnaranipuram 7         

79   Visuvasapuram 12         
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80   Pudukottai colony 9         

81   Anukiragapuram 7         

82   Thavasiyappapuram 9         

83  Padukkapathu Padukkapathu 37         

84   Alagammanpuram 12         

85   Kettavilai 

(Saveriyarnagar) 12

         

86   Piramanavilai 37         

87  Puthantharuvai Osarathukudiyiruppu 73         

88  Naduvakkurichi Adappuvilai 24         

89   Thattarmadam 45         

90   Palavesamuthanthatt

u 41

         

91   Muthammalpuram 4         

92   Keelanaduvakurichi 37         

93   Poovudaiyarpuram 12         

94   North 

Ramasamypuram 9

         

95   Mugundanvilai 10         

96   Nallur 27         

97   Southramasamypura

m 10

         

98   Melanaduvakurichi 19         

99   Prakasapuram 19         

100   Vellamadavillai 7         

101  Thamaraimozhi Thamaraimozhi 16         

102  Arasoor Thatchanvilai 36         

103   Pallenthattu 10         
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104   Kuttikalasanvilai 14         

105   Bethalegam 3         

106   Konganvilai 4         

107   Sivasubramaniapura

m 7

         

108   Mettuvilai 20         

109   Vallivilai 7         

110   Karisal 31         

111   Athisayapuram 24         

112   Kadaikulam 36         

 

 

113 

  

 

Thamaraimozhi 

 

Thamaraimozhi mc 

colony 4

         

114  Arasoor Anandavilai 

Poochikadu 8

         

115   Poochikadu 84         

116   Perumalpuram 9         

117   Alagiavilai 9         

118   Therivillai 10         

119   Manickapuram 13         

120   Kalluranikurichi 5         

121   Panavilai 14         

122  Puthantharuvai Puthantharuvai 85         

123   Mannarajapuram 12         

124   Monnyanvilai 12         

125  Alagappapuram Perumalpuram 19         

126   Sivankudiyettu 19         

127   Alagappapuram 37         

128  Padukapathu Padukapathu 12         
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Marakudi 

129  Alagappapuram Veilukanthammanpur

am 19

         

130   Elluvilai 19         

131   Karankadu 11         

132  Periyathalai Periyathalai 66         

133   Muthammalpuram 

Xavier Colony 66

         

134 Udangudi Venkadaramanujap

uram 
Kandasamypuram 8         

135   Jambulingapuram 21         

136   Uthiramadankudiyirup

pu 43

         

137   Kandapuram 12         

138   MGR Nagar 3         

139   Kandapuram 

Madavilai 9

         

140   Nesapuram 4         

141   Chettiapathu 36         

142  Chettiapathu Muthukrishnapuram 12         

143   Kumaralakshmipuram 8         

144   Arunachalapuram (H) 7         

145   Vathiyarkudiyiruppu 24         

146  Kulasekarapatti

nam 

Kulasekarapattinam 355         

147   Kallamozhy 7         

148  Manapadu Manapadu 142         

149  Madavankurichi West Thandavankadu 36         

150   South 

Thandavankadu 24

         

151   Madavankurichi 54         
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152   Thaikavur 11         

153  Athiyakurichi Ramasamypuram 10         

154   Theethathapuram 25         

155   Vedakottavilai 14         

156   Gnaniyarkudiyiruppu 22         

157  Sirunadarkudiyi

ruppu 

Periyakandanvilai 19         

158   Sirunadarkudiyiruppu 52         

159  Thandupathu Thandupathu 48         

160   Arasoorpettai 12         

161   Athiyadithattu 12         

162  Lakshmipuram Vagaivilai 17         

163   Kumarasamypuram 12         

164   Ramanathapuram 12         

165 Sathankulam Pallakurichi Perumalnagar 3         

 TOTAL          4067         

C) Tail End 
Beneficiaries 

            

1 Srivaikundam Vellur Athalaikulam 37         

2   Kettiyammalpura 57         

3 Alwarthirunagari Karunkadal Semmankudieruppu 20         

4 Karunkulam Kalvai Thiruvaranga patti 13         

5  Vallakulam Arianayagipuram 41         

6 Sathankulam Kombankulam Thuvarkulam 13         

7   Kombankulam 17         

8   Ilayaneri 13         

9   Eduvatrayankudierup

pu 9

         

10   Vetrayankulam 4         
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11   Irattaikinaru 11         

12 Alwarthirunagari Kattarimangala

m 

Kattarimangalam 32         

13 Sathankulam Eluvaraimukki Thoppur 21         

14   Eluvaraimukki 14         

15   Pillaivilai 13         

16   Valivilai 9         

17  Eluvaraimukki Chettikulam 25         

18  Pidaneri Pidaneri 7         

19   Thailapuram 13         

20 Alwarthirunagari Kattarimangala

m 

Arivanmozhi 28         

21   Melaambalacheri 25         

22   Keelaambalacheri 16         

23 Udangudi Manadu 

Thandupathu 
Chettivilai 20         

24   Chidambarapuram 11         

25 Sathankulam Eluvaraimukki Thaivilai - H 16         

26  Pudukulam Sankarankudiyiruppu 55         

27  Pandarapuram Sirappur 31         

28  Thatchaimozhi Kumarasamypuram 9         

29  Mudalur Mudalur 49         

30   Navamudalur 12         

31   Dharmapuri 12         

32   Dharmapuri Colony 12         

33  Puthantharuvai Chettivilai 95         

34  Arasoor Edaichivilai 58         

35   Rathinapuri 8         

36  Alagappapuram Sithankudiyiruppu 37         
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37 Udankudi Madavankurichi Amarapuram 20         

38   Koodalnagar 24         

 Total 906         

 Grand total 10296         

 
CWSS TO ITTAMOZHI 

         

 Initial Reach           

   Alankinar 41.40         

   Chenniveeranthattu 5.20         

 Middle Reach           

   Alankinar(H) 6.80         

   Velayuthapuram 32.00         

   Kandankudiyiruppu 13.80         

 Tail end           

   Thanchainagaram 54.80         

 TOTAL 154.00         

 


