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AN frega #fRF sregsmer
il ikl ELECTRICAL ENGINEERING WING
Ref. No: AAI/IMU/SME(E)/ENIT01/22-23 Date: 22.04.2022

NOTICE INVITING E-TENDER (E-NIT)
Tender ID- 2022_AAIl_113005

1. ltem rates e-tenders are invited through the e-tendering CPP portal by Senior Manager (Engg.— Elect), IMU, AAl, CHQ, R.G.
Bhawan, New Delhi-110003) on behalf of Chairman, AAI from eligible contractors for the work of “Annual
Comprehensive Maintenance and Operation of PA system & large LED Displays installed in Seminar
Hall and other meeting Rooms in A Block at RG Bhawan, CHQ, New Delhi for two years (2022-23,
2023-24)" at an estimated cost of Rs. 19,32,660/- (excluding of GST) with period of completion 24 (Twenty-Four) Months.
This estimated amount, however, is given merely as rough guide.

The tendering process is online at e-portal URL address https://etenders.gov.in/eprocure/app or www.aai.aero. Aspiring bidders
may download and go through the tender document.

Prospective Tenderers are advised to get themselves register at CPP-portal, obtain ‘Login ID” & ‘Password” and go through the
instructions available in the home page after log in to the CPP-portal https://etenders.gov.in/eprocure/app or www.aai.aero.
They should also obtain Digital Signature Certificate (DSC) in parallel which is essentially required for submission of their
application. The process normally takes 03 days’ time. The tenderer may also take guidance from AAl Help Desk Support
through path aai.aero/tender/e-tender/ help desk support.

i.) Forany technical related queries please call the Helpdesk. The 24 x 7 Help Desk details are as below: -
Tel: 0120-4200462, 0120-4001002, Mobile +91 8826246593,
E-mail: support-eproc@nic.in

Tenderers are requested to kindly mention the URL of the portal and tender ID in the subject while emailing any issue along with
the contact details.

For any further technical assistance with regard to functioning of CPP portal the bidder may contact to the following AAl Help
Desk numbers on all working days only between:

ii.) 08.00 hrs. to 20.00 hrs. (Mon-Sat)-
011-24632950, Ext-3512 (six lines), email: eprochelp@aai.aero

iii.) 09.30 hrs. to 18.00 hrs. (Mon-Fri)-
011-24632950, Ext-3523, e-mail: etendersupport@aai.aero
sanjeevkumar@aai.aero and snita@aai.aero

iv.) 09.30 hrs. to 18.00 hrs. (Mon-Fri)-
011-24657900, email: gmitchq@aai.aero

Tender processing fee of Rs.1120.00 (i/c GST Non-Refundable will required to be paid online only through payment gateway on
CPP portal. Procedure to be followed for Online Collection of EMD and Tender Fee from Bidders is at Page NIC-GePNIC 1 to 20. If
Tender Fee and EMD are not received, then their tenders will be liable to be rejected.
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NSIC/MSME registered firms seeking exemption from Tender Fee have to submit the copy of valid NSIC/MSME registration
certificate issued by the Competent Authority. In case of invalid/non-receipt of registration certificate, their Tender shall be
summarily rejected. Certificate should be issued on or before last date of bid submission

2. The tenders shall be in the prescribed form, are invited in two covers/ envelop system. Following 2 envelopes shall be
submitted through online at CPP-portal by the bidder as per the following Schedule: -

CRITICAL DATE SHEET
Publishing Date 22.04.2022 (18:55 Hrs.)
Bid Document Download/ Sale Start Date 23.04.2022 from 09:30 Hrs.
Clarification Start Date 23.04.2022 from 09:30 Hrs.
Clarification End Date 27.04.2022 upto 15:00 Hrs.
Bid Submission Start Date (Envelop-1 & Il) 23.04.2022 from 09:30 Hrs.
Bid Submission End Date (Envelop- |1 & ) 16.05.2022 upto 18:00 Hrs.
Bid Opening Date Envelope-I 18.05.2022 at 11:00 Hrs.
Bid Opening Date Envelope-II 24.05.2022 at 11:00 Hrs.
Tender Processing Fee (Online only) Rs. 1120/- (i/c GST) Non-Refundable
EMD (Online Only) Rs. 38,653.00 / (Certificate of MSE in the relevant
category)

Envelope-| (Technical Bid and Pre-qualification):-
Bid containing following:
A. Technical Bid Containing the following: -

i
ii.

.

vi.

vii.

viil.

Scanned copy of unconditional acceptance of AAI's Tender Conditions (AS per Annexure-).
Valid NSIC/MSME registration certificate issued by the Competent Authority, in case of seeking exemption of
Tender Fee/ EMD by the NSIC/MSME registered firms.
Scanned copy of Permanent Account Number (PAN), GST Registration No., Undertaking of GST (As per Annexure-7)
Scanned copy of EPF & ESIC registration (which will be essential before award of work in case of L-1).
The tenderer should have a minimum net worth of Rs 1,44,950/- issued by certified Chartered Accountants.
(As per Annexure -2)
Tenderer should deploy sufficient plant and machinery as per the requirement of work in consultation with the
Engineer-in-charge (EIC) to achieve the millstones/targets and overall completion within the time period. Tenderer
shall on submit scanned copy of ‘undertaking’ company’s Letter Head. (As per Annexure-3).
Scanned copy of undertaking regarding black listing/debarring of firm in any Govt. Department or PSU on Company’s
Letter Head. (as Per Annexure-4).
Scanned copy of duly notarized affidavit on Non-Judicial stamp paper of Rs. 100 regarding compliance of minimum
wages. (As per Format at Annexure-5 at Pg. No.PR-5 of Tender Document).
Companies other than propriety firm shall submit scanned copy of Authorization Letter/Power of Attorney along
with copy of Certificate of Incorporation of the Company under Companies Act showing CIN/LLPIN/Name of
Directors of the Company & Copy of Board Resolution regarding Authority to Assign Power of Attorney.
Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only if the tender is
processed by a person other than proprietor.
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x.  PQPerforma duly filled. (As per Annexure-6).

xi. Scanned copy of ‘Undertaking’ on Company’s Letter Head regarding requirement of Local Contents (As per
Annexure-8)

xii. Scanned copy of ‘Undertaking’ on Company’s Letter Head regarding country sharing land border with India
(As per Annexure-9)

xiii. Digitally Signed Tender Document.

B. Qualifying requirements of Contractors/ tenderers containing the following:

iii

Should have satisfactorily completed (# Phase/Part completion of the scope of work in a contract shall not be
considered, however pre-determined phasing of the work will be accepted) three works, each of Rs. 3,86,532/- or two
works, each of Rs. 4,83,165/- or one work of Rs. 7,73,064/- in single contract of similar nature in the field of “PA
system /conferencing system” during last seven years ending on last date / extended date of submission of e-bid in
India. The experience assessment of eligibility for qualifying PQQ (Env.-I) shall be based on the completed cost of one
year AMC on pro- rata basis.

The experience certificates of works completed pre-GST era, Completion amount will be divided by 1.12 (to exclude pre-GST
tax of VAT 12%) to make it as par with experience certificates of post GST era but excluding GST.

If, the experience certificates of works completed post GST era are inclusive of GST then Completion amount will be
computed to make it as par with experience certificates of post GST era but excluding GST.

“The value of executed works shall be brought to current costing level by enhancing the actual value of work at simple
rate of 7% per annum, calculated from the date of completion to the last date/ extended date of submission of bid

Client certificate for experience should show the nature of work done, the value of work, date of start, date of completion
as per agreement, actual date of completion and satisfactory completion of work. Tender showing work experience
certificate from non-government/ non-PSU organizations should submit copy of tax deduction at Sources (TDS)
Certificate(s) along with a certificate issued by registered Chartered Accountant, clearly specifying the name of work, total
payment received against the work and TDS amount for the work.

Should have annualized average financial turnover of Rs. 2,89,899/- against work executed during last three years ending
315t march of the previous financial year. As a proof, copy of Abridged Balance Sheet along with profit and loss account
statement of the firm should be submitted along with the application. Tenderers showing continuous losses during the last
three years in the balance sheet shall be summarily rejected.

The tenderer should have a minimum net worth of Rs, 1,44,950/- issued by certified Chartered Accountants.
(As per Annexure -2)

Scanned copy of all the Documents of Envelope-I mentioned above shall be submitted on the CPP Portal. Tender processing
fee and EMD is required to be submitted only by online mode. The tenderer, whose Tender processing fee and EMD are not
received, then their tenderers will be liable to be rejected.

Envelope-II: - The Financial e-Bid through CPP portal

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has been given as a
standard BOQ format with the tender document, then the same is to be downloaded and to be filled by all the Tenderers.
Tenderers are required to download the BOQ file, open it and complete the blue coloured (unprotected) cells with their
respective financial quotes and other details (such as name of the Tenderer). No other cells should be changed. Once the
details have been completed, the tenderer should save it and submit it online, without changing the filename. If the BOQ file
is found to be modified by the tenderer, the bid will be rejected.
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BID SUBMISSION

The tenderer shall submit their application only at CPP portal https://etenders.gov.in/eprocure/app. Tenderers/Contractors
are advised to follow the instruction provided in the tender document for online submission of bids. Tenders are required to
upload the digitally signed file of scanned documents along with as per para 2. Bid Documents may be scanned with 100 dpi
with black and white option which helps in reducing size of the scanned document.

Uploading of application in location other than specified above shall not be considered. Hard copy of application shall not be
entertained.

Not more than one tender shall be submitted by one tenderer or tenderers having business relationship. Under no
Circumstance will father and his son(S) or other close relations who have business relationship with one another (i.e. when
one or more partner (s)/ director (s) are common) be allowed to tender for the same contract as separate competitors. A
breach of this condition will render the tenders of both parties liable to rejection.

Tenderer who has downloaded the tender from Central Public Procurement Portal (CPP) website
https://etenders.gov.in/eprocure/app shall not tamper/modify the tender from including downloaded price bid template |
any manner. In case if the same is found to be tampered/ modified in any manner, tender will be completely rejected and
EMD would be forfeited and tenderer is liable to be banned from doing business with AAI.

Benefits to Micro & Small enterprises (MSEs): Following benefits will be given as per the provisions of public procurement
policy for MSEs (Micro & small Enterprises).
(i) Exemption from paying tender fee & earnest money deposit
(i) Price preference
Note:
a) The benefit as above to MSEs shall be available only for goods / services produced and provided by MSEs for which
they are registered.
b) MSEs seeking exemption and benefits shall enclose an attested/ self-certified copy of valid registration certificate,
giving details of such validity, stores/ services etc. in Envelope-I, failing which they run the risk of their bid being
passed over as ineligible for the benefits applicable to MSEs.

7. Bids Opening Process is as below: -
Envelope-I: (Technical Bid and Pre-qualification):

Envelope-| containing documents as per para 2 (A) and (B) (Uploaded by the tenderers) shall be opened on date & time
mentioned in CRITICAL DATA SHEET.

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek Clarification ‘on CPP portal to
seek clarifications. No other means of communication in this regard shall be entertained.

If any clarification is needed from the tenderers about the deficiency in his uploaded documents in Envelope-l, he will be
asked to provide it through CPP portal or email if required. The tenderer shall upload the requisite
clarification/documents within time specified by AAl, failing which it shall be presumed that bidder does not have
anything to submit and bid shall be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the tenders through CPP Portal.
Envelope-Il: (Financial Bid):

Envelope-Il containing financial bid of the tenderers found to be meeting the technical criteria and qualifying
requirements  shall be opened on date & time mentioned in CRITICAL DATA SHEET. (In case the date and time for
opening of Envelope-II (if, financial bid is required to be changed, the same shall be intimated through CPP Portal).
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8. AAlreserve the right to accept or reject any or all applications without assigning any reasons. AAl also reserves the right
to call off tender process at any stage without assigning any reason.

9. AAlreserve the right to disallow the working agencies whose performance at ongoing project (s) is below par and usually
poor and has been issued letter of restrain/ Temporary/ Permanent debar by any department of AAI or Central/State
Govt. Department/PSU/World Bank/ADB etc. AAl reserve the right to verify the credential submitted by the Tenderer at
any stage (before or after the award of the work). If at any stage, any information/ documents submitted by the
applicant is found to be incorrect/ false or have some discrepancy which disqualifies the tenderer then AAl shall take the

following action:

a) The Tenderer shall be liable for debarment from tendering in AAl, including termination of contract apart from any other
appropriate contractual / legal action.

10. Consortium/ JV companies shall not be permitted.

11.  Concessions to Indian Micro & Small Enterprises (MSEs) units will be given as per the provisions of public procurement
policy for MSEs (Micro & small Enterprises). However, if the agency is registered in the category other than the required
category of the tender, the agency may participate as general bidder in the tender.

12. Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of Govt. of India
prevalent on the date of acceptance.

SM Engg.(E)-IMU, CHQ,
C-Block Ist Floor Room No-148,
R.G. Bhawan, New Delhi-110003
(For and on behalf of Chairman, AAl)
Extn. -011-24632950*2744
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ANNEXURE —E

AIRPORTS AUTHORITY OF INDIA

INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital

Signature Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal,

prepare their bids in accordance with the requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at: www.etenders.gov.in

REGISTRATION

1)

Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal (URL:
www.etenders.gov.in by clicking on the link “Online bidder Enrolment” on the CPP Portal which is free of
charge.

As part of the enrolment process, the bidders will be required to choose a unique username and assign a
password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the registration
process. These would be used for any communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class Il or
Class Ill Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g.
Sify / nCode / eMudra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure
that they do not lend their DSC’s to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID / password and the
password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

3)

There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by
several parameters. These parameters could include Tender ID, Organization Name, Location, Date, Value,
etc. There is also an option of advanced search for tenders, wherein the bidders may combine a number of
search parameters such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to
search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the required
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This would
enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued to
the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain
any clarification / help from the Helpdesk.
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PREPARATION OF BIDS

1)

Bidder should take into account any corrigendum published on the tender document before submitting their
bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which the bid
documents have to be submitted, the number of documents - including the names and content of each of the
document that need to be submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document
/ schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned
with 100 dpi with black and white option which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which are required to
be submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy,
annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My Space” or
“Other Important Documents” area available to them to upload such documents and keep it as a repository.

Note: My Documents space is only a repository given to the Bidders to ease the uploading process. If Bidder has

uploaded his Documents in My Documents space, this does not automatically ensure these Documents being

part of Technical Bid.

SUBMISSION OF BID

1)

3)

-~

Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e.
on or before the bid submission time. Bidder will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender
document.

Bidder has to select the payment option as “online” to pay the tender fee and EMD. Procedure to be followed for
Online Collection of EMD and Tender Fee from Bidders is at Page NIC-GePNIC 1 to 20. If Tender Fee and EMD / (Certificate of
MSE in the relevant category) are not received, then their tenders will be liable to be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in the format provided
and no other format is acceptable. If the price bid has been given as a standard BOQ format with the tender
document, then the same is to be downloaded and to be filled by all the bidders. Bidders are required to
download the BOQ file, open it and complete the light blue coloured (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online, without changing the filename. If
the BOQ file is found to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for
referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should
follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption techniques to
ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until the time of
bid opening. The confidentiality of the bids is maintained using the secured Socket Layer 128-bit encryption
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technology. Data storage encryption of sensitive fields is done. Any bid document that is uploaded to the
server is subjected to symmetric encryption using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/bid openers’ public keys. Overall, the uploaded tender
documents become readable only after the tender opening by the authorized bid openers.

7) The uploaded tender documents become readable only after the tender opening by the authorized bid
openers.

8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in the portal), the
portal will give a successful bid submission message & a bid summary will be displayed with the bid no. and the
date & time of submission of the bid with all other relevant details.

9) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This
acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

10) Any queries relating to the tender document and the terms and conditions contained therein should be
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.

11) Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may be
directed to the 24x7 CPP Portal Helpdesk
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AIRPORTS AUTHORITY OF INDIA
NOTICE INVITING TENDER —D.E.-6

1. ltem Rate Tenders are invited through e-tendering portal on behalf of Chairman,
Airports Authority of India for the work with estimated cost are mentioned vide Page
No. GCC-130 under Schedule-E. This estimate, however, is given merely as rough
guide.

2. The Tenders shall be in the prescribed Form, are invited in open e-Tender two
envelope system:
i) Envelope- | : containing scanned copy of unconditional acceptance of AAl's Tender
Conditions and technical bid.
ii)Envelope-Il : Price Bid.

3. The works are required to be completed within the period as mentioned vide Page No.
GCC-132 under Schedule-F.

4, Not more than one tender shall be submitted by one tenderer or tenderers having
business relationship. Under no Circumstance will father and his son(S) or other close
relations who have business relationship with one another (i.e. when one or more
partner (s)/ director (s) are common) be allowed to tender for the same contract as
separate competitors. A breach of this condition will render the tenders of both
parties liable to rejection.

5. The Accepting Authority as mentioned on Page No. GCC-131 under Schedule “F” shall
be the Accepting Officer hereinafter referred to as such for the purpose of this
contract.

6. Companies other than propriety firm shall submit scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the Company
& Copy of Board Resolution regarding Authority to Assign Power of Attorney.

7. Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney
only if the tender is processed by a person other than proprietor.

8. Tender document consisting of plans, specifications, Schedule(s) of quantities of the
various classes of work to be done, the conditions of contract and other necessary
documents will be available on e-tender portal can be downloaded from the AAIl e-
tendering portal. Tender fee of Rs.1120.00 will required to be paid online in favour of
Airports Authority of India payable at New Delhi. Procedure to be followed for Online
Collection of Tender Fee from Bidders is at Page NIC-GePNIC 1 to 20. If Tender Fee and
EMD/ Certificate of MSE (in relevant category) are not received, then their tenders will
be liable to be rejected.
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10.

11.

12.

13.

14.

15.

16.

Copies of other drawings and documents pertaining to the works will be available at
AAl e-tendering portal itself.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub soil
(so far as is practicable), the nature of the site, the means of access to the site, the
accommodation they may require, working conditions including space for stacking of
materials, installation of T&P, rates of various materials to be incorporated in works,
conditions affecting accommodation and movement of labours etc. and in general shall
themselves obtain all necessary information as risks, contingencies and other
circumstances which may influence or effect their Tender. A Tenderer shall be deemed
to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed.

Submission of a Tender by a Tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the
works to be done and of conditions and rates at which land for stores, tools and plant,
etc. will be allotted to him by Airports Authority of India, local conditions, local material
rates and other factors bearing on the execution of the works.

All rates shall be quoted in the format provided on CPP portal and no other format is
acceptable.

As this tender is an Item rate Tender, rates for all items quoted shall only be
considered. Any Tender containing percentage below/above the total estimated cost is
liable to be rejected. Tenderers which propose any alteration in the works specified in
the said form of invitation to tender, or in the time allowed for carrying out the work, or
which contain any other conditions of any sort including conditional rebates will be
summarily rejected. Any Tender containing percentage below/above the rates quoted is
liable to be rejected

Tenders shall be received through CPP portal upto the date and time as mentioned in
Critical Date Sheet and shall be opened on the date and time as mentioned in Critical
Date Sheet. Any change or extension of date shall be intimated through e-tendering
portal.

Earnest Money of amount as mentioned at Page No. GCC-130 Under Schedule E shall be
submitted as mentioned in e-NIT. Procedure to be followed for Online Collection of
Tender Fee and EMD from Bidders is at Page NIC-GePNIC 1 to 20. If Tender Fee and
EMD/ Certificate of MSE (in relevant category) are not received, then their tenders will be
liable to be rejected.

Notification of Award of contract will be made in writing to the successful bidder by the
Accepting Authority or his representative. The contract will normally be awarded to the
qualified and responsive Bidder offering lowest evaluated bid in conformity with the
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16.1

16.2

16.3

17.

18.

19.

20.

21.

22.

requirements of the specifications and contract documents and the Accepting Authority
shall be the sole judge in this regard. The Accepting Authority does not bind himself to
accept the lowest or, any tender or to give any reason for his decision.

A responsive bidder is one who submits priced Tender and accepts all terms and
conditions of the specifications and contract documents.

A major modification is one which affects in any way the quality, quantity and
period of completion of the work or which limits in any way the responsibilities
or liabilities of the Bidder or any right of AAI, as required in the specifications and
contract documents. Any modification in the terms and conditions of the Tender
which are not acceptable to AAl shall also be treated as a major modification.

A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be
rejected.

The Accepting Authority reserves to himself the right to accept the whole or any part of
the Tender and Tenderer shall be bound to perform the same at his quoted rates. No
claim whatsoever will be entertained on this account.

On acceptance of Tender, “Earnest Money” will be treated as part of the security
deposit as per Clause 1A of GCC.

Airports Authority of India shall return the earnest money where applicable to every
unsuccessful Tenderer except as mentioned in the Tender document.

Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted
by the Tenderers who resort to canvassing will be liable to rejected.

The Tenderer shall not be permitted to tender for works in Airports Authority of India
Engineering Department, responsible for award and execution of contracts, in which his
near relative is posted as Manager Finance & Accounts or Sr. Officer or as an engineer
in any capacity. He shall also intimate the names of persons who are working with him
in any capacity or are subsequently employed by him and who are near relatives to any
officer in Airports Authority of India. Any breach of this condition by the contractor
would render him liable to be debarred from Tendering for next 2 years.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of Airports Authority of India/Govt.
of India is allowed to work as a contractor for a period of two years of his retirement
from Airports Authority of India/Government service, without the previous permission
of Airports of India/Govt. of India. The contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who had
not obtained the permission of Airports Authority of India/Govt. of India as aforesaid
before submission of the Tender or engagement in the contractor’s service.
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23.

24.

25.

26.

27.

The Tender for the work shall remain open for acceptance for a period of Ninety days
from the date of opening of financial bid or extension thereof. If any Tenderer withdraws
his Tender before the said period or makes any modifications in the terms and
conditions of the Tender which are not acceptable to the Department, then Airports
Authority of India shall without prejudice to any other right or remedy, be at liberty to
forfeit the full said EMD absolutely.

On acceptance of the Tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated to the Engineer-in-Charge.

A tenderer shall submit the tender which satisfies each and every condition laid down in
this notice failing which the Tender will be liable to be rejected. Also if the credential
submitted by the firm found to be incorrect or have some discrepancy which
disqualifies the firm then the AAl shall take the following action:

Forfeit the entire amount of EMD submitted by the firm.
Debar the firm for minimum three years to tender for AAl in any name/style.

All taxes e.g. turnover tax/ octroi/ royalty/Construction Employee Welfare Cess/ Labour
Cess, or any other duty levied by Custom Authorities in respect of import or any
materials or any other tax on material, labour, services or contract (but excluding GST)
in respect of this work contract including payment to local/Govt./Statutory authorities
shall be payable by the contractor and Airports Authority of India will not entertain any
claim whatsoever in this respect. Nothing extra will be paid by AAl in this respect. GST
shall be reimbursed in RA or Final Bill after submission of relevant documents regarding
payment of GST, and no additional amount such as contractor’s overhead & profit will
be paid on this account.

a) All tendered rates shall be inclusive of all taxes (excluding GST) and levies payable
under respective state. However, pursuant to the Constitution (46th Amendment)
Act. 1982, if any further tax or levy is imposed by State, after the last stipulated date
for the receipt of tender including extensions if any and the contractor thereupon
necessarily and properly pays such taxes / levies, the contractor shall be reimbursed
the amount so paid, provided such payments, if any, is not in the opinion of the
Engineer-In-Charge (whose decision shall be final and binding on the contractor)
attributable to delay in execution of work within the control of the contractor. GST
shall be reimbursed after submission of GST Invoice and no additional amount such
as contractor’s overhead & profit will be paid on this account.

b) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of Airports Authority of India and / or Engineer-
In-Charge and further shall furnish such other information / document as the
Engineer-In-Charge may require from time to time.

¢) The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy, pursuant to the Constitution (46th amendment) Act 1982, give a written
notice thereof to the Engineer-In-Charge that the same is given pursuant to this
condition, together with all necessary information relating thereto.
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291

The site for the work is available& shall be handed over in phase manner.

MODE OF SUBMISSION OF TENDERS:

Tender for the work shall be submitted online through CPP portal in open tender two
envelope system as detailed below:

Tenderer should download the Tender Documents from the CPP portal, fill up the
required information and upload the same after digitally signing well in time along with
authorization letter /power of attorney, if any, required.

Last date for the online submission of e-bid (Envelope | & 1) is as per Critical data sheet in
e-NIT S.No.2 on Page e-NIT-02.

Processing Fee for online E-Tender: e-Tender/ Bid application processing fee of
Rs.1120.00 (Rupees One Thousand One Hundred Twenty Only) will required to be paid
online as per e-NIT S.No. 1 on Page e-NIT-01.

Refund of EMD
EMD of unsuccessful bidders who fail to qualify the eligibility/ technical stage shall be

refunded. For all bidders whose financial bid are opened the EMD shall be refunded except for
L-1 bidder.

Envelope —I: Containing scanned copy of unconditional acceptance of AAl's Tender
Conditions as mentioned in S.No.2 of Page-e-NIT-02 and scanned copy of Pre-
qualification and technical bid as mentioned in S.No.2 of Page-e-NIT-02, 03 & 04, if any
of the supporting documents is submitted in any language other than English & Hindi, a
self-attested English/Hindi version shall be submitted with the respective document.

Envelope -l (Price Bid): The Financial e-Bid through e-portal.

The Bidders shall quote their item rates online through e-tendering portal only.

The Price Bids / Financial Bids of those Bidders who are fulfilling the criteria Envelope-|
shall be opened on as per e-NIT S.No.7 on Page e-NIT-04.

All rates shall be quoted in the format provided and no other format is acceptable. If
the price bid has been given as a standard BOQ format with the tender document, then
the same is to be downloaded and to be filled by all the bidders. Bidders are required to
download the BOQ file, open it and complete the white coloured (unprotected) cells
with their respective financial quotes and other details (such as name of the bidder).
No other cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the filename. If the BOQ file is
found to be modified by the bidder, the bid will be rejected.

In event no rate has been quoted for any item(s) leaving space both in figure(s), word(s),
and amount blank, it will be presumed that the contractor has included the cost of this
/ these item(s) in other items and rate for such item(s) will be considered as zero and
work will be required to be executed accordingly.

All rates shall be quoted online in the CPP portal in Indian Rupees only in the Envelope-
[l (Price Bid Folder).
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(vi)  AAI does not give any concessional forms / certificates / permits towards any taxes,
duties & other levies like GST / VAT, entry taxes etc.

29.2 Once the contractor has uploaded the digitally signed unconditional acceptance as an
attachment, he is not permitted to upload any additional file or put any remark(s)/
conditions(s) in / along with the Tender Document.

29.3 In case, the condition 29.2 above are found violated, the tender shall be rejected and
10% of the EMD amount shall be forfeited.

29.4 This Notice Inviting Tender shall form part of the contract documents. The successful
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall
within 15-days from the date of award of work sign the contract consisting of Notice
inviting Tenders, General conditions of contract, special/additional condition, General
and particular specifications, drawings, Tender conditions as issued at the time of
invitation of Tender and acceptance thereof with any correspondence leading there
to.

30  CRITICAL DATES FOR OPENING OF TENDER
Following steps shall be followed for opening of tender documents.

(1 Envelope - : Envelope-I shall be opened as mentioned on Critical Date Sheet at page
e-NIT -02.

() Envelope-II (Price Bid Folder): Envelope-Il will be opened only of those bidders who
will be qualifying/meeting the Eligibility Criteria as per Envelope —I of e-NIT.

31  Rejection of Tender

(i) Airports Authority of India reserves the right to reject any or part of tender without
assigning any reason. The documentation submitted by tenderers shall not be returned.
AAl also reserves the right at its sole discretion not to award any order under this
tender call. This decision does not commit AAl to pay any costs or loss incurred directly
or indirectly what so ever.

(ii) If the tenderer deliberately gives wrong information in his tender, AAl reserves the right
to reject such tender at any stage or to cancel the contract, if awarded, and to forfeit
the Earnest Money, absolutely.

(iii)  Canvassing in any form in connection with the tenders is strictly prohibited and the
tenders submitted by firms who resort to canvassing are liable for rejection.

(iv)  Tender in which any of the particulars and prescribed information are missing or are
incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be

considered non-responsive and is liable to be rejected.

(v) No correspondence shall be entertained from the tenderers after the opening of Price
bid of the tender unless called by AAL

(vi)  Tenders with incomplete / ambiguous details are liable to be rejected without seeking
any further clarification.
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33

34

35

Validity of Tender
The tender for works shall remain open for acceptance for a period of Ninety (90) Days
from the date of opening of financial bid or extension thereof. If any tenderer withdraws
his tender before the said period or makes any modifications in the terms and
conditions of the tender which are not acceptable to the Department, then Airports
Authority of India shall without prejudice to any other right or remedy, be at liberty to
forfeit the full said earnest money absolutely.

Tenderers are advised to get themselves acquainted for e-tendering participation
requirements at “instruction for Online Bid Submission”, register themselves at CPP
portal, obtain ‘User ID” & ‘Password’ and go through the ‘self-help files” available in the
home page after login to the CPP portal www.etenders.gov.in They should also obtain
Digital Signature Certificate (DSC) in parallel which is essentially required for submission
of their application.

Tenderers are advised to go through the “instruction for Online Bid Submission” given
on the CPP portal www.etenders.gov.in for online guidance, before online registration and
submission of their applications/bids and submit their applications along with firm’s bio-
data & self-attested documents/credentials etc. as required as an attachment before
due date as per e-NIT S.No.2 on page e-NIT-02.

AAl is not responsible for any postal delay or delay due to link failure /internet problem
etc. in respect of submission /receipt of any documents or in submission of e-Bid.
Bidders who are intending to submit responsive e-Bids are requested to submit the
same well in advance before the due date & time. It is the responsibility of the Bidder to
make sure that the required documents /e- Bid is submitted in time.
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DE-7/8

Airports Authority of India
ltem Rate Tender & Contract for Work

Airport: R.G. Bhawan Division: CHQ
Branch: Elect.- Engg. Sub-Division: IMU

Tender for the work of: “Annual Comprehensive Maintenance and Operation of PA system &
large LED Displays installed in Seminar Hall and other meeting Rooms in A Block at RG Bhawan,
CHQ, New Delhi for two years (2022-23, 2023-24)"

(i) Date and time of submission of Tender e-bid (Envelope | & Il) as mentioned in
Critical data sheet on Page e-NIT-02.

(ii) Date and time of submission of tender fee, EMD/ Certificate of MSE (in relevant
category) & duly signed and stamped AAl's unconditional acceptance letter: as
mentioned in Critical data sheet on Page e-NIT-02.

(iii) Any extension of date shall be intimated through e-tendering portal& AAI
Website.

TENDER

| / We have read and examined the notice inviting tender, schedule A, B, C, D, E & F,

Technical Specifications, Drawings, & Designs, General Rules and Directions, Conditions

of Contract, Clauses of Contract, Special Conditions, Schedule of Rates & other

documents and Rules referred to in the conditions of contract and all other contents in
the tender document for the work.

| / We hereby tender for the execution of the work specified for the Airports Authority

of India within the time specified in Schedule ‘F’, viz. schedule of quantities and in

accordance in all respects with the Rules and Directions and in Clause 11 of the

Conditions of contract and with such material as are provided for, by and in respects in

accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of

financial bid or extension thereof and not to make any modifications in its terms and

conditions.

EMD of Rs. 38,653/- (Rupees thirty-eight thousand Six hundred Fifty-Three Only)/
Certificate of MSE (in relevant category) is here by submitted online. |/we agree that the
said Chairman, A.A.l. or his successors in office shall without prejudice to any other right
or remedy, be at liberty to take appropriate action as per terms of contract. Further, if
I/ we fail to commence work as specified, |/we agree that Chairman, A.A.l. or his
successors in office shall without prejudice to any other right or remedy available in
law, be at liberty to take the action as deemed fit to execute all the works referred to in
the tender documents upon the terms and conditions contained or referred to therein
and to carry out such deviations as may be ordered, upto maximum of the percentage
mentioned in Schedule 'F' and those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the

C- NIL I-NIL O- NIL NIT-8



tender form. Further, |/We agree that in case of any action against earnest money or
Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived there from to any person other than a person to
whom I/we am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the State.

Signature in the capacity of

Duly authorized to sign the Tender on behalf of
the contractor (in block capital letter).

Date:

Postal address

Telegraphic address

Telephone No.

Witness:
Date

Address:
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Public Procurement Policy

Only 'Class-I local supplier', as defined under the “Public Procurement Policy (Preference to Make In India), order
2017- revision dated 16.09.2020” or amended upto date, notified by Government of India, Ministry of Commerce
and Industry, Department of Promotion of Industrial & Internal Trade (Policy Procurement Section) vide letter No. P-
45021/2/2017-PP (BE-Il) dated 16th Sep 2020 shall be eligible to bid in this tender.

'Class-I local supplier' means a supplier or service provider, whose goods, services or works offered for procurement,
meets the minimum local content as prescribed for 'Class-I local supplier' under this Order.

Minimum Local Content: The 'local content' requirement to categorize a supplier as 'Class-I Local Supplier'
is minimum 50%.

Verification of local content:

@)

—
=

@ ~o o0 o

The 'Class-I local supplier' shall submit (in any folder of Envelope-I) an undertaking along with certificate from the
statutory auditor or cost auditor of the company (in the case of companies) or from a practicing cost accountant or
practicing chartered accountant (in respect of suppliers other than companies) giving the percentage of local content.
The format of undertaking and certificate are given under Annexure-8. Hard copy of documents shall not be
entertained.

In case of false declarations, bidder or its successors can be debarred for up to two years for participating in tenders
of AAI along with other actions as may be permissible under law.

A supplier who has been debarred by any other procuring entity for violation of this Order shall not be eligible for
participate for the duration of the debarment.

Requirement of registration by the bidder from a country sharing land border with India:

Any bidder from a country which shares a land border with India (excluding countries, even if sharing a land border
with India, to which the Govt. of India has extended lines of credit or in which the Govt. of India is engaged in
development projects. Updated lists of countries, to which line of credit has been extended or in which development
projects are undertaken, are available on the website of Ministry of External Affairs, Govt. of India) will be eligible to
bid in this tender only if the bidder is registered with the Competent Authority in accordance with Office Memorandum
F.No. 6/18/2019-PPD dated 23.07.2020 of Government of India, Ministry of Finance, Department of Expenditure
(Public Procurement Division).

“Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means any person or firm
or company, including any member of a consortium or joint venture (that is an association of several persons, or firms
or companies), every artificial juridical person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency branch or office controlled by such person, participating in a procurement process.

“Bidder from a country which shares a land border with India” for the purpose of this Order means: -

An entity incorporated, established or registered in such a country; or

A subsidiary of an entity incorporated, established or registered in such a country; or

An entity substantially controlled through entities incorporated, established or registered in such a country; or
An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity, or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint venture falls under any of the above

PPP1



(V)
1.

(V1)

(Vi)

The beneficial owner for the purpose of (Ill) above will be as under
In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who, whether
acting alone or together, or through one or more juridical person, has a controlling ownership interest or who exercises
control through other means.
Explanation-
a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-five per cent. of
shares or capital or profits of the company;
b. “Control” shall include the right to appoint majority of the directors or to control the management or policy
decisions including by virtue of their shareholding or management rights or shareholders agreements or voting
agreements;

In case of partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or together, or
through one or more juridical person, has ownership entitiement to more than fifteen percent of capital or profits of
the partnership.

In case of an unincorporated association or body of individuals, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has ownership of or entitlement to more
than fifteen percent of the property or capital or profits of such association or body of individuals;

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant nature person
who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the trust, the
trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

An agency is a person employed to do any act for another, or to represent another in dealing with third person.

The successful bidder shall not be allowed to sub-contract works to any contractor from a country which shares a land
border with India unless such contractor is registered with the Competent Authority.

Bidder shall submit scanned copy of ‘Undertaking’ on Company'’s Letter Head in this regard (Performa given as per
Annexure-9) in any folder of technical bid (Envelope-I). Hard copy of documents shall not be entertained. If
Undertaking / Certificate submitted by the bidder found to be false, his tender will be immediately terminated and
further legal action in accordance with law including forfeiting of Performance Guarantee and / or Security Deposit
and debarring in participating in AAI tenders in future shall be initiated.
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Procedure for Online Collection of EMD and Tender Fee from Bidders

Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID mapped with

Digital Signature Certificate) and follow the process of participation to the tender.

After Login search the tender in “Search Active Tender” tab with different criteria after that click

on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender details

and click on proceed for Bid Submission.

For submission of online Tender Fee and EMD, click on Button as “Pay Online”

In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option

to “Yes” other wise “NQO” as per below screenshot:

g Government
y eProcurement <«

System

BID SUBMISSION

N Home [ Logowut

Last lou-n : 14-Dec-2019 05:24 PM .ao AW-JG!‘. 17:24:5%8

User Management
, O My Tenders + Tender Fee Exemption

Auction Management

tid Management Wext

In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes”
(as per below screenshot) and provide the details and upload copy as a proof.

- Bank Guarantee (BG)/Swift Transfer (ST)

- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must
select “Yes™ otherwise bidders will not have the option to pay EMD through Bank Guarantee.
Once proceeded it is not possible to revert the option.

Select option “NO” (as per below screenshot) for proceeding for Online EMD payment.

Bk Government TR () iact oo ¢ 14-Dec-2018 05:09 PM
Iiw eProcurement &
System \f

10-Apr-2019 17:25:25 M Home ¥ Logous)

BID SUBMISSION

User Management
O My Tenders + EMD Exemption

[ —— ) paryment Yes Wno

Next

After selecting the option, click on “Next” Button as per above screenshot. Further process to be
followed as per subsequent screen.




National Informatics Centre Payment Gateway

STEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA SBI BANK GATEWAY

(SBI AND NON SB!I ACCOUNT HOLDERS)
Home Page.

Login as a bidder into etenders.gov.in to proceed for payment.

Government of India

Central Public Procurement Portal

(ePROGUREMENT) S
Search | Actwe Tenders | Tenders by Closing Dase | Comgencum | Resstts of fenders.

Welcome to eProcurement System
The efrocsrement Syitem esabies the Tenderers to download the Tender Schedu free of cest and then submt
the bids ankne thee,

Tenders by Location - Logn 1D * Ed«]:--r_r
CUJTDF =

Captcha *

MIS Reports

Tenders by Organisation

Tenders by Classification

Onliee Ridder Earallinest
Tenders m Archive
Gemerate | Forget Pasvword?

PUR/L/IS I8/ 10W/SRGACRE: 10 v e oo sy 12 Find My Nodal Officer
Tenders Statiss 50 11-den-2029 03:00 PH 12 0

Saarch wth 10T Rafareca e

Latest Tenders updates every 15 mans.
Cancelled | Hetendered w

Latest Comigendum updsles every 15 miss.

Certifying Agency

=3
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National Informatics Centre

Payment Gateway

Step 1) Click “Pay Online” when you reach below page while Online Bid Submission.

User Hanagement

Auction Ranagement

Bid Management

BID MANAGEMENT

0 My Tenders » 2018 LEGO 204357 1 » Tracsaction Message

Bid Process List

S.No Bid Process

Bed Payment Detarls

S.No Actual Fee

Exempted Fee

Fee Type

Pay Oaline

Verson:1.09.06 04-Fed-2018

Action

Fee To Be Pad Paid Fee

Encryptl Upioad

(¢) 2008 Tenders NIC, All nghts reserved.

NIC-GePNIC

Version 1.09.06

Page 2




National Informatics Centre Payment Gateway

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below.

Note: Please ensure that you have availed Tender Fee / EMD Exemption, if eligible. Further, there would
not be any provision to change back, under any circumstances.

BID MANAGEMENT
User Management

s M : Offline/OnLine Payment Confirmation
L]

Auction Management

Bid Management

i fieat Bid Payment Details

S.No Fee Type Actual Fee Exempted Fee Fee To Be Paid

Tender Fae

i My wad Portal Alert :
© Beyond this stage, you will not be able to edit Fee or Exemption details,
© Please confirm that the exemption and amount to be paid are correct.

»  Tend ta 1 hereby confirm that the above payment details are correct

# My Withdrawn ¢ Back Confirm to Pay

Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All nghts reserved.
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National Informatics Centre

Payment Gateway

Step3) Verify that the Tender fee and EMD shown are correct, as per tender document. Then, select the
payment option SBI MOPS and Submit, as below.

Note: In case of any mismatch in tender payments, with reference to tender documents, please contact

TIA for clarifications.

User Management
L
»

Auction Management
*
»
*

Bid Management

BID MANAGEMENT

) OnLine Payment Galeway

Organization Chain : NIC||NIC Contracts

Bid Payment Details

Fee Type Actual Fee Exempted Fee Fee To be Paid

40,000

Choose Payment Option

e

Back Submit

Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All nghts reserved.
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National Informatics Centre Payment Gateway

Step 4) Check and Follow the Terms and Conditions, and then Submit, as below.

BID MANAGEMENT

[

User Management

) OnLine Payment Galeway

Payment Verification

Organization Chain : NIC||NIC Contracts
PW3/23401/18
2018_LSGD_204397_1

PW3/23401/18 PRO.NO.604/18-19 DVN.30 VARIOUS LANES
INTERLOCKING AND CONCRETING

Pay Model : SBI MOPS
v Terms And Conditions.
You are being redirect

You have to comp

Money once

Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All rights reserved.

Step 5) Bidders may choose the type of transaction and proceed for payment.

0SBl 0SBl

OMLINE

STATE BANK MULTI OPTION PAYMENT SYSTEM

Please Select Appropriate Card Type To Aw aily ard Options/D) For Debit Card)

s8I Othar Banks

Bank Charges: 118 Bank Charges: 132.5

T

NEFTRTGS

Bank Charges: 133.0

Cancel

© State Bark of Inda Site best viewed in | E 10 +, Mozilla 30 +, Google Chrome 30 +

NIC-GePNIC | Version 1.09.06 | Page 5




National Informatics Centre Payment Gateway

Step 6) Once the Payment type is selected it navigates to the respectivelanding page.
a) SBI

i. Bidders with SBI account may click SBI option to proceed to its Net Banking Page

[ £ée | Edt Yien Hitory Boolmatks Took Help e
€) State Bank of India - Intern_. % |
ft € 6 onlineshi.com t tprelogibanking 19 semn ST @ r-40

OSBI 0SB
—

Login to OnlineSEl Welcome 10 Intemet Banking
{CARE: i password ai oo (I | O | R G 8 N | |
I = e ® PERSOMAL CORPORATE 1 =1
customer Segment BANKING BANKING sflsfizffsfofiafoffafaffr)-|-
Usemame® alleflwl efl effwll oflef ofellclslls
I
s o |ld) i I LS| L R

CAPS LOCK CLEAR

For betier securtyuse the Online Virkial Keyboard to login FAQ | About Phishing

' Mancatory Nelds ara marked with an astaisk (")

' Donot provide your usemame and password anywhere other fian in this page 4

' Your usemname and passwond are highty confidential. Never par with fem SB1 will never ask for this infemation .

+ Please donol call Contact Centre of fry bo raise CUS complaint on the day of ransacion

Privacy Statement | Disclesure | Terms of Sendcs{Tarms & Conditions)
&

Vuktign

@-_. © Sitate Bask ol il Sk best viewed o 1020 x TH8 ressution i LE 7 or above, Mozia 3.5 or sbeve. Google Chrome 3 cr above, SafiiS 0 »
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National Informatics Centre

Payment Gateway

ii. Bidders may enter SBI Net banking user ID and Password and Click on Login to proceed.

o@m ichark onlnesbicome [0 = (@ dentdied by O | @ Stste Bark of indis - Intere | —l

OSBI

Login to Online SBI
[CARE . ta|le

Please seloct the ® PERSONAL CORPORATE
Cunlomes Segment FANKING BANKING b 4
- T r L
] ('] . .

{ Login
AER I
-
CAPS LOCK
For befier secunty use e Oniine Virtual Keyboard o login A | Abou! Preshing

Welcome lo Inlernet Banking

'Y i
afl» 1
vy @

(] (] i I
LEAR

v Mandatory heids are marked with an astersk (*)
¥ Do nol provide your username and password anywhere olher han in this page q
+  Your username and password are highly confidertial. Nevor part with hem SBI will naver ask for this information by
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National Informatics Centre Payment Gateway

iii. Please ensure that your account has sufficient balance, before proceeding further. After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the eProcurement System, with the Success transaction.

Y T P ————————r e 10 5o te $AD@ - =

¥ Logout |8
Your previous site visit: 28-Feb-2018 16:08 IST

UP Electronics Corporation 01:Mar-2018 [130415T)  Halp

!\ You have not performed any UP Electronics Corporation ransactions today

Verity and confirm UP Electronics Corporation transaction details

Debit Account Details
a Account No. Description Branch
BESANT
00000020069127225 Sawngs Account NAGAR
J CHENNAI
Reference Number 22097521676
Department ID UPELCC .
EMD Amount 2
Tender Fee 1
RISL Fee 0
Amount 3
Amount in Words Three Rupees only
Confirm  Back
© Copyright S8 Privacy Statement | Terms of Use |8
!‘ﬁllm-..“l‘ l\: L O“H'm : -.,-'-.L‘-\J-'c.-nr_._,-~._ - e LR e ey .~ ¥ L '_g?: X
€ @ e o ¥t e + 00 +$ # 0O gygrn-8
o SBI e
Welcome

Vour peevious she viet 044w 2018 130) 57

UP Electronics Corporation ObMar 20U R100ST] g

"

Toeos Kupaws enly

Bhp 2

Cigi sy te vt 3 e UP Elecroncs Copoaton ute Eive you wil b somatetaly sedrected b the UP Elsctroncs Comonpon sea m 1) scanty

© Lyyope 18 Pracy 2ot | Tom 0N
- — =
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National Informatics Centre Payment Gateway

iv. As in below, you will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the eProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT
User Management
y M Bank Response On Payment Details

s M

Auction Management \{) Your Online transaction has been completed successfully.

Bid Management

Bank Response On Payment Details

eProcurement Ref. Number : 220957531332
! nber : 220957531332
¢ L v ank / UTR Number : IGADAZGGO6
) yment Stat Bank Name : SBI Bank

Status | Success
! tatus Descrption : Completed successfully,
’ ender Fee in ¢
’ Fee in ¢
t:2

Next

NIC-GePNIC Version 1.09.06 Page 9




National Informatics Centre

Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

User Hanagerment

N

.

Auction Managemen!
. M

N

Bal Management

BID MANAGEMENT

My Tenders »

Bed Process Lint

S HNe  Bid Process

Bed Payment Detadh

S.Ne Fee Type

Action

Fee To Be Paid Paid Fee

Encryptd Upload

NIC-GePNIC

Version 1.09.06

Page 10




National Informatics Centre Payment Gateway

b) OTHER BANKS :

i Bidders with other bank account may click Other Banks option to proceed to SBI Net
Banking Page

0SBl 0SBl

Please Saloct Appropriats Card Type To Avoid Failures {C-Credit Card Options/D For Dabit Card)

.
0 m
S8l Othes Banks
Bank Charges: 1.8 Bank Charges: 132.5
Card Payments

NEFTRTGS

Bank Charges: 133.0

Cancel

© State Bank of Indka Site best viewed in LE 10 +_ Maozilla 30 +, Google Chrome 30 +

You may select the appropriate Bank from selection page. As an example, we are proceeding with ICICI
Bank in the provided dropdown box of All Banks.

-olER
Il['m ek o st £ - 86 | s woen - vu v+ [ ]

State Bank MOV

Wadi: Option Paymen 5yatem 0
- =
BUNHEINEN > Solect your Bank Payment Amouse. € 62.00

Popusar Banks

Ams BANK Elm ﬂ ICICH Bark

All Banks
Select your Bank v

Make Payment

BiII0esk
e
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National Informatics Centre

Payment Gateway

o. e

bidrk.corm

State Bank

rim Gyt

- -
11 inlemnet Sanong

Bank
1
iy

ANk

Fayrment Amount

¥ 62.00

BillDesk
==

NIC-GePNIC

Version 1.09.06
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National Informatics Centre

Payment Gateway

i After selecting ICICI Retail Banking, Click Make Payment Button to Proceed to its internet

banking page. Further steps may depend on the Bank Procedure.

Io e hettprn bidideh ;2 p-acC BlDeck - A8 Vour Payment

State Bank V0 ®
0 Intemet Banking > o .
— Select your Bank Payment Amount ¥ 62.00
Bari
A'. BANK :.m . 0ICICHL|-'-
-
1 A w
Make Payment
g8i11De:k]
I - 3 u
o g icicibankcom < 0+ @ 0Bkl G| 7 Logumre mernet Eaniing )
P icicisank
Payment through ICICI Bank
(]
LN e— -
Password  #eesssses + O #
" 3

Payments made Drough fus lackiity cannot be sinpged on mocified

NIC-GePNIC Version 1.09.06
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National Informatics Centre

Payment Gateway

- oA
3 [ T L ' !
% LEGE ﬁlClClBank

Make a Payment
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National Informatics Centre Payment Gateway

Ia M g wiwbeckcom o 0« § idestdudby - O @ oo Doy

% EGE 0!0!6! Bank )

~

Confirm Details

Details

Pay From L )
Pay To State Bark Of incha - N8 Dept (BILL DESK BPC
Amon! (INR) Qn

Rerarny

Please enter these details 1o authorze the transaction

G Care
.oy - u—
-

Fietse ente’ B Elowng Sof of vour Dec (id | Thes will be o B back of pour can?) o Account Namber 0B660150 7590

§ H

me Timwe Passwora

v
I et Joar gerarwmd ond 1t 1 vour "mpwrnsd Bstn Yo
—
- oIl
o L waibaniccvn o 0= @ IOCRmLC | P wni v
VILEGE ‘ifC.l'CfBank
Payment Successfu
Y our payrwed of NS £ wCcoeesiuly o State Bark Of ince - NS Degt (BILL DE SK BF
Yo Mercrant Seterence Mumbed i NIRRT
Your Tramsacion Relerance Number & 14463562049
Ky wat ahde sv pans or your payment conirmation o State Rank Of ncka NG Dept (BlLL DF S BPC
Faase Mole “or sy Yariacuon reladed Queres Dhease Cortac] e mer chart and guote The Med har! Felederce Numbe: meniioned stove
v
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National Informatics Centre Payment Gateway

iii. After, successful payment, system will direct you to payment confirmation page.

© b resih e cebnesbicom = 0 « @& STATEBANG. © | © faseectss to Machant S2e

Payment (etads
INB Helerence Mumber

Wherzhant Hederence Nomdset

t 1 N——
Suxty Two Rupees only

3k hers o reh

| Secuty Tgs | Terms of Use

iv. As in below, you will receive bank response immediately by verifying the payment status,
whether Success or not. In case, payment was debited from account and further, Payment
Failure is shown, immediately contact the eProcurement helpdesk, for resolution, before
tender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT

|
h User Management

» My Accounts O Bank Response On Payment Details

[: Auction Management @ Your Online transaction has been completed successfully.

Organization Chain NIC|INIC Contracts
PW3/23401/18

PWI/23401/18 PRO.NO.E04/18-15 DVN.J0 VARIOUS LANES
INTERLOCKING AND CONCRETING

Bank Response On Payment Details
eProcurement Ref. Number : 220957531332
220957531332
IGADAZGGO6
SBI Bank
Success
Completed successfully.

NIC-GePNIC Version 1.09.06 Page 16




National Informatics Centre Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BID MANMAGEMENT
s My D My Tenders » J018_KSITM_203916_2 + Transachon Message

rganization Chain NIC||NIC Contracts

Tender Reference Number PW3/23401718

204297_1

PRO.NO.S04/18-19 DWVN.30 VARIOUS LANES
INTERLOCKING AND CONCRETING

Bid Process Lint

. Sea Actree Terwde S Mo  Bid Process Action

Seotie

Bid Payment Detaibs

—— - S MNe fFee Type Actual Few tarmpted § re Fee To Be Paid Paid ¥ ew
. ' Encrypil Updosd
C) NEFT/RTGS
(i) Bidders may choose the type of transaction and proceed for payment.

O SBI OSBI

Please Select Appropriate Card Type To Avoid Failures (C-Credit Card Options/D For Debit Card)

1] i
s8I Othor Banks
Bank Charges: Bank Charges: 59.0

Other Paymants Modes

{
|

MEFT

MEFTIRTGS

Bank Charges: 0.0

Cancel

© State Bank of India Site best viewed in LE 10 4+, Mozilla 30 +, Google Chrome 30 +

(ii) Please click the check Box to proceed to the payment and click on the Confirm Button.

NIC-GePNIC | Version 1.09.06 | Page 17




National Informatics Centre Payment Gateway

OSBI

Disclaimer Clause

SBI does not have any control over third party websites and accepts no responsibiity or
liabslity for any of the material contained on those servers. You wall be using such third
party websites at your own risk and responsibility and SBI will not be responsible for any
loss, damage, costs & charges, durect or indirect incurred by you, anising out of or in
connection with your access to the extemal website or for any deficiency in the products
and senices of the third party or for the failure or disruption of the website of the thid
party.

SBl is not in any way liable for the contents of any linked websites or webpages. By
integrating with an extemal websile or web page, SBI shall not be deemed to endorse,
recommand, approve, guarantee, indemndfy or introduce any third parties or the
senaces/products they provide on their websites. Please note SBI is only faciltating the
online transaction and will not be a party to any contractual amangements entered into
between you and the provider of the extenal website unless otherwise expressly
specified or agreed to by SBI. Such extemal websites are govemed by their respective policies.

| have read and accepted the terms and condtions stated above

{Click Chack Box to proceed for payment)

( Contem |

| © Copyrigit S8

(iii) Please ensure that your account has sufficient balance, before proceeding further. After
checking the same, Click Confirm button as below, to transfer payment.

OSBI oS

Your site visit; 18-5ep-2018 [114615T)
e-procurement payment

Payment details

\ Referance Number HITB193158
v Department A
EMD Amount 3
Tender Fee z
RIS Fee ]
Amoent 5
Amount m words Five Rupees only
Confirm  Reset

(Click hers to abort this transaction and retum to the & procuremeet payment sde

(= *» Mandatory flelds are marked with an astensk (")

|1© Copyright SBL Privacy Statement | Disciosire | Password Management | SecutyTigs | Taems of Use
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National Informatics Centre Payment Gateway

(iv) Click Confirm button as below, to transfer payment.

0SBl E

Your site visit: 16-Sep-2016 1146 15T]
e-procurement payment

Payment details

Reference Numbser NTT25190159
J Depatment D AAA

EMD Amount 3

Tender Fee 2

FRISL Fee 1]

Ampunt 5

Amount in words Five Rupees only

Cofirm

* Mandatory fields are mariked with an astensk [)

© Copynght 581 Privacy Statemant | Discloswre | Password Management | Securty Tips | Teems of Usa

(v) The challan is generated after successful transaction.

0SBl

e s . g [ 4 13T
- procerement prpmest MITT {RTGS Farm
Benetuiary Drtads
P e [e—
[ i
Amarent T Wbt Fora s o0
Benefuiany Nash e Bk of Do
Bemaficiary L1 Code
[y — [T
el amy Ratnrwace tumier I
St By’
8 Porsee e ETOLNEFT 188t o s
¢ Fim BTUEALFT i Cace s e 8wt ppma 5 mevrnd 1 11w b e o e of g S Sik8 8 A et rareoed i St e e Pharfio | Bekler; il male e il it b 58 2 50 e o e
frepeaysh
4 Bt o v et o ak
“h it boten B o T bt ey comst o recasn
e
r
£ B g RPN e e s 2 et Bt it
LRy —r— e b cabne st T et o KTGLNTFT et
Lmter g bl ¢
J Pt sboan T8 e o s pomng i o s i s
B & ]
B
St S s, wabicns by o iy e iy of P e serare S webeoes s d meperc i e S b for s, gy, 025
ey < e » ey
ST 04 0 0 bl i g 4 f i b BT 00wl B} P STV 8 v woi3 o b S L7 TNkl e I e 0 it i, . fuiintes b e et ) 1AL i i 43 S o ol e
webutes Ploare semr LI 3 iy e « I Sk e wabim e praed By et
T pei
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National Informatics Centre | Payment Gateway

(vi) The Downloaded challan of the e-procurement RTGS/NEFT Remittance Information

e-procurement pavment RTGS/NEFT Remittance Information
Form

Beneficiary Details

Beneficiary Details

Beneficiary Account !\'um.ber PSEGACPIS923167

(to be entered as it appears)

Amount Rs S5

Amount In Words Five Rupees only
Beneficiary Bank State Bank of India
Beneficiary IFSC Code SBINO017676

Name and Address c-procurcment payment
Beneficiary Reference No 117725193159

dustenctions for remiting Bank:

a. This form is valid for remirtance through non-SBI branches
b, Beneficiary account no. is alpha-numeric and case sensinive. It should be enreved as 1t appears above
<. Amount to be remitted should not be higher or leszer and should be the same az shown above

Note for Bidders”

a. Bidder zhould ensnwre that account no. entered during RTGS/NEFT remittance at any bank counter or
Intormer bﬂnhng site iz rthe some az iy appears in iz awnlﬂnnrcfaom RBidder shovuld nor mumcare orv add
any orther detail ro the above account mimber.

b. No additional informarion like bidder name, comparny name, etc. should be entered in the account no
column along with account no. for RTGS/NEFT remittance

. Account ro Account rrangfors or Cazh payments are not allowed and are trvalid mode of payments. Hence,
this remirrance form is ro be used only for RTGS or NEFT payment

d. Bidder should ensure that tender document fees and EMD are remitted as one single mansaction and not
separate The remintance should be within the prezcribed time and az per the terms and condinions specified
in render

e Pleaze ensure the cormecmess of details inpurted while remirtance through RTGS'NEFT. Pleaze alzo ensure
thar your banker kevs in the Account Number cwhich is case sensiove) as displayed in this form. SBI and
2hould ma ore date and

Merchans ipurted.
2 | @@ | B3
time for submizsion of tender.

) For RTGS be relevant for
£. Bids for which Payment iz recetved after closing daretime for submission of tender/bid would be rejected

the prrpos Thergfore , bidders

NIC-GePNIC Version 1.09.06 Page 20
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General Guidelines ‘A“K‘*

GENERAL GUIDELINES

. This book of “General Conditions of Contract” is applicable to both

types of tendersi. e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or item
ratetenders

Notice Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with
the Tender Documents but the same shall form part of the agreement
to be drawn and signed by both parties after acceptance oftender.

All blanks are confined to Notice Inviting Tender and Schedules A
toF.

Authority approving the Notice Inviting Tenders (NIT) shall fill up
all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tenderdocuments.

The intending bidders will quote their rates in ScheduleA.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intendingtenderers.

AAL
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Tender forms )4!\*\
AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender/Item Rate Tender & Contract for Work
Airport :

Branch: Office of:

(A) Tender for the work of:- Annual Comprehensive Maintenance and Operation of PA system &
large LED Displays installed in Seminar Hall and other meeting Rooms in A Block at RG
Bhawan, CHQ, New Delhi for two years (2022-23, 2023-24)

(i) To be submitted/ uploaded upto hourson in NIC CPP Portal.

(i1) To be opened in presence of tenders who may bepresent on at
hrs. in the officeof

Issuedto *

Signature of officerissuingdocuments *
Designation *
Dateof issue *

*(i1) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2
bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine,and if

at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legalaction.

AAL C..Nil I..One O..Nil Page 3



[ ]
Tender forms )4!\*‘

An undertaking against EMD is here by submitted (Annexure-7). I/we agree that the said Chairman, A.A.L. or
his successors in office shall without prejudice to any other right or remedy, be at liberty to take appropriate
action as per terms of contract. Further, if I/ we fail to commence work as specified, I/we agree that Chairman,
A.A.L or his successors in office shall without prejudice to any other right or remedy available in law, be at
liberty to take the action as deemed fit to execute all the works referred to in the tender documents upon the
terms and conditions contained or referred to therein and to carry out such deviations as may be ordered, upto
maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further,
I/We agree that in case of any action against earnest money or Performance Guarantee or both Earnest Money
& Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of
thework.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:-

(i)

(i)

(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation--------------------
Date

AAL C..Nil I..One O..Nil Page 4



General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC
CPP Portal http://etenders.gov.inand www.aai.aero(for referenceonly).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2.(A)

In case of the tender submitted by a Joint Venture / Consortium, a copy of joint
venture / consortium agreement in the specified proforma defining the lead
partner should be submitted. The lead partner shall sign all the documentsin
respect of the works. The documents signed by any other person or firm other
than the lead partner shall not be entertained.

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest contractors
will be asked to submit revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted
rate of each item of schedule of quantity for all sub sections/sub heads should not
be higher than their respective original rate quoted already at the time of of
submission tender.Thelowest tender shall be decided on the basis of revised offer.

AAL
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General Rules & Directions

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM
(Engg)/ Sr. Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of theirtenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4.(A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing
to execute the work. The tender submitted shall be treated as invalidif;
1. The contractor dose not quote percentage above/below on the total amount of
tender or any section/sub-head of thetender.
2. The percentage above/below is not quoted in figures & words both on the
total amount of tender or any section/sub-head of thetender.
3. The percentage quoted above/below is different in figures and words on the
total amount of tender or any section/sub-head of thetender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as
the case may be, but the revised percentage quoted above/below on tendered cost
or on each sub section/ sub head should not be higher than the percentage quoted
at the time of submission of tender. The lowest tender shall be decided on the
basis of revised offers. In case any of such contractor refuses to submit revised
offer, then it shall be treated as withdrawal of his tender before acceptance and
50% of earnest money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is
again found to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/
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Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have
quoted equal amount of their tenders. In case all the lowest bidders those have
quoted same tendered amount, refuse to submit revised offers, then tenders are to
be recalled after forfeiting 50% of EMD of each bidder.

Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure prescribed
for “Restricted call of tenders” shall be adopted.

4. (B)

In case the lowest tendered amount (estimated cost + a

section/sub heads as the case may be,
above/below on tendered cost or on eg

treated as withdrawal of his &
shall be forfeited.
If the revised tendered i hore contractors received in revised offers

? presence of Jt. GM(Engg)/DGM (Engg), AGM
(Engg)/Sr. Mahaget 4 -Charge of major & minor component(s) of work

tendex§.

In case lg@yw st contractors those have quoted same tendered amount, refuse
to submit\evised offers, then tenders are to be recalled after forfeiting 50% of
EMD of eaclybidder.

Bidders, whose earnest money is forfeited because of non- submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule —I.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorised
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.

AAL
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such
tender is liable for rejection. If there is any correction it should be cut with a
straight line and should be initialed and cello tape to be provided on all the rates
quoted in case of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any

tender containing percentage below / above the rates quoted is liable to be

rejected. Rates quoted by the bidder in item rate tender in figures and words shall
be accurately filled in so that there is no discrepancy in the rates written in figures
and words. However,

1. If a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken ascorrect.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken ascorrect.

iii. ~ Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not theamount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against suchitem(s).

v. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to beexecuted
accordingly.

vi.  Sub Parai to iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

1. The percentage which corresponds with the amount worked out by the
bidder shall, unless otherwise proved, be taken ascorrect.

ii.  If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then
the percentage quoted by the bidder in words shall be taken ascorrect.

iii.  Where the percentage quoted by the bidder in figures and in words tallybut
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the
ratesinfiguresaswellasinwordsandtheamountinfiguresonly,insuchaway
thatinterpolationisnotpossible. Thetotalamountshouldbewrittenbothin
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figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P” and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’itshouldinvariablybeuptotwodecimalplaces. Whilequotingtheratein

schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well as in words) at which he will be willing to execute the work. He
percentage shall also work out the total amount of his offer and the same should be written in
rate tender figures as well as in words in such a way that no interpolation is possible. In case
only. of figures, the word ‘Rs’ should be written before the figure of rupees and work

‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word

‘Rupees’ should precede and the word ‘Paise’ should be written at the end.

(quoting of rates in Paise is not applicable in e-tenders)

13 Acceptance Wherever the price of the lowest bidder is lower than the justified cost by more
of than 25%, lowest bid can be termed ag Abnormally Low Quoted Bid (ALQB).
abnormally Processing of such bid shall be agg
low quoted | i Tpe bid processing Manffer shall s§k from lowest bidder, a Bank
bid (Capital Guarantee amounting to 106 of the diffcfence between 75% of the justified
& Revel'lue cost and the cost quoted b is bank guarantee shall be termed
Expenditure as Quality Protection Bankl Guarantee (QPBG) and shall be over and above
Contract) the normal bank guarante salid up to the completion of the

work.

i1) The lowest bidder has to s within 10 days of issue of letter
from Bid Manager.

iii) On receipt of QPBG fron lowest bidder, the bid processing Manager
shall submit the case to ti officer competent to accept the tender as per
delegation of powers.

iv) In case of Percentage Rat@Tenders, QPBG shall be asked for 10% of the
difference between 75% of the justified cost and the corresponding cost
worked out on the basis of > qUNJted by lowest bidder.

v) This QPBG for any tender phall amount as one time measure and
will not vary at any stage d cy of the work or contract.

vi) The justified cost worked out by AALshall be final and binding on the
contractor.

vii) In case of labour intensive RLOB like MESS, Annual Maintenance Contract
for supply of labourers, aintenance Contract and other
similar works, contractor Shall transfer 7 deposit salary of the individual
worker to their bank accoulfewhigh-shoMld be linked with AADHAR and a
statement is to be submittc@to A with each running and final bill.

viii) In case the lowest bidder QPBG within stipulated time, as
decided by Bid Manager or contractor ddes not transfer / deposit salary of
the individual worker to his / account which should be linked with
AADHAR and do not subffit statem™§ to AAI as the case may be the
tender shall be rejected / f@reclosed and EMD / SD collected till date shall
be forfeited.

ix) In case of non-execution Acompletion of the work, QPBG and EMD /SD
collected till date shall be forfeited.
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AN

13A

In case the contractor does not carry out the work on ALQ items as per schedule
or as per NIT specifications, the Engineer-in-charge shall issue a letter to the

charge shall als

contractor to co 1 Tgafy r ALQ items. Engineer-in-
>y fde alcr f 1¥letter and if contractor
still do not start the work on items, then bank guarantee i.e. QPBG should

be encashed and work should be got executed through another agency at his risk
and cost.

14

1.

il.

iii.

1v.

The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or
Gramin Bank, in accordance with tl cribed form, provided confirmatory
advice isenclosed.

The bidder, whose tender is acceptgd . Jwill also be required to furnish by way
of Security Deposit for the fulfillmgnt oY his contract, an amount equal to 5%
of the contract amount of thework. [m—

In works where condition of subpissipn of Performance Guarantee is not
applicable, the security deposit Eﬂ% of the tendered value shall be
deducted.

The Security deposit (under ii & ove) will be collected by deductions
from the running bills of the contfadiof at the rates mentioned above and the
earnest money deposited at the tir tenders, will be treated as a part of the
SecurityDeposit.

Security deposit will also be accepted in form of Fixed Deposit Receipts /
Guarantee Bonds of any Scheduled Bank but not co-operative or GraminBank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1.

Rates to be quoted by the parties should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute but exclusive of GST
for all the items.

However GST, as applicable, shall be paid to the contractor, for any taxable
supply / services / constructionrendered by the agency to AAI against a valid
GST invoice as per terms and conditions of the contract.

In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by AAI
by utilizing EPCG license/ Duty Credit Scrip under service Export from India
Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.
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21

Fhe-tohtractor/biddctshal-eomply with—the provistons—of—thd Apprentices Act

1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23

If complete site is not available for taking up the work, the same shall be made
available in phases. The scope of work covered in each phase, time for
completion of work in g has and methodplogy of taking over completed
work in phased manner & special conditions of contract.
The completion time fo plicable as indicated in tender
documents. The work shall also be taken over by Engineer-In-Charge in phases.

The warranty for the works executed in each phase shall be appliedindependently
w.e.f. date of completion /taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority

AAL
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Conditions of Contract

CONDITIONS OF CONTRACT

Definitions:

1. The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s) on|
behalf of the Chairman, Airports Authority of India and the Contractor, together
with the documents referred to therein including these conditions, thespecifications,
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one
contract / two contracts and shall be complimentary to one another. Contractor has
to sign two agreements, one consisting BOQ for Civil works and another one for
SITC and O&M /AMC / AICMC part.Engineer-in charge could be common for
both the agreements. Separate invoices for the civil /construction works and SITC
O&M / AICMC / AMC works have to be raised by the agency referring to the
respective agreements to facilitate AAI to claim input tax credit on such SITC
O&M / AICMC / AMC works as mentioned in Schedule 'F' para 2(v).

2. In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them :-

i. The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to mean
the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted oradditional.

ii. The site shall mean the land / or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm orcompany.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and
be incharge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority
of India.

vii. The terms Member(Planning) means the head of Department of Engineering,

Airports Authority ofIndia.

viii. Accepting Authority shall mean the authority mentioned in Schedule‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or
usurped power, any acts of Airports Authority of India, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Airports
Authority of India of the part of the works in respect of which a certificate of
completion has been issued or a cause solely due to Airports Authority of India’s
faulty design ofworks.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis
of the prevailing cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheadsandprofits.Providedthatnoextraoverheadsandprofitsshallbepayable ~ on
the parts of works assigned to other agency(s) by the contractor as per terms of
contract.
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of thetender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority ofIndia.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessaryinandforthefullandentireexecutionandcompletionoftheworkas

aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule ofQuantities.

ii. Particular/ technical Specification and Special Condition, ifany.

iii. Drawings.

iv. C P W DSpecifications.

v. Indian Standard Specifications of B I S / IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on thecontractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omissiontherefromshallnotvitiatetheContractorreleasetheContractorfrom
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
quotedrates | ,;antity of such item, payments shall be made at the lowest quoted rate for
in different quantity executed upto the deviation limit specified in the contract.
subheads of .. .. .

Beyond the deviation limit the rate shall be derived as per relevant contract
the contract ..
agreement provision.

9. Reverse AAI may opt for reverse auction in case of purchase tender if value of supplies
Auction for put to tender is more than Rs.2Cr.
purchase
tenders

10. Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract \Authority, shall, within 15 days from the stipulated date of start of the work, shall

sign either single or Two agreements , as the case may be, one consisting BOQ
for Civil works and another one for SITC and O&M / AMC / AICMC part.

1) i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leadingthereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of:
a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ alongwith annexuresthereto.
b. AAI SafetyCode.
c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or itscontractors.
d. AAI Contractor’s LabourRegulations.
e. List of Acts and omissions for which fines can beimposed.
ili. No payment for the work done will be made unless contract in form of
agreement is signed by thecontractor.
AAL C..Nil I..One O..Nil Page 14




Clauses of Contract

CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to tender
is more than Rs.5 crores.

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the Tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contract
agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Schedule ‘F’ from the
date of issue of award letter. This guarantee shall be in the form of Fixed
Deposit Receipts or Guarantee Bonds of any Scheduled bank but not Co-
operative or Gramine bank in accordance with the form annexed
hereto.(Appendix-XI) In case a fixed deposit receipts of any Bank is
furnished by the contractor to the AAI as part of the performance guarantee
and the Bank is unable to make payment against the said fixed deposit
receipts or Guarantee Bonds, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnishadditional
security to make good the deficit.

ii Performance guarantee should be furnished within 30 days of issue of award
letter. In case the contractor fails to deposit performance guarantee within
the stipulated period, no payment will be released to the contractor for the
work done in respect of 1%running account bill. Moreover, interest @10%
per annum on performance guarantee amount would be levied(non-
refundable) for delayed period of submission.

iii. The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 180 days beyond that. In case the time for completion of
work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such enlarged time for completion of work.
After recording of the completion certificate for the work by the competent
authority, the performance guarantee shall be returned to the contractor,
without any interest. However, in case of contracts involving maintenance of
buildings and services / any other work thereafter, 50% of Performance
Guarantee shall be retained as Security Deposit as per contract conditions.
The same shall be returned on successful completion of commitment year
wise proportionately.

iv. The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the AAI is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the eventof:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the PerformanceGuarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due,
eitherasagreedbythecontractorordeterminedunderanyofthe
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

v. In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAI
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted alongwith the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Earnest money shall be adjusted first in the security deposit
and further recovery of security deposit shall commence only when the update
amount of security deposit starts exceeding the earnest money. Such deductions
will be made and held by way of Security Deposit unless he/they has/have
deposited the amount of Security at the rate mentioned above in the form of fixed
deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative
or Gramin Bank. In case a fixed deposit receipts or Guarantee Bonds of any Bank
is furnished by the contractor to the AAI as part of the security deposit and the
Bank is unable to make payment against the said fixed deposit receipt or
Guarantee Bond, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the AAI to
make good the deficit. In works where condition of submission of performance
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent)
of gross amount of each running bill shall be deducted instead of 5%, till the sum
along with the sum already deposited as earnest money will amount to security
deposit of 10% of the contract value of work. Other conditions shall remain same
as stated above. All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted from, or paid by the
sale of a sufficient part of his security deposit or from the interest arising
therefrom, or from any sums which may be due to or may become due to the
contractor by AAI on any account whatsoever and in the event of his Security
Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in fixed deposit receipts or Guarantee
Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin
bank) (if deposited for more than 12 months) endorsed in favour of the Airports
Authority of India, any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tenders will be treated as
part of the Security Deposit. The security deposit as deducted above can be
released against bank guarantee issued by any Scheduled Bank (but not from Co-
operative / GraminBank), on its accumulations to a minimum of Rs. 5 lakh
subject to the condition that amount of such bank guarantee, except last one, shall
not be less than Rs. Slakh.

Note 1: Provided further that the validity of Bank Guarantee including the one
given against the earnest money shall be in conformity with provisions contained
in the clause 17 which shall be extended from time to time depending upon
extension of contract under provision of Clause 2 & ClauseS.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

i) Compensation for delay If the completion of work is delayed due to

of work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed
below :

i.  For works costing upto Rs. 20.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of contractvalue.

ii  For the works costing more than Rs 20Lac

a. For the works having completion period less
than 2 years
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tenderedvalue.

b. For the works having completion period
more than 2years
0.5% of tendered value per fortnight of delay
or lesser amount as decided by the
competent authority subject to a maximum
of 10% of the tenderedvalue.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer-in-
Charge under clause 3 for delay in performance and claim of compensation under
that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination ofcontract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAIL. In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequentlyalsoshallbewithheld. However,nointerest,whatsoever,shallbe

payable on such withheld amount.

Clause2A
Incentive for In case, the contractor completes the work ahead of stipulated date of completion,
early a bonus @ 1 % (one per cent) of the tendered value per month computed on per
completion day basis, shall be payable to the contractor, subject to a maximum limit of 5%
(five per cent) of the tendered value. The amount of bonus, if payable, shall be
paid along with final bill after completion of work. Provided always that
provision ofthe Clause 2A shall be applicable only when so provided in
‘Schedule F’. This clause shall be applicable for the work which estimated cost
put to tender is Rs. 50.00 Cr. and above for pavement work and Rs.100.00 Cr.
and above for building work.
Clause2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in
amount against | the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but
compensation | not Co-operative or Gramin Bank,pending finalization of case of extension of time
for delay. by competent authority as per delegation of powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.
Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respectofanydelay,inferiorworkmanship,anyclaimsfordamagesand/oranyother
provisions of this contract or otherwise, and whether the date of completion has
or has note lapsed, by notice inwriting absolutely determine the contract in any
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of the following cases:

i.

ii.

ii.

iv.

vi.

vii.

viii.

ix.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven daysthereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.
If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the periodspecified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by theEngineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract forAAI

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
theEngineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits any breach of IntegrityPact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of hiscreditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding uporder.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21days.
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Xi.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Chairman, AAI shall have powers:

To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of theAAL
After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value
payableinrespectthereofandheshallonlybeentitledtobepaidthe
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Earnest Money
Deposit and the Performance Guarantee of the contractor shall be refunded within
30 days.

Neither party shall claim any compensation for such eventuality. This clause is
not applicable for any breach of the contract by eitherparty.
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CLAUSE4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
theamountoftheproceedsandexpensesofanysuchsaleshallbefinaland

conclusive against the contractor.

CLAUSES

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money &performance
guarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a
Time and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the
time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per mile
stones given in Schedule‘F’.

Project Management shall be done.

a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart
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b. Works costing more than Rs. 5.00 Cr. -- By using ProjectManagement
Software like Primavera /MS
Project or any other software
with the approvalof
Engineer-in-charge.
c. Contractor shall submit monthly progress reports (2 copies) highlighting
status of various activities and physical completion ofwork.

PROGRAMME CHART

i. The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower,
equipment and machinery required for the fulfillment of the programme
within the stipulated period or earlier and submit the same for approval to the
Engineer-in- Charge within fifteen days of award of the contract. A recovery
of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of
delay in submission of the aboveprogramme.

ii. The programme chart should include thefollowing:

a. Descriptive note explaining sequence of the variousactivities.
b. Network (PERT / CPM / BARCHART).
c. Programme for procurement of materials by thecontractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site
adequate shuttering material required for cement concrete and R.C.C. works
etc. for three floors within one month from the date of start of work till the
completion of RCC work as per requirement of work. The contractor shall
submit shuttering schedule adequate to complete structure work within laid
down physical milestone.

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of
work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised
programme within 7 (seven) days, showing the modifications to the
approved programme to ensure timely completion of the work. The modified
schedule of programme shall be approved by the Engineer in Charge. A
recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/-
(for works costing more than Rs.5.00 Crores) shall be made on per day basis
in case of delay in submission of the modifiedprogramme.

iv. The submission for approval by the Engineer-in-Charge of such programme
or such particulars shall not relieve the contractor of any of the duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-in-Charge to take action against the contractor as per terms and
conditions of theagreement.

v. The contractor shall submit the progress report using MS Project/Primavera
software with base line programme referred above for the work done during
previous month to the Engineer-in-charge on or before 5th day of each
monthfailingwhicharecoveryRs.2500/-(forworkscostinguptoRs.5.00
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be
made on per day basis in case of delay in submission of the monthly
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progress report.

5.2

If the work(s) be delayed by:-

i. Force majeure, or an act ofterrorism

ii. Abnormally bad weather,or

iii. Serious loss or damage by fire,or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work,or

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supplyor

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAlor

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’scontrol.
then upon the happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of]
hindrances causing delay, for grant of extension of time by the Competent
Authority.

53

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

54

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and
reasonableextension/re-schedulingofmilestonesbytheEngineer-in-chargewith the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine

by measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained
of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or
his authorised representative and by the contractor or his authorised
representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this account.
If the contractor or his authorised representative does not remain present at the
time of such measurements after the contractor or his authorised representative
has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-
in- Charge or his representative shall be deemed to be accepted by the
Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general or local custom. In the case of
items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available,
then a mutually agreed method shall befollowed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorisedRepresentative of the work, before covering up or
otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same
is covered up or placed beyond the reach of measurement and shall not cover up
and place beyond reach of measurement any work without consent in writing of
the Engineer-in-Charge or his authorised representative of the work who shall
within the aforesaid period of seven days inspect the work, and if any work shall
be covered up or placed beyond the reach of measurements without such notice
having been given or the Engineer-in- Charge’s consent being obtained in
writing, the same shall be uncovered at the Contractor’s expense, or in default
thereof no payment or allowance shall be made for such work or the materials
with which the same wasexecuted.

Engineer-in-Charge or his authorised representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of measurements or
levels.

It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A
Computerize Computerized measurement is mandatory for works costing more than Rs 5.00
d Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Measurement Charge may decide for adopting computerized measurement if required, except
Book as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
havingfinancialvalueshallbeenteredbythecontractorandcompiledinthe
shapeoftheComputerizedMeasurementBookhavingpagesofA-4sizeasper
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the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft  computerized
measurements, and submit to the department a computerized measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks/testchecks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of thedepartment.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall befollowed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
orplacedbeyondthereachofcheckingand/ortestcheckingmeasurementand

shall not cover up and place beyond reach of measurement any workwithout
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consent in writing of the Engineer-in-charge or his authorized representative of
the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and
/ or test checking measurements without such notice having been given or the
Engineer-in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment

or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements orlevels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day
of presentation of the bill by the Contractor to the Engineer-in-Charge or his
Asstt. Manager / Manager (Engg.) together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works
outside the headquarters of the Engineer- in-Charge, the period of ten working
days will be extended to fifteen workingdays.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
maybemodifiedorcorrectedbyanysubsequentsuchcertificate(s)orbythe

final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
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specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competentauthority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurements thereof.

CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows,walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realized
by the salethereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and foundsatisfactory.

c. For AMC work: The system has been tested for its performance/
completenessandtakenoverby AAl/nextagencyforoperationand
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maintenance.

CLAUSE 8A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or
premisesetc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or throughany
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the

the Contractor

completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of
the tendered value of works costing up to Rs. 5 Crores subject to maximum of
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximumofRs.1.5.Lac.ThedecisionofProject-in-chargeinthisregardshall

be final and binding on the contractor.

CLAUSE 9

Paymentof
final bill

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills with in three months of physical completion of the
work or with in one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Engineer-in- charge, will, as far as possible be made
within the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-incharge or his authorisedAsstt.
Manager / Manager (Engg.), complete with account of materials issued by the
Department and dismantledmaterials.
SL Value ofwork Timelimit
1 Ifthe Tendered value of work is up to Rs. 50 2 months
lac
2 If the Tendered value of work is more than 3 months
Rs.50 lac and up to Rs. 2.5 Crore:
3 Ifthe Tendered value of work exceeds Rs. 6 months
2.5 Crore:
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In case of delay in payment of final bills after prescribed time limit, a simple
interest @ 5% per annum shall be paid to the contractor from the date of expiry
of prescribed time limit which will be compounded on yearly basis, provided the
final bill submitted by the contractor found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE 9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired
contractor’s by him and wherever possible in banks be made through electronic payment

bills to Banks

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in-Charge.

i. Informations as per proformaattached.

ii. An authorization in the form of a legally valid document such as powerof
attorney conferring authority on the bank to receive paymentsand

iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through hisbank.

Nothing herein contained shall operate to create in favour of the bank any rights

or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority

Materials which Authority will supply are shown in Schedule ‘B’ which also
stipulates quantum, place of issue and rate(s) to be charged in respect thereof.
The contractor shall be bound to procure them from the Engineer-in-charge.

As soon as the work is awarded, the contractor shall finalise the programme for
the completion of work as per clause 5 of this contract and shall give his
estimates of materials required on the basis of drawings/ or schedule of
quantities of the work. The contractor shall give in writing his requirement to
the Engineer-in-charge, which shall be issued to him keeping in view the
progress of work as assessed by the Engineer-in- Charge in accordance with the
agreed phased programme of work indicating monthly requirements of various
materials. The contractor shall place his indent in writing for issue of such
materials at least 7 days in advance of hisrequirement.

Such materials shall be supplied for the purpose of the contract only and the
value of the materials so supplied at the rates specified in the aforesaid schedule
shall be set off or deducted, as and when materials are consumed in items of
work (including normal wastage) for which payment is being made to the
contractor, form any sum then due or which may therefore become due to the
contractor under the contract or otherwise or from the security deposit. At the
time of submission of bills, the contractor shall certify that balance of materials
supplied is available at site in original good condition.

The contractor shall submit along with every running bill (on account or interim
bill) material-wise reconciliation statements supported by complete calculations
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reconciling total issue, total consumption and certified balance (diameter/
section-wise in the case of steel) and resulting variations and reasons thereof.
Engineer-in-charge shall (whose decision shall be final and binding on the
contractor) be within his rights to follow the procedure of recovery in clause 42
at any stage of the work if reconciliation is not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading,
transporting to site, unloading, storing under cover as required, cutting
assembling and joining the several parts together as necessary. Notwithstanding
anything to the contrary contained in any other clause of the contract and all
stores / materials so supplied to the contractor or procured with the assistance of
the AAI shall remain the absolute property of Authority and the contractor shall
be the trustee of the stores/ materials, and the said stores/ materials shall not be
removed/ disposed off from the site of the work on any account and shall be at
all times open to inspection by the Engineer-in-charge or his authorised agent.
Any such stores/ materials remaining unused shall be returned to the Engineer-
in-charge in as good a condition in which they were originally supplied at a
place directed by him, at a place of issue or any other place specified by him as
he shall require, but in case it is decided not to take back the stores/ materials
the contractor shall have no claim for compensation on any account of such
stores/ materials so supplied to him as aforesaid and not used by him or for any
wastage in or damage to in such stores/materials.

On being required to return the stores/ materials, the contractor shall hand over
the stores/ materials on being paid or credited such price as the Engineer-in-
charge shall determine, having due regard to the condition of the stores/
materials. The price allowed for credit to the contractor, however, shall be at the
prevailing market rate not exceeding the amount charged to him, excluding the
storage charge, if any. The decision of the Engineer-in-charge shall be final and
conclusive. In the event of breach of the aforesaid condition, the contractor shall
in addition to throwing himself open to account for contravention of the terms of
the licenses or permit and/ or for criminal breach of trust, be liable to Authority
for all advantages or profits resulting or which in the usual course would have
resulted to him by reason of such breach. Provided that the contractor shall in no
case be entitled to any compensation or damages on account of any delay in
supply or non-supply thereof all or any such materials and stores provided
further that the contractor shall be bound to execute the entire work if the
materials are supplied by the Authority within the original scheduled time for
completion of the work plus 50% thereof or schedule time plus 6 months
whichever is more if the time of completion of work exceeds 12 months, but if a
part of the materials only has been supplied within the aforesaid period, then the
contractor shall be bound to do so much of the work as may be possible with the
materials and stores supplied in the aforesaid period. For the completion of the
rest of the work, the contractor shall be entitled to such extension of time as may
be determined by the Engineer-in-charge whose decision in this regard shall be
final and binding on the contractor.

The contractor shall see that only the required quantities of materials are got
issued. Any such material remaining unused and in perfectly good/ original
condition at the time of completion or determination of the contract shall be
returned to the Engineer-in- charge at the stores from which it was issued or at a
place directed by him by a notice in writing. The contractor shall not be entitled
for loading transporting, unloading and stacking of such unused material except
for the extra lead, if any involved, beyond the original place of issue.
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-in charge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are
received.

The contractor shall at his risk and cost submit the samples of materials to
be tested or analyzed and shall not make use of or incorporate in the work
any materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by theEngineer-in-charge.

If any additional tests apart from mandatory tests specified in the contract
are required to be carried out at the instance of AAI or any other advisory
body, to ensure conformity of the item to the contract specifications, the
cost of such tests shall be borne by AAI In case the material / equipment
fails in the above tests, the expenditure incurred by AAI on testing of such
material or equipment along with incidental charges borne by AAI (if any)
shall be recovered from the dues of the contractor and action shall be taken
under Clause 16 and other relevant clauses of thecontract.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing ofmaterials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-charge
and bear all charges and cost of testing unless specifically provided for
otherwise elsewhere in the contract or specifications. The Engineer-in-
charge or his authorised representative shall at all times have access to the
works and to all workshops and places where work is being prepared or
from where materials manufactured, articles or machinery are being
obtained for the works and the contractor shall afford every facility and
every assistance in obtaining the right to suchaccess.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. TheEngineer-in-charge
shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-charge maycause
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the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at
the site for conducting routine field tests. The lab shall be equipped atleast
with the testing equipment as specified in ScheduleF.

Details in respect of all mandatory tests shall be maintained in the desired
format and attached with each Running AccountBill.

The Contractor, on signing an indenture in the form to be specified by the
Engineer-in- charge, shall be entitled to be paid during the progress of the
execution of the work upto 75% of the assessed value of any materials
which are in the opinion of the Engineer-in-charge nonperishable, non-
fragile and noncombustible and are in accordance with the contract and
which have been brought on the site in connection therewith and are
adequately stored and/ or protected against damage by weather or other
causes but which have not at time of advance been incorporated in the
works.When materials on account of which an advance has been made
under this sub-clause are incorporated in th k, the amount of such
advance shall be recovered/ deducted fror t payment made under
any of the clause or clauses of thiscontracy

Such secured advance shall also beQayabMybn other items of perishable
nature, fragile and combustible wi ; roval of the Engineer-in-charge
provided the contactor providega yomprehensive insurance cover for the
full cost of such materials. The d8gsigh of the Engineer-in-charge shall be
final and binding on the copgactory?this matter. No secured advance, shall
however, be paid on highisk ials such as ordinary glass, sand, petrol,
diesel etc.

The secured advap Q dlso be payable against items brought at site for
use in electrical andNggfhanical systems. Such secured advance shall be
paid on submission of Collateral Bank Guarantee submitted by the vendor
against the payment in case equipment/system fails to perform on testing
and commissioning. Normally secured advance is paid up to 75% of the
assessed value of items but in any case it shall not exceed 80% of cost of
items indicated for supply of equipment.

Mobilization advance not exceeding 10% of the tendered value shall be paid
for the works costing more than Rs 5.00 Cr, subject to the availability of
funds and if requested by the contractor in writing within period as
indicatedbelow.

a. For the works costing betwee : es — Rs.100 crores the
application for the issue of] i ance must be received in
writing within 30 days g 0Yer0f thesite.

b. For the works cgstin ¢ thI Rs. 100 crores the application for the
issue of mobaliyi e must be received in writing within 45

ank but not Co-operative or Gramin Bank as specified by
EngieCr-in-chargeforl 10%ofvalucofinstallmentofmobilization
advance before such advance is released. The first installment should
not exceed Rs.20.00 Cr. for the work for which the estimated cost is
kept as Rs.500.00 Cr. or more. The No. of installments shall be

CLAUSE 10 B

(1) | Secured
Advance on
Nonperishable
materials

(II) | Mobilization
Advance
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decided by AAI depending on progress of work and availability of

funds.

d. The second and subsequent mslall a]l be released by the
Engineer-in-charge only after L\% rmshcs a proof of the
satisfactory utilization o ier mstallmcnt to the entire
satisfaction of the Engy 1ar e. Provided provision of Clause

10B(II) shall be app[i nly when so provided in Schedule ‘F’. The
contractor shall accordingly submit Bank Guarantee in parts for release
of corresponding mobilization advance and validity of BG shall be for
a extended period of 3 months beyond stipulated date of completion.

Interest on
Mobilization
advance

3. The mobilization advance bear simple interest at the rate of 10% per annum
and shall be calculated from the date of payment to date of recovery,
both days inclusive, on the outstanding amount

a. However, in rare cases, wherein progru W is delayed beyond
stipulated period of compleuon asons beyond control of
contractor, deferment in % mobilization advance with
accumulated interest Lhcrcon ma considered by AAI In such case of

deferred recovery, an enhanced rate of interest i.e 15% per annum shall be
payable with recovery of outstanding mobilization amount (@ 50% of gross
value of running account bill(s), subject to Engineer-In- Charge certifying
that deferment towards recovery of outstanding
advanceisproposedintheoverallinterestoftheprojectandisnecessitated to
improve the progress of work.

Recovery of
Mobilization
advance

4. Recovery of such advanced of sums against above and the interest thereon
shall be made by deduction from (the contractor’s bill) the on-account
payments in suitable percentage in relation to the stipulge aiod of
completion as detailed below:

a. 25% of the amount advanced plus inter
stipulated period of thecompletion.

b. 60% of the amount advanced plus i
period of the completion.

c. 100% of the amount ad
Supula(ed penod

Phing accountbill.
In case requisite amount as recoverable above is not available in on-
account payments mentioned above, the agency shall deposit the
same within 7 days of its due otherwise all Bank Guarantees
submitted by the agency towards mobilization advance shallbe
encashed by the Engineer-in-charge.

1]
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CLAUSE10C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of the tender, the price of any material incorporated in the
works (excluding the materials covered under Clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
Clause 10 thereof) and/ or wages of labour increases as a direct result of the
coming into force of any fresh law or statutory rule or order (but not due to any
variation of rates in GST applicable on such materials being considered under
this clause) beyond the prices / wages prevailing at the time of last stipulated
date for receipt of the tenders including extensions, if any, for the work, during
contract period including the justified period extended under the provisions of
the Clause 5 of the Contract without any action under Clause 2, then the amount
of the contract shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works (excluding the material covered under clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
clause 10 thereof) and / or wages of labour as prevailing at the time of last
stipulated date of receipt of tender including extensions, if any, is decreased as a
direct result of the coming into force of any fresh law or statutory rule or order
(not due to any changes in GST /Custom duty). Authority shall in respect of
materials incorporated in the works (excluding the material covered under
clause 10CA and not being materials supplied from the Engineer-in-charge’s
stores in accordance with Clause 10 hereof) and/ or labour engaged on the
execution of the work after the date of coming into force of such law, statutory
rule or order be entitled to deduct from the dues of the contractor, such amount
as shall be equivalent to the difference between the prices of the materials and/
or wages as prevailed at the time of the last stipulated date for receipt of tenders
including extensions if any for the work and the prices of materials and/ or
wages of labour on the coming into force of such law, statutory rule or order.
This will be applicable for the contract period including the justified period
extended under the provisions of clause 5 of the contract without any action
under clause?2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work
executed during period under consideration shall not exceed the percentage as
specified in Schedule F, and the increase / decrease in labour shall be
consideredontheminimumdailywagesinrupeesofanyunskilledmazdoor,

fixed under any law, statutory rule or order.

The cost of work for which escalation applicable (w) is same as cost of work
done as worked out as indicated in clause 10 CC minus the amount of full
assessed value of secured advances.

CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender

If after submission of the tender, the price of materials specified in Schedule-F

increases/ decreases beyond the base price(s) as indicated in schedule F for the

work,thentheamountofthecgnt Emglybc:\-'aricdandprovided

further that any su@] ' 11%@% d for stipulated period ofcontract

including the justi Efe extended under the provisions of clause 5 of the
contract without any action under Clause 2.
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A~

However for work done/ during the justified period extended as above, it will be
limited to indices prevailing at the time of updated stipulated date of completion
considering the effect of extra work (Extra time to be calculated on pro-rata
basis only as cost of extra work X stipulated period/ tenderedcost).

The increase/ decrease in prices of cement, steel reinforcement, structural steel,
Bitumen and POL shall be determined by the Price indices issued by the
Director General, CPWD. For other items provided in the Schedule ‘F’, this
shall be determined by the All India Wholesale Price Indic goaterials as
published by Economic Advisor to Government of India, M pmmerce

issued by Ministry
similar material s i

where,

V = Variation in material cost 1.¢. increase or decrease in the amount in rupees
to be paid orrecovered

P = Base price of material as issued under authority of DG, CPWD or concerned
Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’.

For Projects and original works

Q = Quantity of material brought at site for bonafide use in the works since
previous bill excluding any such quantity consumed in the deviated
quantity of items beyond deviation limit and extra/substituted item, paid/to
be paid at rates derived on the basis of market rates under clause12.2

For maintenance works

Q = Quantity of material brought at site for bonafide use in the works since
previous bill including any such quantity consumed in the deviated quantity
of items beyond deviation limit paid at agreement rates and
extra/substituted item being scheduled items, but excluding nonscheduled
extra/substituted item paid/to be paid at market rates under clausel2.2
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Cl0=Priceindexforcement,steelreinforcementbars,structuralsteclandPOL

Cl=

as issued by the DG, CPWD and corresponding to the time of base price of
respective material indicated in schedule ‘F’. For other items, if any
provided in Schedule ‘F’, All India Wholesale Price Index for the material
as published by the Economic Advisor to Government of India, Ministry
of Industry and Commerce and corresponding to the time of base price of
respective material indicated in Schedule‘F’.

Price index for cement, steel reinforcement bars, str aicel and POL

il

iil.

1v.

rovided always that provisions of the preceding Clause 10 C shall not be
applicable in respect of materials covered in this Clause.

If during progress of work or at the time of completion of work, it is
noticed that any material brought at site is in excess of requirement, then
amount of escalation if paid earlier on such excess quantity of material
shall be recovered on the basis of cost indices as applied at time of
payment of escalation or as prevailing at the time of effecting recovery,
whichever ishigher.

Cement mentioned wherever in this clause includes cement component
used in RMC brought at site from outside approved RMC plants, ifany.

The date wise record of ready mix concrete shall be kept in a register and
cement consumption for the same shall be calculatedaccordingly.

If built-up steel items are brought at site from workshop, than the variation
shall be paid for structural steel up-to the period when the built-up
item/finished product is brought atsite.
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Clause 10CC

Payment due
to

Increase/
Decrease in
Prices /
Wages
(excluding
material
covered
under

clause 10CA)
after Receipt
of

Tender for
works.

If the prices of materials (not being materials supplied or services rendered at
fixed prices by the Department in accordance with clause 10 & 34 thereof) and/
or wages of labour required for execution of work increase, the contractor shall
be compensated for such increase as per provisions detailed below and the
amount of the contract shall accordingly be varied, subject to the condition that
such compensation for escalation in prices and wages shall be available only for
the work done during the stipulated period of the contract including the justified
period extended under the provisions of clause 5 of the contract without any
action under clause2.

lated period
hle ‘F’. Such
en due, shall

, ifany.
will be payable shall be reckoned as

ork done upto the last quarter(B)
of work done since previous quarter (A-B)(C)

inder clause 10CA) fresh paid in this quarter(D)

Full assessed value of secured advance (excluding material covered

under clause 10CA) recovered in this quarter(E)

f.  Full assessed value of secured advance for which escalation is payable
In this quarter (D-E)(F)

g. Advance payment made during this quarter(G)

h. Advance payment recovered during this quarter(H)

i. Advance payment for which escalation is payable in this quarter (G-H)
(D

J.  Extraitems/ deviated quantities of items paid as
on prevailing market rates during thisquarter:
Then, M=(C+F+I-J)
N=0.85M

e 12 based (J)

cy Services render a fixed
quarter (X).

m. Less cost of Engineering
charges as per BQQ and p
scalafjo

thecontracts.

be binding
iv. The compehsation for escalation for other materials (except Bitumen,cement,
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reinforcement bars, structural steel or others material covered under clause
10CA) and P.O.L. shall be worked as per the formula(m & n) given below:
a. Adjustment for civil component (except Bitumen, cement, reinforcement bars,
structural steel and others material covered ause 10CA)/electrical
component of construction.

Materials

m. Formula for adjustment in material cost

Vo= W x X, x MI-Mi
100 Ml

Vm=  Variation in material cost i.e. |
rupees to be paid orrecovered.

W = Cost of work done, worked®ut as
CcC

Xm = Component of

reinforcement bars, POL a

ease in the amount in

d in sub para (ii)of Clause 10

(except cement, structural steel,
1als covered under clausel0 CA)

MI = All India wholesal
of construction materi
Index for Individu

t on the basis of All India Wholesale Price
es/ Group Items for the period under
the Economic Advisor to Government of
India, Ministry o Commerce and applying weightage to the
Individual Comipesas
under the proy
2, the index
considering “the
only as cost of extra

e 5 of the contract without any action under Clause
t the time of updated stipulated date of completion
Pextra work(extra time to be calculated on prorate basis
k x stipulated period/tendered cost, shall beconsidered.)

Mlo = All India wholesale price index for civil component/ electrical component*
of construction material as worked out on the basis of All India Wholesale Price
Index for Individual Commodities/ Group Items valid on the g ipulated date

POL

V=W  xZx FI-Fl,
100 Fl,
VF = Variation in cost of Fuel, Oi

Z = Component of Fuel,
value of the wor

under considéra

of India, Njme & Commerce (in respect to the justified period

extendgd - nsions of clause 5 of the contract without any

¢ 27 the index prevailing at the time of updated stipulated

X or the prevailing index of the period under consideration,
whichever #, shall beconsidered)

Flo= All India whBlesale price index for Fuel, Oil and Lubricant valid on the
last stipulated date of receipt of tenders including extensions, ifany.

AAL
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v. The following principles shall be followed while working out the indices
mentioned in abovePara

a. The compensation for escalation shall be worked out at quarterly intervals
and shall be with respect to the cost of work done as per bills paid during
the three calendar months of the said quarter. The dates of preparation of
bills as finally entered in the measurement book/date of submission of bill
finally by the contractor to the department in case of computerized
measurement book shall be the guiding factor to decide the Iy

Labour

vi

The compensation for escalation for labour shall be worked out as per the
formula given below:
Vi=Wx Yx LI-Lly
100 Llo

V= Variation in labour cost i.e. amount of increase or decrease in
rupeesto  be paid orrecovered

W = Value of work done, worked out as indicated in s

Y = Component of labour expressed as a per
work

Ll = Minimum wage in rupees of an 1 mazfoor, fixed under
any law, statutory rule or ; ast date of the quarter
spect to the justified period

Llo = Minimughaily wage in rupees of an unskilled adult male mazdoor, fixed
under any law, statutory rule or order as on the last stipulated date of receipt
of tender including extension if any.

AAL
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vii, The following principles will be followed while working out the
compensation as per sub para (vi)above:

a. Theminimumwageofanunskilledmalemazdoormentionedjz

b. The escalation for labour also sh i cjquiierly intervals
when escalation due to inc i : /or P.O.L. is paid
under this clause. If s ' i
any such quarte

ent the price of materials and/ or wages of labour required for
padflion of the work decrease/s, there shall be a downward adjustment of
¢ cost of work so that such price of materials and/ or wages of labour shall
be deductible from the cost of work under this contract and in this regard the
formula herein before stated under this Clause 10CC shall mutatis mutandis
apply, providedthat:

a. No such adjustment for the decrease in the price of materials and/or
wages of labour aforementioned would be made in case of contracts in
which the stipulated period of completion of the work is equal to or less
than the time as specified in ScheduleF.

b. The Engineer-in-charge shall otherwise be entitlgg down the
procedure by which the provision of this~4 shall be
implemented from time to time and th i gineer-in-

ix. Provided always that:

rovisions of clause 10
ksions” of clause 10CA will be

a. Where provisions of cl

for extra time shall not be considered while calculating the updated
tipulated date of completion for this purpose in clause 10C. clause 10CA,
and clause 10CC.

The date of preparation of bill shall be as finally entered in the measurement
book by AM / Mgr. / SM / AGM or the date of submission of bill by the
contractor to the Department. This shall be the guiding factor to decide the
bill relevant to that period in case of computerized billing.

CLAU

SE10D

Dismantled
Material
AAI
Property

The contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work etc. as property of AAI and such materials shall
be disposed of to the best advantage of Authority according to the instructions in
writing issued by the Engineer-in-charge.

AAL
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CLAUSE11

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract.The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods ofconstruction.

CLAUSEI12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafterprovided.

12.1

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered valueplus

il.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by theengineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates sodetermined.
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Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial
substitution or in lieu of items of work in the contract), the rate for the
agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the followingpara.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
besubstituted).

(i1) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
besubstituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates sodetermined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated

ii.

iii.

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever islower.

For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanks and other elevated structures: All works up to 1.2 mabove
the groundlevel.
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iv.  For roads, apron, runway &taxi track all items of excavation, filling GSBC
and including treatment ofsub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto
1.2 meters above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever islower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of theforeclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storagetanks.

ii.  AALI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of thecontractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI
shall bepaid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extentnecessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous PerformanceGuarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. Ifcontractor:

1. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge;or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by theEngineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without

prejudice to any other right or remedy against the contractor which have either

accrued or accrue thereafter to AAI, by a notice in writing to take the part

work / part incomplete work of any item(s) out of his hands and shall have

powersto:

i.  Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon;and/or

ii.  Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of thecontractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of thework.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to thecontractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions oflaw.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the followingreasons:

a. on account of any default on the part of the contractoror;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor;or

c. For safety of the works or partthereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed tocontractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part,and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAI he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to theEngineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A
Compensatio | The contractor shall not be entitled to claim any compensation from AAI for the
n in case of losses suffered by him on account of delay by AAI in the supply of materials in
delay due to Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
late supply of | wagons, force majeure or any reasonable cause beyond the control of AAI.
stipulated
material by This clause 15 A will not be applicable for works where no material is stipulated
AAL for issue by AAL
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CLAUSE16

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
work and all the superior officers, officer of the Quality Assurance Unit of the
AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractorhimself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non-completion of the work in time) for thisdefault.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writingin
respect of the same will be final and binding on the contractor.

CLAUSE17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a

certificate final or otherwise of its completion shall have been given bythe
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineering-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs.Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever islater.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18
Contractor The contractor shall provide at his own cost all materials (except such special
to Supply materials, if any, as may in accordance with the contract be supplied from the
Tools & Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.

Plants etc.

in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of asufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractorwhetherunderthiscontractorotherwise.A Alshallnotbeboundto
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAlfull
security for all costs for which AAI might become liable in contesting suchclaim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19A
| | No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages i The contractor shall pay to labour employed by him either directly or through

subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 whereverapplicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary,causetobepaidfairwagetolabourindirectlyengagedonthework,
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including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, whereverapplicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-
Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of theRegulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed wunder Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would notarise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time totime.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of thiscontract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission orotherwise.
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-in charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on thework,

ii. their workinghours,

iii. the wages paid tohim,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them,and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-chargeshallbefinalindeductingfromanybillduetothecontractor;the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following thatday.
ii. In the case of miscarriage - upto 3 weeks from the date ofmiscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever isgreater.

ii. Inthecaseofmiscarriage—leavepayattherateofaveragedailyearning

AAL

C..Nil I..One O..Nil Page 51




Clauses of Contract

calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of MaternitylLeave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in thePrescribed
Form as shown in appendix — III and IV, and the same shall be kept at the
place of work.

CLAUSE19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting,filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”)
the Engineer-in-Chargeshallhavepowertogivenoticeinwritingtothecontractor

(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice,theEngineer-in-Chargeshallhavethepowertoremodelorreconstruct

such huts and sanitary arrangements according to approved standards at the cost
of the contractor (s).
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CLAUSE19H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to beprovided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for
each member of the worker’s family staying with thelabourer.
b. The contractor shall in addition construct suitable cooking places having a
minimumareaofl.80mx1.50m(6°x5”)adjacenttothehutforeach
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
forwomen.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitablyscreened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water —tight.

b. The contractor (s) shall provide each hut with properventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for securitypurposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will beallowed.

iii. WaterSupply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provided.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed fromjungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
aboutthenumberoflabourersemployedsothatarrangementsmaybemadeby

such Committee / authority for the removal of excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to theworkers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colonyand

also at the service center, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor.However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or

before construction and delivery.

CLAUSE 19K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi-skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the

list of qualified tradesmen along with requisite certificate from recognized
InstitutetoEngineerinchargeforapproval Notwithstandingsuchapproval,if

the tradesmen are found to have inadequate skill to execute the work of
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19L
Registration | The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer
and ESIC paid by the contractor shall be reimbursed by the Engineer-in-charge to the

contractor on actual basis.

CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines

CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with

CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Employees Provident
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident
Fund Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended
&Miscellaneou | from time to time and rules framed thereunder. Some of the provisions are given

s Provision
Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneous
s Provisions)
Act, 1961and
State
Insurance
(ESI) Act,
1948.

below:

a. The contractor shall intimate his PF Account Code No. allotted by Regional PF
Commissioner and ESI Registration No. allotted by ESI Corporation after
award of work and shall continue to have valid PF Account Code No. and ESI
Registration No. till actual completion of thecontract.

b. The contractor shall provide a list of contract Workers engaged forcontract

work along with their PF Account No. & ESI RegistrationNo.

c. The contractor by 20th of every month shall provide a monthly statement
showing recoveries of contribution and proof of remittance of provident fund
contribution to RPFC and ESI contributions to ESI Corporation in respect of
Workers engaged in contractwork.

d. The contractor shall provide copies of PF & ESI challans of monthly
contributions in respect of contract workers engaged for contract work on
month to monthbasis.

AAl reserves the right to withhold minimum amount as detailed under, from the
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running account payments, if PF / ESI contributions are not paid by the contractor
and proof to that effect have not been produced regularly on due dates. To
withhold 3% for building work & 1.5% for road/pavement work of the total
amount of work done during the period considered.

ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

CLUASE21
Work not to | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
CLUASE22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE23

Changes in
firm’s
Constitution
to

be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instruction
here-in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question , claim, right, matter or thing whatsoever,
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

i If the contractor considers any work demanded of him to be outside the
requirement of the contract, or disputes any drawing, record or decision given
in writing by the Engineer-in-Charge or if the Engineer in Charge considers
any act or decision of the contractor on any matter in connection with or
arising out of the contract or carrying out of the work, to be unacceptable and
is disputed such party shall promptly within 15 days of the arising of the
disputes request the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer
the dispute to Dispute Redressal Committee (DRC) within 15 days along with
a list of disputes with amounts claimed if any, in respect of each such disputes.
The Dispute Redressal Committee (DRC) shall give the opposing party two
weeks for written response, and give its decision within a period of 60 days
extendable by 30 days by consent of both the parties from the receipt of
reference from the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI. Provided that no party shall be
represented before the Dispute Redressal Committee by an advocate / legal
counseletc.

If the Dispute Redressal Committee (DRC) fails to give its decision within
aforesaid period or any party is dis-satisfied with the decision of Dispute
Redressal Committee (DRC) or expiry of time limit given above, then either
party may within a period of 30 days from the receipt of the decision of
Dispute Redressal Committee (DRC), give notice to the Executive Director
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the
case may be for appointment of Arbitrator on prescribed proforma as per
Appendix-XVIl.under intimation to the other party.

It is also a term of contract and each party invoking Arbitration must exhaust
the aforesaid mechanism of settlement of claims/disputes prior to invoking
Arbitration.
The Executive Director (Engg.)/Regional Executive Director/Member (Plg)
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the
three arbitrators as the case may be within 30 days of receipt of such a request
and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists
of three Arbitrators, the contractor shall appoint one arbitrator within 30 days
of making request for arbitration or of receipt of request by Engineer in
Charge to Executive Director (Engg.)/Regional Executive Director/Member
(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and
two appointed arbitrators shall appoint the third arbitrator, who shall act as the
presiding arbitrator. In the event of:
a. A party fails to appoint the second arbitrator,or
b. The two appointed arbitrators fail to appoint the PresidingArbitrator,
then Member (Plg)/Chairman,AAl shall appoint the second or Presiding
Arbitrator as the case may be.
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iiDisputes or difference shall be referred for adjudication through arbitration by a
Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or
less. Where tendered value is more than Rs. 300.00 Cr., Tribunal shall consist
of three arbitrators as above. The requirements of the arbitration and the
conciliation act, 1996 (26 of 1996) and further modified Act in 2015 and any
further statutory modifications or reenactment thereof and the rules made
thereunder and for the time being in force shall beapplicable.

It is a term of this contract that the party invoking Arbitration shall give a list
of disputes with amounts, claimed, if any, in respect of each such disputes
along with the notice for appointment of Arbitrator and giving reference to the
decision of the DRC.

It is also term of this contract that any member of Arbitration Tribunal shall
be a graduate engineer with experience in handling public works, engineering
contracts at a level not lower than Chief Engineer. This shall be treated as
mandatory qualification to be appointed asArbitrator.

Parties, before or at the time of appointment of Aarbitral Tribunal may agree
in writing for fast track arbitration as per the Arbitration and Conciliation Act,
1996 (26 of 1996) as amended in2015.

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996)
as amended in 2015 whereby the counter claims if any can be directly filed
before the arbitrator without any requirement of reference by the Appointing
Authority, the Arbitrator shall adjudicate on only such disputes as are referred
to him by the appointing authority and give separate award against each
disputes and claim referred to him and in all cases where the total amount of
the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give
reasons for theaward.

It is also a term of the contract that if any fees are payable to the arbitrator,
these shall be paid as per the Act. It is also a term of the contract that the
arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of
claims and counter statement ofclaims.

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is
no mention of place of arbitration, the Arbitral Tribunal shall determine the
place of arbitration. The venue of the arbitration shall be such place as may be
fixed by the Arbitral Tribunal in consultation with both the parties. Failing any
such agreement, then the Arbitral Tribunal shall decide the venue.

CLAUSE 26

Contractor to
indemnify
AAI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.
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CLAUSE27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
andconclusiveagainstthecontractorwithregardtoanysumorsumspayableto

him under the provision of the clause.

CLAUSE28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
suchclaim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AALI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by
the competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimedamountoramountsinwholeorinpartfromanysumfoundpayable
toanypartner/limitedcompanyasthecasemaybe,whetherinhisindividual
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capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the

works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest thereonwhatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

ii.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person orpersons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified assuch

to the contractor.

CLAUSE 30
Employment of | i. The contractor shall not employ coal mining or controlled area labour falling
coal mining or under any category whatsoever or in connection with the work or recruit
controlled area labour from area within a radius of 32 km (20 miles) of the controlled area.
labour not Subject as above the contractor shall employ imported labour only i.e.,
permissible deposit imported labour or labour imported by contractors from area, from
which import ispermitted.
ii. Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the
labour by thecontractor.
iii. Thecontractorshallimmediatelyremoveanylabourerwhomaybepointed
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out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in
this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under
SanthalParganaCommissionery, District of Bankuara, Birbhum, Burdwan,
District of Bilaspur. Any other area which may be declared a Controlled Area
by or with

the approval of the Central Government.

CLAUSE 31
Unfiltered The contractor(s) shall make his/their own arrangements for water required for
water supply the work and nothing extra will be paid for the same. This will be subject to the
followingconditions.

i. That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of theEngineer-in-Charge.

ii. The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in-

Charge, unsatisfactory.
CLAUSE 31A
Departmental Water if available may be supplied to the contractor by the department subject to
water supply, if | the following conditions:-
available i. The water charges @1% shall be recovered on gross amount of the work
done.

ii. The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source ofsupply.

iii. The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of watercharges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by the
contractor from the wells or hand pump constructed by the AAI, no charge
shall be recovered from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does not interfere with the
normal use for which the hand pumps and well are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use,
thecostofwhichshallberecoverablefromhim. TheEngineer-in-Chargeshall be the
final authority to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

CLAUSE33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
AAI either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
ofthelicenseorpermitand/orforcriminalbreachoftrust,beliableto A Alfor

all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AAI over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P
as is agreed to beissued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on thecontractor.
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iii.

iv.

—_

V.

Vii.

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in supply
by thedepartment.

The hire charges shall be recovered at the prescribed rates from and inclusive
of the date the plant and machinery made over upto and inclusive of the date of
the return in good order even though the same may not have been working for
any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
considering half a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the
decision of the Executive Director (Engg) /General Manager (Engg) shall be
final and binding on thecontractor.

. The hire charges shown above are for each day of 8 hours (inclusive of the one

hour lunch break) or partthereof.

. Hire charges will include service of operating staff as required and also supply

of lubricating oil and stores for cleaning purposes. Power fuel of approved
type, firewood, kerosene oil etc. for running the plant and machinery and also
the full time chowkidar for guarding the plant and machinery against any loss
or damage shall be arranged by the contractor who shall be fully responsible
for the safeguard and security of plant and machinery. The contractor shall on
or before the supply of plant and machinery sign an agreement indemnifying
the Department against any loss or damage caused to the plant and machinery
either during transit or at site ofwork.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-incharge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half
an hour and above will be charged as one hour and a period of less than half
an hour will be ignored.

viil. The contractor shall release the plant and machinery every seventh day for

iX.

periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed inservicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued iscompleted.
LogBookforrecordingthehoursofdailyworkforeachoftheplantand

machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In

AAL

C..Nil I..One O..Nil Page 63




Clauses of Contract

X1.

Xil.

xiii.

Xiv.

case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issuerate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
chargetousethesaidplantandmachineryduringthesaidperiodoftwo

days as he likes including hiring out to a third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

ii.

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumenused.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorised changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAI, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge inwriting.
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iii. The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the security
depositrelatingasphalticworkshallberefundedaftertheexpiryofthis
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i. The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under thecontract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start ofwork.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
atsitefullyduringallstagesofexecutionwork,duringrecording/checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision ofthis
clause, a recovery (non-refundable) shall be effected from the contractoras
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ii.

iii.

specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Engineer—in—Charge shall have full powers
to suspend the execution of the work until such date as suitable other
technical representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) alongwith every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer—in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff
due to unavoidable circumstances, he will seek permission of Engineer-In-
Chargeindicatingreasonsforsuchchange,qualificationandexperienceof

the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Royalty/ Land . . . .
. a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee . .
CESS, fee, royalty charges etc. levied under any statute but exclusive of
payable by .
GST for all the items
Contractor
b. However GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / constructionrendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.
c. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license / Duty Credit Scrip under Service Export
from India Scheme (SEIS) of Govt. of India.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAIL The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority in
the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction from
his bills any difference in statutory taxes/royalty and penalty proposed by
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / StateGovt.

b. This will also be applicable to forestproduce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of thecontractor.

3. License fee forland

a. The contractor shall be liable to pay license fee for the land allotted by
AAI for installation of plants,labour camp, cementgodown and site
office at AAI prevailing rates of license fee for unpaved land at the time
of call oftender.

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form
of DD/BG shall also be deposited by the contractor. In case contractor
do not deposit security deposit same shall be deducted from Ist Running
AccountBill.

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute applicable on last stipulated
date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate of
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or
Cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
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AN

alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.
2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE39
Termination of | Without prejudice to any of the rights or remedies under this contract, if the
contract on contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option
death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAIL. Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE41
No any officer | Engineer or any officer employed in engineering or administrative duties in an
in Department | engineering department of AAI shall not work as a contractor or employee of
of Engineering | contractor for a period of one year after his retirement from AAI service without
to work as the prior permission of AAI in writing. This contract is liable to be cancelled if
contractor either the contractor or any of his employees is found at any time to be such a
within one year | person who had not obtained the permission of AAI as aforesaid, before
of retirement submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)

Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
bidder/contractor if provided so in Schedule F.

All tenderers shall have to submit an undertaking as per Appendix XVIII along
with tender documents. AAI shall appoint Independent External Monitor(s) to
oversee effective implementation of Integrity Pact for such works/supplies. For
this purpose, a panel of Independent External Monitors shall be constituted by the
Authority in concurrence with Central Vigilance Commission (CVC).

i. The Contractor/Supplier shall have to act in accordance with the conditions
laid down in the integritypact.

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in
this procurement/bid process the signed original pact to be send to the
office of Bid Manager and should reach before the due date
mentioned inNIT.

b. The Bidder/contractor shall commit itself to ensure taking all
measures necessary to prevent corrupt practices, unfair means and
illegal activities during any stage of its bid or during any pre-contract
or post-contract stage as specified in section 3 of the integritypact.

c. Any breach of the aforesaid provisions by the Bidder or any one
employed by it or acting on its behalf (whether with or without the
knowledge of the Bidder) shall entitle the authority to take all or any
one of the action as specified in section 6 of the integritypact.

ii. In case any violation of above conduct is established, AAI reserves right to
take followingactions.

a. If contractor commits a violation of its commitments and obligations
under the Integrity Pact Program during bidding process, he shall be
liable for disqualification from tender process and forfeiture of his
Earnest Money Deposit/ BidSecurity.

b. In case of violation of the Integrity Pact after award of the contract,
Authority is entitled to terminate the contract and shall be entitled to
demand and recover from the contractor damages equivalent to 5% of
the contract value or the amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever ishigher.

c. Authority may initiate appropriate proceedings against thecontractor.

d. Contractor will be liable to pay damages as determined by the
Authority.

e. Contractor against whom an action for violation of its commitments
and obligations has been taken earlier again commits a violation, the
Authority is entitled to debar such contractor for future tender/
contract processes for a period as deemedfit.

f. A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations /suggestions
that no reasonable doubt exist in the matter.

iii.  Person signing IP shall not approach the Courts while representing the
matters to IEMs and he / she will await their decision in the matter.
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CLAUSE42

Return of
material and
recovery for
excess material
issued.

ii.

After completion of the work and also at any intermediate stage in the event
of non-reconciliation of materials issued, consumed and in balance — (see
Clause 10), Theoretical quantity of materials issued by the AAI for use in the
work shall be calculated on the basis and method givenhereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any
item is executed for which standard co-efficient for the consumption of
cement or bitumen are not available in the above mentioned schedule /
statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by theEngineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorisedlappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wiseseparately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.I/M.S. sheets it shall be 10%), such
determination & comparison being made diameter-wise &category-wise.

d. For any other material as per actualrequirements.
Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorised variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to
the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as
per the Annexure of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the contractor. For
non scheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used,
shall be final and binding on thecontractor.

The said action under this clause is without prejudice to the right of the AAI

to take action against the contractor under any other conditions of contract

for not doing the work according to the prescribedspecifications.

For materials brought by the contractor for use in item of work at site,

similar theoretical consumption shall be prepared and submitted to the

Engineer-in-Charge for verification. If it is found that material consumed in

the work is less than the theoretical consumption after taking into account

permissible minus variation, the recovery for corresponding material shallbe

effected as per rates specified in schedule ‘F’ under Clause 42.
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CLAUSEA43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paidfor.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to thiscontract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.
CLAUSE45
Release of Security Deposit of the work shall not be refunded till the contractor produces a

security deposit
after labour
clearance

clearance certificate from the Labour Officer. As soon as the work is virtually
complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if
any complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the work
and / or no communication is received from the Labour Officer to this effect till

six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.
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CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

i.  From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I's T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and T & P
shall be in good order and condition and in conformity i

T & P, to any material or articles
the fol]owing, provisions shal

ay be directed in writing by the Engineer-in-
the erection and completion of the Works under

the¥above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss ordamage.

iv. Without limiting its obligations and responsibilitics under other clauses of
GeneralConditionsofContracts,thecontractorathisowncostshallinsure
,in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the ge of any
operation carried out by them for the purpose of ¢o i
obligations of defects liability clausehereof;
a. All works including temporary works to

time totime.

b. The construction materials and

to the site by thecontractor

which may
maintenan

V.

with“anlimited number of occurrences (including any employee of AAI) by
or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages
or compensation under the provisions of Payment or Wages Act,1936,
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AN

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other pgigs in or

r la# relatingthereto.
ected with any subsidiary of the

Maken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to theEngineer-in-charge.

xi. The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
to AAI resulting from their failure to obtain adequate insurangs ion i

Engineer-in-charge.
If the Contractor and/or his

(maX of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub-contractor for workers employed by them.

CLAUSE 47
Composite i. The tenders have been called for composite work consisting of civil
Contract and construction and other associated specialized works. The pre-qualification
responsibilities criteria shall be applicable for each subhead of work independently. The

of main agency

agency meeting PQ criteria for the main work shall be considered for
execution of composite work. However the agency shall be allowed to
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ii.

iii.

iv.

execute only those specialized subheads of works for which bidder meet PQ
criteria individually.

The main contractor shall be permitted to execute only those works (covered
under one or more subhead) for which he meets all requirements of pre-
qualification including financial, technical and technological requirement
specified in the PQcriteria.

Main contractor will associate expert agencies for the execution of
specialized works under various subheads for which he himself has failed to
meet PQ criteria. In such case he will appoint his associate for the execution
of each specialized work with the approval of the NIT approving authority.
The main contractor shall intimate the names of only those agencies who
fully meet the PQ criteria for each specialized work for the acceptance of the
department.

Main contractor shall not be permitted to change their associate agencies in
the course of execution of work. If change of agency is inevitable then a
request shall be submitted to the engineer-in-charge in writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical capabilities andwork
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.

Composite
contract-

Tripartite
agreement

ii.

ii.

iv.

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500.00 crores.

The main contractor shall finalise his rates, terms and conditions and mode of
execution of work with specialised agencies for all works covered in various
subhead of works on receipt of work order but specifications, preferred
makes of materials and performance of system shall remain as specified in
tenderdocument.

The main contractor shall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be
jointly responsible for quality of work and performance of thesystem.

Main contractor shall submit list of associated agency for each specialized
work within 1/12%of stipulated completion period or within one month from
issue of work order whichever is later along with documentary evidence for
financial soundness, technical capabilities and their experience for executing
similar specialized works along with his application seeking acceptance for
the name of associated agency. Approval / rejection for the name of
associated agency shall be accorded thereafter by NIT approving authority
within a period of 15 days each subheadwise.

The main contractor shall submit duly signed tripartite agreement on the
format provided by AAI within 2/12"of stipulated completion period or 60
days whichever is later for acceptance and signature of department. The
extensionoftimeforsigningofthisagreementshallnotbegenerally

permitted. The signing time shall only be extended if handing over of site is
delayed due to reasons beyond control of the contractor.

Conditions of
composite
contract

ii.

iii.

Main contractor shall be responsible for submission of earnestmoney.

The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B. The first installment
of mobilization advance shall be corresponding to the value of work which
shall be executed by the main contractor. The subsequent mobilization
advances corresponding to value of work covered in each subhead shall be
released on signing of each Tripartite Agreement with expert agency for the
same.

The security deposit shall be deducted from the running bills ofmain
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iv.

contractor after adjustment of full earnest money.

Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be levied
on the main contractoronly.

The coordination meetings called by AAI or its representative shall be
attended by associated expert agencies as and when required. Expert agency
shall be responsible for technical soundness, quality of work and adherence to
tenderspecifications. Themaincontractoraswellasassociatedagencyshall

be responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

ii.

iii.

It will be the responsibility of main contractor to finalize expert agencies for
the execution of works covered under all subheads of NIT and get the
tripartite agreements signed as per NIT requirement at an early date. The
main contractor shall not be paid for value of work covered under second
running bill & subsequent bills till all Tripartite Agreements are signed by all
agenciesconcerned.

The main contractor must fill the ratio of work which shall govern the ratio of
direct payment to the expert agency and to the main contractor for each
subhead of work in schedule F. This ratio may also be indicated in tripartite
agreement. Thus direct payment to each expert agency shall be released in the
same ratio from the net payment (after alldeductions).

The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax
and part rate for incomplete work or due to any other reason shall be made as
per contract conditions from each running bill. In case the ratio as desired
under (i) is not filled by the main contractor AAI will make payment 0f75%
of the net payable amount to the expert agency directly and balance 25%

shall be paid to the maincontractor.

Claus

e48

Escrow
Account

ii.

iii.

iv.

All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. However for
works costing less than Rs.500 Cr., it shall be at the discretion of Technical
Sanctioning authority to opt for Escrow account or not. The bank charges for
Escrow Account shall be borne by contractor. The detailed conditions of
Escrow Account shall be drawn in consultation with associatedbank.
Mobilization advance for mobilization of resources and purchase of plant &
machinery shall be credited directly to the escrow account opened for this
contract through bank transfer as per terms and condition of contract. The
agency shall be able to utilize 25% (or as decided by TS authority) of each
installment of mobilization advance to meet minor expenses like
construction of site office, purchase of office equipment and other minor
works, while release of balance 75% fund shall be regulated by the
department. The contractor shall seek prior concurrence of Engineer-in
Charge for release of payment to the supplier etc. through Escrow Account
by the Bank. Funds against cheque issued by contractor shall be released by
Bank on receipt of written consent from Engineer-inCharge.

Payment received and credited against each RA Bill, can be utilized 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAI shall exercise control for release of payment by contractor
for balance75%.

The Contractor shall submit his proposal to theEngineer-in-
Charge/Authority for utilization of funds made available by AAI (75%
against each RA bill)
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a. Name of agency for whom payment is proposed to bereleased.

b. Details of work executed/material supplied by agency to whom he
intends to releasepayment.

c. Nature of advance payment if any, has to be released to the supplier
for supply of material for the projectonly.

d. Documentary evidence in support of hisclaim.

v. Engineer —in-charge will examine and approve full/part of such payments as
per agency’s request within maximum of three working days. The terms and
condition of Escrow Account shall be finalized with bank according to terms
and conditions of contract. Bank shall release payment against such cheques
only after written consent of authorised officer of AAI isreceived.

vi. Contractor shall be permitted to close Escrow Account on receipt of final
payment for the work/project or on receipt of letter for foreclosure of work
by the AAIL All balances and liabilities against this Escrow Account shall be
left at the disposal of thecontractor.

Note :In case of difference or ambiguity in Hindi and English version anywhere, the English
version will prevail.
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6.

AAL

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than 4
to 1 (% horizontal and 1vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building orstructure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2)above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least 4 for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any suchperson.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall bedone.
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b. Safety Measures for digging bore holes:-

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving andcollapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of thework;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry ofpeople/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the wellcasing;

v. After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing thepump;

vi. After the bore well is drilled the entire site should be brought to the groundlevel;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electricallycharged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render itunsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protectivegoggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protectivegoggles.

iii) Those engaged in welding works shall be provided with welder’s protectiveeye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safeintervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adheredto:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higherofficer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for workinginside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of theirpresence.
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d)

e)

g)
h)

i)
k)

D

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out duringemergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night orday.

No smoking or open flames shall be allowed near the blocked manhole beingcleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of themalba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside themanhole.

Gas masks with Oxygen Cylinder should be kept at site for use inemergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might bepresent.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in themanhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewerlines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manholewell.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided tohim.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will befinal.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

¢)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
readymadepaint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed andscrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation ofwork.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for suchuse:

i)
ii)

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready foruse.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form ofspray.
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10.

11.

12.

13.

AAL

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down andscraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation ofwork.

v) Overall shall be worn by working painters during the whole of workingperiod.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by paintingmaterials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority ofAAL

viii))  AAI may require, when necessary medical examination ofworkers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to workingpainters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of thework.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards orconditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals tooperator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineerconcerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors ofelectricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places ofwork.
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14.

15.

16.
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These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by thecontractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or

Engineer-in- Charge of the department or theirrepresentatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic ofIndia.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FORWORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS
1. APPLICATION

AAL

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AIDFACILITIES

@)

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarilyemployed.

The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the followingequipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the followingequipments:

6 small sterilizeddressings

3 medium size sterilizeddressings

3 large size sterilizeddressings

3 large sterilized burndressings

1 (30 ml) bottle containing a two per cent alcoholic solution ofiodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on thelabel.

1 snakebitelancet.

1 (30 gms) bottle of potassium permanganatecrystals.

1 pairscissors.

lcopy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) ofaspirin.

Ointment for burns.

A bottle of suitable surgical antisepticsolution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the followingequipments.

12 small sterilized dressings.

6 medium size sterilizeddressings.

6 large size sterilizeddressings

6 large size sterilized burndressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solutioniodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on thelabel.

1 roll of adhesiveplaster.

1 snake bitelancet.

1 (30 gms) bottle of potassium permanganatecrystals.

1 pairscissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government ofIndia.

A bottle containing 100 tablets (each of 5 gms) ofaspirin.
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14. Ointment for burns.
15. A bottle of suitable surgical antisepticsolution.

(ii1) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aidbox.

(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the workplace.

(vi) aperson in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 ormore.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are atwork.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearesthospital.

4. DRINKINGWATER

1) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit fordrinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall bestored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust andwaterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once amonth.

5. WASHINGFACILITIES

1) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employedtherein.

i1) Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES ANDURINALS

1) Latrines shall be provided in every work place on the following scalenamely:
a)  Where female are employed, there shall be at least one latrine for every 25females.
b)  Where males are employed, there shall be at least one latrine for every 25males.

i1) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every S0thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door andfastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than boreholesystem.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case maybe.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or partthereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at alltimes.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines andurinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn tomanure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on hisbehalf.

7. PROVISION OF SHELTER DURINGREST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i)  Atevery work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
astheirbedroom.Theroomsshallbeconstructedwithspecificationsasperclause 1 9H
(i) a,b & c.

i)  The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the placesclean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bedroom.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of thechildren.
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)

xi)

xii)

xiii)

Xiv)
XV)

XVi)

XVii)

AAL

In every work place where the work regarding the employment of contractor labour is

likely to continue for six months and where in contract labour numbering one hundred or

more are ordinarily employed, an adequate canteen shall be provided by the contractor for

the use of such contractlabour.

The canteen shall be maintained by the contractor in an efficientmanner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing

places separately for workers andutensils.

The canteen shall be sufficiently lighted at all times when any person has access toit.

The floor shall be made of smooth and impervious materials and inside walls shall be

limewashed or colour washed at least once in each year.Provided that the inside walls of

the kitchen shall be lime washed every fourmonths.

The premises of the canteen shall be maintained in a clean and sanitarycondition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to

accumulate so as to cause anuisance.

Suitable arrangements shall be made for the collection and disposal ofgarbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at

atime.

The floor area of the dining hall, excluding the area occupied by the service counter and

any furniture except tables and chairs shall not be less than one square metre (10 sft) per

diner to be accommodated as prescribed in sub-Rule(ix).

(a) A portion of the dining hall and service counter shall be partitioned off and reserved

for women workers in proportion to their number. (b) Washing places for women shall be

separate and screened to secureprivacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be

accommodated as prescribed in sub-Rule (ix).

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and

any other equipment necessary for the efficient running of thecanteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic

condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided

andmaintained.

2. A service counter, if provided, shall have top of smooth and imperviousmaterial.

3. Suitable facilities including an adequate supply of hot water shall be provided for the

cleaning of utensils andequipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the

normal habits of the contractlabour.

The charges for food stuffs, beverages and any other items served in the canteen shall be

based on ‘No Profit, No loss’ and shall be conspicuously displayed in thecanteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following

items shall not be taken into consideration as expenditure namely:-

a) The rent of land andbuilding.

b) The depreciation and maintenance charges for the building and equipments
provided for thecanteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery andutensils.

d) The water charges and other charges incurred for lighting andventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for thecanteen.

The accounts pertaining to the canteen shall be audited once every 12 months by

registered accountants andauditors.
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10. ANTI-MALARITALPRECAUTIONS

11.

12.

AAL

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of thecontracts.

AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may
consider necessary for the purpose of removing any difficulty which may arise in the
administrationthereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORTTITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include anyperson:-

a) Who is employed mainly in a managerial or administrative capacity:or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature :or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as aworkman.

(i) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time totime.

(ii1) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes asubcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of WagesAct.

1) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on anyday.

il) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate ofwages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act ornot.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtimerate.

DISPLAY OF NOTICE REGARDING WAGESETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per
Appendix’VIII’.
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5.
(i)
(ii)

(iii)

(iv)

V)

(vi)
(vii)

(viii)
(ix)

x)

(xi)

(1)

(i)

AAL

PAYMENT OFWAGES
The contractor shall fix wage periods in respect of which wages shall bepayable.

No wage period shall exceed onemonth.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages arepayable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment isterminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in
thisbehalf.

All wages shall be paid in current coin or currency or inboth.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
underacknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
toworkmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presenceon .............. At

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he wasabsent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect ordefault.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,advances
granted shall be entered in aregister.

e) Any other deduction which the Central Government may from time to timeallow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief LabourCommissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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(1ii)

(iv)

V)
(vi)

(@)

(i)
(iif)
(iv)

)

(vi)
(vii)

(viii)

(1)

(i1)
(iii)

(iv)
AAL

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the

expiry of sixty days from the date on which it wasimposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it wasimposed.

LABOURRECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
XIII of the CL(R&A) Central Rules 1971 (AppendixVI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (AppendixVII).
The contractor shall maintain a Wage Register in respect of all workmen employed by himon
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the labourers who met withaccident.
(b) Rate ofWages

(© Sex

(d) Age

(e) Nature of accident and cause ofaccident

() Time and date ofaccident
(2) Date and time when admitted inHospital
(h) Date of discharge from theHospital

(i) Period of treatment and result oftreatment

)] Percentage of loss of earning capacity and disability as assessed by Medicalofficer
k) Claim required to be paid under Workmen’s CompensationAct.

Q)] Date of payment of compensation

(m) Amount paid with details of the person to whom the same waspaid

(n) Authority by whom the compensation wasassessed.

(o) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971(Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971(Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971(Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971(Appendix-XVI).

ATTENDANCE CARD-CUM-WAGESLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at(Appendix-1X)

The card shall be valid for each wageperiod.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually startswork.
The card shall remain in possession of the worker during the wage period underreference.
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™)
(vi)

10.

11.

12.

13.

14.

15.

(1)

a)
b)
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The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period underreference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card withhimself.

EMPLOYMENTCARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker(Appendix-X).

SERVICECERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOURRECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to suchprovision.

REPORT OF LABOUROFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe.

APPEAL AGAINST THE DECISION OF LABOUROFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:

An officer of a registered trade union of which he is amember.

An officer of a federation of trade unions to which the trade union referred to in Clause () is
affiliated.
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c)

(i)

a)
b)

(iii)

16.

17.

18.

AAL

Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker isemployed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

An officer of an association of employers of which he is amember.

An officer of a federation of associations of employers to which association referred to in
Clause(a) isaffiliated.

Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer isengaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under theseregulations.

INSPECTION OF BOOKS ANDSLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

SUBMISSION OFRETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1Aand 2B]

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement NO. ...........ccccviiienn... dated........ccccuenene made
between.......... and AAI in connection with theworkof..............c.ccooviniiiiiininnnn. (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rsioviiiii, (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor.We,the... ........c.ccoo... bank (hereinafter referred to as“the
said Bank” and having our registeredofficeat .............ccceevervrecrrnnnnnn. do hereby undertakeand
agree to identify and keep indemnified AAI from time to time to the extent of
Rs.oooiiiii, (Rupees.....cccoeevvcvecieiee, only) against any loss or damage,cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extentaforesaid.

2. We i Bank, further agree that AAI shall be the sole judge ofand
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Leevni.nn. (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the saidperiod.
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4.

AALI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAI of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its suchliability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding orunrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liabilityhereunder.

In presence of

Datedthis Dayof

WITNESS

1.

2.

For and on behalf of(TheBank)
Signature
Name&Designation

A

uthorizationNo.
Name&Place
Bank’sSeal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AAL
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Nameofcontractor)(hereinaftercalled“the
contractor’”) has submitted histender dated (date) forthe construction of
” (name of work) (hereinafter called “theTENDER”).

KNOWALLPEOPLEbythesepresentsthatwe (name of bank)having our

registeredoffice at (hereinafter called “the bank”) are bound unto
(Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the

sumof Rs. (Rs. Inwords ) for which payment well truly to

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of theBankthis dayof
20.THE CONDITIONS of

this obligationare:
(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form ofTender.

(2)  If the contractor having been notified of the acceptance of his tender by theengineer-in-charge.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required—
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions tocontractor,
OR
c¢) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions tocontractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award ofcontract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand,
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition
or conditions.

This guarantee will remain in force up to and includingthedate* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the abovedate.

DATE ... SIGNATURE OF THE BANK

WITNESS....... SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt oftender.
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING

ACCOUNTBILLS
Name ofwork: Name of
L601) 115 ¢: T4 11)
Contract Agreement No. and Date....cooeviniiniiiniiinnnnen. R/A Bill
NOuettttiiiiiiiiiicirceeieeees
SL. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

SignatureofEngineer-in-Charge.

AAL

Signature of Manager / AM(Engg)
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APPENDIX-III

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the
contractor

Name and location of the

(0] 4 S
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Nameandaddressofthecontractor
Nameandlocationofthework

1) Name of the woman and her husband's name

2) Designation

3) Date ofappointment

4) Date with months and years in which she isemployed.

5) Date of discharge/dismissal, ifany

6) Date of production of certificates in respect ofpregnancy.

7) Date on which the woman informs about the expecteddelivery.

8) Date ofdelivery/miscarriage/death.

9) Date of production of certificate in respect ofdelivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expecteddelivery

11) Date with amount of subsequent payment of maternitybenefit
12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after thedeath.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in theregister.
14) Signature of the contractor authenticating entires in theregister.

15) Remarks column for the use of InspectionOfficer.
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APPENDIX-V
Labour Board
Name of work
Name of Contractor

AddressofContractor---------------

Name and address of A. A. 1. Division

Name of A. A. I. Labour Officer

Address of A. A. I. Labour Officer

Name of A.A.I Labour Officer

S1.No. Category Minimum Actual wage Number Remark
wage fixed paid present

Weekly holiday
Wage period
Dateofpaymentofwages
Working hours
Restinterval

AAL C..Nil I..One O..Nil Page 98



[
Various Formats to be maintained (Appendix) Abﬁ

Form-XIII
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

Name and address OFCONIIACTOT. .. ... . ittt e e et et
Name and address of establishment which contractor is carriedon. ..ot e,
Name and [0Cation OfWOTK. ... ...t e,

Name and address of Principal EMPIOYeT. ... ...

APPENDIX-VI

Name of the Establishment Name of Owner LIN
S1. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank A/c Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.
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APPENDIX-VII
Form-XVI
[See Rule 78(1) (a) (1)]
Muster Roll
Name and address of
{076 ) 015 ¢ o] 16 )
Name and address of establishment which contractor is carried
16
Name and location of
0] 4 SR
Name and address ofPrincipal EMplOYer .........cccovieieriniinienicieeceeeeee, For the monthof
fortnight................
SI. | Name Se x | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
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Name and address ofcontractor
Name and address of establishment which contractor is carriedon
Name and location ofwork

Name and address of Principal Employer

[See Rule 78(1) (a) (i)]

FORMB

-

FORMAT FOR WAGE REGISTER

APPENDIX-VIII

Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name oftheEstablishment Name ofOwner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/PieceRated)
S1. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
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Deduction Net Employer Share
- - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
NameofEstablishment LIN
S1. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine
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Form-XVII [See Rule 78 (2

Register of wages

Name and address OfCONTIACTOr. .. ... .ot i N e
Name and address of establishment which contractor is carriedon............ 0 et i e N s e,
Name and location OfWork. ..........cooviiii e D AN

Name and address of Principal Employer...................cooo el S e month offortnight................

\ Amount of wages

S. | Name of | Serial no | Descript | No. o Uni /I{ Basic | Dearness | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ ?s of tes of wage | Allowanc | time cash tion if | amou | thumb | contract
ed |\wyo wages/ s e payme any nt impres | or his

register | natur

of 0 % dbne | piece rate nt nt. (indic | paid | sion of | represe

workman< done / (indic ate the ntative
ate nature work

nature ) men

T )
<O

4 5 6 7 8 9 10 11 12 13 14 15 16
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WAGE CARD
Wages Card NO......covvviiiiiiiiiinen,
Name and Address of Contractor........................ Date ofissue........cccoevevvveininnnnn
Name and location ofwork.......................oeee. Designation.............cceevvevennannn.
Name ofworkman.................ooooi, Month/Fortnight..................... ...
Rate of Wages........ovviiiiiiiiiiiie,

APPENDIX-VIITA

1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 31
0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from............ooeviiiiiiiiiii the SUMOTRS. . ...oociiiiieiieeieeieeeee e on account of mywages
Signature
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]
Wages Slip

Name and address 0fCONTIaACIOT. .. ... uitti i ee e eereeneans
Name and Father’s/Husband name ofworkman....................cooiiiiiiiiiiii e,
Name and location ofwork............ooiii i,
For the week/Fortnight/Monthending...............ooiiiiiiiiiiiii e
L. No.of daysworked. ... ..o
2. No. of units worked in case of piece rateworkers..............coevviiiiiiiiiiiniinniannnnn.
3. Rate of daily Wages/PieCerate. ... ...oviiriii ittt
4. AMOUNt O OVETLITE WaAZES. ... uttttttt ettt ettt et et e ae e eeans
5. Gross Wages PAYable. . .....oviirii i
6. Deduction, 1f ANy . .....c.ooii i e
7. Net amount of wages paid.........coeviiiiiiiiiii i e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card
Name and address OfCONTIACTOr. ... ... vttt e
Name and address of establishment under which iscarried..................cooiviiiiinnn.
Name of work and location ofwork

Name and address of PrincipalEmployee

1. Name of the Workman...........c.ooiiiiiiiiii i
2. SI. No. in the register of workmanemployed..................coooiiiiiiiiiiiiiiii,

3. Nature ofemployment/designation

4. Wage rate (with particulars of unit in case of piecework)..................cceevvenennnn

Signature of Contractor
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AAL

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work .......................ooeeit. (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.

............................ (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

WE e (Indicate the name of the Bank) (hereinafter referred to as
“theBank”’)herebyundertaketopaytotheChairman,A AlanamountnotexceedingRs.
..................... (Rupees ...........ceeveneee.e..0nly) on demand by AAL

We e (Indicate the name of the Bank) do hereby undertake topay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AALI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs.....................
(RUPEES ..., only).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute andunequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

WEe i (Indicate the name of bank) further agree that theguarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges thisguarantee.

We e, (indicate the name of the bank) further agree with AAI thatA Al shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relievingus.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We. i (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI inwriting.

8. This guarantee shall bevalidupto ..........cccoeceevievinieieniiieeee unless extended on demandby
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees ..........ocvenvennn. only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall standdischarged.

In presence of

Datedthis Dayof
Witness
1.
2.
For and on behalf of(TheBank)
Signature
Name&Designation
Au
thorizationNo.
Name&Place
Bank’sSeal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated
Note: * Date of validity should be schedule date of completion + Six months.
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Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The BranchManager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by

making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

10.

11.

12.

13.

14.

15.

16.

17.

18.

AAL

Wilful insubordination or disobedience, whether alone or in combination withother.

Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

Taking or giving bribes or any illegalgratifications

Habitual lateattendance.

Drunkenness lighting, riotous or disorderly or indifferentbehavior

Habitualnegligence.

Smoking near or around the area where combustible or other materials arelocked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of thecontractor.
Sleeping onduty.

Malingering or slowing downwork.

Giving of false information regarding name, age, father's name,etc.

Habitual loss of wage cards supplied by theemployer's

Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the workplace

Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertakerectifications.
Making false complaints and/or misleadingstatements.

Engaging on trade within the premises of theestablishments.

Any unauthorized divulgence of business affairs of theemployees.
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by theemployer.

20. Holding meeting inside the premises without previous sanction of theemployers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Name and address ofcontractor
Name and address of establishment which contractor is carriedon
Name and location ofwork

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2)(d)]

APPENDIX-XIII

SI. No. | Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
s of which showed presence and imposed | fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

-

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name Father’s | Designation |[Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  jof damag | workman | person in of install | recovery
workma | s Name employmen [Damages | es or showed | whose deductio | ments | First | Last
nn tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

-

SL Name Father’s | Designation [Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen [and amount | advance | by which of each which
nn tt 'wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11
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APPENDIX-XVI

Form-XXIII [See Rule 78 (2)(e)]

Register of Overtime

Name and address of contractor

Name and address of establishment under which contract is carried ONL............oiiiiiiiiii it e,
Name and location of work

Name and address of Principal EMPLOYET.........o.uiiiiiiii e e e e e e e e

S. | Name of | Father’s/ Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name ofapplicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd.Co.
Full address of theapplicant.
Name of the work and contract number in which arbitratorsought.
Name of the office which entered intocontract.
Contract amount in thework.
Date ofcontract.
Date of initiation ofwork.
Stipulated date of completion ofwork.
. Actual date of completion of work (ifcompleted).
. Total number of claimmade.
. Total amountclaimed.
. Date of intimation of final bill (if work iscompleted).
. Date of payment of final bill (if work iscompleted).
. Amount of final bill (if work iscompleted).
. Date of request made to ED fordecision.
. Date of receipt of ED’sdecision.
. Date ofappeal.
. Date of receipt of decision on ourappeal.

LRI B W=

el e e e e
O 01NN W —O

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/'We enclose following
documents.

1. Statement of claims with amount ofclaims.
2.
3.
4
Yoursfaithfully

(Signature)

Copy to:
1. TheEngineer-in-charge...........c.ccccevveeurennene
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APPENDIX -XVIII

INTEGRITY PACT
The integrity pact shall be signed by both the parties in the following format

“This Pact made this ........ day of ...... between Airports Authority of India, a body
corporate constituted by the Central Government under the Airports Authority of
India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi,
and offices at ............. in India, hereinafter called the Authority (which term shall
unless excluded by or is repugnant to the context, be deemed to include its Chairman,
or Member, Executive Directors, Airport Directors, officers or any of them specified
by the Chairman in this behalf, and shall also include its successors and assigns) of
the onepart

AND

...... represented by ......... of the other part, hereinafter called the
“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the
context be deemed to include its heirs, representatives, successors and assigns of the
Bidder/Contractor)

WHEREAS the Authority intends to award, under laid down organizational
procedures, tender/ contractfor.............cceecveeveennenn. The Authority, while discharging its
functions on business principles, values proper compliance with all relevant laws and
regulations, and the principles of natural ,justice, ethics, equity, fairness and
transparency in its relations with the Bidders/ Contractors.

WHEREAS the Authority is desirous to make its business mechanism more
transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the
Authority hereby adopts the instrument developed by the renowned international non-
governmental organization “Transparency International” (T I ) headquartered in
Berlin ( Germany ). The Authority will appoint an Independent External Monitor
(IEM) who will monitor the tender process and the execution of the contract for
compliance with the principles mentioned above.

AND WHEREAS the Bidder is submitting a tender to the Authority for

forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to Enabling the Authority to obtain the desired
said stores/equipment/execution of works at a competitive price in conformity with
the defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement, and Enabling Authority to abstain from bribing or
indulging in any corrupt practice in order to secure the contract by providing
assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the Authority will commit to prevent corruption, in any form, by
its officials by following transparent procedures. The parties hereto hereby agree to
enter into this Integrity Pact and agree asfollows:
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1.1

12

13

14

21

22

AAL

Commitments of theAuthority;

The Authority undertakes that no official of the Authority, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the BIDDER, either
for themselves or for any person, organization or third party related to the
contract in exchange for an advantage in the bidding process, bid evaluation,
contracting or implementation process related to thecontract.

The Authority will, during the pre-contact stage, treat all BIDDERs alike, and
will provide to all BIDDERSs the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that
particular BIDDER in comparison to otherBIDDERs.

All the officials of the Authority will report to the appropriate authority office any
attempted or completed breaches of the above commitments as well as any
substantial suspicion of such abreach.

In case any such preceding misconduct on the part of such official(s) is reported
by the BIDDER to the Authority with full and verifiable facts and the same is
prima facie found to be correct by the Authority, necessary disciplinary
proceedings, or any other action as deemed fit, including criminal proceedings
may be initiated by the Authority and such a person shall be debarred from
further dealings related to the contract process. In such a case while an enquiry is
being conducted by the Authority the proceedings under the contract would not
bestalled.

Commitments ofBidders/Contractor.

The Bidder/Contractor commits itself to take all measures necessary to prevent
corrupt practice, unfair means and illegal activities during any stage of its bid or
during any pre-contract or post-contract stage in order to secure the contract or in
furtherance to secure it and in particular commit itself to the following.

The Bidder/Contractor will not offer, directly or through intermediaries, any
bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the
Authority, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the
contract.

The Bidder/Contactor further undertakes that it has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the Authority or otherwise in procuring the Contract
or forbearing to do or having done any act in relation to the obtaining or
executionofthecontractoranyothercontractwiththe Authorityforshowingor
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23

24

25

26

27

28

29

210

211

AAL

forbearing to show favour or disfavour to any person in relation to the contract or
any other contract with the Authority.

The Bidder / Contactor has not entered and will not enter with other bidders into
any undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specification, certifications, subsidiary contracts,
submission or non-submission of bids or any actions to restrict competitiveness or
to introduce cartelization in the biddingprocess.

The Bidder/Contractor shall, when presenting his bid, disclose the name and
address of agents and representatives and Indian BIDDERs shall disclose their
foreign principals or associates.

The Bidder/Contactor shall when presenting his bid disclose any and all the
payments he has made or, is committed to or intends to make to agents/brokers or
any other intermediary, in connection with thisbid/contract.

The Bidder/Contractor further confirms and declares to the Authority that the
BIDDER is the original manufacturer/integrator/ authorized government
sponsored export entity of the stores and has not engaged any individual or firm
or company whether Indian or foreign to intercede, facilitate or in any way to
recommend to the Authority or any of its functionaries, whether officially or
unofficially to the award of the contract to the BIDDER, nor has any amount been
paid, promised or intended to be paid to any such individual, firm or company in
respect of any such intercession, facilitation orrecommendation.

The Bidder/Contractor, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he has
made or has committed to or intends to make to officials of the Authority or their
family members, agents, brokers or any other intermediaries in connection with
the contract and the details of services agreed upon for suchpayments.

The Bidder/Contractor will not collude with other parties interested in the
contract to impair the transparency, fairness and progress of the bidding process,
bid evaluation, contracting and implementation of thecontract.

The Bidder/Contractor will not accept any advantage in exchange for any corrupt
practice, unfair means and illegalactivities.

The Bidder / Contactor shall not use improperly, for purposes of competition or
personal gain ,or pass on to others, any information provided by the Authority as
part of the business relationship, regarding plans, technical proposals and
business details, including information contained in any electronic data carrier.
The Bidder / Contractor also under takes to exercise due and adequate care lest
any such information isdivulged.

The Bidder/Contractor will inform to the Independent ExternalMonitor.

1) If he receives demand for an illegal/unduepayment/benefit.

C.....I....... O....... Page 120



Various Formats to be maintained (Appendix ) 741\1_;

212

213

214

215

216

3.1

32

33

3.4.

AAL

i1)  If he comes to know of any unethical or illegalpayment/benefit.
iii)  If he makes any payment to any Authority’sassociate(s)

The Bidder/Contactor commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiablefacts.

The Bidder/Contactor shall not instigate or cause to instigate any third person to
commit any of the actions mentionedabove.

If the Bidder/Contractor or any employee of the Bidder/Contractor or any person
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a
relative of any of the officers of the Authority, or alternatively, if any relative of
an officer of the Authority has financial interest/stake in the Bidder’s/Contractor’s
firm, the same shall be disclosed by the Bidder/Contractor at the time filing of
tender. The term ‘relative’ for this purpose would be as defined in Section 6 of
the Companies Act1956.

The Bidder/Contractor shall not lend to or borrow any money from or enter into
any monetary dealings or transactions, directly or indirectly, with any employee
of theAuthority.

That if the Bidder/ Contractor, during tender process or before the award of the
contract or during execution of the contract/work has committed a transgression
in violation of section 2 or in any other form such as to put his reliability or
credibility as Bidder/Contractor into question, the Authority is entitled to
disqualify him from the tender process or to terminate the contract for such reason
and to debar the BIDDER from participating in future biddingprocesses.

PreviousTransgression

The Bidder/Contractor declares that no previous transgression occurred in the last
three years immediately before signing of this Integrity Pact, with any other
company in any country in respect of any corrupt practices envisaged hereunder
or with any Public Sector Enterprise in India or any Government Department in
India that could justify Bidders’s exclusion from the tenderprocess.

The Bidder/Contractor agrees that if it makes incorrect statement on this subject,
he can be disqualified from the tender process or the contract, if already awarded,
can be terminated for such reason and he may be considered for debarment for
future tender/contractprocesses.

That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor
(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr.
(Rupees zero point five Cr.) and to submit the same to the Authority along-with
the tender document/ contract before contractsigning.

That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval

of the Authority after signing of the contract, and whose value of the work
contributionexceedsRs0.5Cr.(RupeesZeropointfiveCr.)willberequiredto
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3.5

3.6

5.1
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sign this Pact by the Contractor, and the same will be submitted to the Authority
before doing/ performing any act/ function by such subcontractor(s) / associate(s)
in relation to the contract/ work.

That the Authority will disqualify from the tender process all Bidder(s) who don’t
sign this Pact or violate its provisions or fails to get this Pact signed in terms of
policy ofauthority

That if the Contractor(s) does/ do not sign this Pact or violate its provisions or
fails to get this Pact signed in terms of policy of authority. Authority will
terminate the contract and initiate appropriate action against suchContractor(s).

Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any
other mode and its validity i/c Warranty Period, Performance
Guarantee/Bond.

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is
as per terms and conditions and details given in NIT / tender documents sold to
the Bidders.

Sanctions for Violations/Disqualification from tender process and exclusion
from futureContacts.

Any breach of the aforesaid provisions by the BIDDER or any one employed by
it or acting on its behalf (whether with or without the knowledge of the BIDDER)
shall entitle the Authority to take all or any one of the following actions,
whereverrequired:

1) To immediately call off the pre contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the
proceedings with the other BIDDER(s) wouldcontinue.

i)  To immediately cancel the contract, if already signed, without giving any
compensation to theBIDDER.

iii) If the Authority has disqualified / debarred the Bidder from the tender
process prior to the award under section 2 or 3 or 4, the Authority is entitled
to forfeit the earnest money deposited/bidsecurity.

iv)  To recover all sums already paid by the Authority, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime
Lending Rate of State Bank of India, while in case of a BIDDER from a
country other than India with interest thereon at 2% higher than the LIBOR.
If any outstanding payment is due to the BIDDER from the Authority in
connection with any other contract or any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum andinterest.
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52

53

AAL

v)

Vvii)

viii)

xii)

To en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments,
already made by the BUYER, along withinterest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall
be liable to pay compensation for any loss or damage to the Authority
resulting from such cancellation/rescission and the Authority shall be
entitled to deduct the amount so payable from the money(s) due to the
BIDDER.

To debar the BIDDER from participating in future bidding processes for a
minimum period of three years, which may be further extended at the
discretion of theAuthority.

To recover all sums paid in violation of this Pact by BIDDER(s) to any
middleman or agent or broker with a view to securing thecontract.

In case where irrevocable Letters of Credit have been received in respect of
any contract signed by the Authority with the BIDDER, the same shall not
beopened.

Forfeiture of Performance Bond in case of a decision by the BUYER to
forfeit the same without assigning any reason for imposing sanction for
violation of thisPact.

That if the Authority have terminated the contract under section 2 or 3 or 4
or if the Authority is entitled to terminate the contract under section 2 or 3
or 4, the Authority shall be entitled to demand and recover from the
contractor damages equivalent to 5% of the contract value or the amount
equivalent to security deposit or performance bank guarantee, whichever is
higher.

That the Bidder / Contractor agrees and undertakes to pay the said amount
without protest or demur subject only to condition that if the
Bidder/Contractor can prove and establish to the satisfaction of the
Authority that the disqualification / debarment of the bidder from the tender
process or the termination of the contract after award of the contract has
caused no damage to theAuthority.

TheAuthoritywillbeentitledtotakealloranyoftheactionsmentionedatpara
5.1 above.

(1) to (xii) of this Pact also on the Commission by the BIDDER or any one
employed by it or acting on its behalf (whether with or without the knowledge of
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code,
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for
prevention ofcorruption.
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5.5

5.6

7.1.

7.2

7.3.

7.4

7.5.

AAL

That if the Bidder/Contractor applies to the Authority for premature revocation of
the debarment and proves to the satisfaction of the Authority that he has installed
a suitable and effective corruption prevention system and also restored/recouped
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the
debarment prematurely considering the facts and circumstances of the case, and
the documents/evidence adduced by the Bidder/Contractor for first timedefault.

That a transgression is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along with
Independent External Monitor’s recommendations/suggestions that no reasonable
doubt is possible in thematter.

The decision of the Authority to the effect that a breach of the provisions of this
Pact has been committed by the BIDDER shall be final and conclusive on the
BIDDER. However, the BIDDER can approach the Independent External
Monitor(s) appointed for the purpose of thisPact.

Allegations against Bidders/Contractors/ Sub-Contractors/Associates:

That if the Authority receives any information of conduct of a Bidder/ Contractor
or Sub- Contractor or of an employee or a representative or an associate of the
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the
Authority has substantive suspicion in this regard, the Authority will inform the
Vigilance Department for appropriate action.

Independent ExternalMonitor(s),

That the Authority has appointed competent and credible Independent External
Monitor(s) for thisPact.

The task of the Monitor(s) is to review independently and objectively, whether
and to what extent the parties comply with the obligations under this Pact. He will
also enquire into any complaint alleging transgression of any provision of this
Pact made by the Bidder, Contractor orAuthority.

That the Monitor(s) is not subject to any instructions by the representatives of the
parties and would perform his functions neutrally and independently. He will
report to the Chairperson of the Board of theAuthority.

That the Bidder / Contractor accepts that the Monitor(s) has the right to access
without restriction to all project documentation of the Authority including that
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the
Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation including minutes of meeting.
The same is applicable to Sub - Contractors and Associates. The Monitor is under
obligation to treat the information and documents of the Authority and Bidder/
Contractor / Sub- Contractors/ Associates withconfidentiality.

That as soon as the Monitor notices, or believes to notice, a violation of this Pact,
hewillsoinformthemanagementofthe Authorityandrequestthemanagement
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7.6

7.7

7.8

7.9

10.

10.1

10.2

AAL

todiscontinue or heal the violation, or to take other relevant action. The
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond
this, the Monitor(s) has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

That the Authority will provide to the Monitor(s) sufficient information about all
meetings among the parties related to the project provided such meetings could
have an impact on the contractual relations between the Authority and the
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in
suchmeetings.

That the Monitor(s) will submit a written report to the Chairperson of the Board
of the Authority within 2 weeks from the date of reference or intimation to him
by the Authority and, should the occasion arise, submit proposals for correcting
problematicsituations.

That if the Monitor(s) has reported to the Chairperson of the Board a
substantiated suspicion of an offence under relevant Anti- Corruption Laws of
India and the Chairperson has not, within reasonable time, taken visible action to
proceed against such offence or reported it to the Vigilance Department, the
Monitor may also transmit this information directly to the Central Vigilance
Commissioner, Government of India.

The word ‘Monitor’ would include singular andplural.

Facilitation ofInvestigation.

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the Authority or its agencies shall be entitled to examine all the
documents including the Books of Accounts of the BIDDER and the BIDDER
shall provide necessary information and documents in English and shall extend all
possible help for the purpose of suchExamination.

Law and Place ofJurisdiction.

That this Pact is subject to provisions under Indian Law. The place of
performance and jurisdiction is the Corporate Headquarter /the Regional
Headquarter / office of the Authority, asapplicable.

Other LegalActions

That the changes and supplements as well as termination notice need to be made
inwriting.

That if the Bidder / Contractor are a partnership or a consortium, this Pact must

be signed by all the partners and consortium members or their authorized
representatives.
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I1.1

11.2.

11.3

12.

13.
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Pact duration(Validity)

That this Pact comes into force when both the parties have signed it. It expires for
the Contractor 12 months after the final payment under the respective contract,
and for all other Bidders 3 months after the contract isawarded.

That if any claim is made / lodged during this period, the same shall be binding
and continue to be valid despite the lapse of this Pact as specified herein before,
unless it is discharged/determined by Chairman of theAuthority.

That should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact shall remain valid. In this case, the parties will strive to
come to an agreement to their original intentions.

Company Code ofConduct

Bidders are also advised to have a company code of conduct (clearly rejecting the
use of bribes and other unethical behavior) and a compliance program for the

implementation of the code of conduct throughout the company.

The parties hereby sign this Integrity Pact at on

Buyer

Name of the Officer
Designation
Deptt./Ministry/PSU
Witness

1.

2.

Bidder

CHIEF EXECUTIVE OFFICER
Witness
1.

2.
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APPENDIX-XIX
(To be filled byContractor)
(CLAUSE-47)

Ratio of direct payment tothespecialized : ...% of the net payment to be made to Specialized
agency in case ofcompositecontract agency

SI. | Sub-head Nature of work % of the net payment to be
made to Specialized agency
1 | Sub-head I
Note:
1. NIT approving authority must ensure that all sub-heads of works are covered in above table.
The bidder must indicate percentage payable to specialized agency in case of allsub-heads.
2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%

of the net payment admissible as per AAI for the subhead under consideration shall be paid
directly to specialized agency in case of compositecontract.
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SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BOQ file, open it and complete the white
coloured (unprotected) cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the detailes have been completed, the bidder should save
it and submit it online, without changing the File name. if the BOQ file is found to be modified by the

SCHEDULES

bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SL No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor
1 2 3 4 5
AAL C........ O....... Page 129




Schedules Ak
SCHEDULE "C’°

Tools and plants to be hired to the contractor.

S1.No. Description Hire charges per day Place of Issue
1 2 3 4

D 6\6'&66

SCHEDULE "D’
Extra schedule for specific requirements/ documents for the work,if any. As per Actual Site
Requirement

SCHEDULE 'E’
Reference to General Condition of contract

Name of work: “Annual Comprehensive Maintenance and Operation of PA system & large LED Displays

installed in Seminar Hall and other meeting Rooms in A Block at RG Bhawan, CHQ, New
Delhi for two years (2022-23, 2023-24)”

i. Estimated costof work Rs. 19,32,660/-

ii. Earnest Money Rs. 38,653/- or Certificate of MSE (in relevant Category)
ii Performance Guarantee: Not Applicable

iii Security deposit: 10% of Work Done value
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SCHEDULE 'F°

GENERAL RULES & DIRECTION

Officer inviting tender

SM Engg.(E)-IMU

Maximum percentage for quantity of items of
work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2&

12.3

a: 30% (Overall)

b: 100% ( for foundation Items)

Definitions:
Office inviting tender

: SM Engg.(E)-IMU

2(v) Engineer-in-Charge DGM/JGM Engg.(E)-IMU
2(viil) Accepting Authority SM/ AGM (E-E)
2(x)  Percentage on cost materials &
Labour to cover all overheads &
Profits 15%
2(xi)  Standard schedule of rates DSR 2018, with up to date correction slips as on last date
of submission of tenders & market rates.
2(xii)  Department AAL Engineering
Clause 1
(1) Time allowed for submission of
Performance Guarantee from the date of Not Applicable
issue of letter of acceptance
(i1) Maximum allowable period of extension As per Clause 1
Clause 2
Authority for fixing compensation under |As per AAI’s DOP
Clause 2
Clause 2A
| Whether Clause 2A shall be applicable | No
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Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of | 15 days
start

Mile Stone(s) as per table given below:

SL.No. | Description of Milestones (Physical) Time allowed | Amount to  be
in days (from | withheld in caseof
date of start) | non achievement of

milestone
Nt A« 1 +n~nalkhla
INOU AP J“u/o[l D1IC
Time allowed for executionofwork. : 24 Months
Authority to decide:
i. Extension of time.......ccceceervererenee Engineer-in-Charge.
ii. Rescheduling of milestone........... GM(Engg)

iii. Shifting of date of start in case of
delay in handing over of site... .. ED (Engg)

Clause 6, 6A
Clause applicable — (6 or 6A) : 6A

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material As per SCC
collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

Testing equipment to be provided by the contractor at site lab

All the Testing equipments required for conducting test for building/ pavement works as per CPWD,
Morth, IRC and AAI specifications asapplicable.

Clause 10 B(1I)

Whether Clause 10B(II) shall be No
applicable
Clausel0C: Not Applicable

Component of labour expressed as percent of value of work: As per SCC
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Clause 10 CA

Materials covered under this | Nearest Material (other than | Base price and its
clause cement®, reinforcement | corresponding period of all the

bars,structural steel & | materials covered under clause

Bitumen) for which All India | 10CA

Wholesale Price index is to be

followed

1. Cement (OPC/ PPC) Base price for cement and

thority of DG (Works).

ié;cement steel to be
. Y ined as issued under
covu

last date of receipt of tender.

2. Reinforcement steel bars \\ CPWD or concerned Zonal
(TMT) BQQ Chief Engineer, CPWD as on

3. Structural Steel 3&

4. Bitumen i & i In case base price for cement,

reinforcement steel and
Bitumen as to be issued by
CPWD is not available
concerned ED (Engg)
empowered to determinethe
same.

*Note:
1. Includes cement component used in RMC brought at site from outside approved RMC plants, ifany.

Clause 10 CC

Clause 10CC to be applicable in contracts with 18 Months

stipulated period of pletigh excRdigat .
period shown in ne T 1C a e
Schedule of component of other materials, Labour, POL etc. for price escalation.

Component of civil (except material covered under clause 10 CA) / Electrical construction materials

express as percentage total value of work ............. ...... Xm....... %.

Component of labour, expressed as % of total valueofwork......... Yoo %.

Component of POL, expressed as % of total valueofwork............Z............ %
Note:Xm........ %shouldbeequalto(100)—(materialcoveredunderclause10CAi.e.cement,steeland

Other materials specified in clause 10 CA + component of labour + component of POL).
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Clausell

Specification to be followed for execution of work

a) CPWD General Specifications for Electrical
Works Part I Internal — 2013, Amendments
with upto date correction slips., MORTH are
other specification as applicable.

b) Technical Specification

c) Manufacturer’s Specification.

Clausel2

12.2 | Deviation limit beyond whichclauses
& 12.2 & 12.3 shallapply for buildings,
12.3 | pavements and all other works above
foundation level.

30% (Thirty Percent)

12.5 | Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation
work

100% ( Hundred Percent)

Clausel6

Competent  Authority for deciding
reduced rates

DGM/ Jt. GM(Engg)

Clausel8

Mandatory machinery tools & plants to be deployed by the contractor at site:

To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: New Delhi
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Clause 36(1)

Requirement of Technical Representative(s) and recovery rate

SI. Minimum Discipline Designation Rate at which recovery

No. | Qualification of (Principal o shall be made from the

Technical Technical § % 8 | contractor in the event of
Representative representative) g g "'é not fulfilling provision of
= Ufj‘* E clause 36
Figures Words
Rs.

1. .

2 DPLICDAIC

3.

4,

5.

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the
condition that such diploma holder should not exceed 50% of requirement of degreeengineers

Clause 37

Licence Fee forunpaved land Not Applicable

Clause 41(b)

IntegrityPact applicable No

Clause 42

(1) | Schedule/statement for determining theoretical | DSR 2016 printed by C.P.W.D with up-
quantity of cement & bitumen on the basis of Delhi | to-date correction slips till last date of

Schedule of Rates submission of tender, technical
A\ Cytions & BOQ.

(i) | Variations permissible on theoretical quantr\eq b ¢

a. | Cement for works with estimated co > 3% plus/minus
tender not more than Rs.5lakhs.

For works with estimgte ﬁt‘plf to terder more 2% plus/minus
than Rs.5lakhs

b. | Steel Reinforcemenyand structural steel section for | 2% plus/minus
each diameter, section and category

c. | Bitumen 2.5% plus only & NIL on minus side

d. | All other materials
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

SL Description of items Rates in figures dms at which recovery shall be
No. made froem ,thwﬁt)a
Ex Xe‘x&,d $Xmissible | Less wuse beyond the
. 1 permissible variation*
1. Cement At r\'( [ »
2. Steel reinf Y
3. Structural S¥ctions
4. Bitumen issued free
5. Bitumen issued at
stipulated fixed price
* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction ofEngineer-in-charge
Clause 48
Escrow Account Not Applicable.
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Annexure to clause 34 (x)
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for
working out minimum period for which hire charges of road roller are to be recovered.

SLNo. | Material of surfacing Quantity or areas
1. Consolidation of earth subgrade 1860 Sq.m
2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m
3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m
4, Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick | 30 Cu.m
5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m
6. Spreading and consolidation of red bajri 6mm 1860 Sq.m
7. Painting one coat using stone aggregate 12.5mm nominal size € ’

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@%

Kg per m2or J

(b) @ 1.50 m3 per 100 m2 and bitumen emuls{3§ or goaQ tar 930 Sq.m.

Kg per m2
8. Painting two coats using

(a) For first coat, stone a

(i) @1.50 r 100 142 andPavifg-bitumen A-90 or S-90@?2 Kg

‘)er
. per 100 m2 and bitumen emulsion @2 Kg per m2 600
\ or

(iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per

100Sq.m with

(i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.

or

(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m.
9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per

100 Sq.m. with

(i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or

(11)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m.
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10.

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm
nominal size per 100 m2 and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

930 Sqm

11.

2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
Quantities.

930 Sq.m

12.

4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen overa
tack coat of hot cut back bitumen.

460 Sq.m.

13.

5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m.
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen overa
tack coat of hot cut back bitumen.

14.

6 cm thick bitumen concrete surfacing using stone aggregate 5.
(60%40 mm nominal size and 40% 25 mm nominal size) per
and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitu
tack coat of hot cut back bitumen.

15.

7.5 cm thick bitumen concrete surfacin inggst
Cu.m. (60%50 mm nominal size and 40%
100m2 and coarse sand 3.65 Cu.m. per g d

4 ‘!’Ii ne

16.

mm nominal size 40% hl se) per 100 Sq.m. and coarse
sand 1.65 Cy.m. per 1 Y back bitumen over a tack
coat of hot ack bitlimen?

750 Sq.m.

b sqcsheet, Aising stone aggregate 2.6 Cu.m. (60% 12.5 mm
', 70 10 mm nominal size) per 100 Sq.m. and coarse
.per100Sq.m.andhotcutbackbitumenoveratack

f hot cut back bitumen.

560 Sq.m.

18.

aying full grouted surface using stone aggregate 40 mm nominalsize
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coatof
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder being hot bitumen or tar as specified.

460 Sq.m.

19.

Laying full grouted surface using stone aggregate 50 mm nominalsize
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm
to12.5mmnominalsizel.83Cu.m.per100Sq.m.andsealcoatof

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder being hot bitumen or tar,

370 Sq.m.

20.

4cm. thick premix macadum surfacing using stone aggregate 25 mm
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

560 Sq.m.

21.

Scm. thick premix macadum surfacing using stone aggregate 25 mm
nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

460 Sq.m.
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Amendments to GCC-2017 (Part—II)
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ayrrars  froreraersy orfiresTor
AIRPORTS AUTHORITY OF INDIA

S. Ref. Written as Read as
No. clauses of
Contract
6 Clause-13 1) All such items which are more than 1) The bid processing manager
of General 25% below the estimated (Amended shall seek from lowest bidder, a
Rules & on 26.03.18) Justified rate shall be Bank Guarantee amounting to
Eg;:;é?g; termed as abnormally low quote items 10% of the difference between
Acceptance (ALQI) and these items shall be 75% of the justified cost and the
of identified by the Engineer-in-charge cost quoted by the bidder. This
abnormally (Amended on 26.03.18) Bid bank guarantee shall be termed
low quoted Processing Manager as Quality Protection Bank
bid (Capital i1) The Engineer-incharge (Amended on Guarantee (QPBG) and shall be
& Revepue 26.03.18) Bid Processing Manager over and above the normal bank
](E?)(()ﬁ frnl(:é}[l)re shall  seek clarification from the guarantee and shall be valid up
lowest bidder in respect of ALQ items. to the completion of the work.
iii) The lowest bidder has to submit ii) The lowest bidder has to submit
justification of their price either in the QPBG within 10 days of
prescribed portal, if possible, or issue of letter from Bid Manager.
through a separate letter along ii1) On receipt of QPBG from the
with analysis of rates for all such lowest bidder, the bid
ALQ items. processing manager shall
iv) On receipt of clarifications, a submit the case to the officer
committee comprising of officials competent to accept the tender
from Engineering, Finance and as per delegation of powers.
other related directorates, as iv) In case of Percentage Rate
decided by the concerned ED Tenders, QPBG shall be asked
(Engg.), (Amended on 26.03.18) at for 10% of the difference
CHQ level and RED at Regional between 75% of the justified
Headquarter level shall analyze the cost and the corresponding
bidder's justification and give their cost worked out on the basis of
recommendation to accept or reject percentage quoted by lowest
the bid. The recommendation of the bidder.
committee shall be accepted by the v) This QPBG for any tender shall
authority next higher to the officer be a fixed amount as one time
competent to accept the tender as measure and will not vary at any
per the Delegation of Powers. stage during the currency of the
However Chairman shall have the work or contract.
full powers. Reason for such vi) The justified cost worked out
acceptance/rejection shall be on by AAI shall be final and binding
record. on the contractor.
v) On decision to accept the tender, vii) In case of labour intensive
AAL C= NIL I=NIL O=NIL AMD-5




Amendments to GCC-2017 (Part—II)

)4!5#_

ayrrars  froreraersy orfiresTor
AIRPORTS AUTHORITY OF INDIA

the bidder shall be asked to submit

a bank guarantee for all such ALQ

items, amounting to 10% of the
difference between 75% of the
estimated-(Amended on 26.03.18)
Justified cost and the cost quoted

by the bidder. This bank guarantee shall be
termed as Quality Protection Bank
Guarantee (QPBG) and shall be over and
above the normal bank guarantee and shall
be valid up to the defect liability period.

vi) In case of Percentage Rate Tenders,

Bank Guarantee shall be asked for

10% of the difference between 75% of the
estimated cost and the

corresponding cost worked out on

the basis of Percentage quoted by

bidder.

vii) This QPBG for any tender shall be a fixed
amount as one time measure and will not
vary at any stage during the currency of the
work or contract'

viii) In case of labour intensive ALQB
like MESS, Annual Maintenance Contract

for supply of labourers, Operation &
Maintenance Contract and other similar
works, contractor shall transfer / deposit
salary of the individual worker to their
bank account which should be linked with
AADHAR card and a statement is to be
submitted to AAI This clause to be
properly framed in the tender document as
Per site condition'

ix) Suitable clause regarding time/
procedure for encashment of QPBG shall
be incorporated in the
NIT/Tender document.

ALQB like MESS, Annual
Maintenance Contract for supply
of labourers, Operation &
Maintenance Contract and other
similar works, contractor shall
transfer/deposit salary of the
individual worker to their bank
account which should be linked with
AADHAR and a statement is to be
submitted to AAI alongwith each
running bill and final bill.
viii) In case the lowest bidder fails to
submit QPBG within stipulated time,
as decided by Bid Manger or
contractor does not transfer / deposit
salary of the individual
worker to his/her bank account
which should be linked with
AADHAR and do not submit
statement to AAI as the case may be,
the tender shall be rejected /
foreclosed and EMD/SD collected
till date shall be forfeited.
In case of non-execution/
completion of the work, QPBG and
EMD/SD collected till date shall be
forfeited.

AAl
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SPECIAL CONDITIONS OF CONTRACT

These special conditions of contract shall be read in conjunction with Airports Authority of India
General conditions of contract, if there are any provisions in the special conditions of contract which
are at variance with the provisions of general conditions of contract, the provision in these special
conditions shall take precedence.

1.

General Scope of Work: - The Scope of work covers the following items: -
The work shall be carried out as specified in the enclosed Schedule of quantities and as per the
details given in the conditions of contract and as per maintenance schedule enclosed.

) CMC of PA and Conferencing system.

i) CMC of Displays mentioned in Schedule of Quantity.

1D) Providing uninterrupted facility of conferencing system at A Block, R.G. Bhawan by

deploying adequate manpower.

iv)  Operation and preventive maintenance of PA conferencing system

V) Extra Hours of manpower beyond specified working days/hours.

Vi) Providing all necessary spares required for operation on need basis.

Period of Contract: -

The contract shall be for a period of 24 months from the date of handing over of site. The
contract period can be extended for further period of 06 months on the same terms and
conditions of the agreement. AAI reserves the right to terminate the contract fully or partially by
giving 30 days’ notice in writing to the contractor. If in the opinion of the Engineer-in-Charge, it is
observed that the contractor is not doing the works satisfactorily as per the terms and conditions
of contract, then the contract can be terminated with immediate effect without giving any reasons
thereof.

Entry Pass: -
The work site lies in restricted area. The contractor shall apply in writing in advance for issue of

necessary entry passes of workmen engaged by him, nothing extra shall be paid to the
contractor. The office/ airport premises are an essential service covered under the maintenance
of essential service Act and hence disruption of services rendered will be a statutory offence.
The necessary police verification etc. as required for entry passes will be the responsibility of the
contractor. All expenditure towards arranging security passes shall be borne by the Agency.

Security: -
The contractor and his employees shall abide by security regulation framed by AAI/ BCAS or

Police Authorities. Any worker of the contractor, whose presence is found undesirable in AAI
premises, shall not be allowed to work. The Contractor shall be fully responsible for the
satisfactorily working of his staff.

“If Contractor or his authorized representative or his employed workers are found
violating any of security regulations, suitable action shall be taken by AAI as per
prevailing rules”.

All men and vehicles shall be permitted to enter the restricted / office area only on possession
of the security passes. The contractor shall apply in writing in advance before commencement
of work for issue of security passes and shall submit a list of personnel concerned with their
addresses. The contractor shall ensure that his men are deployed only in those areas where
the security passes issued is valid for. Passes shall be deposited back with Engineer-In-
Charge on demand and in any case immediately after completion of work. The contractor or his
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8.

representatives shall observe all the rules promulgated from time to time by the concerned
authorities. Any person found violating the security rules laid down by the authority will be
expelled from the area without assigning any reason whatsoever and contractor shall have no
claim on this account.

Statutory & Requlatory Clauses: -

The contractor has to discharge all the obligations as provided under various statutory
enactment including the EPF/ ESI/ Contract Labour (Regulation and abolition)/ Minimum
Wages / Payment of Wages / Payment of Bonus /Payment of Gratuity / Workmen's
compensation / Works Contract and other relevant Acts, Rules and Regulations in force and as
amended from time to time in the State, as applicable.

The engagement and employment of workers and payment of wages to them as per existing
provisions of various labour laws and regulations is the sole responsibility of the contractor and
any breach of such laws or regulations shall be deemed to be violation of this contract. AAl may
ask the contractor to produce documents to verify that these provisions/laws are complied by
the contractor.

The contractor has to follow the local security/safety rules & regulations and such instructions
on restricted hours of work as may be imposed on him by the department / local authorities,
while working in security restricted zones and no claim whatsoever on account of this, will be
entertained.

Contractor has to submit the details of staff such as, qualification documents and experience
letters of the staff, the CV and passport size coloured photograph along with copy of police
verification (not older than six months on the date of start of work) before engaging them on
work. All the documents should be self-attested by each worker and signed and stamped by
contractor/ agency. The decision of Engineer-in-charge, to accept or reject any candidate on
the basis of lack of experience, qualification, lack of skills required for job, will be final and
binding on the Agency.

Uniform: -

The contractor/ agency has to provide every year during the currency of the contract, 2 sets of
uniform (pant and shirt), 1 pair of shoes & 3 pair of socks and a sweater (for winter stations
only) to his staff of approved colour during the contract period, (within one month from the date
of award) failing which, AAI recover an amount of Rs 200/- per person per week till the
compliance of the same from the contractor’s running/final bill. In the event of non-compliance
of wearing uniform & shoes by workers on daily basis a recovery of Rs. 50/-per day per person
shall be made from running bills. The workers should wear a badge on the left pocket of the
shirt mentioning company’s name.

No accommodation shall be arranged by the AAI for the staff / workers of the contractor. It is
the responsibility of contractor to make his own arrangements for the facilities.

Rates: -
Rates to be quoted by the parties, should be inclusive of all taxes, duties, CESS, fee, royalty
charges etc. levied under any statute but exclusive of GST for all the items.
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However, GST, as applicable, shall be paid to the contractor, for any taxable Supply
[services/construction rendered by the agency to AAl against a valid GST invoice as per terms
and conditions of the contract and no additional amount such as contractor’s overhead
and profit will be paid on this account.

The prices quoted shall also exclusive of EPF and ESI. EPF & ESI amount paid to the
statutory authorities by the contractor shall be reimbursed on actual basis and as per
applicable rules throughout the contract period on submission of the documentary
evidence in next bill or after the final bill and no additional amount such as contractor’s
overhead and profit will be paid on this account.

Bonus amount as per latest Govt. rules or 8.33% of annual salary whichever is higher
will be paid to the deployed manpower by the contractor and the same shall be
reimbursed on actual basis throughout the contract period on submission of the
documentary evidence in next bill or after the final bill and no additional amount such
as contractor’s overhead and profit will be paid on this account.

In case of nonpayment of bonus necessary recovery/withheld against bonus from their
RA Bill / Final bill shall be made as decided by EIC and appropriate action will be
initiated by AAI against the contractor. The decision of EIC in the regard will be final
and binding on the Agency.

PF & ESIC Contribution: -

The contractor shall register himself with Labour Licensing Authority and obtain Labour
License Number in this regard.

The contractor shall have to register with PF & ESIC (where ever applicable) for workmen
engaged for the work & challans / deposit receipts of PF & ESI contribution shall be submitted
in AAI office for verification/ reimbursement, at the time of submission of bill.

The PF dues (including EDLI and administrative charges) in respect of workers engaged
by the contractor for AAl works to be deposited by the contractor every month by a
challan and the documentary evidence in support of such payments along-with
employee wise details of the PF contribution (both Employee’s share and the
employer’s contribution) needs to be submitted to the Engineer in charge for the work/
contract.

ESI (where ever applicable) & EPF amount (contractor’s contribution & administrative
charges) paid to the statutory authorities by the contractor shall be reimbursed on
actual basis on submission of documentary evidence.

If ESI not applicable, the agency shall provide Rs. 2.0 lacs Mediclame policy to each
person engaged at the site.

The contractor has to deposit PF & ESI as applicable, failing which recovery/ with-held
@ 26 % and 6 % against PF and ESI respectively from their R.A bills/ Final Bill shall be
made.
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(i)

(i)

11.

12.

Labour Wages:-

The contractor has to pay the prevailing minimum wages issued by the office of Regional
Labour Commissioner/ Chief Labour Commissioner (whichever is higher), from time to time.
However, the difference in minimum wages based on actual payment made to the labour and
wages applicable at the time of submission of tender will be reimbursed including difference in
EPF and ESI payment to the contractor on revision of minimum wages and no additional
amount such as contractor's overhead & profit will be paid on this account

For the purpose of admitting the claim for reimbursement of statutory increase in wages paid
by him, the contractor has to produce the required documentary evidence to the satisfaction of
Engineer-In-Charge.

The payment to the workmen’s engaged by the contractor is to be paid through NEFT/ RTGS/
Cheque on or before 7t of every month irrespective of Saturday, Sunday and bank holidays. If
any violation with respect to payment of wages found, the recovery @ Rs. 50/- per day
per employee against period of delay shall be made from running or final bill as a
penalty.

During the contract period if any new installations are added / replaced or modified the existing
ones in these areas, which do not warrant any additional manpower, the maintenance services
for these installations are also to be provided by the contractor without any extra cost.

Manpower Assessment & Qualification of Staff: -

The tenderer is advised to quote his rates after inspecting all the areas and installations falling
under the scope of work / available at site and assess the requirement of the technically skilled
and physically sound manpower for providing smooth and reliable services. However, the
contractor shall deploy the following minimum staff for operation & maintenance of various
installations on all weekdays but exclusive on Sunday and Gazetted Holidays. But in case of
any requirement on Sunday & Gazetted Holidays, the contractor has to arrange the required
manpower for smooth operation of system. The payment for working on such requirement will
be given as per schedule item for extra hours.

For SH-11, Item No. 2.01 of Schedule of Quantities.

S. No. Type of labour Nos

i PA SYSTEM OPERATOR 02

In case of major preventive maintenance & breakdown maintenance, the adequate and
technically skilled manpower shall be assessed and deployed at site in addition to above and
no extra payment shall be made for this. AAI has full liberty to rearrange & utilize the above
staff wherever it desires as per its own requirement in other blocks at RGB.

The staff deployed shall carry out routine checks and record all the data in log books/complaint
book etc.

System Operator (Skilled): - Shall be 1.T.l./ Diploma holder in Electronics/ Electrical/ T/
Computer Science or equivalent with minimum 1 years’ experience in similar works or trade
license with minimum 2-year experience in similar works / field and shall be paid as per
minimum wages of the category.
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13.

14.

15

16.

17.

18.

19.

The contractor shall comply all the labour regulations applicable in respect of the manpower
engaged by them under this contract. The contractor is fully responsible for the competencies,
character and conduct of the personnel being deployed by them.

However, Engineer-in-charge reserves the right to relax above mentioned educational
requirement and experience criteria for any specialized skilled person suitable to site
requirements.

In case of absence of staff from duty recovery will be made by the department at the following
rates, which shall be binding on the contractor.

. Skilled : As per daily wages

But apart from daily wages, an amount of Rs. 100/- will be recovered from the agency
per person per shift for absenteeism of any worker as a penalty.

The EIC has full rights to instruct the agency to expel/ replace the person with the regular
habit of taking unauthorized leaves frequently or continuously absent without proper
justification, which may impact the morale of co-workers.

Preventive maintenance checks are attached in Annexure “1”.

It is the responsibility of the contractor to maintain and ensure 100% serviceability of the
equipment’s / installations under this contract, except for the reasons beyond the control of
the contractor. The decision of engineer-in-charge is final and binding on the contractor in
respect of establishment & “the reason beyond the control of the contractor”. If the failure to
maintain the serviceability of installations attributed to the contractors / agency, penalty to be
imposed on the contractor as deemed fit by the Engineer in Charge. Special care is required
in attending the faults for the equipment’s where no standby is available. At the completion of
contract all the units shall be handed over to AAl in good condition.

In case the agency is not able to attend/ rectify fault in the system within the stipulated time
period, AAI reserves the rights to engage outside agency to check / inspect the faulty system.
If the system is rectified by the outside agency or third party, the amount of checking,
rectification along with suitable penalty towards delay in attending breakdown shall be
recovered from the agency. Who otherwise is responsible for the up keeping of this
equipments.

There shall be no liability on the part of the AAI to pay any compensation arising out of the
labour dispute, accident etc. at site. The contractor will be fully responsible for safety, security
and coordination of the workers deployed at AAI site. Noting extra will be paid to the Agency
on this account.

Contractor or his authorized representative shall visit the site at least once in one month and
as and when called by the Engineer-in-Charge or his representative and will report about
satisfactory working of all equipment.

Any material taken out for the purpose of repair/ rectification/ replacement from the building or
work premises shall have necessary permission from the EIC and security personnel/
competent authority in the form of a Gate pass and the same will be taken back in a promised
time for smooth services at the site.
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20.

21.

The timings of operation & maintenance/ upkeep work etc. shall be as decided by Engineer-
in-charge from time to time depending upon operational & technical requirement.

If agency is doing any maintenance work as per schedule then they have to take prior
approval for the same from EIC.

22. Handing/ Taking over of the Equipment/ Machines after contract: -

23.

For CMC Contract

For items under Comprehensive Maintenance Contract, the agency will check the
installations thoroughly at the time of taking over and any defect found will be intimated to AAI
in writing.

List of defects, if any, notified during contract period shall be rectified by the existing agency
before the closure of the contract. If the agency failed to rectify the defects, notified to him
(during contract period) the EIC shall rectified the defects at the contractor’s risk & cost. The
decision of EIC in this regard will be final & binding on the agency.

The Contractor has to deploy their staff to run the system on all days as per BOQ._In
case of labour under a court case that need to be deployed by the agency as directed
by E-I-C.

24. Safety & availability of Material: -

25.

26.

21.

Issue of materials stipulated in the tender will be regulated to the actual needs from time to
time. Unused materials shall be returned to the department failing which the recovery will be
made at the penal rate i.e. double the market rate. Any damage caused to the materials during
transit or under storage will be to the contractor’s account.

If there is any requirement of material at site which is not available in AAI store then contractor
has to procure from market as per approved makes with EIC permission and close the
complaint as soon as possible. Contractor will provide the tax invoice/ bill for the same and the
payment for such material will be given as extra item and as per relevant clause of GCC.

Guarantee: -

In case of supply of any material, the tenderer shall guarantee the equipment/ material against
all defects as per manufacturer. Any defects arising during the guarantee period shall be
rectified by the Tenderer at his own expenses to the satisfaction of the E-I-C.

Water, Electricity: -
The AAI will provide water & Electricity for maintenance purpose, free of cost.

Make of Items: -

The contractor shall use / supply the material as per approved make of AAl or as per schedule
of quantities or exact replacement of existing material suitable to site after taking permission
from EIC/authorized representative in writing in case makes are not defined for particular
material and the department reserves the right to accept or reject any other makes offered by
the contractor.

C-NIL I-NIL O-NIL SCC-6



28.

29.

30.

31.

The contractor has to supply the materials as and when reqd. /ordered by the Engineer-in-
charge or his representative during the currency of the contract.

Terms of payment: -

The Running payments for the work done shall be released Quarterly by AAI only after salary
payments to all workers & submitting the proof of disbursement and deducting the applicable
taxes. The Security Deposit @ 10% shall be deducted from the running bills. In case of
partial execution of item, which do not affect the system functionality, measurement of the item
is done on pro-rata basis.

The following documents as applicable shall be produced and self-attested photo copy shall
be submitted by the contractor during each running bills: -

Monthly Challans of E.P.F. and E.S.I. deposits upto previous month.
Wages register, wage slips signed by workers of each month.
Bonus details received and signed by workers.

Preventive Maintenance Registers.

GST Invoice.

®ao o

Final Bill Payment: -

The total amount of final bill worked out at the accepted tender rates, if found to be
more than the amount worked out at the quoted rate of second lowest, the contractor
shall be paid lower of the two.

The agency shall submit final bill alongwith all the documents related with PF, ESIC &
Bonus to AAI in addition to all maintenance schedule registers, documents etc. related
to the work. The agency also formally hand over the list of equipments in good working
condition, without any damage as handed over to them by AAI.

Security Deposit: -

The security deposit of the contractor shall not be refunded before the expiry of 06 (Six)
months after the issue of the certificate final or otherwise, of completion of work or till the
final bill has been prepared and passed whichever is later.

The contractor shall be responsible for any damage caused to any equipment’s /building of
AAl due to the negligence of the staff. The same shall be made good by the contractor at his
cost.

32. Dismantled materials:

(i) After completion of the work necessary entries regarding major items shall also be
made in the register indicating the location where the materials are installed and the
balance materials left out need to deposit to AAl store after completion of work.

(if) The major dismantled materials shall be duly handed over to Engineer in charge or his
authorized representative.

C-NIL I-NIL O-NIL SCC-7



33.

34.

35.

Equipment’s for Night Working:

In case, it appears, at any stage that the work may not be completed within the stipulated
period due to restricted working hours in the day in view of any reasons, the contractor
shall execute the work during the night as and when required. Nothing extra shall be
payable to contractor for working in night time.

Consumables: -

All the consumables such as insulation tape, Test Lamps, cotton waste, cable lugs, thimbles,
hack-saw blade, etc. will be provided by the contractor. Reserve Stock quantity to be decided
by the EIC & nothing extra payment will be made in this regard and the agency has to keep
minimum quantity of consumables for one month in stock depending on the actual
requirement failing which the material will be arranged by the AAl and the expenditure will be
recovered from the agency with 15% over head as per the decision of EIC.

Tools and Tackles:

The contractor shall provide all the tools and tackles for the works including Measuring
instruments and safety gadgets for attending breakdown of equipments. Cost of
transportation of tools & tackles, labour and material to Airport/ office premises shall have to
be borne by the contractor.

Each Skilled manpower will be provided with the following minimum tools of reputed brand
along with carrying bag for routine maintenance works: -

N
Cutting pliers

Screw Drivers (Big & Small) One Set.
Wire strippers s

Line Testers

Test Lamps with holder )

(i) The following tools shall be provided by the agency at AAI store/ use for use of maintenance

and breakdown works: -

Screw Spanners of different sizes. ™
Screw Driver Set of different sizes.
Nose pliers.

Wire Cutters/Cutting pliers >
Electric drilling machine.
Blower.

Punch/ Chisel.

One Set.

J

(iii) The following instruments/ items shall be provided by the agency at AAI store/ powerhouse for

o Digital Multi-meter (VAO Meter)
o Safety Gloves
¢ Rechargeable torch light

*Not providing Tools as above will attract a penalty of Rs. 50/- per week

use of maintenance and breakdown works: -

One Set

C-NIL I-NIL O-NIL SCC-8



36. Guidance to Tenderer:

37.

The contractor shall quote the tender based on the expenditure towards comprehensive
maintenance of PA/ conferencing system, providing of manpower (based on minimum wages)
Tool & Plants, Uniform to workers, Statutory items, PIC Charges Cost of consumables,
miscellaneous expenses, taxes & duties etc.

All the Logbooks & Records
Contractor has to provide printed logbook & register at the site within the 10 days of award of
contract and maintained by the contractor at the site. The format of logbooks will be approved
by engineer-in —charge. In case of required additional quantity may be provided by the
contractor at no extra cost to.

I.  Complaints register.

ii. Preventive maintenance registers/log book for daily, weekly, monthly & yearly records as
required at site.

iii. Attendance registers for staff.

Iv. MAS register.

38. Penalty Clause:

(a)

ii)

(b)

For delay in attending complaints and breakdown: - No total Breakdown is acceptable. In
case of total Breakdown due to negligence of the contractor or his workmen, suitable recovery
proposed by Engineer-In-Charge will be final and binding on the contractor. Special care is
required in attending the faults for the equipments where no standby is available.

All complaints where no spare parts required to attend the complaint, such type of complaints
need to be attended within 8 hours from the time of intimation of complaint, failing which a
penalty @ Rs. 300/- per day per complaint basis shall be recovered.

All complaints where any major spare parts required to attend the complaint, such type of
complaints need to be attended within 24 hours from the time of intimation of complaint,
failing which a Penalty @ Rs. 1000/- per day per complaint basis shall be recovered.

If any system declared on “DOWN" shall be attended immediate on priority after getting
information on Phone/Mail/ Whatsapp/ Fax/ in person etc. from AAI. Firm has to attend the
unit in minimum time frame or as allowed by Engineer-In-Charge. If firm is failed to attend, so,
AAl is free to get repair the defective units on firms’ risk & cost without given any further
notice in writing to them. In addition to above a penalty of Rs.5000/- shall be imposed for
each incidence apart from the cost of repair from market/ any other agency.

Contractor shall make the work site clean and tidy after completing the work and no waste
material or dust shall be left in the work site. Non-removal of debris from site will attract a
penalty of Rs. 500/- per day from the running bill/final bill.

For delay in attending maintenance schedules: - All the preventive maintenance works
shall be done as per schedule and complete records in those regards has to be prepared and
submitted to AAI engineers, failing which recovery of Rs. 500/- for Daily checks, Rs. 1,000/ for
weekly maintenance, Rs.1500/- for monthly maintenance and Rs. 2,000/- for quarterly
maintenance shall be made from the bills for each set/system of installations, subject to the
shutdown provided by AAI, which shall be Co- ordinate by the agency.

C-NIL I-NIL O-NIL SCC-9



Note :- In any case the total penalty at any point of time on account of any or all the
categories put together shall not exceed 15 % of the total contract value.

If any equipment damaged due to the negligence of the manpower, the agency shall repair the
same and nothing extra shall be paid on this account by the AAl.

Once the total penalty reaches this limit, the contract shall be liable for review / rescind as per the
provisions of the contract agreement and the decision of Engineer-in-Charge in this regard shall
be final and binding on the contractor.

C-NIL I-NIL O-NIL SCC-10



Annexure-I

Maintenance Procedures, & Maintenance Schedules

1 Procedure to be followed for Maintenance

11
12
13
14

15

2.1
2.2

2.3

The following events/procedures shall follow the registration of a complaint from a user and
maintenance of system under contract:
Give a unique fault / Complaint number.

|dentify the nature of fault & the faulty components.

Prepare a detailed report on nature of fault and hand over the report to the maintenance / retainer
contractor.

A complete history of each fault shall be maintained & necessary formats required for this
purpose shall be prepared as agreed mutually.

Acceptance of system after maintenance and closure of cases.

Maintenance Matrix / Schedule: The firm’s service engineer shall make quarterly visit to the
site and in case of any breakdown calls during the currency of contract, the firm shall attend the
breakdown calls within 24 hours of intimation over phone without any extra cost. The rates
quoted/accepted shall be firm and final shall be inclusive the same.

The periodical maintenance activities are categorized as follows:
General Cleaning - this will include cleaning of equipments externally/Internally.

Precaution: Equipment should not be isolated without proper authorization. Each cleaning has
to be recorded.

Preventive maintenance includes the following activities.
2.3.1 Periodic internal cleaning of the equipment (using blowers).
2.3.2  Regular checking of earth connections of the power supply (once in a month)
233  Each preventive maintenance has to be recorded.

C-NIL I-NIL O-NIL PMS-1



2.4 Scope of Repairs & Maintenance

2.4.1 The scope of each maintenance shall depend on the nature / category of faults.
2.4.2 The table below indicates the various maintenance activities & their periodicity.

SR. NO. |TYPE OF EQUIPMENT IPERIODICITY
MAINTENANCE
IN DAYS)
2421 General Cleaning All PA and Conferencing System Daily Basis
2422 Operational All PA and Conferencing System Daily Basis
2423 Preventive Checking of Supply and Batteries Daily
All Equipment Fault Based
2.4.2.4 Repairs & Service
Virus Cleaning & Bugs Infection Based

2.4.2.5 checking Conferencing Software
2.4.2.6 Earth Connection Power Supply Monthly
2.4.2.7 Engineer Visit Site Equipment Quarterly

C-NIL I-NIL O-NIL
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Inventory

Item Type : Audio Visual Conferencing System

Location : Seminar Hall, A Block; Board room, A Block

S. No. Description of Items Unit Qty [Remark
1.01 |Media control Presentation scaler Make/Model AMX NMX
Nos. 1
7142
1.02 |Digital Signal Processor Make/Model BIAMP NEXIA TC Nos 1
1.03 |Central Microphone contro! unit Make/Model Televic D
CERNO CU-R Nos. | 1
1.04 [Modular Delegate microphone unit of Make/Model
Televic D CERNO DL Nos. | 14
1.05 |Modular Chairman microphone unit of Make/Model
Televic and Model D CERNO CL Nos. | 1
1.06 |Speechline wireless handheld microphone Make Nos 5
Sennheiser Model DW-3-EU R )
1.07 |Speechline wireless Lavalier microphone Make Nos 9
Sennheiser Model DW-3-EU R )
1.08 |Power AMPLIFIER Make/Model Apart PA 240P Nos. 1
1.09 |Ceiling Speakers Make Apart Model CM 20 T Nos. 8
1.10 {Cable & Connector of all above items Nos. 1
1.11 {Equipment Rack for housing of all above equipments. Nos. 1
2.01 |98 inch 4K Professional Large Format LED Display (Make:|  Nos. 1
Samsung, Model: QM98F) (Nov-2018 Installad)
2.02 85inch 4K LED Display {(Make: SONY, Model: KD-
85X9000F) (Sep-2018 Installed) Nos. 1

INV -1



ANNEXURE-1

UNCONDITIONAL ACCEPTANCE LETTER OF TERMS AND CONDITION OF TENDER
DOCUMENT TO BE PUT IN ENVELOPE -1
(Refer Clause 28 of Notice Inviting Tender)
Date:
The SM Engg. (Elect.)-1l,IMU
AAIL,CHQ, R.G. Bhawan,
New Delhi-110003.

NAME OF WORK: “Annual Comprehensive Maintenance and Operation of PA system & large LED
Displays installed in Seminar Hall and other meeting Rooms in A Block at RG Bhawan, CHQ, New Delhi
for two years (2022-23, 2023-24)"

Tender ID- 2022_AAI_113005

ACCEPTANCE OF AAI'S TENDER CONDITIONS

Sir,

1.  The tender documents for the work “Annual Comprehensive Maintenance and Operation of
PA system & large LED Displays installed in Seminar Hall and other meeting Rooms in A Block at
RG Bhawan, CHQ, New Delhi for two years (2022-23, 2023-24)” have been sold to me/us by
Airports Authority of India and I/we hereby certify that |/we have inspected the site and
read the entire terms and conditions of the tender documents made available to me/us in
the office of SM Engg. (Elect.), IMU, AAl, CHQ, R.G. Bhawan, New Delhi-110003. Which
shall form part of the contract agreement and |I/We shall abide by the conditions/clauses
contained therein.

2. |/We hereby unconditionally accept the tender conditions of AAl’s tender documents in its
entirety for the above work.

3. The contents of clause 29.3 of Notice Inviting Tender Page NIT-6 of the Tender

Documents have been noted wherein it is clarified that after unconditionally accepting

the tender conditions in its entirety, it is not permissible to upload any additional file or

put any remark(s)/conditions(s) (except unconditional rebate on quoted rates if any) in/

along with the Tender Document and the same has been followed in the present case. In

case, this provision of the tender if found violated after opening of tender, |/We agree that

the tender shall be rejected and Airports Authority of India shall without prejudice to any
other right or remedy, be at liberty to forfeit the 10% of earnest money.

4. That, I/ We declare that I/ We have not paid and will not pay any bribe to any officer of
AAI for awarding this contract at any stage during its execution or at the time of payment
of bills, and further if any officer of AAl asks for bribe/ gratification, | will immediately
report it to the Appropriate Authority in AAI’.

5. The required earnest money/ Certificate of MSE as specified in Page No. GCC-130 of under
Schedule-E for this work is enclosed herewith / submitted.

Yours Faithfully
Place:
Date:
(Signature of Contractor)
With Rubber Stamp

C-NIL, I-NIL,O-NIL PR-1



ANNEXURE-2

CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

“It is to certify that as per the audited balance sheet and profit & loss account during the financial

year .the Net Worth of M/s (Name
& Registered Address of individual /firm/company), as on (the
relevant date) is Rs. after considering all liabilities. Itis

further certified that the Net Worth of the company has not eroded by more than 30% in the last three
years ending on (the relevant date).”

Signature of Charted Accountant

Name of Charted Accountant

Membership No. of ICAI

Date and Seal

C-NIL, I-NIL,O-NIL PR-2



ANNEXURE-3

UNDERTAKING

(To be produced on agency letter head)

(To be provided by the bidder at the time of submission of bid at specified location along
with Envelope-I)

NAME OF WORK: “Annual Comprehensive Maintenance and Operation of PA system & large LED
Displays installed in Seminar Hall and other meeting Rooms in A Block at RG Bhawan, CHQ, New Delhi
for two years (2022-23, 2023-24)"

Tender ID- 2022_AAI_113005

Sir,
I/WE oo, (name and post of authorized signatory) on behalf of

................................. (Name of firm) do here by solemnly affirm and declare as follows:

Our firm shall deploy sufficient plant and machinery as per requirement of work in
consultation with the Engineer-in-Charge (EIC) to achieve the milestones/targets and
overall completion within the time period. If, we fail to deploy sufficient plant and machinery
as per requirement, any recovery/penalty imposed by EIC shall be final and bound to us.

Signature with Stamp of Authorized representative of the Company/ Firm
Place:

Date:

ANNEXURE-4
C-NIL, I-NIL,O-NIL PR-3



UNDERTAKING REGARDING DEBARMENT / BLACKLISTING

(To be produced on agency letter head)

(To be provided by the bidder at the time of submission of bid at specified location along
with Envelope-I)

NAME OF WORK: “Annual Comprehensive Maintenance and Operation of PA system & large LED
Displays installed in Seminar Hall and other meeting Rooms in A Block at RG Bhawan, CHQ, New Delhi
for two years (2022-23, 2023-24)"

Tender ID- 2022_AAI_113005

I/ Wttt et e (Name of post of authorized signatory) on behalf of

........................................................................... (Name of firm) do here by solemnly affirm and
declare as follows:

i) Our firm is not restrained/ debarred/ blacklisted by AAl or Central/ State Govt.
Depts. / PSUs/ World Bank / ADB etc. and the debarment is not in force as on last
date of submission of proposal.

(ii) None of Proprietor/ Partners/ Board Members/ Director of M/s........ccceeeeevevvvecveeceeeceeeeenen.
(Name of firm) has remained Proprietor/ Partner/ Board Member/ Director in
any firm which stands debarred/ blacklisted by AAI or Central/ State Govt. Depts./
PSUs/ World Bank/ ADB etc. and the debarment is not in force as on last date of
submission of proposal.

(iii)  Our firm understands that at any stage, if above statement are found to be false, our
firm shall be liable for debarment from bidding in AAIl, apart from any other
appropriate contractual legal action including debarment/ black- listing, termination
of the contract etc. as deemed fit.

Signature of Director/Proprietor of Company/FirmName

of Signatory:
Postal Address of Company/firm:Email
Address:
Contact No:
Place:
Date:

C-NIL, I-NIL,O-NIL PR-4



ANNEXURE-5

AFFIDAVIT

(To be provided by the bidder at the time of submission of bid at specified location along
with Envelope-I)

NAME OF WORK: “Annual Comprehensive Maintenance and Operation of PA system & large LED
Displays installed in Seminar Hall and other meeting Rooms in A Block at RG Bhawan, CHQ, New Delhi
for two years (2022-23, 2023-24)"

Tender ID- 2022_AAI_113005

| R (Name), aged ...... YEAIS, S/ eieiiieiiie e cee e (Name), Proprietor/
Managing Partner/ Managing Director of ........ccccciviviiiieinneene (Name of the Agency) do hereby

solemnly affirm and state as follows:

I am competent to swear this affidavit on behalf of ......................... (Name of agency). I state that, in
respect of the above said work, the wages to be paid to the workers engaged shall not be less than the
minimum wages as fixed by Central or State Government from time to time whichever will be higher.

Dated this, the ........cccccevens day of ..oocveiieenne month .......ccccveeee Year.

DEPONENT

Place:
Date:

Note: This affidavit is to be attested by a First Class Magistrate / Notary Public on non-judicial stamp
paper of Rs. 100/-.

ANNEXURE-6
C-NIL, I-NIL,O-NIL PR-5



PQ Performa/Check listing Format to be filled and submitted by the bidder along with
application, otherwise bidder will not be qualified.

PQ PERFORMA

NAME OF WORK: “Annual Comprehensive Maintenance and Operation of PA system & large LED
Displays installed in Seminar Hall and other meeting Rooms in A Block at RG Bhawan, CHQ, New Delhi
for two years (2022-23, 2023-24)"

Tender ID- 2022_AAIl_113005

Ref. Qualifying Criteria Particulars E_nclosure Check
No. Lists
(A) (B) (©) (D)
(It is Mandatory fill up or type the Column C & D in details by the firm/contractor)
1 Name :
Address:

Contract Details (Phone No.):

(Email ID):

Contact Person:

Envelope-| (Fee /Pre-Qualification/Technical):-

Bid Containing Following:

A) Tender Processing fee, EMD Shall contain scanned copy of

1 Online paid Tender fee (Rs. 1,120/-) | Details of Tender fee paid /| Copy enclosed:
in favour of Airports Authority of | NSIC/IMSME registration
India Payable at New Delhi details.........ooooeeeeiiiii Yes/ No
N s

Valid NSIC/ MSME registration
certificate issued by the Competent
Authority, in case of seeking
exemption of Tender Fee by the
NSIC/ MSME registered firms

Il Online paid EMD (Rs. 38,653/-) in | Details of EMD paid/ | Copy enclosed:
favour of Airports Authority of India | NSIC/MSME registration details
Payable at New Delhi | i Yes/ No

B) Technical Bid Containing the following:

(it is Mandatory to fill up or type the following Columns in details by the firm/ Contractor)

C-NIL, I-NIL,O-NIL PR-6




Scanned copy of Unconditional
Acceptance of AAl's Tender
Conditions.(Annexure -1)

Details

Copy enclosed:

Yes/ No

Scanned copy of Permanent
Account Number (PAN), GST
Registration Number

PAN NO:
GST NO:

Copy enclosed:

Yes/ No

Scanned copy of EPF & ESIC
Registration Number.

EPF No.

ESIC No:

Copy enclosed:

Yes/ No

Tenderer should deploy sufficient
plant and machinery as per
requirement of work in consultation
with the Engineer-in-Charge (EIC) to
achieve the milestones/targets and
overall completion within the time
period. Tenderer shall submit
scanned copy of ‘Undertaking’ on
Company’s Letter Head. (Annexure
-3)

Details

Copy enclosed:

Yes/ No

Scanned Copy of ‘Undertaking’
regarding Blacklisting/Debarment on
Company’s Letter Head. (Annexure
-4)

Details

Copy enclosed:

Yes/ No

vi

Scanned copy of duly notarized
affidavit on Non-Judicial stamp
paper of Rs. 100 regarding
compliance of minimum wages.
(Annexure -5)

Details

Copy enclosed:

Yes/ No

Vii

Tenderer other than propriety firm
shall submit, scanned copy of
Authorization Letter/ Power of
Attorney along with copy of
certificate of Incorporation of the
Company under Companies Act
showing CIN/LLPIN/Name of
Directors of the company & Copy of
Board Resolution regarding
Authority to assign Power of
Attorney only if the tender is
processed by a person other than
proprietor.

Copy enclosed:

Yes/ No

viii

Digitally Signed Tender Document

Copy enclosed:

Yes/ No

Scanned copy of ‘Undertaking’ on
Company’s  Letter Head regarding
requirement of Local Contents (As per
Annexure-8)

Copy enclosed:

Yes/ No

C-NIL, I-NIL,O-NIL
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Scanned copy of ‘Undertaking’ on
Company’'s Letter Head regarding
country sharing land border with India
(As per Annexure-9)

Copy enclosed:

Yes/ No

C)Quialifying requirements of contractors/tenderers containing the following: -

(It is mandatory to fill up or type the following Columns in details by the firm/Contractor)

[ Certificate from clients having | Details of the Three/Two/One | Copy of
satisfactorily completed) three works, | work(s) as applicable to client. Certificates
each of Rs. 3,86,532/- or two works, each of enclosed
Rs. 4,83,165/- or one work of Rs. 7,73,064/- in
single contract of similar nature in the field of
“PA [conferencing system” during last Details of EOT
seven years ending on last date or cases as per
extended date of submission. Column-3

Work No-1

a) Name of Client YES/No

b) Name of Work YES/No

a) Date of Start YES/No

b) Stipulated date of Completion YES/No

c) Actual Date of Completion YES/No

d) Completion Cost YES/No

e) Work order/Agreement No. YES/No

f) Copy of Work Order With BOQ YES/No

g) TDS Amount, if Applicable YES/No

h) TDS Certificate along with a YES/No
certificate issued by registered
Chartered Accountant (if applicable)

Work No-2

a) Name of Client YES/No

b) Name of Work YES/No

c) Date of Start YES/No

d) Stipulated date of Completion YES/No

e) Actual Date of Completion YES/No

f) Completion Cost YES/No

0) Work order/Agreement No. YES/No

h) Copy of Work Order With BOQ YES/No

i) TDS Amount, if Applicable YES/No

C-NIL, I-NIL,O-NIL PR- 8




)] TDS Certificate along with a YES/No
certificate issued by registered
Chartered Accountant (if
applicable).

Work No-3

a) Name of Client YES/No

b) Name of Work YES/No

c) Date of Start YES/No

d) Stipulated date of Completion YES/No

e) Actual Date of Completion YES/No

f) Completion Cost YES/No

9) Work order/Agreement No. YES/No

h) Copy of Work Order With BOQ YES/No

i) TDS Amount, if Applicable YES/No

)] TDS Certificate along with a YES/No
certificate issued by registered
Chartered Accountant (if
applicable).

Il Annual Financial Turnover

i Turn over: Annualized average Proof of turnover
Financial Turnover equivalent to Enclosed
Indian Rupees Rs. 2,89,899/- during (Abridged
last three financial years ending on Balance sheet &
31.03.2021. Profit & Loss

A/c) Yes/No

a Year 2018-19

b Year 2019-20

c Year 2020-21

d Average

\% The tenderer should have a
minimum net worth of
1,44,950/- issued by certified
Chartered Accountants.
(Scanned Copy of CERTIFICATE
OF NET WORTH FROM
CHARTERED ACCOUNTANT (AS
per Annexure -2)
ENVELOPE-II: (Finance)

I The Financial Bid through CPP YES/NO
Portal

C-NIL, I-NIL,O-NIL PR-9




2 Any other information

DECLARATION

L ( ) hereby declare that the
documents submitted/enclosed are true and correct. In case any document at any stage found
fake/incorrect, my EMD may be forfeited & action as deemed fit by AAI can be taken against me.

Place:

Date:
Signature
Authorized Signatory of the Contractor/Firm
Note: If any of the supporting documents is submitted in any language other than English, a

self-attested English Version shall be submitted with the respective documents,
however as mentioned all the documents duly self-attested shall be submitted.

C-NIL, I-NIL,O-NIL PR- 10



ANNEXURE-7

UNDERTAKING

(To be provided by the bidder at the time of submission of bid at specified location along
with Envelope-I)

Tender ID- 2022_AAI_113005

Name of Work:  Annual Comprehensive Maintenance and Operation of PA system & large
LED Displays installed in Seminar Hall and other meeting Rooms in A Block
at RG Bhawan, CHQ, New Delhi for two years (2022-23, 2023-24)

L (Name), aged ...... YEArS, S/0 ..ccovviieiiiiiiie e (Name), Proprietor/
Managing Partner/ Managing Director of ...............ccoovviiiiiiinnnn, (Name of the Agency) do hereby solemnly affirm

and state as follows:

* That we are registered under GST and compliant of GST provision.

+ In case of non-compliance of GST provisions and blockage of any input credit we shall be responsible to
indemnify AAl.

+ That all input credits shall be passed on to AAl by the us

Dated this, the .........cccoeevvvinnnnnns dayof ..o, month ................. Year.

Proprietor/ Managing Partner/ Managing Director

Place:

Date:

C-NIL, I-NIL,O-NIL PR-11



ANNEXURE-8

Performa for declaration by Bidder regarding requirement of Local Contents
(To be submitted on agency’s letter head)

Tender ID- 2022_AAI_113005

Name of Work:  Annual Comprehensive Maintenance and Operation of PA system & large
LED Displays installed in Seminar Hall and other meeting Rooms in A Block
at RG Bhawan, CHQ, New Delhi for two years (2022-23, 2023-24)

I We. (Name of agency).......ccccceveveeeiiiiiiiiiinenen. undertake that we meet the
mandatory minimum Local Content requirement i.e. 50% for 'Class-I local supplier' as per Government of India, Public

Procurement Policy (Preference to Make In India), order 2017" to participate in AAl tender No.

Signature of the Contractor(s)

Date:

Place:

C-NIL, I-NIL,O-NIL PR-12



ANNEXURE-9

Performa for declaration by Bidder regarding country sharing land border with India
(To be submitted by bidders in Envelope-I on letter head of Company/Firm)

Tender ID- 2022_AAI_113005

Name of Work: Annual Comprehensive Maintenance and Operation of PA system & large
LED Displays installed in Seminar Hall and other meeting Rooms in A Block
at RG Bhawan, CHQ, New Delhi for two years (2022-23, 2023-24)

L WL e (Name of agency)...have read the clause regarding

restrictions on procurement from a bidder of a country which shares a land border with India.

|/ We certify that I/ We ... (Name of agency) ............... is not from such a country / is-from
such-a-country* and has been registered with the Competent Authority.

| /We hereby certify that I/ We ... (Name of agency).................... fulfills all requirements

in this regard and is eligible to be considered.

Signature of the Contractor(s)
Date:

Place:

* Evidence of valid registration with Competent Authority is to be attached, if applicable.

C-NIL, I-NIL,O-NIL PR-13



Tender Inviting Authority: Sr. Manager (Engg.-Elect.), IMU, CHQ, Rajiv Gandhi Bhawan, New Delhi-110003

Item Rate BoQ

Name of Work: Annual Comprehensive Maintenance and Operation of PA system & large LED Displays installed in Seminar Hall and other meeting Rooms in A Block at RG Bhawan, CHQ, New Delhi for
two years (2022-23, 2023-24)

Contract No AAI/IMU/SME(E)/ENIT01/22-23

Name of the
Bidder/ Bidding
Firm/
Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are
allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #
Sl. Item Description Quantity Units BASIC RATE In TOTAL AMOUNT |TOTAL AMOUNT
No. Figures To be (Inclusive of all  |In Words (Inclusive of all texes but
entered by the texes but exclusive |exclusive of GST)
Bidder (Inclusive of GST)
of all texes but Rs. P
exclusive of GST)
Rs. P
1 2 4 5 13 53 55
1 Comprehensive Maintenance Contract for PA System including Conference

software installed at A Block, which consists of following equipment/items

for two years.
1.01 Media control Presentation scaler Model AMX NMX 7142 (01 No.) 24 Months 0.00|INR Zero Only
1.02 Digital Signal Processor BIAMP NEXIA TC (01 No.) 24 Months 0.00|INR Zero Only
1.03 Central Microphone control unit Televic D CERNO CU-R (01 no.) 24 Months 0.00|INR Zero Only
1.04 Modular Delegate microphone unit of make Televic D CERNO DL (14 No.) 24 Months 0.00|INR Zero Only
1.05 Modular Chairman microphone unit of make Televic and Model D CERNO CL (01 0.00]INR Zero Only

No.) 24 Months
1.06 Speechline wireless handheld microphone Make Sennheiser Model DW-3-EU R 24 Months 0.00|INR Zero Only
1.07 Speechline wireless Lavalier microphone Make Sennheiser Model DW-3-EU R (02 24 Months 0.00|INR Zero Only
1.08 Power AMPLIFIER Apart PA 240P (01 No.) 24 Months 0.00|INR Zero Only
1.09 Ceiling Speakers Make Apart Model CM 20 T (08 No.) 24 Months 0.00|INR Zero Only
1.10 Cable & Connector of all above items 24 Months 0.00|INR Zero Only
1.11 Equipment Rack for housing of all above equipments (01 No.) 24 Months 0.00|INR Zero Only
2.00 Comprehensive Maintenance Contract for following Displays installed at R.G.

Bhawan, including all major and minor parts like Panel, driver, SMPS etc.
including transportation to warehouse and back to the site complete as required
for two years .




SI. Item Description Quantity Units BASIC RATE In TOTAL AMOUNT |TOTAL AMOUNT
No. Figures To be (Inclusive of all  |In Words (Inclusive of all texes but
entered by the texes but exclusive |exclusive of GST)
Bidder (Inclusive of GST)
of all texes but Rs. P
exclusive of GST)
Rs. P
. .00|INR Zero Onl
201 98 inch 4K Professional Large Format LED Display - 01 No. (Make: Samsung, 24 Months 0.00 ero Lny
Model: QM98F) (Nov-2018 Installad)
2.02 85 inch 4K LED Display- 01 No. (Make: SONY, Model: KD-85X9000F) (Sep-2018 0.00|INR Zero Only
24 Months
Installed)
Operation and preventive maintenance of PA conferencing system for two
3 years
3.01 Providing Uniterrupted facility of above PA conferencing system as per SH-I and 0.00|INR Zero Only
other meeting rooms at A Block, R. G. Bhawan for a period of 02 Years by
deploying adequate manpower (Min. 2 Nos.) six days in a week excluding
Gazzeted/ National Holidays for ensuring serviceablity, satisfactory working
s ) . . 24 Months
condition of the system alongwith preventive maintenance of all above
equipments, accessories and maintaining of records, documentation etc. as per
special conditions of contract. Timings shall be from 09.30 am to 06.30 pm
3.02 Rates for extra hours for providing of uninterrupted facility of above conference 0.00|INR Zero Only
system by deploying adequate manpower in addition to Item No. 3.01 or for any 300 Hour
additional temporory requirement.
4 Supply of following spares as on need basis as required
4.01 5 mtr High speed HDMI cable(Kramer/Extron) 6 Each 0.00|INR Zero Only
4.02 10 mtr High speed HDMI cable(Kramer/Extron) 6 Each 0.00|INR Zero Only
4.03 15 mtr High speed HDMI cable(Kramer/Extron) 4 Each 0.00|INR Zero Only
4.04 20 mtr High speed HDMI cable(Kramer/Extron) 2 Each 0.00|INR Zero Only
4.05 1.5Mtr High speed HDMI cable(Kramer/Extron) 5 Each 0.00|INR Zero Only
4.06 1.5Mtr VGA cable(Kramer/Extron) 2 Each 0.00|INR Zero Only
4.07 Cat 6 Cable (Make: SCHNEIDER/ CORDS/GEMSCAB/RR Kabel/ AVOCAB/ UNICAB/ 0.00|INR Zero Only
LEGRAND/ Polycab/ CMI/ RHINO/ Delton/ Rallison) 20 Meter
4.08 Supply of 2 Input *4 HDMI output switch. (Kramer/Extron) 1 Each 0.00|INR Zero Only
4.09 Supply of 1 Input *4 HDMI output switch. (Kramer/Extron) 1 Each 0.00|INR Zero Only
Total in Figures 0.00|INR Zero Only

Quoted Rate in Words

INR Zero Only
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