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AIRPORTS AUTHORITY OF INDIA

DEPARTMENT OF ENGINEERING
SRINAGAR INTERNATIONAL AIRPORT
SRINAGAR-190007

TENDER DOCUMENT

Name of Work: Annual Running Maintenance & Operation of Sewage
Treatment Plant at Srinagar Int’l Airport, Srinagar. (For
02 years)

START DATE OF SALE OF TENDER : 06.07.2022 from 0930hrs.

LAST DATE OF SUBMISSION OF BID :27.07.2022 up to 1800 Hrs.
OPENING OF ENVELOPE-I :29.07.2022 up to 1100 Hrs.
OPENING OF ENVELOPE-II (Financial) :04.08.2022 up to 1100 Hrs.

ESTIMATED COST : Rs. 24,90,400/- (Excl. GST)




AIRPORTS AUTHORITY OF INDIA
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Certified that this Tender Document Contains 194 Pages numbered serially excluding
Cover page & Index.

Sd/-

Asst. Gen. Mgr. Engg (E)
Srinagar Int’l Airport, Srinagar




AIRPORTS AUTHORITY OF INDIA
SRINAGAR INT'L AIRPORT

NOTICE INVITING e-TENDER (eNIT) - (2 Bid open Tender)
Tender ID: 2022_AAI_121358

Ref. AAI/SNR/ENGG (E)/ARMO STP / 2022-23 Date:- 05.07.2022

ey, AR AU WiHIor fT 3 ¥ FeR—e HAgveaeusd ((f3-.31f%), MR Faisd
gars 37331, AR 190007, & garT sfafder- g¢sfer- dididy dicar & Aregdm & &9 24,90,400/-
(Gheadt WRd) egAfaa orera & & “weparer IWer Aeelw @3 sitader 3w @der dede o
T TR Fe@uad TREE, AIR)” g A9 SheRl ¥ 3MgeA X fAfdew  mAfd
&1 ST 8, o w7 quiar safer 24 (i) A § L

Iltem rates e-tenders are invited through the e-tendering CPP portal by Asstt. Gen. Manager
Engg(E), AAI, (Bid Manager) Srinagar Int'| Airport, Srinagar-190007on behalf of Chairman, AAI
from eligible contractors for the work of “Annual Running Maintenance & Operation of Sewage
Treatment Plant at Srinagar Int’l Airport, Srinagar. (For 02 years)” at an estimated cost of Rs
24, 90,400/- (excluding GST) with completion period of 24 (Twenty Four) Months.

WAd-Iéel .Ul IR, 9 https://etenders.gov.in/eprocure/app dT www.aai.aero 9N fafder
ITHAT 3MeTellse ¢ Sood MfageRr Afder crdEasT #t sEdds i 3@ Fhd § |

gTod [AfderRT I Hellg & Sl & fob & Wl 9ol 9T 37907 GofienduT &eart, cifare
IS UHas ued HY AR WY 9iEeT  https://etenders.gov.in/eprocure/app AT
www.aai.aero IX SIfAlT &l gIH U A 3Ty el & ¢W| 3¢ ST g&dier
gAY 8T UTcT T AIfeT S AfAarT ¥ F 390 Tdead AT ael & fow  (Sroadn)
HERTH gl 9fhar A a W did T & @77 oIt g1 Afdeger anfaur geduseh s&h
TAIC ‘aai.aero/tender/e-tender/help desk support’ & HATETH ¥ ANIG 8 of FHhT gl

The tendering process is online at CPP-portal URL address https://etenders.gov.in/eprocure/app
or www.aai.aero. Prospective Tenderers may download and go through the tender document.

Prospective tenderers are advised to get themselves register at CPP-portal, obtain ‘Login ID’ and
‘Password’ and go through the instructions available in the Home Page after login to the CPP-
portal https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital
Signature Certificate (DSC) in parallel which is essentially required for submission of their
application. The process normally takes 03 days’ time. The tenderer may also take guidance from
AAI Help Desk Support through path aai.aero/tender/e-tender/help desk support.

(i) el o Topoliehl FEIT 9T o [T HUAT FousER W Hicl HL| 24x7 g9 SEh &M fqavor i e o g -

CRGILE 0120-4200462, 0120-4001002, 0120-4001005 3Rk 0120-6277787 A +91 8826246593,
$-Ael: support-eproc@nic.in HRTSET aTelierdl & 3e[er § & 91 1 2T HIs & &7 # 39qeT A

For any technical related queries please call the Helpdesk. The 24x7 Help Desk details are as
below:-

eNIT (C-NIL; I-NIL; O-NIL)
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Tel: 0120-4200462, 0120 - 4001002, 0120-4001005 and 0120-6277787, Mobile: +91 8826246593,

E-mail: support-eproc@nic.in. International bidder are requested to prefix 91 as country
code.

(i) Tt afer Feth ArEC/EISEoT & AT FuAr eg7 faumET, faed HAe & Hud H
AT : cppp-doe@nic.in

For any Policy related matter / Clarifications Please contact Dept of Expenditure,
Ministry of Finance. E-Mail: cppp-doe@nic.in

fAfdererdiat & e § % el off 7 & dey & ST i TAY ey & R{evor & @y fawy A
diéer 3R fAfder Ml & PIRTA &1 Ieo@ H| FhId Afder & dafta frdr off Fe/easéreaor &
T Fuar deftra fAfder smA=or Ity @ gus w1

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in the subject
while emailing any issue along with the contact details. For any issues / clarifications relating the
tender published kindly contact the respective tender inviting authority.

99 Y& A A Ugl, Srearanit & ey g 3" arfieranst & fav feenfader A Rw v e
qrefel Y 3R AR & v Been Afdew "w diea 7 Afése seqeifa afdew & 3ar 3ue Feger
RATeH # FiflewR H|

Before submitting queries, bidders are requested to follow the instructions given in “Guidelines to

Bidders” and get their computer system configured according to the recommended settings as
specified in the portal at “System Settings for CPPP”.

AN e i FF GfFAr F gew F FH MY 3w aFEAH wEEar F v FRewarl snfawr &
frrafaf@a o 3w o W ¥t FF Rawl (@Er sk vewfa gl # sissw) w 0800-2000
I ¥ T §9F FT THS B

For any further technical assistance with regard to functioning of CPP portal the tenderer

may contact to the following AAI help desk numbers on all working days (Except Sunday
and Gazetted Holidays) between 0800-2000 Hours

gt Afewm @Y ush T
e | Safeat gt SHET At Contact aug*

Support Escalation E-Mail Address Numbers Timings*
Persons Matrix

eprochelp@aai.aero 011-24632950, | 0800-2000 ST<t
ThTeh! 3T S&h 3 @ wEwE THITE-3512 | (@ - W)
Technical Help Desk| Instant 011-24632950, | 0800-2000 Hrs.
Team Support Ext-3512 (MON - SAT)
ZIKEIE] PHT, 4 5 % T etendersupport@aai.aero
ity geer (A1E) el or 011-24632950, | 0930-1800 &<

eNIT (C-NIL; I-NIL; O-NIL)


mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:eprochelp@aai.aero
mailto:etendersupport@aai.aero

Sh. Sanjeev Kumar, After 4 Hrs. | sanjeevkumar(@aai.aero TFAETH-3523 (@W—W)
Sr.Mgr.(IT) of Issue 011-24632950, | 0930-1800 Hrs.
Ext-3523 (MON-FRI)
off eig FR, 011-24632950 | 0930-1800 &<
11'{13?5 ERERED (ﬂ'lé?ﬁ) 12 5 & &g dkumar(@aai.aero IS 3527 (Fﬁ'q -Y[haR)
Sh. Dharmendra Kumar | After 12 Hrs. 011-24632950 | 0930-1800 Hrs.
Jt.GM(IT) Ext. 3527 (MON-FRI)
0930-1800 st
TRTIsTErh (3TTS) 03 fer s =g (HTH-IFAR)
General After 03 gmitchq@aai.aero 011-24657900 | 0930-1800 Hrs.
Manager(IT) Days (MON-FRI)

ol TR AT 3raehTer # FeUSTH YaTC 5 M|
The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.

¥ 1180 (Sil3rR1¢l 21 ) bl forfder uRizap2u1 9le Silfdb oifel RSt 8-l #oIdlol CPP Ulcel UR Ucldl fdbu

31T 85Il Slcd b ATeH A Sifolcisol Dol 8191 | ewsIsiR/dlstl/Sist FdiarR ol fapen Siresn

Tender processing fee of Rs.1180/- (i/c GST) non-refundable will be required to be paid online

through payment gateway provided on CPP portal. FDR/BG/DD shall not be accepted.

1. feAfaf@d 2-faws @i diéer & Aregsd @ RAfdesRl SanT e Hefaf@d e & 3TaR

ST fHU ST |

Following 02(Two) envelopes shall be submitted through online at CPP portal by the tenderer as

per the following schedule:-
CRITICAL DATA SHEET

UbI9lel ol fe1fér / Publishing Date

05/07/2022 at (1800 Hrs.)

ferfer 3 sreret feo1(

Publishing Date)

dicll gIdArdsl SBolclls b 3R [eIfel /(UdbIolel I

Bid Document Download/Sale Start Date (Next day of

06/07/2022 From (09:30 Hrs.)

JUSCIap UL 3129 bl fe1fl/ Clarification Start Date

06/07/2022 From (09:30Hrs.)

JUsHabIuT IS b f1fer /Clarification End Date

21/07/2022 Up to (1800 Hrs.)

Date

dlctl ST @3l I 329 fIfdy Bid submission Start

06/07/2022 From (09:30 Hrs.)

Date

dlctl S @3ol i siferer fféy Bid Submission End

27/07/2022 at (1800 Hrs.)

eNIT

(C-NIL; I-NIL; O-NIL)



mailto:sanjeevkumar@aai.aero
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dicit Xdictol i fe1fdr -feToroI)I) /

dictl Adietol bt i1 -ferorwIn) /
Bid Opening Date (Envelope-Il)

04/08/2022 at (1100 Hrs.)

WATDII 9[cD 3ufercen) (dpact sifeletsal) / Tender | Rs.1180/- (i/c GST) Non-refundable will
Processing Fee (Non-refundable) (Online Only)

be required to be paid online through
payment gateway provided on CPP
Portal. FDR/BG/DD shall not be
accepted.

AfSI $.Ud.Sl0)) (bac 3ifolcisal) /Earnest Money | Rs. 49,808/- will be required to be
Deposit (EMD) (Online Only) paid online through payment gateway

provided on CPP Portal. FDR/BG/DD
shall not be accepted.

2. ferBrwI-1 (folfdeT URizab2uT 91, SRIIGH AT 0310 0%)), dboiichl dictl Ud Ud MeRIdl-: (

Envelope- | (Tender processing fee, EMD, Technical Bid and Pre-qualification):-
Bid containing following:

®. forfder URiz@®mUT 9Icb, EMD:

A.

o8]

Tender processing fee, EMD:

W GEe R geled fhU a0 oferare ded & AegHw § Afder oo/ STHAST &1 3ifeAars

ST fohaT SIRET | ThSIHR / Al /SIS TR o6l foham Sirwem |

Online Payment of Tender Fee/EMD through payment gateway provided on CPP portal.
FDR/BG/DD shall not be accepted.

ii. AT Yeh/STAS & fAT Ge Ut g & AHS H g & AU b araar & qHdT A

3aeTeh FEA AR oY 3¢TA (THTHS) TAOT I TS =l g

In case of exemption availed for Tender fee/EMD, the necessary Micro & Small Enterprises
(MSESs) certificate in support of their eligibility for exemption shall have to be uploaded.

. dddoildl dicil 3 fordol alomr arfdu-:

. Technical Bid containing the following:-

sriagr fAfder erdf 1 f9er et Thefa o7 (fAfder geardst & AdET NHR-1 & 3FER) A
Tohal gfafe |

Scanned copy of Unconditional Acceptance of AAl's Tender Conditions on Company’s Letter
Head (as per performa PR-I of tender document).

ii. TUS orEr FEAr (39) T iU, UoieRuT HEAT T The gfafafd |

Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

HTAT % ol §8 W soidh faireedr / Baier & dey & awor g3 (Afder geadst & 9reEr
dI3R-V & 3HTAR) FH Thel FATAT |

eNIT (C-NIL; I-NIL; O-NIL)



Vi.

Vii.

viii.

Scanned copy of ‘Undertaking’ regarding Blacklisting/Debarment on Company’s Letter Head
(as per performa PR-V of tender document).

mﬁamﬁwﬁ%mmmaﬁmqﬁlwﬁmmﬁ@mﬁﬁ
gfa & @ suer IRATH F g8 FUr F FedEaT & gHOT 9 Aife CIN / LLPIN /
FUN & AP F A7 3R AT F Thod & dN H UK 3HH el d g F 3RER
g g i e FE | AR B ROER /AR G HelA B R F e
gfd a8t S 0, S fAfder ® Wifver & emar el 3eg FfFd carT TEER]
forar STar & |

Companies other than propriety firm shall submit, scanned copy of Authorization Letter/Power
of Attorney along with copy of Certificate of Incorporation of the Company under Companies Act
showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding
Authority to assign Power of Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only if the
tender is processed by a person other than Proprietor.

ﬁﬁaamgaﬂqﬁ-WW(aw-Aé;W) |
PQ Performa duly filled (as per ANNEXURE-A).

UL U, AR 3.0H.3mE. . doleioT TEar H Tha gfafafd |
Scanned copy of valid EPF & ESIC registration number.

T 100/- & IR-=AMAh FHFT IR R GAdH Holgd & ATl & v fAftad geaeiRa
ATY T T Ehel HT 7S i |(AfdeT g&ardsT & AHHAT NIHR -1l & 3H]AR)

Scanned copy of duly signed Affidavit for payment of Minimum Wages on non-judicial stamp
paper of Rs. 100/- (Performa given in PR-Il of Tender Document)

FUAT F A 88 W SAUES Hsefher & wew & avwor 93 (Afder geadsr & Qe

dIR-IV & 3TAR ) & Ehel FiATAT |

Scanned copy of ‘Undertaking’ regarding GST on Company’s Letter Head (as per performa PR-
IV of tender document).

Torr 1 f3foteer gedreiRd fAfder eeardst g&dd = g |

Scanned copy of Digitally Signed Tender Document.

ABEIA/AEAT T UIed e AR FFEAEf & Mok FA7T &9 @ @ o & fav [Afagear
g AT ($ISH) F WAT @ FA A HE@HAT F AR wAed qIF 3R
AMFN AT wET TRRUl Rfdeerdt Suel & el g8 W 3istefer (Afder erans &
AGAT NIR-IX & TR ) T Fhef TFAfATT STAT H1|

Tenderer should deploy sufficient plant and machinery as per the requirement of work in
consultation with Engineer-In-Charge (EIC) to achieve the milestones/targets and overall
completion within the time period. Tenderer shall submit scanned copy of ‘Undertaking’ on
Company Letter Head (as per performa PR-1X of tender document).

eNIT (C-NIL; I-NIL; O-NIL)



C. Qualifying requirements of Contractors/ tenderers containing the following:-

(1)

Uod @ avt (faeaRa f, afe #1581 & SR w3 & FAT THid & Thd ejae &
el & A% & 4,98,080/- & AT &I HH Yd4s & 6,22,600/- & IT & 9,96,160/- =T
T HA Fiday Sfer- “wegare e vd AW 3w e dede caie”  FdlvoTas Gor @
R TRT ST wifigw| fohell 3efaer H -8 HT WO HET Qg W AR S8 Sreen|
qUMY A @1 qa-fFaiRa BISer (phasing) 1 TR A sream) |

Should have satisfactorily completed (Phase/ Part completion of the scope of work in a contract
shall not be considered, however pre-determined phasing of the work will be accepted) three

works, each of Rs. 4,98,080/- or two works, each of Rs. 6,22,600/- or one work of Rs. 9,96,160/-

in single contract of similar nature of work i.e. “Annual operation & maintenance of sewage
treatment plant” during last seven years ending last date (extended date, if any) of submission of
bid.

‘sl F14 & AT F awafas FE & qeF F; 7% 9ia q§ A FEET QW W w©E
ST AoreT dell F SAHT FA o /A F @ TfRke, adHE aRg TR w® GIC |
e |”

“The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum, calculated from the date of
completion to the last date of submission of bid”.

AT & T H GAS YHid & HA g e & gAor 97 GEd w7 o gsfa, w7
Y, FR eI H A, 37w & AR F oA g A [, aeafas aF qof g &
AR 3R #F &1 Fdlvoleh FAYT TSR glar =Mge | B @ 3Hefsd & fav Sy qoiar
YA 9F, HE AU IR Asye, e 3 FarTedr f ufd gega wE @fiRe | wd St iR
WA g2t W@ § 39 fAuiRa (ot e gu i) IR ardeias suwAl F1 s g 9 /
A wfear s F60 | (E¥vw) FE F T F ad F wAdT F wa § F welkd

Client certificate for experience should show the nature of work done, the value of work, date of
start, date of completion as per agreement, actual date of completion and satisfactory completion
of work. Tenderers showing work experience certificate from non-government/ non-PSU
organizations should submit copy of tax deduction at sources (TDS) certificate(s) along
with a certificate issued by registered Chartered Accountant, clearly specifying the name of
work, total payment received against the work and TDS amount for the work.

31 AT & FATT gl arel el et ast & R fosaried raf & fow 3,73,560/- &1 arfve
3 faccar e=i3iay e =fgv | fAfderwRl garT 3dest & | GA0T & &9 #, Tsies doid
efe &g orer v gifel fqaor & gfd geqa &1 Sl wifge | St ffdeehr doiw oie # R
oot asf & ehare g W & MY AR T e < & Seeh |

Should have annualized average financial turnover of Rs 3,73,560/- against work executed during
last three years ending 31st march of the previous financial year. As a proof, copy of Abridged
Balance Sheet along with profit and loss account statement of the tenderers should be submitted
along with the application. Tenderers showing continuous losses during the last three years in the
balance sheet shall be summarily rejected.

eNIT (C-NIL; I-NIL; O-NIL)



(i) TATEEPR & UM 9IES 3HHh3ce Ganl SR T9d 1,86,780/- &1 #geTdH sic ad (fAfder g&amast
& WIHAT WI3R-VI & 3R )Rl =gy |

The tenderer should have a minimum net worth of Rs 1, 86,780/- issued by certified Chartered
Accountants. (As per performa PR-VI of tender document)

R 3feaf@d fowmer-l & T3 gEaaslr Fr Tha FAr AT diced W AT I SA1welt| hfed
31 ofie & 3feaf@a Ay 3R gag o ar 398 gger @Y dicar W 39aey T T 9HC
ded & AegH  fAfdEr Yo dhael JicTergT FTAT (SIS THR AT fhar ST/ THIIR)
AT 3T gl Afdemehdr, Toretehr fAfder geetor geh At qiéer W Ageaqor ser e &
sfeaf@a A 3R g a& urca 7&7 gt §, af 3o fafaee 3der &Y & Sruef)

SUAST & Hed FUY 49,808/~ (FUY 3+ AR 3115 Wl 33 AF) AT dider W 3Tels HT
AT AT AT & AEYH F 3ieTellsed TN fhU ST THSIHR/AS/AST ThhR g1 fohar
S|

Scanned copy of all the documents of Envelope-I mentioned above shall be submitted on the CPP
portal. Tender fee is required to be submitted online only (FDR/BG/DD shall not be accepted)
through payment gateway provided on CPP portal on or before date & time mentioned in
CRITICAL DATA SHEET. The tenderer, whose Tender processing fee are not found to receive on
CPP portal by the date & time mentioned in critical data sheet, then their tenders will be liable to
be rejected.

EMD of the value of Rs. 49,808/- (Rupees Forty Nine Thousand Eight Hundred Eight Only)
shall be accepted online through payment gateway provided on CPP Portal. FDR/BG/DD
shall not be accepted.

IO TR #1 RFs (vaAsh)

UEdIdehelle Alesl & 3T Utd e & fAtel | are AfdeeRt & Suady fir arodr /
ISP & 3AN7 ot & Hiaw gw H el wah fdersrt & fow S g ured aRd §
IR 3ahr e e @elr aer & T -1 & ogax W @ [fdgert fir svadr &
T facdr diel @ele & 7 ot & ofiaw garfaa v eet)

Refund of EMD

The refund of EMD to tenderers who fail to qualify in the eligibility/technical criteria, shall be
initiated within 7 days of their rejection. For all tenderers who qualify and their financial bids are
opened, the refund of EMD of all such tenderers except L-1 shall be processed within 7 days of
opening of the financial bid.

ABTELl:- R dea & Arew ¥ ey e

T &Y vee fRT 910 g F 3gd @ S0 AR FIg 0T 9T T g gen | afg Afaer
el & W Hed Sl T AAS AN TwT H eI A g, ar @ sEAers fmar e 3
ol fAfagreRt garr s’r ST | AfdgeR @Y, BIsd SEdds Y, 30 Tl 3R 39e

7
eNIT (C-NIL; I-NIL; O-NIL)



e facchg sie AR 377 evol o & rERferd) &1 e &1 are (S Afaerer 1 A1)
Seoll ST | Teh R fdaRor QU &1 Sl & o1 R | fohdll o 3mg de & =g, Afdeer &
BISel AT deel [T 3@ da & 3R AHiTarssd AT X & | I 3y, wge RAfageer ganr
AT 918 ST §, aF Siell 3dIBR X &I SIaat|

Envelope-ll (Financial Bid): - The Financial e-bid through CPP Portal.

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid
has been given as a standard BOQ format with the tender document, then the same is to be
downloaded and to be filled by all the tenderers. Tenderers are required to download the BOQ
file, open it and complete the blue coloured (unprotected) cells with their respective financial
guotes and other details (such as name of the tenderer). No other cells should be changed. Once
the details have been completed, the tenderer should save it and submit it online, without
changing the filename. If the BOQ file is found to be modified by the tenderer, the bid will be
rejected.

el gEeieor -

fAfderehR 9= 3Mdeet shael G 9iée https://etenders.gov.in/eprocure/app W FEJd
| AfAERT / SHhert & aiferdl F 3ieersa SEdd & & fav [Afder qEaee 7 o
v fAdAt F gTdd FA AT Helg & S g | [AfAEeERT @ A fRU v gEAEaSt
f3foreel gocetRa HIsel 1 I 2 & 3TAR ITells AT § | siell GFASI &l &l 3 Aihg
Qehed & Trr 100 SAN3S & T Thel AT I FohaT § S Thed HT 3T gEdEeT & AR
Bl HHA Pl H AcG T ¢ |

FR Afdse & 3ramar 3T T W 3Mac 39S Fd W AaR 67 fhar Sreem| 3maesT &r
g8 St W AR & fhar siwem |

Bids Submission: -

The tenderer shall submit their application only at CPP Portal:
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderer are required
to upload the digitally signed file of scanned documents as per Para 2. Bid documents may be
scanned with 100 dpi with black and white option which helps in reducing size of the scanned
document.

Uploading of application in location other than specified above shall be not be considered. Hard
copy of application shall not be entertained.

T fAfdersr a1 AfdesRl Seh RO F6Y § 306 @l Th & it @fder geqd w8
& Sel wifgu | faRer off ot & ar 3R 3@ 9e(3i) ar 3 Her Red st oh g@l &
Y AGATAS T WA § (TN I Tk A7 U & 310 aniierGi)/Aderen(3) aeitesry
gl) 1 T & fAfder & forw srerr-srerer gfaafaat & &0 & Afder & segafa =g & sreeh |
SH AT HT oot Al gl f Afaemsd f sedpfa & fow scarerl grem

Not more than one tender shall be submitted by one tenderer or tenderers having business

relationship. Under no circumstance will father and his son(s) or other close relations who have
business relationship with one another (i.e. when one or more partner(s)/ director(s) are common)

eNIT (C-NIL; I-NIL; O-NIL)



be allowed to tender for the same contract as separate competitors. A breach of this condition will
render the tenders of both parties liable to rejection.

AgPR [Seglal Ao dfsee UFaR#AT g (HrfrddY) 1 J9A@ET  http://etenders.gov.in/
eprocure/app@'ﬁﬁﬂ%?ﬂ's’@l’%,%ﬁﬁﬁmﬁmﬂﬂwmmﬁﬁa
BlA H BsoTs / G 87w | IfE R o ale # dsors / gy 9 Srar g, dr
¢ A ¥ A @ Wikel &Y fGar Swen 3R STAS &Y Sied & forar srwen AR fAfdesR wr
T.U3NE. & AT ANR e A gfaefa fmar sreer |

Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) website
http://etenders.gov.in/eprocure/app, shall not tamper / modify the tender form including
downloaded price bid template in any manner. In case if the same is found to be
tampered/modified in any manner, tender will be completely rejected and EMD would be forfeited
and tenderer is liable to be banned from doing business with AAI.

Sifcril @l Flctol bl ufdpan fordolrolnR 3-:

Bids opening Process is as below:-

ferprer-1foifder URizmu1 9Icp) , $uasl, dwmoildl dlcil ud ud Alerdr-:(

Envelope-l (Tender processing fee, EMD, Technical Bid and Pre-qualification):

faderI & R 2 (1), (&) , (@) (REEHRT Rt 39es T 0) & AR eFddst mfde
g, g fopfesprer srer efe & 3feaf@a ali@ 3R §#T 9 @rer Swer |

Envelope-I containing documents as per Para 2 (A), (B) and (C) (uploaded by the tenderers) shall
be opened on date & time mentioned in CRITICAL DATA SHEET.

Ife Sell oeTe dTel & 9T Sloll G&didsl d T s UWT g, dl 3e¢ TISCIRUT AR &
foT Iy aicer X W FrIdBIFRerA’ FT 3TAT FAT g1 | 3H FIY H TI-cJdgR T Hlg
3T ATETH FTAIRR gl fohar e

If the bidders has any query related to the Bid Document of the work, they should use ‘Seek
Clarification” on CPP portal to seek clarifications. No other means of communication in this
regards shall be entertained.

Ifg fOwe-l & U 39es U T cTamei H FAr F IR F Afager @ Ay sh
TISEEROT T 3MaTRAT &, ARAEPR F T OEe a1 SAT & ATEIT T Ul el & [ov
gl suen | fafdgeR twans canr fAfdse a7 & iR nf@ia Toséiaor gearasr & /
IS HEM, Tg fahel gl W Ig AAT S0 o Slell o9l dlel & 91 STAT el & ol
Fo o 78 § 3R Slel o1 HedieheT 38 JhR I fhaT STeaT|

If any clarification is needed from the tenderer about the deficiency in his uploaded documents in
Envelope-1, he will be asked to provide it through CPP Portal or email if required. The tenderer
shall upload the requisite clarification/ documents within time specified by AAI, failing which it
shall be presumed that bidder does not have anything to submit and bid shall be evaluated
accordingly.

A i & eI § WREERT F 3 At B EpRRdE F ey g
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SiTaa |

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers
through CPP portal.

el (facdar ael):-

Envelope-Il (Financial bid):

fowmm-ll 7 ARt fr facda der anfda § S & deheilehl Aledgsl T JRIdl
HIETRIHANT T G el W Hifeeher s1er e A sfeai@a Ay 3R #7g W Gl swetr |
(@fe fwrr-l (facdr aell) & Tieel 6T dRE 3R AT &I dgolad HI ATl gl & o
3 WA 9T & AeIH F FRIT A S

Envelope-Il containing financial bid of the tenderers found to be meeting the technical criteria and
qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET.
(In case the date and time for opening of Envelope-ll (Financial bid) is required to be
changed, the same shall be intimated through CPP Portal).

arfaur. FEY off ar @l 3macAl 1 9T FRUT dav THa AT IENHR . & AER
QA& @l ¢ | anfawr frer off =aRor 9 SRt sare Afder gfsar @ © e @1 3REr
off geferd @ & |

AAIl reserves the right to accept or reject any or all applications without assigning any reasons.
AAIl also reserves the right to call off tender process at any stage without assigning any reason.

S.f3.91, FRRT TSRt S I W IRASANEAD) FT 9ot AT ¥ T a1 3FqHT F
¥ @& @ 3R 3¢ Arfawr & Rl off fawmnaes wd Uow WER & fsmrdeay/acs
dor/edeET scaife garT Reaes, el ar Ut dt W SeReAc/sas ffeesr aar dadh a3
ST foham a1m g1 3etehl fAfder g&ardst ST ¥el Y AHSR el T PR FIIETT @ § |
ALIAI SR & ES F gl AT ac A Rl off ToT F Tl @RI YA A A FeArdd
el HOHRSR AT Wl § | TR o wor #, 3 qEar S e aw wis el
YIAFETSAT & IAd [ T AT FS fIFIAAT 9T Sl W S 76 [AfIerdr b 329 s
&), aa sm.faur Pafaf@a FiaEr -

AAIl reserves the right to disallow the working agencies whose performances at ongoing project
(s) is below par and usually poor and has been issued letter of restrain/ temporary or permanent
debarment/black listing by any department of AAl or Central/ State Govt. Depts./ PSUs/World
Bank/ ADB etc. AAI reserves the right to verify the credential submitted by the tenderer at any
stage (before or after the award the work). If at any stage, any information/documents submitted
by the applicant is found to be incorrect/false or have some discrepancy which disqualifies the
tenderer then AAI shall take the following action:

(i) fAfeER garr Sar it g FFqot SuaAst TR & Sted fFam S |

Forfeit the entire amount of EMD submitted by the tenderer.

(i) AfaemrR @1 sfaur & Afder & e de & SORFAC T & T YT Sh H AU AR
g% 3TITaT 379 GidcicAs fafde srdargr $ir seefy
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10.

11.

12.

13.

The tenderer shall be liable for debarment from tendering in AAl, including termination of the
contract apart from any other appropriate contractual/legal action.

FAfETA TIFT [36TH FFAAT H AT T ¢ |

Consortium / JV Companies shall not be permitted.

ipfa & TE W gafdd HRd WHR & AT & IR FET Fasifas &F & 3uhe &
HAHS # T aUIdT o] gralm |

Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive
of Govt. of India prevalent on the date of acceptance

SIS/ TATHITSH /AN IS /FAINS/FEARICT 3N guUHier AT 3 & /A ol
ARNT eH, og 3 AegA 3¢AT (MSE) gwisdl & uATES ey 2012, MSE & fav
eI HAMEAT & WY Adsleeh TG Ad & wauE & Hqar Rargd & smwef| |, &g
gram|

Concession to Indian Micro Small and Medium Enterprises (MSES) units registered with
DIC/NSIC/KVIC/KVIB/ Directorate of Handicraft and handloom etc. to be given as per the
provisions of public procurement policy for MSEs order 2012, MSEs with up to date amendments,
shall be applicable.

sre fRET TUT IS FEROT H A 910 Slel TR IS FERIOT & AT g |
Note: - If there is any discrepancy observed in Hindi and English version, the English version
shall be considered.

fATaerrRT T JEBMSTA GaRT 3cUeel qFAdeT o ol fe/si3iey AicThere, afdhar Hitee
giefhhe (Moo 5 AcdT aut & ki T a1 #re 3R gy d &), s gy afefrehe, IR-
WHRI & o did W & Feldr (E8IwE) JAT 9 AT X gen| v garr faftad
TATOIT 3R EEUA @l dlel T3NSy odl & 3@R & el I3mseaT & foar
STelleTaT3il ea@RT 9¥dd fFU 9T At W faar =€t fonar smeem|

Tenderers have to submit UDIN generated documents like Balance Sheet/ Turnover certificate,
Working Capital Certificate (works done during last 5 financial years & works in hand), Net worth
Certificate, Tax Deduction at Source (TDS) Certificates for Non- Govt. works etc. as per NIT

conditions duly certified by CA and having UDIN. The documents submitted by bidders without
UDIN shall not be entertained.

Sid
Asstt. General Manager (Engg-E)
For & on behalf of Chairman
Airports Authority of India
Srinagar Int'l Airport
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AIRPORTS AUTHORITY OF INDIA
E-NOTICE INVITING TENDER

1. Item rate e-tenders are invited on behalf of the Airports Authority of India for the work as
mentioned at Page No. 130 of GCC. The estimated cost of the work is mentioned at Page
No. 130 of GCC. This estimate, however, is given merely as rough guide.

2. The works are required to be completed within the period as mentioned at Page No. 132 of
GCC. This period shall be reckoned after the 10th day after the date on which the
Engineer-In-Charge issues written order to commence the work or from the date of handing
over of the site whichever is later, in accordance with phasing, if any, indicated by AAI in
the Tender documents.

3. The Tenders shall be in the prescribed Form, are invited in two envelopes system through
CPP portal :
@) Packet/Envelope | : Tender processing fee, EMD, Technical bid and pre-
qualification as per Web-NIT).
(b) Packet/Envelope Il Finance (Price) (Item Rate BOQ).
4. Should have satisfactorily completed (*Phase/Part completion of the scope of work in a

contract shall not be considered, however, pre-determined phasing of the work will be
accepted). Three works, each of 40% or Two works, each of @ 50% or One work @ 80%
of an amount of . 12,45,200/- in single contract of similar nature of Work during last
seven years ending calculated from the date of completion to the last date of submission of
Bid . “The value of executed works shall be brought to current costing level by enhancing
the actual value of work at single rate of 7% per annum, calculated from the date of
completion to the last date (extended date, if any) of submission of Bid”.

5. Not more than one Tender shall be submitted by a contractor or by a firm of contractors.
No two or more concerns in which an individual is interested, as Proprietor and/or partner
shall tender for the execution of the same works. If they do so, all such Tenders shall be
liable to be rejected.

6. The Accepting Authority as mentioned at Page No. 131 of GCC shall be the Accepting
Officer hereinafter, referred to as such for the purpose of this contract.

7. Tender documents consisting of plans, specifications, Schedule(s) of quantities of the
various classes of work to be done, the conditions of contract and other necessary
documents can be downloaded from the CPP Portal:

http://etenders.gov.in/eprocure/app.

However, to participate in the tender/to submit the tender document, the tenderer must pay
tender fee online through payment gateway provided on CPP portal (FDR/BG/DD shall not
be accepted) by stipulated date and time as specified in the Web NIT/CRITICAL DATA
SHEET.

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub soil (so
far as is practicable), the form and nature of the site, the means of access to the site, the

AA. C-NIL I-NIL  O-NIL E-NIT Tender-1
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10.

11.

12.

13.

14.

14.1.

14.2.

14.3.

accommodation they may require, working conditions including space for stacking of
materials, installation of T&P, rates of various materials to be incorporated in works,
conditions affecting accommodation and movement of labours etc. and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or effect their Tender. A Tenderer shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed.

Submission of a Tender by a Tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the
works to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by Airports Authority of India, local conditions, local material rates and other
factors bearing on the execution of the works.

All rates (INR) (exclusive of GST, EPF, ESIC & Bonus) shall be quoted by the bidder

against each item aleng-with-type-of Fax/HSN-code-and-GSTRate(in-%age) against the
respective columns (Blue Coloured Unprotected Cell) of Item Rate of BOQ in CPP

Portal : http://etenders.gov.in/eprocure/app.

Rates to be quoted in the portal, upto two decimal places only. In case no rate has been
quoted for any item / items, it will be presumed that the contractor has included the cost of
this / these item(s) in other item(s) and rate for such item(s) will be considered as zero and
work will be required to be executed accordingly.

In the case of item rate Tenders only rates quoted shall be considered. Any Tender
containing percentage below/above the rates quoted is liable to be rejected.

Tenders shall be received through CPP e-tendering portal upto the date and time as
mentioned Web NIT / Critical Data Sheet in Tender document and shall be opened on
the date and time as mentioned in Critical Data Sheet. The dates are also mentioned in
the Critical Data Sheet.

The tenderer should study the complete tender document. In order to facilitate AAI to prepare
responses, the interested tenderers are requested to submit their queries if any, in e-tender portal
only, up till the stipulated date and time. The tenderers queries will be replied through e-portal only.

Notification of Award of contract will be made in writing to the successful Bidder by the
Accepting Authority or his representative. The contract will normally be awarded to the
qualified and responsive Bidder offering lowest evaluated bid in conformity with the
requirements of the specifications and contract documents and the Accepting Authority
shall be the sole judge in this regard. The Accepting Authority does not bind himself to
accept the lowest or, any tender or to give any reason for his decision.

A responsive bidder is one who submits priced Tender and accepts all terms and
conditions of the specifications and contract documents.

A major modification is one which affects in any way the quality, quantity and period of
completion of the work or which limits in any way the responsibilities or liabilities of the
Bidder or any right of AAI, as required in the specifications and contract documents. Any
modification in the terms and conditions of the Tender which are not acceptable to AAI
shall also be treated as a major modification.

A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be

rejected.

AA.
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14.4.

15.

16.

17.

18.

19.

20.

21.

The Accepting Authority reserves to himself the right of accepting the whole or any part of
the Tender and Tenderer shall be bound to perform the same at his quoted rates.

Earnest Money of amount as mentioned at GCC (Page No. 130) /Notice Inviting E-
Tender shall be accepted online only through payment gateway provided on CPP-Portal.
FDR/BG/DD shall not be accepted.

AAIl will return the EMD where applicable to every unsuccessful tenderer except as
provided in the tender document.

No interest or any other expenses, whatsoever on the EMD will be payable by AALI.

On acceptance of the Tender, the earnest money will be treated as part of the security
deposit. The EMD of the successful tenderer will be returned if the tenderer furnishes the
security deposit.

Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by
the Tenderers who resort to canvassing will be liable to rejection.

The Tenderer shall not be permitted to tender for works in Airports Authority of India
Engineering Department, responsible for award and execution of contracts, in which his
near relative is posted in Finance & Accounts or any officer or as an engineer in any
capacity. He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any officer in
Airports Authority of India. Any breach of this condition by the contractor would render
him liable to be debarred from Tendering for a period as decided by the Competent
Authority.

The contractors shall give a list of AAI employees related to him.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of Airports Authority of India/Govt.
of India is allowed to work as a contractor for a period of two years of his retirement from
Airports Authority of India/ Government service, without the previous permission of
Airports Authority of India/Govt. of India. The contract is liable to be cancelled if either
the contractor or any of his employees is found at any time to be such a person who had not
obtained the permission of Airports Authority of India/Govt. of India as aforesaid before
submission of the Tender or engagement in the contractor’s service.

The Tender for works shall remain open for acceptance for a period of 90 (Ninety) days
from the date of opening of financial bid.

If any Tenderer withdraws his Tender before the said period or makes any modifications in
the terms and conditions of the Tender which are not acceptable to the Department, then
Airports Authority of India shall without prejudice to any other right or remedy, be at
liberty to forfeit the full said earnest money absolutely.

On acceptance of the Tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Engineer-in-Charge shall be
communicated to the Engineer-in-Charge.

AA.
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22.

23.

24,

25.

25.1

A tenderer shall submit the tender which satisfies each and every condition laid down in
this notice failing which the Tender will be liable to be rejected. Also if the credential
submitted by the firm found to be incorrect or false or have some discrepancy which
disqualifies the firm then the AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment from tendering in AAI, including
termination of contract apart from any other appropriate contractual/legal
action.

@) All tendered rates should be inclusive of all taxes, duties, cess, fees, royalty charges
etc. levied under any statute but exclusive of GST, EPF, ESIC & Bonus. However-the

Wherever supplies / services involve imports, the same should be identified separately.
Basic custom duty will be paid by AAI by utilizing EPCG license / duty credit scrip under
SEI scheme of Gol. GST shall be paid to bidder for any taxable supply/services against a
valid Tax Invoice as per terms and conditions of the contract.

The rate should be inclusive of basic price, Freight and any other taxes, duties, levied under
any statute upto site destination, loading, unloading and insurance etc. except GST, ESIC,
EPF & Bonus. ESIC, EPF paid to the Statutory Authorities & Bonus amount paid to
workers by the contractor shall be reimbursed by AAI on actual basis on submission of
documentary evidences. The rates shall be remained firm throughout the contract period or
extended period of contract (if any).

In case of change in rate of tax or any provision relating to levy of tax resulting in increase
in burden of tax on the contractor, the contractor shall be entitled to receive any
compensation for such increase in quantum of tax payable by the contractor. Similarly,
recovery shall made from the contractor on account of decreases of rate of Tax or any
provision relating to levy of Tax.

(b) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by a
duly authorized representative of Airports Authority of India and / or Engineer-In-Charge
and further shall furnish such other information/document as the Engineer-In-Charge may
require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further tax or
levy, pursuant to the Constitution (46th amendment) Act 1982, give a written notice
thereof to the Engineer-In-Charge that the same is given pursuant to this condition,
together with all necessary information relating thereto.

The site for the work is available.

MODE OF SUBMISSION OF TENDERS: Tender for the present work shall be
submitted online through CPP e-tendering portal in Packet/Envelope | & Il system as
detailed below:

@ Following 2 Packets / Envelopes shall be submitted through online at e-portal by
the bidder. Last date and time of submission of bids mentioned in the Portal and also in the
Critical dates in Tender Documents / NIT.

AA.
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25.2

26.

28.

29.

Envelope-1 (Tender processing fee, EMD, Technical bid and pre-qualification):

Envelope-1 containing documents as per Para 2(A), (B) and (C) of Web-NIT
{uploaded by the tenderers} shall be opened on date & time mentioned in
CRITICAL DATA SHEET.

If the bidder has any query related to the Bid Document of the work, they should
use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of
communication in this regard shall be entertained.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope-I, he will be asked to provide it through CPP portal or email
if required. The tenderer shall upload the requisite clarification / documents within
time specified by AAI, failing which it shall be presumed that bidder does not have
anything to submit and bid be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the
tenderers through CPP portal

Packet / Envelope-11: Financial Bid.

Envelope-1l containing financial bid of the tenderers found to be meeting the
technical criteria and qualifying requirement shall be opened on date & time
mentioned in CRITICAL DATA SHEET. {In case the date & time for opening of
Envelope-1l (Financial Bid) is required to be changed, the same shall be intimated
through CPP Portal}.

Once the contractor has uploaded the digitally signed file of tender document along with
unconditional acceptance as an attachment, he is not permitted to upload any additional file
or put any remark(s)/ conditions(s) in / along with the Tender Document (Except
unconditional rebate on quoted rates.

This notice of Tender shall form part of the contract documents. The successful
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall within
10 days from the date of award of work/or as specified in the work order, sign the contract
consisting of Notice inviting Tenders, General conditions of contract, special/additional
condition, General and particular specifications, Tender conditions as issued at the time of
invitation of Tender and acceptance thereof with any correspondence leading there to.

Tenderer should download the Tender Document file from the CPP e-tendering portal and
upload the digitally signed file of the same along with unconditional acceptance (given in
as PR-1).

Clarifications

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek
Clarification’ on CPP portal to seek clarifications. No other means of communication in
this regard shall be entertained.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope-I, he will be asked to provide it through CPP portal or email if

AA.

C-NIL I-NIL  O-NIL E-NIT Tender-5




AN

WRAE T mfier
AIRPORTS AUTHORITY OF INDIA

30.

31.

32.

33.

34.

35.

36.

37.

required. The tenderer shall upload the requisite clarification / documents within time
specified by AAI, failing which it shall be presumed that bidder does not have anything to
submit and bid be evaluated accordingly.

Airports Authority of India reserves the right to reject all the tenders or any of the tender or
any part of tender without assigning any reason.

AAI reserves the right at its sole discretion not to award any work under this tender. AAI
shall not pay any costs or loss incurred by the tenderers in the preparation and submission
of any requisite tender or technical proposal or to procure contract for any of the items
described herein.

If the tenderer deliberately gives wrong information or suppress any information in his
Tender, AAI reserves the right to reject such tender at any stage or to cancel the contract, if
awarded, and to forfeit the Earnest Money, absolutely, in addition to any other
appropriate/legal action.

Any deviation in the Tender submission procedure will be considered as nonresponsive bid
and liable to be rejected. A Tenderer shall submit a responsive bid, failing which his
Tender will be liable to be rejected.

Tender in which any of the particulars and prescribed information are missing or are
incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be
considered non-responsive and is liable to be rejected.

PURCHASE PREFERENCE TO PUBLIC ENTERPRISES

The Accepting Authority reserves to himself the right to allow to the public enterprises
purchase preference facilities as admissible under the existing policy on the date of opening
of tender.

The AAI reserves the right to ask for submission of sample in respect of material for which
the tenderer has quoted his rates before the tender can be considered for acceptance. If the
tenderer who is called upon to do so does not submit samples within 7 (Seven) days of
written order to do so, AAI shall be at liberty to forfeit 100% of the said earnest money
absolutely.

Concession to Indian Micro Small and Medium Enterprises (MSES) units registered with
DIC/NSIC/KVIC/KVIB/ Directorate of Handicraft and handloom etc. to be given as per
the provisions of public procurement policy for MSEs order 2012, MSEs with upto date
amendments, shall be applicable for tenders of supply/services and shall not be extended to
construction work.

AA.
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CHECK LIST

ANNEXURE-A

(TO BE UPLOADED BY THE BIDDER ALONG WITH TENDER APPLICATION)

Name of Work: - Annual Running Maintenance & Operation of Sewage Treatment Plant at
Srinagar Int'l Airport, Srinagar. (For 02 years)

S. Particulars ATTACHMENTS/ ENCLOSURES CHECK LIST (To be
No. uploaded /enclosed)
1. Name & registered office
Address of the Applicant.
2. Name, address, telephone, | Name:
Fax No., e mail address of
the  authorized  contact |Address:
person of the agency for [py No-
further communication.
Mobile No.:
Fax No.:
E-Mail ID:
3. ENVELOPE-I: (Tender processing fee, EMD, Technical Bid and Pre-qualification)
a) Tender Fee of amount Rs. YES/NO
1180/- through payment
gateway provided on CPP-
Portal
If seeking for exemption of Scanned of valid Registration
Tender Fee, enclose Certificate  obtained  from
documents in support. Competent Authority as per
ENIT uploaded.
YES / NO
b) EMD Rs. 49,808/- will be | YES/NO
required to be paid
online through
payment gateway
provided on CPP
Portal. FDR/BG/DD
shall not be accepted.
C) Unconditional ~ Acceptance | Format given at Page- | Scanned copy of duly signed
Letter PR-1 (PR-I), of Tender |& stamped Unconditional
document as per e- |Acceptance Letter uploaded
d) Details of PAN card Enclose documentary | Scanned copy of PAN Card
proof of PAN card uploaded
YES/NO

AA
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e) Details of GST No. Enclose documentary | Scanned copy of GST
proof of GST No. Registration No. uploaded
YES/NO
proof  of  Electrical  License uploaded
License YES/NO

%)) Details of ESI & EPF |Enclose documentary | Scanned copy of ESI & EPF
Registration proof of ESI & EPF | registration uploaded

registration YES/NO

h) Undertaking regarding | Format given at Page- | Scanned copy of Undertaking
compliance of Minimum | PR-2 (PR-Il), of Tender | uploaded.

Wages on Company Letter document as per e- YES/NO

head NIT. Note:-The L-1 bidder has to
submit the Affidavit regarding
compliance  of  Minimum
Wages on Rs. 100/- stamp
paper (dully Notarized) before
award of work.

i) Undertaking regarding GST | Format given at Page- | Scanned copy of Undertaking
on Company Letter head PR-4 (PR-IV), of | uploaded.

Tender document as | YES/NO
per e-NIT.

i) Undertaking regarding | Format given at Page- | Scanned copy of undertaking
compliance of black listing/ | PR-5 (PR-V), of Tender | of blacklisting of debarment
debarment on company |document as per e- | Uploaded.
letter head. NIT. YES/NO

K) Authorization letter/ Power of | Enclose documentary | Certificate uploaded
Attorney along with copy of | proof as per clause | YES/NO
certificate of incorporation of | 2B(V).

Company other than
propriety firm.

1) Authorization letter/ Power of | Enclose documentary | Documentary proof uploaded
Attorney of propriety firm. proof as per clause | YES/NO

2B(v).

m) Certificate  from clients of Completion Certificates with
having satisfactorily completed PO and BOQ / Documents in
Three works of %.4,98,080/- support of e-NIT Self-attested
each copy uploaded

OR YES/NO
Two work of . 6,22,600/-
each
OR
One work of %. 9,96,160/- of
similar nature of work i.e.
“Annual operation &
maintenance of sewage
treatment plant” during last
seven years ending last date
AA.l C-NIL I-NIL O-NIL PQQ-Check List-2
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At e wiEeTor
AIRFORTS AUTHORITY OF INDIA

(extended date, if any) of
submission of bid.

Name of client :-

Name of work :-

Work Order Value: -

Completion Value: -

Date of Start :-

Date of completion as per
agreement :-

Actual Date of completion of
work :-

(ii)

Name of client :-

Name of work :-

Work Order Value:-

Completion Value: -

Date of Start :-

Date of completion as per
agreement :-

Actual Date of completion of
work:-

(i)

Name of client :-

Name of work :-

Work Order Value:-

Completion Value: -

Date of Start :-

Date of completion as per
agreement :-

Actual Date of completion of
work :-

AA

C-NIL

I-NIL

O-NIL
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At e wiEeTor
AIRFORTS AUTHORITY OF INDIA

n) Whether experience from | Non-Government/  Non | Scanned copy of TDS
private clients? PSU organizations as | certificates along with a
per e-NIT. certificate issued by
registered Chartered
Accountant, specifying the
name of work, total payment
received against the work
and TDS amount for the
work uploaded.
YES/NO
0) Annualized average financial | Abridged Balance Sheet | Scanned copy of Annual
turnover details (Abridged | and Profit & Loss account | Report ie. Abridged
Balance Sheet and Profit & |for last three financial | Balance Sheet along with
Loss Account) equivalent to |year as per e-NIT & | Profit & Loss Account for the
Indian Rupees in Lakhs | Certificate of Net Worth | last three years uploaded
during last three financial | from Chartered | and Certificate of Net worth.
years minimum | Accountant. Format | YES/NO
Rs.3,73,560/- and Net worth given at Page- PR-6 (PR-
of Rs. 1,86,780/- VI), of Tender document
as per e-NIT.
p) Check List Duly filled Check List. Signed Scanned copy
uploaded
YES/NO
q) UNDERTAKING FOR | Format given at Page- | Signed Scanned copy
DEPLOYMENT OF T&P PR-11 (PR-IX), of Tender | uploaded
document as per e-NIT. | YES/NO
r) Digitally ~ Signed  Tender Digitally ~ Signed  Tender
Document Document uploaded
YES/NO
5. ENVELOPE-II (Financial Bid)
a) Price/Financial e- Bid To be quoted online

through CPP portal
http://etenders.qov.in/epr
ocure/app

Declaration

) hereby declare that the documents
submitted / enclosed are true and correct. In case any document at any stage found fake
/ incorrect, my EMD may be forfeited.

Place:
Date
Signature with stamp
Authorized Signatory of the Agency
AA.l C-NIL I-NIL O-NIL PQQ-Check List-4
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General Guidelines )A“k‘*

GENERAL GUIDELINES

This book of “General Conditions of Contract” is applicable to both
types of tenders i.e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or item
rate tenders

Notice Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with
the Tender Documents but the same shall form part of the agreement
to be drawn and signed by both parties after acceptance of tender.

All blanks are confined to Notice Inviting Tender and Schedules A
to F.

Authority approving the Notice Inviting Tenders (NIT) shall fill up
all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

The intending bidders will quote their rates in Schedule-A.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

AA.L
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a.
!

Tender forms

AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender/Item Rate Tender & Contract for Work
Airport : Srinagar Int’l Airport
Branch: Engineering Electrical Office of: Asstt. General Manager

(A) Tender for the work of:- Annual Running Maintenance & Operation of Sewage Treatment Plant
at Srinagar Int’l Airport, Srinagar. (For 02 years)

(i) To be submitted/uploadeduptoas mentioned in CRITICAL DATA SHEETgiven at page no. E-NIT-
2, in NIC CPPPortal.

(i) Tobeopenedinpresenceoftenderswhomaybepresenton at
hrs. in the officeof

Issuedto *
Signature of officeris@ )CEFI’IRL—‘ éﬁuﬁ *

Designation *

Dateofissue f D

*(ii) Not applicable for e-tendering
TENDER

UL

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I / We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

WeagreetokeepthetenderopenforNinety(90)daysfromthedateofopening of financial bidin3/2 bid
system and not to make any modifications in its terms andconditions.

I/Weundertakeandconfirmthatforeligibilityofsimilarwork(s)has/havenotbeengotexecutedon back to
back basis through another contractor. Further that, if such a violation comes to the notice of AAl,
then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works.Also,ifsuchaviolationcomestothenoticeof AAlbeforedateofstartofwork,theEngineer- in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

I/Wefurtherundertakeandconfirmthatinformation/documentssubmittedbyusaregenuine,andif at any

stage such documents/ information found false, then we shall be liable for debarment from tendering
in AAI, and any other appropriate legalaction.

AA.L C-NIL, I-NIL, O-NIL Page 3



Tender forms )4).»

A sum of Rs. 49,808/- (Rupees Forty Nine Thousand Eight Hundred & Eight Only) is here
by submitted through online payment gateway provided on CPP Portal as earnest money.
FDR/BG/DD shall not be accepted. If I/we, fail to furnish the prescribed performance bank
guarantee within prescribed period, I/we agree that the said Chairman, A.A.l. or his successors in
office shall without prejudice to any other right or remedy, be at liberty to take appropriate action
as per terms of contract. Further, if I/ we fail to commence work as specified, I/we agree that
Chairman,A.A.l.orhissuccessorsinofficeshallwithoutprejudicetoanyotherrightorremedyavailablei
nlaw, be at liberty to forfeit the said earnest money absolutely, otherwise the said earnest money
shall be retained by AAI towards security deposit to execute all the works referred to in the
tender documents uponthetermsandconditionscontainedorreferredtothereinandtocarryoutsuchdevi
ationsasmay be ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in
excess of that limit at the rates to be determined in accordance with the provision contained in
Clausel2.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest
money or Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

I/Weherebydeclarethatl/weshalltreatthetenderdocumentsdrawingsandotherrecordsconnected with
the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the
same or use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:-

(i)

(i)

(iii)
For & on behalf of Chairman,
Airports Authority of India
Signature-

Designation--------------------
Date---------=-=-mmmmmmmemmeee

AA.L C-NIL, I-NIL, O-NIL Page 4



General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

Allworkproposedforexecutionbycontractarenotifiedinaformofinvitationto tender
pasted in public places /NIC CPP Portal and signed by the officer inviting tender
or by publication in Newspapers and posted on AAI web-site and NIC
CPPPortalhttp://etenders.gov.inandwww.aai.aero(forreferenceonly).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
invitingtendershallalsobeopenforinspectionbythecontractorattheofficeof

Officer inviting tender during officehours.

Intheeventofthee-tenderbeingsubmittedbyafirm,itmustbedigitally signed.
Suchtenderwillbetreatedassignedtender.Forphysicaltenderitmustbesigned
separatelybyeachpartnerthereoforintheeventoftheabsenceofanypartner, it
mustbesignedonhisbehalfbyapersonholdingapower-of-attorneyauthorizing  him
to do so, such power of attorney to be produced with the tender, and itmust
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2.(A)

In case of the tender submitted by a Joint Venture / Consortium, a copy of joint
venture / consortium agreement in the specified proforma defining the lead
partner should be submitted. The lead partner shall sign all the documents in
respect of the works. The documents signed by any other person or firm other
than the lead partner shall not be entertained.

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tenderasafirm,inwhichcasethereceiptsmustbesignedinthenameofthefirm by one
of the partners, or by some other person having due authority to give
effectualreceiptsforthefirm.Bankdetailsshallbefurnishedbythefirmthrough
anapplicationdulysignedbyallpartnersforpaymenttothefirmthroughbank

transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer,written
on theenvelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.
In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors will be asked to submit revised offer quoting rate of each item of the
schedule of quantity for all sub sections/sub heads as the case may be, but the
revised quoted rate of each item of schedule of quantity for all sub sections/sub
headsshouldnotbehigherthantheirrespectiveoriginalratequotedalreadyatthe

time of submission of tender. The lowest tender shall be decided on the basis of

AA.L

C-NIL, I-NIL, O-NIL Page 5



http://etenders.gov.in/
http://www.aai.aero/

General Rules & Directions

AN

revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM
(Engg) / Sr. Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
morethantheirrespectiveoriginalratequotedearlieratthetimeofsubmissionof
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractorshallbetreatedaswithdrawalofhistenderbeforeacceptanceand50% of his
earnest money shall beforfeited.
Incaseallthelowestcontractorsthosehavesametenderedamount(asaresultof
theirquotedrateofindividualitems),refusetosubmitrevisedoffers,thentenders
aretoberecalledafterforfeiting50%ofEMDofeachlowestcontractors.

Contractor, whose earnest money is forfeited because of non-submission of
revisedoffer,orquotinghigherrevisedrate(s)ofanyitem(s)thantheirrespective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of thework.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (fore-tenders).

4. (A)

Applicable
for
Percentage
Rate Tender
only.

stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing
to execute the work. The tender submitted shall be treated as invalid if;
1. Thecontractordosenotquotepercentag e/belowonthetotalamountof
tender or any section/sub-head of thetehder.
2. Thepercentageabove/belowisnotquotedinfigures&wordsbothonthe
totalamountoftenderorany section/sub-headofthetender.
3. Thepercentagequotedabove/belowisdifferentinfiguresandwordsonthe
totalamountoftenderorany section/sub-headofthetender.
Tenders, which propose any alteration in ork specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.
No single tender shall include more than| one-work, but contractors who wish to
tender for two or more works shall subm arate tender for each. Tender shall
have the name and number of the works to which they refer, written on the

In case of Percentage Rate Tenders, tend:;;hall fill up the usual printed form,
i

envelopes.
Incasethelowesttenderedamount(estimated' st+amountworkedonthebasis of
percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender i ding all sub sections/sub heads as
3
0

25

the case may be, but the revised percent uoted above / below on tendered
cost or on each sub section/ sub head sh not be higher than the percentage
quotedatthetimeofsubmissionoftender. Thelowesttendershallbedecidedon the
basis of revised offers. In case any of such contractor refuses to submit revised
offer, then it shall be treated as withdra his tender before acceptance and
50% of earnest money shall beforfeited.

If the revised tendered amount of two more bidders received in revised offer is
again found to be equal , the lowest tender, among such bidders, shall bedecided
bydrawoflotsinthepresenceofJt. GM(Engg)/DGM(Engg)/AGM(Engg)/

AA.L
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Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have
quoted equal amount of their tenders. In case all the lowest bidders those have
quotedsametenderedamount refusetosubmitrevisedoffers,thentendersareto be

recalled after forfeiti 7 |. fie der.
Bidders, whose earn , felte cause ¢ s@ ission of revised
offer, shall not be allowed t e re-tendering process of the work.

Note: Till the time software supports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure prescribed
for “Restricted call of tenders” shall be adopted.

=

4. (B)

Incasethelowesttenderedamount(estimatedcost+amoupt

orRedonthebasis of

treated as withdrawal of hi§
shall be forfeited.

Theofficerinvitingtenderorhisdulyauthorizedrepresentative,willopentenders
inthepresenceofanyintendingbidderswhomay bepresentatthetime,andwill enter
the amounts of the several tenders in a comparative statement in a suitable form.
In the event of a tender being accepted, a receipt for the earnest money shall
thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentionedin
Rule —I.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

Theofficerinvitingtendersshallhavetherightofrejectingalloranyofthe
tendersandwillnotbeboundtoacceptthelowestoranyothertender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procuresareceiptsignedbytheofficerinvitingtenderoradulyauthorised

cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
heshallrequesttheofficertohavethisdonebeforehecompletesanddelivershis tender.

AA.L
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
withtheworkgiventothem.Theunsuccessfulbiddersshallreturnallthe drawings
given tothem.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such
tender is liable for rejection. If there is any correction it should be cut with a
straightlineandshouldbeinitialedandcellotapetobeprovidedonalltherates quoted in
case of physicaltenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below / above the rates quoted is liable to be
rejected.Ratesquotedbythebidderinitemratetenderinfiguresandwordsshall
beaccuratelyfilledinsothatthereisnodiscrepancyintherateswritteninfigures
words.However,

i. If a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken ascorrect.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
ratesquotedbythecontractorinwordsshallbetakenascorrect.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unlessotherwiseprovedbetakenascorrectandnottheamount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derivedfromtheamount(s)quotedbythecontractoragainstsuchitem(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s)willbeconsideredaszeroandworkwillberequiredtobeexecuted
accordingly.

vi.  SubParaitoivaboveshallnotbeapplicableincaseofe-tendering.

and

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be considered.
AnytendercontainingitemratesisliabletoberejectedPercentagequotedbythe
bidderinpercentageratetendershalIbeaccurIledinfiguresandwords,so
there is nodiscrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

i The percentage which corresponds |with the amount worked out by the
bidder shall, unless otherwise proved, aken ascorrect.

ii.  If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then
thepercentagequotedbythebidderinwhallbetakenascorrect.

gerin

that

iii.  Wherethepercentagequotedbythebid figuresandinwordstallybut
theamountisnotworkedoutcorrectly,thepercentagequotedbythebidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

such tender will be considered as unbalanc d in case the tenderer is unable to

In the case of any tender where unit rate ofﬁem / items appear unrealistic,
e
providesatisfactoryexplanation,suchatenderisliabletobedisqualifiedand rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form._The amount for each item should be
Workedoutandrequisitetotalsgiven.SpeciaIouldbetakentowritethe

rates in figures as well as in words and the amount in figures only, in such away
thatinterpolationisnotpossible. Thetotalamountshouldbewrittenbothin

AA.L
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figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P* and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
bewrittenattheend.Unlesstherateisinwholerupeesandfollowedbytheword ‘only’ it
should invariably be upto two decimal places. While quoting the ratein

schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A).

Applicable
for
percentage
rate tender
only.

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
figures as well as in words) at which he will be willing to execute the work. He
shall also work out the total amount of his offer and the same should be written in

figures as well as in words A W3 interpolationis possible. In case
of figures, the word ho gwri tten-bef ture@f upees and work
‘P’ after the decimal‘-figures;e-g. “Rs2- ’ in-ease ords, the word

‘Rupees’ should precede and the word ‘Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)

13

Acceptance
of
abnormally
low quoted
bid (Capital
& Revenue
Expenditure
Contract)

than
termedfé Abnormally Low Quoted Bid (ALQB).

Whereverthepriceofthelowestbidderislowerthanthejustifiedcostbymore
25%, lowest bid can
Processing of such

i) The bid proce a a shall seek from lowest bidder, a Bank
GuaranteeamountlngtolO%ofthedifferencebetween?S%ofthejustified cost
and the cost quote the bidder. This bank guarantee shall be termed as
Quality Protectlo o arantee (QPBG) and shall be over and above
the normal bank gua and shall be valid up to the completion of the
work.

ii) The lowest bidder haD' ubmit the QPBG within 10 days of issue of letter

from BidManaget Q@
iii) On receipt of ( lowest bidder, the bid processing Manager

shall submit the case to the officer competent to accept the tender as per

delegation of powers.
iv) In case of Perceanders, QPBG shall be asked for 10% of the
i % of justifi i

difference between e justified cost and the corresponding cost
worked out on the basis of percentage quoted by lowest bidder.

V) This QPBG for any te
will not vary at any s

lows:

hall be a fixed amount as one time measure and
uring the currency of the work or contract.

vi) The justified cost worked out by AAI shall be final and binding on the
contractor.

vii)IncaseoflabourintensiveALQBIlikeMESS,AnnualMaintenanceContract  for
supply of labourers, Operation & Maintenance Contract and other similar
works, contractor shall transfer / deposit salary of the individual worker to
their bank account which should be linked with AADHAR and a
statementistobesubmittedtoAAlalongwitheachrunningandfinalbill.

viii) In case the lowest bidder fails to submit QPBG within stipulated time, as
decided by Bid Manager or contractor does not transfer / deposit salary of
the individual worker to his / her bank account which should be linked with
AADHAR and do not submit statement to AAI as the case may be the
tender shall be rejected / foreclosed and EMD / SD collected till date shall
be forfeited.

iX) In case of non-execution / completion of the work, QPBG and EMD /SD
collected till date shall be forfeited.

AA.L
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13A

0

IncasethecontractordoesnotcarryouttheworkonALQitemsasperschedule or as
per NIT specifications, the Engineer-in-charge shall issue a letter to the
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in-

char shall also give one r E]der after 10 ys 1S‘Ietter and if contractor
otstartt em eei’e.QPBGshould
e cashe andwor s gotexecare anothe agencyathlsrlsk

andcost.

14

i. The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or
Gramin Bank, in accordance with the prescribed form, provided confirmatory
advice isenclosed.

ii. The bidder, whose tender is accepted, will also be required to furnish by way
of Security Deposit for the fulfillment of his contract, an amount equal to 5%
of the contract amount of thework.

In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted.

iv. The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
SecurityDeposit.

v. Security deposit will also be accepted in form of Fixed Deposit Receipts /
GuaranteeBondsofanyScheduledBankbutnotco-operativeorGraminBank
inaccordancewiththeprescribedform,providedconfirmatoryadviceis
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractorwhowouldberesponsiblefortakinginstructionsfromtheEngineer-in-
Charge shall be communicated in writing to theEngineer-in-Charge.

16.

1. Rates to be quoted by the parties should be inclusive of all taxes, duties,
CESS, fee,royaltychargesetc.leviedunderanystatutebutexclusiveofGST for
all theitems.

2. However GST, as applicable, shall be paid to the contractor, for any taxable
supply/services/constructionrenderedbytheagencytoAAl,againstavalid GST
invoice as per terms and conditions of thecontract.

3. In case supplies /services / works involve imports; the same should be
identifiedseparately.BasicCustomDuty&IGSTwillbepaiddirectlyby AAl
byutilizingePCGlicense/DutyCreditScripunderserviceExportfromindia
Scheme (SEIS) of Govt. ofindia.

17.

The contractor/ bidder shall give a list of AAl employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors /
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

AA.L
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19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
watersupplydrainage, eIectricalandhorticultureworksinthecompositetender.

20.
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21

cuted

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniaryliabilityarisingonaccountofanyviolationbyhimoftheprovisionsof the
saidAct.

22

Ifcompletesiteisavailableforwork,theworkshallbecompletedinthemanner
specifiedhereinspecialconditionofcontractandNITspecifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23

If complete site is not available for taking up the work, the same shall be made
available in phases. The scope of work covered in each phase, time for
completion of work in each phase and methodology of taking over completed
work in phased manner has been specified under special conditions of contract.

The completion time for e se ¢ ¢ indicated in tender
documents. The wo I ta
Thewarrantyfortheworksexe i

Charge in phases.
w.e.f. date of completion /taklng over of |nd|V|duaI phase

ependently

Note: In such case para 22 above may be deleted by NIT approving authority
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C-NIL, I-NIL, O-NIL Page 11




Conditions of Contract

Definitions:

CONDITIONS OF CONTRACT

1

The contract means the documents forming the tender and acceptance thereof and
theformalagreement/agreementsexecutedbetweenthecompetentauthority(s)on
behalf of the Chairman, Airports Authority of India and the Contractor, together
with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken together, shall be deemed to
form one contract / two contracts and shall be complimentary to one another,
Contractor has to sign two agreements, one consisting BOQ for Civil works and
another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could be
common for both the agreements. Separate invoices for the civil /construction
works and SITC / O&M / AICMC / AMC works have to be raised by the agency
referring to the respective agreements to facilitate AAI to claim input tax credit on
suchSITC/O&M/AICMC/AMCworksasmentionedinSchedule'F'para2(v).

Inthecontract,thefollowingexpressionsshall,unlessthecontextotherwise
requires,havethemeanings,herebyrespectivelyassignedtothem:-

Vi.

The expression works or work shall, unless there be something either in the
subjectorcontextrepugnanttosuchconstruction,beconstruedandtakentomean the
works by or by virtue of the contract contracted to be executed whether
temporaryorpermanent,andwhetheroriginal,altered,substitutedoradditional.

. The site shall mean the land / or other places on, into or through which work is to

be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street
whichmaybeallottedorusedforthepurposeofcarryingoutthecontract.

. The Contractor / tenderer / bidder shall mean the individual, firm or company

whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
companyandthepermittedassigneesofsuchindividual,firmorcompany.

. The Chairman means the Chairman Airports Authority of India and his

Successors.

The Engineer-in-Charge means the Engineering Officer who shall supervise and
be incharge of the work and who shall sign the contract on behalf of the
Chairman,AirportsAuthorityofIndiaasmentionedinSchedule‘F’hereunder.
AAlorAirportsAuthorityofindiashallmeantheChairmanAirportsAuthority
ofIndia.

vii. The terms Member (Planning) means the head of Department of Engineering,

Airports Authority ofIndia.

viii. AcceptingAuthorityshallmeantheauthoritymentionedinSchedule ‘F’.
ix.

Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or
usurped power, any acts of Airports Authority of India, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Airports
Authority of India of the part of the works in respect of which a certificate of
completion has been issued or a cause solely due to Airports Authority of India’s
faulty design ofworks.

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of
the prevailing cost of materials and labour at the site where the work is to be executed
plus the percentage mentioned in Schedule ‘F’ to cover, all overheads and profits.
Provided that no extra overheads and profits shall be payable on the parts of works
assigned to other agency(s) by the contractor as per terms of contract.

AA.L
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendmentstheretoissueduptothedateofreceiptofthetender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority ofindia.

xiii. Tenderedvaluemeansthevalueoftheentireworkasstipulatedintheletter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
pluralandviceversa.Anyreferencetomasculinegendershallwheneverrequired
include feminine gender and viceversa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemedtoformpartthereoforbetakenintoconsiderationintheinterpretationor
construction thereof or of thecontract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

TheworktobecarriedoutundertheContractshall ,exceptasotherwiseprovided in
these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties,hoisting,setting,fittingandfixinginpositionandallotherlabours

necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
smallscaledrawingandfigureddimensionsinpreferencetoscaleandspecial conditions
in preference to GeneralConditions.

8.1

InthecaseofdiscrepancybetweentheScheduleofQuantities,theSpecifications
and/ortheDrawings,thefollowingorderofpreferenceshallbeobserved: -

i. Description of Schedule ofQuantities.

ii. Particular/ technical Specification and Special Condition, ifany.

iii. Drawings.

iv. C P W DSpecifications.

v. IndianStandardSpecificationsofBIS/IRCCodeofPractice/ ASTM
standards.

vi. SoundEngineeringpracticeasdirectedbytheEngineer-in-charge,whose
decisioninthisregardshallfinalandbindingonthecontractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regardtotheintentionofthedocumentandhisdecisionshallbefinalandbinding on
thecontractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from

AA.L
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theexecutionofthewholeoranypartoftheworkscomprisedthereinaccording
todrawingsandspecificationsorfromanyofhisobligationsunderthecontract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
qugFfefd rates | guantity of such item, payments shall be made at the lowest quoted rate for
In different | o antity executed upto the deviation limit specified in the contract.
subheads of Beyond the deviation limit the rate shall be derived as per relevant contract
the contract ..
agreement provision.

9. Reverse AAlmayoptforreverseauctionincaseofpurchasetenderifvalueofsupplies put to
Auction for tender is more thanRs.2Cr.
purchase
tenders

10. Signing of Thesuccessfultenderer/contractor,onacceptanceofhistenderbythe Accepting
Contract Authority,shall,within15daysfromthestipulateddateofstartofthework,shall

signeithersingleor Twoagreements,asthecasemaybe,oneconsistingBOQ
forCivilworksandanotheroneforSITCandO&M/AMC/AICMCpart.

)} i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptancethereoftogetherwithanycorrespondenceleadingthereto.

ii. StandardAAIFormasmentionedinSchedule‘F’consistingof:
a. Variousstandardclauseswithcorrectionsuptothedatestipulatedin
Schedule ‘F’ along with annexuresthereto.
b. AAI SafetyCode.
c. ModelRulesfortheprotectionofhealth,sanitaryarrangementsfor
workers employed by AAI or itscontractors.
d. AAI Contractor’s LabourRegulations.
e. ListofActsandomissionsforwhichfinescanbeimposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by thecontractor.
AALlL C-NIL, I-NIL, O-NIL Page 14




Clauses of Contract

CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

Thisclauseisapplicablefortheworksforwhichtheestimatedcostputtotender is more
than Rs.5crores. ‘

i. Thecontractorshallsubmitanirrev &Lajal PerformanceGuaranteeof5%(Five
percent) of the Tendered a in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contract
agreement, (not withstandi nd/or without prejudice to any other
provisions in the contract) w%period specified in Schedule ‘F’ from the
date of issue of award letter| This guarantee shall be in the form of Fixed
Deposit Receipts or Guarantee Bonds of any Scheduled bank but not Co-
operative or Gramine bank in accordance with the form annexed

hereto.(Appendix-XI) In cal a fixed deposit receipts of any Bank is

furnished by the contractor tg the-AAI as part of the performance guarantee
and the Bank is unable to make payment against the said fixed deposit
receipts or Guarantee Bonds, the loss caused thereby shall fall on the
contractorandthecontractorshatiforthwithondemandfurnishadditional
security to make good the de1g

ii Performance guarantee should befurnished within 30 days of issue of award
letter. In case the contractor fails to deposit performance guarantee within
the stipulated period, no pa will be released to the contractor for the
work done in respect of l“run%jig account bill. Moreover, interest @10%
perannumonperformanceguaranteeamountwouldbelevied(non-
refundable) for delayed period ofsubmission.

completion plus 180 days be that. In case the time for completion of
work gets enlarged, the con r shall get the validity of Performance
Guarantee extended to cover such enlarged time for completion of work.
After recording of the completion certificate for the work by the competent
authority, the performance guarantee shall be returned to the contractor,
withoutanyinterest.However, n@sofcontractsinvolvingmaintenanceof
buildings and services / any other work thereafter, 50% of Performance
GuaranteeshallberetainedasSecurityDepositaspercontractconditions.
Thesameshallbereturnedonsuccessfulcompletionofcommitmentyear wise
proportionately.

iii. The Performance Guarantee sh initially valid upto the stipulated date of
y
tr

iv. The Engineer-in-Charge shall not make a claim under the performance
guaranteeexceptforamountstowhichthe AAlisentitledunderthecontract  (not
withstanding and/or without prejudice to any other provisions in the
contract agreement) in the eventof:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
ChargemayclaimthefullamountofthePerformanceGuarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditionsoftheagreement,within30daysoftheserviceof
notice to this effect by Engineer-in-Charge.

v. In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shallstandforfeitedinfullandshallbeabsolutelyatthedisposalofthe
Chairman,AAl.
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Clauses of Contract

CLAUSE 1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted alongwith the sum already
depositedasearnestmoney,willamounttosecuritydepositof5%ofthetendered value
of the work. Earnest money shall be adjusted first in the security deposit and
further recovery of security deposit shall commence only when the update
amount of security deposit starts exceeding the earnest money. Such deductions
will be made and held by way of Security Deposit unless he/they has/have
depositedtheamountofSecurityattheratementionedaboveintheformoffixed deposit
receipts or guarantee bonds of any Scheduled Bank but not Co-operative
orGraminBank.IncaseafixeddepositreceiptsorGuaranteeBondsofanyBank is
furnished by the contractor to the AAI as part of the security deposit and the
Bank is unable to make payment against the said fixed deposit receipt or
Guarantee Bond, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the AAI to
make good the deficit. In works where condition of submission of performance
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent)
ofgrossamountofeachrunningbillshallbedeductedinsteadof5%,tillthesum  along
with the sum already deposited as earnest money will amount to security
depositofl10%ofthecontractvalueofwork.Otherconditionsshallremainsame as
stated above. All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted from, or paid by the
sale of a sufficient part of his security deposit or from the interest arising
therefrom, or from any sums which may be due to or may become due to the
contractor by AAI on any account whatsoever and in the event of his Security
Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in fixed deposit receipts or Guarantee
Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin
bank) (if deposited for more than 12 months) endorsed in favour of the Airports
Authority of India, any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tenders will be treated as
part of the Security Deposit. The security deposit as deducted above can be
releasedagainstbankguaranteeissuedbyanyScheduledBank(butnotfromCo-
operative / Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh
subjecttotheconditionthatamountofsuchbankguarantee,exceptlastone,shall not be
less than Rs. 5lakh.

Note 1: Provided further that the validity of Bank Guarantee including the one
givenagainsttheearnestmoneyshallbeinconformitywithprovisionscontained in the
clause 17 which shall be extended from time to time depending upon extension
of contract under provision of Clause 2 & Clause5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extendeddateofcompletionasperclause5(excludinganyextensionunderclause 5.5)
as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined)thattheprogressremainsbelowthatspecifiedinClause5orthatthe

work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

i) Compensation for delay If the completion of work is delayed due to

of work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed
below :

i For works costing uptoRs. 20.00 Lac:
1.0% (one percent) of tendered value per
weekofdelayorlesseramountasdecided by
the competent authority subject to a
maximum of 10% of contractvalue.

ii  FortheworkscostingmorethanRs20Lac

a. For the works having completion period less
than 2 years
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

b. For the works having completion period
more than 2 years
0.5% of tendered value per fortnight ofdelay
or lesser amount as decided by the
competent authority subject to a maximum
of 10% of the tenderedvalue.

Providedalwaysthatthetotalamountofcompensationfordelaytobepaidunder  this
condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originallygiven.
IncasenocompensationhasbeendecidedbytheauthorityinSchedule‘F’during
theprogressofwork,thisshallbenowaiverofrighttolevycompensationbythe said
authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extendeddateandthecontractorbecomesentitledtoadditionaltimeunderclause 12,
the net period for such variation shall be accounted for while deciding the
periodforlevyofcompensation.However,duringsuchfurtherextendedperiod
beyondthejustifiedextendedperiod,ifanydelayoccursbyeventsundersub
clause5.2,thecontractorshallbeliabletopaycompensationforsuchdelay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated /
justified extended date for such part work or if delay affects any other works /
services. ThisiswithoutprejudicetorightofactionbyEngineer-in-Chargeunder
clause3fordelayinperformanceandclaimofcompensationunderthatclause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days theprogress
is behind the schedule on date of determination, as assessed by the authority in
schedule‘F’ afterdueconsiderationofjustifiedextension. Thecompensationfor
delay, if not decided before the determination of contract, shall be decided after
of determination ofcontract.

The amount of compensation may be adjusted or set-off against any sumpayable
to the’ Contractor under this or any other contract with AAIL In case, the
contractordoesnotachieveaparticularmilestonementionedinscheduleF,orthe  re-
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automaticwithoutanynoticetothecontractor.However,ifthecontractorcatches  up
with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheldamount.

Clause2A

Incentive for

Incase,thecontractorcompletestheworkaheadofstipulateddateofcompletion, a

early bonus @ 1 % (one per cent) of the tendered value per month computed on per

completion day basis, shall be payable to the contractor, subject to a maximum limit of 5%
(five per cent) of the tendered value. The amount of bonus, if payable, shall be
paid along with fm om I - Provided always that
provision of the CI |c ble o when so provided in
‘Schedule F’. This clause shall be apphcable for the work which estimated cost
put to tender is Rs. 50.00 Cr. and above for pavement workand Rs.100.00 Cr.
and above for building work. [

Y
Clause2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in

amount against
compensation

the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but
not Co-operative or Gramin Bank, pending finalization of case of extension of

for delay. time by competent authority as per delegation of powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.
Clause 3

When Contract
can be
Determined

Subjecttootherprovisionscontainedinthisclause,theEngineer-in-Chargemay,
without prejudice to his any other rights or remedy against the contractor in
respect of any delay, inferior workmanship, any claims for damages and / or
any other provisions of this contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in writing absolutelydetermine the
contract in
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any
i

Vi.

Vii.

viii.

of the following cases:

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven daysthereafter.
Ifthecontractorhas,withoutreasonablecause,suspendedtheprogressofthe
workorhasfailedtoproceedwiththeworkwithduediligenceandcontinues
todosoafteranoticeinwritingofsevendaysfromtheEngineer-in-Charge.
Ifthecontractorfailstocompletetheworkorsectionofworkwithindividual date of
completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contracthasgivenfurtherreasonabletimeinanoticegiveninwritinginthat behalf
as either mutually agreed or in absence of such mutual agreement by his
own assessment making such time essence of contract and in theopinion
ofEngineerinCharge,thecontractorwillbeunabletocompletethesameor  does
not complete the same within the periodspecified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedyitwithin7daysafteranoticeinwritingisgiventohiminthatbehalf by
theEngineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract forAAI.

Ifthecontractorshallenterintoacontractwith AirportsAuthorityofindiain
connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
theEngineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits any breach of IntegrityPact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
beinginforceforthesequestrationofhisestateorifatrustdeedbeexecuted by him
for benefit of hiscreditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
managerorwhichentitlethecourttomakeawindinguporder.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21days.
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xi. If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liableforactionunderanyofthecasesaforesaid,theEngineer-in-Chargeon
behalf of the Chairman, AAI shall have powers:

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit,SecurityDepositalreadyrecoveredandPerformanceGuarantee
under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of theAAL.

b.  After giving notice to the contractor to measure up the work of the
contractorandtotakesuchwhole,orthebalanceorpartthereof,asshall be un-
executed out of his hands and to give it to another contractor or
anyothermeanstocompletethework. Thecontractor,whosecontractis
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adoptedbytheEngineer-in-Charge,thecontractorshallhavenoclaimto
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagementsor
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
hascertifiedinwritingtheperformanceofsuchworkandthevalue
payable in respect thereof and he shall only be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
monthwhicheverishigher,eitherpartymayclosethecontractbygivingnoticeto  the
other party stating the reasons. In such eventuality, the Earnest Money
DepositandthePerformanceGuaranteeofthecontractorshallberefundedwithin
30days.

Neither party shall claim any compensation for such eventuality. This clause is
not applicable for any breach of the contract by either party.
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CLAUSE4

AN

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amountof
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSES5S

Time and
Extension for
Delay

Thetimeallowedforexecutionofthe WorksasspecifiedintheSchedule‘F’or
theextendedtimeinaccordancewiththeseconditionsshallbetheessenceofthe
Contract. The execution of the works shall commence from such time period as
mentionedinschedule‘F’ orfromthedateofhandingoverofthesitewhichever is
later. If the Contractor commits default in commencing the execution of the
workasaforesaid,AAlshallwithoutprejudicetoanyotherrightorremedy
availableinlaw,beatlibertytoforfeittheearnestmoney&performance
guaranteeabsolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a
Time and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the
timeallowedforanywork,exceedsonemonth(saveforspecialjobsforwhicha
separate programme has been agreed upon) complete the work as per mile
stones given in Schedule‘F’.

Project Management shall be done.

a. For works costing uptoRs. 5.00 Cr. -- CPM/ PERT Chart

AA.L

C-NIL, I-NIL, O-NIL Page 21




Clauses of Contract

AN

b. WorkscostingmorethanRs.5.00Cr.--ByusingProjectManagement
Software like Primavera/ MS
Project or any other software
with the approval of
Engineer-in-charge.
c. Contractorshallsubmitmonthlyprogressreports(2copies)highlighting
status of various activities and physical completion of work.

PROGRAMME CHART

i. The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower,
equipment and machinery required for the fulfillment of the programme
withinthestipulatedperiodorearlierandsubmitthesameforapprovaltothe
Engineer-in- Charge within fifteen days of award of the contract. A recovery
0fRs.2500/-(forworkscostinguptoRs.5.00Crores)/Rs.5000/-(forworks costing
more than Rs. 5.00 Crores) shall be made on per day basis in case of delay
in submission of the aboveprogramme.

ii. The programme chart should include thefollowing:

a. Descriptive note explaining sequence of the variousactivities.
b. Network (PERT / CPM / BARCHART).
c. Programme for procurement of materials by thecontractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site
adequate shuttering material required for cement concrete and R.C.C. works
etc. for three floors within one month from the date of start of work till the
completion of RCC work as per requirement of work. The contractor shall
submit shuttering schedule adequate to complete structure work within laid
down physical milestone.

iii. Ifatanytime,itappearstotheEngineer-in-Chargethattheactualprogressof work
does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised
programme within 7 (seven) days, showing the modifications to the
approvedprogrammetoensuretimelycompletionofthework. Themodified
schedule of programme shall be approved by the Engineer in Charge. A
recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/-
(forworkscostingmorethanRs.5.00Crores)shallbemadeonperdaybasis in case
of delay in submission of the modifiedprogramme.

iv. The submission for approval by the Engineer-in-Charge of such programme
or such particulars shall not relieve the contractor of any of the duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-in-Charge to take action against the contractor as per terms and
conditions of theagreement.

v. The contractor shall submit the progress report using MS Project / Primavera
software with base line programme referred above for the work doneduring
previous month to the Engineer-in-charge on or before 5th day of each
month failing which a recovery Rs. 2500/ - (for works costing uptoRs.5.00
Crores)/Rs.5000/-(forworkscostingmorethanRs.5.00Crores)shallbe
madeonperdaybasisincaseofdelayinsubmissionofthemonthly
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If the work(s) be delayed by:-

i. [Force majeure, or an act ofterrorism

ii. Abnormally bad weather,or

iii. Serious loss or damage by fire,or

iv. Civilcommotion,localcommotionofworkmen,strikeorlockout,affecting any
of the trades employed on the work,or

v. DelayonthepartofothercontractorsortradesmenengagedbyEngineer-in-
Charge for executing work not forming part of the Contract, or

vi. Non-availabilityofstores,whicharetheresponsibilityofAAltosupplyor

vii. Non-availabilityorbreakdownoftoolsandPlanttobesuppliedorsupplied by
AAlor

viii. Anyothercausewhich,intheabsolutediscretionoftheEngineer-in-Charge is
beyond the Contractor’scontrol.
then upon the happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of
hindrances causing delay, for grant of extension of time by the Competent
Authority.

5.3

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration,shallbemadebythecontractorinwritingwithinfourteendaysof
thehappeningoftheeventcausingdelayontheprescribedformtotheauthority
indicatedinschedule‘F’. Thecontractormayalso,ifpracticable,indicatein such

a request the period for which extension isdesired.

54

InanysuchcasetheEngineer-in-Chargewiththeapprovalofauthorityindicated
inSchedule‘F’maygiveafairandreasonableextensionoftimeandreschedule the
Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time / re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension / re-scheduling of milestones by the Engineer-in-charge withthe
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

CLAUSE 6

Measurements
of Work
Done

Engineer-in-chargeshall,exceptasotherwiseprovided,ascertainanddetermine
bymeasurement,thevalueinaccordancewiththecontractofworkdone.

All measurement of all items having financial value shall be entered in
MeasurementBookand/orlevelfieldbooksothatacompleterecordisobtained of all
works performed under thecontract.
AllmeasurementsandlevelsshallbetakenjointlybytheEngineer-in-Chargeor  his

authorised representatjve-ang con $ orised representative
from time to time duri Eﬁ% ﬁo an % measurements shall
be signed and dated 'by-the i i arge’ af contractor or their
representatives in token of their acceptance. If the contractor objects to any of

the measurements recorded, a note shall be made to that effect with reason and
signed by both theparties. &
0

If for any reason the contractor or his rised representative is not available
and the work of recording measurements is suspended by the Engineer-in-

AA.L

C-NIL, I-NIL, O-NIL Page 23



Clauses of Contract

AN

Charge or his representative, the Engineer-in-Charge and the Department shall
notentertainanyclaimfromcontractorFo@n?lossordamagesonthisaccount. If the

contractor or his authorised represer

e does not remain present at the time

of such measurements after the contractor or his authorised representative has

been given a notice in writing three
or to record objection within

measurement,thensuchmeasurementsr

ays in advance or fails to countersign
week from the date of the
dedinhisabsencebytheEngineer- in-

Charge or his representative shall be deemed to be accepted by the Contractor.
The contractor shall, without extra charge, provide all assistance with every

appliance, labour and other things
levels.

Exceptwhereanygeneralordetaileddescriptionoftheworkexpresslyshowsto

essary for measurements and recording

the

contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwiths ing any provision in the relevant
E&
ificati

Standard Method of measurement on
items which are not covered by spec

eneral or local custom. In the case of
ons, measurements shall be taken in

accordance with the relevant standard method of measurement issued by the

Bureau of Indian Standards and if fe

y item no such standard is available,

then a mutually agreed method shall befollowed.

The contractor shall give, not less th:

i

an seven days’ notice to the Engineer-in-

Charge or his authorised Representative of the work, before covering up or

otherwise placing beyond the reach

asurement any work in order that the

samemaybemeasuredandcorrectdimegn sthereofbetakenbeforethesame

iscovereduporplacedbeyondthereacho surementandshallnotcoverup and

place beyond reach of measurement any work without consent in writingof the

Engineer-in-Charge or his authorised representative of the work who shall

Withintheaforesaidperiodofsevendayctthework,andifanyworkshalI be
sach o

covered up or placed beyond the ré f measurements without such notice
having been given or the Engineer-in- Charge’s consent being obtained in
writing, the same shall be uncovered at the Contractor’s expense, or in default
thereof no payment or allowance shall be made for such work or the materials
with which the same wasexecuted.

Engineer-in-Charge or his authorised representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all provisions
stipulatedhereinaboveshallbeapplicabletosuchcheckingofmeasurementsor
levels.

It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilitiesfromanyovermeasurementordefectsnoticedtillcompletionofthe

defects liabilityperiod.

Clause 6 A

Computerize
d
Measurement
Book

Computerized measurement is mandatory for works costing more than Rs 5.00
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages of A-4 size as per
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theformatofthedepartmentsothatacompleterecordisobtainedofallthe items of
works performed under thecontract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representativeasperintervalorprogramfixedinconsultationwithEngineer-in-
Chargeorhisauthorisedrepresentative. Afterthenecessarycorrectionsmadeby  the
Engineer-in- Charge, the measurement sheets shall be returned to the contractor
for incorporating the corrections and for resubmission to the Engineer-in-
Charge for the dated signatures by the Engineer-in-Charge and the contractor
or their representatives in token of theiracceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized
measurements,andsubmittothedepartmentacomputerizedmeasurementbook,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks / testchecks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cuttingoroverwritinginthemeasurementswouldthereafterbeallowed.Ifatall  any
error is noticed, the contractor shall have to submit a fresh computerized MB
with its pages duly machine numbered and bound, after getting the earlier MB
cancelled by the department. Thereafter, the MB shall be taken in the records
of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of thedepartment.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
perthecomputerizedrecordinthesamewayasdoneforthemeasurementbook meant
formeasurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.
Exceptwhereanygeneralordetaileddescriptionoftheworkexpresslyshowsto  the
contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall befollowed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and / or test checking measurementand
shallnotcoverupandplacebeyondreachofmeasurementanyworkwithout
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consent in writing of the Engineer-in-charge or his authorized representative of
the work who shall within the aforesaid period of seven days inspect the work,
andifanyworkshallbecovereduporplacedbeyondthereachofcheckingand

/ or test checking measurements without such notice having been given or the
Engineer-in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment

or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-chargeorhisauthorisedrepresentativemaycauseeitherthemselves or
through another officer of the department to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to
such checking of measurements orlevels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

0 stimated to cost Rs. One lac or less till
after the whole of the work shall een completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of|e month fixed for the same by the
Engineer-in-Charge. The contractoF-shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schddile ‘F’, in which case the interim bill shall be
prepared on the appointed date o month after the requisite progress is
achieved. Engineer-in- Charge shatt-arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the g ctor to submit the bills, Engineer-in-
Charge shall prepare or cause to be_prepared such bills in which event no claims
whatsoever due to delays on payr ncluding that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifyinﬁﬁfum to which the contractor is considered

No payment shall be made for w

entitled by way of interim payment 4t such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day
of presentation of the bill by the Contractor to the Engineer-in-Charge or his
Asstt. Manager / Manager (Engg.) together with the account of the material
issued by the department, or disn%d materials, if any. In the case of works

outside the headquarters of the Endineer- in-Charge, the period of ten working
days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shafinot preclude the requiring of bad, unsound
and imperfect or unskilled work ejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
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specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shallcontinuetobemadeashereinprovidedwithoutprejudicetotherightofthe
department to take action under the terms of this contract for delay in the

completion of work, if the e ion of ign is not granted by the
competentauthority. Xg
The Engineer-in-Ch h e dis¢retion on the basis of & certificate from

the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slablevel,foreachfloorworkingoutat75%oftheassessedvalue. Theadvance
payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurementsthereof.

CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receiptofsuchnotice,theEngineer-in-Chargeshallinspecttheworkandifthere is no
defect in the work, shall furnish the contractor with a final certificate of
completion,otherwiseaprovisionalcertificateofphysicalcompletionindicating
defects(a)toberectifiedbythecontractorand/or(b)forwhichpaymentwillbe made at
reduced rates, shall be issued. But no final certificate of completion shall be
issued, nor shall the work be considered to be complete for ‘Civil Construction
Works’ until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all huts
and sanitary arrangements required for his/their work people on the site in
connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffoldingorsurplusmaterialsasaforesaidexceptforanysumactuallyrealized by
the salethereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:
Submitscompletionplan,maintenancemanual,manufacturescatalogueand
gives performance test forsystem.

b. For repair works: The performance of the repaired system has been tested
and foundsatisfactory.

c. ForAMCwork:Thesystemhasbeentestedforitsperformance/
completeness and taken over by AAI / next agency for operation and
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CLAUSE 8A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
anddroppingsfromwhitewashingcolourwashing,paintingetc.,onwalls,floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
therequirementsofthisclause,theEngineer-in-chargeshallhavetherighttoget
thisworkdoneatthecostofthecontractoreitherdepartmentallyorthroughany
otheragency.Beforetakingsuchaction,theEngineer-in-chargeshallgiveten

days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -1l External)

Submitted by
the Contractor

1994 or latest available specifications, as applicable within thirty days of the
completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of
the tendered value of works costing up to Rs. 5 Crores subject to maximum of
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall
be final and binding on the contractor.

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the contractor in the samemanner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnishedbytheEngineer-in-chargewhicheverisearlier.Nofurtherclaimsshall ~ be
made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and of items in dispute, forquantities
and rates as approved by Engineer-in- charge, will, as far as possible be made
within the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-in charge or his authorisedAsstt.
Manager / Manager (Engg.), complete with account of materials issued by the
Department and dismantledmaterials.
Sl Valueofwork Timelimit
1  IftheTenderedvalueofworkisuptoRs.50 2months
lac
2 IftheTenderedvalueofworkismorethan 3 months
Rs.50 lac and up to Rs. 2.5Crore:
3 IftheTenderedvalueofworkexceedsRs. 6months
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2.5 Crore:

In case of delay in payment of final bills after prescribed time limit, a simple
interest @ 5% per annum shall be paid to the contractor from the date of expiry
ofprescribedtimelimitwhichwillbecompoundedonyearlybasis,providedthe final
bill submitted by the contractor found to be inorder.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made onthe
basis of lower of thetwo.

CLAUSE9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired

by him and wherever possible in banks be made through electronic payment

mechanisminsteadofdirecttohim,providedthatthecontractorfurnishestothe

Engineer-in-Charge.

i. Informations as per proformaattached.

ii. Anauthorizationintheformofalegallyvaliddocumentsuchaspowerof
attorneyconferringauthorityonthebanktoreceivepaymentsand

iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
againstAuthoritybeforesettlementbytheEngineer-in-chargeoftheaccount or
claim by payment to the bank. While the receipt given by such banks
shallconstituteafullandsufficientdischargeforthepayment,thecontractor shall
whenever possible present his bills duly receipted and discharged through
hisbank.

Nothinghereincontainedshalloperatetocreateinfavourofthebankanyrights or

equities vis-a-vis the Airports Authority ofindia.

CLAUSE 10

Materials
supplied by
Authority

Materials which Authority will supply are shown in Schedule ‘B’ which also
stipulates quantum, place of issue and rate(s) to be charged in respect thereof.
The contractor shall be bound to procure them from the Engineer-in-charge.

As soon as the work is awarded, the contractor shall finalise the programme for
the completion of work as per clause 5 of this contract and shall give his
estimates of materials required on the basis of drawings/ or schedule of
quantities of the work. The contractor shall give in writing his requirement to
the Engineer-in-charge, which shall be issued to him keeping in view the
progressofworkasassessedbytheEngineer-in-Chargeinaccordancewiththe agreed
phased programme of work |nd|cat|ng monthly requwements of various

materials. The contra ce ng for issue of such
ad elof hi ui M%
pptied| forthe rpg of ct only and the

materials at least 7 da

Such materials shall
valueofthematerialssosuppliedattheratesspecifiedintheaforesaidschedule  shall
be set off or deducted, as and when materials are consumed in items of work
(including normal wastage) for which payment is being made to the contractor,
form any sum then due or which may therefore become due to the contractor
under the contract or otherwise or from the security deposit. At the time of
submission of bills, the contractor shall certify that balance of materials
supplied is available at site in original goodcondition.
Thecontractorshallsubmitalongwitheveryrunningbill(onaccountorinterim
bill)material-wisereconciliationstatementssupportedbycompletecalculations
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reconciling total issue, total umption and certified balance (diameter /
section-wise in the case of s eﬁf nd resulting variations and reasons thereof.
Engineer-in-charge shall (whose decision shall be final and binding on the
contractor) be within his rights to follow the procedure of recovery in clause 42
at any stage of the work if recp ation is not found to be satisfactory.

The contractor shall bear thereost of getting the material issued, loading,
transporting to site, unloading,—storing under cover as required, cutting
assembling and joining the several parts together as necessary.Notwithstanding
anything to the contrary contained in any other clause of the contract and all
stores/materialssosuppliedtot}ltractororprocuredwiththeassistanceof the
AAI shall remain the absolute_property of Authority and the contractorshall be

the trustee of the stores/ materials, and the said stores/ materials shall not be
removed/ disposed off from the site of the work on any account and shall be at
y
N

all times open to inspection b Engineer-in-charge or his authorised agent.
Any such stores / materials re ng unused shall be returned to the Engineer-
in-charge in as good a condition in which they were originally supplied at a
place directed by him, at a place of issue or any other place specified by him as
he shall require, but in case it-is decided not to take back the stores / materials
the contractor shall have no for compensation on any account of such
stores / materials so supplied to him as aforesaid and not used by him or forany
wastage in or damage to in such stores /materials.

On being required to return th%es / materials, the contractor shall hand over

J

the stores/ materials on being or credited such price as the Engineer-in-

charge shall determine, hav ue regard to the condition of the stores/
materials. Thepriceallowedforcredittothecontractor,however,shallbeatthe
prevailing market rate not exceeding the amount charged to him, excluding the
storage charge, if any. The de of the Engineer-in-charge shall be final and
conclusive.Intheeventofbreachofthéaforesaidcondition,thecontractorshall
inadditiontothrowinghimselfopentoaccountforcontraventionofthetermsof
thelicensesorpermitand/orforcriminalbreachoftrust,beliabletoAuthority for all
advantages or profits resulting or which in the usual course would have
resultedtohimbyreasonofsuchbreach.Providedthatthecontractorshallinno case be
entitled to any compensation or damages on account of any delay in supply or
non-supply thereof all or any such materials and stores provided further that the
contractor shall be bound to execute the entire work if the materials are
supplied by the Authority within the original scheduled time for completion of
the work plus 50% thereof or schedule time plus 6 months
whicheverismoreifthetimeofcompletionofworkexceeds12months,butifa
partofthematerialsonlyhasbeensuppliedwithintheaforesaidperiod,thenthe
contractorshallbeboundtodosomuchoftheworkasmaybepossiblewiththe
materials and stores supplied in the aforesaid period. For the completion of the
restofthework,thecontractorshallbeentitledtosuchextensionoftimeasmay be
determined by the Engineer-in-charge whose decision in this regard shall be
final and binding on thecontractor.

The contractor shall see that only the required quantities of materials are got
issued. Any such material remaining unused and in perfectly good / original
condition at the time of completion or determination of the contract shall be
returnedtotheEngineer-in-chargeatthestoresfromwhichitwasissuedorata  place
directed by him by a notice in writing. The contractor shall not beentitled
forloadingtransporting,unloadingandstackingofsuchunusedmaterialexcept
fortheextralead,ifanyinvolved,beyondtheoriginalplaceofissue.
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CLAUSE 10 A

AN

Materials to be
provided by the
contractor

and Mandatory
Tests

Thecontractorshall,athisownexpense,provideallmaterials,requiredfor  the
works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-in charge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are
received.

The contractor shall at his risk and cost submit the samples of materials to
be tested or analyzed and shall not make use of or incorporate in the work
anymaterialsrepresentedbythesamplesuntiltherequiredtestsoranalysis
havebeenmadeandmaterialsfinallyacceptedbytheEngineer-in-charge.

If any additional tests apart from mandatory tests specified in the contract
are required to be carried out at the instance of AAI or any other advisory
body, to ensure conformity of the item to the contract specifications, the
cost of such tests shall be borne by AAI. In case the material / equipment
fails in the above tests, the expenditure incurred by AAI on testing of such
material or equipment along with incidental charges borne by AAI (if any)
shall be recovered from the dues of the contractor and action shall betaken
under Clause 16 and other relevant clauses of thecontract.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
requiredtobetakenonaccountofandasaresultoftestingofmaterials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-charge
and bear all charges and cost of testing unless specifically provided for
otherwise elsewhere in the contract or specifications. The Engineer-in-
charge or his authorised representative shall at all times have access to the
works and to all workshops and places where work is being prepared or
from where materials manufactured, articles or machinery are being
obtained for the works and the contractor shall afford every facility and
every assistance in obtaining the right to suchaccess.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damagethatmayhappenorarisetosuchmaterials. TheEngineer-in-charge
shallalsohavefullpowerstorequireotherpropermaterialstobe

substituted thereof and in case of default, the Engineer-in-charge may cause

AA.L

C-NIL, I-NIL, O-NIL Page 31




Clauses of Contract

AN

thesametobesuppliedandallcostswhichmaybeattractedforsuch
removal and substitution shall be borne by theContractor.

8. The contractor shall at his own expense, provide a material testing lab at
the site for conducting routine field tests. The lab shall be equipped atleast
with the testing equipment as specified in ScheduleF.

9. Detailsinrespectofallmandatorytestsshallbemaintainedinthedesired
format and attached with each Running Account Bill.

CLAUSE 10B

)

Secured
Advance on
Nonperishable
materials

1. The Contractor, on signing an indenture in the form to be specified by the
Engineer-in- charge, shall be entitled to be paid during the progress of the
execution of the work upto_75% of the assessed value of any materials
which are in the opinion - Engineer-in-charge nonperishable, non-
fragile and noncombustible and are in accordance with the contract and
which have been brought on the site in connection therewith and are
adequately stored and / or protected against damage by weather or other
causes but which have not ime of advance been incorporated in the
works. When materials on unt of which an advance has been made

under this sub-clause are incorporated in the work, the amount of such
advance shall be recovered/ deducted from the next payment made under

any of the clause or clauses[i this contract.

Such secured advance shalt-also be payable on other items of perishable
nature,fragileandcombustiblewiththeapprovaloftheEngineer-in-charge
provided the contactor prowi a comprehensive insurance cover for the
full cost of such materials. |Thedecision of the Engineer-in-charge shall be
finalandbindingonthecontra thismatter.Nosecuredadvance,shall
however,bepaidonhigh-riskmaterialssuchasordinaryglass,sand,petrol,
dieseletc.

The secured advance shall au be payable against items brought at site for
use in electrical and mechanical systems. Such secured advance shall be
paid on submission of Collateral Bank Guarantee submitted by the vendor
against the payment in case pment / system fails to perform on testing
and commissioning. Norm@ecured advance is paid up to 75% of the
assessed value of items but'in any case it shall not exceed 80% of cost of
items indicated for supply of equipment.

[~

(I

Mobilization
Advance

2. Mobilizationadvancenotexceeding10%ofthetenderedvalueshallbepaid ~ for
the works costing more t s 5.00 Cr, subject to the availability of
funds and if requested by the contractor in writing within period as
indicatedbelow.

a. For the works costing between Rs. 5 crores — Rs.100 crores the
application for the issue of mobilization advance must be received in

writing within 30 days of handing over of thesite.

b. For the works ing-mar thanj§ Tror Iication for the
issue of mobil nCadva must, be recei nbwriting within 45

days of handing over of thesite.

c. The contractor shall execute a Bank Guarantee Bond from any
Scheduled Bank but not Co-operative or Gramin Bank as specified by
Engineer-in-charge for 110% of value of installment of mobilization
advance before such advance is released. The first installment should

notexceedRs.20.00Cr.fortheworkforwhichtheestimatedcostis
kept as Rs.500.00 Cr. or more. The No. of installments shall be
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decidedbyAAldependingonprogressofworkandavailabilityof
funds.

d. The second and subsequent installments shall be released by the
Engineer-in-charge only after the contractor furnishes a proof of the
satisfactory utilization of the earlier installment to the entire
satisfaction of the Engineer-in-charge. Provided provision of Clause
10B (II) rshall plicabl provided in Schedule ‘F’.
The contractar shal r ly|submitBank Guarantee in parts for
release of corresponding mobilization advance and validity of BG
shall be for a extended period of 3 months beyond stipulated date of

completion. 0

Interest on
Mobilization
advance

3. The mobilization advance bear simple interest at the rate of 10% per annum
and shall be calculated form the date of payment to the date of recovery,
both days inclusive, on the ’@J standing amount of advance.

a. However, in rare cases, wherein progress of work is delayed beyond
stipulated period of completion due to reasons beyond control of
contractor, deferment [n—recovery of mobilization advance with
accumulated interest ther%\ay be considered by AAI. In such case of
deferred recovery, an enh rate of interest i.e 15% per annum shall be
payablewithrecoveryofoutstandingmobilizationamount@50%ofgross

value of running account gll(s), subject to Engineer-In- Charge certifying

that deferment towards recavery of outstanding advance is proposed inthe

overall interest of the pr nd is necessitated to improve the progress

of work.

Recovery of 4. Recovery of such advance ums against above and the interest thereon

Mobilization shall be made by deducti rom (the contractor’s bill) the on-account

advance payments in suitable pet ge in relation to the stipulated period of
completion as detailed below:

a. 25% of the amount advanced plus interest due upto 1/4"of the
stipulated period of mpletion.

b. 60%oftheamountadvancedplusinterestdueuptozofthestipulated
period of thecompletion.

C. 100% of the amount advanced plus interest due upto 3/4th of the
stipulated period of| t ompletion or 80% of the progress of work
whichever isearlier.

d.  Wherein progress of work is delayed beyond stipulated period of
completion due to reasons beyond control, deferment in recovery of
mobilization advance—with accumulated interest thereon may be
considered at an e d rate of interest i.e. 15% per annum with
recovery of outstanding'mobilization advance @50% of gross value
of running accountbill.

e. In case requisite amount as recoverable above is not available in on-
account payments mentioned above, the agency shall deposit the
same within 7 days of its due otherwise all Bank Guarantees
submitted by the agency towards mobilization advance shall be
encashed by theEngineer-in-charge.
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CLAUSE 10C
Payment on If after submission of the tender, the price of any material incorporated in the
Account of works (excluding the materials covered under Clause 10CA and not being a
Increase in material supplied from the Engineer-in-charge’s stores in accordance with
Prices/ Clause 10 thereof) and/ or wages of labour increases as a direct result of the
Wages due coming into force of any fresh law or statutory rule or order (but not due to any
to Statutory variation of rates in GST applicable on such materials being considered under
Order(s) this clause) beyond the prices / wages prevailing at the time of last stipulated

date for receipt of the tenders including extensions, if any, for the work,during
contract period including the justified period extended under the provisions of
the Clause 5 of the Contract without any action under Clause 2, then the amount
of the contract shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works (excluding the material covered under clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
clause 10 thereof) and / or wages of labour as prevailing at the time of last
stipulated date of receipt of tender including extensions, if any, is decreased as a
direct result of the coming into force of any fresh law or statutory rule or order
(not due to any changes in GST /Custom duty). Authority shall in respect of
materials incorporated in the works (excluding the material covered under
clause 10CA and not being materials supplied from the Engineer-in-charge’s
stores in accordance with Clause 10 hereof) and/ or labour engaged on the
execution of the work after the date of coming into force of such law, statutory
rule or order be entitled to deduct from the dues of the contractor, such amount
as shall be equivalent to the difference between the prices of the materials and/
or wages as prevailed at the time of the last stipulated date for receipt of tenders
including extensions if any for the work and the prices of materials and/ or
wages of labour on the coming into force of such law, statutory rule or order.
This will be applicable for the contract period including the justified period
extended under the provisions of clause 5 of the contract without any action
under clause 2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work
executed during period under consideration shall not exceed the percentage as
specified in Schedule F, and the increase / decrease in labour shall be
considered on the minimum daily wages in rupees of any unskilled mazdoor,
fixed under any law, statutory rule or order.
Thecostofworkforwhichescalationapplicable(w)issameascostofwork
doneasworkedoutasindicatedinclause10CCminustheamountoffull

assessed value of secured advances.

CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender

If after submission of the tender, the price of materials specified in Schedule-F
increases/ decreases beyond the base price(s) as indicated in schedule F for the

work, then the a hof c tra(:thgl cecordingly be varied and provided
further that any s ariations shall ffected f ipulated period of contract
including the justified period extended underthe isions of clause 5 of the

contract without any action under Clause 2.
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Howeverforworkdone/duringthejustifiedperiodextendedasabove,itwillbe

limitedtoindicesprevailingatthetimeofupdatedstipulateddateofcompletion

considering the effect of eork (Extra time to be calculated on pro-rata
Xstipu

basisonlyascostofextrawork latedperiod/tenderedcost).

Bitumen and POL shall b ermined by the Price indices issued by the
Director General, CPWD. 1 her items provided in the Schedule ‘F’, this
shall be determined by the All India Wholesale Price Indices of materials as
publishedbyEconomicAdvisortoGovernmentofindia,MinistryofCommerce and
Industry. Base price for cement, steel reinforcement, structural steel and POL
shall be as issued under authority of Director General, CPWD applicable for
Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other places
as issued under the authority of Zonal Chief Engineer, CPWD and base price of
other materials issued by cEed Zonal Chief Engineer and as indicated in
(§

Theincrease/decreasei nprice%ment,steel reinforcement,structuralsteel,
e

Schedule ‘F’. In case, priq ex of a particular material is not issued by
Ministry of Commerce an stry then the price index of nearest similar
material as indicated in Schedule F shall befollowed.

The amount of the contract shall-accordingly be varied for all such materials
workedoutaspertheformulagivepbelowforindividualmaterial: Adjustment

5

for component of individualmaterial.

V=P xQxCI-CI0
Clo

where,

V=Variationinmaterialcosti e.B easeordecreaseintheamountinrupees to be
paid orrecovered

P=BasepriceofmaterialasissuedunderauthorityofDG,CPWDorconcerned Zonal
Chief Engineer CPWD and as indicated in Schedule‘F’.

For Projects and original works

Q = Quantity of material brought at site for bonafide use in the works since
previous bill excluding any such quantity consumed in the deviated
quantity of items beyond deviation limit and extra/substituted item, paid/to
be paid at rates derived on the basis of market rates under clause 12.2

For maintenance works

Q = Quantity of material brought at site for bonafide use in the works since
previousbillincludinganysuchquantityconsumedinthedeviatedquantity — of
items beyond deviation limit paid at agreement rates and
extra/substituteditembeingscheduleditems,butexcludingnonscheduled
extra/substituted item paid/to be paid at market rates under clause 12.2
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Clo=

Cl=

. If during progress of work or at

Priceindexforcement,steelreinforcementbars,structuralsteelandPOL
asissuedbytheDG,CPWDandcorrespandingtothetimeofbasepriceof
respective material indicated in se ‘F’. For other items, if any
providedinSchedule‘F’,AllindiaWholesalePriceIndexforthematerial as
published by the Economic Advisor to Government of India, Ministry of
Industry and Commerce and corresponding to the time of base price of
respective material indicated in Schedule‘F’.
Price index for cement, steel reinfo ent bars, structural steel and POL
as issued under the authority of DG, CPWD for period under
consideration. For other items, if any, provided in Schedule ‘F’ All India
Wholesale Price Index for the matgfial for the period under consideration
as published by Economic AdvisoGovernment of India, Ministry of
Industry and Commerce.
If actual purchase price of material is less than base price P and

i

F.

CI = ClIo then, this clause shall applicable.
Note:

In respect of justified period exte nder the provisions of Clause 5 of
the contract without any action under clause 2, the index prevailing at the
time of updated stipulated date of completion considering the effect of

extra work (extra time to be cal To on prorata basis only as cost of

extraworkXstipulatedperiod/tenderedgost)shallbeconsidered.
ProvidedalwaysthatprovisionsoftheprecedingClause10Cshallnotbe
applicable in respect of materialsgred in thisClause.

e time of completion of work, it is
noticed that any material brought at site is in excess of requirement, then
amount of escalation if paid earlieron such excess quantity of material
shall be recovered on the basis pst indices as applied at time of
payment of escalation or as prevaiting at the time of effecting recovery,
whichever ishigher.

Cement mentioned wherever in this clause includes cement component
usedinRMCbroughtatsitefromoutsideapprovedRMCplants,ifany.

. The date wise record of ready mix concrete shall be kept in a register and

cementconsumptionforthesameshallbecalculatedaccordingly.

If built-up steel items are brought at site from workshop, than the variation
shall be paid for structural steel up-to the period when the built-up
item/finished product is brought at site.
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Payment due
to

Increase/
Decrease in
Prices /
Wages
(excluding
material
covered
under
clause 10CA)
after Receipt
of

Tenderfor
works.

If the prices of materials (not being materials supplied or services rendered at
fixed prices by the Department in accordance with clause 10 & 34 thereof) and/
or wages of labour required for execution of work increase, the contractor shall
be compensated for such increase as per provisions detailed below and the
amount of the contract shall dc ingly be varied, subject to the condition that
such compensation for escalatl prices and wages shall be available only for
the work done during the stip d period of the contract including the justified
period extended under the provisions of clause 5 of the contract without any
action under clause 2.

frl 2

Nosuchcompensationshallbepa foraworkforwhichthestipulatedperiod of
completion is equal to or less than the time as specified in Schedule ‘F’. Such
compensationforescalationinthepricesofmaterialsandlabour,whendue,shall be
worked out based on the followingprovisions:

F%

i. Thebasedateforworkingoutsuchescalationshallbethelaststipulateddate of the
receipt of tenders including extension ifany.

ii. Thecostofworkonwhichescalationwillbepayableshallbereckonedas
below:
a. Gross value of work done upto this quarter(A)
b. Gross value of work done upto the last quarter(B)
c. Gross value of work o nce previous quarter (A-B)(C)
d ed

U@

Fullassessedvalueofsec advance(excludingmaterialcovered
under clause 10CA) fresh-paid in this quarter(D)

e. Fullassessedvalueofsecuredadvance(excludingmaterialcovered
under clause 10CA) re ed in this quarter(E)

f. Fullassessedvalueofsecuredadvanceforwhichescalationispayable In

this quarter (D-E)(F)

Advance payment made during this quarter(G)

Advance payment recovered during this quarter(H)

Advancepaymentforw E]e scalationispayableinthisquarter(G-H) (1)

Extraitems/deviatedquantitiesofitemspaidasperclausel2based(J) on

prevailing market rates during thisquarter:

Then, M=(C+F+I-J)

N=0.85M

k. LesscostofmaterialsuppliedbythedepartmentasperclauselOand
recovered during the quarter(K)

I. LesscostofservicesrenderedatfixedchargesasperClause34and
recovered during the quarter(L)

ug&*-l

- Ta

Cost of work for which escalation is applicable
W=N-(K+L)

iii. Components for materials, (except Bitumen, cement, reinforcement bars,
structuralsteelorothersmaterialcoveredunderclause10CA)labour,P.O.L. etc.
shall be pre-determined for every work and incorporated in the conditions
of contract attached to the tender papers included in Schedule F. The
decision of the Engineer-in charge in working out such percentageshall be
binding on thecontracts.

iv. Thecompensationforescalationforothermaterials(exceptBitumen,cement,
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reinforcementbars,structuralsteelorothersmaterialcoveredunderclause
10CA)andP.O.L.shallbeworkedaspertheformula(m&n)givenbelow:

a.Adjustmentforcivilcomponent(exceptBitumen,cement,reinforcementbars,
structural steel and others material covered under clause 10CA) / electrical
component ofconstruction.

Materials

m. Formula for adjustment in material cost

V=W X XmXx MI-Mlg

100 Ml
Vm= Variationinmatsti.e.increaseordecreaseintheamountin

rupees to be paid orrecovered.

W = Costofworkdone,workedoutasindicatedinsubpara(ii)ofClause10 CC
Xm = Component ‘materials’ (except cement, structural steel,
reinforcement bars, POLtand other materials covered under clausel0 CA)
expressed as percent of thetotal value ofwork.

TeriEz)

MI = All India wholesale price index for civil component/ electrical component*
of construction material as|worked out on the basis of All India Wholesale Price
Index for Individual odities / Group Items for the period under
consideration as published by the Economic Advisor to Government of
India, Ministry of Industry & Commerce and applying weightage to the
Individual Commodities/ p Items(in respect to the justified period extended
under the provisions of ¢ 5 of the contract without any action under Clause
2, the index prevailing time of updated stipulated date of completion
considering the effect of extra work(extra time to be calculated on prorate basis
onlyascostofextraworkxsti tedperiod/tenderedcost,shallbeconsidered.)

-

ST

Mlo=AllIndiawholesalepriceindexforcivilcomponent/electricalcomponent*  of
construction material as worked out on the basis of All India Wholesale Price
Index for Individual Commodities / Group Items valid on the last stipulated date
of receipt of tenders including extensions, if any, as published by the Economic
Advisor to Government ndia, Ministry of Industry and Commerce and
applying weightage to the Individual Commodities / Groupltems.

* Note: relevant component only will be applicable

SHEGH

POL

n. Formula for adjustment in POLcost

VF =W XZX F|-F|o
100 Flo
VF=VariationincostofFuel,Oil&Lubricanti.e.increaseordecreaseinthe amount
in rupees to be paid orrecovered.
W=Costofworkdone,workedoutasindicatedinsubpara(ii)ofClause10CC
Z=ComponentofFuel,OilandLubricantexpressedasapercentageofthetotal
value of the work
FI = All India wholesale price index for Fuel, Oil and Lubricant for the period
under consideration as published by the Economic Advisor to Government
ofIndia,Ministryofindustry&Commerce(inrespecttothejustifiedperiod
extended under the provisions of clause 5 of the contract without any
actionunderClause2,theindexprevailingatthetimeofupdatedstipulated
dateofcompletionortheprevailingindexoftheperiodunderconsideration,
whichever is less, shall beconsidered)
Flo = All India wholesale price index for Fuel, Oil and Lubricant valid on the
last stipulated date of receipt of tenders including extensions, if any.
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v. Thefollowingprinciplesshallbefollowedwhileworkingouttheindices

mentioned in abovePara

a. Thecompensationforescalationshallbeworkedoutatquarterlyintervals and
shall be with respect to the cost of work done as per bills paidduring the
three calendar months oaid quarter. The dates of preparation of
billsasfinallyenteredinthe urementbook/dateofsubmissionofbill
finally by the contractor to the department in case of computerized
measurement book shall be the guiding factor to decide the bills relevant
to the quarterly interval. ThéFirst such payment shall be made at the end
ofthreemonthsafterthemont cludingthemonthinwhichthetender ~ was

accepted) and thereafter at three months’ interval. At the time of
completion of the work, the last period for payment might become less
|

than 3 months depending on| the actual date ofcompletion.

b. The index (MI/FI etc.) re to any quarter/ period for which such
compensation is paid shall be the arithmetical average of the indices
relevant to the three calenc onths. If the period up to date of
completion after the quarter covered by the last such installment of
payment is less than three hs, the index MI and FI shall be the
averageoftheindicesforthemonthsfallingwithinthatperiod.

C

Labour

vi Formula for adjustment in Labour cost

Thecompensationforescalationforlabourshallbeworkedoutasperthe
formula givenbelow:

Vi=W x Y_ x LI-Llp
100 Llo

V= Variation in labour cost i.e. amount of increase or decrease in

rupeesto be paid orrecoyered
W = Value of work done, worked m indicated in sub para (ii) above
Y = Component of labour expressed as a percentage of the total value of the
work

LI = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under
any law, statutory rule or order as applicable on the last date of the quarter
previous to the one under consideration (in respect to the justified period
extended under the provisions of clause 5 of the contract without any action
under Clause 2, the minimum wage prevailing on the last date of
quarter previous to the quarter pertaining to updated stipulated date of
completion considering the effect of extra work (extra time to be calculated
on prorate basis only as cost of extra work x stipulated period/tenderedcost,
shall beconsidered.)

Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed
under any law, statutory rule or order as on the last stipulated date ofreceipt
of tender including extension if any.
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vii.

viii.

iX.

The following principles will be followed while working out the
compensation as per sub para (vi)above:

a. The minimum wage of an unskilled male mazdoor mentioned in subpara
(vi) above shall be the higher of the wage notified by Government of
India, Ministry of Lab that notified by the local administration
both relevant to the place ‘of work and the period of reckoning.

b. The escalation for labour also shall be paid at the same quarterlyintervals
whenescalationduetoinc incostofmaterialsand/orP.O.L.ispaid under
this clause. If such revision of minimum wages take place during

anysuchquarterlyintervals;thgescalationcompensationshallbepayable  at
revised rates only for work done in subsequentquarters.

c. lrrespective of variations_in minimum wages of any category of labour,
for the purpose of this e, the variation in the rate for an unskilled
male mazdoor alone sha rm the basis for working out the escalation
compensation payable on the labourcomponent.

In the event the price of %:‘als and/ or wages of labour required for
e

execution of the work dec s, there shall be a downward adjustment of
thecostofworksothatsuchpr aterialsand/orwagesoflabourshall
bedeductiblefromthecostofworkunderthiscontractandinthisregardthe
formula herein before statﬁ_d_’l__vﬁer this Clause 10CC shall mutatis mutandis

apply, providedthat:

a. No such adjustment for-the decrease in the price of materials and/or
wages of labour aforementioned would be made in case of contracts in
which the stipulated peri f completion of the work is equal to or less
than the time as specifi%PScheduleF.

b. The Engineer-in-char all otherwise be entitled to lay down the
procedure by which the provision of this sub clause shall be
implemented from ti o time and the decision of the Engineer-in-
chargeinthisbehalfshal b@in landbindingonthecontractor.

Provided always that:

a. Where provisions of clause 10CC are applicable, provisions of clause 10
C will not be applicable but provisions of clause 10CA will be
applicable.

b. Where provisions of clause 10CC are not applicable, provisions of
Clause 10C and 10CA will becomeapplicable.

Note:Updatedstipulateddateofcompletion(periodofcompletionplusextratime  for

extra work for compensation under clause 10C, 10CA and 10CC, the
factorofl.25takenintoaccountforcalculatingtheextratimeunderclause

12.1 for extra time shall not be considered while calculating the updated
stipulated date of completion for this purpose in clause 10C. clause 10 CA,
and clause 10CC.
Thedateofpreparationofbillshallbeasfinallyenteredinthemeasurement  book
by AM / Mgr. / SM / AGM or the date of submission of bill by the
contractortotheDepartment. Thisshallbetheguidingfactortodecidethe

bill relevant to that period in case of computerized billing.

CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
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Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract. The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporaryorpermanentnaturerequiredforsuchexecutionandmaintenanceinso

far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods of construction.

CLAUSE12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availabilityofaportionofthesiteorforanyotherreasonsandthecontractor
shallbeboundtocarryouttheworksinaccordancewithanyinstructionsgivento
himinwritingsignedbytheEngineering-chargeandsuchalterations,omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carriedoutbythecontractoronthesameconditionsinallrespectsincludingprice
onwhichheagreedtodothemainworkexceptashereafterprovided.

12.1

The time for completion of the works shall, in the event of any deviations
resultinginadditionalcostoverthetenderedvaluebeingordered,beextended,if
requested by the contractor, asfollows:
i.  Intheproportionwhichtheadditionalcostofthealtered,additionalor
substituted work, bears to the original tendered valueplus
ii. 25%ofthetimecalculatedin(i)aboveorsuchfurtheradditionaltimeas may
be considered reasonable by theengineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractormay within fifteen days of receipt of
order or occurrence of the item(s) claim rates, supported by proper analysis, for the
work and the Engineer-in-charge shall within Six weeks of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates sodetermined.
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Deviation, In the case of substituted items (items that are taken up with partial

substituted substitution or in lieu of items of work in the contract), the rate for the

items pricing agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payableto
the contractor for the substituted item shall be the rate for theagreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
besubstituted).

(ii) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payableto
thecontractorforthesubstituteditemshallbetheratefortheagreement  item
(to be substituted) so decreased to the extent of the difference between
the market rates of substituted item and the agreement item (to
besubstituted).

Deviation, Inthecaseofcontractitems,substituteditems,contractcumsubstituteditems,

Deviated which exceed the limits laid down in schedule F, the contractor may within
Quantities, fifteen days of receipt of order or occurrence of the excess, claim revision of
Pricing the rates, supported by proper analysis for the work in excess of the above

mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractorshallbepaidinaccordancewiththeratessodetermined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
theratesofitemsfortheworkinexcessofthelimitslaiddowninScheduleF, and the
Engineer-in-Charge shall after giving notice to the contractor within
onemonthofoccurrenceoftheexcessandaftertakingintoconsiderationany
replyreceivedfromhimwithinfifteendaysofthereceiptofthenotice,revise the
rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the marketrates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated

asworksrelatingtofoundationunless&otherwisedefinedinthecontract:
ForBuildings:Allworksuptol.2metersabovegroundleveloruptofloor 1 level
whichever islower.

For abutments, piers and well staining: All works up to 1.2 m above the
bedlevel.

For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanksandotherelevatedstructures: Allworksuptol.2mabove  the
groundlevel.
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iv.  Forroads,apron,runway&taxitrackallitemsofexcavation,fillingGSBC and
including treatment ofsub-base.

V. Forreservoirs/tanks(otherthanoverheadreservoirs/tanks): Allworksupto
1.2 meters above the ground level.

vi.  Forbasement:Allworksuptol.2mabovegroundleveloruptofloorl level
whichever islower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
ortherategiveninthesaidscheduleofrates,asthecasemaybe.Nothingextra shall be
admissible for suchoperations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
Thecontractorshallhavenoclaimtoanypaymentofcompensationorotherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequenceoftheforeclosureofthewholeorpartoftheworks. Thecontractor  shall
be paid at contract rates, full amount for works executed at site and, in addition,
a reasonable amount as certified by the Engineer-in-Charge for the items
hereunder mentioned which could not be utilized on the work to the full extent
in view of theforeclosure;

i. Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii. AAI shall have the option to take over contractor’s materials or any part
thereofeitherbroughttositeorofwhichthecontractorislegallyboundto accept
delivery from suppliers (for incorporation in or incidental to the
work)provided,howeverAAlshallbeboundtotakeoverthematerialsor such
portions thereof as the contractor does not desire to retain. For materials
taken over or to be taken over by AAI, cost of such materials as detailed
by Engineer-in- Charge shall be paid. The cost shall, however, take into
account purchase price, cost of transportation and deterioration
ordamagewhichmayhavebeencausedtomaterialswhilstinthecustody of
thecontractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transportingsuchmaterialsfromsitetoAAlstores,ifsorequiredbyAAl, shall
bepaid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanentstoresortohisotherworks,whicheverisless.IfT&Parenot
transported to either of the said places, no cost of transportation shall be
payable.

2 Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extentnecessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actuallyexecutedunderthecontractandlessthecostofcontractor’smaterialsat  site
taken over by the AAI as per item (ii) above. Provided always that against any
payments due to the contractor on this account or otherwise, the Engineer- in-
Charge shall be entitled to recover or be credited with any outstanding balances
due from the contractor for advance paid in respect of any tool, plants and
materials and any other sums which at the date of termination were
recoverablebythe AAlIfromthecontractorunderthetermsofthecontract.

In the event of action being taken under clause 13 to reduce the scope of work,
thecontractormayfurnishfreshPerformanceGuaranteeonthesameconditions,  in
the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
theEngineerinChargemayreturnthepreviousPerformanceGuarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. Ifcontractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even aftera
noticeinwritingof7daysinthisrespectfromtheEngineer-in-Charge;or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7daysevenafteranoticeinwritingisgiveninthatbehalfbytheEngineer- in-
Charge;or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by theEngineer-in-Charge.

b. TheEngineer-in-Chargewithoutinvokingactionunderclause3may,without
prejudicetoanyotherrightorremedyagainstthecontractorwhichhaveeither
accrued or accrue thereafter to AAI, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powersto:

i.  Takepossessionofthesiteandanymaterials,constructionalplant,
implements, stores, etc., thereon;and/or

ii. Carryoutthepartwork/partincompleteworkofanyitem(s)byany means
at the risk and cost of thecontractor.
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¢. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor,theliabilityofcontractoronaccountoflossordamagesufferedby ~ AAI
because of action under this clause shall not exceed 10% of the tendered
value of thework.

d. In determining the amount, credit shall be given to the contractor with the
valueofworkdoneinallrespectinthesamemannerandatthesamerateasif it had
been carried out by the original contractor under the terms of his
contract,thevalueofcontractor'smaterialstakenoverandincorporatedinthe work
and use of plant and machinery belonging to the contractor. The certificate of
the Engineer-in-Charge as to the value of work done shall be final and
conclusive against the contractor provided always that action under this
clause shall only be taken after giving notice in writing to the contractor.
Providedalsothatiftheexpensesincurredbythedepartmentarelessthanthe amount
payable to the contractor at his agreement rates, the difference shall not be
payable to thecontractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shallwithoutprejudicetoanyotherrightorremedyavailabletoAAlinlawor per as
agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
inwritingandshallbeliabletopay thesamewithin30days.

f. Ifthecontractorfailstopaytherequiredsumwithintheaforesaidperiodof30  days,
the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions oflaw.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagementsormadeanyadvanceonanyaccountorwithaviewtothe

execution of the work or the performance of thecontract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend
theprogressoftheworksoranypartthereofforsuchtimeandinsuchmanner as the
Engineer-in- Charge may consider necessary so as not to cause any damage
or injury to the work already done or endanger the safety thereof for any of
the followingreasons:

a. on account of any default on the part of the contractoror;

b. forproperexecutionoftheworksorpartthereofforreasonsotherthanthe
default of the contractor;or

c. For safety of the works or partthereof.

The contractor shall, during such suspension, properly protect and secure the
workstotheextentnecessaryandcarryouttheinstructionsgiveninthatbehalf by
theEngineer-in-Charge.
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ii. Ifthesuspensionisorderedforreasons(b)and(c)insub-para(i)above(but not
attributed tocontractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
thecontractandofwhichthesuspendedworkformsapart,and;

If the total period of all such suspensions in respect of an item or groupof
itemsorworkforwhichaseparateperiodofcompletionisspecifiedinthe
contractexceedsthirtydays,thecontractorshall,inaddition,beentitledto such
compensation as the Engineer-in-Charge may consider reasonablein
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Chargewithinfifteendaysoftheexpiryoftheperiodof30days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regardtowhichprogresshasbeensuspendedandifsuchpermissionisnot
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonmentoftheworksbyAAl,shallwithintendaysofexpiryofsuch period
of 15 days give notice in writing of his intention to the Engineer- in-
Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAI, he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
beentitledtosuchcompensation,astheEngineer-in-Chargemayconsider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding tothe
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Chargewithin30daysoftheexpiryoftheperiodof3months.

CLAUSE 15 A

Compensatio
nin case of
delay due to
late supply of
stipulated
material by
AAL.

The contractor shall not be entitled to claim any compensation from AAI for the
losses suffered by him on account of delay by AALI in the supply of materials in
Schedule ‘B’ where such delay is covered by the difficulties relating to supplyof
wagons,forcemajeureoranyreasonablecausebeyondthecontrolofAAL.

This clause 15 A will not be applicable for works where no material is stipulated
for issue by AAL.
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CLAUSE16
Action in All works under or in course of execution or executed in pursuance of the
case Work contract, shall at all times be open and accessible to the inspection and
not done as supervisionoftheEngineer-in-Charge,hisauthorizesubordinatesinchargeofthe
per work and all the superior officers, officer of the Quality Assurance Unit of the

Specifications

AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agentduly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
hissubordinateofficersortheofficersoftheorganizationengagedbythe AAlfor
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contractedor
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE17
Contractor If the contractor or his working people or servants shall break, deface, injure or
Liable for destroy any part of building in which they may be working, or any building, road,
Damages, road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
defects or wires, trees, grass or grassland, or cultivated ground contiguous to the
during premises on which the work or any part is being executed, or if any damage shall

maintenance
period

happen to the work while in progress, from any cause whatever or if any defect,

shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineering-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costingRs.Tenlacsandbelowexceptroadwork)aftertheissueofthecertificate final or
otherwise, of completion of work, or till the final bill has been prepared and
passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever islater.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
dateoffinalpaymentorwithinonemonthfromthedateofcompletionofthe
maintenance contract whichever isearlier.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-incharge’sstores)machinery,tools&plantsasspecifiedinScheduleF.

in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and / or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contract or otherwise. AAI shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
fullsecurityforallcostsforwhichAAlmightbecomeliableinconsequenceof
contesting suchclaim.

CLAUSE 18 B

Ensuring
Payment and
Amenities to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.

CLAUSE 19

Labour
laws to be
complied
by the
Contractor

The contractor shall obtain a valid license under the contract labour (R&A) Act,
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until
the completion of the work. The contractor shall also abide by the provisions of
the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.

CLAUSE 19A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(RegulationandAbolition)CentralRules,1971whereverapplicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on thework,
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includinganylabourengagedbyhissub-contractorsinconnectionwiththe
saidwork,asifthelabourhadbeenimmediatelyemployedbyhim.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
paymentofwageswageperiod,deductionsfromwagesrecoveryofwagesnot paid
and deductions unauthorisedly made, maintenance of wage books or wage
slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, whereverapplicable.

iv. The following deductions shall be permissible to be made by theEngineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reasonofnon-fulfillmentoftheconditionsofthecontractforthebenefitof  the
workers, non-payment of wages or of deductions made from his or their
wages which are not justified by their terms of the contract or non-
observance of theRegulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
intheworksonedayrestfor6dayscontinuousworkandpaywagesatthe ~ same
rate as for duty. In the event of default, the Engineer-in-charge shall have
the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would notarise.

v. ThecontractorshallcomplywiththeprovisionsofthePaymentofwagesAct, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits
Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act
1970, or the modifications thereof or any other laws relating thereto and the
rule made thereunder from time totime.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from hissub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breachthereofshallbedeemedtobeabreachofthiscontract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmendirectlywithouttheinterventionofJamadarandthatlamadarshall  not
be entitled to deduct or recover any amount from the minimum wage
payabletotheworkmenasandbywayofcommissionorotherwise.

AA.L

C-NIL, I-NIL, O-NIL Page 50




Clauses of Contract

AN

iX. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/-foreachdefaultandinaddition,theEngineer-inchargeshallbeatlibertyto
makearrangementandprovidefacilitiesasaforesaidandrecoverthecosts

incurred in that behalf from thecontractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on thework,

ii. their workinghours,

iii. the wages paid tohim,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them,and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of theEngineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
fortheprotectionofhealthandsanitaryarrangementsforworkersemployedby the
AAI and itscontractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. Inthecaseofdelivery-maternityleavenotexceeding8weeks,4weeks

uptoandincludingthedayofdeliveryand4weeksfollowingthatday.
ii. Inthecaseofmiscarriage-upto3weeksfromthedateofmiscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediatelyprecedingthedateonwhichshegivesnoticethatsheexpectsto
beconfinedorattherateofRupeeoneonlyadaywhicheverisgreater.

ii. In the case of miscarriage — leave pay at the rate ofaverage daily earning
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calculated on the total wages earned on the days when full time work was
doneduringaperiodofthreemonthsimmediatelyprecedingthedateofsuch
miscarriage.

3. Conditions for the grant of MaternityLeave:
Nomaternityleavebenefitshallbeadmissibletoawomanunlessshehasbeen
employed for a total period of not less than six months immediatelypreceding
the date on which she proceeds onleave.

4. ThecontractorshallmaintainaregisterofMaternity(Benefit)inthePrescribed

Form as shown in appendix — Ill and 1V, and the same shall be kept at the
place of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submittingorfillinganystatementundertheprovisionsoftheaboveRegulations  and
Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules™)
the Engineer-in-Charge shall have power to give notice in writing to the
contractor

(s) requiring that the said Rules be complied with and the amenities prescribed
thereinbeprovidedtothework-peoplewithinareasonabletimetobespecifiedin the
notice. If the contractor (s) shall fail within the period specified in the notice to
comply with and/ observe the said Rules and to provide the amenities to the
work-peopleasaforesaid,theEngineer-in-Chargeshallhavethepowertoprovide the
amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approvedstandardsallnecessaryhutsandsanitaryarrangementsrequiredforhis/ their
work —people on the site in connection with the execution of the works,and if the
same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangementsbe
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice,theEngineer-in-Chargeshallhavethepowertoremodelorreconstruct

such huts and sanitary arrangements according to approved standards at the cost
of the contractor (s).
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The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to beprovided
a. Theminimumheightofeachhutattheeaveslevelshallbe2.10m(7ft.)and the
floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for
eachmemberoftheworker’sfamilystayingwiththelabourer.
b. The contractor shall in addition construct suitable cooking places havinga
minimum area of 1.80m x 1.50m (6’ x 5) adjacent to the hut for each
family.

c¢. Thecontractor(s)shallalsoconstructtemporarylatrinesandurinalsforthe use
of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals beingprovided
forwomen.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitablyscreened.

ii. Specifications

a. Allthehutsshallhavewallsofsun-driedorburnt-brickslaidinmudmortar or
other suitable local materials as may be approved by the Engineer-in-
Chargeincaseofsun-driedbricks,thewallsshouldbeplasteredwithmud
gobrionbothsides. Thefloormaybekutchabutplasteredwithmudgobri and
shall be at least 15 cm (6”) above the surrounding ground. The roofs shall
be laid with the thatch or any other materials as may be approved by the
Engineer-in-Charge and the contractor shall ensure that throughoutthe
period of their occupation, the roofs remain water —tight.

b. Thecontractor(s)shallprovideeachhutwithproperventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for securitypurposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will beallowed.

iii. WaterSupply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provided.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. Thesiteselectedforthecampshallbehighground,removedfromjungle.

v. Disposal ofExcreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removaloftheexcretathroughtheMunicipal Committee/authorityandinformit about
the number of labourers employed so that arrangements may be made by
suchCommittee/authorityfortheremovalofexcreta. Allchargesonthis

account shall be borne by the contractor and paid direct by him to the
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Municipality/authority. Thecontractorshallprovideonesweeperforeveryeight seats
in case of drysystem.

vi. Drainage
Thecontractor(s)shallprovideefficientarrangementsfordrainingawaysullage water
S0 as to keep the camp neat andtidy.

vii. Thecontractor(s)shallmakenecessaryarrangementsforkeepingthecamp area
sufficiently lighted to avoid accidents to theworkers.

viii. Sanitation
Thecontractor(s)shallmakearrangementsforconservancyandsanitationinthe
labourcampsaccordingtotherulesoftheLocalPublicHealthandMedical
Authorities.

CLAUSE 191

TheEngineer-in-Chargemayrequirethecontractortodismissorremovefromthe  site
of the work any person or persons in the contractors’ employ upon the work
whomaybeincompetentormisconducthimselfandthecontractorshallforthwith
comply with such requirements. In respect of maintenance/repair or renovation
worksetc.wherethelabourhaveaneasyaccesstotheindividualworkpremises, the
contractor shall issue identity cards to the labourers, whether temporary or
permanentandheshallberesponsibleforanyuntowardactiononthepartofsuch labour.
Assistant Manager/Junior Executive will display a list of contractors working in
the colony/Blocks on the notice board in the colonyand

also at the service center, to apprise the residents about the same.

CLAUSE 193

It shall be the responsibility of the contractor to see that the building under
constructionisnotoccupiedbyanybodyunauthorizedduringconstruction,andis
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
bindingonthecontractor.However,theExecutiveDirectorEngg.,througha
noticemayrequirethecontractortoremovetheillegaloccupationanytimeonor before
construction anddelivery.

CLAUSE 19 K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi-skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the

list of qualified tradesmen along with requisite certificate from recognized
Institute to Engineer in charge for approval. Notwithstanding such approval, if
the tradesmen are found to have inadequate skill to execute the work of
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respectivetrade,thecontractorshallsubstitutesuchtradesmenwithintwodaysof
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
willattractacompensationtobepaidbycontractorattherateofRs.100persuch
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesmanpossessesrequisiteskillandamountofcompensationincaseofdefault shall
be final andbinding.

Provided always, that the provision of this clause shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19L
Registration TheESlandEPFcontributionsonthepartofemployerinrespectofthiscontract shall be
with EPFO paid by the contractor. These contributions on the part of the employer
and ESIC paidbythecontractorshallbereimbursedbytheEngineer-in-chargetothe
contractor on actual basis.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT constructionsiteandanyviolationofsuchguidelineswillbeinhisaccount.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with

CLAUSE 20(A)

Employees
Provident
Fund
&Miscellaneo
us Provision
Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneous
s Provisions)
Act, 1961and
State
Insurance
(ESI) Act,
1948.

The Contractor shall comply with all the provisions of the Employees Provident
Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident
Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended
from time to time and rules framed thereunder. Some of the provisions are given
below:

a. ThecontractorshallintimatehisPFAccountCodeNo.allottedbyRegionalPF
Commissioner and ESI Registration No. allotted by ESI Corporation after
awardofworkandshallcontinuetohavevalidPFAccountCodeNo.andESI
Registration No. till actual completion of thecontract.

b. ThecontractorshallprovidealistofcontractWorkersengagedforcontract

workalongwiththeirPFAccountNo.&ESIRegistrationNo.

¢. The contractor by 20th of every month shall provide a monthly statement
showing recoveries of contribution and proof of remittance of provident fund
contribution to RPFC and ESI contributions to ESI Corporation in respect of
Workers engaged in contractwork.

d. The contractor shall provide copies of PF & ESI challans of monthly
contributions in respect of contract workers engaged for contract work on
month to monthbasis.

AAI reserves the right to withhold minimum amount as detailed under, from the
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runningaccountpayments,ifPF/ESIcontributionsarenotpaidbythecontractor
andprooftothateffecthavenotbeenproducedregularlyonduedates.To
withhold3%forbuildingwork&1.5%forroad/pavementworkofthetotal amount of
work done during the periodconsidered.

ESI&EPFamountpaidtothestatutoryauthoritiesbythecontractorshallbe
reimbursedonactualbasisonsubmissionofdocumentaryevidence.

CLUASE?21
Work notto | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
CLUASE22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
referencetotheactuallossordamagesustainedandwhetherornotanydamage shall
have beensustained.
CLAUSE23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the
Constitution | constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be
be intimated | obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.
CLAUSE24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitledtodirectatwhatpointorpointsandinwhatmannertheyaretobe commenced,
and from time to time carriedon.
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Dispute
Resolution
Mechanism
and
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instruction
here-in before mentioned and as to the quality of workmanship or materials used
ontheworkorastoanyotherquestion,claim,right,matterorthingwhatsoever, in any
way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the
work or the execution or failure to execute the same whether arising during the
progress of the work or after the cancellation, termination,
completionorabandonmentthereofshallbedealtwithasmentionedhereinafter:

i. If the contractor considers any work demanded of him to be outside the
requirement of the contract, or disputes any drawing, record or decisiongiven
in writing by the Engineer-in-Charge or if the Engineer in Charge considers
any act or decision of the contractor on any matter in connection with or
arising out of the contract or carrying out of the work, to be unacceptable and
is disputed such party shall promptly within 15 days of the arising of the
disputes request the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer
the dispute to Dispute Redressal Committee (DRC) within 15 days alongwith
alistofdisputeswithamountsclaimedifany,inrespectofeachsuchdisputes.  The
Dispute Redressal Committee (DRC) shall give the opposing party two
weeks for written response, and give its decision within a period of 60 days
extendable by 30 days by consent of both the parties from the receipt of
reference from the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI. Provided that no party shall be
represented before the Dispute Redressal Committee by an advocate / legal
counsel etc.

If the Dispute Redressal Committee (DRC) fails to give its decision within
aforesaid period or any party is dis-satisfied with the decision of Dispute
Redressal Committee (DRC) or expiry of time limit given above, then either
party may within a period of 30 days from the receipt of the decision of
Dispute Redressal Committee (DRC), give notice to the Executive Director
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the
case may be for appointment of Arbitrator on prescribed proforma as per
Appendix-XVII. under intimation to the other party.

It is also a term of contract and each party invoking Arbitration must exhaust
the aforesaid mechanism of settlement of claims/disputes prior to invoking
Acrbitration.
The Executive Director (Engg.)/Regional Executive Director/Member (Plg)
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the
threearbitratorsasthecasemaybewithin30daysofreceiptofsucharequest and
refer such disputes to arbitration. Wherever the Arbitral Tribunal consists of
three Arbitrators, the contractor shall appoint one arbitrator within 30 days of
making request for arbitration or of receipt of request by Engineer in Charge
to Executive Director (Engg.)/Regional Executive Director/Member (Plg)
/Chairman, AAI for appointment of arbitrator, as the case may be, and
twoappointedarbitratorsshallappointthethirdarbitrator,whoshallactasthe
presiding arbitrator. In the event of:
a. A party fails to appoint the second arbitrator,or
b. The two appointed arbitrators fail to appoint the PresidingArbitrator,
thenMember(Plg)/Chairman,AAlshallappointthesecondorPresiding
Arbitrator as the case maybe.
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ii Disputes or difference shall be referred for adjudication through arbitration by
a Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or
less. Where tendered value is more than Rs. 300.00 Cr., Tribunal shallconsist
of three arbitrators as above. The requirements of the arbitration and the
conciliation act, 1996 (26 of 1996) and further modified Act in 2015 and any
further statutory modifications or reenactment thereof and the rules made
thereunder and for the time being in force shall beapplicable.

It is a term of this contract that the party invoking Arbitration shall give a list
of disputes with amounts, claimed, if any, in respect of each such disputes
alongwiththenoticeforappointmentofArbitratorandgivingreferencetothe
decision of theDRC.

It is also term of this contract that any member of Arbitration Tribunal shall
be a graduate engineer with experience in handling public works, engineering
contracts at a level not lower than Chief Engineer. This shall be treated as
mandatory qualification to be appointed as Arbitrator.

Parties, before or at the time of appointment of Aarbitral Tribunal may agree
inwritingforfasttrackarbitrationasperthe ArbitrationandConciliationAct, 1996
(26 of 1996) as amended in2015.

Subjecttoprovisioninthe ArbitrationandConciliationAct,1996(260f1996) as
amended in 2015 whereby the counter claims if any can be directly filed
before the arbitrator without any requirement of reference by the Appointing
Authority,theArbitratorshalladjudicateononlysuchdisputesasarereferred to
him by the appointing authority and give separate award against each
disputes and claim referred to him and in all cases where the total amount of
the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give
reasons for theaward.

It is also a term of the contract that if any fees are payable to the arbitrator,
these shall be paid as per the Act. It is also a term of the contract that the
arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of
claims and counter statement of claims.

Theplaceofthearbitrationshallbementionedinschedule‘F’.Incasethereis no
mention of place of arbitration, the Arbitral Tribunal shall determine the
placeofarbitration. Thevenueofthearbitrationshallbesuchplaceasmay be

fixedbytheArbitral Tribunalinconsultationwithboththeparties.Failingany such
agreement, then the Arbitral Tribunal shall decide thevenue.

CLAUSE 26

Contractor to
indemnify
AAI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAl in
respect of any such matters as aforesaid, the contractor shall be immediately
notifiedthereofandthecontractorshallbeatliberty,athisownexpense,tosettle any
dispute or to conduct any litigation that may arise there from, provided that
thecontractorshallnotbeliabletoindemnifythe AAliftheinfringementofthe

patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.
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Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
itemsofworkinvolvedorthepartoftheworkinquestionatthesameratesasare payable
under this contract for such items ,or if the part of work in question is not, in the
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump- sum amount entered in
theestimate,andthecertificateinwritingoftheEngineer-in-Chargeshallbefinal

and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.

CLAUSE28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under
thecontractoragainstthecontractor,theEngineer-in-ChargeortheAAlshall  be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or anyother
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
suchclaim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
ChargeorAAltilltheclaimarisingoutoforunderthecontractisdetermined by the
arbitrator. (if the contract is governed by the arbitration clause) or by the
competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
suchtothecontractor.Forthepurposeofthisclause,wherethecontractorisa
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shallbeentitledtowithholdandalsohavealientoretaintowardssuch

claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in hisindividual
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capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the

works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
suchauditandtechnicalexaminationanysumisfoundtohavebeenoverpaid in
respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAlto
the contractor, without any interest thereonwhatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering/
GeneralManagerEngineeringontheonehandandthecontractorontheother
underanytermofthecontractpermittingpaymentforworkafterassessment
bytheExecutiveDirectorEngineering/GeneralManagerEngineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person orpersons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claimarisingoutofthesamecontractoranyothercontractiseithermutually settled
or determined by the arbitration clause or by the competent court, as the case
may be and that the contractor shall have no claim for interest or
damageswhatsoeveronthisaccountoronanyothergroundinrespectofany
sumofmoneywithheldorretainedunderthisclauseanddulynotifiedassuch to
thecontractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit
labour from area within a radius of 32 km (20 miles) of the controlled area.
Subject as above the contractor shall employ imported labour only i.e.,

deposit imported fabo our tractors from area, from
which import is e@n'tte . E
Where ceiling priee for+ ' r been-fixed by State or Regional

Labour Committees not more than that ceiling price shall be paid to the
labour by thecontractor.
Thecontractorshallimmediatelyremoyveanylabourerwhomaybepointed
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out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared am agreed betwee arties the aforesaid stipulation in
this clause is|ohe jn h pu arelinte d within the meaning ofthe

exception in Section 74 of Indian Contract Act,1872.

Explanation :-

Controlled area mean the fo
Districts of Dhanbad, Hazar
SanthalParganaCommission
ctof
Bilaspur.AnyotherareawhichmaybedeclaredaControlledAreabyorwith the
approval of the CentralGovernment.

Jamtara- Sub-Division under
DistrictofBankuara,Birbhum,Burdwan,Distri

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required- for

the work and nothing extra will be paid for the same. This will be
following conditions.

subject to the

Thatthewateruse ructionpurposes to the
satisfaction of th T E
The Engineer-in- e r ements for supply of
waterattheri dcostofcontractor(s)ifthearrangementsmadebythe

actor (s) for procurement of water are in the opinion of the Engineer-in-

Charge, unsatisfactory. )
=y

CLAUSE 31A
Departmental Waterifavailablemaybesuppliedtothecontractorbythedepartmentsubjectto  the
water supply, if | followingconditions:-
available i. The water charges @1% shall be recovered on gross amount of the work
done.

ii. The contractor(s) shall make his/their own arrangement of water connection
andlayingofpipelinesfra istingmai ly.

iili. The Department tﬁ ee to maintain uninterrupted supply of water
and it will belincun ntract ) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their workis
notheldupforwantofwater.Nocla Iﬂ amageorrefundofwatercharges will be
entertained on account of such br own.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by the

contractor from the wells or hand pump constructed by the AAI, no charge
shall be recovered from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does not interfere with the
normal use for which the hand pumps and well are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use, the cost
of which shall be recoverable from him. The Engineer-in-Charge shall be

the final authority to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.
The contractor shall be allowed to construct temporary wells in AAI land for
takingwaterforconstructionpurposesonlyafterhehasgotpermissionofthe
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings,roadsandservicelines.Heshallberesponsibleforanyaccidentsor
damage caused due to construction and subsequent maintenance of thewells
andshallrestorethegroundtoitsoriginalconditionafterthewellsare
dismantled on completion of thework.

CLAUSE33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
AAleitherbyissuefromAAlstocksorpurchasemadeunderordersorpermitsor
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
elementofstoragecharges. ThedecisionoftheEngineer-in-Chargeshallbefinal  and
conclusive. In the event of breach of the aforesaid condition, the contractor
shallinadditiontothrowinghimselfopentoactionforcontraventionoftheterms of the
license or permit and / or for criminal breach of trust, be liable to AAI for
allmoneys,advantagesorprofitsresultingorwhichintheusualcoursewould

have resulted to him by reason of such breach.

CLAUSE34

Hire of plant &
Machinery

. TheContractorshallarrangeathisownexpensealltools,plant,machineryand

equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issuetothecontractor.IfthecontractorrequiresanyitemofT&Ponhirefrom the
T&P available with the AAI over and above the T&P stipulated for issue, the
AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P
as is agreed to beissued.

. Plant&MachinerywhensuppliedonhirechargesshowninSchedule‘C’shall

bemadeoverandtakenbackatthedepartmentalequipmentyard/shedshown in
Schedule ‘C’ and the contractor shall bear the cost of carriage from the
placeofissuetothesiteofworkandback. Thecontractorshallberesponsible to

return the plant and machinery with condition in which it was handed over to
him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on thecontractor.
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VL.

Vii.

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
andnoclaim,whatsoever,willbeentertainedfromhimforanydelayinsupply by
thedepartment.

. The hire charges shall be recovered at the prescribed rates from and inclusive

ofthedatetheplantandmachinerymadeoveruptoandinclusiveofthedateof the
return in good order even though the same may not have been working for
any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
consideringhalfaday’sbreakdownonthedayofcomplaint.Ifthebreakdown occurs
in the post lunch period of major breakdown will be computed starting from
the next working day. In case of any dispute under this clause, the decision of
the Executive Director (Engg) /General Manager (Engg) shall be final and
binding on thecontractor.

. Thehirechargesshownaboveareforeachdayof8hours(inclusiveoftheone  hour

lunch break) or partthereof.
Hirechargeswillincludeserviceofoperatingstaffasrequiredandalsosupply of
lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and also the
full time chowkidar for guarding the plant and machinery against any loss or
damage shall be arranged by the contractor who shall be fully responsible for
the safeguard and security of plant and machinery. The contractor shall on or
before the supply of plant and machinery sign an agreement indemnifying the
Department against any loss or damage caused to the plant and machinery
either during transit or at site ofwork.
Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-incharge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half
an hour and above will be charged as one hour and a period of less than half
an hour will beignored.

viii. The contractor shall release the plant and machinery every seventh day for

iX.

periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed inservicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued iscompleted.
LogBookforrecordingthehoursofdailyworkforeachoftheplantand
machinerysuppliedtothecontractorwillbemaintainedbytheDepartment
andwillbecountersignedbythecontractororhisauthorisedagentdaily.ln

AA.L

C-NIL, I-NIL, O-NIL Page 63




Clauses of Contract

AN

Xi.

Xil.

Xiil.

Xiv.

casethecontractorconteststhecorrectnessoftheentriesand/orfailstosign the
Log Book, the decision of the Engineer-in-charge shall be final and binding
on him. Hire charges will be calculated according to the entries in
theLogBookandwillbebindingonthecontractor.Recoveryonaccountof  hire
charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximumquantityofmaterialsorareasurfacingasnotedagainsteachinthe
annexed statement (see attachedannexure).
Inthecaseofconcretemixers,thecontractorsshallarrangetogetthehopper
cleaned and the drum washed at the close of the work each day or each
occasion.(a)Incaserollersforconsolidationareemployedbythecontractor
himself, log book for such rollers shall be maintained in the same manneras
isdoneincaseofdepartmentalrollers,maximumquantityofanyitemstobe
consolidatedforeachroller-dayshallalsobesameasinAnnexuretoClause 34(x).
For less use of rollers, recovery for the less roller days shall be made at the
stipulated issuerate.

The contractor shall be responsible to return the plant and machinery inthe
conditioninwhichitwashandedovertohimandheshallberesponsiblefor all
damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
lossofparts,andforalllossesduetohisfailuretoreturnthesamesoonafter the
completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additionaldayswithout,inanyway,affectingtherightoftheEngineer-in-

charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumenused.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorised changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAI, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge inwriting.
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iii. The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the security
deposit relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employmentof
Technical Staff
andemployees

Contractors Superintendence, Supervision, Technical staff & Employees

i.The contractor shall provide all necessary superintendence during execution of
theworkandallalongthereafterasmaybenecessaryforproperfulfillingof the
obligations under thecontract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge,thename(s),qualificationsexperience,age,address(s) and
other particulars along with certificates, of the principal technical
representativetobechargeoftheworkandothertechnicalrepresentative(s) who
will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
mayatanytimebewithdrawnandincaseofsuchwithdrawal,thecontractor shall
appoint another such representative (s) according to the provisions of this
clause. Decision of the tender accepting authority shall be final and binding
on the contractor in this respect. Such a principal technical
representativeandothertechnicalrepresentative(s)shallbeappointedbythe
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start ofwork.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representativeandothertechnicalrepresentativesshallbeactuallyavailable
atsitefullyduringallstagesofexecutionwork,duringrecording/checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Chargeorhisdesignatedrepresentative(s)inthesiteorderbook and
shall affix his/their signature in token of noting down the instructions and in
token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractoras
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on thecontractor.
FurtherifthecontractorfailstoappointsuitabletechnicalPrincipaltechnical
representative and / or other technical representative (s) and if such
appointedpersonsarenoteffectively presentorareabsentbymorethantwo days
without duly approved substitute or do not discharge their responsibility
satisfactorily, the Engineer—in—Charge shall have full powers to suspend the
execution of the work wuntil such date as suitable other
technicalrepresentative(s)is/areappointedandthecontractorshallbeheld
responsible for the delay so caused to the work. The contractor shall submit
acertificateofemploymentofthetechnicalrepresentative(s)(intheformof copy
of Form- 16 or CPF deduction issued to the Engineer employed by him)
along with every running account bill / final bill and shall produce
evidenceifatanytimessorequiredbytheEngineer—in—-Charge.

ii. The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremenandsupervisorystaffasarecompetenttogivepropersupervisionto  the
work. The contractor shall provide and employ skilled, semi-skilled and
unskilledlabourasisnecessaryforproperandtimelyexecutionofthework.  The
Engineer-in-Charge shall be at liberty to object to and require the contractor
to remove from the works any person who in his opinion misconducts
himself, or is incompetent or negligent in the performance of his duties or
whose employment is otherwise considered by the Engineer-in Charge to be
undesirable. Such person shall not be employed again atworks site without
the written permission of the Engineer-in-Charge and the persons so
removed shall be replaced as soon as possible by competent substitutes.

iii. The contractor shall not change his engineer/supervisory staff afterapproval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff
due to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
thealternativeemployeesuggestedbyhim.Thequalificationandexperience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
R_oyalty/Land a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee : ;
CESS, fee, royalty charges etc. levied under any statute but exclusive of
payableby GST for all theitems
Contractor
b. However GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.
c. In case supplies /services / works involve imports; the same should be
identifiedseparately.BasicCustomDuty&IGSTwillbepaiddirectlyby AAI
by utilizing EPCG license/ Duty Credit Scrip under service Export from
India Scheme (SEIS) of Govt. ofindia.
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2. Royalty:

a. Thecontractorshallathisownexpense,provideallmaterialsrequiredfor the
works other than those which are to be supplied by AAI. The contractor
shall  deposit royalty and obtain necessary permit for
collectionofstone,sand,redbajri,kankaretc.fromthelocalauthorityin ~ the
matter and will abide by the notification issued by Central Govt. / State
Government / Local State Authorities as applicable from time to time in
this regard. The contractor is also bound to allow deductionfrom
hisbillsanydifferenceinstatutorytaxes/royaltyandpenaltyproposedby
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / StateGovt.

b. Thiswillalsobeapplicabletoforestproduce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respectofanymaterialusedbythecontractorintheworkstheninsucha case, it
shall be lawful to the AAI and it will have the right and be entitled to
recover the amount paid in the circumstances as aforesaid from dues of
thecontractor.

3. License fee forland

a. The contractor shall be liable to pay license fee for the land allotted by
AAI for installation of plants, labour camp, cement godown and site
office at AAI prevailing rates of license fee for unpaved land at the time
of call oftender.

b. In addition a security deposit at the rate of Rs 500/- per sgm in the form
of DD/BG shall also be deposited by the contractor. In case contractor
do not deposit security deposit same shall be deducted from Ist Running
AccountBill.

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Ratestobequotedbythepartiesshouldbeinclusiveofalltaxes,duties,CESS, fee,
royalty charges etc. levied under any statute applicable on last stipulated date
of receipt of tender including extension if any but exclusive of GST. No
adjustmenti.e.increaseordecreaseshallbemadeforanyvariationintherateof
GSIBuildingandOtherConstructionWorkersWelfareCessoranytax,levyor Cess
applicable oninputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
ConstructionWorkersWelfareCessorimpositionorrepealofanyothertax,levy
orCessapplicableonoutputoftheworkscontractshallbeadjustedoneitherside,
increase or decrease.

ProvidedfurtherthatforBuildingandOtherConstructionWorkersWelfareCess
oranytax(otherthanGST),levyorCessvariedorimposedafterthelastdateof receipt of
tender including extension if any, any increase shall be reimbursed to
thecontractoronlyifthecontractornecessarilyandproperlypayssuchincreased
amount of taxes / levies /Cess.

Providedfurtherthatsuchincreaseintax/levy/CessincludingGSTshallnot
reimbursedifmadeintheextendedperiodofcontractforwhichthecontractor
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aloneisresponsiblefordelayasdeterminedbyauthorityforextensionoftime under
Clause 5 in ScheduleF.

2. Thecontractorshallkeepnecessarybooksofaccountsandotherdocumentsfor

thepurposeofthisconditionasmaybenecessaryandshallallowinspectionof
thesamebyadulyauthorisedrepresentativeofAAlortheEngineer-in-Charge
andfurthershallfurnishsuchotherinformation/documentastheEngineer-in-
Charge may require from time totime.

3. Thecontractorshall,withinaperiodof30daysoftheimpositionofanysuch further

tax or levy or Cess, give a written notice thereof to the Engineer-in- charge
that the same is given pursuant to the condition, together with all necessary
information / documents relatingthereto.

CLAUSE39

contract on

Termination of

Without prejudice to any of the rights or remedies under this contract, if the
contractordies,theEngineer-in-chargeonbehalfofthe AAlshallhavetheoption of

death of terminating the contract without compensation to thecontractor.
contractor
CLAUSE40
If relative ThecontractorshallnotbepermittedtotenderforworksinAAlwhereinhisnear relative
working in AAI | is posted as an Officer responsible for award and execution of work. He shall
then the also intimate the names of persons who are working with him in any
contractor not | capacityor/aresubsequentlyemployedbyhimandwhoarenearrelativestoany
allowed to officerofAAI.AnybreachofthisconditionbytheContractorwouldrenderhim, the
tender. contract liable to be rejected at anystage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE41

to work as
contractor

No any officer
in Department
of Engineering

within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)

Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
bidder/contractor if provided so in Schedule F.

All tenderers shall have to sub an\ undertaking as per Appendix XVIII along
with tender documents. AAI s D: ppoint Independent External Monitor(s) to
oversee effective implementation—of Integrity Pact for such works/supplies. For

thispurpose,apanelofindependentExternalMonitorsshallbeconstitutedbythe
Authority in concurrence with CE Vigilance Commission(CVC).
ha

o act in accordance with the conditions

i. The Contractor/Supplier shall
laid down in the integrity pact.
a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in
this procurement/bid process the signed original pact to be send to the
office of Bi nager and should reach before the due date
mentioned in NIT.
b. The Bidder/c ctor shall commit itself to ensure taking all
measures necessary talprevent corrupt practices, unfair means and

illegal activities durit stage of its bid or during any pre-contract
or post-contract stage as specified in section 3 of the integrity pact.
c. Any breach of resaid provisions by the Bidder or any one

employed by it or acting on its behalf (whether with or without the
knowledge of the Bidder) shall entitle the authority to take all or any
one of the action as specified in section 6 of the integrity pact.

ii. In case any violation of above%uct is established, AAI reserves right to
take following actions.

a. If contractor commits a violation of its commitments and obligations
under the Integrity Pact-Program during bidding process, he shall be
liable for disqualificrom tender process and forfeiture of his
Earnest Money Deposit/ BidSecurity.

b. In case of violation of the Integrity Pact after award of the contract,
Authority is entitled to terminate the contract and shall be entitled to
demand and recover from the contractor damages equivalent to 5% of
the contract value or the amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever ishigher.

¢. Authoritymayinitiateappropriateproceedingsagainstthecontractor.

d. Contractor will be liable to pay damages as determined by the
Authority.

e. Contractor against whom an action for violation of its commitments
and obligations has been taken earlier again commits a violation, the
Authority is entitled to debar such contractor for future tender/
contract processes for a period as deemedfit.

f. A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submittedalong-

withIndependentExternalMonitor’srecommendations/suggestions
that no reasonable doubt exist in thematter.
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CLAUSE42

AN

Return of
material and
recovery for
excess material
issued.

After completion of the work and also at any intermediate stage in the event
of non-reconciliation of materials issued, consumed and in balance — (see
Clause10),Theoreticalquantityofmaterialsissuedbythe AAlforuseinthe
workshallbecalculatedonthebasisandmethodgivenhereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any
item is executed for which standard co-efficient for the consumption of
cement or bitumen are not available in the above mentioned schedule /
statement or cannot be derived from the same shall be calculated on the
basisofstandardformulatobelaiddownbytheEngineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorisedlappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wiseseparately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.I/M.S. sheets it shall be 10%), such
determination & comparison being made diameter-wise & category-
wise.

d. For any other material as per actualrequirements.

Over the theoretical quantities of materials so computed a variation shall be

allowed as specified in Schedule ‘F’. The difference in the net quantities of

material actually issued to the contractor and the theoretical quantities
includingsuchauthorisedvariation,ifnotreturnedbythecontractororifnot fully
reconciled to the satisfaction of the Engineer-in-Charge within fifteen days
of the issue of written notice by the Engineer-in-Charge to this effect
shallberecoveredattheratesspecifiedinSchedule‘F’,withoutprejudiceto  the
provision of the relevant conditions regarding return of materials governing
the contract. Decision of Engineer-in-Charge in regard to theoretical
guantities of materials, which should have been actually used as per the

Annexure of the standard schedule of rates and recovery at rates specified

in Schedule ‘F’ shall be final and binding on the contractor. For non

scheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used,
shall be final and binding on thecontractor.

The said action under this clause is without prejudice to the right of theAAI

to take action against the contractor under any other conditions of contract

fornotdoingtheworkaccordingtotheprescribedspecifications.

For materials brought by the contractor for use in item of work at site,

similar theoretical consumption shall be prepared and submitted to the

Engineer-in-Charge for verification. If it is found that material consumed in

theworkislessthanthetheoreticalconsumptionaftertakingintoaccount

permissibleminusvariation,therecoveryforcorrespondingmaterialshallbe
effected as per rates specified in schedule ‘F’ under Clause42.
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CLAUSE43

AN

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Chargeandacertificatefromhimtothateffectobtained.Intheevent

of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.
Incaseofworksdamagedordestroyedbutnotalreadymeasuredandpaidfor,the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer —in - charge.

CLAUSE44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failurewillbeabreachofthecontractandtheExecutiveDirectorEngg./General

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.
CLAUSE45
Release of Security Deposit of the work shall not be refunded till the contractor produces a

security deposit
after labour
clearance

clearance certificate from the Labour Officer. As soon as the work is virtually
complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if
any complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the work
and / or no communication is received from the Labour Officer to this effect till
six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.
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CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

i. From commencement to completion of the Works, the Contractor shall take

Vi.

full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’s T & P
shall be in good order and condition and in conformity in every respect with
therequirementsoftheContractandinstructionsoftheEngineer-in-Charge.

IntheeventofanylossordamagetotheWorksoranyPartthereofortoany T & P, to
any material or articles at the Site from any of the Excepted Risks the
following provisions shall haveeffect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI’'s T & P,
articles and/or materials as may bedirected;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contractornottakingprecautionstopreventlossordamageorminimizethe
amount of such loss ordamage.
Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts ,the contractor at his own cost shallinsure
,in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from
time totime.

b. Theconstructionmaterialsandequipmentstotheirfullvaluebroughton  to
the site by thecontractor.

The Contractor shall indemnify and keep indemnified AAI against alllosses

andclaimsforinjuriesordamagetoanypersonsoranypropertywhatsoever which

may arise out of or in consequence of the construction and
maintenanceofWorksandagainstallclaims,demandsproceedings,damage
costs,chargesandexpenseswhatsoeverinrespectoforinrelationthereto.

Before commencing execution of the work, the Contractor shall, without in

any way limiting his obligations and responsibilities under this condition,

insureathisowncostagainstanydamage,lossorinjurywhichmayoccurto any

AAI property, or to any person for at least the minimum amount of Rs.

1.00 lakh with unlimited number of occurrences (including any

employeeof AAl)byorarisingoutofcarryingoutoftheContract.

vii. The contractor shall at all times indemnify AAI against all claims, damages

or compensation under the provisions of Payment or Wages Act,1936,
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viii.

Xi.

Xii.

Xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequenceofanyaccidentorinjurytoanyworkmanorotherpersonsinor about
the Works, whether in the employment of the Contractor or not, his agents
or servants, and also against all costs, charges and expenses of any suit,
action or proceedings arising out of such accident or injury and against all
sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damagesorcompensationpayableunderthe Workmen’sCompensationAct,
1923oranymodificationthereoforanyotherlawrelatingthereto.

All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
toAAlresultingfromtheirfailuretoobtainadequateinsuranceprotectionin
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the
Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance which
he/they may be required to effect under the terms of the Contract
then and in any such case AAIl may, without being bound to, effect and
keep in force any such insurance and pay such premium or premius
as may be necessary for that purpose and from time to time deduct the
amount so paid by AAI from any moneys due or which may be come
due to the Contractor or recover the same as a debt due from the
Contractor.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement fortaking separate
insurance by sub-contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub-contractor for workers employed by them.

CLAUSE 47

AA.L
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Composite
Contract and
responsibilities
of main agency

The tenders have been called for composite work consisting of civil
construction and other associated specialized works. The pre-qualification
criteria shall be applicable for each subhead of work independently. The
agency meeting PQ criteria for the main work shall be considered for
execution of composite work. However the agency shall be allowed to
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executeonlythosespecializedsubheadsofworksforwhichbiddermeetPQ
criteriaindividually.
Themaincontractorshalthepermittedtoexecuteonlythoseworks(covered under
one or more subhg for which he meets all requirements of pre-
qualification inclu financial, technical and technological requirement
specified in the PQcriteria.

Main contractor E;ssociate expert agencies for the execution of
In

specialized works various subheads for which he himself has failed to
meet PQ criteria. Ir case he will appoint his associate for theexecution
of each specialized work with the approval of the NIT approving authority.
The main contract@hall intimate the names of only those agencies who

fullymeetthePQcriterjaforeachspecializedworkfortheacceptanceofthe
department.

Main contractor shall not be permitted to change their associate agencies in
the course of execution of work. If change of agency is inevitable then a
request shall be submitted to the engineer-in-charge in writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical capabilities and work
experienceintheappropriatefield.Suchchangeshallbeallowedonlyafter
receiving approvalfrommthe competent authority.

Composite
contract-

Tripartite
agreement

Thisclauseisapplicablefortheworksforwhichtheestimatedcostputto tender

is more than Rs.500.00crores.
Themaincontractorshallfinalisehisrates,termsandconditionsandmodeof
execution of work with-specialised agencies for all works covered in various
subhead of works |o ceipt of work order but specifications, preferred
makes of materials and performance of system shall remain as specified in
tenderdocument.

The main contractd all arrange an agreement between department, main
contractor and ass agencies for all subheads on receipt of work order
from the engineer- arge. Main contractor and expert agency shall be
jointlyresponsibleforqualityofworkandperformanceofthesystem.

Main contractor shall submit list of associated agency for each specialized
work within 1/12"of stipulated completion period or within one month from
issue of work order whichever is later along with documentary evidence for
financial soundness, technical capabilities and their experience for executing
similar specialized works along with his application seeking acceptance for
the name of associated agency. Approval / rejection for the name of
associated agency shall be accorded thereafter by NIT approving authority
within a period of 15 days each subheadwise.

The main contractor shall submit duly signed tripartite agreement on the
format provided by AAI within 2/12"0of stipulated completion period or 60
days whichever is later for acceptance and signature of department. The
extension of time for signing of this agreement shall not be generally
permitted. Thesigningtimeshallonlybeextendedifhandingoverofsiteis

delayed due to reasons beyond control of the contractor.

Conditions of
composite
contract

Maincontractorshallberesponsibleforsubmissionofearnestmoney.

The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B. The first installment
of mobilization advance shall be corresponding to the value of work which
shall be executed by the main contractor. The subsequent mobilization
advances corresponding to value of work covered in each subhead shall be
released on signing of each Tripartite Agreement with expert agency for the
same.

The security deposit shall be deducted from the running bills ofmain
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contractor after adjustment of full earnest money.

Main contractor shall be responsible for completion of work as per time
scheduleindicatedintheNIT.Thecompensationforthedelayshallbelevied on the
main contractoronly.

The coordination meetings called by AAI or its representative shall be
attended by associated expert agencies as and when required. Expert agency
shallberesponsiblefortechnicalsoundness,qualityofworkandadherenceto
tender specifications. The main contractor as well as associated agency shall
be responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

It will be the responsibility of main contractor to finalize expert agencies for

the execution of works covered under all subheads of NIT and get the

tripartite agreements signed as per NIT requirement at an early date. The

main contractor shall not be paid for value of work covered under second
i EI

runningbill&subsequentbillstil ripartjt ts g@ byall
agenciesconcerned.
Themaincontractormustfilltheratioofworkwhichshallgoverntheratioof direct
payment to the expert agency and to the main contractor for each subhead of
work in schedule F. This ratio may also be indicated in tripartite
agreement. Thusdirectpaymenttoeachexpertagencyshallbereleasedinthe same
ratio from the net payment (after alldeductions).

The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax
andpartrateforincompleteworkorduetoanyotherreasonshallbemadeas per
contract conditions from each running bill. In case the ratio as desired
under(ii)isnotfilledbythemaincontractorAAlwillmakepaymentof75%
ofthenetpayableamounttotheexpertagencydirectlyandbalance25%

shall be paid to the main contractor.

Clause 48

Escrow
Account

All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. However for
works costing less than Rs.500 Cr.;-it-shall be at the discretion of Technical
SanctioningauthoritytooptforEscrountornot.Thebankchargesfor
Escrow Account shall be borne by contractor. The detailed conditions of
EscrowAccountshallbedrawninconsultationwithassociatedbank.
Mobilization advance for mobilizati f resources and purchase of plant &
machinery shall be credited directl%the escrow account opened for this
contract through bank transfer as perterms and condition of contract. The
agency shall be able to utilize 25% (or as decided by TS authority) of each
installment of mobilization advance to meet minor expenses like
construction of site office, purcha office equipment and other minor
9 0

works, while release of balance fund shall be regulated by the
department. The contractor shall seek prior concurrence of Engineer-in
Charge for release of payment to the supplier etc. through Escrow Account
by the Bank. Funds against chequefi d by contractor shall be released by
Bank on receipt of written consent from!Engineer-inCharge.

Payment received and credited against-each RA Bill, can be utilized 25%
directly by the contractor for minor expenses like salary, stationary, office
expensesetc.AAlshallexercisecontr eleaseofpaymentbycontractor  for
balance75%.

The Contractor shall submit his proplsal to theEngineer-in-
Charge/Authorityforutilizationoffundsmadeavailableby AAI(75%

against each RAbill)

AA.L
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intends to releasepayment.

d. Documentary evidence in support of hisclaim.
v. Engineer —in-charge will examine and approve full / part of such payments

the disposal of thecontractor.

Nameofagencyforwhompaymentisproposedtobereleased.
Detailsofworkexecuted/materialsuppliedbyagencytowhomhe

c. Natureofadvancepaymentifany,hastobereleasedtothesupplier for
supply of material for the projectonly.

g days. The terms
bank according to

as per agency]s request within ma t i
and condition o& cr ount shall be finati
terms and conditions : k shall ayment against such
chequesonlyafterwrittenconsentofauthorisedofficerof AAlisreceived.
vi. Contractor shall be permitted to close Escrow Account on receipt of final

payment for the work/project or on receipt of letter for foreclosure of work
bythe AAI.AllbalancesandliabilitiesagainstthisEscrowAccountshallbe left at

Note : In case of difference or ambiguity in Hindi and English version anywhere, the

AA.L

English version will prevail.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safelyfromladders.Whenaladderisused,anextramazdoorshallbeengagedforholdingthe
ladderandiftheladderisusedforcarryingmaterialsaswellsuitablefootholdsandhand-hold
shallbeprovidedontheladderandtheladdershallbegivenaninclinationnotsteeperthan¥s to 1 (Y4
horizontal and 1lvertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung orsuspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building orstructure.

Workingplatforms,gangwaysandstairwaysshouldbesoconstructedthattheyshouldnotsag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
haveadequatewidthandshouldbesuitablyfastenedasdescribedin(2)above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least %” for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any suchperson.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Laddershallextendfrombottomofthe Trenchtoatleast90cm(3fts)abovethesurfaceof the
ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger
of sides collapsing. The excavated material shall not be placed within 1.5 m. (5ft.) of the
edges of the trench or half of the depth of the trench whichever is more. Cutting shall be
done from top to bottom. Under no circumstances, undermining or undercutting shall
bedone.
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b. Safety Measures for digging bore holes: -

i. If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving andcollapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of thework;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry ofpeople/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the wellcasing;

v. Afterthecompletionoftheborewell,thecontractorshouldcaptheborewellproperly by

welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubsoverthesoil. Thisshouldbedoneevenwhilerepairingthepump;

vi. Aftertheborewellisdrilledtheentiresiteshouldbebroughttothegroundlevel,;

Demolition — Before any demolition work is commenced and also during the progress of the
work,

i)
i)
iii)

All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electricallycharged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render itunsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
properuseofequipmentbythoseconcerned. Thefollowingsafetyequipmentshallinvariably
beprovided.

i)
i)
iii)

iv)

a)
b)

c)

Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protectivegoggles.

Those engaged in white washing and mixing or stacking of cement bags or any material
whichisinjurioustotheeyesshallbeprovidedwithprotectivegoggles.
Thoseengagedinweldingworksshallbeprovidedwithwelder’sprotectiveeye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safeintervals.

When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hourbeforetheworkersareallowedtogetintothemanholes,andthemanholessoopened
shallbecordonedoffwithsuitablerailingandprovidedwithwarningsignalsorboardsto prevent
accident to the public. In addition, the contractor shall ensure that the following safety
measures are adheredto:-

Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higherofficer.
Atleast5to6manholesupstreamanddownstreamshouldbekeptopenforatleast2to3
hoursbeforeanymanisallowedtoenterintothemanholeforworkinginside.

Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
whichchangescolourinthepresenceofsuchgasesandgivesindicationoftheirpresence.
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d)

€)

9)
h)

)
k)

0)

P)

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out duringemergency.
Theareashouldbebarricadedorcondonedoffbysuitablemeanstoavoidmishapsofany  kind.
Proper warning signs should be displayed for the safety of the public whenever cleaning
works are undertaken during night orday.
Nosmokingoropenflamesshallbeallowedneartheblockedmanholebeingcleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
beimmediatelyremovedtoavoidaccidentsonaccountofslipperynatureofthemalba.

Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside themanhole.
GasmaskswithOxygenCylindershouldbekeptatsiteforuseinemergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might bepresent.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in themanhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewerlines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manholewell.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided tohim.

The extent to which these precautions are to be taken depend on individual situation but
thedecisionoftheEngineer-in-Chargeregardingthestepstobetakeninthisregardinan
individual case will befinal.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

<)

i)
i)

ofpaintingwithproductscontainingleadinanyform.Wherevermenabovetheageof18
areemployedontheworkofleadpainting,thefollowingprecautionshouldbetaken: -

No paint containing lead or lead products shall be used except in the form of paste or
readymadepaint.

Suitable face masks should be supplied for use by the workers when paint is applied in
theformofsprayorasurfacehavingleadpaintisdryrubbedandscrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
beprovidedtoenabletheworkingpainterstowashduringandonthecessationofwork.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
andmenbelowtheageofl8ontheworkofpaintingwithproductcontainingleadinanyform, wherever
men above the age of 18 are employed on the work of lead painting, the following principles
must be observed for suchuse:

White lead, sulphate of lead or product containing these pigment, shall not be used in
paintingoperationexceptintheformofpastesorpaintreadyforuse.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form ofspray.

C-NIL, I-NIL, O-NIL Page 80



®
AAI Safety Code )A"K‘*

10.

11.

12.

13.
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iii) Measuresshallbetaken,whereverpracticable,topreventdangerarisingoutoffromdust caused
by dry rubbing down andscraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation ofwork.

v) Overallshallbewornbyworkingpaintersduringthewholeofworkingperiod.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by paintingmaterials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequentlyverifiedbymedicalmanappointedbycompetentauthorityof AAI.

viii)  AAI may require, when necessary medical examination ofworkers.

iX) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to workingpainters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
firstaidtreatmentofallinjurieslikelytobeobtainedduringthecourseofthework.

Useofhoistingmachinesandtackleincludingtheirattachments,anchorageandsupportsshall

conform to the following standards orconditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b)Everyropeusedinhoistingorloweringmaterialsorasameansofsuspensionshallbe of
durable quality and adequate strength, and free from patentdefects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals tooperator.

iii) Incaseofeveryhoistingmachineandofeverychainringhook,shackleswivelandpulley  block
used in hoisting or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above
shallbeplainlymarkedwiththesafeworkingload.Incaseofahoistingmachinehavinga variable
safe working load each safe working load and the condition under which it is
applicableshallbeclearlyindicated.Nopartofanymachineoranygearreferredtoabove in this
paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) Incaseofdepartmentalmachines,thesafeworkingloadshallbenotifiedbytheElectrical
Engineer-in-Charge. Asregardscontractor’smachinesthecontractorsshallnotifythesafe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinerytositeofworkandgetitverifiedbytheelectrical Engineerconcerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
providedwithsuchmeansaswillreducetotheminimumtheriskofaccidentaldescentofthe

load. Adequateprecautionsshouldbetakentoreducetotheminimumtheriskofanypartofa
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings,watchesandcarrykeysorothermaterialswhicharegoodconductorsofelectricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintainedinsafeconditionandnoscaffold,ladderorequipmentshallbealteredorremoved
whileitisinuse.Adequatewashingfacilitiesshouldbeprovidedatornearplacesofwork.
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These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by thecontractor.

Toensureeffectiveenforcementoftherulesandregulationsrelatingtosafetyprecautionsthe
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or theirrepresentatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractorfromtheoperationsofanyotherActorRulesinforceintheRepublicofindia.
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MODEL RULES FOR THE PROTECTION OF

HEALTH AND SANITARY ARRANGEMENTSFOR WORKERS

EMPLOYED BY AAI OR ITS CONTRACTORS

APPLICATION
These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AIDFACILITIES

(i)

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarilyemployed.
Thefirst-aidboxshallbedistinctlymarkedwitharedcrossonwhitebackgroundand  shall
contain the followingequipment.
Forworkplacesinwhichthenumberofcontractlabouremployeddoesnotexceed50 Each
first —aid box shall contain the followingequipments:

6 small sterilizeddressings

3 medium size sterilizeddressings

3 large size sterilizeddressings

3 large sterilized burndressings
1(30ml)bottlecontainingatwopercentalcoholicsolutionofiodine.
1(30ml)bottlecontainingsalvolatilehavingthedoseandmodeofadministration
indicated on thelabel.

1 snakebitelancet.

1 (30 gms) bottle of potassium permanganatecrystals.

1 pairscissors.
1copyofthefirst-aidleafletissuedbytheDirectorGeneral,FactoryAdviceService and
Labour Institute, Government ofIndia.

1 bottle containing 100 tablets (each of 5 gms) ofaspirin.

Ointment forburns.

A Dbottle of suitable surgical antisepticsolution.
Forworkplacesinwhichthenumberofcontractlabourexceed50.Eachfirst-aidbox shall
contain the followingequipments.

12 small sterilizeddressings.

6 medium size sterilizeddressings.

6 large size sterilizeddressings

6 large size sterilized burndressings.

6 (15 gms) packets sterilized cottonwool.

1 (60 ml). Bottle containing two per cent alcoholic solutioniodine.
1(60ml)bottlecontainingsalvolatilehavingthedoseandmodeofadministration
indicated on thelabel.

1 roll of adhesiveplaster.

1 snake bitelancet.

1 (30 gms) bottle of potassium permanganatecrystals.

1 pairscissors.
1copyofthefirst-aidleafletissuedbytheDirectorGeneralFactoryAdviceService and
Labour Institute / Government ofIndia.

A bottle containing 100 tablets (each of 5 gms) ofaspirin.
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14. Ointment forburns.
15. A Dbottle of suitable surgical antisepticsolution.

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aidbox.

(v) Thefirst-aidboxshallbekeptinchargeofaresponsiblepersonwhoshallalwaysbereadily
available during the working hours of the workplace.

(vi) aperson in charge of the First-aid box shall be a person trained in First-aid treatment in the
workplaceswherethenumberofcontractlabouremployedis150ormore.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
establishedandrunbyatrainedcompounder. Thecompoundershallbeondutyandshallbe
available at all hours when the workers are atwork.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly takenill
to the nearesthospital.

4, DRINKINGWATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessibletolabour,asufficientsupplyofcoldwaterfitfordrinking.

ii) Wheredrinkingwaterisobtainedfromanintermittentpublicwatersupply,eachworkplace
shallbeprovidedwithstoragewheresuchdrinkingwatershallbestored.

iii) Everywatersupplyorstorageshallbeatadistanceofnotlessthan50feetfromanylatrine drain or
other source of pollution. Where water has to be drawn from an existing well which is
within such proximity of latrine, drain or any other source of pollution, the well
shallbeproperlychlorinatedbeforewaterisdrawnfromitfordrinking. Allsuchwellsshall
beentirelyclosedinandbeprovidedwithatrapdoorwhichshallbedustandwaterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
openedonlyforcleaningorinspectionwhichshallbedoneatleastonceamonth.

5. WASHINGFACILITIES

i) Inevery work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employedtherein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES ANDURINALS

i) Latrinesshallbeprovidedineveryworkplaceonthefollowingscalenamely:
a)  Wherefemaleareemployed,thereshallbeatleastonelatrineforevery25females.
b)  Wheremalesareemployed,thereshallbeatleastonelatrineforevery25males.

i) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50thereafter.

iii) Everylatrineshallbeundercoverandsopartitionedoffastosecureprivacy,andshallhave a proper
door andfastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resistingnonabsorbentmaterialsandshallbecementwashedinsideandoutsideatleast
onceayear,Latrinesshallnotbeofastandardlowerthanboreholesystem.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case maybe.
(b)Thenaticeshallalsobearthefigureofamanorofawoman,asthecasemaybe.

vi) Thereshallbeatleastoneurinalformaleworkersupto50andoneforfemaleworkersupto fifty
employed at a time, provided that where the number of male or female workmen, as the
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
orfemalesuptothefirst500andonefor every100orpartthereafter.

vii) (a)Thelatrinesandurinalsshallbeadequatelylightedandshallbemaintainedinaclean and
sanitary condition at alltimes.
(b)Latrinesandurinalsotherthanthoseconnectedwithaflushsewagesystemshallcomply  with
the requirements of the Public HealthAuthorities.

viii) Watershallbeprovidedbymeansoftaporotherwisesoastobeconvenientlyaccessiblein or near
the latrines andurinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn tomanure).

X) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on hisbehalf.

7. PROVISION OF SHELTER DURINGREST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommaodation to be used for the purpose.

8. CRECHES

i)  Ateveryworkplace,atwhich20ormorewomenworkersareordinarilyemployed,there shall be
provided two rooms of reasonable dimensions for the use of their children under
theageofsixyears.Oneroomshallbeusedasaplayroomforthechildrenandtheother
astheirbedroom.Theroomsshallbeconstructedwithspecificationsasperclause19H
(i) a, b &c.

ii) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. Thereshallbeadequateprovisionofsweeperstokeeptheplacesclean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bedroom.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed50.

v)  Theuseoftheroomsearmarkedascrechesshallberestrictedtochildren,theirattendants and
mothers of thechildren.
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iv)

vi)
vii)
viii)
iX)

xi)

xii)

xiii)

Xiv)
XV)

XVvi)

XVii)
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In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred or
moreareordinarilyemployed,anadequatecanteenshallbeprovidedbythecontractorfor  the
use of such contractlabour.
The canteen shall be maintained by the contractor in an efficientmanner.
Thecanteenshallconsistofatleastadininghall,kitchen,storeroom,pantryandwashing places
separately for workers andutensils.
Thecanteenshallbesufficientlylightedatalltimeswhenanypersonhasaccesstoit.
The floor shall be made of smooth and impervious materials and inside walls shall be
limewashedorcolourwashedatleastonceineachyear.Providedthattheinsidewallsof the
kitchen shall be lime washed every fourmonths.
Thepremisesofthecanteenshallbemaintainedinacleanandsanitarycondition.
Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause anuisance.
Suitablearrangementsshallbemadeforthecollectionanddisposalofgarbage.
Thedininghallshallaccommodateatatime30percentofthecontractlabourworkingat atime.
The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule(ix).
(a) A portion of the dining hall and service counter shall be partitioned off and reserved
forwomenworkersinproportiontotheirnumber.(b)Washingplacesforwomenshallbe
separate and screened to secureprivacy.
Sufficienttablesstools,chairsorbenchesshallbeavailableforthenumberofdinerstobe
accommodated as prescribed in sub-Rule(ix).
(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
anyotherequipmentnecessaryfortheefficientrunningofthecanteen.
2.Thefurnitureutensilsandotherequipmentshallbemaintainedinacleanandhygienic condition.
(b)1.Suitablecleanclothesfortheemployeesservinginthecanteenshallbeprovided
andmaintained.
2. Aservicecounter,ifprovided,shallhavetopofsmoothandimperviousmaterial.
3. Suitablefacilitiesincludinganadequatesupplyofhotwatershallbeprovidedforthe
cleaning of utensils andequipments.
Thefoodstuffsandotheritemstobeservedinthecanteenshallbeinconformitywiththe normal
habits of the contractlabour.
The charges for food stuffs, beverages and any other items served in the canteen shall be
basedon‘NoProfit,Noloss’andshallbeconspicuouslydisplayedinthecanteen.
Inarrivingatthepriceoffoodstuffs,andotherarticleservedinthecanteen,thefollowing items
shall not be taken into consideration as expenditure namely:-
a) The rent of land andbuilding.
b) Thedepreciationandmaintenancechargesforthebuildingandequipments
provided for thecanteen.
C) Thecostofpurchase,repairsandreplacementofequipmentsincludingfurniture,
crockery, cutlery andutensils.
d) Thewaterchargesandotherchargesincurredforlightingandventilation.
e) Theinterestandamountsspentontheprovisionandmaintenanceofequipments
provided for thecanteen.
The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants andauditors.
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11.

12.
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Thecontractorshallathisownexpense,conformtoallanti-malarialinstructionsgiventohim by the
Engineer-in-Charge including the filling up of any borrow pits which may have been dug by
him.

Theaboverulesshallbeincorporatedinthecontractsandinnoticesinvitingtendersandshall form

an integral part of thecontracts.

AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may

consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORTTITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whetherthetermsofemploymentareexpressedorimpliedbutdoesnotincludeanyperson: -

a) Who is employed mainly in a managerial or administrative capacity:or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupeespermensemorexerciseseitherbythenatureofthedutiesattachedtotheofficeor
byreasonofpowersvestedinhim,functionsmainlyofmanagerialnature:or

c) Whoisanoutworker,thatistosay,persontowhomanyarticleormaterialsaregivenout by or on
behalf of the principal employers to be made up cleaned, washed, altered, ornamental
finished, repaired adopted or otherwise processed for sale for the purpose of the trade or
business of the principal employers and the process is to be carried out either in the
home of the out worker or in some other premises, not being premises under the control
and management of the principal employer. No person below the age of 14 years shall be
employed to act as aworkman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time totime.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes asubcontractor.

(iv) WagesshallhavethesamemeaningasdefinedinthePaymentofWagesAct.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on anyday.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate ofwages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
timeirrespectiveofwhethersuchworkerisgovernedbytheMinimumWagesActornot.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shallbeentitledtorestdaywagesattherateapplicabletothenextprecedingday,providedhe
hasworkedunderthesamecontractorforacontinuousperiodofnotlessthan6days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
ofthefivedaysimmediatelybeforeorafterthenormalweeklyholidayandpaywagestosuch
workerfortheworkperformedonthenormalweeklyholiday atovertimerate.

DISPLAY OF NOTICE REGARDING WAGESETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per Appendix’
VIIT.
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PAYMENT OFWAGES
Thecontractorshallfixwageperiodsinrespectofwhichwagesshallbepayable.

No wage period shall exceed onemonth.
Thewagesofeverypersonemployedascontractlabourinanestablishmentorbyacontractor where
less than one thousand such persons are employed shall be paid before the expiry of seventh
day and in other cases before the expiry of tenth day after the last day of the wage period in
respect of which the wages arepayable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wagesearnedby himshallbepaidbeforetheexpiry ofthesecondworkingdayfromthedate on
which his employment isterminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wagesduetoeveryworkershallbepaidtohimdirectortootherpersonauthorisedbyhimin
thisbehalf.

All wages shall be paid in current coin or currency or inboth.
WagesshallbepaidwithoutanydeductionsofanykindexceptthosespecifiedbytheCentral
Government by general or special order in this behalf or permissible under the Payment of
Wages Act1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
underacknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
willberequiredtobepresentattheplaceandtimeofdisbursementofwagesbythecontractor
toworkmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Chargeacertificateunderhissignatureattheendoftheentriesinthe“Register of
Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“CertifiedthattheamountshownincolumnNo. .............ccoenie has been paid to theworkman
concerned in my presenceon.............. ]

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES
Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthe

following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
hisemploymentheisrequiredtowork.Theamountofdeductionshallbeinproportiontothe  period
for which he wasabsent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect ordefault.

d) Deductionforrecoveryofadvancesorforadjustmentofoverpaymentofwages,advances
granted shall be entered in aregister.

e) AnyotherdeductionwhichtheCentral Governmentmayfromtimetotimeallow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief LabourCommissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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(iii)

(iv)

v)
(vi)

(M)

(i)
(iii)
(iv)

(V)

(vi)
(vii)

(viii)

Nofineshallbeimposedonaworkerandnodeductionfordamageorlossshallbemadefrom
hiswagesuntiltheworkerhasbeengivenanopportunityofshowingcauseagainstsuchfines
ordeductions.
Thetotalamountoffinewhichmaybeimposedinanyonewageperiodonaworkershallnot
exceedanamountequaltothreepaiseinarupeeofthetotalwages,payabletohiminrespect of that
wageperiod.

Nofineimposedonanyworkershallberecoveredfromhimbyinstallment,orafterthe expiry

of sixty days from the date on which it wasimposed.
Everyfineshallbedeemedtohavebeenimposedonthedayoftheactoromissioninrespect. of which
it wasimposed.

LABOURRECORDS
ThecontractorshallmaintainaRegisterofpersonsemployedonworkoncontractinForm XIl1I
of the CL(R&A) Central Rules 1971 (AppendixVI)
ThecontractorshallmaintainaMusterRollregisterinrespectofallworkmenemployedby
himontheworkunderContractinFormXVloftheCL(R&A)Rules1971(AppendixVII).
ThecontractorshallmaintainaWageRegisterinrespectofallworkmenemployedbyhimon
theworkundercontractinFormXVIloftheCL(R&A)Rules1971(AppendixVII1I)
Registerofaccident-Thecontractorshallmaintainaregisterofaccidentsinsuchformas
maybeconvenientattheworkplacebutthesameshallincludethefollowingparticulars:

@) Full particulars of the labourers who met withaccident.
(b) Rate ofWages

(c) Sex

(d) Age

(e) Nature of accident and cause ofaccident

f Time and date ofaccident

(9) Date and time when admitted inHospital
(h) Date of discharge from theHospital

() Period of treatment and result oftreatment

) PercentageoflossofearningcapacityanddisabilityasassessedbyMedicalofficer
(k) Claim required to be paid under Workmen’s CompensationAct.

)] Date of payment ofcompensation

(m) Amountpaidwithdetailsofthepersontowhomthesamewaspaid

(n) Authority by whom the compensation wasassessed.

(o) Remarks
ThecontractorshallmaintainaRegisterofFinesintheFormXlloftheCL(R&A)Rules
1971(Appendix-XI11).
Thecontractorshalldisplayinagoodconditionandinaconspicuousplaceofworkthe
approvedlistofactsandomissionsforwhichfinescanbeimposed(Appendix-XII)
ThecontractorshallmaintainaRegisterofdeductionsfordamageorlossinFormXXof the CL
(R&A) Rules 1971(Appendix-XIV)
ThecontractorshallmaintainaRegisterofAdvancesinFormXXIllloftheCL(R&A)Rules
1971(Appendix-XV)
ThecontractorshallmaintainaRegisterofOvertimeinFormXXIlloftheCL(R&A)Rules
1971(Appendix-XVI).

ATTENDANCE CARD-CUM-WAGESLIP

ThecontractorshallissueanAttendancecard-cum-wagesliptoeachworkmanemployedby him
in the specimen form at(Appendix-1X)

The card shall be valid for each wageperiod.
Thecontractorshallmarktheattendanceofeachworkmanonthecardtwiceeachday,onceat
thecommencementofthedayandagainaftertherestinterval,beforeheactuallystartswork.
Thecardshallremaininpossessionoftheworkerduringthewageperiodunderreference.
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v)
(vi)

10.

11.

12.

13.

14.

15.

(i)

a)

AA.L

Thecontractorshallcompletethewageslipportiononthereverseofthecardatleastaday
priortothedisbursementofwagesinrespectofthewageperiodunderreference.
Thecontractorshallobtainthesignatureorthumbimpressionoftheworkeronthewageslip
atthetimeofdisbursementofwagesandretainthecardwithhimself.

EMPLOYMENTCARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules1971toeachworkerwithinthreedaysoftheemploymentoftheworker(Appendix-X).

SERVICECERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOURRECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

POWEROFLABOUROFFICERTOMAKEINVESTIGATIONSORENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

REPORT OF LABOUROFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
hisinvestigationorenquirytotheEngineer-in-Chargeconcernedindicatingtheextent,ifany, to
which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned.In
caseanappealismadebythecontractorunderClausel3oftheseregulations,actualpayment to
labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on suchappeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
thereceiptofthereportfromtheLabourOfficerortheG.M.Engineerasthecasemaybe.

APPEAL AGAINST THE DECISION OF LABOUROFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within30daysfromthedateofdecision,butsubjecttosuchappeal, thedecisionoftheofficer shall be
final and binding upon thecontractor.

PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER

Aworkmanshallbeentitledtoberepresentedinanyinvestigationorenquiryunderthese
regulations by:

An officer of a registered trade union of which he is amember.

AnofficerofafederationoftradeunionstowhichthetradeunionreferredtoinClause(a)is
affiliated.

C-NIL, I-NIL, O-NIL Page 91



°
AAI Contractor’s Labour Regulations )459

c)

(i)

a)
b)

c)

(iii)

16.

17.

18.

AA.L

Where the employer is not a member of any registered trade union, by an officer of a
registeredtradeunion,connectedwiththeindustryinwhichtheworkerisemployedorbyany
otherworkmanemployedintheindustryinwhichtheworkerisemployed.

Anemployershallbeentitledtoberepresentedinanyinvestigationorenquiryunderthese
regulations by:

An officer of an association of employers of which he is amember.
Anofficerofafederationofassociationsofemployerstowhichassociationreferredtoin Clause

(a) isaffiliated.

Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
anyotheremployer,engagedintheindustry inwhichtheemployerisengaged.

Nopartyshallbeentitledtoberepresentedbyalegalpractitionerinanyinvestigationor
enquiry under theseregulations.

INSPECTION OF BOOKS ANDSLIPS
Thecontractorshallallowinspectionofalltheprescribedlabourrecordstoanyofhisworkers or to
his agent at a convenient time and place after due notice is received or to the Labour
Officeroranyotherperson,authorisedbytheCentralGovernmentonhisbehalf.

SUBMISSION OFRETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT

WITHHIELDAGAINSTCOMPENSATIONFORDELAYININDIVIDUALCONTRACT

To

(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B]

The Airports Authority of India

AA.L

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the termsand

condition of Contract Agreement No. ...............cooeonet. dated .......ccoevviiennn. made
between.......... and AAI in connection with theworkof..........c.ccccvieiiiiiniinnnn, (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
RS, (Rupees................ only) from a Nationalized Bank in liecu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

containedinthesaidContractor.We,the..................... bank(hereinafterreferredtoas“the said
Bank™ and having our registered office at ...........cccccovvvevirennnn. do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
RS.ooiiiii (RUPEES . only)againstanylossordamage,cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
byreasonofanybreachorbreachesbythesaidContractorofanyofthetermsandcondition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extentaforesaid.

WE oo Bank, further agree that AAI shall be the sole judgeof and

as to whether the said Contractor has committed any breach or breaches of any of the terms
andconditionsofthesaidcontractandtheextentofloss,damage,costs,chargesandexpenses caused
to or suffered by or that may be caused to or suffered by AAI on account thereof and the
decision of AAI that the said Contractor has committed such breach and breaches and as to
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of
that may be caused to or suffered by AAI from time to time shall be final and binding on us.

We,thesaidBank,furtheragreethattheGuaranteehereincontainedshallremaininfullforce
andeffectduringtheperiodthatwouldbetakenfortheperformanceofthesaidcontractsand till all
the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
1€.ooee... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstandingthefact,thatthesameisenforcedaftertheexpiryofthesaidperiod.
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4,

AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
timeandformtimetotimeanyofthepowersexercisablebyitagainstthesaidContractorand either to
enforce or forbear from enforcing any of terms and conditions governing the said contract or
securities available to AAI and the said Bank shall not be released from its liability under
these present by any exercise by AAI of any liberty with reference to the matters aforesaid or
by reason of time being given to the said contractor or any other forbearance, act or omission
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or
thing whatsoever which under the law relating to sureties
wouldbutforthisprovisionhavetheeffectofsoreleasingtheBankfromitssuchliability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
thetimewhenproceedingsaretakenagainsttheBankhereunderbeoutstandingorunrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
thesaidContractorthesaidBankshallnotdischargeourliabilityhereunder.

In presence of

Datedthis Dayof

WITNESS

1.

2.

Forandonbehalfof(TheBank)Si
gnature

Name&Designation

A
uthorizationNo.
N
ame&Place
B
ank’sSeal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AA.L
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Name of contractor) (hereinafter called “the
contractor”) has submitted his tenderdated (date)fortheconstructionof*
” (name of work) (hereinafter called “theTENDER”).

KNOW ALL PEOPLE by thesepresents thatwe (name of bank) having our
registered office at (hereinafter called “the bank™) are boundunto

(Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the
sumofRs. (Rs.Inwords )forwhichpaymentwelltrulyto be

made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these
presents.

SEALEDwiththeCommonSealoftheBankthis dayof 20..

THE CONDITIONS of this obligationare:

(1) IfaftertenderopeningtheContractorwithdraws,histenderduringtheperiodofvalidityof
tender(includingextendedvalidityoftender)specifiedintheFormofTender.

(2) Ifthecontractorhavingbeennotifiedoftheacceptanceofhistenderbytheengineer-in-charge.

a) FailsorrefusestoexecutetheformofAgreementinaccordancewiththeinstructionsto
contractor, if required—
OR
b) Failsorrefusestofurnishtheperformanceguarantee,inaccordancewiththeprovisionsof
tender document and instructions tocontractor,
OR
¢) Failsorrefusestostartthework,inaccordancewiththeprovisionsofthecontractand
instructions tocontractor,
OR
d) Failsorrefusestosubmitfreshbankguaranteeofanequalamountofthisbankguarantee against
security deposit after award ofcontract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand,
providedthatinhisdemandtheengineer-in-chargewillnotethattheamountclaimedbyhimisdueto
himowingtotheconcurrenceofoneoranyoftheaboveconditions,specifyingtheoccurredcondition
orconditions.

Thisguaranteewillremaininforceuptoandincluding thedate* after the deadlinefor
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demandinrespectofthisguaranteeshouldreachthebanknotlaterthantheabovedate.

DATE . SIGNATURE OF THEBANK

WITNESS...... SEAL
(SIGNATURE NAME ANDADDRESS)

* Datetobeworkedoutonthebasisofvalidityperiodofémonthsfromlastdateofreceiptoftender.
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APPENDIX-11
PROFORMAFORMANDATORYTESTSTOBEATTACHEDWITHRUNNING
ACCOUNTBILLS
NaMEOTWOIK ..o Nameof
(071) 111 ;161 {1 ) N
Contract Agreement No. and Date...coeieeeiiniiiniinrennennee R/IA Bill
D

SI. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

SignatureofEngineer-in-Charge. Signature of Manager / AM(Engg)
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APPENDIX-I1II
REGISTEROFMATERNITYBENEFITS(Clausel9F)
Name and address of the
[¢0) 810 2T o116 ) (N
Name and location of the
o) S
Name of the Father’s/husband’s  Nature of Period of Date on which
employee name employment actual notice of
employment  confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In caseofdelivery In caseofmiscarriage Remark
Rate ofleavepay Amountpaid Rate ofleave Amount
pay paid
11 12 13 14 15
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Name and address of the contractor
Name and location of the work

1
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)

12)

13)

14)

15)

AA.L

APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT

ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTSAUTHORITYOFINDIAWORKS(CLAUSE19F)

Name of the woman and her husbhand'sname

Designation

Date ofappointment

Date with months and years in which she isemployed.

Date of discharge/dismissal, ifany

Date of production of certificates in respect ofpregnancy.

Date on which the woman informs about the expecteddelivery.

Date ofdelivery/miscarriage/death.

Date of production of certificate in respect ofdelivery/miscarriage.
Datewiththeamountofmaternity/deathbenefitpaidinadvanceofexpecteddelivery

Date with amount of subsequent payment of maternitybenefit
Nameofthepersonnominatedbythewomantoreceivethepaymentofthematernitybenefit after
thedeath.
Ifthewomandies,thedateofherdeath,thenameofthepersontowhommaternitybenefit amount
was paid, the month thereof and the date in theregister.

Signature of the contractor authenticating entires in theregister.

Remarks column for the use of InspectionOfficer.
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APPENDIX-V
Labour Board
Name of work
Name of Contractor

Address of Contractor ---------------

Name and address of A. A. I. Division

Name of A. A. |. Labour Officer

Address of A. A. |. Labour Officer

Name of A.A.l Labour Officer

SI.No. Category Minimum Actual wage Number Remark
wagefixed paid present

Weekly holiday
Wage period
Date of payment of wages
Working hours
Rest interval
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Form-XI1I APPENDIX-VI
[See rule 2(1)]

[Part-A: For all Establishments]
Register of Workmen Employed by Contractor
Name and address Of COMITACION. .. ... .ttt e e e e e e e e e,
Nameandaddressofestablishmentwhichcontractoriscarriedon. ... ....vvvuunii ittt eeean,

Name and 10Cation Of WOTK. .. ...t e e

Name and address of Principal EMPIOYET. .. ....o.iuiuinit it et

Name of the Establishment Name of Owner LIN
SI. No. Employee Name Surname Gender Father’s/Spouse | Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank Alc Bank Branch Present Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note:Incasetheageisbetweenl4to18years,mentionthenatureofwork,dailyhoursofworkandlntervalsofrestintheremarks Column.
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APPENDIX-VII
Form-XVI
[See Rule 78(1) (a) ()]
Muster Roll
Name and address of
{070 015 = 1] (6 ) Y
Name and address of establishment which contractor is carried
10 ) 0 S
Name and location of
(0} S
NameandaddressofPrinCipalEMPIOYEr ... For the monthof
fortnight................
SI. | Name Se X | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
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FORM B
[See Rule 78(1) (a) (i)]

FORMAT FOR WAGE REGISTER
Name and address Of COMIIACTOT. .. .. .o.uiu ittt e e
Nameandaddressofestablishmentwhichcontractoriscarriedon. ... ...... oot e,
Name and 10CAtION OfWOTK. ... ..o e

NameandaddressofPrincipalEmployer...............ooooiiiiiiiiii ... Forthemonthoffortnight................

APPENDIX-VIII

Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name oftheEstablishment NameofOwner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/PieceRated)
Sl. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 12
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Deduction Net Employer Share
- - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction 1D
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
NameofEstablishment LIN
SI. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine
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Name and address ofcontractor
Nameandaddressofestablishmentwhichcontractoriscarriedon
Name and location of work

NameandaddressofPrincipalEmployer

Form-XVII [See Rul

(2)(@)]

Register of wages

Amount of wages
S. Name of | Serial no | Descri .of | Units Basic arness | Ovek Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ day of wage~| Allowanc | time tion if | amou | thumb | contract
register atire worked | work S e any nt impress| or his
of of wotk done (indic | paid | ionof | represen
workman | done ate the tative
nature work
nature ) men
)
e 2 3 4 5 6 8 9 10 11 12 13 14 15 16
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WAGE CARD
Wages Card NO......ooooeviiiiiiii,
NameandAddressofContractor........................ Dateofissue...........cooevviininnn.
Name and location of work.........................o.. Designation.............c.ccoevvieenn...
Name ofworkman..................ccovvviiiininnnnnn. Month/Fortnight..........................
Rate of Wages..........ooooiiiiiiiii
12 3456 7891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 34
0 123456 78 901 2 3 456 7 88 0
Morning Rate
Evening Amount
Initial
Receivedfrom..........c.ooooviiiiiiiiiiiiii theSUMOTRS ..o on account of mywages

Signature
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19/Form-XIX APPENDIX-IX
78 (2)

[See rule 78 (1) (b)]

Wages Slip

Name and addreSs OfCOMIIACIOT. .. ..ovivttitt ittt ettt eeeeeees
Name and Father’s/Husband name ofworkman...............ooovviiiiiiiiiiiiii i,
Name and 10cation OfWOTK. ....oooiiiiiii e,

For the week/Fortnight/Month ending...............coiiiiiii e

1. No. of daysWorKed. . .....ooviniiiii e e e e

2. No. of units worked in case of piece rateworkers..............cocoveviiriiiiriiinneinnnn.n.
3. Rate of daily Wages/PIeCerate.........cvuuiiriiriitii i
4. AMOUNt Of OVEITIME WaAZES. ...\ vttirtenittett ettt ettt et eeere et eerneaneaeananranes
5. GIOSS Wages PAYADIC. ...\ttt
6. Deduction, i any.........couiitiiii i s

7. Net amount of Wagespaid.......oouieiiiiiiiiiiii i

Initials of the contractor or his representative
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APPENDIX-X

14/Form-X1V
[See rule 76]
Employment Card

Name and address of contractor

Nameandaddressofestablishmentunderwhichiscarried..................coooviiiiiii ...
Nameofworkandlocationofwork. ...
NameandaddressofPrincipal Employee......... ..o

1. Name of the workman........ ... e,
2. SI No. in the register of workmanemployed...............coooiiiiiiiiiiiiii i,
3. Nature of employment/designation..............vvvvuivriiiiriiritiineereeeneeeeeeennn
4. Wagerate(withparticularsofunitincaseofpiecework).....................coinial.

5. WaA@e POriOQ. ... e

6. Tenure OfeMPlOYMENLt. ... ..ottt

A ' 1)

Signature of Contractor
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AA.L

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

InconsiderationoftheChairman, A Al(hereinaftercalled“A AI”’)havingofferedtoacceptthe terms

and conditions of the proposed agreement between
[hereinaftercalledthesaidcontractor(s)]forthework.....................ooooiina (hereinafter
“thesaidagreement”)havingagreedtoproductionofairrevocableBankGuaranteeforRs.
............................ (Rupees .............................only) as a security / guarantee from the

contractor(s)forcompl ianceofhisobligationsinaccordancewiththetermsandconditionsin the
saidagreement.

Wit (IndicatethenameoftheBank)(hereinafterreferredtoas “the
Bank”) hereby undertake to pay to the Chairman, AAI an amount notexceeding Rs.
..................... (Rupees ......ccccevvervenennene. ONlY) 0N demand byAAL

WE oo (IndicatethenameoftheBank)doherebyundertaketopay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to
beduefromthesaidcontractor(s). AnysuchdemandmadeontheBankshallbeconclusiveas
regardstheamountdueandpayablebytheBankunderthisGuarantee.However,ourliability
underthisguaranteeshallberestrictedtoanamountnotexceedingRs.....................

(RUPEES ..o only).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute andunequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

WE oo (Indicatethenameofbank)furtheragreethattheguarantee
hereincontainedshallremaininfullforceandeffectduringtheperiodthatwouldbetakenfor the
performance of the said agreement and that it shall continue to be enforceable till all the dues
of AAI under or by virtue of the said agreement have been fully paid and its claims satisfied
or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges thisguarantee.

WE i (indicatethenameofthebank)furtheragreewithAAlthatAAlshall

have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
timeofperformancebythesaidcontractor(s)fromtimetotimeortopostponeforanytimeor from
time to time any of the powers exercisable by AAI against in the said contractor(s) and
toforebearandenforceanyofthetermsandconditionsrelatingtothesaidagreementandwe shall not
be relieved from our liability by reason of any such variation, or extensions being granted to
the said contractor(s) or for any forbearance, act of omission on the part of AAI or
anyindulgencebythe AAltothesaidcontractor(s)orbyanysuchmatterorthingwhatsoever ~ which
under the law relating to securities would, but for this provision, have effect of so
relievingus.
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6. ThisguaranteewillnotbedischargedduetothechangeintheconstitutionoftheBankorthe
contractor(s).
7. WE o (Indicatethenameofthebank)lastlyundertakenottorevoke

this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall bevalidupto............ccocoeovineiiiiice, unless extended on demandby
AAIl. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees ......coovvevnnnnnn.. only) and unless a claim in

writingislodgedwithinsixmonthsofthedateofexpiryortheextendeddateofexpiryofthis guarantee
all our liabilities under this guarantee shall standdischarged.

In presence of
Datedthis Dayof

Witness
1.
2.
Forandonbehalfof(TheBank)Si
gnature
Name&Designation
AuthorizationNo.

Na

me&Place

Ba

nk’sSeal

TheaboveGuaranteeisacceptedbyAirportsAuthorityofindia.ForandonbehalfofAirports Authority
ofIndia
Signature
Name
Designation

Dated

Note: * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A
Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The BranchManager,

Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in
favour of Airport Authority of India A/c...............

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by
making the payment to Airport Authority ofindia.

Signature of the Depositor

Place:

Date:
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APPENDIX-XI1
LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

Inaccordancewithrule7(v)oftheAAlContractor'sLabourRegulationstobedisplayedprominently at the
site of work both in English and localLanguage.

1. Wilfulinsubordinationordisobedience,whetheraloneorincombinationwithother.

2. Theftfraudordishonestyinconnectionwiththecontractorsbesideabusinessorpropertyof AAL.
3. Taking or giving bribes or any illegalgratifications

4. Habitual lateattendance.

5. Drunkenness lighting, riotous or disorderly or indifferentbehavior

6. Habitualnegligence.

7. Smokingnearoraroundtheareawherecombustibleorothermaterialsarelocked

8. Habituallndiscipline

9. Causingdamagetoworkintheprogressortopropertyofthe AAlorofthecontractor.

10. Sleeping onduty.

11. Malingering or slowing downwork.

12 Giving of false information regarding name, age, father's name,etc.

13. Habitual loss of wage cards supplied by theemployer's

14. Unauthorizeduseofemployer'spropertyofmanufacturingormakingofunauthorized

particles at the workplace
15. Badworkmanshipinconstructionandmaintenancebyskilledworkerswhichisnotapproved

bytheDepartmentandforwhichthecontractorsarecompelledtoundertakerectifications.

16. Making false complaints and/or misleadingstatements.
17. Engaging on trade within the premises of theestablishments.
18. Any unauthorized divulgence of business affairs of theemployees.
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19. Collectionorcanvassingforthecollectionofanymoneywithinthepremisesofan

establishment unless authorised by theemployer.

20. Holdingmeetinginsidethepremiseswithoutprevioussanctionoftheemployers.
21, Threateningorintimidatinganyworkmanoremployerduringtheworkinghourswithinthe
premises.

AA.lL C.....l..... O....... Page 112



Various Formats to be maintained (Appendix )

Name and address of contractor

Nameandaddressofestablishmentwhichcontractoriscarriedon

Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (2)(d)]

Register of Fines

APPENDIX-XI11

SI. No. Name of | Father’s/ | Designatio | Act or Date of | Whether Name of person | Wage Amount Date on | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
S of which showed presence and imposed fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

Sl Name Father’s | Designation |Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  |of damage | workman | person in of install | recovery
workma | s Name employmen [Damages | s or loss| showed whose deductio | ments | First | Last
nn tt or Loss cause presence n Instal | Instal | Remark
against employee’s nimpose Iment | Iment
deductio | explanation | d
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII
[See Rule 78 (2) (d)]
Register of Advances

Sl Name Father’s | Designation Wage Date Purpose | Number of Date and | Date
No. of Husband’ | /nature of  |period and for which | installment amount on
workma | s Name employmen fand amount | advance | by which of each which
nn tt \wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11
AA.lL C.....lL...... O....... Page 115
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APPENDIX-XVI

Form-XXI1I [See Rule 78 (2)(e)]

Register of Overtime

Name and address OF CONTIACTOr. ... .. e

Name and address of establishment under which contract is carried on

Name and location of work

Name and address of Principal Employer

S. | Name of | Father’s/ Sex Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
0o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name ofapplicant

Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd.Co.
Full address of theapplicant.

Name of the work and contract number in which arbitratorsought.
Name of the office which entered intocontract.

Contract amount in thework.

Date ofcontract.

Date of initiation ofwork.

Stipulated date of completion ofwork.

10. Actual date of completion of work (ifcompleted).

11. Total number of claimmade.

12. Total amountclaimed.

13. Date of intimation of final bill (if work iscompleted).

14. Date of payment of final bill (if work iscompleted).

15. Amount of final bill (if work iscompleted).

16. Date of request made to ED fordecision.

17. Date of receipt of ED’sdecision.

18. Date ofappeal.

19. Date of receipt of decision on ourappeal.

CoNo~wWNE

Specimen signature of theapplicant
(Only the person/authority who
Signed the contract shouldsign)

1/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose following
documents.

. Statement of claims with amount of claims.

MNP

Yoursfaithfully

(Signature)

Copy to:
1. TheEngineer-in-charge........c.cccocecvreovnennns ,
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AA.L

APPENDIX -XVI1I

INTEGRITY PACT
The integrity pact shall be signed by both the parties in the following format

“This Pactmadethis ............. dayof...... between Airports Authority of India, abody
corporate constituted by the Central Government under the Airports Authority of
India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi,
and offices at ............. in India, hereinafter called the Authority (which term shall
unless excluded by or is repugnant to the context, be deemed to include its Chairman,
or Member, Executive Directors, Airport Directors, officers or any of them specified
by the Chairman in this behalf, and shall also include its successors and assigns) of
the onepart

AND

...... represented by ......... of the other part, hereinafter called the
“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the
context be deemed to include its heirs, representatives, successors and assigns of the
Bidder/Contractor)

WHEREAS the Authority intends to award, under laid down  organizational
procedures, tender/contractfor. ..........ccccoovvievennennn The Authority, while dischargingits
functions on business principles, values proper compliance with all relevant laws and
regulations, and the principles of natural justice, ethics, equity, fairness and
transparency in its relations with the Bidders/Contractors.

WHEREAS the Authority is desirous to make its business mechanism  more
transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the
Authority hereby adopts the instrument developed by the renowned international
non-governmental organization “Transparency International” (T I ) headquartered in
Berlin ( Germany ). The Authority will appoint an Independent External Monitor
(IEM) who will monitor the tender process and the execution of the contract for
compliance with the principles mentionedabove.

AND WHEREAS the Bidder is submitting a tender to the Authority for

Contractor is signing the contract for execution of ...... NOW, therefore, To avoid all
forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to Enabling the Authority to obtain the desired
said stores/equipment/execution of works at a competitive price in conformity with
the defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement, and Enabling Authority to abstain from bribing or
indulging in any corrupt practice in order to secure the contract by providing
assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the Authority will commit to prevent corruption, in any form, by
its officials by following transparent procedures. The parties hereto hereby agree to
enter into this Integrity Pact and agree asfollows:
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11

12

13

14

21

AA.L

Commitments of theAuthority;

The Authority undertakes that no official of the Authority, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the BIDDER, either
for themselves or for any person, organization or third party related to the
contract in exchange for an advantage in the bidding process, bid evaluation,
contracting or implementation process related to thecontract.

The Authority will, during the pre-contact stage, treat all BIDDERs alike, and
will provide to all BIDDERs the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that
particular BIDDER in comparison to otherBIDDERS.

All the officials of the Authority will report to the appropriate authority office any
attempted or completed breaches of the above commitments as well as any
substantial suspicion of such abreach.

In case any such preceding misconduct on the part of such official(s) is reported
by the BIDDER to the Authority with full and verifiable facts and the same is
prima facie found to be correct by the Authority, necessary disciplinary
proceedings, or any other action as deemed fit, including criminal proceedings
may be initiated by the Authority and such a person shall be debarred from
further dealings related to the contract process. In such a case while an enquiry is
being conducted by the Authority the proceedings under the contract would not
be stalled.

Commitments ofBidders/Contractor.

The Bidder/Contractor commits itself to take all measures necessary to prevent
corrupt practice, unfair means and illegal activities during any stage of its bid or
during any pre-contract or post-contract stage in order to secure the contract or in
furtherance to secure it and in particular commit itself to the following.

The Bidder/Contractor will not offer, directly or through intermediaries, any
bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the
Authority, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange forany
advantage in the bidding, evaluation, contracting and implementation of the
contract.

The Bidder/Contactor further undertakes that it has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the Authority or otherwise in procuring the Contract
or forbearing to do or having done any act in relation to the obtaining or
execution of the contract or any other contract with the Authority for showingor
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23

24

25

26

27

28

29

210

21

AA.L

forbearing to show favour or dis favour to any person in relation to the contract or
any other contract with the Authority.

The Bidder / Contactor has not entered and will not enter with other bidders into
any undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specification, certifications, subsidiary contracts,
submission or non-submission of bids or any actions to restrict competitiveness or
to introduce cartelization in the biddingprocess.

The Bidder/Contractor shall, when presenting his bid, disclose the name and
address of agents and representatives and Indian BIDDERs shall disclose their
foreign principals orassociates.

The Bidder/Contactor shall when presenting his bid disclose any and all the
payments he has made or, is committed to or intends to make to agents/brokers or
any other intermediary, in connection with thisbid/contract.

The Bidder/Contractor further confirms and declares to the Authority that the
BIDDER is the original manufacturer/integrator/  authorized  government
sponsored export entity of the stores and has not engaged any individual or firm
or company whether Indian or foreign to intercede, facilitate or in any way to
recommend to the Authority or any of its functionaries, whether officially or
unofficially to the award of the contract to the BIDDER, nor has any amount been
paid, promised or intended to be paid to any such individual, firm or company in
respect of any such intercession, facilitation orrecommendation.

The Bidder/Contractor, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he has
made or has committed to or intends to make to officials of the Authority or their
family members, agents, brokers or any other intermediaries in connection with
the contract and the details of services agreed upon forsuch payments.

The Bidder/Contractor will not collude with other parties interested in the
contract to impair the transparency, fairness and progress of the bidding process,
bid evaluation, contracting and implementation of thecontract.

The Bidder/Contractor will not accept any advantage in exchange for any corrupt
practice, unfair means and illegalactivities.

The Bidder / Contactor shall not use improperly, for purposes of competition or
personal gain ,or pass on to others, any information provided by the Authority as
part of the business relationship, regarding plans, technical proposals and
business details, including information contained in any electronic data carrier.
The Bidder / Contractor also under takes to exercise due and adequate care lest
any such information isdivulged.

The Bidder/Contractor will inform to the Independent ExternalMonitor.

i) If he receives demand for an illegal/undue payment /benefit.
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212

213

214

215

216

31

3.2

33

3.4.

AA.L

ii)  If he comes to know of any unethical or illegalpayment/benefit.
iif)  If he makes any payment to any Authority’sassociate(s)

The Bidder/Contactor commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiablefacts.

The Bidder/Contactor shall not instigate or cause to instigate any third person to
commit any of the actions mentionedabove.

If the Bidder/Contractor or any employee of the Bidder/Contractor or any person
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a
relative of any of the officers of the Authority, or alternatively, if any relative of
an officer of the Authority has financial interest/stake in the Bidder’s/Contractor’s
firm, the same shall be disclosed by the Bidder/Contractor at the time filing of
tender. The term ‘relative’ for this purpose would be as defined in Section 6 of
the Companies Act1956.

The Bidder/Contractor shall not lend to or borrow any money from or enter into
any monetary dealings or transactions, directly or indirectly, with any employee
of theAuthority.

That if the Bidder/ Contractor, during tender process or before the award of the
contract or during execution of the contract/work has committed a transgression
in violation of section 2 or in any other form such as to put his reliability or
credibility as Bidder/Contractor into question, the Authority is entitled to
disqualify him from the tender process or to terminate the contract for such reason
and to debar the BIDDER from participating in future biddingprocesses.

PreviousTransgression

The Bidder/Contractor declares that no previous transgression occurred in the last
three years immediately before signing of this Integrity Pact, with any other
company in any country in respect of any corrupt practices envisaged hereunder
or with any Public Sector Enterprise in India or any Government Department in
India that could justify Bidders’s exclusion from the tenderprocess.

The Bidder/Contractor agrees that if it makes incorrect statement on this subject,
he can be disqualified from the tender process or the contract, if already awarded,
can be terminated for such reason and he may be considered for debarment for
future tender/contractprocesses.

ThattheBidder/ContractorundertakestogetthisPactsignedbythesubcontractor

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr.
(Rupees zero point five Cr.) and to submit the same to the Authority along-with
the tender document/ contract before contractsigning.

That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval

of the Authority after signing of the contract, and whose value of the work
contributionexceedsRs0.5Cr.(RupeesZeropointfiveCr.)willberequiredto
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3.5

3.6

5.1

AA.L

sign this Pact by the Contractor, and the same will be submitted to the Authority
before doing/ performing any act/ function by such subcontractor(s) / associate(s)
in relation to the contract/work.

That the Authority will disqualify from the tender process all Bidder(s) who don’t
sign this Pact or violate its provisions or fails to get this Pact signed in terms of
policy ofauthority

That if the Contractor(s) does/ do not sign this Pact or violate its provisions or
fails to get this Pact signed in terms of policy of authority. Authority will
terminate the contract and initiate appropriate action against suchContractor(s).

Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any
other mode and its validity i/c Warranty Period, Performance
Guarantee/Bond.

While submitting bid, the BIDDER shall deposit an EMD / SD / BG / DRAFT /
PAY ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc.,
which is

as per terms and conditions and details given in NIT / tender documents sold to
theBidders.

Sanctions for Violations/Disqualification from tender process and exclusion
from futureContacts.

Any breach of the aforesaid provisions by the BIDDER or any one employed by
it or acting on its behalf (whether with or without the knowledge of the BIDDER)
shall entitle the Authority to take all or any one of the following actions,
wherever required:

)] To immediately call off the pre contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the
proceedings with the other BIDDER(s) wouldcontinue.

ii)  To immediately cancel the contract, if already signed, without giving any
compensation to theBIDDER.

iii) If the Authority has disqualified / debarred the Bidder from the tender
process prior to the award under section 2 or 3 or 4, the Authority is entitled
to forfeit the earnest money deposited/bidsecurity.

iv)  To recover all sums already paid by the Authority, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime
Lending Rate of State Bank of India, while in case of a BIDDER from a
country other than India with interest thereon at 2% higher than the LIBOR.
If any outstanding payment is due to the BIDDER from the Authority in
connection with any other contract or any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum andinterest.
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5.3
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v)

i)

vii)

viii)

Xi)

xii)

To en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments,
already made by the BUYER, along withinterest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall
be liable to pay compensation for any loss or damage to the Authority
resulting from such cancellation/rescission and the Authority shall be
entitled to deduct the amount so payable from the money(s) due to the
BIDDER.

To debar the BIDDER from participating in future bidding processes for a
minimum period of three years, which may be further extended at the
discretion of theAuthority.

To recover all sums paid in violation of this Pact by BIDDER(s) to any
middleman or agent or broker with a view to securing thecontract.

In case where irrevocable Letters of Credit have been received in respect of
any contract signed by the Authority with the BIDDER, the same shall not
beopened.

Forfeiture of Performance Bond in case of a decision by the BUYER to
forfeit the same without assigning any reason for imposing sanction for
violation of thisPact.

That if the Authority have terminated the contract under section 2 or 3 or 4
or if the Authority is entitled to terminate the contract under section 2 or 3
or 4, the Authority shall be entitled to demand and recover from the
contractor damages equivalent to 5% of the contract value or the amount
equivalent to security deposit or performance bank guarantee, whichever is
higher.

That the Bidder / Contractor agrees and undertakes to pay the said amount
without protest or demur subject only to condition that if the
Bidder/Contractor can prove and establish to the satisfaction of the
Authority that the disqualification / debarment of the bidder from the tender
process or the termination of the contract after award of the contract has
caused no damage to theAuthority.

The Authority will be entitled to take all or any of the actions mentionedat para
5.1 above.

(i) to (xii) of this Pact also on the Commission by the BIDDER or any one
employed by it or acting on its behalf (whether with or without the knowledge of
the BIDDER), of an offence as defined in Chapter X of the Indian Penal code,
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for
prevention of corruption.
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5.5

5.6

7.1.

7.2

7.3.

7.4

7.5.
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That if the Bidder/Contractor applies to the Authority for premature revocation of
the debarment and proves to the satisfaction of the Authority that he has installed
a suitable and effective corruption prevention system and also restored/recouped
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the
debarment prematurely considering the facts and circumstances of the case, and
thedocuments/evidenceadducedbytheBidder/Contractorforfirsttimedefault.

That a transgression is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along with
Independent External Monitor’s recommendations/suggestions that no reasonable
doubt is possible in thematter.

The decision of the Authority to the effect that a breach of the provisions of this
Pact has been committed by the BIDDER shall be final and conclusive on the
BIDDER. However, the BIDDER can approach the Independent External
Monitor(s) appointed for the purpose of thisPact.

Allegations against Bidders/Contractors/ Sub-Contractors/Associates:

That if the Authority receives any information of conduct of a Bidder/ Contractor
or Sub- Contractor or of an employee or a representative or an associate of the
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the
Authority has substantive suspicion in this regard, the Authority will inform the
Vigilance Department for appropriateaction.

Independent ExternalMonitor(s),

That the Authority has appointed competent and credible Independent External
Monitor(s) for thisPact.

The task of the Monitor(s) is to review independently and objectively, whether
and to what extent the parties comply with the obligations under this Pact. He will
also enquire into any complaint alleging transgression of any provision of this
Pact made by the Bidder, Contractor orAuthority.

That the Monitor(s) is not subject to any instructions by the representatives of the
parties and would perform his functions neutrally and independently. He will
report to the Chairperson of the Board of theAuthority.

That the Bidder / Contractor accepts that the Monitor(s) has the right to access
without restriction to all project documentation of the Authority including that
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the
Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation including minutes of meeting.
The same is applicable to Sub - Contractors and Associates. The Monitor is under
obligation to treat the information and documents of the Authority and Bidder/
Contractor / Sub- Contractors/ Associates withconfidentiality.

That as soon as the Monitor notices, or believes to notice, a violation of this Pact,
he will so inform the management of the Authority and request themanagement
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7.7

7.8

7.9

10.

10.1

10.2
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to discontinue or heal the violation, or to take other relevant action. The
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond
this, the Monitor(s) has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerateaction.

That the Authority will provide to the Monitor(s) sufficient information about all
meetings among the parties related to the project provided such meetings could
have an impact on the contractual relations between the Authority and the
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in
suchmeetings.

That the Monitor(s) will submit a written report to the Chairperson of the Board
of the Authority within 2 weeks from the date of reference or intimation to him
by the Authority and, should the occasion arise, submit proposals for correcting
problematicsituations.

That if the Monitor(s) has reported to the Chairperson of the Board a
substantiated suspicion of an offence under relevant Anti- Corruption Laws of
India and the Chairperson has not, within reasonable time, taken visible action to
proceed against such offence or reported it to the Vigilance Department, the
Monitor may also transmit this information directly to the Central Vigilance
Commissioner, Government ofindia.

The word ‘Monitor’ would include singular andplural.

Facilitation ofInvestigation.

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the Authority or its agencies shall be entitled to examine all the
documents including the Books of Accounts of the BIDDER and the BIDDER
shall provide necessary information and documents in English and shall extend all
possible help for the purpose of suchExamination.

Law and Place of Jurisdiction.

That this Pact is subject to provisions under Indian Law. The place of performance
and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of
the Authority, asapplicable.

Other LegalActions

That the changes and supplements as well as termination notice need to be made
in writing.

That if the Bidder / Contractor are a partnership or a consortium, this Pact must

be signed by all the partners and consortium members or their authorized
representatives.
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Pact duration(Validity)

That this Pact comes into force when both the parties have signed it. It expires for
the Contractor 12 months after the final payment under the respective contract,
and for all other Bidders 3 months after the contract isawarded.

That if any claim is made / lodged during this period, the same shall be binding
and continue to be valid despite the lapse of this Pact as specified herein before,
unless it is discharged/determined by Chairman of theAuthority.

That should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact shall remain valid. In this case, the parties will strive to
come to an agreement to their originalintentions.

Company Code ofConduct

Bidders are also advised to have a company code of conduct (clearly rejecting the
use of bribes and other unethical behavior) and a compliance program for the
implementation of the code of conduct throughout the company.

The parties hereby sign this Integrity Pact at on

Buyer

Name of the Officer
Designation
Deptt./Ministry/PSU
Witness

1.

2.

Bidder

CHIEF EXECUTIVE OFFICER
Witness
1.

2.
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Ratioofdirectpaymenttothespecialized

(To be filled by Contractor)

(CLAUSE-47)

Specialized agency in case of composite contractagency

AN

APPENDIX-XIX

...%ofthenetpaymenttobemadeto

Sl. | Sub-head Nature of work % of the net payment to be

made to Specialized agency

1 | Sub-head |

Note:

1. NIT approving authority must ensure that all sub-heads of works are covered in above table.
Thebiddermustindicatepercentagepayabletospecializedagencyincaseofallsub-heads.

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%
of the net payment admissible as per AAI for the subhead under consideration shall be paid
directly to specialized agency in case of compositecontract.
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W= MeW &1 @i / SKETCH OF CEMENT GODOWN
A.C. ORG.l. ORANY OTHER
WEATHER PROOF ROOF THAT
THE CONTRACTOR MAY BUILD
ANY KIND T
OF WALL o 10 BAGS HEIGHT
240
0 s 1400
R &
J . e — — —" — f— WOODEN PLANKS OVER
R L A B Al A WOODEN BATTENS
= 150 MM DRY BRICK IN TWO LAYERS
150 MM CONSOLIDATED EARTH
: 600 4600
CEMENT IN BAGS
=
S O
2 <
wn
A » B
) S— <« S
=9
TOTALQUANTITY OF CEMENT
INTHE GODOWN 30 TONNES
l 1 1 1
B00 " _T400__ " 600 ' 1400 ' 600
l DOOR [
ALL DIMENSIONS IN MM PLAN

SKETCH OF CEMENT GODOWN
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SCHEDULES

SCHEDULE A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no. BOQ- 01 to BOQ- 01 with the tender document, then the
same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ
file, open it and complete the white coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor

1 2 3 4 5
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Schedules

3.
!

SCHEDULE "C’

Tools and plants to be hired to the contractor.

SI.No. Description Hire charges per day Place of Issue
1 2 3 4
SCHEDULE "D’
Extra schedule for specific requirements/ documents for the work ,if any. Not Applicable
SCHEDULE “E’

Reference to General Condition of contract

Name of work “Annual Running Maintenance & Operation of Sewage
Treatment Plant at Srinagar Int’l Airport, Srinagar. (For 02
years)”

Estimated cost of work Rs. 24,90,400/-(Excl GST)

i. Earnest Money Rs.49,808/-

ii. Performance Guarantee: 5% of contractvalde

iii. Security deposit: 10%of contract value
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3.
|

SCHEDULE "F’

GENERAL RULES & DIRECTION

Officer inviting tender . Asstt. General Manager Engg.- Elect.
Maximum percentage for quantity of items of a: 30% (Overall)
work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & b: 100% ( for foundation ltems)
12.3
Definitions:
Officer inviting tender : Asstt. General Manager Engg.- Elect.
2(v)  Engineer-in-Charge Jt. General Manager Engg.- Elect.
2(viii) Accepting Authority As per AAI’s Delegation of Power.

2(x)  Percentage on cost materials &Labour
to cover all overheads & Profits 15%
2(xi)  Standard schedule of rates DSR-18, with up to date correction slips as on last date of
Submission of tenders & market rates.

2(xii)  Department AAI, Engineering Electrical
Clausel
0] Time allowed for submission of
Performance Guarantee from the date of —within-36-Days-
issue of letter of acceptance Not Applicable
(i) Maximum allowable period of extension
Not Applicable

Clause2

Authority for fixing compensation under |As per AAI’s Delegation of Power.
Clause 2

Clause 2A

| Whether Clause 2A shall be applicable  [—¥es/No
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3.
!

Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of | 10 days/ As per work order
start

Mile Stone(s) as per table given below:

SL.No. | Description of Milestones (Physical) Time allowed | Amount  to
in days (from | wi in case of
W non achievement of
milestone
/

Time allowed for execution of work. : 24 (Twenty Four) Months

Authority to decide:

i. Extension of time ..........ccocvvvenene Engineer-in-Charge.

ii. Re scheduling of milestone.......... As per DOP

iii. Shifting of date of start in case of
delay in handing over of site... ... As per DOP

Clause 6, 6A
Clause applicable — (60r6A) : 6A

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material Bi- Monthly Running/ Final Bill
collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

Testing equipment to be provided by the contractor at site lab- N/A

All the Testing equipment required for conducting test for building/ pavement works as per CPWD,
Morth, IRC and AAI specifications as applicable.

Clause 10 B(II)

Whether Clause 10B(I1) shall be ¥esfNo
applicable
Clausel0C: Apphieable/ Not Applicable

Component of labour expressed as percent of value of work: As per Actual/ SOQ
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Clause 10 CA

Materials covered under this Nearest Material (other than | Base price and
clause cement*, reinforcement correspondlng period
bars, structural steel &
Bitumen) for which All India
Wholesale Price index is to be
followed

1. Cement (OPC/ PPC) Base price for cement and
reinforcement steel to be
determined as issued under

ority of DG (Works).

2. Reinforcement steel bars @ éT : @D or concerned Zonal
(TMT) - Engineer, CPWD as on

3. Structural Steel / last date of receipt of tender.

4. Bitumen In case base price for cement,
reinforcement steel and
Bitumen as to be issued by
CPWD is not available
concerned ED(Engg)
empowered to determine the

same.
*Note:
1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any
2. Baseprice—and—its—corresponding—period-of al=the materials lcovetpd=tnderelause 10CAisto-be
meantionad at tha tima af annraval of NI ‘lj‘l J’\ a oflr J‘ ;jnn re :h_—:1 a n)nI'ir\n mav ha madifiad
IIIVIILIUII\:M AZ1 B LA LA L RAZAA ) MFFIUVMI A A N B ) LN U.-A.J\a \J‘I : V“ AV A | L[\olli\.ld LLRAYZ e vy Vl TOU IIIM] L>AER BB AVAV IR B AV |

Clause 10 CC

Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding the
period shown in next column

Schedule of component of other materials, Labour, POL etc. for pricegscalation.

Component of civil (except material covered under clause-10 CA) / Electrical construction materials
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Clausell

Specification to be followed for execution of work |a) As per latest CPWD Specification/ Indian
Electricity Rules with up to date amendment.
b) Technical specification of the Work

Clausel?2

12.2 | Deviation limit beyond which clauses

& 12.2 & 12.3 shall apply for buildings, 30% (Thirty Percent)
12.3 | pavements and all other works above
foundation level.

12,5 | Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation 100% ( Hundred Percent)
work

Clausel6
Competent  Authority for deciding DGM/ Jt. GM(Engg)

reduced rates

Clausel8

Mandatory machinery tools & plants to be deployed by the contractor at site:
To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: Airports Authority of India, New Delhi
Appointment Authority of DRC &Arbitration:-As per DOP
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Clause 36(1)

Requirement of Technical Representative(s) and recovery rate

SI. Minimum Discipline Designation Rate at which recovery
No. | Qualification of (Principal ° shall be made from the
Technical Technical Eg & | contractor in the event of
Representative representative) g = £ | not fulfilling provision of
= L% = | clause 36
Figures Words
Rs.

1. As per Special Condition of Contract

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the
condition that such diploma holder should not exceed 50% of requirement of degree engineers

Clause 37

License Fee for unpaved land

Clause 41(b)

Not Applicable

Integrity Pact applicable —YesfNo
Clause 42
(i) | Schedule/statement for determining theoretical | DSR 2016 printed by C.P.W.D with up-

Schedule of Rates

guantity of cement & bitumen on the basis of Delhi

date of
technical

to-date correction slips till
submission  of er,
specification

Variations permissible on theoretical quantities

(ii

a.

Cement for works with estimated put ta
tender not more than Rs.5 lakhs. (

—j

SSI@MS

For works with estimated cost 0 tender more
than Rs.5 lakhs

2% plus/minus

b. | Steel Reinforce and structural steel section for
each dia r, section and category

2% plus/minus

C. #amen

2.5% plus only & NIL on minus side

All other materials

AA.L
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

Sl Description of items Rates in figures and words at which recovery shall
No. made from the contractor
Excess beyond permissible | L use beyond the
variation permissible variation*
1. Cement
2. | Steel reinforcement Y =45 ] A
3. | Structural Sections B ==
4. | Bitumen issted free
5. | Bittimen issued at
— | stipulated fixed price N)
=
* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Engineer-in-charge
Clause 48
Escrow Account: —Appticabte”/ Not applicable.
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AN

Annexure to clause 34 (x)
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for
working out minimum period for which hire charges of road roller are to be recovered.

SI.No.

Material of surfacing

Quantity or areas

Consolidation of earth subgrade )

1860 Sq.m

Consolidation of stones soling 15 cm to 22.5 cm thick

170 Cu.m

Consolidation of brick soling 10 cm to 26%1 thick

230 Cu.m

Consolidation of wearing coat of stone battast 7.5 cm to 11.5 cm thick

30 Cu.m

Consolidation of wearing coat of brick ballast 10 cm thick

60 Cu.m

1
Spreading and consolidation of red bajri @m

1860 Sq.m

1.
2
3
4.
5
6
7

Painting one coat using stone aggregate 12.5mm nominal size

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25
Kg per m2 or

(b) @ 1.50 m3 per 100 m2 and bitumen-emulsion or Road tar @2.25
Kg per m2

930 Sg.m.

Painting two coats using -

(a) For first coat, stone aggregate 12.5 mm nominal size

(i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg
per m2or

=
(if) @ 1.35 m3 per 100 m2 and bitumeni:ti,lsion @2 Kg per m2 600
Sg.m. or

(iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2

600 Sg.m.

[
(b) For 2nd Coat, stone aggregate 10 Winal size 0.9 Cu.m. per
100Sg.m with

(i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sg.m.

or

(i) 1.25 Kg. of road tar, per Sg.m. 600 Sg.m.

600Sg.m.

Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per
100 Sqg.m. with

(i) 1kg of paving bitumen A-90 or S-90 per Sg.m. ;K or

(ii)1.25 kg of bitumen emulsion per Sg.m. 1670 Sg.m.

1670 Sg.m.

10.

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm
nominal size per 100 m2 and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
guantities.

930 Sg.m
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11.

2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
Quantities. uﬂms

930 Sq.m |

12.

4 cm thick bitumen concrete surfacing usingstone aggregate 3.8 Cu.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2
and coarse sand 1.9 Cu.m. per 100m2 and ut back bitumen over a
tack coat of hot cut back bitumen. hgt

460 Sg.m.

13.

5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m.
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2
and coarse sand 2.4 Cu.m. per 100m2 and hpt cut back bitumen over a
tack coat of hot cut back bitumen. ﬁl

370 Sq.m.

14.

6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m.
(60940 mm nominal size and 40% 25 mm nominal size) per 100m2
and coarse sand 2.9 Cu.m. per 100m2 and ut back bitumen over a
tack coat of hot cut back bitumen. %

280 Sq.m.

15.

7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per
100m2 and coarse sand 3.65 Cu.m. per 100m2iand hot cut back
bitumen over a tack coat of hot cut back bitﬁan.

230 Sg.m.

16.

2.5 cm bit mastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5
mm nominal size 40% 10 mm nominal size) per 100 Sg.m. and coarse
sand 1.65 Cu.m. per 100 Sq.m. and hot cu k bitumen over a tack
coat of hot cut back bitumen. r%

750 Sg.m.

17.

4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm
nominal size, 40% 10 mm nominal size) per 100 Sg.m. and coarse
sand 2.5 Cu.m. per 100 Sg.m. and hot cutmbitumen over a tack
coat of hot cut back bitumen.

560 Sg.m.

18.

Laying full grouted surface using stone aggregate 40 mm nominal size
6.10 Cu.m. per 100 Sg.m. with binder, binding with 20 mm to 12.5
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coatof
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sg.m.,
the binder being hot bitumen or tar as specified.

460 Sg.m.

19.

Laying full grouted surface using stone aggregate 50 mm nominal size
9.14 Cu.m. per 100 Sg.m. with binder, binding with stone grit 20 mm
to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sg.m.,
the binder being hot bitumen or tar,

370 Sg.m.

20.

4cm. thick premix macadam surfacing using stone aggregate 25 mm
nominal size 4.57 Cu.m. per 100 Sg.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sg.m.

560 Sg.m.

21.

5cm. thick premix macadam surfacing using stone aggregate 25 mm
nominal size 6.10 Cu.m. per 100 Sg.m. and hot bitumen binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sg.m.

460 Sg.m.
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PERFORMA -

ACCEPTANCE LETTER

To

Asstt. General Manager Engg.(E),
Airports Authority of India,
Srinagar Int’l Airport,
Srinagar-190007.

ACCEPTANCE OF AAT’S TENDER CONDITIONS

The tender documents for the work “Annual Running Maintenance & Operation of Sewage
Treatment Plant at Srinagar Int’l Airport, Srinagar. (For 02 years)” have been sold to me/us by
Airports Authority of India and I/we hereby certify that I/we have inspected the site and read the entire
terms and conditions of the tender documents made available to me/us in the office of Asstt. General
Manager Engg.(E), Airports Authority of India, Srinagar Int’l Airport, Srinagar-190007 which shall form
part of the contract agreement and I/We shall abide by the conditions/clauses contained therein.

2. I/We hereby unconditionally accepts the tender conditions of AAI’s tender documents in its entirety
for the above work.

3. The contents of Notice Inviting Tender of the Tender Documents have been noted wherein it is
clarified that after unconditionally accepting the tender conditions in its entirety, it is not permissible
to upload any additional file or put any remark(s)/conditions(s) (except unconditional rebate on
quoted rates if any) in/ along with the Tender Document and the same has been followed in the
present case. In case, this provisions of the tender if found violated after opening of tender, I/We
agree that the tender shall be rejected and AAI shall without prejudice to any other right or remedy be
at liberty to forfeit the 100% of earnest money.

4. ‘That, I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of bills, and
further if any officer of AAI asks for bribe/gratification, I will immediately report it to the
Appropriate Authority in AAD.

5. The required earnest money as specified in Page no. 130 of GCC under Schedule-E for this work has
been submitted through online payment getaway provided on CPP E-Tender Portal.

Yours Faithfully

(Signature of the Contractor/firm)
With Rubber Stamp
(To be submitted on Company’s Letter head)

(C-NIL, I-NIL, O-NIL) PR-1



PERFORMA -

PR-II
AFFIDAVIT
Lot (Name), aged ...... YEArS, S/0 iiivreriiieer e (Name), Proprietor/
Managing Partner/ Managing Director oOf .iiiiiiiiiiieeieeeeeee (Name of the Agency)
............................................... (Address of the company) do hereby solemnly affirm and state as
follows:
| am competent to swear this affidavit on behalf of ........................ (Name of the agency), and hereby

confirm that | am fully complying with the legal obligations with regard to payment of minimum
wages as per the Minimum Wages Act-1948 and deduction of Provident Fund Authorities as per EPF
& MP Act-1952 and Contract Labour(Regulation & Abolition) Act-1970.

Dated this, the ....ccceevevereeennnn. day of .ccveeerreeneen, month .....ccceeveeeennee, Year.

DEPONENT

Place:
Date:

Note:

1. Scanned copy of undertaking shall be submitted in Envelop-1 on company’s letter head.
2. L-1 bidder has to submit this affidavit attested by a First Class Magistrate / Notary Public on
non-judicial stamp paper of Rs. 100/-, before award of work.

(C-NIL, I-NIL, O-NIL) PR- 2



PERFORMA -

E PAYMENT FORMAT

To,

Sub:- Request for E-Payment.
Sir,

The following particulars are given for effecting E-Payment in respect of our Claim /
Bill.

i) Name of the Company

i) Address

iii) Bank Account No.

iv) Bank / Branch Name and Address.

V) Branch Code.
vi) IFSC Code of the Bank
vii) Permanent Account No. of the Company

We also enclosed herewith a cheque duly cancelled of our above Bank A/c.

Thanking you,

Yours faithfully,

( )

Authorized Signatory.

(C-NIL, I-NIL, O-NIL) PR- 3



PERFORMA -

Undertaking for GST(on company’s letter head)

O Y- T hereby by undertake that I/we are registered under GST vide

registration NO....ucceevecceee v and compliant of GST provision.

2. In the case of non-compliance of GST provision and blockage of any input credit, I/we shall

be responsible to indemnify AAL.

3. That all input credits have been passed on to AAl by the bidder.

Place:

Date:

Signature with stamp

Authorized Signatory of the contractor

(C-NIL, I-NIL, O-NIL) PR- 4



PERFORMA -

PRV
UNDERTAKING REGARDING DEBARMENT / BLACKLISTING)
(GIVEN IN COMPANY’S LETTER HEAD)
(TO BE UPLOADED IN E-COVER-I)
IWe oo, (Name and Designation of Authorized Signatory) on behalf of M/s.
............................ (Name of Firm) do hereby solemnly affirm and declare as follows:
(i) M, Our firm is not restricted / debarred / blacklisted by AAI or Central /

State Govt. Depts. / PSUs / World Bank / ADB etc. and the debarment is not in force as on last date
of submission of proposal

(i) None  of proprietor /  Partners /  Board Member /  Directors  of
IS (Name of the firm) has remained Proprietor /
Partners / Board Member / Directors in any firm which stands debarred / blacklisted by AAl or central
| State Govt. Depts. / PSUs / World Bank / ADB etc. and debarment is not in force as on last date of
submission of proposal.

(i) M/S. i, (Name of firm) understands that at any stage, if above statements
are found to be false, M/s. .........ccccccoeviinnnn. (Name of firm) shall be liable for debarment from
bidding in AAl, apart from any other appropriate contractual legal action including debarment /
blacklisting, termination of the contract etc., as demand fit.

Date: (Signature and name of the
authorized signatory of the firm)
Place:

(C-NIL, I-NIL, O-NIL) PR- 5



PERFORMA -

Certificate of Net Worth from Chartered Accountant

It is certify that as per the audited balance sheet and profit & loss account during the

financial year .....cccccecveeveceeneneen. , the Net Worth of M/S ..., (Name &
Registered Address of individual/ firm/ company), as ON .....ccccceecceeeecceeeecees e (the relevant
date) is RS.covecceerccieenns after considering all liabilities. It is further certified that the Net

Worth of the company has not eroded by more than 30% in the last three years ending on

(the relevant date).

Signature of Chartered Accountant

Date and Seal

(C-NIL, I-NIL, O-NIL) PR-6
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PR-IX

UNDERTAKING FOR DEPLOYMENT OF T&P
(on Agency/ Firms letter head)

Name of work: Annual Running Maintenance & Operation of Sewage Treatment Plant at
Srinagar Int’l Airport, Srinagar. (For 02 years)

[ W= m e hereby undertake that in case the work is awarded to
me/us, we will provide the required Tools/equipment as stipulated in the tender document. I/We
also undertake that any additional Tools/T&P as and when required at site, as per work
requirements will be deployed by purchase/lease hold/ hire and the same will be deployed
without claiming any extra cost from AAI. Deployment shall be as per requirement at site and

decided by the Engineer-In-Charge

Date:
Signature of Contractor:

Witness:

(C-NIL, I-NIL, O-NIL) PR- 11
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SPECIAL CONDITION OF CONTRACT

These special conditions of contract shall be read in conjunction with Airports Authority of
India General conditions of contract, if there are any provisions in the special conditions of
contract which are at variance with the provisions of general conditions of contract, the
provision in these special conditions shall take precedence.

1. General Scope of Work: - The Scope of work covers the following items:-

I.  Operation & maintenance of 150 KLD capacity sewage treatment plant
on round the clock (24 Hours) basis including replacement of material
as mentioned in SOQ item no.04-08.

ii. Rewinding & repairing of sewage treatment plant pumps/ blowers/
motors of different capacity as and when required.

iii.  Evacuating of dirt sand annually from 4nos. storage/sludge tank of STP.

iv.  The bidder shall have to submit quarterly treated STP water report from
reputed government / government approved laboratory indicating
parameters like BOD, COD, PH, Total suspended solid, Oil & Greece
etc. Nothing extra shall be paid to the bidder for this.

v. Periodical/ preventive maintenance/ up keeping works related to 150
KLD STP plant as per enclosed operation and maintenance schedule of
SCC at page no.14-16.

2. Period of Contract: - The service contract shall be for a period of 24 months from
the date of handing over of site. The contract periods can be extended for further
period of 6 (Six) Months on the same terms and conditions of the agreement. AAI
reserves the right to terminate the contract fully or partially by giving 30 days notice
in writing to the contractor. If in the opinion of the Engineer-in-charge, it is observed
that the contractor is not doing the work satisfactorily as per the terms and
conditions of contract then the contract can be terminated with immediate effect
without giving any reasons thereof.

3. Entry Passes: - The work site lies in restricted area. The contractor shall apply in
writing in advance for issue of necessary entry passes of workmen engaged by him
.The office/airport premises is an essential service covered under the maintenance
of essential service Act and hence disruption of services rendered will be a statutory
offence. The necessary police verification etc. as required for entry passes will be
the responsibility of the contractor. All expenditure towards arranging security
passes shall be borne by the Agency.

4. Security:- The contractor and his employees shall abide by security regulation
framed by AAI/BCAS or Police Authorities. Any worker of the contractor, whose
presence is found undesirable in AAI premises, shall not be allowed to work. The
Contractor shall be fully responsible for the satisfactorily working of his staff.

“If Contractor or his authorized representative or his employed workers are found
violating any of security regulations, suitable action shall be taken by AAI as per
prevailing rules"”.

All men and vehicles shall be permitted to enter the restricted/office area only on
possession of the security passes. The contractor shall apply in writing in advance
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before commencement of work for issue of security passes and shall submit a list of
personnel concerned with their addresses. The contractor shall ensure that his men
are deployed only in that area where the security passes issued is valid for. Passes
shall be deposited back with Engineer-In-Charge on demand and in any case
immediately after completion of work. The contractor or his staff/workmen shall
observe all the rules promulgated from time to time by the concerned authorities.
Any person found violating the security rules laid down by the authority will be
expelled from the area without assigning any reason whatsoever and contractor
shall have no claim on this account.

5. Statutory & Regulatory Clauses: -

The contractor has to discharge all the obligations as provided under various
statutory enactment including the EPF/ ESI/Contract Labour (Regulation and
abolition)/Minimum Wages / Payment of Wages / Payment of Bonus / Payment of
Gratuity / Workmen's compensation / Works Contract and other relevant Acts, Rules
and Regulations in force and as amended from time to time in the State, as
applicable.

The engagement and employment of workers and payment of wages to them as per
existing provisions of various labour laws and regulations is the sole responsibility of
the contractor and any breach of such laws or regulations shall be deemed to be
violation of this contract. AAl may ask the contractor to produce documents to verify
that these provisions/laws are complied by the contractor.

The contractor has to follow the local security/safety rules & regulations and such
instructions on restricted hours of work as may be imposed on him by the
department / local authorities, while working in security restricted zones and no claim
whatsoever on account of this, will be entertained.

The contractor has to deploy their staff to run the system on all days (365 days)
including Sundays and Gazetted holidays in shift as per BOQ for which nothing extra
shall be paid.

Contractor has to submit the details of staff such as, qualification documents and
experience letters of the staff, the CV and passport size coloured photograph along
with copy of police verification (not older than six months on the date of start of work)
before engaging them on work. All the documents should be sell-attested by each
worker and signed and stamped by contractor/agency. The decision of Engineer-in-
charge, to accept or reject any candidate on the basis of lack of experience,
qualification, lack of skills required for job, will be final and binding on the Agency.

6. Uniform:- The contractor/ agency has to provide every year during the currency of
the contract, 2 sets of uniform ( pant and shirt), 1 pair of shoes & 3 pair of socks and
a sweater to his staff of approved colour during the contract period, (within one
month from the date of award) failing which, AAI recover an amount of Rs 200/- per
person per week till the compliance of the same from the contractor's running/final
bill. In the event of noncompliance of wearing uniform & shoes by workers on daily
basis a recovery of Rs. 50/-per day per person shall be made from running bills. The
workers should wear a badge on the left pocket of the shirt mentioning company's
name.
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7. No accommodation shall be arranged by the AAI for the staff / workers of the
contractor. It is the responsibility of contractor to make his own arrangements for the
facilities.

8. Rates: - Prices shall be inclusive of any taxes, duties, cess, fee and charges etc
levied under any statute but excluding GST. Goods & Service Tax (GST) shall be
paid to contractor for any taxable supply / services / works against a valid tax invoice
as per terms and conditions of the contract.

The prices quoted shall be exclusive of PF/ ESI & Bonus. PF & ESI amount paid to
the statutory authorities by the contractor shall be reimbursed on actual basis
throughout the contract period on submission of the documentary evidence in next
bill or after the final bill.

Bonus amount as per latest Govt. rules or 8.33% of annual salary whichever is
higher will be paid to the deployed manpower by the contractor and the same shall
be reimbursed on actual basis throughout the contract period on submission of the
documentary evidence in next bill or after the final bill. In case of nonpayment of
bonus necessary recovery/withheld against bonus from their RA Bill/Final bill shall
be made as decided by EIC and appropriate action will be initiated by AAI against
the contractor. The decision of EIC is the regard will be final and binding on the
Agency.

The bidder has to submit quarterly STP test report as per SCC clause no. 1 (iv) at
page no. 01 failing which a penalty @ Rs. 4000 per test report shall be levied and
recovered from the running / final bill of the bidder.

9. PF & ESIC Contribution:-
0] The contractor shall register himself with Labour Licensing Authority and
obtain Labour License Number in this regard.

(i) The contractor shall have to register with PF & ESIC ( where ever applicable)
for workmen engaged for the work & challans / deposit receipts of PF & ESI
contribution shall be submitted in AAI office for verification/reimbursement, at
the time of submission of bill.

(i)  The PF dues (including EDLI and administrative charges) in respect of
workers engaged by the contractor for AAI works to be deposited by the
contractor every month by a challan and the documentary evidence in support
of such payments along-with employee wise details of the PF contribution
(both Employee’s share and the employer's contribution) needs to be
submitted to the Engineer in charge for the work/contract.

(iv) ESI (where ever applicable) & EPF amount (contractor's contribution &
administrative charges) paid to the statutory authorities by the contractor shall
be reimbursed on actual basis on submission of documentary evidence.

(v) If ESI not applicable, the agency shall provide Rs. 2.0 lacs Mediclame policy
to each person engaged at the site. The premium paid shall be reimbursed on
actual basis against production of documentary proof.

(vi)  The contractor has to deposit PF & ESI as applicable, failing which recovery/
withheld @ 26 % and 4% against PF and ESI (if applicable) respectively from
their R.A bills/Final Bill shall be made.
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11.

12.

Labour Wages:

(i)

(ii)

(iif)

The contractor has to pay the prevailing minimum wages issued by the office
of Regional Labour Commissioner/Chief Labour Commissioner (whichever is
higher), from time to time. However, the difference in minimum wages based
on actual payment made to the labour and wages applicable at the time of
submission of tender will be reimbursed including difference in EPF and ESI
payment to the contractor on revision of minimum wages and no additional
amount such as contractor's overhead & profit will be paid on this account.

In this regard the successful bidder shall submit an affidavit on non-judicial
stamp paper of Rs.100 as per Annexure before award of the work.

For the purpose of admitting the claim for reimbursement of statutory increase
in wages paid by him, the contractor has to produce the required
documentary evidence to the satisfaction of Engineer-In-Charge.

The payment to the workmen's engaged by the contractor is to be paid
through NEFT/ RTGS/ Cheque on or before 7th of every month irrespective of
Saturday, Sunday and bank holidays. If any violation with respect to payment
of wages for any two months in a contract period, necessary action for
cancellation of contract, debarring of the agency for participating in future
contracts in AAIl shall be initiated. The agency will not be allowed to
participate in any of the tendering process in AAI till finalization of the
decision.

During the contract period if any new installations are added | replaced or modified
the existing ones in these areas, which do not warrant any additional manpower, the
maintenance services for these installations are also to be provided by the
contractor without any extra cost.

Qualification & Wages of Staff:- The contractor should depute the persons as per
the qualification given below for maintenance works. Each shift should be covered
with highly skilled, skilled, Semi-skilled, Un- skilled persons as required as per BOQ
& tender particular condition of contract.

(i)

(ii)

(iii)

(iv)

Highly skilled manpower (Sr. Supervisor) - shall be Diploma holders with
04 year experience (Preferable) or Graduate engineer with min. 02 yrs of
similar experience for overall supervision and administration of the contract
and shall be paid extra allowance of Rs. 4000 per month in addition to the
minimum wages

Highly skilled manpower (Supervisor) - shall be Diploma holders with 02
years experience /Graduate with 01 year experience (Preferable) or ITI Holder
in Electrician/AC refrigeration with 10 year experience for supervision of
manpower & works and shall be paid extra allowance of Rs 2000 per month
in addition to the minimum wages.

Skilled manpower - shall be ITI holder in Electrician/AC mechanic/AC &
Refrigeration/Fitter with minimum 1 year experience in similar works or
wireman trade license with minimum 2 year experience in similar works /field
and shall be paid as per minimum wages.

Semi-Skilled manpower - shall have ITI holder in Electrician/AC
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14.

15.

16.

17.

mechanic/AC & Refrigeration/Fitter / wireman license or 10th pass with five
year experience of similar works and shall be paid as per minimum wages.

(v) Unskilled manpower— shall be minimum Vliith Class pass with good
physique & shall have basic knowledge of similar electrical works and shall be
paid as per minimum wages.

(vi)  Highly skilled manpower (Data Entry Operator)- shall have Graduation
with min. 2 years of work experienced with sound computer skills and shall be
paid extra allowance of Rs. 2000 per month in addition to the minimum wages

However, EIC reserve the rights to relax above mentioned educational requirement
and experience criteria for any specialized skilled person suitable to site
requirements only after taking approval in writing from one rank higher than TS
authority.

In case of absence of staff from duty recovery will be made by the department at the
minimum wages rates, which shall be binding on the contractor.

I Highly Skilled : As per daily wages.
il. Skilled : As per daily wages.
iii. Semi-Skilled : As per daily wages.
iv. Un-Skilled : As per daily wages.

But apart from daily wages, an amount of Rs. 100/- will be recovered from the
agency per person per shift tor absenteeism of any worker as a penalty.

The EIC has full rights to instruct the agency of expel/replace the person with the
regular habit of taking unauthorized leaves frequently or continuously absent without
proper justification, which may impact the morale of co-workers.

The complete details of the installations under the scope of work are attached in
Annexure “A” at page no. SCC 11 and Preventive Maintenance Schedule as per
Annexure-‘B’ at page no. SCC 13 to SCC 14 of Specifications.

It is the responsibility of the contractor to maintain and ensure 100% serviceability of
the equipments/installations under this contract, except for the reasons beyond the
control of the contractor. The decision of engineer-in-charge is final and binding on
the contractor in respect of establishment & “the reason beyond the control of the
contractor”. If the failure to maintain the serviceability of installations attributed to the
contractors/agency, penalty to be imposed on the contractor as deemed fit by the
Engineer in Charge.

In case the agency is not able to attend/rectify fault in the system within the
stipulated time period, AAIl reserves the rights to engage outside agency to
check/inspect the faulty system. If the system is rectified by the outside agency or
third party, the amount of checking, rectification along with suitable penalty towards
delay in attending breakdown shall be recovered from the agency. Who otherwise is
responsible for the up keeping of these equipments.

There shall be no liability on the part of the AAI to pay any compensation arising out
of the labour dispute, accident etc. at site. The contractor will be fully responsible for
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18.

19.

20.

21.

22.

23.

24.

25.

safety, security and coordination of the workers deployed at AAI site. Noting extra
will be paid to the Agency on this account.

Contractor or his authorized representative shall visit the site at least once in one
month and as and when called by the Engineer-in-Charge or his representative and
will report about satisfactory working of all equipment.

Any material taken out for the purpose of repair/rectification/replacement from the
building or work premises shall have necessary permission from the EIC and
security personnel/ Competent authority in the form of a Gate pass.

The timings of operation & maintenance! upkeep work etc. shall be as decided by
Engineer-in-charge from time to time depending upon operational & technical
requirement.

If agency is doing any maintenance work as per schedule then they have to take
prior approval for the same from EIC and also have coordination with other
entities/wings (ATC/CNS/Airlines etc.) as required.

Handing/Taking over of the Equipment/Machines after contract:-

i) For AMC Contract

All the equipments/installations/systems with accessories complete in all respect
shall be checked by agency before taking over the site and the same has to be
handed over AAI contractor in good running condition at the end of the contract. List
of defects, if any notified during contract period shall be rectified by the agency
before the closure of the contract. If the agency failed to rectify the defects, notified
to him (during contract period) the EIC shall rectified the defects at the contractors
risk & cost. The decision of EIC in this regard will be final & binding on the agency.

For delay in attending maintenance schedules:- All the preventive maintenance
works shall be done as per schedule and complete records in those regards has to
be prepared and submitted to AAI engineers, failing which recovery of Rs. 5,000/—
for monthly checks, Rs. 10,000/- for quarterly maintenance, Rs. 15,000/- for half
yearly maintenance and Rs.20,000/- for yearly maintenance shall be made from the
bills for each set/system of installations, subject to the shut down provided by AAl,
which shall be Co— ordinate by the agency.

The contractor has to deploy their staff to run the system on all days as per BOQ &
tender specification, terms & conditions. If there are some labours under a court
case that need to be deployed by the agency as directed by E-I-C.

The work shall be carried out as per specifications and relevant applicable standard
including ISI/CPWD specification.
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27.

28.

29.

30.

Safety & availability of Material: -

0] The firm/agency shall submit test certificates, wherever applicable as per
CPWD/ISI manufacturers practice and the department reserves the right to
get them independently checked for the material supplied by contractor as
required.

(i) All debris due to works shall be removed and site shall be cleared by the
contractor as soon as the task is completed. Non-removal of debris from site
will attract a penalty of Rs. 500/- per day from the running bill/final bill.

(i) Issue of materials stipulated in the tender will be regulated to the actual needs
from time to time. Unused materials shall be returned to the department
failing which the recovery will be made at the penal rate is double the market
rate. Any damage caused to the materials during transit or under storage will
be to the contractor’s account.

(iv)  If there is any requirement of material at site which is not included in the
scope of work then contractor has to procure from market as per approved
makes with EIC permission and close the complaint as soon as possible.
Contractor will provide the tax invoice/ bill for the same and the payment for
such material will be given along with 15% OH & CP in running/final bill as an
extra item.

Guarantee: - In case of supply of any material, the tenderer shall guarantee the
equipment/material against all defects as per manufacturer. Any defects arising
during the guarantee period shall be rectified by the Tenderer at his own expenses
to the satisfaction of the E-I-C.

Water/Electricity and Enquiry Room: -The AAI will provide an enquiry room, water
& electricity for maintenance purpose, free of cost.

Make of items: - The contractor shall use / supply the material as per approved
make of AAI or as per schedule of quantities or exact replacement of existing
material suitable to site after taking permission from EIC/authorized representative in
writing in case makes are not defined for particular material and the department
reserves the right to accept or reject any other makes offered by the contractor.

The contractor has to supply the materials as and when reqd./ordered by the
Engineer-in-charge or his representative during the currency of the contract.

Terms of payment:-

The Running payments for the work done shall be released Bl-Monthly by AAI only
after salary payments to all workers & submitting the proof of disbursement and
deducting the applicable taxes. The Security Deposit @ 10% shall be deducted from
the running bills, which shall be released after successful completion of Defects
Liability Period and proper handing over/taking over of all installations in perfect
working condition to department officer/second agency as decided by EIC.

The defects liability period shall be six (06) month reckoned from the certified
date of completion.

The following documents as applicable shall be produced and self-attested photo
copy shall be submitted by the contractor during each running bills.

I. Delivery challan / copy of invoice of all the material supplied.
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32.

33.

34.

35.

36.

il. Test Certificate to confirm that the materials meet the contract specification
and relevant standard in all respects.
iii. Monthly Challans of E.P.F. and E.S.I. deposits upto previous month.

iv. Wages register signed by workers of each month.
Iv. Bonus details received and signed by workers.
V. Log books & attendance register.

Final Bill Payment: -The total amount of final bill worked out at the accepted tender
rates, if found to be more than the amount worked out at the quoted rate of second
lowest, the contractor shall be paid lower of the two.

The agency shall submit final bill alongwith all the documents related with PF, ESIC
& Bonus to AAI in addition to all maintenance schedule registers, documents etc.
related to the work. The agency also formally hands over the list of equipments in
good working condition, without any damage as handed over to them by AAI.

The contractor shall be responsible for any damage caused to any equipments /
building of AAI due to the negligence of the staff. The same shall be made good by
the contractor at his cost.

Agency has to submit the Preventive Maintenance Activity Plan within 15 days of
award of work in line with the Preventive Maintenance Schedule, considering site
requirement for approval of Engineer-in-Charge or his authorized representative.

The agency shall provide minimum 01 no. mobile phone with active SIM to the site in
charge /authorized representative for official use during the currency of the contract.
Nothing extra will be paid on this account.

Dismantled materials :

0] The contractor shall make entry of all the materials issued by AAI (if any) for
the work, time to time in the material issue register (to be separately
maintained by the contractor).

(i) After completion of the work necessary entries shall also be made in the
register indicating the location where the materials are installed and the
balance materials left out need to deposited to AAI store after completion of
work.

(i)  The dismantled materials shall be duly handed over to Engineer in charge or
his authorized representative and necessary endorsement shall be obtained
in both material issue register and also the dismantled material register.

(iv) Dismantle material/spares received against replacement under ACMC
contract shall be the property of the agency & same shall be removed from
site periodically/ immediately after the completion of contract.

Equipment's For Night Working;

In case, it appears, at any stage that the work may not be completed within the
stipulated period due to restricted working hours in the day in view of any reasons,
the contractor shall execute the work during the night as and when required. Nothing
extra shall be payable to contractor for working in night time.

Consumables:- All the consumables such as oil & lubricants, chemicals for
laboratory testing, general consumables for sewage treatment plant, insulation tape,
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(i)

(ii)

test lamps, cotton waste, soap, dusters, grease, petroleum jelly, hack-saw blade,
etc. will be provided by the contractor. Stationeries such as log books, work diaries
to workmen, printed maintenance records, logbook of various installations, various
registers, preventive maintenance schedules as per AAIl format and as per the
instructions of Engineer-in-charge will be provided within the 15 days of award of
contract and maintained by the contractor at the site. Reserve Stock quantity to be
decided by the EIC & nothing extra payment will be made in this regard and the
agency has to keep minimum quantity of consumables for one month in stock
depending on the actual requirement failing which the material will be arranged by
the AAI and the expenditure will be recovered from the agency with 15% over head.

Tools And Tackles:

The contractor shall provide all the tools and tackles for the works including
Measuring instruments and safety gadgets for attending breakdown of equipments.
Cost of transportation of labour and material to Airport/office premises shall have to
be borne by the contractor.

Each Skilled manpower will be provided with the following minimum tools of reputed
brand (Make: Taparia or equivalent) along with carrying bag for routine maintenance
works: -

. Cutting pliers - 1 No
. Screw Drivers (Big & Small) . - 1 No
. Wire strippers - -

o Line Testers - 1 No
o Test Lamps with holder - 1 No

Following minimum quantity of material shall be kept by the contractor during entire
contract period:

Tools and Spares required at site for maintenance Work :

e Hammer - 1 No.
e Chisel - 1 No.
e Screw Wrench different size - 1 Set
e Screw Driver set - 1 Set
e Allen Key (T-Type) set - 1 Set
e Clamp Meter - 1 No.
e Box Spanner Set - 1 Set
e Double Ended Spanner Set - 1 Set
e Ring Spanner Set - 1 Set
e Hacksaw Blade with Frame - 1 No.
e Flaring Tool - 1 No.
e Pliers - 1 No.
e TestLamp - 1 No.
e Pocket Tester - 1 No.
¢ Drill machine with drill bits of different sizes - 1 No.
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39.

e Rechargeable torch light with cell - 1 No.

e Blower - 1 No.
e Vacuum pump - 1 No.
e Gum-boots - 2 Pairs
e Megger - 1 No.

Guidance To Tenderer:

The contractor shall quote the tender based on the expenditure towards providing of
manpower (based on minimum wages) Tool & Plants, Uniform to workers, Statutory
items , PIC Charges Cost of consumables, Miscellaneous expenses , taxes & duties
etc.

Penalty Clause:

No total Breakdown is acceptable. In case of total Breakdown due to negligence of
the contractor or his workmen, suitable recovery proposed by Engineer-In-Charge
will be final and binding on the contractor. Special care is required in attending the
faults for the equipments where no standby is available.

Note: - In any case the total penalty at any point of time on account of any or
all the categories put together shall not exceed 15% of the total contract value
per month.

If any equipment damaged due to the negligence of the manpower, the agency shall
repair the same and nothing extra shall be paid on this account by the AAI.

Once the total penalty reaches this limit, the contract shall be liable for review /
rescind as per the provisions of the contract agreement and the decision of
Engineer-in-Charge in this regard shall be final and binding on the contractor.

*kkkkkkkhkhkhkhkkkkkkhkhkhhkhkikx
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Annexure-A
List of Installations

Sl. No | Installation Qty.
1. Sewage treatment plant system (MBBR based) 150KLD capacity
a MBBR Sewage Collection Tank 02 nos.
b Tube Settler Tank 01 no
C Filter Feed Tank 01 no.
d PSF Tank. 01 no.
e ACF Tank. 01 no.
f Dosing Tank 01 no.
g Softener Tank. 01 no.
h Treated Water Tank 01 no.
[ 7.5 HP /5.5 KW, 3 phase STP blower motor. 02 Nos.
] 3 HP /2.2 KW, 3 phases STP transfer pump motor. 02 nos.
k 1.5HP /1.1 KW, 3 phase STP sludge pump motor. 02 nos.
I 20 HP/A5 KW, 15HP / 1.1 KW, 3/1 phase 02 nos.
submersible sewage pump motor.
m Dosing pump 01 no.
n Water flow meters. 02 nos.
0 Valves/ pipe lines/ couplers 01 Lot.
p STP LT Panel with starters 01 no.
2. Any other installation constructed in future. As per actual
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Maintenance Schedule

1. Maintenance Scheduling.
I Maintenance of each installation is to be done as the recommendations of
manufacturer/EIC.
i. Log book is to be maintained for each installation so that record is maintained
for equipment performance and maintenance.
iii. Good housekeeping around the STP is an important aspect of plant operation.

2. MBBR/ Filter Feed/ Tube Settler Tanks.
I Regular internal/ outer cleaning of all tanks as per requirement.
i. Disposal of sludge/waste/screenings from tanks and nearby surroundings.
ii. Washing sludge layer from walls/installations/ nerby surroundings using water
jet once a month.
V. Evacuating of dirt sand from 4nos. storage tank of STP.

3. Record to be maintained by contractor during operation and maintenance.

I Attendance register of O&M staff engaged by the contractor as per SOQ.

il. Quantity of raw sewage/ treated sewage water.

ii. Quality of incoming/ treated sewage water based on laboratory testing to be
maintained by the contractor.

V. Running hours of each prime mover/pumps.

V. Preventive maintenance registers as per schedule given in SCC, Annexure-B
page no.13-14.

{ C- Nil, I- Nil, O- Nil, OW- Nil} SCC-12



Annexure-B

SI.No.

Description

Pumps & motors

Daily

Check the glands of pumps for any water leakage.

Check uneven and abnormal heating of motor & pump / shaft / bearing.

Check for any abnormal noise and vibrations.

Al W N P

Check & record the current of all motors.

Monthly

Check the alignment and condition of drive to prevent damage to shaft and impeller.

Lubricate the bearings.

Inspect shaft, shaft sleeves, bearings, bearing housing etc. replace if required.

Al W N P

Tighten all the cable end terminations at motors i/c proper positioning of cable gland
covers/ boxes

a1

Tighten all the earth connections & terminations.

Check the operation of safety controls provided to motors by simulation.

Half Yearly/ Yearly

Measure & record the IR values of motor windings.

{ C- Nil, I- Nil, O- Nil, OW- Nil} SCC-13




SI.No.

Description

STP LT cum starter Panel

Daily

Record all the operating parameters like voltage, current, frequency, power factor
etc., and take corrective action in case of any abnormality.

Check the working condition of all instruments & indicating lamps, selector switches
etc.

Check the positioning of rubber mats, fire extinguishers etc.

Check the positioning of the cable trench covers.

Check for any overheating of switches due to loose connection or overloading.

Weekly

Pour water in earth pits

Monthly

Take shut down & clean the inside of LT panel and plant room with vaccumn
cleaner.

Clean the contactor terminal points.

Take shut down and tighten all control wiring.

Tighten all earth strips terminations.

Quarterly

Take shut down & tighten end terminations of all incoming and outgoing cables.

Half Yearly

Take shut down & tighten all nuts & bolts including earth points.

Take shut down and measure & record IR values of all incoming & outgoing cables.

Measure & Record earth pit resistance values.

Yearly

Perform painting of entire STP plant as per requirement.

{ C- Nil, I- Nil, O- Nil, OW- Nil} SCC-14




LIST OF
APPROVED
MAKES



PANNEX-A2

LIST OF APPROVED MAKESFOR ELECTRICAL WORKS

S. ITEMS APPROVED MAKES CATEGORY

NO (W.E.F. 28.10.2020) OF TEST
CERTIFICATE/
INSPECTION

A. PANEL, SWITCHGEARS AND RELATED ITEMS:

1 LT PANEL (TTA) CAT-A&B | EAP/ TRICOLITE/SUDHIR/ L&T/ ADLEC/ LEGRAND/ABB/ | CATEGORY-1
(FOR INCOMER ABOVE 250 C&S/ SIEMENS/ NEPTUNE/ MEpowerR/ SCHNEIDER/

AMPs) RITTAL/RRISPAT/ADVANCE/KEPL/PEATON/RISHA/STERLI
NG GENERATORS/HAROLD/NITYA/TRISQUARE/
SPCELECTROTECH/BCH/MILESTONE/GEPOWER(SPECTRA
)*/UNILEC*/JAKSON*/ GODREJ* / INCOTECH* subject to
having valid CPRI/ERDA Certificate of required fault Level
& IP Level protection.

2 LT PANEL (PTTA) (FOR INCOMER CAT-A EAP/ TRICOLITE/ SUDHIR/ L&T/ ADLEC/ C&S/ SIEMENS/ | CATEGORY-1
UP TO & BELOW 250 AMPs) NEPTUNE/PYROTECH/ MEpowerR/

SCHNEIDER/HENSEL/NEGINEERS &
ENGINEERS/ADVANCE/KEPL/PEATON/RISHA/STERLING
GENERATORS/HAROLD/NITYA/TRISQUARE/CMKL/SPC
ELECTROTECH/BCH/ MILESTONE*/ GODREJ/GEPOWER
(SPECTRA)*/ UNILEC*/ JACKSON*/INCOTECH* subject to
having valid CPRI/ERDA Certificate of required fault Level
& IP Level protection.

CAT-B DIGIDRIVES/ AMBIT/ELINS/JAKSON/ZENIYA/EVA &ALL
MAKES IN CAT-A

3 AIR CIRCUITE BREAKERS CAT-A L&T/ LEGRAND / ABB /C&S/ SIEMENS / HAVELLS/ CATEGORY-2

SCHNEIDER/ GE POWER*

CAT-B CHINT & ALL MAKES IN CAT-A

4 MOULDED CASE CIRCUIT CAT-A L&T/ LEGRAND / ABB /C&S/ SIEMENS / ANDREW YULE/ CATEGORY-2

BREAKERS (MCCB) HAVELLS/ SCHNEIDER/ BENLO/ INDO ASIAN/HPL/ GE
POWER*
CAT-B CHINT/ GE POWER*/ STANDARD*/BCH* & ALL MAKES IN
CAT-A

5 CHANGE OVER SWITCH/FUSE CAT-A&B | SOCOMEC/L&T/ LEGRAND/ C&S/ SIEMENS / CATEGORY-2
DISCONNECTOR SWITCH/SWITCH BENLO/HPL/ HH ELCON*/ INDO ASIAN/ HAVELLS*/ GE
FUSE UNITS POWER*/ ABB* / STANDARD*/ SCHNEIDER*

6 AMMETER/ CAT-A&B | MEGGER/ FINDER/ RISHABH/L&T/ SIEMENS/NEPTUNE/ CATEGORY-3
VOLTMETER/KWH/KWAH/PF/FRE SCHNEIDER/SOCOMEC/ BENLO/HPL/AE*/MECO*/
QUENCY/METER/DIGITAL IMP*/UNIVERSAL*/ TRINTY*/ BHEL*/ELMEASURE*/

INTELLIGENT MULTI FUNCTIONAL CONSERVE*/ HPK*/HAVELLS*/ SIMCO*/JAIPUR

METER/ TRIVECTOR METER METERS*/ INDIA METER*/
AREVA*/MOTWANI*/SECURE*/SONCO*

7 SELECTOR SWITCH, PUSH CAT-A L&T /C&S/SIEMENS /EATON/BCH/ KAY CEE*/ GE CATEGORY-4
BUTTON SWITCH/EMERGENCY POWER*/ SCHENIDER8/ ROCKWELL (ALLEN BRADELY)*/

SWITCH TEKNIC*

CAT-B HENSEL/HAGER& ALL MAKE IN CAT-A

8 CT’s/ PT’s CAT-A MEGAWIN/SELEC/NEWTEK ELECTICALS/AE*/KAPPA*/ CATEGORY-3

UNIVERSAL*/KAYCEE*/IMP */ C&S*/ L&T*/ MECO*/
KAPCO*/ CROMPTON GREAVES* / PRAGATI*/
INSTRANS*

CAT-B ANANT POWER/HAGER &ALL MAKE IN CAT-A

1
LAM C-Nil/ 1-Nil/O-Nil




PROTECTIVE RELAYS (ALL TYPE)

CAT-A

CG POWER(CGPSL)/ L&T/ C&S/ SIEMENS/ MEGAWIN/
AREVA* / ABB*/ EASUN REYROLLE*

CAT-B

ALL MAKE IN CAT-A

CATEGORY-2

10

CONTRACTORS

CAT-A

L&T/ LEGRAND / ABB /TDK(EPCOS)/C&S/ SIEMENS /
ANDREW YULE/ HAVELLS/ SCHNEIDER/ GE POWER*/
BCH*/ TC*

CAT-B

CHINT & ALL MAKES IN CAT-A

CATEGORY-3

11

TIMERS/ TIME SWITCH

CAT-A

FINDER/ L&T/LEGRAND/ABB/C&S/SIEMENS/SELEC/
BCH/INDO ASIAN*/SCHNEIDER*/ADVANI ORLIKON*/GE*

CAT-B

HAGER &ALL MAKES IN CAT-A

CATEGORY-3

12

HRC FUSES

L&T/ GE POWER/SIEMENS/ABB/C&S/INDO ASIAN/ HAVELLS/

STANDARD

CATEGORY-4

13

LED INDICATIONS LAMPS

CAT-A

C&S /AE*/ VINAY LED*/EASUN*/ CONCORD*/ KAY CEE*/
SIEMENS*/ VAISHNOV* / L&T*/ SCHENIDER*/
ROCKWELL* (ALLEN BRADLEY) / PREFIFINE* / BCH* (T.S.
Authority may add makes considering the local
availability and quality. The approved OEM of HT/LT
Panel manufacturer)

CATEGORY-3

CAT-B

HAGER & ALL MAKES IN CAT-A

SUBSTATION RELATED ITEMS.

14

TRANSFORMER UP TO 500 KVA
(DRY/OIL)

CAT-A&B

SUDHIR/ABB/ANDREW YULE/
SCHNEIDER/KOTSONS/VOLTAMP/CG
POWER/(CGPISL)/AREVA*/KIRLOSKAR* /INDO
TECH*/BHARAT BIJLI*/TELK*/BHEL*

CATEGORY-1

15

TRANSFORMER MORE THAN 500
KVA (DRY/OIL)

CAT-A&B

SUDHIR/ABB/ANDREW YULE/ SCHNEIDER/KOTSONS/
VOLTAMP/CG POWER/(CGPISL)/AREVA*/KIRLOSKAR*
/SIEMENS*/ BHARAT BIJLEE*/ BHEL*

CATEGORY-1

16

HT PANEL

CAT-A&B

EAP/ CG POWER (CGPISL)/ TRICOLITE/ SUDHIR/ L&T/
ADLEC/ ABB/ C&S/ NITYA/PSI/TRISQUARE/ANDREW
YULE/ MEGAWIN/ MEpowerR/
SCHNEIDER/MILESTONE/EATON/ADVANCE/STERLING
GENERATORS/ MEI*/ SOTHERN SWITCH GEARS*/BIECO
LAWRIE*/ NGEF*/ JYOTI*/KIRLOSKER*/ AREVA/ SIE*/
SIEMENS*/ BHEL*

CATEGORY-1

17

SANDWICH BUS DUCT

CAT-A&B

EAP/ L&T/ LEGRAND/ C&S/ RR KABEL /EAE/ SCHNEIDER /
GODREJ/POWER  DUCTS (TRICOLITE)* /MOELLAR
(Imported)*/ HONIKOWN (Imported)*/ GE POWER*

CATEGORY-2

18

H.T/L.T TERMINATION &
JOINTING KIT

CAT-A&B

ANDREW YULE/COMPAQ/RAY CHEM*/M-SEAL*/ CAB
SEAL*/DENSON*/ MAHINDRA*/ BIRLA-3M*

CATEGORY-3

19

POWER CABLE ABOVE 1.1 KV

CAT-A&B

CRYSTAL/ KEI/ WORLDCAB/ RAVIN/ DYNAMIC/ RHINO/
CMI/POLYCAB/ UNICAB/ AVOCAB/ GEMSCAB/ HAVELLS/
GLOSTER/UNIVERSAL*(Satna)/CCI* (Bangalore) RPG*
(ASIAN) (Mumbai) / TORRENT* (Nadiad) | NICCO*
(Shyam Nagar, WB) / ICL* (Rajpura) /FINOLEX* (Pune)/
INDUSTRIAL CABLES* (Rajpura)

CATEGORY-1

LAM

C-Nil/ I-Nil/O-Nil




20

POWER CABLE UP TO AND
INCLUDING 1.1 KV

CAT-A&B

CRYSTAL/ RALLISON/KEI/ WORLDCAB/ RAVIN/DELTON/
DYNAMIC/ RHINO/ CMI/POLYCAB/ UNICAB/ AVOCAB/
RRKABLE/GEMSCAB/HAVELLS/BONTON/CORDS/
/GLOSTER/CCI*(Bangalore)/NICCO*(Shyam Nagar, WB)
JUNIVERSAL(Satna)/RPG*(ASIAN)(Mumbai)/INDUSTRIAL
CABLE*(Rajpura)/TORRENT(Nadiad)/HINDUSTAN VIDYUT
PRODUCT LTD*(Faridabad)/FINOLEX (Pune)/ EKTA (New
Delhi)/ SKYTONE* (Faridabad)

CATEGORY-1

21

CONTROL CABLES

CAT-A&B

CRYSTAL/RALLISON/KEI/WORLDCAB/RAVIN/DELTON/TA
MRA/FINECAB/ DYNAMIC/ RHINO/ CMI/POLYCAB/
UNICAB/ AVOCAB/ RR
KABLE/GEMSCAB/HAVELLS/BATRA/CORDS/GLOSTER/CCI
*(Bangalore)/NICCO*(Shyam Nagar, WB) /UNIVERSAL
(Satna) /RPG* (ASIAN) (Mumbai) /TORRENT* (Nadiad)
/FINOLEX (Pune) / HINDUSTAN VIDYUT PRODUCT
LTD*(HVP) (Faridabad) /LAPP*/ ALOKE*(ANKUR
TECHNOCRAT)*/(Ahmedabad) / EKTA (New Delhi)/
SKYTONE* (Faridabad)

CATEGORY-1

22

TELEPHONE CABLE

CAT-A&B

RALLISON/DELTON/CMI /POLYCAB/ RR KABLE/
SKYTONE*/ NATIONAL*/ NICCO*

CATEGORY-2

23

CO-AXIAL/ INSTRUMENTATION/
FIBER OPTIC/CAT-6 CABLES

CAT-A&B

RALLISON/ DELTON / RHINO /CMI/
POLYCAB/LEGRAND/UNICAB/AVOCAB/ RR KABEL/
GEMSCAB/CORDS/ SCHNEIDER/ BHANSALI*/ SKYTONE*/
RPG*/ UNIVERSAL*

UNIFLEX*/AMP*/AVAYA* /METRO*/SKYLINE*/
DELTRON*

CATEGORY-2

24

CABLE MANAGEMENT SYSTEM
(PRE FABRICATED CABLE TRAY/
WIRE MESH SYSTEM ETC.)

CAT-A&B

MEM/ L&T/LEGRAND/RMCON/BEC/RR ISPAT/RATAN’S/
STERLING DURO/OBO/BETTERMANNI/ PILCO*/
INDIANA*/VENUS*/ STEELITE*/SADHANA/ENG*
/TECHNAD ENG*/ MM ENGG*/POWER CAB*/
NEPTUNE*/ RICO STEEL*/PROFAB ENGG*/SLOTCO*

CATEGORY-3

25

CAPACITORS

CAT-A&B

SHREEM/L&T/ LEGRAND/ ABB/TDK/EPCOS/NEPTUNE/
SCHENEIDER/ GE POWER*/VOLTAS*/ BHEL*/ KHATAU
ZANKAR*/ USHA*/ MATRIX*

CATEGORY-2

26

APFC PANEL

CAT-A

EAP/TRICOLITE/SHREEM/L&T/
ADLEC/LEGRAND/EPCOS/C&S / NEPTUNE/ SCHENEIDER

CAT-B

AMBIT & ALL MAKES IN CAT-A

CATEGORY-1

27

LIGHTENING PROTECTION
SYSTEM

CAT-A&B

ABB/DEHN/ TERCEL/ERICO*/PHEONIX*/
INDELEC*/DUVAL MASSIAN*/ FRANKLIN*

CATEGORY-3

28

EARTHING SYSTEM
(DIGITAL/CHEMICAL/PORTABLE
EARTHING)

CAT-A&B

JMV/RATAN’S/CAPE/APS/PROTEC-DHRUVA/OBO
BETTERMANN

CATEGORY-3

29

SURGE PROTECTION DEVICES

CAT-A

FINDER/L&T/LEGRAND/DEHN/TERCEL/JV/MERSEN/CAPE
/EATON/PHOENIXCONTACT/OBO BETTERMANN

CAT-B

ALLIED/PROTEC/SECOM/ITE/CITEL & ALL MAKES IN CAT-
A

CATEGORY-3

30

SCADA ( Hardware & Software
except Computer & Accessories)

CAT-A&B

ABB/SIEMENS/SCHNEIDER/ALLEN BRADELY*/ GE
FANUC*/ JOHNSON CONTROLS* (METASYS MS)/
LALNDIS & STEAEFA/ HONEYWELL*

CATEGORY-2

31

SF6 CIRCUIT BREAKER

CAT-A&B

L&T/ ABB/ C&S/BHEL* CROMPTON
GREAVES*/KIRLOSKER*/ SIEMENS*/ SCHNEIDER*

CATEGORY-2

32

VACUUM CIRCUIT BREAKER

CAT-A

CG POWER/L&T /ABB C&S/ANDREW YULE/ MEGAWIN/
SCHNEIDER/SIEMENS*

CATEGORY-2

LAM

C-Nil/ I-Nil/O-Nil




CAT-B CHINT & ALL MAKES IN CAT-A
33 SERVO STABLIZER CAT-A CONSUL NEOWATT/ANDREW YULE CATEGORY-2
CAT-B P2 POWER &ALL MAKES IN CAT-A
34 AUTO TRANSFER SWITCH CAT-A SOCOMEC/L&T/ LEGRAND/ ABB/HAVELLS/ASCO CATEGORY-2
(SCHNEIDER)
CAT-B HAGER/ALL MAKES IN CAT-A
35 COMPACT SUB STATION CAT-A L&T /ABB/ C&S/ SCHNEIDER CATEGORY-1
36 EMERGENCY LIGHT — LED CAT-A&B | ABB/ LIFE-GUARD/PROLITE/BPL*/SANYO* CATEGORY-3
(PORTABLE)
37 CABLE GLANDS COMET/DOWELL/ELECTROMAC/SIEMENS/BRACO/HMI/MCI/(METAL | CATEGORY-3
/CRAFT)
38 LUGS & THIMBLES DOWELLS/ JOHNSONS/ COMET/ASCON CATEGORY-4
39 SYNTHETIC INSULATING MATS CPRI Certified for required voltage level. CATEGORY-2
40 LIGHTNING ARRAESTORS CAT-A&B | JMV/CAPE/APS/PROTEC-DHRUVA/OBO CATEGORY-2
BETTERMANN/LAMCO*/ELARO*/ ATLAS*/
INTERNATIONAL*/AREVA*/OBLUM*/ALPRO*/WS
IND*/JAIPURIA*/JAYSHREE*
41 INSULATION TAPE (HT/LT) CAT-A&B | BENLO/ANCHOR/BCH CATEGORY-4
(o DG SETS & RELATED ITEMS
42 DIESEL ENGINE ABOVE 250 KVA CAT-A&B | CUMMINS /KOEL/ CATERPILAR/MAHINDRA/PERKINS/ CATEGORY-1
GREAVES COTTON/ ASHOK LEYLANDBAUDOUIN / MTU*/
VOLVO PENTA*
43 DIESEL ENGINE UPTO AND CAT-A&B | CUMMINS /KOEL/ CATERPILAR/MAHINDRA/ ASHOK CATEGORY-1
INCLUDING 250 KVA LEYLAND/ GREAVES COTTON/ MTU*/ VOLVO PENTA*
44 ALTERNATOR CAT-A&B | KIRLOSKAR/LEROY-SOMER/STAMFORD/CROMPTON CATEGORY-1
GREAVES/ JYOTI*/NGEF*/KEL*
45 BATTERIES CAT-A&B | KIRLOSKAR/EXIDE*/AMCO*/PRESTOLITE*/AMARON*/GE | CATEGORY-3
NPRO*/ STANDARD FURUKAWA*/LUCAS*/HBNIFE*
46 BATTERY CHARGER CAT-A&B | VERTIV/DELTA CATEGORY-2
47 UPS-ABOVE 10KVA CAT-A MICROTEK/SOCOMEC/GREEN/NUMERIC/RIELLO/AUTO CATEGORY-3
METERS/CONSUL/NEOWATT/ABB/SCHNEIDER/VERTIV
(EMERSON) /APC*/ DBPOWER*
CAT-B EATON/ All MAKES IN CAT-A
48 UPS-UPTO 10KVA CAT-A MICROTEK/POWER-ONE/SOCOMEC/GREEN/NUMERIC/ CATEGORY-3
SCHNEIDER/VERTIV (EMERSON) / DBPOWER* / APC*
CAT-B DELTA/EATON & ALL MAKES IN CAT-A
D INTERNAL WIRING RELATED ITEMS,
49 MCB/ ISOLATOR/MCBOB/RCCB CAT-A L&T/ INDO ASIAN/C&S/LEGRAND/HPL/BENLO/ CATEGORY-2
/RCBO/ELCB ANCHOR/EATON/GM/ABB/MK HONEYWELL/
POLYCAB/MITSUBISHI/BCH/ SIEMENS*/SCHNEIDER*/
STANDARD* /HAVELLS*/ GE*
CAT-B HAGER/ALL MAKES IN CAT-A
50 MS CONDUIT CAT-A RMCON/BEC/SUPER CATEGORY-3
CAT-B JPC PIPES & ALL MAKES IN CAT-A
51 PVC CONDUIT CAT-A BEC/AKG/ANCHOR/GM/POLYPACK*/PRICISION*/MIHIR* | CATEGORY-3
CAT-B JPC PIPES & ALL MAKES IN CAT-A
52 INDUSTRIAL SOCKET IN SHEET CAT-A C&S/LEGRAND/HPL/NEPTUNE-BALS/BCH/INDO CATEGORY-4
STEEL ENCLOSURE WITH MCB ASIAN*/CROMPTION*/SCHNEIDER*/HAVELLS*
CAT-B HAGER/ALL MAKES IN CAT-A
4
LAM C-Nil/ I-Nil/O-Nil




53 PVC INSULATED COPPER WIRE CAT-A KEI/PARAMOUNT/BONTON/RAJINI CATEGORY-2
GANDHA/CMI/ANCHOR/MESCAB/ALOKE/GOLD/MEDAL/
APAR/GRANDLAY/GM/RALLISON/BATRA/HENLAY/ZENIU
M/RR
KABEL/BHANSALI/GLOSTER/NATCAB/PARAGON/BCH/SK
YLINE*/PLAZA/V GUARD*/FINOLEX*/HAVELLS*/INDO
ASIAN*/ CRYATAL*/POLYCAB*/KDK EVERSHINE*/

FINECAB*/ CAPCAB*/STANDARD*
CAT-B GALAXY CONCAB & ALL MAKES IN CAT-A
54 SWITCHES/SOCKETS/TELEPHONE | CAT-A BENLO/INDO/ASIAN/C&S/SIMON/ANCHOR/L&T/GOLD/ | CATEGORY-3
/TV/DATA SOCKET/BOXES MEDAL/LEGRAND/GM/HPL/ABB/MK/HONEYWELL/POLY
(MODULAR/PIANO TYPE) CAB/BCH/SSKAY* /HAVELLS*/NORTH WEST*/CLIPSAL*/
WESTERN VEGA*
CAT-B HAGER/ALL MAKES IN CAT-A
E FIRE ALARM EQUIPMENTS

55 FIRE/ SMOKE DETECTOR CAT-A APPOLO/EDWARDS/ (UTC)/ CATEGORY-2
SIEMENS/BOSCH/NOTIFIRE/TYCO SIMPLEX/G+M
SCHRACK/HONEWELL/SYSTEM SENSOR*/ MORLEY IAS*

CAT-B KIDDE (UTC)/GST (UTC) & ALL MAKES IN CAT-A
56 FIRE ALARM PANEL/ REPEATER CAT-A APPOLO/AUTRONICA (UTC)/ EDWARDS/ (UTC)/ CATEGORY-2
PANEL SIEMENS/BOSCH/ NOTIFIRE /TYCO SIMPLEX/G+M
SCHRACK/HONEWELL/SYSTEM SENSOR*/ MORLEY
IAS*/GROUP4*/ MATHER & PLATT*/ MINIMAX*
CAT-B KIDDE (UTC)/GST (UTC) & ALL MAKES IN CAT-A
57 HOOTER / MANUAL CALL POINT/ | CAT-A APPOLO/EDWARDS/ (UTC)/ SIEMENS/BOSCH/ NOTIFIRE CATEGORY-2
RESPONSE INDICATOR /TYCO SIMPLEX/ G+M SCHRACK/HONEWELL/ MORLEY
IAS*/SYSTEM SENSOR*/ GROUP4*/ MINIMAX*
CAT-B GST (UTC) & ALL MAKES IN CAT-A
58 PA SYSTEM FOR FIRE ALARM CAT-A&B | APPOLO/SIEMENS/BOSCH/TYCO SIMPLEX/ G+M CATEGORY-3
SYSTEM SCHRACK/HONEWELL/AHUJA*/PHILIPS*/MOTWANE*

59 FIRE SURVIVAL CABLE CAT-A CMI/KEI/BONTON/POLYCAB/BATRA HENLAY/RR CATEGORY-2

KABLE/WREXHAM
CAT-B FUSION POLYMER & ALL MAKES IN CAT-A

60 FIRE ESCAPE/ EXIT SIGNAGES CAT-A LIFE-GUARD/PROLITE/DELITE CATEGORY-3

F LED LIGHT FIXTURE AND FANS

61 TERMINAL / ANCILLARY / AS PER SPECIFICATION CATEGORY-2

RESIDENTIAL BUILDING
62 AVIATION WARNING LIGHT MANUFACTURERS WHO MEET ICAO REQUIREMENTS CATEGORY-3
/OBSTRUCTION LIGHT
(LOW/MEDIUM/HIGH INTENSITY)
63 LAMPS FOR FITTING (NON-LED) PHILIPS/GE/BAJAJ/OSRAM/WIPRO/CROMPTON/THORN/SCHREDER/ | CATEGORY-4
REGENT/REGGIANI/TRILUX/GEWISS/REGIOLUX/AEOC/LIGHT (DURLU
M)/C&S GROUP/ SOLAR/HAVELLS/ HALONIX/ ORTON/SURYA

64 CEILING/WALL FAN CAT-A&B | ANCHOR/HALONIX/GM/RR/ORIENT*/GEC*/POLAR*/USH | CATEGORY-2
A*/CROMPTON*/BAJAJ*/KHAITAN*/ALMONARD*/HAVE
LLS*

65 EXHAUST/FRESH AIR FAN CAT-A&B | ANCHOR/HALONIX/GM/RR/GEC*/CROMPTON*/KHAITA CATEGORY-2
N*/ALMONARD*/BAJAJ*

G AIRCONDITIONING AND FIRE FIGHTING ACCESSORIES

66 G.l./M.S. PIPES | CAT-A&B | PRAKASH SURYA/ITL-INDUS/BEC/RR ISPAT/JINDAL CATEGORY-2

5
LAM C-Nil/ I-Nil/O-Nil




STAR/TATA* /HSL*/SAIL*/

67 VALVES (BUTTERFLY/ SLUICE / CAT-A ZOLOTO/CRANE/JOHNSON CONTROL/DANFOSS/ CATEGORY-2
CHECK/ NRV/ FOOT / GATE/ VTM/EMERALD/ADVANCE/CASTLE/SANT/KIRLOSKAR*/L
GLOBE ETC.) EADER*/KILBURN*/AUDCO*/SARKAR*/DIVINE*/C&R*
CAT-B VENUS & ALL MAKES IN CAT-A
68 SUCTION/POT/ Y-STRAINER CAT-A&B | VTM/ENERGY/EMERALD/SANT/LEADER* CATEGORY-2
69 SPRINKLER/FLEXIBLE CAT-A&B | LIFE-GUARD/EXFLAME/SAFEFIRE/TYCO/AQUAMIST/ CATEGORY-2
CONNECTION FOR SPRINKLER NEWAGE/SPRAY SAFE*/HD*
70 FIRE HYDRANT LANDING VALVES, | CAT-A FIRESHIELD/LIFE-GUARD/SWASTIK/SHOOTFIRE/EXFLAME | CATEGORY-2
FIRE BRIGADE CONNECTION /SAFEFIRE/TYCO/NEWAGE/MINIMAX*/SAFEX*/VIJAY*/
SAFE GUARD*
CAT-B VENUS & ALL MAKES IN CAT-A
71 INSTALLATION VALVE (ISl CAT-A&B | LIFE-GUARD/TYCO/SPRAY SAFE*/HD* CATEGORY-3
MARKED)
72 FIRE HOSE PIPES, /FIRST AID CAT-A&B | FIRESHIELD/LIFE-GUARD/SWASTIK/SHOOTFIRE/EXFLAME | CATEGORY-2
HOSE REEL /SAFEFIRE/CHEMGUARD/SKUM/NEWAGE/MINIMAX*/
SAFEX*
73 BRANCH PIPE, NOZZLE AND CAT-A FIRESHIELD/LIFE-GUARD/SWASTIK/SHOOTFIRE/EXFLAME | CATEGORY-2
COUPLINGS /SAFEFIRE/TYCO/ANSUL/GRINELL/NEWAGE/MINIMAX*/
SAFEX*
CAT-B VENUS & ALL MAKES IN CAT-A
74 FIRE EXTINGUISHERS CAT-A&B | KANEX/FIRESHIELD/LIFE- CATEGORY-2
GUARD/SUPREMEX/SWASTIK/SHOOTFIRE/ EXFLAME
/SAFEFIRE/ANSUL/SKUM/
CHEMGAURD/MINIMAX*/SAFEX*/ SAFEGUARD*
75 FIRE SUPRESSION SYSTEM CAT-A LIFE-GUARD/SUPREMEX/SHOOTFIRE/ANSUL/LPG/ CATEGORY-2
HYGOOD
CAT-B FOAMTECH/FIRETREX & ALL MAKES IN CAT-A
76 DIESEL ENGINE DRIVEN PUMP CAT-A MAHINDRA/CATERPILLAR/ASHOK LEYLAND*/KIRLOSKAR | CATEGORY-2
FOR FIRE FIGHTING OIL*
CAT-B GRUNDFOS & ALL MAKES IN CAT-A
77 PUMPS/SUBMERSIBLE/SEWAGE CAT-A&B | GRUNDFOS/ANDRITZ/XYLEM/AQUA_ANS/KSB/KIRLOSKA | CATEGORY-2
PUMPS (VERTICAL/HORIZONTAL) R*/BEACONS*/MATHER & PLATT*/ CROMPTON*/
WASP*/ JYOTI*/BE*/VOLTAS*/GREAVES*/ AMRUT*/
PEC*/ SUGUNA*/KALAMA*(for pumps only)
78 MOTORS CAT-A&B | BHARAT BIJLEE/GRUNDFOS/BCH/KIRLOSKAR* ALSTOM*/ | CATEGORY-2
SIEMENS*/ JYOTHI*/ ABB*/ CROMPTON*/NGEF*
79 MOTOR/ PUMP STARTER CAT-A ABB/C&S/SIEMENS/SCHNEIDER/L&T/BENLO/GRUNDFOS | CATEGORY-2
/PHOENIX CONTRACT/BCH/EATON/CUTLER
HAMMER*/GE POWER*/ ABS*
CAT-B VIDHYUT CONTROL/MOTOVARIO & ALL MAKES IN CAT-A
80 SINGLE PHASING PREVENTOR/ CAT-A SELEC/BCH/L&T*/GE POWER*/SIEMENS*/MINILEC*/ CATEGORY-3
OVER LOAD PROTECTION UNIT ABB*
CAT-B HAGER ALL MAKES IN CAT-A
81 PRESSURE SWITCH CAT-A&B | DANFOSS/EMERALD/SWIZER* CATEGORY-2
82 G.I SHEETS. CAT-A&B | RUSKIN TITUS/JINDAL/TATA*/HSL*/SAIL* CATEGORY-2
83 GRILLS/DIFFUSERS. CAT-A RUSKIN TITUS/CARYAIRE/MAPRO/GREENHECK/ CATEGORY-3
CRYSATAL/ AIRMASTER*/
VINAYAGA*/CORPORATION*/AJANTA*/RAVI STAR*
6
LAM C-Nil/ 1-Nil/O-Nil




CAT-B TRISTAR/ CONAIRE/CAYAIRE & ALL MAKES IN CAT-A
84 INSULATION MATERIAL (a) Rock CAT-A TWIGA/ ARMAFLEX/ALF AEROFLEX/ K-FLEX/ LLOYDS/ CATEGORY-3
Wool/ Glass Wool/ Nitrile Rubber INSUFLEX/PILKINGTON*/ BEARDSELL*
CAT-B PARAMOUNT ALL MAKES IN CAT-A
(b) XLPE/EPDM CAT-A TROCELLEN/ALP AEROFLEX/INSUFLEX/K-FLEX CATEGORY-3
CAT-B PARAMOUNT ALL MAKES IN CAT-A
85 PRE-FABRICATED GI DUCT CAT-A ROLASTAR/DUCTOFEB/ADVANCE/WAVES/ZECO CATEGORY-3
CAT-B REFROTECH &ALL MAKES IN CAT-A
86 FIRE DAMPERS CAT-A MAPRO/GREENHECK/ RUSKIN/CARYAIRE CATEGORY-2
CAT-B TRISTAR /CONAIRE & ALL MAKES IN CAT-A
87 AIR CURTAINS. CAT-A&B | MITZVAH/TECHNOCRAT/ALMONARD*/ BECON*/ CATEGORY-2
TECHNOMECH*/RUSSEL*/ AERODYNAMICS*
88 MODULATING MOTOR CAT-A ANERGY/SIEMENS/GRUNDFOS/HONEYWELL*/JOHNSON CATEGORY-2
*/STEFA CONTROL*/RAPID/COOL*
CAT-B CONAIRE & ALL MAKES IN CAT-A
89 MODULATING/ CAT-A&B | DANFOR/VTM/ANERGY/SIEMENS/CASTLE/SANT/ADVAN | CATEGORY-2
SOLENOID/BALANCING VALVE CE/AZBIL/JOHNSON CONTROL*/RAPID COOL*/
FOR AHU HONEYWELL*
90 REFRIGERENT VALVE CAT-A&B | BRASMATIC/SANT CATEGORY-2
91 FILTERS CAT-A HUMIDIN/DYNA*/KIRLOSKAR*/PUROMATIC*/PURAFIL*/ | CATEGORY-3
THERMODYNE*/ PURE AIR*
CAT-B USHA FILTERS & ALL MAKES IN CAT-A
92 THERMOSTAT CAT-A FINDER/ DANFOSS/HONEY WELL*/HOHNSONS*/LANDIS CATEGORY-3
& STEAEFA*/PENN*/ INDFOSS*/ESCORTS*/
DASSPASS*/SWIZER*
CAT-B ALL MAKES IN CAT-A
93 HP/LP/OFF SWITCH CAT-A&B | DANFOSS/ANERGY CATEGORY-3
THERMOSTATS/HUMIDISTATS
STRIP HEATERS.
94 ENERGY SAVING DEVICES CAT-A&B | P2 POWER/FINDER/TDK (EPCOS) CATEGORY-3
95 THERMOMETERS CAT-A&B | WIKA/EMERALD/JAPSIN*/FIEBIG*/GURU* CATEGORY-3
96 PROPORTIONAL THERMOSTATE HONEY WELL/ JOHNSONS/ LANDIS & STEAEFA CATEGORY-3
97 PRESSURE GAUGE H.GURU/FIEBIG/JASPIN/BESTOBELL/GENERAL INSTRUMENTS CATEGORY-3
98 BUILDING MANAGEMENT CAT-A&B | JOHNSON CONTROL/DELTA (LOYTEC) /L&T/TRANE/ CATEGORY-3
SYSTEM (Hardware & software, TRIDIUM/SIEMENS/AZBIL/HONEYWELL
Except Computer & Accessories)
99 VFD DRIVE CAT-A&B | DELTA/L&T/BHARAT BIJLEE/GRUNDFOS/MITSUBISHI/ CATEGORY-3
SCHNEIDER/ABB/DANFOSS*/ALAN BRADLEY*/
SIEMENS*
100 FIRE DAMPER MOTORS BALEMO/JUVANTO/SIEMENS CATEGORY-2
101 MIXING VALVE WITH MOTOR SIEMENS/ JHONSON CONTROL/HONEYWELL/RAPID COOL CATEGORY-2
H A/C PLANTS, A/C UNITS EQUIPMENTS
102 A/C UNITS CAT-A&B | HITACHI/SAMSUNG/CARRIER/HAIRE/LG/BLUE CATEGORY-2
(SPLIT/WINDOW/CASSETTE/TOW STAR/DAIKIN/MITSUBISHI/VOLTAS*(Split AC only)
ER TYPE)
103 PRECISION AIR CONDITIONER CAT-A&B | STULZ/CLIMAVENTA/SWEGON BLUE BOX/VERTIV/ CATEGORY-3
SIDWAL
104 PACKAGED AIRCONDITIONER CAT-A HITCHI/TRANE/ CARRIER /SIDWAL/LG/VOLTAS*/BLUE CATEGORY-2
STAR*/
CAT-B DAIKIN & ALL MAKE IN CAT-A
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105 | CHILLERS/A.C. PLANTS CAT-A DAIKIN/KIRLOSKER/TRANE/LG/YORK/CLIVET/BLUE STAR/ | CATEGORY-1
CLIMAVENETA / DUNHAMBUSH/VOLTAS/CARRIER
CAT-B CRISTOPIA & ALL MAKES IN CAT-A
106 | AIR HANDLING UNITS (AHU) CAT-A EDGETECH/STULZ/TRANE/CARRIER/HUMIDIN/ZECO/WA | CATEGORY-1
VES/CRYSTAL
CAT-B TRISTAR& ALL MAKES IN CAT-A
107 | FAN COIL UNIT (FCU) CAT-A EDGETECH/DAIKIN/TRANE/YORK/CARYAIRE/CARRIER CATEGORY-2
CAT-B TRISTAR& ALL MAKES IN CAT-A
108 | VRV/VRF AIRCONDITIONING CAT-A&B | HITACHI/SAMSUNG/CARRIER/HAIRE/VOLTAS/LG/DAIKIN | CATEGORY-2
SYSTEM /TRANE/BLUE STAR/TOSHIBA
109 | COOLING TOWER UP TO 200 TR. CAT-A&B | BELL/ MIHIR*/PAHARPUR*/ ADVANCE* /SOUTHERN CATEGORY-2
COOLING TOWERS*
COOLING TOWER ABOVE 200 TR. | CAT-A&B | BELL/ MIHIR*/PAHARPUR*/ ADVANCE* CATEGORY-2
110 | FAN (AXIAL FLOW CAT-A VOLTER/AIRFLOW/GREENHECK/RR/ELTA/CRYSTAL/NICO | CATEGORY-2
/INLINE/VENTILATION/ TRA/GEC*/ALMONARD*/KHAITAN*/ACCEL*/CROMPTO
PROPELLAR N*
CAT-B CARYAIRE &ALL MAKES IN CAT-A
111 | RO SYSTEM/ WATER SOFTENING CAT-A ZEROB CATEGORY-3
PLANT CAT-B VENZA & ALL MAKES IN CAT-A CATEGORY-3
112 | WATER COOLER CAT-A&B | ZERO B/ SIDWAL CATEGORY-3
| PA SYSTEM CATEGORY-3
113 | AMPLIFIERS CAT-A&B | YAMAHA/NEXO/HEINRICH/HONEYWELL/BOSCH*/BOSE* | CATEGORY-2
114 | ANNOUNCEMENT CAT-A&B | YAMAHA/NEXO/HEINRICH/HONEYWELL/BOSCH*/BOSE* | CATEGORY-2
MICROPHONES/CAR CALL
CONSOLES
115 | CONTROLLERS CAT-A&B | YAMAHA/NEXO/HEINRICH/HONEYWELL CATEGORY-3
116 | SPEAKER CAT-A&B | YAMAHA/NEXO/HEINRICH/HONEYWELL/APOLLO/EDWA | CATEGORY-3
RDS (UTC)/SIEMENS/BOSCH/NOTIFIRE/BOSE*
J MISCELLANEOUS ITEMS.
117 | CCTV CAMERA CAT-A&B | SIEMENS/TYCO-ILLUSTRA/HONEYWELL/BOSCH*/ CATEGORY-2
ULTRAK*/PELCO*
118 | DVR CAT-A&B | SIEMENS/TYCO-ILLUSTRA/HONEYWELL/BOSCH*/ CATEGORY-2
ULTRAK*/PELCO*
119 | LCD/LED/PLASMA/MONITOR CAT-A&B | SAMSUNG/LG/SONY/JVC/PANASONIC/BOSCH*/ CATEGORY-2
ULTRAK*/PELCO*
120 | COMPUTER/PC/ACCESSORIES HP/DELL/WIPRO/IBM CATEGORY-2
121 | HAND DRIER CAT-A&B | TECHNOCRAT/ANAND AUTOMATIC SYTEM*/KOPAL* CATEGORY-3
122 | HDPE/DOUBLE WALL CAT-A&B | NARAYANI POLYPIPES/BEC/GEMINI/GANGOTRI CATEGORY-3
CORRUGATED HDPE PIPE /TELEREX/ DURALINE/HIMALYAN*
123 | HDPE TANK ISI MARK CATEGORY-3
124 | AOTOMATIC GLASS DOOR CAT-A&B | AUTOINGRESS/NEPTURE (FAAC)/GODREJ CATEGORY-3
125 | BOLLARD CAT-A&B | BROSIS/NEPTURE (FAAC) CATEGORY-3
126 | BOOM BARRIER CAT-A&B | AUTOINGRESS/NEPTURE (FAAC)/GODREJ CATEGORY-3
127 | TROLLY GATE CAT-A&B | AUTOINGRESS CATEGORY-3
128 | TYRE KILLER CAT-A&B | BROSIS/NEPTUNE (FAAC) CATEGORY-3
129 | POLES/HIGH MAST/DECORETIVE CAT-A RR ISPAT/SGS/VALMONT/BAJAJ/SUMIP CATEGORY-3
POLES
CAT-B TWINKLE & ALL MAKES IN CAT-A
130 | SMU/STRING COMBINER BOX CAT-A&B | HENSEL/ADVANCE CATEGORY-3
131 | SOLAR INVERTER CAT-A&B | SUNGROW/DELTA/POWER ONE & ANY MANUFACTURER | CATEGORY-2
APPROVED BY MNRE/BIS.
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132 | SOLAR MODULES CAT-A&B | JAKSON ENGINEERS/HHV SOLAR TECHNOLOGIES (HHV CATEGORY-2
ST) & ANY MANUFACTURER APPROVED BY MNRE/BIS
133 | DCCABLES CAT-A&B | KEI/BONTON/CMI/ALOKE/APAR/BHANSALI/GLOSTER CATEGORY-2
134 | ALUMINIUM CAT-A SUMER CATEGORY-2
LADDERS/HYDRAULIC LADDERS CAT-B PARAS/VARDHMAN & ALL MAKES IN CAT-A
135 | DASH FASTNERS CAT-A&B | HILTI/MUNGO CATEGORY-4
K GROUND LIGHTING ITEMS.
FOR CAT-1ll LIGHTING SYSTEM, ONLY FAA CERTIFIED INSET LIGHT, CCR, ISOLATING TRANSFORMER,
PLUG & RECEPTACLES AND AGL CABLE SHALL BE USED AS PER AVIALIBILITY.
136 | ELEVATED RUNWAY/ MANUFACTURERS WHO MEET ICAO REQUIREMENT FOR I1SO CATEGORY-1
TAXIWAY/APPROACH LIGHT CANDELA AS SPECIFIED IN ANNEXURE-14
FITTINGS
137 | LED BASED TAXIWAY FITTINGS MANUFACTURERS WHO MEET ICAO REQUIREMENT FOR ISO CATEGORY-1
(INSET/ ELEVATED) CANDELA AS SPECIFIED IN ANNEXURE-14
138 | INSET TYPE LIGHT FITTINGS MANUFACTURERS WHO MEET ICAO REQUIREMENT FOR ISO CATEGORY-1
CANDELA AS SPECIFIED IN ANNEXURE-14
139 | PAPI AMA/MANUFACTURES WHO MEET ICAO REQUIREMENT CATEGORY-1
140 | LENSES/FILTERS THORN/IDAM-OY/CEGELEC/ADB/ERNI/YOUYANG OR AS RECOMMED | CATEGORY-1
BY OEM
141 | LAMPS (T-14,T-10, SPERICAL) JS LAMPS/KOILITE/PHILIPS CATEGORY-3
142 | LAMPS (HALOGEN) OSRAM/PHILIPS/YOUYANG OR AS RECOMMED BY OEM CATEGORY-3
143 | ISOLATING TRANSFORMERS CAT-A BILDAL/AMA/ELECTROMACH/THORN/IDMAN- CATEGORY-1
OY/CEGELEC/ADB/YOUYANG
CAT-B CTC & ALL MAKES IN CAT-A
144 | CONSTANT CURRENT CAT-A&B | HONEYWELL/HINDRECTIFIER/AMA/NASU/THORN/IDMA | CATEGORY-1
REGULATORS N-OY/CEGELEC/ADB/YOUYANG
145 | 5KV GRADE AIRFIELD LIGHTING CAT-A&B | KEI/ALOKE/RALLISION/BHANSAL/GLOSTER/DYNAMIC & CATEGORY-1
CABLE MANAUFCTURER HAVING 11KV GRADE BIS/FAA
CERTIFIED CABLES
146 | PLUGS & RECEPTACLE CAT-A&B | AMA/BIDAL/ALOKE/BCH/NEPTUNE-BALS/VASANTH/ CATEGORY-2
YOUYANG

* Shall be considered subject to enlistment of Item/Product as per terms & conditions, criteria etc. of
Expression of Interest (EOI) of AAI at CHQ level, before supply of Item/Product.

CATEGORY REQUIREMENT OF TEST CERTIFICATE/INSPECTION

CATEGORY-1:

a) Type test certificate for similar item done. If not, one of the items offered is to be type

tested.

b) OEMs routine test certificate.

c) Acceptance test to be conducted in the presence of AAl representative at OEMs factory

CATEGORY-2:

a) Type test certificate for similar item done. If not, one of the items offered is to be type tested

b) OEMs routine test certificate.

¢) Visual and functional check by AAI official at AAl airport site.

CATEGORY-3:

a) OEM/Dealer/Contractor routine test certificate.
b) Visual and functional check by AAl official at AAl airport site

CATEGORY-4:

a) Visual and functional check by AAl official at AAl airport site.

LAM

C-Nil/ I-Nil/O-Nil




SCHEDULE OF
QUANTITY



Tender Inviting Authority: AGM (ENGG-ELECT), AAI, SRINAGAR INTERNATIONAL AIRPORT, SRINAGAR, J&K-190007.
Name of Work: Annual Running Maintenance & Operation of Sewage Treatment Plant at Srinagar Int’l Airport, Srinagar. (For 02 years)

Item Rate BoQ

Name of the
Bidder/

Bidding Firm
/ Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name

and Values only )

NUMBER # TEXT # NUMBE| TEXT # NUMBER # NUMBER # TEXT #
R#
Sl Item Description QTY. Units | BASIC RATE In Figures [TOTAL AMOUNT TOTAL AMOUNT In
No. To be entered by the Words
Bidder
Rs. P
1 2 4 5 13 54 55
1 Operation & maintenance of sewage treatment Plant:
Operation & maintenance of sewage treatment plant on round the clock (24 Hours) basis of capacity 150 KLD consisting of 2 Nos
sewage lifting pump set, 2 Nos. sludge recycling pump set, 2 Nos air blowers set, 02 Nos filter feed pump set, 02 Nos monoblock
treated water transfer pump set, dosing tank with plunger pump, skid mounted vertical passive sand filter and activated carbon filter
tanks , water softner tank, fluidizied bed reactor, 02 Nos sewage collecting tank, 01 No Tube settler tank, 01 No filter feed tank ,
sludge collecting chambers with pipe lines, valves, sockets, elbows, reducers, supports, motor control panel comprising of starters,
circuit breakers, indicating lights, selector switches, relays, cabling and earthing from motor control panel etc. including periodical| 24 Month 0.00[INR Zero Only
cleaning of all tanks like collection tank & sludge tank etc as & when required on all working days in three shifts i/c saturdays,
sundays, Gazetted holidays & National holidays. The contractor has to deploy the following minimum man power (with one weekly
off) in the work to the entire satisfaction of the Engineer-in-Charge
STP operator( Skilled) -4 Nos.
2 Rewinding & repairing of following capacity pump motors i/c replacement of bearing, damaged windings, varnishing etc. complete
all as required. For STP.
21 7.5 HP/5.5 KW, 3 phase STP filter feed pump motor. 2 Each 0.00|INR Zero Only
2.2 7.5 HP /5.5 KW, 3 phase STP blower motor. 2 Each 0.00{INR zero Only
2.3 3 HP/2.2KW, 3 phase STP transfer pump motor. 2 Each 0.00|INR Zero Only
2.4 1.5HP /1.1 KW, 3 phase STP sludge pump motor. 2 Each 0.00{INR zero Only
25 2.0 HP/1.5 KW, 1.5HP / 1.1 KW, 3/1 phase submerssible sewage pump motor. 2 Each 0.00]INR Zero Only
Evacuating of dirt sand anually from 4nos. storage tank of STP and disposing the same at a distance not less than 5 KM from AAI
3 premises and refill the same with fresh coarse sand upto suitable level in each tank (Approx.3Cu. Mtr.) complete all as 2 Job 0.00]INR Zero Only
required.(After Six months from the taken over the site).
4 Palnu»ng of metal surfaces with synthetic e_namelled paint by spray/ brush painting by applying one or more coats including scraping, 100 |sq. M. 0.00|INR Zero Only
cleaning of surfaces etc. complete as required.
5 Supply of bleaching powder. 80 Kg 0.00]INR Zero Only
6 Supply of Gearoil for airblower. 50 Ltr 0.00]INR Zero Only
7 Supply of suitable media filter for activated carbon filter (ACF) and softner. 150 Kg 0.00]INR Zero Only
8 Supply of liquid clorine suitable for STP 100 Ltr 0.00]|INR Zero Only
Total in Figures 0.00|INR Zero Only

Quoted Rate in Words

INR Zero Only




