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For website 
 AIRPORTS AUTHORITY OF INDIA DIRECTORATE OF ENGINEERING - CIVIL, BAGDOGRA AIRPORT 
 NOTICE INVITING e-TENDER (2 BOT – 2 Envelope Open Tender) 
 (Tender Id: 2022_AAI_122987_1) 

 

1. Item rate e-tenders are invited through the e-tendering CPP portal by Asst. General 
Manager (E-C), AAI, Bagdogra Airport, Bagdogra, Ph. No: 9459347076 (Bid Manager) 
on behalf of Chairman, A.A.I. from the eligible contractors for the work of “Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor pre-security check area 
toilet and facelifting work in Terminal Building at Bagdogra Airport” at an estimated 
cost of Rs. 77,94,216.63 (Excluding GST) with period of completion Four (04) 
months. 

 
The tendering process is online at CPP portal URL address 
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may download and go through the tender document.  

 
Prospective Tenderers are advised to get themselves register at CPP-portal, obtain 
'Login ID' & 'Password' and go through the instructions available in the Home Page after 
log in to the CPP-portal https://etenders.gov.in/eprocure/app or www.aai.aero. They 
should also obtain Digital Signature Certificate (DSC) in parallel which is essentially 
required for submission of their application. The process normally takes 03 days' time. The tenderer may also take guidance from AAI Help Desk Support through path 
aai.aero/tender/e-tender/help desk support.  
 
(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk 
details are as below: -  
 
Tel: 0120-4200462, 0120-4001002, Mobile: 91 8826246593,  
 
E-mail: support-eproc@nic.in  
 
Tenderers are requested to kindly mention the URL of the Portal and Tender ID in the 
subject while emailing any issue along with the contact details.  
 For any further technical assistance with regard to functioning of CPP portal the tenderer 
may contact to the following AAI help desk numbers on all working days only between  
 
(ii) 08.00 hrs to 20.00 hrs(Mon-Sat)-  
011-24632950, Ext-3512 (Six Lines), E-Mail: -eprochelp@aai.aero  
 
(iii)09.30 hrs to 18.00 hrs(Mon-Fri)-        011-24632950Ext-3523, E-Mail:-etendersupport@aai.aero,sanjeevkumar@aai.aero       
and snita@aai.aero 
 
(iv) 09.30 hrs to 18.00 hrs (Mon-Fri)  

  011-24657900, E-Mail:- gmitchq@aai.aero  
 
 

 
 
BAGDOGRA  (C-Nil, I-Nil, O-Nil, OW-Nil)                              ENIT – 1  

 



Tender Processing fee of Rs. 1,180/- (i/c GST), Non-refundable will be required to be paid online through SBI MOPS payment gateway on CPP portal.  
2. Following 2 envelopes shall be submitted through online at CPP-portal by the Tenderer 

as per the following schedule: -  
 

 CRITICAL DATA SHEET 

 
Envelope-I (Tender processing fee, EMD, Technical Bid and Pre-qualification): - Bid 
containing following:- 

A. Tender Processing fee, EMD: 
i. Scanned copy of successful online payment against Tender Processing fee. 
ii. Scanned copy of successful online payment against Earnest Money Deposit 

(EMD).  
B. Technical Bid containing the following: -  

i. Scanned copy of Unconditional Acceptance of AAI's Tender Conditions (Annex 1 Page 
no. 1 of PR of tender document). 
ii. Scanned copy of Permanent Account Number (PAN) and GST Registration Number.  
iii. Scanned copy of 'Undertaking' regarding Blacklisting / Debarment on Company's Letter 

Head (Annex 10 Page no. 16 of PR of tender document). 
iv. Scanned copy of 'Declaration' regarding payment of minimum wages on Company’s 

Letter Head as per Annexure-8 on Page no. 14 of PR. 
v. Tenderer should deploy sufficient plant and machinery as per the requirement of work in 
consultation with the Engineer-in-Charge (EIC) to achieve the milestones/targets and 
overall completion within the time period. Tenderer shall submit scanned copy of 
'Undertaking' on Company's Letter Head. 
v. Companies other than proprietary firm shall submit, scanned copy of Authorization 

Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company 
under Companies Act showing CIN/LLPIN/Name of Directors of the Company &Copy of 
Board Resolution regarding Authority to assign Power of Attorney. 
Proprietary firm shall submit scanned copy of Authorization Letter /Power of Attorney 
only if the tender is processed by a person other than proprietor. 
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Publishing Date 20.07.2022 at 1500 hrs 
Bid Document Download/Sale Start Date 21.07.2022 from 0930 hrs 
Clarification Start Date      21.07.2022 from 0930 hrs 
Clarification End Date      03.08.2022 at 1800 hrs 
Bid Submission Start Date      21.07.2022 from 0930 hrs 
Bid Submission End Date      10.08.2022 at 1100 hrs 
Last date and time of online payment against Tender 
processing Fee and EMD 

10.08.2022 from 1100 hrs 
Bid Opening Date (Envelope- I) 12.08.2022 from 1100 hrs 
Bid Opening date (Envelope- II) 18.08.2022 at 1100 hrs 
Tender Processing Fee (Non-refundable) to be paid 
online through SBI MOPS payment gateway on CPP 
portal 

Rs. 1,180/- (i/c GST) Non-refundable to 
be paid online through payment 
gateway on CPP Portal. 

Earnest Money Deposit (EMD) Rs. 1,55,884/- to be paid online through payment gateway on CPP portal  



vii . PQ Performa duly filled (as per performa given in PQP 1 & 2 of tender document). 
viii. Scanned copy of duly signed undertaking by agency/bidder regarding compliance of 

GST provision as Annex 9 at page no. 15 of PR of tender document.  
 
C.  Qualifying requirements of contractors / tenderers containing the following:- 
 

i. Should have satisfactorily completed (# Phase/Part completion of the scope of work in 
a contract shall not be considered, however pre-determined phasing of the work will be 
accepted) three works, each of Rs. 31,17,687/- (excluding GST) or two works, each of 
Rs. 38,97,108/- (excluding GST) or one work of Rs. 62,35,373/- (excluding GST), in 
single contract of similar nature of civil works during last seven years ending on the last 
date (extended date) of submission of bids.  
 

 "The value of executed works shall be brought to current costing level by 
 enhancing the actual value of work at simple rate of 7% per annum, calculated  from the date of completion to the last date of submission of bid".  
 
 Client certificate for experience should show the nature of work done, the value of work, 
 date of start, date of completion as per agreement, actual date of completion and 
 satisfactory completion of work. Tenderers showing work experience certificate from 
 non-government/non-PSU organizations should submit copy of tax deduction at 
 sources (TDS) certificate(s) alongwith a certificate issued by registered Chartered 
 Accountant having UDIN, clearly specifying the name of work, total payment 
 received against the work and TDS amount for the work. 
 Note: The experience certificate of works completed pre GST era, 

completion amount will be divided by 1.12 (to exclude pre GST tax of VAT 
12%) to make it at par with experience certificates of post GST era but 
excluding GST. 

 
ii. Should have annualized average financial turnover of Rs. 23,38,265/- against works 
executed during last three years ending 31st March 2022. As a proof, copy of Abridged 
Balance Sheet along with Profit and Loss Account Statement of the tenderer should be 
submitted along with the application. Tenderers showing continuous losses during the 
last three years in the balance sheet shall be summarily rejected. 

 
iii. The Tenderers should have a minimum net worth of Rs. 11,69,132/- issued by 
certified Chartered Accountants as per annex 11 page no. 17 of PR of tender document. 
 
Scanned copy of all the Documents of Envelope-I mentioned above shall be submitted 
on the CPP portal.  
 

Envelope-Il :-The Financial e-Bid through CPP portal.  
 All rates shall be quoted in the format provided and no other format is acceptable. If the 

price bid has been given as a standard BOQ format with the tender document, then the 
same is to be down loaded and to be filled by all the tenderers. Tenderers are required to 
download the BOQ file, open it and complete the blue coloured (unprotected) cells with 
their respective financial quotes and other details (such as name of the Tenderer) No other 
cells should be changed. Once the details have been completed, the tenderer should save 
it and submit it online, without changing the filename. If the BOQ file is found to be 
modified by the tenderer, the bid will be rejected. 
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 3.  Bid Submission: -  
 The tenderer shall submit their application only at CPP portal 

https://etenders.gov.in/eprocure/app. Tenderer /Contractor are advised to follow the 
instruction provided in the tender document for online submission of bids. Tenderers are 
required to upload the digitally signed file of scanned documents as per Para 2. Bid 
documents may be scanned with 100 dpi with black and white option which helps in 
reducing size of the scanned document.  
Uploading of application in location other than specified above shall not be considered. 
Hard copy of application shall not be entertained. 

 4. Not more than one tender shall be submitted by one tenderer or tenderers having business relationship. Under no circumstance will father and his sons(s) or other close relations who have business relationship with one another (i.e. when one or more   partner(s)/director(s) are common) be allowed to tender for the same contract as separate competitors. A breach of this condition will render the tenders of both parties liable to rejection. 
 5. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) website htp://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form including downloaded price bid template in any manner. In case if the same is found to be tampered /modified in any manner, tender will be completely rejected and tenderer is liable to be banned from doing business with AAI. 
 6.Bids Opening Process is as below: -  

 Envelope-I (Tender processing FEE, EMD, Technical bid and Pre-qualification):  Envelope-I containing documents as per Para 2 (A), (B) and (C) (uploaded by the tenderers) shall be opened on date & time mentioned in CRITICAL DATA SHEET.  If the bidder has any query related to the Bid document of the work, they should use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of communication in this regards shall be entertained.  If any clarification is needed from the tenderer about the deficiency in his uploaded documents in Envelope -I, he will be asked to provide it through CPP portal or email if required. The tenderer shall upload the requisite clarification/documents within time specified by AAI, failing which it shall be presumed that bidder does not have anything to submit and bid shall be evaluated accordingly.  The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers through CPP Portal. 
 Envelope-ll: (Financial Bid):  Envelope-II containing financial bids of the tenderers found to be meeting the technical criteria and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-II (Financial Bid) is required to be changed, the same shall be intimated through CPP Portal).  7. AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAI also reserves the right to call off tender process at any stage without assigning any reason. 
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 8. AAI reserve the right to disallow the working agencies whose performance at ongoing project (s) is below par and usually poor and has been issued letter of restrain/Temporary or Permanent debarment by any department of AAI or Central/State Govt. Depts. PSUs/World Bank/ADB etc. AAI reserve the right to verify the credential submitted by the tenderer at any stage (before or after the award the work). If at any stage, any information/documents submitted by the applicant is found to be incorrect/false or have some discrepancy which disqualifies the tenderer then AAI shall take the following action:  
a) Forfeit the entire amount of EMD submitted by the firm. 

 
b) The tenderer shall be liable for debarment from tendering in AAI, including 

 termination of the Contract apart from any other appropriate 
contractual/legal action. 

 
9. Consortium/JV companies shall not be permitted.  

 
10. Purchase preference to Central Public Sector Undertaking shall be applicable as per 

the directive of Govt. of India prevalent on the date of acceptance. 
 

11. Tenderers have to submit UDIN generated documents like Balance 
Sheet/Turnover certificate, Working Capital Certificate (works done during last 5 
financial years & works in hand), Net worth Certificate, Tax Deduction at source (TDS) Certificates for Non-Govt. works etc. as per NIT conditions duly certified by 
CA and having UDIN. The documents submitted by bidders without UDIN shall 
not be entertained.       

AGM (Engg. -Civil), Bid Manager 
Airports Authority of India, 

ER, Bagdogra Airport, Bagdogra. 
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AIRPORTS AUTHORITY OF INDIA INSTRUCTIONS FOR ONLINE BID SUBMISSION 
 
 The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids online on the CPP Portal.  More information useful for submitting online bids on the CPP Portal may be obtained at etenders.gov.in  REGISTRATION  1) Bidders are required to enrol on the e- Procurement module of the Central Public Procurement Portal at etenders.gov.in by clicking on the link “Online bidder Enrolment” on the CPP Portal which is free of charge.  2) As part of the enrolment process, the bidders will be required to choose a unique username and assign a password for their accounts.  3) Bidders are advised to register their valid email address and mobile numbers as part of the registration process. These would be used for any communication from the CPP Portal.  4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.  5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.  6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the password of the DSC / e-Token.  SEARCHING FOR TENDER DOCUMENTS  1) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by several parameters. These parameters could include Tender ID, Organization Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a number of search parameters such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal.  2) Once the bidders have selected the tenders they are interested in, they may download the required documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the tender document.      
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 3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain any clarification / help from the Helpdesk.  PREPARATION OF BIDS  1) Bidder should take into account any corrigendum published on the tender document before submitting their bids.  2) Please go through the tender advertisement and the tender document carefully to understand the documents required to be submitted as part of the bid. Please note the number of covers in which the bid documents have to be submitted, the number of documents - including the names and content of each of the document that need to be submitted. Any deviations from these may lead to rejection of the bid.  3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned document.  4) To avoid the time and effort required in uploading the same set of standard documents which are required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My Space” or ‘’Other Important Documents’’ area available to them to upload such documents. These documents may be directly submitted from the “My Space” area while submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the time required for bid submission process.  SUBMISSION OF BIDS  1) Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other issues.  2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender document.  3) Bidder has to select the payment option as “online” to pay the tender processing fee.   4) Bidders are requested to note that they should necessarily submit their financial bids in the format provided and no other format is acceptable. If the price bid has been given as a standard BOQ format with the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it and complete the white coloured (unprotected) cells with their respective financial quotes and other details (such as name of the bidder). No other cells should be changed. Once the details have been completed, the bidder should save it and submit it online, without changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected. 
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   6) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow this time during bid submission.  7) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data 
entered cannot be viewed by unauthorized persons until the time of bid 
opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128 bit encryption technology. Data storage encryption of 
sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric 
key. Further this key is subjected to asymmetric encryption using 
buyers/bid openers public keys. Overall, the uploaded tender documents 
become readable only after the tender opening by the authorized bid 
openers. 

8) The uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and 
the date & time of submission of the bid with all other relevant details. 

10) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass 
for any bid opening meetings.  ASSISTANCE TO BIDDERS  1)    Any queries relating to the tender document and the terms and conditions contained therein should be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.  2)    Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk.  CPP under GePNIC, Help Desk Services  

 1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number 0120-4200462, 0120-4001002,0120-4001005, and 0120-6277787. International Bidders are requested to prefix 91 as country code.   Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject while emailing any issue along with the Contact details. For any issues/ clarifications relating to the tender(s) published kindly contact the respective Tender Inviting Authority.   
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**** Tel:0120-4001002,0120-4001005,0120-6277787 
E-Mail:support-eproc@nic.in 2. For any Policy related matter / Clarifications Please contact Dept of Expenditure, Ministry of Finance. E-Mail: cppp-doe@nic.in 3. For any technical Issues / Clarifications relating to the publishing and submission of AAI tender(s) a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk services have been launched between 0800-2000 hours for the CPPP under GePNIC https://etenders.gov.in. The help desk services shall be available on all working days (Except Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users on issues related to the use of Central Public Procurement Portal (CPPP). b. Before submitting queries, bidders are requested to follow the instructions given in “Guidelines to Bidders” and get their computer system configured according to the recommended settings as specified in the portal at “System Settings for CPPP”. 4. In case of any technical issues faced, the escalation matrix is as mentioned below: b. Before submitting queries, bidders are requested to follow the instructions given in “Guidelines to Bidders” and get their computer system configured according to the recommended settings as specified in the portal at “System Settings for CPPP”. 

 
4. In case of any technical issues faced, the escalation matrix is as mentioned below: 

 
SL. No. Support Persons Escalation Matrix E-Mail Address Contact Numbers Timings* 
1. Technical Help Desk Team 

Instant Support eprochelp@aai.aero 011- 
24632950,Ext-3512 

0800-2000Hrs.(MON-SAT) 
2. Sh. Sanjeev Kumar, Sr. Mgr. (IT) After 4 Hrs. of Issue 

etendersupport@aai.aeroorsanjeevkumar@aai.aero 
011- 24632950,Ext-3523 

0930-1800Hrs.(MON-FRI) 
3. Sh. DharmendraKumarJt.GM(IT) 

After12Hrs. dkumar@aai.aero 011-24632950 Ext.3527 0930-1800Hrs.(MON-FRI) 
4. General Manager(IT) After03Days gmitchq@aai.aero 011-24657900 0930-1800Hrs. (MON-FRI) 
 

*The Help desk services shall remain closed on all Govt. Gazetted Holidays. 
 

5. The above mentioned help desk numbers are intended only for queries related to the issues on e- procurement portal and help needed on the operation of the portal. For queries related to the tenders published on the portal, bidders are advised to contact concerned Bid Manager of AAI.     
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AIRPORTS AUTHORITY OF INDIA  GENERAL GUIDELINES FOR BIDDERS  
Item rate tenders are invited through the e-tendering portal by Asst. General Manager (E-C), (Bid Manager) on behalf of Chairman, A.A.I from the eligible contractors for the work of “Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor pre-security check area toilet and facelifting work in Terminal Building at Bagdogra Airport" at an estimated cost of Rs. 77,94,216.63 (Excluding GST) with period of completion 04 (Four) months.  1. The Tenders shall be in the prescribed Form are invited in two bid system: i) 1st Bid (Envelope-I)  : Tender Fee, EMD & PQ/Technical Bid ii) 2nd Bid (Envelope-II)  : Price Bid.  2. Not more than one Tender shall be submitted by a contractor or by a firm. No two or more concerns in which an individual is interested, as Proprietor and/or partner shall tender for the execution of the same works. If they do so, all such Tenders shall be liable to be rejected.  3. The Accepting Authority as mentioned in Schedule "F"/2(viii), shall be the Accepting Officer hereinafter, referred to as such for the purpose of this contract.  4. In the event of the tender being submitted by a firm, it must be signed separately by each partner thereof or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power-of-attorney authorizing him to do so. Such power of attorney to be uploaded in Envelope-I, and it must disclose that the firm is duly registered under the Indian Partnership Act, 1952.  5. Tender documents consisting of plans, specifications, Schedule of quantities of the work to be done, the conditions of contract and other necessary documents can be downloaded from the CPP e-tendering portal. Tender processing fee of Rs. 1,180/- (i/c GST) – Non-Refundable is to be paid through online. The last date of submission of bid is 10.08.2022 up to 1100 Hours.            

BAGDOGRA C: NIL, I: NIL, OW: NIL  GGB-1 



6. Tenderers are advised to inspect and examine the site and its  
surroundings and satisfy themselves before submitting their Tenders as 
to the nature of the ground & sub-soil form the nature of the site, the 
means of access to the site, the accommodation they may require, 
working conditions including space for stacking of materials, rates of 
various materials to be incorporated in works, applicability of taxes & 
duties, conditions affecting accommodation and movement of labours etc. 
and in general shall themselves obtain all necessary information as to 
risks, contingencies and other circumstances which may influence or 
effect their Tender. A Tenderer shall be deemed to have full knowledge of 
the site whether he inspects it or not and no extra charges consequent on 
any misunderstanding or otherwise shall be allowed. 

 
7. Submission of a e-tender by a Tenderer implies that he has read this            

Notice and all other contract documents and has made himself aware of             
the scope and specifications of the works to be done and of conditions 
and rates at which stores, tools and plant, etc. will be issued to him by 
Airports Authority of India, local conditions, local material rates and 
other factors bearing on the execution of the works. 

 9. All rates shall be quoted in the respective Section in CPP e-tender 
 Portal (Price Bid i.e. Envelope-II). 
 
10. As this tender is a Item rate Tender, rates for all items quoted shall only
 be considered. Any Tender containing percentage below/above the total
 estimated cost is liable to be rejected. Tenderers which propose any
 alteration in the works specified in the said form of invitation to tender, 
 or in the time allowed for carrying out the work, or which contain any 
 other conditions of any sort including conditional rebates will be
 summarily rejected. 

 
11. Tenders shall be received through CPP e-tendering portal as per Critical 
 Data Sheet of ENIT and Envelope-l shall be opened first as per Critical
 Data Sheet of ENIT for the bidders who have submitted their bids.   12. The tenderer should study the complete tender document. In order to  
 facilitate AAI to prepare responses, the interested tenderers are
 requested to submit their queries (if any), in CPP e-tender portal only, 
 as per time schedule specified in NIT. The tenderers queries shall be 
 replied through e-portal only. 
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13 Earnest Money Deposit (EMD): 
 
13.1. Earnest money for an amount of Rs. 1,55,884/- (Rupees One Lac Fifty 

Five Thousand Eight Hundred Eighty Four only) in online through 
payment gateway of CPP portal. 

 
13.2. BLANK 

  13.3. On acceptance of the Tender, the earnest money will be treated as part of 
the security deposit.  The EMD of the successful tenderer will be returned 
if the tenderer furnishes the security deposit.   13.4. AAI will return the EMD where applicable to every unsuccessful tenderer            

 except as provided in the tender inviting notice.  13.5. No interest or any other expenses, whatsoever on the EMD will be             
  Payable by AAI.   13.6. The Tender EMD may be forfeited in the following case : a) If a tenderer withdraws its tender during the period of tender validity (including extended validity of tender) specified in the tender  conditions.  b) In the case of a successful Tenderer. If the Tenderer fails -  i) To sign the Contract agreement.                 ii) In case of any false/incorrect information/document submitted by           tenderer or have some discrepancy. 
 
14.Power of attorney/authorization for signing tender:  a) Only the Power of Attorney/Authorization holder of the tenderer  on whose name the tender has been uploaded shall sign the   Tender documents.  b) The name and designation of the person or persons of the    company who is authorized to sign shall be clearly indicated in   the authority letter. c)  In the event of the tender submitted by a partnership firm, it must   be signed separately by each partner thereof, or in the event of  the absence of any partner, it must be signed on his behalf by a person holding a Power-of-Attorney authorizing him to do so by the partners. A certified copy of the Power-of-Attorney issued by the company/partnership firm shall be uploaded in Envelope-l along with evidence of registration of partnership firm / company.  
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15. Notification of Award of contract will be made in writing to the 
 successful bidder by the Accepting Authority or his representative. The 
 contract will normally be awarded to the qualified and responsive Bidder 
 offering lowest evaluated bid in conformity with the requirements of the
 specifications and contract documents and the Accepting Authority shall
 be the sole judge in this regard. The Accepting Authority does not bind
 himself to accept the lowest or, any tender or to give any reason for his
 decision. A responsive bidder is one who submits priced Tender and
 accepts all terms and conditions of the specifications and contract
 documents. A Tenderer shall submit a responsive bid, failing which his
 Tender will be liable to be rejected.   16. The Accepting Authority does not bind itself to accept lowest tenderer 
 any tender and reserves to himself the right of accepting the whole or 
 any part of the tender and tenderer shall be bound to perform the same at 
 his quoted rates. No claim whatsoever will be entertained on this 
 account. 
 
17. The Tenderer shall not be permitted to tender for works in Airports
 Authority of India Engineering Department, responsible for award and
 execution of contracts, in which his near relative is posted as Manager
 (Finance & Accounts) or Sr. Officer or as an engineer in any capacity' He
 shall also intimate the names of persons who are working with him in 
 any capacity or are subsequently employed by him and who are near
 relatives to any Officer in Airports Authority of India. Any breach of this 
 condition by the contractor would render him liable to be debarred from 
 Tendering for next 2 years.  18. The contractors shall give a list of AAI employees related to him.  19. No Engineer of Gazetted rank or other Gazetted Officer employed in

 Engineering or Administrative duties in an Engineering Department of
 Airports Authority of India/Govt. of India is allowed to work as a
 contractor for a period of two years of his retirement from Airports
 Authority of India/ Government service, without the prior permission of
 Airports Authority of India/'Govt. of India. The contract is liable to be 
 cancelled if either the contractor or any of his employees is found at
 any time to be such a person who had not obtained the permission of 
Airports Authority of India/Govt. of India as aforesaid before submission 
of the Tender or engagement in the contractor's service. 
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20. The Tender for the work shall remain open for acceptance for a period of 
Ninety days (90) days from the date of opening of Financial Bid 
 (Envelope-II). If any Tenderer withdraws his tender before the said
 period or makes any modifications in the terms and conditions of the
 Tender which are not acceptable to the Department, then Airports
 Authority of India shall without prejudice to any other right or remedy, 
 be at liberty to forfeit the full said earnest money absolutely.   21. On acceptance of the Tender, the name of the accredited

 representative(s)of the contractor who would be responsible for taking 
 instructions from the Engineer-in-Charge shall be communicated to the 
 Engineer-in-charge within 10 days of acceptance of tender.        22. A tenderer shall submit the tender which satisfies each and every condition laid down in this notice failing which the Tender will be liable to be rejected. Also, if the credential submitted by the firm found to be incorrect/false or have some discrepancy which disqualifies the firm then the AAI shall take the following action: a) Forfeit the entire amount of Earnest Money.  b) Debar the firm for minimum three years to tender in AAI in any name/style.        23. Taxes  a. Rates to be quoted by the parties, should be inclusive of all taxes, duties, CESS, fee, royalty charges etc. levied under any statute but exclusive of GST for all the items.    b.  However, GST, as applicable, shall be paid to the contractor, for any taxable supply/services/construction rendered by the agency to AAI, against a valid GST invoice as per terms and conditions of the contract.   c. In case supplies/services/works involve imports; the same should be identified separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG license/ Duty Credit Scrip under Service Export  from India Scheme (SEIS) of Govt. of India.   24.  Conditions for reimbursement of levy/taxes if levied after receipt of                 Tenders a. Rates to be quoted by the parties, should be inclusive of all taxes,  duties,  CESS, fee, royalty charges etc. levied under any statute applicable on last  stipulated date of receipt of tender including extension if any but exclusive of GST. No adjustment i.e. increase or decrease shall be made for any variation in the rate of GST, Building and Other Construction Workers Welfare Cess or any tax, levy or cess applicable on inputs.    
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However, effect of variation, as per Govt. order after the last date of receipt of tender including extension if any, in rates of GST or Building and Other Construction Workers Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on output of the works contract shall be adjusted on either side, increase or decrease.  Provided further that for Building and Other Construction Workers Welfare Cess or any tax (other than GST), levy or cess varied or imposed after the last date of receipt of tender including extension if any, any increase shall be reimbursed to the contractor only if the contractor necessarily and properly pays such increased amount of taxes/levies/cess.  Provided further that such increase in tax/levy/cess including GST shall not reimbursed if made in the extended period of contract for which the contractor alone is responsible for delay as determined by authority for extension of time under Clause 5 as per GCC.      b. The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may be necessary and shall allow inspection of the same by a duly authorised representative of AAI or the Engineer-in-Charge and further shall furnish such other information /document as the Engineer-in- Charge may require from time to time. c. The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or cess, give a written notice thereof to the Engineer-in-charge that the same is-given pursuant to the condition, to together with all necessary information/documents relating thereto.  25.  MODE OF SUBMISSION OF TENDERS: Tender for the present work shall be submitted online through e-tendering portal in two bids [i.e. Envelope I & II) system as detailed below in ENIT of Tender Document'                        BAGDOGRA                                            C: NIL, I: NIL, OW: NIL                                                 GGB-6



 Tenders shall be processed as below Envelope-I: Containing scanned copy of Tender Processing Fee, EMD, Unconditional acceptance of AAI’s tender conditions, PAN, GST regd., Undertaking regarding Blacklisting/ Debarment on Company's Letter Head, Undertaking for deployment of sufficient P&M on Company's Letter Head, Authorization Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding Authority to assign Power of Attorney &Proprietary firm shall submit scanned copy of Authorization Letter /Power of Attorney only if the tender is processed by a person other than proprietor, PQ Performa duly filled, work experience certificate, Financial turnover & Profit/Loss statement and certificate from Chartered Accountant for minimum net worth (Uploaded by the contractors /firms)shall be opened on as per Critical Data Sheet of ENIT. The intimation regarding acceptance/ rejection of their bids will be intimated to the contractors / firms through CPP e-tendering portal.  Envelope-II: Containing financial bids of the tenderers found to be meeting the technical criteria and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET (In case the date and time for opening of Envelope-II (Financial Bid) is required to be changed, the same shall be intimated through CPP Portal). Note: Once the bidder has submitted the digitally signed file of Unconditional Acceptance of AAI's Tender Conditions, it is not permissible to put any remarks/conditions in / along with the tender documents uploaded in CPP Portal. AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAI also reserves the right to call off tender process at any stage without assigning any reason' Clarifications: If the bidder has any query related to the Tender Document of the work they should use 'Clarification' tab in CPP-tendering portal to seek clarifications. No other means of communication in this regards shall be entertained. Last date and time for raising query shall be as stipulated in NIT.  If any clarification is needed by AAI from the bidder about the deficiency in their uploaded documents in Envelope-l, they will be asked to provide it though CPP-tendering portal or email if required. The bidder shall upload the requisite clarification/documents within specified time by AAI failing which tender will be liable for rejection.   Once the bidder has submitted the digitally signed documents as per NIT along with unconditional acceptance as an attachment, it is not permissible to put any remarks/conditions in / along with the tender documents uploaded in CPP Portal.  In case above conditions are found violated, the tender shall be rejected.   
     BAGDOGRA                                                   C: NIL, I: NIL, OW: NIL                                                   GGB-7   



 26.    COMPARISON AND EVALUATION OF TENDER  a)  Prior to detailed evaluation, AAI will determine the substantial responsiveness of Tender document. A substantial responsive Tender is one, which confirms to all the terms and conditions of the  Tender. b)  A tender is determined as not responsive, if tender is submitted incomplete, annexure are not filled up, unconditional acceptance  letter minimum wages affidavit, integrity pact and power of  attorney not found in proper form etc. etc. as described above such  tenders are liable to be rejected by AAI. c) Once the contractor has uploaded the digitally signed file of tender document along with other documents as an attachment, it is not permissible to put any remarks/conditions in / along with the tender documents uploaded in CPP Portal. d)  In case if any condition is found violated after opening Envelope-l  i.e. Technical Bid, the tender shall be summarily rejected and AAI  shall, without prejudice to any other remedy, be at liberty to take action as deemed fit.  Only those tenderers whose Technical Bid documents are  acceptable to AAI will be examined and their techno-commercial bid  shall be evaluated to determine whether they are complete, meets  tender requirements, free from computational errors, whether the  data have been properly filled up, and whether the requisite  documents as detailed have been submitted in conformity to the  Tender specifications, drawings and conditions.  27.   Price bid:-    The Price e-Bid through CPP e-portal.    a)  Tenderer should download the "Tender Document" file along with   BOQ from the CPP e-tendering portal and upload the digitally signed   B0Q file along with desired documents in Envelope-I & Envelope-II.  b) Rates to be quoted in the column mentioned for rate only.  c) The offer from those contractors whose digitally signed required  documents are not found in "Envelope-I" will not be considered and will stand rejected and Envelope-II (financial bid) of such contractors shall not be opened.  d)  Price bid shall only be accepted in the desired format. No other  format shall be accepted.  e)  In case, the condition 28 (d) above is found violated, the tender   shall be rejected.     
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 28.REJECTION OF TENDER: - a.  Airports Authority of India reserves the right to reject all the tenders or any of the tender or any part of tender without assigning any reason. b. AAI reserves the right at its sole discretion not to award any work under this tender. AAI shall not pay any costs or loss incurred by the tenderers in the preparation and submission of any requisite tender or technical proposal or to procure contract for any of the items described herein. c. If the tenderer deliberately gives wrong information or suppress any information in his Tender, AAI reserves the right to reject such tender at any stage or to cancel the contract, if awarded, and to forfeit the Earnest Money, absolutely, in addition to any other appropriate/legal action. d. Canvassing in any form in connection with the tenders is strictly prohibited and the tenders submitted by firms who resort to canvassing are liable for rejection. e.  Any deviation in the Tender submission procedure will be considered as non-responsive bid and liable to be rejected. f. A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be rejected. g.  Tender in which any of the particulars and prescribed information are missing or are incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be considered non-responsive and is liable to be rejected. h. The tenderer is expected to examine the tender document including all instructions, forms, terms, specifications, drawings, etc. Failure to furnish all information required as per the tender documents or submission of a tender not substantially responsive to the tender document in any respect may result in the rejection of the tender. i. A Tenderer shall submit the Tender which satisfies each and every condition laid down in this notice failing which the Tender will be liable to be rejected.  29. This notice of Tender shall form part of the contract documents. The successful Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall within 15 days from the stipulated date of start, sign the contract consisting of Notice inviting Tenders, General conditions of contract, special/additional condition, General and particular specifications, Tender conditions as issued at the time of invitation of Tender and acceptance thereof with any correspondence leading there to.  30.The tender for the work shall not be witnessed by a contractor or contractors who himself / themselves has/have tendered or who may have tendered for the same work. Failure to observe this condition would terender tender of the contractor tendering as well as witnessing the  tender, liable to summarily rejection.    
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31.    AAI shall be the sole judge in the matter of evaluating & accepting technical  bids, Price bids and award of contract and decision of AAI shall be final & binding. 32.   AAI reserve the right to verify the credential submitted by the agency at any stage (before or after the award of work) If at any stage, any information / documents submitted by the applicant is found to be incorrect / false or have some discrepancy which disqualifies the firm then AAI shall take the following action: a. The agency shall be liable for debarment from tendering for minimum three years in AAI in any name/style, apart from any other appropriate     contractual / legal action.  33. Queries, Replies and Clarifications:  If the Bidder has any query related to the Tender Document of the work, they should use seek clarification in CPP e-tendering portal to seek clarifications. No other means of communication in this regards shall been entertained. Query received after the date as mentioned in Critical datasheet of NIT shall not be entertained.  If any clarification is needed by AAI from the Bidder about the deficiency in his uploaded documents in Envelope - l, they will be asked to provide it through collaboration folder in e-tendering portal. The Bidder shall upload the requisite clarification/documents within specified time of receipt of such request from AAl, failing which tender will not be considered for the subsequent stages.  Issues faced/queries of the Bidders pertaining to technical support on e-portal for submission of tender documents should normally be addressed to AAI Help Desk Support (details as mentioned in the Instruction to bidder head of tender document). In case of technical support regarding e-tender portal, if the AAI Help Desk is non-responsive, the Bid Manager, Mr. Ashwini Kumar, Asst. General Manager (Engg. Civil) may be contacted at Mobile No. 9459347076, E-mail ID: kashwini@aai.aero                 
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34. IMPLEMENTATION OF INTEGRITY PACT i. Signing of Integrity Pact is mandatory for every bidder/ contractor in this procurement/bid process, the signed original pact to be sent to the office of Asstt.  General Manager (Engg.- Civil), Airports Authority of India, O/o Airport Director, B.P.I. Airport, Bhubaneswar – 751020 and should reach before the date of bid opening (Envelope I). Scanned copy of same may be submitted in the envelope-I in e tender portal. ii. The Bidder/ contractor shall commit itself to ensure taking all measures necessary to prevent corrupt practices, unfair means and illegal activities during any stage of its bid or any pre contract or post contract stage as specified in Section 3 of the integrity pact. iii. Any breach of the aforesaid provisions by the bidder or any one employed by it or action on its behalf (Weather with or without the knowledge of the bidder) shall entitle the authority to take all or any one of the action as specified in section 6 in the integrity pact.              The external independent monitor (EIM) for this work will be: 1. Dr.Anup Kumar Pujari IAS  (Retd) Email: anup@nic.in Mob.:09899210944  2. Sh. J.K.Khanna (Retd. IPS) Email:jkkhannaips@yahoo.com  iv. The duties responsibilities and powers of EIM are detailed in section 8 of the IP Act. v. Any query related to tender document or problem in e bidding process should normally be address to bid manager as mentioned in  General Instruction for online bid submission in para  “Assistance to bidders’’ on section GGP of tender document. No bid procedure related query shall be referred to Independent External Monitors (IEMs). vi. Updates with regard Integrity pact may please be seen on AAI Website by following  the access path www.aai.aero>Vigilance>Vigilance events> Integrity Pact. vii. The consequence of Integrity Pact may be perused on the website http://www/aai.aero/             
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  35.   The successful Tenderer /contractor, on acceptance of his Tender by the Accepting Authority, shall within 10 days from the date of award of work sign the contract consisting of Notice Inviting Tenders, General Conditions of Contract, Special/additional condition, General and technical specifications, Tender conditions as issued at the time of invitation of Tender and acceptance thereof with any correspondence leading there to.  36.   Once the bidder has submitted the digitally signed documents as per NIT along with unconditional acceptance as an attachment, he is not permitted to upload any additional file or put any remark(s)/conditions[s] in/ along with the Tender Document (Except unconditional rebate on quoted rates i.e. header discount (o/o) if any).  37.    STANDARD PRINTED CONDITIONS   Standard printed conditions of the tenderer if any submitted along with  the offer will not be accepted.            For and on behalf of          Airports Authority of India          Signature:          Designation:       Date:    Signature of Witness                                                       Signature of Tenderer     Address:                                                                                   Date:      
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PRE-QUALIFICATION PROFORMA 
NAME OF WORK : "Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor pre-security check area toilet and facelifting work in Terminal Building at Bagdogra 

Airport” 
1 2 3 4 
Sl.
No. 

Qualifying 
criterion/parameter/ 
supporting document 

Supporting document must 
have the following salient 
information which AAI would 
like to note 

Reference to the documents 
submitted in support to column 
3 

1. General   
1.1 Name, Address of the firm/ 

Contractor  Copy Enclosed: YES/NO 
1.2 Telephone, Fax, Email   
1.3 Authorized Signatory (name & designation)   
2. Envelope-I   (Technical Bid and Pre-qualification) shall contain scanned copy of 
 A Tender Processing Fee, EMD, Unconditional letter of acceptance:- 

i Details of tender processing Fee 
Tender Processing fee of amount 
Rs. 1180/- (i/c GST) through 
payment gateway provided on 
CCP portal 

Copy Enclosed: YES/NO 

ii. Details of Earnest Money  EMD of amount Rs. 1,55,884/-
through payment gateway 
provided on CCP portal 

Copy Enclosed: YES/NO 

iii. 
 Scanned copy of unconditional acceptance letter Annexure-1 Page no. PR-1 Copy Enclosed: YES/NO 

iv. Scanned copy of PAN No. of the firm & GST registration  Copy Enclosed: YES/NO 

v.  
Scanned copy of 'Declaration' regarding payment of minimum wages on Company’s letter head 

Annexure-8 Page no. PR-14 Copy Enclosed: YES/NO 

vi. 
Scanned copy of 'Undertaking' 
regarding Blacklisting/ 
Debarment on Company's 
letter head 

Annexure-10 Page no. PR-16 Copy Enclosed: YES/NO 

vii. Digitally signed tender 
document 

 Copy Enclosed: YES/NO 

viii. 
Authorization letter/ Power of 
Attorney/ Undertaking if the 
agency is a proprietary 
concerned or companies 

 
Copy Enclosed: YES/NO 

ix. Scanned copy of EPF & ESIC 
registration documents 

 Copy Enclosed: YES/NO 

x. 
Scanned copy of Transmission 
of Bank Guarantee Cover 
Message 

Annexure-12 Page no. PR-18 Copy Enclosed: YES/NO 

xi. Scanned copy of all documents 
signed by C.A. having UDIN.   Copy Enclosed: YES/NO 

xii. 
Scanned copy of required documents for Company other 
than proprietary firm  

Technical Bid Sl. No. V page 
no. ENIT-2 Copy Enclosed: YES/NO 

B Pre-Qualifying requirements of Contractors 
i Experience certificate   
i(a) 

Work No.1  Copy Enclosed: YES/NO 
(a) Name of work   
(b) Nature of work done   
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Place: 
Date:                     Signature       (Authorized Signatory of the Firm) 
 
Declaration 
I (                            ) hereby declare that the document submitted/uploaded/enclosed are true and 
correct. In case any document at any stage found fake / incorrect, my EMD may be forfeited and action as deemed fit by AAI can be taken against me. 
 
       Signature (Authorized Signatory of the Firm)  
 

(c) Date of Start   
(d) Date of completion as per 
Agreement 

  
(e) Actual date of Completion   
(f) Actual completion cost   
(g)Details of TDS Amount   

i(b) 

Work No.2  Copy Enclosed: YES/NO 
(a) Name of work   
(b) Nature of work done   
(c) Date of start   
(d) Date of completion as per 
Agreement 

  
(e) Actual date of completion   
(f) Actual completion cost   
(g) Details of TDS Amount   

i (c) 

Work No.3  Copy Enclosed: YES/NO 
(a) Name of work   
(b) Nature of work done   
(c) Date of start   
(d) Date of completion as per 
agreement 

  
 (e) Actual date of completion   
 (f) Actual completion cost   
 (g) Details of TDS Amount   
ii. Annual Financial Turnover   

ii. 
(a) 

Copy of Abridged Balance 
Sheet alongwith Profit and Loss Account statement of the 
firm for financial year 

 
 

(a) Year 2019-20  Copy Enclosed: YES/NO 
(b) Year 2020-21  Copy Enclosed: YES/NO 
(c) Year 2021-22  Copy Enclosed: YES/NO 
(d) Average   

ii. (b) 

Continuous losses for the last three financial year under 
profit and loss account statement of balance 
sheet, if any 

 
 

(a) Year 2019-20  Copy Enclosed: YES/NO 
(b) Year 2020-21  Copy Enclosed: YES/NO 
(c) Year 2021-22  Copy Enclosed: YES/NO 

iii. 
(c) 

Net worth certificate issued by 
certified Chartered 
Accountants and should have 
UDIN 

 
Annexure-11 Page no. PR-17 Copy Enclosed: YES/NO 

3.Envelope-II (Financial bid) 
i. Financial Bid - Shall contain    
ii. Financial Bid  Submitted : Yes/No 
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General Guidelines  AIRPORTS  AUTHORITY OFINDIA       
 

GENERAL GUIDELINES 
 

1. This book of “General Conditions of Contract” is applicable to both types of tenders i. e.” Percentage rate tenders and Item rate tenders”.  Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 
of the General Rules and Directions are given in this book. The 
appropriate alternatives will be applicable in specific cases 
depending on whether this is used for percentage rate tenders or item rate tenders    2. Notice Inviting Tender, Schedules A to F, special 
conditions/specifications and drawings including the standard form 
along with the Tender Documents will be available for downloading 
by the intending bidders and the same shall form part of the 
agreement to be drawn and signed by both parties after acceptance 
of tender.    3. BLANK    4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the blanks in Notice Inviting Tender and in Schedules B to F before issue of Tender documents.    5. The intending bidders will quote their rates in Schedule A.    6. BLANK  
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Tender Form 

 
AIRPORTS AUTHORITY OF INDIA 

 
Percentage Rate Tender/Item Rate Tender & Contract for Work 

 
Airport :Bagdogra Airport 
Branch: Office of: AGM (E-C), AAI, Bagdogra 
                                                                                                Airport, Bagdogra. 

 
 

(A) Tender for the work of:- Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor pre-security check area toilet and facelifting work in Terminal Building at Bagdogra Airport. 
(i) To be submitted/uploaded upto 1100 hours on 10.08.2022 in NIC CPP Portal. 

 
(ii) To be opened in presence of tenders who may be present on at 

 hrs. in the office of   
 

Issued to ------------------------------------------------------------------------------------ * 
Signature of officer issuing documents ------------------------------------------------- * 
Designation --------------------------------------------------------------------------------- * 
Date of issue -------------------------------------------------------------------------------- * 

*(ii) Not applicable for e-tendering 
TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of contract, Special conditions, Schedule of Rates & 
other documents and Rules referred to in the conditions of contract and all other contents 
in the tender document for the work. 

 
I / We hereby tender for the execution of the work specified for the Chairman Airports 
Authority of India within the time specified in Schedule 'F', viz., schedule of quantities 
and in accordance in all respects with the referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of contract and with such material as are 
provided for, by and in respects in accordance with, such conditions so far as applicable. 
We agree to keep the tender open for Ninety (90) days from the date of opening of 
financial bid in 3/2 bid system and not to make any modifications in its terms and 
conditions. 
I / We undertake and confirm that for eligibility of similar work(s) has / have not been 
got executed on back to back basis through another contractor. Further that, if such a 
violation comes to the notice of AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future works. Also, if such a violation comes to the 
notice of AAI before date of start of work, the Engineer- in-Charge shall be free to 
forfeit the entire amount of Earnest Money Deposit / Performance Guarantee. 
I / We further undertake and confirm that information/ documents submitted by us are 
genuine, and if at any stage such documents/ information found false, then we shall be 
liable for debarment from tendering in AAI, and any other appropriate legal action. 

A.A.I. C: NIL, I: NIL, OW: NIL Page3 



 

          Tender Form  
A sum of Rs 1,55,884/- Rupees One Lac Fifty Five Thousand Eight Hundred Eighty Four only is here by 
pay online through gateway of CPP Portal. If I/we, fail to furnish the prescribed performance bank guarantee 
within prescribed period, I/we agree that the said Chairman, A.A.I. or his successors in office shall without prejudice to any other right or remedy, be at liberty to take appropriate action as per terms of contract. Further, 
if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.I. or his successors in office shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the said earnest money shall be retained by AAI towards security deposit to execute all 
the works referred to in the tender documents upon the terms and conditions contained or referred to therein 
and to carry out such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in accordance with the provision contained in 
Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money or 
Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred 
for participation in the re-tendering process of the work. 

 
I / We hereby declare that I/we shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/we am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety of the State. 

 
 

Date: Signatures of Contractor: 
 

Witness: Postal Address 
 

Occupation: 
ACCEPTANCE 

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
competent authority on behalf of  the  Chairman,   Airports   Authority   of   India   for   sum   of Rs.
 (Rupees ). 

 
The letters referred to below shall form part of this contract Agreement:- 

 
(i) 
(ii) 
(iii)  

For & on behalf of Chairman, Airports 
Authority of India 
Signature---------------------- 

 
Designation-------------------- 
Date----------------------------- 
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General Rules & Directions 
AIRPORTS AUTHORITY OF INDIA 

General Rules & Directions 
 

1. General 
Rules & Directions 

All work proposed for execution by contract are notified in a form of invitation to 
tender pasted in public places /NIC CPP Portal and signed by the officer inviting tender or by publication in Newspapers and posted on AAI web-site and NIC 
CPP Portal http://etenders.gov.inand www.aai.aero(for reference only). 

 This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the security deposit and Performance guarantee to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of Officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be signed separately by each partner thereof or in the event of the absence of any partner, it 
must be signed on his behalf by a person holding a power-of-attorney authorizing him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture / consortium agreement in the specified proforma defining the lead 
partner should be submitted. The lead partner shall sign all the documents in respect of the works. The documents signed by any other person or firm other 
than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 
also be signed by all the partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the firm 
by one of the partners, or by some other person having due authority to give 
effectual receipts for the firm. Bank details shall be furnished by the firm through an application duly signed by all partners for payment to the firm through bank transfer. 

4. Applicable 
for item 
Rate Tender only. 

Any person who submits a tender shall fill up the usual printed form, stating at 
what rate he is willing to undertake each item of the work. Tenderers, which 
propose any alteration in the work specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any 
other conditions of any sort, including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors who wish to tender for two or more works shall submit separate tender for each. 
Tender shall have the name and number of the works to which they refer, written 
on the envelopes. The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest  
contractors will be asked to submit revised offer quoting rate of each item of the 
schedule of quantity for all sub sections/sub heads as the case may be, but the 
revisedquotedrateofeachitemofscheduleofquantityforallsubsections/sub-heads 
should not be higher than their respective original rate quoted already at the 
timeofsubmissionoftender.Thelowesttendershallbedecidedonthebasisof         A.A.I.                                                         C: NIL, I: NIL, OW: NIL                                  Page 5



 

General Rules & Directions 
  revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of 
individual items) of two or more contractors received in revised offer is again 
found to be equal, then the lowest tender, among such contractors, shall be 
decided by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM 
(Engg) / Sr. Manager (Engg) in-Charge of major and minor component(s) work 
and the lowest contractors those have quoted equal amount of their tenders. In case of any such lowest contractor in his revised offer quotes rate of any item 
more than their respective original rate quoted earlier at the time of submission of 
tender, then such revised offer shall be treated invalid. Such case of revised offer 
of the lowest contractor or case of refusal to submit revised offer by the lowest 
contractor shall be treated as withdrawal of his tender before acceptance and 50% 
of his earnest money shall be forfeited. 
In case all the lowest contractors those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then tenders 
are to be recalled after forfeiting 50% of EMD of each lowest contractors. 
Contractor, whose earnest money is forfeited because of non-submission of revised offer, or quoting higher revised rate(s) of any item(s) than their respective 
original rate quoted already at the time of submission of his bid shall not be 
allowed to participate in the retendering process of the work. Note: Till the time software supports the above provisions, revised offers from 
tenderers forming the tie shall be obtained and procedure prescribed for “Restricted call of tenders” shall be adopted (for e-tenders). 

4. (A) Applicable 
for 
Percentage 
Rate Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 
stating at what percentage below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing 
to execute the work. The tender submitted shall be treated as invalid if; 
1. The contractor dose not quote percentage above/below on the total amount of 

tender or any section/sub-head of the tender. 
2. The percentage above / below is not quoted in figures & words both on the total amount of tender or any section / sub-head of the tender. 
3. The percentage quoted above/below is different in figures and words on the 

total amount of tender or any section / sub-head of the tender. Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender shall have the name and number of the works to which they refer, written on the 
envelopes. 
In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage above/below) of two or more bidders is same, such lowest bidders 
will be asked to submit revised offer in the form of letter mentioning percentage 
above/ below on estimated cost of tender including all sub sections/sub heads as the case may be, but the revised percentage quoted above / below on tendered 
cost or on each sub section/ sub head should not be higher than the percentage 
quoted at the time of submission of tender. The lowest tender shall be decided on 
the basis of revised offers. In case any of such contractor refuses to submit 
revised offer, then it shall be treated as withdrawal of his tender before 
acceptance and 50% of earnest money shall be forfeited. If the revised tendered amount of two more bidders received in revised offer is 
again found to be equal , the lowest tender, among such bidders, shall be decided 
by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) /                         A.A.I.                                                       C: NIL, I: NIL, OW: NIL                                    Page 6 

 
 
 



 

General Rules & Directions 
  Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have 

quoted equal amount of their tenders. In case all the lowest bidders those have 
quoted same tendered amount, refuse to submit revised offers, then tenders are to 
be recalled after forfeiting 50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised offer, shall not be allowed to participate in the re-tendering process of the work. 
Note: Till the time software supports the above provisions, revised offers 
from tenderers forming the tie shall be obtained and procedure prescribed for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage above/below) of two or more contractor is same, such lowest 
contractor will be asked to submit sealed revised offer in the form of letter 
mentioning percentage above/below on estimated cost of tender including all sub 
section/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section /sub head should not be 
higher than the percentage quoted at the time or submission of tender. The lowest 
tender shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 
If the revised tendered amount of two more contractors received in revised offers 
is again found to be equal, the lowest tender, among such contractor, shall be decided by draw of lots in the presence of Jt.GM (Engg) / DGM (Engg), AGM 
(Engg) / Sr. Manager (Engg) in -Charge of major & minor component(s) of work 
& the lowest bidders those who have quoted same tendered amount of their 
tenders. 
In case all the lowest contractors those have quoted same tendered amount, refuse 
to submit revised offers, then tenders are to be recalled after forfeiting 50% of 
EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non- submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 
in the presence of any intending bidders who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest money 
shall thereupon be given to the contractor who shall thereupon for the purpose of identification sign copies of the specifications and other documents mentioned in 
Rule –I. 
In the event of a tender being rejected, the earnest money shall thereupon be 
returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be bound to accept the lowest or any other tender. 
7.  The receipt of an accountant or clerk for any money paid by the bidder towards 

tender fee will not be considered as any acknowledgement or payment to the 
officer inviting tender and the bidder shall be responsible for seeing that he 
procures a receipt signed by the officer inviting tender or a duly authorised cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 
supplied by the department and their issue-rates, shall be filled and completed in 
the office of the officer inviting tender before the tender form is issued. If a form 
is issued to an intending bidder without having been so filled in and incomplete, 
he shall request the officer to have this done before he completes and delivers his 
tender. 

         A.A.I.                                                      C: NIL, I: NIL, OW: NIL                                     Page 7 
 
 
 
 



 

General Rules & Directions 
9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them. The unsuccessful bidders shall return all the drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such 
tender is liable for rejection. If there is any correction it should be cut with a 
straight line and should be initialed and cello tape to be provided on all the rates quoted in case of physical tenders. 

10. Applicable 
for Item 
Rate Tender 
Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 
tender containing percentage below / above the rates quoted is liable to be 
rejected. Rates quoted by the bidder in item rate tender in figures and words shall 
be accurately filled in so that there is no discrepancy in the rates written in figures 
and words. However, 
i. If a discrepancy is found between rates in figures and in words, then the 

rates which correspond with the amount worked out by the bidder shall 
unless otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 
correspond with the rates written either in figures or in words, then the 
rates quoted by the contractor in words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both 
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and 
word(s) but the amount corresponding to the item(s) is worked out by the 
bidder and added to the grand total, then rate(s) of the items(s) shall be 
derived from the amount(s) quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the bidder 
has included the cost of this/these item(s) in other items and rate for such 
item(s) will be considered as zero and work will be required to be executed accordingly. vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 

 Applicable 
for 
percentage 
rate tender 
only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected Percentage quoted by the 
bidder in percentage rate tender shall be accurately filled in figures and words, so 
that there is no discrepancy. 
However, if the bidder has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures, 
i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken as correct. 
ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then 
the percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but 
the amount is not worked out correctly, the percentage quoted by the bidder 
will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and rejected. 

12. Applicable 
for Item 
Rate Tender only. 

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 
ratesinfiguresaswellasinwordsandtheamountinfiguresonly,insuchaway thatinterpolationisnotpossible.Thetotalamountshouldbewrittenbothin                               A.A.I.                                           C: NIL, I: NIL, OW: NIL                                    Page 8 

 
 



 

General Rules & Directions 
  figures and in words. In case of figures, the word ‘Rs’ should be written before 

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should 
be written at the end. Unless the rate is in whole rupees and followed by the word 
‘only’itshouldinvariablybeuptotwodecimalplaces.Whilequotingtheratein schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 

12(A). Applicable 
for 
percentage rate tender 
only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 
figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in figures as well as in words in such a way that no interpolation is possible. In case 
of figures, the word ‘Rs’ should be written before the figure of rupees and work 
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
(quoting of rates in Paise is not applicable in e-tenders) 

13 Acceptance 
of 
abnormally 
low quoted 
bid (Capital 
& Revenue Expenditure 
Contract) 

Wherever the price of the lowest bidder is lower than the justified cost by more 
than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB). 
Processing of such bid shall be as follows:  

i) The bid processing Manager shall seek from lowest bidder, a Bank 
Guarantee amounting to 10% of the difference between 75% of the justified 
cost and the cost quoted by the bidder. This bank guarantee shall be termed 
as Quality Protection Bank Guarantee (QPBG) and shall be over and above 
the normal bank guarantee and shall be valid up to the completion of the 
work.  

ii) The lowest bidder has to submit the QPBG within 10 days of issue of letter 
from Bid Manager.  

 iii) On receipt of QPBG from the lowest bidder, the bid processing Manager shall submit the case to the officer competent to accept the tender as per 
delegation of powers.   

 iv) In case of Percentage Rate Tenders, QPBG shall be asked for 10% of the difference between 75% of the justified cost and the corresponding cost 
worked out on the basis of percentage quoted by lowest bidder.    

 v) This QPBG for any tender shall be a fixed amount as one time measure and 
will not vary at any stage during the currency of the work or contract.   

 vi) The justified cost worked out by AAI shall be final and binding on the 
contractor.   

 vii) In case of labour intensive ALQB like MESS, Annual Maintenance Contract 
for supply of labourers, Operation & Maintenance Contract and other similar works, contractor shall transfer / deposit salary of the individual 
worker to their bank account which should be linked with AADHAR and a 
statement is to be submitted to AAI along with each running and final bill.   

 

viii) In case the lowest bidder fails to submit QPBG within stipulated time, as 
decided by Bid Manager or contractor does not transfer / deposit salary of the individual worker to his / her bank account which should be linked with 
AADHAR and do not submit statement to AAI as the case may be the 
tender shall be rejected / foreclosed and EMD / SD collected till date shall 
be forfeited.   

 

ix) In case of non-execution / completion of the work, QPBG and EMD /SD 
collected till date shall be forfeited. 
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General Rules & Directions 
13A  In case the contractor does not carry out the work on ALQ items as per schedule 

or as per NIT specifications, the Engineer-in-charge shall issue a letter to the 
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in- 
charge shall also give one reminder after 10 days of 1stletter and if contractor 
still do not start the work on ALQ items, then bank guarantee i.e. QPBG should be encashed and work should be got executed through another agency at his risk and cost. 

14  i. The bidder, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period 
specified in Schedule F. This guarantee shall be in the form of Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank, in 
accordance with the prescribed form, provided confirmatory advice is 
enclosed. 
 

ii. The bidder, whose tender is accepted, will also be required to furnish by way 
of Security Deposit for the fulfillment of his contract, an amount equal to 5% 
of the contract amount of the work. 

iii. In works where condition of submission of Performance Guarantee is not 
applicable, the security deposit @ 10% of the tendered value shall be deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions 
from the running bills of the contractor at the rates mentioned above and the 
earnest money deposited at the time of tenders, will be treated as a part of the 
Security Deposit. 

 
v. Security deposit will also be accepted in form of Guarantee Bonds of any 

Scheduled Bank but not co-operative or Gramin Bank in accordance with the prescribed form, provided confirmatory advice is 
enclosed. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in- Charge shall be communicated in writing to the Engineer-in-Charge. 
 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 
CESS, fee, royalty charges etc. levied under any statute but exclusive of GST 
for all the items. 
 2. However GST, as applicable, shall be paid to the contractor, for any taxable 
supply /services/construction rendered by the agency to AAI, against a valid 
GST invoice as per terms and conditions of the contract. 
 

3. In case supplies /services /works involve imports; the same should be 
identified separately. Basic Custom Duty & IGST will be paid directly by AAI 
by utilizing EPCG license/ Duty Credit Scrip under service Export from India 
Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 
18.  The tender for the work shall not be witnessed by a contractor or contractors / 

bidders who himself / themselves has / have tendered or who may and has / have 
tendered for the same work. Failure to observe this condition would render, 
tenders of the contractors tendering, as well as witnessing the tender, liable to 
summary rejection. 
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19.  The tender for composite work includes, in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, 
electrical work, horticulture work, roads and paths etc. The tenderer apart from being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 
water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well 
as which are in hand (in progress) in the following format for assessing bidding capacity of the bidders:-  

Name of work Name and particulars 
of Office where work is being executed 

Value of work Position of  works 
in progress 

Remarks 

1 2 3 4 5 
21  The contractor/bidder shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and the Executive Director 
(Engg.)may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the said Act. 

22  If complete site is available for work, the work shall be completed in the manner 
specified here in special condition of contract and NIT specifications. 

 Note: In such case para 23 below may be deleted by NIT approving authority 
23  If complete site is not available for taking up the work, the same shall be made 

available in phases. The scope of work covered in each phase, time for completion of work in each phase and methodology of taking over completed 
work in phased manner has been specified under special conditions of contract. 
The completion time for each phase shall be applicable as indicated in tender documents. The work shall also be taken over by Engineer-In-Charge in phases. 
The warranty for the works executed in each phase shall be applied independently 
w.e.f. date of completion /taking over of individual phase. 

 Note: In such case para 22 above may be deleted by NIT approving authority 
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CONDITIONS OF CONTRACT  

Definitions : 
  

 
  

1.  The contract means the documents forming the tender and acceptance thereof and 
  the formal agreement /agreements executed between the competent authority(s) 
  on behalf of the Chairman, Airports Authority of India and the Contractor, 
  together with the documents referred to therein including these conditions the 
   specifications, designs, drawings and instructions issued from time to time by 

  

the Engineer-in-Charge and all these documents taken together, shall be deemed  
be deemed to form one contract I two contracts and shall be complimentary  to one 
another. Contractor has to sign two agreements, one consisting BOQ for Civil 
works and another one for SITC and O&M /AMC/AICMC part. Engineer-in-charge 
could be common for both the agreements. Separate invoices for the civil 
//construction work SITC/O&M/AICMC/AMC works have to he raised 
by the agency referring to the respective agreements to facilitated AAI to claim 
input tax credit on such SITC/O&M/AICMC/AMC works as mentioned in Schedule
'F' para 2(v). 
 

    
2.  In the contract, the following expressions shall, unless the context otherwise 

  requires, have the meanings, hereby respectively assigned to them :- 
 

  i. The expression works or work shall, unless there be something either in the 
   subject or context repugnant to such construction, be construed and taken to 
   mean the works by or by virtue of the contract contracted to be executed 
   whether temporary or permanent, and whether original, altered, substituted 
   or additional. 

  
  ii. The site shall mean the land / or other places on, into or through which work 
   is to be executed under the contract or any adjacent land, path or street 
   through which work is to be executed under the contract or any adjacent 
   land, path or street which may be allotted or used for the purpose of carrying 
   out the contract. 

  
  iii. The  Contractor/tenderer/bidder  shall  mean  the  individual,  firm  or 
   company  whether  incorporated  or  not,  Joint  Venture  /  Consortium 
   undertaking the works and shall include the legal personal representative of 
   such individual or the persons constituting such firm or company, or the 
   successors of such firm or company and the permitted assignees of such 
   individual, firm or company. 

  
  iv. The Chairman means the Chairman Airports Authority of India and his 
   Successors. 

  
  v. The  Engineer-in-Charge  means  the  Engineering  Officer  who  shall 
   supervise and be in-charge of the work and who shall sign the contract on 
   

behalf  of  the  Chairman,  Airports  Authority  of  India  as  mentioned  in 
Schedule ‘F’ hereunder. 
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vi. 

 
AAI or Airports Authority of India shall mean the Chairman Airports 

   Authority of India.  
  vii.  The  terms  Member(Planning)  means  the head  of  Department  of 
   Engineering, Airports Authority of India.  
  viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
  ix. Excepted  Risk  are  risks  due  to  riots  (other  than  those  on  account  of 
   contractor’s  employees),  war  (whether  declared  or  not)  invasion,  act  of 
   foreign  enemies,  hostilities,  civil  war,  rebellion  revolution,  insurrection, 
   terrorism, military or usurped power, any acts of Airports Authority of India, 
   damages  from aircraft,  acts  of  God,  such  as  earthquake,  lightening and 
   unprecedented floods, and other causes over which the contractor has no 
   control and accepted as such by the Accepting Authority or causes solely 
   due to use or occupation by Airports Authority of India of the part of the 
   works in respect of which a certificate of completion has been issued or a 
   cause solely due to Airports Authority of India’s faulty design of works. 
  x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the 
   basis of the prevailing cost of materials and labour at the site where the work 
   is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all 
   overheads and profits. Provided that no extra overheads and profits shall be 
   payable on the parts of works assigned to other agency(s) by the contractor 
   as per terms of contract.  
6. Works  to be The work to be carried out under the Contract shall, except as otherwise provided 

 carried out in these conditions, include all labour, materials, tools, plants, equipment and 
   transport which may be required in preparation of and for and in the full and 
   entire execution and completion of the works. The descriptions given in the 
   Schedule of Quantities (Schedule – A) shall, unless otherwise stated, be held to 
   include  wastage  on  materials,  carriage  and  cartage,  carrying  and  return  of 
   empties, hoisting, setting, fitting and fixing in position and all other labours 
   necessary in and for the full and entire execution and completion of the work as 
   aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of The Contractor shall be deemed to have satisfied himself before tendering as to 
 Tender  the correctness and sufficiency of his tender for the works and of the rates and 
   prices quoted in the Schedule of Quantities, which rates and prices shall, except 
   as otherwise provided, cover all his obligations under the Contract and all matters 
   and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies The  several  documents  forming  the  Contract  are  to  be  taken  as  mutually 
 and  explanatory of one another, detailed drawings being followed in preference to 
 Adjustment small scale drawing and figured dimensions in preference to scale and special 
 of Errors  conditions in preference to General Conditions.  

8.1   In the case of discrepancy between the Schedule of Quantities, the Specifications 
   and / or the Drawings, the following order of preference shall be observed :- 
   i.  Description of Schedule of Quantities.     ii. Particular/ technical Specification and Special Condition, if any. 
   iii. Drawings.  
   iv. C P W D Specifications.  
   v.  Indian Standard Specifications of B I S./  IRC Code of Practice /  ASTM 
   standards.     vi. Sound  Engineering  practice  as  directed  by the  Engineer-in-charge,  whose 
   decision in this regard shall final and binding on the contractor. 
    

8.2   If there are varying or conflicting provisions made in any one document forming 
   part of the contract, the Accepting Authority shall be the deciding authority with 
   regard to the intention of the document and his decision shall be final and binding 
   on the contractor. 
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8.3   Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  or  any 

   omission there from shall not vitiate the Contract or release the Contractor from 
  the execution of the whole or any part of the works comprised therein according  

  to drawings and specifications or from any of his obligations under the contract.  

    

8.4 Payment for If the contractor has quoted different rates for the same item appearing in  

 similar items two or more subheads, then the lowest of the rates quoted shall only be  

 with different considered for payments during execution of work. In case of deviation of  

 quoted rates quantity of such item, payments shall be made at the lowest quoted rate for  

 in different  

 quantity  executed  upto  the  deviation  limit  specified  in  the  contract.  

 subheads of  

 Beyond the deviation limit the rate shall be derived as per relevant contract  

 the contract  

 provision.  

 agreement  

   

    

9. Reverse   

 Auction for                                                       BLANK  

 purchase   

 tenders   

10. Signing of contract 
The successful tenderer / contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work, shall 
sign the contract agreements consisting of. 

 

    

i)  i.    The notice inviting tender, all the documents including drawings, if any,  

  forming  the  tender  as  issued  at  the  time  of  invitation  of  tender  and  

  acceptance thereof together with any correspondence leading thereto.  

  ii.   Standard AAI Form as mentioned in Schedule ‘F’ consisting of :  

  a.  Various standard clauses with corrections upto the date stipulated in  

  Schedule ‘F’ alongwith annexure thereto.  

  b.  AAI Safety Code.  

  c.  Model  Rules  for  the  protection  of  health,  sanitary  arrangements  for  

  workers employed by AAI or its contractors.  

  d.  AAI Contractor’s Labour Regulations.  

  e.  List of Acts and omissions for which fines can be imposed.  

  iii.  No payment for the work done will be made unless contract in form of  

  agreement is signed by the contractor.  
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Clauses of Contract  
   AIRPORTS  AUTHORITY  OFINDIA 
   CLAUSES OF CONTRACT 

CLAUSE 1   
   
 Performance This clause is applicable for the works for which the estimated cost put to tender 
 Guarantee is more than Rs.5 crores. 
  i. The contractor shall submit an irrevocable Performance Guarantee of 3% 
   (Three  percent)  of  the  Tendered  amount  in  addition  to  other  deposits 
   mentioned  elsewhere  in  the  contract  for  his  proper  performance  of  the 
   contract agreement, (not withstanding and/or without prejudice to any other 
   provisions in the contract) within period specified in Schedule ‘F’ from the 
   date of issue of award letter. This guarantee shall be in the form of  
   Guarantee Bonds of any Scheduled bank but not Co- 
   operative  or  Gramin  bank  in  accordance  with  the  form  annexed 
   hereto.(Appendix-XI)  In  case  a  guarantee bond  of  any  Bank  is 
   furnished by the contractor to the AAI as part of the performance guarantee 
   and the Bank is unable to make payment against the said  
   Guarantee  Bonds,  the  loss  caused  thereby  shall  fall  on  the    contractor and the contractor shall forthwith on demand furnish additional 
   security to make good the deficit. 
  ii   Performance guarantee should be furnished within 30 days of issue of award 
   letter. In case the contractor fails to deposit performance guarantee within 
   the stipulated period, no payment will be released to the contractor for the 
   work done in respect of 1st  running account bill. Moreover, interest @10% 
   per  annum  on  performance  guarantee  amount  would  be  levied  (non- 
   refundable) for delayed period of submission. 
  iii.  The Performance Guarantee shall be initially valid upto the stipulated date of 
   completion plus 180 days beyond that. In case the time for completion of 
   work gets enlarged, the contractor shall get the validity of Performance 
   Guarantee extended to cover such enlarged time for completion of work. 
   After recording of the completion certificate for the work by the competent 
   authority, the performance guarantee shall be returned to the contractor, 
   without any interest. However, in case of contracts involving maintenance of 
   buildings and services / any other work thereafter, 50% of Performance 
   Guarantee shall be retained as Security Deposit as per contract conditions. 
   The same shall be returned on successful completion of commitment  year 
   wise proportionately. 
  iv. The  Engineer-in-Charge  shall  not  make  a  claim  under  the  performance 
   guarantee except for amounts to which the AAI is entitled under the contract 
   (not withstanding and/or without prejudice to any other provisions in the 
   contract agreement) in the event of: 
   a.  Failure  by  the  contractor  to  extend  the  validity  of  the  Performance 
   Guarantee as described herein above, in which event the Engineer-in- 
   Charge may claim the full amount of the Performance Guarantee. 
   b.  Failure by the contractor to pay the Chairman, AAI any amount due, 
   either  as  agreed  by  the  contractor  or  determined  under  any  of  the 
   Clauses/Conditions of the agreement, within 30 days of the service of 
   notice to this effect by Engineer-in-Charge. 
  v. In the event of the contract being determined or rescinded under provision of 
   any of the Clause/Condition of the agreement, the performance guarantee 
   shall stand forfeited in full and shall be absolutely at the disposal of the 
   Chairman, AAI.    
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CLAUSE 1 A  
   
 Recovery of The person/persons whose tender(s) may be accepted (hereinafter called the 
 Security contractor) shall permit AAI at the time of making any payment to him for work 
 Deposit done under the contract to deduct a sum at the rate of 5% of the gross amount of 

  

each running and final bill till the sum deducted alongwith the sum already 
deposited as earnest money, will amount to security deposit of 5% of the tendered 
value of the work. Earnest money shall be adjusted first in the security deposit and 
further recovery of security deposit shall commence only when the update amount 
of security deposit starts exceeding the earnest money. Such deductions will be 
made and held by way of Security Deposit unless he/they has/have deposited the 
amount of Security at the rate mentioned above in the form of guarantee bonds of 
any Scheduled Bank but not Co-operative or Gramin Bank. In case a Guarantee 
Bonds of any Bank is furnished by the contractor to the AAI as part of the security 
deposit and the Bank is unable to make payment against the said Guarantee Bond, 
the loss caused thereby shall fall on the contractor and the contractor shall forthwith 
on demand furnish additional security to the AAI to make good the deficit. In works 
where condition of submission of performance guarantee is not applicable, the 
security deposit at the rate of 10% (Ten Percent) of gross amount of each running 
bill shall be deducted instead of 5%, till the sum along with the sum already 
deposited as earnest money will amount to security deposit of 10% of the contract 
value of work. Other conditions shall remain same as stated above. All 
compensations or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient part 
of his security deposit or from the interest arising therefrom, or from any sums 
which may be due to or may become due to the contractor by AAI on any account 
whatsoever and in the event of his Security Deposit being reduced by reason of any 
such deductions or sale as aforesaid, the contractor shall within 10 days make good 
in Guarantee Bonds tendered by the Scheduled Banks (but not any Co-operative or 
Gramin bank) (if deposited for more than 12 months) endorsed in favour of the 
Airports Authority of India, any sum or sums which may have been deducted from, 
or raised by sale of his security deposit or any part thereof. The security deposit 
shall be collected from the running bills of the contractor at the rates mentioned 
above and the Earnest money deposited at the time of tenders will be treated as part 
of the Security Deposit. The security deposit as deducted above can be released 
against bank guarantee issued by any Scheduled Bank (but not from Co- operative / 
Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh subject to the 
condition that amount of such bank guarantee, except last one, shall not be less than 
Rs. 5 lakh.  
Note 1: Provided further that the validity of Bank Guarantee including the one 
given against the earnest money shall be in conformity with provisions contained in 
the clause 17 which shall be extended from time to time depending upon extension 
of contract under provision of Clause 2 & Clause 5.  Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.  
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Clause 2      
    
 Compensation If the contractor fails to maintain the required progress in terms of clause 5 or to 
 for Delay complete  the  Work and  clear  the  site  on  or  before the  contract  or  justified 
  extended date of completion as per clause 5(excluding any extension under clause 
  5.5) as well as any extension granted under clause 12 and 15, he shall, without 
  prejudice to any other right or remedy available under the law to the AAI on 
  account of such breach, pay as  compensation the amount calculated at the rates 
  stipulated below as the authority specified in schedule ‘F’ may decide on the 
  amount  of  Tendered  Value  of  the  work  for  every  completed  day/month  (as 
  determined) that the progress remains below that specified in Clause 5 or that the 
  work remains incomplete. This will also apply to items or group of items for 
  which a separate period of completion has been specified. 
  i)  Compensation  for  delay  If  the  completion  of  work  is  delayed  due  to 
  of work  reasons  attributed  to  contractor,  AAI  shall  be 
    entitled  for  compensation  for  delay  as  detailed 
    below :  
    i. For works costing upto Rs. 20.00 Lac: 
     1.0%  (one  percent)  of  tendered  value  per 
     week of delay or lesser amount as decided 
     by  the  competent  authority  subject  to  a 
     maximum of 10% of contract value. 
    ii   For the works costing more than Rs 20 Lac 
    a. For the works having completion period less 
     than 2 years 
     0.5%  (half  percent)  of  tendered  value  per 
     week of delay or lesser amount as decided 
     by  the  competent  authority  subject  to  a 
     maximum of 10% of the tendered value. 
    b.    For the works having completion period 
     more than 2 years 
     0.5% of tendered value per fortnight of delay 
     or   lesser   amount   as   decided   by   the 
     competent authority subject to a maximum 
     of 10% of the tendered value. 
    
  Provided always that the total amount of compensation for delay to be paid under 
  this condition shall not exceed 10% of the Tendered Value of work or of the 
  Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for 
  which a separate period of completion is originally given. 
  In case no compensation has been decided by the authority in Schedule ‘F’ during 
  the progress of work, this shall be no waiver of right to levy compensation by the 
  said authority if the work remains incomplete on final justified extended date of 
  completion. If the Engineer in Charge decides to give further extension of time 
  allowing performance of work beyond the justified extended date, the contractor 
  shall be liable to pay compensation for such extended period. If any variation in 
  amount of contract takes place during such extended period beyond justified 
  extended date and the contractor becomes entitled to additional time under clause 
  12, the net period for such variation shall be accounted for while deciding the 
  period for levy of compensation. However, during such further extended period 
  beyond the justified extended period, if any delay occurs by events under sub 
  clause 5.2, the contractor shall be liable to pay compensation for such delay. 
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Clauses of Contract  AIRPORTS  AUTHORITY OFINDIA   
Provided that compensation during the progress of work beyond the justified extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated/justified extended date for such part work or if delay affects any other works/services. This is without prejudice to right of action by Engineer-in-Charge 
under clause 3 for delay in performance and claim of compensation under that clause.  In case action under clause 2 has not been finalized and the work has been determined under clause 3, the right of action under this clause shall remain post determination of contract but levy of compensation shall be for days the progress is behind the schedule on date of determination, as assessed by the authority in 
schedule ‘F’, after due consideration of justified extension. The compensation for 
delay, if not decided before the determination of contract, shall be decided after of determination of contract.  The amount of compensation may be adjusted or set-off against any sum payable to the’ Contractor under this or any other contract with AAI. In case, the 
contractor does not achieve a particular milestone mentioned in schedule F, or the 
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted against the compensation levied as 
above. With-holding of this amount on failure to achieve a milestone, shall be 
automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on such withheld amount.   Clause 2A   Incentive for In case, the contractor completes the work ahead of updated stipulated date of 

early completion or a bonus @ 1 % (one per , cent) of the tendered value per month completion computed on per day basis, shall be payable to the contractor, subject to a 
maximum limit of 5% (five per cent) of the tendered value. The amount of bonus, if payable, shall be paid along with final bill after completion of work. Provided always that provision of the Clause 2A shall be applicable only when so provided in ‘Schedule F’. This clause shall be applicable for the work which estimated cost 
put to tender id 50.00 Cr. And above for pavement work and Rs. 100.00 Cr. or above for building work.   

Clause 2B   Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,  Withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in amount against   the form of guarantee bonds of any Scheduled Bank but compensation not Co-operative or Gramin Bank, pending finalization of case of extension of time for delay. by competent authority as per delegation of powers. Concerned Executive Director   
(Engg) will authorize such action on receipt of proposal from the Engineer-In- Charge through proper channel. 

 
Clause 3   When Contract Subject to other provisions contained in this clause, the Engineer-in-Charge may,  can be without prejudice to his any other rights or remedy against the contractor in  Determined respect of any delay, inferior workmanship, any claims for damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or has not elapsed, by notice in writing absolutely determine the contract in   
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Clauses of Contract  AIRPORTS  AUTHORITY OFINDIA   
any of the following cases:  i. If the contractor having been given a notice by the Engineer-in-Charge in writing to rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or otherwise improper or un-workman like manner shall omit to comply with the requirement of such notice for a period of seven days thereafter.  ii. If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed with the work with due diligence and continues to do so after a notice in writing of seven days from the Engineer-in-Charge.  iii. If the contractor fails to complete the work or section of work with individual 

date of completion on or before the stipulated or justified extended date on 
or before such date of completion, and the Engineer in Charge without any prejudice to any other right or remedy under any other provision in the 
contract has given further reasonable time in a notice given in writing in that 
behalf as either mutually agreed or in absence of such mutual agreement by his own assessment making such time essence of contract and in the opinion 
of Engineer in Charge, the contractor will be unable to complete the same or does not complete the same within the period specified.  iv. If the contractor persistently neglects to carry out his obligations under the contract and / or commits default in complying with any of the terms and conditions of the contract and does not remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-Charge.  v. If the contractor shall offer or give or agree to give to any person in AAI service or to any other person on his behalf any gift or consideration of any 
kind as an inducement or reward for doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution of 
this or any other contract for AAI.  vi. If the contractor shall enter into a contract with Airports Authority of India in connection with which commission has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the terms of payment thereof have been previously disclosed in writing to 
the Engineer-in-charge.  vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering or other non-bonafide methods of competitive tendering or commits any breach of Integrity Pact.  viii. If the contractor being an individual, or if a firm, any partner thereof shall at 
any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings 
for liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for 
the time being in force or make any conveyance or assignment of his effects 
or composition or arrangement for the benefit of his creditors or purport so to do, or if any application be made under any Insolvency Act for the time 
being in force for the sequestration of his estate or if a trust deed be executed 
by him for benefit of his creditors.  ix. If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a manager or which entitle the court to make a winding up order.  x. If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days. 
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Clauses of Contract  A   
xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the contractor as per terms of contract), transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not 

to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without the prior written approval of the Engineer-in-Charge. When the contractor has made himself 
liable for action under any of the cases aforesaid, the Engineer-in-Charge on behalf of the Chairman, AAI shall have powers :  a. To determine the contract as aforesaid so far as performance of work by the Contractor of work by the Contractor is concerned (of which 

determination notice in writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, Security Deposit already recovered and Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the AAI.  b. After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as shall 
be un-executed out of his hands and to give it to another contractor or any other means to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering 
process for the balance work. In the event of above courses being 
adopted by the Engineer-in-Charge, the contractor shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the work or the performance of the contract. And in case action is taken 
under any of the provision aforesaid, the contractor shall not be entitled 
to recover or be paid any sum for any work thereof or actually performed under this contract unless and until the Engineer-in-Charge 
has certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the value so certified.   

CLAUSE 3 A   
In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th of the stipulated time for completion of work or one 
month whichever is higher, either party may close the contract by giving notice to the other party stating the reasons. In such eventuality, the Performance 
Guarantee of the contractor shall be refunded within 30 days. However, no 
interest shall be payable in such case.  Neither party shall claim any compensation for such eventuality. This clause is not applicable for any breach of the contract by either party.           
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  CLAUSE 4 
 
 Contractor  In any case in which any of the powers conferred upon the Engineer-in-Charge 
 liable to pay  by  Clause-3  thereof,  shall  have  become  exercisable  and  the  same  are  not 
 compensation  exercised, the non-exercise thereof shall not constitute a waiver of any of the 
 even if action  conditions hereof and such powers shall notwithstanding be exercisable in the 
 not taken under  event of any future case of default by the contractor and the liability of the 
 Clause-3  Contractor for compensation  shall  remain  unaffected.  In  the  event  of  the 
   Engineer-in-Charge putting in force all or any of the powers vested in him under 
   the preceding clause he may, if he so desires after giving a notice in writing to the 
   contractor, take possession of (or at the sole discretion of the Engineer-in-Charge 
   which shall be final and binding on the contractor) use as on hire (the amount of 
   the hire money being also in the final determination of the Engineer-in-Charge) 
   all or any tools, plant, materials and stores, in or upon the works, or the site 
   thereof belonging to the contractor, or procured by the contractor and intended to 
   be used for the execution of the work/ or any part thereof, paying or allowing for 
   the same in account at the contract rates, or, in the case of these not being 
   applicable, at current market rates to be certified by the Engineer-in-Charge, 
   whose certificate thereof shall be final, and binding on the contractor, clerk of the 
   works, foreman or other authorised agent to remove such tools, plant, materials, 
   or stores from the premises (within a time to be specified in such notice) in the 
   event of the contractor failing to comply with any such requisition, the Engineer- 
   in-Charge may remove them at the contractor’s expense or sell them by auction 
   or private sale on account of the contractor and his risk in all respects and the 
   certificate of the Engineer-in-Charge as to the expenses of any such removal and 
   the amount of the proceeds and expenses of any such sale shall be final and 
   conclusive against the contractor.  
CLAUSE 5    

    
 Time and  The time allowed for execution of the Works as specified in the Schedule ‘F’ or 
 Extension for  the extended time in accordance with these conditions shall be the essence of the 
 Delay  Contract. The execution of the works shall commence from such time period as 
   mentioned in schedule ‘F’ or from the date of handing over of the site whichever 
   is later. If the Contractor commits default in commencing the execution of the 
   work as aforesaid, AAI shall without prejudice to any other right or remedy 
   available in law, be at  liberty to forfeit  the performance guarantee absolutely.  
     

5.1   After the Contract is awarded, within 15 days, the Contractor shall submit a 
   Time  and  Progress  Chart  for  each  mile  stone  and  get  it  approved  by  the 
   Engineer-in-charge. The Chart shall be prepared in direct relation to the time 
   stated in the Contract documents for completion of items of the works. It shall 
   indicate the forecast of the dates of commencement and completion of various 
   trades of sections of the work and may be amended as necessary by agreement 
   between the Engineer-in-Charge and the Contractor within the limitations of 
   time imposed in the contract documents, and further to ensure good progress 
   during the execution of the work, the contractor shall in all cases in which the 
   time allowed for any work, exceeds one month (save for special jobs for which a 
   separate programme has been agreed upon) complete the work as per mile 
   stones given in Schedule ‘F’.  
   Project Management shall be done.  
   a. For works costing uptoRs. 5.00 Cr. --  CPM/ PERT Chart 
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b. Works costing more than Rs. 5.00 Cr. -- By using Project Management  Software like Primavera / MS 

Project or any other software 
with the approval of  Engineer-in-charge.  c. Contractor shall submit monthly progress reports (2 copies) highlighting status of various activities and physical completion of work. 

 
PROGRAMME CHART 

 
i. The Contractor shall prepare an integrated programme chart inProject Management Software for the execution of work, showing clearly 

allactivities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfilment of the programme 
within the stipulated period or earlier and submit the same for approval to the 
Engineer-in- Charge within fifteen days of award of the contract. A recovery 
of Rs. 2500/- (for works costing uptoRs. 5.00 Crores) / Rs. 5000/- (for works 
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of 
delay in submission of the above programme. 

 
ii. The programme chart should include the following:  a. Descriptive note explaining sequence of the various activities. 

b. Network (PERT / CPM / BAR CHART). 
c. Programme for procurement of materials by the contractor. 

 
Programme for deployment of machinery / equipment’s having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of work as per programme, the contractor must bring at site 
adequate shuttering material required for cement concrete and R.C.C. works 
etc. for three floors within one month from the date of start of work till the 
completion of RCC work as per requirement of work. The contractor shall 
submit shuttering schedule adequate to complete structure work within laid 
down physical milestone. 

 
iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 
rescheduling of milestones, the contractor shall produce a revised 
programme within 7 (seven) days, showing the modifications to the 
approved programme to ensure timely completion of the work. The modified 
schedule of programme shall be approved by the Engineer in Charge. A 
recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- 
(for works costing more than Rs.5.00 Crores) shall be made on per day basis 
in case of delay in submission of the modified programme.  iv. The submission for approval by the Engineer-in-Charge of such programme or such particulars shall not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without prejudice to the right of 
Engineer-in-Charge to take action against the contractor as per terms and 
conditions of the agreement.  v. The contractor shall submit the progress report using MS Project/Primavera 
software with base line programme referred above for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each 
month failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00 
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be 
made  on  per  day  basis  in  case  of  delay  in  submission  of  the  monthly  
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  progress report.  

5.2  If the work(s) be delayed by:-  
  i.   Force majeure, or an act of terrorism  
  ii.  Abnormally bad weather, or  
  iii. Serious loss or damage by fire, or  
  iv.  Civil commotion, local commotion of workmen, strike or lockout, affecting 
  any of the trades employed on the work, or  
  v.  Delay on the part of other contractors or tradesmen engaged by Engineer- in- 
  Charge for executing work not forming part of the Contract, or 
  vi.  Non-availability of stores, which are the responsibility of AAI to supply or 
  vii. Non-availability or break down of tools and Plant to be supplied or supplied 
  by AAI or  
  viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge 
  is beyond the Contractor’s control.  
  then upon the happening of any such event causing delay, the contractor 
  shall immediately give notice thereof in writing to the Engineer-in-Charge 
  but shall nevertheless use constantly his best endeavors to prevent or make 
  good the delay and shall do all that may be reasonably required to the 
  satisfaction  of  the  Engineer-in-charge  to  proceed  with  the  works.  The 
  contractor shall also sign the hindrance register at appropriate place for each 
  hindrance.  

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 
  consideration, shall be made by the contractor in writing within fourteen days of 
  the happening of the event causing delay on the prescribed form to the authority 
  indicated in schedule ‘F’. The contractor may also, if practicable, indicate in 
  such a request the period for which extension is desired.  

5.4  In  any  such  case  the  Engineer-in-Charge  with  the  approval  of  authority 
  indicated in Schedule ‘F’ may give a fair and reasonable extension of time and 
  reschedule  the  Milestones  for  completion  of  work.  Such  extension  or  re- 
  scheduling of the milestone shall be communicated to the contractor by the 
  Engineer-in-charge in writing, within 1 month or 4 weeks of the date of receipt 
  of such request respectively. Non-application by the contractor for extension of 
  time/  re-scheduling  of  milestones  shall  not  be  a  bar  for  giving  a  fair  and 
  reasonable extension / re-scheduling of milestones by the Engineer-in-charge 
  with the approval of authority indicated in schedule ‘F’ and this shall be binding 
  on the contractor.  

CLAUSE 6   
   
 Measurements Engineer-in-charge shall, except as otherwise provided, ascertain and determine 
 of Work by measurement, the value in accordance with the contract of work done. 
 Done All  measurement  of  all  items  having  financial  value  shall  be  entered  in 
  Measurement Book and/or level field book so that a complete record is obtained 
  of all works performed under the contract.  
  All measurements and levels shall be taken jointly by the Engineer-in-Charge or 
  his  authorised  representative  and  by  the  contractor  or  his  authorised 
  representative from time to time during the progress of the work and such 
  measurements shall be signed and dated by the Engineer-in-Charge and the 
  contractor or their representatives in token of their acceptance. If the contractor 
  objects to any of the measurements recorded, a note shall be made to that effect 
  with reason and signed by both the parties.  
  If for any reason the contractor or his authorised representative is not available 
  and  the  work of  recording  measurements  is  suspended  by the  Engineer-in- 
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Charge or his representative, the Engineer-in-Charge and the Department shall not entertain any claim from contractor for any loss or damages on this account. 
If the contractor or his authorised representative does not remain present at the 
time of such measurements after the contractor or his authorised representative 
has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer-
in- Charge or his representative shall be deemed to be accepted by the Contractor.  The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things necessary for measurements and recording levels.  Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general or local custom. In the case of 
items which are not covered by specifications, measurements shall be taken in accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, 
then a mutually agreed method shall be followed.  The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorised representative in-charge of the work, before covering 
up or otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof be taken before the 
same is covered up or placed beyond the reach of measurement and shall not 
cover up and place beyond reach of measurement any work without consent in 
writing of the Engineer-in-Charge or his authorised representative of the work 
who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge’s consent being 
obtained in writing, the same shall be uncovered at the Contractor’s expense, or 
in default thereof no payment or allowance shall be made for such work or the 
materials with which the same was executed.  Engineer-in-Charge or his authorised representative may cause either 
themselves or through another officer of the department to check the measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements or 
levels.  It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period.  

 
Clause 6 A   Computerised Computerised measurement is mandatory for works costing more than Rs 5.00 

Measurement Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-  Book Charge may decide for adopting computerized measurement if required, except 
as otherwise provided, ascertain and determine by measurement the value of 
work done in accordance with the contract. All measurements of all items 
having financial value shall be entered by the contractor and compiled in the 
shape of the Computerized Measurement Book having pages of A-4 size as per 
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the format of the department so that a complete record is obtained of all the items of works performed under the contract.  All such measurements and levels recorded by the contractor or his authorised 
representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or his authorised 
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by 
the Engineer-in- Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the 
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance.  Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may 
be done during these checks/test checks in his draft computerised measurements, 
and submit to the department a computerised measurement book, duly bound, 
and with its pages machine numbered. The Engineer-in-Charge and/or his 
authorised representative would thereafter check this MB, and record the 
necessary certificates for their checks/test checks.  The final, fair, computerised measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no 
cutting or overwriting in the measurements would thereafter be allowed. If at all 
any error is noticed, the contractor shall have to submit a fresh computerized 
MB with its pages duly machine numbered and bound, after getting the earlier 
MB cancelled by the department. Thereafter, the MB shall be taken in the 
records of Engineer-in-charge, and allotted a number as per the Register of 
Computerized MBs. This should be done before the corresponding bill is 
submitted to the Engineer-in-charge for payment. The contractor shall submit 
two spare copies of such computerized MB’s for the purpose of reference and 
record by the various officers of the department.  The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the “bill. Thereafter, this bill will be processed by the Engineer-in-charge and allotted a number as 
per the computerized record in the same way as done for the measurement book 
meant for measurements.  The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things necessary for checking of measurements / 
levels by the Engineer-in-charge or his representative.  Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure 
setforth in the specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general of local custom. In the case of 
item which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available 
then a mutually agreed method shall be followed.  The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his authorized representative in charge of the work before covering up 
or otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test 
checked and correct dimensions thereof be taken before the same is covered up or placed beyond the reach of checking and / or test checking measurement and 
shall not cover up and place beyond reach of measurement any work without  
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  consent in writing of the Engineer-in-charge or his authorized representative 
  of the work who shall within the aforesaid period of seven days inspect 
  the work, and if any work shall be covered up or placed beyond the reach of 
  checking and / or test checking measurements without such notice having been 
  given or the Engineer-in-charge’s consent being obtained in writing the same 
  shall be uncovered at the contractor’s expense, or in default thereof no payment 
  or allowance shall be made for such work or the materials with which the same 
  was executed.  
  Engineer-in-charge or his authorised representative may cause either themselves 
  or  through  another  officer  of  the  department  to  check  the  measurements 
  recorded  by  contractor  and  all  provisions  stipulated  herein  above  shall  be 
  applicable to such checking of measurements or levels.  
  It  is  also  a  term  of  this  contract  that  checking  and/or  test  checking  the 
  measurements of any item of work in the measurement book and/or its payment 
  in the interim, on account of final bill shall not be considered as conclusive 
  evidence as to the sufficiency of any work or material to which it relates nor 
  shall it relieve the contractor from liabilities from any over measurement or 
  defects noticed till completion of the defects liability period.  
CLAUSE 7   

   
 Payment on No payment shall be made for work, estimated to cost Rs. One lac or less till 
 Intermediate after  the  whole  of  the  work  shall  have  been  completed  and  certificate  of 
 Certificate to be completion given. For works estimated to cost over Rs. One lac, the interim or 
 regarded as running account bills shall be submitted by the contractor for the work executed 
 Advances on the basis of such recorded measurements on the format of the Department in 
  triplicate  on or  before  the  date  of  every month  fixed  for  the  same  by the 
  Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
  interim payment if the gross work done together with net payment/ adjustment 
  of advances for material collected, if any, since the last such payment is less 
  than the amount specified in Schedule ‘F’, in which case the interim bill shall be 
  prepared on the appointed date of the month after the requisite progress is 
  achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or 
  causing to be taken, where necessary, the requisite measurements of the work. 
  In the event of the failure of the contractor to submit the bills, Engineer-in- 
  Charge shall prepare or cause to be prepared such bills in which event no claims 
  whatsoever due to delays on payment including that of interest shall be payable 
  to the contractor. Payment on account of amount admissible shall be made by 
  the Engineer-in-Charge certifying the sum to which the contractor is considered 
  entitled by way of interim payment at such rates as decided by the Engineer-in- 
  Charge. The amount admissible shall be paid by 10th working day after the day 
  of presentation of the bill by the Contractor to the Engineer-in-Charge or his 
  Asstt. Manager / Manager (Engg.) together with the account of the material 
  issued by the department, or dismantled materials, if any. In the case of works 
  outside the headquarters of the Engineer- in-Charge, the period of ten working 
  days will be extended to fifteen working days.  
  All such interim payments shall be regarded as payment by way of advances 
  against final payment only and shall not preclude the requiring of bad, unsound 
  and  imperfect  or  unskilled  work  to  be  rejected,  removed,  taken  away  and 
  reconstructed or re-erected. Any certificate given by the Engineer-in-charge 
  relating to the work done or materials delivered forming part of such payment, 
  may be modified or corrected by any subsequent such certificate(s) or by the 
  final certificate and shall not by itself be conclusive evidence that any work or 
  materials  to  which  it  relates  is  are  in  accordance  with  the  contract  and 
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  specifications. Any such interim payment, or any part thereof shall not in any 
  respect conclude, determine of affect in any way powers of the Engineer-in- 
  charge under the contract or any of such payments be treated as final settlement 
  and adjustment of accounts or in any way vary or affect the contract. 
  Pending consideration or extension of date of completion, interim payments 
  shall continue to be made as herein provided without prejudice to the right of the 
  department to take action under the terms of this contract for delay in the 
  completion of work, if the extension of date of completion is not granted by the 
  competent authority.  
  The Engineer-in-Charge in his sole discretion on the basis of a certificate from 
  the  Asstt  Manager  /  Manager  (Engg)  to the effect  that  the  work has  been 
  completed up to the level in question make interim advance payments without 
  detailed  measurements  for  work  done  (other  than  foundations,  items  to  be 
  covered under finishing items) up to lintel level (including sunshade etc.) and 
  slab level, for each floor working out at 75% of the assessed value. The advance 
  payments so allowed shall be adjusted in the subsequent interim bill by taking 
  detailed measurements thereof.  
    
CLAUSE 8   

   
 Completion Within ten days of the completion of the work, the contractor shall give notice 
 Certificate and of such completion to the Engineer-in-Charge and within thirty days of the 
 Completion receipt of such notice, the Engineer-in-Charge shall inspect the work and if there 
 Plans is no defect in the work, shall furnish the contractor with a final certificate of 
  completion, otherwise a provisional certificate of physical completion indicating 
  defects (a) to be rectified by the contractor and/or (b) for which payment will be 
  made at reduced rates, shall be issued. But no final certificate of completion 
  shall be issued, nor shall the work be considered to be complete for ‘Civil 
  Construction Works’ until the contractor shall have removed from the premises 
  on which the work shall be executed all scaffolding, surplus materials, rubbish 
  and all huts and sanitary arrangements required for his/their work people on the 
  site in connection with the execution of the works as shall have been erected or 
  constructed by the contractor(s) and cleaned off the dirt from all wood work, 
  doors, windows, walls, floor or other parts of the building, in, upon, or about 
  which the work is to be executed or of which he may have had possession for 
  the purpose of the execution; thereof, and not until the work shall have been 
  measured by the Engineer-in-charge. If the contractor shall fail to comply with 
  the requirements of this Clause as to removal of scaffolding, surplus materials 
  and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off 
  dirt on or before the date fixed for the completion of work, the Engineer-in- 
  charge may at the expense of the contractor remove such scaffolding, surplus 
  materials and rubbish etc., and dispose of the same as he thinks fit and clean off 
  such dirt as aforesaid, and the contractor shall have no  claim in respect of 
  scaffolding or surplus materials as aforesaid except for any sum actually realised 
  by the sale thereof.  
  a. For electrical and mechanical capital works: The contractor shall remove the 
  rubbish from the site. Following conditions must be met before recording 
  completion certificate :  
  Submits completion plan, maintenance manual, manufactures catalogue and 
  gives performance test for system.  
  b.  For repair works: The performance of the repaired system has been tested 
  and found satisfactory.  
  c.  For  AMC  work:  The  system  has  been  tested  for  its  performance/ 
  

completeness  and  taken  over  by  AAI  /  next  agency  for  operation  and 
maintenance. 
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     AIRPORTS  AUTHORITY  OFIND IA 
CLAUSE 8 A    

   
 Contractor to When the annual repairs and maintenance of works are carried out, the splashes 
 keep site clean and droppings from white washing, colour washing, painting etc., on walls, 
  floor, windows etc. shall be removed and the surface cleaned simultaneously 
  with the completion of these items of work in the individual rooms, quarters or 
  premises etc.  
  Where the work is done without waiting for the actual completion of all the 
  other items of work in the contract, in case the contractor fails to comply with 
  the requirements of this clause, the Engineer-in-charge shall have the right to get 
  this work done at the cost of the contractor either departmentally or through any 
  other agency. Before taking such action, the Engineer-in-charge shall give ten 
  days notice in writing to the contractor.  
CLAUSE 8 B    

   
 Completion The  contractor  shall  submit  completion  plan  as  required  vide  General 
 Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II External) 
 Submitted by 1994 or latest available specifications, as applicable within thirty days of the 
 the Contractor completion of the work.  
  The contractor shall submit completion plan for building works, all services, and 
  obtain  occupancy  certificate  from  local  bodies  on  the  basis  of  completion 
  drawings within a period of 30 days from the date of completion. 
  The contractor shall also submit catalogues of all equipment’s and maintenance 
  manual  for  the  complete  E  &  M  systems.  If  contractor  fails  to  submit 
  completion plans of all works, he shall be liable to pay compensation @ 0.5% of 
  the tendered  value of works costing up to Rs. 5 Crores subject to maximum of 
  Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to 
  maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall 
  be final and binding on the contractor.  
.     
CLAUSE 9    

   
 Payment of The corrected final bill shall be submitted by the contractor in the same manner 
 final bill as specified in interim bills within three months of physical completion of the 
  work or within one month of the date of the final certificate of completion 
  furnished by the Engineer-in-charge whichever is earlier. No further claims shall 
  be made by the contractor after submission of the final bill and these shall be 
  deemed to have been waived and extinguished. Payments of those items of the 
  bill in respect of which there is no dispute and of items in dispute, for quantities 
  and rates as approved by Engineer-in- charge, will, as far as possible be made 
  within the period specified herein under, the period being reckoned from the 
  date of receipt of the bill by the Engineer-in-charge or his authorised Asst. 
  Manager / Manager (Engg.), complete with account of materials issued by the 
  Department and dismantled materials.  
  Sl. Value of work Time limit 
  1 If the Tendered value of work is up to Rs. 50 2 months 
   lac  
  2 If the Tendered value of work is more than 3 months 
   Rs.50 lac and up to Rs. 2.5 Crore:  
  3 If the Tendered value of work exceeds Rs. 6 months 
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2.5 Crore: 

 
In case of delay in payment of final bills after prescribed time limit, a simple 
interest @ 5% per annum shall be paid to the contractor from the date of expiry 
of prescribed time limit which will be compounded on yearly basis, provided the 
final bill submitted by the contractor found to be in order.  The Final bill shall be prepared for both L1 & L2 bidders for all tendered items (excluding Extra Items based on market rate) and payment shall be made on the basis of lower of the two. 

 
CLAUSE 9 A 

 
 Payment of Payments due to the contractor and refund of various nature may, if so desired 
 contractor’s by him and wherever possible in banks be made through electronic payment 
 bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the 
  Engineer-in- Charge.  
  i.   Informations as per proforma attached.  
  ii.  An authorisation in the form of a legally valid document such as power of 
  attorney conferring authority on the bank to receive payments and 
  iii.  His own acceptance of the correctness of the amount made out as being 
  due to him by Authority or his signature on the bill or other claim preferred 
  against Authority before settlement by the Engineer-in-charge of the account 
  or claim by payment to the bank. While the receipt given by such banks 
  shall constitute a full and sufficient discharge for the payment, the contractor 
  shall  whenever  possible  present  his  bills  duly  receipted  and  discharged 
  through his bank.  
  Nothing herein contained shall operate to create in favour of the bank any rights 
  or equities vis-à-vis the Airports Authority of India.  

CLAUSE 10   
   
 Materials Materials which Authority will supply are shown in Schedule ‘B’ which also 
 supplied by stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
 Authority The contractor shall be bound to procure them from the Engineer-in-charge. 
  As soon as the work is awarded, the contractor shall finalise the programme for 
  the completion of work as per clause 5 of this contract and shall give his 
  estimates  of  materials  required  on  the  basis  of  drawings/  or  schedule  of 
  quantities of the work. The contractor shall give in writing his requirement to 
  the  Engineer-in-charge,  which  shall  be  issued  to  him  keeping  in  view  the 
  progress of work as assessed by the Engineer-in- Charge in accordance with the 
  agreed phased programme of work indicating monthly requirements of various 
  materials. The contractor shall place his indent in writing for issue of such 
  materials at least 7 days in advance of his requirement.    Such materials shall be supplied for the purpose of the contract only and the 
  value of the materials so supplied at the rates specified in the aforesaid schedule 
  shall be set off or deducted, as and when materials are consumed in items of 
  work (including normal  wastage)  for  which  payment  is  being made  to  the 
  contractor, form any sum then due or which may therefore become due to the 
  contractor under the contract or otherwise or from the security deposit. At the 
  time of submission of bills, the contractor shall certify that balance of materials 
  supplied is available at site in original good condition.  
  The contractor shall submit alongwith every running bill (on account or interim 
  bill) material-wise reconciliation statements supported by complete calculations 
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reconciling total issue, total consumption and certified balance (diameter/ section-wise in the case of steel) and resulting variations and reasons thereof. 
Engineer-in-charge shall (whose decision shall be final and binding on the 
contractor) be within his rights to follow the procedure of recovery in clause 42 
at any stage of the work if reconciliation is not found to be satisfactory.  The contractor shall bear the cost of getting the material issued, loading, 
transporting to site, unloading, storing under cover as required, cutting 
assembling and joining the several parts together as necessary. Not-withstanding 
anything to the contrary contained in any other clause of the contract and all 
stores / materials so supplied to the contractor or procured with the assistance of 
the AAI shall remain the absolute property of Authority and the contractor shall 
be the trustee of the stores/ materials, and the said stores/ materials shall not be 
removed/ disposed off from the site of the work on any account and shall be at 
all times open to inspection by the Engineer-in-charge or his authorised agent. 
Any such stores/ materials remaining unused shall be returned to the Engineer-
in-charge in as good a condition in which they were originally supplied at a 
place directed by him, at a place of issue or any other place specified by him as 
he shall require, but in case it is decided not to take back the stores/ materials the 
contractor shall have no claim for compensation on any account of such stores/ 
materials so supplied to him as aforesaid and not used by him or for any wastage 
in or damage to in such stores/ materials.  On being required to return the stores/ materials, the contractor shall hand over 
the stores/ materials on being paid or credited such price as the Engineer-in-
charge shall determine, having due regard to the condition of the stores/ 
materials. The price allowed for credit to the contractor, however, shall be at the 
prevailing market rate not exceeding the amount charged to him, excluding the 
storage charge, if any. The decision of the Engineer-in-charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the contractor shall 
in addition to throwing himself open to account for contravention of the terms of 
the licenses or permit and/ or for criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. Provided that the contractor shall in no 
case be entitled to any compensation or damages on account of any delay in 
supply or non-supply thereof all or any such materials and stores provided 
further that the contractor shall be bound to execute the entire work if the 
materials are supplied by the Authority within the original scheduled time for 
completion of the work plus 50% thereof or schedule time plus 6 months 
whichever is more if the time of completion of work exceeds 12 months, but if a 
part of the materials only has been supplied within the aforesaid period, then the 
contractor shall be bound to do so much of the work as may be possible with the 
materials and stores supplied in the aforesaid period. For the completion of the 
rest of the work, the contractor shall be entitled to such extension of time as may 
be determined by the Engineer-in-charge whose decision in this regard shall be 
final and binding on the contractor.  The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or at a 
place directed by him by a notice in writing. The contractor shall not be entitled 
for loading transporting, unloading and stacking of such unused material except 
for the extra lead, if any involved, beyond the original place of issue.     
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CLAUSE 10 A   
   
 Materials to be 1.   The contractor shall, at his own expense, provide all materials, required for 
 provided by the the works other than those which are stipulated to be supplied by the 
 contractor Authority.  
 and Mandatory 2.   The contractor shall, at his own expense and without delay; supply to the 
 Tests Engineer in- charge samples of materials to be used on the work and shall 
  get these approved in advance. All such materials to be provided by the 
  contractor  shall  be  in  conformity  with  the  specifications  laid  down  or 
  referred to  in  the  contract.  The  contractor  shall,  if  requested  by  the 
  Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in- 
  charge that the materials so comply. The Engineer-in-charge shall within 
  thirty days of supply of samples or within such further period as he may 
  require intimate to the Contractor in writing whether samples are approved 
  by him or not. If samples are not approved, the Contractor shall forthwith 
  arrange to supply to the Engineer-in-charge for his approval, fresh samples 
  complying with  the  specifications  laid  down  in  the  contract.  When 
  materials  are  required  to  be  tested  in  accordance  with  specifications, 
  approval of the Engineer-in-charge shall be issued after the test results are 
  received.  
  3.   The contractor shall at his risk and cost submit the samples of materials to 
  be tested or analysed and shall not make use of or incorporate in the work 
  any materials represented by the samples until the required tests or analysis 
  have been made and materials finally accepted by the Engineer-in-charge. 
  4.   If any additional tests apart from mandatory tests specified in the contract 
  are required to be carried out at the instance of AAI or any other advisory 
  body, to ensure conformity of the item to the contract specifications, the 
  cost of such tests shall be borne by AAI. In case the material / equipment 
  fails in the above tests, the expenditure incurred by AAI on testing of such 
  material or equipment along with incidental charges borne by AAI (if any) 
  shall be recovered from the dues of the contractor and action shall be taken 
  under Clause 16 and other relevant clauses of the contract.  
  5.   The contractor shall not be eligible for any claim or compensation either 
  arising out of any delay in the work or due to any corrective measures 
  required to be taken on account of and as a result of testing of materials. 
  6.   The contractor shall, at his risk and cost, make all arrangements and shall 
  provide all facilities as the Engineer-in-charge may require for collecting 
  and preparing the required number of samples for such tests at such time 
  and to such place or places as may be directed by the Engineer-in-charge 
  and bear all charges and cost of testing unless specifically provided for 
  otherwise  elsewhere  in  the  contract  or  specifications.  The  Engineer-in- 
  charge or his authorised representative shall at all times have access to the 
  works and to all workshops and places where work is being prepared or 
  from  where  materials,  manufactured  articles  or  machinery  are  being 
  obtained for the works and the contractor shall afford every facility and 
  every assistance in obtaining the right to such access.  
  7.   The Engineer-in-charge shall have full powers to require the removal from 
  the premises of all materials which in his opinion are not in accordance 
  with the specifications and in case of default, the Engineer-in-charge shall 
  be at liberty to employ at the expense of the contractor, other persons to 
  remove the same without being answerable or accountable for any loss or 
  damage that may happen or arise to such materials. The Engineer-in-charge 
  shall  also  have  full  powers  to  require  other  proper  materials  to  be 
  substituted thereof and in case of default, the Engineer-in-charge may cause 
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the same to be supplied and all costs which may be attracted for such removal and substitution shall be borne by the Contractor.  8. The contractor shall at his own expense, provide a material testing lab at 
the site for conducting routine field tests. The lab shall be equipped atleast with the testing equipment as specified in Schedule F.  9. Details in respect of all mandatory tests shall be maintained in the desired 
format and attached with each Running Account Bill. 

 
CLAUSE 10 B 

 
(1) Secured 1.   The Contractor, on signing an indenture in the form to be specified by the 

 Advance on Engineer-in- charge, shall be entitled to be paid during the progress of the 
 Non perishable execution of the work upto 75% of the assessed value of any materials 
 materials which  are  in  the  opinion  of  the  Engineer-in-charge  non perishable, 
  Non fragile and non combustible and are in accordance with the contract and 
  which  have  been  brought  on  the  site  in  connection  therewith  and  are 
  adequately stored and/ or protected against damage by weather or other 
  causes but which have not at time of advance been incorporated in the 
  works when materials on account of which an advance has been made 
  under this sub-clause are incorporated in the work, the amount of such 
  advance shall be recovered/ deducted from the next payment made under 
  any of the clause or clauses of this contract.   
  Such secured advance shall also be payable on other items of perishable 
  nature, fragile and combustible with the approval of the Engineer-in-charge 
  provided the contactor provides a comprehensive insurance cover for the 
  full cost of such materials. The decision of the Engineer-in-charge shall be 
  final and binding on the contractor in this matter. No secured advance, shall 
  however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
  diesel etc.   
  The secured advance shall also be payable against items brought at site for 
  use in electrical and mechanical systems. Such secured advance shall be 
  paid on submission of Collateral Bank Guarantee submitted by the vendor 
  against the payment in case equipment/system fails to perform on testing 
  and commissioning. Normally secured advance is paid up to 75% of the 
  assessed value of items but in any case it shall not exceed 80% of cost of 
  items indicated for supply of equipment.   
   

(II) Mobilisation 2.   Mobilisation advance not exceeding 10% of the tendered value shall be paid 
 Advance for the works costing more than Rs 5.00 Cr, subject to the availability of 
  funds  and  if  requested  by  the  contractor  in  writing  within  period  as 
  indicated below.   
  a.   For  the  works  costing  between  Rs.  5  crores  –  Rs.100  crores  the 
  application for the issue of mobilization advance must be received in 
  writing within 30 days of handing over of the site.   
  b.   For the works costing more than Rs. 100 crores the application    for 
  the issue of mobilization advance must be received in writing within 45 
  days of handing over of the site.   
  c.   The  contractor  shall  execute  a  Bank  Guarantee  Bond  from  any 
  Scheduled Bank but not Co-operative or Gramin Bank as specified by 
  Engineer-in-charge for 110% of value of installment of mobilisation 
  advance before such advance is released. The 1stinstallment should 

  
not exceed Rs.20.00 Cr for the work for which the estimated cost is kept as Rs 500.00 Cr or more. The number of installments shall  be     
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    decided  by  AAI  depending on 
    progress of work and availability of funds.    
   d.   The  second  and  subsequent  instalments  shall be  released by the 
    Engineer-in-charge only after the contractor furnishes a proof of the 
    satisfactory utilisation of the earlier instalment to the entire satisfaction 
    of the Engineer-in-charge. Provided provision of Clause 10B(II)  shall 
    be applicable only when so provided in Schedule ‘F’. The contractor 
    shall  accordingly  submit  Bank  Guarantee  in  parts  for  release  of 
    corresponding mobilisation advance and validity of BG shall be for a 
    extended  period of 3 months beyond stipulated date of completion.  
    
 Interest on 3. The mobilisation advance bear simple interest at the rate of 10% per annum 
 Mobilisation  and shall be calculated from the date of payment to the date of recovery, 
 advance  both days inclusive, on the outstanding amount of advance.   
   a.  However, in rare cases, wherein progress of work is delayed beyond 
    stipulated  period  of  completion  due  to  reasons  beyond  control  of 
    contractor,  deferment  in  recovery  of  mobilization  advance  with 
    accumulated interest thereon may be considered by AAI. In such case 
    of deferred recovery, an enhanced rate of interest i.e 15% per annum 
    shall be payable with recovery of outstanding mobilization amount @ 
    50% of gross value of running account bill(s), subject to Engineer-In- 
    Charge  certifying  that  deferment  towards  recovery  of  outstanding 
    advance  is  proposed  in  the  overall  interest  of  the  project  and  is 
    necessitated to improve the progress of work..    
 Recovery of 4. Recovery of such advanced of sums against above and the interest thereon 
 Mobilisation  shall be made by deduction from (the contractor’s bill) the  on-account 
 advance  payments  in  suitable  percentage  in  relation  to  the  stipulated  period  of 
   completion as detailed below :    
   a. 25% of the amount advanced plus interest due upto 1/4th of the 
    stipulated period of the completion.       b. 60% of the amount advanced plus interest due upto ½ of the stipulated 
    period of the completion.    
   c. 100% of the amount advanced plus interest due upto 3/4th of the 
    stipulated period of the completion or 80% of the progress of work 
    whichever is earlier.    
   d. Wherein progress of work is delayed beyond stipulated period of 
    completion due to reasons beyond control, deferment in recovery of 
    mobilization  advance  with  accumulated  interest  thereon  may  be 
    considered at an enhanced rate of interest i.e. 15% per annum with 
    recovery of outstanding mobilization advance @50% of gross value 
    of running account bill.    
   e. In case requisite amount as recoverable above is not available in on- 
    account  payments  mentioned  above,  the  agency  shall  deposit  the 
    same  within  7  days  of  its  due  otherwise  all  Bank  Guarantees 
    submitted  by  the  agency  towards  mobilization  advance  shall  be 
    encashed by the Engineer-in-charge.    
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  CLAUSE 10 C 
 
 Payment on If after submission of the tender, the price of any material incorporated in the 
 Account of works (excluding the materials covered under Clause 10CA and not being a 
 Increase in material  supplied  from  the  Engineer-in-charge’s  stores  in  accordance  with 
 Prices/ Clause 10 thereof) and/ or wages of labour increases as a direct result of the 
 Wages due coming into force of any fresh law or statutory rule or order (but not due to any 
 to Statutory variation of rates in GST applicable on such materials being considered under 
 Order(s) this clause) beyond the prices / wages prevailing at the time of last stipulated 
  date for receipt of the tenders including extensions, if any, for the work, during 
  contract period including the justified period extended under the provisions of 
  the Clause 5 of the Contract without any action under Clause 2, then the amount 
  of the contract shall accordingly be varied.  
  If after submission of the tender, the price of any material incorporated in the 
  works (excluding the material covered under clause 10CA and not being a 
  material  supplied  from  the  Engineer-in-charge’s  stores  in  accordance  with 
  clause 10 thereof) and / or wages of labour as prevailing at the time of last 
  stipulated date of receipt of tender including extensions, if any, is decreased as a 
  direct result of the coming into force of any fresh law or statutory rule or order 
  (not due to any changes in GST /Custom duty). Authority shall in respect of 
  materials  incorporated  in  the  works  (excluding  the  material  covered  under 
  clause 10CA and not being materials supplied from the Engineer-in-charge’s 
  stores in accordance with Clause 10 hereof) and/ or labour engaged on the 
  execution of the work after the date of coming into force of such law, statutory 
  rule or order be entitled to deduct from the dues of the contractor, such amount 
  as shall be equivalent to the difference between the prices of the materials and/ 
  or wages as prevailed at the time of the last stipulated date for receipt of tenders 
  including extensions if any for the work and the prices of materials and/ or 
  wages of labour on the coming into force of such law, statutory rule or order. 
  This will be applicable for the contract period including the justified period 
  extended under the provisions of clause 5 of the contract without any action 
  under clause 2.  
  Engineer-in-charge shall call books of account and other relevant documents 
  from the contractor to satisfy himself about reasonability of increase in prices of 
  materials  and  wages. The contractor  shall,  within a  reasonable  time  of  his 
  becoming aware of any alteration in the price of any such materials and/ or 
  wages of labour, give notice thereof to the Engineer-in-charge stating that the 
  same is given pursuant to this condition together with all information relating 
  thereto which he may be in position to supply.  
  For  this  purpose,  the  labour  component  of  85%  of  the  value  of  the  work 
  executed during period under consideration shall not exceed the percentage as 
  specified  in  Schedule  F,   and  the  increase  /  decrease  in labour  shall  be 
  considered on the minimum daily wages in rupees of any unskilled mazdoor, 

  

fixed under any law, statutory rule or order. 
The cost of work for which escalation applicable (w) is same is cost of work 
done as worked out as indicated in clause 10 CC minus the amount of full 
assessed value of secured advances. 

 CLAUSE 10 CA   
Payment due If after submission of the tender, the price of materials specified in Schedule-F  to variation in increases/ decreases beyond the base price(s) as indicated in schedule F for the 
prices of work, then the amount of the contract shall accordingly be varied and provided 
materials after further that any such variations shall be effected for stipulated period of contract  
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receipt of tender including the justified period extended under the provisions of clause 5 of the contract without any action under Clause 2. 

 
However for work done/ during the justified period extended as above, it will be 
limited to indices prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (Extra time to be calculated on pro-rata 
basis only as cost of extra work X stipulated period/ tendered cost). 

 
The increase/ decrease in prices of cement, steel reinforcement, structural steel, 
Bitumen and POL shall be determined by the Price indices issued by the 
Director General, CPWD. For other items provided in the Schedule ‘F’, this 
shall be determined by the All India Wholesale Price Indices of materials as 
published by Economic Advisor to Government of India, Ministry of Commerce 
and Industry. Base price for cement, steel reinforcement, structural steel and 
POL shall be as issued under authority of Director General, CPWD applicable 
for Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other 
places as issued under the authority of Zonal Chief Engineer, CPWD and base 
price of other materials issued by concerned Zonal Chief Engineer and as 
indicated in Schedule ‘F’ . In case, price index of a particular material is not 
issued by Ministry of Commerce and Industry then the price index of nearest 
similar material as indicated in Schedule F shall be followed. 

 
The amount of the contract shall accordingly be varied for all such materials worked out as per the formula given below for individual material: 

 
Adjustment for component of individual material. 

 
V = P x Q x Cl-Cl0  Cl0 
where, 

 
V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recovered 

 
P = Base price of material as issued under authority of DG, CPWD or concerned 

Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’. 
 

For Projects and original works 
 

Q = Quantity of material brought at site for bonafide use in the works since 
previous bill excluding any such quantity consumed in the deviated quantity of items beyond deviation limit and extra/substituted item, paid/to be paid 
at rates derived on the basis of market rates under clause 12.2 

 
For maintenance works 

 
Q = Quantity of material brought at site for bonafide use in the works since previous bill including any such quantity consumed in the deviated quantity 

of items beyond deviation limit paid at agreement rates and 
extra/substituted item being scheduled items, but excluding nonscheduled 
extra/substituted item paid/to be paid at market rates under clause 12.2 

 
Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL as issued by the DG, CPWD and corresponding to the time of base price of respective material indicated in schedule ‘F’. For other items, if any  
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provided in Schedule ‘F’, All India Wholesale Price Index for the material as published by the Economic Advisor to Government of India, Ministry 
of Industry and Commerce and corresponding to the time of base price of 
respective material indicated in Schedule ‘F’.  Cl = Price index for cement, steel reinforcement bars, structural steel and POL 
as issued under the authority of DG, CPWD for period under 
consideration. For other items, if any, provided in Schedule ‘F’ All India 
Wholesale Price Index for the material for the period under consideration 
as published by Economic Advisor to Government of India, Ministry of 
Industry and Commerce.  Note:  i. In respect of justified period extended under the provisions of Clause 5 of 
the contract without any action under clause 2, the index prevailing at the 
time of updated stipulated date of completion considering the effect of 
extra work (extra time to be calculated on prorate basis only as cost of 
extra work X stipulated period/ tendered cost) shall be considered. 

 
Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of materials covered in this Clause. 

 
ii. If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, then amount of escalation if paid earlier on such excess quantity of material 
shall be recovered on the basis of cost indices as applied at time of 
payment of escalation or as prevailing at the time of effecting recovery, 
whichever is higher.  iii. Cement mentioned wherever in this clause includes cement component used in RMC brought at site from outside approved RMC plants, if any.  iv. The date wise record of ready mix concrete shall be kept in a register and cement consumption for the same shall be calculated accordingly.  v. If built-up steel items are brought at site from workshop, than the variation shall be paid for structural steel up the period when the built-up item/finished product is brought at site. 

 
vi. If actual purchase price of material is less than base price P and CI>CIo 

then, this clause shall not be applicable.                          
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    AIRPORTS  AUTHORITY  OFIND IA 
Clause 10CC   

   
 Payment due If the prices of materials (not being materials supplied or services rendered at 
 to fixed prices by the Department in accordance with clause 10 & 34 thereof) and/ 
 Increase/ or wages of labour required for execution of work increase, the contractor shall 
 Decrease in be  compensated  for  such  increase  as  per  provisions  detailed  below  and  the 
 Prices / amount of the contract shall accordingly be varied, subject to the condition that 
 Wages such compensation for escalation in prices and wages shall be available only for 
 (excluding the work done during the stipulated period of the contract including the justified 
 material period extended under the provisions of clause 5 of the contract without any 
 covered action under clause 2.  
 under   
 clause 10CA) No such compensation shall be payable for a work for which the stipulated period 
 after Receipt of completion is equal to or less than the time as specified in Schedule ‘F’. Such 
 of compensation for escalation in the prices of materials and labour, when due, shall 
 Tender for be worked out based on the following provisions:  
 works.   
  i.  The base date for working out such escalation shall be the last stipulated date 
  of the receipt of tenders including extension, if any.    ii.  The cost of work on which escalation will be payable shall be reckoned as 
  below:  
  a.   Gross value of work done upto this quarter (A)  
  b.   Gross value of work done upto the last quarter (B)  
  c.   Gross value of work done since previous quarter (A-B) (C) 
  d.  Full  assessed  value  of  secured  advance  (excluding  material  covered 
  under clause 10CA) fresh paid in this quarter (D)  
  e.   Full  assessed  value  of  secured  advance  (excluding  material  covered 
  under clause 10CA) recovered in this quarter (E)  
  f.   Full assessed value of secured advance for which escalation is payable 
  In this quarter (D-E) (F)  
  g.  Advance payment made during this quarter (G)  
  h.  Advance payment recovered during this quarter (H)  
  i.   Advance payment for which escalation is payable in this quarter (G-H) 
  (I)  
  j.    Extra items/ deviated quantities of items paid as per clause 12 based (J) 
  on prevailing market rates during this quarter:  
  Then, M=(C+F+I-J)  
  N= 0.85 M  
  k.  Less cost of material supplied by the department as per clause 10 and 
  recovered during the quarter (K)  
  l.   Less cost of services rendered at fixed charges as per Clause 34 and 
  recovered during the quarter (L)  
  Cost of work for which escalation is applicable  
  W=N-(K+L)  
   
  iii.   Components for materials, (except Bitumen, cement, reinforcement bars, 
  structural steel or others material covered under clause 10CA) labour, P.O.L. 
  etc.  shall  be  pre-determined  for  every  work  and  incorporated  in  the 
  conditions of contract attached to the tender papers included in Schedule F. 
  The decision of the Engineer-in-charge in working out such percentage shall 
  be binding on the contracts.  
  iv.  The compensation for escalation for other materials (except Bitumen, cement, 
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reinforcement bars, structural steel or others material covered under clause 10CA) and P.O.L. shall be worked as per the formula(m & n) given below: a. Adjustment for civil component (except Bitumen, cement, reinforcement  bars, structural steel and others material covered under clause 10CA)  /electrical component of construction. 

 
Materials m. Formula for adjustment in material cost 

 

 Vm  =W   x   Xm    x   Ml-Ml0 
 

  

 

    Ml0 
 

   100 
  Vm =   Variation in material cost i.e. increase or decrease in the amount in 
   rupees to be paid or recovered. 
  W =   Cost of work done, worked out as indicated in sub para  (ii)of Clause 10 
   CC   
  Xm=Component of ‘materials’ (except cement, structural steel,reinforcement 

bars, POL and other materials covered under clause10 CA) expressed as percent of the total value of work. 
 
 Ml = All India wholesale price index for civil component/ electrical component* 
 of construction material as worked out on the basis of All India Wholesale Price 
 Index  for  Individual  Commodities/  Group  Items  for  the  period  under 
 consideration as  published  by  the  Economic  Advisor  to Government of 
 India,   Ministry   of Industry  &  Commerce  and  applying weightage  to the 
 Individual Commodities/ Group Items(in respect to the justified period extended 
 under the provisions of clause 5 of the contract without any action under Clause 
 2, the index prevailing at the time of stipulated date of completion considering the 
 effect of extra work(extra time to be calculated on prorate basis only as cost of 
 extra work x stipulated period/tendered cost, shall be considered.)  
 Ml0 = All India wholesale price index for civil component/ electrical component* 
 of construction material as worked out on the basis of All India Wholesale Price 
 Index for Individual Commodities/ Group Items valid on the last stipulated date 
 of receipt of tenders including extensions, if any, as published by the Economic 
 Advisor  to  Government  of  India,  Ministry  of  Industry  and  Commerce  and 
 applying weightage to the Individual Commodities/ Group Items.  
 * Note: relevant component only will be applicable   
     

POL n. Formula for adjustment in POL cost   
  VF  = W   x   Z  xFl-Fl0   
           100  Fl0   
 VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the  
  amount in rupees to be paid or recovered.   
 W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC 
 Z = Component of Fuel, Oil and Lubricant expressed as a percentage of the total 
  value of the work       Fl = All India wholesale price index for Fuel, Oil and Lubricant for the period under consideration as published by the Economic Advisor to Government of India, Ministry of Industry & Commerce (in respect to the justified period extended under the provisions of clause 5 of the contract without any action under Clause 2, the index prevailing at the time of stipulated date of completion or the prevailing index of the period under consideration, whichever is less, shall be considered) 
Fl0 = All  India  wholesale  price  index  for  Fuel,  Oil  and  Lubricant  valid  on the last stipulated date of receipt of tenders including extensions, if any.   
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v. The following principles shall be followed while working out the indices 
mentioned in above para  a. The compensation for escalation shall be worked out at quarterly intervals 
and shall be with respect to the cost of work done as per bills paid during 
the three calendar months of the said quarter. The dates of preparation of 
bills as finally entered in the measurement book/date of submission of bill 
finally by the contractor to the department in case of computerized 
measurement book shall be the guiding factor to decide the bills relevant 
to the quarterly interval. The first such payment shall be made at the end 
of three months after the month (excluding the month in which the tender 
was accepted) and thereafter at three months’ interval. At the time of 
completion of the work, the last period for payment might become less 
than 3 months depending on the actual date of completion.  b. The index (MI/FI etc.) relevant to any quarter/ period for which such 
compensation is paid shall be the arithmetical average of the indices 
relevant to the three calendar months. If the period up to date of 
completion after the quarter covered by the last such instalment of 
payment is less than three months, the index MI and FI shall be the 
average of the indices for the months falling within that period.  Labour  vi Formula for adjustment in Labour cost 

 
The compensation for escalation for labour shall be worked out as per the 
formula given below:   Vl  = W x   Y   x   Ll-Ll0 

  100 Ll0  
Vl =  Variation in labour cost i.e. amount  of  increase or  decrease in 
 rupees to  be paid or recovered 

W =  Value of work done, worked out as indicated in sub para (ii) above  Y = Component of labour expressed as a percentage of the total value of the work 
 

Ll = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 
 any law, statutory rule or order as applicable on the last date of the quarter 
 previous to the one under consideration (in respect to the justified period 
 extended under the provisions of clause 5 of the contract without any action 
 under Clause 2, the minimum  wage  prevailing on  the  last  date  of 
 quarter  previous  to  the  quarter pertaining to stipulated date of completion 
 considering the effect of extra work(extra time to be calculated on prorate 
 basis only as cost of extra work x stipulated period/tendered cost, shall be 
 considered.) or the minimum wage prevailing on the last date of the quarter 
 previous  to  the  one  under  consideration,  whichever  is  less,  shall  be 
 considered.  

Ll0 =  Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 
 under any law, statutory rule or order as on the last stipulated date of receipt 
 of tender including extension if any.  
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vii. The following principles will be followed while working out the compensation as per sub para (vi) above:  a. The minimum wage of an unskilled male mazdoor mentioned in sub para  (vi) above shall be the higher of the wage notified by Government of 

India, Ministry of Labour and that notified by the local administration 
both relevant to the place of work and the period of reckoning.  b. The escalation for labour also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials and/ or P.O.L. is paid 
under this clause. If such revision of minimum wages take place during 
any such quarterly intervals, the escalation compensation shall be payable 
at revised rates only for work done in subsequent quarters.  c. Irrespective of variations in minimum wages of any category of labour, 
for the purpose of this clause, the variation in the rate for an unskilled 
male mazdoor alone shall form the basis for working out the escalation 
compensation payable on the labour component.  viii. In the event the price of materials and/ or wages of labour required for 

execution of the work decrease/s, there shall be a downward adjustment of 
the cost of work so that such price of materials and/ or wages of labour shall 
be deductible from the cost of work under this contract and in this regard the 
formula herein before stated under this Clause 10CC shall mutatis mutandis 
apply, provided that:  a. No such adjustment for the decrease in the price of materials and/or 

wages of labour aforementioned would be made in case of contracts in 
which the stipulated period of completion of the work is equal to or less 
than the time as specified in Schedule F.  b. The Engineer-in-charge shall otherwise be entitled to lay down the 
procedure by which the provision of this sub clause shall be 
implemented from time to time and the decision of the Engineer-in-
charge in this behalf shall be final and binding on the contractor.  ix. Provided always that :  a. Where provisions of clause 10CC are applicable, provisions of clause 10 
C will not be applicable but provisions of clause 10CA will be 
applicable.  b. Where provisions of clause 10CC are not applicable, provisions of 
Clause 10C and 10CA will become applicable. 

 Note: Updated stipulated date of completion (period of completion plus extra 
timefor extra work for compensation under clause 10C, 10CA and 10CC, the factor of 1.25 taken into account for calculating the extra time under clause 12.1 for extra time shall not be considered while calculating the updated stipulated date of completion for this purpose in clause 10C. clause 10CA, and clause 10CC. 

 The date of preparation of bill shall be as finally entered in the measurement book by AM / Mgr. / SM / AGM or the date of submission of bill by the contractor to the Department. This shall be the guiding factor to decide the bill relevant to that period in case of computerized billing.   CLAUSE 10 D   
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,  Material excavation of the site for a work etc. as  property of AAI and such materials shall 
AAI be disposed off to the best advantage of Authority according to the instructions in 
Property writing issued by the Engineer-in-charge.  
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CLAUSE 11   
Work to be The contractor shall execute the whole and every part of the work in the most 
executed in substantial and workmanlike manner both as regards materials and otherwise in 
accordance every respect in strict accordance with the specifications. The contractor shall  withalso conform exactly, fully and faithfully to the design, drawings and instructions 
specifications,    in writing in respect to the work signed by the Engineer in charge and the 
drawings, contractor shall be furnished free of charge one copy of the contract documents  orders etc. together with specifications, designs, drawings and instructions as are not 

included in the standard specifications of Central Public Works Department 
specified in Schedule F or in any Bureau of Indian Standard or any other 
published standard or code or Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. The contractor shall comply with the 
provisions of the contract and with the care and diligence execute and maintain 
the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of 
temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from 
the contract. The contractor shall take full responsibility for adequacy suitability 
and safety of all the works and methods of construction.  

 
CLAUSE 12 

 
 Deviations / The engineer-in-charge shall have power (i) to make alteration in, omissions 
 variations from,  additions  to,  or  substitutions  for  the  original  specifications,  drawings, 
 extent and designs and instructions that may appear to him to be necessary or advisable 
 pricing during the progress of the work, and (ii) to omit a part of the works in case of 
  non-availability of a portion of the site or for any other reasons and the contractor 
  shall be bound to carry out the works in accordance with any instructions given to 
  him in writing signed by the Engineering- charge and such alterations, omissions, 
  additions or substitutions shall form part of the contract as if originally provided 
  therein and any altered, additional or substituted work which the contractor may 
  be directed to do in the manner specified above as part of the works, shall be 
  carried out by the contractor on the same conditions in all respects including price 
  on which he agreed to do the main work except as hereafter provided. 
   
12.1  The time  for  completion of  the  works  shall, in  the  event  of  any deviations 
  resulting in additional cost over the tendered value being ordered, be extended, if 
  requested by the contractor, as follows: 
  i. In the proportion which the additional cost of the altered, additional or 
   substituted work, bears to the original tendered value plus 
  ii. 25% of the time calculated in (i) above or such further additional time as 
   may be considered reasonable by the engineer-in-charge. 
   
12.2 Deviation, In the case of extra item(s) (items that are completely new, and in addition to the 
 Extra Items items contained in the contract) the contractor may within fifteen days of receipt 
 and Pricing of order or occurrence of the item(s) claim rates, supported by proper analysis, for 
  the work and the Engineer-in-charge shall within Six weeks of the receipt of the 
  claims supported by analysis, after giving consideration to the analysis of the rates 
  submitted by the contractor, determine the rates on the basis of the market rates and 
  the contractor shall be paid in accordance with the rates so  determined. 
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     AIRPORTS  AUTHORITY  OFIND IA      
 Deviation,   In  the  case  of  substituted  items  (items  that  are  taken  up  with  partial 
 substituted   substitution or in lieu of items of work in the contract), the rate for the 
 items pricing   agreement  item  (to  be  substituted)  and  substituted  item  shall  also  be 
    determined in the manner as mentioned in the following para. 
    (i)   If the market rate for the substituted item so determined is more than the 
    market rate of the agreement item (to be substituted), the rate payable to 
    the contractor for the substituted item shall be the rate for the agreement 
    item (to be substituted) so increased to the extent of the difference 
    between the market rates of substituted item and the agreement item (to 
    be substituted). 
    (ii)  If the market rate for the substituted item so determined is less than the 
    market rate of the agreement item (to be substituted), the rate payable to 
    the contractor for the substituted item shall be the rate for the agreement 
    item (to be substituted) so decreased to the extent of the difference 
    between the market rates of substituted item and the agreement item (to 
    be substituted). 
     
 Deviation,   In the case of contract items, substituted items, contract cum substituted items, 
 Deviated   which exceed the limits laid down in schedule F, the contractor may within 
 Quantities,   fifteen days of receipt of order or occurrence of the excess, claim revision of 
 Pricing   the rates, supported by proper analysis for the work in excess of the above 
    mentioned limits, provided that if the rates so claimed are in excess of the 
    rates  specified in the  schedule of  quantities,  the Engineer-in-Charge shall 
    within prescribed time limit of receipt of the claims supported by analysis, 
    after  giving  consideration  to  the  analysis  of  the  rates  submitted  by  the 
    contractor,  determine  the  rates  on  the  basis  of  the  market  rates  and  the 
    contractor shall be paid in accordance with the rates so determined. 
    12.3   The provisions of the preceding paragraph shall also apply to the decrease in 
    the rates of items for the work in excess of the limits laid down in Schedule F, 
    and the Engineer-in-Charge shall after giving notice to the contractor within one 
    month of occurrence of the excess and after taking into consideration any reply 
    received from him within fifteen days of the receipt of the notice, revise the 
    rates for the work in question within one month of the expiry of the said period 
    of fifteen days having regard to the market rates. 
    
12.4   The contractor shall send to the Engineer-in-Charge once every three months, 
    an  upto  date  account  giving  complete  details  of  all  claims  for  additional 
    payments to which the contractor may consider himself entitled and of all 
    additional work ordered by the Engineer-in-Charge, which he has executed 
    during the preceding quarter failing which the contractor shall be deemed to 
    have  waived his right. However, the Executive Director  Engineering may 
    authorise consideration of such claims on merits. 
   12.5  For the purpose of operation of Schedule F, the following works shall be treated 
    as works relating to foundation unless & otherwise defined in the contract: 
  i.  For Buildings: All works up to 1.2 metres above ground level or up to 
    floor 1 level whichever is lower. 
  ii.  For abutments, piers and well staining:  All works up to 1.2 m above the 
    bed level. 
  iii. For retaining walls, wing walls, compound walls, chimneys, over head 
    reservoirs/tanks and other elevated structures:  All works up to 1.2 m above 
    the ground level. 
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   iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC 
    and including treatment of sub-base. 
   v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 
    1.2 metres above the ground level. 
   vi. For basement: All works up to 1.2 m above ground level or up to floor 1 
    level whichever is lower. 

12.6   Any operation incidental to or necessarily has to be in contemplation of tenderer 
   while filing, tender, or necessary for proper execution of the item included in the 
   Schedule of quantities or in the schedule of rates mentioned above, whether or 
   not,  specifically  indicated  in  the  description  of  the  item  and  the  relevant 
   specifications, shall be deemed to be included in the rates quoted by the tenderer 
   or the rate given in the said schedule of rates, as the case may be. Nothing extra 
   shall be admissible for such operations. 
CLAUSE 13    

    
 Foreclosure of  If at any time after acceptance of the tender or during the progress of work the 
 contract due  purpose  or  object  for  which  the  work  is  being  done  changes  due  to  any 
 to  supervening cause and as a result of which the work has to be abandoned or 
 Abandonment  reduced in scope the Engineer-in-Charge shall give notice in writing to that 
 or Reduction  effect to the contractor and the contractor stating the decision as well as the 
 in  cause for such decision and the contractor  shall act accordingly in the matter. 
 Scope of Work The contractor shall have no claim to any payment of compensation or otherwise 
   whatsoever, on account of any profit or advantage which he might have derived 
   from  the  execution  of  the  works  in  full  but  which  he  did  not  derive  in 
   consequence of the foreclosure of the whole or part of the works. The contractor 
   shall be paid at contract rates, full amount for works executed at site and, in 
   addition, a reasonable amount as certified by the Engineer-in-Charge for the 
   items hereunder mentioned which could not be utilized on the work to the full 
   extent in view of the foreclosure; 
   i. Any expenditure incurred on preliminary site work, e.g. temporary access 
    roads,  temporary  labour  huts,  staff  quarters  and  site  office;  storage 
    accommodation and water storage tanks. 
   ii. AAI shall have the option to take over contractor’s materials or any part 
    thereof either brought to site or of which the contractor is legally bound to 
    accept delivery from suppliers (for incorporation in or incidental to the 
    work) provided, however AAI shall be bound to take over the materials or 
    such  portions thereof  as  the  contractor  does  not  desire  to  retain. For 
    materials taken over or to be taken over by AAI, cost of such materials as 
    detailed by Engineer-in- Charge shall be paid. The cost shall, however, 
    take into account purchase price, cost of transportation and deterioration 
    or damage which may have been caused to materials whilst in the custody 
    of the contractor. 
   iii.   If any materials supplied by AAI are rendered surplus, the same except 
    normal wastage shall be returned by the contractor to AAI at rates not 
    exceeding those at which these were originally issued, less allowance for 
    any deterioration or  damage which  may have been caused whilst the 
    materials  were  in  the  custody  of  the  contractor.  In  addition,  cost  of 
    transporting such materials from site to AAI stores, if so required by AAI, 
    shall be paid. 
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iv. Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 
payable. 

 
v. Reasonable compensation for repatriation of contractor’s site staff and 
imported labour to the extent necessary.  The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents and 
evidence as may be necessary to enable him to certify the reasonable amount 
payable under this condition.  The reasonable amount of items on (i), (iv) and (v) above shall not be in excess 
of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 
total stipulated cost of the work as per accepted tender less the cost of work 
actually executed under the contract and less the cost of contractor’s materials at 
site taken over by the AAI as per item (ii) above. Provided always that against 
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were 
recoverable by the AAI from the contractor under the terms of the contract.  In the event of action being taken under clause 13 to reduce the scope of work, 
the contractor may furnish fresh Performance Guarantee on the same conditions, 
in the same manner and at the same rate for the balance tendered amount and 
initially valid upto the extended date the completion or stipulated date of 
completion if no extension has been granted plus 180 days beyond that. 
Wherever, such a fresh Performance Guarantee is furnished by the contractor, 
the Engineer in Charge may return the previous Performance Guarantee.  

 
CLAUSE 14 

 
 Carrying  out a.  If contractor:  
 part Work at i.   At any time makes default during currency of work or does not execute 
 risk & cost any part of the work with due diligence and continues to do so even after a 
 of contractor notice in writing of 7 days in this respect from the Engineer-in-Charge; or 
  ii. Commits default in complying with any of the terms and conditions of the 
  contract and does not remedy it or takes effective steps to remedy it within 
  7 days even after a notice in writing is given in that behalf by the Engineer- 
  in-Charge; or    iii. Fails to complete the work(s) or items of work with individual dates of 
  completion, on or before the date(s) so determined, and does not complete 
  them within the period specified in the notice given in writing in that 
  behalf by the Engineer-in-Charge.  
  b.  The Engineer- in-Charge without invoking action under clause 3 may, without 
  prejudice to any other right or remedy against the contractor which have either 
  accrued or accrue thereafter to AAI, by a notice in writing to take the part 
  work / part incomplete work of any item(s) out of his hands and shall have 
  powers to:  
  i.   Take  possession  of  the  site  and  any  materials,  constructional  plant, 
  implements, stores, etc., thereon; and/or    ii.  Carry out the part work / part incomplete work of any item(s) by any 
  means at the risk and cost of the contractor.  
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for completion of the part work/ part incomplete work of 

any item(s) taken out of his hands and executed at the risk and cost of the 
contractor, the liability of contractor on account of loss or damage suffered by 
AAI because of action under this clause shall not exceed 10% of the tendered 
value of the work. 

 
d. In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate as if 
it had been carried out by the original contractor under the terms of his 
contract, the value of contractor's materials taken over and incorporated in the 
work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under 
this clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the department are less than the 
amount payable to the contractor at his agreement rates, the difference shall 
not be payable to the contractor.  e. Any excess expenditure incurred or to be incurred by AAI in completing the 
part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by AAI as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to AAI in law or 
per as agreement be recovered from any money due to the contractor on any account, and if such money is insufficient, the contractor shall be called upon 
in writing and shall be liable to pay the same within 30 days.  f. If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract/ provisions of law. 

 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract. 

 
CLAUSE 15   

Suspension i. The contractor shall, on receipt of the order in writing of the Engineer-in-  of Work Charge, (whose decision shall be final and binding on the contractor) suspend 
the progress of the works or any part thereof for such time and in such manner 
as the Engineer-in- Charge may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for 
any of the following reasons:  a. on account of any default on the part of the contractor or;  b. for proper execution of the works or part thereof for reasons other than the default of the contractor; or  c. for safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-Charge.   
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not attributed to contractor): 
 

a. the contractor shall be entitled to an extension of time equal to the period 
of every such suspension PLUS 25% for completion of the item or group 
of items of work for which a separate period of completion is specified in the contract and of which the suspended work forms a part, and;  b. If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may consider reasonable in 
respect of salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.  c. If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is 
ordered for reasons (a) in sub-para (i) above, the contractor may after 
receipt of such order serve a written notice on the Engineer-in-Charge 
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission is not 
granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as on omission of 
such part by AAI or where it affects whole of the works, as an 
abandonment of the works by AAI, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by AAI, he shall have no claim to payment 
of any compensations on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment. He shall, however, 
be entitled to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his 
employees and labour at site, remaining idle in consequence adding to the 
total thereof 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.  

 
CLAUSE 15 A 

 
 Compensation The contractor shall not be entitiled to claim any compensation from AAI for the 
  in case of losses suffered by him on account of delay by AAI in the supply of materials in 
 delay due to Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 
 late supply of wagons, force majeure or any reasonable cause beyond the control of AAI. 
 stipulated  
 material by This clause 15 A will not be applicable for works where no material is stipulated 
 AAI. for issue by AAI.    
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CLAUSE 16   
   
 Action in All  works  under  or  in  course  of  execution or  executed in pursuance  of  the 
 case Work contract,  shall  at  all  times  be  open  and  accessible  to  the  inspection  and 
 not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of the 
 per work and all the superior officers, officer of the Quality Assurance Unit of the 
 Specifications AAI or any organization engaged by the Department of Quality Assurance and of 
  the Chief technical Examiner’s Office, and the contractor shall, at all times, 
  during the usual working hours and at all other times at which reasonable notice 
  of the visit of such officers has been given to the contractor, either himself be 
  present  to  receive  orders  and  instructions  or  have  a  responsible  agent  duly 
  accredited in writing, present for that purpose. Orders given to the Contractor’s 
  agent shall be considered to have the same force as if they had been given to the 
  contractor himself.  
  If it shall appear to the Engineer-in -charge or his authorized subordinates in 
  charge of the work or to the Executive Director-In-charge of quality assurance or 
  his subordinate officers or the officers of the organization engaged by the AAI for 
  quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
  that  any  work  has  been  executed  with  unsound,  imperfect,  or  unskillful 
  workmanship, or with materials or articles provided by him for the execution of 
  the  work  which  are  unsound  or  of  a  quality  inferior  to  that  contracted  or 
  otherwise not in accordance with the contract, the contractor shall, on demand in 
  writing which shall be made within twelve months (six months in the case of 
  work costing Rs.10 lac and below except road work) of the completion of the 
  work from the  Engineer-in-Charge  specifying the work,  materials  or  articles 
  complained of notwithstanding that the same may have been passed, certified and 
  paid for forthwith rectify, or remove and reconstruct the work so specified in 
  whole or in part, as the case may require or as the case may be, remove the 
  materials or articles so specified and provide other proper and suitable materials 
  or articles at his own charge and cost. In the event of the failing to do so within a 
  period specified by the Engineer-in-Charge in his demand aforesaid, then the 
  contractor shall be liable to pay compensation at the same rate as under clause 2 
  of the contract (for non completion of the work in time) for this default. 
  In such case the Engineer-in-Charge may not accept the item of work at the rates 
  applicable under the contract but may accept such items at reduced rates as the 
  authority  specified  in  schedule  ‘F’  may  considered  reasonable  during  the 
  preparation of on account bills or final bill if the item is so acceptable without 
  detriment to the safety and utility of the item and the structure or he may reject 
  the work outright without any payment and/or get it and other connected and 
  incidental items rectified, or removed and re-executed at the risk and cost of the 
  contractor. Decision of the Engineer-in-Charge to be conveyed  in writing in 
  respect of the same will be final and binding on the contractor.  

CLAUSE 17   
   
 Contractor If the contractor or his working people or servants shall break, deface, injure or 
 Liable for destroy any part of building in which they may be working, or any building, road, 
 Damages, road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post 
 defects or  wires,  trees,  grass  or  grassland,  or  cultivated  ground  contiguous  to  the 
 during premises on which the work or any part is being executed, or if any damage shall 
 maintenance happen to the work while in progress, from any cause whatever or if any defect, 
 period shrinkage or other faults appear in the work within twelve months (six months in 
  the case of work costing Rs. 10 lacs and below except road work) after a 
  certificate final or otherwise of its completion shall have been given by the 
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  Engineer-in-charge as aforesaid arising out of defect or improper materials or 
  workmanship the contractor shall upon receipt of a notice in writing on that 
  behalf make the same good at his own expense or in default the Engineer-in- 
  charge  cause the  same  to be  made  good  by other  workmen  and  deduct  the 
  expense from any sums that may be due or at any time thereafter may become 
  due to the contractor, or from his security deposit or the proceeds of sale thereof 
  or of a sufficient portion thereof. The security deposit of the contractor shall not 
  be refunded before the expiry of twelve months (six months in the case of work 
  costing Rs. Ten lacs and below except road work) after the issue of the certificate 
  final or otherwise, of completion of work, or till the final bill has been prepared 
  and passed whichever is later. Provided that in the case of road work, if in the 
  opinion of the Engineer-in-charge, half of the security deposit is sufficient, to 
  meet  all  liabilities  of  the  contractor  under  this  contract, half  of  the security 
  deposit will be refundable after six months and the remaining half after twelve 
  months of the issue of the said certificate of completion or till the final bill has 
  been prepared and passed whichever is later.  
  In case of Maintenance and Operation works of E&M services, the security 
  deposit deducted from contractors shall be refunded within one month from the 
  date of final payment or within one month from the date of completion of the 
  maintenance contract whichever is earlier.  
CLAUSE 18   

   
 Contractor The contractor shall provide at his own cost all materials (except such special 
 to Supply materials, if any, as may in accordance with the contract be supplied from the 
 Tools & Engineer-in-charge’s stores) machinery, tools & plants as specified in Schedule F. 
 Plants etc. in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
  scaffolding and temporary works required for the proper execution of the work, 
  whether original, altered or substituted and whether included in the specifications 
  or other documents forming part of the contract or referred to in these conditions 
  or not, or which may be necessary for the purpose of satisfying or complying 
  with the requirements of the Engineer-in-charge as to any matter as to which 
  under these conditions he is entitled to be satisfied, or which he is entitled to 
  require together with carriage there for to and from the work. The contractor shall 
  also supply without charge the requisite number of persons with the means and 
  materials, necessary for the purpose of setting out works, and counting, weighing 
  and assisting the measurement for examination at any time and from time to time 
  of the work or materials. Failing his so doing, the same may be provided by the 
  Engineer-in-charge at the expense of the contractor and the expenses may be 
  deducted, from any money due to the contractor, under this contract or otherwise 
  and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient 
  portions thereof.  

CLAUSE 18 A   
   
 Recovery of In every case in which by virtue of the provisions sub-section(i) of Section 12, of 
 Compensation the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to 
  a workman employed by the contractor, in execution of the works, AAI will 
 paid to recover  from  the  contractor,  the  amount  of  the  compensation  so  paid,  and, 
 Workmen without prejudice to the rights of the AAI under sub-section(2) of Section 12, of 
  the said act, AAI shall be at liberty to recover such amount or any part thereof by 
  deducting it  from the security deposit  or from any sum due by AAI to the 
  contractor whether under this contract or otherwise. AAI shall not be bound to 
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  contest any claim made against it under subsection(1) of Section 12, of the said 
  Act, except on the written request of the contractor and upon his giving to AAI 
  full security for all costs for which AAI might become liable in consequence of 
  contesting such claim. 

CLAUSE 18 B  
   
 Ensuring In  every  case  in  which  by  virtue  of  the  provisions  of  the  Contract  Labour 
 Payment and (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 
 Amenities to Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 
 Workers if workman employed by the contractor in execution of the works, or to incur any 
 Contractor expenditure in providing welfare and health amenities required to be provided 
 fails under the above said Act and the rules under Clause 19H or under the AAI 
  Contractor’s Labour Regulations or under the Rules framed by AAI from time to 
  time for the protection of health and sanitary arrangements for workers employed 
  by AAI Contractors, AAI will recover from the contractor the amount of wages 
  so paid or the amount of expenditure so incurred and without prejudice to the 
  rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 
  21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 
  liberty to recover such amount or any part thereof by deducting it from the 
  security deposit or from any sum due by AAI to the contractor whether under this 
  contract or otherwise AAI shall not be bound to contest any claim made against it 
  under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, 
  except on the written request of the contractor and upon his giving to the AAI full 
  security for all costs for which AAI might become liable in contesting such claim. 
CLAUSE 19  

   
 Labour The contractor shall obtain a valid license under the contract labour (R&A) Act, 
 laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
 complied before the commencement of the work, and continue to have a valid license until 
 by the the completion of the work. The contractor shall also abide by the provisions of 
 Contractor the Child Labour (Prohibition and Regulation) Act, 1986. 
  The contractor shall also comply with the provisions of the building and other 
  construction workers (Regulation of Employment & Conditions of Service) Act, 
  1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
  Any failure to fulfill these requirements shall attract the penal provisions of this 
  contract arising out of the resultant non execution of the work. 
CLAUSE 19 A  

   
  No labour below the age of fourteen years shall be employed on the work. 
CLAUSE 19 B    

Payment of Payment of wages:         wages i The contractor shall pay to labour employed by him either directly or through 
sub contractors, wages not less than fair wages as defined in the AAI Contractor’s 
Labour Regulation or as per the provisions of the Contract Labour (Regulation and Abolition) act, 1970 and the contract labour (Regulation and Abolition) 
Central Rules, 1971 wherever applicable.  ii The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair wage to labour indirectly engaged on the work,  
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including any labour engaged by his sub contractors in connection with the said work, as if the labour had been immediately employed by him.  iii In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with the Airports Authority of India 
contractor’s Labour Regulations made by AAI from time to time in regard to 
payment of wages wage period, deductions from wages recovery of wages not 
paid and deductions unauthorisedly made, maintenance of wage books or wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of the 
like nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) 

 
iv. The following deductions shall be permissible to be made by the Engineer-in-Charge.  a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by 
reason of non fulfillment of the conditions of the contract for the benefit of 
the workers, non payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non 
observance of the Regulations.  b. Under the provision of Minimum Wages (Central) Rule 1950 the 
contractor is bound to allow to the labours directly or indirectly employed 
in the works one day rest for 6 days continuous work and pay wages at the 
same rate as for duty. In the event of default, the Engineer-in-charge shall have the right to deduct the sum or sums not paid on account of wages for 
weekly holidays to nay labours and pay the same to the persons entitled 
thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

 
In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 
time are inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would not arise. 

 
v. The contractor shall comply with the provisions of the Payment of wages Act,1936,  Minimum  Wages  Act,  1948,  Employees  Liability  Act,  1938,  Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and  Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the rule made thereunder from time to time.  vi. The contractor shall indemnify and keep indemnified Authority against payments to be made under and for the observance of the laws aforesaid and 

the AAI Contractor’s Labour Regulations with prejudice to his right to claim 
indemnity from his sub contractors.  vii. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a breach of this contract.  viii. Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or otherwise.   
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ix. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the Jamadar from the wage of workmen. 

 
CLAUSE 19 C   In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per AAI Safety Code framed 
from time to time and shall at his own expense provide for all facilities in 
connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default and in addition, the Engineer-in-charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

 
CLAUSE 19 D   The contractor shall submit by the 4th and 19th of every month, to the Engineer-

in-charge a true statement showing in respect of the second half of the preceding month and the first half of the current month respectively:  i. the number of labourers employed by him on the work,  ii. their working hours, 
iii. the wages paid to him,  iv. the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and injury caused by them, and  v. the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the 
amount levied as fine and shall be binding on the contractor.   

CLAUSE 19 E   In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by AAI from time to time 
for the protection of health and sanitary arrangements for workers employed by 
the AAI and its contractor.   

CLAUSE 19 F   Leave and pay during leave shall be regulated as follows: 
1. Leave:  i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks upto and including the day of delivery and 4 weeks following that day. 

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay:  i. In the case of delivery – leave pay during maternity leave will be at the rate 

of women’s average daily earnings, calculated on total wages earned on the 
days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects to 
be confined or at the rate of Rupee one only a day whichever is greater. 

ii. In the case of miscarriage – leave pay at the rate of average daily earning  
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calculated on the total wages earned on the days when full time work was done during a period of three months immediately preceding the date of such miscarriage. 

 
3. Conditions for the grant of Maternity Leave:  No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave.  4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix – III and IV, and the same shall be kept at the 
place of work. 

 
CLAUSE 19 G   

In the event of the contractor (s) committing a default or breach of any of the 
provisions of the Airports Authority of India Contractor’s Labour Regulations 
and Model Rules for the protection of health and sanitary arrangements for the 
workers as amended from time to time or furnishing any information or 
submitting or filling any statement under the provisions of the above Regulations 
and Rules which is materially incorrect, he / they shall, without prejudice to any 
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default, 
breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractor(s) defaulting continuously in this 
respect, the penalty may be enhanced to Rs.200/- per day for each day of default 
subject to a maximum of 5 per cent of the estimated cost of the work put to 
tender. The decision of the Engineer-in-Charge shall be final and binding on the 
parties.  Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 
properly observing and complying with the provision of the AAI Contractor’s 
Labour Regulations and Model Rules and the provisions of the Contract Labour (Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 
Rules 1971, for the protection of health and sanitary arrangements for work – 
people employed the contractor (s) (hereinafter referred as “the said Rules”) the 
Engineer-in-Charge shall have power to give notice in writing to the contractor  (s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work-people within a reasonable time to be specified in 
the notice. If the contractor (s) shall fail within the period specified in the notice 
to comply with and/ observe the said Rules and to provide the amenities to the 
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 
the amenities hereinbefore mentioned at the cost of the contractor (s). The 
contractor (s) shall erect, make and maintain at his / their own expense and to 
approved standards all necessary huts and sanitary arrangements required for his / 
their work –people on the site in connection with the execution of the works, and 
if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-Charge shall have power to give notice in writing to 
the contractor (s) requiring that the said huts and sanitary arrangements be 
remodeled and / or reconstructed according to approved standards, and if the 
contractor (s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct 
such huts and sanitary arrangements according to approved standards at the cost 
of the contractor (s).   
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CLAUSE 19 H   

The contractor (s) shall at his / their own cost provided his / their labour with a 
sufficient number of huts (hereinafter referred to as the camp) on the following specifications on a suitable plot of land to be approved the Engineer-in-Charge.  i. Facility to be provided  a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.)for each member of the worker’s family staying with the labourer.  b. The contractor shall in addition construct suitable cooking places having a minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family.  c. The contractor(s) shall also construct temporary latrines and urinals for the 

use of the labourers each on the scale of not less than four per each one 
hundred of the total strength, separate latrines and urinals being provided 
for women.  d. The contractor (s) shall construct sufficient number of bathing and 

washing places one unit for every 25 persons residing in the camp. These bathing and washing places shall be suitably screened.  ii. Specifications  a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 
or other suitable local materials as may be approved by the Engineer-in-Charge in case of sun-dried bricks, the walls should be plastered with mud 
gobri on both sides. The floor may be kutcha but plastered with mud gobri 
and shall be at least 15 cm (6”) above the surrounding ground. The roofs 
shall be laid with the thatch or any other materials as may be approved by the Engineer-in-Charge and the contractor shall ensure that throughout the 
period of their occupation, the roofs remain water – tight.  b. The contractor (s) shall provide each hut with proper ventilation.  c. All doors, windows and ventilators shall be provided with suitable leaves 
for security purposes.  d. There shall be kept an open space of at least 7.2 m (8 yards) between the 
rows of huts which may be reduced to 6m (20 ft.) according to the 
availability of site with the approval of the Engineer-in-Charge. Back to 
back construction will be allowed.  iii. Water Supply  The contractor (s) shall provided adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of 
clean water per head per day for bathing and washing purposes. Where piped 
water supply is available supply shall be at stand posts and where the supply is from wells or river, tanks which may be of metal or masonry, shall be provide. 
The contractor (s) shall also at his / their own cost make arrangements for laying 
pipe lines for water supply to his / their labour camp from the existing mains 
wherever available and shall pay all fees and charges there for.  iv. The site selected for the camp shall be high ground, removed from jungle. 
v. Disposal of Excreta:  The contractor (s) shall make necessary arrangement for the disposal of excreta 
from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor (s) shall make arrangements for the 
removal of the excreta through the Municipal Committee / authority and inform it 
about the number of labourers employed so that arrangements may be made by 
such Committee / authority for the removal of excreta. All charges on this 
account shall be borne by the contractor and paid direct by him to the   
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Municipality / authority. The contractor shall provide one sweeper for every eight seats in case of dry system. 
vi. Drainage  The contractor (s) shall provide efficient arrangements for draining away sullage water so as to keep the camp neat and tidy.  vii. The contractor (s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to the workers. 
viii. Sanitation  The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical Authorities. 

 
CLAUSE 19 I   

The Engineer-in-Charge may require the contractor to dismiss or remove from the 
site of the work any person or persons in the contractors’ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or renovation 
works etc. where the labour have an easy access to the individual work premises, 
the contractor shall issue identity cards to the labourers, whether temporary or 
permanent and he shall be responsible for any untoward action on the part of such 
labour. Assistant Manager/Junior Executive will display a list of contractors 
working in the colony/Blocks on the notice board in the colony and also at the 
service centre, to apprise the residents about the same. 

 
CLAUSE 19 J   

It shall be the responsibility of the contractor to see that the building under 
construction is not occupied by any body unauthorized during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will 
be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by the General Manager Engg. Whose 
decision shall be final both with regard to the justification and quantum and be 
binding on the contractor. However, the Executive Director Engg., through a 
notice may require the contractor to remove the illegal occupation any time on or 
before construction and delivery.   

CLAUSE 19 K   
Employment The contractor shall at all stages of work deploy skilled / semi skilled tradesmen  of skilled / who are qualified and possess certificate in particular trade from CPWD Training 
semiskilled Institute / Industrial Training Institute/National Institution of Construction  workers Management and research (NICMAR) National Academy of Construction, CIDC 

or any similar reputed and recognized Institute managed / certified by State / 
Central Government. The number of such qualified tradesmen shall not be less 
than 20% of total skilled / semi skilled workers required in each trade at any stage 
of work. The contractor shall submit number of man days required in respect of 
each trade, its scheduling and the  list of qualified tradesmen alongwith requisite certificate from recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the work of  
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  respective trade, the contractor shall substitute such tradesmen within two days of 
  written notice from Engineer –in- Charge. Failure on the part of contractor to 
  obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen 
  will attract a compensation to be paid by contractor at the rate of Rs.100 per such 
  tradesman per day. Decision of Engineer in Charge as to whether particular 
  tradesman possesses requisite skill and amount of compensation in case of default 
  shall be final and binding. 
  Provided always, that the provision of this clause, shall not be applicable for 
  works with estimated cost put to tender being less than Rs.5 crores. 

CLAUSE 19 L   
    
 Registration The ESI and EPF contributions on the part of employer in respect of this contract 
 with EPFO shall be paid by the contractor. These contributions on the part of the employer 
 and ESIC paid by the  contractor  shall  be reimbursed  by the Engineer-in-charge to the 
  contractor on actual basis. 
CLAUSE 19 M   

    
 Compliance The contractor is required to follow latest NGT guidelines at the  
 of NGT construction site and any violation of such guidelines will be in his account.  
 guidelines   

CLAUSE 20   
   
 Minimum The contractor shall comply with all the provision of the Minimum Wages Act, 
 Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from 
 Act to be time to time and rules framed thereunder and other labour laws affecting contract 
 Complied labour that may be brought into force from time to time. 
 with   
CLAUSE 20(A)   

   
 Employees The Contractor shall comply with all the provisions of the Employees Provident 
 Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident 
 Fund & Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended 
 Miscellaneous from time to time and rules framed there under. Some of the provisions are given 
 Provident Act below: 
 1952/Jammu a. The contractor shall intimate his PF Account Code No. allotted by Regional PF  & Kashmir             Commissioner and ESI Registration No. allotted by ESI Corporation after 

Employees award of work and shall continue to have valid PF Account Code No. and ESI 
Provident Registration No. till actual completion of the contract.  
Funds (and b.  The contractor shall provide a list of contract Workers engaged for contract 
Miscellaneous work along with their PF Account No. & ESI Registration No. 
 Provisions) c.  The contractor by 20th of every month shall provide a monthly statement 
Act, 1961and showing recoveries of contribution and proof of remittance of provident fund 
State contribution to RPFC and ESI contributions to ESI Corporation in respect of 
Insurance Workers engaged in contract work.  
(ESI) Act, d.  The  contractor  shall  provide  copies  of  PF  &  ESI  challans  of  monthly 
1948. contributions in respect of contract workers engaged for contract work on 

 month to month basis.  
    AAI reserves the right to withhold minimum amount as detailed under, from the 
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  running account payments, if PF / ESI contributions are not paid by the contractor 
  and proof to that effect have not been produced regularly  on due dates. To 
  withhold 3% for building work & 1.5% for road/pavement work of the total 
  amount of work done during the period considered. 
  ESI & EPF amount paid to the statutory authorities by the contractor shall be 
  reimbursed on actual basis on submission of documentary evidence. 
   

CLUASE 21  
   
 Work not to The contract shall not be assigned or sublet without the written approval of 
 be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contact, or 
 Action in attempt to do so, or become insolvent or commence any insolvency proceedings 
 case of or make any composition with his creditors or attempt to do so, or if any bribe, 
 insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
  either directly or indirectly, be given, promised or offered by the contractor, or 
  any of his servants or agent to any public officer or person in the employ of AAI 
  in any way relating to his office or employment, or if any such officer or person 
  shall become in any way directly or indirectly interested in the contract, the 
  Engineers in Charge on behalf of the AAI shall have power to adopt the course 
  specified in Clause 3 hereof in the interest of AAI and in the event of such course 
  being adopted, the consequences specified in the said Clause 3 shall ensue. 
CLUASE 22  

   
  All sums payable by way of compensation under any of these conditions shall be 
  considered as reasonable compensation to be applied to the use of AAI without 
  reference to the actual loss or damage sustained and whether or not any damage 
  shall have been sustained. 
CLAUSE 23  

   
 Changes in Where the contractor is a partnership firm, the previous approval in writing of the 
 firm’s Engineer-in-Charge  shall  be  obtained  before  any  change  is  made  in  the 
 Constitution constitution  of  the  firm.  Where  the  contractor  is  an  individual  or  a  Hindu 
 to undivided family business concern such approval as aforesaid shall likewise be 
 be intimated obtained before the contractor enters into any partnership agreement where under 
  the  partnership  firm  would  have  the  right  to  carry  out  the  works  hereby 
  undertaken by the contractor. If previous approval as aforesaid is not obtained, 
  the contract shall be deemed to have been assigned in contravention of Clause 21 
  hereof and the same action may be taken and the same consequences shall ensue 
  as provided in the said Clause 21. 
CLAUSE 24  

   
  All works to be executed under the contract shall be executed under the direction 
  and subject to the approval in all respects of the Engineer-in-Charge who shall be 
  entitled to direct at what point or points and in what manner they are to be 
  commenced, and from time to time carried on.          
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CLAUSE 25   

Dispute Except  where  otherwise  provided  in  the  contract,  all  questions  and  disputes 
Resolution relating to the meaning of the specifications, design, drawings and instruction 
Mechanism here-in before mentioned and as to the quality of workmanship or materials used 
and on the work or as to any other question , claim, right, matter or thing whatsoever,  Arbitration in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter:  i. If the contractor considers any work demanded of him to be out side the 

requirement of the contract, or disputes any drawing, record or decision given 
in writing by the Engineer-in-Charge or if the Engineer in Charge considers any act or decision of the contractor on any matter in connection with or 
arising out of the contract or carrying out of the work, to be unacceptable and 
is disputed such party shall promptly within 15 days of the arising of the 
disputes request the Executive Director (Engg.)/Regional ExecutiveDirector/Member (Plg) /Chairman, AAI as the case may be, who 
shall refer the dispute to Dispute Redressal Committee (DRC) within 15 days 
along with a list of disputes with amounts claimed if any, in respect of each such disputes. The Dispute Redressal Committee (DRC) shall give the 
opposing party two weeks for written response, and give its decision within a 
period of 60 days extendable by 30 days by consent of both the parties from 
the receipt of reference from the Executive Director (Engg.)/Regional ExecutiveDirector/Member (Plg) /Chairman, AAI. Provided that no party 
shall be represented before the Dispute Redressal Committee by an advocate / 
legal counsel etc.  If the Dispute Redressal Committee (DRC) fails to give its decision within 
aforesaid period or any party is dissatisfied with the decision of Dispute 
Redressal Committee (DRC) or expiry of time limit given above, then either party may within a period of 30 days from the receipt of the decision of 
Dispute Redressal Committee (DRC), give notice to the Executive Director 
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the 
case may be for appointment of Arbitrator on prescribed proforma as per Appendix-XVIIunder intimation to the other party.  It is also a term of contract and each party invoking Arbitration must exhaust 
the aforesaid mechanism of settlement of claims/disputes prior to invoking Arbitration.  The Executive Director (Engg.)/Regional Executive Director/Member (Plg) 
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the 
three arbitrators as the case may be within 30 days of receipt of such a request 
and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists 
of three Arbitrators, the contractor shall appoint one arbitrator within 30 days 
of making request for arbitration or of receipt of request by Engineer in 
Charge to Executive Director (Engg.)/Regional Executive Director/Member 
(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and 
two appointed arbitrators shall appoint the third arbitrator, who shall act as the 
presiding arbitrator. In the event of : 

a. A party fails to appoint the second arbitrator, or  b. The two appointed arbitrators fail to appoint the Presiding Arbitrator, then Member (Plg)/Chairman, AAI shall appoint the second or Presiding Arbitrator as the case may be.   
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ii Disputes or difference shall be referred for adjudication through arbitration by a Tribunal having Sole Arbitrator where tendered amount is Rs. 100.00 Cr or 

less. Where tendered value is more than Rs. 100.00 Cr., Tribunal shall consist of three arbitrators as above. The requirements of the arbitration and the conciliation act, 1996 (26 of 1996) and any further statutory modifications or 
reanectment thereof and the rules made thereunder and for the time being in force shall be applicable. 

 
It is a term of this contract that the party invoking Arbitration shall give a list of disputes with amounts, claimed, if any, in respect of each such disputes along with the notice for appointment of Arbitrator and giving reference to the decision of the DRC.  It is also term of this contract thatany member of Arbitration Tribunal shall be a graduate engineer with experience in handling public works, engineering contracts at a level not lower than Chief Engineer. This shall be treated as mandatory qualification to be appointed as Arbitrator.  Parties, before or at the time of appointment of Arbitral Tribunal may agree in writing for fast track arbitration as per the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015.  Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015 whereby the counter claims if any can be directly filed before the arbitrator without any requirement of reference by the 
Appointing Authority, the Arbitrator shall adjudicate on only such disputes as are referred to him by the appointing authority and give separate award against each disputes and claim referred to him and in all cases where the total amount of the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give 
reasons for the award.  It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid as per the Act. It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties calling them to submit their statement of claims and counter statement of claims.  The place of the arbitration shall be mentioned in schedule ‘F’. In case there is no mention of place of arbitration, the Arbitral Tribunal shall determine the place of arbitration. The venue of the arbitration shall be such place as may be fixed by the Arbitral Tribunal in consultation with both the parties. Failing any such agreement, then the Arbitral Tribunal shall decide the venue.  

 
CLAUSE 26   

Contractor to The contractor shall fully indemnify and keep indemnified the Chairman AAI 
indemnify against any action, claim or proceeding relating to infringement or use of any  AAI against      patent or design or any alleged patent or design rights and shall pay and royalties 
Patent Rights   which may be payable in respect of any article or part thereof included in the   contract. In the event of any claims made under or action brought against AAI in    respect of any such matters as aforesaid, the contractor shall be immediately    notified thereof and the contractor shall be at liberty, at his own expense, to settle 
  any dispute or to conduct any litigation that may arise there from, provided that  the contractor shall not be liable to indemnify the AAI if the infringement of the patent or design or any alleged patent or design right is the direct result of an order passed by the Engineer-in-Charge in this behalf.  
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CLAUSE 27   

   
 Lump sum When the estimate on which a tender is made, includes lump sum in respect of 
 Provisions parts of the work, the contractor shall be entitled to payment in respect of the 
 in Tender items of work involved or the part of the work in question at the same rates as are 
  payable under this contract for such items ,or if the part of work in question is 
  not,  in  the  opinion  of  the  Engineer-in-Charge  payable  of  measurement,  the 
  Engineer-in-Charge may at his discretion pay the lump- sum amount entered in 
  the estimate, and the certificate in writing of the Engineer-in-Charge shall be final 
  and conclusive against the contractor with regard to any sum or sums payable to 
  him under the provision of the clause.  
CLAUSE 28   

   
 Action where In the case of any class of work for which there is no such specifications as 
 no referred to in Clause 11, such work shall be carried out in accordance with the 
 specifications Bureau  of  Indian  Standards  Specifications.  In  case  there  are  no  such 
 are specified specifications in Bureau of Indian Standards, the work shall be carried out as per 
  manufacturers’ specifications.  
  In case there are no such specifications as required above, the work shall be 
  carried out in all respects in accordance with the instructions and requirements of 
  the Engineer-in-Charge.  
CLAUSE 29   

   
 With-holding i. Whenever any claims for payment of a sum of money arises out of or under the 
 and lien in contract or against the contractor, the Engineer-in-Charge or the AAI shall be 
 respect of entitled to withhold and also have a lien to retain such sum or sums in whole 
 sums due from or in part from the security, if any deposited by the contractor and for the 
 contractor purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to 
  withhold the security deposit if any, furnished as the case may be and also 
  have a lien over the same pending finalization or adjudication of any such 
  claim. In the even of the security being insufficient to cover the claimed 
  amount or amounts or if no security has been taken from the contractor, the 
  Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to 
  retain to the extent of such claimed amount or amounts referred to above 
  from any sum or sums found payable or which may at any time thereafter 
  become  payable  to  the  contractor  under  the  same  contract  or  any  other 
  contract with the Engineer-in Charge of the AAI or any contracting person 
  through the Engineer-in-Charge pending finalization of adjudication of any 
  such claim.  
  It is an agreed term of the contract that the sum of money or moneys so 
  withheld or retained under the lien referred to above by the Engineer-in- 
  Charge or AAI will be kept withheld or retained as such by the Engineer-in- 
  Charge or AAI till the claim arising out of or under the contract is determined 
  by the arbitrator. (if the contract is governed by the arbitration clause) by the 
  competent court, as the case may be and that the contractor will have no claim 
  for interest or damages whatsoever on any account in respect of such 
  withholding or retention under the lien referred to above and duly notified as 
  such to the contractor. For the purpose of this clause, where the contractor is a 
  partnership firm or a limited company, the Engineer-in-Charge or the AAI 
  shall be entitled to withhold and also have a lien to retain towards such 
  claimed amount or amounts in whole or in part from any sum found payable 
  to any partner/limited company as the case may be, whether in his individual 
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capacity or otherwise.  ii. AAI shall have the right to cause an audit and technical examination of the 
works and the final bills of the contractor including all supporting vouchers, abstract, etc,. to be made after payment of the final bill and if as a result of 
such audit and technical examination any sum is found to have been overpaid 
in respect of any work done by contractor under the contract or any work 
claimed to have been done by the him under the contract and found not to 
have been executed, the contractor shall be liable to refund the amount of 
over payment and it shall be lawful for AAI to recover the same from him in 
the manner prescribed in sub-clause (i) of this clause or in any other manner 
legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by AAI to 
the contractor, without any interest thereon whatsoever.  Provided that the AAI shall not be entitled to recover any sum overpaid, nor 
the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Executive Director Engineering / 
General Manager Engineering on the one hand and the contractor on the other 
under any term of the contract permitting payment for work after assessment 
by the Executive Director Engineering / General Manager Engineering.  

 
CLAUSE 29 A   

Lien in respect i. Any sum of money due and payable to the contractor (including the security  of claims in deposit refundable to him) under the contract may be withheld or retained by  other Contracts way of lien by the Engineer-in-Charge or the AAI or any other contracting 
person or persons through Engineer-in-Charge against any claim of the 
Engineer-in-Charge or AAI or such other person or persons in respect of payment of a sum of money arising out of or under any other contract made 
by the contractor with the Engineer-in-Charge or the AAI or with such other 
person or persons.  ii. It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the AAI will be kept 
withheld or retained as such by the Engineer-in-Charge or the AAI or till his claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as 
the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of money withheld or retained under this clause and duly notified as such 
to the contractor.   

CLAUSE 30   
Employment of   i.    The contractor shall not employ coal mining or controlled area labour falling 
coal mining or under any category whatsoever or in connection with the work or recruit 
controlled area labour from area within a radius of 32 km (20 miles) of the controlled area. 
labour not Subject  as  above  the  contractor  shall  employ  imported  labour  only  i.e., 
permissible deposit imported labour or labour imported by contractors from area, from 
 which import is permitted.  ii. Where ceiling price for imported labour has been fixed by State or Regional 

Labour Committees not more than that ceiling price shall be paid to the labour by the contractor.  iii. The contractor shall immediately remove any labourer who may be pointed 
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out by the Engineer-in-Charge as being a coal mining or controlled area 
labourer. Failure to do so shall render the contractor liable to pay to AAI a 
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of 
the Engineer-in –Charge about the number of coal mining or controlled area 
labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract.  iv. It is declared and agreed between the parties that the aforesaid stipulation in this clause is one in which the public are interested within the meaning of the exception in Section 74 of Indian Contract Act, 1872.  Explanation :- 
Controlled area mean the following areas:  Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under SanthalParganaCommissionery, District of Bankuara, Birbhum, Burdwan, 
District of Bilaspur. Any other area which may be declared a Controlled Area 
by or with the approval of the Central Government. 

 
CLAUSE 31 

 
 Unfiltered The contractor(s) shall make his/their own arrangements for water required for 
 water supply the work and nothing extra will be paid for the same. This will be subject to the 
  following conditions.  
  i. That the water used by the contractor (s) shall be fit for construction purposes 
   to the satisfaction of the Engineer-in-Charge.  
  ii. The Engineer-in-Charge shall make alternative arrangements for supply of 
   water at the risk and cost of contractor (s) if the arrangements made by the 
   contractor (s) for procurement of water are in the opinion of the Engineer-in- 
   Charge, unsatisfactory.  
CLAUSE 31A    

   
 Departmental Water if available may be supplied to the contractor by the department subject to 
 water supply, if the following conditions:-  
 available i. The water charges @1% shall be recovered on gross amount of the work 
   done.    ii. The contractor(s) shall make his/their own arrangement of water connection 
   and laying of pipelines from existing main of source of supply. 
  iii.  The Department do not guarantee to maintain uninterrupted supply of water 
   and  it  will  be  incumbent  on  the  contractor  (s)  to  make  alternative 
   arrangements for water at his/their own cost in the event of any temporary 
   break down in the AAI’s water main so that the progress of his/their work is 
   not held up for want of water. No claim of damage or refund of water charges 
   will be entertained on account of such break down.  

CLAUSE 32    
    
 Alternate water i. Where there is no piped water supply arrangement and the water is taken by 
 arrangements  the contractor from the wells or hand pump constructed by the AAI, no 
   charge shall be recovered from the contractor or that account. The contractor 
   shall, however, draw water at such hours of the day that it does not interfere 
   with the normal use for which the hand pumps and well are intended. He will 
   also be responsible for all damage and abnormal repairs arising out of his use, 
   the cost of which shall be recoverable from him. The Engineer-in-Charge 
   shall  be  the  final  authority  to  determine  the  cost  recoverable  from  the 

A.A.I.  C: NIL, I: NIL, OW: NIL Page 61  



 

 AIRPORTS  AUTHORITY OFINDIA   
contractor on this account and his decision shall be binding on the contractor.  ii. The contractor shall be allowed to construct temporary wells in AAI land for 
taking water for construction purposes only after he has got permission of the Engineer-in-Charge in writing. No charges shall be recovered from the 
contractor on this account but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 

 
CLAUSE 33  

 Return of Notwithstanding anything contained to the contrary in this contract, where any 
 Surplus materials for the execution of the contract are procured with the assistance of 
 materials AAI either by issue from AAI stocks or purchase made under orders or permits or 
  licenses issued by AAI, the contractor shall hold the said materials economically 
  and solely for the purpose of the contract and not dispose of them without the 
  written permission of the AAI and return, if required by the engineer-in-Charge, 
  all  surplus  or  unserviceable  materials  that  may  be  left  with  him  after  the 
  completion of the contract or at its termination for any reason whatsoever on 
  being paid or credited such prices as the Engineer-in-Charge shall determine 
  having due regard to the condition of the materials. The price allowed to the 
  contractor however shall not exceed the amount charged to him excluding the 
  element of storage charges. The decision of the Engineer-in-Charge shall be final 
  and conclusive. In the event of breach of the aforesaid condition, the contractor 
  shall in addition to throwing himself open to action for contravention of the terms 
  of the license or permit and / or for criminal breach of trust, be liable to AAI for 
  all moneys, advantages or profits resulting or which in the usual course would 
  have resulted to him by reason of such breach. 
 

CLAUSE 34  
 Hire of plant & i.  The Contractor shall arrange at his own expense all tools, plant, machinery and 
 Machinery equipment(hereinafter referred to as T&P) required for execution of the work 
  

 except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for 
  issue to the contractor. If the contractor requires any item of T&P on hire from 
  the T&P available with the AAI over and above the T&P stipulated for issue, 
  the AAI will, if such item is available, hire it to the contractor at rates to be 
  agreed upon between him and the Engineer-in-charge. In such a case, all the 
  conditions hereunder for issue of T & P shall also be applicable to such T&P 
  as is agreed to be issued.  
  ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 
  be made over and taken back at the departmental equipment yard / shed shown 
  in Schedule ‘C’ and the contractor shall bear the cost of carriage from the 
  place of issue to the site of work and back. The contractor shall be responsible 
  to return the plant and machinery with condition in which it was handed over 
  to him, and he shall be responsible for all damage caused to the said plant and 
  machinery at the site of work or elsewhere in operation and otherwise during 
  transit including damage to or loss of plant and for all losses due to his failure 
  to return the same soon after the completion of the work for which it was 
  issued.  The  Engineer-in-charge  shall  be  the  sole  judge  to  determine  the 
  liability of the contractor and its extent in this regard and his decision shall be 
  final and binding on the contractor.  
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iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery 
and no claim, whatsoever, will be entertained from him for any delay in supply by the department.  iv. The hire charges shall be recovered at the prescribed rates from and inclusive 
of the date the plant and machinery made over upto and inclusive of the date of 
the return in good order even though the same may not have been working for 
any cause except major breakdown due to no fault of the contractor or faulty 
use requiring more than three working days continuously (excluding 
intervening holidays and Sundays) for bringing the plant in order. The 
contractor shall immediately intimate in writing to the Engineer-in-charge 
when any plant or machinery gets out of order requiring major repairs as 
aforesaid. The Engineer-in- charge shall record the date and time of receipt of 
such intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown before lunch period or major breakdown will be computed 
considering half a day’s breakdown on the day of complaint. If the breakdown 
occurs in the post lunch period of major breakdown will be computed starting 
from the next working day. In case of any dispute under this clause, the 
decision of the Executive Director (Engg) /General Manager (Engg) shall be 
final and binding on the contractor.  v. The hire charges shown above are for each day of 8 hours (inclusive of the one hour lunch break) or part thereof.  vi. Hire charges will include service of operating staff as required and also supply 
of lubricating oil and stores for cleaning purposes. Power fuel of approved 
type, firewood, kerosene oil etc. for running the plant and machinery and also 
the full time chowkidar for guarding the plant and machinery against any loss 
or damage shall be arranged by the contractor who shall be fully responsible 
for the safeguard and security of plant and machinery. The contractor shall on 
or before the supply of plant and machinery sign an agreement indemnifying 
the Department against any loss or damage caused to the plant and machinery 
either during transit or at site of work.  vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 

inclusive of one hour lunch break. In case of an urgent work however, the 
Engineer-incharge may, at his discretion, allow the plant and machinery to 
be worked for more than normal period of 8 hours a day. In that case, the 
hourly hire charges for overtime to be borne by the contractor shall be 50% 
more than the normal proportionate hourly charges (1/8th of the daily 
charges) subject to a minimum of half day’s normal charges on any 
particular day. For working out hire charges for over time, a period of half 
an hour and above will be charged as one hour and a period of less than half 
an hour will be ignored.  viii. The contractor shall release the plant and machinery every seventh day for periodical servicing and / or wash out which may take about three to four 
hours or more. Hire charges for full day shall be recovered from the 
contractor for the day of servicing / wash out irrespective of the period 
employed in servicing.  ix. The plant and machinery once issued to the contractor shall not be returned 
by him on account of lack of arrangements of labour and materials, etc. on 
his part, the same will be returned only when they are required for major 
repairs or when in the opinion of the Engineer-in-charge, the work or a 
portion of work for which the same was issued is completed.  x. Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department 
and will be countersigned by the contractor or his authorised agent daily. In  
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case the contractor contests the correctness of the entries and / or fails to sign 
the Log Book, the decision of the Engineer-in-charge shall be final and 
binding on him. Hire charges will be calculated according to the entries in 
the Log Book and will be binding on the contractor. Recovery on account of 
hire charges for road rollers shall be made for the minimum number of days 
worked out on the assumption that a roller can consolidate per day and 
maximum quantity of materials or area surfacing as noted against each in the 
annexed statement (see attached annexure).  xi. In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each 
occasion. (a) In case rollers for consolidation are employed by the contractor 
himself, log book for such rollers shall be maintained in the same manner as 
is done in case of departmental rollers, maximum quantity of any items to be 
consolidated for each roller-day shall also be same as in Annexure to Clause 
34(x). For less use of rollers, recovery for the less roller days shall be made 
at the stipulated issue rate.  xii. The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for all damage caused to the said plant and machinery at the site of work or 
elsewhere in operation or otherwise or during transit including damage to or 
loss of parts, and for all losses due to his failure to return the same soon after 
the completion of the work for which it was issued. The Engineer-in-charge shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the 
contractor.  xiii. The contractor will be exempted from levy of any hire charges for the 
number of days he is called upon in writing by the Engineer-in-charge to 
suspend execution of the work, provided AAI’s plant and machinery in question have, in fact, remained idle with the contractor because of the 
suspension.  xiv. In the event of the contractor not requiring any item of plant and machinery issued by AAI though not stipulated for issue in Schedule ‘C’ any time after 
taking delivery at the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay hire charges for two 
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two 
days as he likes including hiring out to a third party. 

 
CLAUSE 35 

 
 Condition i. The contractor undertakes to make arrangement for the supervision of the 
 relating to use  work by the firm supplying the tar or bitumen used.  
 of asphaltic ii. The contractor shall collect the total quantity of tar or bitumen required for 
 materials  the work as per standard formula, before the process of painting is started 
   and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar 
   remains unused on completion of the work on account of lesser use of 
   materials in actual execution of for reasons other than authorised changes of 
   specifications  and  abandonment  of  portion  of  work,  a  corresponding 
   deduction equivalent to the cost of unused materials as determined by the 
   Engineer-in-Charge shall be made and the material return to the contractors. 
   Although the materials are hypothecated to AAI, the contractor undertakes 
   the responsibility for their proper watch, safe custody and protection against 
   all risks. The materials shall not be removed from site of work without the 
   consent of the Engineer-in-Charge in writing.  
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iii. The contractor shall be responsible for rectifying defects noticed within a 

year from the date of completion of the work and the portion of the security 
deposit relating asphaltic work shall be refunded after the expiry of this 
period.  

 
CLAUSE 36   

Employment of          i. Contractors Superintendence, Supervision, Technical staff & Employees Technical Staff          The contractor shall provide all necessary superintendence during execution  and employees of the work and all along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 

The Contractor shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 
and other particulars along with certificates, of the principal technical 
representative to be charge of the work and other technical representative (s) 
who will be supervising the work. Minimum requirement of such technical 
representative (s) and their qualifications and experience shall not be lower 
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days 
of receipt of such communication intimate in writing his approval or 
otherwise of such a representative (s) to the contractor. Any such approval 
may at any time be withdrawn and in case of such withdrawal, the contractor 
shall appoint another such representative (s) according to the provisions of 
this clause. Decision of the tender accepting authority shall be final and 
binding on the contractor in this respect. Such a principal technical 
representative and other technical representative (s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in-charge and 
shall be available at site before start of work. 

 
All the provisions applicable to the principal technical representative under 
the clause will also be applicable to other technical representative(s). The 
principal technical representative and other technical representative (s) shall 
be present at the site of work for supervision at all times when any 
construction activity is in progress and also present himself/themselves, as 
required to the Engineer-in-Charge and / or his designated representative to 
take instructions. Instructions given to the principal technical representative 
or other technical representative (s) shall be deemed to have the same force 
as if these have been given to the contractor. The Principal Technical 
Representative and other technical representatives shall be actually available 
at site fully during all stages of execution work, during recording / checking  / test checking of measurements of works whenever so required by the 
Engineer-in-Charge and shall also note down instructions conveyed by the 
Engineer-in-Charge or his designated representative (s) in the site order book 
and shall affix his/their signature in token of noting down the instructions 
and in token of acceptance of measurements / checked measurements / test 
checked measurements. The representative (s) shall not look after any other 
work. Substitutes, duly approved by engineer – in-Charge of the work in 
similar manner as aforesaid shall be provided in event of absence of any of 
the representative (s) by more than two days. If the Engineer–in–Charge, 
whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative (s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this 
clause, a recovery (non-refundable) shall be effected from the contractor as   
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specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as 
recorded in the site order book and measurement recorded checked/test 
checked in Measurement Books shall be final and binding on the contractor. 
Further if the contractor fails to appoint suitable technical Principal technical 
representative and / or other technical representative (s) and if such 
appointed persons are not effectively present or are absent by more than two 
days without duly approved substitute or do not discharge their 
responsibility satisfactorily, the Engineer–in–Charge shall have full powers 
to suspend the execution of the work until such date as suitable other 
technical representative (s) is / are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit 
a certificate of employment of the technical representative (s) (in the form of 
copy of Form- 16 or CPF deduction issued to the Engineer employed by 
him) alongwith every running account bill / final bill and shall produce 
evidence if at any times so required by the Engineer– in–Charge. 

 
ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and such 
foremen and supervisory staff as are competent to give proper supervision to 
the work. The contractor shall provide and employ skilled, semi-skilled and 
unskilled labour as is necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of 
his duties or whose employment is otherwise considered by the Engineer-in 
Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in-Charge and the 
persons so removed shall be replaced as soon as possible by competent 
substitutes. 

 
iii. The contractor shall not change his engineer/supervisory staff after approval 

of the Engineer-In-Charge. If Contractor wants to replace any of his staff due 
to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of 
the alternative employee suggested by him. The qualification and experience 
of the alternative staff shall not be inferior to the person employed earlier.   

CLAUSE 37 
 
 Levy/Taxes/ 1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 
CESS, fee, royalty charges etc. levied under any statute but exclusive of 
GST for all the items  

b. However GST, as applicable, shall be paid to the contractor, for any 
taxable supply / services / constructionrendered by the agency to AAI, 
against a valid GST invoice as per terms and conditions of the contract. 

c. In case supplies /services / works involve imports; the same should be 
identified separately. Basic Custom Duty & IGST will be paid directly by 
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export 
from India Scheme (SEIS) of Govt. of India. 

 Royalty/ Land 
 Licence fee 
 payable by 
 Contractor 
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  2. Royalty: 

a. The contractor shall at his own expense, provide all materials required for 
the works other than those which are to be supplied by AAI. The 
contractor shall deposit royalty and obtain necessary permit for 
collection of stone, sand, red bajri, kankar etc. from the local authority in 
the matter and will abide by the notification issued by Central Govt. / 
State Government / Local State Authorities as applicable from time to 
time in this regard. The contractor is also bound to allow deduction from 
his bills any difference in statutory taxes/royalty and penalty proposed by 
Local State Authorities to AAI till finalization of settlement of all 
demands in this regard by Central / State Govt. 

b. This will also be applicable to forest produce. 
c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become 
payable by the contractor to the State Government. Local authorities in 
respect of any material used by the contractor in the works then in such a 
case, it shall be lawful to the AAI and it will have the right and be 
entitled to recover the amount paid in the circumstances as aforesaid 
from dues of the contractor. 

3. License fee for land 
a. The contractor shall be liable to pay license fee for the land allotted by 

AAI for installation of plants, labour camp, cementgodown and site 
office at AAI prevailing rates of license fee for unpaved land at the time 
of call of tender. 

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form 
of DD/BG shall also be deposited by the contractor. In case contractor 
do not deposit security deposit same shall be deducted from Ist Running 
Account Bill. 

c. Such security deposit  shall be released only after  allotted land has  been 
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge. 

 
CLAUSE 38 

 
 Conditions for 

reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 
fee, royalty charges etc. levied under any statute applicable on last stipulated 
date of receipt of tender including extension if any but exclusive of GST. No 
adjustment i.e. increase or decrease shall be made for any variation in the rate 
of GSI Building and Other Construction Workers Welfare Cess or any tax, levy 
or Cess applicable on inputs. 

 
However, effect of variation, as per Govt. order after the last date of receipt of 
tender including extension if any, in rates of GST or Building and Other 
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy 
or Cess applicable on output of the works contract shall be adjusted on either side, 
increase or decrease. 
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  Provided further that for Building and Other Construction Workers Welfare Cess 

or any tax (other than GST), levy or Cess varied or imposed after the last date of 
receipt of tender including extension if any, any increase shall be reimbursed to 
the contractor only if the contractor necessarily and properly pays such increased 
amount of taxes / levies / Cess. 

 
Provided further that such increase in tax / levy / Cess including GST shall not 
reimbursed if made in the extended period of contract for which the contractor 
alone is responsible for delay as determined by authority for extension of time 
under Clause 5 in Schedule F. 
 2. The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 
the same by a duly authorised representative of AAI or the Engineer-in-Charge 
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time. 
 

3. The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all 
necessary information / documents relating thereto. 

 
CLAUSE 39 

 
 Termination of Without prejudice to any of the rights or remedies under this contract, if the 
 contract on contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 
 death of of terminating the contract without compensation to the contractor. 
 contractor  
CLAUSE 40  

   
 If relative The contractor shall not be permitted to tender for works in AAI wherein his near 
 working in AAI relative is posted as an Officer responsible for award and execution of work. He 
 then the shall  also  intimate the names  of  persons  who are working with him in any 
 contractor not capacity or / are subsequently employed by him and who are near relatives to any 
 allowed to officer of AAI. Any breach of this condition by the Contractor would render him, 
 tender. the contract liable to be rejected at any stage. 
  NOTE: By the term “near relatives” is meant wife, husband, parents and grand 
  parents,  children  and  grand  children,  brothers  and  sisters,  uncles,  aunts  and 
  cousins and their corresponding in-laws. 
CLAUSE 41  

   
 No any officer Engineer or any officer employed in engineering or administrative duties in an 
 in Department engineering department of AAI shall not work as a contractor or employee of 
 of Engineering contractor for a period of one year after his retirement from AAI service without 
 to work as the prior permission of AAI in writing. This contract is liable to be cancelled if 
 contractor either the contractor or any of his employees is found at any time to be such a 
 within one year person  who  had  not  obtained  the  permission  of  AAI  as  aforesaid,  before 
 of retirement submission of the tender or engagement in the contractor’s service, as the case 
  may be.    
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CLAUSE 41(a)   

Integrity Pact 
and 
Independent 
External 
Monitor. 

  
Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every bidder/contractor if provided so in Schedule F.  All tenderers shall have to submit an undertaking as per Appendix XVIII along 
with tender documents. AAI shall appoint Independent External Monitor(s) to 
oversee effective implementation of Integrity Pact for such works/supplies. For this purpose, a panel of Independent External Monitors shall be constituted by the 
Authority in concurrence with Central Vigilance Commission (CVC).  i. The Contractor/Supplier shall have to act in accordance with the conditions 

laid down in the integrity pact.  a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in 
this procurement/bid process the signed original pact to be send to the 
office of Bid Manager and should reach before the due date 
mentioned in NIT.  b. The Bidder/contractor shall commit itself to ensure taking all 
measures necessary to prevent corrupt practices, unfair means and 
illegal activities during any stage of its bid or during any pre-contract 
or post-contract stage as specified in section 3 of the integrity pact.  c. Any breach of the aforesaid provisions by the Bidder or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder) shall entitle the authority to take all or any 
one of the action as specified in section 6 of the integrity pact. 

 ii. In case any violation of above conduct is established, AAI reserves right to 
take following actions.  a. If contractor commits a violation of its commitments and obligations 

under the Integrity Pact Program during bidding process, he shall be 
liable for disqualification from tender process and forfeiture of his  Bid Security.  b. In case of violation of the Integrity Pact after award of the contract, 
Authority is entitled to terminate the contract and shall be entitled to demand and recover from the contractor damages equivalent to 7% of 
the contract value or the amount equivalent to Security Deposit or 
Performance Bank Guarantee, whichever is higher.  c. Authority may initiate appropriate proceedings against the contractor.  d. Contractor will be liable to pay damages as determined by the Authority.  e. Contractor against whom an action for violation of its commitments 
and obligations has been taken earlier, again commits a violation, the 
Authority is entitled to debar such contractor for future tender/ contract processes for a period as deemed fit.  f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted along-with Independent External Monitor’s recommendations / suggestions 
that no reasonable doubt exist in the matter.         
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CLAUSE42    

    
 Return of i. After completion of the work and also at any intermediate stage in the event 
 material and  of non-reconciliation of materials issued, consumed and in balance – (see 
 recovery for  Clause 10), Theoretical quantity of materials issued by the AAI for use in the 
 excess material  work shall be calculated on the basis and method given hereunder; 
 issued.  a. Quantity  of  cement  &  bitumen  shall  be  calculated  on  the  basis  of 
    quantity of cement & bitumen required for different items of work as 
    shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any 
    item is executed for which standard co-efficients for the consumption of 
    cement or bitumen are not available in the above mentioned schedule / 
    statement or cannot be derived from the same shall be calculated on the 
    basis of standard formula to be laid down by the Engineer-in-Charge. 
   b.  Theoretical quantity of steel reinforcement or structural steel sections 
    shall be taken as the quantity required as per design or as authorised by 
    Engineer-in- Charge, including authorised lappages, chairs etc. plus 3% 
    wastage  due  to  cutting  into  pieces,  such  theoretical  quantity  being 
    determined and compared with the actual issues each diameter-wise, 
    section wise and category wise separately. 
   c.   Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 
    cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 
    required and measures plus 5% for wastage due to cutting into pieces 
    (except  in  the  case  of    G.I./M.S.  sheets  it  shall  be  10%),  such 
    determination& comparison being made diameter wise & category wise. 
   d. For any other material as per actual requirements. 
  ii.   Over the theoretical quantities of materials so computed a variation shall be 
   allowed as specified in Schedule ‘F’. The difference in the net quantities of 
   material  actually  issued  to  the  contractor  and  the  theoretical  quantities 
   including such authorised variation, if not returned by the contractor or if not 
   fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 
   days of the issue of written notice by the Engineer-in-Charge to this effect 
   shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 
   the  provision  of  the  relevant  conditions  regarding  return  of  materials 
   governing  the  contract.  Decision  of  Engineer-in-Charge  in  regard  to 
   theoretical quantities of materials, which should have been actually used as 
   per the Annexure of the standard schedule of rates and recovery at rates 
   specified in Schedule ‘F’ shall be final and binding on the contractor. For 
   non scheduled items, the decision of the Engineer – in - charge regarding 
   theoretical quantities of materials which should have been actually used, 
   shall be final and binding on the contractor. 
  g. The said action under this clause is without prejudice to the right of the AAI 
   to taken action against the contractor under any other conditions of contract 
   for not doing the work according to the prescribed specifications. 
  h. For materials brought by the contractor for use in item of work at site, 
   similar  theoretical  consumption  shall  be  prepared  and  submitted  to  the 
   Engineer-in-Charge for verification. If it is found that material consumed in 
   the work is less than the theoretical consumption after taking into account 
   permissible minus variation, the recovery for corresponding material shall be 
   effected as per rates specified in schedule ‘F’ under Clause 42.         
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CLAUSE 43   

   
 Compensation The work (whether fully constructed or not) and all materials, machines, tools 
 during warlike and plants scaffolding, temporary buildings and other things connected therewith 
 situations / act shall be at the risk of the contractor until the work has been delivered to the 
 of terrorism Engineer-in-Charge and a certificate from him to that effect obtained. In the event 
  of the work or any materials properly brought to the site for incorporation in the 
  work  being  damaged  or  destroyed  in  consequence  of  hostilities  or  warlike 
  operation or act of terrorism, the contractor shall when ordered (in writing) by the 
  Engineer-in-Charge to remove any debris from the site, collect and properly stack 
  or remove in store all serviceable materials salvaged from the damaged work and 
  shall  be  paid  at  the  contract  rates  in  accordance  with  the  provision  of  this 
  agreement for the work of clearing the site of debris, stacking or removal of 
  serviceable material and for reconstruction of all works ordered by the Engineer- 
  in-Charge, such payments being in addition to compensation upto the value of the 
  work original executed before being damaged or destroyed and not paid for. 
  In case of works damaged or destroyed but not already measured and paid for, the 
  compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 
  the Executive Director Engg. concerned for a higher amount. The contractor shall 
  be paid for the damages / destruction suffered and for restoring the material at the 
  rate based on analysis of rates tendered for in accordance with the provision of 
  the contract. The certificate of the Engineer-in- Charge regarding the quality and 
  quantity of materials and the purpose for which they were collected shall be final 
  and binding on all parties to this contract.  
  Provided  always  that  no  compensation  shall  be  payable  for  any  loss  in 
  consequence of hostilities or warlike operation (a) unless the contractor had taken 
  all such precautions against  air raid as are deemed necessary by the  A.R.P. 
  Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the 
  work or for any tools plant, machinery, scaffolding, temporary building and other 
  things not intended for the work.  
  In the event of the contractor having to carry out reconstruction as aforesaid, he 
  shall  be  allowed  such  extension  of  time  for  its completion as  is considered 
  reasonable by the Engineer – in - charge.  
CLAUSE 44   

   
 Apprentices The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
 Act provisions the rules and orders issued there under from time to time. If he fails to do so, his 
 to be complied failure will be a breach of the contract and the Executive Director Engg. / General 
 with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall 
  also be liable for any pecuniary liability arising on account of any violation by 
  him of the provisions of the said Act.  
CLAUSE 45   

   
 Release of Security Deposit of the work shall not be refunded till the contractor produces a 
 security deposit clearance certificate from the Labour Officer. As soon as the work is virtually 
 after labour complete the contractor shall apply for the clearance certificate to the Labour 
 clearance Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 
  receipt of the said communication, shall write to the Labour Officer to intimate if 
  any complaint is pending against the contractor in respect of the work. If no 
  complaint is pending, on record till after 3 months after completion of the work 
  and / or no communication is received from the Labour Officer to this effect till 
  six months after the date of completion, it will be deemed to have received the 
  clearance certificate and the Security Deposit will be released if otherwise due. 
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CLAUSE 46  
  

Contractor’s i.    From commencement to completion of the Works, the Contractor shall take 
Liability and full responsibility for the case thereof and for taking precautions to prevent 
Insurance of loss  or  damage  and  to  minimize  loss  or  damage  to  the  greatest  extent 
Works possible and shall be liable for any damage or loss that may happen to the 

 Works or any part thereof and all AA l’s T & P from any cause whatsoever 
 (save and except the Excepted Risks) and shall at his own cost repair and 
 make good the same so that at completion, the Works and all AAI’s T & P 
 shall be in good order and condition and in conformity in every respect with 
 the requirements of the Contract and instructions of the Engineer-in-Charge.   

ii. In the event of any loss or damage to the Works or any Part thereof or to any 
T & P, to any material or articles at the Site from any of the Excepted Risks the following provisions shall have effect:  a. The Contractor shall, as may be directed in writing by the Engineer-in-

Charge, remove from the Site any debris and so much of the works as 
shall have been damaged, taking to AAI’s store such AAI’s T & P, articles and/or materials as may be directed;  b. The contractor shall, as may be directed in writing by the Engineer-in-Charge, proceed with the erection and completion of the Works under and in accordance with the provisions and Conditions of the Contract;  and  iii. Provided always that the Contractor shall not be entitled to payment under the above provisions in respect of so much loss or damage as has been 

occasioned by any failure on his part to perform his obligation under the 
Contract or not taking precautions to prevent loss or damage or minimize the 
amount of such loss or damage.  iv. Without limiting its obligations and responsibilities under other clauses of 
General Conditions of Contracts ,the contractor at his own cost shall insure 
,in the joint name of AAI and the contractor, against all losses or damages 
from whatever cause, arising (other than the accepted risks )for which he is 
responsible under the terms of the contract and in such manner that the AAI 
and the contractor are covered during the period of construction of works 
and any loss or damage occasioned by the contractor in the course of any 
operation carried out by them for the purpose of complying with its 
obligations of defects liability clause hereof;  a. All works including temporary works to their full value executed from time to time.  b. The construction materials and equipments to their full value brought on to the site by the contractor.  v. The Contractor shall indemnify and keep indemnified AAI against all losses 
and claims for injuries or damage to any persons or any property whatsoever which may arise out of or in consequence of the construction and 
maintenance of Works and against all claims, demands proceedings, damage 
costs, charges and expenses whatsoever in respect of or in relation thereto.  vi. Before commencing execution of the work, the Contractor shall, without in 
any way limiting his obligations and responsibilities under this condition, 
insure at his own cost against any damage, loss or injury which may occur to any AAI property, or to any person for at least the minimum amount of Rs. 
1.00 lakh with unlimited number of occurrences (including any employee of 
AAI) by or arising out of carrying out of the Contract.  vii. The contractor shall at all times indemnify AAI against all claims, damages or compensation under the provisions of Payment or Wages Act, 1936,  
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Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the 
Maternity Benefit Act, 1961 or any modifications thereof or any other law 
relating thereto and rules made there under from time to time or as a 
consequence of any accident or injury to any workman or other persons in or 
about the Works, whether in the employment of the Contractor or not, his 
agents or servants, and also against all costs, charges and expenses of any 
suit, action or proceedings arising out of such accident or injury and against 
all sum or sums which may with the consent of the Contractor be paid to 
compromise or compound any claim. Without limiting his obligations and 
liabilities as above provided, the Contractor shall insure against all claims, 
damages or compensation payable under the Workmen’s Compensation Act, 
1923 or any modification thereof or any other law relating thereto.  viii. All insurance mentioned above shall be effected with any subsidiary of the General Insurance Company of India or by a company approved by the 
Insurance Regulatory Authority of India.  ix. The aforesaid insurance policy / policies shall provide that they shall not be cancelled till the Engineer-in-Charge has agreed to their cancellation in 
writing.  x. The Contractor shall prove to the Engineer-in-Charge from time to time that 
he has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defects Liability Period. A self-certified copy of such policies are required to be 
submitted to the Engineer-in-charge.  xi. The Contractor shall ensure that similar insurance policies are taken out by 
his subcontractors (if any) and shall be responsible for any claims or losses 
to AAI resulting from their failure to obtain adequate insurance protection in 
connection thereof. The contractor shall produce or cause to be produced by his subcontractor (if any) as the case may be, the relevant policy or policies 
and premiums receipts as and when required by the Engineer-in-Charge. A 
self-certified copy of such policies are required to be submitted to the 
Engineer-in-charge.  xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep 
in force the insurance referred to above or any other insurance which he/they may be required to effect under the terms of the Contract then and in any 
such case AAI may, without being bound to, effect and keep in force any 
such insurance and pay such premium or premiums as may be necessary for 
that purpose and from time to time deduct the amount so paid by AAI from 
any moneys due or which may become due to the Contractor or recover the 
same as a debt due from the Contractor.  xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 
AAI and Contractor for full tendered value alongwith third party liability 
(max of 10% of tendered value or as applicable as per Insurance Regulatory 
Authority of India) then there is no requirement for taking separate insurance by sub contractors.  However, workmen compensation policy is required to be taken separately by main contractor and sub contractor for workers employed by them.   

CLAUSE 47   
Composite i. The tenders have been called for composite work consisting of civil 
Contract and construction and other associated specialized works. The pre-qualification 
responsibilities criteria shall be applicable for each subhead of work independently. The  of main agency        agency  meeting  PQ  criteria  for  the  main  work  shall  be  considered  for    execution  of  composite  work.  However  the  agency  shall  be  allowed  to   
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     execute only those specialized subheads of works for which bidder meets PQ 
     criteria individually.  
    ii.   The main contractor shall be permitted to execute only those works (covered 
     under one or more subhead) for which he meets all requirements of pre- 
     qualification including financial, technical  and technological  requirement 
     specified in the PQ criteria.  
    iii.  Main  contractor  will  associate  expert  agencies  for the  execution  of 
     specialized  works under various subheads for which he himself has failed to 
     meet PQ criteria. In such case he will appoint his associate for the execution 
     of each specialized work with the approval of the NIT approving authority. 
     The main contractor shall intimate the names of only those agencies who 
     fully meet the PQ criteria for each specialized work for the acceptance of the 
     department.  
    iv.   Main contractor shall not be permitted to change their associate agencies in 
     the course of execution of work. If change of agency is inevitable then a 
     request shall be submitted to the engineer-in-charge in writing giving full 
     justification for change of agency. The proposal should include name of the 
     alternate agency along with his financial, technical capabilities and work 
     experience in the appropriate field. Such change shall be allowed only after 
     receiving approval from the competent authority.  
      
  Composite   This clause is applicable for the works for which the estimated cost put to 
  contract-   tender is more than Rs.500.00 crores.  
  Tripartite  i. The main contractor shall finalise his rates, terms and conditions and mode of 
  agreement   execution of work with specialised agencies for all works covered in various 
     subhead  of  works  on  receipt  of  work  order  but  specifications,  preferred 
     makes of materials and performance of system shall remain as specified in 
     tender document.  
    ii. The main contractor shall arrange an agreement between department, main 
     contractor and associated agencies for all subheads on receipt of work order 
     from the engineer-in-charge. Main contractor and expert agency shall be 
     jointly responsible for quality of work and performance of the system. 
    iii. Main contractor shall submit list of associated agency for each specialized 
     work within 1/12th of stipulated completion period or within one month from 
     issue of work order whichever is later along with documentary evidence for 
     financial soundness, technical capabilities and their experience for executing 
     similar specialized works along with his application seeking acceptance for 
     the  name  of  associated  agency.  Approval  /  rejection  for  the  name  of 
     associated agency shall be accorded thereafter by NIT approving authority 
     within a period of 15 days each subhead wise.  
    iv. The main contractor shall submit duly signed tripartite agreement on the      format provided by AAI within 2/12th  of stipulated completion period or 60 
     days whichever  is later  for  acceptance and signature of  department. The 
     extension  of  time  for  signing  of  this  agreement  shall  not  be  generally 
     permitted. The signing time shall only be extended if handing over of site is 
     delayed due to reasons beyond control of the contractor.  
  Conditions of   i. Main contractor shall be responsible for submission of earnest money. 
  composite  ii. The mobilization advance shall be paid to main contractor as per terms and 
  contract   conditions of contract and indicated under Clause 10 B. The first instalment 
     of mobilization advance shall be corresponding to the value of work which 
     shall  be  executed  by  the  main  contractor.  The  subsequent  mobilization 
     advances corresponding to value of work covered in each subhead shall be 
     released on signing of each Tripartite Agreement with expert agency for the 
     same.  
    iii. The  security  deposit  shall  be  deducted  from  the  running  bills  of  main 
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     contractor.      iv. Main contractor shall be responsible for completion of work as per time 
     schedule indicated in the NIT. The compensation for the delay shall be levied 
     on the main contractor only.  
    v. The  coordination  meetings  called  by  AAI  or  it’s  representative  shall  be 
     attended by associated expert agencies as and when required. Expert agency 
     shall be responsible for technical soundness, quality of work and adherence to 
     tender specifications. The main contractor as well as associated agency shall 
     be responsible for rectification of deficiencies noticed in specialized work. 
  Payment  i. It will be the responsibility of main contractor to finalize expert agencies for  
  Conditions for   the execution of works covered under all subheads of NIT. The main 
  Composite   contractor shall not be paid for value of work covered under second running 
  Contract   bill & subsequent bills till all associated Agencies for specialized works are 
     finalized. 
       

    
 
 
ii. BLANK       

            
       
    iii. The running bill for specialized work shall be processed as per terms and 
     conditions of the contract. All deductions like security deposit, income tax 
     and part rate for incomplete work or due to any other reason shall be made as 
     per contract conditions from each running bill. 
      
      
       
Clause 48     

     
  Escrow  i.    All payments for the works estimated cost more than Rs.500 Cr shall be 
  Account   made only through Escrow Account opened by the contractor. However for 
     works costing less than Rs.500 Cr., it shall be at the descretion of Technical 
     Sanctioning authority to opt for Escrow account or not. The bank charges for 
     Escrow Account shall be borne by contractor. The detailed condtions of 
     Escrow Account shall be drawn in consultation with associated bank. 
    ii.   Mobilization advance for mobilisation of resources and purchase of plant & 
     machinery shall be credited directly to the escrow account opened for this 
     contract through bank transfer as per terms and condition of contract. The 
     agency shall be able to utilise 25% (or as decided by TS authority) of each 
     instalment of mobilisation advance to meet minor expenses like construction 
     of site office, purchase of office equipment and other minor works, while 
     release of balance 75% fund shall  be regulated by the department. The 
     contractor shall seek prior concurrence of Engineer-in Charge for release of 
     payment to the supplier etc. through Escrow Account by the Bank. Funds 
     against cheque issued by contractor shall be released by Bank on receipt of 
     written consent from Engineer-in Charge.  
    iii.  Payment received and credited against each RA Bill, can be utilised 25% 
     directly by the contractor for minor expenses like salary, stationary, office 
     expenses etc. AAI shall exercise control for release of payment by contractor 
     for balance 75%.  
    iv.   The   Contractor   shall   submit   his   proposal   to the   Engineer-in- 
     Charge/Authority  for  utilisation  of  funds  made  available  by  AAI  (75% 
     against each RA bill)  
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a. Name of agency for whom payment is proposed to be released.  b. Details of work executed/material supplied by agency to whom he intends to release payment.  c. Nature of advance payment if any, has to be released to the supplier for supply of material for the project only.  d. Documentary evidence in support of his claim.  v. Engineer –in-charge will examine and approve full/part of such payments as per agency’s request within maximum of three working days. The terms and 
condition of Escrow Account shall be finalised with bank according to terms 
and conditions of contract. Bank shall release payment against such cheques 
only after written consent of authorised officer of AAI is received.   vi. Contractor shall be permitted to close Escrow Account on receipt of final 
payment for the work/project or on receipt of letter for foreclosure of work 
by the AAI. All balances and liabilities against this Escrow Account shall be 
left at the disposal of the contractor.  
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SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1 (¼ horizontal and 1 vertical). 

 
2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding on staging and extending along the entire length of the outside 
and ends there of with only such opening as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 90 cm.(3ft.) 

 
5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11 ½ “) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width 
should be increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step 
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the site or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The contractor shall 
provide all necessary fencing and lights to protect the public from accident and shall be bound 
to bear the expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and to 
pay any damages and cost which may be awarded in any such suit, action or proceedings to 
any such person on which may, with the consent of the contractor, be paid to compensate any 
claim by any such person. 

 
6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder 
shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground. 
The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 
The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or 
half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, undermining or undercutting shall be done.   
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b. Safety Measures for digging bore holes : - 
 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore well. The failed and the abandoned ones should be completely refilled to 
avoid caving and collapse;  ii. During drilling, Sign boards should be erected near the site with the address of the drilling contractor and the Engineer-in-charge of the work;  iii. Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of drilling to avoid entry of people/animals;  iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 
Mtr above ground level and 0.60 Mtr below ground level should be constructed around the well casing;  v. After the completion of the borewell, the contractor should kept the borewell properly 
by ld welding steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over the soil. This should be done even while repairing the pump;  vi. After the borewell is drilled the entire site should be brought to the ground level; 

 
7. Demolition – Before any demolition work is commenced and also during the progress of the work,  i) All roads and open areas adjacent to the work site shall either be closed or suitably protected.  ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall remain electrically charged.  iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned. The following safety equipment shall invariably 
be provided.  i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective footwear and protective goggles.  ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious to the eyes, shall be provided with protective goggles. iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.  iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently safe intervals.  v) When workers are employed in sewers and manholes, which are in active use, the contractors 

shall ensure that the manhole covers are opened and ventilated atleast for an hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals or boards to prevent accident to 
the public. In addition, the contractor shall ensure that the following 
safety measures are adhered to:-  a) Entry for workers into the line shall not be allowed except under supervision of the Sr. Superintendent (Engg.) or any other higher officer.  b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before any man is allowed to enter into the manhole for working inside.  c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper which changes colour in the presence of such gases and gives indication of their presence.   
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit.  e) Safety belt with rope should be provided to the workers. While working inside the manholes, such rope should be handled by two men standing outside to enable him to be pulled out during emergency.  f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any kind. Proper warning signs should be displayed for the safety of the public whenever cleaning works are undertaken during night or day.  g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.  h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately removed to avoid accidents on account of slippery nature of the malba.  i) Workers should not be allowed to work inside the manhole continuously. He should be given rest intermittently. The Engineer-in-Charge may decide the time upto which a 
worker may be allowed to work continuously inside the manhole.  j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 
for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 metres away from the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present.  l) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing to work in the manhole.  m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines.  n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well.  o) If a man has received a physical injury, he should be brought out of the sewer immediately and adequate medical aid should be provided to him. p) The extent to which these precautions are to be taken depend on individual situation but the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be final.  (vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:-  a) No paint containing lead or lead products shall be used except in the form of paste or ready made paint.  b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface having lead paint is dry rubbed and scrapped.  c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable the working painters to wash during and on the cessation of work. 

 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 
i) White lead, sulphate of lead or product containing these pigment, shall not be used in  painting operation except in the form of pastes or paint ready for use.  ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of a paint in the form of spray.   
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry rubbing down and scraping.  iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of work.  v) Overall shall be worn by working painters during the whole of working period.  vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by painting materials.  vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified by medical man appointed by competent authority of AAI.  viii) AAI may require, when necessary medical examination of workers.  ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to working painters. 
 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions:  i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free from patent defects and shall be kept repaired and in good working 
order.  (b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and adequate strength, and free from patent defects.  ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator.  iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load. In case of a hoisting machine having a variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to above 
in this paragraph shall be loaded beyond the safe working load except for the purpose of 
testing.  iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe working load of the machine to the Engineer-in-Charge whenever he brings any 
machinery to site of work and get it verified by the electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work.   

 
A.A.I. C: NIL, I: NIL, OW: NIL Page 80 



 

 AIRPORTS  AUTHORITY OFINDIA 
 
14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in- Charge of the department or their representatives.  16. Notwithstanding the above clauses from (1) to (15), there is noting in these to exempt the contractor from the operations of any other Act or Rules in force in the Republic of India.                                                         
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED BY AAI OR ITS CONTRACTORS 
 
1. APPLICATION  These rules shall apply to all buildings and construction works in charge of AAI in which 

twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

2. DEFINITION  Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract work is in progress. 

 
3. FIRST-AID FACILITIES  (i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily employed.  (ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the following equipment.  (a) For work places in which the number of contract labour employed does not exceed 50 Each first –aid box shall contain the following equipments:  1. 6 small sterilised dressings 
2. 3 medium size sterilised dressings 
3. 3 large size sterilised dressings 
4. 3 large sterilised burn dressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.  6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated on the label.  7. 1 snakebite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 
9. 1 pair scissors.  10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour Institute, Government of India.  11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution.  (b) For work places in which the number of contract labour exceed 50. Each first-aid box shall contain the following equipments.  1. 12 small sterilised dressings. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilised dressings 
4. 6 large size sterilised burn dressings. 
5. 6 (15 gms) packets sterilised cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine.  7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration indicated on the label. 8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors.  12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour Institute / Government of India. 13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
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14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary. (iv) Nothing except the prescribed contents shall be kept in the First-aid box.  (v) The first-aid box shall be kept in charge of a responsible person who shall always be readily available during the working hours of the work place.  (vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the work places where the number of contract labour employed is 150 or more.  (vii) In work places where the number of contract labour employed is 500 or more and hospital facilities are not available within easy distance from the works. First-aid posts shall be established and run by a trained compounder. The compounder shall be on duty and shall be available at all hours when the workers are at work.  (viii) Where work places are situated in places which are not towns or cities, a suitable motor transport shall be kept readily available to carry injured person or person suddenly taken ill to the nearest hospital.  

4. DRINKING WATER 
 

i) In every work place, there shall be provided and maintained at suitable places, easily accessible to labour, a sufficient supply of cold water fit for drinking.  ii) Where drinking water is obtained from an intermittent public water supply, each work place shall be provided with storage where such drinking water shall be stored.  iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 
drain or other source of pollution. Where water has to be drawn from an existing well which is 
within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely 
closed in and be provided with a trap door which shall be dust and waterproof.  iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 
 

i) In every work place adequate and suitable facilities for washing shall be provided and maintained for the use of contract labour employed therein.  ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal workers.  iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 
 
6. LATRINES AND URINALS  

i) Latrines shall be provided in every work place on the following scale namely: a) Where female are employed, there shall be at least one latrine for every 25 females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 

 
ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if there is one latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter.  iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door and fastenings.  iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting non absorbent materials and shall be cement washed inside and outside at least once a year, Latrines shall not be of a standard lower than borehole system.  
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine and urinal, a notice in the language understood by the majority of the workers  “For Men only” or “For Women Only” as the case may be. 
(b) he notice shall also bear the figure of a man or of a woman, as the case may be.  vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty employed at a time, provided that where the number of male or female workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females upto the first 500 and one for every 100 or part thereafter.  vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times.  (b) Latrines and urinals other than those connected with a flush sewage system shall comply with the requirements of the Public Health Authorities. 

 
viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the latrines and urinals.  ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for proper disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator. Alternately excreta may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn to manure).  x) The contractor shall at his own expense, carry out all instructions issued to him by the Engineering-Charge to effect proper disposal of night soil and other conservancy work in respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment Authority for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST  At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under construction or other alternative accommodation to be used for the purpose. 
 
8. CRECHES 
 

i. At every work place, at which 20 or more women workers are ordinarily employed, there shall be provided two rooms of reasonable dimensions for the use of their children under the age of 
six years. One room shall be used as a play room for the children and the other as their 
bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a,b& c. 

ii. The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. 

iii. The contractor shall supply adequate number of toys and games in the play room and sufficient 
number of cots and beddings in the bed room. 

iv. The contractor shall provide one ayaa to look after the children in the crèche when the number 
of women workers does not exceed 50 and two when the number of women workers exceed 50. v. The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 
mothers of the children.     
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9. CANTEENS i. In every work place where the work regarding the employment of contractor labour is likely 

tocontinue for six months and where in contract labour numbering one hundred or more are 
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such contract labour. 

ii. The canteen shall be maintained by the contractor in an efficient manner. 
iii. The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places 

separately for workers and utensils. 
iv. The canteen shall be sufficiently lighted at all times when any person has access to it. 
v. The floor shall be made of smooth and impervious materials and inside walls shall be lime 

washed or colour washed at least once in each year. Provided that the inside walls of the kitchen 
shall be lime washed every four months. 

vi. The premises of the canteen shall be maintained in a clean and sanitary condition. vii. Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 

viii. Suitable arrangements shall be made for the collection and disposal of garbage. ix. The dining hall shall accommodate at a time 30 per cent of the contract labour working at a 
time. 

x. The floor area of the dining hall, excluding the area occupied by the service counter and any furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to be 
accommodated as prescribed in sub-Rule 9. 

xi. (a) A portion of the dining hall and service counter shall be partitioned off and reserved 
forwomen workers in proportion to their number. (b) Washing places for women shall be    
separate and screened to secure privacy. 

xii. Sufficient tables stools, chairs or benches shall be available for the number of diners to be accommodated as prescribed in Sub-Rule 9. 
xiii. (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any 

other equipment necessary for the efficient running of the canteen. 2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 
1. Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipments. 

xiv. The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

xv. The charges for food stuffs, beverages and any other items served in the canteen shall be based 
on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi. In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- 

a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipments provided for 

the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen.  xvii. The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors.    
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10)    ANTI-MALARIAL PRECAUTIONS 
 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him. 
 
11) The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an integral part of the contracts.  
 
12) AMENDMENTS 
 

AAI may, from time to time, add to or amend these rules and issue directions - it may consider necessary for the purpose of removing any difficulty which may arise in the administration thereof.                                                
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Contractor’s Labour Regulations  1) SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 
 
2) DEFINITIONS  (i) Workman means any person employed by AAI or its contractor directly or indirectlythrough a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms of employment are expressed or implied but does not include any person:- a) Who is employed mainly in a managerial or administrative capacity: or b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per mensem or exercises either by the nature of the duties attached to the office or 

by reason of powers vested in him, functions mainly of managerial nature : or c) Who is an out worker, that is to say, person to whom any article or materials are given out by or on behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the trade or business of the principal employers and the process is to be carried out either in the home of the out worker or in some other premises, not being premises under the control and management of the principal employer. No person below the age of 14 years shall be employed to act as a workman. 
 

 (ii) Fair Wages means wages whether for time or piece work fixed and notified under theprovisions of the Minimum Wages Act from time to time.   (iii) Contractors shall include every person who undertakes to produce a given result otherthan a mere supply of goods or articles of manufacture through contract labour or who supplies contract labour for any work and includes a subcontractor.  (iv)  Wagesshallhave the same meaning as defined in the Payment of Wages Act.  3) i) Normally working hours of an adult employee should not exceed 9 hours a day. The  working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread  over more than 12 hours on any day.  ii)When an adult worker is made to work for more than 9 hours on any day or for more than  48 hours in any week, he shall be paid over time for the extra hours put in by him at double  the ordinary rate of wages.  iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of whether such worker is governed by the Minimum Wages Act or not.  b) Where the minimum wages prescribed by the Central/State Government under the Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he has worked under the same contractor for a continuous period of not less than 6 days.  c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately before or after the normal weekly holiday and pay wages to such worker for the work performed on the normal weekly holiday at overtime rate. 
 
4) DISPLAY OF NOTICE REGARDING WAGES ETC.  The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in conspicuous places on the work, notices in English and in the local Indian languages spoken by the majority of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 
wages periods, dates of payments of wages and other relevant information as per  Appendix’ VIII’. 
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5) PAYMENT OF WAGES i. The contractor shall fix wage periods in respect of which wages shall be payable. 

ii. No wage period shall exceed one month. 
iii. The wages of every person employed as contract labour in an establishment or by a contractor where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage 
period in respect of which the wages are payable. 

iv. Where the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the expiry of the second working day from the date 
on which his employment is terminated. 

v. All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

vi. Wages due to every worker shall be paid to him direct or to other person authorised by him in 
this behalf. vii. All wages shall be paid in current coin or currency or in both. 

viii. Wages shall be paid without any deductions of any kind except those specified by the Central 
Government by general or special order in this behalf or permissible under the Payment of Wages Act 1956. 

ix. A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
under acknowledgement. 

x. It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will be required to be present at the place and time of disbursement of wages by the contractor 
to workmen. 

xi. The contractor shall obtain from Engineer in charge or the authorised representative of the Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:  “Certified that the amount shown in column No. ………… has been paid to the workman concerned in my presence on …………..at………………..” 

 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of bank statement for relevant period duly signed by him. 

 
6) FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES i. The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 
a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to 
the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, 
where such damage or loss is directly attributable to his neglect or default. d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 
granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow.  
ii. No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner.  Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed atAppendix-XII.  
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iii. No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until the worker has been given an opportunity of showing cause against such fines or deductions. iv. The total amount of fine which may be imposed in any one wage period on a worker shall not exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period. v. No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty days from the date on which it was imposed. vi. Every fine shall be deemed to have been imposed on the day of the act or omission in respect. of which it was imposed. 
 
7) LABOUR RECORDS 

i. The contractor shall maintain a Register of persons employed on work on contract in Form XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 
ii. The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). iii. The contractor shall maintain a Wage Register in respect of all workmen employed by him on 
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 

iv. Register of accident - The contractor shall maintain a register of accidents in such form 
asmay be convenient at the work place but the same shall include the following particulars : 

a) Full particulars of the labourers who met with accident. 
b) Rate of Wages c) Sex 
d) Age 
e) Nature of accident and cause of accident f) Time and date of accident 
g) Date and time when admitted in Hospital 
h) Date of discharge from the Hospital i) Period of treatment and result of treatment 
j) Percentage of loss of earning capacity and disability as assessed by Medical officer 
k) Claim required to be paid under Workmen’s Compensation Act. 
l) Date of payment of compensation 
m) Amount paid with details of the person to whom the same was paid 
n) Authority by whom the compensation was assessed. 
o) Remarks  v. The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 1971 

(Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII)  

vi. The contractor shall maintain a Register of deductions for damage or loss in Form XX of 
the CL (R&A) Rules 1971 (Appendix-XIV) vii. The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XV) 

viii. The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 (Appendix-XVI). 
 
8) ATTENDANCE CARD-CUM-WAGE SLIP 
 

i. The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him in the specimen form at (Appendix-IX) 
ii. The card shall be valid for each wage period.  iii. The contractor shall mark the attendance of each workman on the card twice each day, once 

atthe commencement of the day and again after the rest interval, before he actually starts 
work. iv. The card shall remain in possession of the worker during the wage period under reference.  
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v. The contractor shall complete the wage slip portion on the reverse of the card at least a day 
prior to the disbursement of wages in respect of the wage period under reference. 

vi. The contractor shall obtain the signature or thumb impression of the worker on the wage slip 
at the time of disbursement of wages and retain the card with himself. 

 
9. EMPLOYMENT CARD 
 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to each worker within three days of the employment of the worker (Appendix-X). 
 
10. SERVICE CERTIFICATE  On termination of employment for any reason whatsoever the contractor shall issue to the workman whose services have been terminated, a Service certificate in Form XV of the CL(R&A) Central Rules 1971. 
 
11. PRESERVATION OF LABOUR RECORDS  All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for a period of three years from the date of last entries made in them and shall be made available for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the Ministry of Urban Development in this behalf. 
 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  The Labour Officer or any person authorised by Central Government on their behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any complaint regarding the default made by the contractor or subcontractor 
in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 
 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In case an appeal is made by the contractor under Clause 13 of these regulations, actual payment to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 
on such appeal.  (i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  Any person aggrieved by the decision and recommendations of the Labour Officer or other person so authorised may appeal against such decision to the Engineer-in-Charge concerned within 30 days from the date of decision, but subject to such appeal, the decision of the officer shall be final and binding upon the contractor. 
 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 
i) A workman shall be entitled to be represented in any investigation or enquiry under these 
 regulations by : 
a) An officer of a registered trade union of which he is a member.  b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is  affiliated.   
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c) Where the employer is not a member of any registered trade union, by an officer of a  registered trade union, connected with the industry in which the worker is employed or by any  other workman employed in the industry in which the worker is employed. 
 
ii) An employer shall be entitled to be represented in any investigation or enquiry under these  regulations by : a) An officer of an association of employers of which he is a member.  b) An officer of a federation of associations of employers to which association referred to in  Clause(a) is affiliated.  c) Where the employers is not a member of any association of employers, by an officer of  association of employer connected with the industry in which the employer is engaged or by  any other employer, engaged in the industry in which the employer is engaged. 
 
iii) No party shall be entitled to be represented by a legal practitioner in any investigation or  enquiry under these regulations. 
 
16. INSPECTION OF BOOKS AND SLIPS  The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a convenient time and place after due notice is received or to the Labour Officer or any other person, authorised by the Central Government on his behalf .  
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time.  
18. AMENDMENTS  The Central Government/AAI may from time to time add to or amend the regulations and on any question as to the application/interpretation or effect of those regulations the decision of the General Manager (Engg.) concerned shall be final.                                  
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APPENDIX-I 

 
FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT (on Non-Judicial Stamp Paper of Rs.100/-) 

 
[Refer Clause1A and 2B ] 

 
To  The Airports Authority of India 
……………………………………. 
…………………………………….. 

1) In consideration of the Airport Authority of India having its head office at New Delhi  [hereinafter called the “AAI” which expression shall unless repugnant to the subject or context include its administrator, successors and assigns) having agreed under the terms and condition of Contract Agreement No. ………………………dated……………made  between……….and AAI in connection with the work of …………………….(hereinafter 
called  the  said  contract)  to  accept  Deed  of  Guarantee  as  herein  provided  for 
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 
Security deposit to be made by the contractor or lieu of the amount withheld towards 
compensation for delay pending final extension of time to be made from the contractors 
contained in the said Contractor. We, the………………bank (hereinafter referred to as “the 
said Bank” and having our registered office at ……………………do hereby under take and agree to identify and keep indemnified AAI from time to time to the extent of  Rs……………………(Rupees……………………….only) against any loss or damage, cost,, charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by reason of nay breach or breaches by the said Contractor of any of the terms and condition contained in the said contract and to unconditionally pay the amount claimed by AAI on demand and without demur to the extent aforesaid.  2) We ……………………………… Bank, further agree that AAI shall be the sole judge of and as to whether the said Contractor has committed any breach or breaches of any of the terms and conditions of the said contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by AAI on account thereof and the decision of AAI that the said Contractor has committed such breach and breaches and as to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of that may be caused to or suffered by AAI from time to time shall be final and binding on us. 3) We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of the said contracts and till all the dues of AAI under the said contract or by virtue of any of the terms and conditions governing the said contract including compensation for delay if any as decided by AAI, have been fully paid and its claims satisfied or discharged and till the Accepting Authority of the contract certifies that the terms and condition and accordingly Contract have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee subject, however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as provided available in agreements clause no……………..as provided in the said Contract, i.e……….(date) or from the date of cancellation of the said contract, as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank before the expiry of the period in which case the same shall be enforceable against the Bank notwithstanding the fact, that the same is enforced after the expiry of the said period.   
 
A.A.I. C: NIL, I: NIL, OW: NIL Page 92 



 

Various Formats to be maintained (Appendix )  AIRPORTS  AUTHORITY OFINDIA 
 

4) AAI shall have the fullest liberty without affecting in any way the liability of the bank under this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 
said contract or to extend time of performance by the said Contractor or to postpone for any time and form time to time any of the powers exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of terms and conditions governing the said contract or securities available to AAI and the said Bank shall not be released from its liability 
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid or by reason of time being given to the said contractor or any other forbearance, act or omission on the part by AAI or any indulgence by AAI to the said Contractor or any other 
matter or thing whatsoever which under the law relating to sureties would but for this provision have the effect of so releasing the Bank from its such liability. 
 5) It shall not be necessary for AAI to proceed against the contractor before proceeding against 
the Bank and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding any security which AAI may have obtained or obtain from the Contractor at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.  

6) We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the previous consent of AAI in writing and agree that any charge in the Constitution of the said Contract or the said Bank shall not discharge our liability hereunder. 
 
In presence of Dated this __________ Day of _________ 
WITNESS  1. 
 
2. 

For and on behalf of (The Bank) Signature __________________  Name & Designation __________ 
Authorisation No. _____________ Name & Place _______________ 
Bank’s Seal __________________ 

 
The above Guarantee is accepted by Airports Authority of India. 
For and on behalf of Airports Authority of India 

Signature ________________ 
Name ___________________ Designation _____________  Dated __________________                   
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APPENDIX-1A 
 FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 
 
WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the contractor”) has submitted his tender dated _______________ (date) for the construction of “_______________________________ ”(name of work) (hereinafter called “the TENDER”). 

 
KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our 
registered office at _________________ (hereinafter called “the bank”) are 
bound unto_________________ (Name of Senior Manager) (hereinafter called “the Engineer-in-
charge”) in the sum of Rs. _________________ (Rs. In words _________________) for which 
payment well truly to be made to the said Engineer-in-charge the bank binds itself, his successors and 
assigns by these presents. 

 
SEALED with the Common Seal of the Bank this ______________ day of _____________20 __.  THE CONDITIONS of this obligation are:  1) If after tender opening the Contractor withdraws, his tender during the period of validity of  tender (including extended validity of tender) specified in the Form of Tender.  2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 

 
i Fails or refuses to execute the form of Agreement in accordance with the instructions to contractor, if required – OR  ii Fails or refuses to furnish the performance guarantee, in accordance with the provisions of tender document and instructions to contractor, OR  iii Fails or refuses to start the work, in accordance with the provisions of the contract and instructions to contractor,  OR  iv Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee against security deposit after award of contract. 

 
We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 
him owing to the concurrence of one or any of the above conditions, specifying the occurred 
condition or conditions.  This guarantee will remain in force up to and including the date* ____________ after the deadline for submission of tender as such deadline is stated in the instructions to contractor or as it may be extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any demand in respect of this guarantee should reach the bank not later than the above date.      

DATE 

    
 
……………………….. 

      
SIGNATURE OF THE BANK   WITNESS ……………………….. 

(SIGNATURE NAME AND ADDRESS) 
  SEAL 
   Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-II 
 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT BILLS 
 

Name of work:…………………………….......... Name of      Contractor…………………………………...        
Contract Agreement No. and Date………………………... R/A Bill 
No………………………..……          

            
Sl. Item Quantities Frequency  No. of Upto No. of  No. of  Remarks 
No.  as per as per   Tests date Tests  Tests   

  Agreement Specification  Required Quantity Required actually             done   
             

1 2 3 4   5 6 7  8  9 

             
 
 

Note: If the number of tests done are less than required, then reasons shall be recorded.      Signature of Sudt. (Engg)   
 

Signature of Engineer-in-Charge. 

   
 
Signature of Manager / AM (Engg)   A.A.I.   C: NIL, I: NIL, OW: NIL 
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APPENDIX-III  
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the  contractor………………………………………………………………………… 
 

Name and location of the 
work………………………………………………………………………………    

 
Name of the Father’s/husband’s Nature of Period of Date on which 
employee name employment actual notice of 

   employment confinement given 
1 2 3 4 5         

 
Date on which maternity leave commenced and ended  

 
In case of delivery In case of delivery  Date of     

delivery/miscarriage     
 Commenced Ended Commenced Ended 
6 7 8 9 10        

 
     Leave Pay paid to the employee  
  In case of delivery    In case of miscarriage   Remark 
  Rate of leave pay Amount paid Rate of leave Amount  
      pay paid  
  11  12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSION TO THE CONTRACTOR'S LABOUR IN AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 
 
Name and address of the contractor ------------------------------------------------------------------------------- Name and location of the work ------------------------------------------------------------------------------------ ------------------------------------------------------------------------------------ 

i) Name of the woman and her husband's name 
ii) Designation 
iii) Date of appointment 
iv) Date with months and years in which she is employed. 
v) Date of discharge/dismissal, if any 
vi) Date of production of certificates in respect of pregnancy. 
vii) Date on which the woman informs about the expected delivery. 
viii) Date of delivery/miscarriage/death. 
ix) Date of production of certificate in respect of delivery/miscarriage. 
x) Date with the amount of maternity/death benefit paid in advance of expected delivery 
xi) Date with amount of subsequent payment of maternity benefit 
xii) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 
xiii) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 
xiv) Signature of the contractor authenticating entries in the register. 
xv) Remarks column for the use of Inspection Officer. 
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APPENDIX-V Labour Board 

Name of work Name of Contractor---------------------------------------------------------------------------------------------------  --------------------------------------------------------------------------------Address of Contractor --------------- 
--------------------------------------------------------------------------------------------------------------------------- 
--------------------------------------  Name and address of A. A. I. Division ---------------------------------------------------------------------------- ------------------------------------------------------------------------------------ 
Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ Address of A. A. I. Labour Officer --------------------------------------------------------------------------------  ----------------------------------------------------------------------------------- 
Name of A.A.I Labour Officer--------------------------------------------------------------------- 
 

Sl. No. 
  
Category 

  Minimum  wage fixed 

  
Actual wage  paid 

  
Number  present 

  Remark 
 

 
 
Weekly holiday -----------------------------------------------------------------------------------  Wage period  -------------------------------------------------------------------------------------- 
Date of payment of wages ----------------------------------------------------------------------- Working hours -----------------------------------------------------------------------------------  Rest interval---------------------------------------------------------------------------------------                                    
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                Form-XIII            APPENDIX-VI 
                [See rule 2(1)]                    
              [Part-A: For all Establishments]                            Register of Workmen Employed by Contractor                
 Name and address of contractor……………………………………………………………………………………….             
 Name and address of establishment which contractor is carried on…………………………………………………...             
 Name and location of work…………………………………………………………………………………………….             
 Name and address of Principal Employer……………………………………………………………………………...             
 Name of the Establishment-------------------------------------------        

Name of Owner-------------------------------
---------------       

LIN---------------------------
--------------------------            

                                   
 Sl. No.  Employee  Name Surname  Gender Father’s/Spouse   Date of Birth#  Nationality  Education  Date of  Designation 
    Code             Name         Level   Joining     
                                      
 1   2 3    4   5  6  7   8   9    10  11  
                                      
                               
                                       Category  Type of  Mobile   UAN  PAN   ESIC IP LWF   AADHAAR  Bank A/c  Bank  Branch   Present  Permanent 
 Address Employment                   Number     (IFSC)   Address    
 *(HS/S/SS/US)                                    
                                
 12   13  14   15  16   17 18  19  20  21  22  23   24 
                           

                  
 Servie Book No.  Date of Exit  Reason for Exit   Mark of Identification   Photo  Specimen Signature/Thumb   Remarks 
                          Impression          
                              
 25     26    27   28  29     30        31  
                                       *(Highly Skilled/Skilled/Semi Skilled/Un Skilled)  #Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks Column.   
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APPENDIX-VII  

 
Form-XVI  [See Rule 78 (2) (a)] 

 
Muster Roll  
 

Name and address of 
Contractor………………………………………………………………………………………. 

 
Name and address of establishment which contractor is carried 
on…………………………………………………... 

 
Name and location of  work……………………………………………………………………………………………. 

 
Name and address of Principal Employer……………………………………For the month of  fortnight……………. 

 
Sl Name of Se Father’s/   Date   Remark 
. work x Husband’s        
1 Man 3 4 1 2  3 4 5  

 2          
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          FORM B       
         [See Rule 78 (2) (a)]       
         FORMAT FOR WAGE REGISTER     
 Name and address of contractor……………………………………………………………………………………….  
 Name and address of establishment which contractor is carried on…………………………………………………... 
 Name and location of work……………………………………………………………………………………………. 
 Name and address of Principal Employer……………………………………For the month of fortnight……………. 
                    
         Rate of Minimum Wages and since the date..............  
                      
      Highly Skilled    Skilled   Semi-Skilled  
                      
 Minimum Basic                    
                      
 DA                    
                      
 Overtime                    
                    

Name of the Establishment   Name of Owner    LIN _______ Wage period 
                

From______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated)  
                  
 Sl. No. in  Name  Rate of No. of Days Overtime   Basic  Special   DA  Payments 
 Employee    Wage worked  hours       Basic     Overtime 
 register        worked             
                    
 1  2  3  4  5  6    7  8  9 
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   Deduction    Net Employer Share 

         Payment PF Welfare Found  

PF ESIC Society Income Tax Insurance Others Recoveries Total    
           
 13 14 15 16 17 18 19 20 21 22 
           
     

Receipt by Employee/Bank Date of Payment Remarks 
Transaction ID   
   

23 24 25 
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 FORM C      FORMAT OF REGISTER OF LOAN/ RECOVERIES     

Name of Establishment   LIN           
                  
Sl. Number In Employee  Name  Recovery Type  Particulars  Date of damage/Loss*  Amount 
register    (Damage/loss/fine/advance/loans          
                 

1   2  3    4   5 6 
                

            
Whether show cause  Explanation heard in Number of Instalments  First Month/Year  Last Month/Year  Date of Complete  Remarks 
issued*   presence of*            Recovery   
                

7  8 9   10   11    12  13 
                   

 
*Applicable only in case of damage/loss/fine                    
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Form-XVII [See Rule 78 (2) (a)] 
 
Register of wages  
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

        Amount of wages      
S. Name of Serial no Descript No. of Units Daily Basic Dearness Over- Other Total Deduc Net Sig. or Initial 
No workman in the ion/ days of rates of wage Allowanc time cash  tion if amou thumb contract 

  register nature worked work wages/ s e  payme  any nt impre or his 
  of of work  done piece rate    nt.  (indic paid ssion represe 
  workman done       (indic  ate  of the ntative 
          ate  nature  work            nature  )  men  
          )      
                

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 
WAGE CARD 
 Wages Card No………………………… 
 

Name and Address of Contractor……………………Date of issue……………………….. 
 

Name and location of work………………………….Designation………………………… 
 

Name of workman………………………………….Month/Fortnight…………………….. 
 

Rate of Wages………………………………………… 
 

1 2 3 4 5 6 7 8 9 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31 
         0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0  
Morning                              Rate      Evening Amount      Initial       Received from…………………………………….the sum of Rs…………………………………………on account of my wages  Signature The Wage Card is valid for one month from the date of iss  

 
A.A.I. 

  
 
                           C: NIL, I: NIL, OW: NIL 
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19/Form-XIX  78 (2) 
[See rule 78 (2) (b)] 

  
 
APPENDIX-IX 

 
 
Wages Slip  
 
Name and address of contractor…………………………………………………………… 
 
Name and Father’s/Husband name of workman…………………………………………... 
 
Name and location of work………………………………………………………………... 
 
For the week/Fortnight/Month ending……………………………………………………..  
 
1.No. of days worked……………………………………………………………………  
 
2.No. of units worked in case of piece rate workers…………………………………….  
3.Rate of daily wages/piece rate…………………………………………………………  
4.Amount of overtime wages……………………………………………………………  
5.Gross wages payable…………………………………………………………………. 
 
6.Deduction, if any……………………………………………………………………… 
 
7.Net amount of wages paid…………………………………………………………….   
 

Initials of the contractor or his representative                        
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APPENDIX-X 
 

14/Form-XIV  [See rule 76]  Employment Card  
 
Name and address of contractor…………………………………………………………… 
 
Name and address of establishment under which is carried………………………………. 
 
Name of work and location of work………………………………………………………. 
 
Name and address of Principal Employee………………………………………………… 
 
1.Name of the workman………………………………………………………………... 
 
2.SI. No. in the register of workman employed………………………………………... 
 
3.Nature of employment/designation………………………………………………….. 
 
4.Wage rate (with particulars of unit in case of piece work)………………………….. 
 
5.Wage period………………………………………………………………………… 
 
6.Tenure of employment……………………………………………………………… 
 
7.Remark………………………………………………………………………………          
 

Signature of Contractor                      
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APPENDIX-XI  

 
FORM OF PERFORMANCE SECURITY (GUARANTEE)  Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the Terms and conditions of the proposed agreement between.............................................................. 
………………………………………………………………………………………………  [hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 
….......................... (Rupees ………………………..only) as a security / guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement.  We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as “the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. ………………… (Rupees ………………… only) on demand by AAI. 

 
2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay 

the amounts due to payable under this Guarantee without any demure, merely on a demand from AAI stating that the amount claimed is required to meet the recoveries due or likely to 
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. ………………..  (Rupees ……………………… only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) inn any suit or proceeding pending before any court or tribunal relating thereto, our liability under this present being absolute and unequivocal. 

 
The payment so made by us under his bond shall be a valid discharge of our liability for payment there under and the contractor(s) shall have no claim against us for making such payment. 

 
4. We…………………………….. (Indicate the name of bank) further agree that the guarantee herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the dues of AAI under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and conditions of the said agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharges this guarantee. 

 
5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall 

have the fullest liberty without our consent and without effecting in any manner our 
obligations hereunder to vary any of terms and conditions of the said agreement or to extend time of performance by the said contractor(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by AAI against in the said contractor(s) and 
to forebear and enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by reason of any such variation, or extensions being 
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or 
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which under the law relating to securities would, but for this provision, have effect of so 
relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 
 7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 
this guarantee except with the previous consent of AAI in writing. 
 

8. This guarantee shall be valid upto ……………………………. unless extended on demand by 
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing is lodged within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 
 In presence of  Dated this __________ Day of _________ 

Witness 
1. 
2. 

For and on behalf of (The Bank)  Signaure __________________ 
Name & Designation __________ 
Authorisation No. _____________ Name & Place _______________ 
Bank’s Seal __________________ 
 
The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports Authority of India Signature ________________ Name ___________________  Designation _____________ 
Dated __________________ 
Note : * Date of validity should be schedule date of completion + Six months.                           
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APPENDIX-XI-A 
 

Format for Letter of undertaking from the Depositor to Bank 
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to  Airports Authority of India)  (To be submitted in the Letter head of the firm) 

 
The Branch Manager, 
………………..Bank, 
……………………. 
 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 
 
Sir, 
 

The subject Bank Guarantee is obtained from your bank for the purpose of SecurityDeposit / Earnest Money / Performance Guaranteeon account of contract awarded / to beawarded by M/s Airports Authority of India to me / us. 
 

I hereby authorized the Airport Authority of India in whose favour the deposit is made to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of 
dues without any reference /consent /notice from me / our side and the bank is fully 
discharged by making the payment to Airport Authority of India. 
 

Signature of the Depositor  
 
Place: 
 
Date:                         
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APPENDIX-XII   

 
LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED  

 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently at the site of work both in English and local Language.  
 

1. Wilful insubordination or disobedience, whether alone or in combination with other. 
 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 
AAI. 

 3. Taking or giving bribes or any illegal gratifications  
4. Habitual late attendance.  
5. Drunkenness lighting, riotous or disorderly or indifferent behaviour  
6. Habitual negligence. 

 
7. Smoking near or around the area where combustible or other materials are locked  
8. Habitual Indiscipline  
9. Causing damage to work in the progress or to property of the AAI or of the contractor.  
10. Sleeping on duty.  
11. Malingering or slowing down work.  
12. Giving of false information regarding name, age, father's name, etc. 

 
13. Habitual loss of wage cards supplied by the employer's 

 
14. Unauthorised use of employer's property of manufacturing or making of unauthorised 

particles at the work place 
 15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 
 16. Making false complaints and/or misleading statements. 
 

17. Engaging on trade within the premises of the establishments.  
18. Any unauthorised divulgence of business affairs of the employees.    
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19. Collection or canvassing for the collection of any money within the premises of an 
establishment unless authorised by the employer. 
 

20. Holding meeting inside the premises without previous sanction of the employers. 
 

21. Threatening or intimidating any workman or employer during the working hours within the 
premises.                                                         
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            APPENDIX-XIII 

       Form-XVII  [See Rule 78 (2) (d)]    
      Register of Fines       

Name and address of contractor……………………………………………………………………………………….     
Name and address of establishment which contractor is carried on…………………………………………………...     
Name and location of work…………………………………………………………………………………………….     
Name and address of Principal Employer……………………………………………………………….…………….     

               
SI. No. Name of Father’s/ Designation Act or Date of  Whether Name of person  Wage Amount  Date on Remarks 

 workman Husband’  nature of action for Offence  workman in whose  period of the  which  
  s employmen which   showed presence  and imposed  fine  
  Name t fine   cause employee’s  wages   realised  
    imposed   against fine explanation was  payable     
        heard       

1 2 3 4 5 6  7 8  9 10  11 12 
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               APPENDIX-XIV 

       Form-XVII         
       [See Rule 78 (2) (d)]              Register of Deduction for Damage or Loss        

Name and address of contractor……………………………………………………………………………………….       
Name and address of establishment under which contract is carried on…………………………………………………...     
Name and location of work…………………………………………………………………………………………….       
Name and address of Principal Employer……………………………………………………………….…………….       

                  
SI. Name Father’s Designation Particular  Date of Whether Name of  Amount No. of Date of     No. of Husband’ /nature of of  damag workman person in  of install recovery    

 workman s Name employment Damages  es or showed whose  deduction ments First  Last    
    or Loss  loss cause presence    Instal  Instal  Remark         against employee’s  imposed  lment  lment   
       deduction explanation          
        was heard          

1 2 3 4 5  6 7 8  9 10 11  12  13  
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APPENDIX-XV  
 

Form-XXII 
[See Rule 78 (2) (d)]  Register of Advances  

 
Name and address of contractor………………………………………………………………………………………. 

 
Name and address of establishment under which contract is carried on…………………………………………………... 

 
Name and location of work……………………………………………………………………………………………. 

 
Name and address of Principal Employer……………………………………………………………….……………. 

 
SI. Name Father’s Designation Wage Date Purpose Number of Date and Date  
No. of Husband’ /nature of period and for which installment amount on  

 workman s Name employment and amount advance by which of each which  
    wages of paid advance to installment last Remark 
    payable advance  be repaid  repaid install  
      paid    ment  
         was  
         repaid  

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI   
 

       Form-XXIII [See Rule 78 (2) (e)]    
      Register of Overtime      

Name and address of contractor……………………………………………………………………………………….    
Name and address of establishment under which contract is carried on…………………………………………………...   
Name and location of work…………………………………………………………………………………………….    
Name and address of Principal Employer……………………………………………………………….…………….    

              
S. Name of Father’s/ Sex Designation/ Date on  Total overtime Normal Overtime  Overtime Rate on which Remarks 
N workmen Husbands  nature of which  worked at rate of rate of   overtime paid  
o  Name  employment overtime  project in case wages wages  earning   

     worked  of piece rate       
1 2 3 4 5 6  7 8 9  10 11 12 
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APPENDIX-XVII  NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25]  
To 

……………………………….. 
……………………………….. 
……………………………….. 

 
Dear Sir,  In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to you to appoint an arbitrator for settlement of disputes mentioned below: 
 

1. Name of applicant  2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 
3. Full address of the applicant. 
4. Name of the work and contract number in which arbitrator sought.  5. Name of the office which entered into contract. 
6. Contract amount in the work. 
7. Date of contract. 
8. Date of initiation of work. 
9. Stipulated date of completion of work.  10. Actual date of completion of work (if completed). 
11. Total number of claim made. 
12. Total amount claimed. 
13. Date of intimation of final bill (if work is completed). 
14. Date of payment of final bill (if work is completed). 
15. Amount of final bill (if work is completed). 
16. Date of request made to ED for decision. 
17. Date of receipt of ED’s decision. 
18. Date of appeal. 
19. Date of receipt of decision on our appeal.  

 
   Specimen signature of the applicant  (Only the person/authority who  Signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following documents.  1. Statement of claims with amount of claims. 2. ..... 3. ..... 4. ......    Yours faithfully  
 

(Signature)  
Copy to: 

(i) The Engineer-in-charge …………………., 
…………………………     
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APPENDIX -XVIII  

 
INTEGRITY PACT 

 
The integrity pact shall be signed by both the parties in the following format 

 
“This Pact made this ……..day of …… between Airports Authority of India, a body 
corporate constituted by the Central Government under the Airports Authority of India 
Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and 
offices at ………….in India, hereinafter called the Authority (which term shall unless 
excluded by or is repugnant to the context, be deemed to include its Chairman, or 
Member, Executive Directors, Airport Directors, officers or any of them specified by 
the Chairman in this behalf, and shall also include its successors and assigns) of the 
one part 

 
AND 

 
……represented by ……… of the other part, hereinafter called the  “Bidder/Contractor “(which term shall unless excluded by or is repugnant to the context be deemed to include its heirs, representatives, successors and assigns of the Bidder/ Contractor)  WHEREAS the Authority intends to award, under laid down organizational procedures, tender/ contract for ………………….The Authority, while discharging its  functions on business principles, values proper compliance with all relevant laws and 
regulations, and the principles of natural ,justice, ethics, equity, fairness and transparency in its relations with the Bidders/ Contractors. 

 WHEREAS the Authority is desirous to make its business mechanism more transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the instrument developed by the renowned international non‐governmental organization “Transparency International” (T I ) headquartered in Berlin ( Germany ). The Authority will appoint an Independent External Monitor (IEM) who will monitor the tender process and the execution of the contract for compliance with the principles mentioned above. 
 

AND WHEREAS the Bidder is submitting a tender to the Authority for 
……………………. In response to the NIT (Notice Inviting Tender) dated ……… 
Contractor is signing the contract for execution of ……NOW, therefore, To avoid all  forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to Enabling the Authority to obtain the desired 
said stores/equipment/execution of works at a competitive price in conformity with 
the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and Enabling Authority to abstain from bribing or 
indulging in any corrupt practice in order to secure the contract by providing 
assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the Authority will commit to prevent corruption, in any form, by 
its officials by following transparent procedures. The parties hereto hereby agree to 
enter into this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 
 
1.1 The Authority undertakes that no official of the Authority, connected directly or 
 indirectly with the contract, will demand, take a promise for or accept, directly or 
 through  intermediaries,  any  bribe,  consideration,  gift,  reward,  favour  or  any 
 material or immaterial benefit or any other advantage from the BIDDER, either 
 for  themselves  or  for  any  person,  organization  or  third  party  related  to  the 
 contract in exchange for an advantage in the bidding process, bid evaluation, 
 contracting or implementation process related to the contract. 
1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and 
 will provide to all BIDDERs the same information and will not provide any such 
 information to any particular BIDDER which could afford an advantage to that 
 particular BIDDER in comparison to other BIDDERs. 
1.3 All the officials of the Authority will report to the appropriate authority office any 
 attempted  or  completed  breaches  of  the  above  commitments  as  well  as  any 
 substantial suspicion of such a breach. 
1.4 In case any such preceding misconduct on the part of such official(s) is reported 
 by the BIDDER to the Authority with full and verifiable facts and the same is 
 prima  facie  found  to  be  correct  by  the  Authority,  necessary  disciplinary  proceedings, or any other action as deemed fit, including criminal proceedings may be initiated by the Authority and such a person shall be debarred from 

further dealings related to the contract process. In such a case while an enquiry is 
being conducted by the Authority the proceedings under the contract would not be stalled. 

 
2. Commitments of Bidders/Contractor.  

The Bidder/Contractor commits itself to take all measures necessary to prevent 
corrupt practice, unfair means and illegal activities during any stage of its bid or 
during any pre‐contract or post‐contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following. 

 
2.1 The  Bidder/Contractor  will  not  offer,  directly or  through  intermediaries,  any 
 bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
 other advantage, commission, fees, brokerage or inducement to any official of the 
 Authority, connected directly or indirectly with the bidding process, or to any 
 person, organization or third party related to the contract in exchange for any 
 advantage  in  the  bidding,  evaluation,  contracting  and  implementation  of  the 
 contract.  
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 
 to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
 material or immaterial benefit or other advantage, commission, fees, brokerage or 
 inducement to any official of the Authority or otherwise in procuring the Contract 
 or  forbearing  to  do  or  having  done  any  act  in  relation  to  the  obtaining  or 
 execution of the contract or any other contract with the Authority for showing or 
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 forbearing to show favour or disfavour to any person in relation to the contract or 
 any other contract with the Authority.  
2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 
 any undisclosed agreement or understanding, whether formal or informal. This 
 applies in particular to prices, specification, certifications, subsidiary contracts, 
 

submission or non‐submission of bids or any actions to restrict competitiveness 
or 

 to introduce cartelization in the bidding process.  
2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 
 address of agents and representatives and Indian BIDDERs shall disclose their 
 foreign principals or associates.  
2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 
 payments he has made or, is committed to or intends to make to agents/brokers or 
 any other intermediary, in connection with this bid/contract.  
2.6 The Bidder/Contractor further confirms and declares to the Authority that the 
 BIDDER  is  the  original  manufacturer/integrator/  authorized  government 
 sponsored export entity of the stores and has not engaged any individual or firm 
 or company whether Indian or foreign to intercede, facilitate or in any way to 
 recommend to the Authority or any of its functionaries, whether officially or 
 unofficially to the award of the contract to the BIDDER, nor has any amount been 
 paid, promised or intended to be paid to any such individual, firm or company in 
 respect of any such intercession, facilitation or recommendation.  
2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 
 negotiations or before signing the contract, shall disclose any payments he has 
 made or has committed to or intends to make to officials of the Authority or their 
 family members, agents, brokers or any other intermediaries in connection with 
 the contract and the details of services agreed upon for such payments.  
2.8 The  Bidder/Contractor  will  not  collude  with  other  parties  interested  in  the 
 contract to impair the transparency, fairness and progress of the bidding process, 
 bid evaluation, contracting and implementation of the contract.  
2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 
 practice, unfair means and illegal activities.  
2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 
 personal gain ,or pass on to others, any information provided by the Authority as 
 part  of  the  business  relationship,  regarding  plans,  technical  proposals  and 
 business details, including information contained in any electronic data carrier. 
 The Bidder / Contractor also under takes to exercise due and adequate care lest 
 any such information is divulged.  
2.11 The Bidder/Contractor will inform to the Independent External Monitor. 
 i) If he receives demand for an illegal/undue payment/benefit.  
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(iii) If he comes to know of any unethical or illegal payment/benefit. 

 
(jjj) If he makes any payment to any Authority’s associate(s) 

 
2.12 The Bidder/Contactor commit to refrain from giving any complaint directly or through any other manner without supporting it with full and verifiable facts. 
 
2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to commit any of the actions mentioned above. 
 
2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a 
relative of any of the officers of the Authority, or alternatively, if any relative of 
an officer of the Authority has financial interest/stake in the 
Bidder’s/Contractor’s firm, the same shall be disclosed by the Bidder/Contractor 
at the time filing of tender. The term ‘relative’ for this purpose would be as 
defined in Section 6 of the Companies Act 1956. 

 
2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into any monetary dealings or transactions, directly or indirectly, with any employee of the Authority. 
 
2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression 
in violation of section 2 or in any other form such as to put his reliability or 
credibility as Bidder/Contractor into question, the Authority is entitled to 
disqualify him from the tender process or to terminate the contract for such 
reason and to debar the BIDDER from participating in future bidding processes. 

 
3. Previous Transgression 
 3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 
 three years immediately before signing of this Integrity Pact, with any other 
 company in any country in respect of any corrupt practices envisaged hereunder 
 or with any Public Sector Enterprise in India or any Government Department in 
 India that could justify Bidders’s exclusion from the tender process.  
3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 
 he can be disqualified from the tender process or the contract, if already awarded, 
 can be terminated for such reason and he may be considered for debarment for 
 future tender/contract processes.  
3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 
 ( s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 
 (Rupees zero point five Cr.) and to submit the same to the Authority along-with 
 the tender document/ contract before contract signing.  
3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 
 of the Authority after signing of the contract,  and whose value of the work 
 contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to 
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 sign this Pact by the Contractor, and the same will be submitted to the Authority 
 before doing/ performing any act/ function by such subcontractor(s) / associate(s) 
 in relation to the contract/ work. 
3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 
 sign this Pact or violate its provisions or fails to get this Pact signed in terms of 
 policy of authority 
3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or 
 fails  to  get  this  Pact  signed  in  terms  of  policy  of  authority.  Authority  will 
 terminate the contract and initiate appropriate action against such Contractor(s). 
 
4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any  other mode and its validity i/c Warranty Period, Performance 
 Guarantee/Bond. 
 

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which 
is as per terms and conditions and details given in NIT / tender documents sold to the Bidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion  from future Contacts. 
 
5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by 

it or acting on its behalf (whether with or without the knowledge of the BIDDER) 
shall entitle the Authority to take all or any one of the following actions, wherever required: 

 
a) To immediately call off the pre contract negotiations without assigning any 

  reason or giving any compensation to the BIDDER. However, the proceedings 
  with the other BIDDER(s) would continue. 

b) To immediately cancel the contract, if already signed, without giving any    compensation to the BIDDER. 
c) If the Authority has disqualified / debarred the Bidder from the tender process 

  prior to the award under section 2 or 3 or 4, the Authority is entitled to forfeit 
  the earnest money deposited/bid security. 

d) To recover all sums already paid by the Authority, and in case of an Indian   BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 
  Rate of State Bank of India, while in case of a BIDDER from a country other   than India with interest thereon at 2% higher than the LIBOR. If any  
  outstanding payment is due to the BIDDER from the Authority in connection 
  with any other contract or any other stores, such outstanding payment could 
  also be utilized to recover the aforesaid sum and interest.     
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e) To en-cash the advance bank guarantee and performance bond/warranty bond, 
  if furnished by the BIDDER, in order to recover the payments, already made 
  by the BUYER, along with interest. 

 
f) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be   liable to pay compensation for any loss or damage to the Authority resulting 

  from such cancellation/rescission and the Authority shall be entitled to deduct   the amount so payable from the money(s) due to the BIDDER. 
 g) To debar the BIDDER from participating in future bidding processes for a  

  minimum period of three years, which may be further extended at the    discretion of the Authority. 
 
h) To recover all sums paid in violation of this Pact by BIDDER(s) to any  

  middleman or agent or broker with a view to securing the contract. 
 i) In case where irrevocable Letters of Credit have been received in respect of 

  any contact signed by the Authority with the BIDDER, the same shall not be   opened. 
 j) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 

  the same without assigning any reason for imposing sanction for violation of 
  this Pact.  

k) That if the Authority have terminated the contract under section 2 or 3 or 4 or 
  if the Authority is entitled to terminate the contract under section 2 or 3 or 4, 
  the Authority shall be entitled to demand and recover from the contractor    damages equivalent to 7% of the contract value or the amount equivalent to 
  security deposit or performance bank guarantee, whichever is higher.  

l) That the Bidder / Contractor agrees and undertakes to pay the said amount  
  without protest or demur subject only to condition that if the     Bidder/Contractor can prove and establish to the satisfaction of the Authority 
  that the disqualification / debarment of the bidder from the tender process or   the termination of the contract after award of the contract has caused no  
  damage to the Authority.  

 
5.2 The Authority will be entitled to take all or any of the actions mentioned at para 

5.1 above. 
 
5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or without the knowledge of 

the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption.   
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 
 the debarment and proves to the satisfaction of the Authority that he has installed 
 a suitable and effective corruption prevention system and also restored/recouped 
 the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 
 debarment prematurely considering the facts and circumstances of the case, and 
 the documents/evidence adduced by the Bidder/Contractor for first time default. 
5.5 That a transgression is  considered to have occurred if the Authority is fully 
 satisfied  with  the  available  documents  and  evidence  submitted  along  with 
 Independent External Monitor’s recommendations/suggestions that no reasonable 
 doubt is possible in the matter. 
5.6 The decision of the Authority to the effect that a breach of the provisions of this 
 Pact has been committed by the BIDER shall be final and conclusive on the 
 BIDER.  However,  the  BIDER  can  approach  the  Independent  External 
 Monitor(s) appointed for the purpose of this Pact. 

 6. Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 
 

That if the Authority receives any information of conduct of a Bidder/ Contractor 
or Sub- Contractor or of an employee or a representative or an associate of the Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 
Authority has substantive suspicion in this regard, the Authority will inform the 
Vigilance Department for appropriate action. 

 
7. Independent External Monitor(s), 
 
7.1. That the Authority has appointed competent and credible Independent External 
 Monitor(s) for this Pact.  
7.2 The task of the Monitor(s) is to review independently and objectively, whether 
 and to what extent the parties comply with the obligations under this Pact. He will 
 also enquire into any complaint alleging transgression of any provision of this 
 Pact made by the Bidder, Contractor or Authority.  
7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 
 parties and would perform his functions neutrally and independently. He will 
 report to the Chairperson of the Board of the Authority.  
7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 
 without restriction to all project documentation of the Authority including that 
 provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 
 Monitor, upon his request and demonstration of a valid interest, unrestricted and 
 unconditional access to his project documentation including minutes of meeting. 
 The same is applicable to Sub - Contractors and Associates. The Monitor is under 
 obligation to treat the information and documents of the Authority and Bidder/ 
 Contractor / Sub- Contractors/ Associates with confidentiality.  
7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 
 he will so inform the management of the Authority and request the management 
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 to  discontinue  or  heal  the  violation,  or  to  take  other  relevant  action.  The 
 Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond 
 this, the Monitor(s) has no right to demand from the parties that they act in a 
 specific manner, refrain from action or tolerate action. 
7.6 That the Authority will provide to the Monitor(s) sufficient information about all 
 meetings among the parties related to the project provided such meetings could 
 have  an  impact  on  the  contractual  relations  between  the  Authority  and  the 
 Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 
 such meetings. 
7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board 
 of the Authority within 2 weeks from the date of reference or intimation to him 
 by the Authority and, should the occasion arise, submit proposals for correcting 
 problematic situations. 
7.8 That  if  the  Monitor(s)  has  reported  to  the  Chairperson  of  the  Board  a 
 substantiated suspicion of an offence under relevant Anti- Corruption Laws of 
 India and the Chairperson has not, within reasonable time, taken visible action to 
 proceed against such offence or reported it to the Vigilance Department, the 
 Monitor may also transmit this information directly to the Central Vigilance 
 Commissioner, Government of India. 
7.9 The word ‘Monitor’ would include singular and plural. 
 
8. Facilitation of Investigation. 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the Authority or its agencies shall entitled to examine all the 
documents including the Books of Accounts of the BIDER and the BIDER shall provide necessary information and documents in English and shall extend all 
possible help for the purpose of such Examination. 

 
9. Law and Place of Jurisdiction. 
 

That this Pact is subject to provisions under Indian Law. The place of 
performance and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the Authority, as applicable. 

 
10. Other Legal Actions 
 
10.1 That the changes and supplements as well as termination notice need to be made in writing. 
 
10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must 

be signed by all the partners and consortium members or their authorized representatives.     
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11. Pact duration (Validity) 
 
11.1 That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, 
and for all other Bidders 3 months after the contract is awarded. 

 
11.2. That if any claim is made / lodged during this period, the same shall be binding 

and continue to be valid despite the lapse of this Pact as specified herein before, unless it is discharged/determined by Chairman of the Authority. 
 
11.3 That should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact shall remain valid. In this case, the parties will strive to 

come to an agreement to their original intentions. 
 
12. Company Code of Conduct 
 

Bidders are also advised to have a company code of conduct (clearly rejecting the use of brides and other unethical behaviour) and a compliance program for the implementation of the code of conduct throughout the company.  
13. The   parties   hereby   sign   this   Integrity   Pact   at   _____________   on 

_______________ 
 

Buyer  Name of the Officer 
Designation 
Deptt./Ministry/PSU 
Witness  
 _______________________________ 

 
2._______________________________ 

 
Bidder 

 
CHIEF EXECUTIVE OFFICER 
Witness 
b) ______________________________ 

 
 ______________________________               
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APPENDIX-XIX  
 
(To be filled by Contractor) 
(CLAUSE-47) 
 

Ratio of direct payment to the specialized 
agency in case of composite contract 

  
: 

  …% of the net payment to be made to Specialized agency     
 

Sl. Sub-head Nature of work %  of  the  net  payment  to  be 
   made to Specialized agency 

1 Sub-head I        Not Applicable       Not Applicable 
    
    
    
 
 

Note: 
 i) NIT approving authority must ensure that all sub-heads of works are covered in above table. The bidder must indicate percentage payable to specialized agency in case of all sub-heads.  ii) If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of the net payment admissible as per AAI for the subhead under consideration shall be paid directly to specialized agency in case of composite contract.                                   
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SKETCH OF CEMENT GODOWN 
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SCHEDULE `A’ 
 
All rates shall be quoted in the format provided and no other format is acceptable.  The price bid has been 
given as a standard BOQ format at page no. BOQ – 212 to 219 with the tender document, then the same is 
to be downloaded and to be filled by all the bidders.  Bidders are required to download the BOQ file, open it 
and complete the white coloured (unprotected) cells with their respective financial quotes and other details 
(such as name of the bidder).  No other cells should be changed.  Once the details have been completed, the 
bidder should save it and submit it online, without changing the File name.  if the BOQ file is found to be 
modified by the bidder, the bid will be rejected.  
SCHEDULE `B’ 
 
Schedule of materials to be issued to the contractor. 
 
Sl. No. Description of Item Quantity Rates in figures & 

words at which the 
material will be 
charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 
 Tools and plants to be hired to the contractor. 
 
Sl.No. Description Hire charges per day Place of Issue 

1 2 3 4 
 
 
 
 
  
 
 
 
 
 

 
 
 
 
  
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
  
 

 
 
 
 
  
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
  
 
 
 
 

  
SCHEDULE `D’ 
 
Extra schedule for specific requirements/ documents for the work, if any.          ---------NA------- 
 
SCHEDULE `E’  
Reference to General Condition of contract  
 
1. Name of work : “Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor pre-

security check area toilet and facelifting work in Terminal Building at Bagdogra Airport”  
i. Estimated cost of work Rs. 77,94,216.63 
ii. Earnest Money              Rs. 1,55,884.00 
iii. Performance Guarantee: NIL 
 
iv. Security deposit:  10% of contract value  
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SCHEDULE `F’ 
 
 GENERAL RULES & DIRECTION 
 
 
Officer inviting tender                        :   The Assistant General Manager (Engg.-Civil), AAI,  

         Bagdogra Airport, Bagdogra. 
 
 

Maximum percentage for quantity of items of work 
to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3 

 a: 30% (Overall) 
 b: 100% (for foundation items) 

  
 
Definitions: 

 
Office inviting tender                              : The Assistant General Manager (Engg.-Civil), AAI,  
                   Bagdogra Airport, Bagdogra.  
   
2(v)       Engineer-in-Charge               :  The Assistant General Manager (Engg.-Civil), AAI, 
                                                                     Bagdogra Airport, Bagdogra.  

 2(viii) Accepting Authority  :  As per AAI’s DOP. 
 
2(x) Percentage on cost materials & 
            Labour to cover all overheads &    : 15% 
 Profits  
    
2(xi) Standard schedule of rates DSR 2021 with up to date correction slips as on last date of    
                                                                        submission of tenders & market rates. 
 
 
2(xii) Department   AAI, Engineering, 
   

Clause 1 
 
 
(i) Time allowed for submission of 

Performance Guarantee from the date of 
issue of letter of acceptance 

 
N/A 

(ii) Maximum allowable period of extension                  N/A 
  
 
Clause 2 
 
 
 Authority for fixing compensation under 

Clause 2  
As per DOP of AAI 

 
 
Clause 2A 
 
 Whether Clause 2A shall  be applicable No 
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Clause 5 
 
 Number of days from the date of issue of 

letter of acceptance for reckoning date of 
start 

 
Ten (10) Days 

 
 Mile Stone(s) as per table given below: 
 
Sl.No. Description of Milestones 

(Physical) 
Time allowed in days 
(from date of start) 

Amount to be withheld in case of non 
achievement of milestone 

1 Total 15% progress 18 days 2% of targeted milestone amount 
2 Total 40% progress 48 days 2% of targeted milestone amount 
3 Total 75% progress 90 days 2% of targeted milestone amount 
4 Total 100% progress 120 days 2% of targeted milestone amount 

 
 1. Time allowed for execution of work.: Four (04) Months  
                                                                   
Authority to decide: 
 
i. Extension of time…………………..As per DOP. 
 
ii. Re-scheduling of milestone ………..GM(Engg) 
 
iii. Shifting of date of start in case of delay in handing over of site……..GM (Engg) 
 
 
Clause 6, 6A 
 
 
Clause applicable – (6 or 6A)                                  :    Clause 6 A 
 
Clause 7  
Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any since the last such payment for 
being eligible to interim payment. 

 
         Rs. 10.00 Lakh 

 
Clause 10A: 
 
All the testing equipments required for conducting test for building works as per CPWD/as applicable. 
 
Clause 10 B(II) 
 
 Whether Clause 10B(II) shall be 

applicable 
No 

 
 
Clause 10C:                                   Applicable/ Not Applicable 
 
Component of labour expressed as percent of value of work: 25% 
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Clause 10 CA : Applicable  
 
Materials covered under this 
clause 

Nearest Material (other than 
cement*, reinforcement 
bars, structural steel & 
Bitumen) for which All India 
Wholesale Price index is to be 
followed 

Base price and its 
corresponding period of all the 
materials covered under clause 
10CA 

1.  Cement (OPC/ PPC) 
 
 
 

Cement 
Base price for cement and 
reinforcement steel to be 
determined as issued under 
authority of DG (Works). 
CPWD or concerned Zonal 
Chief Engineer, CPWD as on 
last date of receipt of tender. 
In case base price for cement, 
reinforcement steel and 
Bitumen as to be issued by 
CPWD is not available 
concerned ED (Engg) empowered to determine the 
same. 

2. Reinforcement steel bars    
(TMT) Reinforcements  

3. Structural Steel Structural Steel 
  

 
*Note: 
 
1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any. 
 
2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified by 
adopting latest base price and its corresponding period. 

 
Clause 10 CC   - Not applicable        
Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column 

 
  
Schedule of component of other materials, Labour, POL etc. for price escalation. 
 
Component of civil (except material covered under clause 10 CA) / Electrical construction materials express 
as percentage total value of work …………. ……Xm …….%. 
 
Component of labour , expressed as % of total value of work………Y…........%. 
 
Component of POL , expressed as % of total value of work…………Z………%  
 
Note :Xm …..% should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel and 
other materials specified in clause 10 CA + component of labour + component of POL). 
 
Clause 11 
 
Specification to be followed for execution of work a) “CPWD Specification 2019, Vol. I to II with 

upto date correction slips, MORTH or other 
specification as applicable. 

b) Technical specification. 
c) Manufacturer’s Specification. 
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Clause 12 
 
12.2 
& 

12.3 
 

Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for buildings, 
pavements and all other woks above 
foundation level 

 
                            30% (Thirty Percent) 

12.5 Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for foundation 
work  

 
                          100% (Hundred Percent) 

  
Clause 16 
  Competent Authority for deciding 

reduced rates 
DGM/ Jt.GM(Engg) 

 
 
Clause 18 
 
Mandatory machinery, tools & plants to be deployed by the contractor at site:  
To be provided as per NIT and other Machinery required for timely completion of work. 
 
Clause 25 
 
Place of Arbitration : RHQ-ER, Kolkata. 
 
 
Clause 36(1) 
 

Requirement of Technical Representative(s) and recovery rate 
 

Sl. 
No
. 

Minimum 
Qualification of 

Technical 
Representative 

Disciplin
e 

Designation 
(Principal  
Technical 

representative) 

Mi
nim

um
   

Exp
erie

nce
 

Nu
mb

er 

Rate at which recovery shall be made 
from the contractor in the event of not 
fulfilling provision of clause 36  

Figures Rs. Words 
1 Diploma Civil Site Engineer 03 

Years 01 1500/- per day 
Rupees One 
Thousand Five 
Hundred Per Day 

  
Clause 37  
Licence Fee for unpaved land                       25% of prevailing AAI rates as applicable. 
 
 
Clause 41(b) 
 
Integrity Pact applicable                               No  
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Clause 42 
 
(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 
Schedule of Rates 

DSR 2018 printed by C.P.W.D with up-
to-date correction slips till last date of 
submission of tender, technical 
specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  
a. Cement for works with estimated cost put to 

tender not more than Rs.5 lakhs. 
3% plus/minus 

 For works with estimated cost put to tender more 
than Rs.5 lakhs 

2% plus/minus 
b. Steel Reinforcement and structural steel section for 

each diameter, section and category 
2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 
d. All other materials  

  
 

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 

Sl. 
No. 

Description of items Rates in figures and words at which recovery shall be 
made from the contractor 

  Excess beyond permissible 
variation 

Less use beyond the 
permissible variation* 

1. Cement N/A Not Permitted 
2. Steel reinforcement N/A Not Permitted 
3. Structural Sections N/A Not Permitted 
4. Bitumen issued free N/A Not Permitted 
5. Bitumen issued at 

stipulated fixed price 
N/A Not Permitted 

  
*   Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction of Engineer-in-charge   
Clause 48 
 
Escrow Account : Not applicable. 
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Schedules Annexure to clause 34 (x) Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for working out minimum period for which hire charges of road roller are to be recovered. 
 
Sl. No. Material of surfacing Quantity or 

areas 
1 Consolidation of earth sub grade 1860 Sq.m 
2 Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 
3 Consolidation of brick soling l0 cm to 20 cm thick 230 Cu.m 
4 Consolidation of wearing coat of stone ballast 7.5 cm to I 1.5 cm 

thick 
30 Cu.m 

5 Consolidation of wearing coat of brick ballast l0 cm thick 60 Cum 
6 Spreading and consolidation of red bajri 6mm 1860 Sqm 
7 Painting one coat using stone aggregate l2.5mm nominal size  
 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 

Kg per m2 or 
 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 
Kg per m2 

930 Sqm. 
8 Painting two coats using  
 (a) For first coat, stone aggregate 12.5 mm nominal size  
 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or 3-  
 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2Keper m2 600 

Sq.m. or 
 

 (iii) @ 1.25 m3 per 100 m2 with road tar @2.25 Kg per m2 600 Sqm. 
 (b) For 2ndCoat, stone aggregate l0 mm nominal size0-9 Cu.m. per 

100Sq.m with 
 

 (i) l kg of paving bitumen A-90 or S-90 or bitumen emulsion per 
Sqm. or 

 
 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600 Sqm 
9 Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100 Sqm. with 
 

 (i) l kg of paving bitumen A-90 or S-90 per Sqm. ;k or  
 (ii)1.25 kg of bitumen emulsion per Sqm. 1670 Sqm. 1670  Sqm. 
10 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 

nominal size per 100 m2 and binder, including tack coat'-the binder 
being hot cut back bitumen or bitumen emulsion in specified 
quantities 

930 Sqm 

11 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate l0 mm  
nominal size per 100 m2and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
quantities 

930 Sqm 

12 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 
Cum(6OYo2Ommnominalsizeand40%l2.5mmnominalsize)per100m2 
and coarse sand 1 .9 cum. per 100m2 and hot cut back bitumen over 
a tact coat of  hot cut back bitumen 

460 Sqm 
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13 5 cm thick bitumen concrete surfacing using stone aggregate 

4.8cum (60%25mmnominalsizeand40%20mmnominalsize) 
per 100m2 and coarse sand 2.4 Cum. per 100m2 and hot cut 
back bitumen over a tack coat of hot cut back bitumen' 

370 Sqm 

14 6 mm thick bitumen concrete surfacing using stone aggregate 
5.8 Cum (60%40mmnominalsizeand40%25mmnominalsize) 
per100m2and coarse sand 2.9 Cu.m. per 100m2 and hot cut 
back bitumen over a tack coat of hot cut back bitumen 

280 Sqm 

15 7.5 cm thick bitumen concrete surfacing using stone aggregate 
7.3 Cum. (60%50 mm nominal size and 40% 40 mm nominal 
size) per 100m2 and coarse sand 3.65 Cum. per 100m2 and 
hot cut back bitumen over a tack coat of hot cut back bitumen 

230 Sqm 

16 2.5 cm thick bitumen concrete surfacing using stone aggregate 
7.3 mm nominal size 40oh 10 mm nominal size) per 100 Sqm 
and coarse sand 1.65 Cum. per 100 Sqm. and hot cut back 
bitumen over a tack coat of hot cut back bitumen. 

750 Sqm 

17 4 cm Bitumastic sheet, using stone aggregate 2.6 Cum . (60% 
12.5 mm nominal size, 40%6 10 mm nominal size) per 100 
Sq.m. and coarse sand 2.5 Cum. per 100 Sqm. and hot cut 
back bitumen over a tack coat of hot cut back bitumen. 

560 Sqm 

18 Laying full grouted surface using stone aggregate 40 mm 
nominal size 6.10 Cum. per 100 Sqm. with binder, binding 
with 20 mm to 12'5 mm nominal size stone grit. 1.83 Cum. 
per 100 Sqm. and sealcoat of binder and stone grit l0 mm 
nominal size' 1.07Cu.m' per 100 Sqm, the binder being hot 
bitumen or tar as specified. 

460 Sqm 

19 Laying full grouted surface using stone aggregate 50 mm 
nominal size 9.14 Cu.m. per 100 Sq.m. with binder, binding 
with stone grit 20 mm to 12.5 mrn nominal size 1.83 Cum. per 
100 Sqm. and seal coat of binder and stone grit 10 mm 
nominal size, 1.07Cu.m. per 100 Sqm, the binder being hot 
bitumen or tar, 

370 Sqm 

20 4 cm. thick premix  macadam  surfacing using stone aggregate 
25 mm nominal size 4.57 Cum. per 100 Sq.m. and hot 
bitumen binding with stone aggregate 12.5 mm nominal size 
1.52 Cu.m. per 100 Sq.m' and seal coat of hot bitumen and 
stone aggregate l0 mm nominal size 1.07Cu.m. per 100 Sq.m. 

560 Sqm 

21 5crn- thick premix macadam  surfacing using stone aggregate 
25 mm nominal size 6.10 Cum. per 100 Sqm. and hot bitumen 
binding with stone aggregate 12.5 mm nominal size 1.52 
Cum. per 100 Sq.m' and seal coat of hot bitumen and stone 
aggregate 10 mm nominal size 1.07 Cum. per 100 Sq.m. 

460 Sqm 
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SPECIAL CONDITIONS OF CONTRACT 
 
1. GENERAL 1.1 Special conditions of Contract shall be read in conjunction with General Conditions of 

Contract, Technical Specifications, Drawings, BOQ and any other documents forming 
part of this contract wherever the context so requires. 

1.2 Notwithstanding the sub-division of the documents into these separate sections and 
volume every part of each shall be deemed to be supplementary to and complementary 
of every other part and shall be read with and into the CONTRACT so far as it may be 
practicable to do so. 

1.3 Where any portion of the General Condition of Contract is repugnant to or at variance 
with any provisions of the Special Conditions of Contract, unless a different intention 
appears, the provisions of the Special Conditions of Contract shall be deemed to over-
ride the provisions of the General Conditions of Contract and shall to the extent of such 
repugnancy, or variations, prevail. 

1.4 Nothing extra shall be payable on account of various activities to be performed as per 
Special Conditions of Contract except where so specified. 

1.5 All tendered rates shall be inclusive of all taxes, duties, cess, fee, royalty charges etc. 
levied under any statute but exclusive of GST. GST shall be paid to the agency against 
a valid Tax Invoice of concerned department. 

 
2. COMPLETION SCHEDULE 

2.1 The works shall be executed strictly as per time schedule mentioned in NIT. The period of completion given includes the time required for mobilization as well as testing, 
rectifications, if any, re-testing and completion in all respects to the entire satisfaction of 
Engineer-in-Charge. 

2.2 Contractor shall have to plan his construction programme and activities so as to 
complete the work in the stipulated period by working in multiple shifts. Accordingly, 
Contractor to ensure adequate lighting arrangement (mobile tower) as per site 
requirement. The period of completion given includes the time required for mobilization as well as testing, rectifications, if any, retesting and completion in all respects to the 
entire satisfaction of Engineer-in-Charge. 

2.3 The contractor shall furnish within 15 days from the stipulated date of start of work Bar 
chart / Programme chart showing the mile stones, critical path, sequencing of activities 
etc. for completion of work within the stipulated time and as per conditions of the 
contract. The programme should clearly include Manpower, Material and Machinery, 
resources proposed to be deployed for achieving the targeted progress, justification for 
same based on machinery output, the date from which each machinery shall be 
available at site in working condition etc. complete. The programme shall be subject to 
the approval of engineer-in -Charge who may order changes in the programme. The 
decision of Engineer-in -Charge shall be final and binding in this regard. 

2.4 Contractor is expected to mobilize and deploy sufficient resources as per the agreed 
programme to achieve the progress within the broad framework of accepted methods of working and safety. Timely deployment of required machineries, equipments, apparatus 
and instruments are to be treated as one of the sections of the work. 

2.5 No additional payment shall be made to the contractor for any multiple shift of working 
or any other methods contemplated by him in his work schedule even though the time 
schedule is approved by the Engineer-in-Charge. 

2.6 During the currency of the work the contractor is expected to adhere to the time 
schedule on mile stone and total completion and this adherence will be a part of Contractor’s performance under the contract. 

2.7 The Engineer-in-Charge can hold the payment till such time; the contractor does not 
submit the time schedule programme. The Contractor will be fully responsible to submit 
scheduled programme in consultation with Engineer-in-Charge to complete the work 
within stipulated time. 
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2.8 For Monitoring of Project 
2.8.1 The contractor shall submit within 15 days from date of acceptance of the letter, 

Bar Chart. The same shall be got approved from the Engineer-in-Charge before starting of the works and shall be binding on the contractor. In case of non-
submission of the Bar Chart by the contractor within fifteen days as stated 
above, AAI shall get it done from any consultant at the risk and cost of the 
contractor and the programme / Bar Chart so prepared shall be binding on the 
contractor. 

  
2.8.2 Contractor shall submit fortnightly progress reports (2 copies) highlighting status 

of various activities and physical completion of work. 
2.8.3 Contractor shall give every day report on category wise labour and with the 

progress equipment deployed along of work done on previous day in the proforma prescribed by the Engineer-in-Charge. 
2.8.4 PERFORMANCE 

a. The contractor shall perform all works in substantial and acceptable manner 
in accordance with the plans and specification and in accordance with such 
further explanatory drawings, details and instructions as may from time to 
time be given by the Engineer-in-Charge. The work must be proceeded 
within such sections and such times as directed by the Engineer-in-Charge. 

b. The contractor shall provide and do everything necessary for the proper 
execution of the works according to the true intent and meaning of the 
drawing and specification taken together the same may or not be 
particularly shown on the provided that the same can be reasonably inferred 
there from. Figured dimensions to be followed in preference to scale 
dimensions and all particulars to be taken from the actual work. 

c. It must be clearly understood that the whole of the conditions are intended 
to be strictly enforced and that no extra changes in respect of extra work will 
be allowed unless they are clearly outside the spirit and meaning of the 
conditions or unless such works shall have been ordered in writing by the 
Engineer-in-Charge. 

 
3. SCOPE OF WORK: 

3.1 Works to be carried out as per the Bill of Quantities/Structural details and design as 
approved by AAI and any other related works considered necessary. 

3.2 Intent of the plans and specifications: 
The cross- sectional drawings, if any, together with the contract specification, are intended 
to show and explain the manner of executing the work and to indicate the type and class 
of materials to be used. The work to be carried out under the contract shall, except as 
otherwise provided in these conditions, include all labour, material, tools, plant, equipment and transport that may be required in preparation of and for and in the full and entire 
execution and completion of the works and maintenance of the same during the 
construction and observation period. The description given in the schedule of works shall, 
unless otherwise stated, be held to include waste material, carriage and cartage, carrying 
or hoisting setting and fixing in position and all other labour necessary and for the full and 
entire execution with good practice and recognized principle and any urgent and 
temporary works, fully contingent on the work. 
 

3.3 Excavation: 
a) While carrying out the excavation work over the areas or in the foundation trenches, 
the contractor shall carry out the excavation work very carefully assuming that there may 
be certain power Communication cables and other services like storm water drain, water 
supply line, chill water pipe line and firefighting line and manholes etc. In case of any 
damage to the services while carrying out the work, the contractor has to make good the 
same at his own expenses. 
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b) Before any excavation work is started with the help of heavy machinery, the contractor 
shall cut / open the trench of size approximately 1.00 m Wide x 1.00 m deep as per 
direction of Engineer-in-Charge to find out the underground services, if any, then excavate further along the alignment of such services and then only switch over to the 
excavation with the help of heavy machinery. Nothing extra shall be paid for the same. 

 
 
4. DRAWINGS AND DOCUMENTS 

4.1 One copy of the preliminary plans & specifications (excluding CPWD Specifications 2009 
Vol I & II with up to date correction) shall be furnished to the contractor at the 
commencement of the work.  Such copies and copies of supplementary details furnished 
by the Engineer-in-Charge shall be kept at the site of work until completion and the 
Engineer-in- Charge shall at all times have access to them. 

 
4.2 The contractor shall submit to Engineer-in-Charge for approval such additional plan or 

working drawings of structure as may be required. The contract rates shall include the 
cost of furnishing such drawings. 
 

4.3 The drawings accompanying the tender document are of indicative nature and issued for 
tendering purpose with the purpose to enable the tenderer to make an offer in line with 
the requirements of the AAI. 

 
4.4 However, no extra claim whatsoever shall be entertained for variation in the “Approved for Construction” and “Tender Drawings” regarding any changes. The execution of work 

shall be as per approved drawings and detailed specifications. 
 

5. BILL OF QUANTITIES 
5.1 The Bill of Quantities shall be read in conjunction with General Conditions of Contract, 

Special Conditions of Contract, Technical Specifications, CPWD, AAI & MoRTH 
specifications, Drawings and any other Document forming a part of this tender. The quantities shown against the various items are only approximate and subject to 
variations as made in General Conditions of the Contract. 

 
6. LICENSE FEE FOR LAND ALLOTTED BY AAI 

6.1 The contractor shall not be permitted to enter in (other than for inspection purpose) or 
take possession of the site until instructed to do so by the Engineer-in-Charge in writing. 
The portion of the site to be occupied by the contractor shall be defined and/or marked 
on the site plan, failing which these shall be indicated by the Engineer-in-Charge at site 
and the contractor shall on no account be allowed to extend his operations beyond 
these areas. In respect of any land allotted to the contractor for purpose of or in 
connection with the contract, the contractor shall be issued a license subject to the 
following and such other terms and conditions as may be imposed by the licenser: - 

 (i) That he shall pay a nominal license fee for land allotted by AAI for installation of 
plants, labour camp (if Provided), Cement go-down and site office. License fee 
from contractor is chargeable per sqm per annum @ rate of 25% of prevailing AAI 
land rates with annual compound escalation w.e.f.1st April of every year (or as 
amended/decided by AAI from time to time). A security deposit of Rs. 500/ Sqm in 
the form of Cash/DD/BG is also to be obtained from the contractor for this purpose. 
This security deposit can be released only after ensuring that allotted land has been vacated and Engineer-in-charge to certify this fact in the final bill. Land used 
for stacking of material to the extent available is, however, provided at free of cost, 
with the approval of Project/Airport In-charge. Land used for site office for AAI’s use 
will be free of cost. The allotment of land for purpose of or in connection with the 
contract subject to the following and such other terms and conditions as may be 
imposed by the licenser: 
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(ii) That such use or occupation shall not confer any right of tenancy of the land to the 
contractor. 

(iii) That the contractors shall be liable to vacate the land on demand by the Engineer-in-Charge. 
(iv) That the contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-Charge. In case, he is allowed to construct 
any structure he shall have to demolish & clear the same before handing over the 
completed work unless agreed to the contrary. 

(v) The site for stacking of construction materials required for the work shall give free 
of cost. 

6.2 The contractor shall provide, if necessary or if required on the Site, all temporary 
access thereto and shall alter, adapt and maintain the same as required from time to 
time and shall take up and clear them away as and when no longer required and as and 
when ordered by the Engineer-in-Charge and make good all damage done to the Site. 

6.3 Land for Labour Camps: 
No Labour camps will be permitted within the operational area and the contractor shall 
make the necessary arrangements, at his own cost with prior approval of the Engineer-
in-Charge in setting the camps outside operational area in AAI land if available at 
prescribed charges. 

 
7. TEMPORARY WORKS: 

7.1 The tenderer should see the approaches to the site of work and conditions of the same. 
If any approach from main road is required to be made at site or existing approach is to be maintained for cartage of materials etc. by the Contractor, the same shall be 
provided, improved and maintained by the Contractor at his own cost. 

7.2 The contractor shall segregate the site of work from other area, if required, in the 
Terminal Building by providing wooden/steel barricades of appropriate height with 
proper framing, keeping the aesthetic view of building and safety of passengers in mind 
as directed by the Engineer-in-Charge to avoid inconvenience to the passenger. The 
contractor shall provide and display the informatory sign boards like “Work in Progress”, “Inconvenience cause is regretted” & “way finding” etc. with AAI logo as directed by 
Engineer-In-Charge. After completion of the work these shall be removed and taken 
away by the contractor. Cost of providing the barricades, sign boards etc. shall be 
borne by the contractor and nothing extra shall be paid on this account. 

7.3 All Temporary and ancillary works including enabling works connected with the work 
shall be responsibility of the Contractor and the price quoted by them shall be deemed 
to have included the cost of such works which shall be removed by the contractor at his 
cost, immediately after completion of the work. 

 
 
7.4 Site clearance (as per the requirements) shall be arranged by the contractor at his own 

cost and nothing extra shall be payable on this account. All the salvageable materials 
received after demolitions, if any, are to be stacked properly and handed over to Engineer-in-Charge. These dismantled materials shall be the property of the Airports 
Authority of India. 

7.5 Conveyance of men and materials and inspection staff etc. to any portion of the work 
site involved in the construction shall be the responsibility of the contractor. 

 
8. PAYMENTS 

8.1 For the work done by the agency, R/A bill are to be processed as per Schedule ‘F’ Clause-7. These bills shall be prepared based on joint measurements on a monthly 
intervals or prefixed date fixed by Engineer-in-charge. If the Contractor or his authorized 
representative does not present/associates for joint measurements, ex-parte 
measurements of the work done since previous bill shall be recorded by the Engineer-
in-charge or his authorized representative for the purpose of bill/payments. The bills 
shall be submitted on the format prescribed by the Engineer-in-charge, through 
computerized billing in triplicate.   
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8.2 The payment due to the contractor shall be made within 15 days of the submission of 
the bill by the contractor and the measurements shall be verified by the Engineer-in-
Charge or his representative within10 days of submission of the bill. The payment shall be made from the AAI office through ERP/SAP system. The payment shall be made 
from the AAI Office at concerned Airport or from Regional Head quarter, Eastern region, 
AAI. 

 
9. Income Tax and Labour Cess 

9.1  Income Tax deductions shall be made from all payments made to the Contractor as per 
the rules and regulations in force in accordance with the Income Tax Act prevailing from 
time to time.  

9.2 Labour cess as per rules and regulations in force shall be deducted from the bills of the 
Contractors and deposited with designated authorities. 

9.3  Royalty or any other tax on materials, equipments, T & P and labours in respect of this 
contract shall be payable by the contractor and Airports Authority of India will not 
entertain any claim whatsoever in this respect. 

 
10. POWER SUPPLY. 

10.1 Generally power required for the work shall not be given by department and same has 
to be arranged by the contractor. In case AAI electricity source is available near the 
work site and electricity can be spared to the contractor as per direction of E.I.C, the 
contractor may draw electricity from the AAI source as approved by E.I.C. 

10.2 Necessary meter and connection from the source as approved by E.I.C shall be arranged by the contractor. No extra payment towards meter and connection 
arrangement shall be paid by the AAI. 

10.3 Wherever AAI electricity source used by the contractor, prevailing rate of electricity 
charge applicable for concerned Airport as fixed by the local electricity board / authority 
whichever is higher including AAI service charge based on per unit of meter reading 
shall be recovered from the RA &final bill of the contractor.  

11. CONTRACT AGREEMENT: 
11.1 The contract agreement shall be executed on a non- judicial stamp paper of value of 

Rs.100/-and the cost of the stamp paper shall be borne by the contractor. 
11.2 Contractor’s tender including the letters of clarifications between the contractor and the 

AAI prior to the award of contract shall form a part of the Contract Agreement to the 
extent they have been accepted by AAI. 

 
12 CONSTRUCTION EQUIPMENT 

12.1 The contractor shall without prejudice to his overall responsibility to execute and 
complete the work as per specifications and time schedule, progressively deploy 
adequate equipments, tools, tackles and augment the same as decided by the EIC depending on the exigencies of the work so as to suit the construction schedule.  

 
12.2 EQUIPMENTS FOR NIGHT WORKING: 

In case, it appears, at any stage that the project may not be completed within the 
stipulated period due to restricted working hours in the day in view of operational 
reasons, the contractor shall execute the work during the night as and when asked by 
the Engineer-in-Charge in writing. Nothing extra shall be payable to contractor for 
working in night time. For proper execution, the work site shall be properly illuminated 
by the contractor at his own expenses. 

12.3 Subject to any provisions to the contrary contained in the Contract, works shall be 
carried out during night or on Sundays or on authorized holidays with the permission of 
the Engineer-in-Charge. 

12.4 No Construction equipment shall be supplied by the AAI. 
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13 FIELD LABORATORY 
13.1 The contractor at his own cost shall set up a fully furnished and adequately equipped 

field laboratory at site or nearby area within 30 days from the schedule date of start of work and maintain the same by providing adequate technical and upkeep staff. The 
laboratory should have office space for engineers to do testing and store for storage of 
samples. The remaining space shall be provided for the installation of equipment, 
laboratory tables and cupboards, working space for carrying out tests, besides a wash 
basin, toilet facility. The following minimum equipment shall be provided in the 
laboratory. 

 
Sl. No. DESCRIPTION OF ITEMS                     QUANTITY 
A. GENERAL  
i) Balance 20 kg capacity-self indicating 

type             
1 No. 

ii) Electronic Balance 5 kg capacity 0.5 
gm 

1 No. 
iii) Electric Oven/ electric hot plate / 

Kerosne or gas stove.                                                                                         
1 No. 

iv) Set of IS sieves with lid and pan with 
mechanical  shaking arrangement;                                                             

 
a) 450 mm diameter: 65mm, 40mm 

25mm, 12.5mm,10mm  and  4.75mm  
size  and  any  other  sieve  required at 
site.                                                                           

1 Set. 

b) 200mm diameter: 2.36mm, 2.0mm, 
1.18mm, 600 micron, 425micron, 300 micron, 150 micron and  75 micron and 
any other sieve required at site.             

1 Set. 

v) Water Testing Kit                                                              1 Set. 
vi) First Aid Box                                                                        1 Set. 
B. APPARATUS FOR AGGREGATES                                          
i) Flakiness and Elongation Test Gauges.                      

  
1 No. 

ii) Standard measure of 30, 15 and 3 litres 
capacity along with standard tamping 
rod.                                          

12 Nos. 

C. SURVEYING INSTRUMENTS                                               
i) Levelling Instrument with staff.  1 Sets. 
ii) Steel Tapes 30 meters, 15 meters and 

5 meters.   
2 Nos. each 

D. OTHER APPARATUS  
i) Compression Testing machine 1 No. 
ii) Concrete Cubes moulds (size 

25x25x25 mm) 
18 Nos. 

iii) Cylindrical flask and beakers (0.5 ltr, 1 
ltr& 2 ltr) 

2 Nos. each size 
iv) Slump Cone 1 Set 

 
13.2 In additional to tools, equipments, apparatus and instruments as directed above, if any, 

additional tool equipment apparatus and instrument is required for laboratory and execution of work as per technical specification of NIT the same shall be provide by 
contractor. Nothing extra shall be payable to contractor on this account. 

 
13.3 The Engineer-In-Charge, may at his discretion, check the test results obtained at 

contractors laboratory by independent tests at an approved laboratory. The cost of such 
material, transport, cost of testing etc. shall be borne by the contractor. 
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13.4 The Engineer-in-charge and the contractor shall agree upon a time and progress chart 

as per clause 5 of GCC on page GCC-21 to GCC-23. In time and progress chart deployment of machineries, equipment, apparatus and instructions as listed in para 
15.1,15.2& 15.3 above are to be treated as one of the sections of the work. In case of 
the delay in deployment of plant, machineries and equipments beyond the period 
stipulated at Clause 15.1, 15.2& 15.3. Penalty at the rates mentioned below shall be 
levied. 

 
S. No. Name of Equipment/machinery Rate of Recovery per day 

of each T&P and machinery 
(in Rs.) 

 
1. 

Field Laboratory Equipments and 
instruments as per Clause 55 a), 55 b) &55 
c) and as per Technical Specification of 
particular item.  

 
200/- 

  
 
 

 
14. CLOSING DAY’S WORK 
 

14.1 After the closure of day's work, all equipment and materials must be placed at a 
location, approved by Engineer-in-charge. 

 
15. INSPECTION OF SITE AND TESTING 
 

(i) The Engineer-in-Charge or his authorized representative shall have full power to 
inspect any portion of the work, examine the materials and workmanship at the 
contractor’s works or at any other place from where the material is obtained. 
Acceptance of any material shall in no way relieve the contractor of his responsibility for 
meeting the requirement of the specifications. 

(ii) The various tests as indicated in the CPWD specifications, BIS, particular / Technical 
specification, MORTH specification as considered necessary by the Engineer -in-
Charge shall be carried out in the laboratory as approved by the Engineer-in-Charge. 
The contractor shall bear the entire cost of samples, testing charges, carriage and any 
other incidental expenditure incurred, thereon. The result shall be final and binding on 
the contractor. (iii) All branded materials shall be supplied with manufacturer’s certificate. If AAI wants to 
carryout any test on the material supplied by the contractor through an outside 
laboratory to verify any of the parameters, the testing charges for such tests shall be 
borne by AAI. In case of failure to meet the test/specifications criteria, testing charges of 
such samples shall be recovered from the contractor. The defective material shall be 
replaced by the contractor with suitable material and the contractor shall be liable to 
carry out such tests thorough an outside laboratory as the Engineer-In-Charge may decide to verify important parameters of the specifications of the material. 

(iv) The contractor shall provide proper facilities at all times for the inspection and testing of 
materials and the Engineer-in-Charge shall have access at all times to the place of 
stores or manufacture. The contractor shall give sufficient advance notice of placing 
order so as to permit test to be completed before the material is incorporated in the 
work and shall afford such facilities as the Engineer-in-Charge may require for 
collection and forwarding samples and making inspection. The contractor shall not 
make use of or incorporate in the work the materials represented by the samples, until 
tests have been made and materials found to be in accordance with the specifications. 

(v) All tests of materials furnished by the contractor shall be made in accordance with 
commonly recognized methods of Indian or of other international organization or such 
A.A.I. other method and test as are prescribed in the specification or are in use in 
conformity with standard practice of the department and all charges will be borne by the 
contractor. A.A.I.                                                       C: NIL, I: NIL, OW: NIL                                               SCC 7 



 

(vi) Field tests of materials will be carried out by the Engineer -in-Charge as deemed 
necessary and these tests shall be made in accordance with the standard practices of 
the department. The cost involved in all such field tests will be borne by the contractor. (vii) The various tests as indicated in the specifications or as considered necessary by the 
Engineer-in-Charge shall be carried out in the laboratory as approved by the Engineer -
in- Charge. The contractor shall bear the entire cost of samples, testing charge, 
carriage and other incidental expenditure incurred thereof. The result shall be final and 
binding on the contractor. 

(viii) The contractor shall submit certified true copies of the vouchers for verification of actual 
purchase of any materials whenever directed by the Engineer-in-Charge. 

(ix) The contractor shall not be entitled for any extra payment whatsoever on account of the 
above special conditions of contract until and unless specified otherwise. 
 

 
16. ADMISSION TO SITE 
 
16.1  The proposed construction work is located in City Side and adjacent to the Terminal 

Building of the Airport. Accordingly, Contractor has to plan and quote adopting suitable 
methodology for construction of DG Room without any disturbance in operation of the 
Passenger movement. Almost all care shall be taken by contractor for safety and 
security of human beings. 

 
Entire site of work is inside the Terminal Building. Before starting the work, the area is to be barricaded so that the work is carried out without any hindrance. The contractor is 
expected to finish the work by adequate planning as per the satisfaction of Engineer-in-
charge. All men & vehicles shall be permitted to enter the aerodrome operational area 
only on possession of the security passes issued by AAI / Security agencies on the 
recommendations of Engineer-in-charge or its authorized representative whenever 
required. The contractor shall apply in writing in advance of the commencement of work 
for issue of security passes and shall submit a list of personal concerned with their addresses and shall satisfy the Engineer- in-charge who shall at his discretion, have the 
right to recommend the issue of passes to control the admission of contractor, his 
agents, his staff and workmen. The contractor shall ensure that his men shall work in 
areas / zones allotted to them. Passes shall be deposited with the Engineer-in-charge 
on demand and in any case immediately after completion of work. The contractor’s 
staff/workmen shall observe all the rules promulgated from time to time by the 
concerned authorities such as prohibition of smoking & lighting, searching of persons 
on entry and exit, keeping to specified routes etc. Any person found violating the 
security/ safety rules laid down by the authorities will be expelled from the area without 
assigning any reason whatsoever and contractor shall have no claim on this account. 
No time extension shall be granted and nothing extra shall be payable by AAI on 
account of restriction due to non-operational hours and in restricted working conditions. 
 16.2  WORKING IN RESTRICTED AREA AND RESTRICTED TIME 

 
For the work to be carried out in restricted area, the Contractor shall have to coordinate 
with the AAI for locating T&P and stacking of materials etc. Nothing extra shall be paid 
to the Contractor on this account. In case, it appears, at any stage that the project may 
not be completed within the stipulated period due to restricted working hours in day 
time, the contractor shall execute the work during the night as and when asked by the Engineer-in-Charge in writing. Nothing extra shall be payable to contractor for working 
in night time. For proper execution, the work site shall be properly illuminated and 
arrangement shall be made by the contractor at his own expenses.  
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17. STORES AND MATERIALS 
17.1             No storage accommodation will be arranged by AAI. Contractor shall make all such 

arrangements at his own cost to the satisfaction of Engineer-in-Charge. 17.2 Materials brought to the site by the contractor shall be stored by the contractor in a 
safe/dry storage space. The contractor shall be responsible for safe custody of 
materials at site till such time, the installation is commissioned and handed over to 
the Engineer-in-Charge 

17.3 Cement bags shall be stored in separate godowns to be constructed by Contractor 
at his own cost with weather proof roofs and walls. Bulk cement should be stored in 
silos. 

17.4 Cement of in gunny or polythene bags shall be stored in godown and shall be 
provided with a single door with two locks. The keys of one lock should remain with 
Manager (Engg.) / Asstt. Mgr. (Engg.) / Jr. Exec. (Engg.) In-charge of the work and 
that of the other lock with the authorized agent of the contractor at the site of work 
so that the cement is removed from the godown according to the daily requirement 
with the knowledge of both the parties. The size of the store should be adequate for 
storing the cement based on the programme chart of the work to meet the 
requirement and as per direction of Engineer-In-Charge.  

17.5 The day-to-day receipt and account of cement shall be maintained by Manager 
(Engg.) / Asstt. Mgr. (Engg.) / Jr. Exec. (Engg.) in-charge of the work and signed 
daily by the contractor or his authorized agent. 

17.6 Contractor shall distinctly display a board at work site on the cement store 
indicating the opening balance on a particular day, receipt during the day and issue during the day and closing balance at the end of the day. (The entries shall be 
updated immediately on physical receipt and physical issues.) 

17.7 The contractor is required to submit the bills/ receipt for steel, cement, Bitumen, 
paint and any other items incorporated in work for which Engineer-In-Charge 
directs along with Manufacturer Certificate as applicable. 

 
SOURCE OF MATERIAL 17.7.1 Aggregate shall be procured from approved quarries subject to fulfilment of test 
criteria as specified in BOQ items / Technical Specifications and approval of 
Engineer-In- Charge. 

17.7.2 No crushing of aggregate will be allowed within AAI premises and its vicinity. 
18. SITE FOR STACKING OF MATERIALS, MACHINES, INSTALLATIONS OF T&P AND 
CONSTRUCTION OF TEMPORARYHUTMENTS. 

18.1 The contractor shall be allowed to install plants and machineries, store and stack the 
material within airport premises subjected to availability of space considering 
convenience of the movement of the passengers. The contractor shall not be permitted 
to enter on (other than for inspection purpose) or take possession of the site until 
instructed to do so by the Engineer-in-Charge in writing. The portion of the site to be 
occupied by the contractor shall be defined and/or marked on the site plan, failing which 
these shall be indicated by the Engineer-in-Charge at site and the contractor shall on no account be allowed to extend his operations beyond these areas. 

18.2 The contractor shall co-operate with any other agency working on the same project, 
compare plans, specifications and the time schedule and so arrange his work that there 
will be no interference. The contractor shall forward to the Engineer-in-Charge all 
correspondence and drawings so exchanged. Failure to check plans for conditions will 
render the contractor responsible for bearing the cost of any subsequent change found 
necessary, contractor should co-ordinate in such a way that on no account there should be any disturbance to the work. No claim on this account shall be entertained by AAI. 

 
19. STANDARD OF WORKMANSHIP 

19.1 To determine the acceptable standard of workmanship, the contractor shall execute a  
portion of  the  items  of  works  as  a  sample  for  approval of  the Engineer- in-Charge 
before taking up the actual execution of the particular items of work. These samples on 
approval of the Engineer-in-Charge shall be guiding samples for execution of the particular items of work.  Work not conforming to approved samples shall be rejected. 
The cost of samples is to be borne by the contractor. 
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19.2 For the civil works the work shall in general conform to the CPWD specification 2009 
Vol. I & II with correction slips issued up to date and MORTH Specification with 
correction slips / amendments upto date. Should there be any difference in the provision of the said specifications for any item of work and the description of the item 
given in the schedule of quantities, the latter shall prevail. If any item is not covered in 
CPWD specifications, any other related specifications or printed publication on general 
specifications refer to elsewhere in the contract with up-to-date correction slips shall be 
followed. 

 
 

20. BYE-LAWS 
The contractor shall comply with all bye-laws and regulations of local and statutory 
authorities having jurisdiction over the works and shall be responsible for payment of all 
fees and other charges and the giving and receiving of all necessary notice and keeping 
the Engineer-in-Charge informed of the said compliance with the bye-laws, payment 
made, notices issued and received. 
 
The contractor shall indemnify the AUTHORITY against all claims in respect of patent, 
design, trademarks of name or other protected rights in respect of any plant, machine work 
or material used for or in connection with the work or temporary works and from and 
against all claims, demands, proceedings, cost, charges, and expenses whatever in 
respect of or in relation thereto.  
 The contractor shall defend all actions arising from such claims and shall himself pay all 
royalties, license fees, damages, cost and other charges of all an every sort that may be 
legally incurred in respect thereof. Environmental and other clearances required shall be 
obtained by the contractor at his own cost for installation of plants and machinery and 
other equipments. 
 
Contractor/ agency shall ensure that each workmen deployed at site should be registered with EPF authorities and should have UAN number. The contractor/ 
agency should submit details of PF deducted of the workmen to AAI on monthly 
basis. These requirements are in addition to the GCC clause 20 (a). 
 
Contractor/ agency shall also ensure that all labour deployed at site should be 
registered with ESI authorities. The contractor/ agency should submit details of ESI 
deducted of the labour to AAI on monthly basis. These requirements are in addition 
to the GCC clause 20 (a). 

 
 

21. SITE PRECAUTIONS i) Any materials or T & P etc. found lying outside the sites approved by the Engineer-in-
Charge shall be removed by the Engineer-in-Charge at the risk and cost of the contractor. 

ii) With regard to construction safety measures, the contractor shall adhere to various 
Indian Standard Codes of Practice, ICAO guidelines, requirements of Provincial 
Government and local Municipal Authority wherever the provisions of the latter two 
agencies shall be more stringent than the provisions of the former. When these codes 
do not exist, the contractor shall adhere to such safety measures as directed by the 
Engineer-in-Charge. iii) The contractor shall be responsible for any damage, resulting from his operations, 
either to buildings, structures, airport fixtures such as underground cable, lights, hard 
surface areas, water mains, other operational installations, Airport roads etc. The 
contractor shall restore, replace or repair any such damage to the complete satisfaction 
of the Engineer -in-Charge and in default the Engineer-in-Charge may cause the same 
to be made good by any other means and deduct the expenses from any sums due to 
contractor.  
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iv) The contractor shall arrange to provide portable lights and markings with the luminous 
paint to indicate the areas under construction or repairs as per the direction of 
Engineer-in-Charge. These lights shall be of the approved colour and capacity and shall be operated throughout the night and during bad weather. In addition to these 
markings, lights, cone markers painted with luminous paints shall also be put. 

v) The contractor shall regulate the movement of vehicles in accordance with the 
regulations of local traffic authority and shall provide necessary roads, diversions etc. 
for access of vehicles to the site of work. Nothing extra over and above quoted by him 
shall be paid on this account. vi) The construction equipment / vehicle deployed inside operational area shall be 
accompanied by an initial certificate of pavement / road worthiness and fitness issued 
by the manufacturer. Subsequently, after expiry of the initial certificate, manufacturer or 
his authorized agency shall issue fitness certificate including servicing and calibration 
on yearly basis for the safe operation of the construction equipment in operational area. 
The Engineer-in-charge and his authorized representatives shall ensure to check the 
validity of the fitness certificate of the construction equipment. 

 
22. The contractor shall take all precautions to avoid accidents by exhibiting necessary day & 
night caution boards, speed limit boards, red flags, red lights, providing barriers and safety tapes. 
He shall be responsible for all damages and accidents caused due to negligence on his part. No 
hindrances shall be caused to traffic during execution of work. 
 
23. No payment will be made to the contractor for damage caused by rains or other natural calamities during the execution of the works and no such claim on this account will be entertained. 
 
24. The contractor shall remove the labour huts, temporary barricades etc. on completion of the 
work and leave the site in a neat and tidy state. The payment of final bill will be subject to the 
compliance of this condition by the contractor. 
 
25. ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 25.1 Necessary diesel/petrol/fuel & lubricants etc. for smooth running of all the equipments, 

vehicles and machineries deployed for the work shall be provided by the contractor at 
his own expense. In the event of any break down of the plant, vehicles and machineries 
deployed for the work, the contractor shall take prompt remedial measure to put them 
back in working condition and nothing extra will be paid. To minimize break down 
period, necessary spare parts shall be kept readily available at site by the contractor at 
his own expense. 

25.2 The equipment required for execution of work should be positioned as per instructions 
of Engineer-in-charge.  

25.3 The agency is also required to provide safety devices to the other 
manpower(male/female) deployed at site for the work as detailed below:- 
(i) Safety helmets, safety jackets and foot wears are to be provided as per 

requirement and nature of job to all male/female workers. (ii) Safety belts, protective Goggles, Hand gloves etc are to be provided as per 
requirement and nature of job to all male/female workers. 

25.4 Necessary registers and other stationeries like Xerox paper, pen, pencil, Cartridge of 
Printer, etc required for entering data and test results etc shall be provided by the 
contractor at his own cost as directed by the Engineering-In-Charge. Photographs of 
every stages of work as desired by the E.I.C or his authorized representative during 
execution of work shall be provided by the contractor at his own cost.  If the contractor fails to provide the required items, within 24 hours on demand by the E.I.C or his 
authorized representative, the same shall be arranged by AAI and 3 times the actual 
expenditure shall be recovered from the Bill of the contractor. 

 
26. APPARITIONING OF WORK 

The Airports Authority of India reserves the right to apparition the work at different levels 
amongst not more than two contractors, by negotiations if necessary.  
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27. USE OF READY-MIX CONCRETE 
i) The contractor is allowed to use Ready Mix Concrete/Bitumen (RMC) from the batching 

plant as approved by the Engineer-in-Charge subjected to meeting Technical Specification of respective item. Also, the contractor can use admixture to increase the 
workability of the concrete. However, nothing shall be paid extra for using RMC, 
admixture and transportation to site of work in transit mixer for all leads etc., reason 
what so ever. The concrete shall be paid into the respective item. 

ii) In order to encourage use of fly ash as per Govt. of India guidelines, Portland 
Pozzolana Cement (PPC) of approved grade shall be used for the work. It shall be 
ensured that the percentage of fly ash is printed on each bag of cement (PPC) by the 
manufacturer. In case, it is not printed on each bag, a certificate from the PPC 
manufacturer indicating the same shall be obtained before allowing such cement in 
works. 

iii) In case OPC is used by the agency, Engineer-In-Charge may permit use of the same. 
iv) In case the contractor uses OPC, he must use 43 grade OPC. The contractor is allowed 

to use53 grade OPC only in case of non-availability of 43 grade OPC wherever possible 
with prior approval of Engineer-In-Charge. However nothing shall be paid extra to 
contractor on this account. 

 
28. PERFORMANCE 

The contractor shall perform all works in substantial and acceptable manner in accordance 
with the plans and specifications and in accordance with explanatory drawings, details and 
instructions as maybe given by the Engineer-in-Charge from time to time. The contractor shall provide and take all necessary actions for the proper execution of the works according to the 
true intent and meaning of the drawing and specifications taken together. 

 
29. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECONDLOWEST BIDDER 

29.1 Final bill will be worked out at the accepted tender rates and also with quoted rates of 
second lowest. The amount of final bill to be paid will be restricted to the lowest of the 
two. 30. The contractor shall intimate his PF account code no. allotted by regional PF 

commissioner and ESI registration no. allotted by ESI Corporation after award of work and 
shall continue to have valid PF account code no. and ESI registration no. till actual 
completion of the contract. 

 
31. SITE CONDITIONS, REQUIREMENTS AND SOURCES OF MATERIALS. 

a) The contractor shall be responsible for the true and proper setting out of the work and 
for the correctness of the positions levels and dimensions and alignments of all parts of 
the works and for the provisions of all necessary applications and labour in connections 
therewith. 

b) If any time during the progress of the work any error may appear or arise in the position, 
levels, dimension or alignments of any part of the work the contractor is required to 
rectify the same at his own expenses to the satisfaction of the Engineer-in-Charge. c) The checking or any setting out of any line by the Engineer-in-Charge or his 
representative shall not relieve in any way the contractor of responsibility for the 
correctness thereof. 
 

d) The contractor should ensure establishment of reference points for coordinates, 
benchmarks, centre of pillars etc. for performing all the functions/uses till the physical 
completion of work. e) The contractor shall also keep proper record of such permanent bench marks 
established denoting therein their correct levels. 

f) The work establishing all such bench marks shall be carried out only by experienced 
staff of the contractor with the help of precision instrument suitable for this type of work. 
The instruments shall be checked/calibrated for their accuracy and for permanent 
adjustment before the commencement of the work and also frequent intervals during 
the progress of the work.  
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g) All such bench marks established by the contractor shall be subjected to check and 
approval of the Engineer-in-Charge or his authorized representative and variations 
noticed in the work as a result of improper establishment or maintenance of such bench marks shall be made proper by the contractor at his own expense. 

h) The contractor has to adjust his work and progress to work in co-ordination with other 
agencies working at site. 

i) The materials such as Good Earth, Moorum, Coarse and Fine aggregates etc. shall be 
brought to site only after approval of the quarry / source by the Engineer -in-Charge. 
 

32. NUISANCE: 
The Contractor shall not at any time do, cause or permit any nuisance on the Site or do 
anything which shall cause unnecessary disturbance or inconvenience to owners, tenants or 
occupiers of other properties near the Site and to the Public generally. 

 
33. WATCH AND WARD OF SITE: 

The Contractor shall provide and maintain round the clock security of the site at his own 
expense including area lighting and deployment of adequate security staff for the protection 
of the Works or for the safety and convenience of those employed on the Works or publics.  
 

34. DUTIES AND POWERS OF REPRESENTATIVES OF ENGINEER-INCHARGE 
The duties of the representative of the Engineer-in-Charge, are to watch and supervise the 
Works and to test and examine any materials to be used or workmanship employed in-
connection with the Works. He shall have no authority to order any work involving any extra payment by AAI or to make any variation in the works. 
34.1 The Engineer-in-Charge may from time to time in writing delegate to his Representative 

any of the powers and authorities vested in the Engineer-in- Charge and shall furnish to 
the Contractor a copy of all such written delegation of powers and authorities. Any 
written instruction or written approval given by the Representative of the Engineer -in-
Charge to the Contractor within the terms of such delegations shall bind the Contractor 
and AAI as if it had been given by the Engineer-in-Charge. 34.2 Failure of the Representative of the Engineer-in-Charge to disapprove any work or 
materials shall not prejudice the power of the Engineer-in-Charge thereafter to 
disapprove such work or materials and to order the pulling down, removal or breaking 
up thereof. 

34.3 If the Contractor shall be dissatisfied with any decision of the Representative of the 
Engineer-in-Charge he shall be entitled to refer the matter to the Engineer -in Charge 
who shall thereupon confirm, reverse or vary such decision. 

 
 
35. The contractor will remove the labour huts on completion of the work. The payment of final bill 
will be subject to the compliance of this condition by the contractor. 
 
36. The contractor shall provide suitable temporary diversion arrangement for flow of water in the existing drain, pumping and bailing out water from the drain, if required, for proper execution of 
the works, at his own cost & as per directions of Engineer-in-Charge. 
 
37.The contractor shall adjust his labour, staff, plant machinery etc. according to the requirement 
of work from time to time and no claim shall be entertained on account of idle labour, plant, 
machinery etc. due to any reason whatsoever. 
 
38. If at any time during the execution of work and for any reasons whatsoever there is some difficulty in availability of site, the contractor shall adjust his labour accordingly and no claim shall be entertained on this account. 
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39.Advisory: For Applicant and its BG Issuing Bank Branch. 
It is to be noted that along with physical BG; we have also activated an online facility to view the 
issued BG cover message transmitted to ICICI Bank through SFMS platform.  For availability of BG in this platform, it is necessary that BG issuing/amending bank send 

the BG advice in the form of message format IFN 760COV (BG Issuance) / IFN 767COV 
(BG Amendment) via SFMS (Structured Financial Messaging System) as provided by RBI. 

 In the event of BG issuing/amending bank not sending the message IFN 760COV/ IFN 
767COV or committing any error while capturing the details at least in the below 
field, BG confirmation through online portal would not be updated. 

Request you to notify your bank (BG issuing bank) to update below details at time of submission 
of BG issuance/amendment request to their respective banks: 
 
 The following bank details are given so that the prospective successful bidder may submit 
BG (PBG/BG-SD/FBG) in accordance with the bank details.  
 

CORPORATE NAME  : AIRPORTS AUTHORITY OF INDIA 
BANK NAME   : ICICI BANK 
IFSC CODE   : ICIC0000007 
BG ADVISING MESSAGE      : IFN 760COV (BG ISSUE) 
                                                 : IFN 767COV (BG AMENDMENT)                             
UNIQUE IDENTIFIER CODE : AAIBAGDOGRA 

 
Please note that the issuing bank while issuing/amending the BG, should ensure that the above 
information is correctly captured in the message i.e. IFN 760COV/ IFN 767COV. 
 
The indicative request letter format as per Annexure-12 Page no. PR-18 to be sent to issuing 
bank for ensuring transmission of BGs through SFMS. 
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TECHNICAL SPECIFICATION (CIVIL) 
 
1.0PREAMBLE 

These technical specifications shall be read in conjunction with the various other documents 
forming the contract, namely Notice Inviting Tender & Instructions to Tenderers, Conditions of 
Contract, Special Conditions of Contract, Bill of Quantities and other related documents, 
together with any addendum issued thereto. 
1.01 Absence of terms such as providing, supplying, laying, installing, fixing etc. in the 

description does not even remotely suggest that the contractor is absolved of such 
providing, supplying etc. unless an explicit stipulation is made in this contract. The 
owner shall bear no costs of materials, equipment’s duties, taxes, royalties etc. 

1.03 The classification of various items of work for purpose of measurements and payments shall be as per bills of quantities (BOQ). Except where distinguished by the BOQ, the 
rates apply to all heights, depths, sizes, shapes and locations. They also cater for all 
cuts and wastages. 

1.04 The specifications may have been divided in different sections/sub-head for 
convenience only. They do not restrict any cross-reference. The Contractor shall take in 
to account inter-relations between various parts of works/trades. No claim shall be 
entertained on basis of compartment interpretations.  

2.0 OBLIGATIONS OF THE CONTRACTOR 
2.1 In order to ensure that the contract work is executed strictly in accordance with this 

Agreement and in time, the Contractor shall have the following obligations at no extra 
cost to AAI in addition to such other obligations and responsibilities as have been 
specified elsewhere in this Contract. 
i) Provision of adequate number of constructional Plant and machinery for mechanized 

system of construction, handling and transportation; 
ii) Fulfil all the Contractor's labour regulations i.e. fair wages, display of notices 

regarding wages, payment of wages, labour records, attendance cards-cum-wage 
slips, labour welfare etc. as per standard practices and norms applicable at site; 

2.2 All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value, of 
antiquity and structures and other remains/ things of geological or archaeological 
interest discovered on the site of the works shall be notified` by the Contractor 
immediately to the Engineer-in-Charge for onward information to the concerned 
authorities. 

2.3 The Contractor shall take all reasonable precaution to prevent his workmen or any other 
person from removing or damaging any such article(s) or thing(s) and protect the same 
till the removal as per the instructions of the Engineer-in-Charge. 

2.4 Clearance of the site of all rubbish, debris, materials, temporary structures, plant and machinery, scaffoldings and filling of all pits, excavation and hand over the site in a tidy 
and clean condition after completion of the work. 

2.5 Opening up of covered work, if instructed by the Engineer, if such covering was done 
before inspection by the Engineer or without permission/ approval from the Engineer -
in- Charge. 

 
3.0 GENERAL 
 

3.1 The works will be executed as indicated in the nomenclature of each item and technical 
specifications as given hereunder as made applicable to this contract. 

3.2 In the absence of any definite provision in the technical specifications contained herein, 
reference may be made to the latest CPWD, MORTH, IRC, ICAO Specifications and IS 
codes, in that order. Wherever these are silent, the construction and completion of the 
works shall conform to sound engineering practice and in case of any dispute arising 
out of the interpretation of the above, the decision of the Engineer-in-Charge shall be 
final and binding on the Contractor. 
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3.3 In addition, the abbreviations CPWD, IRC, MORTH, IS, BS, ICAO ASTM, AASHTO 
shall be considered to have the following meaning: - 
CPWD Central Public Works Department IRC Indian Road Congress 
MoRTH Ministry of Road Transport and Highways, Government of India 
IS Standards Indian Standard of the Bureau of Indian 
BS British Standard of the British Standard 
ICAO International Civil Aviation Organization 
ASASTM American Standards of the American Society of Testing Materials 
ASSHTO American Association of State Highway and Transportation Officials 

3.4 All the codes of practice, standards and specifications applicable shall be the latest 
editions with up to date correction slips etc. or as directed by the Engineer-in-Charge. 

3.5 All the mix design shall be got designed by the agency from the laboratory approved by 
AAI and the cost of mix design shall be borne by the agency and nothing extra is 
payable on this account. 

 
4.0 SUBMISSION AND APPROVAL OF DESIGN & DRAWINGS: 

There is provision to provide detailed structural and architectural drawings specified in 
various items before commencement of that item. The Contractor shall submit the design and 
drawings along with anticipated quantity of item(s) as per relevant code of practice, standards 
and specifications to Engineer -in-charge for his approval.  
 
Contractor to note that execution of all items included in the tender shall be carried out in accordance with latest CPWD, MORTH, IRC, ICAO Specifications and IS codes, in that 
order. Wherever these are silent, the construction and completion of the works shall conform 
to sound engineering practice and in case of any dispute arising out of the interpretation of 
the above, the decision of the Engineer-in-Charge shall be final and binding on the 
Contractor. 
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ANNEXURE-1  ACCEPTANCE LETTER 
(As per General Guidelines for the Bidders)  To Asst. General Manager Engg(C) Airports Authority of India, Bagdogra Airport,  Bagdogra. Sir, ACCEPTANCE OF AAI’S TENDER CONDITIONS 

 The tender documents for the work Misc. Minor Capital Works FY 2022-23. S.H.: - 
Renovation of first floor pre-security check area toilet and facelifting work in Terminal 
Building at Bagdogra Airport” have been sold to me/us by Airports Authority of India and I/we hereby certify that I/we have inspected the site and read the entire terms and conditions of the tender documents which shall form part of the contract agreement and I/We shall abide by the conditions/clauses contained therein.  1. I/We hereby unconditionally accepts the tender conditions of AAI’s tender documents in its entirety for the above work.  2. The contents of clause 26 of General Guidelines for the Bidders of the Tender Documents have been noted wherein it is clarified that after unconditionally accepting the tender conditions in its entirety, it is not permissible to put any remarks/conditions in / along with the tender documents uploaded in CPP Portal and the same has been followed in the present case. In case, this provisions of the Tender if found violated after opening of Tender, I/We agree that the Tender shall be rejected and AAI shall without prejudice to any other right or remedy be at liberty to forfeit the 10% of Earnest Money.  3. ‘That, I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for awarding this contract at any stage during its execution or at the time of payment of bills, and further if any officer of AAI asks for bribe/gratification, I will immediately report it to the Appropriate Authority in AAI’.  4. I / We agree that “If at any stage, any information / documents submitted by us are found to be false, we shall not be considered for evaluation and liable for debarment from tendering for minimum three years in AAI in any name / style, apart from any other appropriate / Legal action, including termination of the contract shall be taken if discovered at a later stage.  5. The required earnest money as specified in para 13 at page no. GGB 3 for this work has also been submitted and the scanned copy of EMD is attached herewith.   Yours Faithfully 
 
 
 Date: (Signature of the tenderer)   
 A.A.I.                                                     C: NIL, I: NIL, OW: NIL                                           PR-1 
      



 

ANNEXURE-2  FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN INDIVIDUAL CONTRACT (On Non- Judicial Stamp Paper)  [Refer clause No. 1A & 2(B) of GCC] To The Airports Authority India  1. In consideration of the Airports Authority India having its head office at New Delhi 
(hereinafter called the “AAI’’ which expression shall unless repugnant to the subject or 
context include its administrators, successors and assigns) having agreed under the terms 
and conditions of Contract Agreement No._____________ dated_________ made 
between_________________ and AAI in connection with the work of _______________(hereinafter 
called the said contract), to accept  Deed of Guarantee as herein provided’ for 
Rs.____________________ (Rupees ___________ only) from a Nationalized Bank in lieu of the Security 
deposit to be made by the contractor or in lieu of the deduction to be made from the 
contractor’s  bills, for the due  fulfillment  by the said Contractor of the term and conditions 
contained in the said Contract. We, the _________ bank (hereinafter referred to as ‘’the said 
Bank’’ and having our registered office at                      do hereby undertake and agree to 
indemnify  and keep indemnified AAI from time to time to the extent of 
Rs.__________________(Rupees _________________only) against any loss or damage, costs, charges and 
expenses caused to or suffered by or that may be caused to or suffered by AAI by reason of 
any breach or breaches by the said Contractor of any of the terms and conditions contained in 
the said contract and to unconditionally pay the amount claimed by AAI on demand and 
without demur to the extent aforesaid. 

2. We, the _____________ Bank, further agree that AAI shall be the sole judge of and as to whether 
the said Contractor has committed any breach or breaches of any of the terms and conditions 
of the said contract and the extent of loss, damage, costs, charges and expenses caused to or 
suffered by or that may be caused to or suffered by AAI on account thereof and the decision of 
AAI that the said Contractor has committed such breach or breaches and as to the amount or 
amounts of loss, damage, costs, charges and expenses caused to or suffered by or that may be 
caused to or suffered by AAI from time to time shall be final and building on us. 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 
and effect the period that would be taken for the performance of the said Contracts and till all 
the dues of AAI under the said Contract or by virtue of any of the terms and conditions 
governing the said Contract have been fully paid and its claims satisfied or discharged and till 
the Accepting Authority of the contract certifies that the terms and conditions of the said 
Contract have been fully and properly carried out by the said Contractor and accordingly 
discharges this guarantee subject, however that AAI shall have no claim under this Guarantee 
after 90 (Ninety) days from the date of expiry of the Defects Liability Period as provided in 
the said Contract, i.e.,____________ (date) or from the date of cancellation of the said Contract, as 
the case may be, unless a notice of the claim under this Guarantee has been served on the 
Bank before the expiry of the said period in which case the same shall be enforceable against 
the Bank notwithstanding the fact, that the same is enforced after the expiry of the said 
period. 
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 4. AAI shall have the fullest liberty without affecting in any way the liability of the Bank under  
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 
said contract or to extend time of performance by the said Contractor or to postpone for any 
time and from time to time any of the powers exercisable by it against the said Contractor and 
either to enforce or forbear from enforcing any of terms and Contractor governing the said 
Contract or securities available to AAI and the said Bank shall not be released from its liability 
under these presents by any exercise by AAI of any liberty with reference  to the matters 
aforesaid or by reason of time being given to the said Contractor or any other forbearance, act 
or omission on the part of AAI or any indulgence by AAI to the said Contractor or any other 
matter or thing whatsoever which under the law relating to sureties would but for this 
provisions have the effect of so releasing the Bank form its such liability. 

5. It shall not be necessary for AAI to proceed against the Contractor before proceeding against 
the Bank and the Guarantee herein contained shall be enforceable against the Bank, 
notwithstanding any security which AAI may have obtained or obtain from the Contractor at 
the time when proceedings are taken against the Bank hereunder be outstanding or 
unrealized. 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 
with the previous consent of AAI in writing and agree that any change in the Constitution of 
the said Contractor or the Bank shall not discharge our liability hereunder. 

7. Address of Regional / Controlling branch of the issuing branch of bank Guarantee is 
____________________________ 

 In presence of:    Dated this_______ Day of___________  WITNESS 1.      For and on behalf of (The Bank)       Signature________________ 2.      Name & Designation _______       ___________________       Authorization No.__________       Name & Place_____________       Bank’s Seal_______________  The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports Authority of India. Signature_____________________________ Name________________________________ Designation___________________________ Dated______________________________  Note: *For Proprietary Concerns  Shri  ___________________________ son of  __________________ resident of  ___________________________________ carrying on business under the name and style of _________________ at _____________ ( hereinafter called ‘’the said Contractor” which expression shall unless the context requires otherwise including his heirs, executors, administration and legal representatives).         A.A.I.                                             C: NIL, I: NIL, OW: NIL                                                PR-3            



 

 For Partnership Concerns  1. Shri ____________________ son of __________________ resident of ________________  2. Shri _______________________ son of ____________________ resident of ____________ carrying on business in co-partnership under the name and style of _________ at _________(hereinafter collectively called “the said contractor” which expression shall unless the context requires otherwise include each of them and their respective heirs, executors administrators and legal representatives).  For Companies  M/s________________ a Company registered under the Companies Act, 1956 and having its registered office in the State of (Hereinafter called ‘’the said Contractor’’ which expression shall unless the context requires otherwise include its administrators, successors and assigns).                                              A.A.I.                                                C: NIL, I: NIL, OW: NIL                                            PR-4 
      



 

ANNEXURE-3 
 FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM ADVANCE (On Non-Judicial Stamp Paper) 

 [Refer clause No.10 B of GCC] 
 To 
 The Airports Authority India 
 1. In consideration of the Airports Authority India having its head office at New Delhi (hereinafter called the “AAI” which expression shall unless repugnant to the subject or context include its administrators, successors and assigns) having agreed under the terms and conditions of Contract Agreement No.  ______________dated ________made between ____________________ and AAI in connection with the work of ________________________ (hereinafter called the said contract), to  accept Deed of Guarantee as herein provided’ for Rs._________________________________ (Rupees _____________________only) from a Nationalized Bank in lieu of the Security deposit to be made by the contractor or in lieu of the deduction to be made from the contractor’s bills, for the due fulfillment by the said Contractor of the term and conditions contained in the said Contract. We, the ________________bank (hereinafter referred to as “the said  Bank” and having our registered office at do hereby undertake and agree to indemnify and keep indemnified AAI from time to time to the extent of Rs. ___________________________ (Rupees ______________________ only) against any loss or damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by reason of any breach or breaches by the said Contractor of any of the terms and conditions contained in the said contract and to unconditionally pay the amount claimed by AAI on demand and without demur to the extent aforesaid. 
 2. We, the ___________________ Bank, further agree that AAI shall be the sole judge of and as to whether the said Contractor has committed any breach or breaches of any of the terms and conditions of the said contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by AAI on account thereof and the decision of AAI that the said Contractor has committed such breach or breaches and as to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by AAI from time to time shall be final and binding on us.  3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of the said Contracts and till all the dues of AAI under the said Contract or by virtue of any of the terms and conditions governing the said Contract have been fully paid and its claims satisfied or discharged and till the Accepting Authority of the contract certifies that the terms and conditions of the said Contract have been fully and properly carried out by the said Contractor and     A.A.I.                                     C: NIL, I: NIL, OW: NIL                                        PR-5



 

 accordingly discharges this guarantee subject, however that AAI shall have no claim under this Guarantee after 90 (Ninety) days from the date of expiry of the Defects Liability Period as provided in the said Contract, i.e., _____________ (date) or from the date of cancellation of the said Contract, as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank before the expiry of the said period in which case the same shall be enforceable against the Bank notwithstanding the fact, that the same is enforced after the expiry of the said period. 
 4. AAI shall have the fullest liberty without affecting in any way the liability of the Bank under this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said contract or to extend time of performance by the said Contractor or to postpone for any time and from time to time any of the powers exercisable by it against the said Contactor and either to enforce or forbear from enforcing any of terms and conditions governing the said Contract or securities available to AAI and the said Bank shall not be released from its liability under these presents by any exercise by AAI of any liberty with reference to the matters aforesaid or by reason of time being given to the said Contractor or any other forbearance, act or omission on the part of AAI or any indulgence by AAI to the said Contractor or any other matter or thing whatsoever which under the law relating to sureties would but for this provisions have the effect of so releasing the Bank from its such liability.  5. It shall not be necessary for AAI to proceed against the Contractor before proceeding against the Bank and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding any security which AAI may have obtained or obtain from the Contractor at the time when proceedings are taken against the Bank hereunder be outstanding or unrealised.  6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the previous consent of AAI in writing and agree that any change in the Constitution of the said Contractor or the said Bank shall not discharge our liability hereunder.  7. Address of Regional / Controlling branch of the issuing branch of bank Guarantee is ------------------------------------------------------------------------------ 
 In presence of: Dated this _____ Day of _____________  
 
WITNESS 
 1. For and on behalf of (The Bank) 
 Signature ___________________  2. Name & Designation __________ ___________________________ Authorization No. _____________ Name & Place________________ Bank’s Seal _________________ 
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   The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports Authority of India. Signature _____________________________ Name________________________________ Designation___________________________ Dated________________________________  
 
Note: *For Proprietary Concerns 
 Shri __________________son of’ ________________resident of _____________  _____________________________________________________carrying on business under the name and style of _________________at ________(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise include his heirs, executors, administrators and legal representatives).  
 
For Partnership Concerns 
 1. Shri ___________________son of ____________________resident of ________ 
 2. Shri ________________________son of ____________________resident of ____________carrying on business in co-partnership under the name and style of ___________at ______________  (hereinafter collectively called “the said contractor” which expression shall unless the context requires otherwise include each of them and their respective heirs, executors administrators and legal representatives).  
 
For Companies 
 M/s _____________________a Company registered under the Companies Act, 1956 and having its registered office in the State of (Hereinafter called “the said Contractor” which expression shall unless the context requires otherwise include its administrators, successors and assigns).                       A.A.I.                                         C: NIL, I: NIL, OW: NIL                                                PR-7 



 

ANNEXURE-4 
 

FORM OF EARNEST MONEY (BANK GUARANTEE) 
 
WHEREAS, contractor …………………. (Name of contractor) (hereinafter called “the contractor”) has  submitted his tender dated ………………… (date) for the 
________________________________________________”herein after called “the Tender”). 
 KNOW ALL PEOPLE by these presents that we …………………………………. (name of bank) having 
our registered office at ……………………………………….. (hereinafter called “the bank”) are bound unto  Airport  Authority  of  India  (hereinafter  called  “the  Engineer-In-Charge”)  in  sum  of  
Rs.………………………….. (Rs. In words ……………………… ………………………………….) for which payment well and truly to be made to the said Engineer-In-Charge the Bank binds itself, his 
successors and assigns by these presents. 
 SEALED with the Common Seal of the said Bank this ………………. day of ………………. 20…… 
 THE CONDITIONS of this obligation are : 
 
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender; 
(2) If the contractor having been notified of the acceptance of his tender by the Engineer-In-Charge:  

(a) Fails or refuses to execute the Form of Agreement in accordance with the Instructions to 
contractor, if required; OR  (b) Fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of 
tender document and Instructions to contractor, OR  (c) Fails or refuses to start the work, in accordance with the provisions of the contract and 
Instructions to contractor, OR 

(d) Fails or refuses to submit fresh Bank Guarantee of an equal amount of this Bank 
Guarantee, against Security Deposit after award of contract. 

We undertake to pay to the Engineer-In-Charge up to the above amount upon receipt of his first 
written demand, without the Engineer-In- Charge having to substantiates his demand, provided that in 
his demand the Engineer-In- Charge will note that the amount claimed by his is due to him owing to 
the occurrence of one or any of the above conditions, specifying the occurred condition or conditions.  This Guarantee will remain in force up to and including the date* …………. after the deadline for submission of tender as such deadline is stated in the Instructions to contractor or as it may be 
extended by the Engineer-In-Charge, notice of which extension(s) to the Bank is hereby waived. Any 
demand in respect of this Guarantee should reach the Bank not later than the above date.   
DATE ……………………….. 

 
 
SIGNATURE OF THE BANK  WITNESS……………………………..  SEAL  (SIGNATURE, NAME AND ADDRESS)   

 
* Date to be worked out on the basis of validity period of 6 months from the initial scheduled 
last date of receipt of tender.           
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Annexure-6 
 UNDERTAKING FOR DEPLOYMENT OF T&P 

 
 Name of work:  Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor 
pre-security check area toilet and facelifting work in Terminal Building at Bagdogra Airport. 
 Name of Contractor / Firm: 
 
 
 
 
 I / we have applied for issue of tender for the work of “Misc. Minor Capital Works FY 2022-23. 
S.H.: - Renovation of first floor pre-security check area toilet and facelifting work in 
Terminal Building at Bagdogra Airport” and hereby undertake that:- 
  I / we have gone through the tender documents and drawings in its entirety, visited the site 

and have understood the nature of work to be executed.
 I / we will deploy adequate T&P in working condition with adequate standby arrangement 

for efficient / timely execution of the work.
 I / we have submitted the details of T&P owned by us and undertake to procure or take on 

lease the balance T&P for the work as per requirement of the work matching with the work 
programme.

 I / we will abide by any instructions by AAI for such procurement / arrangement of T&P on 
lease as is considered necessary for efficient / timely execution of work.

Date:       Signature of Contractor 
 Witness: 
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Annexure-7 

 
 

DECLARATION (AS PER CLAUSE NO. 40) 
 To,  
 The Asst. General Manager (Engg. Civil), 
 Airports Authority of India, 
 Bagdogra Airport, Bagdogra. 
 
Name of work:  Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor 
pre-security check area toilet and facelifting work in Terminal Building at Bagdogra Airport. 
 Name of Contractor / Firm: 
  
 
 
 
With reference to clause no. 40 of the Condition Contract it is hereby confirmed that:  

i. We have no relative in AAI posted as an officer responsible for award and execution of this 
work. 
 

ii. Also, it is to intimate that we have not deployed and will not deploy in future during the 
course of work any person for this work who is/are near relatives to any AAI officers.   


Date:       (Signature of Contractor) 
                                                                                                        With seal 
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Annexure-8 

 
 

DECLARATION REGARDING PAYMENT OF MINIMUM WAGES (AS PER CLAUSE 
NO. 20 OF GCC) 

 Name of work:  Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor 
pre-security check area toilet and facelifting work in Terminal Building at Bagdogra Airport. 
 
 
Name of Contractor / Firm: 
  
 
 
 
With reference to clause no. 20 of General Condition of Contract it is hereby confirmed that:  

i. I/We shall comply with all the provision of the Minimum Wages Act, 1948, and Contract 
Labour (Regulation and Abolition) Act, 1970 amended from time to time and rules framed 
there under and other labour laws affecting contact labour that may be brought into force 
from time to time. 


Date:       (Signature of Contractor) 
                                                                                                        With seal 
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DECLARATION REGARDING PAYMENT OF GST 
 To,  
 The Asst. General Manager (Engg. Civil), 
 Airports Authority of India, 
 Bagdogra Airport, Bagdogra. 
 
Name of work:  Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor 
pre-security check area toilet and facelifting work in Terminal Building at Bagdogra Airport. 
 
 Name of Contractor / Firm: 
  
 
 
 
It is hereby confirmed that:  

i. I/We shall comply with the requirements of payment of GST applicable to the work contract 
as on date as well as with any changes implemented by Govt. of India from time to time 
during the period of the contract. Also, necessary documents/vouchers/purchase bill etc. 
indicating payment of GST shall be submitted to AAI as and when desired by EIC.  


Date:       (Signature of Contractor) 
                                                                                                        With seal 
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Annexure-10 
 
 DECLARATION REGARDING DEBARMENT / BLACKLISTING OF FIRM 

 
 
Name of work:  Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor 
pre-security check area toilet and facelifting work in Terminal Building at Bagdogra Airport. 
 
 
I/We ……………………………………………….……. (name and post of authorized signatory) 
on behalf of …………………………………………………..……… (Name of firm) do hereby 
solemnly affirm and declare as follows: 
 

i. Our firm is not restrained / debarred / blacklisted by AAI or Central / State Govt. 
Depts./PSUs/World Bank/ADB etc. and the debarment is not in force as on last date of 
submission of proposal. 

 
ii. None of proprietor / Partners / Board Members / Directors of M/s 

………………………………..…………….. (Name of firm) has remained Proprietor / 
Partner / Board Member / Director in any firm which stands debarred / blacklisted by AAI 
or Central / State Govt. Depts./PSUs/World Bank/ADB etc. and the debarment is not in 
force as on last date of submission of proposal.  

 
iii. Our firm understands that at any stage, if above statements are found to be false, our firm 

shall be liable for debarment from binding in AAI, apart from any other appropriate 
contractual legal action including debarment / blacklisting, termination of the contract etc. 
as deemed fit. 

 
 
 
 
 

Date:       [Signature and name of the authorized  
signatory of the firm] 

Place:  
 
 
 
Note: Above undertaking is to be given on company’s letter head. 
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Annexure-11 

 CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 
 
It is certify that as per the audited balance sheet and Profit & loss account during the financial 
year..............................................................., the Net Worth of M/s. 
........................................................... (Name & Register Address of Individual / firm/company), as 
on .............................................. (the relevant date) is Rs. ........................ after considering  all 
liabilities. It is further certified that the Net Worth of the company has not eroded by more than 
30% in the last three Years ending on (the relevant date) 
 
   

Signature of Chartered Accountant 
 
Name of the Chartered Accountant 
 
Membership no. of ICAI 
 
Date and seal                        
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Annexure-12 

 
Request Letter: Transmission of Bank Guarantee Cover Message 

(To be submitted by applicant to BG issuing Bank) 
 

Date: ………………………………...  
 
The Manager, 
(Bank), 
(Branch) 
 
Subject:- Inclusion of unique identifier code of AAI while transmitting BG cover 
message where beneficiary bank is ICICI Bank (IFSC-ICIC0000007) 
 
Dear Sir/Ma’am, 
 
I/We ………………………………….., request you to include unique identifier 
…………………..in field 7037 of the SFMS cover message IFN COV 760 (for BG issuance) 
and IFN COV 767 (for BG amendment) while transmitting the same to the beneficiary bank 
(ICICI Bank-IFSC-ICIC0000007). 
 
 
Thanking you, 
 
 
------------------------- 
 
 
 
Signature of the contractor(s) 
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SCHEDULE –A 
Name of work: Misc. Minor Capital Works FY 2022-23. S.H.: - Renovation of first floor pre-

security check area toilet and facelifting work in Terminal Building at 
Bagdogra Airport.  

Sl. 
No. Description Unit  Qty. 
1 Supplying and filling in plinth with sand under floors, including 

watering, ramming, consolidating and dressing complete.  cum 1.40 
2 Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering - All work up to plinth 
level : 
1:2:4 (1 cement : 2 coarse sand (zone-III) derived from natural 
sources : 4 graded stone aggregate 20 mm nominal size derived 
from natural sources). 

cum 1.58 

3 Reinforced cement concrete work in beams, suspended floors, roofs 
having slope up to 15° landings, balconies, shelves, chajjas, lintels, 
bands, plain window sills, staircases and spiral stair cases above 
plinth level up to floor five level, excluding the cost of centering, 
shuttering, finishing and reinforcement with 1:1.5:3 (1 cement : 1.5 
coarse sand(zone-III) derived from natural sources : 3 graded stone 
aggregate 20 mm nominal size derived from natural sources).  

cum 0.48 

4 Steel reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all complete above 
plinth level. 
Thermo-Mechanically Treated bars of grade Fe-500D or more.  

kg  81.00 

5 Centering and shuttering including strutting, propping etc. and 
removal of form for: 
Lintels, beams, plinth beams, girders, bressumers and cantilevers. 

sqm 5.63 

6 Brick work with common burnt clay F.P.S. (non modular) bricks of 
class designation 7.5 in superstructure above plinth level up to floor 
V level in all shapes and sizes in : 
Cement mortar 1:4 (1 cement : 4 coarse sand). 

cum 1.00 

7 Half brick masonry with common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5 in superstructure above plinth level 
up to floor V level. 
Cement mortar 1:4 (1 cement :4 coarse sand). 

sqm 4.62 

8 Providing and fixing 18 mm thick gang saw cut, mirror polished, 
premoulded and prepolished, machine cut for kitchen platforms, 
vanity counters, window sills, facias and similar locations of 
required size, approved shade, colour and texture laid over 20 mm 
thick base cement mortar 1:4 (1 cement : 4 coarse sand), joints 
treated with white cement, mixed with matching pigment, epoxy 
touch ups, including rubbing, curing, moulding and polishing to 
edges to give high gloss finish etc. complete at all levels. 
Granite stone slab colour black, Cherry/Ruby red. 
Area of slab over 0.50 sqm. 

sqm 5.25 
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9 Providing and fixing stainless steel (Grade 304) railing made of 
Hollow tubes, channels, plates etc., including welding, grinding, 
buffing, polishing and making curvature (wherever required) and 
fitting the same with necessary stainless steel nuts and bolts 
complete, i/c fixing the railing with necessary accessories & 
stainless steel dash fasteners , stainless steel bolts etc., of required 
size, on the top of the floor or the side of waist slab with suitable 
arrangement as per approval of Engineer-incharge, (for payment 
purpose only weight of stainless steel members shall be considered 
excluding fixing accessories such as nuts, bolts, 
fasteners etc.).  

kg 58.80 

10 Providing and laying vitrified floor tiles in different sizes (thickness 
to be specified by the manufacturer) with water absorption less than 
0.08% and conforming to IS: 15622, of approved make, in all 
colours and shades, laid on 20mm thick cement mortar 1:4 (1 
cement : 4 coarse sand), jointing with grey cement slurry @ 3.3 kg/ 
sqm including grouting the joints with white cement and matching 
pigments etc., complete. 
Size of Tile 600x600 mm. 

sqm 52.00 

11 Providing and laying flamed finish Granite stone flooring in 
required design and patterns, in linear as well as curvilinear portions 
of the building all complete as per the architectural drawings with 
18 mm thick stone slab over 20 mm (average) thick base of cement 
mortar 1:4 (1 cement : 4 coarse sand) laid and jointed with cement 
slurry and pointing with white cement slurry admixed with pigment 
of matching shade including rubbing, curing and polishing etc. all 
complete as specified and as directed by the Engineer-in-Charge : 
Flamed finish granite stone slab Jet Black, Cherry Red, Elite Brown, 
Cat Eye or equivalent.  

sqm 113.28 

12 Providing and fixing on wall face unplasticised Rigid PVC rain 
water pipes conforming to IS : 13592 Type A, including jointing 
with seal ring conforming to IS : 5382, leaving 10 mm gap for 
thermal expansion, 
(i) Single socketed pipes. 
110 mm diameter. 

metre  40.00 

13 Providing and fixing on wall face unplasticised - PVC moulded 
fittings/accessories for unplasticised Rigid PVC rain water pipes 
conforming to IS : 13592 Type A, including jointing with seal ring 
conforming to IS : 5382, leaving 10 mm gap for thermal expansion. 
Single tee with door. 
110x110x110 mm. 

Each 10.00 

14 Providing and fixing on wall face unplasticised - PVC moulded 
fittings/accessories for unplasticised Rigid PVC rain water pipes 
conforming to IS : 13592 Type A, including jointing with seal ring 
conforming to IS : 5382, leaving 10 mm gap for thermal expansion. 
Single tee without door. 
110x110x110 mm.      

Each 10.00 
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15 Providing and fixing Gl Clip in Metal Ceiling System of 600x600 
mm module which includes providing and fixing 'C' wall angle of 
size 20x30x20 mm made of 0.5 mm thick pre painted steel along the 
perimeter of the room with help of nylon sleeves and wooden 
screws at 300 mm center to centre, suspending the main C carrier of 
size 10x38x10 mm made of G.I steel 0.7 mm thick from the soffit 
with help of soffit cleat 37x27x25x1.6 mm, rawl plugs of size 38x12 
mm and C carrier suspension clip and main carrier bracket at 1000 
mm c/c. Inverted triangle shaped Spring Tee having height of 24 
mm and width of 34 mm made of Gl steel 0.45 mm thick is then 
fixed to the main C carrier and in direction perpendicular to it at 600 
mm centers with help of suspension brackets. Wherever the main C 
carrier and spring T have to join, C carrier and spring T connectors 
have to be used. All sections to be galvanized @ 120 gms/sqm (both 
side inclusive), fixing with clip in tiles into spring T with : 
GI Metal Ceiling Clip in plain Beveled edge global white color tiles 
of size 600x600 and 0.5 mm thick with 25 mm height, made of G I 
sheet having galvanizing of 100 gms/ sqm (both sides inclusive) and 
20% perforation area with 1.8 mm dia holes and having NRC of 0.5, 
electro statically polyester powder coated of thickness 60 microns 
(minimum), including factory painted after bending and perforation. 

sqm 1298.22 

16 12 mm cement plaster of mix : 
1:4 (1 cement: 4 fine sand). sqm 100.00 

17 15 mm cement plaster on the rough side of single or half brick wall 
of mix : 
1:6 (1 cement: 6 fine sand). 

sqm 100.00 
18 6 mm cement plaster of mix : 

1:3 (1 cement : 3 fine sand). sqm 100.00 
19 Wall painting with acrylic emulsion paint of approved brand and 

manufacture to give an even shade : 
Two or more coats on new work. 

sqm 200.00 
20 Painting with synthetic enamel paint of approved brand and 

manufacture to give an even shade : 
Two or more coats on new work. 

sqm 250.00 
21 Demolishing R.C.C. work manually/ by mechanical means 

including stacking of steel bars and disposal of unserviceable 
material within 50 metres lead as per direction of Engineer - in- 
charge. 

cum 0.18 

22 Demolishing brick work manually/ by mechanical means including 
stacking of serviceable material and disposal of unserviceable 
material within 50 metres lead as per direction of Engineer-in-
charge. 
In cement mortar. 

cum 1.00 

23 Dismantling aluminium/ Gypsum partitions, doors, windows, fixed 
glazing and false ceiling including disposal of unserviceable 
material and stacking of serviceable material with in 50 meters lead 
as directed by Engineer-in-charge.  

sqm 1350.22 
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24 Providing and fixing water closet squatting pan (Indian type W.C. 
pan ) with 100 mm sand cast Iron P or S trap, 10 litre low level 
white P.V.C. flushing cistern, including flush pipe, with manually 
controlled device (handle lever) conforming to IS : 7231, with all 
fittings and fixtures complete, including cutting and making good 
the walls and floors wherever required: 
White Vitreous china Orissa pattern W.C. pan of size 580x440 mm 
with integral type foot rests. 

each 2.00 

25 Providing and fixing P.V.C. waste pipe for sink or wash basin 
including P.V.C. waste fittings complete.  
Flexible pipe. 
32 mm dia. 

each 11.00 

26 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold water supply, including all 
CPVC plain & brass threaded fittings, i/c fixing the pipe with 
clamps at 1.00 m spacing. This includes jointing of pipes & fittings 
with one step CPVC solvent cement and the cost of cutting chases 
and making good the same including testing of joints complete as 
per direction of Engineer in Charge. 
Concealed work, including cutting chases and making good the 
walls etc. 
20 mm nominal dia Pipes. 

metre  24.00 

27 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold water supply, including all 
CPVC plain & brass threaded fittings, i/c fixing the pipe with 
clamps at 1.00 m spacing. This includes jointing of pipes & fittings 
with one step CPVC solvent cement and the cost of cutting chases 
and making good the same including testing of joints complete as 
per direction of Engineer in Charge. 
Concealed work, including cutting chases and making good the 
walls etc. 
25 mm nominal dia Pipes. 

metre  24.00 

28 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold water supply, including all 
CPVC plain & brass threaded fittings, i/c fixing the pipe with 
clamps at 1.00 m spacing. This includes jointing of pipes & fittings 
with one step CPVC solvent cement and the cost of cutting chases 
and making good the same including testing of joints complete as 
per direction of Engineer in Charge. 
Concealed work, including cutting chases and making good the 
walls etc. 
32 mm nominal dia Pipes. 

metre  24.00 

 
 
 
 
 
 
 

A.A.I.                                                   C: NIL, I: NIL, OW: NIL                                      SOQ-4 
 



 
 

29 Providing and fixing aluminium work for doors, windows, 
ventilators and partitions with extruded built up standard tubular 
sections/appropriate Z sections and other sections of approved make 
conforming to IS: 733 and IS: 1285, fixing with dash fasteners of 
required dia and size, including necessary filling up the gaps at 
junctions, i.e. at top, bottom and sides with required EPDM 
rubber/neoprene gasket etc. Aluminium sections shall be smooth, 
rust free, straight, mitred and jointed mechanically wherever 
required including cleat angle, Aluminium snap beading for glazing 
/ paneling, C.P. brass / stainless steel screws, all complete as per 
architectural drawings and the directions of Engineer-in-charge. 
(Glazing, paneling and dash fasteners to be paid for separately) : 
For fixed portion. 
Anodised aluminium (anodised transparent or dyed to required 
shade according to IS: 1868, Minimum anodic coating of grade AC 
15).  

kg 315.12 

30 Providing and fixing aluminium work for doors, windows, 
ventilators and partitions with extruded built up standard tubular 
sections/appropriate Z sections and other sections of approved make 
conforming to IS: 733 and IS: 1285, fixing with dash fasteners of 
required dia and size, including necessary filling up the gaps at 
junctions, i.e. at top, bottom and sides with required EPDM 
rubber/neoprene gasket etc. Aluminium sections shall be smooth, 
rust free, straight, mitred and jointed mechanically wherever 
required including cleat angle, Aluminium snap beading for glazing 
/ paneling, C.P. brass / stainless steel screws, all complete as per 
architectural drawings and the directions of Engineer-in-charge. 
(Glazing, paneling and dash fasteners to be paid for separately) : 
For shutters of doors, windows & ventilators including providing 
and fixing hinges/ pivots and making provision for fixing of fittings 
wherever required including the cost of EPDM rubber / neoprene 
gasket required (Fittings shall be paid for separately). 
Anodised aluminium (anodised transparent or dyed to required 
shade according to IS: 1868, Minimum anodic coating of grade AC 
15). 

kg 50.00 

31 Providing and fixing 12 mm thick prelaminated particle board flat 
pressed three layer or graded wood particle board conforming to 
IS:12823 Grade l Type ll, in panelling fixed in aluminum doors, 
windows shutters and partition frames with C.P. brass / stainless 
steel screws etc. complete as per architectural drawings and 
directions of engineer-in-charge. 
Pre-laminated particle board with decorative lamination on one side 
and balancing lamination on other side. 

sqm 40.00 
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32 Providing and fixing glazing in aluminium door, window, ventilator 
shutters and partitions etc. with EPDM rubber / neoprene gasket etc. 
complete as per the architectural drawings and the directions of 
engineer-in-charge . (Cost of aluminium snap beading shall be paid 
in basic item): 
With float glass panes of 5 mm thickness (weight not less than 12.50 
kg/sqm).  

sqm 60.00 

33 Providing and fixing false ceiling at all heights with integral 
densified calcium silicate reinforced with fibre and natural filler 
false ceiling tiles of Size 595x595mm of approved texture, design 
and patterns as per CPWD Specification 2019, to be laid in true 
horizontal level suspended on inter-locking metal T-Grid of hot 
dipped galvanised iron section of 0.33mmthick (galvanized @ 120 
grams per sqm including both sides)comprising of main-T runners 
of size 24x38 mm of length 3000 mm,cross - T of size 24x32 mm of 
length 1200 mm and secondaryintermediate cross-T of size 24x32 
mm of length 600mm to formgrid module of size 600 x 600 mm, 
suspended from ceiling usinggalvanised mild steel items 
(galvanizing @ 80 grams per sqm) i.e. 12x50 mm long dash 
fasteners, 6 mm dia fully threaded hanger rod upto 1000 mm length 
and L-shape level adjuster of size 76x25x25x1.6 mm fixed with grid 
and Z cleat of size 25x37x25x1.6mm thick with precut hole on both 
25mm flange to pierce into 12x50mm or even bigger size dash 
fastener if require, fixed with Glavanised iron perimeter wall angle 
or size 24x24x0.40 mm of length 3000 mm to be fixed on periphey 
wall / partition with the help of plastic rawl plugs at 450mm center 
to center and 40 mm long dry wall S.S screws. The workshall be 
carried out as per specifications, drawing and as per directionsof the 
Engineer-in-Charge. 
With 15 mm thick Tegular edged light weight calcium sliciate false 
ceiling tiles. 

sqm 52.00 

34 Providing and fixing VIVO Creama/ VIVO Mushroom/ VIVO HL 
Wall Tiles conforming to IS: 15622 (thickness to be specified by the 
manufacturer), of approved make, in all colours, shades except 
burgundy, bottle green, black of any size as approved by Engineer-
in-Charge, in skirting, risers of steps and dados, over 12 mm thick 
bed of cement mortar 1:3 (1 cement : 3 coarse sand) and jointing 
with grey cement slurry @ 3.3kg per sqm, including pointing in 
white cement mixed with pigment of matching shade complete. 

sqm 178.58 

35 Providing and fixing Jaquar wall mounted WC with seat cover, 
hinges, accessories set (SLS-WHT-6953BI) of size 360x520x405 
mm or equivalent, Jaquar concealed flushing cistern (Cat No. JCS-
WHT-2400S) manually controlled with Jaquar flush plate of Model 
No. JCP-CHR-152415 or equivalent, with all fittings and fixtures in 
approved colour complete including cutting and making good the 
walls and floors wherever required. 

each 4.00 
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36 Providing and fixing Jaquar Under Counter basin (Cat No. - CNS-
WHT-705) of size 595x420x200 mm or equivalent, Jaquar's pillar 
cock with auto closing system (Code No. - PRS-031) or equivalent, 
32 mm dia C.P. brass waste coupling of Jaquar's make or equivalent, 
including painting of fittings and brackets, cutting and making good 
the walls wherever required. 

each 7.00 

37 Providing and fixing Jaquar sensor operated urinal (Cat No. - URS-
WHT-13255) of size 480x300x740 mm or equivalent sensor code - 
SNR-CHR-51097 having water inlet from back side, including 
fixing to wall with suitable brackets all as per manufacturers 
specification and direction of Engineer-in-charge.   

each 4.00 

38 Providing and fixing Jaquar handshower (Health Faucet with brass 
handle and tube) (Cat No. - ALD-573) with 8mm dia, 1.2 meter long 
flexible tube and wall hook or equivalent. 

each 6.00 
39 Providing and fixing Jaquar's Bib Cock two in one (Cat No. - CON-

041KN) or equivalent. 15mm nominal bore. each 6.00 
40 Providing and fixing Jaquar's toilet paper holder with flap (Cat No. - 

ACN-1153S) or equivalent. each 6.00 
41 Providing and fixing Modular toilet i.e. Rest room cubicles of 

Merino Besco or equivalent Model Type Titan SS Series, Thickness 
of compact laminate = 12mm and size of cubicle is 1000mm (W) X 
1550mm (D) X 1980mm (H), Door Size : 1750mm (H) X 610mm 
(W) and Overall Height Of Cubicle : 1980 mm (Including bottom 
Gap of 150mm) as per design and drawing and as per direction of 
engineering-in-charge.  

each 6.00 

42 Providing and fixing mirror of superior glass (Modi Guard or 
equivalent make) and of required shape and size with 6 mm thick 
hard board backing.              

sqm 9.27 
43 Providing and fixing Mdesty panel system for Urinal partitions of 

Merino Bosco or Equivalent consisting of high pressure 12mm thick 
compact laminate board as per IS 2046 (Indian Standards) and a per 
fire retardant BS-476/97 standards with phenolic core panels for 
partitions of intermediate divider of required colour and shade. The 
Partition shall have dimensions of 450mm width x 1200mm Height 
with stainless steel (SS) 304 Grade accessories such as right angle 
brackets SS Screws & PVC Wall plugs etc. complete as per 
direction of Engineer- in-charge. 

each 3.00 
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44 Providing & fixing in position 3mm thick Aluminum composite 
panels in external face, column / wall cladding and canopy ceiling of 
approved make comprising virgin polyethylene core sandwiched 
between two skins of 0.25mm thick. Fixing of surface cladding to 
masonry / concrete faces / steel structure as called for (straight/slope 
and curvilinear profile and shapes), fixed on appropriate and 
adequate frame work of aluminium tubular sections (aluminium 
frame work to be paid separately) including all accessories and all 
incidental work. The cladding shall be done in accordance with the 
drawings, fixed to sides and faces of columns/ piers, to sills and 
soffits of window opening, returned over coping, to RCC / 
structureal steel system, etc, to line and level. The joints shall be 
properly sealed with approved silicon sealant to make the joints 
wateright and weather proof includding, fixing over aluminum 
frame using mechaical fasteners such as Aluminum cleats and 
stainless steel fasteners all complete as approved by the Engineer-in-
charge. The work shall be completed as per specification and 
directions of Engineer-in-charge.  

sqm 423.03 

45 Providing and fixing SS 316 Marine Grade Tactile Indicator 
Warning Stud with Concentric Circles Pattern on Top (ET-
WTS001) (Size 35x25x4.5 mm) having 1 no. of stem: 6mm X 
12mm EMINENT TACTILES brand make by EMINENT 
OVERSEAS. as per manufacturers design/specification complying 
with standards as specified in NBC 2016 including installation cost 
(Drilling hole, Adhesive, fixing & Cleaning). Standard epoxy & 
Hardenred based adhesive cost is considered in the given price per 
hole. 

each 540.00 

46 Providing and fixing SS 316 Marine Grade Matt Finish Tactile 
Indicator Directional Strip with Linear Pattern on Top (ET-DTS001) 
(Size 280 x 35 x 25 x 4.5 mm) having 3 No. of stem: 6mm X 12mm. 
EMINENT TACTILES brand make by EMINENT OVERSEAS. as 
per manufacturers design/specification complying with standards as 
specified in NBC 2016 including installation cost (Drilling hole, 
Adhesive, fixing & Cleaning). Standard epoxy & Hardenred based 
adhesive cost is considered in the given price per hole. 

each 3720.00 

 
Note: - Rate should be quoted excluding GST.     
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