

Details

RFx ID :	25746798
Tender Name :	Contract 2022-249 C8 NEWMARKET OVERHEAD LINE EQUIPMENT INSTALLATION WORKS
Reference # :	2022-249
Open Date :	Monday, 2 May 2022 6:00 PM (Pacific/Auckland UTC+12:00)
Close Date :	Thursday, 9 June 2022 5:00 PM (Pacific/Auckland UTC+12:00)
Tender Type :	Request for Tenders (RFT)
Tender Coverage :	Sole Agency [?] - 22000000 - Building and Construction Machinery and Accessories - 26000000 - Power Generation and Distribution Machinery and Accessories - 30000000 - Structures and Building and Construction and Manufacturing Components and Supplies
Categories :	- 39000000 - Electrical Systems and Lighting and Components and Accessories and Supplies - 72000000 - Building and Facility Construction and Maintenance Services - 78000000 - Transportation and Storage and Mail Services - 83000000 - Public Utilities and Public Sector Related Services
Regions:	- Auckland
Exemption Reason :	None
Required Pre-qualifications :	None
Contact :	Will Savage - Procurement Manager, Auckland Construction & Delivery will.savage@kiwirail.co.nz
Alternate Physical Delivery Address :	Not Applicable
Alternate Physical Fax Number :	

Overview

Kiwi Rail is looking to procure a suitably experienced and highly skilled physical works contractor to replace and upgrade the overhead line equipment along its rail network and Newmarket Junction.

The project comprises modifications to Newmarket Junction that will enable Down Main services from Grafton to directly access Platform 4 of Newmarket Station through the implementation of a single crossover with two diamonds between the NAL Down Main and NBL Down Main, and two turnouts. The project also includes signalling improvements to even out headways between Newmarket and Ellerslie. These modifications are necessary to enable limited stop services between Penrose and Newmarket as a requirement of the post-CRL train plan.

- Remove and replace OLE structures to accommodate the new configuration.
- Install new structures and associated OLE material/equipment
- Install new wiring to alignment
- Earthing and bonding
- Complete all ITP's, check sheets and as built.
- Procure all material unless issued Free Issue from KiwiRail
- Supply of all plant, equipment, and labour.
- Fabricate all material
- Management and planning of the delivery to ensure a seamless delivery.
- Testing and Commissioning at the end of the Christmas BOL to support the test train activities