

Proposed School Building Extension

Detailed description:

(i) Construction of mainstream classroom (ii) Construction of SET room and circulation area including upgrade of secretary's office. (iii) Modifications to existing entrance to school building and associated site works

Type of contract:

Works

Response deadline (Irish time):

17/08/2022 17:00:00

CPV codes:

45000000-7 Construction work