53--ATTITUDE HEADING,RE, IN REPAIR/MODIFICATION OF

Buyer: NAVSUP WEAPON SY STEM S SUPPORT

Description:

CONTACT INFORMATION|4IN721.16|B1Q|2156972910|JENA.VISCONTO@NAVY .MIL |

ITEM UNIQUE IDENTIFICATION AND VALUATION (MAR 2022)|29]IIIHMHHm

HIGHER-LEVEL CONTRACT QUALITY REQUIREMENTI8X]IIII

INSPECTION AND ACCEPTANCE OF SUPPLIESI26 XM

REPAIR DELIVERY (FIRM FIXED PRICE)|1|TBD|

WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)|16|INVOICE AND RECEIVING
REPORT COMBO TY PE |[N/A|TBD|N0O0383|TBD|TBD|SEE SCHEDULE|[TBD|||TBD||[|

NAVY USE OF ABILITYONE SUPPORT CONTRACTOR - RELEASE OF OFFEROR INFORMATION (3-
18) 11|

FIRM FIXED PRICE REPAIR PURCHASE ORDERS]1||

EQUAL OPPORTUNITY (SEP 2016)|2|||

EQUAL OPPORTUNITY FOR VETERANS (JUN 2020)4]ll|

WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003)|6|]12 MONTHS|60 DAYS AFTER
DISCOVERY OF DEFECT]|||

EQUAL OPPORTUITY FOR WORKERS WITH DISABILITIES (JUN 2020)|2|||

BUY AMERICAN-FREE TRADE AGREEMENTS-BALANCE OF PAYMENTS PROGRAM -
BASIC(DEVIATION 2020-00019) (MAR 2022))3]|[|

ALTERNATE A, ANNUAL REPRESENTATIONS AND CERTIFICATIONS (NOV 2020) |23/l

BUY AMERICAN-FREE TRADE AGREEMENTS-BALANCE OF PAYMENTS PROGRAM
CERTIFICATE (DEVIATION 2020-00019) (JUL 2020))3]Ill

BUY AMERICAN--BALANCE OF PAYMENTS PROGRAM (NOV 2014)[1]|

ROYALTY INFORMATION (APR 1984)[1]|

ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2022)|13[336413|1250](|I

NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE, EMERGENCY PREPAREDNESS,
ANDENERGY PROGRAM USE (APR 2008))|2|[X|

EVALUATION CRITERIA AND BASISFOR AWARD -[1|

Repair Turnaround Time (RTAT) definition: The contractual delivery requirement is measured from asset
Return to the date of asset acceptance under the terms of the contract. For purposes of this section, Returnis
defined as physical receipt of the F-condition

asset at the contractor's facility asreflected in the Action Date entry in the Commercia Asset Visibility (CAV)
system. In accordance with the CAV Statement of Work, the contractor is required to accurately report all
transactions by the end of the fifth

regular business day after receipt and the Action Date entered in CAV must be dated to reflect the actual date of
physical receipt. The Contractor must obtain final inspection and acceptance by the Government for all assets
within the RTATs established in the

subsequent contract. Required RTAT: ## __ 90 days after receipt of asset.

Throughput Constraint: Contractor must provide a throughput Constraint for each NSN(s). Total assetsto be
repaired monthly after initial delivery commences X/month (contractor fill in#). A throughput of ##  per
month reflects no throughput constraint.

Induction Expiration Date: 365 days after contract award date. Any asset received after this date in daysis not
authorized for repair without bi-lateral agreement between the Contractor and NAV SUP WSS Contracting
Officer.

Reconciliation:A reconciliation modification will be issued after final 1nspection and acceptance of all assets



inducted under the subsequent contract. The parties have agreed to a price (shown on the schedule page) for
each unit at the negotiated RTAT. Such

prices are based on the Contractor meeting the RTAT requirements described within the schedule page. If the
RTAT requirement, consideration will be assessed and subject to negotiation.

ALL CONTRACTUAL DOCUMENTS (I.E. CONTRACTS, PURCHASE ORDERS, TASK
ORDERSDELIVERY ORDERS AND MODIFICATIONS) RELATED TO THE INSTANT PROCUREMENT
ARE CONSIDERED TO BE "ISSUED" BY THE GOVERNMENT WHEN COPIES ARE EITHER
DEPOSITED IN THE MAIL, TRANSMITTED BY FACSIMILE, OR

SENT BY OTHER ELECTRONIC COMMERCE METHODS, SUCH ASEMAIL. THE GOVERNMENT'S
ACCEPTANCE OF THE CONTRACTOR'S PROPOSAL CONSTITUTESBILATERAL AGREEMENT TO
"ISSUE" CONTRACTUAL DOCUMENTS AS DETAILED HEREIN.

Early and incremental deliveries accepted and preferred.
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