



No.FI/CC1/Multan/T.N/790

**GOVERNMENT OF PAKISTAN
PAKISTAN PUBLIC WORKS DEPARTMENT**

Office of the Executive Engineer, Central Civil Division Pak. PWD Complex
Opposite Ibrahim City Gate, Malilal Road Multan Phone # 061 9330309

Dated 19th May, 2022

NOTICE INVITING TENDER

Sealed tenders are invited from the contractors registered with Pakistan Engineering Council under relevant Category on percentage rates basis on Pak PWD Schedule of Rates 2022, who possess valid renewal with PEC for the year 2021-22. Tender documents can be purchased from the office of the undersigned during office hours on any working day upto 06.06.2022 with written request on original letter paid accompanied with attested copy of CNIC, Income tax Registration Certificate as active Taxpayer (filer) and copy of valid registration of PEC under relevant category. Tenders will be issued to the proprietor of the Firm / Company or their legally authorized representatives having registered power of attorney (duly attested).

Tender in sealed cover should be dropped in the tender box kept in the office of the undersigned on 07.06.2022 upto 11:00 AM. The respective tenders will be opened on the same day at 11:30 AM in the presence of intending contractors or their authorized representatives, having registered power of attorney. Other terms & conditions can be seen in the office of the undersigned during office hours on any working day.

TERMS AND CONDITIONS

- 1 No tender shall be sold / issued on the date of opening of tenders and in case of public holiday, the received and opening of tender will be the next working day.
- 2 No tender will be issued / received through post, telegraph or email.
- 3 Tender documents can be purchased from the office of the undersigned during office hours on any working day by giving written request on the original official letter pad of the contractor / firm on production of Copy of CNIC, NTN, ATL & Enlistment / renewal certificate of PEC for the current financial year as well as CDR pay order against each work issued by any Scheduled Bank of Pakistan in the name of the Executive Engineer, Central Civil Division Pak. PWD Multan, after payment of tender cost (non refundable).
- 4 Under Rule 33(1) of Public Procurement Rules, 2004, the competent authority reserve the right to reject all bids or proposals at any time prior to the acceptance of bid or proposal.
- 5 The submission of tenders by the contractors implies that he is fully conversant with the site of work, scope of work and terms and conditions as laid down in the tender documents.


(C) Admin Approval No.F.60(DDWP-VII)2020-21/AEA dated 27.04.2021					
S #	Name of Work	Approved Cost in Million	Bid Security in Million	Period of Completion	Cost of Tender of Rs.
1	Construction of Carpet Road From Baet Bakhtary Mauza Bakhtiar Tehsil Ahmed Pur East District Bahawalpur.	37.641	1.150	12-Months	2000
2	Construction of Carpet Road From Asif Khan Petroleum Service to Basti Ahmad Khan Shikrani Tehsil Ahmed Pur East District Bahawalpur.	23.109	0.700	12-Months	2000
3	Construction of Carpet Road From Faiz waha tail to Sultan waha tail mauza sojla Tanwari Tehsil Ahmed Pur East District Bahawalpur.	35.219	1.100	12-Months	2000
4	Construction of Carpet Road Kolachi to Naseer Khan Bagh Road Mauza Tehri Zabt Tehsil Ahmed Pur East District Bahawalpur.	21.632	0.700	12-Months	2000
5	Construction of Carpet Road Basti Imam Bux Chahal Mauza Tehri Zabt Tehsil Ahmed Pur East District Bahawalpur.	6.173	0.200	12-Months	2000
6	Construction of Carpet Road from Union Council Office to Basti Pushia Tehsil Ahmed Pur East District Bahawalpur.	11.193	0.400	12-Months	2000
7	Construction of Carpet Road from Khokhar Road to Basti Fida Hussain Naai Tehsil Ahmed Pur East District Bahawalpur.	13.744	0.450	12-Months	2000
8	Construction of Carpet Road from Ahmed pur Road to adda Hospital to Gravarde mouza Ali Muhammad wala Tehsil Ahmed Pur East District Bahawalpur.	32.357	1.000	12-Months	2000

9	Construction of Carpet Road from Chambi ban waha wali to Basti Khadim hussain laloo via khalifa minor Tehsil Ahmed Pur East District Bahawalpur.	26.477	0.800	12-Months	2000
10	Construction of Carpet Road from KLP Road Basti Jam Abdul Ghafoor ghotia to kaora kuliaaar Tehsil Ahmed Pur East District Bahawalpur.	21.200	0.700	12-Months	2000
11	Construction of Carpet Road from Chani Goth road to Bohar Wah Canal Tehsil Ahmed Pur East District Bahawalpur.	33.676	1.100	12-Months	2000
12	Construction of Carpet Road from bodal shah via C-Pak basti jangla mouza Makhdoom Pur Tehsil Ahmed Pur East District Bahawalpur.	10.916	0.350	12-Months	2000
(D) Admin Approval No.F.60(DDWP-VII)2020-21/AEA dated 27.04.2021					
13	Construction of Carpet Road From Basti Khaki to basti Ellahi Bux Railway Line Mouza Pati Keayara Tehsil Ahmed Pur East District Bahawalpur.	37.977	1.150	12-Months	2000
14	Construction of Carpet Road From Maqwbool Arain wala to Basti Hagi Rasool Bux Khand Tehsil Ahmed Pur East District Bahawalpur.	18.396	0.600	12-Months	2000
15	Construction of Carpet Road From Qadirabad to Basti Balochan via Basti Mastoi Mouza Kakis mauza Qadirabad Tehsil Ahmed Pur East District Bahawalpur.	27.673	0.850	12-Months	2000
16	Construction of Carpet Road From Basti Khand Kot Khalifa Mouza Kot Khalifa Tehsil Ahmed Pur East District Bahawalpur.	32.543	1.000	12-Months	2000
17	Construction of Carpet Road From Basti Chachraan to Basti Araiyaan Ladan wali Mauza Kot Khalifa Tehsil Ahmed Pur East District Bahawalpur.	22.050	0.700	12-Months	2000
18	Construction of Carpet Road From Basti Singhara to Basti Gilaan wali via Chani goht Road to Chak 151/np Tehsil Ahmed Pur East District Bahawalpur.	12.147	0.400	12-Months	2000
19	Construction of Carpet Road From Basti Hagi manzoor chachar Mouza Muhammad pur Tehsil Ahmed Pur East District Bahawalpur.	7.954	0.250	12-Months	2000
20	Construction of Carpet Road From middle School faiz pur via basti Sameja to Basti Ghaori Tehsil Ahmed Pur East District Bahawalpur.	31.498	1.000	12-Months	2000
21	Construction of Carpet Road From bala Jhulan Road to basti Fahad Jhulan Mouza bala Jhulan Tehsil Ahmed Pur East District Bahawalpur.	5.592	0.200	12-Months	2000
22	Construction of Carpet Road From veterinary hospital balla Jhulan to basti mud mastoi Tehsil Ahmed Pur East District Bahawalpur.	28.148	0.900	12-Months	2000
23	Construction of Carpet Road From bohar waha klp road to basti bhayaa mouza kot Khalifa Tehsil Ahmed Pur East District Bahawalpur.	14.495	0.500	12-Months	2000
24	Construction of Carpet Road From Mouza budho wali to Marel bridge Mouza budho wali Tehsil Ahmed Pur East District Bahawalpur.	25.716	0.800	12-Months	2000
25	Construction of Carpet Road From sultan waha pul to kandi pirhaar mouza kandi pirhar mouza jahanpur Tehsil Ahmed Pur East District Bahawalpur.	26.832	0.810	12-Months	2000
(E) Admin Approval No.F.60(DDWP-VII)2020-21/AEA dated 27.04.2021					
26	Construction of Carpet Road from Basti Abdul Ghafar Balouch Mauza Kotla Rehmat Shah to Basti Molvi Akram Mauza Kotla Sheikhan Tehsil Ahmed Pur East District Bahawalpur.	28.381	0.900	12-Months	2000
27	Construction of Carpet Road Basti Bhagia Mauza Bhakri Tehsil Ahmed Pur East District Bahawalpur.	7.929	0.300	12-Months	2000
28	Construction of Carpet Road from Tharand Road to Basti Bhagiaa Mauza tharand Tehsil Ahmed Pur East District Bahawalpur.	13.462	0.410	12-Months	2000

29	Construction of Carpet Road from Tharand Road to Basti Chakir Khan via Basti Hamid Ali Khan Tehsil Ahmed Pur East District Bahawalpur.	15.099	0.460	12-Months	2000
30	Construction of Carpet Road from Och Sharif Bhatta Road to Basti haji Mohammad Khan Mauza Khurram Pur Tehsil Ahmed Pur East District Bahawalpur.	13.274	0.400	12-Months	2000
31	Construction of Carpet Road from baleli shop via irshad maril to jalal pur road mouza chak manuk Tehsil Ahmed Pur East District Bahawalpur.	11.009	0.350	12-Months	2000
32	Construction of Carpet Road basti korai mouza kotla rehmat shah Tehsil Ahmed Pur East District Bahawalpur.	40.054	1.500	12-Months	2000
33	Rehabilitation of Metal Road Hussaini Chowk pul to Haleem pur Tehsil Ahmed Pur East District Bahawalpur.	36.266	1.100	12-Months	2000
34	Construction of Carpet Road Eid Gah Channi Goth to By Pass Channi Goth via Pipal wala Chowk and Pipal wala Chowk to Thana Chani Goth Tehsil Ahmed Pur East District Bahawalpur.	27.673	0.900	12-Months	2000
35	Construction of Carpet Road from Liaqat Pur road to G.B.P.S Ameer Naic to Mahand Sharif Road Tehsil Ahmed Pur East District Bahawalpur.	27.290	0.900	12-Months	2000
36	Construction of Carpet Road from Sultan Wah to Basti Mahar Ghulam Hassan Mouza Faizpur Tehsil Ahmed Pur East District Bahawalpur.	22.158	0.700	12-Months	2000
37	Construction of Carpet Road Basti Khokhar road to basti Malik Allah Baksh Kalyar Tehsil Ahmed Pur East District Bahawalpur.	11.134	0.350	12-Months	2000
38	Construction of Carpet Road Basti Qasim moor to Khamisa pakiwaar road mouza Khamisa pakiwaar Tehsil Ahmed Pur East District Bahawalpur.	40.230	1.500	12-Months	2000
39	Rehabilitation of Metal Road From Mahand Addaa to Lal Kothi Mouza Hasil Larr Tehsil Ahmed Pur East District Bahawalpur.	38.290	1.200	12-Months	2000
40	Upgradation of Animal Quarantine Station Office Cum Laboratory (Additional Work)	2.998	0.100	03-Months	1000

Note:-

Uncontested Tenders will be sold upto 09.06.2022 received back on 10.06.2022 upto 11:00 AM and will be opened on the same day at 11:30 AM while other Terms & Conditions will remain same.


 (RAFIQUE AHMED)
 Executive Engineer
 Central Civil Division
 Pak. PWD Multan



GOVERNMENT OF PAKISTAN
PAKISTAN PUBLIC WORKS DEPARTMENT

Office of the Executive Engineer, Central Civil Division Pak. PWD Complex
Opposite Ibrahim City Gate Mattital Road Multan Phone # 061-9330309

No. EE/CCDMultan/AB/790

Dated Multan the 19th May, 2022.

To

The Director,
Press Information Department,
Government of Pakistan,
204/A, Abu Bakar Block
New Garden Town Lahore.

Subject:- TENDER NOTICE

Please arrange publication of the enclosed advertisement under classified columns of National leading News Papers according to the requirements specified below:-

- | | | |
|----|----------------------|---------------------------|
| 1. | LANGUAGE: | ENGLISH / URDU (ONE EACH) |
| 2. | STATION OF INSERTION | Multan |
| 3. | SIZE OF INSERTION. | MINIMUM |
| 4. | DATE OF INSERTION. | On or before 22.05.2022 |

NOTE:

1. It is stated that this office will not be responsible for payment of more than two specified newspapers.
2. Necessary bill along with original Pad News paper in duplicate duly supported by the relevant tender notice and verified by PID may be forwarded to this office for early payment.
3. This is to inform that necessary funds have been allocated to this Division to meet with the expenditure and payment will be made on receipt of bill duly verified by the PID Lahore.

Encl: As above

(RAFIQUE AHMAD)
Executive Engineer
Central Civil Division
Pak.PWD, Multan.

Copy alongwith a copy of Tender Notice to:-

1. The Chief Engineer (CZ), Pak.PWD, Lahore
2. The Superintending Engineer, Central Civil Circle, Pak. P.W.D., Bahawalpur.
3. The Executive Engineer Central Civil Division Pak.PWD, Bahawalpur, D.G Khan and Sahiwal.
4. The Dy. Director PPRA Federal Bank of Corporate Building Sector G-5/2 Islamabad with the request to post enclosed tender notice on PPRA's Websites at the earliest
5. The Divisional Accounts Officer of this Division.
6. The Assistant Executive Engineers under this Division.
7. Correspondence Branch.
8. Divisional Notice Board.


EXECUTIVE ENGINEER