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NOTE: Contractor to allow for communication interface(s) for remote monitoring, control, analysis and reporting of the PV System from the off-site DBM Energy Control Command Centre.  Data shall be collected from inverters,energy meters and transformers by means of on-premises open protocol communication controllers/gateways. 
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