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TAMIL NADU GENERATION AND DISTRIBUTION
CORPORATION LIMITED

SPECIFICATION No. SE/GC/TIN/C17/2021-22

E_tender specification for Maintenance including cleaning
of toilet, sewage line, collection chambers and open drains
including periodical sweeping, providing uninterrupted
water supply , maintenance of Highwavys, Manalar,
Vennirar and Eravangalar dam by cleaning of gallery,
sweeping at the top dam in Suruliyar Upper camp for a
period of 12 months from the date of utilization for the
year 2022-23 in Tirunelveli Generation Circle k

( E-TENTERING Through NIC Tamil Nadu Government
ortal platform

C_c17/2021-2022 >

OFFICE OF THE
SUPERINTENDING ENGINEER/TIRUNELVELI GENERATION
CIRCLE,
ANNA BUILDING, MAHARAJANAGAR, TIRUNELVELI - 627011

Service Provider :

Website for online bid submission:
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TAMILNADU GENERATION AND DISTRIBUTION CORPORATION LIMITED
SPECIFICATION NO. SE/GEN/C17/2021-22
FOREWORD
INVITATION FOR BID
For and on behalf of TANGEDCO, e-tenders are invited under Open Tender —Single
part system for the following work:

1. Specification No. E-tender specification SE/GC/TIN/C 17 /2021-
22
2. Name of Work E-Tender for Maintenance including cleaning

of toilet, sewage line , collection chambers
and open drains including periodical
sweeping, providing uninterrupted water
supply , maintenance of Highwavys, Manalar,
Vennirar and Eravangalar dam by cleaning of
gallery, sweeping at the top dam in Suruliyar
Upper camp for a period of 12 months from
the date of utilization for the year 2022-23 in
Tirunelveli Generation Circle

3. | Method of Tender E-Tender Two part System

(Online Part —I Techno-Commercial Bid
and Part-II Price Bid Through
https://tntenders.gov.in/nicgep/appof
National informatic Centre’s (NIC) Tamil Nadu
Government Portal)

4. Earnest Money  Deposit : Rs. 9,500/- (Rupees Nine
(EMD) Thousand and Five hundred only)
EMD can be paid through RTGS/NEFT or by
way of account transfer to TANGEDCO's
account as below and BG as per

ANNEXURE-VI:

Account No : 1119 201 001859
IFSC : CNRB0006024
Bank : Canara Bank

5. URL for online bid submission | https://tntenders.gov.in/nicgep/app
for e-tender

6. Tender document download 31.3.2022 @ 16.00 Hrs
start date and time

7. Bid submission start date and 1.4 .2022 @10.00 Hrs
time

8. Bid submission closing date 15.4 .2022 @14.00 Hrs
and time

9, Last date for submission of 15.4.2022 @12:00 Hrs
EMD

10. | Date & time of opening of e- 16.4.2022 @14.30 Hrs
tender(techno commercial
ids)

11. | Specification at website The tender specification will be placed on
TANGEDCO web site (www.tangedco.gov.in)

TN Govt. Website (www.tender.tn.gov.in)



https://tntenders.gov.in/nicgep/app
http://www.tender.tn.gov.in/
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and NIC’s portal
(https://tntenders.gov.in/nicgep/app).

The prospective bidders may download the
same from the web sites free of cost.

12.

Documents to be uploaded by
the Tenderers during e-
submission

Two part tender

PART-I Scanned copies of following

documents duly attested shall be uploaded

with the techno commercial tender document

1) Scanned copy of proof for remittance of
EMD paid/exemption

2) Specification

3) SPECIAL CONDITION

4) K2 CONTRACT condition and other

documents  whichever is applicable

5) EPF & ESI Registration copy

6) Valid GST Registration copy.

7) Copy of PAN card.

8) Any other documents whichever is

applicable duly attested

PART-II Price Bid (BOQ)

13.

Clarification to be sought for
from

The Superintending Engineer / Tirunelveli
Generation Circle/Anna building, Maharaja
Nagar, Tirunelveli, Tamil Nadu Generation
and Distribution Corporation Ltd, E-
mail:segtin@tnebnet.org,

14.

Place at which tender will be
opened

Superintending Engineer /
Tirunelveli Generation Circle/ Anna building,
Sivanthipatti Road, Maharajanagar,
Tirunelveli District - 627011 Tamil Nadu
Generation and Distribution Corporation Ltd,
E-mail:segtin@tnebnet.org,

NOTE:

1. EMD:

i. EMD can be paid through RTGS/NEFT or by way of account transfer or in
the form of Bank Guarantee as per Annexure-VI.

ii. In case of RTGS/NEFT/Account transfer of EMD amount, the same should
be credited to TANGEDCO’s Account before 2 hours of closing time of
tender and the scanned copy of the e-transaction receipt/bank account
scroll of bidders has to be uploaded.

iii. In case of exemption of EMD, proof of exemption and documents in
support of investment held in plant and machinery has to be scanned and
uploaded. Having examined the tender specification together with the
schedules attached, the bidder is deemed to accept to pay the
amount  equivalent to EMD together with costs if any, in the events
of non-fulfillment of the conditions stipulated in the tender
specifications i.e. in all cases where EMD paid will be forfeited. The
GST applicable for the above shall also be paid to TANGEDCO by

the bidder.

iv. The bids not uploaded with EMD proof will be summarily rejected.



https://tntenders.gov.in/nicgep/app

. In the event of the specified date of opening of bids being declared holiday, the
bid shall be opened on the next working day at the same time and venue.

. Bid document can be downloaded free of cost and submitted online through the
website http://tntenders.gov.in/nicgep/app only by those bidders, who are
having valid Digital Signature Certificate and the bid document cannot be
purchased from the Office of the  Superintending Engineer/Tirunelveli
Generation Circle/ Maharaja Nagar, Tirunelveli District — 627011 by remitting
the cash in the office of the Superintending Engineer/Tirunelveli Generation
Circle and no pre request for issue of bid document will be entertained in the
Office of the Superintending Engineer/Tirunelveli Generation Circle.

. The Contractors who had downloaded the Bid document from the website shall
submit the Bid document through NIC Website before the scheduled time of
submission. The electronic bidding systems would not allow any late submission
of bids.

. The Tenderers shall ensure whether any Clarification/Amendment/ Corrigendum
is issued to the bid, before submission of their Tender, by visiting the respective
Website regularly.

. For other details, refer “Instruction to Bidders” in the tender document.
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E-TENDERING METHODOLOGY

INSTRUCTIONS TO BIDDERS FOR ONLINE BID SUBMISSION:

The bidding under this contract is electronic bid submission though website
https://tntenders.gov.in/nicgep/app only. Detailed guidelines for viewing bids and
submission of online bids are given on the website. Any citizens or prospective
bidders can logon to this website and view the invitation for Bids and can view the
details of works for which bids are invited.

REGISTRATION:

1.

The prospective bidders can submit bids online, however, the bidders are
required to have enrolment/registration in the website by clicking on the link
“Online bidder enrolment” which is free of charge.

As part of the enrolment process, the bidders are required to choose a
unique username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers
as part of the registration process. These details would be used for any
communication from the e-Portal.

Upon enrolment, the bidders are required to register their valid Digital
Signature Certificate (DSC) (Class II or Class III Certificates with signing key
usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify
/ nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

Bidder then can login to the site through the secured login by entering their
user ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1.

3.

There are various search options built in the Website, to facilitate bidders to
search active tenders by several parameters. These parameters could
include Tender ID, organization name, location, date, value, etc.

Once the bidders have selected the tenders they are interested in, they may
download the required documents/tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the Tamil
Nadu Govt. e-Procurement Portal, to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each
tender, in case they want to obtain any clarification / help from the
Helpdesk.

PREPARATION OF BIDS

1.

2.

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Bidders are requested to go through the NIT and the tender document
carefully to understand the documents required to be submitted as part of
the bid. Please note the number of covers in which the bid documents have
to be submitted, the number of documents including the names and content
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of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document and generally, they can be in PDF / XLS /
RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi with
black and white option which helps in reducing size of the scanned
document.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a
provision of uploading such standard documents (e.g. PAN card copy, annual
reports, auditor certificates etc.) has been provided to the bidders. Bidders
can use “My space or “Other Important Documents” area available to them
to upload such documents. These documents may be directly submitted
from the “My Space” area while submitting a bid, and need not be uploaded
again and again. This will lead to a reduction in the time required for bid
submission process.

The completed bid comprising scanned copy of the proof for the payment of
EMD or exemption from payment of EMD and necessary technical and
commercial documents should be uploaded on the website along with signed
and scanned copies of requisite certificates as are mentioned in the different
sections in the tender document.

ELECTRONIC SUBMISSION OF BIDS:

The bidder shall submit online the requirements under EMD, qualification criteria
and Technical Documents required and Price Schedule/BOQ. All the documents are
required to be signed digitally by the bidder. After electronic online bid submission,
the system generates a unique bid reference number which is time stamped. This
shall be treated as acknowledgement of bid submission.

PROCEDURE FOR SUBMISSION OF BIDS:

Bidder should log into the site well in advance for bid submission so that
he/she can upload the bid in time i.e. on or before the bid submission time.
Bidder will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one
by one as indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the EMD amount
through RTGS/NEFT by way of account transfer as applicable and enter
details of the instrument.

The scanned copy of e-payment receipt of EMD amount/ scanned copy of
BG towards EMD / Proof of exemption of EMD has to be uploaded.
Otherwise the uploaded bid will be rejected. TANGEDCO shall not be
responsible for any delay in submission of EMD by any mode.

A BOQ format for the price bid has been provided with the tender document
to be filled by all the bidders. Bidders are requested to note that they should
necessarily submit their financial bids in the BOQ format provided and no
other format is acceptable. Bidders are required to download the BOQ file,
open it and complete the colored (Unprotected) cells with their respective
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financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the file nhame. If the
BOQ file is found to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for submission
of the bids by the bidders, opening of bids etc. The bidders should follow
this time during bid submission.

All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data
entered cannot be viewed by unauthorized persons until the time of bid
opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of
sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid
openers’ public keys.

The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

Upon the successful and timely submission of bids, (i.e. after clicking “Freeze
Bid submission” in the portal) the portal will give a successful bid submission
message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass
for any bid opening meetings.

Department or Service Provider is not responsible for any failure such as a
bad internet connection or power failure outside of their control. The bidder
is responsible to ensure they have sufficient time to submit an electronic bid
prior to closing date and time including the payment of any fees including
the Bid security and getting e-receipt. In case of a failure in the system
within the control of the service provider that may affect a bidding process,
the contracting authority on his sole discretion will postpone the closing time
at least 24 hours from the time of system recovery to allow bidders sufficient
time to submit their bids.

The TANGEDCO may, at its discretion, extend the deadline for the
submission of bids by amending the bidding document, in which case all
rights and obligations of TANGEDCO and bidders subject to the previous
deadline shall thereafter be subject to the deadline extended.

LATE BIDS:
The Electronic bidding system would not allow any late submission of bids after due
date and time as per server time.

MODIFICATION AND WITHDRAWAL OF BIDS:

1. Bidders may modify their bids online before the deadline for submission of

bids.
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2. In case a bidder intends to modify his bid online before the deadline, the
bidder need not make any additional payment towards the cost of bid
processing. For bid modification and consequential re-submission, the bidder
is not required to withdraw his bid submitted earlier. Modification and
consequential re-submission of bids is allowed any number of times. The last
modified bid submitted by the bidder within the bid submission time shall be
considered as the bid. For this purpose, modification/withdrawal by other
means will not be accepted. The bidder may withdraw his bid by uploading
his request before the deadline for submission of bids, however, if the bid is
withdrawn, the re-submission of the bid is not allowed.

3. No bid may be modified after the deadline for submission of Bids.

ASSISTANCE TO BIDDERS:

1. Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

2. Any queries relating to the process of online bid submission or queries
relating to CPP Portal in general may be directed to the 24x7 CPP Portal
Helpdesk.

3. Pre-Bid meeting will be held, as per the date and time stipulated in
“Foreward” , where intending Tenderers may obtain the necessary techno-
commercial clarifications, if any, from TANGEDCO, before submitting their
tender.
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SECTION -1
EARNEST MONEY DEPOSIT

Tenderer should pay the specified amount towards Earnest Money Deposit,
as follows.

Rs.9,500/-(Rupees Nine Thousand and Five hundred only)

EMD can be paid through RTGS/NEFT /in the form of Bank Guarantee or by

way of account transfer to TANGEDCO'’s account as below BG as per ANNEXURE-

VI

Name : SUPERINTENDING ENGINEER
TIRUNELVELI GENERATION CIRCLE
Account No : 1119 201 001859
Nature : Collection account
IFSC : CNRB0006024
Bank : CANARA BANK
Branch : Thiyagarajanagar (6024)
Address : Sivanthipatti road,

Thiyagarajanagar, Tirunelveli-11

The bidders who are willing to remit EMD through Bank Account by way of account
transfer of same bank are requested to place a copy of bank account scroll of
bidders duly exhibiting the transaction of EMD amount with details of name of the
bank, bank account number of the bidder and IFSC code. The EMD amount has to
be received in “TANGEDCO’s COLLECTION ACCOUNT” through e-payment,
before closing of tender. EMD amount received beyond tender closing
time will be summarily rejected.

1.

The scanned copy of proof for payment of EMD (ie. e-payment receipt) has
to be uploaded.

. The Tenderers who are having valid Permanent EMD with TNEB/TANGEDCO

for an amount as mentioned below are exempted from payment of Earnest
Money Deposit and are eligible to participate in the tender.

PEMD For Tenders of value
Rs.10,00,000/- : Up to Rs.10,00,00,000/-
Rs.20,00,000/- : Up to Rs.50,00,00,000/-
Rs.50,00,000/- : All tenders exceeding, Rs 50,00,00,000/-

The existing PEMD holder for Rs.10,00,000/- are eligible to participate in the
tender only for the value of tenders not exceeding Rs.10 Crores

(i) Scanned copy of the E-receipt uploaded should duly reflect the UTR
Number. The EMD amount has to be received in TANGEDCO account
through e-payment, 2 hours before closing time of tender. EMD amount
received beyond tender closing time will be summarily rejected.

The bids not uploaded with EMD proof will be summarily rejected.
The EMD will not carry any interest.
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The Earnest Money Deposit will be refunded to the unsuccessful tenderers
on application to the Superintending Engineer / Tirunelveli Generation
Circle/Tirunelveli after intimation of the rejection/non-acceptance of their
tender is sent to them.

Any other mode of payment of EMD other than NEFT/RTGS/Account
Transfer/in the form of BG shall not be accepted towards EMD and the
tenders shall be rejected if EMD is not paid in the prescribed manner.

Cheque will not be accepted towards EMD.

The following categories of industries are exempted from payment of
Earnest Money Deposit.

a. The Small Scale Industrial units located within the State and
Registered with the Tamil Nadu Small Industries Development
Corporation.

b. The Small Scale Industrial units located within the State and
Registered with National Small Industries Corporation.

c. The SSI units holding Permanent Registration certificate from the

District Industries Centers of Directorate of Industries and Commerce

in respect of those items for which the Registration Certificate has

been obtained.

Departments of the Government of Tamil Nadu.

Undertakings and Corporations owned by Government of Tamil Nadu.

Labour Contract Co-operative Societies registered within Tamil Nadu.

Tiny Industries classified under SSI, registered with the State of Tamil

Nadu, and Registration Certificate issued by Department of Industries

and Commerce/ Government of Tamil Nadu.

h. Small Scale Industrial Units located outside the Tamil Nadu State but
registered with National Small Industries Corporation in respect of
those items covered under Registration certificate.

i. Tenderers who have furnished Entrepreneurs Memorandum Part-II
and acknowledgement issued by District Industries Centers concerned
for the Entrepreneur Memorandum Part-II subject to ensuring that for
the materials tendered/ services to be provided has been furnished in
the Format-II.

j.  Udyog Aadhar Memorandum(UAM) Submitted by bidders shall also be
accepted for permitting EMD exemption in respect of SSI units while
participating in TANGEDCO tenders.

@moo

NOTE:SSI units having provisional registration certificate are not eligible for
EMD Exemption.

Those tenderers who are exempted from payment of EMD should
note that "“Having examined the tender specification together
with the Schedules attached, the bidder is deemed to accept to
pay the amount equivalent to EMD, together with costs if any, in
the events of non-fulfillment of the conditions stipulated in
the tender specifications i.e. in all cases where EMD paid will be
forfeited.
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The State Government, Public Sector undertakings who are exempted from
payment of EMD should also pay as penalty an amount equivalent to the
amount fixed as EMD, together with cost if any, in the event of non
fulfilment or non-observance of any of the conditions stipulated in
the contract.

The GST applicable for the above shall also be paid to TANGEDCO
by the bidder.

Small Scale Industries registered with the Tamil Nadu small Industries
Development Corporation or with National Small Industries Corporation or
holding Enterpreneur Memorandum Part-II or acknowledgement for the
Enterpreneur Memorandum Part-II issued by DIC or holding Udyog Aadhar
Memorandum, for small scale industrial unit for subject materials specifying
capacity for which they are permitted to manufacture and the period of
validity of the certificate shall upload attested Photo copy of Registration
Certificate/Acknowledgement as proof of eligibility for exemption from
payment of EMD..

Others viz. Central and Other State Government Departments, Undertakings
and Corporations other than Tamil Nadu shall have to pay Earnest Money
Deposit.

All SSI/NSIC units shall upload the audited attested copy of Profit and Loss
account/Balance Sheet and certificate from a Chartered Accountant
certifying the value in Plant and Machinery and Annual turnover along with
the proof for exemption from payment of EMD in order to ensure the SSI
status of the firm based on the investment held in Plant and Machinery for
extending exemption from paying EMD.

In case the investment held by them in Plant and Machinery as per their
financial statement of Accounts exceeds ten crore rupees and turnover
exceeds fifty crore rupees, the General Manager, District Industries Centre
concerned will be requested to verify the SSI status of the firm. Till receipt
of confirmation from General Manager / District Industries Centre concerned,
the exemption from paying EMD for SSI Units shall not be extended.

In case of bidders registered prior to 01.07.2020, the investment in plant
and machinery alone will be within Rs. 5 crores.

Exemption from payment of EMD to Micro & Small Industries under
MSMED Act 2006:

Government of India, Ministry of MSME, vide Notification
No.S5.0.2119(E)dated 26.06.2020 has notified certain composite criteria for
classifying the enterprises as Micro, Small and Medium Enterprises and
insisted Udyam registration in “Udyam Registration Portal” to obtain an e-
certificate viz. Udyam Registration Certificate.

Composite Criteria:

A composite criteria of investment in Plant and Machinery or equipments and
turnover has been specified to classify an enterprises as Micro, Small and
Medium.
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The composite criteria stipulated in the said notification are to be complied
by the micro and small industries for claiming EMD exemption.

Classification of Enterprises:

An enterprise shall be classified as a micro, small or medium enterprises on
the basis of the following criteria, namely:--

(i) a micro enterprise, where the investment in plant and machinery or
equipment does not exceed one crore rupees and turnover does not exceed
five crore rupees;

(i) a small enterprise, where the investment in plant and machinery or
equipment does not exceed ten crore rupees and turnover does not exceed
fifty crore rupees; and

(iii)a medium enterprise, where the investment in plant and machinery or
equipment does not exceed fifty crore rupees and turnover does not exceed
two hundred and fifty crore rupees.

Calculation of Turnover:

In calculation of turnover of an enterprises, Exports of goods or services or
both, shall be excluded while calculating the turnover of any enterprise
whether micro, small or medium, for the purposes of classification.

The bidders should submit the certificate from Chartered Accountant, along
with the bids whose turnover includes export proceeds, for ascertaining the
turnover achieved on export of goods or services or both and included in the
total turnover.

Calculation of Investment:

The Plant and Machinery shall have the same meaning as assigned to the
plant and machinery in the Income Tax Rules, 1962 framed under the
Income Tax Act, 1961 and shall include all tangible assets (other than land
and building, furniture and fittings). The cost of certain items specified in the
Explanation I to sub-section (1) of section 7 of the Act shall be excluded
from the calculation of the amount of investment in plant and machinery.

The investment value in Plant and Machinery for the purpose has to be
certified by a Chartered accountant and the same is to be uploaded in the
bid incase the bidder claims EMD exemption.

Registration of existing enterprises:

i. All existing enterprises registered under EM-Part-II or UAM shall register
again on the Udyam Registration portal on or after the 1st day of July, 2020.

ii. All enterprises registered till 30th June, 2020, shall be re-classified in
accordance with the said notification.

iii. The existing enterprises registered prior to 30th June, 2020, shall
continue to be valid only for a period up to the 31st day of March, 2022.

iv. An enterprise registered with any other organisation under the Ministry of
Micro, Small and Medium Enterprises shall register itself under Udyam
Registration.
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Updation and transition period in classification:

An enterprise having Udyam Registration Number shall update its
information online in the Udyam Registration portal, including the details of
the ITR and the GST Return for the previous financial year and such other
additional information as maybe required, on self declaration basis.

In case of an upward change in terms of investment in plant and machinery
or equipment or turnover or both, and consequent re-classification, an
enterprise will maintain its prevailing status till expiry of one year from the
close of the year of registration.

In case of reverse-graduation of an enterprise, whether as a result of re-
classification or due to actual changes in investment in plant and machinery
or equipment or turnover or both, and whether the enterprise is registered
under the Act or not, the enterprise will continue in its present category till
the closure of the financial year and it will be given the benefit of the
changed status only with effect from 1st April of the financial year following
the year in which such change took place.

The following should be uploaded by the Vendor during submission of
Techno-commercial bid for payment of EMD failing which the offer will be
SUMMARILY REJECTED.

i) The e-receipt of payment of EMD through NEFT/  RTGS/ Account
transfer/Bank Guarantee towards EMD with one year validity from the date
of tender opening.

ii) The proof of Permanent EMD Holder

iii)The proof of exemption of EMD and documents in support of investment
held in plant and machinery.

b. The original Bank Guarantee towards EMD in non-judicial stamp paper as
per Annexure-VI should be posted/ couriered/given in person so as to reach
the Superintending Engineer/ Tirunelveli Generation Circle/Tirunelveli within
one week from the date of tender opening. TANGEDCO shall not be
responsible for any delay in submission of EMD by any mode.

The Earnest Money Deposit made by the tenderer will be forfeited after
e-tender opening if:

(@)
(b)

(©)

(d)
(e)

Q)

He withdraws his tender or backs out after acceptance.

He withdraws his tender before the expiry of validity period stipulated in
the specification or fails to remit the security deposit.

The tenderer violates any of the provisions of these regulations
contained herein.

The tenderer revises any of the terms quoted during the validity period.
In the event of the documents furnished with the offer being found to
be bogus or the documents contain false particulars, the EMD paid by
the tenderers will be forfeited in addition to blacklisting them for future
tenders/contracts in TANGEDCO.

The EMD forfeited will also attract GST@18% and will be additionally
collected from the tenderers.
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SECTION —1I1
BID QUALIFICATION REQUIREMENTS (BQR)

The BIDDER shall become eligible to bid on satisfying the following
“BID QUALIFICATION REQUIREMENT".

1.

2.

The bidders should have executed similar works such as civil works /
Civil/Electrical/Mechanical maintenance works for a value of or
above in a single contract in any State Electricity Boards or PSUs or Govt. of
India or state government organization or Undertaking of Central Govt. or State
Govt. during the preceding Ten years as on the date of tender opening.

The annual turnover of the bidder shall be more than Rs. 2.70 Lakhs in any
one of the last three financial years preceding the year 2021 -22 (2018-19,
2019-20 and 2020-21).

(@) In case Tenderer who happen to be the companies registered under
Act-1956 , copy of Audited financial statements like profit and loss A/C and
Balance sheet for all the immediate proceeding 3 years shall be furnished (
ie. Financial year 2018-19, 2019-20 & 2020-21)

(b) In case of others :-

The Annual turnover certified by the practicing Charted Accountant for all
the immediate proceeding 3 financial years should be furnished

(or)

Attested copy of income tax statements for the immediate proceeding
Three financial years ( 2018-19, 2019-20 and 2020-21) should be enclosed
as documentary proof to ensure the above turnover.

Note: 1. The bidders should upload the documentary evidences for the

above along with the offer only. All the above documents shall

be duly attested by a competent authority like Notary public,

Gazetted officer etc.
The end user certificate should necessarily contain the date of
completion of work, date of commissioning and date of issue
specifically to ascertain the period of satisfactory performance The
offer of the bidders who have stated to be suppliers to
TNEB/TANGEDCO/TANTRANSCO will be considered for further
evaluation, even though they have not enclosed copies of purchase
orders or end user certificate, etc. after ensuring with concerned
purchase orders placing authorities.

THE OFFERS OF BIDDERS NOT SATISFYING THE ABOVE BID
QUALIFICATION REQUIREMENTS WILL BE SUMMARILY REJECTED.



II.

(@)
(b)
(©
(d)

(e)
(e)

15

SECTION - III
REJECTION OF TENDERS
Tender will be SUMMARILY rejected if

The EMD requirements are not complied with.

Bid Qualification Requirements are not fully met.

Received by Telex/Telegram/E-Mail/fax.

On evaluation of techno-commercial bids, if the bids does not satisfy

the BQR as per section-II, the offer of the bidder will be summarily

rejected.
The details of the e-receipt do not tally with the details available in the
scanned copy and the data entered during bid submission time..

The BOQ (Price bid) file is found to be modified by the bidder.

Tender is LIABLE to be rejected, if it is:

a.
b.
b.

0

n.

Not in the prescribed form

Not covering the entire scope of work.

If the declaration as specified in Schedule E and F are not signed and
uploaded.

With validity period less than that stipulated in this specification.

Not in conformity with TANGEDCO’s Commercial terms and Technical
Specifications (Section - V & VII).

Received from a tenderer who is directly or indirectly connected with
Government Service or TANGEDCO Service or Service of local authority.
From any black listed Firm or Contractor.

From a tenderer whose past performance/Vendor rating is not
satisfactory.

Not containing all required particulars as per Schedules.

Submission after the expiry of the due date and time.

Documents furnished by the Tenderers along with their offer being
found to be bogus or contain false particulars.

Questionnaire as per Schedule-G is not duly filled up and properly
signed by the tenderer.

Not furnished the GSTIN in the offer.

Not submitted the original undertaking in lieu of EMD in a non —judicial
stamp paper within one week from the date of tender opening.

Not submitted the original Bank Guarantee in lieu of EMD in a non —
judicial stamp paper within one week from the date of tender opening.
Even though the Bidder meets the qualifying criteria, they are subject
to disqualification if they have record of poor performance such as
abandoning the works, not properly completing the contract,
inordinate delays in completion, litigation history or financial failures
etc.
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SECTION -1V
GENERAL INSTRUCTIONS TO TENDERERS

E-tender in Two Part System (a)Technical Bid with Commercial terms
without Price Bid (b) Price bid will be received through e-tendering for and
on behalf of TAMILNADU GENERATION AND DISTRIBUTION CORPORATION
LIMITED, herein after referred as TANGEDCO, so as to upload on or before
the due date prescribed. All the tenders shall be uploaded and submitted
strictly in accordance with the instructions set forth herein. THE TENDERERS
WHO DO NOT FULFILL THE “BID QUALIFICATION REQUIREMENTS “AS PER
SECTION — II NEED NOT PARTICIPATE IN THE TENDER. OFFERS NOT
SATISFYING THIS "BID QUALIFICATION REQUIREMENTS” WILL NOT BE
CONSIDERED AND WILL BE SUMMARILY REJECTED.

The Tamil Nadu Transparency in Tenders Act 1998 and Tamil Nadu
Transparency in Tender Rules 2000 and subsequent amendments thereof
are applicable to this Tender Specification.

The Specification is available in TANGEDCO web site (www.tangedco.gov.in)
and Government web site (https://tntenders.gov.in/nicgep/app)/Government
website (www.tenders. tn.gov.in) and may be down loaded free of cost.

The tenderers who have downloaded the specification from TANGEDCO
website (www.tangedco.gov.in)/Government website (https://tntenders.
gov.in/nicgep/app)/Government website (www.tenders.tn.gov.in) shall ensure
whether any clarification/amendment is issued to the specification before
submission of their tender, by visiting the above websites.

SCOPE OF WORK:

2.1 Maintenance including cleaning of toilet, sewage line , collection
chambers and open drains including periodical sweeping, providing
uninterrupted water supply , maintenance of Highwavys, Manalar,
Vennirar and Eravangalar dam by cleaning of gallery, sweeping at the
top dam in Suruliyar Upper camp for a period of 12 months from the
date of utilization for the year 2022-23 in Tirunelveli Generation Circle.

Tenderers are requested to inspect the site positively before tendering so as
to obtain additional information if any.

The tenderers alone will be responsible for all the consequences for ignoring
the advice of site visit and TANGEDCO will in no way be liable for any claim
on this ground at a later date.

The tenderers are requested to contact Superintending Engineer/Tirunelveli
Generation Circle, Sivanthipatti Road, Anna building, Maharajan Nagar,
Tirunelveli — 627011 regarding any further technical details and field visit to
inspect the site.


http://www.tangedco.gov.in/
http://www.tangedco.gov.in)/
http://www.tenders.tn.gov.in/
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SUBMISSION OF TENDER OFFER:

The Tenderer is expected to examine all instructions terms and Schedules
detailed in the Specification and submit the Schedule of prices and other
required particulars in the schedules called for in this specification, only as
per the formats prescribed, herein.

QUESTIONNAIRE FILLING:

A Questionnaire is appended as Schedule-G in this specification for Bid
Qualification Requirements, Commercial and Technical details. It is
obligatory on the part of the tenderer to furnish all details as per the
"Questionnaire". In case, this is not filled up and signed at the bottom of
each page of the questionnaire and uploaded with the offer, the Bid will be
liable for rejection.

TWO PART TENDER:
The e-Tenders shall be in Two Part as detailed below.

i) Part-I shall contain:

(a) Proof for payment of EMD/Exemption from payment of EMD

(b) Documentary evidences to satisfy the Bid Qualification Requirement and
all required technical and commercial documents as required in the
Specification.

i) PART-II
(a) Price schedule i.e. PRICE BID (BOQ).

The Tender Offer consisting of Schedules-B to G should be filled up and
signed by the Tenderer or any person holding Power of Attorney authorizing
him to sign on behalf of the Tenderer before submission of the Tender. The
date of signature should invariably be indicated.

In the event of tender being submitted by other than a firm, it must be
signed by a partner (copy of partnership deed should be uploaded) and in
the event of the absence of any Partner, it shall be signed on his behalf by
a person holding a Power of Attorney authorizing him to do so, Certified
copies of which shall be uploaded.

Tender submitted on behalf of companies registered under the Indian
Companies Act, shall be signed by person duly authorised to submit the
tender on behalf of the company and shall be accompanied by certified true
copies of the resolutions, extracts of the Articles of Association, special or
general Power of Attorney etc to show clearly the title, authority and
designation of persons signing the tender on behalf of the company.

The tenderer should furnish the GSTIN numbers in the offer.
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Modifications/Clarifications to Tender Documents:

At any time after the commencement of e-Tender and before the closing of
the event, TANGEDCO may make any changes, modifications or
amendments to the tender documents and same will be intimated to the
concerned Vendors through corrigendum which can be downloaded from the
Vendor login.

In case any tenderer asks for a clarification to the tender documents before
48 hours of opening of tenders, the Superintending Engineer/Tirunelveli
Generation Circle, Sivanthipatti Road, Anna building, Maharajan Nagar,
Tirunelveli — 627011 will clarify the same.

If any tenderer raises clarifications after the opening of the tender, the
clarified reply issued by the Superintending Engineer/Tirunelveli Generation
Circle /TANGEDCO/ Sivanthipatti Road, Maharaja Nagar, Tirunelveli -
627011 on the clarifications will be final and binding on the Tender.
If the tenderer finds discrepancies/omissions or any ambiguity in any of the
terms and conditions stipulated in this specification, he shall get it
clarified, in writing at least 48 Hours before opening of the tender, from the
Superintending Engineer/Tirunelveli Generation Circle /TANGEDCO/
Tirunelveli.  All such clarifications/interpretations shall form a part of
specification. Verbal clarifications and information obtained by the
tenderer shall not in any way be binding on the Corporation. If this is
not done and subsequent to the opening of the tenders, it is found that the
doubt about the meaning or ambiguity in the interpretation of any of
the terms and conditions stipulated in the specification are raised by the
tenderer, either in this tender or by a separate letter, the interpretation or
clarification issued by the Superintending Engineer/Tirunelveli Generation
Circle /TANGEDCO/Tirunelveli on such of those terms and conditions
of the Tender Document as may be raised by the tenderer shall be
final and binding on the  tenderer.

All tender offers shall be prepared by typing or printing in the formats
enclosed with this specification.

All information in the tender offer shall be in ENGLISH only. It shall not
contain interlineations, erasures or over writings except as necessary to
correct errors made by the tenderer. Such erasures or other changes in the
tender documents shall be attested by the persons signing the tender offer.

The offer shall contain full information asked for in the accompanying
schedules and elsewhere in the specification.

Tenderer shall bear all costs associated with the participation in the e-
Tender, and the PURCHASER will in no case be responsible or liable for
these costs.
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No offer shall be withdrawn by the tenderer in the interval between the
deadline for submission and the expiry of the period of validity
specified/extended validity of the tender offer.

The Tenderers are requested to furnish the exact location of their factories
with detailed postal address, Pin Code, Telephone and Fax Nos., e_mail
etc., in their tender so as to arrange inspection by the Corporation if
considered necessary.

4.1.10. It will be the responsibility of such tenderer to fully be informed himself of

all local conditions and factors which may have any effect on the
equipments/materials/execution of works covered under these specification
and documents.

4.1.11. It must be understood and agreed that such factors are properly

investigated and considered while submitting the proposals. No claim for
financial adjustment to any tender awarded under this specification and
document will be permitted by the TANGEDCO. Neither any change in the
time schedule of the tender nor any financial adjustment arising thereof
shall be permitted by the TANGEDCO, which are based on the lack of such
clear information or its effect on the cost of the "supply" to the tenderer.

4.1.12. Tenders received from Agents will not be considered.

4.1.13. In the case of ambiguous or contradictory terms / conditions mentioned in

4.2.

4.2.1.
4.2.2.

4.3.

4.4.

the bid, interpretation as may be advantageous to the purchaser may be
taken without any reference to the Tenderer.

QUOTATION OF RATES:

Rates should be quoted figures i.e., integers only.
Offers giving lumpsum price, without giving their breakup as per details
required in the attached Price Schedule-A shall be liable for rejection.

PRINTED TERMS AND CONDITIONS IN TENDERS:

Supplier's printed terms and conditions will not be considered as forming
part of the tender under any circumstances.

INCOMPLETE TENDERS:

Tender, which is incomplete, obscure or irregular is liable for rejection.

5.0. TENDER OPENING:

5.1. OPENING OF COMMERCIAL & TECHNICAL BIDS without PRICE BID
(PART-I): (EMD & all other documents without Price Bid)

The Tender offers except price bid will be opened electronically at 14.30

Hrs. on the date notified at the Office of the Superintending Engineer/ Tirunelveli
Generation Circle, Sivanthipatti Road, Maharaja Nagar, Tirunelveli-627011, through
https://tntenders.gov.in/nicgep/app at scheduled date and time and this could be
viewed by bidders online on the date and time mentioned as above.


https://tntenders.gov.in/nicgep/app
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D.5.2 OPENING OF THE PRICE BIDs : (PART-II)

The date and time of opening of Price bids shall be later notified
through registered e-mail to the bidders who fulfill the BQR criteria

and whose bids are found to be Commercially and technically

acceptable.
D.5.3

In all cases, the amount of Earnest Money Deposit and validity of the
bid shall be scrutinized. Receipt of original instrument of Earnest Money
Deposit shall be confirmed by the Tender Inviting Authority. Thereafter, the
bidders’ names, the presence or absence of Earnest Money Deposit and such
other details as the Tender Inviting Authority may consider appropriate, will
be recorded as bid opening summary and the same will be uploaded on the
e-procurement portal. Any bid price, which is not submitted through the e-
procurement system, will not be taken into account in Bid Evaluation.

D.5.4. If the date set for tender opening happens to be a holiday, the tenders will

6.0.

6.1.

6.2

6.3

6.4

be opened on the succeeding working day without any changes in the
timings indicated.

INFORMATION REQUIRED AND CLARIFICATIONS:

In the process of examination, evaluation and comparison of tender offers,
the TANGEDCO may at its discretion, ask the Tenderer for a clarification of
his offers. All responses to requests for clarifications shall be in writing to the
point only. No change in the price or substance of the offer shall be
permitted.

The TANGEDCO will examine the tender offers to determine whether they are
complete, whether any computational errors have been made, whether
required sureties have been furnished, whether the documents have been
properly signed and whether the offers are generally in order.

The Tender offers shall be deemed to be under consideration immediately
after they are opened and until such time official intimation of award /
rejection is made by the Tender Accepting Authority to the tenderers. The
Tenderers shall not make attempts to establish unsolicited and
unauthorized contact with the Tender Inviting Authority, Tender Accepting
Authority or Tender Scrutiny Committee after the opening of the tender and
prior to the notification of the award and any attempt by any tenderers to
bring to bear extraneous pressures on the Tender Accepting Authority shall
be sufficient reason to disqualify the tenderer.

Mere submission of any Tender offer connected with these documents and
Specification shall not constitute any agreement. The tenderer shall have no
cause of action or claim, against the TANGEDCO for rejection of his offer.
The TANGEDCO shall always be at liberty to reject or accept any offer or
offers at its sole discretion and any such action will not be called into
question and the Tenderer shall have no claim in that regard against the
TANGEDCO.
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PROCESS TO BE CONFIDENTIAL:

Information relating to the examination, clarification, evaluation, and
comparison of Bids and recommendations for the award of a contract shall
not be disclosed to Bidders or any other persons not officially concerned with
such process until the award to the successful Bidder has been announced.
Any effort by a Bidder to influence the Employer’s processing of Bids or
award decisions may result in the rejection of his Bid.

EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS:

Prior to the detailed evaluation of Bids, the Tender Inviting Authority will
determine whether each Bid (@) meets the eligibility criteria, (b) has been
properly signed, (c) is accompanied by the required securities and
documents and (d) is substantially responsive to the requirements of the
Bidding documents.

A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding document, without material
deviation or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of the
works; (b) which limits in any substantial way, inconsistent with the Bidding
documents, the Tender Inviting Authority’s rights or the Bidder’s obligations
under the Contract; or (c) whose rectification would affect unfairly the
competitive position of other Bidders presenting substantially responsive
Bids.

If a Bid is not substantially responsive, it will be rejected by the Tender
Inviting Authority, and may not subsequently be made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

CORRECTION OF ERRORS:

The e- Procurement system automatically calculates the total amount from
the unit rates and quantities and the system also automatically populates the
amount in words from the amount in figures and therefore there is no scope
of discrepancy and need for arithmetic correction.

EVALUATION AND COMPARISON OF TENDER OFFERS:

The tenders will be evaluated strictly as per the Tamil Nadu Transparency in
Tenders Act, 1998 and the Tamil Nadu Transparency in Tender Rules, 2000
and its subsequent amendments till date.

The tender offers received for consideration will be examined to determine
whether they are in complete shape, all required data have been furnished,
the tender offer is properly signed and are generally in order and whether
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the tender offer conforms to all the terms and conditions of the Tender
document without any deviation.

For the purpose of evaluation of the tender offers, the following factors will
be taken into account for arriving at the evaluated price.

a) The rate of CGST, SGST, and IGST as applicable both in percentage
and amount shall be indicated in the offer.

b) The evaluated price shall be arrived in compliance with the provisions
of GST on the Transaction value i.e. (Ex works price of material +
Packing &Forwarding+ Freight & Insurance) + GST. In case of import
of goods would be treated as interstate supplies and would be subject
to IGST in addition to applicable customs duty.

c) Since GST is enacted wherein all taxes & duties are subsumed, price
evaluation shall be inclusive of applicable GST in all cases, i.e. even if
the bidders are only within the State or bidders are within the State and
outside TN.

Tenderers shall quote for all the tendered items to have a composite offer
for evaluation.

The offers will be evaluated as a whole package.

The price quoted for the supply will be arrived at as detailed in Clause 10.3.
From this arrived rates, the lowest offer will be considered.

The rates quoted by the eligible lowest tenderer in the open tender shall be
compared with the prevailing market rate and the rates of previous period
and if the Tender Accepting Authority is of the view that the quoted rates
are too high, the rates will be negotiated and the rate will be determined. All
eligible bidders who accept the rate shall be enlisted.

VALIDITY:

The Tender offer shall be kept valid for acceptance for a period of 180 days
from the date of opening of offers. The offers with lower validity period are
liable for rejection.

Further, the tenderer shall agree to extend the validity of the bids without
altering the substance and prices of the bid for further periods, if any
required by the TANGEDCO.

RIGHTS OF THE TANGEDCO:

Notwithstanding anything contained in this specification, the TANGEDCO
reserves the right to:
(a) Accept the lowest tender.
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(b) Revise the quantities at the time of placing orders to the extent of +
or — 25%.

(c)to vary the completion period/delivery period based on the
requirement and contingencies at the time of placing the purchase
order

(d)Reject any or all the tenders or cancel without assigning any
reasons thereof.

(e) Recover losses if any sustained by TANGEDCO, from the successful
tenderer who pleads his inability to supply and backs out of his
obligation after award of contract. The Security Deposit cum
performance guarantee paid shall be forfeited in such cases.

(f) To cancel the orders for not keeping up the delivery schedule.

(g) To split the tender quantity & place orders on one or more than one
firm to meet the delivery requirement.

(h) After negotiation with the tenderer and before placing the order
accepting the tender, if the tender accepting authority decides that
the price quoted by such tenderer is high, the tender is liable for
rejection

(i) To Relax or waive or amend any of the conditions stipulated in the
tender specification wherever deemed necessary in the best interest
of the TANGEDCO.

(3) The purchaser reserves the right to request for any additional
information and also reserves the right to reject or accept the
proposal of any tenderer, if in the opinion of the purchaser, the
qualification data is incomplete or in the opinion of the TANGEDCO
the bidder is found not qualified to satisfactorily perform the
contract.

NOTE :-

In the event of the documents furnished with the offer being found to
be bogus or the documents contain false particulars, the EMD paid by
the tenderers will be forfeited in addition to blacklisting them for
future tenders/ contracts in TANGEDCO.

13.0 DEVIATIONS:

13.1 The tenderer shall furnish, if there are any deviations in the commercial and
technical terms in the Schedules B & C Annexed. Deviations mentioned
elsewhere other than Schedule B & Schedule C will not be considered. If no
deviations are furnished in said schedules, it will be construed that the
tenderer is accepting all terms specified in the specification. Similarly, if any
deviations are furnished in the said schedules, it will be construed that these
are the only deviations and the tenderer is accepting all other terms of the
specification and the offer will be taken for evaluation accordingly.

13.2 THE OFFERS OF THE TENDERERS WITH DEVIATIONS IN COMMERCIAL
TERMS AND TECHNICAL TERMS OF THE TENDER DOCUMENT WHICH
COULD NOT BE ACCEPTED ARE LIABLE FOR REJECTION.

13.3 NO ALTERNATE OFFER WILL BE ACCEPTED.
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Any attempt by any tenderer to bring/ to bear extraneous pressure on
Tender Accepting Authority shall be sufficient reasons to disqualify the
tenderer.

BAR OF JURISDICTION:

Save as otherwise provided in Tamil Nadu Transparency in Tender Act 1998
no order passed or proceeding taken by any officer or authority under this
Act shall be called in question in any Court, and no injunction shall be
granted by any court in respect of any action taken or to be taken by such
officer or authority in pursuance of any power conferred by or under the
above Act.

APPEAL:

Any tenderer aggrieved by the order passed by the Tender accepting
Authority under Section-10 of the Tamil Nadu Transparency in Tenders Act
1998 may appeal to the Government within 10 (Ten) days from the date of
receipt of order.

PERMANENT ACCOUNT NUMBER (PAN) & GSTIN REGISTRATION
NUMBER :

The tenderers are requested to furnish the Permanent Account Number and
GSTIN Registration number in their offer.

17.0 The tenderer who is an industrial company shall state clearly whether the

company is a potentially sick Industrial Company in terms of Section 23 or
25 of the sick Industrial Companies act 1985.
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SECTION: V
COMMERCIAL
PRICE:
The firm should closely note all the specification clauses which govern the
rates while he is tendering. The rates accepted shall remain FIRM for the
entire duration of contract or any extension thereof.

The prices quoted should be Unit all inclusive price for Maintenance including
cleaning of toilet, sewage line , collection chambers and open drains
including periodical sweeping, providing uninterrupted water supply ,
maintenance of Highwavys, Manalar, Vennirar and Eravangalar dam by
cleaning of gallery, sweeping at the top dam in Suruliyar Upper camp for a
period of 12 months from the date of utilization for the year 2022-23 in
Tirunelveli Generation Circle as per the technical specifications. The split up
prices for the various works as per the technical specifications in section VI
shall be furnished separately for each item.

Applicable GST (CGST, SGST or IGST) shall be quoted separately. A format
for price is given in Schedule A’ and the price shall be quoted online only in
the BOQ (Price schedule) in .xls format.

The present applicable rate of GST for composite supply of Works Contract
as defined in Clause (119) of section 2 of CGST Act as per Entry 6 of
Schedule II to the CGST Act may be quoted.

The L1 tenderer shall furnish the declaration in respect of passing of Input
Tax Credit (ITC) benefit in the format as stipulated in Annexure-III of this
specification. Further in the event if the L1 tenderer specifies the ITC benefit
as nil, the same shall be supported with certificate from the Chartered
Accountant.

All the tests specified shall be conducted at TENDERER'S COST.

PERMANENT ACCOUNT NUMBER AND GSTIN NUMBER:

The Tenderer shall indicate the Permanent Account No. in Schedule ‘G’ of
the specification and should enclose the details of PAN issued by
Government of India, Income Tax Department and GSTIN -number of the
firm with proof with the tender.

Goods and Services Tax [GST] :

Goods and Services Tax [GST] as a modern law, has been brought after
Article366(12A) of the Constitution as amended by 101st Constitutional
Amendment Act,2016. GST is an indirect tax system, commonly used by
both the Central Government and the State/UT fo final consumption with
credit of taxes paid at previous stages available as set off. In a nutshell, only
value addition will be taxed and burden of tax Governments on goods and
services. GST is a destination based tax on consumption of goods and
services. It is proposed to be levied at all stages right from manufacture up
is to be borne by the final consumer. GST has be enrolled out w.e.f.
01.07.2017, across India.
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The GST to be levied by the Centre on intra-State supply of goods and / or
services would be called the Central GST (CGST) and that to be levied by the
States/ Union territory would be called the State GST (SGST)/ UTGST.
Similarly, Integrated GST(IGST) will be levied and administered by Centre on
every inter-state supply of goods and services.

Any supplier of goods and service Provider of services who makes a taxable
supply with an aggregate turnover of over Rs.20 lakhs in a financial year is
required to obtain GST registration. In special category states, the aggregate
turnover criteria is set at Rs.10 lakhs. in simple words Every business whose
taxable supply of goods or services under GST (Goods and Service Tax) and
whose turnover exceeds the threshold limit of Rs. 20 lakh / 10 Lakh as
applicable will be required to register as a normal taxable person.

GST Registration Number: TANGEDCO has migrated into GST regime on
15.06.2017by duly uploading various mandatory data as required by the GST
portal. The provisional ID issued to TANGEDCO is 33AADCT4784E1ZC. The
details are also posted in TANGEDCO web portal.

GST Registration Number or GSTIN is 15 Digit identification number which is
allotted to each applicant who applied for GST Registration. GST Number is
completely based on the Pan Number and State code. First two digit
represent the state code and another 10 digit represent the PAN number of
the client, one digit represent the entity code (Like proprietorship or
partnership etc), one digit is blank and last one is represent check digit.

Transaction Value: The value of a supply of goods or services or both shall
be the transaction value, which is the price actually paid or payable for the
said supply of goods or services or both where the supplier and the recipient
of the supply are not related and the price is the sole consideration for the
supply. Sec 15(1) states that value of supply of goods and service shall be
the transaction value i.e. the price actually paid or payable.

The conditions for accepting the transaction value are

a) Supplier and the recipient of the supply are not related.

b) Price is the sole consideration for the supply.

Composition Scheme: Composition scheme specifies that registered person
whose turnover in the preceding financial year is below certain specified limit
(Currently Rs.75 lakhs) may intimate the proper officer to pay in lieu of tax
payable by him an amount calculated at such rate may be specified.

Eligibility for composition scheme: Secl0(2) of the central Goods and
Services Tax Act, 2017 states that the registered person shall be eligible to
opt under sub- section(1), if-

. He is not engaged in the supply of services other than supplies referred to
in clause (b) of paragraph 6 of Schedule II;

. He is not engaged in making any supply of goods which are not leviable to
tax under this Act;
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. He is not engaged in making any inter-State outward supplies of goods;

. He is not engaged in making any supply of goods through an electronic
commerce operator who is required to collect tax at source under section
52; and

. He is not a manufacturer of such goods as may be notified by the
Government on the recommendations of the Council.

Supply of Service and Goods.: When there is a combined supply of many goods
/services, it has to be determined whether it is a Composite supply or mixed
supply of goods or services

(@) COMPOSITE SUPPLY: A composite supply is the one where all the goods or
services or a combination has to supplied together i.e., naturally bundled and
there would be a Principal Supply that could be identified (Ex. Supply of
Machinery with packaging, insurance and freight — the principal supply is
machinery). In this case, the rate of principal supply will be applied on entire
value.

(b) MIXED SUPPLY: A mixed supply is where the goods or services or the
combination thereof which could be individually supplied (like Pizza and Coke)
but sold together at a single price. In this case, the highest rate to the good in
that mix is applied on all the goods. The GST shall be applicable at appropriate
prevailing rates as notified by GST Act. In the event of delay in execution of
contract, the GST rate prevailing on the scheduled period or on the actual date
of execution, whichever is less only will be admitted.

The bidders should have registered under GST Act and furnish GSTIN. In the
event of contractor is within TN, SGST & CGST shall apply and if the contractor
is outside TN, IGST shall apply.

Goods and Services Tax:
1 The amount of CGST, SGST, and IGST as applicable shall be indicated in
percentage payable and amount separately in the tender offer.

2.1.2 In case of delayed completion, the GST prevailing on the actual date of

completion or on the last day of the contractual completion period whichever
is LESS will be admitted. For both the cases, the contractor shall furnish
documentary evidence while submitting the bills for payment.

2.1.3 It is the responsibility of the tenderer to make sure about the correct rates

of GST on the material/labour at the time of tendering. If the rates assumed
by the tenderer in the price bid are lesser/higher than the current rates
prevailing at the time of tendering, the same will be corrected to applicable
rate for price evaluation.

2.1.4 Any Variation in GST due to statutory Variation within the contract delivery

2.2

date shall be considered by the TANGEDCO Ltd.

E-Way bill:
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E-Way Bill is an electronic document to be generated to cover movement of
goods more than Rs.1,00,000 and such generation needs to be done in e
way bill portal. Consequently, transporters of goods are required to carry an
e way bill under GST provisions for the movement of such goods. The value
of goods shall be the value declared in an invoice, a bill of supply or a
delivery challan and also includes the Central tax, State or Union territory
tax, Integrated tax and cess charged, if any. But it will not include value of
freight charges for the movement charged by the transporter.

It is the responsibility of Supplier/Contractor to ensure the delivery at the
destination stores/sites of TANGEDCO. Therefore, it is the responsibility of
the Supplier/Contractor or their transporters to generate e-way bill before
transporting goods for delivery at TANGEDCO's premises.

TDS under GST:

As per the provisions of the GST Act, the TDS under GST would be
deducted at the rate of 2% (CGST @1% and SGST @ 1%) or IGST @ 2%
from the payment made or credited to the supplier of taxable goods or
service or both where the total value of the taxable supply under a contract
exceeds Rs 2,50,000/-. Once the taxable value of the contract exceeds Rs
2,50,000/-, then each and every invoice on that Contract shall be subject to
TDS under GST, irrespective of value of each invoice.

2.3.2 Taxable supply means supply of goods or services or both which is leviable to

2.3.3

2.4
2.2.1

2.2.2

2.2.3

2.3

3.0

tax under GST.

TDS under GST rate will not be applied on the GST component of the
Invoice.

GST ON LD AND FORFEITURE OF EMD,SD &Penalty on SD:

Liquidated damages collected/recovered on purchase of goods and service
will attract GST@18%. GST will be additionally recovered from the
contractor in addition to the stipulated LD rates in the purchase
order/contract.

Forfeiture of EMD/Security Deposit if any arises, will attract GST @ 18% and
the GST will be collected additionally from the contractor.

The Penal interest towards belated payment of extended BG for SD cum PG
will attract GST @ 18% and the GST will be collected additionally from the
Contractor.

Verification of GSTR-2A:

The verification of GST remittance will not be carried out for each and every
bill of the supplier and the GSTR-2A will be verified only at the time of PO
closure. In case of non-filing of GSTR-1 by the suppliers, the release of SD,
EMD and retention amount will be withheld.

INCOME TAX:
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Income Tax will be recovered from the contractors every running bill at the
prevailing rate of tax in force with amendments issued from time to time as
per the Income Tax Act.

PAYMENT:

4.1 (a) Payments will be made to the Contractor for the work done by
recording measurements for every third bill. The other bills will be
certified bills. The payment will be made by the Superintending
Engineer/Tirunelveli Generation Circle /Tirunelveli. 5% of the bill amount
will be recovered as Retention ~ Amount (RA) / Additional Security
Deposit (ASD). The Security Deposit and the Retention Amount
shall be released to the  contractor after completion of works.

(b)Payments for the supplies/works will be made by NEFT/RTGS/Accounts

Transfer through any one of the Nationalized Banks/Scheduled Banks
approved by Reserve Bank of India, in Tamil Nadu. All bank charges involved
in making the payment will be to the account of the Supplier.

(c)The successful Tenderer has to furnish the following details of the Bank

4.2

account to which the payment be credited.
1. Name of the Account Holder

2. Name of the Bank

3. Branch

4. Account No

5. IFSC code of the Branch

(a) For the works completed within the contractual delivery period:
95% of the all inclusive price of the contract will be paid within 90 days after
completion of work and successful commissioning of the Units in all respects
and on receipt of contractor’s bill with required documents and the balance
5% will be made within reasonable time after closure of work Contract
order.

(b)For the works completed beyond the contractual delivery period:
95% of the all inclusive price of the contract after deducting the appropriate
amount of L.D will be paid within 90 days after completion of work and
successful commissioning of the units in all respects and on receipt of
contractor’s bill with required documents and the balance 5% will be made
within reasonable time after completion of the execution of contract and after
closure of work Contract order.

(c) For delayed payments, if any, simple interest for the delayed payment
shall be paid by TANGEDCO to vendors at the SBI three months MCLR rate
for the delayed period beyond 90 days.

The simple interest shall be calculated for the delayed period by adopting
the 3 months MCLR of SBI prevailed at the time of signing of agreement and
in the cases where no agreement is signed, only P.O/WCT is issued, the date
of the P.O/WCT shall be taken as base date to ascertain the interest rate.



30
Note : The payment will be made only as per actual.

4.3  The bills for payment will be passed only after the approval/ acceptance of
the following:
(@) Security Deposit for 5% value of the order.

(b) Undertaking towards Jurisdiction for Legal Proceedings.

(c) Acceptance of the Proof for payment of contributions — both Employer’s
and Employee’s contributions made to the EPF & ESI Organizations, by
SE/Tirunelveli Generation circle in accordance with the Clause 9 (e)
and 10 (f) of Section -VI.

(d) Acceptance of the undertaking as per Annexure-VI to ensure the
remittance of EPF & ESI, Employee and Employer contribution made to
the EPF & ESI Organizations, by SE/Tirunelveli Generation Circle, in
accordance with the Clause 9 (e) and 10 (f) of Section -VI.

(9) Automatic clearance from the Digital Based Statutory Compliance
Services as per Clause 11 of Section-VI.

5.0 SECURITY DEPOSIT ;

5.1 The successful tenderer will have to furnish 5% of total value of the Works
contract Order, in the form indicated below:

(i)  For value of Purchase order up to Rs. 10/- Lakhs, electronic mode of
operation /Banker’s Cheque / D.D. (or) Pay order only.

(ii)  For value of order exceeding Rs.10 Lakhs, electronic mode of operation/
Banker’s Cheque/D.D./ Pay order / Irrevocable Bank Guarantee (Annexure-

D).

5.2 In the event of furnishing Bank Guarantee towards Security Deposit , the
validity of Bank Guarantee, shall have to be till completion  of work.

5.3 The successful tenderer will have to furnish the Security Deposit as per

clause 5.1 within 30 days from the date of  receipt of Works contract

order/Purchase Order failing which EMD shall be forfeited and the order

placed on the firm will be cancelled. The Security Deposit will not carry

any interest. The belated payment of Security Deposit shall not be
accepted.

5.4 In case of the requirement arising for extension of the Bank Guarantee, the
extended Bank Guarantee shall have to be submitted to TANGEDCO within
the date of expiry of the existing bank Guarantee. In case of failure to
submit such extended Bank Guarantee within due date (expiry date),
TANGEDCO shall invoke the Bank Guarantee by addressing the Bank
directly.
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In case of delay in completion of Work/supply, the SD should be extended

suitably till the completion of the work. The SD will be released on completion
of work.

5.6

5.7

5.8

5.9

5.10

The BG furnished for SD shall be returned or the SD obtained by electronic
mode of operation /D.D/Bankers cheque /Pay order shall be refunded only
after completion of work. The SD shall be returned to the tenderer only if
the tender is completed to the satisfaction of the TANGEDCO.

If TANGEDCO incurs any loss or damage on account of breach of any of the
clauses mentioned herein or any other amount arising out of the contract
becomes payable by the successful Tenderer to the purchaser, then the
purchaser will in addition to such other dues that he shall have under law,
appropriate the whole or part of SD and such amount so appropriated will
not be refunded to the successful Tenderer.

Failure to comply with the terms regarding Security Deposit set out in the
works contract order within the stipulated time by the successful tenderer
will entail in forfeiture of EMD cancellation of the order without any further
reference to the successful tenderer.

No tenderer is exempted from payment of Security Deposit .

If the supplier failed to replace/rectify the defects within time , TANGEDCO
reserves the rights to invoke the SD .

Forfeiture of Security Deposit if any arises, will attract GST @ 18% and the
GST will be collected additionally from the Contractor.

6.0 WITHHELD AMOUNT:

6.1

6.2

Besides the Security Deposit mentioned in para (5). a further deduction of
5% of the value of the work shall be made for purpose of additional security
deposit from each bill to be paid until the completion of work.

The S.D. and the 5% retention amount deducted will be released after 1
(One) year from the date of completion of work and handing over to the
TANGEDCO and after obtaining an indemnity bond for further period of 4
(Four) years for the balance guarantee period.

6.3. The S.D. and the 5% retention amount deducted will be released on

7.0

7.1

completion of work for all maintenance and trash rack works.

DELIVERY/COMPLETION PERIOD:

The successful tenderer shall have to complete all the works as per technical
specification in section VII within Twelve Months from the date of taking
over of site. The site should be taken over immediately by the

Contractor, on receipt of the WCT. The contractor shall ensure that
the above work is carried out and completed progressively within the above
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period of completion reckoned from the date of taking over the site by the
contractor as per PERT CHART.

If any other delivery/completion period (greater than as in this specification)
is indicated, the tender is liable for rejection. The delivery/completion period
will not normally be extended. Hence, all efforts shall be taken to deliver the
materials/complete the works within contractual delivery period. Only the
date of completion of the entire scope of works will be reckoned as date of
completion for this purpose.

The above delivery/completion period shall be guaranteed by the tenderer
under liquidated damages clause governed by Clause-10 of this specification.
However, the tenderers are requested to quote the minimum period required
for completion of the works as per this specification.

COMPLETENESS OF WORK:

The time of completion will be as per the clause 7.0 above, provided always
that in the opinion of the Engineer the completion of works shall be delayed
by the order of the Engineer of any altered modified, substituted or
additional works of materials or by the order of works or materials to be
omitted, by any strike or lockout or any workmen employed by the
contractor or by causes directly due to him or by the contractor not being
given the possession of the site or any part, thereof, whether under the
powers herein contained or otherwise or by any non-performance of work of
non-supply of materials to be performed or supplied by the contractor not
receiving any orders, drawings, instructions, or directions in time or by the
suspension of the works or by fire, flood, exceptionally bad weather,
tempest, storm or by or from unforeseen circumstances whether the same
shall be due to any act or omission or the purchaser or his agents or these in
there, respective service or not the Engineer shall if in his uncontrolled
discretion shall think whether forth with or at any later time and from time
to time not withstanding that the prescribed or extended time for completion
has expired or that the works have been completed, by writing under his
hand extend the time for the completion of works to such date as he shall
appoint.  Provided always that unless the contractor takes a written
application to the Engineer was on or before the time when the cause of
delay is occurring or about to occur and unless the time is extended by the
Engineer, the prescribed time shall not be extended not withstanding delays
from the foregoing or any other causes of whatsoever kind.

TANGEDCO’S ASSISTANCE FOR PROCURING CONTROLLED
ARTICLES:

TANGEDCO will afford necessary help on application for procurement of
controlled articles and also for priority in transport, etc., But it should be
clearly understood that any delay in such procurement arising there from will
not constitute sufficient reason for extension of time for purpose of this
tender and rate.
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LOSS OR DAMAGE:

External damages that are prima facie, the results of handling in transit or
due to defective packing and shortages will be intimated within one month
from the date of receipt of the materials at site. Internal defects, damages
or shortages of integral parts, which cannot ordinarily be detected on a
superficial visual examination, though due to handling in transit or defective
packing/defective works, would be intimated within 2 months from the date
of receipt of materials at stores/works carried out. In either case, the
defective materials/works shall be replaced/rectified/repaired by the
successful tenderer, free of cost .

If during the period of supply/woks, it is found that goods already
supplied/works carried out are defective in material or workmanship or do
not conform to specification or are unsuitable for the purpose for which they
are purchased/work is proposed, then it will be open to the TANGEDCO
either to reject the goods or repudiate the entire contract and claim such
loss that the TANGEDCO may suffer on that account or require the
successful tenderer to replace the defective goods, free of cost.

Similarly, if during the guarantee period any of the goods/works are found to
be defective in materials or workmanship or do not conform to specification,
are unsuitable for the purpose for which they are intended, it will be open
to the TANGEDCO either to repudiate the entire contract and claim
damages or accept such parts of the goods/works that are satisfactory and
require the successful tenderer to replace the balance or to claim
compensation for the entire loss sustained by the TANGEDCO on that
account.

In the event of supplies being received damaged/ or of any shortage at the
destination site/works, the cost of such materials/works, applicable taxes (if
payable) and other charges payable thereof will be paid only proportionate
to the value of materials received in good condition/works carried out,
unless the damaged goods or short supplies are made good free of cost by
the successful tenderers. The defective materials /works shall have to be
taken back from site/repaired at your risk and cost. In any case, damaged or
defective materials /works should be replaced/repairedfree of cost to the
TANGEDCO.

For all legal purposes, the materials shall be deemed to pass into the
TANGEDCO's ownership at the destination, where they are to be delivered
and accepted.

LIQUIDATED DAMAGES:

If the contractor fails in the due performance of his contract within the time
fixed by the contract or any extension thereof and the purchaser shall have
suffered any loss from the delay occasioned by such failure, the contractor is
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liable at the discretion of the Engineer to a penalty upto 2 % of the contract
price per week reckoned on the contract value of such portion only of the
works as cannot in consequence of the delay be used commercially and
efficiently during each month between the appointed or extended time as
the case may be and the actual time of acceptance or taking over of the
work and such penalty shall be in full satisfaction of the contractor’s liability
for delay but shall not in any case exceed 10 percent of the contract value of
such portion of the work.

Works executed in part could not be beneficially used by the Board (due to
such incomplete execution) liquidated damages should be worked out on the
basis of entire contract price only and not on the value of delayed portion.

All penalties, forfeiture of EMD & SD, LD should be made with including
GST  12%. GST will have to be additionally recovered from the supplier in
addition to the stipulated LD rates in the works contract order.

If the works are completed by the successful tenderer beyond the period of
completion and they are accepted by the TANGEDCO, such acceptance is
without prejudice to TANGEDCO'’s right to levy liquidated damages for the
delay in completion of works.

FORCE MAJEURE:

If at any time, during the continuance of the contract, the performance in
whole or in part, in any obligation under this contract, shall be prevented or
delayed by reasons of any war, hostility, acts of public enemy, acts of civil
commotion, strikes, lockouts, sabotages, fires, floods, explosions, epidemics,
quarantine restrictions or other acts of God (herein after referred to as
eventualities) then, provided notice of the happening of any such eventuality
is given by the tenderer to the TANGEDCO within 15 days from the date of
occurrence thereof, neither party shall, by reasons of such eventuality, be
entitled to terminate this contract nor shall have any claim for damages
against the other in respect of such non-performance or delay in
performance and deliveries under this contract, shall be resumed as soon as
practicable after such eventuality has come to an end or ceased to exist.

Provided that if the performance in whole or part by the successful tenderer
on any obligation under this contract is prevented or delayed by reasons of
any eventuality for a period exceeding 60 days, the TANGEDCO may at its
option terminate the contract by a notice in writing.

Power cut shall not be considered under the Force Majeure condition. The
period of extension shall be decided only by the authority who placed the
order after verifying the evidence for the cause of delay.

The termination of the contract as aforesaid shall not absolve the supplier/
supplier of his liability to pay damages to TANGEDCO for the breach of the
contract to deliver the goods or complete the performance of the contract
within the time fixed by the purchaser.
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12.0_REPLACEMENT OF DEFECTIVE/DAMAGED MATERIALS:

12.1

12.2

12.2

12.3

13.0

Notwithstanding anything contained in the liquidated damages clause when
the whole or part of the work carried out by the successful tenderer are
found to be defective/damaged or are not in conformity with the
specification or template, such defects or damages in the work shall be
rectified within two months from the date of intimation of such
defect/damage either at the point of destination or at the successful
tenderer’s works, at the cost of successful tenderer, against proper security
and acknowledgement. In the alternative, the defective or damaged
materials shall be replaced free of cost within two months from the date of
receipt of the intimation from the purchaser of such defects or damages. If
the defects or damages are not rectified or replaced within this period, the
successful tenderer shall pay a sum towards liquidated damages as per
liquidated damages clause 10.0 above, for the delay in
rectification/replacement of the defects or damages. The above liquidated
damages are in addition to the liquidated damages for the delay in delivery
of materials covered in Clause — 8.0.

If even after such rectification or replacement of the damaged or defective
part, the works executed are not giving the satisfactory performance as per
the contract, then it will be open to the purchaser either to reject the goods
and recover the entire cost of such goods and claim such loss sustained by
the TANGEDCO.

In the event of supplies being received damaged or short at the destination
stores, the cost of such materials with applicable taxes and other charges
payable thereof will be paid only proportionate to the value of the materials
received in good condition unless the damaged goods or short supplies are
made good free of cost to the TANGEDCO by the supplier.

Notwithstanding any other remedies available, the purchaser shall be
entitled to dispose of the defective/damaged materials in as is where is
condition without further notice, if the contractor/supplier fails to rectify the
defects/damaged materials within such period as may be notified by the
purchaser through notice and the sale proceeds of such disposal shall be
appropriated towards the dues to the Corporation such as Liquidated
Damages, ground rent etc. as may be determined by the purchaser.

FAILURE TO EXECUTE THE CONTRACT:

Successful tenderer failing to execute the works contract order placed on
him to the satisfaction of the TANGEDCO under terms and conditions set
forth therein, will be liable to make good the loss sustained by the
TANGEDCO, consequent to the placing of fresh orders elsewhere at higher
rate, i.e. the difference between the price accepted in the contract already
entered into and the price at which fresh works contract order have been
placed. This is without prejudice to the imposition of Liquidated Damages
and forfeiture of Security Deposit cum Performance Guarantee.

14.0_NON-ASSIGNMENT:
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The successful tenderer shall not assign or transfer the contract or any part
thereof without the prior approval of the purchaser.

15.0_EFFECTING RECOVERIES:

Any loss, arising due to non-fulfillment of this contract or any other contract,
will be recovered from the Security Deposit cum Performance Guarantee
held and or any other amount due to the successful tenderer from the
TANGEDCO from this Contract as well as from other contracts.

PATENT RIGHTS ETC:

The successful tenderer shall indemnify the purchaser against all claims,
actions, suits and proceedings for the infringement or alleged infringement
of any patent, design or copy right protected either in the country of origin
or in India by the use of any equipment supplied by the successful tenderer
other than for the purpose indicated by or reasonably to be inferred from the
specification.

17.0 JURISDICTION FOR LEGAL PROCEEDINGS:

Y
o

[
O
o

No suit or any proceedings in regard to any matter arising in any respect
under this contract shall be instituted in any court, save in the appropriate
Civil Court of Chennai or the Court of Small Causes at Chennai. It is agreed
that no other court shall have jurisdiction to entertain any suit or
proceedings, even though, part of the cause of action might arise within
their jurisdiction. In case, any part of cause of action might arise within the
jurisdiction of any of the courts in Tamil Nadu but not in courts at Chennai
and rest within the jurisdiction of courts outside Tamil Nadu, then it is
agreed to between parties that such suits or proceedings shall be instituted
in court within Tamil Nadu and no other court outside Tamil Nadu shall have
jurisdiction, even though any part of the cause of action might arise within
the jurisdiction of such courts. An UNDERTAKING in this regard should be
furnished on receipt of Purchase Order in a non judicial stamp paper value of
Rs.100/- agreeing to be above conditions as per Annexure-II.

ARBITRATION:

The TANGEDCO will not accept any arbitration in case of disputes arising in
any respect under this contract. Any dispute arising out of this contract shall
not be subject to arbitration under the provisions of Arbitration and
Conciliation Act 1996 in the event of any dispute between the parties.

DEVIATIONS FROM SPECIFICATION:
If the tenderer wish to deviate from any of the clauses of this specification,
he shall list out such deviations, in the format enclosed (Schedule B&C) and
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submit full particulars and reasons thereof. Deviations mentioned other than
in Schedules B & C elsewhere will not be considered. Unless this is done, the
equipment offered shall be considered to comply, fully in every respect with
the terms and conditions of this specification.

RESPONSIBILITY:

The tenderer is responsible for safe delivery of the materials at the
destination stores/site and safe execution of works entrusted to him covered
under this Specification. The tenderer should provide packing and secured
protection of the materials to be supplied by them so as to avoid damages or
loss in transit.

INSPECTION:

The Engineer or his duly authorised agent shall have at all times full power
to inspect the work wherever in progress either on site or the Contractor's
premises or at the premises wherever situated or any firm or company
where work in connection with this contract may be in hand. All records,
registers or documents relating to the works including materials used on
works shall be kept open to the inspection of the Purchaser or his authorised
representative when so called for in writing.

All requisite scaffolding, shoring, timbering and pathways shall have perfect
supports. Care must be taken to ensure the safety of work people and the
Contractor shall comply with such instructions as the Engineer may issue to
ensure such safety. The Contractor will be responsible for any damage or
injuries to persons and properties resulting from ill erected scaffolding,
defective pathways and ladders or during under water exploration and
erection or otherwise arising out of his default in this respect.

Necessary temporary accommodation for the Offices of the Engineer at each
site with basic amenities should be made available by the successful
Tenderer during the period of execution till completion of the entire works

During the execution of the contract, the works shall be inspected by
TANGEDCO's Engineers at any time during the works. In case the works are
not carried out to the satisfaction of TANGEDCO's inspecting Engineers,
further work should be proceeded only after attending the defects if any
pointed out by the TANGEDCO's Engineers during inspection, free of cost.

INTERCHANGEABILITY:
All  similar parts and removable parts of similar items shall be
interchangeable with each other.

23.0_CLIMATIC CONDITIONS:

The materials are for use in Tamil Nadu and should be satisfactory for
operation under tropical conditions as detailed below.

The ambient temperature will be within the range of £ 2 Degree Centigrade
to + 40 Degree Centigrade.
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ELECTRICITY RULES :

All works shall be carried out in accordance with the latest provisions of the
Indian Electricity Act/Electricity Supply Act and the Indian Electricity Rules
there-under with latest amendments thereof unless modified by this
specification.

MATERIALS AND WORKMANSHIP:

All materials, equipments and spare parts thereof shall be new, unused and
originally coming from manufacturer’s plant to the destination stores. Those
including used, rebuilt or overhauled materials/ equipments will not be
accepted.

All the materials used for the works shall be of the best class and capable of
satisfactory operation in the tropics with humid atmospheric conditions
without distortion or deterioration. Unless otherwise specified they shall
conform to the requirements of the appropriate Indian or I.E.C. or
other international Standards. Where a specification covering the
equipments in question has not been published, the tenderer should specify
to what extent they would be in a position to accept the various provisions in
the specification.

The workmanship shall be of the highest grade and the entire construction
in accordance with the best modern practice. The whole of the work shall be
of the highest class throughout well finished and of approved make. The
entire design and construction shall be capable of withstanding the severest
stresses likely to occur in actual service and of resisting rough handling
during transport.

The equipments should be designed to facilitate inspection and repairs
and to ensure satisfactory operation under atmospheric conditions
prevailing at site and under sudden variations of load and voltage as
may be met with under working conditions in the system including
those due to faulty synchronizing and short circuits within the rating of the
apparatus.

The design shall incorporate every reasonable precaution and provisions
for the safety of all those concerned in the operation and maintenance.

All the equipments should operate without undue vibration and with the
least practicable amount of noise.

The entire scope of works shall be to the entire satisfaction of the field
Engineers.



39

26.0 RECOVERIES OF DUES:

The TANGEDCO is empowered:

a) To recover any dues against this contract in any bills/Security Deposit /
Earnest Money Deposit due to the successful tenderer either in this
contract or any other contracts with TANGEDCO, TANTRANSCO and
TNEB.

b) To recover any dues against any other contract of the successful
tenderer with TANGEDCO, TANTRANSCO and TNEB, with the available
amount due to the successful tenderers against this contract.

27.0 PAST PERFORMANCE:

27.1

27.2

27.3

28.0

29.0

The intending tenderers shall furnish the documentary evidence with details
of various orders placed on them during the last ten years as on the date
of tendering in the proforma enclosed to the Tender Specification and also
proof for having executed the works and for their satisfactory performance
from State Electricity Board or PSUs or a Govt. of India or State Govt.
Organisation or an Undertaking of Central Govt. /State Govt.

The Bidders shall furnish copies of Balance Sheet, Profit and Loss Account
for the preceding three financial years 2018-19 , 2019-20 & 2020-21. In case
of bidders who happen to be the companies registered under companies Act
1956, Attested Copies of the Audited financial Statements like Profit & Loss
A/c and Balance Sheet for all the preceding 3 years ( 2018-19, 2019-20 &
2020-21) may be furnished. In case of others, the Annual turnover certified
by the practicing Chartered Accountant or attested copy of income tax
statements or attested copy of GST certificate, for all the preceding 3 years
(2018-19, 2019-20 & 2020-21) may be furnished as a proof of turnover.

The details furnished by the Contractors shall be in complete shape and if it
is found that any information is found omitted, suppressed, incomplete or
incorrect, the same will be taken note of while dealing with the Contractors
in future and will entail forfeiture of EMD.

RAW MATERIALS:

It is the responsibility of the Contractor to make his own arrangement to
procure the necessary raw materials required for the works.

SPECIAL CONDITIONS:
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29.1 LOCATION:
The site is located at Suruliyar Upper Camp . The site can be inspected by
the tenderer on any working day during office hours by contacting the
concerned Engineer.

29.2 WORK:

29.2.1The work should be done carefully and without hindrance to other agencies /
Board who are also work in the same area. For any damage /misusing or
theft to the Board property during work the contractor will be solely
responsible and the loss due to this should be borne by the contractor.

29.2.21If the contractor does not carry out the work to the complete satisfaction of
the Engineer in charge the contract will be liable for termination without
assigning any reasons therefore.

29.2.3The tenderer should inspect the site and take out a Thorough assessment of
the nature of the work and satisfy him before tendering. Any representation
at a later date under any circumstances on any account will not be
entertained.

29.2.4Based on the actual works carried out, the bill will be claimed and paid.
If the contractor fails to complete the work / discontinue, Board will carry
out the entire / balance work through suitable other agencies. The loss or
inconvenience in connection with above work will be recovered from the
default contractor.

29.2.5The required quantity of safety appliances and consumables as required to
carry out the nature of work have to be supplied by the contractor as per
the direction of Engineer in-charge.

29.3 POWER FACILITY: 415 V 3 phase AC supply if required for works at site
will be provided on chargeable basis at appropriate tariff. Necessary cables,
switchboard, controls and accessories etc. shall be arranged by the
contractor. Non availability of Power supply shall not be indicated as a
reason for delay in execution of work and consequent extension of delivery
period. In case of any power failure, the contractor shall make their own
arrangement to execute the work using DG sets.

29.4 TOOLS & PLANTS AND INSTRUMENTS: All instruments and tools
&plants and consumables required for the work shall be arranged by the
contractor.

29.5 Subject to availability, unfurnished accommodation will be provided at
applicable rental charges. The energy consumed in such accommodation
shall be billed at appropriate tariff rate and recovered from contractor’s Bills.
Food shall be the responsibility of the successful tenderer.
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Any other work not specifically mentioned but required for successful
completion of the work is to be executed by the successful tenderer for
which the material & Labour charges should be borne by the contractor and
no extra payment will be made by TANGEDCO

SAFETY OF PERSONNEL:

The Tenderer is solely responsible for arranging the following for his
workmen.

a) Safety precautions should be adopted strictly during the work

b) The area should be cleaned after completion of work.

) The contractor should adhere to all safety precautions and statutory
provisions for the workmen. The Tenderer should cover his
employees under accident Insurance Plans of General Insurance
Company of India to cater for the workmen’s Compensation Act,

1923, with all later amendments. Insurance of workman and other
personnel working under him should be submitted before starting
the work.

d) Compensation to workmen as per workman compensation act in case
of injuries. The contractor shall take up any work in the site only
after furnishing the workmen compensation policy.

e) The Board cannot be held responsible for any accidents of the
worker. TANGEDCO will not be responsible in any way either legal or
financial to the same.

f) The Labourers should be provided with safety appliances such as
helmet, face mask, ear plug, gloves, shoes, safety ropes etc., and
failing this will be no labourers will be allowed to work and if penalty
by inspecting authorities will be deducted in your bills.

31.0 LIABILITY FOR ACCIDENTS TO PERSON:

31.1

31.2

The Tenderer shall indemnify and save harm to the TANGEDCO against all
actions, suits, claims, demands, costs or exposes arising in connection with
injuries suffered prior to the date when the works or plant shall have been
taken over by the date when the works or plant shall have been taken over
by the persons employed by the Tenderer or his sub-Tenderer, the works
whether under the Central Law or under the workmen’s compensation Act
1923 or any other statutory law in force at the date of the tender dealing
with the question of the liability of employees for injuries suffered by
employees and to have taken steps properly to insure against any claims
thereunder.

On the occurrences of an accident which results in the death of the
workmen employed by the Tenderer or which is due to the tender work and
or so serious as to be likely to result in the death of any such workmen, the
Tenderer shall within 24 hours of happening of such accident intimate in
writing to the concerned Engineer and such officers required by the
provision of the workmen’s Compensation Act, the fact of such accident.
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The tenderer shall indemnify TANGEDCO in a non judicial stamp paper of
value Rs.80 against all loss or damage sustained by TANGEDCO resulting
directly or indirectly from his failure to give intimation in the manner
aforesaid, including the penalties or fines, if any payable by TANGEDCO as a
consequence of TANGEDCO'’s failure to give notice under the Workmen'’s
Compensation Act or otherwise to confirm to the provisions of the said Act in
regard to such accident.

In the event of any claim being made, or action brought against the
TANGEDCO involving the Tenderer and arising out of the matters referred to
and in respect of which the Tenderer is liable under the clause, the Tenderer
shall be immediately notified thereof and he shall with the assistance, if he
so requires, of the TANGEDCO but at the sole expense of the Tenderer,
conduct all negotiations for the settlement of the same or of any litigation
that may arise there from. In such cases, the TANGEDCO shall at the
expenses of the Tenderer, afford all available assistance for any such
purpose.

In the event of an accident is respect of which compensation may become
payable under workmen’s Compensation Act VIII of 1923 and any
subsequent amendment thereof whether by the tenderer or by the
Government as principle, it shall be lawful for the Engineer to retain out
money due and payable to the tenderer such sum or sums of money as may
in the opinion of the said engineer be insufficient to meet such liability. The
opinion of the engineer shall be final in this regard to all matters arising
under this clause and will not be subjected to any arbitration.

Liability for damages or loss to third party including inspecting officers due
to acts of the tenderer or his plant, or such tenderer connected with the
execution of this tender shall be fully borne by the tenderer. The tenderer
shall maintain such detailed records to furnish information regarding
entitlement and discharge of all workmen employed under this tender as to
be adequate for the timely and full settlement of claims under the Workmen
Compensation Act. All cases of accident or injuries shall be reported to the
engineer with all the details required for the settlement under the Workmen
Compensation Act.

The tenderer should report about all accidents within 24 hours to the
Assistant Executive Engineer of the TANGEDCO in the preliminary accidents
form. He should furnish other particulars such as Medical Certificates, Wages
particulars, fitness certificate, proof for having paid the compensation fixed
by the TANGEDCO, etc. in due course without delay.

32.0 LIABILITY FOR DAMAGE TO WORK OR PLANTS:

32.1

The tenderer shall during the progress of the work properly cover up and
protect the work and plant from injury by exposure to the weather and shall
take every reasonable proper, timely and usual precaution against accident
or injury to the persons from any cause and shall be and remain answerable
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and liable for all accidents or injuries there to which until the same, be or
deemed to be, taken over may arise or be occasioned by the Acts or
omissions of the tenderer or his workmen or his sub-tenderers and all losses
and damages to the works or plant arising from such injuries as aforesaid
shall be made good in the most complete and substantial manner by and at
the sole cost of the tenderer and to the reasonable satisfaction of the
TANGEDCO Engineer, should such loss or damage happen to units of works,
plant or materials falling outside the scope of this tender and the tenderer
due to these shall be placed or compensated for by the tenderer to the
satisfaction of the engineer.

In the case of losses or damage to any portion of the work occasioned by
other causes, the same shall, if required by the TANGEDCO be made good
by the tenderer in like manner but at the cost of the TANGEDCO, at a price
to be agreed between the tenderer and the TANGEDCO or in default of
agreement settled by Arbitration and the TANGEDCO shall pay to the
tenderer the tender value of the portion of the work so lost or damages or
any balance of such tender value remaining unpaid as the case may be.

Until the work shall be or deemed to be taken over as aforesaid the tenderer
shall also be liable for and shall indemnify the TANGEDCO in respect of all
damage or injury to any person or to any property of the TANGEDCO or of
others occasioned by the act of tenderer, his workmen or his sub-tenderers
or by the defective design, or materials and not due to cause beyond his
control. If due to tenderer’s carelessness, negligence or non-observance of
safety precautions, damage to generating machineries of TANGEDCO should
occur, the full cost will be recovered from the tenderer.

PROTECTION OF EQUIPMENT AND SAFETY:

The tenderer shall take all reasonable care to protect the materials handed
over to him. Wherever necessary, suitable temporary fencing and listing
shall have to be provided by the tenderer as a safety measure against
accident and damage of property of TANGEDCO. Suitable caution notices
shall be displayed where access to any part may be deemed to be unsafe
and hazardous.

SECURITY ARRANGEMENTS:

The tenderer shall provide sufficient number of Security Personnel/
Watchmen to ensure that the equipments, tools and consumables under his
charge are not lost due to theft.

In adequate provision in this regard will result in TANGEDCO’s Engineer
making similar arrangements at tenderer’s cost.

EMPLOYMENT TO EX-SERVICEMEN:

Attention of the contractor is invited to the Public Works Department G.O.
Ms. No.2385 dated 13.09.1945 according to which the contractors must
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offer employment to Ex-Servicemen as far as possible at local rates and a
report shall be sent to the site Engineer for his reference.

35.2. The number of Ex-Servicemen to whom he can so offer employment should
be mentioned in the tender and he should also undertake in the agreement
to offer such employment to such number.

36.0 Employment of qualified Technical Staff by Contractors in the Execution of
work:
Sl. Value of Qualification and number of Technical assistants to be employed
No Contract
Rs.
1. Upto No Technical Assistant need be employed. If situation and
1,00,000 nature of works warrant a Diploma Holder shall be employed.
2. 1,00,000 — | One Diploma Holder
5,00,000
3. 5,00,000 - | One B.E. or equivalent degree holder or one Diploma Holder in
10,00,000 | Engineering with three years experience respectively.
4, 10,00,000 - | One B.E. or equivalent degree holder with 3 years experience in
25,00,000 | Engineering works or two Diploma Holder with five years
experience.

36.1. The Contractor should state in clear terms whether they are Professionally
qualified or whether they undertake to employ Technical men required by
the Department specified in Schedule below, at their cost of look after the

41.3.

work.

In case the contractor fails to employ the requisite nhumber of Technical
assistant specified, the contract will be terminated with penalties, as
detailed below in A.16.4.

41.4. An amount of Rs.9,672/- (Rupees Nine thousand Six hundred and
seventy two only) per month per person for graduates and Rs.8,680/-
(Rupees Eight thousand six hundred and eighty only) per month per
person for Diploma holders will be recovered as penalty for non-
employment of  technical personnel specified above.

Note:

In case the contractor who is professionally qualified is not in a position to
remain always at the site of the work during working hours, personally
checking all the items of work and paying extra attention to such work, as
may demand special attention (e.g. R.C. works etc.) he should employ
technically qualified men (as prescribed) for work.




40.0

41.0

45

If the contractor who is professionally qualified does not possess the
qualification prescribed in the schedule should undertake to employ technical
staff possessing required qualifications

The names, addresses, qualifications and consent letter of the qualified
Technical staff should be furnished along with the tender.

In case of works executed by one and the same contractor one Technical
personnel may be employed by the Contractor for more than one work
situated within one Kilometre, provided the monetary limit prescribed for the
nature of technical personnel to be employed is adhered to by one and the
same contractor

It will not be incumbent on the part of the contractor to employ technical
personnel when the work is kept in abeyance due to valid reasons and if
during such period in the opinion of the Executive Engineer, the employment
of technical personnel is not required for the due fulfillment of the contract.
The tenderer shall provide skilled, semi-skilled and unskilled workers for the
execution of work. The TANGEDCO's Engineer shall be at liberty to object to
any representative or person employed by the tenderer in the execution or
otherwise about the works who in the Engineer’s opinion shall misconduct
himself or by incompetent objected to forthwith, upon receipt of notice from
the Engineer requiring him to do so.

DEATH, BANKRUPTCY ETC.:

In case of death or committing any act of Bankruptcy or being a corporation
commence to be wound up except for reconstruction purposes or carry on
its Business under a receiver, the executers, successors or other
representative in law of the estate of the tenderer or any such receiver,
liquidator or any person in whom the tender may become vested, shall
forthwith given notice thereof in writing to the TANGEDCO and shall given
for one month, during which, he shall take all reasonable steps to prevent
stoppage of the works, have the option of carrying out this tender subject to
his/or their providing such guarantees as may be required by the TANGEDCO
but not exceeding the value of the work for the time being remaining
unexecuted. In the event of stoppage of the works the period of option
under the clause be fourteen days only. Provided that, should the above
option be not exercised, the tender may be terminated by the TANGEDCO by
notice in writing to the tenderer. And the same power and provisions
reserved to the TANGEDCO on the taking of the work out of the tenderer’s
hands shall immediately become operative.

REPAIRS /REPLACEMENT:

Any loss or damage during erection and testing of the equipments shall be
replaced/repaired free of cost by the contractor.
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SUBLETTING:

No part of the contract shall be sublet without prior written permission of the
Superintending  Engineer/Tirunelveli Generation Circle /TANGEDCO/
Tirunelveli- 627011 nor shall transfer to make by power of attorney
authorizing others, to receive payment on contractor’s behalf.

In case of the contractor engaging contract laborers with the prior approval
mentioned above in writing, the following should be strictly adhered to.

The contractor should fulfill strictly all the conditions as stipulated in the
contract laborer (Regulation and abolition) Act, 1970 and the rules made
there under.

The contractor should take out a license at his cost, under section 12 of the
above said act within the specified period as mentioned by the
management/Principal employees at the time of awarding the contract.

c) The contract laborer engaged by the contractor have no right to claim

employment or any other benefit from TANGEDCO.
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SECTION - VI
GENERAL CONDITIONS
(STATUTORY COMPLIANCES)

The Contractor shall employ labour in sufficient numbers to maintain the
required rate of progress and of quality to ensure workmanship of the
degree specified in the Contract and to the satisfaction of the Engineer-
in-Charge. TheContractor shall not employ in connection with the Works
any person who has not completed his eighteen years of age.

The Contractor shall pay to labour employed by him either directly or
through digital transfer. The wages should not be less than fair wages as
defined in the current PWD Schedule rates (or) Minimum Wages Act (if
applicable).

The Contractor shall in respect of labour employed by him comply with or
cause to be complied with the Contract Labour Regulations in regard to
all matters provided therein.

The Contractor shall comply with the provisions of the payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employers' Liability Act, 1938,
Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefit Act, 1961, Employees Provident Fund & Miscellaneous
Provisions Act, 1952, Employees State Insurance Act, 1948, Payment of
Bonus Act, 1965 and Mines Act, 1952, Contract Labour Regulation &
Abolition Act, 1970 or any modifications thereofor any other law relating
thereto and rules made thereunder from time to time.

The Engineer-in-Charge shall on a report having been made by an
Inspecting Officer as defined in the Contractors Labour Regulations
have the powerto deduct from the moneys due to the Contractor any
sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non-fulfilment of the
Conditions of the Contract for the benefit of workers, non- payment of
wages or of deductions made from his or their wages which are not
justified by the terms of the Contract or non-observance of the said
Contractors Labour Regulations.

The Contractor shall indemnify the Corporation against any paymentsto
be made under and for observance of the Regulations afore said without
prejudice to his right to claim indemnity from his sub- contractors. (if
permitted)

In the event of the Contractor committing a default or breach of any of
the provisions of the aforesaid Contractors Labour Regulations as
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amended from timeto time or furnishing any information or submitting or
filling any Form/ Register/Slip under the provisions of these Regulations
which is materially incorrect then on the Report of the Inspecting Officers
as defined in the Contractors Labour Regulations the Contractor shall
without prejudice to any other liability pay to the Corporation a sum not
exceeding Rs. 50.00 as liquidated damages for every default, breach or
furnishing, making, submitting, filling materially incorrect statement as
may be fixed by the Engineer-in-Charge and in the event of the
Contractor's default continuing in this respect, the liquidated damages
may be enhanced to Rs. 50.00 per day for each day of default subject to
a maximum of ten percent of the estimated cost of the Works put to
tender. The Engineer-in-Charge shall deduct such amount from bills or
security deposit of the Contractor and credit the same to the Welfare
Fund constituted under Regulations. The decision of the Engineer-in-
Charge in this respect shall be final and binding.

8) CONTRACT LABOUR REGULATIONS :

(i) Notice of commencement: The Contractor shall, within SEVEN days of
commencement of the work, furnish in writing to the Inspecting Officer of
the area concerned the following information:

(@) Name and situation of the work.
(b) Contractor's name and address
(c) Particulars of the Department for which the work is undertaken,

(d) Name and address of sub-contractors as and when they are
appointed.

(e) Commencement and probable duration of the work.

(f) Number of workers employed and likely to be employed.

(9) 'fair wages' for different categories of workers.

(h) Number of hours of work which shall constitute a normal working
day:-

(i) The number of hours which shall constitute a normal working day for
an adult shall be NINE hours. The working day of an adult worker
shall be so arranged that inclusive of intervals, if any, for rest it shall
not spread over more than twelve hours on any day, when an adult
worker is made to work for more than NINE hours on any day or for
more than FORTY EIGHT hours in any week he shall, in respect of
overtime work, be paid wages atdouble the ordinary rate of wages.

(i) Weekly day of rest : Every worker shall be given a weekly day of rest
which shall be fixed and notified at least TEN days in advance. A
worker shall not be required or allowed to work on the weekly rest
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dayunless he has or will have a substituted rest day, on one of the
five days immediately before or after the rest day. Provided that no
substitution shall be made which will result in the worker working for
more than ten days consecutively without a rest day for a whole day.

(a) Where in accordance with the foregoing provisions a worker works
on the rest day and has been given a substituted rest day he shall
be paid wages for the work done on the weekly rest day at the
overtime rate of wages.

(b) Note: The expression 'ordinary rate of wages'means the fair wage
the worker is entitled to.

(c) Display of notice regarding Wages, Weekly Day of Rest etc. The
Contractor shall before he commences his work on contract,
display and correctly maintain and continue to display and
correctly maintain in a clean and legible condition in conspicuous
places on the works, notice in English and in the local Indian
Language, spoken by majority of workers, giving the rate of fair
wages, the hours of work for which such wages are payable, the
weekly rest days workers are entitled to and name and address of
the Inspecting Officer. The Contractor shall send a copy each of
such notices to the Inspecting Officers.

(iii) Register of Workmen: A register of workmen shall be maintained
in the Form appended to these regulations and kept at the work
site or as near to it as possible, and the relevant particulars of
every workman shall be entered therein within THREE days of
his

(iv) Employment Card : The contractor shall issue an employment
card in the Form appended to these regulations to each worker
on the day of work or entry into his employment. If a worker
already has any such card with him issued by the previous
employer, the contractor shall merely endorse that Employment
Card with relevant entries. On termination of employment the
Employment Card shall again be endorsed by the Contractor and
returned to the worker.

(v) Register of Wages etc. : A Register of Wages-Cum-Muster Roll in
the Form appended to these regulations shall be maintained and
kept at the work site or as near to it as possible.

(vi) Fines and deductions : Wages of a worker shall be paid to him
without any deductions of any kind except the deduction for
damage to or lossof goods expressly entrusted to the employed
person for custody, or for loss of money which he is required to
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account for, where such damage or loss is directly attributable to
his neglect or default;

(a) No fine shall be imposed on a worker and no deductions for
damage or loss shall be made from his wages until the worker
has been given an opportunity of showing cause against such
fines or deductions.

(b) The Contractor shall maintain a register of fines and the
register of deductions for damage or loss in the Forms
appended tothese regulations which should be kept at the
place of work.

(vii)Register of Accidents : The Contractor shall maintain a register of
accidents in such form as may be convenient at the work place but
thesame shall include the following particulars:--

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages.

(c) Sex.

(d) Age.

(e) EPF UAN number

(f) ESI number

(9) Aadhaar number

(h) Nature of accident and cause of accident.
(i) Time and date of accident.

(j) Date and time when admitted in hospital.
(k) Date of discharge from the hospital.

(I) Period of treatment and result of treatment.

(m)  Percentage of loss of earning capacity and disability as
assessedby Medical Officer.

(n) Claim required to be paid under Workmen's Compensation Act.
(o) Date of payment of compensation.

(p) Amount paid with details of the person to whom the same
was paid.

(q) Authority by whom the compensation was assessed.

(r) Remarks.
[Note: k,I,m,n for the workmen not covered under the ESI provisions]
(viii) Preservation of Registers : The Register of workmen and the

Register of Wages-cum-Muster Roll required to be maintained
under these Regulations shall be preserved for 3 years after the
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date on which the last entry is made therein.

Enforcement: The Inspecting Officer shall either on his own motion
or on a complaint received by him carry out investigations, and
send a report to the Engineer-in-Charge specifying the amounts
representing Workers' dues and amount of penalty to be imposed
on the Contractorfor breach of these Regulations, that have to be
recovered from the Contractor, indicating full details of the
recoveries proposed and the reasons there for. It shall be
obligatory on the part of the Engineer-in- Charge on receipt of such
a report to deduct such amounts from payments due to the
Contractor.

Disposal of amounts recovered from the Contractor : The Engineer-
in- Charge shall arrange payment to workers concerned within
FORTY FIVE days from receipt of a report from the Inspecting
Officer exceptin cases where the Contractor had made an appeal
under Regulation 16 of these Regulations. In cases where there is
an appeal, paymentof workers dues would be arranged by the
Engineer-in-Charge, wherever such payments arise, within THIRTY
days from the date of receipt of the decision of the competent
authority.

Welfare Fund : All moneys that are recovered by the Engineer-in-
Charge by way of workers dues which could not be disbursed to
workers within the time limit prescribed above, due to reasons
such as whereabouts of workers not being known, death of a
worker etc. and also amounts recovered as penalty, shall be
credited to a Fund to be kept under the custody of the Corporation
for such benefit and welfare of workmen employed by Contractors.

Appeal against decision of Inspecting Officer : Any person
aggrieved by a decision of the Inspecting Officer may appeal
against such decision to the competent authority concerned within
THIRTY days time stipulated from the date of the decision,
forwarding simultaneously a copy of his appeal to the Engineer-in-
Charge. The decision of the competent authority shall be final and
binding upon theContractor and the workmen.

(xiii) Inspection of Books and other Documents : The Contractor shall

allow inspection of the Registers and other documents prescribed
under these Regulations by Inspecting Officers and the Engineer-
in- Charge or his authorized representative at any time and by the
worker or his gagent on receipt of due notice at a convenient time.
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(xiv) Interpretation, etc.: On any question as to the application
interpretation or effect of these Regulations, the decision of the
Commissioner of Labour (or) Director/ Industrial Safety and Health
shall be final and binding.

(xv) Amendments: Government may, from time to time, add to or
amend these Regulation and issue such directions as it may
consider necessary for the proper implementation of these
Regulations or for the purpose of removing any difficulty which
may arise in the administration thereof.

9.0 Compliance of EPF& MP Act, 1952:

(@) The Contractor who take up works contract for
TANGEDCO/TANTRANSCO is required to comply with all the relevant
provisions stipulated in the EPF & MP Act;

(b) The Contractor should have a separate EPF main codenumber.

(c) The Contractor should be responsible for the payment of necessary
EPF contributions both Employer’s and Employee’s contribution as
per the provisions of the EPF Act in respect of the actual workers
engaged for the specified works.

(d) The contractor should submit necessary returns to EPF Organisation
within the stipulated time as required under the said EPF & MP Act.
(e) The Contractor should produce the proof of payment of
contribution — both Employer’s and Employee’s contributions made
to EPF Organisation in order to claimthe Bills for the respective
works.

(f) The contractor should be fully liable to meet and fulfill all the
relevant provisions of the EPF act in the respect of the execution
of the Tendered work.

(e) In case the Contractor fails to fulfill any of the statutory provisions
of the EPF & MP Act and consequently it happens that
TANGEDCO/TANTRANSCO Ltd has to meet such requirements of
the said Act or Statutory provisions in the capacity of Principal
Employer, TANGEDCO/TANTRANSCO shall make good such
requirements out of the money due and payable to the said
Contractor and further the performance of the said Contractor in
this regard will be noted for all future Contracts of
TANGEDCO/TANTRANSCO.

1.1 In respect of the category of employee for whom the wages are fixed at
the rate of Rs.500/- and above in the current PWD Schedule rates (or)
say the monthly wages of Rs.15,000/- above. The EPF employer
contribution will be restricted upto Rs.15,000/- only.
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10.0 Compliance of ESI Act 1948 :

(@)The contractor who take up the works contract for TANGEDCO &
TANTRANSCO is required to comply with all the provisions stipulated to ESI
Act 1948.

(b)The contractor should have a separate ESI main code number.

(c) The contractor should be responsible for the payment of necessary ESI
contributions — both Employer’s and Employee’s contributions as per the
provisions of the ESI Act in respect of the actual workers engaged for the
specified works.

(d) The contractor should submit necessary returns to the ESIOrganization
within the stipulated time as required under the said ESI Act.

(e) The contractor should produce the proof of payment of contributions - both
Employer’s and Employee’s contributions made to ESI Organization in order
to claim the Bills for the respective work.

(f) The contractor should be fully liable to meet and fulfill all the relevant
provisions of the ESI Act in respect of the execution of the Tendered work.

(9) In case the Contractor fails to fulfill any of the statutory provisions of the ESI
Act and consequently it happens that TANGEDCO & TANTRANSCO has to
meet such requirements of the said Act or Statutory provisions in the
capacity of Principal Employer, TANGEDCO & TANTRANSCO shall make good
such requirements out of money due and payable to thesaid Contractor and
further the performance of the said Contractor in this regard will be noted
for all future Contracts of TANGEDCO & TANTRANSCO.

(h) (i) The contractor who claims exemption under the ESI Act should produce
the exemption order obtained from the Government/ESI organization.

(i) The contractor who claims exemption for those areas that are not
covered under the purview of the ESI Act, necessary evidences should be
submitted by the contractor to ensure that the revenue village where the
work is being carried out has not been covered under the implemented area
of ESI.

(iii) The category of employees (Technical Assistant II Grade) and above for
whom the wages are fixed at the rate of Rs. 700/- and above in the PWD
Schedule rates (or) the monthly wages of Rs.21,000/- above. Such
employees will not be covered under the ESI Act. In all such conditions, the
Contractor has “to ensure the medical benefits for the Workers engaged by
the Contractors for the works and has to take relevant group insurance
policies with the applicability for giving compensation to the workers” under
the Employee’s Compensation Act.
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Statutory Compliance Clearance Certificate:-

(a)

(b)

The Contractor executing the works contract in
TANGEDCO/TANTRANSCO should obtain the Statutory Compliance
Clearance Certification from the Online Compliance Service Providers
engaged by TANGEDCO/ TANTRANSCO, the required documents should
be submitted by the contractors to the respective Online Compliance
Service Providers.

The charges for Statutory Compliance Clearance Certification will be at
the rate of Rs.2.00/- per man day per month with minimum charges of
Rs.400/- and maximum charges of Rs. 3200/- and Rs.300/- for re-
audit due to reasons attributable to the contractor. The charges
should be paid by the respective contractors to the service provider
through online.

12.0_The Building and Other construction Workers Act:- (other than the
circle/station registered under the Factories Act)

(@) The contractor should obtain the Registration certificate under the Building
and Other construction Workers (Regulation of Employment and Condition
of Service) Act, 1996 from the Competent Authority (the Joint
Director/Industrial Safety and Health (BOCW).

(b) The contractor should comply all the provisions of the Building and Other
construction Workers (Regulation of Employment and Condition of Service)
Act, 1996.

13.0_The Contract Labour (Requlation & Abolition) Act 1970 & Rules

(@)

(b)

(©

1975 and Inter-State Migrant Workmen (Requlation

of Employment and Conditions of Service) Act, 1979 & Rules
1983.

The Contractor who take up  works contract for
TANGEDCO/ TANTRANSCO should deploy sufficient number of Workmen
for the work and the contractor should deploy 20 or more workmen on a
day of emergency (or) in necessity.

The Contractors should comply with all the provisions of the Contract
Labour (Regulation & Abolition) Act, 1970 and Tamilnadu Contract
Labour (Regulation & Abolition) Rules1975 as modified from time to time
and shall also indemnify TANGEDCO/TANTRANSCO from all and against
any claims under the aforesaid Act and the Rules. The contractors
should also submit the copy of the labour licence before executing the
works.

The Contractors who desires to engage the migrant workmen (workmen
from other states) for the works contracts of TANGEDCO/TANTRANSCO
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is required to comply with all the provisions of the Inter-State Migrant
Workmen (Regulation of Employment and Conditions of Service) Act,
1979 and Tamil Nadu rules, 1983 as modified from time to time and
shall also indemnify TANGEDCO/TANTRANSCO from all and against any
claims under the aforesaid Act and the Rules The contractors should also
submit the copy of the migrant labour licence before executing the
works.

(d) The contractors should maintain the following records as per section 78
of Contract Labour (Regulation & Abolition) central rules 1971.

(i) Muster Roll in Form — XVI.
(ii) Register of Wages in Form — XVII.I
(iii) Register of overtime in Form — XVIII.
(iv) The contractor shall issue an photo identity card to hisemployees.

14.0_Wages:-

(a) The Wages prescribed for the contractor/ industry/ establishment as per
rates of Minimum Wages notifiedby the Government of Tamilnadu under
the Minimum Wages Act, 1948 or the current PWD rates of wages,
whichever is higher is to be paid by the contractor to their employees.

(b)The contractor should pay the wages before the expiryof seventh day as
per section 65 and shall issue wage slip in Form — XXVIII to the workmen as
per section 78(b) of The Tamil Nadu Contract Labour Rules, 1973. The
copies of the wage slip so issued to the workmen should be maintained by
the contractor and produced aswhen called for.

15.0 EPF Documents to be Produced for Claiming Bills:-

(@) The EPF contribution should be remitted separately (by separate Challan) for
each and every work. The acceptance order/ formal order reference number
should be entered in the remarks column of the ECR Challan (Electronic
Challan Cum Return) and the same should besubmitted.

(b)The payment confirmation receipt should be submitted (the payment
confirmation date is mandatory)

(c)The combined Challan of Account No. 1,2,10,21 & 22 should be
submitted.
(d)AIll the documents should duly signed with seal by thecontractor.

16.0_ESI Documents for While Claiming Bills:-
(@ The Monthly Contribution Challan Form should be submitted (Transaction
status field completed successfully is mandatory).
(b) The contribution history of the respective months shouldbe submitted.

(c¢) The month wise statement should be submitted showingthe details of the
employees utilized by the contractors for the specific work and the
contribution remitted as per the below format.
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(c)  AS.No|IP.No |IP.Name | No. of days Wages IP Contributions
I

| the documents should duly signed with seal by thecontractor.

17.0 Tamil Nadu Rationlisation of Forms and Reports under Certain
LabourLaws Rules, 2020.

The contractor should comply/ maintain the applicable hew combinedforms
introduced vide the following Acts/ Rules.

(@) The Tamil Nadu Contract Labour (Regulation and Abolition)Rules, 1975.

(b) The Inter-State Migrant Workmen (Regulation of Employmentand
Conditions of Service) (Tamil Nadu) Rules, 1983.

(c) The Tamil Nadu Building and Other Construction Workers (Regulation
of Employment and Conditions of Service) Rules,2006.

New Forms:

FORM : Certificate of Registration of Principal Employer/Employer(under 3

Rules)

FORM II : Application for Licence/ Renewal of Licence (under CLRAand ISMW

Rules)

FORM III : Form of Certificate by Principal Employer (under CLRA andISMW

Rules)

FORM 1V : Certificate of Initial and Periodical Test and Examination ofVarious
Appliances (under BOCW Rules)

FORM V : Application for Adjustment of Security Deposit (underCLRA and
ISMW Rules)

FORM VI : Licence and Renewal (under CLRA and ISMW Rules)

FORM VII : Notice of commencement/ completion of work (underCLRA and
BOCW Rules)

FORM VIII : Service Certificate (under 3 Rules)

FORM IX : Certificate of Medical Examination (under BOCW Rules)

FORM X : Report on recruitment and employment of migrant workmen and
cessation of employment of migrantworkmen (under ISMW Rules)

FORM XI : Report of Poisoning or Occupational Notifiable Diseases/ Accidents
and Dangerous Occurrences (under BOCW Rules)

FORM XII : Application for Registration of Establishments Employing Contract
Labour or Migrant Workmen or Building Workers (under 3 Rules)
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18.0 Agreement and Undertaking to be furnished by the contractors
in_respect of the Statutory Provisions:-

(@) An undertaking as specified in Annexure-V should also be
obtained from the contractors to ensure the remittance of EPF &
ESI, Employee and Employer contribution for the respective works
while claiming the bills.

(b) The TNEB (TANGEDCO/ TANTRANSCO) registered contractor, who
wants to execute the works in a circle shall be instructed to
execute an agreement (annexure- I] with  respective
Superintending Engineer’s of the circle.

19.0 SAFETY CONDITION:-

(i) All the relevant personal protective equipments like safety helmets,
safety shoes, safety belt, goggles, nose mask, face mask, dust respirator,
asbestos sult, apron, leg guards, rubber gloves, face shield hand sleeves,
ear plug, ear muff, fiber helmet, fall net etc., should be supplied by the
contractors to their workmen and ensure for proper usage by their
workers without fail.

(i)  Proper welding machines with accessories, good and sound construction
of hand tools, power tools such as grinding machines, cutting machines,
chipping tools, scaffolding materials, etc., should be used. Proper earthing
to be provided wherever necessary.

(iii) The contractor shall not allow his workmen to wear loose garments, like
lingoes, dhotis, watches, loose jewels andbangles, etc., while at work and
smoke cigarettes, beedies etc., inside the power house premises.

(iv) The contractor shall ensure that his workmen to wear tightfull or half
pant while at work inside the powerhouse premises.

(v) Technically skilled and also safety-oriented supervisor shouldsupervise the
work at all time.

(vi) If any accident occurs, it should be informed to the concerned officer of
TANGEDCO in writing by the concerned contractor immediately.

(vii) For any safety violation and non-compliance of the statutory provisions
and rules the contractor is sole responsible and thecontractor is liable for
any prosecution and imposition ofpenalty as per the rules in force.

(a) Every opening in floor of a building or in a working platform shall be
provided with suitable means to prevent fall of persons or materials by
providing suitable fencing or railing with a minimumheight of 1 meter.

(b) All practical steps shall be taken to prevent danger to persons employed,
from risk or fire or explosion, or flooding. No floor, roof, or other part of a
building shall be so overloaded withdebris or materials as to render it
unsafe.
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All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge shall be available for use of persons employed on the
Site and maintained in a condition suitable for immediate use; and the
Contractor shall take adequate steps to ensure proper use of equipment by
those concerned.

(i) When workers are employed in sewers and manholes, which are in usethe
Contractor shall ensure that manhole covers are opened and manholes are
ventilated at least for an hour before workers areallowed to get into them.
Manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to public.

(a) No paint containing lead or lead products shall be used except inthe
form of paste or readymade paint.

(b) Suitable face masks shall be supplied for use by workers when paint
is applied in the form of spray or a surface having lead paint dry
rubbed and scrapped.

(i) Use of hoisting machines and tackle including their attachments,

anchorage and supports shall conform to the following :—

(a) These shall be of good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept in
good working order and properly maintained.

(b) Every rope used in hoisting or lowering materials or as ameans of
suspension shall be of durable quality and adequate strength, and free
from patent defects.

(iii) The Contractor shall at his own expense arrange for the safety provisions
as appended to these conditions or as required by the Engineer-in-Charge,
in respect of all labour directly employed for performance of the works and
shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provide necessary facilities as aforesaid,
the Engineer-in-Charge shall be entitled to do so and recover the cost
thereof from the Contractor.

(iv) Failure to comply with Safety Code shall make the Contractor liable to pay
to the Corporation as liquidated damages an amount not exceeding Rs.
50.00 for each default or materially incorrect statement. The decision of
the Engineer-in-Charge in such matters based on reports from the
Inspecting Officers as defined in the Contract Labour Regulation as
appended to these conditions shall be final and binding and deductions for
recovery of such liquidated damages may be made from any amount
payable to the Contractor.

(a) All scaffolds, ladders and other safety devices mentioned or described
herein shall be maintained in a safe condition and noscaffold, ladder or
equipment shall be altered or removed while it is in use. Adequate
washing facilities shall be provided at or near places of work.
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(b) These safety provisions shall be brought to the notice of all concerned
by display on a notice board at a prominent place atthe work spot.
Persons responsible for ensuring compliancewith the Safety Code shall
be named therein by the Contractor.

(c) To ensure effective enforcement of the rules and regulations relating to
safety precautions, arrangements made by the Contractor shall be open
to inspection by the Engineer-in-Charge or his representatives and the
Inspecting Officers as defined in the Acts/Rules applicable.

(d) The Contractor is not exempted from the operation of anyother
Act or Rule in force.
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SECTION - VII
TECHICAL SPECIFICATION

MATERIALS:

i. Contractor will have to make his own arrangements for binding wire or in
the alternative can do tack welding without any extra claim.

ii. All materials not specifically mentioned with rate for issue in the tender

notice but which are drawn by the contractor in the course of the work for

use in the works, will be charged at the book value plus 10 percentage or

the mark value plus 10 percentage whichever is higher plus the actual cost

of packing and dispatch of materials.

SUPPLY OF WATER:

The water will be supplied at one or more convenient points subject to
availability of water main of TANGEDCO and the contractor will have to
make their own arrangement at their cost for the distribution system. The
water meters (Duly tested) required for metering the supply of water, will
have to be procured and supplied by the contractor for installation.

Water of good quality fit for drinking purposes shall have to be  provided
for the workers on a scale of not less than 100 litres per head per day.
Where drinking water is obtained from an intermittent public water supply,
each work site shall be provided with a storage tank where drinking water
shall be stored.

Supply of water to the contractor shall be at the rate of Rs.1.50 per 1000
litres (Rupees one and paise fifty only) per one thousand litres only for
works and for residence of contractor, their staff and labourers.

WATER SUPPLY FOR CONSTRUCTION WORKS:

The contractor should make his own arrangements for water during
construction and the rates quoted should be inclusive of water for the works
involving consumptions of less than 5.0 Tones (ie.100 bags) of cement (or)
0.5 Tones (ie.500Kg) of steel, to procure and use cement and steel materials
confirming to relevant Indian Standards and to produce the copy of ISI
certificate and test certificate issued by the manufactures instead of detailed
testing procedures insisted.

2.5 POWER SUPPLY:

2.5.1 Three phase LT supply to the contractor’s plant, tools and for works, for

lighting for works will be metered and charged as per the prevailing tariff in
force from time to time. The supply provided will be treated as temporary
supply to the contractors requirement and the electricity consumption
charges will be recovered as per the charges applicable KW or CC charges as
per the prevailing tariff whichever is higher.
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2.5.2 The above electricity consumption charges for works and operation of tools

2.5.3

2.5.4.

2.5.5

3.1

3.2

3.3

4.0

5.0

5.1.

and plants of the contractor throughout the contract period or till the
authorised extended period of contract will be recovered as above.

The contractor may procure and supply to the Board necessary energy
meter for metering the supply and all charges for testing and maintenance
of meter to the satisfaction of the Engineer, will have to be borne by the
Contractor.

The power supply will be effected at a convenient point for each phase as
decided by the Engineer at site and the contractor will have to put up and
maintain their distributions system at their own cost from the points of take
off from the nearest main provided by the Board.

All equipment, materials and works in connection with contractor’s electrical
installation shall confirm to I.E. Rules and specification and acceptable to

the Engineer. The contractor’s electrical installation shall be maintained in a
safe and satisfactory operating condition.

ISSUE OF MATERIALS NOT SPECIFICALLY MENTIONED IN THE
TENDER:

Materials not specifically mentioned in the tender may also be drawn by the
contractor or at the discretion of the Superintending Engineer/ Tirunelveli
Generation Circle/Tirunelveli recovery for such materials will be made at
book value (+) 10% or market value (+) 10% whichever is higher (+) the
actual cost of packing and despatch of materials and sales tax as decided by
the Engineer.

ERECTION OF SHEDS: The contractor will be permitted to erect their own
shed for office and labour shed at the place approved by the TANGEDCO
FREE of ground rent.

CONTRACTOR'S SHEDS: The contractor will be permitted to erect free of
ground rent temporary sheds in camp area but subject to his observance of
local rules. Street lighting for the labour colony will be provided by the
TANGEDCO to the extent feasible.

SANITATION: Sanitation for the labour colony will be done by the
TANGEDCO by free of cost.

MEASUREMENT OF WORK AND PAYMENT:

It is to be expressly understood that the measured work is to be taken not
withstanding any customs or practice to the contrary according to the actual
quantities when in place and finished according to the drawing or as may be
ordered from time to time by the Executive Engineer and as per relevant
clauses of Indian Standard Specification 1.S. 1200 and the cost calculated by
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measurement or weight at the respective places without any additional
charges for any necessary or contingent works connected herewith. The
rates quoted should be for works in site and complete in every respect.
Measurement will be at tape or levels as decided by the Engineer.
Classification of soil by the Departmental Engineer is final and legally binding
on the part of the piece worker. Leads will not be measured along including
pathways or scaffolding. No negative lifts will be allowed.

When there are complaints from the labour Department about non-payment
of wages to the labourers employed by the contractors for the execution of
work under agreement, the TANGEDCO Engineer shall have full powers to
with held the bills claimed by the contractor pending clearance certificate
from the labour Department and to act as per the direction given by the
Labour Department

For the works done within the period of completion 95% of contract value
will be paid within reasonable time. The balance 5% payment will be made
within reasonable time on completion of guarantee period.

For the works done beyond the period of completion 95% of contract value
after deducting the LD amount will be paid within reasonable time. The
balance 5% payment will be made within reasonable time on completion of
guarantee period.

The bills will be passed on completion of work. The payment will be limited
to the actual work done. If the contractor get loan from the
Govt/Undertaking payment will be made by TANGEDCO to the Government
/Undertaking with the consent of the contractor

CONTRACTOR NOT TO DISPOSE OF SOIL STONE ETC:

The contractor shall not sell or otherwise dispose off or remove, except for
the purpose of his contract, the sand, stone, clay, ballast, earth, rock or
other substances / materials which may be obtained from any excavation
made for the purpose of this contract or product upon site at the time of
delivery of the possession of the land, but all such substances, materials and
product shall be the property of the TANGEDCO, provided that the
contractor may with the permission in writing of the Engineer, use any of the
same for the purposes of the works on the terms that may be approved by
the Engineer.

GOLD, SILVER, MINERALS, OIL, RELICS ETC FOUND ON THE SITE:
All Gold, Silver, Qil, or other minerals of any description and all precious
stones Coins, treasures, relic, antiques and other similar things which shall
be found in or upon the site shall be the property of the TANGEDCO and the
contractor shall duly preserve the same to the satisfaction of the Engineer
and shall from the time to time delivery the same to such person or persons
as the Engineer may from time to time appoint to receive the same.
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POWER FOR ENGINEER TO DECIDE ORDER OF WORKS:

The contractor shall commence execution at such parts of the site and in
such order as the Engineer shall decide in writing. The Engineer may from
time to time by direction in writing, without in any violating this contract
alter the order of the works of any part thereof at such time or time as the
Engineer may deem desirable and the contractor shall after receiving such
direction proceed in the order directed.

CONTRACTOR TO INFORM ENGINEER FOR ARRANGEMENTS FOR
EXECUTION OF WORKS:

The contractor shall from time to time, as and when required by the
Engineer furnish the Engineer with a statement in writing of the
arrangements he proposes to adopt for the execution of this contract, and in
case the Engineer shall at any time to consider any alteration in the same
desirable, the contractor shall on notice thereof adopt such alteration. A
detailed program in the project for execution of the different items of works
shall be prepared by the contractor immediately after commencing the work.
Those accepted by the purchaser shall be kept up till the completion.

SUNDAY WORKS: No work of any description shall be carried out on
Sunday and other important National Holidays, without the knowledge and
formal sanction in writing of the Engineer.

11.0 The work will be normally carried out in shifts for water supply works in all

12.0

13.0

14.0
14.1

applicable days and whenever the machines are running for trash rack
cleaning work.

SUSPENSION OF WORK:

The Engineers may from time to time by direction in writing for any valid
reasons without in any way violating this contract, direct the contractor to
suspend the work or any part thereof, at such time or times and for so long
as the Engineer may deem desirable, and the contractor shall not after
receiving such written notice proceed with the work therein ordered to be
suspended until he shall have received written notice or authority to the
effect from the Engineer. The contractor shall not be entitled to claim from
the purchaser compensation for any loss or damage sustained by him by
reason of the suspension of works as afore said.

No compensation shall be payable for idle labour, staff and machinery (hired
or otherwise) due to occasional power failures or any causes beyond the
control of the Board and for prearranged shut downs in Electricity supply for
which prior notice may be given.

INSPECTION OF WORK:

The Engineer or his duly authorized representative shall have at all time full
power to inspect the work wherever in progress, either on the site, on the
contractor’s premises or at the premises wherever situated of any firm or



64

company. Where work is connection with this contract may be in hand, all
records, registers documents relating to the works including materials used
on works shall be kept open to the Inspection of the purchaser or his
authorized representative when so called for in writing.

14.2.All requisite scaffolding shoring timbering and path ways shall have perfect

15.

16.

supports, care must be taken to ensure the safety to work people and the
contractor shall comply with such safety. The contractor will be responsible
for any damage or injuries to persons and properties resulting from ill-
erected scaffolding defective path ways and ladders or otherwise rising out
of his default in this respect.

OPENING OUT OF DEFECTIVE WORKS:

Should the engineer consider it necessary in order to satisfy himself as to
the quality of the work, the contractor shall at any time during the
continuance of the contract pull down or cut into any part of the work and
make such opening into and to such an extent through the same, as the
Engineer may direct and the contractor shall make good the whole to the
satisfaction of the Engineer, should the work prove to be faulty or in any
respect not in accordance with the terms of  contract documents, the
Engineer, shall be at liberty to order such further removal as may consider

necessary and the whole of the expenses incurred shall be defrayed by
the contractor. If, however, the work proves to be sound and in
accordance with the contract documents the actual expenses incurred in

such examination will be borne by the purchaser.

REMOVAL OF IMPERFECT WORK:

If, it shall appear that has been executed with unsound imperfect or
unskilled workmanship, or with  materials of an imperfect or any inferior
quality or otherwise not in accordance with the contract documents the
contractor shall at his / own constructing, reform, removes, or
reconstruct the same, either in the whole or in part, as may be directed
by the Engineer whether or not the value of  any such work or  materials
shall have been included in any payment made to the contractor.

17. PATENT RIGHTS:

In the event of any claim or demand being made or action being brought
against the purchaser for infringement or alleged of letters, patent, in
respect of any machine, plant work, materials or things used or supplied by
the contractor under this contract in respect of any method of using or
working by the purchaser of such machine, plant, work materials or things,
the contract will indemnify the purchaser against all costs and expenses
arising from or incurred by reason of any such claim provided that the
purchaser shall notify the contractor shall be at liberty if he as desires with
the assistances of the same or any litigation that may arise there from and
provided that no such machines, plant works, materials or thins shall be
used by the purchaser for any purpose or in any manner other than that for
which they have been supplied by the contractor and specified under this
contract.
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18.0 ACCESS TO SITE AND WORK ON SITE:

The purchaser may, if he shall think fit from time to time enter upon any
lands which may be in the possessions of the contractor under this contract,
for the purpose of executing any works not included in this contract, for the
purpose of executing any works not included in this contract and may
execute such works respectively by himself or his agents or by other
contractors at his option and the contractor, shall in accordance with the
requirements of the Engineer afford all reasonable facilities for execution of
the works including occupation of lands by structure of otherwise, for any
other contractors employed by the purchaser, and his workmen offer the
workmen of the purchaser, who may be employed in the execution on or
near the site of the work not include in the contract or of any contractor in
connection with or ancillary to the work and in default in contractor shall be
liable to the purchaser for any delay or expense incurred by reason of such
default, provided always that if the exercise of these powers shall cause any
damage to the contractor he may and when such damage arise make a
statement of the same to the Engineer who shall from time pay to the
contractor the amounts (if may) so certified by the Engineer. The contractor
shall not, however, on account of any such modified new or extra work
executed by or for the sake of the purchaser be entitled to claim relief from
the obligation to execute other works.

19.0 MATERIALS BROUGHT ON TO THE SITE OF WORKS:

All materials, tools and tackle brought to and delivered upon the site for the
purpose of the work shall from the times of their being so brought in and be
the property of purchaser but may be used for the purpose of the work but
for the purpose only and shall not on any account be removed or taken
away by the contractor or any other person without the express permission
in writing of the Engineer but the contractor or shall nevertheless be solely
liable and responsible for any loss or destruction thereof damage thereto
unless resulting from causes beyond the contractor’s control.

20.0 The purchaser shall have an lien on such materials tools and tackle for any
sum or sums which may at any time prior to the completion of the works be
due or owing to him by the contractor under in respect of or by reasons of
the contract and shall be liberty to sell and dispose off any such materials
tools and tackle for and such which may at any time prior to the completion
of the works, be so due or owing to him by the contractor, under in respect
of or by reason of the contract and in such manner as he as think fit and to
apply and the proceeds in or towards the satisfaction of which sum or sums
so due for owning as aforesaid but subject, to a lien and power of sale and
disposal such surplus materials, tools and tackle shall belong to the
contractor and may be removed and disposed off by his as he shall think fit.

21.0 CONTRACTOR TO KEEP INVENTORY OF PLANT ETC.
The contractor shall prepare and maintain inventory of all materials
temporary rolling stock, plant purchased or hire of use of  employment or
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for any of the purposes of this contract and such inventory or a copy there
of shall at all times be available for inspection by the Engineer, On the
completion of the contract all such materials, rolling stock and plants as shall
have been hired shall be removed forthwith by the contractor and returned
to the parties from whom the same have been hired.

TOOLS AND PLANT MACHINERIES AND EQUIPMENTS FOR THE
EXECUTION OF THE CONTRACT.

All tools and plant, equipments, tackle and machinery required for the
completed execution of the contract shall be arranged for by the contractor
only at his own cost. The contractor, may however, specify in his tender the
terms under which or concessions, if any that he would require for procuring
and using the tools and plant and equipments of the work except whose that
are to be supplied on hire or free of charges, the contractor shall submit a
list of machinery brought by him to the site and the same will be verified by
the departmental officer. As and when further machinery are brought those
item shall also be reported for verification. If the contractor desire to
remove any equipment of machinery from the site he shall inform the
departmental officer and remove the materials from site under proper gate
pass from the Engineers concerned.

FINAL CERTIFICATE:

The contract shall not be considered as completed until certificate shall have
been signed by the Engineer to the effect that the contractor has carried out
all his obligations under “Maintenance” and in the manner provided by this
contract not withstanding any previous entry upon the works or taking
possession, working or using any part thereof by the purchaser but the issue
of the final certificate as aforesaid shall be without prejudice to the right
duties obligation of the parties, during any part of the maintenance period
which has not expired at the time of the issue of the final certificate.

COMPLETION CERTIFICATE:

As and when the whole work shall have been completed to the satisfaction
of the Engineer and in accordance, with this contract, he shall give to the
contractor the “completion certificate: and there up on the purchaser shall
take over the work. Provided always that the Engineer shall in his discretion
be at liberty from time to time to certify that a part of the work has been
completed to his satisfaction and in accordance with this contract and there
upon the purchase shall take over that part of the works included in such
certificate.

25.0 CERTIFICATE TO BE PROVISIONAL AND SUBJECT TO CORRECTION:

Try certificate for payment on account of work, materials or things shall be
regarded as only provisional and approximate and all payments made on
such certificates shall be regarded as being open payments and shall
respectively be subject to revision and settlement by the Engineer and in
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measurements of works executed, returns of materials provided and used
for the estimates of value previously and materials provided and used having
reference to the amount of the contractor the Engineer shall have power,
from time to time, to correct the total results by adding thereto deducting
there from such sum, as, after communication with the contractor or his duly
authorised agent, the Engineer may deem to be just and such addition or
deduction shall be credited to or as the case times as the Engineer may
thank fit.

26.0 NEGLIGENCE:

26.1 If the contractor shall neglect to execute the work with due diligence and
expectation or shall refuse or neglect to comply with any reasonable orders
given to him in writing by the Engineer in connection with the work or shall
contravene the provision of this contract the purchase may give seven days
notice in writing to the contractor to make good the failure, neglect or
contravention complained of and should the contractor fail to comply with
the notice within a reasonable necessary time from date of service thereof in
the case of failure, neglect or contravention capable of being made good
with that time or otherwise within such time as maybe reasonable for
making it good, then and in such case, the purchaser shall be at liberty, to
employ other workmen and forth with perform such work as the contractor
may have neglected to do, or if the purchaser shall think fit, it shall be lawful
for him to take the work, the work wholly or in part out of the contractor’s
hands and recontract at a reasonable price with any other persons of
provide any other materials tools and tackle or labour for the purpose of
completing the work, or any part thereof and in that event the purchaser,
shall, without being responsible, to the contractor for the fair wear and tear
of the same, have the free use of all the materials tools, tackles,
construction plant or other things which may be on the site for use at any
time in connection with the work to the exclusion of any right to the
contractor over the same and the purchaser shall be entitled to retain and
apply and balance which may be otherwise due on the contract by him to
the contractor or such part thereof as may be necessary to the payment of
the cost of execution such work as aforesaid.

26.2.1If the cost of executing the work as aforesaid shall exceed the balance due to
the contractor and the contractor, fails to make good the deficit, the said
materials, tools tackle construction plant or other things which are the
property of the contractor may be seized and sold by the purchaser and the
proceeds applied towards the payment of such difference and the cost of
incidental to such sale. Any outstanding balance existing after crediting the
proceeds of such sale, shall be paid by the contractor on the certificate of
the Engineer, but when all expenses costs and charges incurred in the
completion of work are paid by the contractor all such materials, tools, tackle
construction plant or other things remaining unsold be removed by the
contractor.

27.0. DEATH AND BANKRUPTCY ETC...
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If the contractor shall die or commit any act of bankruptcy or being a
corporation commence to the would up, for reconstruction purpose or carry
on the business under a receiver, the executors, successors or other
representatives in law of the Estate of the contractor or any such received
liquidator or any person in when the contract may become vested shall
forthwith given notice thereof in writing to the tenderer and shall or one
month, during which he shall take all reasonable steps to prevent a stoppage
of the works have the option of carrying out this contract subject to his or
their provided such guarantee as may be required by the purchaser but not
exceeding the value of the work for the time being remaining unexecuted.
In the event of this Clause shall be fourteen days only. Provided that,should
the above option be not exercised, the contract may be determined by the
purchaser by notice/writing to the contractor. And the same power and
provisions reserved to the purchaser in the last proceeding clause on the
taking of the work, out of the contractor’s hands shall immediately become
operative.

MEASURING VALUING AND CERTIFYING BY ENGINEER:

In measuring Valuing, deciding or certifying, the TANGEDCO Engineer is
intended to act by his skill and from his knowledge for the facts and
incidents connected with the works and in so far as any acts are not within
his own knowledge, the Engineer shall be at liberty to inform himself by
enquiry of such person or persons as he may consider necessary. The
Engineer shall at all times be considered sized of all the facts necessary for
him to form his own opinion make his measurements or valuations given is
decision and orders make his requisition or give or refuse his certificate and
he shall be at liberty to certify at such time and in such manner as in his
discretion he may think proper and he shall not be found to give any reasons
for or any particulars of his certificate or any reason for his not certifying.

CLEANING UP:

Upon completion of the work, the contractor shall remove from the vicinity
of the work all plant, building rubbish, unused materials concrete forms and
other materials belonging to him or used under his direction during
construction and in the event of his failure to do so, the same will be
removed by tenderer and the relevant expenditure recovered from the
contractor.

JURISDICTION:

No suit or any proceeding in regard to any matter arising in any aspect
under this contract shall be instituted by the contractor in any court other
than in the High court of Chennai or at District court at Erode or Sub court at
Bhavani or District Munsif court at Erode. It is agreed to that no other court
shall have jurisdiction to entertain any suit or proceedings, even though part
of the cause of action might arise within their jurisdiction. In case of any
part of the cause of action, arises within the jurisdiction of any court of
Chennai State (Tamil Nadu) and not in the Courts in Chennai City and rest
within the jurisdiction of courts outside Tamil Nadu, then it is agreed
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between the parties that such suit of proceeding shall be instituted in Court
within Tamil Nadu and no other court Outside the state of Tamil Nadu shall
have jurisdiction, even though any part of the cause of the action might
arise within the jurisdiction of such courts. An undertaking in this regard
should be furnished by the contractor in a non judicial stamp paper of Rs
80/.

SUBMISSION OF PERT CHART:

Within 2 weeks from the date of work, the contractor/supplier should furnish
to the Engineer a PERT CHART which, in addition to indicating the overall
completion of each contract, should also indicate the time for completion of
each individual activity of the contract. The contractor should also mention
in his schedule the required dates for any significant point communication or
transfer or responsibility between the contractor and other participants in
the project (i.e) the required date for supply or design and leading date with
reference to plant and equipments from the manufacturers, the assistance
required from the TANGEDCO with reference to purchase/hire of
construction equipment, date of supply of design and drawing approval to
the contractors drawing etc. The contractor should also furnish on the first
of every month status review report of his work together with the above
PERT net work up dated, to the Engineer, whenever there is any likely hood
of a change in the construction schedule the contractor should inform the
same to the Engineer forthwith.

QUALITY OF MATERIALS SUPPLIED BY CONTRACTOR:

For quality of materials and general workmanship, the Tamil Nadu Building
Practice or the relevant ISS will apply. If there is any discrepancy between
the Tamil Nadu Building Practice and the I.S. Codes, the latter shall
govern.

Approval in writing shall be obtained from the Engineer, before any
alternative or equivalent material is used, other than what is specifically
mentioned in the drawings.

The bought out items of contractor shall be of reputed make and the
samples or bought out items for use on works by the contractor will be
produced before the Engineer at site for approval, with relevant test
certificates etc., Only on approval of the engineer of samples so produced,
the contractor should procure the required quantity of bought out items.

WASTE MATERIALS:

All waste materials as decided by the Site Engineer should be let out of the
site at Contractor’s cost and contractor should keep the site always clean
during progress of work.

K2 CONTRACT:
This will be a K2 contract generally governed by TNDSS/Tamil Nadu Builders
Practice of the Tamil Nadu Public works Department. If there is any

variation between the clauses specified in this specification and the TNDSS/
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Tamil Nadu building Practice, the clauses stipulated in this specification
will hold good.

35. WEEKLY PROGRESS REPORT:

The contractor shall furnish in the Board weekly progress report in triplicate
on Saturday of every week indicating the following.

Item of Schedule of Progress  Actual Reason for short Step taken to
Work  for the work Progress  fall if any meet the short
fall
36. LABOUR STRENGTH REPORT:

37.

38.

39.

In addition, labour strength report shall also be submitted in triplicate on
Saturday of every week, clearly indicating the category of Labourers,
Engineers and others employed by them with their individual strength
employed in every week.

INTEREST OF MONEY DUE TO THE CONTRACTOR:
No omission by the Engineer to pay the amount due upon certificates shall
vitiate or make void the contractor nor shall the contractor entitled to
interest upon any guarantee funds or payments in area or not upon any
balance which on the final settlement of his accounts, be found due to him.

DEVIATION/ALTERATION IN THE MATERIALS:

The contractor shall not in any way alter any of the materials to be used on
the work without the previous consent of the Engineer but the Engineer may
from time to time and at any time direct in writing any deviation, alterations,
additions or omissions to be made from, in or to the materials or any part
thereof vitiate this contract and any deviations so directed to be made shall
be made to the satisfaction of the Engineer in the same manner as if such
materials has been originally included in or omitted from the specification
and schedule of prices, except that the value of the same whether by way of
addition/deduction shall be estimated by the Engineer according to the
schedule/ price, and the amount so estimated shall be added to or deducted
from the contract sum, as the case may be. Any deviation/alteration should
be furnished in the prescribed format in the deviation statement [schedule II]

DEVIATION/ALTERATIONS/ADDITIONS TO THE WORKS:

The contractor shall not in any way alter any of the works without the
previous written consent of the Engineer but the Engineer may from time to
time and at any time progress of the works by in writing under his hand
direct any deviations, alterations or additions to be made from, in or to the
works part there of or say direct the contractor to curtail or to omit any of
the works or execute any new of substituted work or to commence and
execute the work or any part thereof in such order and manners as shall any
deviations alterations additions and omissions made in pursuance there of
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shall not vitiate this contract or be made the ground for any claim for
compensation for pledged loss or profit in respect of omitted works or
(except as herein after provided) for extra payment for additional works and
any works so directed to be omitted shall be made to the satisfaction of the
Engineer in the same manner (as nearly as circumstance shall admit) as if
such works has been originally included in omitted the specifications except
that the value of the same, whether by any additions or deductions shall be
estimated by the Engineer according to the schedule of prices and the
amount so estimated shall be added to or deducted from the contract sum
as the case may be. The contractor shall not however on account of any
such modified new on extra works executed by or for the purchaser, be
entitled to claim relief from the obligations to execute other works. Any
deviation/alteration/addition to the works should be furnished in the
prescribed format in the deviation statement [schedule II ]

40. CLAIM FOR EXTRA WORKS OR FOR DEDUCTIONS:

The tenderer shall not be responsible for the payment of any claim for
extra not included in, not shall be entitled to claim any deduction from the
contract such in respect of any changes or alterations in the materials
employed unless the same shall have been ordered or sanctioned as the
case may be in writing by the Engineer, and in the event of any dispute
arising either as to the validity of the claim or as to the amount to be paid or
allowed in respect there of the  decision of the Engineer shall be final and
binding on all parties, and in the meantime, the contractor shall either
proceed with the work in question or  suspend the same, as may be
determined by the Engineer, and not  payments due or payable by the
purchaser or his agent as the case may be shall be withheld on account
of such dispute.

41. MEASUREMENT OF EXTRA WORKS:

All extra works of every description which shall be executed in pursuance of
any of the provisions of this contract shall be measured up and shall be paid
according to actual quantities ascertained by such measurements and the
prices inserted in the schedule of prices and so that such prices shall include
all of such operations and accessories as appear by the said schedule of
price or specification to be or shall in the opinion of the Engineer by
contingencies upon the works mentioned in such schedule of prices or be
required to make such works perfect and fit for use. Provided also that if
any works shall be ordered by the Engineer and executed by the contractor
for the payment of which no provision shall in the opinion the Engineer be
made in the schedule of prices of the specification the Engineer shall fix and
determine such prices of the same in his judgment appear to accord general,
with the prices for the in the schedule of prices, such allowances being made
on the work for the accommodation and protection of foot passengers or
their traffic and of the owners and occupiers adjacent property and of the
public as may be seen to the Engineer sufficient, for any difference in the
character conditions of the work.

42. WORK EXECUTED DAY LABOUR:
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Any extra work of such complicated miscellaneous or disjointed character
that it cannot be valued by measurement may be executed by day labour of
a specific lump sum may be agreed for any special piece of work to be
carried out. Before any work is put in the name day work rates order in
writing must be obtained by the contractor from the Engineer and schedule
of day work rates agreed upon. The contractor shall deliver to the Engineer’s
weekly, a full detailed account (in triplicate)of all labour and materials
employed or used respectively or any portion of the work for which an order
has been issued that it must be carried out at day work rates. This return
shall cover the work done during the previous ' Contractor’s week”. One of
the accounts, if found correct, will be certified by the Engineer, and returned
to the contractor and contractor shall afford every facility for checking by the
Engineer on the ground all time and materials as charged for.

43. APPLICATION FOR RETENTION SUM:

44.

45.

46.

The retention sum and any other portion of the contract sum for the time
being unpaid or any part or parts thereof respectively may be applied by the
purchaser at his discretion in all if any of the following ways (and either
during the construction of the work or at any time before the issue of final
certificate hereinafter referred to) that is to say, in or towards making good
any defect or unsoundness which shall be certified by the Engineer to
existing works or any part thereof or in the materials used in the formation
and construction thereof and provided by the contractor, or which being
provided by the tenderer shall while in the custody of the contractor be
damaged or rendered imperfect or in towards making good in any manner
the tenderer may think fit. Any breach by the contract or in towards the
satisfaction of any damaged or other money payable by the Contractor to
the tenderer under this contract. Providing that nothing contained in the
Clauses shall prejudice any of the other rights or remedies of the purchaser
or his agent in respect of any breach of this contract.

BREACH ON PART OF PURCHASER NOT TO ANNUAL CONTRACT:

No breach of non-observance on the part of the purchaser of any of the
agreement herein contained shall annual this contract or discharge the
contractor from the observance and performance thereof or any part thereof
but compensation of damage (if any) shall be made to the contractor or at
the option of the Engineer an extension of time given to the contractor in
respect of such breach or non-observance by the purchaser such
compensation or extension of time to be fixed by the Engineer.

REGULATION OF LOCAL AUTHORITIES:

The purchaser shall through the continuance of the contract and in respect
of the matters arising in the performances thereof, serve all notice and
obtain consents way leaves approvals and permissions required in
connection with the regulations and by laws of the local other authority
which shall be applicable in the works.

NOTICES & HOW TO BE GIVEN:
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Where any legal or other notice or any other documents is to be given to or
served, upon the contractor it shall be deemed to be duly given or served if
it shall have been either delivered to him personally or to his recognized
(including in the case of company, the secretary of such company) or
delivered at or sent through the post addressed to the contractor’s office on
the site or sent through the post addressed to the agent contractor at the
last known place of business or abode of the contractor or in the case of a
company, to its Registered office, and in the case cases of a firm of
contractor a notice or other documents, which will be so given or so served
on any one or the partners in such firms, shall be deemed to have been
given to or served on all of them.

CONSTRUCTION OF CONTRACT:

The contractor shall in all respect be constructed and operated as a contract
as defined in the Indian Contract act. 1872 and all payments made there
under shall be made in rupees unless otherwise specified.

CONTRACTOR'’S REPRESENTATIVE AND WORKMEN:

The contractor shall have at least one competent representative, whose
name or names shall have previously been communicated in writing to the
Engineer by the contractor to carry out and supervise the works. The said
representative or if more than one shall be employed then one of such
representatives shall be present on the site during working hours, and any
written orders or instructions which the Engineer or his duly authorised
representative whose name have been previously communicated in writing
to the contractor may give to the said representative of the contractor shall
be deemed to have been given to the contractor.

48.2 The Contractor shall at all time employ as such labour or every description as

required for the proper progress of the work as planned and shall on
demand furnish from time to tome such returns may be required by the
Engineer of the number and description of skilled and unskilled
labourers and supervisory staff employed upon the work.

48.3 The contractor has to provide identity cards for the workman engaged during

the currency of contract.

49.0 RIGHT OF ENGINEER TO ORDER WITHDRAWAL OF LABOUR:

50.

The Engineer shall be at liberty to object to any representative or other
persons or labourers employed by the contractor in the execution or
otherwise about the works, who shall misconduct himself or be incompetent
or negligent and the contractor shall remove the persons so objected to
upon the receipt from the Engineer of notice in writing requiring his so to do,
and shall provide in place, a competent substitute at the contractor’s
expense.

WORKS TO BE EXECUTED TO THE SATISFACTION OF THE
ENGINEER:[ MATERIALS & WORKMANSHIP ]
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i) The Contractor shall proceed with the works with diligence and expedition
and the whole of the works there in specified as well as the made of
execution, shall be under the supervision and direction and shall be carried
on to the entire satisfaction of the Engineer who shall have full power to
order the contractor to alter, enlarge on diminish the forms dimensions
position or quantities of any of the works, or to make use of materials and
workmanship or different description and qualities from these herein
specified works should be properly carried out to the satisfaction of the
Engineer.

ii) The whole of the works, together with any temporary works associated there
with shall be carried out in the most, substantial proper and workmen like
manner with the best materials and workmanship, and to the entire
satisfaction of the Engineer and in such order time as he may direct. The
contractor shall attend to and execute without delay, all orders and
instructions which may from time to time be issued by the Engineer. When
the works or their appurtenants foul with the arrangements of their units of
works not covered by this specification working methods shall be discussed
with the Engineer and his prior concurrence obtained.

iii) The work shall be executed in thoroughly substantial manner with materials
and workmanship of the best quality and strictly in accordance with the
specification, and with the drawing or which such other drawings or written
instruction as may from time to time be furnished to the contractor in
accordance with the terms on this contract and shall be completed in every
respect with all material and workmanship implied and necessary according
to the firm interpretation and meaning of the same and should there-by any
discrepancy between the drawings and specifications, or any difference or
dispute as in the dimension to be worked to or quality of the materials to be
used or the mode of doing or periodical quantity of the work to be executed
or with respect to any subject arising out of this contract, the decision of the
Engineer shall be final and binding on all Parties.

51. CONTRACT INCLUDED ALL NECESSARY OPERATION:

The contractor is to include the whole of the works whether permanent or
temporary which are described in or implied by the contract documents for
which may inferred to be obviously necessary for the efficiently. Stability
and completion of the permanent works and also the performance of all
other operations and the supplying of all materials and things described in or
implied by the contract documents which may be deemed desirable or
required for the completion in all respects of the above works to the entire
satisfaction of the Engineer, and all such matters shall be deemed as
included in the contract sum. Work shown upon the drawings shall not
mentioned in the specification or described in the specification without being
shown on the drawing shall nerveless be held to be included in this contract
and then execution have been expressly shown upon the drawings and
described in the specification also.

52. SUFFICIENCY OF ARRANGEMENTS/ MEANS:
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The contractor must supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery tools or implements
and generally of all the means used for the fulfillment of this contract,
whether such means may or may not be approved, offered to or
recommended by the Engineer and the contractor must accept all risks of
accidents or damages from whatever cause they may arise until the
completion of this contract.

FENCING AND LIGHTING:

Except as herein after provided the contractor shall unless otherwise
specified be responsible for the proper fencing, guarding, lighting and
watching of all proper works comprised in the contract and for the proper
provision of temporary roadway guards and fences and as far as the same
may be rendered necessary by reason.

DISCREPANCIES BETWEEN DRAWING AND SPECIFICATION:
Should thereby any discrepancy between the specification and/or schedule
of prices and/or drawings or any inconsistency error or omission in either of
them, reference must be made to the Engineer for an explanation and the
contractor will be held responsible for any errors that may occur in the work
through neglect of this precaution. The explanation of the Engineer shall be
the final binding the contractor.

QUANTITIES PRICES AND PAYMENT:
The quantities given in the schedule of prices for various items of works are
only for purpose of comparison of bids and total prices, Payments will be
made in accordance with the net quantities measured as described in the
relevant clauses at the rates stated in the schedule of prices, whether such
actual quantities be greater or less then the quantities given in the schedule
of prices.

DOCUMENTS CONFIDENTIAL:

The tenderer (whether tender is considered or not) shall treat the details of
the tender specifications and other documents attached hereto as private
and confidential.

TENDER DOCUMENTS NOT RETURNABLE:

The tender documents and the relevant connected documents, pamphlets,
sketches, design etc, submitted by the tenderer (whether his tender is
considered or not) shall become the property of the tenderer and are not
returnable.

FILLING UP OF TENDER PROFORMA: As per SECTION 1

ABSOLUTE RELEASE OF THE TANGEDCO FROM ALL FURTHER CLAIM
BY THE CONTRACTOR:

It shall be accepted as a condition of contract that the payment of final bill to
the contractor less the withheld amounts and his acceptance thereof shall
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constitute full and absolute release of the Board from all further terms by
the contractor under the contract. This clause must prejudice to the
guarantee condition under Class A.13.

60. AMBIGUOUS CLAUSES:

61.

62.

63.

64.0

65.

No ambiguous clauses which may put the TANGEDCO to uncertain
commitments will be entertained.

The Contractor shall execute the undertaking in the format enclosed to the
effect that if there is any excess payment that may be found to have been
made as a result of incorrect calculations or any excess payment detected in
the light of discrepancies noticed subsequently will be refunded by the
contractor to the TANGEDCO either by payment or by adjustment against
future payments due.

APPEAL PROVISION:

Any contractor aggrieved by the order of the Tender accepting Authority
(competent authority) can prefer an appeal to TANGEDCO within 10 days
from the date of receipt of order.

TERMINATION OF WORK:
The tender accounting authority has the liberty to terminate the work or
part thereof without assigning any reason during the currency of contract.

HEALTH AND SANITARY RULES FOR WORKERS:

The Contractor’s special attention is invited to 'Model Rules for the provision
of Health and Sanitary arrangements for workers employed' of the General
Conditions of Tamil Nadu Building Practice and he is required to provide at
his own expenses the following amenities to the satisfaction of the Engineer
at site.

FIRST AID:

At the work site there shall be maintained in a readily accessible place, first
aid appliances and medicines including adequate supply of sterilised dressing
and sterilised cotton wool. The appliance should be kept in good order. They
shall be placed under the charge of a responsible person who shall be
readily available during working hours

CONTRACTOR'S FAILURE TO TAKE UP/ EXECUTE THE WORK:

If contractor fails to take up / execute the work after work awardance,
TANGEDCO has got right to cancel the work awardance, with forfeiture of
the Earnest Money Deposit/ Security Deposit paid and the work will be
arranged for execution by any other agency. If any extra expenditure
incurred due to the said failure, it will be recovered from the outstanding
bills of the contractor at this Circle/in any other offices of TANGEDCO /
TANTRANSCO / TNEB.

66. Generally all civil works should comply the specifications mentioned

in the Tamil Nadu Building Practice.



77

The Tamil Nadu Building Practice of the Tamil Nadu Public works
Department and ISS will be followed for the performance of the contract,
wherever applicable and for all particulars not specifically covered by this
specification .Wherever there is difference between the Tamil Nadu Building
Practice and ISS. The relevant ISS will apply. The Tenderer’'s particular
attention is invited to the sections and clauses in the standard “Preliminary
Specification” of Tamil Nadu Building Practice dealing with the following
items :-

i. Test, inspection and rejection of defective materials at work site,

ii. Carriage,

iii.  Construction plant,

iv.  Water and lighting,

V. Accident,

vi.  Cleaning up during progress and for delivery,

vii. Delays

The contractor should closely peruse all the specification clauses which
govern the rates.

All other rules and regulations of Tamil Nadu Transparency in Tenders Act
1998 and Tamil Nadu Transparency in Tenders Rules 2000 shall also be
applicable.

The work should be carried out as per the description in the schedule and as
per the instruction of the Department Engineer.

67 Vendor Registration :

In TANGEDCO/TANTRANSCO, Vendor Registration has come into effect from
01.01.2021 as per TANGEDCO proceedings 311, dated 20.12.2020. The
firms must register in the Online Vendor Portal Website

http://exam.tnebnet/tnebvendor for vendor registration.

68.0 GENERAL:

1.

Not withstanding anything contained in any of the above terms and
conditions, the TANGEDCO shall have the right to relax, waive any of the
conditions of the contract wherever deemed necessary in the interest of the
TANGEDCO.

The transportation of men and materials to work site and back shall be
arranged by the contractor.

Cost of transport of materials, lead & lift, scaffolding tools, machineries
required for carrying out the work in complete shape is in the scope of the
contractor.

All T & P's and consumables required for the work should be provided by
the contractor at his scope.

All tests are to be performed as per the latest issue of relevant Standards
with latest amendments thereof.
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10.

11.

12.

13.

14.

15.

16.

69.0
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The work should be carried out as per the specification and instruction of
the Engineer in-charge by engaging adequate skilled & suitable labourers to
complete the entire work in time.

The contactor should take over the site immediately on receipt of the work
contract order and commence the work.

As the Job involves with material handling during dismantling and
assembling at site, which requires manpower requirement, the contractor
has to take up the responsibility for their Insurance, Accommodation,
Conveyance, Food, and Safety at the time of work and stay at site etc...
During the course of execution of work if any person in the work spot meet
with an accident, the contractor alone is responsible to compensate the
individual for loss.

No damage should be caused to TANGEDCOQO'’s property and equipment. In
the event of any damage caused, the same should be set right by the
contractor at his cost.

The contract is liable for termination at any time during the period of
contract without assigning any reasons thereof.

All the workers and supervisory staffs should be insured as per Workman
Compensation Act. The TANGEDCO will not be responsible for any
compensation in the event of any loss due to accident. The same has to be
borne by the contractor. Any direct or indirect loss due to accident has to
be made good by the contractor.

If the contractor does not carry out the work to the entire satisfaction of
the Engineer in charge, the contract will be liable for termination without
any reasons thereof.

The materials should generally conform to relevant standards as amended
from time to time.

Bidder shall visit the plant before submitting the bid so as to make
sure of the requirements. The bidder will alone be responsible for
ignoring this visit to site before tendering and TANGEDCO will in
no way be liable for this lapse on the part of the bidder.

All the required materials even though not specifically mentioned, shall be
provided by the tenderer for successful completion of the works, without
any extra cost and is within the scope of the Contract.

SIGNATURE OF TENDERERS:

The tender must contain the name, residence and place of business of the
person or persons making the tender and must be sighed and sealed by
tenderer with his usual signature.

A tender by a partnership concern must furnish the full names of all
partners. It should be signed by one of members of the partnership or by
an authorized representative followed by the name and designation of the
person or persons signing.

Tenders by corporations/companies must be signed with the legal hames of
the corporations/companies by the President, Secretary or any other person
or persons authorized to bind the corporation/company in the matter.

70.0 SPECIFICATION AND CLARIFICATIONS:
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The tenderer shall study carefully the specification and conditions that are
contained in this specification before tendering.

If the tenderer has any doubt as to the meaning of any portion of this
specification, he could refer to the Superintending Engineer/Tirunelveli
Generation Circle /TANGEDCO/Tirunelveli-11 in writing and obtain the
clarification well in advance.

71.0 DEPARTURE FROM THIS SPECIFICATION CLAUSE:

If the tenderer wishes to depart from the specification clauses in any respect
he shall draw the attention to support points of departure explaining fully
the reasons thereof. Unless, this is done the requirement of this specification
clause will be deemed to have been accepted in every respect.

72.0 AGREEMENT/CONTRACT DOCUMENT:

The written agreement to be entered in between the contractor and the
TANGEDCO on non-judicial stamp paper of Rs.80/- (Rupees eighty only) in
the standard form and the cost of stamp paper being borne by the
successful tenderer, shall be foundation of the rights of both the parties and
the contract shall not be deemed to be completed until the agreement has
first been signed by the contractor and then by the proper Officer,
authorized to enter into contract on behalf of the TANGEDCO. An Indemnity
bond should also be executed in a stamp paper for the value of Rs.80/-
(Rupees eighty only) for not claiming any damages (or) injuries to persons
(or) properties resulting from any accident and an undertaking for EPF, ESI
and other statutory requirements shall also be given in a non-judicial stamp
paper for the value of Rs.80/- (Rupees eighty only) at the time of execution
of agreement.

The tenderer shall carefully examine the tender documents and fully inform
himself as to all the condition and matters which may be in any way affect
the work or the cost thereof. Should a tenderer find discrepancies in, or
omissions from the specification or documents, or should be in doubt as to
their meaning, he should at once notify the Superintending
Engineer/Tirunelveli Generation Circle /TANGEDCO/ Maharaja Nagar,
Sivanthipatti Road, Tirunelveli — 627011 and obtain clarification in writing
prior to submitting the tender.

73.0 MODIFICATION OF TENDER DOCUMENTS:

Modification of specifications and extension of the opening date of the
tender, if found necessary, will be made by TANGEDCO.
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SPECIFICATION NO.SE/GC/TIN/C17/2021-22

SCHEDULE -"A’- PRICE SCHEDULE

(To be filled ONLINE by the Tenderer)

(Payment will be made as per the actual)

Name of work: Maintenance for sanitation arrangements including cleaning of toilet, sewage
line, collection chambers and open drains including periodical sweeping, providing
uninterrupted water supply, maintenance of Highwavys, Manalar, Vennirar and Eravangalar

dam by cleaning of Gallery, sweeping at the top of dam in Suruliyar Upper Camp for a period
of 12 months from the date of utilization for the year 2022-23.

Contract No: SE/GC/TIN/C17/2021-22

PRICE SCHEDULE

BASIC Total Total Amount in
RATE IN | Amount Words
Quantity Units Figures without
S.No Item Description To be taxes
Entered Rs. P.
by the
Bidder
Rs. P.
1 2 4 5 13 53 55
1. Sweeping inside & around Pump House, Offices To be Filled in online BOQ only
and Dispensary buildings and clear away the
debris from the location including cost of broom 1498500 m2
sticks, baskets, labour, lead, safety appliances ,
lift etc., complete.
2. Cleaning the toilet & utilities in Pump House, To be Filled in online BOQ only
Office and Dispensary building including cost of
cleaning materials (brush, bleaching powder, 3900.0 Nos.
phenoil, etc.) and labour for cleaning, safety
appliances etc., complete.
3. Cleaning of open drain in Pump House, Office To be Filled in online BOQ only
and quaters building etc, and clearing away the
debris from the location including cost of 21148.800 RM
cleaning, materials, bleaching powder, safety
appliances, labour, lead, lift, safety appliance
etc, complete.
4, Cleaning the Inspection chamber\Manhole To be Filled in online BOQ only
and clear away the debris from the location
including cost of cleaning materials, bleaching 152.000 Nos.
powder, phenoil, labour, lead, safety appliances,
lift, etc, complete.
5. Cleaning of sewer line including removing the To be Filled in online BOQ only
1168.00 RM

block wherever required and clear away the
debris from the location including cost of
cleaning materials, bleaching powder, phenoail,
labour,safety appliances, lead, lift, etc,
complete.
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Attending Masonry works / Carpentry
works / Plumbing works including chipping,
plastering, brick works and concreting works
wherever required and clear away the debris
from the location including cost of labour, lead,
lift, T & P, safety appliances etc., complete.

12.000

Operations

To be Filled in online BOQ only

Maintenance of Dam by cleaning of Gallery etc
works complete including cost of all materials,
labour, safety appliances, lead, lift, T&P,
transportation, safety appliance etc ., complete.

16.000

Operations

To be Filled in online BOQ only

Maintenance of Water supply arrangement
to quarters, pump House , Police Guard
including cost of all materails, labour, lead,
T&P, safety appliances etc., complete

365.000

Nos.

To be Filled in online BOQ only

Thorough cleaning of cob web and dirts on wall
inside, outside and ceiling of Power House and
other office buildings and clear away the debris
from the location including cost of broom sticks,
baskets,, labour, lead, lift, safety appliances
etc., complete.

1840.000

RM

To be Filled in online BOQ only

10.

Cleaning of Filter tank, storage tank
including labour, lead, lift , safety appliances
etc., complete.

84.000

Nos.

To be Filled in online BOQ only

11.

Cleaning the Septic tank of various sizes and
clear away the debris from the location including
cost of any cleaning method, bleaching powder,
phenoil, labour, safety appliances , lead, lift, etc,
complete. ( Minimum Capacity :5 m3)

8.000

Nos.

To be Filled in online BOQ only

12.

Maintenace of Drinking water Diversion Bund
and Main Water tank removing the block due to
debris, sand and waste etc., for free and full
flow of water iincluding cost of all materials,
safety appliances, labour, IT&P etc., complete

72.000

Nos.

To be Filled in online BOQ only

13.

Cleaning of open drain in sides of road and
clearing away the debris from the location
including cost of cleaning materials, labour,
safety appliances, lead, lift, etc, complete.

41100.000

RM

To be Filled in online BOQ only

14.

Cleaning of Culverts across the road and
clearing away the debris from the location
including cost of cleaning materials, labour,
safety appliances, lead, lift, etc, complete.

96.000

Nos.

To be Filled in online BOQ only

15.

Maintenance of Roof Cleaning and clear away
the debris from the location including cost of
broom sticks, baskets, labour, safety appliances,
lead, lift, T&P, etc., complete.

15244.000

m2

To be Filled in online BOQ only

16.

GST 18% as per Govt. Norms

To be Filled in online BOQ only

* For the bidders inside TN - GST is (CGST + SGST)

For the bidders outside TN — GST is IGST
COMPANY SEAL
DATE

NOTE:
Payment will be made as per actuals

SIGNATURE

DESIGNATION
COMPANY NAME
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Superintending Engineer/
Tirunelveli Generation Circle /
TANGEDCO/Tirunelveli
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Schedule- B

SPECIFICATION NO.SE/GC/TIN/C17/2021-22

DEVIATION FROM TECHNICAL SPECIFICATION

All technical deviations from the specification shall be filled in by the Tenderer,
clause by clause, in the Schedule.

SECTION NO. CLAUSE NO. DEVIATION

The Tenderer hereby certifies that the above-mentioned are the only deviations
from the Technical Specification and the tender conforms to the specification in all
other respects.

COMPANY SEAL: SIGNATURE

DATE: DESIGNATION :
COMPANY
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SCHEDULE - C
SPECIFICATION NO. SE/GC/TIN/C17/2021-22
DEVIATION FROM COMMERCIAL SPECIFICATION

All Commercial deviations from the specification shall be filled in by the tenderer,
clause by clause, in the Schedule.

SECTION NO CLAUSE NO DEVIATION

The tenderer hereby confirms that the above mentioned are the only deviations

from the Commercial Specification and the tender conforms to the specification in
all other respects.

COMPANY SEAL
DATE

SIGNATURE
DESIGNATION
COMPANY NAME
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SCHEDULE -D

STATEMENT OF WORK ORDERS EXECUTED/ UNDER EXECUTION DURING
THE PAST TEN YEARS AS ON DATE OF TENDR OPENING

SI | Name & Name P.O./ Qty | Value Sched | Actual Wheth | Whether
No Address of the WCT of order ule date of | er End
of the mater No. in Rs. date of | Completi | PO User
Organiza ial/work | & Lakhs comple | on of | Copy Certifica
tion incl. S Date FOR tion of | Order is te
other (D) Order Enclos | Copy is
SEBs Price ** ed Enclosed
(Yes/ (Yes/
No) No)
(1) | (2) (3) (4) (5) | (6) (7) )]

** Split up details such as Ex-works Price, F&I and GST FOR (D) per each may be
enclosed separately.

NOTE:

1) Copies of orders received shall be enclosed.

COMPANY SEAL

DATE
SIGNATURE
DESIGNATION

COMPANY NAME
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SCHEDULE - E
TAMIL NADU GENERATION AND DISTRIBUTION CORPORATION LIMITED
DECLARATION FORM
SPECIFICATION NO. SE/GC/TIN/C17/2021-22
To
The Superintending Engineer/
Tirunelveli Generation Circle /
TANGEDCO/
Sivanthipatti Road,
Maharaja Nagar,
Tirunelveli — 627011
Dear Sir,

1. Having examined the above specification together with the accompanying
schedules etc., we hereby offer to execute the work covered in this specification at
the rates entered in the attached schedule of prices.

2. We hereby guarantee the particulars entered in the schedules attached to
the specification.

3. In accordance with security deposit cum performance guarantee clause,
Section-V, of the specification we agree to furnish security deposit cum
performance guarantee to the extent of 5% of the total value of the contract/
retain 5% payment till the expiry of guarantee period.

4. Our company is not a potentially Sick Industrial Company or a Sick
Industrial Company in terms of Section-23 or Section-15 of the Sick Industrial
Companies (Special Provisions) Act, 1985.

Yours faithfully,
PLACE : SIGNATURE

DATE : DESIGNATION :
COMPANY SEAL : COMPANY
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SCHEDULE-F
DECLARATION FORM

To be signed with company seal on letter head and uploaded in the
technical Bid
TENDER ACCEPTANCE LETTER

(To be given on Company Letter Head) Date:
To,

Sub: Acceptance of Terms & Conditions of Tender.
Tender Reference No:------------------------ Name of Tender/Work

Dear Sir,

1. I/We have downloaded / obtained the tender document(s) for the above
mentioned ‘Tender/Work’ from the web site(s) namely:

As per your advertisement, given in the above mentioned website(s).

2. I/We hereby certify that I/We have read the entire terms and conditions
of the tender documents from page No.------ to -------- (including all documents like
annexure(s), schedule(s), etc.,) which form part of the contract agreement and
I/We shall abide hereby the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/
organization too has also been taken into consideration, while submitting this
acceptance letter.

4. 1I/We hereby unconditionally accept the tender conditions of above
mentioned tender document(s) corrigendum(s) in its totality / entirety.

5. In case any provisions of this tender are found violated, then your
department/organization shall without prejudice to any other right or remedy be at
liberty to reject this tender/bid including the forfeiture of the full said earnest
money deposit absolutely.

Yours Faithfully,
(Signature of the bidder, with official Seal)
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SCHEDULE - G
QUESTIONNAIRE-A

CHECK LIST FOR BID QUALIFICATION
(TO BE KEPT IN THE ENVELOPE-A"COMMERCIAL AND TECHNICAL BID")

S.No. Particulars Bidder’s Response.
01 Name and Address of the Firm/Company.
02 Address of the Registered office, Phone Nos. etc.,
03 Address of the Factory/Works, Phone Nos. etc.,
04 Fax No. for correspondence and E-Mail address.
05(a) Confirm whether the tenderer has previous
experience in carrying out the tendered
work as a single contract for a value of Rs.
2.70 lakhs and above in any State Electricity
Boards or PSUs or Govt. of India or state
government organization or Undertaking of
Central Govt. or State Govt. during the
preceding five years as on the date of
tender opening. Yes/No
(b) | If yes, whether attested documentary evidence is
enclosed as per BQR condition.
(c) | If so, list the documentary evidence.
06 Whether the bidder is old supplier/contractor to Yes/No
TANGEDCO.
07 Whether the attested copies of orders executed to Yes/No
Power Utilities in State or Central Sector/Public
Sector Undertakings/any Govt. Organizations/Govt.
undertakings enclosed.
08 Whether attested copies of performance Yes/No
certificates from the end users enclosed.
09 Annual Turnover of the Bidder for the preceding
three years.
2018 — 2019, 2019-2020, 2020-2021
10(a) | Whether attested copies of the documentary
evidence produced for the annual turnover.
(b) If so, whether certificate from auditor furnished or Yes/No
copies of audited annual statement of accounts
furnished, duly attested ones.

UNDERTAKING

I, Sole Proprietor / Partner of M/s. give undertaking that
details given in the above QUESTIONNAIRE-A are correct to the best of
my knowledge and I agree to abide by all your Tender / Order terms &
conditions.
Date : SIGNATURE OF THE TENDERER
Place : NAME
STATUS IN THE COMPANY
(AFFIX SEAL OF THE COMPANY)
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QUESTIONNAIRE-B

CHECK LIST FOR COMMERCIAL TERMS
(TO BE KEPT IN THE ENVELOPE- A"COMMERCIAL AND TECHNICAL BID")

S.No. Particulars Bidder’s Response.
01 EARNEST MONEY DEPOSIT:
(i) Amount.- i Rs.
(ii) Mode of payment. NEFT/RTGS/ by way of
Account transfer or Bank
Guarantee as per
ANNEXURE - VI
(ii) | If exempted state whether the bidder is. SSI  unit of  Tamil
Nadu/SSI unit registered
with NSIC/Unit of
Government of  Tamil
Nadu.
(iv) | If SSI unit state whether copy of duly attested Yes/No
permanent Registration Certificate enclosed.
(v) Whether the material tendered is included in Yes/No.
the certificate.
(vi) |Validity of the permanent registration Yes/No
certificate.
02 Whether the offer is valid for a period of 180 Yes/No
(One hundred and eighty) days from the date
of opening of commercial/ Technical bids.
03 PRICE:
i) Whether quoted firm price valid for the entire Yes/No
contract period.
i) Whether the quoted price contain the following Yes/No
breakup price.
a) Unit ex-works price. Yes/No
b) Unit Freight and Insurance charges, P & F Yes/No
Charges
C) Unit GST applicable (Percentage and amount). Yes/No
iii) Confirm that the price quoted is after taking Yes/No
into account of the ITC benefit.
iv) Whether the tenderer is agreeable in case of Yes/No
delayed delivery, the GST prevailing on the
date of actual delivery or the GST applicable on
the date of contractual delivery date whichever
less shall only be payable.
V) Confirm that Freight and Insurance charges Yes/No
quoted are applicable for delivery to any of the
TANGEDCO stores in Tamil Nadu including the
unloading by the supplier.
04 Whether the tenderer is agreeable for the
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following clauses specified under Section-V of
the Specification.

i) Payment terms (Clause-4.0 ) Yes/No
i) Security Deposit (Clause-5.0 ) Yes/No
iii) Completion Period (Clause-7.0 ) Yes/No
iv) Liquidated Damages (Clause-10.0) Yes/No
V) Guarantee Yes/No
Vi) Jurisdiction for legal proceedings (Clause-18.0) Yes/No
05 Whether tenderers furnished their permanent PAN No.

Account Number (PAN) and GSTIN in their

offer. GSTIN No.
06(i) | Whether the tenderer has accepted all the

commercial terms of specification  of

TANGEDCO. Yes/No.
(i) If not, give details of commercial deviation in

the deviation schedule C.

UNDERTAKING

I, Sole Proprietor / Partner of M/s.

give undertaking that

details given in the above QUESTIONNAIRE-B are correct to the best of
my knowledge and I agree to abide by all your Tender / Order terms &

conditions.
Date : SIGNATURE OF THE TENDERER
Place : NAME

STATUS IN THE COMPANY
(AFFIX SEAL OF THE COMPANY)
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QUESTIONNAIRE-C
CHECK LIST FOR TECHNICAL TERMS

(TO BE KEPT IN THE ENVELOPE — A "COMMERCIAL AND TECHNICAL

BID”

S.No.

Particulars Bidder’s Response.

01(i)

Whether the equipment / material
offered is exactly as per technical
specification of TANGEDCO. Yes/No.

(i)

If not, give details of technical deviation
in the deviation schedule B.

UNDERTAKING

I, Sole Proprietor / Partner of M/s. give undertaking that
details given in the above QUESTIONNAIRE-C are correct to the best of
my knowledge and I agree to abide by all your Tender / Order terms &
conditions.

Date : SIGNATURE OF THE TENDERER
Place : NAME

STATUS IN THE COMPANY
(AFFIX SEAL OF THE COMPANY)
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ANNEXURE - I
SPECIFICATION NO. SE/GC/TIN/C17/2021-22

GUARANTEE IN RESPECT OF SECURITY DEPOSIT CUM PERFORMANCE OF
MATERIALS / EQUIPMENTS / WORKS PAYABLE BY THE TENDERER STAMP PAPER
VALUE RS.100/-

THIS DEED OF GUARANTEE MADE AT CHENNALI this . . . .. day of . .. Two
thousand and ...... betweenthe................ (hereinafter called “The Bank”)
of the one part and the Tamil Nadu Generation and Distribution Corporation
Limited, a body corporate incorporated under Companies Act, 1956, having its
registered office at 144, Anna Salai, NPKRR Maaligai, Chennai — 600002
(hereinafter called the Purchaser) of the other part:

WHEREAS . . . ... .. (hereinafter called “the Contractor”) have by virtue of the
contract entered into with the Purchaser as per WCT No. . . . .. agreed with the
Purchaser to supply . . . . in accordance with the terms and conditions contained
therein:

AND WHEREAS the Purchaser in his WCT No. . . . has directed the Contractor to
payasumofRs..../-(Rupees . ................... only) as Security

Deposit cum performance Guarantee.

AND WHEREAS the contractor has requested the Purchaser to accept the Bank
guarantee in lieu of Security Deposit cum performance Guarantee in cash:

AND WHEREAS the Purchaser has agreed to accept the Bank Guarantee from a
Scheduled Bank towards Security Deposit cum performance Guarantee for a sum
equivalent to 5% (Five percent) of the value of the contract for the satisfactory
performance of the contract:

AND WHEREAS the Bank has, at the request of the Contractor, agreed to
Guarantee the payment of the said sum in case the contract is not performed in
accordance with the specifications indicated in the terms and conditions contained
iNWCT.No...... ...t

NOW THE DEED WITNESSESS AS FOLLOWS:-

1) IN consideration of the Purchaser having agreed to accept a Bank Guarantee
from a scheduled Bank towards Security Deposit cum performance Guarantee for a
sum equivalent to Rs. . . .. .. /- (Rupees . . .. ... only), the Bank do hereby
guarantees that if the Contractor fails to perform the contract in accordance with
the specification and conditions of the contract as subsequently amended, the Bank
shall pay forthwith to the purchaser such amount or amounts as per Bank may be
called upon to pay by the Purchaser:

PROVIDED that the liability of the Bank under this Deed shall not at any time
exceed the said Guaranteed amount of Rs.. . . . .. /-(Rupees .. .............
....... only).

PROVIDED further that the Guarantee hereunder furnished shall be released as
soon as the contractor has performed his part of the contract in accordance with
the terms of the contract and a certificate to that effect is issued by the purchaser;
2) The Bank further undertakes to indemnify the purchaser against any loss or
damage that may be caused or suffered by the Purchaser by reason of any breach
of the terms and conditions in the said PO. . .. . ... ...
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3) The Guarantee herein contained shall remain in force till the terms and
conditions of the PO No. . . . have been fully and properly carried out by the said
Contractor and in any case, the Guarantee shall not hold good after the . . . . .
4) The Bank further agrees with the Purchaser that the purchaser shall have the
fullest liberty (without the consent of the Bank and without affecting in any manner
the obligations of the Bank hereunder) to vary any of the terms and conditions of
the contract or to extend the time of performance of the contract by the said
contractor from time to time or to postpone from time to time any of the powers
exercisable by the purchaser against the said contractor and to forbear or to
enforce any of the terms and condition relating to the said contract and the bank
shall not be relieved of its liability by reason of any such variations or extensions
being granted to the said contractor or by reason of any forbearance, act or
omission on the part of the purchaser or any indulgence by the purchaser to the
said contractor or by any such matter or thing whatsoever which under the law
relating to sureties would but for these provisions have the effect of so relieving the
Bank.
5)  Any account settled between the Purchaser and the contractor shall be the
conclusive evidence against the Bank for the amount due and shall not be
questioned by the Bank.
6) The Expressions “Bank”, “Purchaser” and “Contractor” herein before used
shall include their respective successors and assigns:
Not withstanding anything contained herein:

i) Our liability under this Bank Guarantee shall not exceed Rs. . . . .. /- (Rupees

....... only)

i)  This Bank Guarantee shall be valid upto . . .. . ..

iii) We are liable to pay the guaranteed amount or any part thereof under this
Bank Guarantee only and only if you serve upon us a written claim or
demand on or before .. . ... ...

IN WITNESS WHEREOF Thiru. . ............... and on behalf of the bank
has signed this Deed on the day, month and year first above written.

IN THE PRESENCE OF WITNESSES.

1.
2.
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ANNEXURE - 11

SPECIFICATION NO. . SE/GC/TIN/C17/2021-22
UNDERTAKING TOWARDS JURISDICTION OF LEGAL PROCEEDINGS
(To be furnished in non-judicial stamp paper of value not less than
Rs.100/-)

This Undertaking executed at ..o on this
................. (date) ....ccoocoeeiieiiieevieees eevvvviiieeeeeee. Month Two Thousand
............ by M/s e, @ COMpaNy  registered under

Companies Act , 1956 having its registered office at
.................................................................................................... hereinafter called the
Contractor ( which expression shall where the context so admits mean and include
its successors in office and assigns ) with the TANGEDCO, a statutory authority
created under the powers vested with the Electricity Act 2003, having its registered
office at 144, Anna Salai, NPKRR Maaligai, Chennai — 600002, hereinafter called the
Purchaser (which expression shall where the context admits mean and include its
successors in office and assigns ).

WHEREAS the contract is for the supply of.................... in terms of the W.C.T. No.
....date......

AND WHEREAS in accordance with Clause ......... of the above said WCT Certain
terms were stipulated for the above supply.

AND WHEREAS in accordance with clause ...... .ooooiiviiiiieeennn.. of the above

mentioned Works Contract Order the contractor has to furnish an Undertaking that
no suit or any proceedings in regard to any matter arising in any respect under this
contract shall be instituted in any court other than in the City Civil Court of Chennai
or other Court of small causes, at Chennai.

In consideration of the TANGEDCO having agreed to accept the Undertaking from
the contractor, undertakes that no suit or proceedings in regard to any matter
arising in any respect under this contract shall be instituted in any court other than
in the City Civil Court of Chennai or other Court of small causes, at Chennai.

It is also agreed that no other court shall have jurisdiction to any suit or
proceedings even though part of the cause of action might arise within their
jurisdiction. In case any part of the action arises within the jurisdiction of any of the
courts in Chennai City, then it is agreed to between the parties that such suits or
proceedings shall be instituted in court within Tamil Nadu and no other court
outside Tamil Nadu shall have jurisdiction even though any part of the cause might
arise within the jurisdiction of such courts.

IN WITNESS WHEREOF THIRU..................coooiiieeeeeeeeeeeees of the contractor
hereby puts his hand and seal for due observance of the Undertaking in the
presence of the following witnesses.

SIGNATURE WITH SEAL
WITNESSES:

(Signature with Name and Address)
1.

2.
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ANNEXURE -11I

ITC Undertaking to be submitted by the L1 bidder in non-judicial stamp paper of

value not less than Rs.100/-
To

Superintending Engineer/

Tirunelveli Generation Circle /
TANGEDCO/

Sivanthipatti Road, Maharaja Nagar,
Tirunelveli-627011.

We hereby declare and confirm that we are registered vendor under GST Act
having GSTIN in State of . Our applicable GST%
for the above reference job is under code

We hereby declare and confirm that we are registered vendor under
composite scheme having GSTIN.

We are aware that as per sec 171 of CGST Act(ie.ITC benefit), any reduction
in rate of tax on any supply of goods or services or the benefit of input tax credit
should be passed on to TANGEDCO by way of commensurate reduction in prices
and as such we hereby declare that we are extending Rs. /- of % as
rebate in my quoted price against input tax credit benefit.

We hereby declare that we do not have any input tax credit benefit on
account of GST applicable against this job. If it is established that we have availed
input tax credit benefit against this job, the differential tax benefit will be returned

to TANGEDCO failing which TANGEDCO may take appropriate action.

Signature of bidder with Company Seal.
Note:

Bidder may strike out the para not applicable
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ANNEXURE - IV
SPECIFICATION NO. . SE/GC/TIN/C17/2021-22

UNDERTAKING FOR PAYMENT OF DUES TO TANGEDCO
(To be furnished in non-judicial stamp paper of value not less than
Rs.100/-)

THIS DEED OF UNDERTAKING executed at . . . . .. on this the . . . . . day of
Two thousand and ----------
B | By messers.
Hereinafter called the “TENDERER” (which expression where the context so admits
mean and include their agents, Representatives, Successors- in — office and
Assigns).

TO AND IN FAVOUR OF

The TANGEDCO is a company registered under companies Act, 1956 having
its office at NPKRR Maaligai, 144, Anna salai, Electricity Avenue, Chennai- 600 002,
hereinafter called the “Corporation” (which expression shall where the context so
admits mean and include the successors- in- office and assigns).

WHEREAS the corporation has called for an undertaking from the Tenderer
empowering the Corporation to recover the dues if any.

NOW THIS UNDERTAKING WITNESSETH the corporation is empowered to
recover any dues against this contract in any bills/security deposit/E.M.D due to the
Tenderer either in this contract or any other contracts with the Corporation.
Further, the Tenderer hereby authorises the Corporation to recovery, any dues
against any other contract of the Tenderer with the Corporation with the available

amount due to the Tenderer against this contract.

IN WITNESS WHERE OF Thiru. acting for and on behalf of the
Tenderer has signed this deed on the day, month and year herein before first
mentioned.

-  COMPANY SEAL- SIGNATURE OF THE TENDERER

NAME :
DESIGNATION:
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ANNEXURE-V
DRAFT UNDERTAKING

(The undertaking should be submitted by the contractors in 80 rupees
stamp paper for the respective works while claiming the part/final bills)

Nature of the Work:

Order No. :

1. I/We hereby state that the EPF & ESI employee and employer
contribution has been remitted for all the workers engaged for
execution of the respective contracts.

2. I/We hereby state that there are no EPF & ESI dues to be remitted in
respect of the period of execution of the respective contracts and in
case, if there is any shortfall of discharging the EPF & ESI obligations
on our part(contractor) at later date, TANGEDCO shall not be

responsible for the consequent Legal/Financial obligations.

Authorised Signatory
(Contractor)
With Seal
Date :

Place :
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ANNEXURE-VI
SPECIFICATION NO.-. SE/GC/TIN/C17/2021-22
BANK GUARANTEE IN RESPECT OF EARNEST MONEY DEPOSIT PAYABLE
BY
THE TENDERER IN STAMP PAPER OF VALUE RS.100/-

DATE:

TO:

THECHIEF ENGINEER/HYDRO,

TAMILNADU GENERATION & DISTRIBUTION
CORPORATION LTD. (TANGEDCO),

5th FLOOR, EASTERN WING, NPKRR MAALIGAI,
144,ANNASALAI,CHENNAI - 600002

TAMIL NADU, INDIA.

DEAR SIR,
IN ACCORDANCE WITH INVITATION FOR BIDS UNDER TENDER SPECIFICATION
NO. - ISSUED BY TAMILNADU GENERATION & DISTRIBUTION

CORPORATION LTD. (TANGEDCO), Company’s Name HAVING ITS REGISTERED
OFFICE AT Company’s address (HEREINAFTER CALLED THE ‘BIDDER’) WISH TO

PARTICIPATE IN THE SAID BID FOR
SUPPLY/WORK

AS AN IRREVOCABLE BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT FOR
AN AMOUNT OF Rs. Rupees

Only) VALID FOR ONE YEAR FROM TILL REQUIRED TO

BE SUBMITTED BY THE BIDDER AS A CONDITION PRECEDENT FOR
PARTICIPATION IN THE SAID BID WHICH AMOUNT IS LIABLE TO BE FORFEITED
ON THE HAPPENING OF ANY CONTINGENCIES MENTIONED IN THE TENDER
SPECIFICATION NO. ISSUED BY TAMILNADU GENERATION &
DISTRIBUTION CORPORATION LTD (TANGEDCO).

.......................... GUARANTEE & UNDERTAKE TO PAY IMMEDIATELY ON DEMAND
BY TAMIL NADU GENERATION & DISTRIBUTION CORPORATION LTD.
(TANGEDCO) HAVING ITS OFFICE AT 5th FLOOR, EASTERN WING NPKRR
MAALIGAI, 144, ANNASALAI, CHENNAI - 600002, TAMIL NADU, INDIA
REPRESENTED BY THE CHIEF ENGINEER/HYDRO, THE AMOUNT OF
(Rupees only)
WITHOUT ANY RESERVATION, PROTEST, DEMAND AND RECOURSE. ANY SUCH
DEMAND MADE BY THE TAMIL NADU GENERATION & DISTRIBUTION
CORPORATION LTD. (TANGEDCO) SHALL BE CONCLUSIVE AND BINDING ON US
IRRESPECTIVE OF ANY DISPUTE OR DIFFERENCE MADE BY THE BIDDER.
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THIS GUARANTEE SHALL BE IRREVOCABLE AND SHALL REMAIN VALID UP TO

. IF ANY FURTHER EXTENSION OF THIS BANK GUARANTEE IS
REQUIRED, THE SAME SHALL BE EXTENDED TO SUCH REQUIRED PERIOD ON
RECEIVING INSTRUCTIONS FROM Company’s name ON
WHOSE BEHALF THIS BANK GUARANTEE IS ISSUED.

CLAIMS IF ANY, MUST BE RECEIVED IN WRITING AND DELIVERED TO THE BANK'S
OFFICE AT

................................................................................ ON OR BEFORE CLOSE OF
BANKING HOURS ON

UPON EXPIRATION OF THE SAID VALIDITY, THIS GUARANTEE BECOMES NULL
AND VOID IRRESPECTIVE OF WHETHER OR NOT IT IS RETURNED TO US FOR
CANCELLATION.

THIS BID SECURITY SHALL BE GOVERNED BY THE LAWS OF INDIA.

THIS BANK GUARANTEE IS SUBJECT TO THE JURISDICTION OF COURTS IN
INDIA.

THIS BANK GUARANTEE IS NOT TRANSFERABLE OR ASSIGNABLE.

THE BANK GUARANTEE IS SUBJECT TO UNIFORM RULES FOR DEMAND
GUARANTEES, ICC PUBLICATION NO.758.

IN WITNESS WHEREOF THE BANK, THROUGH ITS AUTHORISED OFFICER, HAS
SET ITS HAND AND STAMP ON THIS AT CHENNAI, TAMIL
NADU, INDIA.

YOURS FAITHFULLY,

DATE: DATE:
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