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TAMILNADU HOUSING BOARD 

Special Project Circle-II 
 

TENDER NOTICE NO:  08 / 2021-22 (Item No . 1 & 2 )                                      DATED:21.03.2022 

 Wax Sealed tenders with name of work, reference No, due date and name of tenderers duly super 

scribed on the cover are invited for the  following works so as to reach the office of the Superintending Engineer, 

Special Project Circle-II, Tamil Nadu Housing Board, C-48 TNHB complex ,2nd Avenue, Anna Nagar, Chennai-40 

. Not later than 11.00 A.M (as per office clock) on the due dates mentioned below. The tenders will be opened by 

the undersigned at his office at 11.30 A.M on the same day in the presence of the tenderers or their authorized 

representatives who choose to be present. 

 

Sl. 

No. 

 

Description of work 

Approximate 
value 

(in  Lakhs) 

EMD 

in Rupees 

Cost of Tender 
Schedule in Rs. 

(Non-
refundable) 

Period during 
which the 

tender schedule 
available for 

sale 

Last date of 
receipt and 
opening of 

tender 

1 2 3 4 5 6 7 

 

 

 

1. 

 

 

 

 

Providing Essential Services 
and security arrangements for 
the Maintenance of  32 IAS 
officers quarters  at SAFGV 
Scheme, Koyambedu, Chennai 
for the period from 
15.04.2022 to 31.03.2023.                          

SPC-II/DB/ 006 /2022. 

Rs.32.05 
(Including GST @ 
12%) 

26,100/- 

 

9450/-                   
Including taxes 

From 

31.03.2022             
to                    
07.04.2022 

08.04.2022 

2 Providing Essential Services 

for the Maintenance of 60 
TNGRHS Flats and 5 Nos 
of Transit Flats at SAFGV 

Scheme, Koyambedu, 
Chennai for the period from 
15.04.2022 to 31.03.2023.                                         

SPC-II/DB/ 007 /2022. 

Rs.44.23 
(Including GST @ 

12%) 

32200/- 

 

9450/-                   
Including taxes 

From  

31.03.2022             
to                    

07.04.2022 

08.04.2022 
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CONDITIONS FOR ISSUE OF TENDER SCHEDULES 

1. The Contractors registered (registration Certificate should be re-classified and renewed up to date) in 

PWD,TNHB,TNPHC, TNSCB and other Government/  Quasi  Government  Department with appropriate 

monetary limit are eligible to  participate in the Tender. 

2. Attested copy of income tax (accounted up to previous financial year) indicating  Permanent account 

number and TNGST (Works Contract)  Clearance certificate allotted by the respective departments. 

3. The tender documents will be issued only after verifying credential produced by the  Intending tenderer 

regarding their registration, latest income tax clearance latest Sales tax clearance certificate and experience 

certificate. 

4. Conditional tender not accepted. 

5. The tender should have executed works of similar nature of work in a single contract with in the last 5 years 

period. A certificate from the Govt. Department not below the rank of Superintending Engineer/Executive 

Engineer should be furnished. 

6.    Further particular and tender document can be had from the office of the Superintending  Engineer/ Special  

       Project Circle-II,TNHB,C – 48 TNHB Complex,2ndAvenue, Anna nagar, Chennai-40. 

 7.    Tenderer should have licence to engage in the business of private security agency. 

 8.    Requisition in writing and payment is DD only of the prescribed cost of tender schedule in the office of  The 

Superintending  Engineer /SPC-II, TNHB, AnnaNagar, Chennai-40.On all working days between 

11.00a.m to 1.00 p.m on the dates mentioned above.And  the D.D/Pay order or bankers cheque drawn from 

any nationalized bank or scheduled banks in India payable at Chennai should be drawn in favour of The 

Executive Engineer/ SAF Games Village  Division,TNHB, Thirumangalam, Anna Nagar west,Chennai-

101. 

 

Note: 

 1.  The     Tender     Schedule    can    also    be     downloaded     from      the     Website 

WWW.tender.tn.gov.in    

      at free of cost. If  there are any  

      corrections /omissions in the  Tenderer will be noticed in the web site only.  

2.  Tender documents are not transferable. 

3.  The rate should be quoted in departmental schedule only inclusive of all demand any deviation liable for  

     rejection.  

4.  Telegraph tenders will not be entertained. 

5.  Tender received without EMD in proper forms as specified in the tender Schedule, unsealed tenders and 

the  

     sealed cover not in proper form will be summarily rejected. 

6.  In case the due date of receipt of tender happens to be a holiday, tenders will be  received and opened  on 

the  

     succeeding working day without any change in the time indicated. 

7.  The tenders received after due time and due date will be summarily rejected. 

8.  Withdraw of tender on any circumstance after its submission is not acceptable. 

9.  The TNHB will not be responsible for any postal delay. 

10. The undersigned reserved the right to reject any (or) all the tenders without assigning any Reasons 

therefore.   

11. The Tenderer shall keep a watch over the website till the proceeding date of tender. 

 

                                                                                                         Sd/-K.Nandagopal  
                                                                                              Superintending Engineer(i/c),                    
                                                                                                     Special Project Circle-II                                                                                                                                                                                                                                                                                                                                                                                                                                                     

http://www.tender.tn.gov.in/
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SPC-II/DB/ 006 /2022.      TAMIL NADU HOUSING BOARD 

         TENDER NOTICE No. 08 / 2021-22  (Item No . 1 )   

Office of the Superintending Engineer,( SPC- II ) Tamil Nadu Housing Board 
         Tenders will be received by the Superintending Engineer (SPC-II ), Tamil Nadu Housing Board, at his Office 

at C- 48,2nd Avenue ,TNHB Complex, Anna Nagar, Chennai – 40  up to 11.00 AM. On 08.04.2022 for the work 

of: Providing Essential Services and security arrangements for the  Maintenance of 32 

IAS Officers quarters at SAFGV Scheme, Koyambedu, Chennai for the period from 

15.04.2022 to 31.03.2023.    

1. The Tender should be in the prescribed form obtainable from Office of the Superintending Engineer, Tamil 

Nadu Housing Board. The tenders will be opened by the Superintending Engineer, Tamil Nadu Housing Board or 

his delegate at the place on the date afore mentioned. The tenderers or their agents are expected to present at 

the time of opening of tenders. The Tender receiving officer will on opening each tender prepare a statement of 

the attested and unattested corrections therein and hand it over to the tenderers concerned and initial all such 

corrections in the presence of the tenderer.  If any of the tenderers or their agents finds it inconvenient to be 

present at the time, then, in such case the tender Receiving Officer will on opening the tender of the absentee 

tenderer make out a statement of the unattested corrections and communicate it to him. The absentee 

tenderer shall then accept the statement of corrections without any question whatsoever. 

    2. Tenders must be submitted in sealed covers and should be addressed to the Superintending  Engineer, Tamil 

Nadu Housing Board with the name of the tenderer and the name of the work being noted on the cover. 

If the tender is made by an individual it shall be signed with his full name and his address shall be given. If 

it is made by a member of the firm, it shall be signed with the co-partnership name by a member of the firm 

who shall also sign his own name, and the name address of each member of the firm shall be given. If the tender 

is made by a corporation, it shall be signed by duly authorised officer, who shall produce with his tender, 

satisfactory evidence of his authorisation. Such tendering corporations may be required before the contract is 

executed, to furnish evidence of its corporate existence. 

   3. Each tenderer must also send a certificate of Income Tax from the appropriate income tax Authority in the 

form prescribed therefore. This certificate will be valid for one year from the date of issue for all tenders 

submitted during the period. 

 In the case of proprietary and partnership firm it will be necessary to produce the certificate aforementioned 

for the proprietors and for each of the partners as the case may be. 

 If the tenderer is a registered contractor and if a certificate for the current year had already been produced 

by him during the calender year in which the tender is made it will be sufficient if particulars regarding the 

previous occasion on which the said certificate was produced are given. 

All tenders received without certificate as aforementioned will be summarily rejected.  

 

 

CONTRACTOR               NO. OF CORRECTIONS                       SUPERINTENDING ENGINEER. 
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4.       Each Tenderer must pay as earnest money, a sum of 26,100/-(Rupees Twenty Six Thousand and 
one Hundred Only.) in favour of  Executive Engineer , SAF Games Village  Division, TNHB,  
Thirumangalam , Chennai-101    enclose with this tender the challan in original. This earnest 
money will be refunded to the unsuccessful tenderer on application after intimation is sent of 
rejection of the tender or at the expiration of 90 days from the date of tender, whichever is earlier. 
The earnest money will not be received in Cash , cheque or Bank Guarantee. Tenders accompanied 
by cheque, Cash  or bank guarantee will be summarily rejected. 

5.      The earnest money will be retained in the case of the successful tendering and will not carry any 
interest it will be dealt with as provided for in the tender. 

 * Name of work 

**       Alternatively the earnest money deposit to the required value will be accepted in any one of these 

forms. 

i)       Crossed demand draft on any nationalized banks / NSC in favour of Executive Engineer/   SAF 
Games Village  Division/TNHB  Payable at Chennai  

6.      When a tender is to be accepted, the tenderer who is under consideration shall attend the office 
before the end of the period specified by written intimation to him. If the tenderer fails to attend 
the office before the end of the period specified, his tender will not be considered. He shall 
forthwith upon intimation being given to him of acceptance of his tender make a security deposit, 
it will be in formed to the successful tenderer on acceptance of tender and sign agreement in the 
proper departmental form for the due fulfillment of the contract. This security deposit together 
with the earnest money and the amount with held according to Clause 64-1 of the General 
Condition of the TNBP shall be retained as Security for the due fulfillment of his contract. Failure to 
enter into the required agreement or to the make the Security deposit as defined in this paragraph 
shall entail forfeiture of the earnest money.  The written agreement to be entered into between 
the contractor and the Superintending Engineer shall be foundation of the rights of the both the 
parties and the contract shall not be deemed to be complete until the agreement has first been 
signed by the contractor and then by proper officer authorised to enter into contracts on behalf of 
the Housing Board. 

7.       The tenderer shall examine clearly the TNBP and General Condition of and sign the copy of the 
TNBP and its addenda volume in token of such study before submitting his tender unit rates which 
shall be for finished work in site. He shall also carefully study the drawings and additional 
specifications and all the documents which form part of the agreement to be entered into by the 
accepted tender. The Tamil Nadu Building Practice and other documents connected with the 
contract such as specifications plans descriptive specifications sheet regarding materials etc., can 
be seen at any time between 11.00 a.m. and 5.00 p.m. on office of the Superintending Engineer 
aforementioned. 

 * A copy of the set of contract documents can also be had on payment of  Rs. 9,450/-   inclusive of  

taxes   ( Rupees Nine Thousand Four hundred and fifty Only inclusive of taxes  ) for each set which 

will not be refunded on any account. Demand Draft drawn in favour of the EE/SAFGV Division , 

TNHB, Thirumangalam, Chennai-101  payable at Chennai. The tenderer’s attention is directed to 

the requirement for materials under the clause  “Materials and workmanship” in the Preliminary. 

Materials confirming to the Indian Standards Specifications shall be used on the work and the 

tenderer shall quote his rates accordingly. 

 

                  CONTRACTOR         NO. OF CORRECTIONS               SUPERINTENDING ENGINEER. 
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8. Every tenderer is expected, before quoting his rates to inspect the site of the proposed work. He should also 

inspect quarries, and satisfy himself about the quality and availability of materials.  In every case the materials must 

comply with the relevant standard specification. Samples of materials as called for the standard specifications, or in 

this tender notice or as required by the Executive Engineer in any case, shall be submitted for the Executive 

Engineer’s approval before the supply to site of work is begun. 

 The Tamil Nadu Housing Board will not, however, after acceptance of a contract rate pay any extra charges for 

load or for any other reason, in case the contractor is found later on to have misjudged the materials available. 

Attention of the contractor is directed to the “Preliminary Specification” regarding payment of seigniorage tools 

etc. 

 9. The Tender’s particular attention is drawn to sections and clause in the Standard “Preliminary Specification” 

dealing with. 

 1. Test, Inspection and rejection of defective materials and work. 
 
 2. Carriage 
 
 3. Construction plant; 
 
 4. Water and Lighting 
 
 5. Cleaning up during progress and for delivery; 
 
 6. Accidents; 
 
 7. Delays; 
 
 8. Particulars of payment; 
 

* To be struck out if such copies are not be issued for sale. 

 

 The contractor should closely peruse all the specification clause which govern the rate which he is tendering. 

 10. A Schedule of quantities accompanies this tender notice.  It shall be definitely understood that the 

Superintending Engineer, aforementioned does not accept any responsibility for the correctness or completeness, 

of this schedule and that this schedule is liable to alterations by omissions, deductions or additions at the discretion 

of the Executive Engineer, Tamil Nadu Housing Board or as set forth in the conditions of contract. The tenderer will 

however base his lumpsum tender on this schedule of quantities. He should quote specific rates for each item in 

the Schedule and the rates should be in Rupees and Paise. The rates should be written both in words and figures 

and the units in words. The tenderer should also show the totals of each item and the grand total of the whole 

contract.  The schedule “A” accompanying the lumpsum tender shall be written legibly and free from the erasures, 

overwritings of conversions of figures, corrections, where unavoidable should be made by crossing out, initialing 

dating and rewriting. 

 

CONTRACTOR                                   NO., OF CORRECTIONS             SUPERINTENDING ENGINEER  
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11. Tenders offering a percentage deduction from or increase on the estimate amount and those not submitted in 
proper form or in due time will be rejected. Rates or lumpsum amounts for items not called for shall not be 
included in the tender. No alteration which is made by tenderer in the contract from the conditions of contract, the 
drawings, specification, quantities accompanying same will be recognized and if any, such alterations are made the 
tender will be avoided. 
12. The tenderer should work out his own rates without reference being made to the Tamil Nadu Housing Board 
current schedule of rates or to the estimate rates which are not open for inspection by tenderers. 
13. The attention of the tenderers is directed to the contract requirements as to time of beginning work, the rate of 
progress and the dates for the completion of the whole work and its several parts, the following rate of progress 
and of proportionate value of work done from time to time. As will be indicated by the Executive Enginner’s 
certificates of the value of work done will be required.  Date of commencement of this programme will be the date 
on which the site (for premises) is handed over to the contractor. 
 
---------------------------------------------------------------------------------------------------------------------        

Period after date of commencement                         Percentage of work completed 

                                                                                                (based on contract lump-sum amount) 

--------------------------------------------------------------------------------------------------------------------- 

 

From 15.04.2022 to 31.03.2023.  --------------------   100% of whole work to be completed                                                   
                           
                                                 

 

Note :  The period to be entered in Column (1) for the purpose of defining the rate of progress may be  

 fixed by Executive Engineer to suit each case. 

14. No parts of the contract shall be subject without written permission of the Superintending Engineer, not shall 
transfer be made by power of attorney authorised to receive payment on the contractor’s behalf. 
15.If further necessary information is required, the Superintending Engineer of the Tamil Nadu Housing Board will 
furnish such but it must be clearly understood that tenders must be received in order, and according to 
instructions. 
16.The Superintending Engineer or other sanctioning authority reserves the right to reject any tenders without 
assigning any reason therefore. 
17.Preference in the selections from among the tenders will be given. Other things equal, to those who are 

themselves professionally qualified or who undertake to employ qualified men at their cost to look after the work. 

The tenderers should therefore state in clear terms whether they are professionally qualified or whether they 

undertake to employ technical staff and if so to give their professional qualifications or of the staff to be employed. 

In case the selected tenderer is one who has undertaken to employ technical staff under him he should see that 

one of the staff is always at site of the work during hours personally checking all items of work and paying extra 

attention to such works as may demand special attention e.g., reinforced concrete works etc., 

 

CONTRACTOR                                       NO., OF CORRECTIONS                      SUPERINTENDING ENGINEER 
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     18.    A tenderer submitting a quotation which the tender accepting authority considers excessive and / or 

indicate of the insufficient knowledge of current prices or definite attempt at profiteering will tenderer himself 

liable to be debarred permanently from tendering or for such period as the tender accepting authority may decide. 

 19. The fact of submitting the tender implies that the tenderers actually inspected the site of works and 

have examined before tendering the nature and extend of various kinds of soil at various depth and have based 

their tenders on such examination by them and no future representation in this regard will be consideration. 

 20. A statement giving brief particulars of equipment and resources that will be put at the disposal of the 

work under the following classifications should accompany the tender. 

 a) Equipment (Transport for materials viz., lorries and carts, concrete mixers) 

 

 b) Organization (i) technical and (ii) unskilled. 

 

 c) Resources in materials like teakwood, steel, etc., and extent to which departmental help is not required 

for procurement of materials and transport of the same. 

 

 d) Methods that will be adopted up the work to ensure completion within or less than the time fixed for 

completion. 

 

 21. The Superintending Engineer, reserves to himself the right of allotting the different sub-works to 

different contractors or to one and the same contractor as he may decide after the receipt of tenders. 

 

 22. The Contractors are liable to pay a penalty of not exceeding one percent of the estimated value of work 

for non employment of the technical staff if the value exceeding Rs. 50,000/- 

 

 23. The cost of materials supplied will be recovered from the bills or any other amounts due to the 

contractor. 

  

 

 

 

 

CONTRACTOR                              NO. OF CORRECTIONS                    SUPERINTENDINGENGINEER 
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OFFICE OF THE SUPERINTENDING ENGINEER 
 

TAMIL NADU HOUSING BOARD 
 

TENDER 
 

To 

The Superintending Engineer ( SPC-II ) 

Anna Nagar 

Tamil Nadu Housing Board 

 Date ................................. 2022 

 

Sir, 

 I / We, do hereby tender and, if this tender accepted, undertake to execute the following work, viz., 

Providing  Essential Services and security arrangements for the  Maintenance of 32 IAS 

Officers quarters at SAFGV Scheme, Koyambedu, Chennai for the period from 15.04.2022 

to 31.03.2023.   

as shown in the drawings and described in the specification deposited in the Office of the Superintending Engineer, 

Nandanam, Tamil Nadu Housing Board, with such variations by way of alterations of additions to, and omissions 

from the said works and method of payment as are provided for in the conditions of contract for the sum of Rs. 

..................................... (in words and figures) .................................. ...................................................................... 

........................................... ................................................. .................................................................. 

.................................  

or such other sum as may be arrived at under the clause of the Standard Preliminary specification relating to 

“Payment of lump-sum basis or by final measurement at unit price”. 

 I I We have also completed the price list of items of Schedule ‘A’ annexed (in words and figures) for which I  I We 

agree to execute the work and receive payments on detailed final measurement at Unit Prices. 

 I I We hereby distinctly and expressly declare and acknowledge that, before the submission my / our tender I I 

We have carefully followed the instructions in the tender notice and have read the Tamil Nadu Detailed Standard 

Specification and the Preliminary Specifications therein and that I I We have made such examination of the contract 

documents and the plans, specifications and quantities and of the location where the said work is to be  done and 

such investigation of the work required to be done  

 

CONTRACTOR                                   NO. OF CORRECTIONS            SUPERINTENDING  ENGINEER  
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in regard to the material to be furnished as to be enable me I us to thoroughly understand the intention of the 

same and the requirement, covenants, agreements, stipulations and restrictions contained in the contract, and in 

the said plans and specification and distinctly agree that I / We will not hereafter make any claim or demand upon 

the Board based upon or arising out of any alleged misunderstanding or misconception, of mistake on my l our part 

of the said requirements, covenants, agreements, stipulations restrictions and conditions. 

 I I We being a registered contractor enclose an income-tax verification I have already produced and income-tax 

verification certificate in respect of (here particulars of the previous occasion on which the certificate was produced 

should be given). 

 I / We enclose herewith a challan for the payment of the sum of Rupees (in words and figures) 

...................................... .............................................. .................................................. as earnest money not to bear 

interest. If my / our tender is not accepted; this sum shall be returned to me / us on my I our application when 

intimation is sent to me  / us of rejection or at the expiration of 150 Days from the date of this tender whichever is 

earlier. If my / our tender is accepted, the earnest money shall be retained by the Board as security for the due 

fulfillments of the contract. If upon written intimation to me / us by the Superintending  Engineer indicating that 

my / our presence is required for the purpose of enquiry. I / We fail to attend the said office before the end of 

period specified on such intimation, and if upon intimation being given to me I us by the Superintending Engineer 

of acceptance of my / our tender. I / We fail to make the additional security deposit or to enter into the required 

agreement as defined in clause 4 of the tender notice. Then I / We agree to the forfeiture of earnest money. A 

notice required to be served on me / us hereunder shall be sufficiently served on me I us personally or forwarded 

to me / us by post (registered or ordinary) or left at my  / our address given herein such notices shall be sent by 

post be deemed to have been served on me I us at the time when-in due course of post it would be delivered at the 

address to which it is sent.  

 I / We fully understand that the written agreement to be entered into between me I us and the Board shall be 

the foundation of the rights of both the parties and the contract shall not be deemed to be complete until the 

agreement has first been signed by me I us and then by the proper officer authorised to enter into contracts on 

behalf of the Board. 

 I am / We are professionally qualified and my / our Qualification are given below: 

--------------------------------------------------------------------------------------------------------------------- 

 Name       Qualifications 

--------------------------------------------------------------------------------------------------------------------- 

 

--------------------------------------------------------------------------------------------------------------------- 

 

CONTRACTOR                    NO. OF CORRECTIONS          SUPERINTENDING ENGINEER 
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 I / We will employ the following technical staff for supervising the work and will see that one of them is. always 

at site during working hours personally checking all items of works and paying extra attention to such works as 

require special attention (e.g) Reinforced Concrete Work. 

--------------------------------------------------------------------------------------------------------------------- 

               Name of Members of technical Staff     Qualifications 

   proposed to be employed 

--------------------------------------------------------------------------------------------------------------------- 

 

 

--------------------------------------------------------------------------------------------------------------------- 

 

Note : a) The last two clauses should be scored out if the cost of the works involved is less  

  than Rs. 10,000/- 

 

 b) The tenderers should score out the last clause or the penultimate according as they are  

 themselves professionally qualified or undertake to employ technical staff under them. 

 

 

 

 

 

 

CONTRACTOR                                   NO. OF CORRECTIONS     SUPERINTENDING ENGINEER 
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RATE OF PROGRESS 

 

(Fill in under Notice) 

 

 

---------------------------------------------------------------------------------------------------------------------                                                 

Period after the Percentage of work to be 

 commencement of  completed on the whole work 

--------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

--------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

CONTRACTOR                  NO. OF CORRECTIONS                                       SUPERINTENDING  ENGINEER 
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Schedule-A 

 

TAMIL NADU HOUSING BOARD 

 

  SCHEDULE OF  APPROXIMATE QUANTITIES FOR THE WORK OF 
 
Providing  Essential Services and security arrangements for the  Maintenance of 32 IAS 

Officers quarters at SAFGV Scheme, Koyambedu, Chennai for the period from 

15.04.2022 to 31.03.2023.   

The quantities here given are those upon which the lump sum tender cost for the work is based 

but they are subject to alteration, omission, deduction or addition, as provided for in the 

conditions of the contract and do not necessarily show the actual quantities of the work to be 

done.  The unit rates noted below are those governing payment for the extras or deductions or 

omissions or alterations according to the conditions of contract as set forth in the preliminary 

specification of the Tamil Nadu Building practice and other conditions of specifications of this 

contract. 

 

It is to be expressly understood that the measured work is to be taken nett.                          

( Not withstanding any custom of practice to the contrary ) according to the actual 

quantities when in place and finished according to the drawings or as may be ordered 

from time to time by the Executive Engineer, as the cost calculated by measurement or 

weight at the respective prices quoted are for the work in situ and in every respects. 

 

 

 

Contractor                       No.of corrections.               Superintending Engineer 
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Name of work  :  Providing  Essential Services and security arrangements for the  

Maintenance of 32 IAS Officers quarters at SAFGV Scheme, Koyambedu, Chennai for 

the period from 15.04.2022 to 31.03.2023.   

 

Sl.

No 

Quantity Unit Description of work Rate in 

figures 

and in 

words 

Unit in 

figures 

and in 

words 

 

Amount 

1. 351 Nos Engaging the required and properly 

trained Pump Operator cum 

Plumber for lifting the water from 

sump, well or bore well to the over 

head tank in each block, 

maintenance of pump sets, 

attending the repair works in water 

supply and sanitary line and removal 

of blockages in water closets and 

gullies etc., complete in all respect 

and as directed by the departmental 

officers.                                    

 

1 No 

(Each 

Person) 

 2 702 Nos Engaging the required and properly 

trained Electrician (Grade II) 

attending electrical fault in wiring 

and electrical installations in the 

flats, replaceing the bulb incommon 

areas etc., complete in all respect 

and as directed by the departmental 

officers.                                        

 

1 No 

(Each 

Person) 

  

3 351 Nos Engaging the required and properly 

trained Carpenter (Grade II) 

attending the carpentry repair works 

such as repairing the door, windows, 

cupboard, shutters and furniture 

fittings inside the all flats etc, 

complete in all respect and as 

directed by the departmental 

officers.   

 

 

 

 

   

 

1 No 

(Each 

Person) 
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4 702 Nos Engaging the required Sweeper, 

sweeping the common areas including 

clearing the cob-web and clearing of 

vegetations, bushes and jungle 

clearance in and around the scheme 

area excluding the cost of required 

cleaning materials such as grooms, 

basket, bleaching powder required for 

routine daily periodical maintenance 

work etc., complete in all respect and 

as directed by the departmental 

officers. 

 

 

1 No 

(Each 

Person) 

 5 702 Nos Engaging the required Scavenger for 
cleaning the Toilets and surroundings 
and removing the blockages in sewer 
line and desilting and cleaning the 
storm water drains and removal of 
debris away from the scheme area, 
cleaning of OHT sump in each block 
once in 4 months by rotation 
excluding the cost of required 
cleaning materials such as grooms, 
basket, bleaching powder, phynol 
required for routine daily periodical 
maintenance work etc., all complete 
as directed by the  Departmental 
officers. 

 

1 No 

(Each 

Person) 

 6. 2106 Nos Providing Security Guard  
arrangements for 32 HIG IAS 
Officers Quarters at SAFGV Scheme, 
Koyambedu, Chennai for necessary 
regular day and night properly trained 
watchman and to safe guard the 
installation materials such as pump 
sets, generators, fire service 
equipments, common lights, motors, 
water supply main switch, EB meter 
and sanitary fittings and safety of 
fixtures and fittings in building 
including cost of replacing of missing 
store materials against damages, 
encroachment of common space and 
other electrical materials and including 
all incidental charges such as khaki 
uniform , torch light , badge, raincoat, 
shoes etc complete in all respect and 
as directed by the departmental 
officers. 
 
 
 

 

1 No 

(Each 

Person) 

 



15 
 

Security Guard  
1

st
  Shift (6.00 AM to 2.00 PM) 

2
nd

 Shift (2.00 PM to 10.00 PM) 

3
rd

  Shift  (10.00 PM to 6.00 AM) 
 

  Taxes  GST @ 12 % extra over the quoted rate                           = 

 

                                                                   Total                              = 

 

( Rupees                                                                             Only)  

 
 

 
 

Note:  

       1. Contractor has to sign in all the pages of Schedule-A 

 2. Tenderer should quote rate in the prescribed department tender Schedule A  

     form itself. 

       3. The price quoted should be excluding GST. 

 

 

 

 

     Contractor                                      No.of Correction                    Superintending Engineer 
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TAMIL NADU HOUSING BOARD 
 

SCHEDULE ‘B’ 

 

Name of Work: Providing  Essential Services and security arrangements for the  

Maintenance of 32 IAS Officers quarters at SAFGV Scheme, Koyambedu, Chennai for the 

period from 15.04.2022 to 31.03.2023.   

 

1. 

 

  

Layout 

 

 

Note:  The drawings can be seen in S.E. ( SPC-II ) /Drawing 

Branch./T.N.H.B./ AnnaNagar, Chennai-40 
 

 

 

 

 

 

 

      Contractor                                      No.Of.Correction                      Superintending Engineer 
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                                                                      ANNEXURE 

PAYMENT OF EMD AND SECURITY DEPOSIT PRESCRIBED 

ACCEPTABLE FORM 

Circular No. CE / TC / 5/ 98 dated 10-06-98 

 

I  EMD will be accepted in the following form only and any other form for payment of EMD will not 

be accepted. 

 1) Demand Draft / Banker’s Pay orders / Banker’s cheque drawn in the name of Exe. 

Engineer /Tamil Nadu Housing Board of Division concerned (subject to realization of cash) or 

irrevocable Bank Guarantee drawn from any nationalized/Scheduled bank in India. 

 2) A deposit at call receipt duly pledged to the Exe. Engineer / Tamil Nadu Housing Board 

of concerned Divisions. 

 (Note item 1 and 2 shall be from Nationalized Bank / Schedule (Indian) Bank) 

 3) Government Securities / Bonds / Certificates duly endorsed / pledged in favour of the 

Exe. Engineer / Tamil Nadu Housing Board of Division concerned. 

 4) NSC  pledged in favour of Exe. Engineer / Tamil Nadu Housing Board Division 

concerned, along with the letter triplicate confirming the pleading scrips to the Exe. Engineer / Tamil 

Nadu Housing Board (This is not applicable to companies and Institutions) 

 (Note : Item 3 & 4 above shall be valid for 150 days from the date of opening of Tender (i.e. 

maturity date of above shall be on or after 150 days from the date of opening of tenders) 

II. The successful tenders / Suppliers should furnish security deposit (Including EMD furnished in 

other forms) in the form of small saving scrip’s / Deposit accounts. 

 

Contractor                             No.Of. Correction               Superintending Engineer 
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1) NSC pledged in favour of the Exe. Engineer / Tamil Nadu Housing Board Division 

concerned along with the letter in triplicate confirming the pledging the scrip’s to the Exe. 

Engineer / Tamil Nadu Housing Board (This is not applicable for companies / Institutions) 

 2) Other Small Savings scripts / Deposit accounts with the compliance of the stipulation stated 

in (1) (as application in this case) 

           3) The security deposit in the form of Irrevocable bank guarantee from nationalized banks 

/scheduled banks 

III. The above are applicable to the Tenderer / firms situated in TamilNadu only. The tenderers 

from other states shall remit EMD / SD by means of cash receipt from the TNHB, Division 

office concerned, Bankers Demand Drafts, Bankers Pay order, payable to the EE / TNHB. 

Division concerned. Other form of payment of EMD / SD. will not be considered in respect of 

the tenderers from other states. 

IV. In case of Companies / Institutions will be accepted towards SD, selected Small saving scrip’s 

like NSC. Time Deposit will not be accepted for EMD / SD. The companies / Institutions, if furnished for 

EMD / Security Deposit shall give letter indicating the name of the post office and its value and 

confirming to have been furnished by them towards EMD / S.D. for the tender / Agreement under 

reference. 

V. Actual purchase cost of small saving scrip’s will alone be taken as the amount paid by the 

Tenderer / Contractor. The maturity value will not be considered. 

VI. This shall form part of tender schedule / Agreement and shall supersede any other stipulations 

made stated elsewhere in the tender schedule / Agreement. 

 

Contractor                  No of Correction                            Superintending Engineer 
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                                              TAMIL NADU HOUSING BOARD 

                                                    ADDITIONAL CONDITIONS 

1. Once the offer of the tenderer is accepted by the Board, If 

either the tenderers choose to withdraw this tender or for any 

reason refused to execute the agreement and comply with the 

terms of the tender and agreement, the amount deposited by the 

tenderer towards the EMD and A.S.D, shall be forfeited and 

tenderer shall not be entitled to refund the same (CE/TC/7/79) 

dt. 14.3.79. 

 

2. The contractor should take risk insurance against fire, other 

usual risk for all or any loss or damages occasioned by or arising 

out of acts of God, and in particular un precedent flood, volcanic 

eruption . earth quake or other· convulsion of nature, invasion, 

the act of foreign enemies, hostilities or warlike operations 

(before or after declaration of war) rebellion, military or 

usurped power, such policy should cover the construction period 

against the risk by the contractor at his /their own cost and 

produce to the concerned Executive Engineer & Superintending 

Engineer within one month from the date of execution of the 

agreement failing which the TNHB shall be entitled to take out 

what ever policy as may be required to cover those eventualities 

and to effect recovery towards the cost of such policies from the 

contractor’s payments with a penalty of 50% on the cost of such 

policies’. 

3. The contractor should agree for the change of Arbitrator   due to 

change in incumbency or due to change in territorial Jurisdiction. 

a. For Claims upto Rs.10,000/- S.E. of TNHB  
b. Rs.10,001/- to Rs.50,000/- C.E of TNHB 
c. Rs.50,001/- and above referred to the court (CE/TC/24/83, 

dt.7.9.83). 

4. In case of tender at 10% less than the estimate value 1%    

  (One) of the estimate value shall be collected in one lump sum     

   as additional security deposit. 

5.It is obligatory on the part of the contractor to effect   recovery 

of Employees Provident fund subscription from Employees who work more 

than 60 days and remit to the Regional provident Fund Commissioner. 

6. The contractor is bound by all the conditions of clauses of the 

standard preliminary specifications as amended from time to time. If 

in the course of the contract any G.O. is issued introducing new 

conditions or clauses (for PWD / other Departments) supplemental 

agreement must be executed by the contractor. 

 

 

Contractor                       No.of corrections.               Superintending Engineer 
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7. Contractors is requested to provide his own expenses, shed, 

latrine, and urinal for his workmen. 

 

8. In respect of the work being transferred from any other circles / 

Divisions, subdivisions, the S.E, E.E, AEE and A.E who is incharge of 

Circle / Division / subdivision having jurisdiction over the work 

shall be competent to exercise all the powers and privileges reserved 

in favour of the Government. 

 

9. The work shall be carried out with least hindrance of the 

adjoining building and the contractor shall be responsible if any 

damage caused to the existing fixtures, electrical fittings etc., in 

the course of execution and the contractor shall make good any such 

damages without claim for extra. 

 
10.The  EMD will be 1% upto Rs.20.00 Lakhs of estimate value plus 

1/2% of the amount by which the estimates value exceeds Rs.20 Lakhs 

 

11. Security deposit will be 2 % of the contract value after 

deducting the EMD. 

 

12. Recovery under Revenue Recovery Act: - Whenever any amount has to 

be paid by the contractor in view of termination of the contract by 

virtue of clause 57.4 (TNBP) or any amount that maybe due or may 

become due from the contractor under these present and the contractor 

is not responding to the demand for the payments of the said amount, 

then the Government, Tamilnadu Housing Board shall be entitled to 

recover the said amount, as per the provisions of the Tamilnadu 

Revenue Recovery Act. 1964 (Tami Nadu Act. V of 1864). 

 

13. The tenderers are requested to quote their validity of tender 

upto 90 days from the date of opening of the tender. 

 

14.Withheld amount towards effective performance of the contract do 

not exceed 10% of the total value of Contract. Present rule of with-

helding 5% of bill amount may be followed . 

 

15.Quantity variation is permissible, to the extend of 25% with prior 

approval of the authority who accepted the tender provided that total 

value including variation is within the power of officers concerned. 

Otherwise, orders of higher authority shall be obtained . 

 

 

 

Contractor  No. of corrections.     Superintending Engineer 
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16.In the Case of discrepancy between the prices quoted in words and 

in figures, the lower of the two shall be considered.  

 

17.The payment of security deposit, FDR from any Nationalized Bank 

can also be accepted apart from whatever small savings scripts 

available in vogue with an understanding from the concerned Bank to 

release the deposit to Tamil Nadu Housing Board on request 

unconditionally. 

 

 

18.Withdrawal of tender on any circumstances after its submission is 

not acceptable. The name of such of those tenderers will be removed 

from the list of approved contractors and their tender will not be 

entertained thereafter and will be summarily rejected. 

 

19. If at any time the Executive Engineer shall be of the opinion 

that the contractor is delaying commencement of the work or violating 

any of the progress of the site work as defined by the tabular 

statement rate of progress in the article of agreement, the Executive 

Engineer shall so advice the contractor in writing and at the same 

time demand complied. If the contractor neglects to comply with such 

demand within seven days after the receipt of such notice it shall 

these or at any time thereafter be lawful for the Executive Engineer 

to determine the contract which determination shall carry with the 

forfeiture of the security deposit and the total of the amount 

withheld from the final bill together with value of such works as may 

have been executed and not paid for such proportion of such total 

sums as shall be assessed by the Executive Engineer. 

20.Retention Money Deposit  @ 5 %  shall be recovered from the 

contractor  in each bill  based on the value of work done. For other 

than standing  contractor. 

 

21. Retention Money Deposit  @ 2 %  shall be recovered from the 

contractor in each bill  based on the value of work done. For 

standing  contractor. 

 

22. If the Contractor quotes unworkable rates in the tender special 

Additional Security deposit will be levied at the discretion of the 

tender accepting authority apart from usual deposit. 

Contractor                       No. of corrections               Superintending Engineer 
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23. Eradication of Child Labour: 

(Labour Dept.Letter No.TT/64447/07, dated 26.12.2007) 

(Board Memo No.TC3/7976/08, dated 20.02.2008) 

The contractor should agree and undertake hereby to the effect 

that “No children below 14 years” have been employed in the work 

sites during the course of execution. 

 

 

 

Contractor                       No. of corrections               Superintending Engineer 
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                                    SPECIAL CONDITION FOR TAXES 

 

1. The taxes are applicable for the project with any tax/fund/Charges announced by the 

State/ Central Government will be recovered from the payment to the contractor without 

prior information and cannot be refunded. The rate quoted in the tender shall be inclusive 

of all Taxes prevailing rate of GST etc., as announced by the State/ Central Government. 

Any Charge in the existing levy charges announced by the State/ Central Government 

from time to time will be recovered from the payment to the Contractor without any prior 

information. 

 

2. As per Notification No. 50/2018 Central Tax dated 13-9-2018 and G.O.Ms.No.122 dated 

12-9-2018 issued by Government of Tamil Nadu, the provisions relating to Tax 

deduction at sources under section 51 of TNGST/CGST Act is notified to come into force 

from 1
st
 October,2018. As per section 51 of the TNGST Act 2017, read with the above 

notifications, the following persons have to deduct tax at sources at the rate of one 

percent for (One percent for SGST + One percent for CGST) from the payment made or 

credited to the supplier of taxable goods or services or both, where the total value of such 

supply, under a contract, exceeds two lakh and fifty thousand rupees. 

 

 

 

 

Contractor            No: of Correction   Superintending Engineer 
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                                         TAMIL NADU HOUSING BOARD 

                                   CONDITION FOR MAINTENANCE WORK: 

1. The maintenance agency is responsible for the safety of departmental materials    

 in and around the blocks. 

2. The maintenance agency is responsible for attending to any complaint during the 

contract period. 

3. Pump Operator is responsible for operating the pump sets for lifting water from well to 

sump and sump to over water tanks, regulate the water distribution to all the flats 

without any interruption to the inmates in Day (or) Night times as proposed by the 

departmental officers and as per their instructions. 

4. Electrician is responsible for attending to any power fault in the flats and in the common 

places other than the faults under the preview of the electricity Board, during the Day 

(or) Night times as proposed by the departmental officers and as per their instructions. 

5. Sweeper is responsible for  keeping the common places of flats ,roads and other 

common areas clean including clearing the cob-Web and clearing of vegetations, 

bushes and jungle clearance in and around the scheme area to keep the scheme neat 

6. Scavenger is responsible to clean gully, Inspection chambers sewer lines manholes 

screen wells and blockage in the drainage should be removed then and there. The 

materials required will be issued departmentally at its cost. 

7. The contractor should follow all the labour rules as per the contract labour act and 

should maintain the relevant register and to take proper insurance cover to the labour 

as per prevailing labour Act.  

8. In case the Executive Engineer /Officer in charge of the works is not satisfied with the 

performance of the individuals, the contractor should replace them immediately. 

9. The shifts of the persons can be changed by the Executive Engineer as per the 

requirement from time to time. 

10. All the maintenance personal will come under direct control of the Assistant  

Executive Engineer and they should sign in the separate attendance register maintained 

in the Sub-Division Office.  

 

                CONTRACTOR                 NO. OF CORRECTIONS                          SUPERINTENDING ENGINEER 
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11. At any time during check by departmental officers the number of workers stated in the 

Schedule ‘A’ should be available in the site on duty and if there are any absentees the 

proportion wages will deducted in the payment for that month of the work. 

12. During the contract period , if there is any accident on duty ( or) loss of life to any 

workers ( or) any unforeseen , incidents the Tamil Nadu Housing Board will not be liable 

for making compensation ( or) meet any claim by the workers of their family members 

and the contractor will be liable to meet the outcome of such unforeseen incidents. 

13. In addition to the clearing the common staircase etc., the contractor should also keep 

the environment clean and tidy within the boundary of the flats. 

14. The contractor is liable for rectifying the minor incidental repairs in common service 

system water supply, electricity and drainage. 

15. The tenderer should furnish the experience certificate issued by any departmental along 

with the tender in support of their experience in executions the similar works. 

16. The EMD,S.D and RMD will be released only from the date of completion of the work. 

17. Suitable substitute of individuals to be arranged by the contractor in the event of 

absence of any of the workers engaged by him. 

18. Any damages ( or ) loss to the departmental properties causes by the negligence of the 

workers/ contractor during the period of the contract should be made good by the 

contractor at his own cost. 

 

 

 

 

               CONTRACTOR                    NO. OF CORRECTIONS                         SUPERINTENDING ENGINEER 
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SECURITY CONDITIONS 

1.Arrangement of Shifted:     

       Three Shifts :         1st
  Shift    2 persons (6.00 AM to 2.00 PM) 

2
nd

  Shift    2 persons (2.00 PM to 10.00 PM) 

3
rd

  Shift    2 persons (10.00 PM to 6.00 AM) 

 

2. Working places security guards will  be incharge of complete areas mentioned in schedule ‘A’      

     The Assistant Executive Engineer concerned of this division will make arrangements for  

     posting of security guard in the said above places. 

 

3. The payment of E.S.I & E.P.A for the guards if the responsibility of the firm. 

 

4. The name of security personnel employed by the firm along with residential address should   

     be given   to department. The department has got over right to instruct to firm to remove  

    any one of the security personnel without any reason and the firm should oblige  

    immediately. 

 

5. All the security personnels will come directly under the control of concerned A.E.E. of this  

     division and  they should sign in the separate attendance register maintained in the  

     respective sub-division. 

 

6. On any time of surprise check by the departmental officers, the member of security  
     personnel stated  as above should be available on duty and if there is any shortage the  
     proportionate pay will deducted in the payment for that month at the penal rate at twice of  
     the agreement rate. 
 
 

 

 

  Contractor                                              No.of Corrections                           Superintending Engineer 
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7. The security personnel should be provided with uniform, Rain coats, gunboots torch light  

    with  sufficient calls, stationeries and other item of any necessary for keeping watch over  

    the materials at the firm cost. 

 

8. The firm should take over all the materials from the previous firm after careful verification    

       and intimate the fact to division through the Asst.Exe.Engineer concerned immediately with  

       the statement of materials taken over. 

 

9. The necessary temporary shelters should be arranged by the firm only. 

 

10. The security firm should take over all the materials available from each Junior Engineer /  

      Asst.Exe.Engineer and keep separate account of receipts and issues and should be produced  

      at any  time for verification. 

 

11. In the absence of security guards agency has to be provided a necessary substitution. 

12. The firm should given on Ist  day of every month to each and every Junior Engineer / Asst.  

      Engineer  who have handed over the materials to the firm a statement showing the balance  

     materials available with them under their custody in this last day of every month a copy of  

      division officer. The  statement should be duly signed by the proprietor of the firm. 

 

13. During the surprise verification or at the time of Annual verification the firm should arrange  

      for necessary Assistance and co-operation the departmental officers. If there is any shortage     

      noticed at any time, the cost of materials will be recovered from the firm at twice the rate of  

      purchase plus  shortage charges of the market rate whichever if higher. 

 

14 . If any contractor hands the buildings after completion of work to the departmental officers,   

     the firm should take over possession of the same and keep under their custody until they are  

     handed over to the concerned. For any theft or loss, the cost will be recovered from the time  

     in their bill. 

 

15. The firm should submit the bill after the end of each and every month through the  

     Asst.Exe.Engineering  concerned for taking payment if any J.E/A.E report about any shortage  

      or any defects in the materials account, payment will be made only after deducting the cost. 

 

 

 

Contractor                                             No.of Corrections                             Superintending Engineer 
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16. The withheld amount at 5% of income tax at 2% will to recovered each every bill. The  

     withheld amount earnest money deposit and ASD will be released only after proper handing    

      over to the other agency on verification of Accounts. 

 

17. The contract period will be valid for   from the date of employed and subject to renewal for  

      further periods under actual consent. 

18. The firm should be in position to employ security guards at scheme area covered immediate  

      from the date of receipt of confirmation orders issued by the department. 

 

19. After completion of the period and firm should handover physically all the materials and  

     other structure to the other agency along with statement of balance materials as per records  

     and actual handed over. 

 

20. If any accidents and other losses of the firm, the department is not responsible and if would  

      be make good by the firm at their own cost. 

21. The tenders is excepted to inspect the site before offer the terms. 

22. The age range of guards should be 21 years to 40 years with good physical health condition. 

23. The department shall be at liberty to buy any from the open market and provide for each  

       requirements as above that may be required for the purposed of effective watch by the  

       security guards, if they are not provided for by the contracting agency and recover from  

       bills suitable without any reference to the contracting agency. 

 

24. One month advance notice should be given of the firm for with drawl from the contract. 

 

25. The contractor should satisfy the norms and minimum wages act in variation of minimum  

      wages act the EMD and will be forfeiture. 

 

26. The security agency will be held responsible for any theft or loss of any materials any where  

      inside the scheme.  

 

27. Tenderer should have licence to engage in the business of private Security agency. 

 

 

 

Contractor                                             No.of Corrections                              Superintending Engineer 
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

 EGMORE - NUNGAMBAKKAM
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






PLANNING PERMIT C/PP/MSB 3A/L/95

LETTER No. C3/26098/94 DATED : 21-1-95



ALL DIMENSIONS ARE IN Metre



TYPE OF 

BLOCK

No. OF

BLOCKS

No. OF FLATS

IN EACH BLOCK

TOTAL No.

OF FLATS

BUILT UP AREA

FOR EACH FLAT

A

(A1,A2,A3)

3 16 48 Nos. 160 Sq.m

B

(B1 TO B16)

16 16 256 Nos. 120 Sq.m

C-I

(C2, C5

C10, C13)

4 19 76 Nos. 90 Sq.m

C-II

(C1, C3, C4,

C6, TO C9

C11,C12,C14)

10 18 180 Nos. 90 Sq.m

50 HIG FLATS TOTAL 560 Nos.

B(B17+B18)
2 16 32 Nos. 120 Sq.m

CII (C15)
1 18 18 Nos. 90 Sq.m

TOTAL 50 Nos.

NOTE :

No. OF FLOORS FOR ALL BLOCKS : GROUND + 4

FOR TYPE A,B GROUND FLOOR FULL PARKING

TYPE C I 3 FLATS IN GROUND FLOOR

TYPE C II 2 FLATS IN GROUND FLOOR

DETAILS OF OTHER STRUCTURES BUILTUP AREA

SHOPPING CENTER

ADMINISTRATIVE BLOCK

DINING HALL

150 Sq.m + 150 (G+1) FLOORS

200 Sq.m

2711.31 Sq.m

EXISTING BLOCKS IN FUTURE DEVELOPMENT AREA - 3

TYPE OF

BLOCK

S.D. No.
No. OF

BLOCK

No. OF FLATS

/ BLOCK

TOTAL No.

OF FLATS

BUILT UP

AREA/FLAT

QUARTERS

`Y'

`Z'

8/98, 9/98

90/99, 91/99

2

3

1

16

48

24

32

144

24

218 Sq.m



1 RESIDENTIAL FLATS 55573.30

IN Sq. metre %

39.23

2 SHOPPING CENTRE & SHOPS (907.5 + 612.0) 1,519.50

3 ADMINISTRATIVE BLOCK 918.00

4 DINING HALL 9,135.00

5 T.N.E.B SUB - STATION 900.00

6 O.S.R & TENNIS, SHUTTLE COURT 18,795.288

7 ROADS (31807.0+2817.0) 34624.00

8 OVER HEAD TANKS AND SUMP 831.50

9 TRANSFORMER (TR 1 TO 10) 631.00

10 COMMERCIAL SITE - 1 8,182.00

11 COMMERCIAL SITE - 2 4,470.00

12 AREA ALLOTTED TO P.W.D (IAS OFFICERS MESS) 6,070.42

1.07

0.65

6.45

0.64

13.26

24.44

0.59

0.44

05.78

03.16

04.29

141650.00 100.00
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VADAPALANI

MURUGAN

TEMPLE



CE's REF. L.No. 305/95

DATE : 23.03.94

TOTAL

BUILTUP

AREA

7680 Sq.m

30720 Sq.m

6840 Sq.m

16200 Sq.m

3840 Sq.m

1620 Sq.m

61.50 Sq.m

65.40 Sq.m

TOTAL

BUILTUPAREA

8856 Sq.m

1569.60 Sq.m

PROPOSED AIS OFFICERS QUARTERS  IN FUTURE DEVELOPMENT AREA - 3

AIS OFFICERS

6976 Sq.m

NET TOTAL BUILTUP AREA = 87512.91 Sq.m

SCHEME AREA FOR F.S.I  = 66533.8 Sq.m

 F.S.I =

87512.91

66533.8

1.32=

13.2

5.0



CMBT

Shuttle

Court

SUPERINTENDING ENGINEER (C)TOWN PLANNER
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


SURVEY BOUNDARY  &-

SURVEY BOUNDARY AS PER-

FIRST CMDA APPROVED BOUNDARY

SITE CONDITION

B - BLOCK No. 17 & 18-

REGULARISATION INDEX :

C - BLOCK No. 15-

Y - BLOCK No. Y1, Y2 & Y3-

Z - BLOCK-

FIRST FLOOR SHOPPING CENTRE-

GENERAL INDEX :
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NOTE : 1. COMPOUND WALL ALL AROUND THE BOUNDARY IS IN EXISTENCE

2. RAIN WATER HARVESTING PERCULATION PITS WERE PROVIDED IN THIS SAFG VILLAGE



TNHB/TPN NO: 17/2006

FILENO: TP1/47061/06 DT. 27:10:2006

(Sd)   

***

SUPERINTENDING ENGINEER (M)

(Sd)   

***

(Sd)   

***

SUB DIVISION REGULARISATION INDEX :

 SITE ALLOTED TO P.W.D FOR -

 I.A.S OFFICIERS MESS- 6070.42 SQ.M (1.5 AC)

 SITE ALLOTED TO T.N.E.B FOR-

INDOOR SUB STATION - 900SQ.M

7
.
5

COMMERCIAL SITE 2

1.33 ACRES

COMMERCIAL SITE 1

4.28 ACRES

EXISTING

DINING HALL

EXG.ADMINISTRATIVE

BLOCK TO BE DEMOLISHED
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COMMERCIAL SITE - 1 & DINING HALL SITE 4.28 Acres

0.15 Acre

TO BE

DEMOLISHED


