TAMILNADU SMALL INDUSTRIES DEVELOPMENT CORPORATION LIMITED
CORPORATE OFFICE

CHENNAI
NAME OF WORK : Restoration of Road from Plot No. 268 to 342
at TANSIDCO Industrial Estate,

Thirumullaivoil in Thiruvallur District

EMD AMOUNT : Rs.51,000/-

DATE OF TENDER: 19.04.2022



GENERAL INFORMATION AND EMD DETAILS

1 |EMD Details
DD No and date: Amount in Rs.
Name of the Bank:

2 | Name and Address of the Bidder:

3 | Contacts:

4 | Telephones:

5 | Fax:

6 | E-mail:

7 | Mobile No:

8 | Category of the Bidder (Whether
company, partnership firm or
Proprietary concern)

9 | Name of Chief Executive Officer and
Telephone No.

10 | Year of Establishment

11 | GST No

12 | Income Tax PAN/GIR No.

13 | Yearly Turnover of the Last 3 years.

14 | Name and Address of the Banker

15| List of major Clients and the size of
orders executed

Signature of the
Contractor/Tenderer

Note: Separate sheets may be attached wherever necessary.

Signature of the Bidder
With stamp and date

Superintending Engineer i/c
TANSIDCO, Chennai-32



A. METHODS OF TENDERING:

1.

If the Qualification bid is made by an individual, it should be signed by the
individual, with his full name and his current address.

If the Qualification bid is made by a sole Proprietary firm, it shall be signed by the
proprietor along with his full name and full name of the firm with it's current
address. Documents with regard to registration as firm by the Registrar of Firms
should be produced.

If the Qualification bid is made by a FIRM in partnership, it shall be signed by all
the partners of the firm with their full names and current address or by a partner
authorised by the firm (either as per Articles of the Deed of Partnership / by power
of attorney)- for signing in Tenders, Agreements etc. In which case, certified copy
of the registered deed of Partnership along with the current address of all the
partners and a certified photocopy of the Registered Power of Attorney issued in
favour of the signatory, should be produced.

If the Qualification bid is made by a “Limited Company” or a “Limited Corporation ,
it shall be signed by a duly authorised person holding the Power of attorney for
signing the bid, in which case, the certified copy of the power of attorney shall
accompany the qualification bid. Such limited company or corporation shall also
furnish satisfactory evidence of its’ existence along with the Qualification schedule.

Qualification Bid from Joint Ventures are not acceptable.

Note:

1.

2.

If any of the information furnished by the applicant is found to be concealed or false
at a later date, the contract will be terminated forthwith without prejudice to the
rights thereon, consequent on termination and the contractor will be banned from

business dealings.

All the documentary evidences should be stitched neatly and the pages should be
serially numbered. Index of the Documents produced should be prepared and
reference to page number of the documents produced should be furnished in the

index.

The Qualification Tender evaluation shall be done on a QUALIFIED or NOT
QUALIFIED basis against each of the above Criteria.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32



4. The evaluation will be done only based on the information, evidence, documents,
records, particulars furnished by the applicant and hence the applicants are
advised to furnish adequate and relevant information along with requisite

documentary evidences without any omission.

5. As far as possible, details shall be furnished in the schedules appended to this
Application. If the space left is found insufficient, additional sheets may be attached

to the schedules.

6. Photograph of the works completed by the applicants may be pasted in thick white

paper and produced along with the documents.
7. Brochures, Pamphlets etc, shall also be stitched along with the documents volume.

8. All bidders are cautioned that the Qualification Tender application containing any
deviation from the contractual terms and conditions, specifications or other

requirements will be rejected as Non-Responsive and low performance reliability.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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MINIMUM QUALIFYING CRITIERA

1. Attested copy of valid registration as Civil Contractor in the appropriate class
stipulated along with the valid live certificate.

2. Attested copy of the registration under GST Act along with the assigned Number,
Income Tax / PAN Number.

3. EPF Code of their own Registration.

4. Evidence of having executed any Road work costing not less than Rs.50.00
Lakhs under a single agreement using Central Hot Mix Plant, Paver Finisher and
other machineries in any one of the Government Departments / Public Sector
Undertaking Organizations etc.

5. Proof for the ownership of Central Hot Mix Plant, Paver Finisher, Road
Roller and other machineries.

6. Proof of Cumulative Turnover shall not be less than Rs.200.00 Lakhs for the past
three financial years.

EVALUATION CRITERIA

The Tender accepting authority shall cause the evaluation of tenders to be
carried out strictly in accordance with the qualifications criteria in terms of the
required experience, available construction capacity. Technical and other manpower
and financial status furnished along with the tender.

Tenders which an initial examination are found to be not substantially
responsive may be rejected by the tender accepting authority.

Out of the tenders found to be substantially responsive after the initial
examination, the tenderer who has tendered the lowest evaluated price in

accordance with the evaluation criteria shall be determined.

GENERAL

1. Bid form shall be duly filled in, sighed and complete in all respects.

2. The price should be inclusive of all taxes and local levies if any On FOR

destination basis but excluding GST and GST should be indicated separately.

3. Rates shall be firm throughout the contract period and no escalation shall be

permitted.

4. The tender invited excluding GST. At the time of acceptance of the tender
and signing of agreement, the applicable GST of 18% will be included for this

work.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32



From

Sir,

Sub:

Ref:

TENDER APPLICATION

To

Superintending Engineer i/c,
TANSIDCO,
Chennai — 600 032.

Restoration of Road from Plot No. 268 to 342 at TANSIDCO Industrial
Estate, Thirumullaivoil in Thiruvallur District

Tender Notice No: 4161(TN-1)/SE/DB/2022 Date: 04.04.2022

*kkkkk

Having examined the tender documents including scope of work, Time Frame for
construction and the criteria stipulated for Qualification. |1 / We hereby submit all
necessary information and relevant documents for qualifying me/us, to offer my/our
tender for the above mentioned work.

The Application is made by me / us on behalf of (Partnership firm / Private limited
company / Public Limited Company) in the capacity of
authorised to submit the tender.

Necessary evidence admissible in law in respect of authority assigned to me / us on
behalf of the Partnership Firm / Private Limited Company / Public Limited Company,
for applying for qualification is attached herewith.

We present my / our documents herewith taking into consideration all the instructions
in the Qualification schedule supplied to me / us including special instructions to
Applicants / Criteria for Qualification schedule / Information and Instructions in the
detailed tender notice etc.

The EMD amount is enclosed in the shape as notified in the tender notice.
l.
1.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32



| / We understand that the Superintending Engineer i/c, TANSIDCO, Chennai-32
reserves the right to reject any or all the tenders or drop the proposals of receiving
tenders without assigning any reason therefor

Date:
Signature of the Bidder including
Title Capacity in which Application is made
Name:
(IN BLOCK LETTERYS)
Encl:

Tender conditions, Tender schedule & Qualification documents

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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1.2

8

Tamil Nadu Small Industries Development Corporation Ltd.,
(A Govt. of Tamil Nadu Undertaking)
Thiru Vi Ka Industrial Estate, Guindy, Chennai - 600 032.

APPENDIX -1 TENDER NOTICE (L.S. CONTRACT)

On behalf of the Tamil Nadu Small Industries Development Corporation Limited,
Chennai — 600 032 Sealed Tenders will be received by the Superintending Engineer i/c,
TANSIDCO at his office upto 3.00 PM on 19.04.2022 for the work of “Restoration of
Road from Plot No. 268 to 342 at TANSIDCO Industrial Estate, Thirumullaivoil in
Thiruvallur District”.

The Tender should be in the prescribed form obtainable from the office of the
Superintending Engineer i/c, SIDCO, Chennai - 600 032. The tenders will be opened by
the Superintending Engineer i/c, SIDCO at 3.30 PM, at the place and on the date
aforementioned.

The tenderers or their agents are expected to be present at the time of opening of
tenders. The tender receiving officer will, on opening each tender, prepare a statement
of the attested and unattested correction therein and hand it over to the tenderer
concerned and initial all corrections in the presence of the tenderer. If any of the
tenderers or their agents finds it inconvenient to be present at the time, then in such a
case, the tender receiving Officer will, on opening the tender of the absentee tenderer,
make out a statement of the unattested correction and communicate it to him. The
absentee tenderer shall then accept the statement of corrections without any question
whatsoever.

Tenders must be submitted in the cover along with the schedule duly sealed and should
be addressed to the Superintending Engineer i/c, SIDCO, Chennai, the name of the
tenderer with their address and the name of the work being noted on the covers.

2.1 The tenders will not be sent by post, courier or e-mail. If the tenders received by posts

2.2

3.0

3.1

are damaged, for which SIDCO will not held responsible. The tenders will be dropped in
the tender box kept in the SIDCO Office. Tender submitted in any other mode will not be
accepted.

If the tender is made by an individual, it shall be signed with his full name and his
address shall be given. If it is made by a firm, it shall be signed with the co-partnership
name by a member of the firm, who shall also sign his own name and the name and
address of each member of the firm shall be given. If the tender is made by a
corporation, it shall be signed by a duly authorized officer who shall produce with his
tender, satisfactory evidence of his authorization. Such tendering Corporation may be
required, before the contract is executed, to furnish evidence of its corporate existence.

Each tenderer must also send a certificate of income tax verification from the
appropriate income tax authority in the form prescribed therefore. The certificate will be
valid for one year from the date of issue for all tenders submitted during the period.
Each tenderer must also send GST verification issued during current year from the
appropriate authority.

In the case of proprietary or partnership firm it will be necessary to produce the
certificate aforementioned for the proprietors and for each of the partners as the case
may be.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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3.2 If the tenderer is a registered contractor and if a certificate for the current year
had already been produced by him during the Calendar year in which the tender is
made, it will be sufficient, if particulars regarding the previous occasion on which the
said certificate was produced are given.

3.3 All tenders received without a certificate as aforementioned will be summarily rejected.

4. Each tender must pay, as Earnest Money, a sum of Rs.51,000/- (Rupees Fifty One
Thousand Only) which may be remitted in any form as may be approved by the Govt.
of Tamil Nadu from time to time as per para 155 of TNPWD code in favour of Tamilnadu
Small Industries Development Corporation Limited, Chennai - 32, Tenders submitted
without Earnest Money Deposit will be summarily rejected. This earnest money will be
refunded to the unsuccessful tenderers on application, after intimation is sent of
rejection of the tender or at the expiration of three months from the date of tender;
whichever is earlier. The earnest money retained in the case of the successful tenderer
will not carry any interest. It will be death with as provided in the tender.

5. (i) The tender will remain valid for a period of three Calendar months from the last date
for receipt of tender. The validity period can be extended further, if the contractor
gives his consent in writing, specifying the period of extension.

(i) The tenderer whose tender is under consideration shall attend the Office of the
Superintending Engineer i/c before the end of the period specified by written intimation
to him. If the tenderer fails to attend the office before the end of the specified period, his
tender will not be considered. He shall forthwith upon and intimation being given to him
of acceptance of his tender, by the officer duly authorized in this behalf, here in after
called “the accepting authority” must agree for the payment of security deposit at 2% of
the value of contract in one lump sum i.e. by taking into account of the amount of
earnest money deposit, already deposited with the tender, it would be sufficient to pay
the balance amount to make up the 2% of the value of contract for the purpose of
security deposit) The security deposit together with earnest money deposit and the
amount with held according to clause 64-1 of General conditions to the contact, shall be
retained as Security for due fulfillment of contract.

iii) On receipt of written communication of acceptance of tender if the tenderer fails to pay
the requisite security deposit within the period specified in the written communication or
backs out from the tender or withdraws his tender, the earnest money deposit shall be
forfeited to SIDCO.

(iv) If the contractor fails to carry out the contract, after paying the requisite deposits, then
he will be liable for the excess expenditure if any incurred to complete the work as
contemplated in the General conditions to the contract.

(v) It shall be expressly understood by the tenderer that on receipt of written communication
of acceptance of tender from the accepting authority, there emerges a valid contract
between SIDCO and the tenderer, for execution of the work. For this purpose, the
tender documents, i.e.. tender notice, tender offered by the contractor, General
conditions to the contract, special conditions to the contract, written communication of
acceptance of tender etc. Shall constitute a valid contract, and that will be the
foundation of the rights of both the parties to the contract.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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6. The tenderer shall examine closely the Tamilnadu Building Practice and also the
general conditions to contract contained therein and sign the Divisional Office copy of
the Tamilnadu Building Practice and its addenda volume in token of such study before
submitting his tender unit rates, which shall be for finished work in situ. He shall also
carefully study the drawings and additional specifications and all the documents
connected with the contract. The Tamilnadu Building Practice and other documents
connected with the contract such as specifications, plans, descriptive specification sheet
regarding materials etc. can be seen at any time between 10.00 A.M. and 5.45 P.M. on
office days in the office of the Superintending Engineer i/c, SIDCO, Chennai - 32. A
copy of the set of contract documents can also be had on payment of the required
amount.

7. The tenderer’s attention is directed to the requirements for materials under the clause
“Materials and Workmanship” in the general conditions to the contract. Materials
conforming to the 1.S.1. standards only shall be used on the work, and the tenderer shall
guote his rates accordingly.

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed
work. He should also inspect the quarries and satisfy himself about the quality and
availability of materials. The names of quarries and kilns etc. where from certain
materials are to be obtained will be given in the descriptive specification sheet. The best
class of materials to be obtained from the quarries or other source defined, shall be
used on the work. In every case the materials must comply with the relevant standard
specifications. Samples of materials as called for in the standard specification or in this
tender notice or as required by the Superintending Engineer i/c in any case shall be
submitted for the Superintending Engineer i/c’s approval before the supply to site of
work begun. If the contractor, after examination of the source of materials defined in the
descriptive specification sheet is of the opinion that materials complying with the
standard or other specifications of the contract cannot be obtained in quality or sufficient
guantity, from the source defined in the descriptive .specification sheet, he shall so state
in his tender and state wherefrom he intends to obtain materials, subject to the approval
of the Superintending Engineer i/c.

SIDCO will not, however, after acceptance of contract rate, pay any extra charges for
lead or for any other reason, in case the contractor is found later on to have misjudged
the materials available. Attention of the contractor is directed to the ‘General conditions
to the contract regarding payment of seignior age, tolls etc.,’

9. The tenderer’s particular attention is drawn to the Sections and clauses in the General
conditions to the contract dealing with:

Test, inspection and rejection of defective materials & Work.
Carriage,

Construction plant

Water and Lighting

Cleaning up during progress and for delivery.

Accidents

Delays.

Particulars of payment.

NN E

The contractor should closely peruse all the specification clauses which govern the
rates, which he is tendering.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32



10.

11.

12.

13.

14.

11

A schedule of quantities accompanies this tender notice. It shall be definitely
understood that SIDCO does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable to alterations by
omissions, deductions or additions at the discretion of the Superintending Engineer i/c,
SIDCO or as set forth in the conditions of contract. The tenderer will, however, base his
lump sum tender on this schedule of quantities. He should quote specific rates for each
item in the schedule and the rates should be in Rupees and in sums of five paise. The
rates should be written both in words and figures and the units in words. The tenderer
should also show the totals of each item, and the grand total of the whole contract and
guote in the tender a lumpsum for which he will undertake to do the whole work subject
to the conditions of contract, such lumpsum agreeing with the total amount of schedule
A. This schedule accompanying the lumpsum tender shall be written legibly and free
from erasures, over writings or initialing, dating and rewriting.

The Tenders offering a percentage reduction from or increase on the estimate amount
(except in the case of tender called for specifically under the percentage rate tender
system) and those not submitted in proper form and in due time will be rejected. Rate or
lumpsum amounts for items not called for shall not be included in the tender. No
alternation which is made by the tenderer in the contract form, the conditions of contract
the drawings, specifications or quantities accompanying same will be recognized and if
any such alterations are made, the tender will be void.

The tenderer should work out his own rates, without reference being made to the Public
Works Department current scheduled rates or the Estimate.

The price at which and the source from which certain particular materials shall be
obtained by the contractor are given at the end of the schedule accompanying the
tender form. Tenderers must accept the materials at these prices and shall quote their
price for finished work accordingly. Notwithstanding any subsequent change in the
market value for those materials, the charge to the contractor will remain as originally
entered in the written contract. No centage or incidental charges will be borne by
SIDCO in connection with this supply.

The attention of the tenderers is directed to the contract requirements as to the time of
beginning work, the rate of progress and the dates for the completion of the whole work
and its several parts. The following rate of progress and proportionate value of work
done from time to time as will be indicated by the Superintending Engineer i/C’s
certificates of the value of work done, will be required. Date of commencement of this
programme will be the date on which the site (or premises) is handed over to the
contractor.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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MILE STONE

The attention of the tenderer is directed to the contract requirements as to the time of
beginning work, the rates of progress and the dates for the completion of the whole work and
its several parts. The following rate of progress and of proportionate value of work done from
time to time as will be indicated by the Superintending Engineer i/c certificates of the value of
the work done, will be required. Date of commencement of this programme will be the date
on which the site (or premises) is handed over to the contractor.

Sl Duration Percentage of
No Work Completed
1 15 Month 25%

2 2"9 Month 50%

3 3'“ Month 75%

4 4™ Month 100%

THE LIQUIDITY DAMAGES

The Liquidity damages (0.05 %) for the whole of the works are Rs.4,097/- per day.

1% Month Mile Stone not achieved liquidity damages at 0.05% of the balance value of work

to be done will be charged per day.

2" Month Mile Stone not achieved liquidity damages at 0.05% of the balance value of work

to be done will be charged per day.

3" Month Mile Stone not achieved liquidity damages at 0.05% of the balance value of work

to be done will be charged per day.

4™ Month Mile Stone not achieved liquidity damages at 0.05% of the balance value of work

to be done will be charged per day.

Maximum amount of liquidity damages will be 5% of the Agreement Value.

Note: The periods to be entered in column 1 for the purpose of defining the rate of progress
as may be fixed by the Superintending Engineer i/c based on balance work to suit each
case.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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15. No part of the contract shall be sub-let without written permission of the Superintending
Engineer i/c, nor shall transfer be made by power of attorney, authorizing other to
receive payment on the contractor’s behalf.

16. If further information is required, the Superintending Engineer i/c of the SIDCO Divisions
will furnish such information, but it must be clearly understood that tenders must be
received in order and according to instructions.

17. The Superintending Engineer i/c or other sanctioning authority reserves the right to
reject any tender or all the tenders.

18. The tenderers who are themselves are not professionally qualified shall undertake to
employ qualified technical personnel at his cost to look after the work. The tenderer
should state in clear terms whether they are professionally qualified or whether they
undertakes to employ technical personnel required by SIDCO, specified in the schedule
below for the work. In case the selected tenderer is professionally qualified or has
undertaken to employ technical personnel under him, he should see that the technically
qualified personnel are always at the site of the work during working hours personally
checking all items of works and paying extra attention to such works as may demand
special attention e.g. reinforced concrete works etc.

Employment of Technical personnel:

Sl Value of contract Qualification and No. of Technical Assistants
No. to be employed
@) ) - @ |
Value of Contract Qualification and No. of Technical Assistance to be
employed
1. Upto Rs.1.00 lakhs No. Technical Assistant need the employed, if situation and

nature of work warrants.
i. A Diploma holder in Civil Engineer (or)
ii. A retired Junior Engineer may be employed.

2. From Rs.1.00 lakhs i. One diploma holder in civil Engineering (or)
upto Rs.5.00 lakhs ii. Not less than one retired Junior Engineer
3. From Rs.5.00 lakhs i. One B.E. (Civil) or
upto Rs.10.00 Lakhs ii. Equivalent degrees holder or

iii. Not less than one retired sub-Divisional Officer /
Assistant Executive Engineer / Assistant Divisional
Officer (or)

iv. One diploma holder with 3 years experience

4. From Rs.10.00 lakhs i. One B.E. (Civil) with 3 years experience plus one
upto Rs.25.00 Lakhs diploma holder in Civil Engineering (or)

ii. Equivalent Degree holder with 3 years experience plus one
diploma holder in Civil Engineering (or)

ii. Not less than one retired sub-Divisional Officer plus one
Diploma holder in Civil Engineering.

iv. Two Diploma holders in Civil Engineering with 3 and 5
years experience respectively.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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5. From Rs.25.00 lakhs i. One B.E. (Civil) with three years experience plus two
upto Rs.50.00 Lakhs Diploma holder in Civil Engineering (or)

ii. One B.E. (Civil) with three years experience plus two retired
Junior Engineers (or)

iii. Equivalent degree holder with 3 years experience plus two
diploma holder in civil Engineering / two retired Junior
Engineers.(or)

iv. One retired sub-Divisional Officer (Assistant Executive
Engineer / Assistant Divisional Engineer) plus two diploma
holder in Civil Engineers. (or)

v. One retired sub-Divisional Officer (Assistant Executive
Engineer / Assistant Divisional Officer) plus two retired Junior
Engineers.

6. Above Rs.50.00 lakhs To be examined in individual cases depending on the nature

19.

20.

7.

8.

of work and the technical skill involved and defined in the
tender notice regarding the number of qualified technical
personnel to be employed by the contractor —

i) Project Manager : 2 Nos. ME/BE (CIVIL) Engineering with
atleast 10 years experience in executing similar works.

ii) Site Engineer: 6 Nos. B.E, (CIVIL) Engineering with atleast
5 years experience.

iii) Site Engineer: 5 Nos. Diploma in Civil Engineering with
atleast 5 years experience.

A penalty of Rs. 2000/- P.M. for Diploma holder and Rs. 5,000/- P.M. for Degree
holder be levied in case of default on the part of contractors in following the norms
laid down above.

The employment of Technical Assistants would be based only on the value of
contract Engineers with Mechanical Engineering qualification and retired from Civil
Engineering Departments are also suitable to supervise the Civil Engineering works
because of their experience in Civil Engineering field.

NOTE: In case the contractor who is professionally qualified is not in a position to remain

always at the site of work and to pay extra attention to such work as may
demand special attention (e.g. R.C.C. work etc) he should employ technically
gualified men as prescribed above.

Tenderers who have not already registered themselves as P.W.D. contractors shall

furnish evidence of good record and capacity to do works.

A tenderer submitting a tender which the tender accepting authority consider excessive
and / or indicative of the insufficient knowledge of current prices or definite attempt at
profiteering will render himself liable to be debarred permanently from tendering or for
such period as the tender accepting authority may decide. The tender rates should be
based on the controlled price for materials if any fixed by the Govt. or the reasonable
price permissible for the tenderer to charge a private purchaser under the provision of
clause 8 of Hoarding and Profiteering Prevention Ordinance 1943 as amended from time
to time and on similar principles in regard to labour and supervision in the construction.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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21. The contractor should offer employment to ex-toddy tappers as far as possible. The
number of ex-toddy tappers to whom he can so offer employment should be mentioned
in the tender and he should undertake in the contract to offer such employment to such
number.

22. The contractor shall comply with the provisions of the Apprentices Act, 1961 and the
rules and orders issued thereunder, from time to time. If he fails to do so, his failure will
be breach of the contract and the competent authority, may at his discretion, cancel the
contract or invoke any of the penalties for the breach of contract provided in the
conditions of contract. The contractor shall also be liable for any pecuniary liability
arising on account of any violation by him of the provisions of the Act. Contractor shall,
during the currency of the contract, ensure engagement of the apprentices in the
categories mentioned below who may be assigned to him by the Director of
Employment and Training State Apprenticeship Advisor, Tamilnadu. The contractor
shall train them as required under the Apprentices Act, 1961, and the rules made
thereunder and shall be responsible for all obligations of the employer under the said
Act including the liability to make payments to the apprentices as required under the
said Act.

Value of contract Category Number
appointed
Rs. 1 lakh and upto Rs. 3 lakhs 1. Building Constructor 1
2. Brick layer 1
Above Rs. 3 lakhs & upto 1. Building constructor 1
Rs. 10 lakhs 2. Brick layer 1

3. Diploma Holder in Civil Engineering 1
Above Rs. 10 lakhs & Upto 1. Building constructor 1
Rs. 50 lakhs. 2. Brick Layer 1

3. B.E. (Civil) or equivalent Degree
holder 1

Unless the contractor has been exempted from engagement of apprentice by the Director of
Employment and Training / State Apprenticeship Advisor, a certificate to the effect that the
contractor had discharged his obligation under the said Act, satisfactorily should be obtained
from the Director of Employment and Training / State Apprenticeship Advisor and the same
should be produced by the contractor for final payment in the settlement of the contract.”

23. The contract should employ one I.T.I. Trained mason for every ten masons or parts
thereof. In case of non availability of I.T.l. trained masons the contractor should obtain
the prior approval of the Superintending Engineer i/c concerned before proceeding the
contract with the other kinds of masons.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32



16

APPENDIX Il (a) - Tender (L.S. Contract)
To

The Superintending Engineer i/c,

Tamil Nadu Small Industries Development Corporation Limited,
Thiru Vi Ka Industrial Estate,

Guindy, Chennai - 600 032.

Sir,

1. |/ We do hereby-tender and if this tender be accepted undertake to executive the
FOHOWING WOTKS VIZ ...

as shown in the drawings and described in the specification, deposited in the office of
the Superintending Engineer i/c, SIDCO with such variations by way of alterations of,
additions to and omission from the said Works and method of payment as are
provided for in the ‘conditions of contractor’ of the sum of Rupees

or such other sum as may be arrived at under the clause of the “General conditions to
the contract’ relating to “payment on lumpsum basis or by final measurements at unit
prices.”

2. If We have also completed the priced list of items in schedule ‘A’ annexed (in words and
figures) for which | / We agree to execute the Work and receive payment on measured
gquantities as per the General conditions to the contract.

3. | / We hereby distinctly and expressly declare and acknowledge that before the
submission of my or our tender, | / We have carefully followed the instructions in the
tender notice and have read the Tamilnadu Building Practice and the General
conditions to the contract therein and the Tamilnadu Building Practice addenda volume;
and If We have made such examination of the contract documents and of the plans,
specifications, quantities and of the location where the said work is to be done and such
investigation of the Work required to be done and in regard to the materials required to
be furnished as to enable me/us to thoroughly understand the intention of same and the
requirement, covenants, stipulations and restrictions contained in the contract and in the
said plans and specifications; and distinctly agree that | / We will not hereafter make any
claim or demand upon SIDCO based upon or arising out of any alleged
misunderstanding or misconception or mistake on my/our .part of the said requirements,
convents, stipulations, restrictions and conditions.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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4. |/ We being a registered Public Works Department contractor enclose an Income Tax
verification certificate/have already produced an income tax verification certificate during
the current calendar year in respect of (here particulars of the previous occasions on
which the certificates was produced should be given). The legal address of the
contractors for service of all letters and notices will be as follows

5. () (a)l/We enclose herewith a valid form for the payment of the sum of
rupees* as earnest money not to bear interest.

5. (i) (b)!1/We have paid Rs. *
(RUPEBES ... . ettt e e e e e e e et e e only) as

againstthe EM.D. of RS. * ........cccciiiiiiiieen, (RUp€ES.......coovvieei e,

6. If my / our tender is not accepted, this sum shall be returned to me / us on my / our
application when intimation is sent to me / us of rejection or at the expiration of two
months from the date of this tender, whichever is earlier. If my / our tender is accepted,
the earnest money shall be retained by SIDCO as Security for the due fulfillment of
contract. If upon intimations being given to me / us by the authority by the SIDCO
(hereinafter called “the accepting authority”) of acceptance tender, I/We fail to make the
additional security deposit, then I/We agree to the forfeiture of earnest money deposit.
Any notice required to be served on me / us hereunder shall be sufficiently served on
me / us if delivered to me / us personally or forwarded to me / us by post to (Registered
or ordinary) or left at my / our address given herein. Such notices shall, if sent by post
be deemed to have been served on me / us at the time when in due course of post, it
would be delivered at the address to which it is sent.

7. 1/ We fully understand that on receipt of communication of acceptance of tender from
the accepting authority, there emerges a valid contract between me/us and the
TANSIDCO and the tender documents i.e., tender notice, tender with schedules
General conditions to the contract and special conditions of the tender, communication
of acceptance of tenders shall constitute the contract for this purpose and be the
foundation of rights of both the parties, as defined in clause (iv) of the tender notice,
provided that, it shall be open to the accepting authority to insist on execution of any
written agreement by tenderer, if administratively considered necessary or expedient.

8. | acknowledge of being bound by all conditions of the clauses of the General condition
to the contract and all specifications for items of works described by a specification
number in Schedule ‘A’.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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In consideration of the payment of Rupees....................... or such other sum as may
be arrived at under the clause of the General conditions to the contract, relating to
payment on lumpsum basis or by final measurement at unit prices, | / We agree, subject
to said conditions to execute and complete the works shown upon the said drawing
serially numbered from 1 to inclusive (Schedule B) and described in the specifications
(Schedule C) and to the extent of probable quantities shown in the Schedule-A with
such variations by way of alteration of, additions to or deductions from the said works
and method of payment therefore as are provided for in the said conditions.

The term “Superintending Engineer i/c” in the said conditions shall mean the SIDCO
Officer incharge of the Divisions having Jurisdiction for the time being over the work
who shall be competent to exercise all the powers and privileges reserved herein favour
of SIDCO with the previous sanction of or subject to ratification by the competent
authorities in case where such sanction or ratification may be necessary.

| / we agree that the time shall be considered as the essence of this contract and to
commence the work as soon as this contract is accepted by the competent authority as
defined by the Tamilnadu Public Works Department Code and the site (or premises) is
handed over to me/us provided for in the said conditions and agree to complete the work
within 4  (Four) Months from the date or such handing over
to the site (or premises) and to show progress as defined in the tabular statement “Rate
of progress” subject nevertheless to the provisions for extension of time contained in
clause 56 of the General conditions to the contract appended to the Tamilnadu Building
Practice.

| / We agree that upon the terms and conditions of this contract being fulfiled and
performed to the satisfaction of the Superintending Engineer i/c, the security amount
deposited by me / us as herein before executed on such portion thereof as I/we may be
entitled to under the said conditions be paid back to me / us provided in clause 64 of the
General conditions to the contract.

| am / we are professionally qualified and my / our qualifications are as follows.

| / We in pursuance of clause of tender notice undertake to employ the following
technical staff for supervising the work and will see that one of them is always at site
during working hours personally checking all items of works and paying extra attention
to such works as may require special attention (e.g.) Reinforced cement concrete.

Name of Technical Staff Qualification and
proposed to be employed Experience

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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14. 1/ We agree that he arbitrator for fulfilling the duties set forth in the arbitration clause of
the General conditions to the contract shall be the person so appointed by the
Managing Director, TamilNadu Small Industries Development Corporation Limited,
Chennai - 32. in his sole discretion.

15. In pursuance of negotiation with the Superintending Engineer i/c, SIDCO, | / We agree
to reduce the rates for the items in the schedule as follows:

Sl.No. Item No. in the Schedule Reduced rate per unit

16. On behalf of the TANSIDCO, the above tender for a value of Rs...........cccccceeeenn.
(RUPBES ..
is accepted ONthiS day .........ccvvviiiiiiiiiiiice e (o] PR 200
for e items only.

Signature of the witness in
full and address with name in
block letters

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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ANNEXURE TO TENDER NOTICE SCHEDULE - A
Schedule of Rates and Approximate Quantities

a) The quantities here given are those upon which the lumpsum tender cost of the work is
based but they are subject to alterations, omissions, deduction or additions as provided
for in the conditions of this contract and do not necessarily show the actual quantities of
work to be done. The unit rates noted below are those governing payment of extras for
deductions omissions according to the conditions of the contract as set forth in the
General conditions to the contract of the Tamilnadu Building Practice and other
conditions or specifications of this contract.

b) It is to be expressly understood that the measured work is to be taken net (not
withstanding any custom or practice to be contrary) according to the actual quantities
when in place and finished according to the drawings or as may be ordered from time to
time by the Superintending Engineer i/c and cost calculated by measurement or weight
at the respective prices, without any additional charges for any necessary and
contingent works connected therewith. The rates quoted are for works in site and
complete in every respect.

c) The description given in schedule - A are to indicate the item of work only and need not
be constructed as full specification. The quoted rate shall be for carrying out the item as
per standards and specifications described in the relevant MOST and TNBP
specifications. The contractor shall take no advantage of any apparent error or omission
in the Schedule - A description.

Item Probable Description TNBP Rate Unit Amount
No. Quantity of works. No.
(Figures) (Words & Figures)

(Vide separate sheet attached)

Date :

e The second Sub-Division of this Column (ie) column 3 is for entering description in
words such as numbers, cubic metre, kg etc.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32



SCHEDULE -B

List of Drawings,

Note : All drawings to be signed by the
contractor as well as the Officer
entering into the contract

Serial Drawing
No No

Signature of the
Contractor/Tenderer

Description

Serial
No
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Supplemental List

As referred to in the specifications

including the general conditions to the

contract of Tamilnadu Building
Practice

Drawing  Description Dateonwhich

the Drawing
was supplied

Superintending Engineer i/c
TANSIDCO, Chennai-32
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SCHEDULE - C

List of specifications for the various items of works supplementing those described in
Schedule -A by standard specification numbers.

1. The Contractor shall employ the following technical staff for supervising the work and
shall see that one of them is always at site during working hours, personally checking all
items of work and paying extra attention to such works as may demand special attention
eg. Reinforced Concrete work etc.

Name of the members of the Qualifications
Technical staff to be employed

Note: 1. In case the contractor is himself professionally qualified, the above specification
should be suitably altered and in cases where the contractor selected has not
given an undertaking to employ qualified men, it should be scored out,

Note: 2. Additional specifications, if any, which have to be entered in Schedule ‘C’ should
be entered below item (1) above and numbered continuously.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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SPECIAL CONDITIONS

Amendment for inclusion of additional clauses 56-4, 56-5 and 56-6 to the General
conditions of contract, TNBP Volume Il

CLAUSE 56-4

In case where the Government under the terms of the contract with the contractor
are liable to supply any materials, articles of things to the contractor for the performance by
him of his part of the contract, the Superintending Engineer i/c, may at his absolute
discretion extend the time within which such materials, articles or things may be supplied by
the Government and the Government may supply to the contractor such materials articles or
things within the time so extended without any liability on their part to compensate the
contractor by reason of the extension of time for the supply of the materials articles of things.

CLAUSE 56-5

In cases where the Government under the terms of the contract are liable to supply
any materials, articles or things to the contractor for the performance by him of his part of the
contract and the Government for any reason are unable to supply such materials, articles or
things either within the time specified in the contract or within the time extended under
Clauses 56-4. The Superintending Engineer i/c, may, at his discretion or at the request of the
contractor, determine the whole or any part of the contract which cannot be performed by
reason of the failure to supply such materials, articles or things and the contractor shall not
be entitled to claim any damages or compensation in respect of such determination. The
contractor shall, however be paid the value of the work already done by him and the cost of
materials, articles or things if any collected by him up to the date of such determination and
left unused on the work-spot (which shall be taken over by the Superintending Engineer i/c)
either at the contract rates or at the values deduced from the through rates included in the
contract. When the contract is determined at the discretion of the Superintending Engineer
i/lc, he shall give notice in writing to the contractor and the decision of the Superintending
Engineer i/c to determine the contract shall be final and binding on the contractor.

Explanation: The expression ‘Through Rates’ means the rate for the furnished of work or
the all in rates, that is to say, the rates for the finished items of work inclusive
of the cost of materials and labour.

CLAUSE 56-6

If, at any time after the acceptance of the tender, the Government shall; for any
reason whatsoever not required the whole or any part of the works to be carried out, the
Superintending Engineer i/c shall give notice in writing of the fact to the contractor, who shall
have no claim to any compensation or other payments whatsoever on account of any profit
or advantage he might have derived from the execution of the work in full but which he didn’t
derive in consequence of the termination of the works. he shall be paid at contract rates for
the work executed by him including any additional works such as clearing of site etc, that
may be rendered necessary by such termination. He shall also be allowed a reasonable
payment as decided by the authority next higher in rank to the authority which accepted the
tender, for any expense incurred by him on account of labour and materials, articles or
things collected, but which could not be utilised on the works as verified by the
Superintending Engineer i/c such decision shall be final and binding on both the parties and
shall not be subject to arbitration under clause — 69.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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SPECIAL CONDITIONS TO THE TENDERERS

On evaluation of tender, if it is found that if the overall quoted amount of the tender is
less than 5 to 15% of the value put to tender, the contractor shall pay an additional security
at 2% of the estimated value.

If the tender discount exceeds 15% to 20% the contractor shall pay an additional
security deposit of 50% of the difference between the quoted amount and estimate amount.

Failure to furnish the additional security deposit within 15 days from the date of receipt
of acceptance order and execute the agreement shall entail cancellation of award of
contract and forfeiture of EMD furnished.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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57.1.

57.2.

57.3.

57.4.
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PENALTY CLAUSE AS PER G.0.Ms.N0O.2559, Public Works Department,
DATED 25.12.1970.
Extract from the Tamil Nadu Buildings Practice Volume II:

Delays in commencement or progress or neglect of work or suspension of work by
the contractor and forfeiture of Earnest Money Security Deposit and withheld
amounts.

Time shall be considered as the essence of the contract. If at any time, the
Superintending Engineer i/c shall be of the opinion that the contractor is delaying
commencement of the work, neglecting or delaying the progress of work as defined
in the tabular statement “Rate of progress: in the Article of Agreement or the
contractor fails to maintain the rate of progress in the Article of Agreement plus any
extension of time or the contractor shall suspend the works or sublet the work or a
portion thereof without the sanction of the Superintending Engineer i/c or violates any
of the provisions of the contract, the Superintending Engineer i/c shall so advise the
contractor and at the same time demand compliance. If the contractor neglects to
comply with such demand within seven days after receipt of such notice, it shall then
or at any time be lawful for the Superintending Engineer i/c to impose a penalty or
forfeiture on the contractor from the deposit or to determine the contract.

The Penalty or forfeiture referred to in Clause 57.1 shall not exceed 5% of the value
of the contract value and is imposed in cases where the contractor is allowed to
proceed with the whole or part and complete the whole or such part of works. The
penalty or forfeiture imposed by the Superintending Engineer i/c under this Clause is
however subject to modification or waiver at the absolute discretion of any authority
higher in rank than the Superintending Engineer i/c. Penalty will be imposed for delay
in progress of work i.e., 0.05% of value of work per day.

It shall be a further right of the Superintending Engineer i/c to give any part of the
work to any other contractor at his discretion or have it done departmentally in order
to maintain the rate of progress and the contract shall then be determined for only
that portion of the work given to other contractor or done departmentally. The
forfeiture under Clause 57.2 will in these circumstances be applied and any
expenditure incurred on this account shall be recovered from the original contractor.

Determination of the contractor referred to in Clause 57.1 shall carry with it the
forfeiture of the Security Deposit. After determining the contract, the Superintending
Engineer i/c shall have the right to give any part of work to any other contractor in the
unexecuted portion of the contract in which case any expenses which may be
incurred in excess of such amount which would have been paid to the original
contractor if the whole work had been executed by him shall be borne and paid by
the original contractor, and may be deducted from any money due to him by the
Government under this contract or any other account whatsoever. Provided, also that
if the expenses incurred by the Government are less than the amount payable to the
contractor at his agreement rates, the difference will not be paid to the contractor.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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57.6.
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In the event of any one of the above Clauses being adopted by the Superintending
Engineer i/c, the contractor shall have no compensation for any loss sustained by
him by reason of his having purchased or processed any materials or entered into
any engagement or made any advance on account or with a view to the execution of
the work or the performance of contract and in case action is taken under any of the
provisions aforesaid and the contractor shall not be entitled to be paid any sum for
any work actually performed under the contract unless and until the Superintending
Engineer i/c has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the value so
certified.

In the event of the Superintending Engineer i/c putting in force all or any of the
powers vested in him under the Clause 57.4, he may, if he so desires, after giving a
notice in writing to the contractor, take possession of the works and site and all such
plant and materials thereon (or any ground contingencies thereof) and all such plant
and materials as above mentioned shall thereupon be at the disposal of Government
absolutely for the purpose of completing the work after such notices shall have been
given, the contractor shall not be at liberty to remove from the site of work or from the
ground contiguous there to any plant or materials belonging to him which shall have
been placed thereon for the purpose of the above work. Government shall not be
able to make any payment to the contractor or account of use of such plant for the
completion of the works, under the provision herein before contained. On taking
possession of the materials and stores belonging to the contractor or procured by the
contractor and intended to be used for the execution of the work or any part thereof,
the contractor shall be paid for the same in account, at the contract rates to be
certified thereof shall be final, otherwise the Government may give notice in writing to
the contractor to remove any of his plant or materials from the site and not required
for the completion of the works. If such plants or materials are not removed within 14
days after notice shall have been so given, the Government may remove and sell the
same, holding the proceeds less the cost of removal and sale, to the credit of the
contractor. The certificate of the Superintending Engineer i/c as the expense of any
such removal and sale shall be final and binding on the contractor.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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ADDITIONAL GENERAL CONDITIONS TO CONTRACT

Security Deposit:

In case of L.S. Contracts for building works, water supply sanitary works except road
works the security deposit (ie 2% of the value of contract minus the EMD already
remitted) will be recovered in three equal instalments from the first three consecutive
bills. In case of road work the Security Deposit at 2% of the value of contract, less the
EMD already remitted, should be remitted in one lumpsum for the due fulfillment of the
contract.

GST:

The tender invited excluding GST. At the time of acceptance of the tender and
signing of agreement, the applicable GST of 18% will be included for this work.

Risk Insurance:

The work executed by the Contractor under this contract shall be maintained at the
contractor’s risk until the work is taken over by the Superintending Engineer i/c. The
contractor shall accordingly arrange his own insurance against all natural calamities, fire
and other acts of God during such period and SIDCO shall not be liable for any loss or
damage.

Standard Specification:

For detailed description of various items of work to be executed in additional to the brief
description given in the Schedule-A and for the rights and obligations of the contractors
etc., the attention of the contractors is invited to the TNBP which should be followed in
all respects both in letter and spirit. The materials used, the workmanship, the mode of
execution of the work etc., should confirm to relevant specification of TNBP or National
Building Code for Indian Standard specifications as may be specified.

Safety Code:

The safety measures and all amenities for the labour shall be made by the contractor at
his cost as indicated in the safety code vide appendix to General Conditions to contract,
and clause 34, 35 and 42-1 to 42-6 of General conditions to contract.

Retention of 2.5% for one year:

In case of contracts for this work, a sum equivalent to 2.5% of the value of work done
will be retained with SIDCO for a, period of one year reckoned from the date of
completion of the work in order to enable SIDCO officers to watch the effect of all
seasons on the work done by the contractor. The amount to be retained with SIDCO wiill
be refunded only on expiry of one year period referred to above and on execution of
indemnity bond by the contractor for a further period of one year. The contractor shall
be liable to set right all defects arising out of his faulty exception or sub-standard work
noticed during the above four years period at his cost.

7) Employees Provident Fund:

All rates quoted in the tender shall be inclusive of EPF contribution payable towards the
labour engaged by the contractor for execution of work and the contractor should remit
the EPF contribution on every month as specified by the EPF authorities.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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8) Recovery of dues under Revenue Recovery Act:

Any amount fallen due from the contractor on account of his contract even after
recovering from the bills for this work and any other contract awarded to the contractor,
then the amount is liable to be recovered under the provisions of Revenue Recovery
Act.

9) Arbitration:

Dispute if any arise related to the contract, will be tried to be settled amicably by the
Managing Director of SIDCO. If it is not settled amicably within 30 days from the date of
dispute communicated, then the matters will be settled through arbitration. The
arbitration will be carried out in accordance with Arbitration act 1996 & its amendments
if any and place of arbitration will be at Chennai only. A Panel of Arbitrators will be
nominated by the Managing Director of the SIDCO on receipt of such request from
either party, after signing of the Agreement. Matters to be arbitrated upon shall be
referred to a Sole Arbitrator. SIDCO shall provide three Arbitrators which may also
include Officers of the SIDCO not less than the rank of Executive Engineer
unconnected with the subject contract. The Contractor shall not be entitled to
raise any objection to any such arbitrator on the ground that the arbitrator is an
officer of the SIDCO. The Contractor shall have to choose the Arbitrator from this
panel of three Arbitrators for selection of Sole Arbitrator.

10) Fraud and Corrupt Practices:

10.1 The Applicants and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process and subsequent to
the issue of the Letter of Acceptance (LOA) and during the subsistence of the
Concession Agreement. Notwithstanding anything to the contrary contained herein,
or in the LOA or the Concession Agreement, the SIDCO may reject a Bid, withdraw
the LOA, or terminate the Concession Agreement, as the case may be, without being
liable in any manner whatsoever to the Applicant or Tenderer, as the case may be, if
it determines that the Applicant or Tenderer, as the case may be, has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice,
coercive practice, undesirable practice or restrictive practice in the Bidding Process.
In such an event, the SIDCO shall be entitled to forfeit and appropriate the EMD or
Performance Security, as the case may be, as Damages, without prejudice to any
other right or remedy that may be available to the SIDCO under the Tender
document and/ or the Concession Agreement, or otherwise.

10.2.1 Without prejudice to the rights of the SIDCO hereinabove and the rights and
remedies which the SIDCO may have under the LOA or the Concession Agreement,
or otherwise if an Applicant or Tenderer, as the case may be, is found by the SIDCO
to have directly or indirectly or through an agent, engaged or indulged in any corrupt
practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice during the Bidding Process, or after the issue of the LOA or the execution of
the Concession Agreement, such Applicant or Tenderer shall not be eligible to
participate in any Tender or Tender document issued by the SIDCO during a period
of 2 (two) years from the date such Applicant or Tenderer, as the case may be, is
found by the SIDCO to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practices, as the case may be.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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10.2.2 An Applicant shall be liable for disqualification and forfeiture of Earnest Money

10.3

Deposit if any legal, financial or technical adviser of the SIDCO in relation to the
Project is engaged by the Applicant, its Members or any Associate thereof, as the
case may be, in any manner for matters related to or incidental to the Project during
the Bidding Process or subsequent to the (i) issue of the Letter of Acceptance or
(ilexecution of the Concession Agreement. In the event any such adviser is engaged
by the Preferred Applicant or Tenderer, as the case may be, after issue of the work
order/concession agreement to Project, then notwithstanding anything to the contrary
contained herein or in the Letter of Acceptance or the Concession Agreement and
without prejudice to any other right or remedy of the SIDCO, including the forfeiture
and appropriation of the Earnest Money Deposit or Performance Security, as the
case may be, which the SIDCO may have there under or otherwise, the Letter of
Acceptance or the Concession Agreement, as the case may be, shall be liable to be
terminated without the SIDCO being liable in any manner whatsoever to the Preferred
Applicant or Tenderer for the same. For the avoidance of doubt, this disqualification
shall not apply where such adviser was engaged by the Applicant, its Member or
Associate in the past but its assignment expired or was terminated prior to the
Application Due Date. Nor will this disqualification apply where such adviser is
engaged after a period of 3 (three) months from the date of commercial operation of
the project

For the purposes of this Clause 10, the following terms shall have the meaning
hereinafter respectively assigned to them:

“corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly
or indirectly, of anything of value to influence the actions of any person
connected with the Bidding Process (for avoidance of doubt, offering of
employment to or employing or engaging in any manner whatsoever, directly or
indirectly, any official of the SIDCO who is or has been associated in any
manner, directly or indirectly, with the Bidding Process or the LOA or has dealt
with matters concerning the Concession Agreement or arising there from,
before or after the execution thereof, at any time prior to the expiry of one year
from the date such official resigns or retires from or otherwise ceases to be in
the service of the SIDCO, shall be deemed to constitute influencing the actions
of a person connected with the Bidding Process); or (ii) save and except as
permitted under the Clause 10.2a of this Tender document, engaging in any
manner whatsoever, whether during the Bidding Process or after the issue of
the LOA or after the execution of the Concession Agreement, as the case may
be, any person in respect of any matter relating to the Project or the LOA or the
Concession Agreement, who at any time has been or is a legal, financial or
technical adviser of the SIDCO in relation to any matter concerning the Project;

“fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence the
Bidding Process;

‘coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any person or property to influence any person’s
participation or action in the Bidding Process;

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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‘undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the SIDCO with the objective of
canvassing, lobbying or in any manner influencing or attempting to influence the
Bidding Process; or (ii) having a Conflict of Interest; and

‘restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Applicants with the objective of restricting or
manipulating a full and fair competition in the Bidding Process.

Miscellaneous:

11.1 Jurisdiction of Court

The Bidding Process shall be governed by, and construed in accordance
with, the laws of India. The courts at Chennai shall have the exclusive jurisdiction
over all disputes arising under, pursuant to and/ or in connection with the Bidding
Process.

11.2 Right of Decision Making with SIDCO

The SIDCO, in its sole discretion and without incurring any obligation or
liability, reserves the right, at any time, to;

i.  suspend and/ or cancel the Bidding Process and/ or amend and/ or
supplement the Bidding Process or modify the dates or other terms
and conditions relating thereto;

ii.  consult with any Applicant in order to receive clarification or further
information;

iil. retain any information and/ or evidence submitted to the SIDCO by,
on behalf of, and/ or in relation to any Applicant; and/ or

iv. independently verify, disqualify, reject and/ or accept any and all
submissions or other information and/ or evidence submitted by or
on behalf of any Applicant.

11.3 Claims and Liability Clause

It shall be deemed that by submitting the Bid, the Applicant agrees and
releases the SIDCO, its employees, agents and advisers, irrevocably,
unconditionally, fully and finally from any and all liability for claims, losses, damages,
costs, expenses or liabilities in any way related to or arising from the exercise of any
rights and/ or performance of any obligations hereunder, pursuant hereto and/ or in
connection with the Bidding Process and waives, to the fullest extent permitted by
applicable laws, any and all rights and/ or claims it may have in this respect, whether
actual or contingent, whether present or in future.

11.4 No nuisance clause

The Applicant shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupiers of adjacent properties during
execution of work.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32
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11.5 Applicable Law(s)

The Tenderer has to follow all the applicable statutes, laws, bye-laws, rules,
regulations, orders, ordinances, protocols, codes, guidelines, policies, notices,
directions, judgments, decrees or other requirements or official directive of any
government authority or court or other law, rule or regulation approval from the
relevant governmental authority, government resolution, directive, or other
government restriction or any similar form of decision of, or determination by, or any
interpretation or adjudication having the force of law in India as amended from time to
time while providing these services.

11.6 Integrity Pact

The Applicant shall submit a duly signed integrity pact as per Annexure-4
along with its proposal as per the Tender document.

11.7 Non Transferability of Tender document

This Tender document is non-transferable

11.8 Loss and Theft of Property

The Tenderer shall be responsible for the up keeping of all the assets created
and any loss and damage thereof shall be made good by him immediately at his own
cost to continue the services under the scope of Tender document available for use.
If Tenderer fails to create new assets which are damaged by theft or any other
reason and Services are affected then the penalties will be levied for not meeting the
desired level of SLA. If the level of services goes below the minimum level as
prescribed in the SLA then SIDCO will get it done at risk and cost of the Tenderer or
take any suitable action including termination of Concession Agreement.

11.9 Severability

If for any reason whatsoever any provision of this Agreement is or becomes
invalid, illegal or unenforceable or is declared by any court of competent jurisdiction
or any other instrumentality to be invalid, illegal or unenforceable, the validity, legality
or enforceability of the remaining provisions shall not be affected in any manner, and
the Parties shall negotiate in good faith with a view to agreeing upon one or more
provisions which may be substituted for such invalid, unenforceable or illegal
provisions, as nearly as is practicable. Provided failure to agree upon any such
provisions shall not be subject to dispute resolution under this Agreement or
otherwise.

12) Without prejudice to any other right or remedy which the SIDCO may have in
respect thereof under this Tender document, upon the occurrence of an Event of
Default, the SIDCO shall be entitled to terminate this Agreement as hereinafter
provided.
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If SIDCO decides to terminate this Agreement pursuant to preceding clause
12.2 it shall in the first instance issue Preliminary Notice to the Tenderer. Within 30
days of receipt of the Preliminary Notice, the Tenderer shall submit to SIDCO in
sufficient detail, the manner in which it proposes to cure the underlying Event of
Default (the “Tenderer's Proposal to Rectify”). In case of non-submission of the
Tenderer's Proposal to Rectify within the said period of 30 days, SIDCO shall be
entitted to terminate this Agreement by issuing Termination Notice, and to
appropriate the Performance Security.

The Tenderer's Proposal to Rectify is submitted within the period stipulated
therefore, the Tenderer shall have further period of 30 days to remedy / cure the
underlying Event of Default (Cure Period). If, however the Tenderer fails to
remedy/cure the underlying Event of Default within such further period allowed,
SIDCO shall be entitled to terminate this Agreement by issue of Termination Notice
and to appropriate the Performance Security (PBG) if subsisting.

Termination Notice

If SIDCO, having become entitled to do so decides to terminate this Agreement
pursuant to the preceding clause 12.3, it shall issue Termination Notice setting out:

i.  in sufficient detail the underlying Event of Default

ii. the Termination Date which shall be a date occurring not earlier than 30 days
from the date of Termination Notice

iii. the estimated Termination Payment including the details of computation
thereof and

iv. any other relevant information.
Obligation of Parties

Following issue of Termination Notice by SIDCO in accordance with clause,
the Parties (i.e. the Tenderer and the SIDCO) shall promptly take all such steps as
may be necessary or required to ensure that:

i until Termination the Parties shall, to the fullest extent possible, discharge
their respective obligations so as to maintain the continuity of service to the
users of the Project Facilities,

. the Termination Payment, if any, payable by the Tenderer is paid to the
SIDCO before the Termination Date; and

iil. the Project Facilities are handed over to SIDCO by the Tenderer on the
Termination Date, free from any Encumbrance, under this Agreement.

Withdrawal of Termination Notice

Notwithstanding anything inconsistent contained in this Tender document, if
the Tenderer cures the underlying Event of Default to the satisfaction of the SIDCO
at any time before the Termination occurs, the Termination Notice may be withdrawn
by the SIDCO, provided that the Tenderer shall compensate the SIDCO for any direct
costs/consequences occasioned by the Event of Default which caused the issue of
Termination Notice.
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13) In the event of work being transferred to any other Division / Sub division, the
Superintending Engineer i/lc / Executive Engineer who is incharge of Division /
Subdivision having jurisdiction over the work shall be competent to exercise all powers
and privileges reserved in favour of SIDCO.

1. CEMENT:

The Contractor has to make his own arrangements for the procurement of Cement to
the required specifications for the work subject to the followings:

(A) The Contractor shall procure cement required for the works only from reputed
cement factories (Main producer or their authorized agents) manufacturing
cement to ISI standard acceptable to the Engineer-in-Charge. The Contractor
shall be required to furnish to the Engineer-in-Charge bills of payment and cost
Certificate issued by the manufacturers, or their authorized agents to authenticate
procurement of quality cement from the approved cement factory. The Contractor
shall make his own arrangement for safe haulage and adequate storage of
cement.

(B) The Contractor shall procure cement in Standard packing of 50 kg per bag from
the authorised manufacturers. The Contractor shall make necessary
arrangements at his own cost to the satisfaction of Engineer-in-Charge for actual
weighment of random sample from the available stock and shall conform with the
specification laid down by the Indian Standards Institution or other Standard
foreign Institution as the case may be. Cement shall be got tested for all the tests
and as directed by the Engineer-in-Charge atleast one month in advance before
the use of cement bags brought and kept at site godown.

(C) The employer will furnish air retraining agents and admixtures required to the
contractor free of cost at the employer stores. The use of such admixtures and
agents shall be made as per the instructions of the Engineer-in-Charge. The cost
of cartage / storage handling, batching, mixing shall be borne by the tenderer for
concrete.

(D) The contractor should store the cement of 60 days requirement atleast one
month in advance to ensure the quality of cement is brought to site and shall not
remove the same without the written permission of Engineer-in-Charge.The
Contractor shall forthwith remove from the work area, the Cement that the
Engineer-in-charge may disallow for use, on account of failure to meet with
required quality and standards.

(E) The Contractor will have to construct sheds for storing Cement having capacity
not less than the cement required for 90 days use at approved locations. The
Engineer-in-Charge or the representative shall have free access to such store at
all times.

(F) The Contractor shall further at all times satisfy the Engineer-in-Charge on
demand by production of records and text books or by submission of returns and
other proofs as directed, that the cement is being used as tested and approved
by Engineer-in-Charge for the purpose and the contractor shall at all times, keep
this record upto date to enable the Engineer-in-Charge to apply such checks as
he may desire.
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(G) Cement which has been unduly long is storage with the Contractor or
alternatively has deteriorated due to inadequate storage and thus become unfit
for use on the works will be rejected by SIDCO and no claim will be entertained.
The contractor shall forth with remove from the work area any cement, the
Engineer-in-Charge may disallow for use on work and replace it by cement
complying with the relevant Indian Standards.

2. STEEL:

The contractor shall provide mild steel (MS) reinforcement bars, High Yield
strength deformed (HYSD) bars, rods and structural steel etc required for the works,
only from the main and secondary producers manufacturing steel or other authorised
agents to the prescribed specifications, Bureau of Indian standards requirements and
licensed to affixing ISl test certificate issued by the Government approved laboratory
certification marks and acceptable to the Engineer-in-Charge. Necessary IS| test
certification is to be produced to Engineer-in-Charge before use on works.

The diameters and weight of steel should be as follows :

S.No. Diameter of Rod Sectional Weight in Kg per running metres
both for plain & HYSD Steel

1. 6 Millimetres 0.22
2. 8 Millimetres 0.39
3. 10 Millimetres 0.62
4. 12 Millimetres 0.89
5. 14 Millimetres 1.21
6. 16 Millimetres 1.58
7. 18 Millimetres 2.00
8. 20 Millimetres 2.47
9. 22 Millimetres 2.98
10. 25 Millimetres 3.85
11. 28 Millimetres 4.83
12. 32 Millimetres 6.31
Note:

If any rods other than those specified above are used the weight shall be as
per standard steel tables
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OFFICE OF THE ENGINEER-IN-CHIEF (BUILDINGS), CHIEF ENGINEER
(BUILDINGS) CHENNAI REGION AND CHIEF ENGINEER (GENERAL), PWD.,
CHEPAUK, CHENNAI -5

Technical Circular No. AEE / T10/ 57017 , dated 12.07.2017

1. In recent years, considerable emphasis has been made by the experts in the
construction industry to use Manufactured Sand (M-Sand) as River Sand resources
are exhausting very rapidly. It has also been proved that Good quality M-sand can
be used as an alternative construction material to River sand.

2. Though the definition of Manufacturing Sand (M-Sand) as per IS 383:2016 code
refers to processed fine aggregates, the Crushed Stone Sand is commercially called
as M-sand in the Market.

3. IS 383:2016 code under clause 3.1.2 defines the crushed sand as, (1) Crushed
stone sand - Fine aggregate produced by crushing hard stone. (2) Manufacturing
fine aggregate (Manufactured Sand) - Fine aggregate manufactured from other than
natural sources, by processing materials, using thermal or other process such as
separation, washing, crushing and scrubbing.

4. In the reference circular cited, PWD permitted to use Crushed Stone Sand hereafter
called “CS-Sand” in the construction work as an alternate material to Natural Sand
with the condition that it should comply with all the requirements as stipulated by
relevant codes of Bureau of Indian Standards.

5. However, there has been general reluctance to use the CS-Sand in construction
works mainly due to lack of supply of good quality CS-Sand. It has been noticed that
Quarry Dust which contains Flaky particles and higher percentage of Micro fines
(particles less than 75 micron) is being supplied in the name of CS-Sand and
these properties affect the quality of concrete and other works.

6. Hence, in continuation of earlier circular instructions issued, to bring awareness
about the use of good quality CS-Sand and to promote the use of the CS-Sand
an alternate to River Sand, the following further circular instruction are issued in
respect of quality checks to be carried out on CS-Sand and the manufacturing
process of good quality CS-Sand.

7. Quality Checks on Crushed Stone Sand:
Following aspects help to assess the quality of CS-Sand.
e Carrying out Simple field tests for certain parameters.

e Testing at the Laboratories shall be in accordance with IS Bureau of Indian
Standards.

¢ Inspection of CS-Sand production unit to ensure that the unit has the five
stage processes established and practiced.
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8. Field Tests on Crushed Stone Sand:

Keeping in hand the Crushed Stone Sand taken from a heap and just by
visual observation and rubbing it in between fingers, excess presence of
guarry dust, flakiness , gradation , texture of crushed stone sand etc., is verified
and quality can be ensured based on the experience.

9. Shape Test by Visual Observation

Particles retained on 4.75mm and 2.36 mm can be verified visually for the
particle shape. Additionally, an image taken with the help of Mobile camera that
has resolution of 8 MP and more can be zoomed to verify the shape.

10. Particle Size Distribution by Sieve Analysis

Sieve Analysis can be carried out at site with the set of sieves as stipulated
by BIS to find out the particle size distribution of CS-Sand across various size
fractions.

11. Particles less than 75 Micron (Micro fines)

This test is done by “Wet Sieving” CS-Sand sample through 75 micron sieve
through which the presence of Micro fines can be measured. Though IS 383:2016
accepts 15% as upper limit for presence of Micro fines, according to Industry
experts it is advisable to limit this upper value to 7%.

12. Cube Test for Compressive Strength:

After the use of CS-Sand, to test the compressive strength of concrete, the
specimen of required numbers of standard cube of (150 mm x 150 mm x 150 mm)
have to be casted and cured in water and tested for 3, 7 and 28 days and test
results should comply the stipulated requirements of Bureau Indian Standards.

13. Laboratory Tests on CS-Sand:

CS-Sand should adhere to the highest standards and must undergo the
following quality tests

1 Sieve analysis

2 Specific gravity

3 Water absorption

4. Bulk density (loose and compact)
5. Alkali aggregate reaction

6 Soundness

7 Deleterious materials

8 Organic impurities

9. Micro fines content

10. Chloride and Sulphate Content
11. Petro graphical Analysis if Manufacturer does not possess.
12. Tests for Silt and clay
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14. List of few labs for conducting test on CS-Sand are furnished below :

¢ National Test House, Government of India, Taramani, Chennai

ICOMAT- The IIT incubated lab, Perungudi, Chennai

Soil Mechanics and Research Lab, PWD, Taramani, Chennai

Tamilaga Arasu Building Research Station, Taramani, Chennai

Labs of various Engineering Colleges all over Tamilnadu
15. Plastering:

The specialized CS-Sand of particular gradation (as called Puuchchu Manal)
should alone be used for plastering with addition of super plasticiser at the rate of
100ml per bag of cement for better bonding and achieving the required strength of
plaster.

16. Caution:

By-products during crushing of rocks are not Crushed Stone Sand. A Crusher
Dust (or Quarry Dust) produced from fine screening of quarry crushing cannot be
called Crushed Stone Sand.

The fine particles obtained, as by-products during crushing of rocks to
produce coarse aggregates (by jaw crusher and/or cone crusher) are known as
Quarry Rock Fines / Quarry Dust / Crusher Dust. These by-products are not suitable
for concrete or mortar as they contain higher percentage of dusty, flaky particles of
un-controlled sizes with high water absorbent property. If the crusher dust is flaky
and angular in shape, the workability will be very difficult. There is no plasticity in the
concrete and mortar which makes it even difficult for the mason to work, whereas if
it is cubical in shape with grounded edge, superior gradation and good plasticity
to concrete will be obtained.

17. Crushed Stone Sand (CS-Sand) Manufacturing Process:
e Quarrying Good Stones
e Jaw Crushers
e Cone Crushers
¢ Vertical Shaft Impactor
e Screening
e Washing

e Crushed Stone Sand
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18. Vertical Shaft Impact (VSI) Crusher:

This involves an important stage of using Tertiary crusher called Vertical Shaft
Impact (VSI) Crusher which carries out a combined process of reducing coarser
particles into finer particles and shaping the fine particles by removing the flaky and
weak edges

19. Conclusion:

Adhering to the above mentioned technical aspects and based on
various studies conducted by Industry expert s and also examination made by
TNPWD, Use of Good quality Crushed stone Sand with distinctive properties,
manufactured following the above mentioned processes can be permitted in PWD
for construction works as alternate material to River Sand

Further it is informed that, Good Quality C.S-Sand provides greater durability
and required strength to concrete by overcoming deficiencies like segregation,
honey combing, voids and capillary action

Hence, through this circular memorandum, it is instructed that all the officials
of PWD are requested to use CS-Sand in construction activities as alternate to River
Sand without any reluctance by adhering to all the above instructions
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FOR CONTRACTORS SPECIAL ATTENTION

Clean M Sand shall be used in all cases.

Only clean fresh water shall be used on the work. The Contractor shall make his own
arrangements for water and shall meet all charges there for. The special attention of the
contractor is drawn to clause 36 of General conditions of contract regarding water and
lighting.

The broken stone for concrete and RCC work should be of granite and passed by the
Superintending Engineer i/c.

All iron work or steel work of every kind except such as to be embedded in concrete
shall immediately on arrival at the site be properly scrapped and wire brushed and given
a priming coat of approved lead painting without claim for extra.

The iron hold fasts shall be built up in walls with cement mortar 1:3 for that portion of
fixing at the time of construction of walls. No extra claim shall be due for the same
wherever hold fasts are to be provided to 9" thick walls. Those should be fixed with
cement concrete 1: 3 : 6 using 20 mm gauge broken granite stone jelly for proper
anchorage and proper binding. No separate rate for such pockets of concrete filling at
holdfast points will be allowed and this will be measured as masonry along with
adjacent masonry.

The teakwood shall be of best Indian teakwood only and shall be subject to inspection
and approval by the Superintending Engineer i/c before use on the work. Country wood
where specified shall be of Karimarudu or Kongu for scantling and Aiyini for planks as
may be specified and approved by the Superintending Engineer i/c.

Holes for electric wiring, water supply and drainage etc. shall be provided as directed
during progress of work without any claim for extra.

The work will be carried out without hindrance to the adjoining building and the
contractor will be responsible for any damages, caused to the existing fixtures electric
fittings etc., in the course of execution and the contractor shall make good any damage
without any claim for extra.

Concrete Works: All exposed concrete surface will be required to be finished by cement
plaster as detailed in Schedule’ A’

Plastering: All external corners, edges of beams, edges of doors and window openings
etc, shall be finished sharp using richer mortar and also finished truly vertical or
horizontal as the case may be. The rate for plastering shall include the cost of finishing
as above and no separate extra for the corners, edges, beams, etc, shall be paid.

If rates are not separately called for, for similar items of works in different floors, the
contractor should note that one rate is applicable for all floors indicated in the detailed
plans. Any claim for extra for such items, floor war will not be entertained under any
circumstances.

The Superintending Engineer i/c reserves the right, to split up the work and entrust the
main work, internal water supply and sanitary arrangements to different contractors
without assigning any reason therefore.

The projection if any to the masonry will be measured under the relevant items and no
extra will be paid for finishing the same.
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The arrangement of M.S. rods for all RCC works shall be in accordance with the
working drawing supplied.

i)  The planks for forms and centering for RCC works shall be of well seasoned timber
approved by the Superintending Engineer i/c according to TNBP. They must be
made smooth and perfectly level at top so as to give smooth and even finish to the
RC ceilings. Alternatively, the contractor may use steel sheets over wooden forms
provided the required finish to the underside of the slab is obtained. Mango planks
shall not be used under any circumstances. Centering and form work shall be
provided to the extent and area ordered by the Superintending Engineer i/c during
execution.

i) Payments for centering works for all RCC items shall be made only after the
concrete is laid, even though separate items for centering works are included in the
schedule.

iii) All cement concrete for RC works shall be machine mixed and vibrated.
iv) All lime mortar shall be ground in mortar well as per TNBP.

No royalty shall be charged where due for materials quarried from the Public Works
Department or District Board or other Government quarries. Necessary assistance will
be given to the contractor by SIDCO to obtain access to quarries approved by
Superintending Engineer i/c. No plot rent shall be charged for materials stacked on
SIDCO land during the course of construction provided all such materials are removed
within a month after the work is completed.

Royalty or charges due for use of private quarries and private land shall be paid by the
contractor.

The contractor shall form his own approach road to the work site for which no extra will
be due to him. On completion of work, the contractor shall not be permitted to remove
the materials laid for formation road. If the contractor is allowed to use the existing
roads, he shall maintain them in good condition at his own cost throughout the period of
the contract.

Any surplus material remaining at the site, will not generally be taken over by SIDCO
whether before or after the completion or determination of contract. Such materials
either which were originally produced by the contractors or were issued to them by
SIDCO and charged to their accounts, are the property of the contractors and can
however be taken over by SIDCO if required, for use on other works which are in
progress only by special arrangements and at the prevailing market rates viz, the rates
at which the articles of a similar description can be procured at a given time at the
stores, godown from Public Market suitable to the division for obtaining supply thereof.

If the materials were originally used by SIDCO, the price allowed to the Contractor on
re-acquisition shall not exceed the amount charged to the contractor excluding the
element of storage Charge at 5% on the cost of the material. The  surplus  materials
which were originally .issued to the contractor by SIDCO for use on the work shall not
be removed from the site of work without getting the written permission of the
Superintending Engineer i/c.

The contractor’s special attention is invited to clause 35 and 36 of the General
condition to contract of T.N.B.P. and he is requested to provided at his own expenses,
shed, latrine and urinal for his workman.
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. If night work is required to fulfill the agreed rate of progress, all arrangements shall be

made by the contractors inclusive of lighting without any claim for extra.

. The contractor shall not employ the labour below the age of 14 years and shall also note

that he must offer employment to ex-servicemen, Ex-toddy tappers and unemployed
agricultural laborers as far as possible.

Any of the items in the schedule may be committed or radically altered. No variations in
rate shall become payable to contractors on account of such omissions or variations in
gquantities.

The construction of the building will be deemed to be complete only if all the items of
works including finishing items contemplated herein are executed.

The contractor shall abide by the contractor’s labour regulation of the PW framed by the
Tamil Nadu Government.

The contractor shall at his own expense provide arrangements for the provisions of
footwear for any labour doing cement mixing work and all other similar type of work
involving the use of tar, mortar etc., to the satisfaction of the Engineer-in-charge and on
his failure to do so, SIDCO shall be entitled to provide same and rec’over the cost from
the contractor.

When there are complaints of nonpayment of wages to the labour, bills of the
contractor may be withheld pending a clearance certificate from the Labour
Department.
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RULES OF THE PROVISIONS OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS EMPLOYED BY SIDCO AND ITS CONTRACTORS

The contractor’s special attention is invited to clause 35,36,37 and 48 of the
General Conditions of contract and he is requested to provide at his own expense, the
following amenities to the satisfaction of the Superintending Engineer i/c.

1. First Aid;

At the work site, there shall be maintained in readily accessible place, first aid
appliances and medicines including adequate supply of sterilised cotton wool. The
appliances shall be kept in a good order. They shall be placed under the charge of a
responsible person who shall be readily available during working hours.

2. Drinking Water:

a) Water of good quality fit for drinking purpose shall be provided for the work people on
a scale of not less than three gallon per head per day.

b) Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage tank where such drinking water shall be stored.

c) Every water supply and storage shall be at a distance not less than 15 m from any
latrine drain or other existing well which is within such proximity of latrine, drain or
any other source of pollution, the well shall be properly closed if water is drawn from
it for drinking. All such wells shall be entirely closed and be provided with a trap door
which shall be dust and water proof.

3. Washing and Bathing Places:

Adequate washing and bathing places shall be provided separately for men and
women. Such places shall be kept in clear and drained condition bathing or washing
should not be allowed in or near the drinking water well.

4. Latrines and Urinals:

These shall be provided within the premises of every work place, latrines and urinals
in an accessible place and the accommodations separately for each of them, shall be
on the following scale or on the scale so directed by the Superintending Engineer i/c
in any particular case.

i) Where the number of persons employed does not exceed 50 - 2 seats
ii) Where the number of persons employed exceed 50 but does

not exceed 100 - 3 seats
iii) For every additional 100 persons - 3 seats

If women are employed, separate latrines and urinals screened from those for men
shall be provided on the same scale. Except in work places provided with water
flushed latrines connected with a water borne sewage system, all latrines shall be
provided with acceptable dry earth system which will be cleared atleast four times
daily and atleast twice during working hours and kept in a strictly sanitary condition.
The Latrine and Urinals shall be tarred inside atleast once a year.
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The excrete from the latrines shall be disposed off at the contractor’'s expenses, in
outside pits approved by the Local Public Health Authority. The contractor shall also
employ adequate number of scavengers, conservancy staff to keep the latrines and
urinals in clean condition.

5. Shelters During Rest:

At the work site, there shall be provided at free of cost, two suitable sheds one for
meals and another for rest for the use of labourers.

6. Creches:

At every work place at which 25 or more women are working there shall be provided
two huts of suitable size for the use of children under the age of 6 years belonging to
such women. One hut shall be used for infants, games and play and the other as
their bed, room. The huts shall not be constructed on a lower standard than the
following.

i.  Thatched roofs.
ii.  Mud floors and walls.
iii.  Planks spread over the mud floor and covered with matting.

The size of the créche or créches should vary according to the number of women
workers. The créches should be properly maintained and necessary equipment like
toys etc, should be provided and huts shall be provided with suitable and sufficient
sweepers to keep the place clean. There shall be two ayahs inattendance. Sanitary
utensils shall be provided to the satisfaction of the Health Officer of the area
concerned. The number of the huts shall be restricted to children, their attendants
and attendants of the children.

7. Canteen:

A cooked food canteen on a moderate scale shall be provided for benefits of the
workers if it is considered expedient.

8. Ambulance facility:

Where large work places are situated in cities, towns or their suburbs and no beds
are considered necessary owing to the proximity of city or town hospitals suitable
transport shall be provided to facilitate removal of urgency cases to these hospitals.
At other work places some conveyance facilities such as a car shall be kept readily
available to take injured person or persons suddenly taken seriously ill, to the nearest
hospitals.

9. Sheds for workmen:

The contractor should provide at his own expense, shed for housing the workmen.
The sheds shall be on a standard not less than the cheap shelter type to live in which
the work pertaining to locality are accustomed to. A floor area of about 6' x 5 for 2
persons shall be provided. The sheds are to be in row with 5' clear space between
sheds and 80' clear space between row if conditions permit. The work people’s camp
shall be laid out in units of 400 persons each. Each unit to have clear space of 48'
around.
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Safety provision in the building industry - conditions in addition to clause 34 of

General conditions of contract

Scaffoldings:

1.

Suitable scaffolds shall be provided for workmen for all work that cannot be safely
done from a ladder of by other means.

A scaffold shall not be constructed, taken down or subsequently altered except.

a) under the supervision of a competent and responsible person and
b) by competent workers possessing adequate experience in this kind of work.

Scaffolds shall be so constructed that no part thereof can be displaced in
consequence of normal use.

Scaffolds shall not be over loaded so far as practicable and shall be evenly
distributed.

Before installing lifting gear on scaffolds special precautions shall be taken to
ensure the strength and stability of the scaffolds.

Scaffolds shall be periodically inspected by a competent person.
Before allowing a scaffold to be used by his workmen every employee shall, satisfy

as to whether the scaffold has been executed by his workmen or not he should
take steps to ensure that it functions fully with the requirements of this article.

Working Platform, Gangways and Staircase:

1.

Working platforms, gangways and staircase shall be so constructed that no part
thereof can sag unduly or unequally.

a) be so constructed and maintained to obviate from risks of person tripping or
slipping and

b) be kept free from any unnecessary obstruction.

c) Every working platform gangway working place and stair case shall be suitably
reinforced.

a) Every opening in the floor of a building or in a working platform shall except for
the time and to the extent required to allow the excess of persons or the
transport or shifting of materials be provided with suitable means to prevent
the fall of persons ormaterials.

b) When persons are employed on a roof where there is danger of falling from
height exceeding that to be prescribed by national laws or regulations, suitable
precautions shall be taken to prevent the fall of persons or materials.

c) Suitable precautions shall be taken to prevent persons being struck by articles
which might fall from scaffolds or other working places.

a) Safe means of access shall be provided to all working platforms and other
working places.
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b) Every ladder shall be securely fixed and of such length as to provide secure
handhold and foothold at every position at which it is used.

c) Every place where work is carried on and means of approach there to shall be
adequately lighted.

d) Adequate precautions shall be taken to prevent danger from electrical
equipment.

e) No material on the site shall be so attached or placed as to cause danger to
any person.

SAFETY EQUIPMENT AND FIRST AID

1. All necessary personal safety equipment shall be kept available for the use of the
persons employed on the site and be maintained in a condition suitable for
immediate use.

2. The workers shall be required to use the equipment thus provided and the
employer shall take adequate steps to ensure proper use of the equipment by
those concerned.

3. When work is carried on in proximity to any place where there is a risk of drawing,
all necessary equipment shall be provided and kept ready for use and all
necessary steps shall be taken for the prompt rescue of any persons in danger.

4. Adequate provision shall be made for prompt first aid treatment of all injuries likely
to be sustained during the course of the work.
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GUIDE LINES FOR ADOPTION OF STRENGTH GRADENING OF CONCRETE

Plain and reinforced concrete have been graded according to the cube compressive
strength and designated as M 100, M 150, M 200, M 250, M 300, M 350 and M 400. In the
designation of concrete the letter “M” refers to the mix and the ‘Number’ to the specified 28
day work cube compressive strength of that mix expressed in kg. per sq cm.

Approximately the M 100, M 150, M 200, M 250 grades of concrete corresponds to 1 :
3:6,1:2:4,1:1%:3and1:1:2nominal mixes of ordinary concrete currently used. The
National Building code gives necessary specification for strength gradening of concrete,
proportionately and works control and the same may be followed the extract of the same is
enclosed.

The proportion of aggregates, cement and water to be used for controlled ‘Concrete
shall be designed by preliminary tests of the materials to be actually used to obtain the
specified strength with the use of maximum quantity of cement. However, the maximum total
guantity of aggregate by weight per 50 kg. of cement shall not normally exceed 450 kg.

For any particular item compressive strength required to be obtained by the concrete
at 28 days in the preliminary and work tests on the 15 cm cubes, minimum cement content
required to be used and the approximate proportions on approved fine and coarse
aggregates shall be specified in the tender schedule. These particulars will be only for the
guidance of the contractor for quoting rates. Immediately upon the receipt of the award of
contract, the contractor shall inform the Superintending Engineer i/c the exact location of the
sources of the materials which he propose to use and get the materials approved. The mix
with the actual approved materials to be used shall be got designed in an approved
laboratory by the contractor with minimum quantity of cement to give the specified strength
in the preliminary tests and the proportions got approved from the Superintending Engineer
i/c in writing. These proportions shall be used so long as the materials continue to be of the
same quality and the same sources subject only to slight changes in the relative qualities of
fine and coarse aggregate for the purpose of promoting workability, provided the works tests
also show the required strengths.

If during the progress of work, the contractor wishes to change the materials, the
proportions shall be fixed on the basis of fresh preliminary tests to give the required strength
after the Superintending Engineer i/c is satisfied that the materials satisfy the specification.
No adjustments of cost shall be made for change of proportions of cement fixed in the
original preliminary tests.

Proportioning of Mix:

Each batch of mix shall be proportioned by weight of cement fine aggregate and
course aggregate. Water for each batch shall be added in quantity measured by volume or
by weight. Where weight of cement determined by accepting the maker weight per bag,
reasonable number of bag shall be weighed separately to check the net weight. Where the
cement is weighed on the site and not in bags, it shall be weighed separately from the
aggregate. All the weighing equipments shall be maintained in a clean and serviceable
condition and their accuracy checked periodically.

Mixing:
Mixing shall be done only by mechanical mixers. The quantities of fine aggregate

shall be adjusted duly in the field, to compensate for bulkage due to the quantity of moisture
present in fine aggregate and free water in the coarse aggregate at the time of use.
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Tests:
Tests shall be done in an approved laboratory, at the cost of the contractor.
A. Preliminary Test:

If concrete mixes are specified by its strength then the mix needs be designed and
preliminary test should be carried out.

A preliminary test is conducted in a laboratory on the trial mix of concrete produced in
the laboratory with the object of:

a. Designing a concrete mix before the actual concrete operation starts.

b. Determining the adjustments required in the designed mix when there is a change
in the materials used during the execution of works or.

c. Verifying the strength of cement mix.
B. Works Tests:

The tests shall be conducted either in the field or in a laboratory on the samples
made on the work spot of the concrete used on the works.

The samples shall be spread as evenly as possible throughout the day then wide
changes of weather conditions occur during concreting additional sample may be taken
as desired by the Superintending Engineer i/c.

All expenses on the tests shall be borne by the contractor. Nothing extra shall be
paid to contractor for carrying out the tests.

All samples or tests shall be taken in the presence of the Assistant Engineer
concerned and the contractor or his authorised agent.

All mix design and test data and results shall be maintained as part of the record for
the contract and shall be signed by the Assistant Superintending Engineer i/c and the
contractor.

A register of cement concrete cubes cast and tested giving the following particulars
shall be maintained at the site.
Name of work and reference to agreement.
Serial No.
Date and time of sample taken
Sample No.
No. of cube
Identification marks

Proportions of mix

© N o 0 bk~ wDdh e

Description of the portion of work represented by the sample and quantity of concrete

represented by the sample.

Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32



48

9. Initials of Assistant Superintending Engineer i/c and contractor’s authorised agent in
whose presence the sample is taken.
10.Result of 7 day test.
11.Result of 28 day test.
12. Review and remarks by Superintending Engineer i/c.
Extract of :
(NATIONAL BUILDING CODE OF INDIA 1970)
PART VI-SECTION 5A : PLAIN AND REINFORCED CONCRETE :

4.2 Grades of concrete

42.1 Plain and reinforced concrete shall be in seven grades designed as M100, M150,
M200, M250, M300, M350 and M400.

Note: In the designation of a concrete mix, letter ‘M’ refers to the mix and the number of
the specified 28 days works cube compressive strength of that mix expressed in
kg/sg/cm.

4.2.2.1 Where ordinary Portland cement or Portland blast furnace slag cement

conforming to accepted standards VI-5 (2)* is used. The compressive strength
requirements for various grades of concrete shall be given in TABLEL. Where rapid-
hardening Portland cement is wused, the 28 day compressive strength
requirements specified in Table 1 shall be met at 7 days, Where other cements are
used, the Engineer-in-charge shall specify the corresponding requirements
preferably on the basis of preliminary tests.

* |S 269/1967 - Specification for ordinary, rapid hardening and low heat portland cement.

IS-455/1967 - Specification for portland and blast furnace slag cement.

4222

The strength requirements specified in Table 1 shall apply to both controlled
concrete and ordinary concrete (Sec 4.3.1) Preliminary tests need not, however, be
made in the case of ordinary concrete :

a) In order to get a relatively quicker idea of the quality of concrete, optional works
tests on beams for modulus of rupture at 72+2 hours or at 7 days, or
compressive strength tests at days may be carried out in addition to 28
compressive strength tests. In all cases the 28 day compressive strength
specified in table 1, shall alone be the criterion for acceptance or rejection of
the concrete. If however from tests carried out in a particular job over
reasonably long period, it has been established to the satisfaction of the
Engineer-in-charge that a suitable ratio between the 28 day compressive
strength and the modulus of rupture at 72+2 hours or at 7 days or compressive
strength at 7 days may be accepted. The Engineer-in-charge may suitably
relax the frequency of 28 day compressive strength test specified in Table 5
provided the expected strength values at the specified early age are
consistently met. For this purpose the values given in Table 2 may be taken for
general guidance in the case of concrete made with ordinary cement.
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b) Where the strength of a concrete mix, as indicated by tests lies between the
strengths for any two grades specified in Table 1, such concrete shall be
classified for all purposes a concrete belonging to the lower of the two grades
between which its strength lies.

4.3 Proportioning and works control :

4.3.1 Methods of proportioning - The determination of the proportions of cement
aggregates and water to attain the required strength shall be made by one of the
following.

a) With Preliminary tests by designing the concrete mix. Such concrete shall be
called “Controlled Concrete”.

b) Without preliminary test by adopting nominal concrete mixes. Such concrete
shall be “Ordinary concrete”.

4.3.2 Controlled Concrete :

4.3.2.1 As far as practicable, controlled concrete should be used on all concrete
works. Controlled concrete for use in plain and reinforced concrete
structures shall be in grades M100, M150, M200, M250, M300, M350 and
M400.

4.3.2.2 The concrete mix shall be designed to have an average strength corresponding
to the values specified for preliminary tests in Table 1. The proportions chosen
should be such that the concrete is of adequate workability for the conditions
prevailing on the work in question, and may be properly compacted with the
means available.The maximum total quantity of aggregate by weight per 50 kg of
cement shall not exceed 450 kg where otherwise specifically permitted by the
Engineering in-charge.

4.3.2.3Except where it can be shown to the satisfaction of the Engineer-in-charge, that
supply of properly graded Aggregate of Uniform quality may be maintained over
the period of work, the grading of aggregate should be controlled by obtaining
the coarse aggregate, in different sizes and blending them in the right proportion
when required the different sizes being stacked in separate stack piles. The
materials should be stack piled for several hours preferably a day before use.
The grading of coarse and fine aggregate should be checked as frequently as
possible, the frequency for a given job being determined by the Engineer-in-
charge to ensure that the suppliers are maintaining the grading uniform with that
of the samples used in the preliminary tests.

4.3.2.4 In proportioning concrete, the quantity of both cement and aggregate should
be determined by weight. Where the weight of cement is determined by
accepting the manufacturer’s weight per bag, a reasonable number of bags
should be weighed separately to check the net weight. Where the cement is
weighed on the site and not in bags it should be weighed separately from the
aggregates. Water should be either-measured by volume in calibrated tanks
or weighed. All measuring conditions, and their accuracy may be periodically
checked.
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It is most important to maintain the water-cement ratio constant at its correct
value. To this end, determination of moisture contents. in both fine and coarse
aggregates should be made as frequently as possible, the frequency for given
job being determined by the Engineer-in-charge according to weather
conditions. The amount of the added water should be adjusted to compensate
for any observed variations in the moisture contents. The determination of
moisture content in the aggregate shall be carried out in accordance with
good practice (VI-5-9) IS 2386 Part 111-54J1963. To allow for the variation in
weight of aggregates due to variation in their moisture content suitable
adjustment in the weight of aggregate should also be made.

No substitution in materials used on the work or alteration in the established
proportions except as permitted in 4.3.2.5. shall be made without additional
tests to show that the quality and strength of concrete are satisfactory.

Workability of the concrete should be checked at frequent intervals.. The
slump test or where facilities, exist the compacting factor test conducted in
accordance with good practice (VI-5(10) may be adopted for this purpose.

A competent person should be employed whose first duty will be to
supervise all stages in the preparation and placing of the concrete. All works
test specimen should be made and site tests carried out under his direct
supervision.

4.3.3. Ordinary Concrete:

4.3.3.1

4.3.3.2

4.3.3.3

Note: 1.

Note: 2

Where it is considered not practicable to use controlled concrete, ordinary
concrete may be used for concrete of grades M100, MI5Q, M200, M250. The
proportions of materials for nominal concrete mixes for ordinary concrete
shall be in accordance with Table 3.

In proportioning concrete, the quantity of cement should be determined by
weight. The quantities of fine and coarse aggregates may be determined by
volume but these should also preferably be determined by weight. In the latter
case, the weight should be determined from the volume specified in Table 3
and the weight per litre of dry aggregate. If fine aggregate, is moist and value
batching is adopted allowance shall be made for bulking in accordance with
good practice (VI-5(9)*

The water cement ratio shall not be more those specified in Table 3.

The cement of the mix specified in Table 3 for any nominal mix may be
increased if the quantity of water in a mix has to be increased to overcome the
difficulties of placement and compaction, ‘so that the water cement ratio
specified in Table 3 is not exceeded.

In the case of vibrated concrete, the limit specified may be, suitably reduced
to avoid segregation.

The quantity of water used in the concrete mix for reinforced concrete work
should be sufficient, but should not be more than what is sufficient to produce
a dense concrete of adequate, workability for the purpose, which will
surround and properly grip, all the reinforcement, workability of the concrete
should be controlled by maintaining a water cement ratio-that is found to give
a concrete which is just sufficiently wet to be placed and compacted without
difficulty with the means available.
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Workability of the concrete should be controlled by direct measurement of
water consent, making allowance for any surface water in the fine and coarse
aggregates. The slump test may be conducted in accordance with good
practice [VI-5-(10].

Allowance should be made for surface water present in the aggregate when
computing the water content. Surface water shall be determined by field
methods in accordance with good practice (VI-5)(9)* In the absence of exact
data, the amount of surface water may be estimated from the values given in
Table 4.

If ordinary concrete made in accordance with the proportions given for a
particular grade does not yield the specified strength due to proper qualities of
materials not being available, such concrete shall be classified as belonging
to the appropriate lower grade.

Ordinary concrete proportioned for a grade given in accordance with table 3
shall not however, be placed in higher grade on the ground that the test
strengths are higher than the minimum specified. No interpolation shall be
permissible.

Sample size and acceptance criteria.

All tests shall be carried out in accordance with good practice [VI-5(4)]

e number of test specimens required, the frequency of sampling and the

criteria for acceptance of a concrete as conforming to the specified grade shall

be

in accordance with Table 5 for both ordinary concrete and controlled

concrete. No preliminary tests are, however, necessary in the case of ordinary
concrete.

ISI 199-1959-Methods of sampling, and analysis of concrete.

*IS 2386 (Part 1ll) 1963 specific gravity, density, voids absorption and bulking-Methods of
tests for aggregate for concrete.

*ISIS 23866-Method of test for aggregates for concrete. IS (Part 1ll) 1963-Specific
gravity, density, voids absorption and bulking.

IS-51 6-1959-Methods of test for strength of concrete.
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TABLE |
STRENGTH REQUIREMENTS OF CONCRETE
(Clauses 4.2.2.1 and 4.2.2.2.)
(All' Values in kg/cm2)
Compressive Strength of 15 cm cubes at 28 days after mixing,
conducted in accordance with good practice [VI-5-(4)*]
Grades of Preliminary Works Test
Concrete Min Min
1. 2. 3.
M 100 135 100
M 150 200 150
M 200 260 200
M 250 320 250
M 300 380 300
M 350 440 350
M 400 500 400
Note 1: Preliminary Test : A test conducted in a laboratory on the trial mix* of
concrete produced in the laboratory with the object of
(@) Designing a concrete mix before the actual concreting operation starts.
(b) Determining the adjustments required in the designed mix when there is a
change in the materials used during the execution of work, or.
(c) Verifying the strength of concrete mix.
Note 2 : Works Test: A test conducted either in the field or in laboratory on the
specimens made on the works, out of the concrete being used on the works.
Note 3 : Size of Cubes: In the working test, with the approval of the Engineer-in charge
10 cm cubes may be used in place o 15 cm cubes provided the maximum
nominal size of aggregate does not exceed 20 mm. Even the use of 15 cm cubes
should normally be restricted to concretes having maximum normal size of
aggregate not exceeding 40 mm. Where concrete with aggregates larger than 40
mm size is required to be tested, the size of cubes should be specified by the
Engineer-in-charge, keeping in view that generally the length of side of the cube
should be about four times the maxium nominal size of aggregate in the concrete
constituting the cube specimen.
Note 4 : Strength in Relation to size of the Cube : Where 10 cms cubes are used the

values obtained from tests on 10 cm cubes shall be reduced to the extent
established by comparative preliminary tests with 10 and 15 cm cubes, or in the
absence of such comparative tests, by 10 percent of the value determined from
the tests, in order to give the equivalent strength for 15 cm cubes larger than 15
cm are adopted, generally no modification is necessary unless otherwise
specified by the Engineer-in-charge.

* |S 516-1959-Methods of test for strength of concrete.
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Note 5 : Cyclinder Strength - Compressive strength test may, with the approval of the
Engineer-in-charge, be conducted on 15 cm diameter and 30 cm high
cylinders in accordance with good practice [V15(4)*] instead of one cube, where
cylinder strength figures are adopted, the compressive strength figures give
above shall be modified according to the formula. Minimum cylinder compressive
strength requires, 0.8 compressive strength specified for 15 cm cubes.

The Central Road Research Institute, New Delhi has carried out tests with a view
of establishing a relation between water-cement ratio and the compressive
strength of concrete using ordinary Portland cements manufactured in the
country conforming to accepted standards [VI-5-(2)].

As a result of these, it has been considered advisable to give graphs showing the
relationship between the compressive strength of concrete mixes with different
water cement ratios and the 7 day compressive strength of cement tested in
accordance with good practice [vl-5-(2)]. These graphs have been given in
Appendix-A as they would be of some assistance in obtaining the water cement
ratio for trial mixes of concrete.

TABLE 2

OPTIONAL WORKS TEST REQUIREMENTS OF CONCRETE
(Clause 4.2.2.2. (a))

(All Values in kg/cm?)
All tests shall be conducted in accordance with good practice [VI-5-(4)*]

Grade of Compressive strength Modulus scripture by beams test in
Concrete on 15 cm cubes
Min. 7 days At 72+ Hours At 7 days

1. 2 3. 4.

M 100 70 12 17

M 150 100 15 21

M 200 135 17 24

M 250 170 19 27

M 300 200 21 30

M 350 235 23 32

M 400 270 25 34

Note : Notes 3 to 5 under Table 1 are also applicable to this table.
*LS 510-1959- Methods of test for strength of concrete.

*LS 261-1967- Specification for ordinary, rapid hardening and low heat portland cement.
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TABLE 3
CONCRETE MIX PROPORTIONS
(Clause 4.3.3))
Ordinary concrete
Total quantity of dry
aggregates by volume per
Grade of 50 Kg. of cement to be Proportion of fine  Quantity of water
Concrete taken as the sum of the aggregate to coarse per 50 kg.
individual volumes of fine aggregate of cement Max.
and coarse aggregates
Max.
1. 2 3. 4.
M 100 Litres - Litres
300 Generally 1:2 for fine 3
aggregate to coarse aggregate
by volume but subject to an
M 150 220 upper limit of 1:1% and a lower 32
limit of 1:3*
M 200 160 - 30
M 250 100 - 27

Note : If may be noted for general guidance that M 100, M 150, M 200, and M 250 of
ordinary concrete correspond approximately to 1:3:6, 1:2:4, 1:1%:3 and 1:1:2
nominal mixes of ordinary concrete currently used in the country.

* The proportions of the aggregates should be adjusted from upper limit to
lower limit progressively as the grading of the fine aggregates become finer and the
maximum size of coarse aggregate becomes larger. Example, For an average
grading of the aggregate that is, Zone Il in accordance with good practice [VI-5-(1)
the proportion shall be 1:1%, 1 : 2 and 1:3 for maximum size of aggregate 10 mm, 20
mm and 30 mm respectively.

TABLE 4
SURFACE WATER CARRIED BY AVERAGED AGGREGATE

Aggregate Approximate quantity of surface water
(1) (2)1m3

Very wet and 120

Moderate wet sand 80

Moist and 40

* Moist gravel or crushed work 20 to 40 40

* Coarse aggregate, less the water it will carry

IS 383-1963 Specification for coarse and fine aggregates for natural sources for concrete.
LS. 516-1959 Specification for natural and manufactured aggregates for use in mass
concrete.
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ACCEPTANCE, CRITERIA FOR CONCRETE (ALL GRADES)

PRELIMINARY TEST

WORK TEST

Minimum No. of Minimum Criteria Minimum No.of specimens
Specimens from each frequency for taken from the same day’s Beam Minimum frequency Criteria for acceptance
Batch (Cubes) acceptance works
7 day 28 day 7 day 28 day 72+2 7 day In terms In terms of
compressive | compr compre- | compre- hours test as of the period
strength test | essive ssive ssive test as an guantity
as an Streng Strength | Strength an optiona of
optional test | th test test as an test optiona | | test,if | concret
if desired optional | test, if | desired e
test if desired
desired
1 2 3 4 5 6 7 8 9 10 11
5 5 For each | Accept if 3 3 3 3 For At such | Accept of  Average
batch with a | average every intervals as: | strength of the
minimum of | compressive 150 m 2 | the Engineer- | specimens tested is not
three strength of the of in-charge may | less than the strength
batches specimens concrete | decide specified in table 1 (for
tested is not or part | However, in | optional tests see table
less than the thereof the case of | 2) Subjects to the
compressive controlled condition that only one
strength concrete, out of 3 consecutive
specified in samples shall | tests may give a value
Table (For be drawn on | less than the specified
optional tests, each day for | strength but this shall not
see Table 2) the first 4 |be less than 90%
subject to the days of | of specified strength.
condition that concreting
only one out of and there
five after atleast
consecutive once in 7
tests may give days of
a value less concreting
than specified
strength
Signature of the Superintending Engineer i/c
Contractor/Tenderer TANSIDCO, Chennai-32



56

less than the

compressive
strength
specified in
Table 1

subject to the
condition that
the average
compressive

strength  shall
be more than
the  specified
compressive

strength in
Table 1 by at
least the value
of standard
deviation of the
series of test

the case of
controlled

concrete,

samples shall
be drawn on
each day for
the first 4
days of
concreting

and there
after at least
once in 7
days of
concreting

1 2 3 4 5 9 10 11
10 For each | Accept if 5 For every | At such | Accept if Average
batch with | average 150 m 2 of | intervals as: | strength of the
a compressive concrete the Engineer- | specimens tested is not
minimum strength of the or part | in-charge may | less than the strength
of  three | specimens thereof decide specified in Table 1 (for
batches tested is not However, in | optional tests see Table

2) Subject to the
condition that only one
out of 5 consecutive
tests may give a value
less than the specified
strength.

Standard deviation
{ €d®> When d =individual deviation from one average and n-number of specimens tested.
n-12
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