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THE EXECUTIVE OFFICER   

ARULMGU SOWMIYA DHAMODHARA 

PERUMAL TEMPLE, VILLIVAKKAM, 

CHENNAI-49 

CONTRACTOR 

 

 

 cv 

ARULMIGU SOWMIYA DHAMODHARA 
PERUMAL TEMPLE 

Villivakkam,Chennai District. 
 

PHONE NUMBER – 044 26173306, PINCODE - 600049 
 

 
 

 

 
 

Name of Work: IMPROVEMENTS TO  TEMPLE TANK AT 

ARULMIGU SOWMIYA DHAMODHARA PERUMAL 

TEMPLE, VILLIVAKKAM, CHENNAI-49 

Estimate amount: RS.32,40,000/- 

Amount put to Tender: Rs 21,34,837/- 

Total Number of Pages in this 
Tender Document: 

37 Pages + 4 Pages for Schedule 

Number of Items including Sub 
Items in Schedule : 

-- 

Tender Shall be submitted on or before 
3.00 P.M. 

27.04.2022 

Date and Time of Tender opening: 4.00 P.M on 27.04.2022 

Tender Documents sold to : 
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TENDER SCHEDULE 

 

Name of Work : IMPROVEMENTS TO  TEMPLE TANK AT ARULMIGU 

SOWMIYA DHAMODHARA PERUMAL TEMPLE, 

VILLIVAKKAM, CHENNAI-49 

Last date for receipt for tender 
: 

27.04.2022 up to 3.00 P.M 

Date and Time of Opening 
: 

27.04.2022 at 4.00 P.M 

Availability of Tender Schedule 
: 

From 12.04.2022 to 26.04.2022during office hours. 

Period of completion 
: 

Four Calendar months 

Eligibility of Contractors 
: 

Contractors who are registered with PWD and Highways 
Department of Tamil Nadu, under Class ii and 
above.(engaged with five year experienced approved 
sthapathy from HRCE)  

E.M.D.is to be remitted 
: 

Rs. 20700/- (Rupees Twenty Thousand and Seven 

Hundred only ) 

Mode of E.M.D. is to be remitted 
: 

Deposit at call receipt, Demand Draft of any 
Nationalized or cash payment will beaccepted. 

 
NOTE : 

1) The tender and the EMD should be enclosed in  a common sealed cover.. 
Tenders not submitted in sealed covers will be summarilyrejected. 

2) The rate in words and figures for each item of schedule should invariably be 
furnished by the tenders without fail in appropriate columns. Corrections, Over 
writings and erasing (should be avoided as far possible) should be attested by the 
tender. 

The total value of each item of work should be worked out and entered in the amount 
column. Proper care must be taken in working out the value of each item of work taking into 
account the unit for which the rate is quoted and the quantity of work to be done under the 
item. 

The total of each page should be noted at the end of each page and carried over to 
next page. The grand total value of the tender should be worked out and furnished at the end, 
both in words and figure. 
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS 
TOCONTRACT APPENDED WITH T.N.B.P. 

1. Postal Tenders: 
1.1) The contractor may have the option to present the tender directly or to sendregistered 

post acknowledgement due; on or before the last date for receipt oftenders. 

1.2) In case of sending tenders by registered post acknowledgement due it is the 

responsibility of the tender himself to dispatch the tender sufficiently early so as to reach the 

tender opening authority before the date and time notified in the tender notice for opening 

oftenders. 

1.3) No representation appeal of any kind will be allowed against belated receipt of tenders 

by post beyond the notified date and time or loss in transitetc. 

2. E.M.D 

The acceptance of EMD in various approved forms duly pledge in favor of the 

Manager concerned is subject to the specific condition that the successful tender should pay 

the Security Deposit (including E.M.D) in the form of small savings scripts\ deposits\Accounts 

in lieu of other mode of payment for E.M.D. If offering IndravikasPatras, the Contractor  should 

note his name in the back side of the said patras and to furnish a letter stating that he is 

submitting the Indravikaspatras of such Indira VikasPatras will only be taken for calculation. 

3. Security Deposit: 

In case of contracts for Buildings works the Security Deposit (i.e., 1% of the value up 

to 20 lakhs and above 0.5% of contract minus the E.M.D. already remitted) will be collected at 

one timeonly. 

The Security Deposit can be paid to the contractor asking them to invest the amount 

so paid in small savings scripts and to hand over to the Manager concerned by pledging them 

in his favour, subject to the condition that unless the contractor remit the security deposit in 

small savings scripts (which will be returned after observing the rules in force), their further bill 

to the work carried out by them will not bepaid. 

Additional security deposit will have to paid by successful tender if called for 

Irrevocable bank guaranty in the prescribed form shall be accepted towards security deposit 

retention money also. 
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4. Sales Tax: 

All rates quoted in the tender shall be exclusive of sales tax payable under General 

Sales Tax Act as amended from time to time (including amended Act of 28/84) and the 

contractor is responsible to file the Sales Tax return and pay the amount of tax as demanded 

by the Commercial Tax Department No request for payment of sales tax separately in addition 

to tendered rates due to any plea of subsequent or increase in tax will be entertained. 

5. Withheld Amount: 

The withheld amount at 5% be recovered from each bill based on the value of work done. 

6. Claims of Contractors on account of losses due to unprecedentedfloods 

and other Acts of God : 

The work executed by the contractor under this contract shall be maintained at the 

contractor‟s risk until the work is taken over by the divan. The Government shall not be liable 

to pay for, any loss of damages occasioned by or arising out of fire, flood, volcanic eruption, 

earth quakes, other convulsions of nature and all other natural calamities, risks arising out of 

acts of God during such period and that the option whether to take insurance coverage or not 

to cover such risks is left to the contractor. 

7. StandardSpecifications: 

For detailed description of various items of work to be executed in addition to the brief 

description given in the schedule and for the rights and obligations of the Contractors etc, the 

attention of the contractors is invited to Tamil Nadu Building practice which should be followed 

in all respects both in letter and spirit. The materials used, the workmanship, the mode of 

execution of the work etc., should conform to relevant specification of TNBP or Indian 

Standard Specifications as may be specified. 

8. Safety Code: 

The safety measures and all amenities for the labors shall be made by the Contractor 

at his cost as indicated in the safety code vide appendix to General Conditions to Contact and 

clause 34,35 and 42.1 to 42.6 of General Conditions to Contract. 

9. Retention of 2½% for one year: 

In case of contract for construction of building either permanent or semi Permanent 

buildings, a sum equivalent to 2½ % of the value of work done will retained with the 

Government for a period of one year reckoned from the date of completion of the work in 

order to enable the departmental officers to watch the effect of all seasons on the work done 

by the contractor. The amount so retained with the Government will be refunded, only on 

expiry of one-year period referred to above and on execution of indemnity bond by the 

contractor orfurtherperiodof fouryears.The contractor shall be liable to setright all defect 
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arising out his faulty Execution of sub standard work notice during the above five years period 

at his cost (G.O.Ms.No.283/PW (G2) Dept. / Dt.21.05.99). 

 

 
TENDER NOTICE 

 
 

1. Tenders will be received by The Executive officer,ARULMIGU SOWMIYA 

DHAMODHARA PERUMAL TEMPLE,VILLIVAKKAM,CHENNAI DISTRICT,in the 

prescribed from obtainable from the office of The Estimate for Improvement of temple tank 

Arulmigu Sowmya Dhamodhara Perumal temple. The tenders will be opened by, The 

Executive officer,ARULMIGU SOWMIYA DHAMODHARA PERUMAL TEMPLE, 

VILLIVAKKAM, CHENNAI DISTRICT,at the place and on the date afore mentioned. 1.1 

The tenders or their agents are expected to be present at the time of opening of tenders. 

The tender receiving officer will on opening each tender concerned and initial all 

corrections in the presence of the tenders. If any of the tenders or their agents finds it 

inconvenient to  be present at the time, then in such a case, the tender receiving officer 

will, on opening the tender of the absentee tender, make out a statement of the unattested 

corrections and communicate it to him. The absentee tender shall then accept the 

statement of the corrections without any question what so ever. 

1.2. Tue contractor‟s rate shall be inclusive of all taxes if any, has to pay to the Government. 
 

1.3. The contractor should make own arrangements for all material for all tools and plants etc., 

required for theworks. 

1.4. As soon as the contract is accepted the contractor should give a programmers of works 

which he proposes to adopt for execution. The programme of works should be in 

conformity with the rate of progressspecified. 

2. Tenders must be submitted in sealed covers, and should be addressed to. The 

Executive officer,ARULMIGU SOWMIYA DHAMODHARA PERUMAL TEMPLE, 

VILLIVAKKAM, CHENNAI DISTRICT,The name and address of the tender and the 

name of work being noted on thecover. 

2.1 If the tender is made by an, individual, it shall be signed with his full name and his 

address shall be given. If it is made by a firm, it shall be signed with the co-partnership 

name by a member of the firm who shall also sign his own name, and the name and 

address of each member of the firm shall be given. If the tender is made by a 
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Corporation, it shall be signed by a duly authorized officer who shall produce with his 

tender, satisfactory evidence of his authorization such tendering corporation may be 

required before the contract is executed, to furnish evidence of its corporate existence. 

3. Each tender must also send a certificate of Income Tax verification from the appropriate 

income tax authority in the form prescribed. The certificate will be valid for one year from 

the date of issue for all tenders submitted during the period. 

3.1 In case of proprietary or partnership firm, it will be necessary to produce the certificate for 

aforementioned for the proprietors and for each of the partners as the case maybe. 

3.2 If the tenderer is a registered Public Works Department contractor and if a certificate for 

the current year had already been produced by him during the calendar year in which the 

tender is made, it will be sufficient if particulars regarding the previous occasion on which 

the said certificate was produced aregiven. 

3.3 All tenders received without a certificate as aforementioned will be summarilyrejected. 

4 Each tender must pay, as earnest money, a sum of Rs.20,700/- (Rupees Twenty  

Thousand and Seven Hundred only)The earnest money deposit can also be paid in any 

other forms as may be approved by the State Government from time to time as per Para 

155 of T.N.P.W.D. code. This earnest money will be refunded to the  unsuccessful tender 

on application, after intimation is sent of rejection of the tender or at the  expiration of 90 

days from the date of tender, whichever isearlier. 

5 This refund will be authorized by the Manager by suitable endorsement. The Earnest 

money will not be received in cash or currencynotes. 

6 The Earnest money will be retained in the case of the successful tender and will not carry 

any interest. It will be dealt with as provided in thetender. 

4. The tender will remain valid for a period of 4calendar months i.e.120 days from the last 

date for receipt of tender. The validity period can be extended further, if the contractor 

gives his consent in writing, specifying the period ofextension. 

5. The tender whose tender is under consideration shall attend the ARULMIGU SOWMIYA 

DHAMODHARA PERUMAL TEMPLE, VILLIVAKKAM, CHENNAI DISTRICT OFFICE, 

before the end of the period specified by written intimation to him. If the tender fails to 

attend the office before the end of the specified period, his tender will not be considered. 

He shall forthwith, upon and intimation being given to him of acceptanceof 

his tender, by the officer duly authorized in his behalf under article 299(1) of the constitution, 

hereinafter called “the accepting authority” make security deposit 2% of the value of contract 
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in one of the forms prescribed in Tamil Nadu Public Works Account Code (i.e. by taking into 

account of the amount of earnest money deposit, already deposited with the tender, it would 

be sufficient to pay the balance amount to make up 2% of the value of contract for the 

purpose of security deposit). 

5.2 The Security Deposit together with earnest money deposit and the amount with held 

according to clause 64-1 of General conditions to the contract, shall be retained as security for 

due fulfillment ofcontract. 

5.3 On receipt of written communication of acceptance of tender if the tender fails to pay 

requisite security deposit within the period specified in the written communication or backs out 

from the tender or withdraws his tender, the earnest money deposit shall be forfeited to the 

Government. 

5.4 If the contractor fails to carry out the contract, after paying the requisite deposit, then he 

will be liable for the excess expenditure if any incurred to complete the work as contemplated 

in the General Conditions to theContract. 

5.5 It shall be expressly understood by the tender that on receipt of written communication of 

acceptance of tender by the tender, there emerges a valid contract between the Manager of 

the aforesaid temple and the tender, for execution of the work without any separate written 

agreement. Hence, for this purpose, the tender documents, i.e. the tender notice, tender 

offered by the contractor, General conditions to the contract, special conditions to the contract, 

negotiation correspondences, written communication of acceptance of tender etc. shall 

constitute a valid contract and that will be the foundation of the rights of both the parties to the 

contract provided that it shall be open to the accepting authority to insist on execution of any 

written agreement by the tender, it administratively considered necessary orexpedient. 

6 The tender shall examine clearly the Tamil Nadu Building Practice and also the General 

conditions to contract contained therein, and sign the divisional office copy of the Tamil Nadu 

Building Practice and its addenda volume in token of such study before submitting his tender 

unit rate, which shall be for finished work in situ. He shall also carefully study the drawings 

and additional specifications and all the documents connected with the contract. The Tamil 

Nadu Building Practice and other connected documents with the contract such as 

specifications, plans, descriptive specifications sheet regarding materials etc. can be seen at 

any time between 10 A.M. and 5 P.M. on all officedays 

7. The tenders attention is directed to the requirements for materials under the clause 

“Materials and Workmanship” in the General Conditions to contract materials conforming to 

the I.S.I. Standards shall be used on the work, and tender shall quote his ratesaccordingly. 
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8. Every tender is expected before quoting his rates, to inspect the site of the proposed work. 

He should also inspect the quarries and satisfy himself about the quality and availability of 

materials. The names of quarries and kilns etc. where from certain; material are to be 

Obtained will be given in the descriptive specifications sheet. The best class of materials to  

be obtained from the quarries or other source defined shall be used on the work. In every 

case the materials must comply with the relevant standard specifications. Samples of 

materials as called for in the standard specifications or in this tender notice or as required by 

The Manager in any case shall be submitted for the approval, before the supply to site of work 

isbegun. If the Contractor after examination of the source of materials defined in the 

Descriptive specification sheet is of the opinion that materials complying with the standard or 

other specifications of the contract cannot be obtained in quality or sufficient quantity, from the 

source defined in the descriptive specifications sheet, he shall so state in his tender and state 

where from he intends, to obtain materials, subject to theapproval. 

9. The Manager will not, however after acceptance of contract rate, pay any extra charges for 

lead or for any other reason incase the contractor is found later on to have misjudged the 

materials available. Attention of contractor is directed to the “General Condition to the 

contract” regarding payment of seignior age, tolls etc. 

10. The tenders particular attention is drawn to the sections and clause in the General 

conditions to the contract dealingwith 

1. Test, inspection and rejection of defective materials andwork. 

2. Carriage. 

3. Constructionplant. 

4. Water andlighting 

5. Clearing up during progress and fordelivery 

6. Accidents 

7. Delays 

8. Particulars of Payment 

 
9. The contractor should closely peruse all the specification clauses, which govern the rates 

for which he istendering. 

10. Schedule of quantities accompanies this tender notice. It shall be definitely understood 

that the temple does not accept any responsibility for the correctness or completeness of this 

schedule and that this schedule is liable to alterations by omission, deductions or additions at 

the discretion of the EO, above mentionedTemple. 
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10.1 As set-forth in the conditions of contract. The tender will, however, base his lump sum 

tender on this schedule of quantities. He should quote specific rates for each item in the 

Schedule and the rates should be Rupees and in sums of five paisa. The rates should be 

written both in words and figures and the units inwords. 

10.2 The tender should also show the totals of each item and the grant total of the whole 

contract and quote in the tender a lump sum for which he will undertake to do the whole work 

subject to the conditions of contract such lump sum agreeing with the total amount of 

schedule A. This schedule accompanying the lump sum tender shall be written legibly and 

free from erasures, over writing or conversion of figures, corrections where unavoidable 

should be made by crossing out, initialing, dating andrewriting. 

11. Tenders offering a percentage deduction from or increase on the estimate amount (except 

in the case of tender for maintenance and repair work, called for specially under percentage 

rate tender system) and those not submitted in proper form or due time will be rejected. 

12. The tender should worked out his own rates, without reference being made to the Public 

Works Department current schedule of rates or the Public Works Department estimate. 

However in case of tender called for in percentage rate tender system, the tender should 

worked out his own rate, but quote his percentage rate above or below the total estimated 

cost of work of the department indicated in the tenderschedule. 

13. The price at which and the source from which the contractor shall obtain certain particular 

materials are given at the end of the schedule accompanying the tender from. Tenders  must 

accept the materials at these prices and shall quote their price for finished work accordingly. 

Notwithstanding any subsequent change in the market value for these materials, the charge to 

the contractor will remain as originally entered in the written contract. No centage or incidental 

charges will be borne by Government in connection with thissupply. 

14. The attention of the tenders is directed to the contract requirements as to the time of 

beginning work, the rates of progress and he dates for the completion of the whole and its 

several parts. The following rate of Progress and proportionate value of work done from time 

to time as will be indicated by the Assistant Executive Engineer‟s certificate of the value of 

work done will be required. I ate of commencement of this programme will be the date on 

which the site (or premises) is handed over to thecontractor. 
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Period after date of Commencement Percentage of work to be completed 

(Based on contract lump sum amount) 

FirstMonth 30% 

SecondMonth 60% 

Third Month 80% 

Fourth Month 100% 

 
NOTE: The periods to be entered in column 1 for the purpose of defining the rates of progress 
may be fixed by the Executive Engineer or Assistant Executive Engineer to suit each case. 
15. No part of the contract shall be sub-let without written permission of the Assistant 

Executive Engineer, nor shall transfer be made by power of attorney, authorizing others to 

receive payment on the contractor‟sbehalf. 

16. If further necessary information is required the Assistant Executive Engineer of the 

Division will furnish such but it must be clearly understood that tenders must be received in 

order and according toinstruction. 

17. The Executive Engineer \ Assistant Executive Engineer or other sanctioning authority 

reserves the right to reject any tender or all the tenders without assigning any reason 

therefore. 

18. The tenders who are themselves not professionally qualified shall undertake to employ 

qualified technical men at their cost to look after the work. The tenders should state in clear 

terms whether they are professionally qualified or whether they undertake to employ technical 

men required by the department, specified in the schedule below for the work. In case the 

selected tender is professionally qualified or has undertaken to employ technical men under 

him, he should see that one of the technically qualified men is always at the site of the work 

during working hours, personally checking all items of works and paying extra attention to 

such works as may demand special attention (e.g.) reinforced concrete worketc., 

(In the format below; enter or incorporate the latest norms fixed by Government for the 

employment of Technical Assistants from time to time and penalty for non employment of 

such Technical Assistantetc.,) 
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Value of Contract Qualification and No. of Technical 
Assistant to be Employed. 

  

 

NOTE 1: A penalty of Rs. 2,000/- per month, for diploma holder and Rs. 5000/- per month for 

degree holder, be levied in case of default on the part of contractor in following the norms laid 

down above. 

NOTE 2: The employment of Technical Assistants could be based only on the value of 

contract. 

NOTE 3: Engineers with Mechanical Engineering qualifications and retired from Civil 

Engineering Department are also suitable to supervise the Civil Engineering works because of 

their experience in Civil Engineering field. 

NOTE 4: In case the contractor who is professionally qualified is not in a position to remain 

always at the site of work and to pay extra attention to such work as may demand special 

attention (e.g. RCC work etc.) he should employ technically qualified man as prescribed 

above. 

NOTE 5: It will not be incumbent on the part of the contractor to employ Technical Assistant / 

Assistant when the work is kept in abeyance due to valid reasons and if during such period in 

the opinion of the Executive Engineer, the employment of Technical Assistant / Assistants is 

not required for the due fulfillment of the contract. 

20. A Tender submitting a quotation which the tender accepting authority considers 

excessive and / or indicative of the insufficient knowledge of current prices or definite attempt 

to profiteering will render himself liable to be debarred permanently from tendering or for such 

period as the tender accepting authority may decide. The tender rates should  be based on 

the controlled price for materials price permissible for the tender to charge private purchaser, 

under the provision of clause 8 of boarding and profiteering prevention ordinance 1943 as 

amended from time to time and on similar principles in regard to labor and supervision in 

theconstruction. 

21. The contractor should offer employment to ex-toddy tappers as far as possible. The 

number of ex-toddy tappers to whom he can so offer employment should be mentioned in the 

tender and he should undertake in the agreement to offer such employment to suchnumber. 

22. The Contractor shall comply with the provisions of the Apprentices Act 1961 and the rules 

and orders issued there under from time to time. If he fails to do so, his failure will be breach 

of the contract and the competent authority, may at his discretion, cancel the contract or 

invokeanyofthepenaltiesforthebreachofcontrolprovidedintheconditionsofagreement. 
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The contractor shall also be liable for any pecuniary liability arising on account of any violation 

by him of the provision of the Act, contractor shall, during the currency of the contract, ensure 

engagement of the apprentices in the categories mentioned below who may be assigned to 

him by the Director of Employment and Training/State Apprenticeship Adviser Tamil Nadu. 

The contractor shall train them as required under the Apprentices Act 1961, and the rules 

made there under and shall be responsible for all obligations of the employment under the 

said Act including the liability to make payment to the apprentices as required, under the said 

Act. 

Value of contract Category No. to be appointed 

Rs. 1.00 lakh and 
uptoRs. 3.00 lakhs 

1. 
2. 

Building Constructor 
Brick layer 

1 

Above Rs. 3.00 lakhs and upto 
10.00 lakhs 

1. 
2. 
3. 

Building Constructor 
Brick layer Diploma 
holder in Civil 
Engineering 

1 
 

1 

 
1 

Above Rs. 10 lakhs and upto 
50.00 lakhs 

1. 

2. 

3. 

Building Constructor Brick 

layer B.E., (Civil) or 

equivalent degree holder 

1 
 

1 

"Unless the contractor has been exempted from engagement of apprentices by the Director of 

Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That 

contractor had discharged his obligation under the said Act, satisfactorily should be obtained 

from the Director of employment and Training/State Apprenticeship Adviser" and the same 

should be produced by the Contractor for final payment. 

23. In the case of contracts for construction of buildings either permanent or semi permanent 

buildings, a sum equivalent to 2 1/2% of the value of work done will be retained with the 

temple. for a period of one year reckoned from the date of completion of the work in order to 

enable the departmental officers to watch the effect of all seasons on the work done by the 

contractor. The amount so retained with the temple. will be refunded only on the expiry of  

one year period referred to above and on execution of Indemnity bond by the contractor for a 

further period of four years. The contractor shall be liable to set right all the defects arising out 

of his faulty execution or sub standard work noticed during the above five years period at his 

cost 
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TENDER 

To 
, 

THE EXECUTIVE OFFICER  

ARULMIGU SOWMIYA DAMODHARA 

PERUMAL TEMPLE, VILLIVAKKAM, 

CHENNAI DISTRICT, 

Sir, 
I/We do hereby tender and if this tender be accepted undertake to execute the 

following work via, as shown in the drawings and described in the specification deposited in 

the office, .The Executive officer,,Arulmigu Sowmiya Dhamodhara perumal temple, 

Villivakkam, Chennai District,with such variations by way of alterations or additions to and 

omission from the said works and method of payment as are provided for in the “conditions of

 contract” for the sum of 

Rupees…………………………………………………………………………………….. (Rupees 

only) or such other sum as may be arrived at under the clause of the General Conditions of 

Contract relating to "Payment on lump sum basis or by final measurements at unitprices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and 

figures) for which I/We agree to execute the work and receive payment on measured 

quantities as per the General Conditions ofContract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the 

submission of my or our tender, I/We have carefully followed the instruction in the tender 

notice and have read the Tamil Nadu Building Practice and the General Conditions of 

Contract there-in and the Tamil Nadu Building Practice addenda volume, and that I/We have 

made such examination of the contract documents and of the plans, specifications, quantities 

and of the location, where the said work is to be done and such investigation of the work 

required to be done and in regard to the materials required to be furnished as to enable to 

thoroughly understand the intention of the same and requirement, covenants, stipulations and 

restrictions contained in the contract and in the said plans and specification, and distinctly 

agree that I/We will not hereafter make any claim or demand upon the Govt. based upon or 

arising out of any alleged misunderstanding or misconception or mistake on my/our part of the 

said requirements covenants stipulations restrictions andconditions. 

4. I/We enclose an income tax verification Certificate………………………………………… 
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I/We being a registered Public Works Department contractor 
 

I/We have already produced an Income Tax verification certificate during the current 

calendar year inrespectof .................... (Here particulars of the previous occasions in 

which the certificate was produced should be given) The legal address of the 

contractors for service of all letters and notices will be as follows: 

5(i) I/We enclose herewith a Chelan for the payment of the sum ofRs................................... 

as Earnest Money not to bear interest. 

5. (ii) I/ We have paid `Rs.20,700(Rupees Twenty  Thousand Seven Hundred only)asagainst 

5.(iii) In lieu of each deposits, I/We have enclosed a………………………. 

bearing No…………………  Date …………………. issuedby…………………………. 

…………………for a value of Rs ……………………/- (Rupees .……………………... 

………… only) drawn/enclosed /pledged in favour. ARULMIGU SOWMIYA DHAMODHARA 

PERUMAL TEMPLE, at VILLIVAKKAM, CHENNAI DISTRICT. 

5. (iv) I am / We are and hence exempted from payment ofE.M.D. 
 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our 

applications when intimation is sent to me/us of rejection or at the expiration of three months 

from the date of this tender whichever is earlier. If tender is accepted, the Earnest Money shall 

be retained by the Temple. as security for the due fulfillment of contract. If upon intimations 

being given to me/us by the authority authorized by the Governor under article 299 (1) of the 

constitution (hereinafter called the accepting authority) of acceptance of tender (I/We) fail to 

make the additional security Deposit, then I/We agree to the forfeiture of Earnest Money 

Deposit. Any notice required to be served on me or us hereunder shall be sufficiently served 

on me or us if delivered to me or us personally or forwarded to me or us by post (Registered 

or ordinary) or left at my or our address given herein. Such notice shall, if sent by post be 

deemed to have been served on me or us at the time when in due course of post it would be 

delivered at the address to which it issent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from the 

acceptingauthority,thereemergesavalidcontractbetweenme/usandtheTempleandthe 
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tender documents ie. Tender notice tender with schedules General Conditions of Contract and 

special conditions of the tender negotiation letters, communications of acceptance of tenders, 

shall constitute a contract for this purpose and be the foundation of rights of both the parties 

provided that it shall be open to accepting authority to insist on execution of any written 

Agreement by the tenderer, if administratively considered necessary or expedient. 

8. I/We have also signed the copy of Tamil Nadu Building practice and addenda volume, 

thereto maintained in the Division office in acknowledgement of being bound by all conditions 

of the clauses of the General Conditions of Contract and all specifications for item of works 

described by a specification number in ScheduleA. 

9. In consideration of the payment of Rupees or such of the sum as may be arrived at 

under the clause of the General conditions of contract, relating to payment of lump sum basis 

or by final measurement at unit prices I/We agree subject to said conditions to execute and 

complete the works shown upon the said drawing serially from number I to inclusive 

(Schedule - B) and described in the specifications (Schedule - C) and to the extent of probable 

quantities shown in (Schedule - A) with such variations by way of alterations additions to or 

deductions from the said work and method of payment there for as are provided for in the said 

conditions. 

10.1 The term THE EXECUTIVE OFFICER" in the said condition shall mean the H.R & C.E 

officer in charge of the aforesaid Temple having jurisdiction for the time being over the work 

who shall be competent to exercise all the powers and privileges reserved herein in favour of 

the department / Temple with the previous sanction of or subject to ratification by the 

competent authorities in case where such sanction or ratification may be necessary and who 

has been duly authorized under articles 299 (1) of theconstitution. 

10.2 I/We agree that the time shall be considered as the essence of the contract and I/We 

hereby agree to commence the work as soon as this contract is accepted by the competent 

authority as defined by The The  Executive officer,Arulmigu Sowmiya Dhamodhara perumal 

temple,Villivakkam, Chennai District. and the site (or premises) is handed over to me/us as 

provided for in the said conditions and agree to complete the work within Four months 

 ( 4 Months) from the date of such handing over of the site (or premises) and to show 

progress as defined in the tabular statement "rate of progress" subject nevertheless to the 

provisions for extension of time contained in clause 56 of the General Conditions of Contract 

appended to the Tamil Nadu BuildingPractice. 
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11. I/We agree that upon the terms and conditions of this contract being fulfilled and 

performed to the satisfaction of TheEXECUTIVE OFFICER.The security deposited by me/us 

as herein before recited or such portions thereof as I/We may be entitled to under the said 

conditions be paid back to me/us as provided in clause 64 of the General conditions 

ofContract. 

12. I am / we are professionally qualified and my /our qualification are asfollows. 

I/We in pursuance of clause 18 of tender notice undertake to employ the following technical 

staff for supervising the work and will see that one of them is always at site during working 

hours personally checking all items of works and paying extra attention to such works „ as 

may require special attention (eg) reinforced cementconcrete. 

 

 Name of technical staff proposed to 
be employed 

(1) 

Qualification (2) Experience 
(3) 

1.    

 

13. I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clauseof 
the General Conditions of Contract shall be: 
During the progress of work necessary instructions will be given by Assistant 

Divisional Engineer belongs to Hindu Religious Charitable Endowment Department and 

junior Engineer / Overseer of HRCE office or any other Engineer in charge as 

authorized by the then and there and the contractor should follow that instructions 

. ANNEXURE TO TENDER 
NOTICESCHEDULE -A 

(Schedule of Rates and Approximate Quantities) 
 

a. The quantities here given are those upon which the lump sum tender cost of the work is 

based but they are subject to alterations, omissions, deductions or additions as provided 

for in the conditions of this contract and do not necessarily show the actual quantities of 

work to be done. The unit rates noted below are those governing payment of extras or 

deductions for omissions according to the conditions of the contract as set forth in the 

General Conditions of Contract in Tamil Nadu Building Practice and other conditions 

specifications of this contract. 

B. It is to be expressly understood that the measured work is to be taken net (Not with 

standing any custom or practice to the contrary) according to the actual quantities when 

in place and finished according to the drawings or as may be ordered from time to time 
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by the Assistant Executive Engineer and the cost calculated by measurement or weight 

at the respective prices without any additional charge for any necessary and contingent 

works connected therewith. The rates quoted are for works in situ complete in every 

respect. 

 

 
Item No 

Probable Quantity Description 
of Work 

 

TNBP 
No. 

Rate  UNIT 
Words 
and 
Figures 

Amount 
Figures 
Rs. P. 

Figures Words Figures Words 

1 2 3* 4 5 6 7 8 9 

 

VIDE SEPARATE SHEET ATTACHED 

 

* The Second Sub Division of this (i.e.) column 3 is for entering description of words 
such as numbers, cubic meter, Kg., etc., 

 
SCHEDULE –B 

 

LIST OF DRAWINGS 
Note: All drawings to be signed by the 
contractors as well as the officer 
entering into the contract. 

 

SUPPLEMENTAL LIST 
As referred to in the specification including the 
General Conditions of contract in Tamil Nadu 
Building practice 

 
Sl.No 

 

Drawing 
No 

 
Description 

 
Sl.No 

 

Drawing 
No 

 
Description 

Date on 
which the 
drawing 

was 
supplied 
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SCHEDULE -C 

 

List of specifications for the various items of works supplementing those described in 

Schedule A by standard specification numbers. 

 
1. The contractor shall employ the following technical staff for supervising the work and shall 

see that one of them always at site during working hours personally checking all items of 

work and paying extra attention to such works as may demand special attentions eg. 

reinforced cement concrete works etc. 

Name of the members of the technical 
staff to be employed 

Qualification 

1 2 

  

 

Note : In case the contractor is, himself professionally qualified the above specification 

should be suitably altered and In case In which the contractor selected has not given In 

undertaking to employ qualified men it should be scored out.Note : Additional specifications if 

any, which have to be entered in Schedule C should be entered below item (1) above and 

numbered continuously. 

 

ADDITIONAL 

CONDITIONSEMPLOYMENT OF  TECHNICAL ASSISTANTS 

The tender who himself is not professionally qualified should undertake to employ qualified 

technical men at his cost to look after the work. The tender should state in clear terms whether 

he undertakes to employ technical men required by the Department specified in the Schedule 

below for the work. In case the selected tender is professionally qualified or has undertaken to 

employ. Technical men under him he should see that one of the technically qualified men is 

always at the site of work during working hours, personally checking all items of works and 

paying extra attention to such works as may demand special attention eg. Reinforced cement 

concrete works etc. 
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Employment of Technical Personnel 
 

Value of Contract Qualification and No. of Technical Assistant To 
be employed 

1. From Rs. 1.00 Lakh to Rs. 5.00 
Lakhs 

One Diploma Holder in Civil Engineering or 

Not less than one retired Junior Engineer 

2. From Rs. 5.00 Lakhs to 10.00 
lakhs 

One B.E., (Civil) (or) Equivalent Degree holder (or) 

Not less than one retired Sub Divisional Officer AEE 

/ ADE (or) One Diploma Holder with three years 

experience. 

3. From Rs. 10.00 Lakhs to 25.00 
Lakhs 

One B.E., (Civil) with 3 years experience plus ONE 

DIPLOMA Holder in Civil Engg or Equivalent 

Degree holder with 3 years or experience plus one 

Diploma holder in Civil Engg or Not less than one 

retired Sub-Divisional or Officer plus one Diploma 

holder in Civil Engg or Two diploma holder in Civil 

Engg. With 3 and 5 years experience respectively. 

4. From Rs. 25 to 50 lakhs One B.E., Civil with 3 years experience plus two 

diploma holders in Civil Engg or One B.E., (Civil) 

with 3 years experience plus two retired Junior 

Engineers. (or) Equivalent degree holder with 3 

years experience plus two Diploma holders in Civil 

Engg. or Two retired Junior One retired Sub 

Divisional Officer (AEE or ADE) Plus two diploma 

holders in Civil Engg. or one retired SDO (AEE or 

ADE) Plus two retired Junior Engineers 

 
6. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be 

levied in case of default on the part of contractors in the norms mentionedabove. 

7. The employment of Technical Assistant should be based only on the value of contract. 

Engineers with Mechanical Engineering qualification and retired from Civil Engineering 

Departments are also suitable to supervise the Civil Engineering works because of their 

experience in Civil Engineeringfield. 
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8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when 

the work is kept in abeyance due to valid reasons and during such period in the opinion of 

the Assistant Executive Engineer, the employment of Technical Assistant is not required 

for the due fulfillment of theContract. 

9. A movement register should be opened and maintained for Technical Assistants 

employed by the Contractor or for the technically qualified contractor. The Technical 

Assistant or Technically qualified Contractor should note the arrival and the departure 

timings every day along with their initials. Such Register should be produced during 

inspection of the InspectingOfficers. 

10. Without prejudice to the generality of the above clause the contractor shall during the 

currency of the contract, when called upon by the Engineer-in-charge engage and also 

ensure engagement by the Sub Contractors and others employed by the contractor in 

connection with the work such number of apprentices in the category mentioned, below 

and for such period, as may be requited by the Engineer-in-charge. The Contractor shall 

train them as required under the Apprentices Act 1961 and the rules made there under 

and shall be responsible for all obligations of the employer under the said act including 

the liability to make payments to apprentice as required under that saidact. 

 

Special Condition of Contract 
 

1. Safety measures to be observed for the prevention of Children being trapped and falling into 

Bore well / tube wells or abandoned well. 

General Guidelines issued by Supreme Court of India 

(i) The owner of the land/premises, before taking any steps for constructing borewell/tube 

well must inform in writing at least 15 days in advance to the concerned authorities in the area, i.e., 

District Collector/ District Magistrate/ Sarpanch of the Gram Panchayat/concerned officers of the 

Department of Ground Water/Public Health/ Municipal Corporation, as the case may be, about the 

construction of bore well/ tube well. 

(ii) Registration of all the drilling agencies, viz., Government / Semi Government / Privateetc., 

should be mandatory with the districtadministration. 

(iii) Erection of signboard at the time of construction near the well with the followingdetails:- 

(a) Complete address of the drilling agency at the time of construction/rehabilitation ofwell. 

(b) Complete address of the user agency/ owner of thewell. 

(iv) Erection of barbed wire fencing or any other suitable barrier around the well duringconstruction. 

(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30 meter above 

ground level and 0.30 meter below ground level) around the wellcasing. 
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(vi) Capping of well assembly by welding steel plate or by providing a strong cap to be fixedto 

the casing pipe with bolts &nuts. 

(vii) In case of pump repair, the tube well should not be leftuncovered. 

(viii) Filling of mud pits and channels after completion ofworks. 

(ix) Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings etc.,from 

bottom to groundlevel. 

(x) On completion of the drilling operations at a particular location, the ground conditions areto 

be restored as before the start ofdrilling. 

(xi) District Collector should be empowered to verify that the above guidelines are being followedand 

proper monitoring check about the status of boreholes / tube wells are being taken care through the 

concerned state / Central Governmentagencies. 

(xii) District / Block / Village wise status of bore wells/ tube wells drilled viz. No. of wells in use, No. of 

abandoned bore wells/ tube wells found open, No. of abandoned bore wells / tube wells properly filled 

up to ground level and balance number of abandoned bore wells/ tube wells to be filled up to ground 

level is to be maintained at District Level. In rural areas, the monitoring of the above is to be done 

through Village Sarpanch and the Executive from the Agriculture Department. In case of urban areas, 

the monitoring of the above is to be done through Junior Engineer and the Executive from the 

concerned Department of Ground Water / Public Health/ Municipal Corporationetc., 

(xiii) If a bore well / tube well is „Abandoned‟ at any stage, a certificate from the concerned department 

of Ground Water/ Public health / Municipal Corporation / Private contractor etc., must be obtained by 

the foresaid agencies that the „Abandoned‟ bore wells/ tube well is properly filled upto the ground level. 

Random inspection of the abandoned wells is also to be done by the Executive of the concerned 

agency/ department. Information on all such data on the above is to be maintained in the District 

Collector/ Block Development Office of theState. 

A statement giving particulars of equipment resources that will be put at the disposal of thework 

under the following classification should accompany thetender. 

a) Equipment (Transport of materials viz. Lorries and carts, concretemixers) 

b) Organization 

(i) Technical & (ii) Unskilled 

11. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men 

(No. to be specified in the tender) will receive preferential consideration. The tenders are requested to 

report on their covering letter. 

12. The Superintending Engineer reserves to himself the right of allotting the different sub 

works to the different contractors or to one and the same contractor as he may decide after the receipt 

of tenders. 
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13. All rates quoted in the tender shall be inclusive of Sales Tax, payable under the sales tax 

act as amended from time to time (including amendment Act 38/34) and that the contractor is 

responsible to file the Sales Tax return and pay the amount of tax as amended by the Commercial Tax 

Department. No request for payment of Sales Tax separately in addition to  the tendered rates due to 

any plea of subsequent levy or increase in tax will be entertained vide clause 38(2) of General 

conditions of contract. 

14. No Seigniorage shall be charged where due for materials quarried from the PWD or other 

Govt. Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain 

access to quarries approved by the Executive Engineer. No plot rent will be charged for materials 

stocked on Govt. land during the course of construction provided all such materials are removed within 

one month after the work is completed. 

15. Seigniorage or charges due for the use of private quarries and private land shall be paid by 

thecontractor. 

SPECIAL CONDITION 

1) On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is 

less than 5 to 15% of the value put to Tender, the contractor shall pay an additional 

security at 2% of the estimated value. If the tender discount exceeds 15% to 20% the 

contractor shall pay an additional, Security deposit of 50% of the difference between the 

quoted amount and estimate amount Failure to furnish the Additional Security Deposit 

within 15 days from the date of receipt of Acceptance order and execute the Agreement 

shall entail cancellation of award of contract and forfeiture of E.M.D.furnished. 

2) The successful tender should convert the E.M.D. already deposited and additional security 

deposit if any required for the fulfillment of contract into National Savings Certificates / 

Accounts pledged in favor of the Manager concerned Bank Guarantee for the Security 

deposit may be furnished vide G.O.No.283/PW(G2)Dept./dated21.05.1999. 

3) Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money 

only G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999.Under Section 7F of T.N.G.S.T. Act 

1999 and Notification dated 31.5.99, 2% of deduction will be made for Civil work and 4% 

will deducted in respect of all other works. 

 
CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE 

TENDERSl.No.3:- 

An irrevocable Bank Guarantee will be accepted towards Security Deposit in the 

prescribed form. An affidavit in prescribed form is to be taken up the contractor on a non- 

judicial stamp paper before a Judicial Magistrate. 
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Sl.No.4:- 

As per Section 7F of Tamil Nadu General Sales Tax Act 1959. The following condition 
is included. 

Sales Tax will be deducted at source at the time of payment for the works contract as 
the following rates: 

i) Theworkscontract :Two percent of the total amountpayable 
ii) All otherworkscontract : Four percent of the totalamount 

 

Sl.No.5:-In the case of contracts for the Construction of buildings either permanent or    semi 

permanent buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work 

done will be retained with the temple for a period of one year reckoned from the date of 

completion of the work in order to enable the departmental officers the watch the effect of all 

seasons on the work done by the contractor. The amount so retained with the temple will be 

refunded only on expiry of one year period referred to above and on execution of Indemnity 

bond by the contractor for a further period of four years. Otherwise on irrevocable Bank 

Guarantee and affidavit in the prescribed form will be accepted in lieu of retentionmoney. 

SPECIAL CONDITION 
 

If the Tender of the successful tender is seriously unbalance in relation to the 

Engineers estimate of the real cost of work to be performed under the contract, the Temple 

may require that the amount of performance security be increased at the expense of the 

successful tender to a level sufficient to protect the Temple against financial loss in the event 

of subsequent default tender under thecontract. 

III. Execution ofWork 

1. The entire work should be carried out as per specifications in the National Buildings code 

and Tamil NaduBuildingPractice. 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet 

all charges therefore. The special attention of the contractor is drawn to clause 36 of General 

Conditions of Contract regarding water andlighting. 

3. The rates specified in schedule for the different items of works are for the finishedwork. 

4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt. as per 

the Tamil Nadu General Sales Tax Act of 1939 as amended from time to time. No enhanced 

rates will be paid to the contractor for any upward revision of Sales Tax during the currency of 

thecontract. 

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where 

heavy pumping is required the baling will be done departmentally. If the contractor is askedto 
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do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of the 

work will be the final authority to decide whether pumping is minor or heavy. 

6. The cement concrete for reinforced cement concrete works shall be machinemixed. 

7. The lime mortar shall be ground in mortar mill as perT.N.B.P. 

8. More than 90 cm height of concrete should not be laid in one day. At the place where the 

concrete is stopped, it should end in the form of steps so as to facilitate receiving of the next 

length of concrete. Once a height of 90 cm of of concrete is laid, it should be cured for three 

days before further concrete islaid. 

9. The teakwood or country wood (Karimarudhu or Pillaimarudu) shall be of best quality and 

shall be subject to inspection and approval by Executive Engineer before use on thework. 

10. PAINTING : Paint used for the work shall be of approved brand andcolor. 

11. Plastering: All external corners, "TEE" beam edges and doors and windows opening etc, 

shall be finished truly vertical or horizontal as the case may be. The rate for plastering shall 

include the cost of finishing. No separate extra for finishing the corners edges of beams etc. 

will bepaid. 

12. The planks for form work and centering for reinforced cement concrete works shall be well 

seasonedtimberapprovedbytheExecutiveEngineeraccordingtoclause8ofT.N.B.P.No. 

30. They must be made smooth and perfectly level at top so as to give smooth and even finish 

to the reinforced cement concrete ceilings. Alternatively, the contractor may use steel sheets 

over wooden frames provided the required finish to the underside of the slab is obtained. 

Mango Planks shall not be used under any circumstances. Centering form works shall be 

provided to the extent and area ordered by the Executive Engineer during the execution. 

13. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in 

accordance with the working drawingsupplied. 

14. The Executive Engineer will be at liberty to carry out any portion of the work at any time 

either departmentally or through any other agency in the interest of Govt. without assigning 

any reasons therefore to the contractor who is actually doing the work. The contractor is not 

entitled for any comprehension on account of the same. The contract will be only subject to 

this condition. 

16. In the event of the work being transferred to any of the Circle/Division/Sub-division the 

Superintending. Engineer, Executive Engineer, Asst Executive Engineer who is in charge of 

the Circle/Division/Sub-division having jurisdiction over the work shall be competent to 

exercise all the powers and privileges reserved in favor of theGovernment. 
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17. Earth work : Each and every borrow bit will be individually marked by the Section Officer 

and in urgent cases by the Masteries in charge of the work subject to the approval of the 

Section Officer. Earth should be removed only from the places marked and to the depth 

ordered by the aboveofficer. 

18. The contractor should not enter any private lands for removal of earth there from without 

the prior written consent of the landowners. If he does unauthorized the contractor alone will 

be held fully responsible for consequences arising therefrom. 

IV. SUPPLY OFMATERIALS 

1. The contractor's rate for the different items of work involving the use of cement are inclusive 

of the cost ofCement. 

2. The cement required for the work will be supplied by the contractorhimself. 

3. The contractor should make his own arrangement at his own cost to take delivery of the 

cement from the dealer and to convey the same to his store shed at site of work. The stock of 

cement with contractors should be accessible to the Departmental Officers for verification at 

anytime. 

4. To be procured from authorized stockiest and dealers with details of printing in the Cement 

bag as approved by ISI (Pozzolona Cement printed in red color and other Cement bags 

including OPC in black color) 

5. All Cement quantity should be supplied in paper bags only at site owork. 

6. Test certificate to be obtained from Government institutions and Quasi Government 

institutions only by mentioning the name of work & period of contract and should not befrom 

private institutions. 

7. The minimum content of cement is to be ensured in use for works as 

specifiedinIS : 450-1978Table- 

 

Sl.no Characteristics Requirements 

33 
Grade 
IS: 
269- 

1989 

43 Grade 
IS:8112- 
1989 

53 Grade 
IS : 

12269-1989 

1 Minimum compressive strength in N/ sq.mm 
   

a 3 Days 16 23 27 
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b 7 Days 22 33 37 

c 28 Days 33 43 53 

2 Fineness (minimum) (Sq. m/Kg) 225 225 225 

3 Setting Time (minutes 
   

a Initial - (minimum) 30 30 30 

b Final - (maximum) 600 600 600 

4 Soundness, Expansion 
   

a Le Chatleier - (maximum) mm 10 10 10 

b Autoclave Test (maximum) % 0.80 0.80 0.80 

 

Steel required for the work will be supplied by the Contractor himself 

10. No separate charges will be paid to the contractor for straightening of mild steel rods.The 
contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc. 
Mild steel rods, should be cut and placed as reinforcements with proper care according to the 
available rods at site so as to ensure minimum possiblewastage. 

 
11. To be procured from authorized dealers and test certificate for strength as well as for unit 
weight to be produced before use in order to ascertain the size of rod and quantum of Steel 
actually used in thework. 

 
12. Excessively rusted Steel rods should berejected. 

13. To be delivered at site of work and to be under the custody of contractoronly. 

14. Use of Steel rods shall confirm to the structural designs approved for thework. 

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :456- 

1978 as detailed below: 

a) Mild Steel - Grade I of IS : 432/Part 1/1966.' 

b) HYSD bars - IS : 1786 -1985/ 

c) Cold worked - IS : 786-1979 (Grade Fe415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected 
since 
guarantee for the strength and quality is not certified by the authorized dealer or by the 

manufacturers. 
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CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, 

even though separate rate is called for, for centering work in theSchedule. 

18. The contractor will be held responsible for the proper safe custody of all the Departmental 

materials which are handed over to the contractor until they are finally used on the work or 

taken over by theDepartment. 

19. The shed for storing materials should be put up by the contractor at his own cost. V. 

Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting In the case of 

earthwork excavation in hard rock requiring blasting the tender should observe the following 

conditions. 

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted 

rock shall be arrived at by allowing a deduction of 40% for voids and compared with the 

premeasured quantity and only the lesser of the Two shall be paid. Where the rock other than 

hard rock and hard rock are mixed upon ground, the Two kinds of rocks shall be stacked 

separately for measurement. The net measurement of two kinds of rock shall be compared 

with the pre-measured quantity and only the lesser of the Two shall be paid for. If the total of 

net measurement of the two kinds of rock exceeds (or) falls short of the measurements of 

mixture, the volume of mixture proposed to be paid shall be apportioned in the proportion of 

the net actual measurements of stacks of the two kinds of rocks. 

Note : 

i) 40% deduction for voids shall be adopted for compact and proper stacking but such 

percentage of deduction shall be increased for loose (or) improperstacks. 

ii) The blasted rock material, stacked, measured and paid for shall become the property of the 

department. 

iii) I.S. Code No. 1200 (Part I) 1969. Method of measurement of buildings and Civil 

Engineering works. Part I "Earthwork" may be referred as and whennecessary. 

VI MOSAIC FLOORING 

1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural 

aggregates and coloring materials where required by pressure process. During manufacture 

the tiles shall be subjected to a pressure of not less than 140 kg. per.sqm. 

(or) 2000 lbs. sq.inc) 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5by 

weight. 
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3. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 

days and subsequently if necessary kept in moist for such a longer period that would ensure 

their conformity, to the requirements of Traverse strength, Resistance to wear and tear 

absorption and would minimize shrinkage and cracking. Tiles shall be stored undercover. 

4. TOLERANCE: Tolerance on length and breadth shall be plus or minus onemillimeter. 
 

Sl.no Class of tiles Minimum 

thickness of 

wearing layer 

1 Plain cement and plain colored tiles for general duty 3 

2 Plain cement and plain colored tiles for heavy duty 6 

3 
Mosaic) terrace tiles with chips of size varying from the 
smallest up to 6mm (1/4") 

5 

4 (Mosaic) terrace tiles with chips of size varying from 
the smallest upto 12 mm (1/2") 

5 

 
Colors and Appearance: The color and texture of the wearing layer shall be uniform 

throughout its thickness. 

5. When specifying the tiles, the contractor should specifically indicate whether the chips to be 

used are from the smallest units 6mm from smallest upto 12mm or from the smallest upto 

200mm size. The officers of the department shall also specify size of chips by referring the 

approximate photograph given in figure 4 to figures 6 in Indian Standard1237/1959. 

Engineer-In-chief, W.R.O and Chief Engineer (General), Chepauk, Chennai - 5. 

Circular Memo No.AEE / TI / A. E. l /40322/96,dt. 28.05.2002 

8.b. Cement Conditions : 
The Procurement of cement of required specifications for the works subject to the followings 

MATERIALS 

CEMENT : 
 

A. The contractor shall procure cement required for the works only from reputed cement 

factories main producer of their authorized agents, manufacturing cement to ISI 

standard) acceptable to the Officer-in-charge. The contractor shall be required to 

furnish to the Officer-in- charge bills of payment and cost certificates issued by the 

manufactures or their authorized agents to authenticate procurement of quality cement 

from the approved cement factory. The contractor shall make his own arrangements 

for safe haulage and adequate storage ofcement. 
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B. The contractor shall procure cement is standard packing of 50Kg. per bag from the 

authorized manufacturers. The contractor shall make necessary arrangements at his 

own cost to the Satisfaction of Officer for actual weighment of random sample from 

the available stock and shall conform with the specification laid down by the Indian 

Standard Institution or other standard foreign institutions as the case may be cement 

shall be got tested for all the tests as directed by the Officer at least one Quarter in 

advance before the use of cement bags brought and kept on siteGodown. 

C. The contractor should store the cement of 80 days requirement at least one Quarter in 

advance to ensure the quality of cement so brought to site and shall not remove the 

same without the written permission of theOfficer. 

D. The cement shall forthwith remove from the works area any cement that the Officer 

may disallow for use on account of failure to meet with required qualitystandard. 

E. The contractor will have to construct sheds for storing cement having capacity not less 

than cement required for 90 days use at approved locations. The Officer or the 

representative shall have free excess to such stores at alltimes. 

F. The contractor shall further at all times satisfy the Manager on demand by production 

of records and books or by submission of returns and other proofs as directed the 

cement is being used an tested and approved by Executive Officer for the purpose 

and the contractor shall at all times, keep his records upto date to enable the 

Manager, to apply such checks as bemaydesire. 

G. Cement which has been unduly long is storage with the contractor and has 

deteriorated due to inadequate storage and thus become unfit for use on the works 

will be rejected by the Officer and no claim will be entertained. The Contractor shall 

forthwith remove from the work area any cement the Officer may disallow for use on 

work and replace by cement complying with the relevant Indian Standards. The 

employer will furnish air recreating agents and admixtures required to the Contractor 

free of cost at the employer stores. The use of such admixtures and agents shall be 

made as per the instructions of the Engineer-in-charge. The cost of Cartage / Storage, 

handling, batching mixing shall be borne by the Contractor and shall be included by 

him to unit officers tendered for concrete. D. The cement shall be brought at site in 

bulk of approximately 50 tones or as decided by the Engineers-in-charge for large 

worksE.TheCementGodownofthecapacitytostoreaminimumof1000bagsof 
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cement shall be constructed by the Contractor at site of work, for which no extra 

payment shall be made. 

H. The Contractor shall facilitate inspection of the Cement Go down by the Engineer-in- 

charge at anytime. 

I. The Contractor shall further at all times satisfy the Engineer-in-charge on demand 

by production or records and test book or by submission of returns and other proofs 

as directed that the cement is being used as tested and approved by the Engineer-in- 

charge for the purpose and the Contractor shall at all times, keeps his record up to 

date and enable the Engineers-in-charge to apply such checks as he maydesire. 

J. Cement which has been unduly long in storage with the Contractor or alternatively 

has deteriorated due to inadequate storage and thus become unfit for use on the 

works will be rejected by the Department and no claim will be entertained. The 

Contractor shall forth with remove from the work area any cement the Engineer-in- 

charge may disallow for use of work and replace it by cement complying with the 

relevant Indian Standards 

STEEL : 

The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel 

etc., required for the works only from the main and secondary producers manufacturing steel 

or their authorized agents to the prescribed specifications Bureau or Indian Standards 

requirements and licensed to affix ISI or other equivalent certificates are to be produced to the 

Officer before use of works. 

The diameter and weight of steel should be as follows :- 
 
 

Sl.No. Diameter of Rod 
Sectional weight in kilogram per running 

meter both for plain and HYSD STEEL 

1) 6 Millie metres 0.222 

2) 8 Millie metres 0.395 

3) 10 Millie metres 0.617 

4) 12 Millie metres 0.888 

5) 14 Millie metres 1.208 

6) 16 Millie metres 1.578 

7) 20 Millie metres 2.466 

8) 25 Millie metres 3.853 
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Test inspection and rejection of defective materials and works 
 

1) The contractor shall provide proper facilities at all for the testing of materials and 

inspection of the work by the EO and Administrative Secretary, and shall accordingly also 

have access at all times to the places of storage of manufacture where materials are being 

made for use under the contract to determine that manufacture is proceeding in accordance 

with the drawings andspecifications. 

2) The contractor shall, upon demand, also forward for the EO and Administrative Secretary 

inspection test certificate supplied by the vendors, when he is purchasing consignments of

 cement, steel and other materials in respect of which certificates 

are usuallyavailable. 

3) The Diwan and Administrative Secretary shall have power to reject at any stage, any work 

which be considered to be defective in quality of material or workmanship and be shall not be 

debarred from rejecting wrought materials by reasons of his having previously passed them in 

an un worked conditions. Any portion of the work or materials rejected or pronounced to be 

inferior to or not in accordance with the drawings and specifications, shall be taken down and 

removed from the work site at the contractor's expense, within 24 hours after written 

instruction to that effect have been given by the Diwan. Replacement shall at once be made in 

accordance with the specifications and drawings at the contractor‟expense. 

4) In case of default on the part of the contractor to carry out such orders the Manager shall 

have power to  employ  and  pay  other  reasons  to  carry  out  the  orders  at  the  

contractor‟s risk and all expenses consequent thereon and incidental there to shall be borne 

by thecontractor. 

5) In lieu of rejecting work not done in accordance with the contractor, the Manager may allow 

such work to  remain  and  in  that  case  shall   make   such   allowance   for   the   difference 

in value, as in his opinion may bereasonable. 

6) Works opened forinspection: 

The contractor shall, at the request of the Manager, within such time as the Manager 

shall name, open for inspection any work covered up and should the contractor refuse or 

neglect to comply with such a request the Manager may employ other workmen to open up 

the same. If the said work has been covered up in contravention of the Manager 's instructions 

or if on being opened up, it be found not in accordance with drawings and specifications or the 

written instructions of the Manager the expenses of opening it and covering it up again 

whetherdonebyorrecoveredfromthecontractor.Iftheworkhasnotbeencoveredupin 
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contravention of such instructions or if on being opened up it be found to be in accordance 

with the drawings and specifications or the written instructions of the Manager, the expenses 

aforesaid shall be borne by Government and shall be added to the contract sum, provided 

always that in the case of foundations, or any other urgent works so opened up and requiring 

immediate attention the Manager shall, within reasonable time after the receipt of a notice 

from the contractor that the work has been opened, make or cause the inspection there of to 

be made, and at the expiration of such time if such inspection shall not have been made, the 

contractor may cover up the same, and shall hot be required to open it up again for inspection 

except at the expense of Government. 

II) Defects, shrinkages, etc, after completion 

1) Any defects, shrinkage or other faults which may appear within six Quarters from the 

completion of the works arising, in the opinion of the Manager from faulty materials or 

workmanship not in accordance with the drawings and specification or the instructions of the 

Manager shall, upon the directions in writing of the Manager and within such reasonable time 

as shall be specified them, be amended and made good by the contractor at his own cost, 

unless the Manager shall decide that the contractor ought to be paid for the same at the rates 

agreed on such reduced or other rates, as the Manager may fix and incase of default, the 

Manager may employ and pay other Officers to amend and make good such defects, 

shrinkage or other faults or damage, and all expenses consequent thereon and incidental 

thereto shall be borne by thecontractor. 

2) The shrinkage period of six Quarters referred to in main clause 26.1 above, will be five 

years in respect of all contracts for construction of original buildings either semi permanent or 

permanent to ensure structural stability of the building. (G.O.Ms. No. 181 H.R.C.E28.1.86) 

3) Provided that in the event of Government taking over portions of the works as and when 

they are completed the liability of the contractor under this clause shall extend to a period of 

six Quarters (or five years as the case may be) from the date of final taking over the of the 

work irrespective of the actual dates on which portion of the works wereover. 

 
SPECIAL CONDITION FOR WOOD WORK 

 

1. Well seasoned superior class teak wood such as Balharsha, Malabar and Dan deli shall be 

used for the wood works, and it shall be got approve before use on work. the teak wood used 

satisfy all prescribed in IS 4970, IS 12806, IS 12896. IS 1141 and other relevant Indian 

standard. 
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2. IS 4970 on “ key for identification of commercial Timbers” gives ready guidance to the 

purchasing organizations to determine whether the Timber supplied is actually of the species 

stipulated. IS 4970 contains diagnostic features of 60 species of timber both softwood and 

hardwood. IS 4970 covers a simply operated punched card key for the field identification of 

the commercial timber based on their general properties and anatomical characteristics visible 

under a handlens. 

3. IS 12806 on” Indian timbers for door and windows Shutters and Frames – classification “ 

covers 109 species recommended for shutters and 69 for frames and gives guidance for 

selection of appropriate Timbers species for the purpose envisaged. The classification of 

species in IS 12806 is based on strength co-efficient, appearance and texture, durability and 

refractoriness to seasoning, ease of working etc. of Timber. IS 12896 also lays down the 

general requirements of quality, seasoning, moisture content and preservative treatment for 

timber. If does not however cover the species suitable for flushdoor. 

4. The timber shall be free from decay, fungal growth, boxed heart, pitch pockets or streaks on 

the exposed edges, splits andcracks. 

Teak Wood (Tectonic granolas) 

5. It is of outstanding merit in retention of shape and durability. The heart wood is one of the 

most naturally durable woods of the world. It usually remains immune to white ant attack and 

insect attack for very long periods. It is, however, not always immune from fungus attack (rot). 

Taken as a whole, good quality teak is very durable. It is relatively easy to saw and work. It 

can be finished to a fair surface and takes polish well. It is generally used for making furniture 

and all important timber constructions. Superior Class Teak Wood such as Balharsha, 

Malabar and Dandeli: 

6. Individual hard and sound knot shall not be more than 12mm in diameter and the aggregate 

area of all the knots shall not exceed half percent of the area of the piece. It shall be close 

grained. 

7. The average moisture content of the approved timber shall be 3% to 5% and the timber 

shall be seasoned as per IS:1141” 

8. Payment shall be made after completion of each item of work. No part payment shall be 

made for any item ofwork. 
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Test inspection and rejection of defective materials and works 
 

1) The contractor shall provide proper facilities at all for the testing of materials and inspection 

of the work by the Assistant Executive Engineer, and the Assistant Executive Engineer shall 

accordingly also have access at all times to the places of storage of manufacture where 

materials are being made for use under the contract to determine that manufacture is 

proceeding in accordance with the drawings andspecifications. 

2) The contractor shall, upon demand, also forward for the Assistant Executive Engineer's 

inspection test certificate supplied by the vendors, when he is purchasing consignments of 

cement, steel and other materials in respect of which certificates are usuallyavailable. 

3) The Assistant Executive Engineer and the Manager shall have power to reject at any stage, 

any work which be considered to be defective in quality of material or workmanship and be 

shall not be debarred from rejecting wrought materials by reasons of his having previously 

passed them in an un worked conditions. Any portion of the work or materials rejected or 

pronounced to be inferior to or not in accordance with the drawings and specifications, shall 

be taken down and removed from the work site at the contractor's expense, within 24 hours 

after written instruction to that effect have been given by the Assistant Executive Engineer. 

Replacement shall at once be made in accordance with the specifications and drawings at the 

contractor‟sexpense. 

4) In case of default on the part of the contractor to carry out such orders the Assistant 

Executive Engineer shall have power to employ and pay other reasons to carry out the orders 

at the contractor‟s risk and all expenses consequent thereon and incidental there to shall be 

borne by thecontractor. 

5) In lieu of rejecting work not done in accordance with the contractor, the Assistant Executive 

Engineer may allow such work to remain and in that case shall make such allowance for the 

difference in value, as in his opinion may bereasonable. 

 
6) Works opened forinspection. 

The contractor shall, at the request of the Manager within such time as the Manager shall 

name, open for inspection any work covered up and should the contractor refuse or neglect to 

comply with such a request the Manager may employ other workmen to open up the same. If 

the said work has been covered up in contravention of the Executive  Officer's instructions or  

if on being opened up, it be found not in accordance with drawings and specifications or the 

written instructions of the Manager the expenses of opening it and covering it up again 

whetherdonebyorrecoveredfromthecontractor.Iftheworkhasnotbeencoveredupin 
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contravention of such instructions or if on being opened up it be found to be in accordance 

with the drawings and specifications or the written instructions of the Executive Officer, the 

expenses aforesaid shall be borne by Temple and shall be added to the contract sum, 

provided always that in the case of foundations, or any otherurgent 

works so opened up and requiring immediate attention the Manager shall, within reasonable 

time after the receipt of a notice from the contractor that the work has been opened, make or 

cause the inspection there of to be made, and at the expiration of such time if such inspection 

shall not have been made, the contractor may cover up the same, and shall not be required to 

open it up again for inspection except at the expense of temple. 

II) Defects, shrinkages, etc, after completion 
 

1) Any defects, shrinkage or other faults which may appear within six months from the 

completion of the works arising, in the opinion of the Assistant Executive Engineer from faulty 

materials or workmanship not in accordance with the drawings and specification or the 

instructions of the Assistant Executive Engineer shall, upon the directions in writing of the 

Assistant Executive Engineer and within such reasonable time as shall be specified by them, 

be amended and made good by the contractor at his own cost, unless the Assistant Executive 

Engineer shall decide that the contractor ought to be paid for the same at the rates agreed on 

such reduced or other rates, as the Assistant Executive Engineer may fix and incase of 

default, the Assistant Executive Engineer may employ and pay other persons to amend and 

make good such defects, shrinkage or other faults or damage, and all expenses consequent 

thereon and incidental thereto shall be borne by thecontractor. 

2. The shrinkage period of six months referred to in main clause 26.1 above, will be five years 

in respect of all contracts for construction of original buildings either semi permanent or 

permanent to ensure structural stability of the building. (G.O.Ms. No. 181 PWD28.1.86) 

3) Provided that in the event of Government taking over portions of the works as and when 

they are completed the liability of the contractor under this clause shall extend to a period of 

six months (or five years as the case may be) from the date of final taking over the of the work 

irrespective of the actual dates on which portion of the works were over. 

3. TheEO Decision 

To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract 

that in matters regarding materials workmanship, removal of improper work, interpretation of 

the contact drawings and contract specifications, mode of procedure and the carrying out of 

the work, the decision of the EO shall be final and binding on the contractor and in any 



Page 36 

THE EXECUTIVE OFFICER   

ARULMGU SOWMIYA DHAMODHARA 

PERUMAL TEMPLE, VILLIVAKKAM, 

CHENNAI-49 

CONTRACTOR 

 

 

technical question which may arise touching the contract, the Executive Engineer's and HRCE  

shall be final and conclusive. 

4. Dismissal ofworkmen 
The contractor shall employ in and about the execution of the works only such persons as are 

careful, skilled and experienced in their several trades and callings and the Managershall be 

at liberty to object to and request the contractor to remove from the works any person 

employed by the contractor in or about the execution of the works who in the opinion of the 

Manager misconducts himself or incompetent or negligent in the proper performance of his 

duties and such persons shall not be again employed upon the works without the permission 

of the ExecutiveOfficer 

ADDITIONAL SPECIAL CONDITION 

If the bid of the successful bidder is seriously unbalanced in relation to the 

departmental value put to tender of the cost of work to be performed under the contract the 

Manager may require the bidder to produce detailed price analysis for any or all items of the 

bill of quantities to demonstrate the internal consistence of these prices with the construction 

methods and schedule proposed. After evaluation of the price analysis, the  Executive 

Engineer may require that any amount of the performance of additional security be increased 

of the expense of the successful bidder to a level sufficient to protect the Temple against 

financial loss in the event of default of the successful bidder under the contract. 

 
SPECIAL CONDITIONS FOR SUDAI WORKS 

 
 

 

1. The tender should be an approved sthapathy of H.R. & C.E. (Admn.)Dept. 
 

2. The tender should examine the plan in detail and satisfy himself in respect 
of the ornamental work involved and then quote the rates. Claim for enhanced rate for 
ornamental works will not be entertained later. The ornamental works should be done replica 
of the original architecturefigure. 

 

3. A neat plan showing the ornamental features of SudaiVigraham to be 
provided should be drawn by the sthapahty and got approved before proceeding with such 
work. Also the existing dimension of the Garbagraham, Arthamandapam etc., should be 
maintained and not changed on any account and the dimensions etc., should be as per 
sastras and the original dimensions should not bechanged. 

 
4. The Sthapathy should be present always at site during the progress ofwork. 

 
5. The ornamental work should be strictly as persilpasastras. 
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6. Scaffolding is shown as a separate item in respect of vimanam. 
Sthapahty‟s rate should include the procurement of all materials required, such as 
coconut keeth, coir, casurina posts, planks etc.; required for the same and 
maintaining the same during the period of execution, providing ladder arrangements 
with Country wood planks for easy inspection by inspecting officers etc. complete and 
removing the same after completion of the work. The scaffolding should be removed 
only after obtaining the approval of the temple authorities and the contractor should 
provide such scaffolding till Kumbabishekam or upto the date of final checks 
measurements whichever is later. 

 
7. Each and every component of specification such as ornamental 

Sudai work, mattapoochu in C.M. 1:3 nayamtheervai etc., should be carried out fully 
and certificate to the effect obtained from the inspecting officer. Then only the next 
component should be commenced. 

 
8. The adjoining structures or sudai work, if any, should not be 

damaged during the process of execution and shall be rectified or reconstructed at 
the contractor‟scost. 

 
9. The contractor should adhere to the relevant clauses of H.R. & C.E. 

Act., in respect of work and all circular instructions issued shall also be adheredto. 
 

10. The copper reinforcement to be provided in SudaiVigraham should 
be got verified by the Supervisory officer before proceeding with thework. 

 

11. For theervai, only well ground Good River sand should beused. 
 



Sl.

No. Quantity Description

Unit in Figures 

and in words

RATE IN FIG RATE IN WORDS

Amount in rupees

1

11.41cum ( 

eleven point 

fourty one cubic 

meter )

Dismantling the disturbed cutstones bottom of tank  in 

cement mortor and clearing away the rubbish 

etc,complete and as directed by the departmental 

officers

1 cu.m (One cubic 

metre)

2

53.25 cum ( fifty 

three point 

twenty five cubic 

meter )

Dismantling  the disturbed dry laterite stone steps  

carefully stacking materials for reuse for any thickness 

of wall  including clearing the site etc,complete and as 

directed by the departmental officers.

1 cu.m (One 

cubic

metre)

3

68 cum ( sixty 

eight  cubic 

meter )

Earth work excavation in all classes of soils such as hard 

stiff clay, stiff black cotton, hard red earth, shales, 

murram, ordinary earth, earth mix with 50% fair sized 

boulders etc., with initial lead and lifts including laying, 

spreading, leveling, sectioning breaking clods etc., 

including  all incidental charges etc., complete as per 

standard specification . For Foundations SS 20A and SS 

20B- alround

1 cu.m (One cubic 

metre)

4

19 cum ( 

nineteen cubic 

meter )

Supply delivery and filling of  Sand in layer of not more 

than 15 cm thick including watering with all layers and 

consolidation complying with standard specification 

including cost and conveyence of sand to Site and all 

labour charges and all other incidential charges etc,. 

complete as per Standard Specification

1 cu.m (One cubic 

metre)

                                               TENDER SHEDULE

Name of the work : TEMPLE TANK AT ARULMIGU SOWMYA DHAMODHARA PERUMAL TEMPLE, VILLIVAKKAM, CHENNAI DISTRICT

  Value of Contract: Rs.21,34,837/-     (excl GST)                                   Contractor Name : 

Period of Completion : 4 months                                                           E.M.D : Rs.20700/-

                                                                                                Cost of Schedule : Rs. 6000 + GST  18%

                                                              Schedule A



5

7 cum ( seven 

cubic meter )

Cement Concrete 1:5:10 (One Cement, Five sand 

and Ten hard broken stone jelly) using 40 mm 

gauge hard broken granite stone jelly for foundation  

including dewatering wherever necessary and laid 

in layers of not more than 15 cm thick well 

rammed, consolidated and curing etc. complete 

complying with standard specification .

1 cu.m (One cubic 

metre)

6

40 cum ( fourty 

cubic meter )

RCC  1:1½:3 (One cement one point five sand and 

three aggregates) mix using 20mm gauge hard 

granite broken stone jelly  in all RCC works 

connected to the work excluding  shuttering , 

Centering and cost of Reinforcement grills but  

including  curing ,finishing  etc complete with 

standard specification and as directed by Engineer 

incharge.

1 cu.m (One cubic 

metre)

7

95.1 cum 

(ninety five 

point one cubic 

meter )

Supplying & Erecting of steel centering for sides & 

soffits including necessary supports & strutting upto 

3.29m height for plane surfaces in all floors with all 

cross bracings using mild steel sheets of size 90 x 

60cm & 10 gauge stiffened, welded with steel angle 

of size 25 x 25 x 3mm for boarding laid over silver 

oak joists(Country wood) of size 10 x 6.5cm spaced 

@ about 90cm c/c and supported by casurina props 

of 10 - 13cm dia. spaced @ 75cm c/c etc., complete 

complying with standard specifications and as 

directed by the departmental officers. Rate for 

10m2.for the following items.(RCC floor slab, roof 

slab, Rectangular/ square, Tee/ Ell beams, Lintels, 

staircase waist slabs, Landing slabs, Landing beam, 

Portico beam etc.,) for vertical slab

1 cu.m (One 

cubic

metre)



8

30 qtl ( thirty 

quintol)

Supplying, fabricating and placing in position 

MS/RTS grills for reinforcement for all 

R.C.C.works including cost of steel, labour for 

straightening, bending, cranking, tying grills with 

18 gauge galvanized binding wire and placing grills 

in position complete complying with standard 

specification and as directed.

1 qtl ( one quintol )

9
1950 cum ( one 

thousand nine 

hundred fifty  

cubic meter )

conveyance of excavated earth including cost , 

conveyance charges for forming and sectioning of 

bund ..

1 cum (One cubic 

metre)

10
1950 cum ( one 

thousand nine 

hundred fifty  

cubic meter )

Forming and sectioning of bund with  earth 

including watering, consloidation etc,complete.

1 cum (One cubic 

metre)

11 7.64 cum ( 

seven point 

sixty four cubic 

meter )

Supply and fixing cut stones with CM 1:3 including 

cost of materials, conveyance charges, labour 

charges and all other incidental charges etc 

complete.  -- new stone

1 cum (One cubic 

metre)

12 11.41 cum ( 

eleven point 

fourty one   

cubic meter )

Supply and fixing old cut stones with CM 1:3 

including pointing , labour charges for all other 

incidental charges etc complete.  -- existing old 

stone

1 cum (One cubic 

metre)

13 22.88 cum ( 

twenty two 

point eighty 

eight  cubic 

meter )

Random rubble masonry in CM 1:4 using rough 

stones and bond stones including cost of materials, 

conveyance charges, labour charges and all other 

incidental charges etc complete- new

1 cum (One cubic 

metre)

14 22.88 cum ( 

twenty two 

point eighty 

eight  cubic 

meter )

Random rubble masonry in CM 1:4 using old  

rough stones , conveyance charges, labour charges 

and all other incidental charges etc complete- old 

stones

1 cum (One cubic 

metre)



15 861 sqm ( eight 

hundred sixty 

one squre meter 

)

Flush pointing for  random rubble masonry in CM 

1:3 using 20 mm deep including cost of materials, 

conveyance charges, labour charges and all other 

incidental charges etc complete

1 sq.m. (One 

square metre)

16 60.64cum ( 

sixty point sixty 

four cubic 

meter )

Supply and filling with gravel at the slope portion 

of bund to provide rough stone packing for 

revetments etc complete.Coloumn 

sqaure,Rectangular or round

1 cum (One cubic 

metre)

17

398 sqm ( three 

hundred ninety 

eight squre 

meter )

Painting two coats of old plastered wall surface 

with ready mixed plastic emulsion paint of first 

class approved quality and colour over a priming 

coat including thorough scrapping, clean removal of 

dirt, and including necessary plaster of paris putty, 

wherever required etc.,complete complying with 

standard specification and as directed.

1 sq.m. (One 

square metre)

18
66 sqm (  sixty 

six   squre 

meter )

Painting  the old  iron works with two coats of best 

synthetic enamel paint of approved quality, colour 

including applying priming coat including cost of of 

all materials, labour charges and other incidential 

charges etc complete

1 sqm (One square 

metre)

19

84.15 sqm ( 

eight four point  

one five squre 

meter )

Paving the floor with prepolished paver block 

required shape and design of standard including 

laying, compacting with power roller transportatio 

and colour pigments of paver block, cost of 

materials conveyance charges, labour charges and 

all other incidental charges etc, complete

1 sqm (One square 

metre)

SUB TOTAL

GST 12 %

TOTAL


