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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

 

TAMIL NADU HOUSING BOARD 
 

 

  

Date of Tender:05.05.2022 
 

 SUPERINTENDING ENGINEER  

Project Circle 
No: 485, MTB Building, Anna Salai,  

Nandanam, Chennai-600035,  

Tamil Nadu. 

     Phone No: 044 – 24350820 

 
  

Name of work  : Annual Maintenance of Engaging 

Essential Service to 76 TNGRHS flats 

at Taylors Road, Kilpauk, Chennai 

for the period from 16.05.2022 to 

31.03.2023 
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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

TAMIL NADU HOUSING BOARD 

TENDER NOTICE No.SE/PC/2/2022-23 Dated:18.04.2022 

File No: SE/PC/70/2022 
Office of the Superintending Engineer, Project Circle, Tamil Nadu Housing Board 

 

 Tenders will be received by the Superintending Engineer/ Project Circle, Tamil Nadu Housing 

Board, at his Office at Nandanam, Chennai - 35 upto 11.00 A.M. On 05.05.2022 for the work of  

 

“Annual Maintenance of Engaging Essential Service to 76 

TNGRHS flats at Taylors Road, Kilpauk, Chennai for the 

period from 16.05.2022 to 31.03.2023” 

 
         1. The Tender should in the prescribed form obtainable from Office of the 

Superintending Engineer/ Project Circle, Tamil Nadu Housing Board. The tenders will be opened by 

the Superintending Engineer/ Project Circle, Tamil Nadu Housing Board or his delegate at the place on 

the date afore mentioned. The tenderers or their agents are expected to present at the time of opening 

of tenders. The Tender receiving officer will on opening each tender prepare a statement of the attested 

and unattested corrections therein and hand it over to the tenderers concerned and initial all such 

corrections in the presence of the tenderer.  If any of the tenderers or their agents finds it inconvenient 

to be present at the time, then, in such case the tender Receiving Officer will on opening the tender of 

the absentee tenderer make out a statement of the unattested corrections and communicate it to him. 

The absentee tenderer shall then accept the statement of corrections without any question whatsoever. 

 

 2. Tenders must be submitted in sealed covers and should be addressed to the 

Superintending Engineer/ Project Circle, Tamil Nadu Housing Board, the name of the tenderer and the 

name of the work being noted on the cover. 

 

 If the tender is made by an individual it shall be signed with his full name and his address shall 

be given. If it is made by a member of the firm, it shall be signed with the co-partnership name by a 

member of the firm who shall also sign his own name, and the name address of each member of the 

firm shall be given. If the tender is made by a corporation, it shall be signed by duly authorized officer, 

who shall produce with his tender, satisfactory evidence of his authorization. Such tendering 

corporations may be required before the contract is executed, to furnish evidence of its corporate 

existence. 

 3. Each tenderer must also send a certificate of Income Tax from the appropriate income 

tax Authority in the form prescribed therefore. This certificate will be valid for one year from the date 

of issue for all tenders submitted during the period. 

 

 In the case of proprietary and partnership firm it will be necessary to produce the certificate 

aforementioned for the proprietors and for each of the partners as the case may be. 

 

 If the tenderer is a registered contractor and if a certificate for the current year had already 

been produced by him during the calendar year in which the tender is made it will be sufficient if 

particulars regarding the previous occasion on which the said certificate was produced are given. 

 

 All tenders received without certificate as aforementioned will be summarily rejected 
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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

 

 

4. ** Each Tenderer must pay as earnest money, a sum of Rs.30,000/-(Rupees Thirty thousand 

only) into the cash counter of the Division 10.00 a.m. to 1.00 p.m. and enclose with his tender 

the challan in original. This earnest money will be refunded to the unsuccessful tenderer on 

application after intimation is sent of rejection of the tender or at the expiration 90 days from the 

date of tender, whichever is earlier. The tender validity period of 90 days. The earnest money 

will not be received in cash, cheque or Bank Guarantee. Tenders accompanied by cheque, cash 

or bank guarantee will be summarily rejected. 

  

                 The earnest money will be retained in the case of the successful tendering and will not carry 

any interest it will be dealt with as provided for in the tender. 

 

 * Name of work 

 **  Alternatively the earnest money deposit to the required value will be accepted in any  

                one these forms. 

 

i) Crossed demand draft on any nationalised banks / NSC / IVP in favour of the Executive 

Engineer &Adm. Officer, Special Project Division - I, Tamil Nadu Housing Board, C- 48, 

1
st
 floor, West wing, Anna Nagar, Chennai-40 

 

5. When a tender is to be accepted, the tenderer who is under consideration shall attend the 

office before the end of the period specified by written intimation to him. If the tenderer fails to 

attend the office before the end of the period specified, his tender will not be considered. He 

shall forthwith upon intimation being given to him of acceptance of his tender make a security 

deposit, it will be in formed to the successful tenderer on acceptance of tender and sign 

agreement in the proper departmental form for the due fulfillment of the contract. This security 

deposit together with the earnest money and the amount with held according to Clause 68 of the 

Standard Preliminary Specification of the Tamil nadu Detailed Standard Specifications shall be 

retained as Security for the due fulfillment of his contract. Failure to enter into the required 

agreement or to the make the Security deposit as defined in this paragraph shall entail forfeiture 

of the earnest money.  The written agreement to be entered into between the contractor and the 

Superintending Engineer shall be foundation of the rights of the both the parties and the contract 

shall not be deemed to be complete until the agreement has first been signed by the contractor 

and then by proper officer authorised to enter into contracts on behalf of the Housing Board. 

 

6. The tenderer shall examine closely the Tamil Nadu Detailed Standard Specifications and also the 

Standard Preliminary Specifications contained therein and sign the copy of the Tamil Nadu 

Detail Standard Specifications and its attend volume in token of such study before submitting his 

tender unit rates which shall be for finished work in site. He shall also carefully study the 

drawings and additional specifications and all the documents which form part of the agreement 

to be entered into by the accepted tender. The Tamil Nadu Detailed Standard Specifications and 

other documents connected with the contract such as specifications plans descriptive 

specifications sheet regarding materials etc., can be seen at any time between 11.00 a.m. and 

5.00 p.m. on office of the Superintending Engineer/ Project Circle aforementioned. 

A copy of the set of contract documents can also be had on payment of Rs. 9,450/-  
       Inclusive of GST (Rupees Nine thousand four hundred and fifty only inclusive of GST) for 

each set which will not be refunded on any account. 

 

7.  The tenderer’s attention is directed to the requirement for materials under the clause   “Materials 

and workmanship” in the Preliminary. Materials confirming to the Indian Standards 

Specifications shall be used on the work and the tenderer shall quote his rates accordingly. 
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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

 

 8. Every tenderer is expected, before quoting his rates to inspect the site of the proposed 

work. He should also inspect quarries, and satisfy himself about the quality and availability of 

materials.  In every case the materials must comply with the relevant standard specification. Samples 

of materials as called for the standard specifications, or in this tender notice or as required by the 

Executive Engineer in any case, shall be submitted for the Executive Engineer’s approval before the 

supply to site of work is begun. 

 

 The Tamil Nadu Housing Board will not, however, after acceptance of a contract rate pay any 

extra charges for load or for any other reason, in case the contractor is found later on to have 

misjudged the materials available. Attention of the contractor is directed to the “Preliminary 

Specification” regarding payment of seignior age tools etc. 

 

 

 9. The Tender’s particular attention is drawn to sections and clause in the Standard 

“Preliminary Specification” dealing with. 

 

 1. Test, Inspection and rejection of defective materials and work. 

 

 2. Carriage 

 

 3. Construction plant; 

 

 4. Water and Lighting 

 

 5. Cleaning up during progress and for delivery; 

 

 6. Accidents; 

 

 7. Delays; 

 

 8. Particulars of payment; 

 

* To be struck out if such copies are not be issued for sale. 

 

 The contractor should closely peruse all  the specification clause which govern the rate which 

he is tendering. 

 

 

 10. A Schedule of quantities accompanies this tender notice.  It shall be definitely 

understood that the Superintending Engineer, aforementioned does not accept any responsibility for 

the correctness or completeness, of this schedule and that this schedule is liable to alterations by 

omissions, deductions or additions at the discretion of the Superintending Engineer/ Project Circle, 

Tamil Nadu Housing Board or as set forth in the conditions of contract. The tenderer will however 

base his lumpsum tender on this schedule of quantities. He should quote specific rates for each item in 

the Schedule and the rates should be in Rupees and Paise. The rates should be written both in words 

and figures and the units in words. The tenderer should also show the totals of each item and the grand 

total of the whole contract.  The schedule “A” accompanying the lumpsum tender shall be written 

legibly and free from the erasures, over writings of conversions of figures, corrections, where 

unavoidable should be made by crossing out, initialing dating and rewriting. 
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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

11. Tenders offering a percentage deduction from or increase on the estimate amount and 

those not submitted in proper form or in due time will be rejected. Rates or lumpsum 

amounts for items not called for shall not be included in the tender. No alteration 

which is made by tenderer in the contract from the conditions of contract, the 

drawings, specification, quantities accompanying same will be recognized and if any, 

such alterations are made the tender will be avoided. 

 

12. The tenderer should work out his own rates without reference being made to the Tamil 

Nadu Housing Board current schedule of rates or to the estimate rates which are not 

open for inspection by tenderers. 

 

13. The attention of the tenderers is directed to the contract requirements as to time of 

beginning work, the rate of progress and the dates for the completion of the whole 

work and its several parts, the following rate of progress and of proportionate value of 

work done from time to time. As will be indicated by the Superintending Engineer’s 

certificates of the value of work done will be required.  Date of commencement of this 

programme will be the date on which the site (for premises) is handed over to the 

contractor. 

 

 

 ---------------------------------------------------------------------------------------------------------------------------     

  Period after date of commencement                 Percentage of work completed 

  (based on contract lump-sum amount) 

--------------------------------------------------------------------------------------------------------------------- 

 

10 ½ Months (i.e 16.05.2022 to 31.03.2023) – 100 % of whole work to be completed. 
 

 

Note :  The period to be entered in Column (1) for the purpose of defining the rate of progress may be 

  fixed by Superintending Engineer to suit each case. 

14. No parts of the contract shall be subject without written permission of the 

Superintending Engineer, not shall transfer be made by power of attorney � uthorized 

to receive payment on the contractor’s behalf. 

15. If further necessary information is required, the Superintending Engineer of the Tamil 

Nadu Housing Board will furnish such but it must be clearly understood that tenders 

must be received in order, and according to instructions. 

16. The Superintending Engineer or other sanctioning authority reserves the right to reject 

any tenders without assigning any reason therefore. 

17. Preference in the selections from among the tenders will be given. Other things equal, 

to those who are themselves professionally qualified or who undertake to employ 

qualified men at their cost to look after the work. The tenderers should therefore state 

in clear terms whether they are professionally qualified or whether they undertake to 

employ technical staff and if so to give their professional qualifications or of the staff 

to be employed. In case the selected tenderer is one who has undertaken to employ 

technical staff under him he should see that one of the staff is always at site of the 

work during hours personally checking all items of work and paying extra attention to 

such works as may demand special attention e.g., reinforced concrete works etc., 
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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

18. A tenderer submitting a quotation which the tender accepting authority considers 

excessive and / or indicate of the insufficient knowledge of current prices or definite attempt at 

profiteering will tenderer himself liable to be debarred permanently from tendering or for such period 

as the tender accepting authority may decide. 

 

 19. The fact of submitting the tender implies that the tenderers actually inspected the site 

of works and have examined before tendering the nature and extend of various kinds of soil at various 

depth and have based their tenders on such examination by them and no future representation in this 

regard will be consideration. 

 

 20. A statement giving brief particulars of equipment and resources that will be put at the 

disposal of the work under the following classifications should accompany the tender. 

 

a) Equipment (Transport for materials viz., lorries and carts, concrete mixers) 

 

 b) Organization (i) technical and (ii) unskilled. 

 

 c) Resources in materials like teakwood, steel, etc., and extent to which departmental 

help is not required for procurement of materials and transport of the same. 

 

 d) Methods that will be adopted up the work to ensure completion within or less than the 

time fixed for completion. 

 

 21. The Superintending Engineer, reserves to himself the right of allotting the different 

sub-works to different contractors or to one and the same contractor as he may decide after the receipt 

of tenders. 

 

 22. The Contractors are liable to pay a penalty of not exceeding one percent of the 

estimated value of work for non employment of the technical staff if the value exceeding Rs. 50,000/- 

 

 23. The cost of materials supplied will be recovered from the bills or any other amounts 

due to the contractor. 
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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

OFFICE OF THE SUPERINTENDING ENGINEER 

Project Circle 

TAMIL NADU HOUSING BOARD 

 

TENDER 
To 

 

The Superintending Engineer, 

Project Circle 

Tamil Nadu Housing Board, 

No.485, Anna Salai, Nandanam, 

Chennai – 600 035. 

 Date .........................2022 

 

Sir, 

 

 I / We, do hereby tender and, if this tender accepted, undertake to execute the following work, 

viz., 

 

Annual Maintenance of Engaging Essential Service to 76 

TNGRHS flats at Taylors Road, Kilpauk, Chennai for the 

period from 16.05.2022 to 31.03.2023  
 

As shown in the drawings and described in the specification deposited in the Office of the 

Superintending Engineer, Nandanam, Tamil Nadu Housing Board, with such variations by way of 

alterations of additions to, and omissions from the said works and method of payment as are provided 

for in the conditions of contract for the sum of Rs. ..................................... (in words and figures) 

.................................. ...................................................................... ........................................... 

................................................. .................................................................. .................................  

or such other sum as may be arrived at under the clause of the Standard Preliminary specification 

relating to “Payment of lump-sum basis or by final measurement at unit price”. 

 

 I I We have also completed the price list of items of Schedule ‘A’ annexed (in words and 

figures) for which I I We agree to execute the work and receive payments on detailed final 

measurement at Unit Prices. 

 

 I I We hereby distinctly and expressly declare and acknowledge that, before the submission 

my / our tender I I We have carefully followed the instructions in the tender notice and have read the 

Tamil Nadu Detailed Standard Specification and the Preliminary Specifications therein and that I I We 

have made such examination of the contract documents and the plans, specifications and quantities and 

of the location where the said work is to be  done and such investigation of the work required to be 

done and in regard to the material to be furnished as to be enable me I us to thoroughly understand the 

intention of the same and the requirement, covenants, agreements, stipulations and restrictions 

contained in the contract, and in the said plans and specification and distinctly agree that I / We will 

not hereafter make any claim or demand upon the Board based upon or arising out of any alleged 

misunderstanding or misconception, of mistake on my l our part of the said requirements, covenants, 

agreements, stipulations restrictions and conditions. 

 

 I I We being a registered contractor enclose an income-tax verification I have already 

produced and income-tax verification certificate in respect of (here particulars of the previous occasion 

on which the certificate was produced should be given). 
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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

 

 

 I / We enclose herewith a challan for the payment of the sum of Rupees (in words and figures) 

...................................... .............................................. .................................................. as earnest money 

not to bear interest. If my / our tender is not accepted; this sum shall be returned to me / us on my I our 

application when intimation is sent to me  / us of rejection or at the expiration of two months from the 

date of this tender whichever is earlier. If my / our tender is accepted, the earnest money shall be 

retained by the Board as security for the due fulfillments of the contract. If upon written intimation to 

me / us by the Superintending  Engineer indicating that my / our presence is required for the purpose 

of enquiry. I / We fail to attend the said office before the end of period specified on such intimation, 

and if upon intimation being given to me I us by the Superintending Engineer of acceptance of my / 

our tender. I / We fail to make the additional security deposit or to enter into the required agreement as 

defined in clause 4 of the tender notice. Then I / We agree to the forfeiture of earnest money. A notice 

required to be served on me / us hereunder shall be sufficiently served on me I us personally or 

forwarded to me / us by post (registered or ordinary) or left at my  / our address given herein such 

notices shall be sent by post be deemed to have been served on me I us at the time when-in due course 

of post it would be delivered at the address to which it is sent.  

 

 I / We fully understand that the written agreement to be entered into between me I us and the 

Board shall be the foundation of the rights of both the parties and the contract shall not be deemed to 

be complete until the agreement has first been signed by me I us and then by the proper officer 

authorized to enter into contracts on behalf of the Board. 

 

 I am / We are professionally qualified and my / our Qualification are given below: 

 Name       Qualifications 

 

 

 

 

 

 

 

 

 

          Contractor 
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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

 

 

 

 

 

 

I / We will employ the following technical staff for supervising the work and will see that one 

of them is. Always at site during working hours personally checking all items of works and paying 

extra attention to such works as require special attention (e.g) Reinforced Concrete Work. 

               Name of Members of technical Staff     Qualifications 

   proposed to be employed 

 

 

 

 

 

 

 

 

 

 

Note : a) The last two clauses should be scored out if the cost of the works involved is less  

  than Rs. 10,000/- 

 

 b) The tenderers should score out the last clause or the penultimate according as they are 

   themselves professionally qualified or undertake to employ technical staff 

under them. 

 

 

RATE OF PROGRESS 

 

(Fill in under Notice) 

 
 

---------------------------------------------------------------------------------------------------------------------                               

Period after the  Percentage of work to be 

 commencement of  completed on the whole work 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                                                  CONTRACTOR 
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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

 

Schedule-A 

 

TAMIL NADU HOUSING BOARD 

 
SCHEDULE OF APPROXIMATE QUANTITIES FOR THE WORK OF: 

 
Annual Maintenance of Engaging Essential Service to 76 

TNGRHS flats at Taylors Road, Kilpauk, Chennai for 

the period from 16.05.2022 to 31.03.2023  

 

1)The quantities here given are those upon which the lump sum tender 

cost for the work is based but they are subject to alteration, omission, 

deduction or addition, as provided for in the conditions of the contract 

and do not necessarily show the actual quantities of the work to be 

done.  The unit rates noted below are those governing payment for the 

extras or deductions or omissions or alterations according to the 

conditions of contract as set forth in the preliminary specification of the 

Tamil Nadu Building practice and other conditions of specifications of 

this contract. 

 

It is to be expressly understood that the measured work is to be taken 

nett. (Not withstanding any custom of practice to the contrary) 

according to the actual quantities when in place and finished according 

to the drawings or as may be ordered from time to time by the  

Executive Engineer, as the cost calculated by measurement or weight at 

the respective prices quoted are for the work in situ and in every 

respects. 
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Contractor     No of corrections            Superintending Engineer 

                                                                                     Project Circle 

 
SCHEDULE – A 

Name of Work: Annual Maintenance of Engaging Essential Service to 76 TNGRHS flats at 

Taylors Road, Kilpauk, Chennai for the period from 16.05.2022 to 31.03.2023 

Sl 

No 
Quantity Description Of Work 

TN

BP 

No. 

Rate in Figures & 

words 

Unit in 

Figures 

& 

Words 

Amount 

1 2 3 4 5 6 7 

1   

Annual Maintenance of Engaging 

Essential services to 76 TNGRHS flats 

at Taylor's road, Chennai for the 

period from 16.05.2022 to 31.03.2023. 

by engaging the required and properly 

trained Pump operators cum plumber 

for lifting water from sump, well or bore 

well to the over head tank in each block, 

maintenance of pump sets, attending the 

repair works in water supply and 

Mazdoor Grade-II(Scavanger) for 

sanitary line and removal of blockages in 

water closets inspection chambers and 

gullies and repair works. Electrician 

Grade-II for attending electrical fault in 

wiring and electrical installations in the 

flats, replacing the bulb in common areas 

etc., Mazdoor Grade-II(Sweeper) for 

sweeping the common areas including 

clearing the cob-web and clearing of 

vegetations, bushes and jungle clearance 

in and around the scheme area, desilting 

and cleaning the storm water drains and 

removal of debris away from the scheme 

area, maintaining the avenue trees, and 

garden plants, cleaning of water tanks and 

sump in each block once in 4 months of a 

year by rotation and to maintain the 

scheme area in a neat and tidy condition, 

Lift operator for operating the lift 

smoothly without any complaints from 

the residents of the scheme and also 

staying in the lift itself as per time 

schedule indicated etc., complete in all 

respect and as directed by department 

officers. 
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Sl 

No 
Quantity Description Of Work 

TN

BP 

No. 

Rate in Figures & 

words 

Unit in 

Figures 

& 

Words 

Amount 

1 2 3 4 5 6 7 

a 640.00 Nos 
Pump Operators cum Plumber  
(1 Person per day in A Block and 1 

person per day in B Block) 

  

1 No 

(Each) 

 

b 1280.00 Nos 

Lift Operator.(2 person per day in A 

Block and 2 person per day in B 

Block) 

  

1 No 

(Each) 

 

c 1600.00 Nos 

Mazdoor Gr-II(Sweeper) – (4 person 

per day in the 1
st
  shift from 6.00am to 

2.00pm and 1 person per day in the 2
nd

  

shift 2.00pm to 10.00pm) 

 

  

1 No 

(Each) 

 

d 640.00 Nos 

Mazdoor Gr-II(Scavenger) – (1 person 

per day in A Block and 1 person per 

day B block) 

  

1 No 

(Each) 

 

e 640.00 Nos 

Electrician Grade-II (1 person per 

day in the 1
st
 shift from 6.00am to 

2.00pm, 1 person per day in the 2
nd

 

shift 2.00pm to 10.00pm) 

  

1 No 

(Each) 
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Sl 

No 
Quantity Description Of Work 

TN

BP 

No. 

Rate in Figures & 

words 

Unit in 

Figures 

& 

Words 

Amount 

1 2 3 4 5 6 7 

2   

Providing Security arrangements for 
76 TNGRHS flats at Taylor's road, 

Chennai for the period from 16.05.2022 

to 31.03.2023 with necessary regular 

day and night watchman and to safe 

guard the installation such as pump 

sets, generators, fire service 

equipments, common lights, etc all 

complete and as directed by the 

departmental officers. 

  

 

 

a. 1920.00 Nos 

Watch man (Mazdoor Gr-II) 

 
2 person per day in the 1st shift from 

6.00am to 2.00pm,  

 

2 person per day in the 2nd shift 

2.00pm to 10.00pm and  

 

2 person per day in the 3rd shift 

10.00pm to 6.00am)  

  

1 No 

(Each) 

 

   Total Rs. (A) 
  

 
 

   GST 12% (B) 
  

 
 

   Grand Total Rs. (A+B) 
  

 
 

 
 

(Total Rs. …………………………………………………………………………………………..) 
 

EPFO No. 

ESI No.  

 
Note:   1. Contractor has to sign in all the pages of tender document 

           2. The price quoted should be exclusive of all taxes. Such as levies duties and G.S.T etc… 

           3. Tenderer should quote rate in the prescribed department tender Schedule “A” form itself.  
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TAMIL NADU HOUSING BOARD 
ANNEXURE 

PAYMENT OF EMD AND SECURITY DEPOSIT PRESCRIBED 

ACCEPTABLE  FORM 

Circular No. CE / TC / 5 /98 dated 10-06-98 
I) 

EMD will be accepted in the following form only and any other form for payment of EMD will not be accepted 

1) Cash receipt from the Division office concerned. 

2) Demand Draft / Banker’s Pay orders / Banker’s cheque drawn in the name of Exe. Engineer / Tamil Nadu 

Housing Board of Division concerned (subject to realization of cash) 

3) A deposit at call receipt duly pledged to the Exe. Engineer / Tamil Nadu Housing Board of concerned 

Divisions. (Note item 2 and 3 shall be from Nationalized Bank / Schedule (Indian) Bank) 

4) Government Securities / Bonds / Certificates duly endorsed / pledged in favour of the Exe. Engineer / Tamil 

Nadu Housing Board of Division concerned. 
5) Indra Vikas Patras along with letter (In triplicate) stating that he / they / is / are submitting EMD in the 

form of IVP & by indicating name of the post office, IVP numbers and value and to mark his / their name in the 

back side of IVP. 

6) NSC / KVP pledged in favour of Exe. Engineer / Tamil Nadu Housing Board Division concerned, along 

with the letter triplicate confirming the pleading scrips to the Exe. Engineer / Tamil Nadu Housing Board         

(This is not applicable to companies and Institutions) 
 

(Note : Item 3, 4, 5 & 6 above shall be valid for 150 days from the date of opening of Tender (i.e. maturity date 

of above shall be on or after 150 days from the date of opening of tenders) 
II) The successful tenders / Suppliers should furnish security deposit (Including EMD furnished in other forms) in 

the form of small saving scrips / Deposit accounts. 
1) NSC / KVP pledged in favour of the Exe. Engineer / Tamil Nadu Housing Board Division concerned along 

with the letter in triplicate confirming the pledging the scrips to the Exe. Engineer / Tamil Nadu Housing 

Board (This is not applicable for companies / Institutions) 
2) I.V.P. along with the letter (in Triplicate) indicating the name of the Post office IVP number and value and 

confirming to have been furnished the same towards Security Deposits. 
3) Other Small Savings scrips / Deposit accounts with the compliance of the stipulation stated in (1) / (2) (as 

application in this case) 

4) The security deposit in the form of Irrevocable bank guarantee from nationalized banks /scheduled banks. 
III) The above are applicable to the Tenderer / firms situated in Tamil Nadu only. The tenderers from other states 

shall remit EMD / SD by means of cash receipt from the TNHB, Division office concerned, Bankers 

Demand Drafts, Bankers Pay order, payable to  the EE / TNHB. Division concerned. Other form of 

payment of EMD / SD. will not be considered in respect of the tenderers from other states. 
IV) In case of Companies / Institutions, IVP alone will be accepted towards SD, selected Small saving scrips like 

KVP, NSC. Time Deposit will not be accepted for EMD / SD. The companies / Institutions along with IVP, 

if furnished for EMD / Security Deposit shall give letter indicating the name of the post office IVP No’s 

and its value and confirming to have been furnished by them towards EMD / S.D. for the tender / 

Agreement under reference. 
V) Actual purchase cost of small saving scrips will alone be taken as the amount paid by the Tenderer / 

Contractor. The maturity value will not be considered. 
VI) This shall form part of tender schedule / Agreement and shall supercede any other stipulations made stated 

elsewhere in the tender schedule / Agreement. 
 

 

Note:- 

Division office Concerned means:-   The Executive Engineer & Ado,  

      Special Project Division-I, 

                                                     Tamil Nadu Housing Board. 
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TAMIL NADU  HOUSING BOARD 

 SPECIAL CONDITION  FOR TAXES/GST 

 

  The taxes are applicable for the project with any tax/fund/charges announced 

by the State/Central Government will be recovered from the payment to the contractor without   

prior information and cannot be refunded. 

  The rates quoted in the tender shall be exclusive of all Taxes duties/ levies and   

prevailing rate of GST etc., as announced by the State/Central Government. 

   Any change in the existing levy/charges duties/GST announced by the 

State/Central Government from time to time will be recovered from the payment to the 

contractor without any prior information. 
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TAMIL NADU HOUSING BOARD 

SCHEDULE ‘C’ 

ADDITIONAL SPECIFICATION 
 

1. The contractor shall make his own arrangements for clean fresh water for use on the work and shall 

meet all charges therefore. 
 

2. The broken stone for concrete and RCC work shall be granite as passed by the Executive Engineer. 
 

3. SAND & BRICK: River sand will be used in all cases. The bricks shall be stock bricks or good 

country br1cks of fairly uniform size, shape, colour and well burnt. 
 

4. All iron works or steel work of every kind, except such as is to be embedded in cement concrete shall 

immediately on arrival at the site be, properly scrapped and wire brushed and given a priming coat of 

lead paint without claim for extra. 
 

5. The teakwood shall be of best Indian Teak wood only and shall be subject to inspection and approval 

by the Executive Engineer before use on work country wood where specified shall be best and known 

for scantling and uniform planks. 
 

6. Holes and chases for electric wiring, water supply and drainage etc., shall be provided as directed 

during the progress of work without any claim for extra, 
 

7. All external corners, edges of beams, edges of doors and windows openings etc. shall be finished 

sharp using rich mortar if necessary and also finished truly vertical or horizontal as the case may be. 

The rates for plastering shall include the cost of finishing as above. No extra for finishing the corners, 

edges of beams, etc., will be paid. The construction of the building will be deemed to be complete 

only if all the items of work including finishing items contemplated herein are executed. Concrete 

works. 
 

8. The arrangement of M.S./RTS rods for reinforcement for each RCC works shall be in accordance 

with working drawings supplied. 
 

9. The contractor has to use steel sheets over wooden frames, providing the required finish to the under 

side of the slab. Centering and form work shall be provided to the extent and area ordered by the 

Executive Engineer during the execution. The payment for centering works will be paid after the 

concrete is laid. 
 

10. All cement concrete for RCC works shall be machine mixed and vibrated. 
 

11. All lime mortar shall be ground in a mortar mill as per TNDSS (MDSS). 
 

12. The rate for brick work in all floors includes the labour charges for fixing the frame of doors and 

window's and fixing G,I. Pipe outlets for windows and per sub clause 14 of TNDSS (MDD.No.31) 
 

13. The rate for plastering includes providing cornice, band cornice, ceiling cornice, and skirting 

wherever necessary as directed by the departmental officers. 
 

14. It is not obligatory to supply any materials (controlled or non-controlled) required for the 

construction, which are not available in the general stores and the contractor is expected to make; his 

own arrangements. The quality of these materials shall conform with, the specification given in ISI. If 

the material is available in the general stores, the contractor should use that materials only and the 

cost there of will be recovered as per the ANNEXURE. The cost of materials supplied will be 

recovered from the bills or any other amount due to contractor. 
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15. M.S. Rod, RTS Rod should be cut and placed as reinforcement with proper care according to the 

available rod at site, so as to ensure the minimum wastage possible. 
 

Note: No separate charge will be paid to the contractor for straightening the M,S. Rods, RTS Rods if 

happens to be bend or in coils 
 

16. The cement brought by the contractor for use on work should be carefully stocked in approved stores 

and should be used on works as and when required with proper care. 
 

17. All the dismantled portion should be made good, plastered and cement painted etc., to match original 

surfaces. 
 

18. If the rates are not separately called for, for similar items of works in the works in the different floor 

the contractor should quote one rate applicable for all the floors indicated in the detailed plans. Any 

claims for such items floor wise will not be entertained under any circumstances 
 

19. If night work required to fulfill the agreed rate of progress, all arrangements shall be made by the 

contractor inclusive of lighting without any claim for extra rate. 
 

20. Rates: The tenderer shall quote their rates for the finished items of work only as given in the 

schedule. It shall be clearly understood that no increase in rate tendered for will be permissible on any 

account. 
 

21. The contractor should not employ the labour below the age of 12 years. 
 

22. The rate for all the items shall be quoted for in the metric units. 
 

23. The tenderer, shall examine closely the general condition of contract of the Tamilnadu Detailed 

Standard specification issued in the G.O. Ms. No.2659, dt.23.12.1970 and to see the copy kept in the 

division office in token of such study before submitting his tender. Unit rates which shall be for 

finished work insite. 
 

24. The electrical works should be executed by a person or firm holding 'A' grade or 'B' grade license 

issued by Electrical Wireman, Supervisor, contractors, licensing Board and Government of Tamil 

Nadu. 
 

25. Once the offer of the tenderer is accepted by the Board, If either the tenderers choose to withdraw this 

tender or for any reason refused to execute the agreement and comply with the terms of the tender 

and agreement, the amount deposited by the tenderer towards the EMD and A.S.D, shall be forfeited 

and tenderer shall not be entitled to refund the same (CE/TC/7/79) dt. 14.3.79 
 

26. The contractor should take risk insurance against fire, other usual risk for all or any loss or damages 

occasioned by or arising out of acts of God, and in particular un precedent flood, volcanic eruption . 

earth quake or other· convulsion of nature, invasion, the act of foreign enemies, hostilities or warlike 

operations (before or after declaration of war) rebellion, military or usurped power, such policy 

should cover the construction period against the risk by the contractor at his /their own cost and 

produce to the concerned Executive Engineer & Superintending Engineer within one month from the 

date of execution of the agreement failing which the TNHB shall be entitled to take out what ever 

policy as may be required to cover those eventualities and to effect recovery towards the cost of such 

policies from the contractor's payments with a penalty of 50% on the cost of such policies. 
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27. The consumption of lead must be in accordance with the Table, VIII of MDSS No.109. any additional 

consumption of lead must be intimated to Executive Engineer and Admn. 0fficer, who will then 

decided the necessity 
 

28. The pipes should not be covered until the Executive Engineer tests and approve the work. If it is 

covered it must be uncovered by the contractor at his own cost without claiming extra 
 

29. Any extension of time may not be granted by the authority, unless the delay caused is on 

departmental side 
 

30. The contractor should agree for the change of Arbitrator due to change in incumbency or due to 

change in territorial Jurisdiction. 
 

a. For Claims upto Rs.10,000/- S.E. of TNHB  

b. Rs.10,001/- to Rs.50,000/- C.E of TNHB 

c. Rs.50,001/- and above referred to the court (CE/TC/24/83, dt.7.9.83). 
 

31. The EMD, SD shall be released only after the expiry of six months period from the date of 

completion of the work (After release of final Bill). (CE/TC/24/1983 dated.07.09.1983) 
 

The Board would retain Retention money deposit recovered from the contractor for 2 years 

after the date of completion of work in order to enable the departmental officer to watch the effect to 

all reason of the work. After completion of 2 years the contractor should produce an Indemnity bond 

for a further period of 3 year. 
 

In this regard As per CE Circular Memo.No.TC1/19369/2014 dated:19.08.2014).  

B.R.No. 5.03 dated:07.08.2014. Refund of Retention Money Deposit after receipt of Indemnity 

Bond after completion of work (After release of final Bill) to refund the entire amount with the 

following conditions. 
 

a) The contractor should produce irrecoverable Bank Guarantee for the Total Retention 

money deposit for the period of two years from the date of completion of work (After 

release of final Bill). 
 

b) The contractor has to make payment of interest charges at the rate of sinterest force in 

Board 60 days before the lapse of irrecoverable Bank Guarantee, failing which the Bank 

guarantee has been encased and the interest charges will be deducted and the Balance 

amount to be paid to the contractor. 
 

32. In case of tender at 10% less than the estimate value 1% (One) of the estimate value shall be collected 

in one lump sum as additional security deposit. 
 

33. It is obligatory on the part of the contractor to effect recovery of Employees Provident fund 

subscription from Employees who work more than 60 days and remit to the Regional provident Fund 

Commissioner. 
 

34. The contractor is bound by all the conditions of clauses of the standard preliminary specifications as 

amended from time to time. If in the course of the contract any G.O. is issued introducing new 

conditions or clauses (for PWD /other Departments) supplemental agreement must be executed by the 

contractor. 
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35. The Security deposit shall be paid by the contractor in the form of small savings scripts. The Security 

Deposit in the Form of Irrevocable Bank Guarantee from Nationalised Bank/Scheduled Banks can 

also be accepted and it has to be duly verified with the concerned Bank for genuiness. 
 

36. Contractors special attention is invited to clause 27 and 38 of the preliminary specification on TNDSS 

and he is requested to provide his own expenses, shed, latrine, and urinal for his workmen. 
 

37. In respect of the work being transferred from any other circles / Divisions, subdivisions, the S.E, E.E, 

AEE and A.E who is incharge of Circle / Division / subdivision having jurisdiction over the work 

shall be competent to exercise all the powers and privileges reserved in favour of the Government. 
 

38. Water closet, basins urinals, sinks and other sanitary ware shall be of approved make as required in 

the relevant items. The fixing of these should be in accordance with the special specifications after 

the completion of the work. 
 

39. The work shall be carried out with least hindrance of the adjoining building and the contractor shall 

be responsible if any damage caused to the existing fixtures, electrical fittings etc., in the course of 

execution and the contractor shall make good any such damages without claim for extra. 
 

40. The clamps of G.I. pipes fittings should not be spaced more than 3'-0” apart from the wooden plug for 

pipe and bracket fittings should be properly fixed in C.M. 1:3 in holes made in and not hammered 

into the walls. The size of plugs should be not less than I "square at this end and at the other end with 

the depth of not less than 3". 
 

41. The contractor should procure approved quality of paint only in containers. The above container 

should be used in the present of the Assistant Executive Engineer and got approved before use. On 

any account paint in other than original container will not be allowed for use 
 

42. The contractor shall form his own approach road to the work sites for which no extra will be due to 

him. On completion of work the contractor shall not be permitted to remove the materials laid for 

formation of road. If the contractor is allowed to use the existing roads, he shall maintain them in 

good condition at his own cost throughout the period of contract. 
 

43. The work should be executed in accordance with the circular instruction of the CE issued time to 

time. Copy of the circular instructions can be perused in circle office during office hours. 
 

44. Copy of latest income tax clearance certificate should be enclosed along with the tender. 
 

45. An authenticated credential in support of experience for the similar works done so far should be 

enclosed. 
 

46. EMD will be 1% upto Rs.20.00 Lakhs of estimate value plus 1/2% of the amount by which the 

estimates value exceeds Rs.20 Lakhs. 
 

47. Security deposit will be 2% of the contract value minus the EMD already remitted along with the 

tender. 
 

48. Recovery under Revenue Recovery Act: - Whenever any amount has to be paid by the contractor in 

view of termination of the contract by virtue of clause 57.4 (TNBP) or any amount that maybe due or 

may become due from the contractor under these present and the contractor is not responding to the 

demand for the payments of the said amount, then the Government, Tamilnadu Housing Board shall 

be entitled to recover the said amount, as per the provisions of the Tamilnadu Revenue Recovery Act. 

1964 (Tami Nadu Act. V of 1864) 
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49. Brick used should be of class designation 50 i.e. having a crushing strength of not less than 50 

kg/cm
2
. 

 

50. The building materials like bricks, tiles etc., the finished products like concrete cubes etc., should be 

tested in recognized institution as directed by the departmental staff. The expenditure should be borne 

by the contractor. 
 

51. The tenderers are requested to quote their validity of tender upto 90 days from the date of opening of 

the tender. 
 

52. Impounding minimum 10cm of water over roofs for 48 hours before laying the weathering course and 

press tiles to check the water tightness. (vide. Memo.No.TC4/68839/95 dated 24.11.95) 
 

53. Xerox copy of the certificate for the technical personnel’s to be enclosed along with the tender. 
 

54. Withheld amount towards effective performance of the contract do not exceed 10% of the total value 

of Contract. Present rule of with-helding 5% of bill amount may be followed. 
 

55. Payment of liquidated damages and penalty payable by the contractor in the event of non-fulfillment 

of any or Whole of the contract.  
 

56. Quantity variation is permissible, to the extend of 25% with prior approval of the authority who 

accepted the tender provided that total value including variation is within the power of officers 

concerned. Otherwise, orders of higher authority shall be obtained . 
 

57. In the Case of discrepancy between the prices quoted in words and in figures, the lower of the two 

shall be considered.  
 

58. The contractors should not be allowed to use water with Saline content. The usage of water with 

saline content is strictly prohibited. 
 

59. The payment of security deposit, FDR from any Nationalised Bank can also be accepted apart from 

whatever small savings scripts available in vogue with an understanding from the concerned Bank to 

release the deposit to Tamil Nadu Housing Board on request unconditionally. 
 

60. Withdrawal of tender on any circumstances after its submission is not acceptable. The name of such 

of those tenderers will be removed from the list of approved contractors and their tender will not be 

entertained thereafter and will be summarily rejected. 
 

61. In the event of the work being transferred to any other Unit I Division Sub Division the Exe. Engr. 

and Admn. Officer, the Asst. Engineer who is in-charge of the unit Division I Sub-Division having 

jurisdiction even the above work shall be competent authority to exercise all thsse powers and 

privileges of Tamiladu Housing Board and act on behalf of Tamilnadu Housing Board. 
 

62. All the Measuring tapes used on works by Departmental officers and Contractors, Suppliers shall be 

graduated only in metric units and shall bear the verification Stamping of the department of Legal 

Meterolagy (on the end book) Dual Marked (Metric and feet and inches) measuring tapes should not 

be used by the departmental officers / Contractor; Suppliers. All the tapes should be Confirming to 

the Standard of weights and measures (General) Rules 1987 (Board Circular memo No. 

TC4/66896/98dt: 6.10.99). 
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63. For testing the concrete and aggregate the contractor must procure the following equipments and 

make them available at site. 
 

a.Steel mould for making 15cm cube of concrete  
 
b. Slump cone for testing consistency (slump test) the cone will be 30cm height truss casted 

cone with top and bottom diamters of 10 cm and 20cm respectively. In addition a steel rod 

1.5cm dia and 50cm in length and with tamping and rounded is to be procured. 
 
c. For finding fineness modules and coarse aggregate hand operated Sieve Shaker apparatus 

may be procured along with weighing machine for weighing the aggregate and the sand. 
 
d. In the case of any breach of the terms of the contract the contract will be closed at the risk 

and the cost of contractor in addition to the forfeiture of the EMD and security deposit. 
 
e. The testing is to be done at the contractor’s cost for all building materials and also for 

concrete cubes. 
 
f. The work shall be executed and measured as per metric dimension given in the schedule of 

quantities drawing etc. (F.P. units where indicated are for guidance only) 
 
g. Unless otherwise specified all the rates quoted by the contractor shall be for works at all 

levels of the buildings. 
 
h. Rates for every item of work to be done under this contract shall be for all lifts and leads, 

heights, depths, lengths and widths Except when specifically mentioned in the item, otherwise 

nothing extra will be paid on this account The rate for all item in which use of cement is 

involved is inclusive of charges for curing. 
 

64. If at any time the Executive Engineer shall be of the opinion that the contractor is delaying 

commencement of the work or violating any of the progress of the site work as defined by the tabular 

statement rate of progress in the article of agreement, the Executive Engineer shall so advice the 

contractor in writing and at the same time demand complied. If the contractor neglects to comply with 

such demand within seven days after the receipt of such notice it shall these or at any time thereafter 

be lawful for the Executive Engineer to determine the contract which determination shall carry with 

the forfeiture of the security deposit and the total of the amount withheld from the final bill together 

with value of such works as may have been executed and not paid for such proportion of such total 

sums as shall be assessed by the Executive Engineer. 
 

65. Water and lighting : The contractor shall pay all fees and provide water and light as required from 

Municipal main or other sources and shall pay all charges therefore (including storage tanks, metre 

etc.) for the use of the works and workman unless otherwise arranged and decided as in writing with 

Executive Engineer. 
 

The tenderer shall ensure that no damage is caused to the existing structure / building whether 

it is Government owned or private owned etc. in the adjacent areas close preliminary to the proposed 

site and if any damage is caused due to pile driving etc. to the adjacent buildings it shall be rectified / 

compensated by the tenderer at his own cost of the satisfaction of departmental officers / owners of 

any private building affected (i.e) the contractor should indemnify the department against damages if 

any to adjacent building due to pile driving. 
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The contractor has to make his own arrangements for procuring water for construction 

purpose and curing should be done with water free from injurious amounts of deletion materials 

portable water are generally considered satisfactory for curing and mixing concrete and masonry. 

However the water to be used should be periodically tested at contractors cost for its suitability for 

using the construction work and got approved from Department Engineers. 
 

Electricity: The contractor should make his own arrangements for obtaining electricity for all types of 

his use like lighting, welding, pumping and mosaic and marble polishing etc. Any damages to work 

resulting from rains or flame, any other cause until these work is taken over by the department after 

completion, will made good by the contractor at his own cost. 
 

66. Since it is special nature of work, the contractor (or) his authorized agent should have 

experience/expertise in this field. The certificate of company to be deployed may be enclosed along 

with the tender. 
 

67. Price Escalation, Mobilisation Advance, Secured Advance etc., will not be entertained for this work. 
 

68. The motor samples to be collected and sent for testing. if any deficiency is proved by the test the 

entire structure should be demolished and rebuilt at the cost of the contractor as per the Managing 

Director/Tamil Nadu Housing Board Memo.No.PT1/25800/2012 dt.02-01-2015. 
 

69. Retention Money Deposit @ 5% shall be recovered from the contractor in each bill based on the 

value of work done. For other than standing contractor. 
 

70. Retention Money Deposit @ 2% shall be recovered from the contractor in each bill based on the 

value of work done. For standing contractor. 
 

71. As per the Board’s memo No.TC1/4808/2018 dated:15.10.2018 – the Goods & Service tax – 

Tamil Nadu Goods & Service tax 2017 – Section 51 relating to tax Deduction at Source at one 

percent for SGST and one percent for CGST if value of supply, under a Contract exceeds 

Rs.2,50,000/-. 
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TAMIL NADU HOUSING BOARD 

CONDITIONS FOR MAINTANENCE WORK: 

1. The maintenance agency is responsible for the safety of departmental materials in and around 

the blocks. 

2. The maintenance agency is responsible for attending to any complaint during the contract 

period. 

3. Pump Operator is responsible for operating the pump sets for lifting water from well to  sump 

and sump to Over water tanks, regulate the water distribution to all the flats without any 

interruption to the inmates in Day (or) Night times as proposed by the departmental officers 

and as per their instructions.  

4. Plumber Cum Electrician is responsible for attending to any power fault in the flats and in the 

common places other than the faults under the preview of the electricity Board, during the Day 

(or) Night times as proposed by the departmental officers and as per their instructions,  

5. Sweeper  is responsible for keeping the  common places of flats, roads and other common 

areas clean including clearing the cob-web and clearing of vegetations, bushes and jungle 

clearance in and around the scheme area to  keep the scheme  neat    

6.  Scavenger is responsible to clean gully, Inspection Chambers sewer lines, manholes screen 

wells and blockage in the drainage should be removed then and there. The materials required 

will be issued departmentally at its cost. 

7. The contractor should follow all the labour rules as per the contract labour act and should 

maintain the relevant register. 

8. In case the Executive Engineer/ Officer in charge of the works is not satisfied with the 

performance of the individuals, the contractor should replace them immediately. 

9. The shifts of the persons can be changed by the Executive Engineer as per the requirement 

from time to time. 

10. All the maintenance personal will come under direct control of the Assistant Executive 

Engineer concerned and they should sign in the separate attendance register maintained in the 

Sub-Division Office. 
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11. At any time during surprise check by departmental officers the number of workers stated in the 

schedule ‘A’ should be available in the site on duty and if there are any absentees the 

proportion wages will deducted in the payment for that month of the work. 

12. During the contract period, if there is any accident on duty (or) loss of life to any workers (or) 

any unforeseen, incidents the Tamil Nadu Housing Board will not be liable for making 

compensation (or) meet any claim by the workers or their family members and the contractor 

will be liable to meet the outcome of such unforeseen incidents. 

13. In addition to the clearing the common staircase etc., the contractor should also keep the 

environments clean and tidy within the boundary of the flats. 

14. The contractor is liable for rectifying the minor incidental repairs in common service system 

water supply, electricity and drainage. 

15. The tenderer should furnish the experience certificate issued by any departmental along with 

the tender in support of their experience in executions the similar works, 

16. The EMD, SD. and RMD will be released only from the date of completion of the work. 

17. Suitable substitute of individuals to be arranged by the contractor in the event of absence of 

any of the workers engaged by him. 

18. Any damages (or) loss to the departmental properties causes by the negligence of the workers/ 

contractor during the period of the contract should be made good by the contractor at his own 

cost. 

19. At any time during surprise check by departmental officers the number of workers stated in the 

schedule ‘A’ should be available in the site on duty and if there are any absentees, the 

departmental officers directly engage the labour double wages will deducted in the payment 

for that month of the work. 
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TAMIL NADU HOUSING BOARD 

         PROJECT CIRCLE 

TENDER NOTICE NO: SE/PC/2/2022-23                                           Dated:18.04.2022 

   

Sealed tenders with duly superscripted on the covers with name of works, reference No, due date and 

name of tenderer duly superscribed on the cover are invited for the following works so as to reach the office of 

the Superintending Engineer/Project Circle, Tamil Nadu Housing Board, MTB Building No:485, Annasalai, 

Nandanam, Chennai-600 035 upto 11.00 A.M. (as per office clock) on the date mentioned below. The tenders 

will be opened by the undersigned at his office at 11.15 A.M. on the same day in the presence of the tenderer 

or their agent who choose to be present. 

 

Sl. 

No 
Description of work 

Approximate 

value 

(Rs. in lakhs) 

EMD 

in Rupees 

Cost of 

Tender 

Schedule 

including all 

taxes Rs.       

(Non-

refundable) 

Period 

during 

which the 

tender 

schedule 

available for 

sale 

Last date 

of receipt 

and 

opening of 

tender 

Eligible 

Class and 

Monitory 

Limit of 

the 

Tenderer 

1 2 3 4 5 6 7 8 

1. 

Annual Maintenance of 

Engaging Essential Service 

to 76 TNGRHS flats at 

Taylors Road, Kilpauk, 

Chennai.  

39.67 30,000/- Rs.9,450/- 
Up to 

04.05.2022 
05.05.2022 

Class II 

and 

Above 

 

CONDITIONS FOR ISSUE OF TENDER SCHEDULES :- 

1. All the copies of the certificate should be attested by Gazetted Officer. 

2. The tender schedule will be issued only to the contractors who is registered prior to 1.1.2000 in the appropriate class on 

production of registration  issued by TNHB or  Govt. department or central and state/Quasi Govt. department undertaking/public 

sector undertakings.  The registration done on (or) after 1.1.2000 in PWD only, is to be considered  for issue of tender schedule. 

3. Attested Copy of income tax (accounted upto previous financial year) indicating permanent account number and TNGST (works 

contract) clearance and GST certificate allotted by the respective departments. 

4. The contractor should furnish the registration number allotted by Employees provident Fund organization and the rules and 

regulations should be applicable of the EPFO Department and ESI Department. 

5. The Tenderer should have executed works of similar nature costing more than 50% of the Value of work put to tender, in a 

single contract during the last 5 years period. A certificate from the concerned department not below the rank of Executive 

Engineer/ Superintending Engineer should be furnished. 

6. Further particulars and tender documents can be had from the office of the Superintending Engineer /Project Circle, TNHB, 

MTB Building No: 485, Annasalai, Nandanam, Chennai-600 035 – requisition in writing and on payment of the prescribed cost 

of  tender document by “only DD / Pay order or Banker’s cheque” drawn from any Nationalized or scheduled Banks in India 

payable at Chennai in infavour of the Executive Engineer &Adm. Officer, Special Project Division - I, Tamil Nadu 

Housing Board, C- 48, 1
st
 floor, West wing, Anna Nagar, Chennai-40 on requisition on all working days between  10. 00 

a.m. to 1. 00 p.m. on the dates mentioned above at the above same address. If the tender documents are required by post Rs.100/- 

per each set has to be paid extra over the amount mentioned in column No.5. 

7. The tender documents will be issued only after verifying credential produced by the intending tenderer regarding their 

registration & renewal, latest income tax clearance, latest GST clearance certificate, EPFO, ESI etc., 
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NOTE:- 

 
1. Tender documents are not transferable. 

2. The rate should be quoted in the department schedule only which inclusive of all demand, and deviation liable for 

rejection. 

3. Telegraph tenders will not be entertained. 

4. Tender received without EMD in proper forms as specified in tender schedule and unsealed tender will be 

summarily rejected. 

5. In case the due date of tender happens to be holiday, tenders will be received and opened on the succeeding working 

day without any change in the time indicated. 

6. The tenders received after due date and due time will be summarily rejected. 

7. Withdrawal of tender on any circumstance after its submission is not acceptable. The name of such those tenderers 

will be removed from the list of approved contractors and their tender will not be entertained. 

8. Tenderer shall furnish an attested copy of performance certificate. 

9. The TNHB will not be responsible for any postal delay. 

10. The undersigned reserves the right to reject any or all the tenders without assigning any reasons therefore. 

11. The registration of contract and firms renewed up to date and in current. 

12. The GST rules from 01/07/2017 is applicable in force. 

 

     

 


