O&M Scheme 2021-2022
Madurai District

Peraiyur Town Panchayat

Bid document No : 72/2022

PACKAGE - |

TECHNICAL BID

BID DOCUMENT FOR THE CONTRACT
FOR THE IMPROVEMENT OF BUS STAND AT PERAIYUR

TOWN PANCHAYAT




O&M SCHEME 2021-2022
Peraiyur Town Panchayat

Bid Notice

IMPROVEMENT OF BUS STAND AT PERAIYUR TOWN PANCHAYAT

Form of contract: Iltem rate (Two cover system)

. Bids are invited in package for the by Tender Inviting Authority (Executive officer), Peraiyur Town

Panchayat of Tamil Nadu in Two cover system for the “O&M SCHEME 2021-2022 ”.

The bid documents will be available from 13.4.2022The bid document can also be downloaded from the

website https://tntenders.gov.in and http://townpanchayat.th.gov.in/tender at free of cost
upto 3.00 PM on 27.4.2022_Online submission of tender will also be accepted.
3. Amount of Earnest Money Deposit will be 1% of the value put to tender for a package.

4. Period of contractis 6 months.
5. Any additional / further details and conditions related to these works can be obtained from the office of

the respective Executive Officers of Town Panchayats

. Important dates

1

Last date and time for downloading bid
documents

27.4.2022 AT 03.00 PM

2

Date and time of Pre bid meeting

25.4.2022 AT 11.00 AM

3

Last Date and time for submission of bid
document, including online submission

27.4.2022 AT 03.00 PM

4

Date and time of opening of the Technical Bid

27.4.2022 AT 03.30 PM

7. In the event of the specified date for submission of bids being declared a holiday, bids will be
received and opened on the next working day at the same time and venue.

8. Other details can be seen in the bid documents.

Executive Officer,
Peraiyur Town Panchayat,
Madurai District.

Bidder’s Signature



TECHNICAL BID

Peraiyur Town Panchayat

NAME OF THE WORK

E.M.D.AMOUNT : Rs.

PERIOD OF DOWN LOADING
OF BID DOCUMENT

LAST DATE AND TIME FOR
RECEIPT OF BID INCLUDING
ONLINE

TIME AND DATE OF
OPENING OF
BIDS(TECHNICAL)

PLACE OF OPENING OF BIDS

OFFICER INVITING BIDS

Improvement Of Bus Stand At

Peraiyur Town Panchayat (pPackage
No: I)

Rs.50000

UPTO 3:00 PM, date. 27.4.2022

DATE 27.4.2022 TIME : 3.00 PM

DATE 27.4.2022 TIME : 3.30 PM

Peraiyur Town Panchayat

Executive Officer
Peraiyur Town Panchayat
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CHECK LIST FOR SUBMISSION OF BID

Bidder shall check the submission of relevant details and documents as

mandated in the tender document, before submission of bids.

Sl.No. | Compliance Details Check
criteria as
per clause
1 15. Earnest Money Deposit
Whether Earnest Money Deposit at 1% of the | YES/NO
15.1 contract value of work put to tender in the form of

Banker’s cheque, Demand Draft enclosed? (EMD
in any other form will not be accepted)

2 4.1.A1 Whether copy of Certificate of registration as | YES/NO
class | / class Il contractor and above, with proof
for its currency enclosed?

3 41.A2 Whether Proof for being in the Civil Engineering | YES /NO
construction field at-least for the past Five year
(2017-18 to 2021-22) enclosed?. [Bidder should
submit the audited balance sheet for the last five
years.]

4 41.A3 Whether Proof for having an annual minimum | YES/NO
financial turnover of  not less than 50% of the
value put to tender in a financial year in the
preceding “Three” years ((2015-16 to 2021-22))
enclosed?

5 4.1.A4 Whether proof for having satisfactorily completed | YES/NO
similar type of Infrastructure development works
not less than 50% of the value put to tender under
a“single agreement” in any one of the preceding
three years (2017-18 to 2021-22) for a
Government Department/Board/Government
Undertaking enclosed?

6 4.1.A5 Whether Proof of the applicant for having working | YES/NO
capital sufficient to finance at least 15% of value
put to tender enclosed?

[ Working capital will be calculated by adding the
amount available in the bank account of the
applicant on the date of submission of application
and the unutilized amount of overdraft / credit
facility extended to the applicant by the
Nationalized / Scheduled banks]

7 41.B Whether all the certificates are Notorised? YES/NO

8 41.C&D Whether the proof/details of availability of | YES/NO
Contractor's Major Equipments proposed for
carrying out the works enclosed?

9 General Whether the latest TIN return enclosed ? YES /NO
10 Section 2 Whether Annexure A to H have been enclosed YES /NO
duly filled in?
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11 General Whether Power of attorney / Authorization for
Persons signing the Tender enclosed? | YES/NO
<For Partner — in- charge if any, YES /NO

12 SECTION 2 | Whether Qualification Information are annexed in
the prescribed forms AtoH ?

Annexure A Yes/No
Annexure B Yes/No
Annexure C Yes/No
Annexure D Yes/No
Annexure E Yes/No
Annexure F Yes/No
Annexure G Yes/No
Annexure H Yes/No

13 Whether the bidder has signed in all the pages of | Yes /No
the tender document?

14 D. 18.1 Sealing and Marking of Bids in case of manual

and 18.2 | submission
a. Whether the cover containing EMD, VAT | Yes/No

clearance certificate, qualification and
information etc., has been super scribed
as “Technical Bid"?

b. Whether the other cover containing the
duly filled in tender schedule is super | Yes/No
scribed as “Price Bid"?

c. Whether the bids are put in 2 separate
covers and outer cover is sealed? Yes/No

d. Whether both these covers are put in a
single big envelope and bear the | Yes/No
following identification:

“Tender for “Improvement Of Bus Stand At
Peraiyur Town Panchayat
” (Package No:l)”

Bid Reference No. 72/2022

DO NOT OPEN BEFORE 3.30 PM on
Date 27.4.2022

Disclaimer: This Check list is only illustrative and not exhaustive. Hence, the bidder is requested to go
through the entire Document and submit all relevant documents and details.
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INVITATION FOR BID

(IFB)

6 Bidder'’s Signature



SECTION -1

INSTRUCTIONS TO BIDDERS (ITB)
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SECTION 1
Executive Officer
Peraiyur Town Panchayat
Madurai District
TAMILNADU
INVITATION FOR BID (IFB)

Bid Document No.72/2022 Dt.13.04.2022

The Executive Officer, Peraiyur Town Panchayat invites sealed Competitive Bids in 2 cover system
Technical & Price bids) for the Infrastructure Development work for Resource Recovery park detailed in the

table. The bidders may submit bids for civil works.

Table 1
SL.No. BID NO. NAME OF PROCUREMENT ELIGIBILITY
1) 72/2022 IMPROVEMENT OF BUS STAND AT 2rd Class
PERAIYUR TOWN PANCHAYAT
Contractor
Table 2
Estimated Last date Last Date Date of Cost of
. Earnest Money . . .
SL No amount (in Deposit (in lakhs of of issue of of opening of Bid
o lakhs of Rupees) Bid submission | Prequalification form
Rupees) p Documents of Bid BiD (Rs.)
1 2 3 4 5 6
. 27.4.2022 27.4.2022 27.4.2022
0,
2 50.00 1% ofbidvalue | G300 p.M. | @3.00PM. | @3.30pPM. | 8000
1. Interested Bidders can procure the Bid documents by payment of a non refundable fee as outlined

in the table above; in the form of Demand draft drawn in any Nationalized /Scheduled Bank in favour of the
Executive officer, Peraiyur Town Panchayat payable at Peraiyur, on all working days up to 3.00 pm on or
before the date specified in column No.3 of table 2 above. Bid documents can also be obtained by
Registered Post or courier by sending a requisition letter addressed to The Executive Officer, Peraiyur Town
Panchayat enclosing a Demand draft of any Nationalized /Scheduled Bank for the value of Bid documents.

Bid Documents can also be downloaded from the websites www.tenders.tn.gov.in or www.tn.tenders.gov.in

at free of cost. The download Bid documents shall be submitted without modification or insertion in the Bid
documents or otherwise Bid will be liable for rejection.

2. The Bidder shall furnish, as part of the Bid, a Bid Security (Earnest Money Deposit) given in
column 2 of table. 2. The Bid Security shall be either in the form of Demand Draft/Banker’s cheque, drawn
from any Nationalized/Scheduled Bank in favor in the Executive officer, Peraiyur Town Panchayat. The
Earnest Money will be refunded to the unsuccessful bidder of application after intimation is sent of the
rejection of the Bid or at the expiration of bid validity period. Bids not accompanied by the Bid Security will
be summarily rejected.

3. The filled up Bid documents must be delivered in two cover system (Technical and Price Bids in
separate sealed envelopes and the sealed envelopes shall then be put together in another envelope as
detailed in the bidding documents) with Earnest Money Deposit as outlined in para 2.

4. The filled up Bid documents will be received up to last date and time of submission as outlined in
the table above. Duly filled in bid documents shall be put in any one of the Bid box provided at the Bid
Sales Counter, Office of the Peraiyur Town Panchayat.

S. The Bid will be opened at the time and date outlined in the table above at the office of Peraiyur
Town Panchayat.

8 Bidder'’s Signature




6. The filled up Bid documents can also be sent by post of courier to the Executive Officer, O/o
Peraiyur Town Panchayat and the bid inviting authority shall not be responsible for any delay in transit.

7. The Bids received after the due date and time as outlined in the table above will not be considered
under any circumstances.

8. All other details can be had from the office of Peraiyur Town Panchayat.

(Sd/-)

Executive Officer
Peraiyur Town Panchayat
Peraiyur District

9 Bidder'’s Signature



SECTION -1

INSTRUCTIONS TO BIDDERS (ITB)

Table of Clauses

Clause A. General Page | Sl E. Bid Opening and Evaluation Page
No. No. No.
1 Scope of Bid 11 22 | Bid Opening 16
Source of funds 11 23(a) | Examination of Technical Bids and | 16
Determination of Responsiveness
3 Eligible bidders 11 23(b) | process of confidential 17
24 | Price Bid Opening 17
4 Qualification of the bidder 11 25 | Process to be confidential 17
5 Cost of Bidding 12 26 | Clarification of bids 17
6 Site Visit 12 27 | Correction of errors 17
28 | Evaluation and comparison of bids | 18
F. Award of Contract
29 | Award Criteria 18
B. Bid Documents
7 Content of Bid Documents 13 30 | Employers right to accept any Bid | 18
and to Reject any or all Bids
8 Clarification on Bid 13 31 | Notification of Award and Signing of | 18
Documents agreement
9 Amendment to Bid 13 32 | Corrupt or Fraudulent Practices 19
Documents
C. Preparation of Bids 33 | Procedure for e submission 19
10 Language of Bid 13
11 Documents Comprising the 13
Bid
12 Bid Prices 14
13 Currencies of Bid and 14
Payment
14 Bid Validity 14
15 Earnest Money Deposit 14
16 No Alternative Proposals by 14
Bidders
17 Format and Signing of Bid 15
D. Submission of Bids
18 Sealing and Marking of Bids 15
19 Deadline for Submission of | 15
Bids
20 Late Bids 16
21 Withdrawal / Modification of | 16
Bids
10
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A. General

1. Scope of Bid
1.1 The Executive officer, Peraiyur Town Panchayat (referred to as Employer in these documents)
invites bids for the works (as defined in these documents and referred to as "the works")

detailed in the table given in IFB.

1.2

The successful bidder will be expected to complete the works by the intended completion date
specified in the Clause 13 of Section 2.

2. Source of Funds

Under the “O&M SCHEME 2021-2022 “

— Government of Tamil Nadu have allotted funds for IMPROVEMENT OF BUS STAND AT
PERAIYUR TOWN PANCHAYATPACKAGE -l under “ O&M SCHEME 2021-2022” of Peraiyur
Town Panchayat.

Eligible Bidders

All bidders shall furnish their qualification details in Section 4.1.4 based on which eligibility will be
decided

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices.

No joint ventured or consortium shall be allowed to bid for the above mentioned package. No Sub
Contracting will be permitted.

Qualification of the Bidders
A. 1) The Bidder should be at least a CLASS Il contractor, currently registered with any State

Government Department/Board/Government Undertaking for the packages having value up
to Rs.75.00 Lakhs and atleast a CLASS | contractor for the packages having value of more
than Rs. 75 Lakhs.

2) The Applicants should have been in the Civil Engineering Construction field at-least for the

past Three years. (2015-2016 to 2017-2018). He should submit the audited balance sheet
for last five years.

3) Should have an annual minimum financial turnover of not less than 50% of the value put
to tender in a financial year in the preceding “Three” years (2015-16 to 2017-18)

4) Satisfactorily completed Infrastructure Development work for Compost Park of not less
than 50% of the value put to tender under a “single agreement” in any one of the
preceding ‘three” years 2015-16 to 2017-18) for Government Department/Board
/Government Undertaking

5) The applicant should have working capital sufficient to finance at least 15% of value put to
tender. [ Working capital will be calculated by adding the amount available in the bank

account of the applicant on the date of submission of application and the unutilized
amount of overdraft / credit facility extended to the applicant or bidder by the Nationalized /
Scheduled banks] 6]Qualification and experience of key site management and technical
personal proposed for the contract.

6) Information regarding any litigation,arbitration and declaration of disqualification if any
resulting from contracts executed by the Bidders in the last five years or currently under
execution, should be intimated to the Tender Inviting Authority.The information shall include
the names of parties concerned,the disputed amount,cause of litigation and matter dispute.

7) Proposed methodology and programme of construction including Environmental
Management plan backed with equipment planning and deployment ,duly supported with
broad calculations and quality control procedures proposed to be adopted, justifying their
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4.2

5.1

6.1

capability execution and completion of the work as per technical specification within the
stipulated period of completion as per milestones.

B) All copies of certificates in support of the above should be attested by Notary Public /

Officers not below the rank of Executive Engineer

C) Each bidder should further demonstrate:

The bidders shall have the following minimum construction equipments Tools and

Plants exclusively available for this work. — (Either own or under lease with the applicant)

SI No Name of the Equipment Quantity
1 Concrete Mixer Machine 1 No.
2 Water Tanker 1 No.
3 Vibrator 1 No.

D) Evidence to be produced:

The bidder should furnish proof of ownership of Construction Tools and Plants or leaser for
Tools and Plants.

Sworn in Affidavit and Chartered Accountant's Certificate stating the details of
equipments, tools and plants available with the applicant with make, year of purchase,
capacity, present working condition of the equipment etc.,

If the Tools and plants are proposed to be taken on lease or already on lease with the
applicant, the source, from which the Tools and plants have been taken on lease or
proposed to be taken on lease with proof, should be furnished

Even though the bidders meet the qualifying criteria, they will be disqualified if they have:

a)

b)

made misleading or false representations in the forms, statements and attachments submitted
in proof of the qualification requirements; and/or

record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.;

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible and liable for those costs.

Site visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of
Works and its surroundings and obtain all information that may be necessary for preparing the Bid
and entering into a contract for construction of the Works. The cost of visiting the Site shall be at the
Bidder's own expense.
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7.

7.1
issued

9.2

9.3

10.
10.1

11.

B. Bid Documents

Content of Bid Documents

The set of bid documents comprises of the documents listed in the table below and addenda

in accordance with Clause (if any)

Invitation for Bids

Section 1 Instructions to Bidders
2 Forms of Bid and Qualification Information
3 Conditions of Contract
4 Bill of Quantities

Clarification on Bid Documents

A prospective bidder requiring any clarification of the bidding documents may notify Executive
Officer in writing or by cable (hereinafter "cable" includes telex and facsimile) at the Employer's
address indicated in the invitation to bid. The Executive Officer will respond to any request for
clarification which he received earlier than 48 hours prior to the opening of the tender.

The Executive Officer will hold pre bid meeting for the work. Clarification can also be obtained
during the meeting to be held on 2018 at at the Town Panchayat Office.

Amendment to Bid Documents

At any time after the issue of the tender documents and before the opening of the tender, the
Tender Inviting Authority may make any changes, modifications or amendments to the tender
documents. All such changes will also uploaded in the relevant websites.

Any addendum/ corrigendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents. Prospective
bidders shall acknowledge receipt of each addendum by cable to the Employer.

To give prospective bidders reasonable time in which to take an addendum into account in

preparing their bids, the Employer shall extend as necessary the deadline for submission of bids, in
accordance with Sub-Clause 19.2 below.

C. Preparation of Bids

Language of the Bid
All documents relating to the bid shall be in the English language.

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following documents:

(a) The Bid (in the formats indicated in Section 3).

(b) Earnest Money Deposit (EMD)

(c) Priced Bill of Quantities;

(d) Qualification Information Form and Documents;

(e) Exemption from EMD, if any, claimed by the bidder

and any other materials required to be completed and submitted by bidders in accordance with
these instructions. The documents listed under sub-clause, 4 , 6 and 7.1 of section 1 and section 3
shall be filled in without exception.
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12.

12.1

12.2

123

124

13.
13.1

14.
14.1

14.2

143

15.
15.1

15.2

15.3

15.4

Bid Prices

The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill
of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words) for all items of
the Works described in the Bill of Quantities along with total bid price (both in figures and words).
Items for which no rate or price is entered by the bidder will not be paid for by the Employer when
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.
Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.

All duties, taxes, and other levies payable by the contractor under the contract, or for any other Act
/Rules/Stipulations shall be included in the rates, prices and total Bid Price submitted by the
Bidder.

Price Adjustment Clause as per the relevant provisions of G.O. 227 , MAWS, dt. 23.11.2009 is
applicable for the tenders of value of Rs.1 cr and above, even if the contract period is for less than
1 year. This GO will be applicable for all Contracts of value of Rs. 1 crore and above

Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

Bid Validity
Bids shall remain valid for a period not less than ninety days after the deadline date for bid
submission specified in Clause 19. A bid valid for a shorter period shall be rejected as non-
responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
the bidders to extend the period of validity for a specified additional period. The bidder shall
consider the same for a period not exceeding additional thirty days.

Bid evaluation will be based on the bid prices without taking into consideration the above
correction.

Earnest Money Deposit

The Bidder shall furnish, as part of his Bid, Earnest Money Deposit at 1% (rounded off to next ten
rupees) of the contract value of work put to tender in the form of Banker’s cheque, Demand

Draft Drawn in favour of Executive officer, Peraiyur Town Panchayat payable at the place of
Town Panchayat

EMD remitted in any other form will not be accepted.

Any bid not accompanied by an acceptable EMD and not secured as indicated in Sub-Clauses
15.1 above shall be rejected by the Employer as non-responsive.

The EMD of unsuccessful bidders will be returned within 28 days of the end of the bid validity
period specified in Sub-Clause 14.1.

The EMD may be forfeited

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or

(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to enter
into an agreement

16. No Alternative Proposals by Bidders
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16.1

17.

171

17.2

17.3

17.4

18.

18.1

18.2

18.3

18.4

Bidders shall submit offers that comply with the requirements of the bidding documents, including
the basic technical design as indicated in the drawing and specifications. No alternatives will be
considered.

Format and Signing of Bid

The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly
authorized to sign on behalf of the Bidder. All pages of the bid where entries or amendments have
been made shall be initialed by the person or persons signing the bid.

The Bid shall contain no alterations or additions, except those to comply with instructions issued by
the Employer, or as necessary to correct errors made by the bidder, in which case such corrections
shall be initialed by the person or persons signing the bid.

The Bidder shall furnish information as described in the Form of Bid on commissions or
gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract execution if the
Bidder is awarded the contract.

E-Submission of tender is also accepted.

D. Submission of Bids
Sealing and Marking of Bids

The intending bidder should submit tender in two cover system. The cover containing EMD,
VAT clearance certificate, qualification and information etc., shall be superscribed as “Technical
Bid”. Another cover containing the duly filled in tender schedule shall be superscribed as “Price
Bid” . Both these covers shall be put in a single big envelope and shall be submitted.

The Cover superscribed as “Technical Bid” will be opened first. The Price Bid cover will be
opened only if the document required in the Technical Bid cover viz., EMD, VAT clearance
certificate, work experience EMD exemption certificate(if applicable), etc., are found in order as per
the tender conditions. If Technical Bid is not submitted with these particulars , the Price Bid cover
will not be opened and the tender will be rejected and returned to the bidder “ un opened” .

The inner and outer envelopes shall

(a) be addressed to the Employer at the following address:
The Executive officer,
.................. Town Panchayat

(b) bear the following identification:
e “Tender for IMPROVEMENT OF BUS STAND AT PERAIYUR TOWN
PANCHAYAT (Package No: I)” in Peraiyur Town Panchayat
¢ Bid Reference No. 72/2022
e DO NOT OPEN BEFORE 3:30PM on 27.1.2022
In addition to the identification required in Sub-Clause 18.2, the inner envelopes shall indicate the
name and address of the bidder to enable the bid to be returned unopened in case it is declared

late, pursuant to Clause 20.

If the outer envelope is not sealed and marked as above, the Tender Inviting Authority will
assume no responsibility for the misplacement or premature opening of the bid.
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19.

19.1

19.2

20.

20.1

21.

211

21.2

213

21.4

215

22,

22.1

222

22.3

224

Deadline for Submission of the Bids

Bids must be received by the Tender Inviting Authority (Executive officer) at the address
specified above not later than.3.00 PM on 27.4.2022. In the event of the specified date for the
submission of bids is declared a holiday, the Bids will be received on the next working day at the
same time and venue..

The Tender Inviting Authority (Executive officer) may extend the deadline for submission of
bids by issuing an amendment in accordance with Clause 9, in which case all rights and
obligations of the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

Late Bids

Any Bid received by the Tender Inviting Authority (Executive officer) after the deadline
prescribed in Clause 19 will be returned unopened to the bidder.

Withdrawal / Modification of Bids

Bidders may modify or withdraw their bids by giving notice in writing before the deadline prescribed
in Clause 19.

Each Bidder's withdrawal notice shall be prepared, sealed, marked, and delivered in accordance
with Clause 17 & 18, with the outer and inner envelopes additionally marked "WITHDRAWAL".

No bid may be modified after the deadline for submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration
of the original period of bid validity specified in Clause 14.1 above or as extended pursuant to
Clause 14.2 may result in the forfeiture of the Bid security pursuant to Clause 15.

Bidders may offer discount to or modify the prices of the bids by submitting the bid modifications in
accordance with this clause, or include in the original bid submission.

E. Bid Opening and Evaluation
Technical Bid Opening

The Tender Inviting Authority(Executive officer) will open all the Technical Bids, Ist cover one
subscribed as Technical Bid / received (except those received late), including modifications made
pursuant to Clause 21, in the presence of the Bidders or their representatives who choose to
attend at 3.30 PM on _27.4.2022 at Town Panchayat office. In the event of the specified date of Bid
opening being declared a holiday, the Bids will be received on the next working day at the same
time and venue.

Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an
acceptable notice of withdrawal has been submitted pursuant to Clause 21 shall not be opened.

The Bidders' names, the Bid withdrawals/ Modifications, the presence or absence of Bid security,
and such other details as the Tender Inviting Authority (Executive officer) may consider
appropriate, will be announced by the Tender Inviting Authority (Executive officer) at the
opening. Bids sent pursuant to Clause 21 that are not opened and read out at bid opening will not
be considered for further evaluation regardless of the circumstances. Late and withdrawn bids will
be returned un-opened to bidders.

The Tender Inviting Authority (Executive officer) shall prepare minutes of the Bid opening,
including the information disclosed to those present in accordance with Sub-Clause 22.3.

23. (a) Examination of Technical Bids and Determination of Responsiveness
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231

23.2

23.3

23.(b)

24,
241

24.2

25
25.1

26

26.1

26.2

26.3

27.

Prior to the detailed evaluation of Technical Bids, the Tender Scrutiny Committee will determine
whether each Bid (a) meets the eligibility criteria defined in Clause 22; (b) has been properly
signed; (c) is accompanied by the required securities and; (d) is substantially responsive to the
requirements of the Bid documents.

A substantially responsive Bid is one which conforms to all the terms, conditions, and
specifications of the Bid documents, without material deviation or reservation. A material deviation
or reservation is one (a) which affects in any substantial way the scope, quality, or performance of
the Works; (b) which limits in any substantial way, inconsistent with the Bidding documents, the
Employer's rights or the Bidder's obligations under the Contract; or (c) whose rectification would
affect unfairly the competitive position of other Bidders presenting substantially responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or
reservation.

Process to be confidential

Information relating to the examination, clarification and evaluation of the Technical Tender shall
not be disclosed to any Tenderer or any other persons not officially concerned with such process
untill the final decision on the Tender is made. Any effort by a Tenderer to influence the Tender
inviting / Tender accepting authorities in processing of Tenders / decisions shall result in rejection
of the tender of that tenderer

On completion of evaluation of the technical tender, final decision will be communicated to the
concerned tenderer and the qualified renderers will be informed of the date, time and venue of the
opening of the financial tender (Cover 2) by giving 7 (seven) days notice.

Price Bid Opening

The Tender Inviting Authority (Executive officer) shall notify those bidders whose technical
bids did not meet the minimum qualification criteria or were considered non responsive,
indicating that their price bids will be returned un opened after the award of the contract. The
Employer shall simultaneously notify the technically qualified bidders indicating the date time and
place set for opening of price bids.

The price bids shall be opened by the Tender Inviting Authority (Executive officer) in the
presence of bidders representatives who choose to attend. The name of the bidders, quoted bid
prices, discounts offered or modification if any shall be read aloud and the Tender Inviting
Authority (Executive officer) shall prepare minutes of the price bid opening.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process until the award to the successful Bidder has
been announced. Any effort by a Bidder to influence the Tender Inviting Authority (Executive
officer) processing of Bids or award decisions may result in the rejection of his Bid.

Clarification of Bids

To assist in the examination, evaluation, and comparison of Bids, bidder may be asked to clarify
Bid, including breakdowns of the unit rates. The request for clarification and the response shall be
in writing or by cable, but no change in the price or substance of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors discovered by the
Tender Scrutiny Committee in the evaluation of the Bids in accordance with Clause 27.

Subject to sub-clause 26.1, no Bidder shall contact the Employer or his subordinates on any
matter relating to its bid from the time of the bid opening to the time the contract is awarded. If the
Bidder wishes to bring out additional information, it should be done in writing.

Any effort by the Bidder to influence the Tender Inviting Authority (Executive officer) or any
other person involved in the process of the bid evaluation, bid comparison or contract award
decisions may result in the rejection of the Bidders’ bid.

Correction of Errors
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271

27.2

28.

28.1

28.2

28.3

28.4.

29.

29.1

29.2

30.

30.1

30.2

31.

Bids determined to be substantially responsive will be checked by the Tender Inviting Authority
(Executive officer) for any arithmetic errors. Errors will be corrected by the Employer as follows:

(a) where there is a discrepancy between the rates in figures and in words, the rate
whichever is less will govern; and

(b) where there is a discrepancy between the unit and the line item total, resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

The amount stated in the Bid will be adjusted by the Tender Inviting Authority (Executive

officer) in accordance with the above procedure for the correction of errors and, with the

concurrence of the Bidder, shall be considered as binding upon the Bidder. If the Bidder does not

accept the corrected amount the Bid will be rejected and the Bid security may be forfeited in

accordance with Sub-Clause 15.4 (b).

Evaluation and Comparison of Bids

The Bid Inviting Authority (Executive officer) will evaluate and compare only the Bids
determined to be substantially responsive in accordance with Clause 23.

In evaluating the Bids, the Bid Scrutiny Committee will determine for each Bid the evaluated Bid

Price by adjusting the Bid Price as follows:

(a) making any correction for errors pursuant to Clause 27; or

(b) making an appropriate adjustments for any other acceptable variations, deviations; and

(c) making appropriate adjustments to reflect discounts or other price modifications offered in
accordance with Sub Clause 21.5.

The Tender Inviting Authority (Executive officer) reserves the right to accept or reject any
variation, deviation, or alternative offer. Variations, deviations, and alternative offers and other
factors which are in excess of the requirements of the Bidding documents or otherwise result in
unsolicited benefits for the Employer shall not be taken into account in Bid evaluation.

In respect of the successful bidder, the EMD remitted along with the tender shall be converted as
Security Deposit. The successful bidder will be called upon to pay for an amount equivalent to
2% of the contract value (which includes 1% Earnest Money Deposit already paid) within 15
days from the receipt of Letter of Acceptance.

F. Award of Contract
Award Criteria

Subject to Clause 31, the employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the Bidding documents and who has offered the
lowest evaluated Bid Price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 3, and (b) qualified in accordance with the provisions of
Clause 4.

The contractor, shall note that the Joint venture is not permitted under this contract and also Sub
contracting is not permitted.

Employer 's Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 29, the Town Panchayat Executive officer reserves

the right to accept or reject any Bid, and to cancel the Bidding process and reject all Bids, at any
time prior to the award of Contract, without thereby incurring any liability to the affected Bidder or
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the Employer 's

action.

Negotiation of rates will be made only with the lowest Bidder for reducing the quoted rates

Notification of Award and Signing of Agreement
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3141

31.2

31.3

31.4

32.
32.1

33.

The Bidder whose Bid has been accepted will be notified of the award prior to expiry of the Bid
validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and
in the Conditions of Contract called the "Letter of Acceptance") will state the sum that will be paid
to the Contractor in consideration of the execution, completion, and maintenance of the Works by
the Contractor as prescribed by the Contract (hereinafter and in the Contract called the "Contract
Price").

The notification of award will constitute the formation of the Contract, subject only to the furnishing
of an security deposit in accordance with the provisions of Clause 28.4.

The Agreement will incorporate all terms and conditions to be executed between the employer and
successful bidder. It shall be signed within 15 days following the issue of Letter of Acceptance and
delivered by successful bidder.

Upon the furnishing by the successful Bidder of the Security Deposit, if any the Executive officer will
promptly notify the other Bidders that their Bids have been unsuccessful.

Corrupt or Fraudulent Practices

The Employer requires that Bidders observe the highest standard of ethics during the procurement
and execution of such contracts. In pursuance of this policy, the Employer :

(a) defines, for the purposes of this provision, the terms set forth below as follows :

o  “corrupt practice” means the offering, giving, receiving or soliciting of any thing of value to
influence the action of a public official in the procurement process or in contract execution;
and

(i)  “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Borrower, and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the Borrower of the
benefits of free and open competition or furnishing of false and fabricated documents

(b) will reject a proposal for award if it determines that the Bidder recommended for award has
engaged in corrupt or fraudulent practices in competing for the contract in question:

i. will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a
contract if it at any time determines that the firm has engaged in corrupt or fraudulent
practices in competing for, or in executing, a Bank-financed contract. Further, Criminal
proceedings will also be initiated against the Bidder/ Contractor.

Procedure for e submission:

Bidder should do the registration in the e — tender site using the option available. Then the Digital

signature registration has to be done with the e-token, after logging into the site. The e-token may

be obtained from one of the authorized Certifying authorities such as SIFY/TCS/nCode/SCS/SGS
etc. The list of address of the DSC vendors can be seen in https://thtenders.qov.in/nicgep/

Bidder then should login to the site using user id and the corresponding passwords.

The e-token that is registered by the bidder should not be used by the bidder and should not be
misused by others.

After downloading the tender schedules, the Bidder should go through them carefully and then
submit the documents as directed, otherwise, the bid will be rejected.

If there are any clarifications, this may be obtained online through the e-tender site, or thro’ the
contact details. Bidder should take into account the corrigendum published before submitting the
bids online.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
schedule and they should be in the prescribed format.
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10.

11.

12.

13.

The bidder should read all the terms & conditions mentioned in the bid document and accept the
same to proceed further to submit the bids.

The Bidder has to submit the tender document online well in advance before the prescribed time to
avoid any delay or problem during the e-submission process.

Bidders seeking exemption from payment of EMD, as per existing Government Orders, and
choosing e-submission option shall access the relevant option available in the e-submission format
and submit scanned copy of related documents without fail.

The details of the bid security document should be submitted physically before the opening the
tender. The scanned copies furnished at time of e-submission and the original bid security should
be the same otherwise the tender will be summarily rejected.

The Executive officer, Town Panchayat will not be held responsible for any sort of delay or the
technical difficulty faced in the submission of tenders online by the bidders.

The bidder may also submit the bid documents by online mode through the site

(https://tntenders.gov.in)
The tendering system will give an ACKNOWLEDGEMENT Message only after successful

uploading of all the required bid documents. The ACKNOWLEDGEMENT is the bid summary. With
the Bid No., Date & Time of submission of the bid with all other relevant details. The documents
submitted by the bidders will be digitally signed with the e-token of the bidder and then submitted.

14.

15.

16.

17.

18.

19.

20.

21.

The ACKNOWLEDGEMENT should be printed and to be kept as a token of the submission of the
bid. The ACKNOWLEDGMENT will act as a proof of bid submission for a tender floated and will
also act as an entry point to participate in the bid opening date.

Bidder should log into the site well in advance for bid submission so that he submits the bid in time
i.e. on or before the bid submission time. If there is any delay, due to other issues, bidder only is
responsible.

Each document to be uploaded thro’ online for the tenders should be less then 2 MB, If any
document is more than 2 MB, it can be reduced through zip format and the same can be uploaded.
It may be however noted that. If the file size is less than 1MB the transaction uploading time will be
very fast.

The time setting fixed in the server side & displayed at the top of the tender site, will be valid for all
actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders should
follow this time only, during bid submission.

All the data being entered by the bidders would be encrypted using PKI encryption techniques to
ensure the secrecy of the data. The data entered will not viewable by unauthorized persons during
bid submission & not be viewable by anyone until the time of bid opening. Overall, the submitted
tender documents become readable only after the tender opening by the authorized individual.

The Confidentiality of the bids is maintained since the secured Socket layer 128 bit encryption
technology is used. Data storage encryption of sensitive fields is done.

The bidders are requested to upload all related documents through e-tendering on line system to
the tender inviting authority(Executive officer) well before 3.00 PM (as per Server System Clock)
on 27.4.2022.

Tenders will be opened by the Tender inviting authority (Executive officer) or his authorized
officer(s) at 3.30 P.M. on 27.4.2022 in the presence of bidders or their authorized representatives if
any & members of Tender Scrutiny Committee.
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SECTION 2

ADDITIONAL CONDITIONS OF CONTRACT
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1.1

SECTION 2

Additional Conditions of Contract

A. General
Definitions

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

The Completion Date is the date of completion of the Works as certified by the Engineer in
accordance with Sub Clause.34.1 of section 2.

The Contract is the contract between the Employer or his representative and the Contractor to
execute, complete and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted
by the Employer.

The Contractor's Bid is the completed Bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period of 1 year for Civil works from the completion of whole of
the work.

Employer is Executive officer of the Town Panchayat

The Executive officer of the Town Panchayat or in his absence Superindent Engineer/ Executive
Engineer/Assistant Executive Engineer authorized by Employer is responsible for inviting tender,
handling process, clarify issued related to tenders, signing of agreement and supervising the
execution of the works and administering the Contract.

The Tender Inviting Authority is Executive officer of the Town Panchayat.
The Tender Scrutiny Committee is the committee of officers which will open, scrutinize and
evaluates the bids.

Engineer means the Superindent Engineer/ Executive Engineer / Assistant Executive Engineer
who is the designated project engineer for the Tamil Nadu Solid Waste Management ( 2017-18) Fund
scheme.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete
the Works. The Intended Completion Date is specified in the Clause 13 of Section 2. The Intended
Completion Date may be revised only by the Executive officer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for in Town Panchayat in
the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or
chemical or biological function.
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The Site is the area defined as the road specified in the bid document. The date of handing over of
the site is the date on which the work order is issued.

Site Investigation Reports are those which were included in the Bidding documents and are factual
interpretative reports about the surface and sub-surface conditions at the site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Engineer.

Temporary Works are works designed, constructed, installed, and removed by the Contractor which
are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Tender Inviting Authority.

Interpretation

21 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The
Executive officer will provide instructions clarifying queries about the Conditions of Contract.

2.2 If sectional completion is specified in the Clause 13 of Section 2, references in the Conditions
of Contract to the Works, the Completion Date, and the Intended Completion Date apply to
any Section of the Works (other than references to the Completion Date and Intended
Completion date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

Agreement

Letter of Acceptance, notice to proceed with the works
Contractor’s Bid

Conditions of Contract including Additional Conditions of Contract
Specifications

Drawings and

Bill of Quantities

JSGELRZ

Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the “English”
only.

Engineer's Decisions

41 Except where otherwise specifically stated, the  Superindent Engineer/ Executive
Engineer/Assistant Executive Engineer will decide contractual matters between the
Employer and the Contractor representing the Employer.

Delegation

5.1 The Employer may delegate any of his duties and responsibilities to other people.

Communications

6.1 Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract
Act).
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7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors. The
Contractor shall also provide facilities and services for them as described in the Schedule.
The Employer may modify the schedule of other contractors and shall notify the contractor of
any such modification.

8. Personnel

8.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referred to in the Annexure ‘A’ of Section 3, to carry out the functions stated in the Schedule or
other personnel approved by the Executive officer. The Executive officer will approve any
proposed replacement of key personnel only if their qualifications, abilities, and relevant
experience are substantially equal to or better than those of the personnel listed in the
Schedule.

8.2 If the Executive officer asks the Contractor to remove a person who is a member of the
Contractor’s staff or his work force stating the reasons the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the work in the
Contract.

9. Employer’s and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

10. Employer’s Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the risks of war, hostilities, invasion, act of foreign
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot
commotion or disorder (unless restricted to the Contractor's employees), and contamination
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely
to the design of the Works, other than the Contractor’s design.

11(a). Contractor’s Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks
are the responsibility of the Contractor.

11(b). Insurance

1. The contractor shall provide, in the joint names of the Tender Inviting / Tender Accepting Authority
and the contractor, insurance cover from the Start Date to the end of the Defects Liability period,
in the amounts and deductibles stated in the contract Data for the following events which are due
to contractor’s risk

a) Loss of or damage to the works, plant and Materials;

b) loss of or damage to Equipment;

c) loss of or damage of property (except the works, plant, materials and equipment) in
connection with the contract including third party claims; and

d) personal injury or death including third party claims.

2. Policies and certificates for insurance shall be delivered by the contractor to the Engineer for the
Engineer’s Approval before the start Date.

3. If the contractor does not provide any of the policies and certificates required, the Tender

inviting / Tender Accepting Authority may effect the insurance which the contractor should have

provided and recover the premiums the Tender inviting / Tender Accepting Authority has paid from
payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums
shall be a debt due.
Alternations to the terms of insurance shall not be made without the approval of the Engineer.
Both parties shall comply with any conditions of the insurance policies.

ok~
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12. Contractor to Construct the Works

121

12.2

12.3

12.4

12.5

12.6

12.7
12.8

The Contractor shall construct and install the Works in accordance with the Specification and
Drawings, and as per instructions of Superindent Engineer/ Executive Engineer/Assistant
Executive Engineer.
The Contractor shall construct windrow Platform as per the requirements in accordence with
the specification.
The Contractor shall construct the Resource Recovery Center having steel truss over the RCC
column in accordance with the specification and drawings.

The Contractor shall construct the Rainwater Harvesting structure for Resorce Recovery
center’s roofing with rechargeble pit borewell.

The contracor shall construct the drain with necessary gradient From Windrow platform to
Lechete tank as per the design and drawings as directed by departmental Engineers.
Neceeary provisionsof pumpsets has to be made for pumping the Lechete water in reusable
manner.
The contractor shall construct the kerb wall above the Ground level 30cm height alround the
windrow platform.
The Contractor shall construct the Ramp with permissible gradient for riding of vehicle.
Drawings for Windrow Platform has been enclosed.

13. The works to be Completed by the Intended Completion Date

13.1

The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the program and complete the work as follows.

a. Minimum one third of the value of work should be completed by the end of the 3rd
month, and

b. Work should be completed in all respects by the end of the 6" month.

If there is default in meeting either or both these deadlines, Liquidated damages @ 0.1% of
the unfinished value of work (in relation to the two milestones) will be levied per day till their
completion.

The period of completion shall be 6 months from the date of issue of Work Order to the
successful contractor.

14. Approval by the Superindent Engineer/ Executive Engineer / Assistant Executive Engineer

15.

141

14.2

14.3

14.4

Safety
15.1

The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Superindent Engineer/ Executive Engineer, who is to approve them if they
comply with the Specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Superindent Engineer/ Executive Engineer approval shall not alter the Contractor's
responsibility for design of the Temporary Works.

All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Superindent Engineer/ Executive Engineer,
before their use.

The Contractor shall be responsible for the safety of all activities on the Site.
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16.

17.

18.

19.

21.

Discoveries

16.1  Anything of historical or other interest or of significant value unexpectedly discovered on the
Site is the property of the Employer. The Contractor is to notify the Executive officer of such
discoveries and carry out the Executive officer’s instructions for dealing with them.

Access to the Site

17.1  The Contractor shall allow the Executive officer and any person authorized by the Assistant
Executive Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place where materials
or plant are being manufactured / fabricated / assembled for the works.

Instructions

18.1  The Contractor shall carry out all instructions of the Executive officer, which comply with the
applicable laws where the Site is located.

B. Time Control
Program

19.1  Within the time stated in the Clause 13 of Section 2, the Contractor shall submit to the
Engineer for approval a Program showing the general methods, arrangements, order, and
timing for all the activities in the Works along with monthly cash flow forecast.

19.2  An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including
any changes to the sequence of the activities.

19.3 The Contractor shall submit to the Executive officer, for approval, an updated Program at
intervals no longer than the period stated in the Clause 13 of Section 2. If the Contractor does
not submit an updated Program within this period, the Executive officer may withhold the
amount stated in the Clause 31 of Section 2 from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Program has
been submitted.

19.4 The Executive officer's approval of the Program shall not alter the Contractor's obligations.
The Contractor may revise the Program and submit it to the Engineer again at any time. A
revised Program is to show the effect of Variations and Compensation Events.

20. Delays Ordered by the Employer

20.1 The Executive officer may instruct the Contractor to delay the start or progress of any
activity within the Works.

Management Meetings

21.1  Either the Executive officer or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early warning procedure.

21.2 The Executive officer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The responsibility of
the parties for actions to be taken is to be decided by the Executive officer either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.
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22. Early Warning

23.

24,

25.

26.

221

222

The Contractor is to warn the Executive officer at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work, increase the
Contract Price or delay the execution of works.

The Contractor shall cooperate with the Executive officer in making and considering
proposals for how the effect of such an event or circumstance can be avoided or reduced by
anyone involved in the work and in carrying out any resulting instruction of the Engineer.

C. Quality Control

Identifying Defects

23.1

23.2

23.3

The Superindent Engineer/ Executive Engineer / Assistant Executive Engineer shall
check the Contractor's work and notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor's responsibilities. The Superindent Engineer
/Executive Engineer / Assistant Executive Engineer may instruct the Contractor to search
for a Defect and to uncover and test any work that the Superindent Engineer/ Executive
Engineer / Assistant Executive Engineer considers may have a Defect.

The contractor shall permit the Employer's Technical auditor to check the contractor’'s work
and notify Superindent Engineer/ Executive Engineer / Assistant Executive Engineer and
Contractor of any defects that are found. Such a check shall not affect the Contractor’s or the
Engineer’s responsibility as defined in the Contract Agreement.

The contractor shall permit the State Quality monitoring Agency to check the contractor’s

work

Tests

241

and notify the Superindent Engineer/ Executive Engineer / Assistant Executive Engineer
and Contractor of any defects that are found. Such a check shall not affect the Contractor’s
or the Engineer’s responsibility as defined in the Contract Agreement

If the Superindent Engineer/ Executive Engineer / Assistant Executive Engineer
instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay
for the test and any samples. If there is no Defect the test shall be a Compensation Event.

Correction of Defects

25.1

25.2

The Executive officer shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, which begins at Completion and is defined in the Clause 31 of
Section 2. The Defects Liability Period shall be extended for as long as Defects remain to
be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Executive officer’s notice.

Uncorrected Defects

26.1

Note:-

If the Contractor has not corrected a Defect within the time specified in the Executive
officer’s notice, the Superindent Engineer/ Executive Engineer / Assistant Executive
Engineer will assess the cost of having the Defect corrected, and the Contractor will pay
this amount.

Where in certain cases, the technical specifications provide for acceptance of
works within specified tolerance limits at reduced rates, Engineer will certify payments to
Contractor accordingly.
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27.

28.

29.

30.

31.

32.

D. Cost Control

Bill of Quantities

27.1  The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning work to be done by the contractor.

27.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for each item.

Payments

28.1 Part or complete Payment will be made EVERY MONTH by the Executive Officer
based on the OUTTURN of satisfactory completion of work in the PREVIOUS
MONTH and value of work executed shall be determined, based on the
measurements and check measurements by the Engineer in the M.Book.

28.2  ltems of the Works for which no rate or price has been entered in will not be paid for by
the Employer and shall be deemed covered by other rates and prices in the Contract.

Tax

29.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
taxes that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as
per applicable law.

Currencies

30.1  All payments shall be made in Indian Rupees.

Retention

31.1  The Employer shall retain a sum equivalent to 5% of the value of the each bill as retention
money from each payment due to the Contractor.

31.2 Outof the 5% of the retention amount, on issue of completion certificate for the work 2.5%

will be released to the Contractor while the balance 2.5% will be retained during defect
liability period (1 year for Civil works ). The retained 2.5% will be released by

the Executive officer, after ensuring no liability in connection with work

executed.

Liquidated Damages

The Contractor shall full fill two milestones viz.,

In Infrastructure development works the following milestones have to be met

a. Minimum one third of the value of work should be completed by the end of the 3rd
month, and

b. Work should be completed in all respects by the end of the 6th month.

If there is default in meeting either or both these deadlines, Liquidated damages @ 0.1%

of the unfinished value of work (in relation to the two milestones) will be levied per day till their
completion.

If the work is not completed even 45 days after the 6months period, the contract is liable

for summary cancellation, Security deposit forfeited and contractor black listed.

However, as earlier mentioned, the employer can cancel the contract if the work is not

executed as per the contract in the intermediate period also.
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33.

34.

35.

36.

37.

38.

39.

Cost of Repairs

33.1 Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability periods shall be remedied by the
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts
or omissions.

E. Finishing the Contract
Completion

34.1  The Contractor shall request the Engineer to issue a Certificate of Completion of the
Works and the Executive officer will do so upon deciding that the Work is completed.

Taking Over

35.1 The Employer shall take over the Site and the Works within seven days of the
Superindent Engineer/ Executive Engineer/Assistant Executive Engineer issuing a
certificate of Completion.

Termination

36.1 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

36.2 Fundamental breaches of Contract include, but shall not be limited to the following:

a) the Executive officer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Superindent Engineer/ Executive
Engineer/Assistant Executive Engineer

b) the Contractor does not maintain a security which is required;
C) the Contractor has not completed even 45 days after the contract period
d) if the Contractor, in the judgment of the Employer has engaged in corrupt or

fraudulent practices in competing for or in the executing the Contract.

36.3 If the Contract is terminated the Contractor shall stop work immediately, make the Site
safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

37.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Superindent Engineer/ Executive Engineer/Assistant Executive
Engineer shall issue a certificate for the value of the work done up to the date of the
issue of the certificate, less other recoveries due in terms of the contract, less taxes due
to be deducted at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the Clause 13 of Section 2. If the total amount due to
the Employer exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

Property

38.1  All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to
be the property of the Employer, if the Contract is terminated because of a Contractor’s
default.

Force Majeure Event
39.1  No party is eligible to terminate the agreement due to force majeure events.
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40. Legal Provisions

40.1 Bidder shall abide all statutory legal provisions made in relevant Laws./ Acts / Rules
including but not confined to the Child Labour Act, Factories Act, Industrial Disputes Act,
etc. The Employer has the right to take action to invoke the Revenue Recovery Act to
recover any amount due, wherever necessary.

40.2 Risk Insurance

The work executed by the contractor under this contract shall be maintained by
the contractor’s risk until the work is taken over by the Executive officer. The Government
should not be liable to pay for any loss or damages occasioned by (or) arising out of
fire, flood, volcanic eruptions, earth quake, other conclusion of nature and all other
natural calamities risk arising out of act of God during such period and that the option
whether to take insurance coverage (or) not to care such risks is left to the
contractor.

41. Caution boards: “CAUTION: WORK IN PROGRESS”
Warning Notice shall be placed at points where construction activities is going on.

42. Tender Transparency Act

The Tamil Nadu Tender Transparency Act will be applicable for this tender.
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SECTION - 3

Formats of Qualification Information
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1. Qualification Information

The Applicant shall include with the Qualification schedule, details in the prescribed proforma

I.  Annexure ‘A’
Il.  Annexure ‘B”
Ill. Annexure ‘C’
IV. Annexure ‘D’
V. Annexure ‘E’
VI. Annexure ‘F’
VIl. Annexure ‘G’
VIIl. Annexure ‘H’

vide Annexure “A” to “H”.
- Structure and Organization
- Financial Capability Statement
- Plant and Equipments
- Work experience (works completed)

- Details of Abandonment of work Litigation / debarring done

- Affidavit on Non-judicial stamp paper

- Undertaking to abide by modified terms and Conditions, if
any

- Details of Technical Personnel under Regular Employment
with the Applicant.
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Annexure “A”

STRUCTURE AND ORGANISATION

Name of the Bidder
Status
Individual contractor
Sole Proprietary Firm
Firm in Partnership
Private Limited Company
Public Limited Company

Head Office/Registered office address with phone/ Fax
Number / E-mail ID

Local office (if any) address with Phone/ Telex / Fax
Number

Main line of Business
[ such as (Civil) Engineering Contractor / General
Engineering Contractor/ Electrical Engineering Contractor
etc, should be specified.]

Name, position, status, capacity etc, of the Key personnel/
[directors of the company (Attach  organization  chart
showing the structure of the company/firm]

Name, capacity and address of the signatory who has
Signed the Qualification Application.  Attested copy of
authorization issued (either by power of attorney or as per
articles of Partnership Deed/ Memorandum of Association)
in favour of the signatory to sign the qualification
Application price Tender/ Agreement should be appended.

34

Bidder’s Signature



ANNEXURE “B”

EINANCIAL CAPABILITY

Name and address of the Applicant
Income Tax Permanent Account No. C.I. H. No.

TIN Number

Annual turn over as per Income Tax returns : TAX YEAR
filed for the past five years

2017-18

2018-19

2019-20

2020-21

2021-22
Annual turn over as per audited statement : TAX YEAR
of account duly certified by the Chartered 5017-18

Accountant during the preceding Three

years (Attach attested copy of balance : 2018-19
sheets) : 2019-20

: 2020-21

2021-22

Working Capital
I. Balance in bank account (Rs.)

Il. Unutilized overdraft / Credit facility in the
Nationalized / Scheduled bank (Rs.)

35

Figures Words
(Rs.) (Rs)
Figures Words

Bidder’s Signature



ANNEXURE “C"

DETAILS OF CONSTRUCTION EQUIPMENTS, TOOLS & PLANTS, VEHICLES THAT COULD BE DEPLOYED EXCLUSIVELY FOR THIS WORK

NAME OF APPLICANT:
Equipments .
owned by the Eqmpments_current_ly under Equipments proposed to be
. lease, available with the
Applicant - taken on lease
. Applicant
Name of equipment/ Total
SI.No. Tools and requirement for | @ | Year of 3 Year of @ Year of
o Present o Present o Present
lants/vehicles this work purchase ; Manufacture, ; Manufacture, ;
P g make worlflpg g Make & worlfu_“lg g Make & work_lpg
Z | and capacity condition | 2 Capacity condition | 2 Capacity condition
]
2
3
4
5

Note: For the equipments currently under lease with the Applicant, date of expiry of lease period shall be furnished
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ANNEXURE “D”

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING / EXPELLING
OF APPLICANT OR ABANDONMENT OF WORK BY THE APPLICANT

1. (a) Is the Applicant currently involved in any Arbitration/
litigation relating to any contract works Yes / No

(b) If Yes, Details thereon

2. (a) Has the Applicant or any of it'’s constituent
partners been Debarred/Expelled by any
agency during the
last “Three” years Yes / No

(b) If yes, Details thereon
3. (a) Has the Applicant or any of it's constituent Partners

failed to complete, any contract work during the past Yes /No
“Three ” years.

(b) If yes, give details thereon

Dated Signature of Applicant with seal

Note: If any information in this Annexure is found to be incorrect or concealed, the bid
will be summarily rejected & price bid will not be opened.

Bidders Signature with Seal
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I/We the undersigned solemnly declare that all the statements made in the documents, records
etc., attached with this application are true and correct to the best of my/our knowledge

. I/We the undersigned do hereby certify that neither my/our firm/company nor any of it's constituent
partners have abandoned any work/works of similar nature and magnitude in India, during the Last
“Five” years.

I/We the undersigned do hereby certify that any of the contracts awarded to me/us has not been
terminated rescinded, due to breach of contract on my/our part, during the last “Five” Years.

I/We the undersigned authorize(s) and request any bank/person/firm/corporation/Government
Departments to furnish pertinent information deemed necessary and requested by the Tender
Inviting Authority--------- Town Panchayat,................... District to verify the statement made by
me/us or to assess my/our competence and general reputation.

I/We, the undersigned, understand(s) that further qualifying information / clarifications on the
statement made by me/us may be requested by the Tender Inviting Authority --------- Town
Panchayat,................. District and agree(s) to furnish such information/ clarification within
“SEVEN” Days from the date of receipt of such request from the Tender Inviting Authority ---------
Town Panchayat, ................... District.

Dated Signature of Applicant with Seal:

(To be signed by the officer authorized by the Firm/Company to sign on behalf, the
Firm/Company with company’s seal)

Note: - In case of sole proprietary concern, affidavit should be signed only by the sole
proprietor.
(Title of the Officer)
(Title of the firm/Company) (Date)
The above named deponent has understood the contents well and solemnly and sincerely
declared and affirmed by the deponent in my presence at and signed before me
onthisdayof ...............cooviiinnni

(Seal) (Signature of the Notary Public)

Bidders Signature with Seal
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UNDER TAKING

Under taking should be furnished in a Twenty Rupees Non-Judicial Stamp paper
with the Qualification Application and certified by the Notary Public.

I/We
the applicant do hereby undertake that l/we will abide by the terms and conditions if any
modified by the Tender Inviting Authority --------- Town Panchayat in the contract conditions
subsequent to submission of Qualification Annexure/price tender or subsequent to execution of the
agreement.

Place:

Date : Signature of the bidder with Seal

The above named deponent has understood the contents well and solemnly and sincerely
declared and affirmed by the deponent in my presence at ----------------------- and signed before me
------------------- on this day of

Place:
Date:
Signature of the Notary Public with Seal
I/We the applicant do hereby undertake that
l/'we will abide by the terms and conditions set forth in the tender document and am willing
to infrastructure development works in compost park in Package No Il / ..o, Town
Panchayat of ......................... District under the Solid Waste Management Project 2013-14 at the rate

as given in the price bid cover.

Place:
Date :

Bidders Signature with Seal
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ANNEXURE "G"

Details of Technical Personnel Under regular employment of the applicant who can be

made available exclusively for this work

Name of Bidder:

Under regular

. Total Span | Salary
Sl Designation Name g:al:;?‘:::ir:’ar: e_mp‘!‘oyr:jent t of being | Remarks
No. With Appfican Experience paid
since
]
2
B.E Civil (or) equivalent 3
Degree holder with 5
years experience (or)
not less than two retired 4
1| Sub Divisional Officer
(Assistant Executive S
Engineer or Assistant
Divisional Engineer) 6
7
8
1
2
3
Diploma holders in 4
Civil Engineering with
2 years of the 5
2 experience (or) Four
Retired Junior 6
Engineers.
7
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Tender Document
“O&M Scheme 2021-2022 "

PRICE BID

PACKAGE -IV

Peraiyur Town Panchayat

NAME OF THE WORK :  IMPROVEMENT OF BUS STAND AT
PERAIYUR TOWN PANCHAYAT in Peraiyur
Town Panchayat
Estimate Amount: Rs.50.00 Lakhs

OFFICER INVITING BIDS : Executive Officer
Peraiyur Town Panchayat
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Price Bid Date : ...............

Invitation for Bid No. ........cccecvveivanne
To:

Executive officer,

Town Panchayat,

We, the undersigned, declare that:
(a) We have examined and have no reservations to the Bid Documents.

(b) We offer to execute in conformity with the Bid Documents for the work of
“IMPROVEMENT OF BUS STAND AT PERAIYUR TOWN PANCHAYAT (Package No: 1)”in --
———————————————— Town Panchayat under the “O&M Scheme -2021-22".

(c) The total price of our Bid, excluding any discounts offered in item (d) below is

(i) Infigures:-Rs............. /-
(i) InWords:- Rupees

(d) The discounts offered are

(i) Infigures:-Rs............. /-
(i)  In Words:- Rupees

(e) The net price of our bid, after discount offered in (d) above is

(i) In figures :- Rs............. /-
(ii)In Words:- RUPEES ....ccivuiiirnirrrrrirenresennnn s nass only
(f) Our Bid shall be valid for a period of 90 days from the date fixed for the bid submission deadline in

accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at
any time before the expiry of that period.

(9) If our Bid is accepted, we commit to remit Security Deposit in accordance with the Bid Documents within the
stipulated time.
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SCHEDULE OF RATES AND APPROXIMATE QUANTITIES

1.

The quantities given here are those upon which the item rate tender cost of the
work is based, but they are subject to alternations, omissions, deductions or
addition as provided for in the conditions of this contract and do not necessarily
show the actual quantities of work to be done. The unit rates quoted below are
those governing payment for extras or deductions or omissions according to the
condition of the contract, as set forth in the Standard Specifications for Tamil Nadu
Building practice MDSS and Morth and relevant codes other condition of
specifications of the contract.

It is to be expressly understood that the measured work is to be taken net (Not
withstanding any custom or practice to the contrary) according to the actual
quantities. When in places and finished according to the drawings, or as may be
ordered from time to time by the Engineer in charge and the cost calculated by
measurement or weight at the respective prices, without any additional charge for
any necessary or contingent works concerned therewith. The rates quoted are for
the finished works in situ and complete in every respect.

The description given in Schedule - A are to indicate the item of work only and
need not be construed as full specification. The quoted rate shall be for carrying
out the item as per standards and specifications described in the relevant codes
or Standard specification. The contractor shall take no advantage of any apparent
error or omission in the Schedule - A description.

The Bidders should quote their rates for the quantity and units specified under
metric units under Schedule "A’.

The contractor should sign all the pages of schedule ‘A’ enclosed in the tender
document without any omission. Otherwise the tender will be liable for rejection as
per the rules.

Executive Officer

Town Panchayat
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Model Letter of Acceptance,
Model Form of Agreement,
and
Model Work Order
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Letter of Acceptance

From To
Executive officer Name and Address of the Successful
Town Panchayat Bidder
Roc. NO.---=====n=mnennee —— (date)

Sub:- IMPROVEMENT OF BUS STAND AT PERAIYUR TOWN PANCHAYAT
2021-22 (Package No:l) —issue of Letter of Acceptance — Regarding.

Ref:-  1.Your Tender dated on .2022
2. Town Panchayat Council Resolution No. dated

*kkKk

This is to notify you that your Bid dated 08.10.2018 for execution of the ( Name of the work)

(Package No:  --—--- ) [File No.----] for the Contract Price of
Rupees. ( ) [amount in

words and figures], as corrected and modified in accordance with the Instructions to Bidders is hereby

accepted.

2) You are hereby requested to furnish Security Deposit for an amount equivalent to 2% of the
contract value (which includes Earnest Money Deposit already paid) within 15 days from the receipt of this
Letter of Acceptance. In terms of clause 30 of the tender document, the Security Deposit should be valid
up to 7 days from the date of expiry of Defects Liability Period. You are also required to execute an
agreement for fulfillment of the contract in a Rs. 20/- Judicial Stamp Paper. If you fail to remit the required
Security deposit and execute the agreement within 15 days, your tender is liable for cancellation and EMD
forfeited without notice.

3. You are informed that this is only the letter of acceptance of your bid. Formal work order for the
work will be issued on remitting the 2% Security Deposit and execution of agreement.

Executive officer
.................... Town Panchayat
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Agreement Form

Agreement
This agreement, made the day of 20 ,
between
[ Executive officer] of the one part and
[name and address of contractor] (hereinafter called “the Contractor” ) of the
other part.

Whereas the Executive officer is desirous that the Contractor execute IMPROVEMENT OF BUS
STAND AT PERAIYUR TOWN PANCHAYAT (Package No: I) [File No. ] (hereinafter called “the
Works”) and the Executive officer has accepted the Bid by the Contractor for the execution and completion
of such Works and the remedying of any defects therein, at a contract price of

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned
to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be
read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works
and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration
of the execution and completion of the Works and the remedying the defects wherein the Contract
Price or such other sum as may become payable under the provisions of the Contract at the times and
in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and
treated as part and parcel of this Agreement, viz.:

i) Tender Document including the Contractor’'s Bid Documents and all other
documents furnished by the bidder and submitted as part of the Bid;
ii) Conditions of contract (including Additional Conditions of Contract);
i) Specifications;
iv) Drawings;
v) Bill of Quantities;
vi) Letter of Acceptance;
vii) Work Order (to be issued)
5. Detailed conditions agreed in the tender document form part of the agreement. The services to be

performed, timelines to be met with, penalty clauses for non performance, and the other stipulations will be
as furnished herein:
i. Contract Period: The Contract period is for 6 months from the date of issue of work order to the
successful contractor.
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Vi.

vii.

viii.

Xi.

i. Payment Schedule: Part or complete Payment will be made every month by the Executive Officer
based on the outturn of satisfactory completion of work in the previous month and value of work
executed shall be determined, based on the measurements and check measurements by the
Engineering Personnel in the M.Book.

iii. Milestones and Liquidation Damages: The work will have two milestones
In case of Infrastructure Development Works to RESOURCE RECOVERY park have to be met

a. Minimum one third of the value of work should be completed by the end of the 3rd
month, and
b. Work should be completed in all respects by the end of the 6th month.

If there is default in meeting either or both these deadlines, Liquidated damages @ 0.1% of
the unfinished value of work (in relation to the two milestones) will be levied per day till their
completion.

iv. No Joint venture is permitted or Sub contracting is permitted
v. Machineries: The bidder should own or lease Tools and Plants register the detailed list of
Machineries as detailed in the Tender document shall be made available at the work site.

Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the value of the
each bill as retention money from each payment due to the Contractor. Out of the 5% of the
retention amount, on issue of completion certificate for the work 2.5% will be released to the
Contractor, while the balance 2.5% will be retained during defect liability period (ie., 2 years for
the Civil Works). The retained 2.5% will be released by the Executive Officer, after ensuring no
liability in connection with work executed.

State Quality Monitors: In order to ensure quality of the work, Third party checks and inspections
by the State Quality Monitors will be taken up. Any defects pointed out by the State Quality
monitors shall be attended by the Contractor at his own cost and rectified.

Fraudulent Practices :If it is found any time during the tender process, award of contract, or
during the contract period, that the Contractor has furnished false certificate or if the Contractor, in
the judgment of the Employer has engaged in corrupt or fraudulent practices in competing for,
getting the contract or in the executing the Contract, the Contract will be summarily terminated and
Criminal Proceedings will be initiated.

Price Adjustment Clause: Price Adjustment Clause as per G.O. 227 , MWS, dt. 23.11.2009 is
applicable for the tenders of Rs.1.00 crore and above, even if the contract period is less than 1
year.

Termination of the Contract: If the work is not completed even 15 days after the contract period
(6 months period), the contract is liable for summary cancellation

Defect Liability Period: The defect liability period is 2 years for the Civil works .
7 Bidder’s Signature



In witness whereof the parties thereto have caused this Agreement to be executed the day and year
first before written.
The Common Seal

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer (Executive officer)

Binding Signature of Contractor
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Work Order

From To
Executive officer Name and Address of the Successful
Town Panchayat Bidder
Roc. No.----------------- —— (date)

Sub:- “O&M Scheme” - “IMPROVEMENT OF BUS STAND AT PERAIYUR
TOWN PANCHAYAT (Package No: I) — issuing of notice to proceed with
the work-Regarding.

Ref:- 1.Your Tender dated on  .2022
2. Town Panchayat Council Resolution No. dated
3. Letter of Acceptance dated
3. Your Agreement dated-------

*kkkkk

Pursuant to your furnishing the requisite Security Deposit as stipulated in ITB clause 30 and signing of
the contract agreement for the work of (Package No: I) @ a Bid Price of

Rs.—— , you are hereby instructed to proceed with the execution of the said works in accordance
with the contract terms and conditions. The Contract Period is 6 months from the date of issue of work
order.

You are hereby instructed to proceed with the execution of the above said work in accordance with the
conditions stipulated as per the agreement. Your attention is drawn to the following specific conditions for
strict compliance:

1. Contract Period: The Contract period is for 6 months from the date of issue of Work Order to the

successful contractor.

2. Payment Schedule: Part or complete Payment will be made every month by the Executive

Officer based on the outturn of satisfactory completion of work in the previous month and
value of work executed shall be determined, based on the measurements and check
measurements by the Engineering personal in the M.Book.

3. Milestones and Liquidation Damages: The work will have two milestones
In case of Infrastructure development works for Resource Recovery park, the following
milestones have to be met

a. Minimum one third of the value of work should be completed by the end of the 3" month,
and

b. Work should be completed in all respects by the end of the 6™ month.

If there is default in meeting either or both these deadlines, Liquidated damages @ 0.1% of
the unfinished value of work (in relation to the two milestones) will be levied per day till their
completion.

4. No joint ventured or consortium shall be allowed or Sub contracting is permitted.
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10.

Machineries: The bidder should own or lease concrete mixer machine and water lorry the
detailed list of Machineries as detailed in the Tender document shall be made available at the
work site.

Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the value of the
each bill as retention money from each payment due to the Contractor. Out of the 5% of the
retention amount, on issue of completion certificate for the work 2.5% will be released to the
Contractor, while the balance 2.5% will be retained during defect liability period (ie., 2 years for
the Civil works). The retained 2.5% will be released by the Executive Officer, after ensuring no
liability in connection with work executed.

State Quality Monitors: In order to ensure quality of the work, Third party checks and inspections
by the State Quality Monitors will be taken up. Any defects pointed out by the State Quality
monitors shall be attended by the Contractor at his own cost and rectified.

Fraudulent Practices :If it is found any time during the tender process, award of contract, or
during the contract period, that the Contractor has furnished false certificate or if the Contractor,
in the judgment of the Employer has engaged in corrupt or fraudulent practices in competing for,
getting the contract or in the executing the Contract, the Contract will be summarily terminated
and Criminal Proceedings will be initiated.

Price Adjustment Clause: Price Adjustment Clause as per G.O. 227 , MAWS Dept dt.
23.11.2009 is applicable for the tenders of Rs.1.00 crore and above, even if the contract period is
less than 1 year.

Termination of the Contract: If the work is not completed even 45days after the contract period (6
months period), the contract is liable for summary cancellation

11. Defect Liability Period: The defect liability period is 2 years for Infrastructure Development

works

Executive officer
-------------------- Town Panchayat
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Tender Document
“O&M Scheme 2021-2022 "

Improvement of Bus Stand at Peraiyur Town Panchayat

PRICE BID

PACKAGE -IV

.............. Town Panchayat

NAME OF THEWORK  : IMPROVEMENT OF BUS STAND AT
PERAIYUR TOWN PANCHAYAT (Package
No: I)

OFFICER INVITING BIDS ~ : Executive officer

-------------------- Town Panchayat
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Price Bid Date : ...............

Invitation for Bid No. ........cccecvveivanne
To:

Executive Officer,

............ Town Panchayat,

We, the undersigned, declare that:
(a) We have examined and have no reservations to the Bid Documents.

(b) We offer to execute in conformity with the Bid Documents for the work of “lIMPROVEMENT
OF BUS STAND AT PERAIYUR TOWN PANCHAYAT (Package No: I)”in------------- Town
Panchayat under the “O&M Scheme (2021-2022)".

(c) The total price of our Bid, excluding any discounts offered in item (d) below is

(iii) In figures :- Rs............. /-
(iv) In Words:- Rupees

(d) The discounts offered are

(iii) In figures - Rs............. /-
(iv) In Words:- Rupees

(e) The net price of our bid, after discount offered in (d) above is

(i) In figures :- Rs............. /-
(i) In Words:- Rupees

(f) Our Bid shall be valid for a period of 90 days from the date fixed for the bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period.

(g) If our Bid is accepted, we commit to remit Security Deposit in accordance with the Bid
Documents within the stipulated time.

12 Bidder’s Signature



Schedule ‘A’

Schedule Of Rates And Approximate Quantities

1) The quantities given here are those upon which the item rate tender cost of the work is based, but they
are subject to alternations, omissions, deductions or addition as provided for in the conditions of this
contract and do not necessarily show the actual quantities of work to be done. The unit rates quoted
below are those governing payment for extras or deductions or omissions according to the condition of
the contract, as set forth in the Standard Specifications for Building and Roads only.

2) It is to be expressly understood that the measured work is to be taken net (Not withstanding any custom
or practice to the contrary) according to the actual quantities. When in places and finished according to
the drawings, or as may be ordered from time to time by the Engineer in charge and the cost calculated
by measurement or weight at the respective prices, without any additional charge for any necessary or
contingent works concerned therewith. The rates quoted are for the finished works in situ and complete
in every respect.

3) The description given in Schedule - A are to indicate the item of work only and need not be construed as
full specification. The quoted rate shall be for carrying out the item as per standards and specifications
described in the relevant specification. The contractor shall take no advantage of any apparent error or
omission in the Schedule - A description.

4) The Bidders should quote their rates for the quantity and units specified under metric units under
Schedule "A’.

5) The contractor should sign all the pages of schedule ‘A’ enclosed in the tender document without any
omission. Otherwise the tender will be liable for rejection as per the rules.

Executive officer
-------------------- Town Panchayat
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SECTION X
Bill of Quantities
COVER ‘B °

ANNEXURE

‘C!

SCHEDULE OF QUANTITY AND RATES

PERAIYUR TOWN PANCHAYAT

Tender Schedule- B

Sl
No

Quantity

Description of work

Rate in Rs

Figures in Rs

Words in Rs

Unit

86.00 | M3

Earth work excavation for foundation in Hard stiff
clay, stiff black cotton, hard red earth, shales
murram, gravel,stoney earth and earth mixed with
small size boulders SS.20B in ordinary soil and to full
depth as may be directed except in hardrock
requiring blasting inclusive of shoring shuttering,
and baling out water wherever necessary refilling
the sides of foundation with excavated soil other
than sand in layers of 15cm thick well rammed and
completed depositing the surplus excavated soil with
in the compound in places shown by the
departmental officers with intial lead and lifts and
cleaning and levelling the site etc.,complete

M?
(One Cubic
Meter)

19.50 | M2

Plain Cement concrete 1:4:8 (one cement, four
sand,eight aggregate) using 40mm gauge hand
broken granite stone jelly for foundation including
dewatering if found necessary and laid in layers of
not more than 15cm thick and compacted,etc.,
complete complying with standard specfication.

1M?
(One Square
Meter)

0




206.74

m2

Supplying and erecting centering for sides and soffits
including necessary supports and strutting upto 3.29
M height for plane surfaces as detailed below in all
floors with all cross bracings using Mild Steel sheets
of size 90 x 60 cm and 10 BG stiffened with welded
Mild Steel angle of size 25mm x 25mm x 3 mm for
boarding laid over silver oak joists of size 10cm x
6.50 cm spaced at abote 90 cm centre to centre and
supported by casurina props of 10cm to 13 cm dia
spaced at not more than 75 cm centre to centre etc.
complete complying with the standard specificaiton. -
For plane surfaces such as RCC floor slab, roof slab,
beams, lintels, bed blocks, landing slab, waist slab,
portico slabs and beams, etc.

1M?
(One Square
Meter)

8640.00

kg

Supplying and fabrication of steel and placing in
position of TMT steel rods for RCC works as per
design given including cost of steel and Gl binding
wire in all floors etc., complete complying with
standard specification in TNDSS NO:97 V,VI (S6) VII
(S6), VII-3.

MT

27.00

M3

Reinforced Cement Concrete 1:1%2:3 Mix (One part
cement, one and half part sand and three part of
aggregate)using 20mm size 1SS HBG metal machine
crushed from approved quarry including cost and
conveyance of all materials to site, loading and
unloading charges and labour charges for mixing,
laying and curing but excluding cost of reinforcement
etc. Complete with std.  Specifications.(Using
Vibrator) TNDSS NO: 30 V, VI (S3), VII-3.

M3
(One Cubic
Meter)

20.00

25.00

Bidder’s Signature



25.00

M2

Brick work in CM 1:5 (one cement & five sand) using
Il class ground moulded bricks of size 9"X43/8"X
23/4" standard specification including finishing,
curing, etc., complete complying with standard
specification. - Upto Basement

1M
(One Square
Meter)

32.00

40.00

250.00

M2

Plastering in CM 1:3 mix using 10mm thick including
cost and conveyance of materials to site and labour
charges for mixing Laying curing etc as oer standart
specification

1M?
(One Square
Meter)

1000.00

M2

Plastering in CM 1:5 mix using 12mm thick including
cost and conveyance of materials to site and labour
charges for mixing Laying curing etc as oer standart
specification

1M?
(One Square
Meter)

40.50

M3

Supplying and fixing of Rolling Shelter including cost
and conveyance of all materials to site and labour
charges for fixing etc complete as per standart
specification

M?
(One Cubic
Meter)

10

10.00

M2

Weathering Course with Concrete Broken Brick
(S.1.N0.278) & ( P & D) Data 54.Jelly 20mm gauge in
pure slaked lime (no sand to be added) over roof
slab,the proportion of brick jelly to lime being '32 to
12.5 well beated with wooden beaters for giving
required slope and thickness as directed by the
departmental officers.etc., complete.-

1M?
(One Square
Meter)

Bidder’s Signature



11

110.00

M2

Finishing the top of roof with one course of machine
pressed tiles of size 200 mm x 200 mm x 20 mm of
approved quality in Cement Mortar 1:3 (One Cement
add three sand) 12 mm thick mixed with water
proofing compound conforming to ISS at 2% by
weight of cement used and the joints pointed neatly
to full depth of tiles with the same cement mortar
mixed with red oxide and water proofing compound
including curing etc., complete

1M?
(One Square
Meter)

12

1250.28

M2

Exterior Emulsion paint Two
coats(1:3,10mm,1:5,12mm) with good quality of
approved Emulsion paint including cost of all
materials to site and all labour charges for mixing
applying and proper curring etc., Complete as per
Standard Specifications for 10 sgm

1M
(One Square
Meter)

13

170.00

M2

Painting the new iron work with two coats of best
pproved first quality and colour of synthetic enamel
paint over the existing red oxide priming coat in all
floors excluding cost of priming coat and including
cost of painting materials, brushes, putty, preparation
of surfaces and scaffolding charges etc., complete
complying with standard specification and as
directed by the departmental officer.

1M?
(One Square
Meter)

14

250.00

m2

Paving the floor with design ceramic tiles (colour and
shade as directed) of size 305mm x 305mm x 6 mm
in all floors over a base layer of cement mortar 1:3
(one cement and three sand) 20mm thick laid in-situ
and pointed with same coloured cement etc,
complete as per standard specification.

1M?
(One Square
Meter)

Bidder’s Signature



15

56.00

NO

Wiring with 2 x 1.5 sgq.mm. (22 / 0.3) PVC insulated
single core unsheathed copper conductor of 1100V
grade in
suitable PVC rigid pipe concealed in wall and ceiling
with PVC accessoires in flush with wall with 3mm
thick hylum
sheet cover with TW switch box and 5A FT switch
and making good of the concealed portion with
suitable colour for
PVC concealed light / fan Point (for electronic
regulator) (5 points per coil)

1 No.s (One
Numbers)

16

28.00

Rm

Wiring with 2 x 1.5 sg.mm (22 / 0.3) PVC insulated
single core unsheathed copper conductor of 1100V
grade in
suitable PVC rigid pipe concealed in wall and the
celling with PVC accessories in flush with wall with
suitable flush
type TW switch box to house the control switch and
regulator and covered with 3mm thick hylern sheet
with

continuous earth wire connection of 14 SWG TC wire
making good of the concealed portion with suitable
colour for
concealed fan point (for rheostatic type fan regulator

1M?
(One Square
Meter)

17

84.00

Rm

Supply and run of 2 of 4 sq.mm. (56 / 0.3) PVC
insulated single core unsheathed copper conductor
of 1100V on 7 /
20 Gl bearer wire for service connection mains

1M?
(One Square
Meter)

Bidder’s Signature



18

1.00

0.0

Supply and run of 2 x 1.5 sq.mm. (22 / 0.3) PVC
insulated single core unsheathed copper conductor
of 1100V grade
in 25mm dia Gl pipe (Class 'B') suitably bent at both
ends with necessary angle iron upright and end
supports for
mains

1M?
(One Square
Meter)

19

150.00

Drilling of 150 mm bore well in Hard rock formation
using rig including  Erection of casing
pipes,transportation and fuel charges of Rig to site
and all labour charges etc complete.(As per Local
market Rate)

1M?
(One Square
Meter)

20

30.00

Supply and delivery of 150mmDia blue plain PVC
casing pipe(CM) as per standard specification(Cost
Excluding Excise duty but Including VAT-Rate as per
TWAD Board

1 No.s (One
Numbers)

21

1.00

No

Supply and delivery of 2HP Single phase
Submerssible Pumpset as per Is 8034 with out
Panal Board including all labour charges etc,But
Excluding Excise Duty&VAT (20 Lpm x 150mHead)

1 No.s (One
Numbers)

22

1.00

No

Supply and delivery of 2HP Single phase Panal
Board With two level gurd and Auto Start including
all labour charges etc But Excluding Excise
Duty&VAT

1 No.s (One
Numbers)

23

Supply and delivery of pipes and pipes specials
including all charges etc.,

150.00

2.50 sg.mm PVC insulted copper flat cable(Cost
including Excise duty -Rate as per

138.00

33T 33T

32 mm Dia B-Class G.l.Pipes(Medium) for
submersible motors in  borewell(Cost including
Excise duty -Rate as per

Bidder’s Signature



No | 32 dia G.l.Coupli 1No.s (O
Il | 23.00 |No |32mm diaG.l.Coupling Numbers)
i 1No.s (O
IV 1.00 No | 32 mm dia G.1.Bend Nlj)msb(ersf)‘e
v 1.00 No | 32 mm dia G.l.Union 1§Sﬁ1sb(erosl;e
VI 200 No | 32 mm dia G.M Gate valve & Non Return Valves 1 No.s (One
. s Numbers)
VII 1.00 No | 150 mm dia Bore cap 1’[‘\llj>rﬁb(e<r)sr)1e
Vil 1.00 No | 150 mm dia Bore Clamp set OF 65 MM Width 1,[]\18611(82?9
No | Errection for labours charges for
(Up To 5HP )submersible motor and pump set etc.
24 1.00 cost Excluding for materials and pump set but 1I\Tt?rﬁb(e(r?sr)1e
including cost of all Labour charges Etc,, complete
NO | Provision for RWH A t 1No.s (O
o5 1.00 rovision for rrangements Mo msb(e rSr;e
No | GI STEEL TUBULAR POLE FOR STREET LIGHT
6 Metre Length Single Bracket Pole with Base Plate { Nos (O
26 | 20.00 (250 X 250 X 6mm) Norrona)”
76.10mm OD x 3.65mm Thick x 6000mm Length
No | LED OUTDOOR FITTING( LIGHT EMITTING
27 | 20.00 DIODE) a) 30W LED Street Light Fittings o)’
With LED

Bidder’s Signature



28

1.00

No

Supplying and erecting in position of 1000 liters
capacity industrial Model Reverse Osmosis Water-
cum-Purifier to deliver Potable Water with World
Health Organisation (WHO) Standards with following
accessories.

(a) MS Skid - 1 No.
(b) Media 11054 No. Vessel with 20 nb Multiport
Valve (with
Media Pubble and Fine Sand and Activated Carbon
Filling) set
() Feed Pump 050 HP - 1 No.
(d) Vertical Pump 2-9, 2.00 HP / Single Phase — 1
No.

(e) Membrane 40 x 40 filmtech (or) equilaents /
Osmonic

(USA) - 1 No. and Membrane Pressure Vessel 40 x
40 -1 No.
& Pressure Gauge - 2 Nos.
(f) Flow Meter - 1 No. 20” Filter with Housing - 1 No.,
Low

Pressure Switch - 1 No., Level Switch - 1 No. &
Necessary CPVC Pipes and Fittings. The system
shall be provide with Two Panel Control System with
necessary Stainless Valves and Fittings and Float
Control etc. The rate should be inclusive of all civil
works, wherever necessary to install the System in
position and intact.

1 No.s (One
Numbers)

29

1.00

No

Supply and delivery of PoE switches for CCTV IP
Camera (Higher End) with 8 Port including cost and
conveyance etc, complete.

1 No.s (One
Numbers)

30

1.00

No

Supply and delivery of 8 channel 1 SATA (1No. Hard
Disk) for CCTV (Higher End) including cost and
conveyance etc, complete.

1 No.s (One
Numbers)

Bidder’s Signature



Supply and delivery of Monitor 8" LED for CCTV
31 1.00 | No | (Higher End) including cost and conveyance etc, i
complete.
Supply and delivery of Unarmoured Co- axial cable
32 | 400.00 | Rm | for CCTV of RG -06 including cost and conveyance
etc, complete.
Supply and fixing of 20lit capacity tilting type
33 5.00 No sf[ainless _s_teel garbage _bins in park area as per the 1 No.s (One
: s | site condition and as directed by the departmental Numbers)
officers.
No Supply and erection of Fire Shield brand' Stored
34 5.00 ¢ | Pressure Fire Extinguisher ISI Marked, Powder type 1r[1\ll?r}?b(e?sr)1e
Fire 6 Kg. Capacity
(APPROVED FOR THERTY FOUR ITEMS ONLY)
No of Corrections
No.of over Writtings  :

Bidder’s Signature



PERAIYUR TOWN PANCHAYAT
LEAD STATEMENT 2021-2022

% )

: o E

Sl . Name of Lead in | Cost of . S, = f‘;

No. Material Quarry K.M. | Material Unit E En 86 Total

=) o— -

= =<

@) g E

=) N
1 | 40mm ISS HBG metal Thevankurichi 7 1029.00 m? 77.91 - - 1106.91
2 | 20mm ISS HBG metal Thevankurichi 7 1432.00 M3 77.91 - - 1509.91
3 | 12mm IRC HBG metal Thevankurichi 7 1329.00 m? 77.91 - - 1406.91
4 | 6mm IRC HBG Metal Thevankurichi 7 661.00 M3 77.91 - - 738.91
5 11/?&2112 mm IRCHBG |1y ankurichi 7 | 115300 | M 77.91 ] ; 1230.91
¢ | Rough Stone (for Thevankurichi 7 37800 | M 77.91 ] ; 455.91

Revetment )

7 $°“gh Stone (for Masonry | ., 0 kurichi 7 44500 | M 77.91 ; ; 522.91
8 | Bond Stone Thevankurichi 7 642.00 M3 77.91 - - 719.91
9 | Sand for mortar Kunnur 53 447.00 m? 470.47 - - 917.47
10 | Sand for Filling Kunnur 53 447.00 M’ 470.47 - - 917.47

9
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11 | Well Gravel Local 12 161.70 M3 111.30 0.00 273.00
Country Bricks

12 [(83%“x 4w x2¥) Local 5 5570.00 | 1000Nos 46.95 - 5616.95
(for Drain)
II Class Bricks

13 | (97 x4 x 2% <) (for | Local 5 6435.00 | 1000Nos 78.20 - 6513.20
Building)

14 | Cement Local 5960.00 MT - - 5960.00

15 | Steel Local 51750.00 | MT - - 51750.00

16 | Country Wood Scandling 1y '\ 1 13430000 | M 0 ] 34300.00
up to 4.00m

17 | Silver oak scandling Local 0 15500.00 M’ 0 - 15500.00

18 | M.S. Sheet BG10 Local 0 47.30 MT 0 . 47.30

19 | M-S-Angle 25mm x25mm |y o, 0 47.30 Kg 0 - 47.30
x3mm

o | Casurina Poles 10cm to Local 0 25.20 RM 0 - 25.20
13cm

21 | Binding Wire Local 0 50.30 Kg 0 - 50.30

10
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22 fg‘zliéiime slacked & Local 1322.00 | M 38.20 - 1360.20
23 ﬁﬁzksetgngé screened burnt |y oy 974.00 M’ 38.20 - 1012.20
24 | Frossed :ggfn 23em 1y cal 16106.00 | 1000 31.30 i 16137.30
25 | Brick Jelly20mm Local 767.00 Mm? 38.20 - 805.20
26 | Brick Jelly 40mm Local 638.00 M’ 38.20 - 726.20
27 ?(;Eiinsisézne chips SMm 10 | 4 oo nkurichi 743.33 M’ 77.91 - 821.24
28 | Stone Dust Thevankurichi 122.50 M? 53.48 - 175.98
29 | Earth conveyance Local Mm? 11.13 33.11 44.24

Certified that the above lead statement is true and found correct to best of my Knowledge. The above Lead statement prepared
as per current P.W.D. Schedule of Rates for the Year 2021 — 2022

11
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SCHEDULE 'B’

Sl

Date on which

No Drawing No. Description drawing was
' approved
1 2 3 4
1 1 TOWN MAP 13.4.2022




