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GOVERNMENT OF TAMIL NADU 

HINDU RELIGIOUS AND CHARITABLE ENDOWEMENT DEPARTMENT 

OFFICE OF THE FIT PERSON, KANYAKUMARI DISTRICT TEMPLES 

SUCHINDRUM 

 

 

 

 

 

 

 

Name of Work Supply and fixing of Vinayagar car shed – 

Vertical post, purlin, Framed structure of 

GI sheet and composite solid poly 

carbonate sheet, Roof with Pre painted 

Galvanized iron sheet belongs to 

Arulmighu Thanumalaya Swamy 

Thirukoil, Suchindrum, Kanniyakumari  

District. 

Estimate amount - 6,35,000/- 

Amount put to Tender - 6,10,072/- 

Total Number of Pages in this Tender 

Document 
-   70 Pages 

Number of Items including Sub Items 

in Schedule  
- 5 (Five  Only) 

Tender Shall be submitted  

 on or before 16.00 Hrs 

11.05.2022 

Date and Time of Opening - 16.30 Hrs on 11.05.2022 

 

 

 

 

 
 

 



Page 4 

 

CONTRACTOR                                      JOINT COMMISSIONER/EXECUTIVE OFFICER 

                                                                           Kanyakumari District Temples  

                                                                                             Suchindrum 

                                                                                              

TENDER SCHEDULE FOR L.S. CONTRACT 

OFFICE OF THE FIT PERSON  

KANYAKUMARI DISTRICT TEMPLES 

Name of Work : Supply and fixing of Vinayagar car shed – 

Vertical post, purlin, Framed structure of GI 

sheet and composite solid poly carbonate sheet, 

Roof with Pre painted Galvanized iron sheet 

belongs to Arulmighu Thanumalaya Swamy 

Thirukoil, Suchindrum, Kanniyakumari  

District. 

Last date for receipt for tender 

schedule 

: 10.05.2022 up to 5.45 PM 

Date and Time of Opening : 11.05.20202 at 4.30 P.M 

Availability of Tender Schedule : From 02.05.2022 to 10.05.2022 during office hours.  

Period of completion  : Two months  

Eligibility of Contractors : Contractors who are registered in Public works 

Department of class 4
th

 or above / SSI registration. 

E.M.D.is  to be remitted : Rs.6,100 /- (Rupees Six Thousand One Hundred Only) 

Mode of E.M.D. is to be 

remitted    

: Deposit at call receipt, Demand Draft of any 

Nationalized or Scheduled Bank drawn in the Name of 

the Fit person Joint Commissioner /Executive Officer 

Kanyakumari District Temples Suchindrum. No other 

mode of payment will be accepted.   

NOTE: 

1) The tender and the EMD should be enclosed in two separate covers initially and 

both the covers should then be submitted in a common sealed cover. All the three 

covers should be sealed.  Tenders not submitted in sealed covers will be 

summarily rejected. 

2) The rate in words and figures for each item of schedule should invariably be 

furnished by the tenders without fail in appropriate columns. Corrections, over 

writings and erasing (should be avoided as far possible) should be attested by the 

tenderer. The total value of each item of work should be worked out & entered in 

the amount column. Proper care must be taken in working out the value of each 

item of work taking into account the unit for which the rate is quoted and the 

quantity of work to be done under the item. 
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3)  The total of each page should be noted at the end of each page and carried over to 

next page.  The grand total value of the tender should be worked out and furnished 

at the end, both in words and figure. 
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PARTICULARS TO BE FURNISHED BY THE TENDERER 

 

Sl.No Description  

1. Name of the Tenderer and address  

 

2. Name of Work  

 

3. Date of Tender  

4. Details about EMD enclosed for this 

tender and its validity  
 

5. Registered class of tenderer with  

monetary limit and department in which 

registered, certified copy of the 

registration should be attached 

 

6. Recent works executed (Details  about 

name and place of work, value of the 

work etc, should be furnished) 

 

7. Works under execution (Details about 

name and place of work, value of the 

work etc., should be furnished) 

 

8. Command of labour in brief  

9. Turnover of previous years (Particulars 

for a period of three  consecutive years 

to be furnished) 

 

10. Whether income tax clearance 

certificates are enclosed? If not when it 

will be produced? 

 

 

 

11.(a) Sales Tax registration Number   

(b) Whether sales tax clearance Certificate 

is enclosed? If not when it will be 

produced 
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12. 
In case of registered co-operative 

societies, they should furnish names of 

the nominee: with their credential, 

details at the time of tender itself. they 

should also certify that  the Nominee of 

the society is not a registered contractor 

in the department 

 

13. Technical Assistants Details  

a.   Name    

 Qualification Certificate  

 Experience Certificate  

b.   Name    

 Qualification Certificate  

 Experience Certificate  

c.   Name    

 If retired Civil Commissioner   

 Retirement (Copy enclosed)  

14. 
List of various machinery and other    

equipments at the tender‟s disposal for 

use in the execution of work 

 

15. Any other details    

 
NOTE:  The consent letter from the 

Technical Assistant proposed to be 

employed should be obtained and 

enclosed with tender. 
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DECLARATION TO BE FURNISHED BY UNEMPLOYED ENGINEER 
 

1. Name  

2. Address  

3. Age  

4. Native Place  

5. District  

6. Qualification  

7. Year of Passing  

8. No. of years unemployed  

9. Name of the Division in which 

registered as an unemployed Engineer 

 

10. Date of Registration  

11. Class of Contract  

a. Monitory Limit  

12. Previous experience in years  

a. Irrigation  

b. Head Work  

c. Buildings  

d. Bridges  

e. Others (Details with regard to Name of work, nature 

of work, Value of Work, Period of Contract, 

etc., Nomination or Tender may be furnished 

in separate sheet.) 

13. Annual turnover for the 1
st
 three years  

14. Solvency / Immovable / Cash  

15. Tools and plant owned  

16. Was there any default in fulfilling 

terms of contract and resultant penal 

action 

 

17. Special remarks if any  

 

Station:                                                                                 Signature and name of the  

Date     :                                                                                   Unemployed Engineer 
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SPECIAL  INSTRUCTIONS TO THE TENDERERS 

 

1. The Tenderer should carefully go through the tender schedule and quote their rates for all  

    items. 

 

2. The rates should be filled in neatly in figures and in words and taking into account the    

     Metric units specified in the tender, scribbling, over writings and erasing should be  

     avoided as far as possible. 

 

3. The amount of each item of work should be worked out. Proper care must be taken in  

    working out the amount of each item of work taking into account the unit for which the  

     rate is quoted and the quantity of work to be done under the item. 

 

4. The total for each page should be arrived at and, carried out to every page and the grand 

    total value of work should be worked out and shown at the end. 

 

5. The tender should be submitted along with a covering letter giving full details, as called for    

    in the tender notice together with the copy of letter registering them into the appropriate  

    class. 

 

6. In case the tenderers who are eligible for concessional Earnest Money Deposit and             

    accordingly they should furnish the reference No. and date in which the concession was        

    granted to them and a  copy of the aforesaid reference may be enclosed along with the   

    tender for ready reference. 

 

7. Income tax clearance certificate for the current year should be submitted along with the  

    tender or the tender in which the Income Tax clearance certificate for the current year was  

    submitted to this office should be specified. 

 

8. Details of previous work done by the Tenderers covering the cost of the work, the  

    agreement, No. date, department in which the work was carried out, etc., should be  

    furnished, so as to assess the previous experience of the tenderers. Year wise details should  

    be furnished so as to see that these tenderers have minimum experience of major building. 

 

9. List of various machinery and other equipments at the tenderers disposal for use in the 

    execution of the work should be furnished. 

 

10. The TENDER form should be filled in while submitted the tender. The tenders submitted   

      without filling up the tender form are liable to be rejected. 

 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the conditions. 

 

 

 

 

 

 

 



Page 10 

 

CONTRACTOR                                      JOINT COMMISSIONER/EXECUTIVE OFFICER 

                                                                           Kanyakumari District Temples  

                                                                                             Suchindrum 

                                                                                              

ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL  

CONDITIONS TO CONTRACT APPENDED WITH T.N.B.P. 

 

1.  Postal Tenders : 

 

1.1) The contractor may have the option to present the tender directly or to send registered 

post acknowledgement due; on or before the last date for receipt of tenders.  

 

1.2) In case of sending tenders by registered post acknowledgement due it is the  

            responsibility of the tender himself to despatch the tender sufficiently early so as to    

            reach the tender opening authority before the date and time notified in the tender  

            notice for opening of tenders. 

 

1.3) No representation appeal of any kind will be allowed against belated receipt of  

            tenders by post beyond the notified date and time or loss in transit etc. 

 

2.  E.M.D  

The acceptance of EMD in various approved forms duly pledge in favour of the Fit 

person Joint Commissioner / Executive Officer Kanyakumari District Temples Suchindrum, is 

subject to the specific condition that the successful tenderer should pay the Security Deposit 

(including E.M.D) in the form of small savings scripts\ deposits\Accounts in lieu of other 

mode of payment for E.M.D.  If offering Indravikas patras, the Contractor should note his 

name in the back side of the said patras and to furnish a letter stating that he is submitting of 

such Indira Vikas Patras will only be taken for calculation. 

3. Security Deposit : 

 

3.1 In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of 

contract minus the E.M.D. already remitted) will be collected at each running bills. 

Additional security deposit will have to paid by successful tenderer if called for, 

Irrevocable bank guaranty in the prescribed form shall be accepted towards security 

deposit retention money also (G.O.Ms.No.283/PW(G2)Dept./Dt.21.05.99).  

3.2 The Security Deposit together with earnest money deposit and the amount with held according to 

clause 64-1 of General conditions to the contract, shall be retained as security for due fulfillment 

of contract. 

3.3 On receipt of written communication of acceptance of tender if the tender fails to pay 

requisite security deposit within the period specified in the written communication or 

backs out from the tender or withdraws his tender, the earnest money deposit shall be 

forfeited to the Government. 
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4. GST RATES AT 12% FOR WORKS CONTRACT 

          a)Government of India has notified vide Notification No. 20 / 2017  Central Tax (Rate), 

dated 22nd August, 2017 and Notification No.24 / 2017 – Central Tax (Rate), dated 21st 

September, 2017, the concessional rate of the Goods and Services Tax (GST) at 12% [CGST 

at 6% + SGST at 6%] is leviable for any Government Contract, whether Civil or Electrical, 

irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods used 

in the execution of Government Contract. 

 

         b) And the GST amount will be calculated at 12% from the sum of total tendered 

value quoted by the tenderer for construction cost (excluding GST) specified in the BOQ, 

Subject to GST rate applicable from time to time as recommended by the GST Council. 
 

5.  Withheld Amount : 

 

          The withheld amount at 5% percent be recovered from each bill based on the value of 

work done.  

6.  Claims of Contractors on account of losses due to unprecedented floods  

     and other Acts of God : 

 

The work executed by the contractor under this contract shall be maintained at the 

contractor‟s risk until the work is taken over by the Fit person shall not be liable to pay for, 

any loss of damages occasioned by or arising out of fire, flood, volcanic eruption, earth 

quakes, other convulsions of nature and all other natural calamities, risks arising out of acts 

of God during such period and that the option whether to take insurance coverage or not to 

cover such risks is left to the contractor. 

7.  Standard Specifications : 
 

For detailed description of various items of work to be executed in addition to the 

brief description given in the schedule and for the rights and obligations of the Contractors 

etc, the attention of the contractors is invited to Tamil Nadu Building practice, which 

should be followed in all respects in both letter and spirit.  The materials used, the 

workmanship, the mode of execution of the work etc., should conform to relevant 

specification of TNBP or Indian Standard Specifications as may be specified. 

8.  Safety Code : 

 

The safety measures and all amenities for the labours shall be made by the Contractor 

at his cost as indicated in the safety code vide appendix to General Conditions to Contact and 

clause 34,35 and 42.1 to 42.6 of General Conditions to Contract. 
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9.  Retention of 2½% for one year  : 

In case of contract for construction of building either permanent or semi Permanent 

buildings, a sum equivalent to 2½ % of the value of work done will retained with the 

Government for a period of One year reckoned from the date of completion of the work in 

order to enable the departmental officers to watch the effect of all seasons on the work done by the 

contractor.  The amount so retained with the Government will be refunded, only on expiry of one-year 

period referred to above and on execution of indemnity bond by the contractor for further period of 

four years.  

The contractor shall be liable to set right all defect arising out his faulty Execution of sub 

standard work notice during the above five years period at his cost (G.O.Ms.No.283/PW(G2) Dept. / 

Dt.21.05.99). 
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TENDER NOTICE 

 

1. Tenders will be received by the Fit person, Joint Commissioner/Executive Officer 

Kanyakumari District Temples Suchindrum up to 4.00 P.M on 11.05.2022  for the work 

of Supply and fixing of Vinayagar car shed – Vertical post, purlin, Framed 

structure of GI sheet and composite solid poly carbonate sheet, Roof with 

Pre painted Galvanized iron sheet belongs to Arulmighu Thanumalaya 

Swamy Thirukoil, Suchindrum, Kanniyakumari  District.  
 

1.1. The tenders  should be in the prescribed from obtainable from the Fit person‟s, office. 

The tenders will be opened by the Fit person Joint Commissioner/ Executive Officer 

Kanyakumari District Temples Suchindrum at 4.30 P.M on 11.05.2022 at the place and 

on the date afore mentioned. 

 

1.2. The tenders or their agents are expected to be present at the time of opening of tenders.  

The tender receiving officer will on opening each tenderer concerned and initial all 

corrections in the presence of the tenderers. If any of the tenderers or their agents finds it 

inconvenient to be present at the time, then in such a case, the tender receiving officer 

will, on opening the tender of the absentee tendered, make out a statement of the 

unattested corrections and communicate it to him.  The absentee tendered shall then 

accept the statement of the corrections without any question whatsoever. 

 

2. Tenders must be submitted in sealed covers, and should be addressed to the Fit person,  

Joint Commissioner / Executive Officer Kanyakumari District Temples Suchindrum The 

name and address of the tenderer and the name of work being noted on the cover. 

 

2.1 If the tender is made by an, individual, it shall be signed with his full name and his 

address shall be given.  If it is made by a firm, it shall be signed with the co-partnership 

name by a member of the firm who shall also sign his own name, and the name and 

address of each member of the firm shall be given. If the tender is made by a 

Corporation, it shall be signed by a duly authorized officer who shall produce with his 

tender, satisfactory evidence of his authorization such tendering corporation may be 

required before the contract is executed, to furnish evidence of its corporate existence. 

 

3. Each tenderer must also send a certificate of Income Tax verification from the 

appropriate income tax authority in the form prescribed therefore.  The certificate will be 

valid for one year from the date of issue for all tenders submitted during the period. 

 

3.1 In case of proprietary or partnership firm, it will be necessary to produce the certificate for 

a aforementioned for the proprietors and for each of the partners as the case may be. 

 

3.2 If the tenderer is a registered Public Works Department contractor and if a certificate for 

the current year had already been produced by him during the calendar year in which the 

tender is made, it will be sufficient if particulars regarding the previous occasion on 

which the said certificate was produced are given. 

 

3.3 All tenders received without a certificate as aforementioned will be summarily rejected. 
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4. Each tenderer must pay, as earnest money, a sum of Rs.6,100 /- (Rupees Six Thousand 

One Hundred Only) in the form of Demand Draft drawn in favour of The Fit person, 

Joint Commissioner/ Executive Officer Kanyakumari District Temples Suchindrum 

This earnest money will be refunded to the unsuccessful tenderer on application, after 

intimation is sent of rejection of the tender or at the expiration of 180 days from the date 

of tender, whichever is earlier.  This refund will be authorized by the Fit person by 

suitable endorsement.  The earnest money will not be received in cash or currency notes. 

4.1 The earnest money will be retained in the case of the successful tenderer and will not 

carry any interest.  It will be dealt with as provided in the tender. 

5. The tender will remain valid for a period of 180 days (One hundred eighty Days) from 

the last date for receipt of tender.  The validity period can be extended further if the 

contractor gives his consent in writing, specifying the period of extension. 

 The tenderers whose tender is under consideration shall attend the Fit person office, 

before the end of the period specified by written intimation to him. If the tenderer fails to 

attend the office before the end of the specified period, his tender will not be considered.  

He shall forthwith, upon and intimation being given to him of acceptance of his tender, 

by the officer duly authorized in his behalf under article 299(1) of the constitution, here 

in after called “the accepting authority” make security deposit 2% of the value of 

contract in one of the forms prescribed in Tamil Nadu Public Works Account Code (i.e. 

by taking into  account of the amount of earnest money deposit, already deposited with 

the tender, it would be sufficient to pay the balance amount to make up 2% of the value 

of contract for the purpose of security deposit). 

5.1 If the contractor fails to carry out the contract, after paying the requisite deposit, then he 

will be liable for the excess expenditure if any incurred to complete the work as 

contemplated in the General Conditions to the Contract. 

5.2 It shall be expressly understood by the tenderer that on receipt of written communication 

of acceptance of tender by the tenderer, there emerges a valid contract between the Fit 

person, Joint Commissioner / Executive Officer, and the tenderer, for execution of the 

work without any separate written agreement.  Hence, for this purpose, the tender 

documents, i.e. the tender notice, tender offered by the contractor, General conditions to 

the contract, special conditions to the contract, negotiation correspondences, written 

communication of acceptance of tender etc. shall constitute a valid contract and that will 

be the foundation of the rights of both the parties to the contract provided that it shall be 

open to the accepting authority to insist on execution of any written agreement by the 

tenderer, it administratively considered necessary or expedient. 

6. The tenderer shall examine clearly the Tamil Nadu Building Practice and also the 

General conditions to contract contained therein, and sign the divisional office copy of 

the Tamil Nadu Building Practice and its addenda volume in token of such study before 

submitting his tender unit rate, which shall be for finished work in situ.  He shall also 

carefully study the drawings and additional specifications and all the documents 

connected with the contract.  The Tamil Nadu Building Practice and other connected 

documents with the contract such as specifications, plans, descriptive specifications sheet 

regarding materials etc. can be seen at any time between 11.A.M. and 5 P.M. on all 

office days in the office of the Joint Commissioner / Executive Officer, 

kanniyakumari District Temples, Suchindrum – 629704. 
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7. The tenderers attention is directed to the requirements for materials under the clause 

“Materials and Workmanship” in the General Conditions to contract materials 

conforming to the I.S.I. Standards shall be used on the work, and tenderer shall quote his 

rates accordingly. 

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed 

work. He should also inspect the quarries and satisfy himself about the quality and 

availability of materials.  The names of quarries and kilns etc. where from certain; 

material are to be obtained will be given in the descriptive specifications sheet.  The best 

class of materials to be obtained from the quarries or other source defined shall be used 

on the work.  In every case the materials must comply with the relevant standard 

specifications.   

                          Samples of materials as called for in the standard specifications or in this 

Tender notice or as required by the Fit person in any case shall be submitted for the Fit 

person‟s approval, before the supply to site of work is begun.  If the Contractor after 

examination of the source of materials defined in the Descriptive specification sheet is of 

the opinion that materials complying with the standard or other specifications of the 

contract cannot be obtained in quality or sufficient quantity, from the source defined in 

the descriptive specifications sheet, he shall so state in his tender and state where from he 

intends, to obtain materials, subject to the approval of the Fit person 

 The Government will not, however after acceptance of contract rate, pay any extra 

charges for lead or for any other reason incase the contractor is found later on to have 

misjudged the materials available.  Attention of contractor is directed to the “General 

Condition to the contract” regarding payment of seignior age, tolls etc. 

9. The tender‟s particular attention is drawn to the sections and clause in the General 

conditions to the contract dealing with  

1. Test, inspection and rejection of defective materials and work. 

2. Carriage. 

3. Construction plant. 

4. Water and lighting 

5. Clearing up during progress and for delivery 

6. Accidents 

7. Delays 

8. Particulars of Payment 

9. The contractor should closely peruse all the specification clauses, which govern the rates 

for which he is tendering. 

 

10. A schedule of quantities accompanies this tender notice.  It shall be definitely understood 

that the Fit person does not accept any responsibility for the correctness or completeness 

of this schedule and that this schedule is liable to alterations by omission, deductions or 

additions at the discretion of the Fit person, as set-forth in the conditions of contract.  

The tenderer will, however, base his lump sum tender on this schedule of quantities.  He 

should quote specific rates for each item in the schedule and the rates should be Rupees 

and in sums of five paisa.  The rates should be written both in words and figures and the 

units in words. 
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10.1 The tenderer should also show the totals of each item and the grant total of the whole 

contract and quote in the tender a lump sum for which he will undertake to do the whole 

work subject to the conditions of contract such lump sum agreeing with the total amount 

of schedule A. This schedule accompanying the lump sum tender shall be written legibly 

and free from erasures, over writing or conversion of figures, corrections where 

unavoidable should be made by crossing out, initialing, dating and rewriting. 

10.2 In the event of the work being transferred to any other-Division, the Fit person who is in 

charge of \Division having jurisdiction over the work shall be competent to exercise all 

the powers and privileges reserved in favour of Government. 

11. Tenderers offering a percentage deduction from or increase on the estimate amount 

(except in the case of tender for maintenance and repair work, called for specially under 

percentage rate tender system) and those not submitted in proper form or due time will 

be rejected. 

12. The tenderer should work out his own rates, without reference being made to the Public 

Works Department current schedule of rates or the Public Works Department estimate.  

However in case of tender called for in percentage rate tender system, the tenderer should 

work out his own rate, but quote his percentage rate above or below the total estimated 

cost of work of the department indicated in the tender schedule. 

13. The price at which and the source from which the contractor shall obtain certain 

particular materials are given at the end of the schedule accompanying the tender from.  

Tenderers must accept the materials at these prices and shall quote their price for finished 

work accordingly.  Notwithstanding any subsequent change in the market value for these 

materials, the charge to the contractor will remain as originally entered in the written 

contract.  No Centage or incidental charges will be borne by Government in connection 

with this supply. 

14. The attention of the tenders is directed to the contract requirements as to the time of 

beginning work, the rates of progress and he dates for the completion of the whole and 

its several parts.  The following rate of Progress and proportionate value of work done 

from time to time as will be indicated by the Fit person‟s certificate of the value of work 

done will be required.  Date of commencement of this Program will be the date on 

which the site (or premises) is handed over to the contractor. 

 

Period (after date of Commencement) Cumulative Percentage of work to be 

completed 

(Based on contract lump sum amount) 

First Quarter 25% 

Second Quarter 50% 

Third Quarter 75% 

Fourth Quarter 100% 

 

 NOTE: The periods to be entered in column 1 for the purpose of defining the rates of progress 

may be fixed by the Fit person to suit each case. 

 
15. 

No part of the contract shall be sub-let without written permission of the Fit person, nor shall 

transfer be made by power of attorney, authorizing others to receive payment on the contractor‟s 

behalf. 
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16. If further necessary information is required the Fit person of the Division will furnish such but it 

must be clearly understood that tenders must be received in order and according to instruction. 

 

17. The Fit person or other sanctioning authority reserves the right to reject any tender or all the 

tenders without assigning any reason therefore. 

 

18. The tenderers who are themselves not professionally qualified shall undertake to employ 

qualified technical men at their cost to look after the work.  The tenderers should state in clear 

terms whether they are professionally qualified or whether they undertake to employ technical 

men required by the department, specified in the schedule below for the work.  In case the 

selected tenderer is professionally qualified or has undertaken to employ technical men under 

him, he should see that one of the technically qualified men is always at the site of the work 

during working hours, personally checking all items of works and paying extra attention to such 

works as may demand special attention (e.g.) reinforced concrete work etc., 

  (In the format below; enter or incorporate the latest norms fixed by Government 

for the employment of Technical Assistants from time to time and penalty for non employment 

of such Technical Assistant etc.,) 

 

Value of Contract Qualification and No. of Technical Assistant to 

be Employed. 

  

 

 

19. NOTE 1:  A penalty of Rs. 2,000/- per Quarter, for diploma holder and Rs. 5000/- per 

Quarter for degree holder, is levied in case of default on the part of contractor in 

following the norms laid down above. 

 
 NOTE 2:  The employment of Technical Assistants could be based only on the value of 

contract.   

 
 NOTE 3:  Engineers with Mechanical Engineering qualifications and retired from Civil 

Engineering Department are also suitable to supervise the Civil Engineering works 

because of their experience in Civil Engineering field. 

 
 NOTE 4:  In case the contractor who is professionally qualified is not in a position to 

remain always at the site of work and to pay extra attention to such work as may 

demand special attention (e.g. RCC work etc.) he should employ technically qualified 

man as prescribed above. 

 
 NOTE 5:  It will not be incumbent on the part of the contractor to employ Technical 

Assistant / Assistant when the work is kept in abeyance due to valid reasons and if 

during such period in the opinion of the Fit person, the employment of Technical 

Assistant / Assistants is not required for the due fulfillment of the contract. 

 
20. A Tenderer submitting a quotation which the tender accepting authority considers 

excessive and / or indicative of the insufficient knowledge of current prices or definite 

attempt to profiteering will render himself liable to be debarred permanently from 

tendering or for such period as the tender accepting authority may decide.  The tender 

rates should be based on the controlled price for materials price permissible for the 
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tenderer to charge private purchaser, under the provision of clause 8 of boarding and 

profiteering prevention ordinance 1943 as amended from time to time and on similar 

principles in regard to labour and supervision in the construction. 

 
21. The contractor should offer employment to ex-toddy tappers as far as possible.  The 

number of ex-toddy tappers to whom he can so offer employment should be mentioned 

in the tender and he should undertake in the agreement to offer such employment to 

such number. The Contractor shall comply with the provisions of the Apprentices Act 

1961 and the rules and orders issued there under from time to time.  If he fails to do so, 

his failure will be breach of the contract and the competent authority, may at his 

discretion, cancels the contract or invoke any of the penalties for the breach of control 

provided in the conditions of agreement. 

 
                  The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provision of the Act, contractor shall, during the 

currency of the contract, ensure engagement of the apprentices in the categories 

mentioned below who may be assigned to him by the Director of Employment and 

Training/State Apprenticeship Adviser Tamil Nadu.  The contractor shall train them as 

required under the Apprentices Act 1961, and the rules made there under and shall be 

responsible for all obligations of the employment under the said Act including the 

liability to make payment to the apprentices as required, under the said Act. 
 

Value of contract  Category No. to be appointed 

Rs. 1.00 Lakh and upto 

Rs. 3.00 Lakhs 

1

2 

2. 

Building Constructor 

Brick layer 

1 

1 

Above Rs. 3.00 Lakhs and up to 

10.00 Lakhs 

1. 

2. 

3. 

Building Constructor 

Brick layer Diploma 

holder in Civil 

Engineering 

1 

1 

1 

Above Rs. 10 Lakhs and up to 

50.00 Lakhs 

1. 

2. 

3. 

Building Constructor Brick 

layer B.E., (Civil) or 

equivalent degree holder 

 

 

 

1 

1 

1 

 
 

 

 

 

"Unless the contractor has been exempted from engagement of apprentices by the 

Director of Employment and Training/State Apprenticeship Adviser, a certificate to 

the effect that "That contractor had discharged his obligation under the said Act, 

satisfactorily should be obtained from the Director of employment and Training/State 

Apprenticeship Adviser" and the same should be produced by the Contractor for final 
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payment. 

22. In the case of contracts for construction of buildings either permanent or semi 

permanent buildings, a sum equivalent to 2 1/2% of the value of work done will be 

retained with the Govt. for a period of one year reckoned from the date of completion 

of the work in order to enable the departmental officers to watch the effect of all 

seasons on the work done by the contractor.  The amount so retained with the Govt. 

will be refunded only on the expiry of one year period referred to above and on 

execution of Indemnity bond by the contractor for a further period of four years. The 

contractor shall be liable to set right all the defects arising out of his faulty execution 

or sub standard work noticed during the above five years period at his cost. 

23. 
 

During the progress of  work necessary instructions will be given by Superintending 

Engineer, Executive Engineer, Assistant Divisional Engineer and Assistant Engineer 

belongs to Hindu Religious Charitable Endowment Department or any other Engineer 

in charge as authorized by the Fit person then and there and the contractor should 

follow that instructions 
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To, 

 

Joint Commissioner / Executive Officer 

Kanyakumari District Temples  

Suchindrum 

Sir, 
 

 I/We do hereby tender and if this tender be accepted undertake to execute the following work 

viz, as shown in the drawings and described in the specification deposited in the office of the Fit 

person Joint Commissioner / Executive Officer.-with such variations by way of alterations or 

additions to and omission from the said works and method of payment as are provided for in the 

“conditions of contract” for the sum of  `           (Rupees                       

…………………………………………………….only) or such other sum as may be arrived at under 

the clause of the General Conditions of Contract relating to "Payment on lump sum basis or by final 

measurements at unit prices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and 

figures) for which I/We agree to execute the work and receive payment on measured quantities as per 

the General Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission of 

my or our tender, I/We have carefully followed the instruction in the tender notice and have read the 

Tamilnadu Building Practice and the General Conditions of Contract there-in and the Tamilnadu 

Building Practice addenda volume, and that I/We have made such examination of the contract 

documents and of the plans, specifications, quantities and of the location, where the said work is to be 

done and such investigation of the work required to be done and in regard to the materials required to 

be furnished as to enable to thoroughly understand the intention of the same and requirement, 

covenants, stipulations and restrictions contained in the contract and in the said plans and 

specification, and distinctly agree that I/We will not hereafter make any claim or demand upon the 

Govt. based upon or arising out of any alleged misunderstanding or misconception or mistake on 

my/our part of the said requirements covenants stipulations restrictions and conditions. 

4. I/We enclose an income tax verification Certificate ………………………………………… 

          I/We being a registered Public Works Department contractor  I/We have already produced an 

Income Tax verification certificate during the current calendar year in respect of  ……………(Here 

particulars of the previous occasions in which the certificate was produced should be given) The legal 

address of the contractors for service of all letters and notices will be as follows: 
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5 (i)      I/We enclose herewith a Challan for the payment of the sum of Rs.6,100 /- (Rupees Six 

Thousand One Hundred Only) as Earnest Money not to bear interest. 

 

5. (ii)     I/ We have paid Rs.6,100 /- (Rupees Six Thousand One Hundred Only) as against the 

E.M.D. of  Rs.56,000 /- (Rupees Fifty  Thousand Only) and eligible to pay the EMD at 

concession rates. 

 

5. (iii)  In lieu of each deposits, I/We have enclosed a Demand Draft……………………….             

bearing No…………………  Date …………………. issued by………………………….             

…………………for a value of ` Rs.6,100/- (Rupees Six Thousand One Hundred Only) 

drawn/enclosed /pledged in favour of the Fit person Kanyakumari District Temples Suchindrum. 

 

5. (iv) I am / We are ……………………. and  hence exempted from payment of E.M.D. 

 
6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications 

when intimation is sent to me/us of rejection or at the expiration of three Quarters from the date of this 

tender whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Govt. as 

security for the due fulfillment of contract. If upon intimations being given to me/us by the authority 

authorized by the Governor under article 299 (1) of the constitution (hereinafter called the accepting 

authority) of acceptance of tender (I/We) fail to make the additional security Deposit, then I/We agree 

to the forfeiture of Earnest Money Deposit. Any notice required to be served on me or us hereunder 

shall be sufficiently served on me or us if delivered to me or us personally or forwarded to me or us 

by post (Registered or ordinary) or left at my or our address given herein.   Such notice shall, if sent 

by post be deemed to have been served on me or us at the time when in due course of post it would be 

delivered at the address to which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from the 

accepting authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and 

the tender documents ie. Tender notice tender with schedules General Conditions of Contract and 

special conditions of the tender negotiation letters, communications of acceptance of tenders, shall 

constitute a contract for this purpose and be the foundation of rights of both the parties provided that it 

shall be open to accepting authority to insist on execution of any written Agreement by the tenderer, if 

administratively considered necessary or expedient. 

8.      I/We have also signed the copy of Tamilnadu Building practice and  addenda volume, thereto 

maintained in the Division office in acknowledgement of being bound by all conditions of the clauses 
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of the General Conditions of Contract and all specifications for item of works described by a 

specification number in Schedule A. 

9.       In consideration of the payment of Rupees or such of the sum as may be arrived at under the 

clause of the General conditions of contract, relating to payment of lump sum basis or by final 

measurement at unit prices I/We agree subject to said conditions to execute and complete the works 

shown upon the said drawing serially from number I to inclusive (Schedule - B) and described in the 

specifications (Schedule - C) and to the extent of probable quantities shown in (Schedule - A) with 

such variations by way of alterations additions to or deductions from the said work and method of 

payment there for as are provided for in the said conditions. 

 
 

10.1  The term "Fit person" in the said condition shall mean the  officer in charge of this temple and 

his successors  having jurisdiction for the time being over the work who shall be competent to 

exercise all the powers and privileges reserved herein in favour of the Govt. with the previous 

sanction of or subject to ratification by the competent authorities in case where such sanction or 

ratification may be necessary and who has been duly authorized under articles 299 (1) of the 

constitution.  

 

  During the progress of work necessary instructions will be given by 

Superintending Engineer, Executive Engineer, Assistant Divisional Engineer and Assistant 

Engineer belongs to Hindu Religious Charitable Endowment Department or any other Engineer 

in charge as authorized by the Fit person then and there and the contractor should follow that 

instructions. 

 
 

10.2  In the event of the work being transferred to any other Department/division/sub division, the 

Fit person who is in charge of the work will exercise the powers and privileges reserved in favour of 

Government.  

 
 

11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby 

agree to commence the work as soon as this contract is accepted by the competent authority as defined 

by the Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us 

as provided for in the said conditions and agree to complete the work within Six Quarters from the 

date of such handing over of the site (or premises) and to show progress as defined in the tabular 

statement "rate of progress" subject nevertheless to the provisions for extension of time contained in 

clause 56 of the General Conditions of Contract appended to the Tamilnadu Building Practice. 
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12. I/We agree that upon the terms and conditions of this contract being fulfilled and performed to 

the satisfaction of Fit person, the security deposited by me/us as herein before recited or such portions 

thereof as I/We may be entitled to under the said conditions be paid back to me/us as provided in 

clause 64 of the General conditions of Contract.             

13. I am/we are professionally qualified and my/our qualification is as follows. I/We in pursuance of 

clause 18 of tender notice undertake to employ the following technical staff for supervising the work and 

will see that one of them is always at site during working hours personally checking all items of works 

and paying extra attention to such works „ as may require special attention (eg) reinforced cement 

concrete. 

Sl.No Name of technical staff proposed to be 

employed 

(1) 

Qualification (2) Experience  

(3) 

1. 

 

 

2.  

 

 

3. 

   

 

14. I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the 

General Conditions of Contract shall be the Commissioner H.R.C.E. Department, Chennai. In 

case, the cause of claim does not exceed Rs. 50,000 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 24 

 

CONTRACTOR                                      JOINT COMMISSIONER/EXECUTIVE OFFICER 

                                                                           Kanyakumari District Temples  

                                                                                             Suchindrum 

                                                                                              

ANNEXURE TO TENDER NOTICE  

SCHEDULE - A 

(Schedule of Rates and Approximate Quantities) 
 

a. The quantities here given are those upon which the lump sum tender cost of the work is based but 

they are subject to alterations, omissions, deductions or additions as provided for in the conditions 

of this contract and do not necessarily show the actual quantities of work to be done. The unit rates 

noted below are those governing payment of extras or deductions for omissions according to the 

conditions of the contract as set forth in the General Conditions of Contract in Tamilnadu Building 

Practice and other conditions specifications of this contract. 

 

b. It is to be expressly understood that the measured work is to be taken net (Not withstanding any 

custom or practice to the contrary) according to the actual quantities when in place and finished 

according to the drawings or as may be ordered from time to time by the Fit person and the cost 

calculated by measurement or weight at the respective prices without any additional charge for any 

necessary and contingent works connected therewith. The rates quoted are for works in situ 

complete in every respect. 

SCHEDULE –A 

Item No 

Probable Quantity 

 

Description 

of Work TNBP 

No. 

Rate  UNIT 

Words 

and 

Figures 

Amount 

Figures 

Rs. P. 
Figures Words Figures Words 

1 2 3* 4 5 6 7 8 9 

 
VIDE SHEETS ATTACHED SEPARATELY 

 

 

 * The Second Sub Division of this (i.e.) column 3 is for entering description of words such as 

numbers, cubic meter, Kg., etc., 
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SCHEDULE –B 

 

LIST OF DRAWINGS 

Note: All drawings to be signed by the contractors as 

well as the officer entering into the contract. 

 

 

SUPPLEMENTAL LIST 

As referred to in the specification including 

the General Conditions of contract in 

Tamilnadu Building practice 

 

Sl.

No 

 

Drawing 

No 

 

Description 

 

Sl.

No 

 

Drawing 

No 

 

Description 

 

Date on 

which the 

drawing 

was 

supplied 

1  

Plan, Section and Elevation of 

Proposed “Supply and fixing of 

Vinayagar car shed – Vertical 

post, purlin, Framed structure of 

GI sheet and composite solid 

poly carbonate sheet, Roof with 

Pre painted Galvanized iron 

sheet belongs to Arulmighu 

Thanumalaya Swamy Thirukoil, 

Suchindrum, Kanniyakumari  

District.”.        

    

 

SCHEDULE -C 
 

List of specifications for the various items of works supplementing those described in Schedule 

A by standard specification numbers. 

1. The contractor shall employ the following technical staff for supervising the work and shall see that 

one of them always at site during working hours personally checking all items of work and paying 

extra attention to such works as may demand special attentions eg. reinforced cement concrete works 

etc. 

 

Name of the members of the technical staff 

to be employed 
Qualification 

1 2 

 

 

 

 

 

 

 

 

 

Note : In case the contractor is, himself professionally qualified the above specification should be 

suitably altered and In case In which the contractor selected has not given In undertaking to employ 

qualified men it should be scored out. 

 

Note: Additional specifications if any, which have to be entered in Schedule C should be entered 

below item (1) above and numbered continuously. 
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ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 

The tenderer who himself is not professionally qualified should undertake to employ qualified 

technical men at his cost to look after the work. The tenderer should state in clear terms whether he 

undertakes to employ technical men required by the Department specified in the Schedule below for the 

work. In case the selected tenderer is professionally qualified or has undertaken to employ. Technical men 

under him he should see that one of the technically qualified men is always at the site of work during 

working hours, personally checking all items of works and paying extra attention to such works as may 

demand special attention eg.   Reinforced cement concrete works etc. 

Employment of Technical Personnel 

Sl. 

No 

Value of Contract Qualification and No. of Technical Assistant To be 

employed 

1 From Rs. 1.00 Lakh to Rs. 5.00 

Lakhs 
One Diploma Holder in Civil Engineering or Not less 

than one retired Junior Engineer. 

2 From Rs. 5.00 Lakhs  to 10.00 

Lakhs 
One B.E., (Civil) (or) Equivalent Degree holder  (or) 

Not less than one retired Sub Divisional Officer AEE / 

ADE (or) One Diploma Holder with three years 

experience. 

3 From Rs. 10.00 Lakhs  to 25.00  

Lakhs 
One B.E., (Civil) with 3 years experience plus ONE 

DIPLOMA Holder in Civil Engg. or Equivalent Degree 

holder with 3 years experience plus one Diploma holder 

in Civil Engg. Or Not less than one retired Sub-

Divisional Officer plus one Diploma holder in Civil Engg 

or Two diploma holder in Civil Engg. With 3 and 5 years 

experience respectively   

(or) Not less than one retired Sub-Divisional Officer plus 

one Diploma holder in Civil Engg.   

4 From Rs. 25 to 50 Lakhs  One B.E., Civil with 3 years experience plus two 

diploma holders in Civil Engg. Or One B.E., (Civil) with 

3 years experience plus two retired Junior Engineers. Or 

Equivalent degree holder with 3 years experience plus 

two Diploma holders in Civil Engg. Or Two retired 

Junior Engineers and One retired Sub Divisional Officer 

(AEE or ADE) Plus two diploma holders in Civil Engg. 

or one retired SDO (AEE or ADE) Plus two retired Junior 

Engineers 

5 Above Rs. 50 Lakhs                                   To be examined in individual cases  depending  upon the 

nature of work and the technical skill  involved and 

defined in the tender notice  regarding the No. of 

qualified technical personnel   to be employed by the 

contractor Or as mentioned in the Pre-Qualified 

application 
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6. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be levied in 

case of default on the part of contractors in the norms mentioned above. 

7. The employment of Technical Assistant should be based only on the value of contract. Engineers 

having   Mechanical Engineering qualification and retired from Civil Engineering Departments are 

also suitable to supervise the Civil Engineering works because of their experience in Civil 

Engineering field. 

8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when the work 

is kept in abeyance due to valid reasons and during such period in the opinion of the Fit person, the 

employment of Technical Assistant is not required for the due fulfillment of the Contract. 

9. A movement register should be opened and maintained for Technical Assistants employed by the 

Contractor or for the technically qualified contractor. The Technical Assistant or Technically 

qualified Contractor should note the arrival and the departure timings every day along with their 

initials. Such Register should be produced during inspection of the Inspecting Officers. 

10 a. Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulations of  

employment of children in all other occupations and processes. Employment of Child Labour is 

prohibited in Building and Construction Industry. 

10. b. The works contract assigned to the Contractors shall be cancelled if they engaged Child Labour in 

executing works and such contractors should be blacklisted for three years. 

11. Without prejudice to the generality of the above clause the contractor shall during the currency of the 

contract, when called upon by the Commissioner-in-charge engage and also ensure engagement by 

the Sub Contractors and others employed by the contractor in connection with the work such number 

of apprentices in the category mentioned, below and for such period, as may be required by the 

Commissioner-in-charge.  The Contractor shall train them as required under the Apprentices Act 

1961 and the rules made there under and shall be responsible for all obligations of the employer 

under the said act including the liability to make payments to apprentice as required under that said 

act. 
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Special Condition of Contract 
 

1. Safety measures to be observed for the prevention of Children being trapped and falling in to 

bore well / tube wells or abandoned well. 

General Guidelines issued by Supreme Court of India  

(i) The owner of the land/premises, before taking any steps for constructing bore well/tube 

well must inform in writing at least 15 days in advance to the concerned authorities in the area, i.e., 

District Collector/ District Magistrate/ Sarpanch of the Gram Panchayat/concerned officers of the 

Department of Ground Water/Public Health/ Municipal Corporation, as the case may be, about the 

construction of bore well/ tube well. 

(ii) Registration of all the drilling agencies, viz., Government / Semi Government / Private etc., 

should be mandatory with the district administration. 

(iii) Erection of signboard at the time of construction near the well with the following details:- 

(a) Complete address of the drilling agency at the time of construction/rehabilitation of well. 

(b) Complete address of the user agency/ owner of the well. 

(iv)  Erection of barbed wire fencing or any other suitable barrier around the well during construction. 

(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30 meter above 

ground level and 0.30 meter below ground level) around the well casing. 

(vi)  Capping of well assembly by welding steel plate or by providing a strong cap to be fixed to 

the casing pipe with bolts & nuts. 

(vii) In case of pump repair, the tube well should not be left uncovered. 

(viii) Filling of mud pits and channels after completion of works. 

(ix) Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings etc., from 

bottom to ground level. 

(x) On completion of the drilling operations at a particular location, the ground conditions are to 

be restored as before the start of drilling. 

 

(xi) District Collector should be empowered to verify that the above guidelines are being followed and 

proper monitoring check about the status of boreholes / tube wells are being taken care through the 

concerned state / Central Government agencies. 

(xii) District / Block / Village wise status of bore wells/ tube wells drilled viz. No. of wells in use, No. of 

abandoned bore wells/ tube wells found open, No. of abandoned bore wells / tube wells properly filled up 

to ground level and balance number of abandoned bore wells/ tube wells to be filled up to ground level is 

to be maintained at District Level. In rural areas, the monitoring of the above is to be done through 

Village Sarpanch and the Executive from the Agriculture Department. In case of urban areas, the 

monitoring of the above is to be done through Junior Engineer and the Executive from the concerned 

Department of Ground Water / Public Health/ Municipal Corporation etc.,  
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(xiii) If a bore well / tube well is „Abandoned‟ at any stage, a certificate from the concerned department of 

Ground Water/ Public health / Municipal Corporation / Private contractor  etc., must be obtained by the 

foresaid agencies that the „Abandoned‟ bore wells/ tube well is properly filled upto the ground level. 

Random inspection of the abandoned wells is also to be done by the Executive of the concerned agency/ 

department. Information on all such data on the above is to be maintained in the District Collector/ Block 

Development Office of the State. 

A statement giving particulars of equipment resources that will be put at the disposal of the work 

under the following classification should accompany the tender. 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b) Organization 

(i) Technical & (ii) Unskilled 

11. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. 

to be specified in the tender) will receive preferential consideration. The tenderers are requested to report 

on their covering letter. 

12. The Superintending Engineer reserves to himself the right of allotting the different sub works 

to the different contractors or to one and the same contractor as he may decide after the receipt of tenders. 

13. All rates quoted in the tender shall be inclusive of Sales Tax, payable under the sales tax act 

as amended from time to time (including amendment Act 38/34) and that the contractor is responsible to 

file the Sales Tax return and pay the amount of tax as amended by the Commercial Tax Department. No 

request for payment of Sales Tax separately in addition to to the tendered rates due to any plea of 

subsequent levy or increase in tax will be entertained vide clause 38(2) of General conditions of contract. 

14. No Seigniorage shall be charged where due for materials quarried from the PWD or other 

Govt. Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain 

access to quarries approved by the Executive Engineer. No plot rent will be charged for materials stocked 

on Govt. land during the course of construction provided all such materials are removed within one 

month after the work is completed. 

15. Seigniorage or charges due for the use of private quarries and private land shall be paid by the 

contractor. 
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Details of Technical personnel under regular employment of the tenderer who can be made 

available for the work of: Supply and fixing of Vinayagar car shed – Vertical post, purlin, Framed 

structure of GI sheet and composite solid poly carbonate sheet, Roof with Pre painted 

Galvanized iron sheet belongs to Arulmighu Thanumalaya Swamy Thirukoil, Suchindrum, 

Kanniyakumari  District. 

                                                                            
Sl. 

No

. 

Designation Name Educa-

tional 

Qualif-

ication 

Under 

regular 

employm-

ent with 

tenderer 

since  

Total 

Span of 

experie-

nce 

Salary 

being 

paid 

Remarks 

1. Project Manager 1 No. 

(B.E./M.E Degree holder 

with atleast ten years. 

      

2. Site Engineers 

 

      

a) (With degree qualification 

Nos. with atleast 3 years 

experience) 

      

b) (With Diploma 

qualification Nos. with 

atleast 3 years experience) 

      

 

SPECIAL CONDITION 

1) On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 5 to 

15% of the value put to Tender, the contractor shall pay an additional security at 2% of the estimated 

value. If the tender discount exceeds 15% to 20% the contractor shall pay an additional, Security 

deposit of 50% of the difference between the quoted amount and estimate amount Failure to furnish 

the Additional Security Deposit within 15 days from the date of receipt of Acceptance order and 

execute the Agreement shall entail cancellation of award of contract and forfeiture of E.M.D. 

furnished. 

 

2) The successful tenderer should convert the E.M.D. already deposited and additional security deposit 

if any required for the fulfillment of contract into National Savings Certificates / Accounts pledged in 

favour of the Fit person concerned Bank Guarantee for the Security deposit may be furnished vide 

G.O.No.283/PW(G2)Dept./dated 21.05.1999. 

3) Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 

G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999. 

4) Under Section 7F of T.N.G.S.T. Act 1999 and Notification dated 31.5.99 2% of deduction will be 

made for Civil work and 4% will deducted in respect of all other works. 
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CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER 
 

Sl.No.3:- 
 An irrevocable Bank Guarantee will be accepted towards Security Deposit in the prescribed form.  

An affidavit in prescribed form is to be taken up the contractor on a non-judicial stamp paper before a 

Judicial Magistrate. 

Sl.No.4:- 
 As per Section 7F of Tamil Nadu General Sales Tax Act 1959.  The following condition is 

included. 

 Sales Tax will be deducted at source at the time of payment for the works contract as the 

following rates : 

 

i)  The works contract   : Two percent of the total amount payable 

 

ii) All other works contract : Four percent of the total amount 

 

Sl.No.5:- 

 In the case of contracts for the Construction of buildings either permanent or semi permanent 

buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work done will be retained 

with the Government for a period of one year reckoned from the date of completion of the work in order 

to enable the departmental officers the watch the effect of all seasons on the work done by the contractor.  

The amount so retained with the Government will be refunded only on expiry of one year period referred 

to above and on execution of Indemnity bond by the contractor for a further period of four years.  

 Otherwise on irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted in 

lieu of retention money.  
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SPECIAL CONDITION  
 

 If the Tender of the successful tenderer is seriously unbalance in relation to the Commissioners 

estimate of the real cost of work to be performed under the contract, the Government may require that the 

amount of performance security be increased at the expense of the successful tenderer to a level sufficient 

to protect the Government of Tamilnadu against financial loss in the event of subsequent default tenderer 

under the contract. 

 

III. Execution of Work 

1. The entire work should be carried out as per specifications in the National Buildings code and 

Tamilnadu Building Practice. 

 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges 

therefore. The special attention of the contractor is drawn to clause 36 of General Conditions of  Contract 

regarding water and lighting. 

 

3. The rates specified in schedule for the different items of works are for the finished work. 

 

4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt. as per the 

Tamilnadu General Sales Tax Act of 1939 as amended from time to time. No enhanced rates will be paid 

to the contractor for any upward revision of Sales Tax during the currency of the contract. 

 

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where heavy 

pumping is required the baling will be done departmentally. If the contractor is asked to do, the charges 

will be paid as per actual plus 10%. The Executive Engineer in charge of the work will be the final 

authority to decide whether pumping is minor or heavy. 

 

6. The cement concrete for reinforced cement concrete works shall be machine mixed. 

 

7. The lime mortar shall be ground in mortar mill as per T.N.B.P. 

 

8. More than 90 cm height of concrete should not be laid in one day. At the place where the concrete is 

stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete. Once 

a height of 90 cm of of concrete is laid, it should be cured for three days before further concrete is laid. 

 

9. The teakwood or country wood (Karimarudhu or Pillaimarudu) shall be of best quality and shall be 

subject to inspection and approval by Executive Engineer before use on the work. 

 

10. PAINTING: Paint used for the work shall be of approved brand and colour. 

 

11. Plastering: All external corners, "TEE" beam edges and doors and windows opening etc, shall be 

finished truly vertical or horizontal as the case may be. The rate for plastering shall include the cost of 

finishing. No separate extra for finishing the corners edges of beams etc. will be paid. 

 

12. The planks for form work and centering for reinforced cement concrete works shall be well seasoned 

timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30. They must be made 

smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement concrete 

ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the required 
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finish to the underside of the slab is obtained. Mango Planks shall not be used under any circumstances. 

Centering form works shall be provided to the extent and area ordered by the Executive Engineer during 

the execution. 

 

13. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in 

accordance with the working drawing supplied. 

 

14. The Executive Engineer will be at liberty to carry out any portion of the work at any time either 

departmentally or through any other agency in the interest of Govt. without assigning any reasons 

therefore to the contractor who is actually doing the work. The contractor is not entitled for any 

comprehension on account of the same. The contract will be only subject to this condition. 

 

16. In the event of the work being transferred to any of the Circle/Division/Sub-division the 

Superintending. Engineer, Executive Engineer, Asst Executive Engineer who is in charge of the 

Circle/Division/Sub-division having jurisdiction over the work shall be competent to exercise all the 

powers and privileges reserved in favour of the Government. 

 

17. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in 

urgent cases by the Masteries in charge of the work subject to the approval of the Section Officer. Earth 

should be removed only from the places marked and to the depth ordered by the above officer.  

 

18. The contractor should not enter any private lands for removal of earth there from without the prior 

written consent of the landowners. If he does unauthorized  the contractor alone will be held fully 

responsible for consequences arising there from. 

 

 

IV. SUPPLY OF MATERIALS 

1. The contractor's rate for the different items of work involving the use of cement are inclusive of the 

cost of Cement. 

 

2. The cement required for the work will be supplied by the contractor himself 

 

3. The contractor should make his own arrangement at his own cost to take delivery of the cement from 

the dealer and to convey the same to his store shed at site of work. The stock of cement with contractors 

should be accessible to the Departmental Officers for verification at any time. 

 

4. To be procured from authorized stockiest and dealers with details of printing in the Cement bag as 

approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including OPC in black 

colour) 

 

5. All Cement quantity should be supplied in paper bags only at site of work. 

6. Test certificate to be obtained from Government institutions and Quasi Government institutions only by 

mentioning the name of work & period of contract and should not be from private institutions. 
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7. The minimum content of cement is to be ensured in use for works as specified in IS: 450-1978 Table -  

Sl.no Characteristics Requirements 

33 Grade 

IS: 

269-1989 

43 Grade  

IS: 

8112-1989 

53 Grade 

 IS : 

12269-1989 

1 Minimum compressive strength in  N/ Sq.mm    

a 3 Days 16 23 27 

b 7 Days 22 33 37 

c 28 Days 33 43 53 

2 Fineness (minimum) (Sq. m/Kg) 225 225 225 

3 Setting Time (minutes    

a Initial - (minimum) 30 30 30 

b Final - (maximum) 600 600 600 

4 Soundness, Expansion    

a Le Chatleier - (maximum) mm 10 10 10 

b Autoclave Test (maximum) % 0.80 0.80 0.80 

 

Steel required for the work will be supplied by the Contractor himself 

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The contractor 

shall make his own arrangements for cutting to sizes, bindings and tying grills etc. Mild steel rods, should 

be cut and placed as reinforcements with proper care according to the available rods at site so as to ensure 

minimum possible wastage. 

 

11. To be procured from authorized dealers and test certificate for strength as well as for unit weight to be 

produced before use in order to ascertain the size of rod and quantum of Steel actually used in the work. 

 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 
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15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :456-1978 as 

detailed below : 

a) Mild Steel - Grade I of IS: 432/Part 1/1966. ' 

b) HYSD bars - IS: 1786 - 1985/ 

c) Cold worked - IS: 786-1979 (Grade Fe 415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected since 

guarantee for the strength and quality is not certified by the authorized dealer or by the manufacturers. 

CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even 

though separate rate is called for, for centering work in the Schedule. 

 

18. The contractor will be held responsible for the proper safe custody of all the Departmental materials 

which are handed over to the contractor until they are finally used on the work or taken over by the 

Department. 

 

19. The shed for storing materials should be put up by the contractor at his own cost. V. Special 

Conditions for Earthwork Excavation in Hard Rock Requiring Blasting In the case of earthwork 

excavation in hard rock requiring blasting the tenderer should observe the following conditions. 

 

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall be 

arrived at by allowing a deduction of 40% for voids and compared with the premeasured quantity and 

only the lesser of the Two shall be paid. Where the rock other than hard rock and hard rock are mixed 

upon ground, the Two kinds of rocks shall be stacked separately for measurement. The net measurement 

of two kinds of rock shall be compared with the pre-measured quantity and only the lesser of the Two 

shall be paid for. If the total of net measurement of the two kinds of rock exceeds (or) falls short of the 

measurements of mixture, the volume of mixture proposed to be paid shall be apportioned in the 

proportion of the net actual measurements of stacks of the Two kinds of rocks. 

Note : 

 i) 40% deduction for voids shall be adopted for compact and proper stacking but such percentage of 

deduction shall be increased for loose (or) improper stacks. 

 

ii) The blasted rock material, stacked, measured and paid for shall become the property of the department. 

 

iii)  I.S. Code No. 1200 (Part I) 1969. Method of measurement of buildings and Civil Engineering works. 

Part I "Earthwork" may be referred as and when necessary. 
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VI MOSAIC FLOORING 

1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colouring materials where required by pressure process. During manufacture the tiles shall be subjected to 

a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inc) 

 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by  weight. 

 

2. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days and 

subsequently if necessary kept in moist for such a longer period that would ensure their conformity, 

to the requirements of Traverse strength, Resistance to wear and tear absorption and would 

minimize shrinkage and cracking. Tiles shall be stored under cover. 

3. TOLERANCE: Tolerance on length and breadth shall be plus or minus one millimeter. 

. 
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Sl.no Class of tiles Minimum thickness 

of wearing layer 

1 Plain cement and plain coloured tiles for general duty 3 

2 Plain cement and plain coloured tiles for heavy duty 6 

3 
Mosaic) terrace tiles with chips of size varying from the 

smallest up to 6mm (1/4") 5 

4 (Mosaic) terrace tiles with chips of size varying from the 

smallest upto 12 mm (1/2") 
5 

 

Colours and Appearance: The colour and texture of the wearing layer shall be uniform throughout its 

thickness. 

5. When specifying the tiles, the contractor should specifically indicate whether the chips to 

be used are from the smallest units 6mm from smallest upto 12mm or from the smallest upto 

200mm size. The    officers of the department shall also specify size of chips by referring the 

approximate photograph given in figure 4 to figures 6 in Indian Standard 1237/1959. 

 

Engineer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5. Circular Memo No. 

AEE/TI/AE.l/40322/96,dt. 28.05.2002 

8. b. Cement Conditions : 

The Procurement of cement of required specifications for the works subject to the followings 

MATERIALS  

CEMENT : 

A. The contractor shall procure cement required for the works only from reputed cement factories  

main producer of their authorized agents, manufacturing cement to ISI standard) acceptable to the 

Commissioner-in-charge. The contractor shall be required to furnish to the Commissioner-in- 

harge bills of payment and cost certificates issued by the manufactures or their authorized agents 

to authenticate procurement of quality cement from the approved cement factory.  The contractor 

shall make his own arrangements for safe haulage and adequate storage of cement. 

B. The contractor shall procure cement is standard packing of 50Kg. Per bag from the authorized  

manufacturers. The contractor shall make necessary arrangements at his own cost to the  

Satisfaction of Commissioner for actual weighment of random sample from the available stock 

and shall conform with the specification laid down by the Indian Standard Institution or other 

standard foreign institutions as the case may be cement shall be got tested for all the tests as 
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directed by the Commissioner at least one Quarter in advance before the use of cement bags 

brought and kept on site Godown.  

C.  The contractor should store the cement of 80 days requirement at least one Quarter in advance to 

ensure the quality of cement so brought to site and shall not remove the same without the written 

permission of the Commissioner. 

D. The cement shall forthwith remove from the works area any cement that the Commissioner may 

disallow for use on account of failure to meet with required quality standard. 

E. The contractor will have to construct sheds for storing cement having capacity not less than 

cement required for 90 days use at approved locations.  The Commissioner or the representative 

shall have free excess to such stores at all times.  

F. The contractor shall further at all times satisfy the Commissioner on demand by production of 

records and books or by submission of returns and other proofs as directed the cement is being 

used an tested and approved by Commissioner for the purpose and the contractor shall at all 

times, keep his records upto date to enable the Commissioner, to apply such checks as be may 

desire. 

G. Cement which has been unduly long is storage with the contractor and has deteriorated due to 

inadequate storage and thus become unfit for use on the works will be rejected by the 

Commissioner and no claim will be entertained.  The Contractor shall forthwith remove from the 

work area any cement the Commissioner may disallow for use on work and replace by cement 

complying with the relevant Indian Standards.  The employer will furnish air recreating agents 

and admixtures required to the Contractor free of cost at the employer stores. The use of such 

admixtures and agents shall be made as per the instructions of the Engineer-in-charge. The cost 

of Cartage / Storage, handling, batching mixing shall be borne by the Contractor and shall be 

included by him to unit officers tendered for concrete. D. The cement shall be brought at site in 

bulk of approximately 50 tones or as decided by the Engineers-in-charge for large works E. The 

Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be 

constructed by the Contractor at site of work, for which no extra payment shall be made.  

H. The Contractor shall facilitate inspection of the Cement Go down by the Engineer-in-charge at 

any time. 

I. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by 

production or records and test book or by submission of returns and other proofs as directed that 

the cement is being used as tested and approved by the Engineer-in-charge for the purpose and 



Page 39 

 

CONTRACTOR                                      JOINT COMMISSIONER/EXECUTIVE OFFICER 

                                                                           Kanyakumari District Temples  

                                                                                             Suchindrum 

                                                                                              

the Contractor shall at all times, keeps his record up to date and enable the Engineers-in-charge 

to apply such checks as he may desire. 

J. Cement which has been unduly long in storage with the Contractor or alternatively has 

deteriorated due to inadequate storage and thus become unfit for use on the works will be 

rejected by the Department and no claim will be entertained. The Contractor shall forth with 

remove from the work area any cement the Engineer-in-charge may disallow for use of work and 

replace it by cement complying with the  elevant Indian Standards 

STEEL : 

             The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc., required 

for the works only from the main and secondary producers manufacturing steel or their authorized agents 

to the prescribed specifications Bureau or Indian Standards requirements and licensed to affix ISI or other 

equivalent certificates are to be produced to the Commissioner before use of works.  

The diameter and weight of steel should be as follows :- 

 

Sl.No. Diameter of Rod 
Sectional weight in kilogram per running 

meter both for plain and HYSD STEEL 

1) 6 Milli metres 0.222 

2) 8 Milli metres 0.395 

3) 10 Milli metres 0.617 

4) 12 Milli metres 0.888 

5) 14 Milli metres 1.208 

6) 16 Milli metres 1.578 

7) 20 Milli metres 2.466 

8) 25 Milli metres 3.853 

  

Test inspection and rejection of defective materials and works 

 
1)  The contractor shall provide proper facilities at all for the testing of materials and inspection of the 

work by the Fit person, and the Fit person shall accordingly also have access at all times to the places of 

storage of manufacture where materials are being made for use under the contract to determine that 

manufacture is proceeding in accordance with the drawings and specifications. 

2) The contractor shall, upon demand, also forward for the Fit person's inspection test certificate supplied 

by the vendors, when he is purchasing consignments of cement, steel 

and other materials in respect of which certificates are usually available. 
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3) The Fit person shall have power to reject at any stage, any work which be considered to be defective in 

quality of material or workmanship and be shall not be debarred from rejecting wrought materials by 

reasons of his having previously passed them in an un worked conditions. Any portion of the work or 

materials rejected or pronounced to be inferior to or not in accordance with the drawings and 

specifications, shall be taken down and removed from the work site at the contractor's expense, within 24 

hours after written instruction to that effect have been given by the Fit person. Replacement shall at once 

be made in accordance with the specifications and drawings at the contractors expense. 

4) In case of default on the part of the contractor to carry out such orders the Fit person shall have power 

to employ and pay other reasons to carry out the orders at the 

contractor‟s risk and all expenses consequent thereon and incidental there to shall be borne by the 

contractor. 

5) In lieu of rejecting work not done in accordance with the contractor, the Fit person may allow such 

work to remain and in that case shall make such allowance for the 

difference in value, as in his opinion may be reasonable. 

6) Works opened for inspection. The contractor shall, at the request of the Fit person, within such time as 

the Fit person shall name, open for inspection any work covered up and should the contractor refuse or 

neglect to comply with such a request the Fit person may employ other workmen to open up the same. If 

the said work has been covered up in contravention of the Fit person's instructions or if on being opened 

up, it be found not in accordance with drawings and specifications or the written instructions of the Fit 

person the expenses of opening it and covering it up again whether done by or recovered from the 

contractor. If the work has not been covered up in contravention of such instructions or if on being 

opened up it be found to be in accordance with the drawings and specifications or the written instructions 

of the Fit person, the expenses aforesaid shall be borne by Government and shall be added to the contract 

sum, provided always that in the case of foundations, or any other urgent works so opened up and 

requiring immediate attention the Fit person shall, within reasonable time after the receipt of a notice 

from the contractor that the work has been opened, make or cause the inspection there of to be made, and 

at the expiration of such time if such inspection shall not have been made, the contractor may cover up the 

same, and shall hot be required to open it up again for inspection except at the expense of Government. 

II)  Defects, shrinkages, etc, after completion 

1)  Any defects, shrinkage or other faults which may appear within six Quarters from the completion of 

the works arising, in the opinion of the Fit person from faulty materials or workmanship not in accordance 

with the drawings and specification or the instructions of the Fit person shall, upon the directions in 

writing of the Fit person and within such reasonable time as shall be specified them, be amended and 

made good by the contractor at his own cost, unless the Fit person shall decide that the contractor ought to 

be paid for the same at the rates agreed on such reduced or other rates, as the Fit person may fix and 
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incase of default, the Fit person may employ and pay other persons to amend and make good such defects, 

shrinkage or other faults or damage, and all expenses consequent thereon and incidental thereto shall be 

borne by the contractor. 

2)    The shrinkage period of six Quarters referred to in main clause 26.1 above, will be five years in 

respect of all contracts for construction of original buildings either semi permanent or permanent to 

ensure structural stability of the building. (G.O.Ms. No. 181 H.R.C.E 28.1.86) 

 

3)    Provided that in the event of Government taking over portions of the works as and when they are 

completed the liability of the contractor under this clause shall extend to a period of six Quarters (or five 

years as the case may be) from the date of final taking over the of the work irrespective of the actual dates 

on which portion of the works were over. 

3.  Fit person's Decision 

1) To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that 

in matters regarding materials workmanship, removal of improper work, interpretation of the 

contact drawings and contract specifications, mode of procedure and the carrying out of the 

work, the decision of the Fit person shall be final and binding on the contractor and in any 

technical question which may arise touching the contract, the Fit person's  

decision shall be final and conclusive. 

4.  Dismissal of workmen 

1) The contractor shall employ in and about the execution of the works only such persons as are 

careful, skilled and experienced in their several trades and callings and the Fit person shall be at 

liberty to object to and request the . Contractor to remove from the works any person employed 

by the contractor in or about the execution of the works who in the opinion of the Fit person 

misconducts himself or incompetent or negligent in the proper performance of his duties and 

such persons shall not be again employed upon the works without the permission of the Fit 

person. 

ADDITIONAL SPECIAL CONDITION 
 
 If the Bid of the successful bidder is seriously unbalanced in relation to the departmental value 

put to tender of the cost of work to be performed under the contract the Fit person may require the bidder 

to produce detailed price analysis for any or all items of the bill of quantities to demonstrate the internal 

consistence of these prices with the construction methods and schedule proposed.  After evaluation of the 

price analysis, the Fit person, may require that any amount of the performance of additional security be 

increased of the expense of the successful bidder to a level sufficient to protect the Government against 

financial loss in the event of default of the successful bidder under the contract. 
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GENERAL CONDITIONS OF CONTRACT 
 

A. PREFACE 

I. Intent and reference to Tamilnadu Building 

Practice 

It is intended by these Tamilnadu Practice to 

describe; 

a. The character of the materials to be used 

b. The method of execution of work and 

c. The contractor's responsibilities to the Public, 

Government and his workmen and general contract 

conditions which are to be accepted by every 

contractor who executes work entrusted to him by 

the Department. 

12 Wherever the term "Standard Specifications" or 

"Specifications" of the abbreviation "T.N.B.P. No" 

or "TNBP" is used in the specifications or in 

estimates or contract documents, it shall refer to the 

relevant specification in the Tamilnadu Building 

Practice. 

 

1.3 The abbreviation "I.S.” shall mean 

'Indian Standard” 

 

2. Applicability of the Tamilnadu Building Practice 

2.1 It shall be unnecessary to include in any contract 

documents a specification for any item of work 

which is defined in the tender notice or in the 

contract schedule of work to be done by a 

Tamilnadu Building Practice number (TNBP No. 

)The fact that the item is defined as speciation, shall 

mean that the contractor is to execute the work 

.according to such specification modified as may be 

necessary by an addendum specification for that 

particular item of work. In the absence of 

specification for any work or material in the 

T.N.B.P. such work should be carried out in 

accordance with the instruction given by the 

Executive Engineer. 

 

2.2 THESE GENERAL CONDITIONS OF 

CONTRACT 

SHALL APPLY TO ALL AGREEMENTS 

ENTERED INTO BY CONTRACTORS WITH 

THE PUBLIC WORKS DEPARTMENT OR 

HIGHWAYS AND RURAL WORKS 

DEPARTMENT AND shall form an inseparable 

condition of contract and it shall not be necessary to 

append a copy of the same to the agreement. 

 

 

3. Contractor to sign in the Divisional 

accepts the conditions of contract (which include 

the specifications) as detailed in the T.N.B.P. for 

every contract into which he enters. It shall also be 

the contractor's responsibility by frequent perusal 

of the Divisional Office (or the Sub Divisional 

Office) copy to become conversant with 

sanctioned alterations or additions made to the 

T.N.B.P. as soon as they are made. A separate 

volume of addenda to the T.N.B.P. will be 

maintained in each Division (or sub division 

office) as the case may be, in which will be 

entered all sanctioned corrections and additions. 

This must also be studied and signed by every 

contractor before executing an agreement. 

Interleaving corrections slips will not be made for 

this purpose. The .contractor should purchase 

copy of the T.N.B.P. for his reference while 

executing work. 

4. Sub-specifications 

4.1 Works of similar nature having many common 

clauses in their specifications are grouped under 

one specification 

number with a "General" preface thereto and the 

sub specifications are therefore given an 

alphabetical affix. 

5. Additions and alterations to the T.N.B.P. 

5.1 Additions and alterations to the T.N.B.P. will 

be 

incorporated in the addenda volume as authorized 

by the Chief Engineer. 

6. Power of Superintending Engineer and 

Executive 

Engineers to supplement or alter the T.N.B.P. 

6.1 Superintending Engineer and Executive 

Engineer may alter the specification for any 

particular contract which is within their respective 

power of sanction, when such alteration is found 

necessary by attachment of a correction sheet to 

the contract form, bearing the T.N.B.P. number, 

the corrections and the signature of the 

Superintending Engineer or the Executive 

Engineer as the case may be, together with the 

signature of the contractor. Similarly additional 

specifications for items for which there are no 

standard specifications will be made by 

attachment to the contract documents of 

addendum specifications sheets bearing the 

signature of the Superintending or the Executive 

Engineer as the case may be and the signature of 

the contractor. 
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(or the Sub- divisional) copy of the T.N.B.P. 

3.1 Every Contractor who executes work for the 

Public Works Department or the Highways and 

Rural Works Department shall carefully study the 

specification for all items of work which are 

included in the schedule for work to be done and his 

obligation under the "General Conditions of 

Contract" which apply to all agreements, and he 

shall sign in the Divisional Office copy of the 

T.N.B.P. (or the Sub-Divisional Office copy if so 

arranged by the Executive Engineer) as evidence 

that he understands clearly the conditions of contract 

governing his agreement and accepts the same.  

32 It shall not be necessary for the contractors to 

sign the Divisional Office copy of the T.N.B.P. for 

every contract awarded to him, but his signature 

therein will be evidence that he 

A-1. DEFINITIONS AND INTERPRETATIONS 

7. Definition of terms 

7.1 Wherever the words and expressions defined 

in this clause or pronouns used in their stead occur 

in contract documents (which includes the 

T.N.B.P) they shall have the meanings hereby 

assigned to them except where the context 

otherwise requires : 

a) "Executive Engineer" means the Executive 

Engineer for the time being in charge of the. 

concerned work under execution or such other 

departmental assistants or subordinates to whom 

the Executive Engineer may have delegated 

certain duties, acting severally within the scope of 

the particular duty entrusted to them. 

 

b) No delegation by Executive Engineer which 

affects 

agreements. 

it is however, to be distinctly understood that the 

Executive Engineer or the Superintending Engineer 

or the higher authority who is vested with the 

powers of acceptance of the particular agreement 

under reference will make no delegation of powers 

to such assistants or subordinates with in any way 

affects the agreement and its contract condition 

when such agreement is to be or has been accepted 

by the Executive Engineer or by the other higher 

authority respectively. The duties of such assistants 

or subordinates will be solely duties of supervision 

to ensure compliance with contract conditions. 

c) "Contractor means the particular persons firm or 

corporation with whom an agreement has been made 

by the Executive Engineer or higher authority as the 

case may be, for executing work defined in the 

concerned agreement and for purpose of instructions 

regarding compliance with contract conditions, it 

shall include the contractor's authorized agent, who 

is maintained on the work by the contractor.  

d) Works or work means the works by or by virtue 

of the contractor contracted to be executed whether 

temporary or permanent and whether original, 

altered substituted or Additional or connected with 

the supply repairs or carriage of tools. and plant and 

supply of manufacture of other stores.  

12 Works importing the singular only also include 

the plural and vice-versa where the context requires. 

NOTE: The terms section officer, Assistant 

Executive Engineer, Executive Engineer, 

Superintending Engineer and Chief Engineer, used 

in the following clauses shall where the context so 

B. STATEMENT OF APPROXIMATE 

QUANTITIES IN  SCHEDULE – A 

10.1 The quantities mentioned in tender notices 

and in agreement schedule - A, are worked out 

from the relevant 

drawing in office and may or may not be the 

actual required for execution. The Executive 

Engineer does not be the expressly or by 

implication agree that the actual amount of work 

to be done will correspond therewith but reserves 

the right to increase or decrees the quantity of any 

class or portion of the work as he deems 

necessary. 

10.2 Tenderers must satisfy themselves by a 

personal examination of the site of the proposed 

work, by examination of the plans and 

specifications and by others means as they prefer 

as to the accuracy and sufficiency of the statement 

of quantities and ail conditions affecting the work 

and shall not at any time after the submission of 

their tender, dispute or complain of such statement 

of‟ quantities or assert, that there was any 

misunderstanding in regard to the nature or 

amount of the work to be done nor in consequence 

apply for extension of time for completion beyond 

the agreement date. 

11. Approximate not to mean deviation from 

drawings and specification 

11.1 This declaration of the approximate, nature of 

the statement of quantities in Schedule. A does 

not, however, in any way imply that the quantities 

will be increased for 

departure by the contractor from strict compliance 

with sanctioned drawings and specifications to 

suit his own 
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requires, be construed as also including officers of 

the corresponding grade in the Highways and Rural 

Works Department. 

8. Evidence of Experience 

Tenderers shall, if required, present satisfactory 

evidence to the Executive Engineer that they have 

been regularly engaged in constructing such works, 

as they propose to execute and that they are fully 

prepared with the necessary capital, machinery and 

materials to begin the work promptly and to conduct 

it as required by T.N.B.P. and the other 

specifications for the particular work if tendered for, 

in the event of their tender being accepted. 

9. Legal address Notices 

9.1 Tenderers should give in their tender their place 

of residence and postal address. The delivering at 

the above named place or posting in a post box 

regularly maintained by the Post Office Department 

or sending by letter registered for acknowledgement 

of any notice, letter or other communication to the 

contractor shall be deemed sufficient service thereof 

upon the contractor in writing as may be changed at 

any time by an instrument executed by the 

contractor, and delivered to the Executive Engineer. 

9.2 Nothing contained in the agreement and its 

contract conditions shall be deemed to preclude or 

render inoperative the service of any notice, letter or 

other communication upon the contractor 

personally. 

Convenience or reduce his costs. 

12. To compare tenders 

12.1 The quantities in Schedule - A are given for a 

Uniform comparison of lump-sum tenders. 

C DRAWINGS AND SPECIFICATIONS 

13. Purpose 

13.1 The contract drawing if any, read together 

with the contract specifications are intended to 

show and explain the manner of executing the 

work and to indicate the type and class of 

materials to be used. 

14. Conformance 

14.1 The works shall be carried out in accordance 

with the drawings and specifications which form 

part of the contract and in accordance with such 

further drawings, details and instructions, 

supplementing or explaining the same as may 

from time to time be given by the Executive 

Engineer. 

14.2 If the work shown on any such further 

drawings or details, or other work necessary to 

comply with any such instructions, directions, or 

explanations, be in the opinion of the contractor, 

of a nature which the schedule rate in the contract 

does not legitimately cover he shall before 

proceeding with such work, give notice in writing 

to this effect to the Executive Engineer and 

contractor failing to agree as to whether or not 

there is any excess rate to be fixed and the 

Executive Engineer deciding 

that the contractor is to 

carry out the said work, the contractor shall 

accordingly do so, and die question whether or not 

there is any excess and if so the amount there of, 

shall failing agreement, be settled by an arbitrator as 

provided in the arbitration clause, unless the subject 

is one which is left to the sole discretion of the 

Executive Engineer under the clauses of these 

conditions of contract and the contractor shall be 

paid accordingly.' 14.3 It shall be the responsibility 

of the contractor to give timely notice to the 

Executive Engineer regarding anything shown on 

the drawings and not mentioned in the specification, 

or mentioned in the specifications and not shown in 

the drawings or any error or discrepancy in drawings 

or specifications and obtain his orders thereon. 

Figure dimensions are to be taken and not those 

obtained from scaling the drawings. In any 

discrepancy between drawings and specifications, 

the contractor shall forthwith apply to the Executive 

Engineer for such further instructions, drawings or 

specifications as he requires it, being understood 

D. MATERIALS AND WORKMANSHIP 

18. To be the best quality 

18.1 All materials, articles and workmanship shall 

be the best of their respective kind for the class of 

work described in the contract specification and 

schedule materials being obtained from sources 

approved by the Executive Engineer. The word 

"best" as used in these specifications shall mean, 

that in the opinion of the Executive Engineer there 

is no other superior quality of materials or finish 

of articles on the market and that there is no better 

class of workmanship available for the nature of 

the particular item described in the contract 

schedule. The contractor shall, upon the request of 

the Executive Engineer, furnish him with the 

vouchers to prove that the materials are such as 

are specified. 

18.2 Samples of materials shall be furnished at the 

contractor's expense to the Executive Engineer 

when called for in the tender notice or ordered to 

be furnished by the Executive Engineer prior to 



Page 45 

 

CONTRACTOR                                      JOINT COMMISSIONER/EXECUTIVE OFFICER 

                                                                           Kanyakumari District Temples  

                                                                                             Suchindrum 

                                                                                              

that the subject to be dealt with under the building 

procedure of best modern practice. The Executive 

Engineer will furnish instructions, drawings or 

specifications if in his opinion, they are required by 

competent workmen, for the proper execution of the 

work. 

15. Variations by way of modifications, omissions 

or additions. 

15.1 For all modification, omissions from or 

additions to the drawings and specification, the 

Executive Engineer will issue revised plans, or 

written instructions or both and no modification, 

omissions or additions shall be made unless so 

authorized and directed by the Executive Engineer 

in writing.  

152 The Executive Engineer shall have the privilege 

of ordering modifications, omissions or additions at 

any time before the completion of the work and such 

orders shall not operate to annual those portions of 

the specifications with which said changes do not 

conflict. 

15.3 The contractor shall submit to the Executive 

Engineer a statement giving details of the claims‟ 

for any additional work writhing 30 days of the 

work and no claim for any such work will be 

considered which has not been included in the 

statement. 

16. Copies of Drawing and Specifications 

16.1 One copy of the available drawings and 

specifications (apart from the T.N.B.P. a copy of 

which the contractor should purchase for his 

reference) shall be furnished free of cost to the 

contractor for his own use. Such copies of 

supplementary details furnished by the Executive 

Engineer shall be kept by the contractor on the work 

until the completion thereof, and the Executive 

Engineer shall at all times have access to them. 

17. Signed drawing - No authority to the 

Contractor 

17.1 No signed drawing shall be taken as in itself an 

order for variation, unless either it is entered in the 

agreement schedule of drawings under proper 

attestation of the contractor and the Executive 

Engineer or unless it has been sent to contractor by 

the Executive Engineer, with a covering letter 

confirming that the drawing is an authority variation 

of the contract under reference. 

execution of any work. 

19. Conversion for proportions 

19.1 Wherever the proportions are written by 

figures without further description and where the 

meaning is otherwise clear as to which figure is 

intended to apply to each material, then the usual 

conventions will be understood to apply. For 

example, 

1:2 Means 1 lime (or cement in accordance with 

the context) and 2 sand.  

1:2:4 Means 1 lime (or cement in accordance with 

the context)  

2 sand 4 broken stone (or other aggregate in 

accordance with the context). 

20. Measurement arid mixing 

20.1 In the case of loose materials such as lime 

sand, cement, broken stone, surki, mortar, etc. the 

proportions demanded by the specifications must 

be measured in properly constructed measuring 

boxes or weighed or in such other manner as shall 

be instructed by the Executive Engineer. 

Measurement is not to be done in loose heaps 

when intimate mixtures such as mortar concrete, 

etc., are to be formed. The mixing must always be 

done on closely constructed platform so that there 

will be no leakage of any of the materials through 

the floor of the platform and also that no foreign 

materials can be incorporated during the mixing. 

These platforms must be approved by the 

Executive Engineer. The cost of such measuring 

boxes and platforms and all the work referred to 

herein shall be borne by the contractor. ' 

21. Data 

21.1 The materials and labour utilized in the 

execution of work by the contractor shall not be 

less then that given in the Tamilnadu P.W.D 

Standard Data for the relevant item. 

NOTE In case the contractor considers that the 

materials and labour provided in the T.N.P. W.D 

Standard data for the execution of particular items 

of work are in excess, the 

contractor may furnish detailed data for such items 

along with tender with reasons for variations form 

P.W.D  Standard Data. 

22. Layout of materials stacks 

22.1 The contractor shall deposit materials for the 

purpose of the work on such parts only on the 

ground as may be approved by the Executive 

Engineer. He shall submit for the approval of the 

 25.4 In case of default on the part of the 

contractor to carry out such orders the Executive 

Engineer shall have power to employ and pay 

other persons to carry out the orders at the 

contractors risk and all expenses consequent 
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Executive Engineer before starting work, a detailed 

site survey clearly indicating positions and areas 

where materials shall be stacked and sheds built. 

23. Source of purchase of materials and stores 23.1 

The Executive Engineer shall, during the progress of 

the work, have power to cause the contractor to 

purchase and use such materials or supplies from 

Government brick fields, stores or other sources as 

may be specified in the contract for the purpose 

therein specified. 

24. Contractor liable for materials supplied by 

Government 

24.1 The contractor shall be responsible for all 

materials and other articles and things which may be 

supplied by                Government from the time he 

takes delivery thereof and shall make good any loss, 

damage wastage or undue wear and tear that may 

take place from whatever cause and pay to 

Government for such loss, damage, wastage or 

undue wear and tear such sum as the Executive 

Engineer may determine.  

242 If at any time subsequent to the execution of the 

agreement Government materials other than those 

specified in the Agreement are to be supplied to the 

contractor for use on work they will be charged at 

the market value prevailing at the time of supply or 

stock issue rate which - ever is greater. The 

contractor will be informed in writing the rate which 

he demands for finished work in view of the fact 

that he is to use Government materials. 

243 Deleted. 

25. Test inspection and rejection of defective 

materials 

and works 

25.1 The contractor shall provide proper facilities at 

all times for the testing of materials and inspection 

of the work by the Executive Engineer, and the 

Executive Engineer shall accordingly also have 

access at all times to the places of storage or 

manufacture where materials are being made for use 

under the contract to determine that manufacture is 

proceeding in accordance with the drawings and 

specifications. 

252 The contractor shall, upon demand, also forward 

for the Executive Engineer's inspection test 

certificate supplied by the vendors, when he is 

purchasing consignments of cement, steel and other 

materials in respect of which certificates are usually 

available. 

253 The Executive Engineer shall have power to 

reject at any stage, any work which he considers to 

be defective in quality of materials or workmanship 

thereon incidental thereto shall be borne by the 

contractor. 

25.5 In lieu of rejecting work not done in 

accordance with 

the contract, the Executive Engineer may allow 

such work to remain, and in that case shall make 

such allowance for the difference in value, as in 

his opinion may be reasonable. 

25.6 Works opened for inspection:- The contractor 

shall, at the request of the Executive Engineer, 

within such time as the Executive Engineer shall 

name, open for inspection any work covered up 

and should the contractor refuse or neglect to 

comply with such a request the Executive 

Engineer may employ other workmen to open up 

the same. If the said work has been covered up in 

contravention of the Executive Engineer's 

instructions or if on being opened up, it be found 

not in accordance with drawings and 

specifications or the written instructions of the 

Executive Engineer the expenses of opening it and 

covering it up again whether done by or recovered 

from the contractor. If the work has not been 

covered up in contravention of such instructions or 

if on being opened up it be found to be in 

accordance with the drawings and specifications 

or the written instructions of the Executive 

Engineer, the expenses aforesaid shall be borne by 

Government and shall be added to the contract 

sum, provided always that in the case of 

foundations, or any other urgent works so opened 

up and requiring immediate attention the 

Executive Engineer shall, within reasonable time 

after the receipt of a notice from the contractor 

that the work has been opened, make or cause the 

inspection there of to be made, and at the 

expiration of such time if such inspection shall not 

have been made, the contractor may cover up the 

same, and shall hot be required to open it up again 

for inspection except at the expense of 

Government.  

26. Defects, shrinkages, etc, after completion 

26.1 Any defects, shrinkage or other faults which 

may appear within six months from the 

completion of the works arising, in the opinion of 

the Executive Engineer from faulty materials or 

workmanship not in accordance with the drawings 

and specification or the instructions of the 

Executive Engineer shall, upon the directions in 

writing of the Executive Engineer and within such 

reasonable time as shall be specified them, be 

amended and made good by the contractor at his 
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and he shall not be debarred from rejecting wrought 

materials by reasons of his 

having previously passed them in an un worked 

condition. Any portion of the work or materials 

rejected or pronounced to be inferior or not in 

accordance with the drawing and specification, shall 

be taken down and removed from the work site at 

the Contractor‟s expense, within 24 hours after 

written instructions to the effect have been given by 

the Executive Engineer. Replacement shall at once 

be made in accordance % with the specifications and 

drawings at the contractors expense. 

own cost, unless the Executive Engineer shall 

decide that the contractor ought to be paid for the 

same at the rates agreed on such reduced or other 

rates, as the Executive Engineer may fix and 

incase of default, the Executive Engineer may 

employ and pay other persons to amend and make 

good such defects, shrinkage or other faults or 

damage, and all expenses consequent thereon and 

incidental thereto shall be borne by the contractor. 

26.1 (A) The shrinkage period of six months 

referred to in main clause 26.1 above, will be five 

years in respect of all contracts for construction of 

original buildings either semi permanent or 

permanent to ensure structural stability of the 

building. (G.O.Ms. No. 181 PWD 28.1.86) 262 

Provided that in the event of Government taking 

over portions of the works as and when they are 

completed the liability of the contractor under this 

clause shall extend to a period of six months (or five 

years as the case may be) from the date of final 

taking over the of the work irrespective of the actual 

dates on which portion of the works were taken 

over. 

27. Executive Engineer's Decision 

27.1 To prevent disputes and litigation, it shall be 

accepted as an inseparable part of the contract that in 

matters regarding materials workmanship, removal 

of improper work, interpretation of the contact 

drawings and contract specifications, mode of 

procedure and the carrying out of the work, the 

decision of the Executive Engineer shall be final and 

binding on the contractor and in any technical 

question which may arise touching the contract, the 

Executive Engineer's decision shall be final and 

conclusive. 

28. Dismissal of workmen 

28.1 The contractor shall employ in and about the 

execution of the works only such persons as are 

careful, skilled and experienced in their several 

trades and callings and the Executive Engineer shall 

be at liberty to object to and request the . Contractor 

to remove from the works any person employed by 

the contractor in or about the execution of the works 

who in the opinion of the Executive Engineer 

misconducts himself or incompetent or negligent in 

the proper performance of his duties and such 

persons shall not be again employed upon the works 

without the permission of the Executive Engineer. 

D.1 GENERAL OBLIGATIONS 

the Executive Engineer's or his representative's 

instructions of the works and the contractor shall 

duly comply with such instructions and directions 

to the progress and execution of the works and the 

contractor shall duly comply with such 

instructions and directions and shall on the the 

written requisition of the maistri clerks of works 

or agent, stay the further progress of any portion 

of the works which in his judgment is being 

constructed with unsound or improper material or 

workmanship, until the opinion and determination 

of the Executive Engineer shall be obtained 

thereon, but such mastery clerk of works or agent 

is to have no power whatever to order any extra 

works or deviation from the specifications and 

drawings. 

E. INCLUDED IN CONTRACT RATES 

3.1 Defining contract schedule rates 

31.1 The rate entered in a contract schedule for 

any class of work shall be for finished work in situ 

and shall include all contingent expenses whether 

direct construction expenses involved in the 

building in place in accordance with the drawings 

and specifications or whether they he expenses 

imposed by an outside authority such as local 

body. Such contingent expenses shall not entitle 

the contractor to claim an extra in respect thereof. 

32. Carriage 

32.1 Rates for finished work shall always include 

the cost of conveyance and all leads, lifts, loading 

unloading and stacking in the manner and at the 

place ordered by the officer in immediate charge 

of the work, unless circumstances necessitate 

provisions for a separate schedule item, in which 

case for such will be specified in the tender notice 

or schedule. 

32.2 Wherever the term "carriage" of 

"conveyance" is used in a schedule item, it shall in 

the absence of other schedule 

provisions or modifying description in the 
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29. Contractor's mastery or agent and contractor's 

staff 

29.1 The contractor shall in his own absence keep 

constantly on the works a competent mastery or 

agent and any directions or explanations given by 

the Executive Engineer or his representatives to such 

mastery or agent shall be held to have been given to 

the contractor. The contractor shall further provide 

all staff which is necessary for the proper 

supervision, execution and measurement of the work 

to ensure full compliance with the terms of the 

contract.  

30. Government Masteries or agents 

30.1 The Government may be represented on the 

work by an agent clerk of the works, or mastery who 

is not borne on the official or officers and 

subordinates of the P.W.D. or Highways and Rural 

Works Department. He (if appointed) shall, in the 

absence of the Executive Engineer, furnish the 

contractor with  

specification, be taken to include all leads, lifts 

loading, unloading and stacking in uniform stacks 

to the satisfaction of the Executive Engineer with 

careful attention to close packing in case of 

materials which are to be measured in stacks as a 

basis of payment for finished work. 

NOTE 1: In the case of important leads and lifts as 

may occur in river conservancy and other such 

works where lifts over flood banks and long leads 

may be involved, it is usual to make separate 

schedule item provision with a specification 

defining the exact work to be done for each 

tendered rate. 

NOTE 2 : Payment for carriage will ordinarily be 

by bulk for weight at a rate between specified 

place and on the basis of the method adopted in 

the standard schedule of rates for carriage of 

materials. The distances will be measured by the 

nearest practicable and cheapest routes, whether 

metalled or unmetalled road or cart track. 

32.3 When cart or vehicles of any sort are engaged 

by the day, the quantity of materials to be 

conveyed, the distance to be traveled and the 

number of trips to be made shall, if he considers 

necessary be fixed by the Executive Engineer. 

 

32.4 The contractor is responsible for making good 

all loss in transporting materials entrusted to him or 

his agents, whether caused by wastage, breakage, 

theft or any other cause. 

325. No payinens shall, in any case, be made for the 

return trips with carts empty. Where there are loads 

also for the return trip the agreement rates should 

allow for the reduced cost thereby on each set of 

materials so conveyed. 

33. Constructions plant 

33.1 The contractor shall include in his tendered 

price and shall provide and install all necessary 

construction plant and shall use such methods and 

appliances for the performance of all the operations 

connected with the work embraced under the 

contract as will secure a satisfactory quality of work 

and rate of progress which in the opinion of the 

Executive Engineer will ensure the completion of 

the work within the time specified. If at any time 

before the commencement, or during the progress of 

the work, or any part of it such methods or 

appliances appear to the Executive Engineer to be 

insufficient or inappropriate for securing the quality 

of the work required or the said rate of progress, he 

may order the contractor to increase their efficiency 

or to improve their character, and the contractor 

approved by the Executive Engineer for keeping 

materials under cover. The contractor shall also 

provide and maintain at his own expenses such 

temporary fences, guards, bridges and roads as 

may be necessary for the execution of his contract 

work or for safeguarding or accommodating the 

public. If the Executive Engineer shall order any 

departure from the arrangements made of the 

contractor, the contractor shall coraply with such 

orders as the Executive Engineer may issue to 

safeguard or accommodate the public Sheds for 

housing workmen shall be provided at the 

contractor's expense if, in the opinion of the 

Executive Engineer, such are necessary or 

desirable, 

36. Water and Lighting 

36.1 The contractor shall pay all fees and provide 

water and light as required from municipal mains 

or other sources and shall pay all charges therefore 

(including storage tanks, meters, etc) for the use of 

the work and workmen unless otherwise arranged 

and decided on in writing with the E.E. The water 

for the works shall be, so far as practicable, free 

from earthy vegetable, or organic matter and from 

salts or other substances likely to interfere with 

the setting of mortar or otherwise prove harmful to 
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shall comply with such orders, but the failure of the 

Executive Engineer to demands such increase of 

efficiency or improvement shall not relieve the 

contractor from his obligation to secure the quality 

of work and the rate of progress required by the 

contract and the contractor alone shall be 

responsible for the efficiency and safety of his plant, 

appliances and methods. 

33.2 It is however, open to Executive Engineer to 

lend or supply to the contractor any tools, 

implements, materials and machinery that the 

Executive Engineer may consider desirable but for 

any such tools, implements, materials and 

machinery that may be lent or supplied to contractor 

by Government, the contractor shall pay such 

deposit and hire, or purchase price as may be 

determined by the Executive Engineer. All articles 

that may be so lent or hired to the contractor shall be 

returned in good serviceable condition by him to the 

Executive Engineer before the final bill for work is 

paid and any shortage or damage shall be recovered 

from the contractor in the final bill at such rate as 

may be determined by the Executive Engineer after 

making such allowance as he may consider suitable 

for fan- wear and tear. 

34. Scaffolding instructions 

34. All requisite scaffolding shall be provided at the 

contractor's expense and shall be double, i.e. it must 

have two sets of upright supports. Care must be 

taken to ensure the safety of the work people and the 

contractor must comply with such instructions as the 

Executive may issue to ensure such safety. The 

contractor will be entirely responsible for any 

damage or injuries to persons or property resulting 

from ill erected scaffolding, defective ladders, or 

otherwise arising out of his default in this respect. 

The contractor's attention also invited to the "safety 

code" 

35. Temporary structure 

35.1 The Contractor shall erect and maintain at his 

own cost temporary weather proof sheds at such 

places and in a manner 

the work. 

37. Sun protection keeping dry and pumping 

37.1 The contractor shall at his own expense 

arrange all requisite protection of the work and 

materials against sun or rain effects and shall keep 

all portions of the work free from water to the 

satisfaction of the Executive Engineer and shall 

use his own plant for the purpose unless otherwise 

specifically provided in the contract specification.  

38. Tools and Seigniorage 

38.1 The contractor shall, unless otherwise 

specifically stated in the tender notice and 

subsequently on this basis in the contract be 

responsible for the payment wherever payable of 

all import duties, tolls, octroi duties, Seigniorage, 

quarry fees, etc. on all materials and articles that 

he may use. 

382, The contractor shall be solely responsible for 

the payment of sales tax under the provision of 

Madras General Sales Tax Act 1939 (Madras Act 

IX of 1939) as in force for time being and the rates 

for the various items of the work shall remain 

unaffected by any change that may be made from 

time to time in the rate at which such tax is 

payable. 

38.3 Notwithstanding anything‟s contained in 

section 10 of the Indian Traffic Act, of 1894, the 

rates for items involving, the use cr supply of 

articles obtained' by the contractor from outside 

India shall remain unaffected by any changes that 

may be introduced in Customs duties. 

NOTE : For works carried out on behalf of the 

Government of India, Seigniorage fees, etc, 

referred to in this clause will have to be levied in 

every case. 

38.4 No Seigniorage shall be charged where due 

for materials quarried from the P.W.D. or other 

Government quarries Assistance as necessary will 

be given to the contractor by the 

 

 

 

 

department to obtain access to quarries approved by 

the Executive Engineer. No plot rent shall be 

charged for materials stacked on the Government 

lands during the course of construction provided all 

such materials are removed within one month after 

the work is completed. 

38.5 Seignior age charges due for use of private 

quarries and private land shall be paid by the 

contractor. 

In every case referred to in this clause the 

contractor shall protect and indemnity 

Government against any claim or Liability arising 

from or based on the violation of any such law, 

ordinance, regulation order, decree, or attachment 

whether by himself or by his employees. 

42. Accidents - Hoarding - Lighting 

Observations – 

Watchmen 
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38.6 The contractor shall form his own approach 

road to the worksite for which no extra will be due 

to him. On completion the contractor shall not be 

permitted to remove the materials laid for formation 

of road. If the contractor is allowed to use the 

existing roads he shall maintain them in good 

condition at his own cost throughout the period of 

the contract.  

39. Setting out works 

39.1 The contractor shall be responsible for the true 

and proper setting out of the works and for the 

correctness of the position, levels, dimensions and 

alignment of all parts of the works and for the 

provision of all materials, staff and labour in 

connection therewith. 

40. Cleaning up during progress and for delivery 

40.1 All rubbish shall be burnt or removed from the 

site, as it accumulates. All floors, stairs, landing 

windows, surface and soil drains shall be cleaned 

down and put in a thoroughly complete clean, sound 

and workman like state to the satisfaction of the 

Executive Engineer before the work is finally 

handed over all rubbish and surplus materials not 

required by the Executive Engineer having first been 

removed by the Contractor. The contractor shall be 

give notice in writing to the Executive Engineer 

when the work is so ready to be handed over and 

shall be responsible for its maintenance until it is 

taken over by the Executive Engineer. 

F. RESPONSIBILITIES AND LIABILITIES OF 

THE CONTRACTOR 

41. Observance of laws, local regulations and 

notices, 

Attachments 

41.1 The contractor shall confirm to the regulations 

and bylaws of any local authority and or of any 

water or lighting companies with those systems the 

structure is proposed to be connected and shall 

before making any variations from the drawings and 

specification that may be necessitated by so 

confirming, give to the Executive Engineer written 

notice., 

specifying the variations proposed to be made and 

the reasons for making them and apply for 

instructions, thereon. In case the contractor shall not 

received such instruction within seven days, he shall 

proceed with the work confirming to the provisions 

regulating or by-law in question and variation in the 

drawing or specifications so necessitated shall be 

dealt with under clause 59. 

412 The contractor shall give all notices required by 

the said 

42.1 When excavations have been made or 

obstacles have been put in public thorough fares 

or in places where there is any like hood of 

accidents, the contractor shall comply with any 

requirement of law on the subject and shall 

provide suitable hoarding lighting and watchmen 

as necessary. 

42.2 It shall be contractor's sole responsibility to 

protect the public and his employees against 

accident from any cause and he shall indemnify 

Government against any claims for damages for 

injury to person or property, resulting from any 

such accident and shall where the provisions of 

the Workmen's Compensation Act apply take 

steps to properly insure against any claims there 

under. 

42.3 On the occurrence of accident which results 

in the death of any of the workmen employed by 

the contractor or which so serious as to be likely 

to result in the death of any such workmen, the 

contractor shall within 24 hours of the happening 

of such accident, intimate in writing to the 

concerned section officer of Department the fact 

of such accident. The contractor shall indemnify 

Government against all loss or damage sustained 

by government resulting directly or indirectly 

from his failure to give intimation in the manner 

aforesaid including the penalties of fines if any 

payable by Government as a consequence of 

Government's failure to give notice under the 

Workmen's Compensation Act or otherwise 

confirm to the provisions of the said Act in regard 

to such accident. 

42.4 In the event of an accident in respect of 

which compensation may become payable under 

the Workmen's Compensation Act VIII of the 

1923 whether by the contractor or by the 

Government as principal it shall be lawful for the 

Executive Engineer to retain out of money due 

and payable to the contractor such sum or sums of 

money as may, in the opinion of the said 

Executive Engineer be sufficient to meet such 

liability. The opinion of the Executive Engineer 

shall be final in regard to all matters arising under 

this clause. 

42.5 The contractor shall indemnify Government 

from and against all claims and proceedings for or 

on account of infringement of any patent rights, 

design, trade mark, or name or other protected 

rights in respect of any constructional plant, 

machine work or materials used for or in 

connection with the works or temporary works, or 
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Act, regulations or by-laws and pay all fees in 

connection therewith unless otherwise arranged and 

decided on in writing with the Executive Engineer. 

He shall also ensure that no attachments are made 

against materials of work forming part of or for the 

use of the contract. 

any of them and from and against all claims, 

demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect thereof in 

relation thereto. 

42.6 In respect of all labour directly or indirectly 

employed in the works for the performance of the 

contractor's part of this agreement, the contractor 

shall comply with or cause to be 

complied with all the rules framed by the 

Government from time to time for the provision of 

health and sanitary arrangements to workers 

employed by P.W.D. and Highways and Rural 

Works Department and their contractors (vide 

appendix) In case the contractor fails to make 

arrangements and provide necessary facilities as 

aforesaid the Executive Engineer shall be at liberty 

to make arrangements and provide facilities as 

aforesaid and recover the costs incurred in that 

behalf from the contractor. 

42.7 In respect of all labour directly or indirectly 

employed in the works for the performance of the 

contractor's part of this agreement, the contractor at 

his own expense shall arrange for the safety 

provisions as per "Safety Code" framed from time to 

time and shall at his own expense provide for all 

facilities in connection therewith. In case the 

contractor fails to make arrangements and provide 

facilities as aforesaid the Executive Engineer shall 

be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred 

in that behalf from the contractor. 

42.8 In respect of all labour directly or indirectly 

employed in the work for the performance of the 

contractors part of this agreement the contractor 

shall arrange to furnish in triplicate particulars for 

each work in the preformed Vide Appendix 

XXXVIII by the end every month to the Executive 

Engineer in charge of the work. 

43. Blasting 

43.1 Blasting executed by contractors in connection 

with Government works shall be carried out in the 

manner described under "Blasting operation - 

Instructions to Contractor" of the TNBP. 

44. Protection of Existing and Adjoining 

premises 

44. The contractor is to protect the whole of the 

adjoining and where necessary, the existing 

premises and all works and all fittings to all 

buildings on and adjoining the site against the 

structural and decorative damages caused by the 

execution of these works and make good in all 

respects all such damage done or occurring to the 

by the Executive Engineer on other works in 

connection with the building, allowing them free 

of charge the use of all plant, light and water 

installed in the works. The contractor shall also 

cause such special work or protect it as instructed 

to avoid injury during progress of the works. For 

failure so to protect, the contractor must make 

good any damage caused. 

45.3 When two or more contractors are engaged 

on installation or construction work in the same 

vicinity the Executive Engineer shall have 

authority to direct the manner in which each shall 

conduct the work so far as it affects other 

contractors. 

46. Holes for water services, gas electrical and 

Sanitary fittings 

46.1 The contractor shall leave all holes in 

masonry and floors for the insertion of water 

services, gas and electrical connections and 

sanitary fittings in the exact positions indicated by 

the Executive Engineer during the progress of 

work. These holes must be properly built up in a 

workman like manner at the contractor's cost, as 

soon as the fittings have been installed in cases, 

where the installations are made during the 

constructions of the building and where in the 

opinion of the Executive Engineer, delays in 

settlement of accounts will not thereby occur. 

47. Contract's risk and insurance. 

47.1 The work in Public works Department 

(Buildings) and (irrigation) executed by the 

contractor under the contract shall be maintained 

at the contractor's risk until the work is taken over 

by the Executive Engineer. The contractor shall 

accordingly arrange his own insurance against 

fire, flood, volcanic eruption, earth quake, other 

convulsions of nature and all other natural 

calamities and risks arising out of acts of God 

during such period and that the Government shall 

not be liable for any loss or damages occasioned 

by or arising out of any such of God” 

472 Provided however, that the contractor, shall 

not be liable for all or any loss or damages 

occasioned by or arising out of acts of foreign 



Page 52 

 

CONTRACTOR                                      JOINT COMMISSIONER/EXECUTIVE OFFICER 

                                                                           Kanyakumari District Temples  

                                                                                             Suchindrum 

                                                                                              

same, and leave such reinstatement imperfect order. 

He is also to make good any damage done in the 

execution of the work to existing public or to private 

footways or roadways. 

45. Permit other workmen – Co-operation – 

Afford Facilities 

45.1 The Executive Engineer shall have full power 

to send workmen upon the premises to execute 

fittings and other works not included in the contact, 

for whose operations the contractor is to afford 

every reasonable facility during ordinary working 

hours, provided that such operations shall. be carried 

on in such a manner as not to impede the progress of 

the work included in the contract, but the contractor 

is not to be responsible for any damage which may 

happen to or be occasioned by any such fittings or 

other works, provided he complies with the 

Executive Engineer's instructions in connections 

therewith, and provided that the damage is not 

caused by himself or his workmen. 

452 The contractor shall, at all times co-operate 

assist, attend on, and afford facilities for such 

specialists as maybe employed 

enemies invasion, hostilities or war like operations 

(before or after declaration of war) rebellion 

military or usurped power. 

48. Holidays 

48.1 Subject to any provision to the contrary 

contained in the contract name of the permanent 

work shall save as hereinafter provided be carried 

on during the night or on Sundays and other 

holidays without the permission in writing of the 

Executive Engineer or of the officer in-charge of 

the work, save when the work is unavoidable or 

absolutely necessary for the safety of life or 

property or for the safety of the works in which 

case the contractor shall immediately advise the 

Executive Engineer. 

6. MISCELLANEOUS 

49. Sand and Gravel 

49.1 The contractor shall not make any 

excavations upon the site for the purpose of 

obtaining gravel, sand or soil other than that 

shown or implied by the drawings, except with the 

previous permission of the Executive Engineer. 

 

50. Old Curiosities 

50.1 All old curiosities, relics, coins, mineral, etc., 

found in excavating or pulling down, shall be the 

property of the Government and be handed over to 

the Executive Engineer. Should any ancient 

masonry, or other old work of interest be opened up 

the Executive Engineer's attention shall be called to 

the same before demolition or removal. 

51. Assignment or sub-letting 

51.1. The contractor shall not without the written 

consent of the Executive Engineer assign the 

contract nor sub-let any portion of the same. 

Ordinarily no sub-letting will be permitted, but in 

case such should be permitted by the Executive 

Engineer, it shall in no way free the contractor from 

any of responsibilities under any clause of these 

"Conditions of Contract" or of the "Articles of 

Agreement" 

52. Specialists 

52.1 The Executive Engineer shall, during the 

progress of the work have powers to select, 

nominate or recommend tradesmen or specialists to 

supply material or execute such portion of the work 

as he may consider desirable in the interests of the 

Government. 

53. Ratification of the orders of the Executive 

Engineer 

53.1 Should the acceptance of the tenders be beyond 

the authorised powers of the Executive Engineer as 

the Executive Engineer and no such photographs 

shall be published or otherwise circulated without 

the permission of the Chief Engineer. 

H. DATE OF COMMENCEMENT, 

COMPLETION, DELAYS, EXTENSION, 

SUSPENSION OF WORK AND 

FORFEITURE 

55. Date of commencement and completion 

55.1 On notification of possession of the site (or 

premises) being given to the contractor by letter 

registered for acknowledgement as provided in 

clause 9.1 supra, he shall forthwith begin the 

work, shall regularly and continuously proceed 

with them, and shall complete the same (except 

for painting or other work which, in the opinion, 

of the Executive Engineer, it may be desirable to 

delay) by the date of completion, as defined in the 

"Articles of Agreement" subject nevertheless, to 

the provisions of extension of time mentioned in 

the next clause. The contractor shall under no 

circumstances be entitled to claim any damages 

from Government if he incurs 

any expenses or liabilities to payment under the 

contract before the date of commencement defined 

above. The contractor shall have the right to 

withdraw from the contract and obtain refund of 

his security deposit if such intimation of handing 

over the site is delayed by more than two months 

from the date of acceptance of the agreement by 
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laid down the P.W.D. code, the orders and decisions 

of such Executive 

• Engineer with regard to  

(a) extension of time for completing the contract 

will be subject to the ratification of the 

Superintending Engineer for all works for which 

tenders were accepted by the Engineers of Public 

Works Department including Superintending 

Engineer, Chief Engineer / Board of Engineers and 

Government and 

(b) the termination of contract or of employment of 

specialists for certain portion of the works will be 

subject to the ratification of the Chief Engineer for 

all works for which tenders were accepted by 

Engineers of PWD including Superintending 

Engineer/Chief Engineer/Board of Engineers 

and Government. 

54. Order Book 

54.1 An order book shall be kept at the P.W.D. 

Office on the site of the work. As far as possible, all 

orders regarding the work are to be entered in this 

book. All entries shall be signed and dated by the 

P.W.D. Officer in direct charge of the work and by 

the contractor or by his representative. In important 

cases, the Executive Engineer or the Superintending 

Engineer will countersign the entries, which have 

been made. The order book shall not be removed 

from the work except with the written permission of 

the Executive Engineer. 

54.2 No photographs of the site or of the work or 

any part thereof shall be taken except with the 

permission in writing of 

competent authority. 

56. Delays and extension of time 

56.1 No claim for compensation on account of 

delays or hindrances to the work from any cause 

whatever shall tie except as hereinafter defined. 

Reasonable extension of time will be allowed by 

the Executive Engineer or by the officer 

competent to sanction the extension for 

unavoidable delays, such as may result from 

causes which in the opinion of the Executive 

Engineer are undoubtedly beyond the control of 

the contractor. The Executive Engineer shall 

assess the period of delay or hindrance caused by 

any written instruction issued by him at twenty 

five percent in excess of the actual working period 

so lost. If at any time the Executive Engineer is of 

the opinion that there has been avoidable delays 

and the contractor fails to maintain the rate of 

progress specified in the articles of agreement, it 

shall be lawful for the Executive Engineer to 

impose penalty or order forfeiture from the 

Deposit and sanction the extension of time for 

such delays, provided however, the penalty and 

forfeiture shall be governed as per clause 57.2 and 

57.3 

56.2 In t e event of the Executive Engineer failing 

to issue necessary instructions and thereby causing 

delay and hindrance to the contractor the latter 

shall have the right to claim an assessment of such 

delay by the Superintending Engineer of the 

Circle. The contractor shall lodge in writing to the 

Executive Engineer a statement of claim for any 

delay or hindrance referred to above within 

fourteen days from its commencement otherwise 

no extension of time will be allowed. 

56.3 Whenever, authorised alterations or additions 

made during the progress of the work are of such 

nature in the opinion of the Executive Engineer as to 

justify an extension of time in consequence thereof 

such extension of time will be granted in writing by 

the Executive Engineer or other competent authority 

when ordering such alterations or additions. 

AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95- 

l/dt.01.09.1996) In the said preliminary 

specifications after clause  

56.3 the following clauses shall be inserted, namely: 

56.4 In cases where the Government under the terms 

of the contract with the contractor are liable to 

supply any materials, article or things to the 

contractor for the performance by him of his part of 

the contract, the executive Engineer, may at his 

determination. He shall also be allowed a 

reasonable payment as decided by the authority 

which accepted the tender, for any expense 

incurred by him on account of labour and 

materials, articles or thing collected, but which 

could not be utilized on the works as verified by 

the Executive Engineer such decision shall be 

final and binding on both the parties and shall not 

be subject to arbitration under clause 

57. Delays in commencement or progress or 

neglect of work or suspension of works by the 

contractor and forfeiture of Earnest Money, 

Security Deposit and withheld amount  

57.1 Time shall be considered as the essence of 

the contract. If at any time the Executive Engineer 

shall be of the opinion that contractor is delaying 

commencement of the work neglecting or 
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absolute discretion extend the time with      in which 

such materials, articles or thing maybe supplied 

by the Government, and the Government. may 

supply to the contractor such materials, articles or 

things within the time so extended without any 

liability on their part to compensate the contractor 

by reason of the extension of time for the supply of 

the materials, articles or things.  

56.5 In cases where the Government under the terms 

of   the contract are liable to supply any materials, 

articles or things to the contractor for the 

performance by him of his part of the contract and 

the Government for any reason are unable to supply 

such materials, articles or thighs either within the 

time specified in the contract or within the time 

extended under clause  

56.4 the Executive Engineer may at his discretion or 

at the request of the contractor determine the whole 

or any part of the contract which cannot be 

performed by reason of the failure to supply such 

materials, articles or things and the contractor shall 

not be entitled to claim any damages or 

compensation in respect of such determination. The 

contractor shall however, be paid the value of the 

work already done by him and the cost of the 

materials articles or things if any collected by him 

up to the date of such determined and left unused on 

the work-spot (Which shall be taken over by the 

Executive Engineer either at the contract rates or at 

values deducted from the through rates included in 

the contract) when the contract is determined at the  

incretion of the Executive Engineer, he shall give 

notice in writing to the contractor and the decision 

of the Executive Engineer to determine the contract 

shall be final and binding on the contractor 

Explanation : The expression Through rules means 

the rate for the finished items of work or the all in 

rates that is to say, the rates for finished items of 

work inclusive of the cost of materials and labour 

56:6 If, at any time after the acceptance of tender the 

Government shall, for any reason what so ever not 

required the whole or any part of the works to be 

carried out, the Executive Engineer shall give notice 

in writing of the fact to the contractor who have no 

claim to any compensation or other payments what 

so ever, on account of any profit or advantage he 

might have derived from the Execution of the work 

in full but which he did not drive in consequence of 

the termination of the works, he shall be paid at 

contract rates, for the work executed by him 

including any additional works such as clearing of 

site etc. may be rendered necessary by such 

delaying the progress of work as defined in the 

tabular statement, "Rate of Progress" in the 

Articles of Agreement or the contractor fails to 

maintain the Rate of progress in the Articles of 

Agreement plus any extension of time or the 

contractor shall suspend the works, or sublet the 

work or a portion thereof without the sanction of 

the Executive Engineer or violates any of the 

provisions of the contract the Executive Engineer 

shall so advise the contractor and at the same time 

demand compliance. If the contractor neglects to 

comply with such demand within seven days after 

receipt of such notice, it shall then or at any time 

be lawful for the Executive Engineer to impose a 

penalty or forfeiture on this contractor from the 

deposit or to determine the contract.  

57.2 The penalty or forfeiture referred to in Clause 

57. I shall not exceed 5% of the value of work 

executed and is imposed in cases where the 

contractor is allowed to proceed with the whole or 

part and complete the whole or such part of the 

works. The penalty or forfeiture imposed by the 

Executive Engineer under this clause is however 

subject to modification or waiver at the absolute 

discretion of any authority higher in rank than the 

Executive Engineer. 

57.3 It shall be a further right of the Executive 

Engineer to give any part of the work to any other 

contractor at his discretion or have it done 

departmentally in order to maintain the rate of 

progress and the contract shall then be determined 

for only that portion of the work given to the other 

contractor or done departmentally. The forfeiture 

under clause 57.2 will in these circumstances be 

applied and any excess expenditure incurred on 

this account shall be recovered from the original 

contractor. 

57.4 Determination of the contract referred to in 

Clause 57.1 shall carry with it the forfeiture of the 

Security Deposit. After determining the contract, 

the Executive Engineer shall have the right to give 

any part of the work to any other contractor in the 

unexecuted portion of contract, in which case any 

expenses which may be incurred in-excess of such 

amount which would have been paid to the 

original contractor if the whole work had been 

executed by him shall be borne and paid by the 

original contractor and may be deducted from any 

money due to him by Government under this 

contract or any other amount what so ever 

Provided also that if the expenses incurred by the 

government are less than the amount payable to 
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the contractor at his agreement rate? the difference 

will not be paid to the contractor. 

 

57.5 In the event of anyone of the above clauses 

being adopted by the Executive Engineer, the 

contractor shall have no compensation for any loss 

sustained by him by reason of his having purchased 

or processed any materials or entered into any 

engagements or made any advances on account or 

with a view to the execution of the work or the 

performance of contract, and in case action is taken 

under any of the provisions aforesaid, the contractor 

shall not be entitled to be paid any sum for any work 

actually performed under the contract unless and 

until the Executive Engineer has certified in writing 

the performance of such work and the value payable 

in respect thereof and he shall only be entitled to be 

paid the value so certified. 

57.6 In the event of the Executive Engineer putting 

in force all or any of the powers vested in him under 

the clause 57.4  he may if he so desires after giving a 

notice in writing to the Contractor take possession of 

the works and site and all sue' plant and materials 

thereon (or any ground contiguous there to) and all 

such plant and materials as above mentioned shall 

thereupon be at the .disposal of Government 

absolutely for the purpose of completing the work. 

After such notices shall have been given the 

contractor shall not be at liberty to remove from the 

site of works or from the ground contiguous thereto 

any plant or materials belonging to him which shall 

have been placed thereon for the purpose of the 

above work. Government shall not be liable to make 

any payment to the contractor on account of use of 

such plant for the completion of the works under the 

provisions herein before contained. On taking 

possession of the materials and stores belonging to 

the contractor or procured by the contractor and 

intended to be used for the execution of the work or 

any part thereof the contractor shall be paid for the 

same in account, at the contract rates, to be certified 

there of shall be final. Otherwise the Government 

may give notice in writing to the contractor to 

remove any of his plant or materials from the site 

and not required for completion of the works, if such 

plant and materials are not removed with fourteen 

days after notice and have been so given, 

Government may remove and sell the same holding 

the proceeds less the cost of removal and sale, to the 

credit of the contractor. The certificate of the 

Executive Engineer as to expense of any such 

removal and sale shall be final and binding on the 

payment of the final bill to the contractor less the 

withheld amounts and his acceptance thereof shall 

constitute a full and absolute release of 

Government from all further claims by the 

contractor under the contract. 

59. Payment for additions and deductions for 

omissions 

59.1 No authorised variation shall vitiate the 

contract, but additions and omissions shall be 

measured up and dealt with in accordance with 

clause 58.2' 

592 If there is no rate in Schedule A for additional 

work ordered to be carried out by the Executive 

Engineer, then prior to execution of the additional 

work, a rate for the additional work, shall be 

worked out in accordance with the methods 

indicated in   

59.3 and with the rate agreed upon a supplemental 

agreement shall be entered in the proper 

departmental form signed and dated by the 

contractor and the Executive Engineer and or any 

other officer for the time being authorised to 

accept such agreement and supplemental 

agreement shall on such acceptance form part of 

the original agreement. A copy of the 

supplemental slip shall be given to the contractor.  

59.3.1 The rate for additional works shall be 

derived from the rate for similar items of work in 

the accepted agreement.  

59.3.2 In the case of works for which 

supplemental agreement is to be entered into 

during the period when the schedule of rates has 

not changed from the date of execution of the 

original agreement then the rates for supplemental 

agreements may be the prevailing schedule or 

rates plus or minus tender premium in case the 

rates" cannot be derived from the items in the 

original agreement. In other case, where the 

schedule or rates has changed in the intervening 

period, the rates prevailing as per t he schedule of 

rates at the time of execution of supplemental 

items will be adopted with, no tender premium 

over this rate. 

59.3.3 If the rate for a particular item of work is 

not in the schedule of rates, the prevailing market 

rate when the work has done shall be adopted. , 

59.3.4 If the rates cannot be determined as above, 

the rates shall be fixed on the cost of lab our and 

materials plus 10 percent thereon, provided the 
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contractor. 

1. PARTICULARS OF PAYMENT 

58. Payment on lump sum basis or by final 

measurement in unit prices 

58.1 Final measurements need not be taken unless 

either the contractor or the Executive Engineer 

claims extras to or deductions from the quantities of 

schedule - A. In case final measurements are 

claimed, they shall be taken only for those items for 

which either the contractor or the Executive 

Engineer claims final measurements and the 

quantities of the remaining items in Schedule-A 

shall be accepted as correct. The lumpsum amount 

mentioned in the agreement will then be varied by 

adding thereto or deducting there from as the case 

may be, the difference (if any) between the amounts 

mentioned in Schedule-A for such items and the 

amounts arrived at by calculation at contract rates 

based on the revised quantities for the same, 

obtained by the final measurement aforesaid. 58.3 It 

shall be accepted as a condition of the contract that 

the 

vouchers shall have been delivered to the 

Executive Engineer within 7 days after such work 

is completed. If the Executive Engineer considers 

that the vouchers are unduly high, the Executive 

Engineer can evaluate the work as reasonable and 

fair and make payment if the value of payment is 

less than Rs. 1,000. If the value of additional 

payment exceeds Rs. l",000 the contractor shall 

have the right to submit matter to arbitration. 

60. No payment for unsanctioned extras 

60.1 It shall be distinctly understood that no 

payment whatever will be made to the contractor 

for variations by way of extras, in cases where 

such variations have been" made within the 

written sanction of Executive Engineer. 

61. Accounts Receipts and Vouchers 

The contractor shall at any time upon the request 

of the Executive Engineer furnish him with all 

invoices account, receipts and other vouchers that 

he may require in connection with the contract. 

62. Fraud, wilful neglect or default 

62.1 No final or other certificate of payment or of 

completion, acceptance or settlement of account 

shall, in any circumstances, relieve the contractor 

from his liability for any fraud, or wilful neglect or 

default in the execution of the contract or any wilful 

or unauthorized deviations from drawings, 

specifications, instructions and directions for the 

time being binding upon him. 

63. Unfixed materials 

63.1 No payment or advance will be made for 

unfixed materials when the rates are finished work 

in situ. 

64. Payments and Certificate 

64.1 Payments will be made to the contractor under 

the certificates to be issued at reasonably frequent 

intervals by the Executive Engineer or the Sub-

Divisional Officer, within 14 days of the date of 

each certificate an intermediate payment will be 

made by the Executive Engineer or the Sub-

Divisional officer of a sum equal to 95 percent of 

the value of work, as so certified and the balance of 

5 percent will be withheld and retained as security 

for the due fulfilment of the contract. Under the 

certificate to be issued by the Executive Engineer or 

Sub-Divisional Officer on the completion of the 

entire works, the contractor will receive the final 

payment of all the money due or payable to him 

under or by virtue of the contract except security 

deposit and the withheld amount equal to 2 1/2 

percent of the total value of the work done provided 

64.1 (A) Notwithstanding the above clause, the 

withheld amount of 2 1/2% from the final bill in 

respect of contract for construction of original 

building, will be retained by the Govt. for a total 

period of one year in lieu of six months period 

referred to in clause 64.1 above and will be 

released after the expiry of one year period on 

execution of an indemnity bond by the contractor 

to the satisfaction of the Exe.Engr. for a further 

period of four years to  ensure structural stability 

of the building under clause 

26.1  A 

64.2 When there are complaints from the labour 

Department about non-payment of wages to the 

labourers employed by the Contractor for the 

execution of works under agreement, the 

Executive Engineer, shall have full powers to 

withheld the bills claimed by the contractor 

pending clearance certificate from the Labour 

Department and to act as per the direction given 

by the Labour Department. 

65. Interest on money due to the contractor 

65.1 No omission by the Executive Engineer or 

the Sub- Divisional Officer to pay the amount due 

upon certificates shall vitiate or make void the 

contract not shall the contractor be entitled to 

interest upon any guarantee fund or payments in 

arrear, nor upon any balance which may, on the 

final settlement of his accounts, be found to be 

due to him. 652 Whenever the withheld amount 
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there is no recovery from or forfeiture by the 

contractor to be made under clause 57. The amount 

withheld from the final bill will be retained under. 

Deposits and paid to the contractor together with the 

Security Deposit after one year reckoned from the 

date of completion of work or as soon after the 

expiration of such period of one year as all defects 

shall have been made good according to the true-

intent and meaning thereof whichever shall last 

happen. In the event the final bill remains unpaid 

even after the period of one year aforesaid, the 

security deposit, which includes EMD and also 2 ½ 

% of the withheld amount may be refunded under 

the sanction of the Superintending Engineer, in the 

case of agreements accepted by the Executive 

Engineer and under the orders / sanction of Chief 

Engineer concerned, in the case of agreement 

accepted by the superintending Engineer, or a bill, if 

requested for, by the contractor in writing to the 

sanctioning authorities viz. The Superintending 

Engineer and Chief Engineer, who while according 

sanction should review the cause for delay in 

payment of the final bill.  No certificate of 

Executive Engineer or Sub- Divisional Officer shall 

be considered conclusive evidence as to the 

sufficiency of any work or materials or correctness 

of measurements to which it relates nor shall it 

relieve the contractor from his liability to make good 

defects and provided by the contract. The contractor 

when applying for a certificate, shall prepare a 

sufficiently detailed bill based on the original figures 

of quantities and rates in the contract Schedule-A to 

the satisfaction of the Executive Engineer, to enable 

the Executive Engineer or the Sub-Divisional 

Officer to check the claims and issue the certificate. 

The certificates as to such of the claims mentioned 

in the application as are allowed by the Executive 

Engineer or the Sub-Divisional Officer shall be 

issued within  fourteen days of the application. No 

application for a certificate shall be made within 

fourteen days of a previous application. 

reaches Rs. 1,000 or a multiple thereof, the 

contractor may, at his option, deposit with the 

Executive Engineer an equal amount in sums of 

Rs. 1,000 or a multiple thereof, in any of the forms 

of interest bearing securities recognized for the 

purpose by the T.N. Public Works Account Code 

and subject to the provisions thereof contained in 

which case the equivalent withheld amount shall 

be paid to him forth with. The contractor will be 

permitted to exercise the option in this clause; 

subject only to the condition that the rates of 

progress contained in the Articles of Agreement is 

properly maintained. 

66. Acceptance of final measurements 

66.1 The contractor agrees that before payment of 

the final bill shall be made on the contract, he will 

sign and deliver to the Executive Engineer, either 

in the measurement book or otherwise as 

demanded a valid release and discharge from any 

and all claims and demands whatsoever for all 

matters arising out of or connected with the 

contract and also produce a certificate from the 

Income Tax Authorities that all income tax 

payable by him upto-date has been duly paid 

provided that nothing in this clause shall discharge 

or release the contractor from his liabilities under 

the contract. It is further expressly agree that 

Executive Engineer in supplying the final 

measurement certificate need not be bound by the 

proceeding measurements and payments. The final 

measurements, if any of the Executive Engineer 

shall be final conclusive and binding on the 

contractor. 

67. Recovery of money from contractor in 

certain cases 

67.1 In every case in which provision is made for 

recovery of money from the contractor, 

Government shall be entitled to retain or deduct 

the amount thereof from any money, that may be 

due or may become due to the contractor under 

these presents and or under any other contract or 

contracts or any other account what so ever. 

67.2 Recovery under Revenue Recovery AQ 

Whenever any amount has to be paid by the 

Contractor in view of the determination of the 

contract by virtue of clause 57 or any amount that 

may be due from the contractor is under these 

presents and the contractor is not responding to the 

demands for the payment of the said amount, then 

die Govt. shall be entitled to recover the said amount 

under the provisions of the Revenue Recovery Act. 

68. Contractor dying becoming insolvent insane 

by whom and to whom and in what manner the 

same shall be borne and paid. The percentage 

above referred to in this clause are 5% on any 

such monetary award which does not exceed Rs. 

10,000.3% on the next Rs. 40,000 or any part 

thereof 2% on the next Rs. 50,000 or any part 

thereof and 1% on any excess over Rs. 1,00,000/- 

provided that the government shall not be liable to 

any claim in respect of any such dispute or 

difference until the liability and the amount 
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or imprisoned 

68.1 In the event of the death or insanity or 

insolvency or imprisonment of the contractor, or 

where the contractor being a partnership or firm 

becomes dissolved or being a corporation goes into 

liquidation voluntary' or otherwise, the contract may 

at the option of the Executive Engineer, be 

terminated by notice in writing posted at the site of 

the works and advertised in one issue of the local 

district Gazette and all accepted and acceptable 

works shall forthwith be measured up and paid for at 

the rates provided in the contract schedule where 

such apply, or otherwise, by the most recent 

schedule of rate of the division approved by 

competent authority to the person or persons entitled 

to receive and give a discharge for the payment. 

J. SETTLEMENT OF DISPUTES 

69. Arbitrations 

69.1 In case of any dispute or difference between the 

parties to the contract either during the progress or 

after - the completion of the works or after the 

determination, abandonment or breach of the 

contract, or as to any matter or thing arising 

hereunder except as to the matters left to the sole 

discretion of the Executive Engineer under clauses 

18,20,25-3,27,34,35 and 37 of "General conditions 

of contract" or as to the withholding by the 

Executive Engineer of payment of any bill to which 

the contractor may. claim to be entitled, then either 

party shall forth with give to the other notice of such 

dispute of difference and such dispute or difference 

shall be and is hereby refereed to the arbitration of 

the Superintending Engineer, of the nomination 

Circle mentioned in the Articles of Agreement 

(herein after called the Arbitrator). The Arbitrator 

shall give detailed reasons in their awards for their 

findings and conclusion. The arbitrator shall give 

detailed reasons in the awards for their finding and 

conclusions. Subject as aforesaid to the provisions 

of the arbitration Act, 1940 or any statutory 

modification or re-enactment thereof and the rules 

made there under and for the time being in force 

shall apply to the Arbitration proceeding under this 

clause. Upon every and any such reference, the costs 

of and incidental to the reference and award 

respectively shall be discretion of the arbitrator, 

subject to the condition that the amount of such 

posts to be awarded to either party shall not, in 

respect of a monetary claim exceed the percentage 

set out below of any such award irrespective of the 

actual fees, cost and expense incurred by either party 

provided that where a monetary claim is disallowed 

thereof shall have been referred to and decided by 

the Arbitrator.  

69.2 The fees for Arbitrators shall be levied based 

on the value of claims referred to for arbitration. 

The fees shall be calculated at 5% of the first Rs. 

10000/- at 3% of the next Rs. 40000/- 

APPENDIX No. I. 

PUBLIC WORKS DEPARTMENTS SAFETY 

CODE 

General Rules as to Scaffolds; 

1. Suitable scaffolds shall be provided for 

workman for all works that cannot be safely done 

from a ladder or by other means. When a ladder is 

used an extra Mazdoor shall be engaged for 

holding the ladder and the ladder shall be given an 

inclination not setter the o.25 to 1 (0.25 horizontal 

to 1vertical) When the ladder is used for carrying 

materials as well, suitable foot holds and hand 

holds shall be provided on the ladder.  

2. A scaffold shall not be constructed taken down 

or substantially altered, except (a) under the 

supervision of competent and responsible person; 

and (b) as for as possible by competent workers 

possessing adequate experience in such work. , 

3. All scaffolds and appliance connected therewith 

and all ladders shall 

a) be of sound material 

b) be of adequate strength having regard to the 

load strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more than 3.5 metres 

above the ground or floor shall have a guard rail 

properly attached, 

bolbraced and otherwise secured at least 0 metres 

above the floor or platform of such scaffolding or 

staging and extending along the entire length of 

the outside and ends thereof with only such 

opening as may be necessary for delivery of 

materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the 

building or structure.  

5. Scaffolds shall be so constructed that no part 

thereof can be displaced in consequence of normal 

use. 

6. Scaffolds shall not be overloaded and so far as 

practicable the load shall be evenly distributed. 

7. Before installing lifting gear of scaffolds special 

precautions shall be taken to ensure the strength 

and stability of the scaffolds. 

8. Working platform, gangways and stairways 

should be so constructed that to part there can save 

unduly or unequally. If the height or the platform 
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in full they said percentage shall be calculated on the 

amount of the claim. The arbitrator may determine 

the amount of the costs to be awarded or director the 

same to be fixed as between solicitor and client or as 

party and shall direct 

or the gangway or the stairways is more than 3.5 

metres above ground level or floor level they 

should be closely boarded should have adequate 

width and should be suitably fenced as described 

in (4 above) 

9. Every opening in the floor of a building or in a 

working platform shall be provided with suitable 

fencing or railing for a minimum height of 0.9 metre 

to prevent the fall of persons or material. 

10. Safe means of access shall be provided to all 

working platforms and other working places. Every 

ladder shall be securely fixed. No portable single 

ladder shall be over 9 metres in length while the 

width between side rails in rung ladder shall in no 

case be less than 30cm for ladder up to and 

including 3 metres in length. For longer ladders this 

width should be increased atleast 20 mm for each 

additional metre of length. Uniform step spacing 

should not exceed 30 cm. Adequate precautions 

should be taken to prevent danger from electrical 

equipment. No materials on the site of work shall be 

so stacked or placed as to cause danger or 

inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and 

lights to protect the Public from accidents and shall 

be bound to bear the expenses of the defence of 

every suit, action or other proceedings at law that 

may be brought by any persons for injury sustained 

owing of the defence of every suit, action or other 

proceedings at law that may be brought by any 

persons for injury sustained owing to neglect of the 

above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or 

proceedings to any which may be awarded in any 

such suit, action or proceedings to any such persons 

or which may with the consent of the contractor be 

paid to compromise and claim by any such person. 

Excavation and trenching 

11. Trenches -1.2 metres or more in depth, shall at 

all times be supplied with atleast one ladder for each 

30 metres in length or fraction thereof. Ladder shall 

be extended from bottom of the trench to at least 0.8 

metre above the surface of the ground. The sides of 

trenches which are 1.5 metres or more in depth shall 

be stepped back to give suitable slope or hold 

securely by timber bracing, so as to avoid the danger 

of sides to collapse. 

12. Demolition - Before any demolition is 

commenced and also during the process of the work  

a) All roads and open areas adjacent to the work site 

shall either by closed or suitably protected. 

b) No electric cable or apparatus which is liable to 

a) Workers employed on mixing asphaltic 

materials cement and lime mortars shall be 

provided with protective footwear and protective 

goggles. 

b) Those engaged in white-washing and mining or 

stacking of cement bags or any. materials which is 

injurious to the eyes shall be provided with 

protective goggles.  

c) Those engaged in welding works shall have 

protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

d) Those engaged in welding works shall be 

provided with welder's protective sight ligs. 

e) When workers are employed in sewers and man 

holes which are in use, the contractor shall ensure 

that the manholes covers are opened and are 

ventilated atleast for an hour before the workers 

are allowed to get into the manholes , and the 

manholes so opened shall be cordoned off with 

suitable railing and provided with warning signals 

or boards to prevent accident to the public. 

f) The contractor shall not employ men below the 

age of 18 years and women on the work of 

painting with products containing lead in any 

form. Wherever men above the age of 18 are 

employed on the work of lead painting, the 

following precautions shall be taken. 

(i) No paint containing lead and lead products 

shall be used except in the form of paste of ready-

made paint. 

(u) Suitable face masks should be supplied for use 

by the workers when paint is applied in the form 

of spray or a surface having lead paint dry rubbed 

and scrapped. 

(in) Overalls shall be supplied by the contractors 

to workmen and adequate facilities shall be 

provided to enable the working painters to wash 

during the cessation of work. 

(iv) When workers are employed in dangerous 

occupations like work with hot bitumen, drilling 

operations etc., which are likely to prove 

dangerous resulting in physical damage and 

causality, adequate protection of the workers 

should be provided. 14. When the work is done 

near any place where there is risk of drowning all 

necessary equipments should be provided and kept 

ready for use and all necessary steps taken for 
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be a source of danger over a cable or apparatus used 

by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent 

danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of 

the building shall be so overloaded with debris or 

materials as to render it unsafe. 

13. All necessary personal safety equipment as 

considered adequate by the Executive Engineer shall 

be kept available for the use of the person employed 

on the site and maintained in a condition suitable for 

immediate use and the contractor should take 

adequate steps to ensure proper use of equipment by 

those concerned. 

prompt rescue of any person in danger and 

adequate provision should be made for prompt 

first aid treatments of all injuries likely to be 

sustained during the course of the works.  

15. a) Hoisting machines and tackle including 

their attachments anchorages and supports shall be 

good mechanical construction sound materials and 

adequate strength and free from patent defect and 

shall be kept in good repair and in good working 

order. Every rope used in hoisting or lowering 

materials or as a means of suspension shall be of 

suitable quality and adequate strength and free 

from patent defect. 

b) Every crane driver or hoisting appliance 

operator     shall be properly qualified and no 

person under the age of 21 years should be in 

control of any hoisting machine, including the 

scaffold winch or give signals to the operator. 

 

c) In the case of every hoisting machine and of 

every chain ring hook shackle level and pulley block 

used in hoisting or lowering or as a means of 

suspension, the safe working load shall be 

ascertained by adequate means. Every hoisting 

machine and all gear referred to above shall be 

plainly marked with the safe working load, in the 

case of hoisting machine having a variable safe 

working load, each safe working load and the 

conditions under which it is applicable shall be 

clearly indicated. No part of any hoisting machine or 

of any gear referred to above in this paragraph shall 

be loaded beyond the safe working load except for 

the purpose of testing. 16. Motors, gearing, 

transmissions, electric wiring and other dangerous 

parts of hoisting appliance shall be provided with 

efficient safeguards, Hoisting appliance shall be 

provided with such means as will request to a 

minimum the risk of the accidental descent of the 

load. Adequate precautions shall be taken to reduce 

to a minimum the risk of any part of a suspended 

load becoming accidentally displaced. When 

workers are employed on electrical installations 

which are already energized, insulating mats, 

wearing apparel such as gloves, sleeves and boots as 

may be necessary should be provided. The workers 

and carry keys or other materials which are good 

conductors or electricity.  

17. These safety provisions should be brought to the 

notice of all concerned by display on a notice board 

at a prominent place at workshop. The person 

responsible for the compliance of the safety code 

shall be named by the contractor.  

3. First Aid : (a) At the work site there shall be 

maintained in a readily accessible place, first aid 

appliance and medicines including an adequate 

supply of sterilized dressing. And sterilized cotton 

wool. The appliances shall be kept in good order. 

They shall be placed under the charge of a 

responsible person who shall be readily available 

during working hours. 

(b) At large work places where hospital facilities 

are not available within easy distance of the works 

first-aid posts shall be established and be run by a 

trained compounded. 

(c) Where large work places are remote from 

regular hospitals an in-door ward shall be 

provided with one bed for every 250 employees. 

(d) Where large work places are situated in cities 

towns or in their suburbs and no beds are 

considered necessary owing to the proximity of 

city or town hospitals, suitable transport shall be 

provided to facilitate removal of urgent cases to 

these hospitals. At other work places some 

conveyance facilities, such as a car shall be kept 

readily available to take injured persons or persons 

suddenly taken seriously ill to the nearest hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking purposes 

shall be provided for the work people on a scale of 

not less than 15 litres per head per day. 

b) Where drinking water is obtained from an 

intermittent public water supply each work place 

shall be provided with storage tank where such 

drinking water shall be stored. 

c) Every water supply storage shall be at a 
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18. To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the 

arrangements made by the contractor shall be open 

to inspection by the Labour Officer, Executive 

Engineer of the Department or other representative. 

19. Notwithstanding the above clauses (1) to (18) 

there is nothing in these to exempt the contractor 

from the operations of any other Act of rules in 

force in the Republic of India. Model Rules for 

provision of Health and Sanitary arrangements for 

workers employed by the P. W.D. and Highways 

and Rural works Department and their contractors 

The contractor's special attention is invited to 

relevant clauses of the "General conditions of 

contract" in the Tamilnadu Building Practice and he 

is requested to provide at his own expense the 

following amenities' to the satisfaction of the 

Executive Engineer. - < :, Application : These rules 

shall apply to all building and construction works in 

charge of P.W.D. 

2. Definition : (i) "Work place11 means a place at 

which an average fifty or more workers are 

employed in connection with 

construction work. • 

ii) "Large work place" means a place at which at an 

averaged 500 or more workers are employed in 

connection with construction work. 

distance of not less than 15 metres from any 

latrine, drain or other source of pollutions. Where 

water has to be drawn from an existing well, 

which is within such proximity of latrine, drain or 

any other source of pollution, the well shall be 

properly chlorinated before water is drawn from it 

for drinking. All such wells shall be entirely 

closed in and be provided with a trap door which 

shall be dust and water proof. 

d) A reliable pump shall be fitted to each covered 

well the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be 

done atleast once a month. 

5. Washing and bathing places : Adequate 

washing and  bathing places should be provided, 

separately for men and women such places shall 

be kept in clean and drained condition. Bathing or 

washing should not be allowed in or near any 

drinking water well. 

6. Latrines and Urinals: There shall be provided 

within the 

precincts of every work place, latrines and urinals 

in an 

accessible place and the accommodation, 

separately for each of them, shall be on the 

following scale or on the scale so directed by the 

Executive Engineer in any particular cases. 

(i) Where the number of persons employed does 

not exceed 50 ............................ 2 seats 

(ii) Where the numbers of persons employed 

exceed 50 but do not exceed 100 

................................. 3 seats (iii) For every 

additional 100.................... 3 seats 

If women are employed separate latrines and urinals 

screened from those for men shall be provided on 

the same scale. Except in work places provided with 

water flushed latrines connected with a water borne 

sewage system, all latrines shall be provided with 

receptacle on a dry earth system which shall be 

cleaned at least four times daily and at least twice 

during the working hours and kept in strictly 

sanitary conditions. The receptacles shall be tarred 

inside and outside atleast once a year. The excreta 

from the latrines shall be disposed off at the 

contractor's expense, in out way pits approved by 

the local Public Health Authority. The contractor 

shall also employ adequate number of scavengers 

and conservancy staff to keep the latrines and 

urinals in a clean condition. 

7. Shelters during rest : At every work site there 

shall be provided free of cost, two suitable sheds one 

for meals and the other for rest separately for men 

The huts shall be provided with suitable and 

sufficient opening for light and ventilation. There 

shall be adequate provision of sweepers to keep 

the places clean. There shall be two Dais in 

attendance. Sanitary utensils shall be provided to 

the satisfaction of the Health Officer of the area 

concerned. The use of the huts shall be restricted 

to children, their attendants and mothers of the 

children. 

b) Where the number of Women workers is more 

than 

25 hut less than 50, the contractor shall .provided 

atleast one hut and one Dai to look after the 

children of women workers. 

c) The size of crèche or crèches shall vary 

according to number of women workers. 

d) The crèche of crèches shall be properly 

maintained and necessary equipment like toys, 

etc., shall be provided. 
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and women for the use of labourers. 

8. Crèches: (a) At every workplace at which 50 or 

more women workers are ordinarily employed, there 

shall be provided two huts of suitable size for the 

use of children under age of 6 years belonging to 

such women, one hut shall be used for infants games 

and play and the other as a bed room. The huts shall 

not be constructed on a lower standard than the 

following 

i) Thatched roofs 

ii) mud floors and walls. 

iii) Planks spread over the mud floor and covered 

with matting. 

9. Canteens : A cooked food canteen on a 

moderate scale shall be provided for the benefits 

of workers if it is considered expedient  

10. Sheds for workmen : The contractor should 

provide at his own expense shed? for housing his 

workmen. The.se sheds shall be on a standard not 

less than the cheap shelter type, to live in which 

the work people in the locality are accustomed to. 

A floor area of about 1.8 metres x 1.5 metres for 

two persons shall be provided. The sheds to be in 

rows with 1.3 metres clear space between sheds 

and a 9 metres clear space between rows if 

conditions permit. The work people's camp shall 

be laid out in units of 400 persons, each, each unit 

to have a clear space of 12 metres alround. 
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