GOVERNMENT OF TAMILNADU
PUBLIC WORKS DEPARTMENT

Office of the Executive Engineer, P.W.D.,
Buildings (Construction & Maintenance) Division,

Thoothukudi-
Name of work . Construction of Veterinary Dispensary building at

Kongarayakurichi in Thoothukudi District

Total Number of Pages in this Tender : 81
Document

Number of items in Schedule "A 71

Tender shall be submitted on or before :  05.05.2022
15.00 Hrs. on

Contractor

Senior DraughtingOfficer,PWD
Buildings (C&M)Division,
Thoothukudi
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10.

11.

PARTICULARS TO BE FURNISHED BY THE TENDERER

Name of the tenderer and address

Name of work
Date of tender
Total value of tender

Details about E.M.D. enclosed for this
tender and its validity

Registered class of the tendered with
monetary limit and department in which
registered. Certified copy of the

registration should be attached.

Recent work (details about name and
place of work, value of the work etc.,
should be furnished)

Works under execution (details about
name and place of work value of the

work etc., should be furnished)

Command of labour in brief

Turnover of previous year (Particulars
for a period of three consecutive years

to be furnished)

Whether Income Tax clearance certificate

is enclosed. If not when it will be

produced?

ANNEXURE



12. (i) Sales Tax Registration Number

(i) Whether Sales Tax clearance
certificate is enclosed? If not, when

it will be produced?

13. In case of registered co-operative
societies they should furnish name of
the nominee with their credential details
at the time of tender itself. They should
also certify, that the nominee of the
society is not a registered contractor
in the Dept.

14. TECHNICAL ASSISTANT DETAILS

1. Name

Qualification certificate

Experience certificate

2. Name

Qualification certificate Experience
certificate
OR

1. Name

If retired Civil Engineer, Designation
and date of retirement (copy to be

enclosed)

15. Any other details
NOTE : The consent letter from the Technical Assistant proposed to be employed should be obtained and

enclosed with the tender.



Declaration to be given by the Unemployed Engineer

1. Name
2. Address
3. Age

4. Native place

5. District

6. Qualification

7. Year of passing

8. No. of years of employment

9. Name of the Division in which

registered as an unemployed Engineer
10. Date of registration

11. Class of contractor

Monetary Limit

12. Previous experience in year

a) Irrigation b) Head works
c) Building d) Bridges
e) Others

(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet)

Contracts Name of work Value of work Period of work Nomination of tender

M) (2) ©) (4) ®)

13. Annual turnover for first three years

14. Solvency / Immovable / Cash




15. Tools and Plant owned

16. Was there any default in fulfilling terms
of contract and result and penal action

17. Special remarks if any

Station
Date

Signature and name ofthe

Unemployed Engineer



GOVERNMENT OF TAMH.NADU
PUBLIC WORKS DEPARTMENT
Office of the Executive Engineer, P.W.D.,
Buildings (Construction & Maintenance) Division) THOOTHUKUDI.

Name of work . Construction of Veterinary Dispensary building at

Kongarayakurichi in Thoothukudi District

Last Date forreceipt of tender : 05.05.2022 upto 3.00 PM.
Date andtime of opening : 05.05.2022 at 3.30 PM.
E.M.D. to be remitted : Rs.34,000/-
Mode of E.M.D.to remitted : In the shape of chalan, Deposit at call receipt, Demand

Draft of the Nationalised and Scheduled Banks drawn in
favour of Executive Engineer concerned and National
Saving Scrip / Deposit / Accounts of Postal Department
pledged in favour of the Executive Engineer concerned.
Indravikas Patras are acceptable. The Tenderer should
write in the back of the Indra vikas Patra, his name and
address. He should also give an undertaking to the Exe.
Engineer in writing that the IndravikasPatras bearing

relevant register numbers are submitted as E.M.D.

Note :

1.

The tender and E.M.D. should be enclosed in separate covers, both the covers should then be submitted
In a common sealed cover. All the three covers should be sealed. Tenders not submitted In sealed cover
will be summarily rejected.

2. The rate In words and figures for each item of schedule should be furnished by the tenderer without fall
In appropriate columns.  Corrections scribbling overwriting and erasing (should be avoided as far as
possible) should be attested by the contractor.

3. The total value of each Item of work should be worked out and entered in the amount column.  Proper
care must be taken in working out the value of each item of work taking Into account the unit for which
the rate is quoted and the quantity of work to be done under the Item.

4. The total of each page should be noted at the end of each page and carried over to
next page. The grand total value of the tender should be worked out and furnished at the end, both In.
words and figures.

Sd/-
CONTRACTOR EXECUTIVE ENGINEER, P.W.D.,

Buildings (Construction & Maintenance) Division,
THOOTHUKUDI - 628 001



FOR SPECIAL ATTENTION OF THE TENDERER

1. Proof of registration in P.W.D. as a contractor shall be attached with the tender.
2. Current Income Tax clearance certificate shall be enclosed with the tender,

3. GST Registration Number should be furnished and Sales Tax clearance certificate

should also be produced before finalisation of contract.

4. E.M.D. will be accepted in the shape of challan, Deposit at call receipt, Demand Draft of
the Nationalized and Scheduled banks drawn in the name of Executive Engineers concerned
and National Saving Scrip/Deposit/Accounts of Postal Department pledged in favour of the
Executive Engineer concerned Indravikaspatras are acceptable. The tenderer should write in
the back  of Indravikas Patra his name and address. He should also give
an undertaking to the Executive Engineer in writing that the Indra vikas patras bearing relevant

register number are submitted as E.M.D. No other mode of payment will be accepted.

5. The successful tenderer should convert the E.M.D. already deposited and additional security
deposit if any required for the fulfilment of contract into National Savings Certificates / Accounts
pledged in favour of the Executive Engineer concerned or Bank grantee for the security deposit may be
furnished vide G.O Ms.No 283. PW (G2) Dept. dt: 21.05.1999.

6. The following particulars shall also be furnished by the contractor along with the tender.

a) List of details of works executed by the contractor with their value.
b) A list of details of work under execution by the contractor with their values.
c) Annual turnover of the last one year (necessary certificate to the effect issued by the

respective bank shall be attached)

7. The lowest tenderer when informed that his tender is under consideration shall have to furnish
PERT CHART in the proper form with in a week from the date of receipt of letter calling
for PERT CHART. The PERT CHART should confirm to the department time schedule for
the completion of the work furnished in the tender notice. If the PERT CHART is not

received within a week from the date of communication, his tender will not be considered.

8. The tender documents will be issued to the contractors registered in Public Works Department
in the appropriate class.
Sd/-

CONTRACTOR EXECUTIVE ENGINEER, P.W.D.,
Buildings (Construction & Maintenance) Division,
THOOTHUKUDI - 628 001.



10.

SPECIAL INSTRUCTION TO THE TENDERERS

The Tenderer should carefully go through the tender schedule and quote their rates for all items.

The rates should be filled in neatly in figures and in words and taking into account the metric units

specified in the tender, scribbling, over writings and erasing should be avoided as far as possible.

The amount of each item of work should be worked out. Proper care must be taken in working out the
amount of each item of work taking into account the unit for which the rate is quoted and the gquantity of
work to be done under the item.

The total for each page should be arrived at and, carried out to every page and the grand total value
of work should be worked out and shown at the end.

The tender should be submitted along with a covering letter giving full details, as called for in the tender
notice together with the copy of letter registering them into the appropriate class.

In case the tenderers who are eligible for concessional Earnest Money Deposit and accordingly they should
furnish the reference No. and date in which the concession was granted to them A copy of the aforesaid

reference may be enclosed along with the tender for ready reference.

Income tax clearance certificate for the current year should be submitted along with the tender or the tender
in which the Income Tax clearance certificate for the current year was submitted to this office should be

specified.

Details of previous work done by the Tenderers covering the cost of the work, the agreement, No. date,
department in which the work was carried out, etc., should be furnished so as to assess the previous
experience of the tenderers. Year wise details should be furnished so as to see that these tenderers have

minimum experience of major building.

List of various machinery and other equipment at the tenderers disposal for use in the execution of

the work, should be furnished.

The TENDER form should be filled in while submitted the tender. The tenders submitted without

filling up the tender form are liable to be rejected.

11. The tender must be submitted in a sealed fools cape cover duly signing all the conditions.

Sd/-

CONTRACTOR EXECUTIVE ENGINEER, PW.D.,

Buildings (Construction & Maintenance) Division,
THOOTHUKUDI - 628 001.



APPENDIX -1
TENDER NOTICE
(As amended in CO. M.S. No. 618/PW. Dt. 30.04.85)

On behalf of the Governor of Tamilnadu, Tenders will be received by the ExecutiveEngineer, Buildings
(Construction & Maintenance Division, P.W.D., Thoothukudi. - 628 001 at his office up to. 05.05.2022 at
3.00 Pm.for the work Construction of Veterinary Dispensary building at Kongarayakurichi in Thoothukudi
District

The tenders should be in the prescribed form obtainable from Executive Engineer's Office, P.W.D. Buildings
(Construction & Maintenance) Division, Thoothukudi. - 628 001. The tenders will be opened by the Executive
Engineer at 3.30 P.M. on the same day at the place aforementioned.
The tenderers or their agents are expected to be present at the. time of opening of tenders. The tender
receiving officer will on opening each tender prepare a statement of the attested and unattested corrections
therein and hand it over to the tenderer concerned and initial all corrections in the presence of the
tenderers. If any of the tenderers or their agents finds it inconvenient to be present at the time, then in
such a case, the tender receiving officer will on opening the tender of the absentee tenderer, make out a
statement of the unattested corrections and communicate it to him. The absentee tenderer shall then accept
the statement of the corrections without any question whatsoever.

2. Tenders must be submitted in sealed covers and should be addressed to the Executive Engineer, P.W.D.
Buildings (Construction & Maintenance) Division, Thoothukudi. the name of the
tenderer and name of the work being noted on the Cover.

If the tender is made by an individual, it shall be signed with his full name and his address shall be given.
If it is made by firm it shall be signed with the copartner ship, name by a member of the firm who shall
also sign his name and the name and address of each member of the firm shall be given. If the tender is
made by a corporation it shall be signed by a duly authorised officer who shall produce with his tender,
satisfactory evidence of his authorisation. Such tendering corporation may be required, before the contract
is executed, to furnish evidence of its corporate existence.

3. Each tenderer must also send a certificate of Income Tax Verification from the appropriate Income Tax
authority in the form prescribed therefore. The certificate will be valid for one year from the date of issue
for all tenders submitted during the period.

In the case of proprietary or partner firm it will be necessary to produce the certificate aforementioned
for the proprietor or proprietors and for each of the partners as the case may be.

If the tenderer is a registered Public Works Dept. Contractor and if a certificate for the current year had
already been produced by him during the calendar year in which the tender is made, it will be sufficient,
if particulars regarding the previous occasions on which the said certificate was produced, are given.

All tenders received without a certificate aforementioned will be summarily rejected.
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4. Each tender must pay an Earnest Money, a sum of Rs 34,000/-(Rupees Thirty four thousands

only)either in the form of N.S.C. pledged in favour of the Executive Engr. P.W.D., Building Construction
and Maintenance Division, Thoothukudi

or in any other form as may be approved by the State Govt. from time to time as per para 155 of T.N.P.W.D.
Code. This E.M.D. will be refunded to the unsuccessful tenderer on application after intimation is sent of
rejection of the tender or at the expiration of three months from the date of tender whichever is earlier. The
refund will be authorised by the Superintending Engineer / Executive Engineer. The E.M.D. will not be
received in cash or currency notes by the PWD Officers.

a) The EMD will not carry any interest. It will be dealt with as provided in the tender.

b) The acceptance of EMD in various approved forms duly pledged in favour of the Executive
Engineer concerned is subject to the specific condition that the successful tenderer should
pay the Security Deposit including EMD in the form of small savings scrip. Deposits account
in lieu of other mode of payment made for EMD before acceptance of the tender.

5. The tender will remain valid for a period of three months (90 days vide G.O Ms. No 446 / fin / salaries /
dept. dt: 26.09.2000. calendar months from the last date of receipt of tender. The validity period can be
extended further if the contractor gives his consent in writing specifying the period of extension.

i) The tenderer whose tender is under consideration, shall attend the Executive Engineer's office before the
end of the period specified by written intimation to him. In case, the tenderer fails to attend the office before
the end of the specified period, his tender will not be considered. He shall forthwith upon intimation being
given to him of acceptance of his tender, by the officer duly authorised in his behalf under article 299 (1) of
the constitution hereinafter called "The accepting authority," make security deposit of 2% of the value of
contract in one of the forms prescribed in Tamilnadu Public Works Account Code (ie) by taking into account
of the amount of EMD already deposited with the tender it would be sufficient to pay the balance amount
to make up the 2% of the value of contract for the purpose of Security deposit. However, the security deposit
of one percent of the estimate cost of work can be deposited as one time deposit by the contractor. The
security deposit together with earned Money Deposit and the amount withheld according to clause 64-1 of
General conditions of Contract shall be retained as Security for the fulfillment of contract. It a cash Security
Deposit is made by the contractor, he shall follow the procedure laid down in the proceeding paragraph for
payment of Earnest Money Deposit and such deposit shall not bear interest. Irrecovable Bank Grantees shall
be accepted towards security deposit Retention money only vide G.O No. 283 Pw (G2) Dept. Dt:
21.05.1999.

i) An additional Security deposit of 1 % of the value of the contract in one of the forms prescribed above
will be remitted by the successful tenderer, if called for by the tender finalizing authority.

iii) On receipt of written communication of acceptance of tender, if the tenderer fails to pay the requisite
security deposit within the period specified in the written communication or backs out from the tender
or withdraws his tender, the Earnest Money Deposit shall be forfeited to the Gowt.

If the contractor fails to carryout the contract, after paying requisite deposits, then he will be liable
for the excess expenditure if any incurred to complete the work as contemplated in the General
Conditions of Contract.

(iv) It shall be expressly understood by the tenderer that on receipt of written communication of
acceptance of tender by the tenderer there emerges a valid contract between the Governor of Tamil Nadu
and the tenderer, for execution of the work without any separate written agreement. For this purpose the
tender documents ie., tender notice, tender offered by the contractor, General Conditions of Contract,
special conditions to the contract, correspondence, written communication of acceptance of tender etc.,
shall constitute a valid contract and that will be foundation of the rights of the both the parties to the
contract.
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Provided that it shall be open to the accepting authority to insist execution of any written agreement by
the tenderer, if administratively considered necessary or expedient.

The tenderer shall examine closely the TamilnaduBuilding practice and also the General Conditions of
Contract contained therein, and sign the divisional office copy of the Tamil Nadu Bldg., Practice and its
addenda volume in token of such study before submitting his tender unit rates, which shall be for finished
work in situ. He shall also carefully study the drawing and addl. specifications and all the documents
connected with the contract. The Tamilnadu Bldg., practice and other connected documents with the
contract such as specifications, plans, descriptive specifications sheet regarding materials etc. can be seen
at any time between 11.00 a.m. and 5.00 p.m. on office, days in the office of Executive Engineer. P.W.D.
Buildings (Construction & Maintenance) Division,Thoothukudi. 628 001.

A copy of the set of contract documents can also be had on payment of Rs. for each set inclusive of Sales
Tax and surcharge thereon.

The tenderers attention is directed to the requirement for materials under the clause "Materials
and workmanship" in the General Conditions of Contract. Materials confirming to the ISI. Standards shall
be used on the work, and the tenderer shall quote his rates accordingly.

Every tenderer is expected before quoting his rates, to inspect the site of the proposed work'. He
should also inspect the quarries and satisfy himself about the quality and availability of materials.
The name of quarries and kiln etc. where from certain materials are to be obtained will be given in
the descriptive specification sheet. The best class of materials to be obtained from the quarries or
other source defined shall be used on the work. In every case the materials must comply with the
relevant standard specification. Samples of materials as called for in the standard specification or
in the tender notice or as required by the Executive Engineer shall be submitted for Executive
Engineer's approval before the supply to site of work is begun. If the contractor after examination
of the source of materials defined in the descriptive specification sheet is of the opinion that
materials complying with the standard or other specification of the contract cannot be obtained in
quality or sufficient quantity, from the source defined in the descriptive specification sheet, he shall
so state in his tender and state where from he intends to obtain materials, subject to the approval of
the Executive Engineer.

The Govt. will not, however, after acceptance of contract rate pay any extra charges for lead or for
any other reasons, in case the contractor is found later on to have misjudged the materials available.
Attention of the contractor is directed to the "General Conditions of Contract” regarding payment
of seignior age tolls etc.
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9. The tenderer's particular attention is drawn to the sections and clause in the General Conditions of
Contract dealing with.

1. Test, Inspection and rejection of defective materials and work.
2.  Carriage

3. Construction plant

4.  Water and Lighting

5. Cleaning up during progress and for delivery

6.  Accidents

7.  Delays

8.  Particulars of payment.

The contractor should closely peruse all the specification clauses which govern the rates which he is
tendering.

10. A schedule of quantities accompanies this tender notice. It shall be definitely understood that the Govt.
does not accept any responsibility for the correctness or completeness of this schedule and that this
schedule is liable to alterations by omissions deduction or additions at the discretion of the Executive
Engineer,PWD., Buildings(Construction & Maintenance) Division or the Superintending Engineer,
P.W.D. Building (Construction & Maintenance) Circle, Tirunelveli. as set forth in the conditions of
contract. The tenderer will, however base his lump sum tender on this schedule of quantities. He should
guote specific rates for each item in the schedule and the rates should be in rupees and in sums of five
paisa. The rates should be written both in words and figures and the units words. The tenderer should
also show the totals of each item and the grand total of the whole contract and quote in the tender a
lump sum of which he will undertake to do the whole work subject to the conditions of contract such
lump sum agreeing with the total amount of Schedule A. The schedule
accompanying the lump sum tender shall be written legibly and free from erasures, overwriting,
or conversion of figures. Corrections, where unavoidable should be made by crossing out,
initialing dating and rewriting.

11. Tenderers offering a percentage deduction from or increase on the estimate amount except in the case
of tender for maintenance and repair works called for specifically under percentage rate tender system
and those not submitted in proper form or in due time will be rejected.

12. The tenderer should workout his own rates, without reference being made to the Public Works Dept.
schedule of rates or the public works department estimate. However in case of tenders called for under
% rate tender system the tenderer should workout his own rate but quote his percentage rate above or
below the total estimated cost of the work of the department indicated in the tender schedule.

13. The price at which and the sources from which certain particular materials shall be obtained by the
contractor are given at the end of the schedule accompanying the tender form. Tenderers must accept
the materials at these prices and shall quote their price for finished works accordingly. Notwithstanding
any subsequent change in the market value for these materials, the charges to the contractor will remain
as originally entered in the written contract. No centage or incidental charges will be borne by Gowt.
in connection with this supply

14. The attention of the tenderer is directed to the contract requirements as to the time of beginning of work
the rate of progress and the dates for the completion of the whole work and several parts. The following
rate of progress and proportionate value of works done from time to time as will be indicated by the
Executive Engineer's certificates of the value of work done will be required. Date of commencement of
the programme will be the date on which the site (or Premises) is handed over to the contractor.

13



Period after date of commencement Total percentage of work to be
completed based on contract
lumpsum amount

I Month 20%
Il Month 40 %.
11 Month 60%
IV Month 80%
V Month 100%
VI Month %
VIl Month %
VIl Month %
IX Month %

X Month %
X1 Month %
X1 Month %

Note : The period to be entered in column. 1 for the purpose of following the rate of progress may be

15.

16.

17.

18.

fixed by the Superintending Engineers or Executive Engineer to suit each case.

No part of the contract shall be sub-let without written permission of the Executive Engineer nor shall
transfer be made by power of attorney, authorizing others to receive payment on the contractor's behalf.

If further necessary information is required the Executive Engineer of the division will furnish such but
it must be clearly understood that tenders must be received in order and according to instructions.

The Superintending Engineer or other sanctioning authority reserves the right to reject any tender or
all the tenders without assigning any reasons thereof Deleted - CE (B) circular No. HDOA / 22122 /
2002 / dt: 03.04.2003.

The tenderers who are themselves not professionally qualified shall undertake to employ Qualified
technical men at their cost to look after the work. The tenderer should state in clear terms whether they
are professionally qualified or whether they undertake to employ technical men required by the
department specified in the schedule below for the work. In case the selected tenderer is professionally
qualified or has undertaken to employ technical men under him, he should see that one of the technically
qualified men is always at the site of the work during working hours personally checking all items of
works and paying extra attention to such works as may demand special attention (e.g.) reinforced
concrete works etc.

(The norms for the employment of technical Assistant and penalty for non-employment of such technical
Assistant etc, is furnished in the format below)
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ADDITIONAL CONDITIONS
EMPLOYMENT OF TECHNICAL ASSISTANTS

The tenderer who himself is not professionally qualified should undertake to employ qualified
technical men at his cost to look after the work. The tenderer should state in clear terms whether he
undertakes to employ technical men required by the Department specified in the Schedule below for the
work. In case the selected tenderer is professionally qualified or has undertaken to employ. Technical men
under him he should see that one of the technically qualified men is always at the site of work during
working hours, personally checking all items of works and paying extra attention to such works as may
demand special attention e.g. reinforced cement concrete works etc.

Employment of Technical Personnel

1. Fromone to Rs. 5.00 Lakhs 1)

2)

2. FromRs. 510 10 Lakhs 1)
2)

3)

4)

3. From Rs. 10 to 25 lakhs 1)

2)

3)

4)

4. From Rs. 25 to50 lakhs

2)

One Diploma Holder in Civil Engineering

(or)

Not less than one retired Junior Engineer

One B.E., (Civil)

(or)
Equivalent Degree holder

(or)
Not less than one retired Sub Divisional
Officer AEE / ADE

(or)
One Diploma Holder with three years
experience.

One B.E., (Civil) with 3 years experience

plus ONE DIPLOMA Holder in Civil Engg.
(or)

Equivalent Degree holder with 3 years
experience plus one Diploma holder in
Civil Engg.

(or)
Not less than one retired Sub-Divisional
Officer plus one Diploma holder in Civil
Engg.

(or)
Two diploma holder in CivliEngg. with 3
and 5 years experience respectively.

1) One B.E., Civil with 3 years experience

plus two diploma holders in Civil Engg.

(or)
One B.E., (Civil) with 3 years experinece
plus two retired Junior Engineers.

(or)
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3)  Equivalent degree holder with 3 years
experience plus two Diploma holders in
Civil Engg. or Two retired Junior Engineers

(or)

4)  One retired Sub Divisional Officer (AEE
or ADE) Plus two diploma holders in Civil
Engg. or one retired SDO (AEE or ADE)
Plus two retired Junior Engineers

5. Above Rs. 50 Lakhs 1) To be examined in individual cases depending
upon the nature of work and the technical skill
involved and defined in the tender notice regarding
the No. of qualified technical personnel to be
employed by the contractor

6. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be levied in case
of default on the part of contractors in the norms mentioned above. (Vide G.O. Ms. 181 for PW (G2) Dept.
dt: 16.05.2003.

7. The employment of Technical Assistant should be based only on the value of contract. Engineers with
Mechanical Engineering qualification and retired from Civil Engineering Departments are also uitable to

supervise the Civil Engineering works because of their experience in Civil Engineering field.

8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when the work is
kept in abeyance due to valid reasons and during such period in the opinion of the Executive Engineer, the

employment of Technical Assistant is not required for the due fulfillment of the Contract.

9. A movement register should be opened and maintained for Technical Assistants employed by the
Contractor or for the Technically qualified contractor. The Technical Assistant or Technically qualified
Contractor should note the arrival and the departure timings every day along with

their initials. Such Register should be produced during inspection of the Inspecting Officers.

10. Without prejudice to the generality of the above clause the contractor shall during the currency of the
contract, when called upon by the Engineer-in-charge engage and also ensure engagement by the Sub
Contractors and others employed by the contractor in connection with the work such number of apprentices
in the category mentioned, below and for such period, as may be required by the Engineer-in-charge. The
Contractor shall train them as required under the Apprentices Act 1961 and the rules made there under and
shall be responsible for all obligations of the employer under the said act including the liability to make

payments to apprentice as required under that said act.
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19.

20

21.

. Deleted.. CE (B) circular No. HDOA /22122 / 2002 / dt: 03.04.2003.

tenderer submitting a tender which the tender accepting authority considers excessive and/ or indicative
of the insufficient knowledge of current prices or definite attempt at profiteering will render himself liable
to be debarred permanently from tendering or for such period as the tender accepting authority may decide.
The tender rates should be based on the controlled price for materials - price permissible for the tenderer
to charge a private purchaser under the provision of clauses 8 of hoarding and profiting prevention
ordinance 1943 as amended from time to time and on similar principles in regard to labour and supervision
in the construction.

The contractor should offer employment to ex-toddy tappers as far as possible.

Note: This paragraph should be scored out if the cost of work involved is less than Rs, 1Q, 000/-

22. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and orders

issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and
the competent authority, may at his discretion, cancel the contract or invoke any of the penalties for the
breach of contract provided in the conditions of agreement. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of the Act. Contractor
shall, during the currency of the contract, ensure engagement of the apprentices in the categories
mentioned below who may be assigned to him by the Director of Employment and Training/State
Apprenticeship Adviser, Tamil Nadu. The contractor shall train them as required under the Apprentices
Act 1961, and the rules made thereunder and shall be responsible for all obligations of the employer under
said Act including the liability to make payments to the apprentices as required under the said Act.

Value of contract Category No. to be appointed
Rs. 1.00 lakh and uptoRs. 1. Building Constructor 1
3.00 lakhs 2. Brick layer 1
Above Rs. 3.00 lakhs and upto 10.00 | 1. Building Constructor 1
lakhs 2. Brick layer Diploma 1
3. holder in Civil 1
Engineering

Above Rs. 10 lakhs and upto 1. Building Constructor Brick 1
50.00 lakhs 5 layer B.E., (Civil) or 1
" equivalent degree holder 1

3.

23.

"Unless the contractor has been exempted from engagement of apprentices by the Director of Employment
and Training/State Apprenticeship Adviser, a certificate to the effect that "That contractor had discharged
his obligation under the said Act, satisfactorily should be obtained from the Director of employment and
Training/State Apprenticeship Adviser" and the same should be produced by the Contractor for final
payment.

In the case of contracts for construction of buildings either permanent or semi permanent buildings, a sum
equivalent to 2 1/2% of the value of work done will be retained with the Govt. for a period of one year
reckoned from the date of completion of the work in order to enable the departmental officers to watch the
effect of a!l seasons on the work done by the contractor. The amount so retained with the Govt. will be
refunded only on the expiry of one year period referred to above and on execution of Indemnity bond by
the contractor for a further period of four years. The contractor shall be liable to set right all the defects
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24.

25.

26.

27.

28.

29.
Sd/-

arising out of his faulty execution or sub standard work noticed during the above five years period at his
cost.

A statement giving particulars of equipment resources that will be put at the disposal of the work under
the following classification should accompany the tender.

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers)
b)  Organisation
0] Technical & (ii) Unskilled

The tender of the contractor who agrees to employ the maximum No. of Ex-service Men (No. to be
specified in the tender) will receive preferential consideration. The tenderers are requested to report on
their covering letter.

The Superintending Engineer reserves to himself the right of allotting the different sub works to the
different contractors or to one and the same contractor as he may decide after the receipt of tenders.

All rates quoted in the tender shall be inclusive of Sales Tax, payable under the sales tax act as amended
from time to time (including amendment Act 38/34) and that the contractor is responsible to file the Sales
Tax return and pay the amount of tax as amended by the Commercial Tax Department. No request for
payment of Sales Tax separately in addition to to the tendered rates due to any plea of subsequent levy or
increase in tax will be entertained vide clause 38(2) of General conditions of contract. Under section 7 F.
of TNGST act 1959 and notification dated: 31.05.99 . 2% of deduction will be made for civil work and
4% will be deducted in respect of all other works

No seignior age shall be charged where due for materials quarried from the PWD or other Govt. Quarries.
Assistants as necessary shall be given to the contractor by the Department to obtain
access to quarries approved by the Executive Engineer. No plot rent will be charged for
materials stocked on Govt. land during the course of construction provided all such materials
are removed within one month after the work is completed.

Seignior age or charges due for the use of private quarries and private land shall be paid by the contractor.

EXECUTIVE ENGINEER, P.W.D.,
Buildings (Construction & Maintenance) Division,
THOOTHUKUDI - 628 001.
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Government of Tamil Nadu

Public Works Department

Buildings Construction and Maintenance
Division, Thoothukudi

Name of Work Construction of Veterinary Dispensary building at Kongarayakurichi in
Thoothukudi District

Estimated Value Put to Tender Rs... Lo e

above work with tender premium of PIUS ..o
(IN WOTAS)  IMINUS  o.eiititit it e ettt e e et eeae e eaneeeans (in  words)
percentage over the departmental estimated value of work indicated above. in case of variation in
quantity of various items of work during execution 1/We, agree that the amount payable for individual
items of work will be as per the departmental unit rates indicated in the tender schedule for the item

as varied in accordance with the tender premium and the actual quantity of work done.

Date: Signature of Tenderer

Place
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Special Condition

(Vide EIC (Building) and C.E(Building) Chennai Region Circular
Memo.No.HDO(A)/13205/2011/dt.05.05.2011

(1) In the case if the tenderer quotes rates at 5% to 15% less than the department
value, he should enclose the additional security deposit at 2% extra on the department value in the
manner specified under Rule 14(1) of Tamil Nadu Transparency in Tenders Rules,2000 in addition to

the Earnest Money Deposit and Security Deposit.

i) Similarly, in the case if the tenderer quotes rates at minus 15% and above than
the department value, he should enclose the additional security deposit at 50% of the difference in
value on the department value and the quoted value, in the manner as specified under rule 14(1) of
Tamil Nadu Transparency in Tenders rules 2000 in addition to the Earnest money deposit and security

deposit.

iii) The tender documents received without the required Earnest Money Deposit
Security Deposit and the additional Security Deposit, as indicated above will be treated as non-

responsive and summarily rejected at the first instance itself.

Executive Engineer PWD.,
Buildings (C&M) Division,
Thoothukudi
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SPECIAL ATTENTION

TO THE TENDERER

i) “On evaluation of Tender if it is found that if the overall quoted Amount of the
Tender is less than 5 to 15% of the value put to Tender, the Contractor
shall pay an additional security at 2% of the estimated value. If the Tender
discount exceeds 15% to 20% the Contractor shall pay an additional Security
deposit of 50% of the difference between the quoted amount and estimate
amount Failure to furnish the Additional security Deposit within 15 days from
the date of receipt of Acceptance order and execute the Agreement shall

on all cancellation of award of contract and forfeiture of E.M.D furnished

i) The successful renderer should convert the E.M.D already deposited and
additional security deposit if any required for the fulfillment of contract
into National Saving Certificates/Accounts pledged in favour of
the Executive Engineer concerned Bank guarantees for the security
deposit may be furnished vide G.O.No. 283 PW (G2) Dept.dt.21.5.99

iii) Irrecovable Bank Guarantees shall be accepted towards security Deposit
Retention money only G.0.Ms.No. 283 PW (G2) Dept.dt.21.5.99

iv) Under section 7F of T.N.G.S.T Act.1959 and Notification dt.31.5.99 2%
of deduction will be made for Civil work and 4% will be deducted in

respect of all other works.

CONTRACTOR Executive Engineer PWD.,
Buildings (C&M) Division,
Thoothukudi
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To

Sir,

o

o

Il. TENDER

His Excellency the Governor of Tamilnadu,
represented by the
Executive Engineer,
PWD Buildings (Construction & Maintenance) Division,
Thoothukudi. - 628 001.
I/We do hereby tender and if this tender be accepted undertake to execute the following work viz, as
shown in the drawings and described in the specification deposited in the office of the
Circle/Division with such variations by way of alterations or additions to and omission from the said
works and method of payment as are provided for in the conditions of contract for the sum of
Rupees (in figures and words)or such other sum as may be arrived at under the clause of the
General Conditions of Contract relating to "Payment on lump sum basis or by final measurements at
unit prices"
I/We have also completed the priced list or items in schedule "A™ annexed (in words and figures) for
which I/We agree to execute the work and receive payment on measured quantities as per the General
Conditions of Contract.
I/'We do hereby distinctly and expressly declare and acknowledge that before the submission
of my or our tender, I/We have carefully followed the instruction in the tender notice and
have read the Tamilnadu Building Practice and the General Conditions of Contract there-in
and the Tamilnadu Building Practice addenda volume, and that 1/We have made such examination
of the contract documents and of the plans, specifications, quantities and of the location, where
the said work is to be done and such investigation of the work required to be done and
in regard to the materials required to be furnished as to enable to thoroughly understand the
intention of the same and requirement, covenants, stipulations and restrictions contained in
the contract and in the said plans and specification, and distinctly agree that I/We will not
hereafter make any claim or demand upon the Govt. based upon or arising out of any alleged
misunderstanding or misconception or mistake on my/our part of the said requirements covenants
stipulations restrictions and conditions.
I/We enclose an income tax verification certificate.
I/We being a registered PWD contractor have already produced Income Tax verification
certificate during the current calendar year in reSPeCt OF ........c.covvviieiiiiiieii s
(here particulars of the previous occasions in which the certificate was produced should be
given) The legal address of the contractors for service of all letters and notices will be as
follows. . . e
(i) (@) I/We enclose herewith a Chelan for the payment of the SUM 0f RS .......ccoooveiiiiiiiiiiir
............................................................................................................................... (to be entered in
words and figures) as Earnest Money not to bear interest.
(1) (b) IAVe have paid RS ........ccoeiviiiiiee e (Rupees.......ccccoeneee. peeeeane e e enes
............................................. as against the EIM.D. OF RS.......ccoooiiiiiiiiieis e
(RUPEES. ..ttt ettt e e et et ste et et reene e beeneenneeaeeeeneas )only.
Since | am/We are eligible to pay the EMD, at concessional rates.
() (c) in lieu of a cash
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bearing NO ... Date ....cccovevvveeiereeee,
LTSIV T=T0 I V2SS
FOr @ VAIUE OF RS ...ttt bbb
drawn/enclosed /pledged in favour of the Executive Engineer, PWD.

()(d) I L I AT L TS PSR

and hence exempted from payment of E.M.D.

If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when
intimation is sent to me/us of rejection or at the expiration of three months from the date of this tender
whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Gowvt. as security
for the due fulfillment of contract. If upon intimations being given to me/us by the authority authorized
by the Governor under article 299 (1) of the constitution (hereinafter called the accepting authority) of
acceptance of tender (I/We) fail to make the additional security Deposit, then 1/We agree to the forfeiture
of Earnest Money Deposit. Any notice required to be served on me or us hereunder shall be sufficiently
served on me or us if delivered to me or us personally or forwarded to me or us by post (Registered or
ordinary) or left at my or our address given herein. Such notice shall, if sent by post be deemed to have
been served on me or us at the time when in due course of post it would be delivered at the address to

which it is sent.

I/We fully understand that on receipt of communication of acceptance of tender from the accepting
authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and the tender
documents ie. Tender notice tender with schedules General Conditions of Contract and special conditions
of the tender negotiation letters, communications of acceptance of tenders, shall constitute a contract for
this purpose and be the foundation of rights of both the parties provided that it shall be open to accepting
authority to insist on execution of any written Agreement by the tenderer, if administratively considered

necessary or expedient.

I/We have also signed the copy of Tamilnadu Building practice and addenda volume, thereto
maintained in the Division office in acknowledgement of being bound by all conditions of the clauses of
the General Conditions of Contract and all specifications for item of works described by a specification

number in Schedule A.

In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause of
the General conditions of contract, relating to payment of lump sum basis or by final measurement at
unit prices 1/We agree subject to said conditions to execute and complete the works shown upon the said
drawing serially from number I to inclusive (Schedule - B) and described in the specifications (Schedule

- C) and to the extent of probable quantities shown in (Schedule - A) with such variations by way of
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alterations additions to or deductions from the said work and method of payment therefore as are provided

for in the said conditions.

10.(i) The term "Executive Engineer" in the said condition shall mean the Public Works Department officer in

(i)

11.

12.

13.

14.

charge of the Division having jurisdiction for the time being over the work who shall be competent to
exercise all the powers and privileges reserved herein in favour of the Govt. with the previous sanction
of or subject to ratification by the competent authorities in case where such sanction or ratification may

be necessary and who has been duly authorized under articles 299 (1) of the constitution.

In the event of the work being transferred to any other circle/division/sub division, the Superintending
Engineer / Executive Engineer / Assistant Executive Engineer who is in charge of the work will exercise
the powers and privileges reserved in favour of Govt.

I/We agree that the time shall be considered as the essence of the contract and 1/We hereby agree to
commence the work as soon as this contract is accepted by the competent authority as defined by the
Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us as provided
for in the said conditions and agree to complete the work within ~ five months from the date of such
handing over of the site (or premises) and to show progress as defined in the tabular statement "rate of
progress” subject nevertheless to the provisions for extension of time contained in clause 56 of the

General Conditions of Contract appended to the Tamilnadu Building Practice.

I/We agree that upon the terms and conditions of this contract being fulfilled and performed to the
satisfaction of Executive Engineer,

the security deposited by me/us as herein before recited or such portions thereof as I/We may be entitled
to under the said conditions be paid back to me/us as provided in clause 64 of the General conditions of

Contract.

| am/We are professionally qualified and my/our qualification are as follows.

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for
supervising the work and will see that one of them is always at site during working hours personally
checking all items of works and paying extra attention to such works ,, as may require special attention

(eg) reinforced cement concrete.
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Name of technical staff proposed to Qualification Experience
be employed 2 3
1)
1.
2.
3.

14. 1/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the General
Conditions of Contract 69 (1) shall be :
The Superintending Engineer, Building, (Construction and Maintenance) Circle, Tirunelveli. In case,
the value of claim does not exceed Rs. 50,000/-
Signature of the Contractor with Date
15.

On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under article 299 (1)
of the

constitution the above tender for a value of Rs

is accepted on this day of

Signature and Designation
Signature of Witness in full
and address with name in block letters
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SCHEDULE - A
(Schedule of Rates and Approximate Quantities)

The quantities here given are those upon which the lump sum tender cost of the work is based but they
are subject to alterations, omissions, deductions or additions as provided for in the conditions of this
contract and do not necessarily show the actual quantities of work to be done. The unit rates noted below
are those governing payment of extras or deductions for omissions according to the conditions of the
contract as set forth in the General Conditions of Contract in Tamilnadu Building Practice and other
conditions specifications of this contract.

It is to be expressly understood that the measured work is to be taken net (Not with standing any custom
or practice to the contrary) according to the actual quantities when in place and finished according to the
drawings or as may be ordered from time to time by the Executive Engineer and the cost calculated by
measurement or weight at the respective prices without any additional charge for any necessary and
contingent works connected therewith. The rates quoted are for works in situ complete in every respect.

Probable Class_ al’_Id T.N.E_.B.P Nq or o_ther
Item No . Description  special specification
Quantitles :
work no if any

Rate Unit Amt
World Figure Words  figure

VIDE SHEETS ATTACHED SEPARATELY
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SCHEDULE -B

UST OF DRAWINGS
Note: All drawings to be signed by the contractors
as well as the officer entering into the contract.

SUPPLEMENTAL LIST
As referred to in the specification including the
General Conditions of contract in
TamilnaduBuilding practice

Drawin Drawin Date on which the
SI.No N g Description | SI.No g Description drawing was
0 No !
1) ®) (4) (6) supplied
@ (5) o
Description Specification Sheet
Drawin Date on which the
SI.No No g Description | SLNo | Drawing No Description drawing was
1) p @) (4) () (6) supplied
) )
1. Size alternative to Std. Source from Approximate
Specification size or size which item is pplead remarks
prescribed Mortar and concrete to be obtained
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SCHEDULE -C

List of specifications for the various items of works supplementing those described in Schedule A by standard
specification numbers.

1. The contractor shall employ the following technical staff for supervising the work and shall see that one of
them always at site during working hours personally checking all items of work and paying extra attention
to such works as may demand special attentions e.g. reinforced cement concrete works etc.

Name of the members of the technical staff to be
employed

Quialification

Note 1 : In casethe contractor Is himself professionally qualified the above specification should be
suitably altered and In case In which the contractor selected has not given In undertaking to employ
qualified men it should be scored out.

2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for Degree holder be levied
in case of default on the part of the contractors as per norms fixed by the Government for employment
of Technical Assistant.(Vide G.0.Ms.No. 181 PW (G2) Dept. Dt: 16.05.2003.

3. The employment of Technical Assistant should be based only on the value of contract Engineers with
Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable
to supervise the civil Engineering works because of their experience in Civil Engineering Field.

4, In case of the contractor who is professionally qualified is not in a position to remain always
at the site of the work during hours personally checking all items of the work andpaying extra attention
to work as may demand special attention (e.g.) R.C.C. work etc. he should employ technically qualified
men as prescribed for the works.

5. A movement register should be maintained for Technical Assistants employed by the Contractor
or for the technically qualified Contractor. The Technical Assistants or Technically qualified contractors
should note the arrival and the departure timings every day along with-their
initials. Such register should be produced during inspection of the Inspecting Officer.

6. It will not be incumbent on the part of the contractor to employ Technical Assistants when
the work is kept in abeyance due to valid reasons and if during such period in the opinion
of the Executive Engineer, the employment of Technical Assistants’ is not required for the due

fulfillment of the contract.
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SPECIAL CONDITIONS — GST ON WORKS CONTRACT

GST - AN INTRODUCTION

Goods and Services Tax (GST) is an Indirect Tax which was introduced in India on 1% July
2017 and was applicable throughout India which replaced multiple cascading taxes levied by

the central and state Governments.

It was introduced as “The Constitution (One Hundred and First Amendment) Act 2017,
following the passage of Constitution 122" Amendment Act Bill. The GST is governed by a
GST Council and its Chairman is the Finance Minister of India.

Under GST, all goods and services transacted in India are classified under the HSN code
system or SAC Code system. Goods are classified under HSN Code and services are
classified under SAC Code.

TENDER EVALUATION
GST ACT

The GST Laws required that all invoices should show the value of supply and GST

separately. Act says taxes should be separated out in all invoices.

TAMIL NADU TRANSPARENCY IN TENDERS ACT, 1998

Rule 14 (7) of the Tamil Nadu Transparency in Tender (TNTIT) Rules, 2000 requires that financial
bid quoted should be inclusive of taxes and duties. Tamil Nadu Tender Transparency Act, 1998
amended in G.0.Ms.No.215, dated 13.07.17 stated that the evaluation of tender has to be made

inclusive of GST (i.e. base Rate with GST).

The above two Acts has to be adhered by the Government Departments in finalising all Gowt.
Contracts
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III. NEW TENDER CONDITIONS UNDER IMPLEMENTATION OF GST

GSTRATESAT12%FORWORKSCONTRACT

1. Government of India has notified vide Notification No. 20 / 2017 -

Central Tax (Rate), dated 22" August, 2017 and Notification

No.24 / 2017 - Central Tax (Rate), dated 215t September, 2017, the concessional rate of

the Goods and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for
any Government Contract, whether Civil or Electrical, irrespective of the Goods and
Services Tax (GST) rate applicable on purchase of goods used in the execution of
Government Contract.

b)And the GST amount will be calculated at 12% from the sum of total tendered
value quoted by the tenderer for construction cost (excluding GST) specified in
the BOQ, Subject to GST rate applicable from time to time as recommended by
the GST Council

4. INPUT TAX CREDIT (ITC)
a) As per Notification 202, dated 29.06.2017 and as per sub-section

(2) of Section 7 of the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu
Act 19 of 2017), activities or transactions undertaken by State Government shall

be treated neither as supply of goods nor a supply of service.

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017,
every registered persons may be entitled to take the credit of eligible input tax,
as self-assessed, in his returnand such amount shall be credited on a provisional

basis to his electronic credit ledger.

c) As per PWD Revised SoR (2017-18), dated 21.10.2017, under General Note, 8
(ix), the Contractor is eligible to get refund of excess tax paid over or liable to

pay tax for this Contract Work.
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3) The Tenderer should furnish the copy of Goods and Services Tax (GST) Registration
No. while submitting tender schedule.

4) QUOTING RATES BY TENDERER EXCLUDING GST

i) The Tenderer shall quote the rates and prices (both in figures and words) for all the items of
the Works described in the Bill of Quantities along with total tender price (both in figures and

words).

ii)All duties, taxes, and other levies payable except GST, Payable by the contractor under
the contract, or for any other cause shall be included in the rates, prices and total tender

Price submitted by the Bidder”,

5)TOTAL TENDER PRICE

The total tender price will be the cumulative of value quoted for construction (Total Basic
Rate + GST),

6)EARNEST MONEY DEPOSIT

The amount of EMD s fixed at 1% of the contract value of work put to tender”
(including the GST Amount)

7) SECURITY DEPOSIT

The successful Bidder shall furnish a Security Deposit in one of the forms prescribed in Tamil
Nadu Account code in favour of .............. for an amount equivalent to 2% of the contract

value including the GST Amount

8) IN RETENTION AMOUNT

a) In addition to the aforesaid security deposit, retention amount shall be deducted from the
running account bills, a sum equivalent to 5% (Five Percent) of the total value including the

GST Amount for all the running account bill) of each bill as retention money”.

b) Out of the 5% retention amount, 2% % (Two and half Percent) of the total value

of the work so far executed will be released to the contractor on payment of final bill,

31



and in the final bill, the Goods and Services Tax (GST) amount retained in previous
payment has to be released to the contractor without interest. the balance 2%/,%
(Two and Half Percent) will be retained for a period of ......... years, reckoned from
the date of completion of the work, as all defects shall have been made good

according to the true intent and meaning hereof, whichever shall happen last.”

c)The retention money of 2% % (Two and a Half Percent) of the total value of contract
after deducting any amount due to the Department, shall be refunded to the Bidder
without interest after the defects liabilities attached to the contract is over. And on

execution of Indemnity bond by the contractor for the further period of four years.

MINIMUM CRITERIA FOR QUALIFICATION,

“The Applicant should produce Income Tax Clearance Certificate valid for the current
period, ,VAT" Verification Certificate valid for the current period. “VAT” verification
certificate (i.e.previous assessment year) and TIN Number having validity and copy of

Good and Services Tax (GST) Registration No.

10)SCHEDULE OF RATES AND APPROXIMATE QUANTITIES.

The quantities given here are those upon which the lump sum tender cost of the work is
based, but they are subject to alternations, omissions, deductions or addition as provided
for in the conditions of this contract and do not necessarily show the actual quantities of
work to be done. The unit rates excluding GST Amount, quoted below are those governing
payment for extras or deductions or omissions according to the condition of the contract,
condition of specifications of the contract. As set forth in Preliminary specification of the
standard specifications for roads and bridges with the MORTH specifications and other
condition of specifications of the contract. It is to be expressly understood that the measured
work is to be taken net (Not withstanding any custom or practice to the contrary) according
to the actual quantities. When in places and finished according to the drawings, or as may
be ordered from time to time by the Government Authoritiesconcerned and the cost
calculated by measurement or weight at the respective prices, without any additional charge
for any necessary or contingent works concerned therewith. The rates quoted are for the
finished works in situ and complete in every respect. The Tenderers should quote their
rates for the quantity and units specified under metric units under Schedule. Shall be
substituted.
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11) BILL OF QUANTITIES, PREAMBLE,

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise
provided under the Contract, include all constructional plant, labour, supervision, materials, erection,
maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and
obligations set out in the Contract”, GST amount will be calculated at 12% of sum of the Bid value
(excluding GST) quoted by the bidder for construction Cost specified in the BoQ. The BoQ should
include GST (Goods and Services Tax) Amount.

12)GOODS AND SERVICES TAX(GST) Registration and Addition of GST in Bills:

The Contractor should be required to indicate their GST registration number under the
Goods and Services Tax (GST) Act 2017 in the tender form. The Central Goods and
Services (CGST) Act 2017, the Integrated Goods and Services (IGST) Act 2017 and the
Tamil Nadu Goods and Services (TNGST) Act 2017 have been enacted and enforced from
01.07.2017. Under the new tax regime, GST (comprising CGST, SGST and IGST) on works
contracts for Government work was finally notified at 12 percent. As per the Tamil Nadu
Goods and Services (TNGST) Act 2017, with effect from 01.07.2017.

13)NEGOTIATIONS

a)Negotiation of rates will be made only with the lowest tenderer for reducing the quoted rates
and the negotiation will be made for the rates quoted to the items in the construction part
alone and not for GST amount.”

b)After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of
the sum of the negotiated tender value (excluding GST) for construction Cost
specified in the BOQ, subject to GST rate applicable from time to time as
recommended by the GST Council.”

12.AWARD OF CONTRACT

The tender to be substantially responsive to the bidding documents and who has
offered the lowest evaluated total tender price (Total Quoted Value including
the Goods and Services Tax (GST) Amount)

13.PAYMENT

a) Part or complete payment will be made only on satisfactory completion of work in full
/ part thereof and value of work executed shall be determined, based on the
measurements and check measurements by the Engineer in the Measurement
Book”,

For every Bill, 12% of GST will be paid to the contractor based on the value of work done
for Construction by the Employer. After the payment including 12% of GST, the Contractor
should pay the GST Amount to Government through his GST Registration No. Also the
contractor needs to submit the Material purchase bill mentioning the name of the work/s in
the package and GST No. to the Employer.
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d)

b)First Bill Payment:

At the time of payment for first running account bill, the contractor should produce the GST
paid details on goods (Materials) to the Employer for ITC.

Intermediate Bill Payment:

At the time of payment for next running account bills, the contractor should produce the GST
paid details of services up to previous bill payment (i.e. GST paid detail for the previous work bill)
along with Input Tax Credit (ITC) availed at the time of payment of intermediate bill to the
employer.”

Final Bill Payment:

The contractor should produce the GST paid details for all the materials used for construction
work and GST paid details of services for the upto previous payment (i.e. GST paid detail for the
up to previous work bill) to the Employer along with Input Tax Credit (ITC) availed at the time of
payment of final bill to the employer.”

Submission of GST paid details of Final Bill

The GST paid details for the final work bill payment of construction work to be submitted
by the contractor to the employer in few days after getting payment”,
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I. TENDER

Tenders with tampered seals will not be accepted.

Tenders in which the rates are not written in words will generally be rejected. In case of any discrepancy
while expressing rates inwards, the rate whichever is advantageous to Govt. will only be taken into
account. Tenders containing overwriting, corrections which are not attested by the tenderers will be liable
for rejection.

The contractor should satisfy himself about the availability of the various materials at the quarries specified
in the tender schedule for the work before tendering. In case, the contractor feels any difficulty in procuring
the material from the stipulated quarries he should make a special mention of the fact with details of the
quarry / Quarries from which he proposes to bring the required materials for the work in the covering letter
to accompany his tender. Any claim for payment of extra cost on account of increase in the lead for
materials at the later stage will not be accepted.

In case it is found by the Departmental Officers that the contractor has brought any of the required materials
from a quarry with lesser lead than that is specified in the schedule, proper donate deductions will be made
from the contractors rate of payment for the finished work for the respective item / items of work.

A deduction of 2 % will be made towards income Tax and GST 12% in every payment made to the
contractor.

Percentage Tender Conditions :

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 5 to 15%
of the value put to Tender, the contractor shall pay an additional security at 2% of the estimated value. If
the tender discount exceeds 15% to 20% the contractor shall pay an additional, Security deposit of 50%
of the difference between the quoted amount and estimate amount Failure to furnish the Additional
Security Deposit within 15 days from the date of receipt of Acceptance order and execute the Agreement
shall entail cancellation of award of contract and forfeiture of E.M.D. furnished,"

(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. Chepauk, Chennai
- 5. Circular Memo No. H.D.O. (A) / 65964 / 99.1, dt. 02.12.99)
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I11. Execution of Work

1. The entire work should be carried out as per specifications in the National Buildings code and Tamilnadu
Building Practice.

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges
therefore The special attention of the contractor is drawn to clause 36 of General Conditions of Contract
regarding water and lighting.

The rates specified in schedule for the different items of works are for the finished work.

4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt. as per the GST Act of
2017 as amended from time to time. No enhanced rates will be paid to the contractor for any upward
revision of Sales Tax during the currency of the contract.

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where
heavy pumping is required the baling will be done departmentally. If the contractor is asked
to do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of
the work will be the final authority to decide whether pumping is minor or heavy.

6. The payment for Earthwork will be made for embankment excluding the quantity of pebbles, boulders
and other such materials which shall not normally be used along with the earth for
formation of bund.

7.  The cement concrete for reinforced cement concrete works shall be machine mixed.
8.  The lime mortar shall be ground in mortar mill as per T.N.B.P.

9.. More than 90 cm height of concrete should not be laid in one day. At the place where the concrete is
stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete.

Once a height of 90 cm of concrete is laid, it should be cured for three days before further concrete is laid.
10.The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best qualityand shall be subject
to inspection and approval by Executive Engineer before use on the work.

11..PAINTING : Paint used for the work shall be of approved brand and colour.

12.Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be finished
truly vertical or horizontal as the case may be. The rate for plastering shall include the cost of finishing.
No separate extra for finishing the corners edges of beams etc. will be paid.

13.The planks for form work and centering for reinforced cement concrete works shall be well reasoned
timber approved by the Executive Engineer according to clause 8 of T.N.B.P.No. 30. They must be made
smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement concrete
ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the required
finish to the underside of the slab is obtained. Mango Planks shall not be used under any circumstances.

Centering form works shall be provided to the extent and area ordered by the Executive Engineer during
the execution.

14.The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance with
the working drawing supplied.

15.The Executive Engineer will be at liberty to carryout any portion of the work at any time either
departmentally or through any other agency in the interest of Govt. without assigning any reasons therefore to
the contractor who is actually doing the work. The contractor is not entitled for any comprehension on
account of the same. The contract will be only subject to this condition.
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16.

17.

18.

19.

20.

21.

22.

23.

24,

In the event of the work being transferred to any of the Circle/Division/Sub-division the Superintending
Engineer/Exe.Engineer/Asst. Exe.Engr. who is incharge of the Circle/Division/Sub-division having
jurisdiction over the work shall be competent to exercise all the powers and privileges reserved
in favour of the Government.

Earth work : Each and every borrow bit will be individually marked by the Section Officer and in urgent

cases by the Masteriesin charge of the work subject to the approval of the Section Officer. Earth should

be removed only from the places marked and to the depth ordered by the above officer.

(@)  The contractor should locate pits for earth work in open places away from the old pits.

(b)  No excavation shall be made inside of the tank bund nearer to the toe of the slope than twice the
height of the bund and the point not on the outside of the bund than three times in the height of the
bund, unless specifically approved by the Executive Engineer.

The contractor should not enter any private lands for removal of earth there from without the prior written

consent of the landowners. If he does unauthorisedelly, the contractor alone will be held fully responsible

for consequences arising therefrom.

No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed between any two

consecutive pits. When the pits are excavated for more than 2m in width longitudinal thandus should be

provided.

The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they should

be put in the place and in such a manner as, may be directed by the officers in charge of the work. If any

such unauthorised pits are put, the contractor will have to fillup the pits at his own cost.

A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus and muttus

respectively and the amount on account of this deduction will be paid after satisfactory removal of

Thandus and muttus. If thandus and muttus are not removed within a month from the date of check

measurement by the sub-divisional officer or Executive Engineer or within the period fixed at the

discretion of the Executive Engineer, the 20% and 10% deductions will be final and will not be revoked.

The contractor shall arrange for sectioning of the bank immediately after the work in each reach is

completed. The final sectioning must be completed within 15 days after the completion of the work in

the entire reach.

Payment for earthwork for New Banks

Payment for earthwork for New Banks will be made as follows (i)

Quantity as per pit measurement

(i)  Quantity of New bank after whichever is lesser

consolidation based on level
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IV. SUPPLY OF MATERIALS

The contractor's rate for the different items of work involving the use of cement are inclusive
of the cost of cement.

The cement required for the work will be supplied by the contractor himself

The contractor should make his own arrangement at his own cost to take delivery of the cement from the
dealer and to convey the same to his store shed at site of work. The stock of cement with contractors
should be accessible to the Departmental Officers for verification at any time.

To be procured from authorized stockiest and dealers with details of printing in the Cement bag as
approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including OPC in black
colour)

All Cement quantity should be supplied in paper bags only at site of work.

Test certificate to be obtained from Government institutions and Quasi Government institutions only by
mentioning the name of work & period of contract and should not be from private institutions.

The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 Table -
19.

TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC)

SI. Characteristics Requirements
No. 33 Grade IS: | 43 Grade IS: | 53 Grade IS :
269-1989 8112-1989 12269-1989
1. |Minimum compressive strength in N/Sg.mm 3 16 23 27
days 7 days 28 days 22 33 37
33 43 53
2. |Fineness (minimum) (Sq.m/Kg) 225 225 225
3. |Setting Time (minutes) 30 30 30
Initial - (minimum) 600 600 600
Final - (maximum)
4, Soundness, Expansion Le 10 10 10
Chatleier - (maximum) mm 0.80 0.80 0.80

Autoclave Test (maximum) %
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Steel required for the work will be supplied by the Contractor himself

10.

11.

12.

13.

14.

16.

17.

18.

19.

No separate charges will be paid to the contractor for straightening of mild steel rods. The contractor
shall make his own arrangements for cutting to sizes, bandings and tying grills etc. Mild steel rods, should
be cut and placed as reinforcements with proper care according to the available rods at site so as to ensure
minimum possible wastage.

To be procured from authorized dealers and test certificate for strength as well as for unit weight to be
produced before use in order to ascertain the size of rod and quantum of Steel actually used in the work.

Excessively rusted Steel rods should be rejected.

To be delivered at site of work and to be under the custody of contractor only.

Use of Steel rods shall confirm to the structural designs approved for the work.

Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :
456-1978 as detailed below :

a) Mild Steel - Grade | of IS : 432/Part 1/1966. '
b) HYSD bars - 1S : 1786 - 1985/

c) Cold worked - IS : 786-1979 (Grade Fe 415)

Steel manufactured from the waste Steel through the process of re-rolling shall be rejected since guarantee
for the strength and quality is not certified by the authorized dealer or by the manufacturers.

CENTERING WORKS

Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even though
separate rate is called for, for centering work in the Schedule.

The contractor will be held responsible for the proper safe custody of all the Departmental materials
which are handed over to the contractor until they are finally used on the work or taken over by the
Department.

The shed for storing materials should be put up by the contractor at his own cost.

Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe the
following conditions.

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall
be arrived at by allowing a deduction of 40% for voids and compared with the premeasured quantity
and only the lesser of the Two shall be paid.

Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds
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of rocks shall be stacked separately for measurement. The net measurement of two kinds of rock shall

be compared with the premeasured quantity and only the lesser of the Two shall be paid for. If the total

of net measurement of the two kinds of rock exceeds (or) falls short of the measurements of mixture, the

volume of mixture proposed to be paid shall be apportioned in the proportion of the net actual

measurements of stacks of the Two kinds of rocks.

Note: i)  40% deduction for voids shall be adopted for compact and proper stacking but such
percentage of deduction shall be increased for loose (or) improper stacks.

i) The blasted rock material, stacked, measured and paid for shall become the property of the
department.

iii)  1.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and Civil Engineering
of work. Part | "Earhwork" may be referred as and when necessary.

VI MOSAIC FLOORING
Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and
colouring materials where required by pressure process. During manufacture the tiles shall be subjected
to a pressure of not less than 140 kg. per. sgm. (or) 2000 Ibs. sg.inc)
Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by weight.
On removal from mould, the tile shall be kept in moist condition continuously for atleast 7 days and
subsequently if necessary kept in moist for such a longer period that would ensure their conformity, to
the requirements of Traverse strength, Resistance to wear and tear absorption and would minimize
shrinkage and cracking. Tiles shall be stored under cover.
TOLERANCE : Tolerance on length and breadth shall be plus or minus one millimeter.

Thickness of Wearing Layers

Class of tiles Minimum thickness of
wearing layer

Plain cement and plain coloured tiles for general duty Plain (mm)
cement and plain coloured tiles for heavy duty 365
(Mosaic) terrace tiles with chips of size varying from the smallest 5
upto 6mm (1/4")

(Mosaic) terrace tiles with chips of size varying from the smallest
upto 12 mm (1/2")

Colours and Appearance : The colour and texture of the wearing layer shall be uniform throughout its
thickness.

When specifying the tiles, the contractor should specifically indicate whether the chips to be used are
from the smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size. The
officers of the department shall also specify size of chips by referring the approximate photograph given
in figure 4 to figures 6 in Indian Standard 1237/1959.

Sd/-

CONTRACTOR EXECUTIVE ENGINEER, PW.D.,

Buildings (Construction & Maintenance) Division,
THOOTHUKUDI - 628 001.
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Engineer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5. Circular Memo No.
AEE/TI/AE.I/40322/96,dt. 28.05.2002

8.b. Cement Conditions :
The Procurement of cement of required specifications for the works subject to the followings.

A. The contractor shall procure cement required for the works only from reputed cement factories (main
producer of their authorized agents, manufacturing cement to ISI standard) acceptable to the Engineer-
in-charge. The contractor shall be required to furnish to the Engineer-in-charge bills of payment and
cost certificates issued by the manufactures or their authorized agents to authenticate procurement of
quality cement from the approved cement factory.

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. The
contractor shall make necessary arrangement at his own cost to the satisfaction of Engineer-in-charge
for actual weightment of random sample from the available stock and shall conform with the
specification laid down by the Indian Standards Institution as the case may be cement shall be got tested
for all the tests including through destructive and non-destructive test materials etc, as directed by the
Engineer-in-charge in advance before the use of cement bags. In case test results indicate that the cement
arranged by the contractor does not conform to the relevant code, the same shall stand rejected and shall
be removed from the site by the contractor at his own cost within a day's time of written order from the
Engineer-in-charge to doso.

C. The employer will furnish air rerating agents and admixtures required to the Contractor free of cost at
the employer stores. The use of such admixtures and agents shall be made as per the instructions of the
Engineer-in-charge. The cost of Cartage / Storage, handling, batching mixing shall be borne by the
Contractor and shall be included by him to unit officers tendered for concrete.

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the Engineers-
in-charge for large works

E. The Cement Godown of the capacity to store a minimum of 1000 bags of cement shall be constructed
by the Contractor at site of work, for which no extra payment shall be made. The Contractor shall
facilitate inspection of the Cement godown by the Engineer-in-charge at any time.

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by production or
records and test book or by submission of returns and other proofs as directed that the cement is being
used as tested and approved by the Engineer-in-charge for the purpose and the Contractor shall at all
times, keeps his record up to date and enable the Engineers-in-charge to apply such checks as he may
desire.

G. Cement which has been unduly long in storage with the Contractor or alternatively has
deteriorated due to inadequate storage and thus become unfit for use on the works will be
rejected by the Department and no claim will be entertained. The Contractor shall forth
with remove from the work area any cement the Engineer-in-charge may disallow for use
of work and replace it by cement complying with the relevant Indian Standards
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GUIDELINES FOR ABANDONED WELLS AND BORE WELLS

(G.o. (3D) No.14 Municipal Administration and Water Supply (Gl) Dept Dated 01.06.2010 and
CE(B) Chennai Circular No.HDO(A)/27519/2010 -1, Dated 16.08.2010)

(i) “The owner of the land/premises, before taking any steps for constructing bore well/tube well must
inform in writing at least 15days in advance to the concerned authorities in the area, i.e., District
Collector / District Magistrate/ Sarpanch of the Gram Panchayat / concerned officers of the
Department of Ground Water/ Public Health/ Municipal Corporation, as the case may be, about the
construction of bore well / tube well.

(i) Registration of all the drilling agencies , viz., Government/ Semi Government/ Private etc., should
be mandatory with the district administration.

(iii)  Erection of signboard at the time of construction near the well with the following details:-
(@) Complete address of the drilling agency at the time of construction/ rehabilitation of well.
(b) Complete address of the user agency/ owner of the well.

(iv)  Erection of barbed wire fencing or any other suitable barrier around the well during construction.

(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60meter (0.30 meterabove
ground level and 0.30 meter below ground level) around the well casing.

(vi)  Capping of well assembly by welding steel plate or by providing a strong cap to be fixed to the casing
pipe with bolts & nuts.

(vii)  In case of pump repair, the tube well should not be left uncovered.
(viii)  Filling of mud pits and channels after completion of works.

(ix)  Filling up abandoned bore wells by clay/ sand/ boulders/ pebbles/ drill cuttings etc., from bottom  to
ground level.

(x) On completion of the drilling operations at a particular location, the ground conditions are to be
restored as before the start of drilling.

(xi)  District Collector should be empowered to verify that the above guidelines are being followed and
proper monitoring check about the status of boreholes / tube wells are being taken care through the
concerned state / Central Government agencies.

(xii)  District / Block / Village wise status of bore wells/ tube wells drilled viz. No of wells in use, No of
abandoned bore wells/ tube wells found open, No of abandoned bore wells / tube wells  properly
filled up to ground level and balance number of abandoned bore wells/ tube wells to be filled up to
ground level is to be maintained at District Level. In rural areas, the monitoring of the above isto be
done through Village Sarpanch and the Executive from the Agriculture Department.

In case of urban areas the monitoring of the above is to be done through Junior Engineer and
the Executive from the concerned Department of Ground Water / Public Health/ Municipal
Corporation etc.,
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(xiii)

If a bore well / tube well is Abandoned at any stage, a certificate from the concerned department of
Ground Water/ Public health / Municipal Corporation / Private contractor etc., must be obtained by
the aforesaid agencies that the ‘Abandoned’ bore wells/ tube well is  properly  filled up to the
ground level. Random inspection of the abandoned wells is also to be done by the Executive of the
concerned agency/ department Information on all such data on the above are to be maintained in the
District Collector/ Block Development Office of the State.

Contractor Executive Engineer, PWD
Buildings (C&M) Division,
Thoothukudi.
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GENERAL CONDITIONS OF CONTRACT

A. PREFACE

I. Intent and reference to TamilNadu Building Practice
It is intended by these Tamilnadu Practice to describe;

a. The character of the materials to be used

b. The method of execution of work and

c. The contractor's  responsibilities to  the Public,
Government and his workmen and general contract conditions
which are to be accepted by every contractor who executes
work entrusted to him by the Department.
12 Wherever the term "Standard Specifications” or
"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP"
is used in the specifications or in estimates or contract
documents, it shall refer to the relevant specification in the
Tamilnadu Building Practice.
1.3 The abbreviation "1.S.” shall mean 'Indian
Standard”
2. Applicability of the TamilnaduBuilding Practice
2.1 It shall be unnecessary to include in any contract
documents a specification for any item of work which is defined
in the tender notice or in the contract schedule of work to be
done by a Tamilnadu Building Practice number (TNBP No. )
The fact that the item is defined as specification, shall mean
thatthe contractor is to execute the work .according to such
specification modified as may be necessary by an addendum
specification for that particular item of work. In the absence
of specification for any work or material in the T.N.B.P. such
work should be carried out in accordance with the instruction
given by the Executive Engineer.
2.2 THESE GENERAL CONDITIONS OF CONTRACT
SHALL APPLY TO ALL AGREEMENTS ENTERED INTO
BY
CONTRACTORS
DEPARTMENT
OR HIGHWAYS AND RURAL WORKS DEPARTMENT
AND
shall form an inseparable condition of contract and it shall not
be necessary to append a copy of the same to the agreement.

WITH THE PUBLIC WORKS

3. Contractor to sign in the Divisional
(or the Sub- divisional) copy of the T.N.B.P.

3.1 Every Contractor who executes work for the Public Works
Department or the Highways and Rural Works Department shall
carefully study the specification for all items of work which are
included in the schedule for work to be done and his obligation
under the "General Conditions of Contract" which apply to all
agreements, and he shall sign in the Divisional Office copy of
the T.N.B.P. (or the Sub-Divisional Office copy if so arranged
by the Executive Engineer) as evidence that he understands
clearly the conditions of contract governing his agreement and
accepts the same.

32 1t shall not be necessary for the contractors to sign the
Divisional Office copy of theTNBP for everv contract awarded
to him, but his signature therein will be evid 2; No delegation by

accepts the conditions of contract (which include the

specifications) as detailed in the T.N.B.P. for every contract into
which he enters. It shall also be the contractor's responsibility
by frequent perusal of the Divisional Office (or the Sub
Divisional Office) copy to become conversant with sanctioned
alterations or additions made to the T.N.B.P. as soon as they are
made. A separate volume of addenda to the T.N.B.P. will be
maintained in each Division (or sub division office) as the case
may be, in which will be entered all sanctioned corrections and
additions. This must also be studied and signed by every
contractor before executing an agreement. Interleaving
corrections slips will not be made for this purpose. The
.contractor should purchase copy of the T.N.B.P. for his
reference while executing work.
4. Sub-specifications
4.1 Works of similar nature having many common clauses in
their specifications are grouped under one specification number
with a "General" preface thereto and the sub-specifications are
therefore given an alphabetical affix.
5. Additions and alterations to the T.N.B.P.
5.1 Additions and alterations to the T.N.B.P. will be
incorporated in the addenda volume as authorised by the Chief
Engineer.

Power of Superintending Engineer and Executive
Engineers to supplement or alter the T.N.B.P.
6.1 Superintending Engineer and Executive Engineer may alter
the specification for any particular contract which is within their
respective power of sanction, when such alteration is found
necessary by attachment of a correction sheet to the contract
form, bearing the T.N.B.P. number, the corrections and the
signature of the Superintending Engineer or the Executive
Engineer as the case may be, together with the signature of the
contractor. Similarly additional specifications for items for
which there are no standard specifications will be made by
attachment to the contract documents of addendum
specifications sheets bearing the signature of the Superintending
or the Executive Engineer as the case may be and the signature
of the contractor.
A-1. DEFINITIONS AND INTERPRETATIONS 7.
Definition of terms
7.1 Wherever the words and expressions defined in this clause
or pronouns used in their stead occur in contract documents
(which includes the T.N.B.P) they shall have the meanings
hereby assigned to them except where the context otherwise
requires:

a) "Executive Engineer" means the Executive Engineer
for the time being in charge of the. concerned work under
execution or such other departmental assistants or subordinates
to whom the Executive Engineer may have delegated certain
duties, acting severally within the scope of the particular duty
entrusted to them.
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b) No delegation by Executive Engineer B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE - A

agreements

it is however, to be distinctly understood that the Executive
Engineer or the Superintending Engineer or the higher authority
who is vested with the powers of acceptance of the particular
agreement under reference will make no delegation of powers
to such assistants or subordinates with in any way affects the
agreement and its contract condition when such agreement is to
be or has been accepted by the Executive Engineer or by the
other higher authority respectively. The duties of such assistants
or subordinates will be solely duties of supervision to ensure
compliance with contract conditions.

c) "Contractor means the particular persons firm or
corporation with whom an agreement has been made by the
Executive Engineer or higher authority as the case may be, for
executing work defined in the concerned agreement and for
purpose of instructions regarding compliance with contract
conditions, it shall include the contractor's authorised agent,
who is maintained on the work by the contractor.

d) Works or work means the works by or by virtue of
the contractor contracted to be executed whether temporary or
permanent and whether original, altered substituted or additional
or connected with the supply repairs or carriage of tools. And
plant and supply of manufacture of other stores.

12 Works importing the singular only also include the plural and
vice-versa where the context requires.

NOTE: The terms section officer, Assistant Executive Engineer,
Executive Engineer, Superintending Engineer and Chief
Engineer, used in the following clauses shall where the context
S0 requires, be construed as also including officers of the
corresponding grade in the Highways and Rural Works
Department.

8. Evidence of Experience

Tenderers shall, if required, present satisfactory evidence
to the Executive Engineer that they have been regularly engaged
in constructing such works, as they propose to execute and that
they are fully prepared with the necessary capital, machinery
and materials to begin the work promptly and to conduct it as
required by T.N.B.P. and the other specifications for the
particular work if tendered for, in the event of their tender being
accepted.

9. Legal address Notices

9.1 Tenderers should give in their tender their place of
residence and postal address. The delivering at the above
named place or posting in a post box regularly maintained by
the Post Office Department or sending by letter registered for
acknowledgement of any notice, letter or other communication
to the contractor shall be deemed sufficient service thereof
upon the contractor in writing as may be changed at any time
by an instrument executed by the contractor, and delivered to
the Executive Engineer.

9.2 Nothing contained in the agreement and its contract
conditions shall be deemed to preclude or render inoperative
the service of any notice, letter or other communication upon
the contractor personally.

10.1 The quantities mentioned in tender notices and in
agreement schedule - A, are worked out from the relevant
drawing in office and may or may not be the actuals required for
execution. The Executive Engineer does not be the expressly or
by implication agree that theactual amount of work to be done
will correspond therewith but reserves the right to increase or
decrease the quantity of any class or portion of the work as he
deems necessary.

102 Tenderers must satisfy themselves by a personal
examination of the site of the proposed work, by examination of
the plans and specifications and by others means as they prefer
as to the accuracy and sufficiency of the statement of quantities
and ail conditions affecting the work and shall not at any time
after the submission of their tender, dispute or complain of such
statement of ‘quantities or assert, that there was any
misunderstanding in regard to the nature or amount of the work
to be done nor in consuquence apply for extension of time for
completion beyond the agreement date.

11. Approximate not to mean deviation from drawings and
specification

111 This declaration of the approximate, nature of the
statement of quantities in Schedule. A does not, however, in any
way imply that the quantities will be increased for departure by
the contractor from strict compliance with sanctioned drawings
and specifications to suit his own convenience or reduce his
costs.

12. To compare tenders

12.1 The quantities in Schedule - A are given for a
uniform comparison of lump-sum tenders.

C DRAWINGS AND SPECIFICATIONS

13. Purpose

13.1 The contract drawing if any, read together with the contract
specifications are intended to show and explain the manner of
executing the work and to indicate the type and class of
materials to be used.

14. Conformance

14.1 The works shall be carried out in accordance with the
drawings and specifications which form part of the contract and
in accordance with such further drawings, details and
instructions, supplementing or explaining the same as may from
time to time be given by the Executive Engineer.

142 If the work shown on any such further drawings or details,
or other work necessary to comply with any such instructions,
directions, or explanations, be in the opinion of the contractor,
of a nature which the schedule rate in the contract does not
legitimately cover he shall before proceeding with such work,
give notice in writing to this effect to the Executive Engineer
and contractor failing to agree as to whether or not there is any
excess rate to be fixed and the Executive Engineer  deciding
that the contractor is to
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carry out the said work, the contractor shall accordingly do so,
and die question whether or not there is any excess and if so the
amount there of, shall failing agreement, be settled by an
arbitrator as provided in the arbitration clause, unless the subject
is one which is left to the sole discretion of the Executive
Engineer under the clauses of these conditions of contract and
the contractor shall be paid accordingly.'

14.3 It shall be the responsibility of the contractor to give timely
notice to the Executive Engineer regarding anything shown on
the drawings and not mentioned in the specification, or
mentioned in the specifications and not shown in the drawings
or any error or discrepancy in drawings or specifications and
obtain his orders thereon. Figure dimensions are to be taken and
not those obtained from scaling the drawings. In any
discrepancy between drawings and specifications, the contractor
shall forthwith apply to the Executive Engineer for such further
instructions, drawings or specifications as he requires it, being
understood that the subject to be dealt with under the building
procedure of best modern practice. The Executive Engineer will
furnish instructions, drawings or specifications if in his opinion,
they are required by competent workmen, for the proper
execution of the work.

15. Variations by way of modifications, omissions or
additions.

15.1 For all modification, omissions from or additions to the
drawings and specification, the Executive Engineer will issue
revised plans, or written instructions or both and no
modification, omissions or additions shall be node unless so
authorised and directed by the Executive Engineer in writing.
152 The Executive Engineer shall have the privilege of ordering
modifications, omissions or additions at any time before the
completion of the work and such orders shall not operate to
annual those portions of the specifications with which said
changes do not conflict.

15.3 The contractor shall submit to the Executive Engineer a
statement giving details of the claims ‘for any additional work
within 30 days of the work and no claim for any such work will
be considered which has not been included in the statement.

16. Copies of Drawing and Specifications

16.1 One copy of the available drawings and specifications
(apart from the T.N.B.P. a copy of which the contractor should
purchase for his reference) shall be furnished free of cost to the
contractor for his own use. Such copies of supplementary details
furnished by the Executive Engineer shall be kept by the
contractor on the work until the completion thereof, and the
Executive Engineer shall at all times have access to them.

17. Signed drawing - No authority to the Contractor

17.1 No signed drawing shall be taken as in itself an order for
variation, unless either it is entered in the agreement schedule of
drawings under proper attestation of the contractor and the
Executive Engineer or unless it has been sent to contractor by
the Executive Engineer, with a covering letter confirming that
the drawing is an authority variation of the contract under
reference.

D. MATERIALS AND WORKMANSHIP
18. To be the best quality
18.1 All materials, articles and workmanship shall be the best
of their respective kind for the class of work described in the
contract specification and schedule materials being obtained
from sources approved by the Executive Engineer. The word
"best" as used in these specifications shall mean, that in the
opinion of the Executive Engineer there is no other superior
quality of materials or finish of articles on the market and that
there is no better class of workmanship available for the nature
of the particular item described in the contract schedule. The
contractor shall, upon the request of the Executive Engineer,
furnish him with the vouchers to prove that the materials are
such as are specified.
18.2 Samples of materials shall be furnished at the contractor's
expense to the Executive Engineer when called for in the tender
notice or ordered to be furnished by the Executive Engineer prior
to execution of any work.
19. Convention for proportions
19.1 Wherever the proportions are written by figures without
further description and where the meaning is otherwise clear as
to which figure is intended to apply to each material, then the
usual conventions will be understood to apply.
For example,
1:2 Means 1 lime (or cement in accordance with the context)
and 2 sand.
1:2:4 Means 1 lime (or cement in accordance with the context)
2 sand 4 broken stone (or other aggregate in accordance with
the context).
20. Measurement arid mixing
20.1 In the case of loose materials such as lime sand, cement,
broken stone, surki, mortar, etc. the proportions demanded by
the specifications must be measured in properly constructed
measuring boxes or weighed or in such other manner as shall
be instructed by the Executive Engineer. Measurement is not
to be done in loose heaps when intimate mixtures such as
mortar concrete, etc., are to be formed. The mixing must always
be done on closely constructed platform so that there will be
no leakage of any of the materials through the floor of the
platform and also that no foreign materials can be incorporated
during the mixing. These platforms must be approved by the
Executive Engineer. The cost of such measuring boxes and
platforms and all the work referred to herein shall be borne by
the contractor. :

21. Data

21.1 The materials and labourutilised in the execution of work
by the contractor shall not be less then that given in the
Tamilnadu P.W.D Standard Data for the relevant item.

NOTE In case the contractor considers that the materials and
labour provided in the T.N.P. W.D Standard data for the
execution of particular items of work are in excess, the
contractor may furnish detailed data for such items along with
tender with reasons for variations form P.W.D Standard Data.
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22. Layout of materials stacks

22.1 The contractor shall deposit materials for the purpose of
the work on such parts only on the ground as may be approved
by the Executive Engineer. He shall submit for the approval of
the Executive Engineer before starting work, a detailed site
survey clearly indicating positions and areas where materials
shall be stacked and sheds built.

23. Source of purchase of materials and stores

23.1 The Executive Engineer shall, during the progress of the
work, have power to cause the contractor to purchase and use
such materials or supplies from Government brick fields, stores
or other sources as may be specified in the contract for the
purpose therein specified.

24. Contractor liable for
Government

24.1 The contractor shall be responsible for all materials and
other articles and things which may be supplied by Government
from the time he takes delivery thereof and shall make good any
loss, damage wastage or undue wear and tear that may take place
form whatever cause and pay to Government for such loss,
damage, wastage or undue wear and tear such sum as the
Executive Engineer may determine.

242 If at any time subsequent to the execution of the
agreement Government materials other than those specified in
the Agreement are to be supplied to the contractor for use on
work they will be charged at the market value prevailing at the
time of supply or stock issue rate which - ever is greater. The
contractor will be informed in writing the rate which he demands
for finished work in view of the fact that he is to use Government
materials.

24.3 Deleted..

25. Test inspection and rejection of defective material-

and works

25.1 The contractor shall provide proper facilities at all times for
the testing of materials and inspection of the work by the
Executive Engineer, and the Executive Engineer shall
accordingly also have access at all times to the places of storage
or manufacture where materials are being made for use under
the contract to determine that manufacture is proceeding in
accordance with the drawings and specifications.

252  The contractor shall, upon demand, also forward for the
Executive Engineer's inspection test certificate supplied by the
vendors, when he is purchasing consignments of cement, steel
and other materials in respect of which certificates are usually
available.

253 The Executive Engineer shall have power to reject at
any stage, any work which he considered to be defective in
quality of materials or workmanship and he shall not be debarred
from rejecting wrought materials by reasons of his having
previously passed them in an unworked condition. Any portion
of the work or materials rejected or pronounced to be inferior

materials supplied by

or not in accordance with the drawing and specification, shall be
taken down and removed from the work site at the contractor's
expense, within 24 hours after written instructions to the effect
have been given by the Executive Engineer. Replacement shall
at once be made in accordance %with the specifications and
drawings at the contractors expense.

25.4 In case of default on the part of the contractor to carry
out such orders the Executive Engineer shall have power to
employ and pay other persons to carry out the orders at the
contractors risk and all expenses consequent thereon incidental
thereto shall be borne by the contractor.

25.5 In lieu of rejecting work not done in accordance with
the contract, the Executive Engineer may allow such work to
remain, and in that case shall make such allowance for the
difference in value, as in his opinion may be reasonable.

25.6  Works opened for inspection:- The contractor shall, at
the request of the Executive Engineer, within such time as the
Executive Engineer shall name, open for inspection any work
covered up and should the contractor refuse or neglect to
comply with such a request the Executive Engineer may employ
other workmen to open up the same. If the said work has been
covered up in contravention of the Executive Engineer's
instructions or if on being opened up, it be found not in
accordance with drawings and specifications or the written
instructions of the Executive Engineer the expenses of opening
it and covering it up again whether done by or recovered from
the contractor. If the work has not been covered up in
contravention of such instructions or if on being opened up
it be found to be in accordance with the drawings and
specifications or the written instructions of the Executive
Engineer, the expenses aforesaid shall be borne by Government
and shall be added to the contract sum, provided always that
in the case of foundations, or any other urgent works so opened
up and requiring immediate attention the Executive Engineer
shall, within reasonable time after the receipt of a notice from
the contractor that the work has been opened, make or cause
the inspection there of to be made, and at the expiration of
such time if such inspection shall not have been made, the
contractor may cover up the same, and shall hot be required
to open it up again for inspection except at the expense of
Government.

26. Defects, shrinkages, etc, after completion

26.1 Any defects, shrinkage or other faults which may appear
within six months from the completion of the works arising, in
the opinion of the Executive Engineer from faulty materials or
workmanship not in accordance with the drawings and
specification or the instructions of the Executive Engineer shall,
upon the directions in writing of the Executive Engineer and
within such reasonable time as shall be specified them, be
amended and made good by the contractor at his own cost,
unless the Executive Engineer shall decide that the contractor
ought to be paid for the same at the rates agreed on such reduced
or other rates, as the Executive Engineer may fix and incase of
default, the Executive Engineer may employ and pay other
persons to amend and make good such defects, shrinkage or
other faults or damage, and all expenses consequent thereon and
incidental thereto shall be borne by the contractor.
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26.1 (A) The shrinkage period of six months referred to in main
clause 26.1 above, will be five years in respect of all contracts
for construction of original buildings either semi permanent or
permanent to ensure structural stability of the building.
(G.0.Ms. No. 181 PWD 28.1.86)
262 Provided that in the event of Government taking over
portions of the works as and when they are completed the
liability of the contractor under this clause shall extend to a
period of six months (or five years as the case may be) from the
date of final taking over the of the work irrespective of the actual
dates on which portion of the works were taken over.
27. Executive Engineer's Decision
27.1 To prevent disputes and litigation, it shall be accepted as an
insuperable part of the contract that in matters regarding
materials workmanship, removal of improper work,
interpretation of the contact drawings and contract
specifications, mode of procedure and the carrying out of the
work, the decision of the Executive Engineer shall be final and
binding on the contractor and in any technical question which
may arise touching the contract, the Executive Engineer's
decision shall be final and conclusive.
28. Dismissal of workmen
28.1 The contractor shall employ in and about the execution of
the works only such persons as are careful, skilled and
experienced in their several trades and callings and the
Executive Engineer shall be at liberty to object to and request
the . contractor to remove from the works any person employed
by the contractor in or about the execution of the works who in
the opinion of the Executive Engineer misconducts himself or
incompetents or negligent in the proper performance of his
duties and such persons shall not be again employed upon the
works without the permission of the Executive Engineer.
D.1 GENERAL OBLIGATIONS
29. Contractor's mastery or agent and
contractor's staff
29.1 The contractor shall in his own absence keep constantly
on the works a competent mastery or agent and any directions or
explanations given by the Executive Engineer or his
representatives to such mastery or agent shall be held to have
been given to the contractor. The contractor shall further provide
all staff which is necessary for the proper supervision, execution
and measurement of the work to ensure full compliance with the
terms of the contract.
30. Government Masteries or agents
30.1 The Government may be represented oh the work by an
agent clerk of the works, or mastery who is not borne on the
official or officers and subordinates of the P.W.D. or Highways
and Rural Works Department. He (if appointed) shall, in the
absence of the Executive Engineer, furnish the contractor with

the Executive Engineer's or his representative's instructions of
the works and the contractor shall duly comply with such
instructions and directions to the progress and execution of the
works and the contractor shall duly comply with such
instructions and directions and shall on the the written
requisition of the mastery clerks of works or agent, stay the
further progress of any portion of the works which in his
judgment is being constructed with unsound or improper
material or workmanship, until the opinion and determination of
the Executive Engineer shall be obtained thereon, but such
mastery clerk of works or agent is to have no power whatever to
order any extra works or deviation from the specifications and
drawings.

E. INCLUDED IN CONTRACT RATES 3.1
Defining contract schedule rates
31.1 The rate entered in a contract schedule for any class of work
shall be for finished work in situ and shall include all contingent
expenses whether direct construction expenses involved in the
building in place in accordance with the drawings and
specifications or whether they he expenses imposed by an
outside authority such as local body. Such contingent expenses
shall not entitle the contractor to claim an extra in respect
thereof.

32. Carriage
32.1 Rates for finished work shall always include the cost of
conveyance and all leads, lifts, loading unloading and stacking
in the manner and at the place ordered by the officer in
immediate charge of the work, unless circumstances necessitate
provisions for a separate schedule item, in which case for such
will be specified in the tender notice or schedule.
322 Wherever the term "carriage” of "conveyance" is used in a
schedule item, it shall in the absence of other schedule
provisions or modifying description in the specification, be
taken to include all leads, lifts loading, unloading and stacking
in uniform stacks to the satisfaction of the Executive Engineer
with careful attention to close packing in case of materials
which are to be measured in stacks as a basis of payment for
finished work.
NOTE 1: In the case of important leads and lifts as may occur in
river conservancy and other such works where lifts over flood
banks and long leads may be involved, it is usual to make
separate schedule item provision with a specification defining
the exact work to be done for each tendered rate.
NOTE 2 : Payment for carriage will ordinarily be by bulk for
weight at a rate between specified place and on the basis of the
method adopted in the standard schedule of rates for carriage of
materials. The distances will be measured by the nearest
practicable and cheapest routes, whether metaled or undetailed
road or cart track.
32.3 When cart or vehicles of any sort are engaged by the day,
the quantity of materials to be conveyed, the distance to be
travelled and the number of trips to be made shall, if he
considers necessary be fixed by the Executive Engineer.

48



32.4 The contractor is responsible for making good all loss in
transporting materials entrusted to him or his agents, whether
caused by wastage, breakage, theft or any other cause.

325. No payees shall, in any case, be made for the return trips
with carts empty. Where there are loads also for the return trip
the agreement rates should allow for the reduced cost thereby
on each set of materials so conveyed.

33. Constructions plant

33.1 The contractor shall include in his tendered price and
shall provide and install all necessary construction plant and
shall use such methods and appliances for the performance of
all the operations connected with the work embraced under the
contract as will secure a satisfactory quality of work and rate
of progress which in the opinion of the Executive Engineer will
ensure the completion of the work within the time specified. If
at any time before the commencement, or during the progress
of the work, or any part of it such methods or appliances
appear to the Executive Engineer to be insufficient or
inappropriate for securing the quality of the work required or
the said rate of progress, he may order the contractor to
increase their efficiency or to improve their character, and the
contractor shall comply with such orders, but the failure of the
Executive Engineer to demands such increase of efficiency or
improvement shall not relieve the contractor from his obligation
to secure the quality of work and the rate of progress required
by the contract and the contractor alone shall be responsible
for the efficiency and safety of his plant, appliances and
methods.

33.2 It is however, open to Executive Engineer to lend or
supply to the contractor any tools, implements, materials and
machinery that the Executive Engineer may consider desirable
but for any such tools, implements, materials and machinery
that may be lent or supplied to contractor by Government, the
contractor shall pay such deposit and hire, or purchase price
as may be determined by the Executive Engineer. All articles
that may be so lent or hired to the contractor shall be returned
in good serviceable condition by him to the Executive Engineer
before the final bill for work is paid and any shortage or damage
shall be recovered from the contractor in the final bill at such
rate as may be determined by the Executive Engineer after
making such allowance as he may consider suitable for fan-
wear and tear.

34. Scaffolding instructions

34. All requisite scaffolding shall be provided at the contractor's
expense and shall be double, i.e. it must have two sets of upright
supports. Care must be taken to ensure the safety of the work
people and the contractor must comply with such instructions as
the Executive may issue to ensure such safety. The contractor
will be entirely responsible for any damage or injuries to persons
or property resulting from ill erected scaffolding, defective
ladders, or otherwise arising out of his default in this respect.
The contractor's attention also invited to the "safety code"

35. Temporary structure

35.1 The Contractor shall erect and maintain at his own cost
temporary weather proof sheds at such places and in a manner

approved by the Executive Engineer for keeping materials under
cover. The contractor shall also provide and maintain at his own
expenses such temporary fences, guards, bridges and roads as
may be necessary for the execution of his contract work or for
safeguarding or accommodating the public. If the Executive
Engineer shall order any departure from the arrangements made
of the contractor, the contractor shall Cora ply with such orders
as the Executive Engineer may issue to safeguard or
accommodate the public Sheds for housing workmen shall be
provided at the contractor's expense if, in the opinion of the
Executive Engineer, such are necessary or desirable,

36. Water and Lighting

36.1 The contractor shall pay all fees and provide water and light
as required from municipal mains or other sources and shall pay
all charges therefor (including storage tanks, meters, etc) for the
use of the work and workmen unless otherwise arranged and
decided on in writing with the E.E. The water for the works shall
be, so far as practicable, free from earthy vegetable, or organic
matter and from salts or other substances likely to interfere with
the setting of mortar or otherwise prove harmful to the work.
37. Sun protection keeping dry and pumping

37.1 The contractor shall at his own expense arrange all
requisite protection of the work and materials against sun or rain
effects and shall keep all portions of the work free from water
to the satisfaction of the Executive Engineer and shall use his
own plant for the purpose unless otherwise specifically provided
in the contract specification.

38. Tools and Seignior age

38.1 The contractor shall, unless otherwise specifically stated in
the tender notice and subsequently on this basis in the contract
be responsible for the payment wherever payable of all import
duties, tolls, octopi duties, seignior ages, quarry fees, etc. on all
materials and articles that he may use.

382, The contractor shall be solely responsible for the payment
of sales tax under the provision of Madras General Sales Tax
Act 1939 (Madras Act I1X of 1939) as in force for time being
and the rates for the various items of the work shall remain
unaffected by any change that may be made from time to time
in the rate at which such tax is payable.

38.3 Notwithstanding anything’s contained in section 10 of the
Indian Traffic Act, of 1894, the rates for items involving, the
use cry supply of articles obtained' by the contractor from
outside India shall remain unaffected by any changes that may
be introduced in Customs duties.

NOTE : For works carried out on behalf of the Government of
India, Seignior age fees, etc, referred to in this clause will have
to be levied in every case.

38.4 No seignior age shall be charged where due for materials
quarried from the P.W.D. or other Government quarries
Assistance as necessary will be given to the contractor by the
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department to obtain access to quarries approved by the
Executive Engineer. No plot rent shall be charged for materials
stacked on the Government lands during the course of
construction provided all such materials are removed within one
month after the work is completed.

38.5 Seignior age charges due for use of private quarries and

attachments are made against materials of work forming part of
or for the use of the contract. In every case referred to in this
clause the contractor shall protect and indemnity Government
against any claim or Liability arising from or based on the
violation of any such law, ordinance, regulation order, decree,
or attachment whether by himself or by his employees.

private land shall be paid by the contractor. 42. Accidents - Hoarding - Lighting Observations -Watchmen

38.6 The contractor shall form his own approach road to the
worksite for which no extra will be due to him. On completion
the contractor shall not be permitted to remove the materials
laid for formation of road. If the contractor is allowed to use
the existing roads he shall maintain them in good condition at
his own cost throughout the period of the contract.

39. Setting out works
39.1 The contractor shall be responsible for the true and proper
setting out of the works and for the correctness of the position,
levels, dimensions and alignment of all parts of the works and
for the provision of all materials, staff and labour in connection
therewith.
40. Cleaning up during progress and for delivery
40.1 All rubbish shall be burnt or removed from the site, as it
accumulates. All floors, stairs, landing windows, surface and
soil drains shall be cleaned down and put in a thoroughly
complete clean, sound and workman like state to the satisfaction
of the Executive Engineer before the work is finally handed over
all rubbish and surplus materials not required by the Executive
Engineer having first been removed by the Contractor. The
contractor shall be give notice in writing to the Executive
Engineer when the work is so ready to be handed over and shall
be responsible for its maintenance until it is taken over by the
Executive Engineer.
F. RESPONSIBILITIES AND LIABILITIES OF THE
CONTRACTOR
41. Observance of laws, local regulations and notices,
Attachments
41.1 The contractor shall confirm to the regulations and bylaws
of any local authority and or of any water or lighting companies
with those systems the structure is proposed to be connected and
shall before making any variations from the drawings and
specification that may be necessitated by so confirming, give to
the Executive Engineer written notice., specifying the variations
proposed to be made and the reasons for making them and apply
for instructions, thereon. In case the contractor shall not receive
such instruction within seven days, he shall proceed with the
work confirming to the provisions regulating or by-law in
question and variation in the drawing or Specifications so
necessitated shall be dealt with under clause 59.
412 The contractor shall give all notices required by the said Act,
regulations or by-laws and pay all fees in connection therewith
unless otherwise arranged and decided on in writing with the
Executive Engineer. He shall also ensure that no

42.1 When excavations have been made or obstacles have
been put in public thorough fares or in places where there is
any like hood of accidents, the contractor shall comply with
any requirement of law on the subject and shall provide suitable
hoarding lighting and watchmen as necessary.

42.2 1t shall be contractor's sole responsibility to protect the
public and his employees against accident from any cause and
he shall indemnify Government against any claims for damages
for injury to person or property, resulting from any such accident
and shall where the provisions of the Workmen's Compensation
Act apply take steps to properly insure against any claims there
under.

42.3  On the occurrence of accident which results in the death
of any of the workmen employed by the contractor or which
so serious as to be likely to result in the death of any such
workmen, the contractor shall within 24 hours of the happening
of such accident, intimate in writing to the concerned section
officer of Department the fact of such accident. The contractor
shall indemnify Government against all loss or damage
sustained

by government resulting directly or indirectly from his failure
to give intimation in the manner aforesaid including the
penalties

of fines if any payable by Government as a consequence of
Government's failure to give notice under the Workmen's
Compensation Act or otherwise confirm to the provisions of
the said Act in regard to such accident.

42.4 In the event of an accident in respect of which
compensation may become payable under ten Workmen's
Compensation Act VIII of the 1923 whether by the contractor
or by the Government as principal it shall be lawful for the
Executive Engineer to retain out of money due and payable to
the contractor such sum or sums of money as may, in the
opinion of the said Executive Engineer be sufficient to meet
such liability. The opinion of the Executive Engineer shall be
final in regard to all matters arising under this clause.

42.5 The contractor shall indemnify Government from and
against all claims and proceedings for or on account of
infringement of any patent rights, design, trade mark, or name
or other protected rights in respect of any constructional
plant, machine work or materials used for or in connection with
the works or temporary works, or any of them and from and
against all claims, demands, proceedings, damages, costs,
charges and expenses whatsoever in respect thereof in relation
thereto.

42.6 Inrespect of all labour directly or indirectly employed

in the works for the performance of the contractor's part of this
agreement, the contractor shall comply with or cause to be
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complied with all the rules framed by the Government from time
to time for the provision of health and sanitary arrangements to
workers employed by P.W.D. and Highways and Rural Works
Department and their contractors (vide appendix) In case the
contractor fails to make arrangements and provide necessary
facilities as aforesaid the Executive Engineer shall be at liberty
to make arrangements and provide facilities as aforesaid and
recover the costs incurred in that behalf from the contractor.

42.7 Inrespect of all labour directly or indirectly employed

in the works for the performance of the contractor's part of this

by the Executive Engineer on other works in connection with the
building, allowing them free of charge the use of all plant, light
and water installed in the works. The contractor shall also cause
such special work or protect it as instructed to avoid injury
during progress of the works. For failure so to protect, the
contractor must make good any damage caused.

45.3 When two or more contractors are engaged on installation
or construction work in the same vicinity the Executive
Engineer shall have authority to direct the manner in which each
shall conduct the work so far as it affects other contractors.

agreement, the contractor at his own expense shall46. Holes for water services, gas electrical and Sanitary fittings

the safety provisions as per "Safety Code" framed from time
to time and shall at his own expense provide for all facilities
in connection therewith. In case the contractor fails to make
arrangements and provide facilities as aforesaid the Executive
Engineer shall be at liberty to make arrangements and provide
facilities as aforesaid and recover the costs incurred in that
behalf from the contractor.
42.8 Inrespect of all labour directly or indirectly employed
in the work for the performance of the contractors part of this
agreement the contractor shall arrange to furnish in triplicate
particulars for each work in the proforma Vide Appendix
XXXVIII by the end every month to the Executive Engineer in
charge of the work.

43. Blasting
43.1 Blasting executed by contractors in connection with
Government works shall be carried out in the manner described
under "Blasting operation - Instructions to Contractor" of the
TNBP.
44. Protection of Existing and Adjoining premises
44. The contractor is to protect the whole of the adjoining and
where necessary, the existing premises and all works and all
fittings to all buildings on and adjoining the site against the
structural and decorative damages caused by the execution of
these works and make good in all respects all such damage done
or occurring to the same, and leave such reinstatement in perfect
order. He is also to make good any damage done in the execution
of the work to existing public or to private footways or
roadways.
45. Permit other workmen - Cooperation - Afford
Facilities
45.1 The Executive Engineer shall have full power to send
workmen upon the premises to execute fittings and other works
not included in the contact, for whose operations the contractor
is to afford every reasonable facility during ordinary working
hours, provided that such operations shall. be carried on in such
a manner as not to impede the progress of the work included in
the contract, but the contractor is not to be responsible for any
damage which may happen to or be occasioned by any such
fittings or other works, provided he complies with the Executive
Engineer's instructions in connections therewith, and provided
that the damage is not caused by himself or his workmen.
452 The contractor shall, at all times co-operate assist, attend
on, and afford facilities for such specialists as maybe employed

46.1 The contractor shall leave all holes in masonry and floors
for the insertion of water services, gas and electrical connections
and sanitary fittings in the exact positions indicated by the
Executive Engineer during the progress of work. These holes
must be properly built up in a workman like manner at the
contractor's cost, as soon as the fittings have been installed in
cases, where the installations are made during the constructions
of the building and where in the opinion of the Executive
Engineer, delays in settlement of accounts will not thereby
occur.
47. Contract's risk and insurance.
47.1 The work executed by the contractor under the contract
shall be maintained at the contractor's risk until the work is taken
over by the Executive Engineer. The Govt. shall not be liable to
pay for any loss or damages occasioned by or arising out of fire,
flood, volcanic eruption, earth quake or other convulsions of
nature and all other natural calamities and risks arising out of
acts of God during such period and the option whether to take
insurance coverage or not to cover and such loss or damages is
left to the contractor.
472 Provided however, that the contractor, shall not be liable for
all or any loss or damages occasioned by or arising out of acts
of foreign enemies impassions hostilities or warlike operations
(before or after declaration of war) rebellion military or usurped
power.
48. Holidays
48.1 Subject to any provision to the contrary contained in the
contract name of the permanent work shall save as hereinafter
provided be carried on during the night or on Sundays and other
holidays without the permission in writing of the Executive
Engineer or of the officer in-charge of the work, save when the
work is unavoidable or absolutely necessary for the safety of life
or property or for the safety of the works in which case the
contractor shall immediately advise the Executive Engineer.

6. MISCELLANEOUS 49. Sand and

Gravel

49.1 The contractor shall not make any excavations upon the
site for the purpose of obtaining gravel, sand or soil other than
that shown or implied by the drawings, except with the previous
permission of the Executive Engineer.
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50. Old Curiosities

50.1 All old curiosities, relics, coins, mineral, etc., found in
excavating or pulling down, shall be the property of the
Government and be handed over to the Executive Engineer.
Should any ancient masonry, or other old work of interest be
opened up the Executive Engineer's attention shall be called to
the same before demolition or removal.

51. Assignment or sub-letting

51.1. The contractor shall not without the written consent of the
Executive Engineer assign the contract nor sub-let any portion
of the same. Ordinarily no sub-letting will be permitted, but in
case such should be permitted by the Executive Engineer, it
shall in no way free the contractor from any of responsibilities
under any clause of these "Conditions of Contract" or of the
"Articles of Agreement"

52. Specialists

52.1 The Executive Engineer shall, during the progress of the
work have powers to select, nominate or recommend tradesmen
or specialists to supply material or execute such portion of the
work as he may consider desirable in the interests of the
Government.

53. Ratification of the orders of the

Executive Engineer

, 53.1 Should the acceptance of the tenders be beyond the authorized

powers of the Executive Engineer as laid down the P.W.D. code,
the orders and decisions of such Executive

«  Engineer with regard to

(@  extension of time for completing the contract will be
subject to the ratification of the Superintending Engineer for all
works for which tenders were accepted by the Engineers of
Public Works Department including Superintending Engineer,
Chief Engineer / Board of Engineers and Government and

(b)  the termination of contract or of employment of
specialists for certain portion of the works will be subject to
the ratification of the Chief Engineer for all works for which
tenders were accepted by Engineers of PWD including
Superintending Engineer/Chief Engineer/Board of Engineers
and Government.

54. Order Book

54.1 An order book shall be kept at the P.W.D. Office on the
site of the work. As far as possible, all orders regarding the work
are to be entered in this book. All entries shall be signed and
dated by the P.W.D. Officer in direct charge of the work and by
the contractor or by his representative. In important cases, the
Executive Engineer or the Superintending Engineer will
countersign the entries, which have been made. The order book
shall not be removed from the work except with the written
permission of the Executive Engineer.

542 No photographs of the site or of the work or any part thereof
shall be taken except with the permission in writing of

the Executive Engineer and no such photographs shall be
published or otherwise circulated without the permission of the
Chief Engineer.

H. DATE OF COMMENCEMENT, COMPLETION,
DELAYS, EXTENSION, SUSPENSION OF WORK AND
FORFEITURE

55. Date of commencement and completion

55.1 On notification of possession of the site (or premises) being
given to the contractor by letter registered for acknowledgement
as provided in clause 9.1 supra, he shall forthwith begin the
work, shall regularly and continuously proceed with them, and
shall complete the same (except for painting or other work
which, in the opinion, of the Executive Engineer, it may be
desirable to delay) by the date of completion, as defined in the
"Articles of Agreement" subject nevertheless, to the provisions
of extension of time mentioned in the next clause. The contractor
shall under no circumstances be entitled to claim any damages
from Government if he incurs any expenses or liabilities to
payment under the contract before the date of commencement
defined above. The contractor shall have the right to withdraw
from the contract and obtain refund of his security deposit if
such intimation of handing over the site is delayed by more than
two months from the date of acceptance of the agreement by
competent authority.

56. Delays and extension of time

56.1 No claim for compensation on account of delays or
hindrances to the work from any cause whatever shall tie
except as hereinafter defined.

Reasonable extension of time will be allowed by the
Executive Engineer or by the officer competent to sanction the
extension for unavoidable delays, such as may result from
causes which in the opinion of the Executive Engineer are
undoubtedly beyond the control of the contractor. The
Executive Engineer shall assess the period of delay or hindrance
caused by any written instruction issued by him at twenty five
percent in excess of the actual working period so lost. If at any
time the Executive Engineer is of the opinion that there has been
avoidable delays and the contractor fails to maintain the rate of
progress specified in the articles of agreement, it shall be lawful
for the Executive Engineer to impose penalty or order forfeiture
from the Deposit and sanction the extension of time for such
delays, provided however, the penalty and forfeiture shall be
governed as per clause 57.2 and 57.3
56.2 In the event of the Executive Engineer failing to issue
necessary instructions and thereby causing delay and hindrance
to the contractor the latter shall have the right to claim an
assessments of such delay by the Superintending Engineer of
the Circle. The contractor shall lodge in writing to the Executive
Engineer a statement of claim for any delay or hindrance
referred to above within fourteen days from its commencement
otherwise no extension of time will be allowed.
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56.3  Whenever, authorized alterations or additions made
during the progress of the work are of such nature in the
opinion of the Executive Engineer as to justify an extensions of
time in consequence thereof such extension of time will be
granted in writing by the Executive Engineer or other
competentauthority when ordering such alterations or additions
56.4,56.5,56.6 Amendment (Issue in Govt. PWD Lr.No.
2163/Y2/95-1/du9.996).separate sheet attached.

57. Delays in commencement or progress or neglect of work or
suspension of works by the contractor and forfeiture of Earnest
Money, Security Deposit and withheld amount

57.1 Time shall be considered as the essence of the contract. If
at any time the Executive Engineer shall be of the opinion that
contractor is delaying commencement of the work neglecting or
delaying the progress of work as defined in the tabular
statement, "Rate of Progress" in the Articles of Agreement or the
contractor fails to maintain the Rate of progress in the Articles
of Agreement plus any extension of time or the contractor shall
suspend the works, or sublet the work or a portion thereof
without the sanction of the Executive Engineer or violates any
of the provisions of the contract the Executive Engineer shall so
advise the contractor and at the same time demand compliance.
If the contractor neglects to comply with such demand within
seven days after receipt of such notice, it shall then or at any
time be lawful for the Executive Engineer to impose a penalty
or forfeiture on this contractor from the deposit or to determine
the contract.

572  The penalty or forfeiture referred to in Clause 57. |
shall not exceed 5% of the value of work executed and is
imposed in cases where the contractor is allowed to proceed
with the whole or part and complete the whole or such part of
the works. The penalty or forfeiture imposed by the Executive
Engineer under this clause is however subject to modification
or waiver at the absolute discretion of any authority higher in
rank than the Executive Engineer.

573 It shall be a further right of the Executive Engineer to
give any part of the work to any other contractor at his
discretion or have it done departmentally in order to maintain
the rate of progress and the contract shall then be determined
for only that portion of the work given to the other contractor
or done departmentally. The forfeiture under clause 57.2 will

in these circumstances be applied and any excess expenditure
incurred on this account shall be recovered from the original
contractor.

57.4 Determination of the contract referred to in Clause 57.1
shall carry with it the forfeiture of the Security Deposit. After
determining the contract, the Executive Engineer shall have the
right to give any part of the work to any other contractor in
the unexecuted portion of contract, in which case any expenses
which may be incurred in-excess of such amount which would
have been paid to the original contractor if the whole work had
been executed by him shall be borne and paid by the original
contractor and may be deducted from any money due to him
by Government under this contract or any other amount what
so ever Provided also that if the expenses incurred by the
government are less than the amount payable to the contractor
at his agreement rate? the difference will not be paid to the
contractor.

57.5 In the event of anyone of the above clauses being

adopted by the Executive Engineer, the contractor shall have
no compensation for any loss sustained by him by reason of
his having purchased or processed any materials or entered
into any engagements or made any advances on account or
with a view to the execution of the work or the performance of
contract, and in case action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to be paid any
sum for any work actually performed under the contract unless
and until the Executive Engineer has certified in writing the
performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so
certified.

57.6 In the event of the Executive Engineer putting in force
all or any of the powers vested in him under the clause 57.4
he may if he so desires after giving a notice in writing to the
Contractor take possession of the works and site and all sue'
plant and materials thereon (or any ground contiguous there
to) and all such plant and materials as above mentioned shall
thereupon be at the .disposal of Government absolutely for the
purpose of completing the work. After such notices shall have
been given the contractor shall not be at liberty to remove from
the site of works or from the ground contiguous thereto any
plant or materials belonging to him which shall have been
placed thereon for the purpose of the above work. Government
shall not be liable to make any payment to the contractor on
account of use of such plant for the completion of the works
under the provisions herein before contained. On taking
possession of the materials and stores belonging to the
contractor or procured by the contractor and intended to be
used for the execution of the work or any part thereof the
contractor shall be paid for the same in account, at the contract
rates, to be certified there of shall be final. Otherwise the
Government may give notice in writing to the contractor to
remove any of his plant or materials from the site and not
required for completion of the works, if such plant and materials
are not removed with fourteen days after notice and have been
so given, Government may remove and sell the same holding
the proceeds less the cost of removal and sale, to the credit
of the contractor. The certificate of the Executive Engineer as
to expense of any such removal and sale shall be final and
binding on the contractor.

1. PARTICULARS OF PAYMENT
58. Payment on lump sum basis or by final measurement in
unit prices

58.1 Final measurements need not be taken unless either the
contractor or the Executive Engineer claims extras to or
deductions from the quantities of schedule - A.

In case final measurements are claimed, they shall be
taken only for those items for which either the contractor or the
Executive Engineer claims final measurements and the
quantities of the remaining items in Schedule-A shall be
accepted as correct. The lump sum amount mentioned in the
agreement will then be varied by adding thereto or deducting
there from as the case may be, the difference (if any) between

the amounts mentioned in Schedule-A for such items and the
amounts arrived at by calculation at contract rates based on the
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revised quantities for the same, obtained by the final
measurement aforesaid.

58.3 It shall be accepted as a condition of the contract that the
payment of the final bill to the contractor less the withheld
amounts and his acceptance thereof shall constitute a full and
absolute release of Government from all further claims by the
contractor under the contract.

59. Payment for additions and deductions for
omissions

59.1 No authorised variation shall vitiated the contract, but
additions and omissions shall be measured up and dealt with in
accordance with clause 58.2'

592 If there is no rate in Schedule A for additional work ordered
to be carried out by the Executive Engineer, then prior to
execution of the additional work, a rate for the additional work,
shall be worked out in accordance with the methods indicated
in 59.3 and with the rate agreed upon a supplemental agreement
shall be entered in the proper departmental form signed and
dated by the contractor and the Executive Engineer and or any
other officer for the time being authorised to accept such
agreement and supplemental agreement shall on such
acceptance form part of the original agreement. A copy of the
supplemental slip shall be given to the contractor.

59.3.1 The rate for additional works shall be derived from the
rate for similar items of work in the accepted agreement.

59.3.2 In the case of works for which supplemental agreement
is to be entered into during the period when the schedule of
rates has not changed from the date of execution of the original
agreement then the rates for supplemental agreements may be
the prevailing schedule or rates plus or minus tender premium
in case the rates" cannot be derived from the items in the
original agreement. In other case, where the schedule or rates
has changed in the intervening period, the rates prevailing as
per the schedule of rates at the time of execution of supplemental
items will be adopted with, no tender premium over this rate.
59.3.3 If the rate for a particular item of work is not in the
schedule of rates, the prevailing market rate when the work has
done shall be adopted.

59.3.4 If the rates cannot be determined as above, the rates
shall be fixed on the cost of labour and materials plus 10
percent thereon, provided the vouchers shall have been
delivered to the Executive Engineer within 7 days after such
work is completed. If the Executive Engineer considers that the
vouchers are unduly high, the Executive Engineer can evaluate
the work as reasonable and fair and make payment if the value
of payment is less than Rs. 1,000. If the value of additional
payment exceeds Rs. 1",000 the contractor shall have the right
to submit matter to arbitration.

60. No payment for unsanctioned extras

60.1 It shall be distinctly understood that no payment whatever
will be made to the contractor for variations by way of extras, in
cases where such variations have been" made within the written
sanction of Executive Engineer.
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61. Accounts Receipts and VVouchers

The contractor shall at any time upon the request of the
Executive Engineer furnish him with all invoices account,
receipts and other vouchers that he may require in connection
with the contract.
62. Fraud, willful neglect or default
62.1 No final or other certificate of payment or of completion,
acceptance or settlement of account shall, in any circumstances,
relieve the contractor from his liability for any fraud, or willful
neglect or default in the execution of the contract or any willful
or unauthorised deviations from drawings, specifications,
instructions and directions for the time being binding upon him.
63. Unfixed materials
63.1 No payment or advance will be made for unfixed materials
when the rates are finished work in situ.
64. Payments and Certificate
64.1 Payments will be made to the contractor under the
certificates to be issued at reasonably frequent intervals by the
Executive Engineer or the Sub-Divisional Officer, within 14
days of the date of each certificate an intermediate payment will
be made by the Executive Engineer or the Sub-Divisional
officer of a sum equal to 95 percent of the value of work, as so
certified and the balance of 5 percent will be withheld and
retained as security for the due fulfillment of the contract.
Under the certificate to be issued by the Executive Engineer or
Sub-Divisional Officer on the completion of the entire works,
the contractor will receive the final payment of all the money
due or payable to him under or by virtue of the contract except
security deposit and the withheld amount equal to 2 1/2 percent
of the total value of the work done provided there is no recovery
from or forfeiture by the contractor to be made under clause 57.
The amount withheld from the final bill will be retained under.
Deposits and paid to the contractor together with the Security
Deposit after one year reckoned from the date of completion of
work or as soon after the expiration of such period of one year
as all defects shall have been made good according to the true-
intent and meaning thereof whichever shall last happen. In the
event the final bill remains unpaid even after the period of one
year aforesaid, the Executive Engineer shall refund the security
deposit which included the E.M.D. and also the withheld amount
on a separate bill if requested for by the contractor in writing.
No certificate of Executive Engineer or Sub-Divisional Officer
shall be considered conclusive evidence as to the sufficiency of
any work or materials or correctness of measurements to which
it relates nor shall it relieve the contractor from his liability to
make good defects and provided by the contract. The contractor
when applying for a certificate, shall prepare a sufficiently
detailed bill based on the original figures of quantities and rates
in the contract Schedule-A to the satisfactions of the Executive
Engineer, to enable the Executive Engineer or the Sub-
Divisional Officer to check the claims and issue the certificate.
The certificates as to such of the claims mentioned in the
application

as are allowed by the Executive Engineer or the Sub-Divisional
Officer shall be issued within fourteen days of the application.
No application for a certificate shall be made within fourteen
days of a previous application.

64.1 (A) Notwithstanding the above clause, the withheld
amount of 2 1/2% from the final bill in respect of contract for
construction of original building, will be retained by the Govt.
for a total period of one year in lieu of six months period
referred to in clause 64.1 above and will be released after the
expiry of one year period on execution of an indemnity bond
by the contractor to the satisfaction of the Exe. Engr. for a
further period of four years to ensure structural stability of the
building under clause 26.1 A

64.2 When there are complaints from the labour Department
about non-payment of wages to the labourers employed by the
Contractor for the execution of works under agreement, the
Executive Engineer, shall have full powers to withheld the bills
claimed by the contractor pending clearance certificate from
the Labour Department and to act as per the direction given
by the Labour Department.

65. Interest on money due to the contractor

65.1 No omission by the Executive Engineer or the Sub-
Divisional Officer to pay the amount due upon certificates shall
vitiate or make void the contract not shall the contractor be
entitled to interest upon any guarantee fund or payments in
arrears, nor upon any balance which may, on the final settlement
of his accounts, be found to be due to him.

652 Whenever the withheld amount reaches Rs. 1,000 or a
multiple thereof, the contractor may, at his option, deposit with
the Executive Engineer an equal amount in sums of Rs. 1,000 or
a multiple thereof, in any of the forms of interest bearing
securities recognized for the purpose by the T.N. Public Works
Account Code and subject to the provisions thereof contained in
which case the equivalent withheld amount shall be paid to him
forth with. The contractor will be permitted to exercise the
option in this clause, subject only to the condition that the rates
of progress contained in the Articles of Agreement is properly
maintained.

66. Acceptance of final measurements

66.1 The contractor agrees that before payment of the final bill
shall be made on the contract, he will sign and deliver to the
Executive Engineer, either in the measurement book or
otherwise as demanded a valid release and discharge from any
and all claims and demands whatsoever for all matters arising
out of or connected with the contract and also produce a
certificate from the Income Tax Authorities that all income tax
payable by him up to-date has been duly paid provided that
nothing in this clause shall discharge or release the contractor
from his liabilities under the contract. It is further expressly
agree that Executive Engineer in supplying the final
measurement certificate need not be bound by the proceeding
measurements and payments. The final measurements, if any of
the Executive Engineer shall be final conclusive and binding on
the contractor.
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67. Recovery of money from contractor in certain

cases
67.1 In every case in which provision is made for recovery of
money from the contractor, Government shall be entitled to
retain or deduct the amount thereof from any money, that may
be due or may become due to the contractor under these presents
and or under any other contract or contracts or any other account
what so ever.
67.2 Recovery under Revenue Recovery AQ

Whenever any amount has to be paid by the Contractor
in view of the determination of the contract by virtue of clause
57 or any amount that may be due from the contractor is under
these presents and the contractor is not responding to the
demands for the payment of the said amount, then die Govt. shall
be entitled to recover the said amount under the provisions of
the Revenue Recovery Act.
68. Contractor dying becoming insolvent insane or imprisoned
68.1 In the event of the death or insanity or insolvency or
imprisonment of the contractor, or where the contractor being a
partnership or firm becomes dissolved or being a corporation
goes into liquidation voluntary' or otherwise, the contract may
at the option of the Executive Engineer, be terminated by notice
in writing posted at the site of the works and advertised in one
issue of the local district Gazette and all accepted and acceptable
works shall forthwith be measured up and paid for at the rates
provided in the contract schedule where such apply, or
otherwise, by the most recent schedule of rate of the division
approved by competent authority to the person or persons
entitled to receive and give a discharge for the payment.
J. SETTLEMENT OF DISPUTES 69.
Arbitrations
69.1 In case of any dispute or difference between the parties to
the contract either during the progress or after - the completion
of the works or after the determination, abandonment or breach
of the contract, or as to any matter or thing arising thereunder
except as to the matters left to the sole discretion of the
Executive Engineer under clauses 18,20,25-3,27,34,35 and 37
of "General conditions of contract” or as to the withholding by
the Executive Engineer of payment of any bill to which the
contractor may. Claim to be entitled, then either party shall up
to Rs. 50000/- The Arbitrator shall give detailed reasons in their
awards for their findings and conclusion.

Subject as aforesaid to the provisions of the arbitration Act,
1940 or any statutory modification or re-enactment thereof and
the rules made thereunder and for the time being in force shall
apply to the Arbitration proceeding under this clause.
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Upon every and any such reference, the costs of and incidental
to the reference and award respectively shall be discretion of the
arbitrator, subject to the condition that the amount of such costs
to be awarded to either party shall not, in respect of a monetary
claim exceed the percentage set out below of any such award
irrespective of the actual fees, cost and expense incurred by
either party provided that where a monetary claim is disallowed
in full the said percentage shall be calculated on the amount of
the claim. The arbitrator may determine the amount of the costs
to be awarded or director the same to be fixed as between
solictor and client or as party and shall direct by whom and to
whom and in what manner the same shall be borne and paid.
The percentage above referred to in this clause are 5% on any
such monetary award which does not exceed Rs. 10,000.3% on
the next Rs. 40,000 or any part thereof 2% on the next Rs. 50,000
or any part thereof and 1% on any excess over Rs. 1,00,000/-
provided that the government shall not be liable to any claim in
respect of any such dispute or difference until the liability and
the amount thereof shall have been referred to and decided by
the Arbitrator.

69.2 The fees for Arbitrators shall be levied based on the value
of claims referred to for arbitration. The fees shall be calculated
at 5% of the firstRs. 10000/- at 3% of the next Rs. 40000/-
APPENDIX No. I.

PUBLIC WORKS DEPARTMENTS SAFETY CODE

General Rules as to Scaffolds .

1. Suitable scaffolds shall be provided for workman for all
works that cannot be safely done from a ladder or by other
means. When a ladder is used an extra Mazdoor shall be
engaged for holding the ladder and the ladder shall be given

an inclination not setter the 0.25 to 1 (0.25 horizontal to 1
vertical) When the ladder is used for carrying materials as well,
suitable foot holds and hand holds shall be provided on the
ladder., i

2. A scaffold shall not be constructed taken down or
substantially altered, except (a) under the supervision of
competent and responsible person; and (b) as for as possible

by competent workers possessing adequate experience in such
work. ,

3. All scaffolds and appliance connected therewith and all
ladders shall

a) be of sound material

b) be of adequate strength having regard to the load

strain to which they will be subjected and

c) be maintained in proper condition

4. Scaffolding or staging more that 3.5 metres above the
ground or floor shall have a guard rail properly attached,
bolbraced and otherwise secured at least 0 metres above the
floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only
such opening as may be necessary for delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

5. Scaffolds shall be so constructed that no part thereof
can be displaced in consequence of normal use.

6. Scaffolds shall not be overloaded and so far as
practicable the load shall be evenly distributed.

7. Before installing lifting gear of scaffolds special
precautions shall be taken to ensure the strength and stability
of the scaffolds.

8. Working platform, gangways and stairways should be
so constructed that to part there can save unduly or unequally.

If the height or the platform or the gangway or the stairways
is more than 3.5 metres above ground level or floor level they
should be closely boarded should have adequate width and
should be suitably fenced as described in (4 above)

9. Every opening in the floor of a building or in a working
platform shall be provided with suitable fencing or railing for
a minimum height of 0.9 metre to prevent the fall of persons or
material.

10.  Safe means of access shall be provided to all working
platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9 metres
in length while the width between side rails in rung ladder shall
in no case be less than 30cm for ladder up to and including 3
meters in length.  For longer ladders this width should be
increased at least 20 mm for each additional metre of length.
Uniform step spacing should not exceed 30 cm.  Adequate
precautions should be taken to prevent danger from electrical
equipment.  No materials on the site of work shall be so
stacked or placed as to cause danger or inconvenience to any
person or the public. The contractor shall provide all necessary
fencing and lights to protect the Public from accidents and
shall be bound to bear the expenses of the defence of every
suit, action or other proceedings at law that may be brought
by any persons for injury sustained owing of the defence of
every suit, action or other proceedings at law that may be
brought by any persons for injury sustained owing to neglect
of the above precautions and to pay any damages and cost
which may be awarded in any such suit, action or proceedings
to any which may be awarded in any such suit, action or
proceedings to any such persons or which may with the consent
of the contractor be paid to compromise and claim by any such
person.

Excavation and trenching

11. Trenches -1.2 metres or more in depth, shall at all times
be supplied with atleast one ladder for each 30 metres in length
or fraction thereof. Ladder shall be extended from bottom of the
trench to at least 0.8 metre above the surface of the ground.
The sides of trenches which are 1.5 metres or more in depth
shall be stepped back to give suitable slope or hold securely
by timber bracing, so as to avoid the danger of sides to
collapse.

12 Demolition - Before any demolition is commenced and
also during the process of the work -

a) All roads and open areas adjacent to the work site
shall either by closed or suitably protected.

b) No electric cable or apparatus which is liable to be
a source of danger over a cable or apparatus used by the
operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger
to persons employed from risk or fire or explosion or flooding.
No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

13, All necessary personal safety equipment as considered
adequate by the Executive Engineer shall be kept available for
the use of the person employed on the site and maintained in
a condition suitable for immediate use and the contractor
should take adequate steps to ensure proper use of equipment
by those concerned.

a) Workers employed on mixing asphaltic materials
57



cement and lime mortars shall be provided with protective
footwear and protective goggles.

b) Those engaged in white-washing and mining or
stacking of cement bags or any. materials which is injurious to
the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall have
protective goggles and protective clothing and seated at
sufficiently safe intervals.

d) Those engaged in welding works shall be provided
with welder's protective sight ligs.

e) When workers are employed in sewers and man
holes which are in use, the contractor shall ensure that the
manholes covers are opened and are ventilated atleast for an
hour before the workers are allowed to get into the manholes
, and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or boards to
prevent accident to the public.

f) The contractor shall not employ men below the age
of 18 years and women on the work of painting with products
containing lead in any form. Wherever men above the age
of 18 are employed on the work of lead painting, the following
precautions shall be taken.

(i) No paint containing lead and lead products shall be used
except in the form of paste of ready-made paint.

(u) Suitable face masks should be supplied for use by the
workers when paint is applied in the form of spray or
a surface having lead paint dry rubbed and scrapped.

(in) Overalls shall be supplied by the contractors to
workmen and adequate facilities shall be provided to
enable the working painters to wash during the
cessation of work.

(iv) When workers are employed in dangerous
occupations like work with hot bitumen, drilling
operations etc., which are likely to prove dangerous
resulting in physical damage and causality, adequate
protection of the workers should be provided.

14, When the work is done near any place where there is
risk of drowning all necessary equipment’s should be provided
and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision
should be made for prompt first aid treatments of all injuries
likely to be sustained during the course of the works.

15. a) Hoisting machines and tackle including their
attachments anchorages and supports shall be good mechanical
construction sound materials and adequate strength and free
from patent defect and shall be kept in good repair and in good
working order. Every rope used in hoisting or lowering materials
or as a means of suspension shall be of suitable quality and
adequate strength and free from patent defect.

b) Every crane driver or hoisting appliance operator
shall be properly qualified and no person under the age of 21
years should be in control of any hoisting machine, including
the scaffold winch or give signals to the operator.

c) Inthe case of every hoisting machine and of every
chain ring hook shackle level and pulley block used in hoisting
or lowering or as a means of suspension, the safe working load
shall be ascertained by adequate means. Every hoisting
machine and all gear referred to above shall be plainly marked
with the safe working load, in the case of hoisting machine
having a variable safe working load, each safe working load
and the conditions under which it is applicable shall be clearly
indicated. No part of any hoisting machine or of any gear
referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

16. Motors, gearing, transmissions, electric wiring and other
dangerous parts of hoisting appliance shall be provided with
efficient safeguards, Hoisting appliance shall be provided with
such means as will request to a minimum the risk of the
accidental descent of the load. Adequate precautions shall be
taken to reduce to a minimum the risk of any part of a suspended
load becoming accidentally displaced.

When workers are employed on electrical installations
which are already energized, insulating mats, wearing apparel such
as gloves, sleeves and boots as may be necessary should be
provided. The workers and carry keys or other materials which are
good conductors or electricity.

17. These safety provisions should be brought to the notice
of all concerned by display on a notice board at a prominent
place at workshop. The person responsible for the compliance
of the safety code shall be named by the contractor.

18 To ensure effective enforcement of the rules and
regulations relating to safety precautions, the arrangements
made by the contractor shall be open to inspection by the
Labour Officer, Executive Engineer of the Department or other
representative.

19, Notwithstanding the above clauses (1) to (18) there is
nothing in these to exempt the contractor from the operations
of any other Act of rules in force in the Republic of India.
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Model Rules for provision of Health and Sanitary arrangements for
workers employed by the P. W.D. and Highways and Rural works
Department and their contractors

The contractor's special attention is invited to relevant
clauses of the "General conditions of contract" in the Tamilnadu
Building Practice and he is requested to provide at his own
expense the following amenities' to the satisfaction of the
Executive Engineer. - <

:, Application : These rules shall apply to all building and
construction works in charge of P.W.D.

2. Definition : (i) "Work place means a place at which an
average fifty or more workers are employed in connection with
construction work. ¢

i) "Large work place” means a place at which at an averaged 500
or more workers are employed in connection with construction
work.

3. First Aid : (a) At the work site there shall be maintained in
a readily accessible place, first aid appliance and medicines
including an adequate supply of sterilized dressing. and
sterilized cotton wool. The appliances shall be kept in good
order. They shall be placed under the charge of a responsible
person who shall be readily available during working hours.

(b) At large work places where hospital facilities are not
available within easy distance of the works first-aid posts shall
be established and be run by a trained compounder.

() Where large work places are remote from regular
hospitals an in-door ward shall be provided with one bed for
every 250 employees.

(d) Where large work places are situated in cities towns
or in their suburbs and no beds are considered necessary
owing to the proximity of city or town hospitals, suitable
transport shall be provided to facilitate removal of urgent cases
to these hospitals. At other work places some conveyance
facilities, such as a car shall be kept readily available to take
injured persons or persons suddenly taken seriously ill to the
nearest hospital.

4. Drinking Water :

a) Water of good quality fit for drinking purposes shall be
provided for the work people on a scale of not less than 15
litres per head per day.

b) Where drinking water is obtained from an intermittent
public water supply each work place shall be provided with
storage tank where such drinking water shall be stored.

C) Every water supply storage shall be at a distance of not
less than 15 metres from any latrine, drain or other source of
pollutions. Where water has to be drawn from an existing well,
which is within such proximity of latrine, drain or any other
source of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall
be dust and water proof.

d) A reliable pump shall be fitted to each covered well the trap
door shall be kept locked and opened only for cleaning or
inspection which shall be done at least once a month.

5. Washing and bathing places : Adequate washing and
bathing places should be provided, separately for men and
women such places shall be kept in clean and drained condition.
Bathing or washing should not be allowed in or near any
drinking water well.

6. Latrines and Urinals: There shall be provided within the
precincts of every work place, latrines and urinals in an
accessible place and the accommodation, separately for each
of them, shall be on the following scale or on the scale so
directed by the Executive Engineer in any particular cases.

(i) Where the number of persons employed does not

exceed 50......coovvireriiinienns 2 seats

(ii) Where the number of persons employed exceed 50
but does not exceed 100..........cccevervreriennnnen, 3 seats

(iii) For every additional 100.................... 3 seats

If women are employed separate latrines and urinals
screened from those for men shall be provided on the same scale.

Except in work places provided with water flushed latrines
connected with a water borne sewage system, all latrines shall be
provided with receptacle on a dry earth systemwhich shall be
cleaned at least four times daily and at least twice during the
working hours and kept in strictly sanitary conditions. The
receptacles shall be tarred inside and outside at least once a year.

The excreta from the latrines shall be disposed off at the
contractor's expense, in out way pits approved by the local Public
Health Authority. The contractor shall also employ adequate
number of scavengers and conservancy staff to keep the latrines
and urinals in a clean condition.

7. Shelters during rest : At every work site there shall be
provided free of cost, two suitable sheds one for meals and the
other for rest separately for men and women for the use of
labourers.

8. Creches: (a) At every workplace at which 50 or more women
workers are ordinarily employed, there shall be provided two
huts of suitable size for the use of children under age of 6
years belonging to such women, one hut shall be used for
infants games and play and the other as a bed room. The huts
shall not be constructed on a lower standard than the following

i) Thatched roofs
ii) mud floors and walls.
iii) Planks spread over the mud floor and covered with matting.

The huts shall be provided with suitablle and sufficient
opening for light and ventilation. There shall be adequate provision
of sweepers to keep the places clean. There shall be two Dais in
attendance. Sanitary utensils shall be provided to the satisfaction
of the Health Officer of the area concerned.
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1. PRICE ADJUSTMENT

PRICE ADJUSTMENT CLAUSE

Price Adjustment clause is eligible for this work subject to the following:

Full price adjustment on all the components is applicable, if the contract period is above 12
months as per specified formula.

Full price adjustment on cement, steel, bitumen and POL is applicable, if the contract period
is above 6 months and up to 12 months.

Price adjustment clause will be applicable for all works value of work put to tender costing
Rs.100.00 lakhs and above, However, No Price adjustment will be applicable for
Maintenance and Repairs works.

Price adjustment will apply only when the fluctuation of rates exceeds by 3% compared to
the estimate rates (Reserve Bank of India — Index Price)

Price adjustment will be calculated only on the estimated cost of work.

Bitumen and POL will be considered on “Pass through” basis with payment of actual rates
/ price at the rates charged by Indian Oil Corporation.

Price adjustment will be made for both Increase and decrease in the cost of materials.
Price variation will be calculated once in a quarter in respect of cement and steel as per
specified formula from the date of agreement up to the end of agreement period.

For the purpose of calculating price adjustment, the quarter would be reckoned with
reference to the quarter of the calendar year in which the agreement is signed.

Price escalation will be calculated based on milestones fixed in physical terms and prefixed
time lines for usage of inputs, which would clearly stipulate the nature and quantum, of
cement steel and other inputs which would be utilized for the work in each time period
between two milestone.

Escalation will be given for only those quantities which would have been used had the
contractor stuck to this original time line.

If the contractor does a certain quantity of the work in the third quarter which he should
have done in the second quarter, he can still claim escalation on that quantity at the rates
as applicable in the second quarter.

Price adjustment mechanism will cease to operate for the value of work executed beyond

the agreement period.
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o Agreement period shall include the “actual period” for which the work was “suspended
officially” and extension of time permitted for any valid reasons, such as war, natural
calamities, like flood, earthquake and other risks arising out of acts of God during the
agreement period, work delayed due to the land acquisition process change in design,
change in scope of work, etc., which is given in writing by the Tender Calling Officer of the
respective work.

. Bonus as an incentive for advance completion of work by not less than 10% of

agreement period will be paid at 1% on the value of actual quantum of works executed
at tendered rates.
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SCHEDULE B

LIST OF DRAWINGS

Note : All drawings to be signed by the contractors as well as the officer

entering  into the contract
Sl Drawing .
No. Sheet No. Description Nos.
1. 1. Site Plan 1 No.
2. 2. Building Plan 1 No.
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