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NAME OF WORK : 

 

CONSTRUCTION OF VETERINARY DISPENSARY BUILDING AT 

KILPENNATHUR IN TIRUVANNAMALAI DISTRICT. 
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Kf;fpa mwptpg;g[ 

 

 Kd; itg;g[j; bjhifia njrPa nrkpg;g[ gj;jpu';fshfj; jUtjhy; ,Ue;jhy; 

xg;ge;jg;g[s;sp mwptpg;gpy; bjhptpj;jgo Fwpg;gplg;gl;Ls;s braw; bghwpahsh; 

bgaUf;F chpik khw;wk; bra;j gpd;dnu xg;ge;jg;g[s;spa[ld; ,izf;f ntz;Lk;/  

chpik khw;wk; bra;tjw;fhd tpz;dg;gj;jpy; ifbahg;gkpl;lhy; kl;Lk; nghjhJ/ 

jtwpdhy; fz;og;ghf xg;ge;jg;g[s;sp fzf;fpy; vLj;Jf; bfhs;sg;gl khl;lhJ/ 

cldoahf js;Sgo bra;ag;gLk;/ 

 

 

 

 

 

 

gzpapd; bgah; 

 

 

jpUtz;zhkiy khtl;lk;. fPH;bgd;dhj;J}h; fhy;eil kUe;jf fl;llk; fl;Ljy; gzp 

 

 

TENDER SCHEDULE 

 

ISSUED TO / DOWNLOADED BY  

 

  M/s.  Thiru. 

  

92 Pages and with 76 Items including Plan. 

 

 

Executive Engineer, PWD., 
Buildings ( C & M ) Division, 

Tiruvannamalai. 
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TENDER SCHEDULE FOR   L.S.  CONTRACT 

GOVERNMENT OF TAMIL NADU   P.W.D. 

OFFICE OF THE EXECUTIVE ENGINEER, P.W.D., 

BUILDINGS ( CONSTRUCTION & MAINTENANCE ) DIVISION, 

TIRUVANNAMALAI – 606 603. 

   

Name of Work     : Construction of Veterinary Dispensary building  
at Kilpennathur in Tiruvannamalai District  
 

Last Date for Receipt of Tender   : 13 – 05 – 2022.    Upto  15.00 Hrs. 

 
Date and Time for opening   : 13 – 05 – 2022.     15.30  Hrs. 

 
E.M.D. to be remitted    : Rs.32,225 /-  

 
Nature of E.M.D. to be remitted : Demand Draft of the Nationalised and schedule Bank 

drawn in the name of the Executive Engineer concerned 
and NATIONAL SMALL SAVINGS SCREPS AND 
DEPOSITS ACCOUNTS OF POSTAL DEPARTMENT 
pledged in the name of the Executive Engineers concerned 
or Indira Vikas Pattram.  No other mode of payment will 
be accepted. 

Date :- 

1. The Tender and the E.M.D. should be submitted in a common sealed cover. 

 
2. Tenders not submitted in sealed covers will be summarily rejected. 

 
3. (a) The rate in words and figures for each item of schedule should invariably furnished by the 

Tenderer without fail in appropriate columns.  corrections, overwritings ( should be 

avoided so for as possible) should be attested by the Tenderer.  The rate shall inclusive of 

all duties taxes, royalties and other levies, except goods and service tax (GST) payable  by 

the contractor under the contract of for any other cause shall be included in the rates 

submitted by the tenderer.  

(b) The Total value of each items of work should be worked out and entered in the amount 

column excluding GST. Proper care must be taken in working out the value of each item of 

work taking into account the unit for which the rate is quoted and the quantity of work to 

be done under  the item. 

(c) The total of each page should be noted at the end of each page and carried over to next 

 page.  The grand total value of the tender should be worked out and furnished at the end, 

 both in words and figures excluding GST. 
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PARTICULARS TO BE FURNISHED BY THE TENDERER 

 
1. Name of the Tenderer and Address : 

 
 

2.  Name of Work 
 
 

: 
 
 

3.  Date of Tender : 
 
 
 

4. Details about EMD enclosed for this Tender and 
 its validity 
 
 

: 
 
 
 
 

5.  Registered class of the tenderer with monetary 
 limit and department in which registered, 
 Certified copy of the registration should be 
 attached. Registration Live Certificate should be 
 produced for the current year.  

: 
 
 
 
 
 

6. Recent works executed (Details about name and 
 place of work value of work etc., should be 
 furnished) 

: 
 
 
 

7. Works under execution (Details about name and 
 place of work value of the work etc., should be 
 furnished) 

: 
 
 
 
 

8. Command of Labour in brief : 
 
 

9.  Turnover previous years (particulars for a 
 period  of three consecutive years to be  
 furnished) 

: 
 
 
 

10. Whether income tax clearance certificate (Saral 
 form)  is enclosed, if not when it was produced? 
 (the particulars regarding the previous occasion 
 on which this certificate was produced may be 
 furnished) 

: 
 
 
 
 
 
 

11.  i. Sales Tax Registration No / GST Registration  
  No. 

: 
 

       ii.  Whether Sales Tax clearance certificate is  
  enclosed? if no, when it will be produced? 

: 
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12. In case of Registered Cooperative societies they 
 should furnish name of the nominee with their 
 credential details at the time of tender itself.        
 They should also certify that the nominee of the 
 Society is not registered contractor in the 
 department 
 
 

: 

13. Technical Assistants details:-  
       a:  Name 
 
           Qualification certificate  
       Experience certificate. 
 
 

 

 b. Name  
 
  Qualification certificate  
  Experience certificate 
 

 

(OR)  
 c. If registered Civil Engineer  
  designation 
 

: 

14. List of Various machinery and other       
 equipment at the tenderer disposal for use in the 
 execution of work 
 
 

: 

15. Any other details 
 

: 

 
Note : The consent letter from the Technical Assistant proposed to be employer should be obtained and 
 enclosed with tender. 
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DECLARATION TO BE FURNISHED BY UNEMPLOYED ENGINEER 

 
1.  Name : 

 
 

2.  Address : 
 
 

3.  Age : 
 
 

4.  Native Place : 
 
 

5.  Qualification : 
 
 

6.  Year of Passing : 
 
 

7.  No. of years employed : 
 
 

8.  Name of the Division in which registered 
 as on unemployed Engineer 

: 
 
 

9.  Date of Registration : 
 
 

10. Class of Contract : 
 

 a) Money Limit : 
 
 

11. Previous experience in your : 
 

      a.  Irrigation      b. Head of Work    c. Buildings   d. Bridges    e. Other  
 

12.   Details with regard to Name of Work, Nature of work etc., may be furnished in a  separate sheet. 

 

Contractors Name of Work Value of Work 
Period of 
Contract 

Nomination of 
/ Tender 
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13.  Annual turn over for the last three years : 
 
 

14.  Solvency immovable /Cash : 
 
 

15. Tools and plant owned : 
 
 

16. Was there any default in fulfilling terms of 
 contract and resultant panel action 

: 
 
 
 

17. Special remarks if any : 
 

 
 
Station : 

Date     :        

SIGNATURE AND NAME OF THE 
UNEMPLOYER ENGINEER 
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ADDITIONAL GENERAL CONDITIONS (I.E) ADDITIONS TO GOVERNMENT CONDITIONS 
TO CONTRACT APPENDED WITH NBP 

 
POSTAL TENDERS:- 
 
1. The contractors may have the option to present the tender directly or to send it by registered post 

acknowledgement due on or before the last date for receipt of tenders. 

2. In case of sending tenders by registered post acknowledgement due it is the responsibility of the 

tenderer himself to despatch the tender sufficiently early so as to reach the tender opening 

authority before the date and time notified in the tender notice for opening of tenders. 

3. No representation/appeal of any kind will be allowed against belated receipt of tenders by post 

beyond the notified date and time or loss in transit etc., 

 
E.M.D. 
 
1. The acceptance of EMD in various approved forms duly pledged in favour of the Executive 

Engineer concerned is subject to the specific condition that the successful tenderer should pay the 

security deposit including EMD in the form of small savings scrips / Deposits /Accounts in lieu 

of other mode of payment made for EMD.  If offering Indira Vikas patras, the contractor should 

furnish his name in  the back side of the said patras and to furnish a letter starting that he is 

submitting the  Indira Vikas Patras indicating this registration No.                      EMD./SD. to the  

officer accepting the tender.  The purchase value of such Indira Vikas Patras will only be taken for 

account. 

 
 
3.  SECURITY DEPOSIT 
 

In case of contracts for buildings works the security deposit (i.e) 2% of the value of contract minus 

the E.M.D. already remitted should be produced including GST.   

 

The Security Deposit collected from the contractors can be paid to the contractor asking them to 

invest the amount so paid in small savings scrips and to hand over them to the Executive 

Engineer concerned by pledging them in his favour, subject to the condition that unless the 

contractor remit the security deposits in small savings scripts (which will be returned after 

observing rules inforce,) their further all to the work carried out by them will not be paid. 

 
 
3.3  Additional Security Deposit will have to be paid by Successful tenderer if called for inclusive of 

GST. 
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GOODS & SERVICE TAX 
 

1. All rates quoted in the shall inclusive of all duties, taxes, royalties, fees, tolls, insurance, other 
levies if any except Goods and Service Tax (GST) payable by the contractor under the contract 
or for any other cause shall be included in the rates submitted by the tenderer.  

 
2. The Government of India has notified vide notification No.20/2017 and notification 

no.24/2017 the consessional rate of GST at 12% (CGST 6% + SGST 6%) is leviable for any 
Government Contract wheather Civil or Electrical irrespective of the GST rate applicable on 
purchase of goods used in the execution of Government contract works.  The GST amount 
will be calculated at 12% of sum of tender value (excluding GST) entered by the tenderer for 
the construction cost specified in BOQ subject to GST rate applicable as amended from time to 
time.  

 
3. As per notification 202 section 7 sub section 2 of the Tamilnadu Goods and Services act 2017 

(Tamilnadu act 19/2017) activities or transaction under taken by State Government shall be 
treated neither as supply of goods nor supply of services.   

 
4. As per Public Works Department Schedule of Rates under general note 8(ix), the contractor is 

eligible to get refund of excess tax paid or liable to pay tax for this contract.  
 

5. As per chatpter IX (Section 41) of Tamil nadu Goods and Services act 2017 every registered 
person may be entitled to the credit of eligible input tax, as self assessed, in his return and 
such amount shall be credited on provisional basis to his electronic credit ledger and the 
contractor need to pay the GST amount towards his GST Registration No. 

 
6. The TDS at the rate of one percent for SGST and another one percent for CGST shell be 

deducted in each bill.  
 
WITHELD AMOUNT 
 The with held amount at 5% be recovered from each bill based on the value of work done 

 Claims of Contractors on account of losses due to unprecedented floods and other act of God. 

 The work executed by the Contractor under these contract shall be maintained at the contractor's 
risk until the work is taken over the Executive Engineer.  The government shall not be liable to pay for, 
any loss or damages occasioned by or arising out of fire, flood, volcanic eruption, earth quake, other 
convulsions of nature and all other  natural calamities, risk arising of acts of God during such period and 
that the option whether to take assurance coverage or not to cover such risks is left to the contractor.  
 
STANDARD SPECIFICATIONS. 
  

For detailed description of various items of works to be executed in addition to the brief 
description given in the schedule for the rights and obligations of the contractors, etc/ the attention of 
the contractors, is invited to Tamil Nadu Buildings Practice which should be followed in all respect both 
in letter sprit.  The materials used, the workmanship, the mode of execution of the work etc., should 
confirm to relevant specification of TNBP or NBC (or) Indian standard specification as to be specified. 
 
SAFETY CODE 

The safety measures and all amenities for the labours shall be the contractor at his cost as 
indicated in the safety code appendix to General conditions of contractor and clause 34,  35 and 42.1 of 
General conditions to contract. 
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TENDER NOTICE 

 
1. On behalf of the Governor of Tamil Nadu Tenders will be received by the Executive Engineer, 

PWD., Buildings (C&M) Division, Tiruvannamalai in his office of at PWD, Campus, Chengam 

Road, Tiruvannamalai upto 3.00 P.M. on 13.05.2022 

 

1.1. The Tenders should be in prescribed from obtainable from the Executive Engineer's office.  The 

Tenders will be opened by the Executive Engineer, PWD., Buildings (C&M) Division, 

Tiruvannamalai-3. and at the place and on the date afore mentioned. 

 

1.2. The Tenderers or their authorised agents are expected to be present at the time of opening of 

tenders.  The tender receiving officer will on opening each tender, prepare a statement of the 

attested and unattested corrections therein and hand it over to the tenderer concerned and initial 

all corrections in the presence of the tenderers.  If any of the tenderers or their agents find it 

inconvenient to be present at the time then in such case, the tender receiving officer will, on 

opening the tender of the absentee tenderer, make out a statement of the unattested corrections 

and communicate it to him.  The absentee tenderer shall then accept the statement of the 

corrections without any question whatsoever. 

 
2. Tenderes must be submitted in sealed covers and should be addressed to the Executive Engineer, 

PWD., Buildings (C&M) Division, Tiruvannamalai-3, the name and address of tenderer and the 

name of the work being noted on the cover. 

 
2.1. If the Tender is made by an individual, it shall be signed with his full name and his address shall 

be given.  If it is made by a firm, it shall be signed with the Co-partnership name by a member of 

the firm who shall also sign his own name, and the name and address of each member of the firm 

shall be given, if the tender is made by a corporation, it shall be signed by a duly authorized 

officer who shall produce with this tender satisfactory evidence of this authorization. such 

tendering corporation may be required before the contract is executed to furnish evidence of its 

corporate existence. 

 
3. Each tender must also send a certificate of Income Tax verification (Saral form) from the 

appropriate income tax authority in the form prescribed therefor.  The certificate will be valid for 

the year from the date of issue for all tenders submitted during the period. 

 
3.1. In the case of propriety or partnership firm, it will be necessary to produce the certificate 

aforementioned for the proprietors or partner and for each if the partners as the case may be. 

 
3.2. If the tenderer is a registered Public Works Department contractor, if a certificate for the current 

year had already been produced by him during the calender year in which the tender is made, it 

will be sufficient.  If particulars regarding the previous occasions on which the said certificate was 

produced are given. 
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3.3  All Tenders received without a certificate, as aforementioned will be summarily rejected. 

 
4. Each tenderer must pay as Earnest Money, a sum of Rs.32,225/- (Rupees Thirty Two Thousand 

Two Hundred and Twenty Five only) in the prescribed form and pledged in favour of the 

Executive Engineer Concerned to the credit of Revenue Deposits on behalf of the Executive 

Engineer , PWD., Buildings (C&M) Division, Tiruvannamalai, enclose with his tender 

accordingly.  The Earnest Money deposit it can also be paid in any other form as may be 

approved by the state Government from time to time as per para 155 or TNPWD code.  This 

Earnest Money will be refunded to the unsuccessful tenderer on application, after intimation is 

sent of rejection of the tender or at the expiration of three months from the date of tender which 

ever is earlier.  This refund will be authorised by the Executive Engineer by suitable endorsement.  

The Earnest Money will not be received cash or currency notes. 

 
4.1 Earnest Money will be retained in these case of the successful tenderer and will not carry any 

interest, it will be dealt with as provided in the tender. 

 
5.   The tender will remain valid for a period Three calendar month from the last date for receipt of 

tender.  The  validity period can be extended further, if the contractor gives his consent in writing 

specifying the period of extension. 

 
5.1. The tenderer whose tender is under consideration shall attend the Executive Engineer's Officer 

Before the end of the period specified by written intimation to him.  If the tenderer fails to attend 

the office before the end of the specified period, his tender will not be considered.  He shall 

forthwith, upon  and intimation being given to him of acceptance of his tender, by the officer duly 

authorized in his behalf under Article 290(1)  of the constitution herein after called the accepting         

authority make security deposit of 2% of the value of contract including GST in one of the forms  

prescribed in Tamil Nadu Public Works Account Code (i.e) by taking in account of the amount of 

Earnest Money Deposit already deposited with the tender.  It would  be sufficient to pay the 

balance amount to make up the 2% of the value of the contract including GST  for the purpose of 

security deposit. 

 
  5.2. The Security Deposit together with Earnest Money Deposit and the amount with held according 

to clause 64-1 of General condition to contract, shall be retained as Security for due fulfillment of 
contract. 

  
  5.3. On receipt of written communication of acceptance of tender if the tenderer fails to pay requisites 

Security Deposit with in the period specified in the written communication or back out from the 
tender or withdrawal his tender, the Earnest Money Deposit shall be forfeited to the Government. 

 
5.4. If the contractor fails to carryout the contract, after paying the Security Deposit, then he will be 

liable for the excess expenditure if any incurred to complete the work as contemplated in the 
General Conditions to the contract. 
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5.5. It shall be expressly understood by the Tenderer that in receipt of written communication of 

acceptance of tender by the Tenderer, there emerges a valid contract between the Government of 

Tamil Nadu and the Tenderer, for execution of the work without any separate written agreement.  

Hence for this purpose, the General conditions to the contract, special conditions to the contract, 

Negotiation correspondences, written communications acceptance of tender etc., shall be open to 

the accepting authority to insist of execution of any written agreement by the tenderer, if 

Administratively considered necessary or expedient. 

 

6. The Tender shall examine early the Tamil Nadu Building practice and also the General     

conditions to contract contained therein and sign the divisional office copy of the Tamil Nadu 

Building practice and its addenda volume in token of such study before submitting his Tender 

unit rates, which shall be for finished work in site.  He shall also carefully study the drawing and 

additional specifications and all the documents connected with the contract.  The Tamil Nadu 

Buildings practice and other connected documents with the contract such as specification, plans, 

descriptive specification sheet regarding materials etc., can be seen at any time between 11.00 AM 

and 5.00 PM    on all office day in the office of the Executive Engineer. 

  

7. The Tenderers attention is directed to the requirements for materials under the clause “Materials 

and Workmanship” in the General Conditions to the contract, materials confirming to the ISI 

standards shall be used on the work and the tenderer shall quote his rates accordingly. 

 
 
8.  Every tenderer is expected before quoting his rates, to inspect the site of the proposed work.  He 

should also inspect the quarries and satisfy himself about the quality and availability of materials.  

The names of  quarries and kilns etc.  The best class of materials to be used on the work.  In every 

case the materials must  comply with the relevant standard specifications.  Sample  of materials as 

called for in the standard specification or as required by the Executive Engineer in any case shall 

be submitted for the Executive Engineer approval, before the supply to site of work is begun.  If 

the contractor after examination of the source of materials defined in the descriptive, specification 

sheet is of the opinion that materials complying with the standard or other specifications of the 

contract cannot be obtained in quality of sufficient quantity from the source defined in the 

descriptive specification sheet, he shall so state in his tender and state where from he indents, to 

obtain materials, subject to the approval of the Executive Engineer. 
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9.1 (a) The tenderers particular attention is drawn to the section and clause in the General conditions to 

the contract dealings with: 

 

9.1(b)  1. Test, inspection and rejection of defective materials and work 

2. Carriage 

3.  Construction plant 

4. Water and lighting 

5. Cleaning up during progress and for delivery 

6. Accidents  

7. Delays 

8. Particulars of payment  

9. The Contractor should closely peruse all the specifications clauses which govern the rates  

 which he is tendering. 

 
9.1 (c) The Government will not, however, after acceptance of contract, rate, pay any extra charges for 

lead or for any other reasons in case of contractor is found later on to have misjudgment the 

materials available.  Attention of contract or is directed to the "Generals Condition to the 

Contract" regarding payments of seigniorage, tolls etc.,  

 
 

10. A schedule of quantities accompanies this tender notice.  It should be definitely  understood that 

the Government does not accept any responsibility for the correctness of completeness of this 

schedule and that this schedule is liable to alterations by omissions deductions or additions at the 

discretion of the Executive Engineer, PWD., Buildings (C&M) Division, Tiruvannamalai or as set 

forth in the conditions of Contract.  The tenderer will, however,  base his lumpsum tender on this 

schedule of quantities.  He should quote specific rates for each item on the schedule and the rate 

should be written both in words and figures and the units in words inclusive of all duties, taxes, 

royalties, fees, tolls, insurance, other levies if any except Goods and Service Tax (GST) payable by 

the contractor under the contract or for any other cause shall be included in the rates submitted 

by the tenderer 

 

The rates and prices tendered in the priced BOQ shall except in so for as it is otherwise provided 

under the contract include all constructional plant, labour, supervision, materials, errection, 

insurance profit, taxes and duties (except GST), together with all general risk, liabilities and 

obligations set out in the contract.  
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10.1   The tenderer should also show the totals of each  item and the grant total of the whole contract 

and quote in the tender a lumpsum for which he will undertake to do the whole work excluding 

GST subject to the conditions of contract such lumpsum agreeing with the total amount of 

schedule accompanying.  The total tender price will be the cumulative value quoted for 

construction (total basic price + SGST, CGST, IGST and all central duties such as customs duty) 

 
10.2  In the event of work being transferred to any other Circle / Division /Sub-Divisions, the 

Superintending Engineer/ Executive Engineer /Asst.Executive Engineer  who is incharge of 

Circle / Division /Sub-Division having jurisdiction over the work shall be competent to exercise 

all the powers and privilege reserved in favour of Government  

 
11. Tenderers offering a percentage deduction from or increase on the estimate amount, called for 

specifically under percentage tender system and those  not submitted in proper form or in due 

time will be rejected. 

 
12. The tender should work out his own rates without reference being made to the Public Works 

Department current schedule of rates or the Public works Department Estimate.  However, in 

case tender called for in percentage tender system the tender should work out his own rate, but 

quote his percentage above or below the total estimated cost of work of the department indicated 

in the tenders schedule. 

 
13. Tenderers  shall quote their  price excluding GST for finished work accordingly .  Not with 

standing any subsequent change in the market value for these materials, the change to the 

contractor remain as originally in the written contract.  No centage or incidental charges will be 

born by Government . 

  
14. The attention of the tenderers is directed to the contract requirements as to the time of beginning 

work, the rates of progress and the dates for the completion of the whole work and its several 

parts.  The following rate of progress and proportionate value of work done from time to time as 

will be indicated by the Executive Engineer's certificate of the value of work done will be 

required.  Date of commencement of this programme will be date on which the site (or premises ) 

is handed over to the contractor. 
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Period after date of Commencement 
Percentage of work Completed (Based on 

Contract  lumpsum amount) 

Ist     Month 20 % 

IInd  Month 40 % 

IIIrd  Month 60 % 

IVth  Month 80 % 

Vth  Month 100 % 

 
 
Note :  The  periods to be entered in column I for the purpose of defining the rate of progress may be 

fixed by the Executive Engineer to suit each case. 

 
15.  No part of the contact shall be sub-let without written permission of the Executive Engineer, nor 

shall transfer be made by power of attorney, authorising others to received payment on the 

contractors behalf. 

 
16.  If further necessary information is required the Executive Engineer of the  Division will furnish 

such but it must be clearly understand that tenders must be received in order and according to 

instruction 

 
17.  The Superintending Engineer / Executive Engineer or other sanctioning authority reserves the 

right to reject any tender or all the tenders without assigning any reason therefore. 

 
18. The tenderers who are themselves not  professionally qualified shall undertake to employ 

qualified Technical men at their cost to look after the work.  The tenderer should state in clear 

terms whether they are professionally qualified or whether they undertake to employ technical 

men required by the Department specified in the schedule below for the work.  In case the 

selected tenderer is professionally qualified or  has undertaken to employ technical men under 

him he should see that one of the Technically qualified men is always at the site of the work 

during working hours, personally checking all items of work and paying extra attention to such 

works as may demand special attention (or) reinforced concrete work etc., 
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(In the format below: enter or incorporate the latest norms fixed by the Government for the employment 

of Technical Assistants from time to time and penalty for non employment of such Technical Assistant 

etc.,) 

 

Value of Contract 
Qualifications and No. of Technical 

Assistants to be employed 

 
Rs.44.45 Lakhs 
 

 
B.E. Civil Passed – 1 No. 
 
D.C.E. Passed – 2 Nos. 
 
D.E.E.E. Passed – 1 No. 
 

 
Note:  
1. A penalty of Rs.2,000/- per month, for Diploma holder and Rs.5000/- per month for degree 

holder, be levied in case of default on the part of the Contractor in following the norms laid down 

above. 

 
2. The Employment of Technical Assistant could be based only on the value of contract 

 
3. Engineers with Mechanical Engineering qualification and retired from Civil Engineering 

department are also suitable to supervise the Civil Engineering works because of their experience 

in Civil Engineering field. 

 
4. In case of contractor who is professionally qualified is not in a position to remain always at the 

site of work and to pay extra attention to such work as may demand special attention (e.g. RCC 

work etc., ) he should employ Technically qualified man as prescribed above  

 
5. It will not be in cumbent on the part on the contractor to employ Technical Assistant/ Asst.  when 

the work is kept in a balance due to valid reasons and if during such period in the opinion of the 

Executive Engineer, the Employment of Technical Assistant/ Assistants is not required for the 

due fulfillment of the contract 
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20.  A tenderer submitting a quotation which the tender accepting authority consider excessive 

and/or indicating of the insufficient knowledge of current prices or definite attempt to 

profiteering will render himself liable to debarred permanently from tendering or for such period 

as the tender accepting authority may decide.  The tender rates should be based on the controlled 

price purchaser, under the provision  of clause 39 hearing the profiteering prevention ordinance 

1843 as amended from time to time and on similar principles in regard to labour and supervision 

in the construction. 

 

21.  The contractor should after employment to ex-today tapper as for as possible.  The number of ex-

today tappers to whom he can so after employment should mentioned in the tender and he 

should under take in the agreement to officer such employment to such number 

 

22.  The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and 

orders issue there under from time to time.  If he fails to do so, his failure will be a breach of the 

contract and the competent authority, may at his description, cancel the contract or invoke any of 

the penalties for the breach of contract provided in the conditions of agreement.  The contractor 

shall also be liable for any pecuniary liability arising on account of any violation by him of the 

provision of the Act,  contractor shall, during the currency of the contract ensure engagement of 

the apprentices in the categories mentioned below who may be assigned to him by the Director  

of Employment and Training / State apprenticeship adviser, Tamil Nadu The contractor shall 

train them as required under the apprentice Act 1961 for all obligations of the      employer under 

the said Act including the liability to make payment to the apprentices as required under the said 

Act. 

 

Value of Contract Category 
No. to be     

appointed 

Rs.1 Lakh and upto 
    Rs.3.00 Lakhs 

1. Buildings Constructor 
2. Brick layer 

1 
1 

Rs.above 3.00 lakhs and  
    Upto 10.00 lakhs 

1. Buildings Constructor 
2. Brick layer 
3. Diploma holder in Civil Engineering 

1 
1 
1 

Rs. above 10.00 lakhs 1. Buildings Constructor 
2. Brick layer 
3. B.E. (Civil) or equivalent Degree  holder 

1 
1 
1 
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"Unless the Contractor has been exempted from engagement of apprentices by the Director of 

Employment and Training/ State Apprenticeship advisor, a certificate to the effect that" the contractor  

had discharged is obligation under the said Act, satisfactorily should be obtained from the Director  of 

Employment and training / State Apprenticeship Adviser and the same should be produced by the 

Contractor for final payment in the Settlement of Contract. 

 
23. In case of Contract for construction of buildings either permanent or semi permanent buildings, a 

sum equivalent to 2 ½" of the value of work done will be retained with the Government for a 

period one year reckoned from the date of completion of the work in order to enable to 

Departmental Officers to watch the effect of all seasons on the work by the contractor.  The 

amount so retained with the Government for a period of one year reckoned from the date of 

completion of the work in order to enable to Departmental Officers to watch the effect of all 

seasons on the work by the Contractor.  The amount so retained with the Government will be 

refunded only on the expiry of one year period referred to above and on execution of Indemnity 

bond by the contractor for four years shall be liable to set right all defects arising out his faulty 

execution or substandard work notice during the above five years period at his cost. 

 
The Contractor shell not employ the child labourers/ Labourers below age of 12 years and shell 

also note that they must offer employment to Ex-Servicemen, Ex-today tappers and employ 

agriculture labourers as for as possible. 

 

The work contract assigned to the Contractor’s shell be cancelled, If they engage child labourers 

in executing works and such contractor should be black listed for three years.  
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Dated 
 
To 
 
His Excellency of the Governor of Tamil Nadu 
 
By the Executive Engineer of Buildings (Construction and Maintenance) Division, Tiruvannamalai 
 
Sir, 
 
 I/We do hereby tender and if this tender be accepted under take to execute the following works 

viz., as shown in the drawings and described in the specification prescribed in the office of Executive 

Engineer, PWD., Buildings (C&M) Division, Tiruvannamalai. with such variation by way of alternations 

or additions to had omission from the said works and method of payment as are provided for in the 

Conditions of contractor for the sum of Rupees.                 (Rupees 

           only)or such other sums as 

may be arrived at under the                         clause of the General conditions to the contractor relating to 

payment on lumpsum basis or by fine measurements at unit prices. 

 
 2. I /We  have also completed the priced list of items in schedule 'A' annexured (in words and  

figures) for which I /We agree to execute the work and receive payment on measured quantities as per 

the General conditions to the contract. 

 
 3. I /We do hereby distinctly  and expressly declare and acknowledge that before the submission 

of my or our tender I /We have carefully followed the instruction in the tender notice and have read the 

Tamil Nadu Buildings practice addenda volume and general condition of the contract and that I / We 

have made such examination of the contract document and of the plans specifications quantities and of 

the location, where the said work to be done, and such investigation of work required to be done and in 

regard to the materials required to be furnished as to enable me us/to their understand the intention of 

same and the requirement covenants, stipulations and restriction contained in the contract and in the 

said plane and specifications, and distinctly agree that I /We will not thereafter make any claim or 

demand up to the Government based upon or arising out of any alleged misunderstandings or 

misconception or mistake on by /our part of the said requirements convents, stipulations restrictions and 

conditions. 

 
 4.  I /We enclose an Income Tax verification certificate 

      I/We being registered Public Works Department Contractor. 

 
I / We have already produced an Income Tax verification Certificate during the current calender year in 

respect of ( here particulars of the previous occasions on which the certificate was produced should be 

given.  The legal address of the Contractor for service of all letters and notices will be as follows; 
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4.  (i)  I/We enclose herewith a chalan for the payment 
     as Earnest Money not to hear interest. 

 
5.  (i) (b)  I/We have paid Rs.            (Rupees  

     only) as                                    and eligible to pay the EMD at 

confessional rates  Against at EMD of Rs.   (Rupees  

          only) 

 
5.  (i) (c) In lieu of cash deposits I / We have enclosed a                           bearing No. 

                   Dated             issued                                           for a value of Rs. 

(Rupees                                                   only) 

Drawn/endorsed/ pledged in favour of the Executive Engineer,PWD., Buildings                     Division. 

 
5.  (i)(d) I am / We are on  

and hence excepted from payment of EMD 

 
6.  If my/ out tender is not accepted this sum shall be returned to me /us on my / our applications 

when intimation is sent to me / us of rejection or at the expiration of three months from the date 

of this tender, whichever is earlier. If my / our tender is accepted the Earnest Money shall be 

retained by the Government as Security Deposit for the due fulfillment of contract.  If upon 

intimation being given to me /Us/ by the authority authorized  by the Governor under Article 

299(i) of the constitution hereinafter called the "Accepting Authority" of acceptance of Tender.        

I /We fail to be make the additional Security Deposit then I / We agree to forfeiture of E.M.D.  

Any  notice required to be served on me/us personally or forwarded me /us by post (registered 

or ordinary) or left at my /our address given herein.  Such notice shall if sent by post be deemed 

to have been served on my/Us at the time when in due course of post it would be delivered at the 

address to which this sent. 

 
7.   I/We fully understand that on receipt of communication of acceptance of tender from the 

accepting authority, there emerges a valid contract between me/us and the Governor of Tamil 

Nadu Valid and the Tender documents/i.e tender notice, tender conditions schedule, General 

conditions to the control  and special conditions of the tender, Negotiation letters, communication 

of acceptance of tenders shall constitute the contract for this purpose and be the foundation of 

rights of both the parties as defined inclause (iv) of tender Notice, provided that if shall be open 

to the accepting authority to insist on execution of any written agreement by tenderer, if  

administratively considered necessary or expedient. 

 
8.  I/We have also signed the copy of the Tamil Nadu building practice and addend volume thereto, 

maintained in the Division Office, in acknowledgement of being bound by all conditions of the 

clauses of the General conditions to the contract and all specification for items of work described 

by the specifications number in schedule. 
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9.  On consideration of the payment of Rupees or such other sum as /may be arrived at under the 

clause of the General conditions to the contract, relating to payment on lumpsum basis or by final 

measurement at unit prices.  I /We agree subject to said conditions to execute  and complete the  

works shown upon the drawing specially from number 1 to inclusive (Schedule B) of probable 

quantities shown (Schedule A) with such variation by way of addition to or alterations, deduction 

from the said work and method of payment therefor as are provided for in the said conditions. 

 

10.1.  The term Executive Engineer in the said conditions shall mean the PWD officer in charge of the 

Divisions having jurisdiction for the time being over the work who shall be competent to exercise 

all the powers and privileges reserved herein favour of the Government with the previous 

sanction of or subject to ratification by the competent authorities in case where such sanction or 

ratification  may be necessary  and who has been duly authorized under Article 299 (1) of the 

constitution. 

 
10.2.  In the event of the work being transferred to any other Circle /Division  /Sub-Division, the 

Superintending Engineer / Executive Engineer/ Asst. Executive Engineer who is incharge of 

Circle Division /Sub -division have jurisdiction over the work shall be competent the exercise all 

the powers and privileges reserved in favour of Government 

 
11.  I /We agree that the time shall be considered as the essence of this contract and to commence the 

work as soon as this contract is accepted by the competent authority as defined by the Tamil 

Nadu Public Works Department code and the site (or premises ) is handed over to me/us 

provided for in the said conditions and agree to complete the work within Five months from the 

date of such handing  over to the site(or  premises) and to show progress as defined in the tabular 

statement “Rate of progress” subject Nevertheless to the provision for extension of time contained 

in clause 56 of the General condition to the contract appended to the Tamil Nadu building 

practice. 

 
12.  I /We agree that upon the terms and conditions of this contract being fulfilled and performed to 

the satisfaction of the Executive Engineer the Security Deposited by me/ us herein before  recited 

or such portion therefore as I/ We may be entitled to under the said condition be paid back to 

me/ us provided to clause 64 of the General  condition  to the contract.  

 
13.  I / We are professionally qualified and my our qualifications are as follows; 

 
  I /We in pursuance of clause 18 of tender notice undertake to employ the following technical staff 

for supervising the work and will see that one of them is always at site during working hours 

personally checking all items of works and paying extra attention to such works as may require 

special attention  (e.g) reinforced cement concrete. 
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ANNEXURE AT TENDER NOTICE 
 SCHEDULE 'A'  

 
SCHEDULE FP RATES AND APPROXIMATES QUANTITIES  
  
a) The quantities here given are these which the lumsum tender cost of the work is based but they 

are subject to alterations, omissions, deduction or additions  as provided for in the conditions of this 

contract and do not necessarily show the actual quantities of work to be done.  The unit rate noted below 

are these governing payment of extras or deductions for omissions according to the conditions or the 

contract as set forth in the General  conditions or specifications of this contract. 

 
b) It is to be expressly under stood that the measured work is to be taken net (not with standing any 

custom or practice to the contrary) according to the actual quantities when in place and finished 

according to the drawing or as may be ordered from, time to time by the Executive Engineer and the cost 

calculated by measurement or weight at the respective prices, without any additional charge for any 

necessary and contingent works connected there with.  The rates quoted are for works in site and 

complete in every respect. 

 

Item 
No. 

Probable Quantity 
Figures and in words 

Description 
of work 

TNBP 
No. 

RATE UNIT AMOUNT 

in Figures 
and 

words 
Works  Figures 

       
 
 
 
 
 
 
 
 
 
 
 
 

 
The second Sub-Division of this (i.e) column 3 is for entering description of works such as numbers, 

cubic metre, kg etc., 
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LIST OF DRAWINGS     SUPPLEMENTAL 
 

Note : All Drawings to be signed by the 
Contractor as well as the officer entering 
into the contract 

 
As referred to in the specification including the General 
condition to the contract of Tamil Nadu Building 
practice. 

Sl. 
No. 

Drawing 
No. 

Description  
Sl. 

No. 
Drawing 

No. 
Description 

Date on which 
the drawing 

was supplied. 

(1) (2) (3)  (4) (5) (6) (7) 

 
 
 List of specifications for the various items of works supplementing those described in schedule by 

the standard specifications numbers. 

 
 1. The contractors shall employ the following Technical staff for supervising the work and 

shall see that one of them is always at site during working hours, personally checking all items of work 

and paying extra attention to which works as may demand special attention (e.g) Reinforced cement 

concrete work etc., 

_____________________________________________________________________________________________ 
Name of the Member of the 
Technical staff to be employed     Qualification 
_____________________________________________________________________________________________ 
 
 
 
 
 
 
 
 
_____________________________________________________________________________________________ 
 
 
Note: In case the contractor is himself professionally qualified the above specification should be 

suitably altered and in case in which the contractor selected has not given as undertaking to employs 

qualified  men it should be scored out. 

 

Note: Additional specification if any, which have to be entered in Schedule 'C' should be entered below 

items (1) above and numbered continuously. 
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ADDITIONAL CONDITIONS 
EMPLOYMENT OF TECHNICAL ASSISTANTS 

 
 The tenderer who himself is not professionally qualified, undertake to employ qualified technical 

men at this cost to look after the work.  The tenderer should state in clear terms whether he undertake to 

employ Technical men required by the Department specified in the schedule below for the work.  In case 

the selected tenderer is professionally qualified or has undertaken to employ technical men under him he 

should see that the Technically qualified men is always at the site of work during working hours, 

personally checking all items of works and paying extra attention as such works as may demand special 

attention (e.g) reinforced cement concrete works etc. 

 
 

VALUE OF CONTRACT EMPLOYMENT OF TECHNICAL 
PERSONNEL 

 
1. From one to Rs.5.00 lakhs 1. One Diploma Holder in Civil Engineering 

          (OR) 
 2. Not less than one retired Junior Engineer 

 
2. From Rs.5.00 lakhs to Rs.10.00 lakhs 1. One B.E., (Civil)  (OR) 

 
 2. Equivalent Degree Holder (OR) 

 
 3. Not less than one retired sub-divisional  

      officer. AEE / ADE  (OR) 
 4. One Diploma Holder with three years  

    experience. 
 

3. From Rs.10.00 lakhs to Rs.25.00 lakhs 1. One B.E., (Civil) with 3 years experience  
     plus One Diploma Holder in Civil  
     Engineering (OR) 
 

 2. Equivalent Degree Holder with 3 years  
    experience plus One Diploma Holder in  
     Civil Engineering (OR) 
 

 3. Not less than one retired sub-divisional  
   Officer plus One Diploma Holder in Civil  
    Engineering (OR) 
 

 4. Two Diploma Holders in Civil  
    Engineering with 3 and 5 years experience  
    respectively. 
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4. From Rs.25.00 lakhs to Rs.50.00 lakhs 1. One B.E. (Civil) with 3 years experience  

     plus two Diploma Holder in Civil  

     Engineering (OR) 

 2. One B.E., (Civil) with 3 years experience  

     plus Two retired Junior Engineers. (OR) 

 3. Equivalent Degree Holder with 3 years      

experience plus Two Diploma Holder in      

Civil Engineering Or Two retired Junior       

Engineers (OR) 

 4. One retired Sub-Divisional Officer (AEE      

or ADE plus Two Diploma Holders in Civil 

Engineering or and retired SDO (AEE or 

ADE) plus Two retired Junior Engineers. 

5. Above Rs.50.00 lakhs 1. To be examined in individual cases     

depending upon the nature of work and     

Technical skill involved and defined in the     

tender notice regarding the No.of qualified     

Technical personnel to be employed by the     

contractor. 

  
 
6.   A penalty of Rs.2,000/- PM for Diploma Holder and Rs.5000/-P.M. for Degree Holder be levied 

in case of default on the part of contractors in the norms mentioned above. 

 

7.  The employment of Technical Assistance should be based only on the value of contract.  

Engineers. with Mechanical Engineering qualification and retired from Civil Engineering 

Departments and also suitable to supervise the Civil Engineering works because of their 

Experience in Civil Engineering field. 

 

8.  It will not be incumbent on the part of the Contractor to employ Technical Assistants when the 

work is kept in abeyance due to valid reasons and if during such period on the opinion of the 

Executive Engineer.  The Employment of Technical Assistants are required for the due fulfillment 

of the Contract. 
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9. A movement register should be opened and maintained for Technical Assistants employed by the 

Contractor or for the Technical or qualified contractor.  The Technical Assistant or Technically qualified 

contractor may be noted their arrival and the departure timings every day along with their  initials.  Such 

Register should be produced during inspection of the Inspecting Officer. 

 

10. Without prejudice to the Generosity of the above clause the Contractor shall during the currency of 

the contract, when called upon the Engineer-in-charge engaged and also ensure engagement by the sub 

contractors and other employed the contractor in connection with the work, such number of apprentices 

in the category and for such period as may be required by the Engineer incharge.  The contractors shall 

trained them as required under the Apprentices Act.  1961 and the Rules made there under and shall be 

responsible for all obligations of the employer under the said act including the liability to make 

payments to apprentice as required under said Act. 
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On evaluation of Tender if it is found that it the overall quoted amount of the Tender is 

less than 5 to 15% of the value put to tender, the contractor shall pay an additional security at 

2% of the estimated value.  If the tender discount exceeds 15% to 20% the  contractor shall pay 

an additional security deposit of 50% of the difference between the quoted amount and estimate 

amount, failure to furnish the Additional Security Deposit  within 15 days from the date of 

receipt of acceptance order and execute the agreement shall entail cancellation of award of 

contract and forfeiture of EMD furnished. 
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SPECIAL CONDITION OF CONTRACT 

GOODS & SERVICE TAX  

 

1. The Government of India has notified vide notification No.20/2017 and notification no.24/2017 

the consessional rate of GST at 12% (CGST 6% + SGST 6%) is leviable for any Government 

Contract wheather Civil or Electrical irrespective of the GST rate applicable on purchase of goods 

used in the execution of Government contract works.  The GST amount will be calculated at 12% 

of sum of tender value (excluding GST) entered by the tenderer for the construction cost specified 

in BOQ subject to GST rate applicable as amended from time to time.  

 

2. As per notification 202 section 7 sub section 2 of the Tamilnadu Goods and Services act 2017 

(Tamilnadu act 19/2017) activities or transaction under taken by State Government shall be 

treated neither as supply of goods nor supply of services.   

 

3. As per Public Works Department Schedule of Rates under general note 8(ix), the contractor is 

eligible to get refund of excess tax paid or liable to pay tax for this contract.  

 

4. As per chatpter IX (Section 41) of Tamil nadu Goods and Services act 2017 every registered 

person may be entitled to the credit of eligible input tax, as self assessed, in his return and such 

amount shall be credited on provisional basis to his electronic credit ledger and the contractor 

need to pay the GST amount towards his GST Registration No. 
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SPECIAL CONDITIONS FOR CEMENT AND STEEL 
 
CEMENT 
 

The Contractor make his own arrangements to procure of cement to required specification for the 

works 

 
 
a) Contractor shall procure cement required for the works only from the reputed cement factories (Main 

produce of their authorized agents) Manufacturing cement (ISI Standards) acceptable by the 

Executive Engineer. The contractor shall furnish to the Executive Engineer bill of payment and 

certificate issued by the manufactures of their authorized agents to authenticate procurement of 

quality cement from the approved cement factory. The contractor has make his own arrangements for 

safe package and adequate storage of cement. 

 

b) The contractor shall procure cement in standard packing of 50 Kg. per bag from authorized 

manufactures, the contractor shall make necessary arrangements for actual weighment of random 

sample from the valuable stock and shall confirm with the specification laid down by the ISI  

 

c) Cement shall be got tested for all the tests atleast one month advance before use of cement bags 

brought and kept at site godown. The cement shall be tested as and when required by the 

departmental officers in PWD laboratories or any other laboratories as directed by the Executive 

Engineer. The cost of testing charges shall borne by the contractor. Separate payment need not be 

made to the contractor for testing the cement. 

 

d) The use of admixtures and agents shall be made as per the directions of the Executive Engineer. The 

cost of centage storing stocking, handling, batching, building shall be borne by the contractor. 

 

e) The contractor should store the cement 60 days requirement atleast one month in advance to ensure 

the quantity of cement so brought to site and shall for with remove the same without the written 

permission of the Executive Engineer. 
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f) The contractor shall forth with remove the cement from the work site, any cement that the field 

officer of PWD may disallow for us on account of failure to meet the required quality and standard. 

 
g) The contractor shall have to construct sheds storing cement having capacity not lower than the 

cement required for 90 days use at approved locations. The field officers of PWD shall have free  

access to such stores at all times. 

 

h) The contractor shall further at all times satisfy the PWD Engineers and or production of proofs and 

tools by submission on of returns and other proofs as directed that the cement is being used as and 

approved by the Executive Engineer for the purpose and the contractor shall at all taxes, keep his 

records upto date to enable the Executive Engineer to apply such checks as may be desired. 

 
i) Cement which has been unduly long in storage with the contractor on alternatively has deterioration 

due to Inadequate storage and thus became unfit for use on works will be rejected by the department 

officers and on claim will be entertained.  The contractor shall forth with remove form the work site 

any cement the Executive Engineer may disallow for use on works and replace it by cement complain 

with the relevant Indian Standards. 

 
 
STEEL : 
 
 

The contractor shall provide mild steel RTS Steel bars at their own cost. High  yield strength  

deformed bars, rods and structural steel etc., required for the works only from the main and secondary 

produced manufacturing steel or their authorized agents to prescribed specification of Indian standards 

require marks and acceptable   to Executive Engineer Necessary ISI test certificates are to be produced to 

Executive Engineer before use on works.  The cost forwards the test shall be contractor own cost, The 

testing of rods shall be done by the contractor in any of the PWD laboratories or any other laboratories at 

directed by the Executive Engineer.  The diameter and weight of size shall be as per standard steel tables. 

 
 
 
 

 
 
 
 
  
 



Buildings (C&M) Division, PWD Buildings (C&M) Circle,

Tiruvannamalai - 3. Vellore - 1.

Name of Work : Construction of Veterinary Dispensary building at Kilpennathur in Tiruvannamalai District

Estimate Rs. 47,85,000/-

Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

Amount

1 102.00 M
3 Rs. 1 M

3

(One Cubic

Metre)

 

2 40.00 M
3 Rs. 1 M

3

(One Cubic

Metre)

3 19.00 M
3 Rs. 1 M

3

(One Cubic

Metre)

4 47.00 M
3 Rs. 1 M

3

(One Cubic

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Refilling with excavated earth in layers of not more than 15 cm thick 

well rammed, watered and consolidated etc. complete complying with 

standard specification 

24 & 25  

(Forty Seven Cubic 

Metres)

Earth work open excavation in all soils and sub-soils and to full depth 

as may be directed except in rock requiring blasting inclusive of 

shoring shuttering, bailing out water wherever necessary and 

depositing the excavated earth with a lead of 10 mts. within the 

compound in places shown by the departmental officers and clearing 

and levelling the site, etc., complete complying with standard 

specification.

23 & 24  

V, VI, S2

(Forty Cubic Metres)

Supplying and filling in foundation, basement, etc with filling M-Sand in 

layers of not more than 15 cm thick well watered, rammed and 

consolidated etc. complete complying with standard specification and 

as directed by the departmental officers.

24 & 25  

V, VI, S2

(Nineteen Cubic 

Metres)

Appx. Quantity
Rate in Figures and in 

words

Earth work excavation for foundation in all soils and sub-soils and to 

full depth as may be directed except in rock requiring blasting inclusive 

of shoring shuttering, bailing out water wherever necessary and 

depositing the surplus earth within the compound in places shown by 

the  departmental officers with an initial lead of 10 mts and initial lift of 

2 mts. and clearing and levelling the site, etc., complete complying with 

standard specification.

23 & 24  

V, VI, S2

(One Hundred and 

Two Cubic Metres)

31



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

5 64.00 M
3 Rs. 1 M

3

(One Cubic

Metre)

6 14.00 M
3 Rs. 1 M

3

(One Cubic

Metre)

7 10.50 M
3 Rs. 1 M

3

(One Cubic

Metre)

For Foundation and Basement

8 12.00 M
3 Rs. 1 M

3

(One Cubic

Metre)

For Foundation and Basement

9

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Brick work in following Cement Mortar 1:5 (One Cement and Five M-

Sand) using best quality II class ground moulded chamber burnt bricks 

of size 9" x 4-3/8" x 2-3/4" including neat finishing, curing, etc., 

complete complying with standard specification.

31 & 31C 

(Twelve Cubic 

Metres)

Brick work in following Cement Mortar 1:6 (One Cement and Six M-

Sand) using best quality II class ground moulded chamber burnt bricks 

of size 9" x 4-3/8" x 2-3/4" including neat finishing, curing, etc., 

complete complying with standard specification.

31 & 31C 

Cement Concrete 1:5:10 (One Cement, Five M-Sand and Ten hard 

broken stone jelly) using 40 mm gauge hard broken granite stone jelly 

for foundation including dewatering wherever necessary and laid in 

layers of not more than 15 cm thick well rammed, consolidated and 

curing etc. complete complying with standard specification 

28                

V, VI, S2  

(SS.A) VI(Fourteen Cubic 

Metres)

Brick work in following Cement Mortar 1:3 (One Cement and Three M-

Sand) using best quality II class ground moulded chamber burnt bricks 

of size 9" x 4-3/8" x 2-3/4" including neat finishing, curing, etc., 

complete complying with standard specification.

31 & 31C 

(Ten Point Five Zero 

Cubic Metres)

Supplying and filling of conveyed gravel by lorry in basement filling 

including stacking for premeasurement, conveyance loading and 

unloading charges and all other incidential charges and including filling 

laying watering and consolidating etc., complete as directed by the 

dept., Officers and complying with standard specification. 

24 & 25  

(Sixty Four Cubic 

Metres)

32



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

a) 21.00 M
3 For Foundation and Basement Rs. 1 M

3

(One Cubic

Metre)

b) 42.00 M
3 For Superstructure in Ground Floor Rs. 1 M

3

(One Cubic

Metre)

10 86.00 M
2 Rs. 1 M

2

(One Square

Metre)

For Superstructure in Ground Floor  - 11.50 cm thick

11 23.50 M
2 Rs. 1 M

2

(One Square

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Damp proof course with Cement Mortar 1:4 (One Cement and Four M-

sand) 12mm thick mixed with best approved quality water proofing 

compound conforming to Indian Standard specification as specified by 

the departmental officers at 2% by weight of cement used, finishing 

and curing etc. complete complying with standard specification.  

(Twenty Three Point 

Five Zero Square 

Metres)

(Twenty One Cubic 

Metres)

(Forty Two Cubic 

Metres)

Brick partition walls of following thickness using best quality II class 

ground moulded chamber burnt bricks of size 9" x 4-3/8" x 2-3/4" in 

Cement Mortar 1:3 (One Cement and Three M-Sand) using hoop iron 

reinforcement if found necessary including curing etc. complete and as 

directed by the departmental officers. (Hoop iron reinforcement will be 

measured and paid for separately)

31 & 

similar to 

31C V, 

VI (S5), 

VII

(Eighty Six Square 

Metres)

33



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

12 81.00 M
2 Rs. 1 M

2

(One Square

Metre)

13

a) 245.00 M
2 Rs. 1 M

2

(One Square

Metre)

b) 156.00 M
2 Rs. 1 M

2

(One Square

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying and erecting centering for sides and soffits including 

necessary supports and strutting upto 3.29 M height for plane surfaces 

as detailed below in all floors with all cross bracings using Mild Steel 

sheets of size 90 x 60 cm and 10 BG stiffened with welded Mild Steel 

angle of size 25mm x 25mm x 3 mm for boarding laid over silver oak 

joists of size 10cm x 6.50 cm spaced at abote 90 cm centre to centre 

and supported by casurina props of 10cm to 13 cm dia spaced at not 

more than 75 cm centre to centre etc. complete complying with the 

standard specificaiton. (Payment for centering shall be given after the 

concrete is laid)

30(S) 86 

86 A      

V, VI 

(S3) VII

For plane surfaces such as RCC floor slab, roof slab, beams, 

lintels, bed blocks, landing slab, waist slab, portico slabs and 

beams, etc.
(Two Hundred and 

Forty Five Square 

Metres)

For plane surfaces such as  rectangular or square RCC columns, 

sunshades, top and bottom slab of RCC boxing, etc.
(One Hundred and 

Fifty Six Square 

Metres)

Supplying and erecting steel Centering including necessary supports 

for plane surfaces for Reinforced Cement Concrete works such as 

column footings, column pedestals, plinth beams, grade beams, 

staircase steps, etc. which require only nominal strutting using mild 

steel sheets of size 90cm x 60cm and 10 BG stiffened with welded mild 

steel angles of size 25mm x 25mm x 3 mm for boarding, laid over 

silver oak  joists of size 10cm x 6.5cm spaced at about 75cm centre to 

centre or at suitable intervals etc. complete in all floors complying with 

standard specifcation. (Payment for centering shall be given after the 

concrete is laid)

30(S) 86 

86 A      

V, VI 

(S3) VII
(Eighty One Square 

Metres)

34



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

c) 24.50 M
2 Rs. 1 M

2

(One Square

Metre)

14

a) 26.00 M
3 For Foundation and Basement Rs. 1 M

3

(One Cubic

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

(Twenty Four Point 

Five Zero Square 

Metres)

For plane surfaces such as vertical slab, side slabs of boxing, 

vertical drops, facia, vertical wall, etc.

Providing and laying in position, standardised concrete Mix M-20 

Grade in accordance with IS:456-2000, using 20mm and down graded 

hard broken granite stone jelly for all RCC items of works with 

minimum cement content of 325 kg/ms and maximum water cement 

ratio of 0.55, including admixture (plasticiser / super plasticiser) in 

recommended proportions as per IS:9103 to accelerate, retard setting 

of concrete, improve workability without impairing strength and 

durability with about (5 cu.m.) 7730 kg. of 20mm machine crushed 

stone jelly and with about (3.3 cu.m.) 5156 kg. of 10-12mm machine 

crushed stone jelly and with about (4.79 cu'm') 7670 kg. of M-sand, but 

excluding cost of reinforcement grill and fabricating charges, centering 

and shuttering and also including laying, vibrating with mechanical 

vibrators, finishing, curing, etc. and providing fixtures like fan clamps in 

the RCC floor/ roof slabs wherever necessary without claiming extra, 

etc., complete complying with standard specification and as directed by 

the departmental officers. The coarse and fine aggregates to be used 

should comply with the requirements of IS standards. (No separate 

payment will be made by the Department for the excess usage of 

materials).

30

(Twenty Six Cubic 

Metres)

35



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

b) 42.50 M
3 For Superstructure in Ground Floor Rs. 1 M

3

(One Cubic

Metre)

15 12.00 M
2 Rs. 1 M

2

(One Square

Metre)

Reinforced Cement Concrete Precast Slab 50mm thick 

using 20mm jelly

16 95.00 Qtl Rs. 1 Qtl

(One Quintal)

17 20.50 M
3 Rs. 1 M

3

(One Cubic

Metre)

18 3.25 M
3 30 Rs. 1 M

3

(One Cubic

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Plain Cement Concrete 1:2:4 (one cement, two M-Sand and four hard 

broken stone jelly) using 20mm jelly for wearing coat including laying, 

compacting, finishing and curing, etc., complete as per standard 

specificatins and as directed by the departmental officers.

(Three Point Two 

Five Square Metres)

Supplying, fabricating and placing in position Mild Steel / Ribbed Tor 

Steel grills for all RCC works as per design given including cost of steel 

and G.I. binding wire in all floors etc. complete complying with standard 

specification.  (Contractor has to make his own arrangements for the 

supply of steel and binding wire)

SS 66 - 

86A 

(Ninety Five Quintal)

Cement Concrete 1:5:10 (One Cement, Five M-Sand and Ten hard 

broken stone jelly) using 40 mm gauge hard broken granite stone jelly 

for flooring including dewatering wherever necessary and laid in 

layers of not more than 15 cm thick well rammed, consolidated and 

curing etc. complete complying with standard specification 

28                

V, VI, S2  

(SS.A) VI(Twenty Point Five 

Zero Cubic Metres)

(Forty Two Point Five 

Zero Cubic Metres)

Manufacturing, supplying and fixing Precast Reinforced Cement 

Concrete slabs of following thickness in RCC 1:2:4 (one cement, two M-

sand and four aggregates), using following HBGS jelly excluding cost 

of reinforcement steel in position but including cost of moulding 

charges, casting of slab, finishing, curing and fixing in position in all 

floors etc., complete complying with standard specification and as 

directed.

Similar to 

29

(Twelve Square 

Metres)

36



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

19 91.50 M
2 Rs. 1 M

2

(One Square

Metre)

20 18.50 M
2 Rs. 1 M

2

(One Square

Metre)

21 8.50 M
2 Rs. 1 M

2

(One Square

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Flooring with self design color digital vitrified parking tiles of size 305 x 

305 x 9 mm laid over 20 mm thick cement mortar 1:3 (One Cement 

and Three M-Sand)  base mortar over the existing slab / floor including 

cutting the tiles to the required size with special cutter wherever 

necessary, laying in position and pointing with white cement mixed with 

colouring pigment at the rate of 0.3 Kg. / sq.m. etc., complete 

complying with standard specification.  (The make and brand of the 

tiles should be Johnson / Kajaria / Somany / Nitco / RAK which has to 

be got approved by Executive Engineer before use on works)

Spl

(Eighteen Point Five 

Zero Square Metres)

Flooring with self design jointfree rectified ceramic tiles of size 305 x 

305 x 8 mm laid over 20 mm thick cement mortar 1:3 (One Cement 

and Three M-Sand)  base mortar over the existing slab / floor including 

cutting the tiles to the required size with special cutter wherever 

necessary, laying in position and pointing with white cement mixed with 

colouring pigment at the rate of 0.3 Kg. / sq.m. etc., complete 

complying with standard specification.  (The make and brand of the 

tiles should be Johnson / Kajaria / Somany / Nitco / RAK which has to 

be got approved by Executive Engineer before use on works)

Spl

(Eight Point Five Zero 

Square Metres)

Paving the floor with best quality Double Charged Vitrified Tiles of size 

600 x 600 x 8mm of approved colour, shade and quality laid in cement 

mortar 1:3 (one cement and three M-Sand) 20mm thick in all floors and 

the top pointed with the white cement mixed same colour pigments 

etc., complete complying with standard specification.  (The make and 

brand of the tiles should be got approved by Executive Engineer before 

use on works)

(Ninety One Point 

Five Zero Square 

Metres)

37



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

22 24.50 M
2 Rs. 1 M

2

(One Square

Metre)

23 95.00 M
2 Rs. 1 M

2

(One Square

Metre)

24 12.00 M
3 Rs. 1 M

3

(One Cubic

Metre)

25 155.00 M
2 Rs. 1 M

2

(One Square

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Weathering course in brick jelly lime concrete using broken brick jelly 

of size 20mm uniform gauge in pure slaked lime (no M-Sand to be 

used) to the proportion of brick jelly to lime being 32:12.5 by volume 

and laid over the RCC roof slab in a single layer of required slope and 

finished by beating the concrete with wooden beaters of approved 

pattern, keeping the surface constantly wet by sprinkling lime jaggery 

water, etc., complete as per standard specification and as directed by 

the deparmental officers.

44, 44H 

& 44I
(Twelve Cubic 

Metres)

Finishing the top of roof with one course of machine pressed tiles of 

size 230mm x 230mm x 20mm of approved quality set in Cement 

Mortar 1:3 (One Cement and Three M-Sand) 12mm thick mixed with 

water proofing compound conforming to ISS at 2% by weight of cement 

used and the joints pointed neatly to full depth of tiles with the same 

cement mortar mixed with red oxide and water proofing compound 

including curing etc., complete complying with standard specification 

and as directed by the departmental officers

44 H 

(One Hundred and 

Fifty Five Square 

Metres)

Dadooing walls with Colour designed digital print ceramic tiles,with 

borders, with size of 300mm x 450mm x 8mm and above set in 

Cement Mortar 1:2 (One Cement and Two M-Sand) 10mm thick and 

pointing the joints with white cement mixed with colouring pigments at 

the rate of 0.40 Kg. / sq.m. nbatly in all floors, curing, etc,, complying 

with standard specification and as directed by the departmental 

officers. (The make and brand of the tiles should be like Johnson / 

Kajaria / Somany / Nitco / RAK or Equivalent which has to be got 

approved by Executive Engineer before use on works)

39 A

(Twenty Four Point 

Five Zero Square 

Metres)

Providing granolithic floor finish of 25mm thickness with plain cement 

concrete 1:2:4 (One Cement, Two M-Sand and Four aggregate) using 

10 to 12mm gauge hard broken stone jelly including laying, finishing 

and the top rubbed smooth with power trawl, thread lining, curing etc. 

complete complying with standard specification and as directed by the 

departmental officers. (The rate is inclusive of necessary planking for 

panelling  wherever necessary and as directed by the departmental 

officers)

28 & 39 

H

(Ninety Five Square 

Metres)

38



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

26 61.00 M
2 Rs. 1 M

2

(One Square

Metre)

27 25.00 RM Rs. 1 RM

(One Running

Metre)

28 31.70 RM Rs. 1 RM

(One Running

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying and fixing inposition C.R.C.A.pressed steel doors frame  as 

per I.S.4351/1976 of size 105x60mm with 35x12mm rebate on all sides 

with 1.25mm thick (18 gauge) sheet frames special profile extruded 

section including bottom tie hold faste at appropriate places  and 

provision to fix aldrops tower bolts hinges and lock strike plate etc.The 

door frame inner shall be packed with CC 1:2:4 using 12mm guage 

HBG stone jelly including fixing the door frames inposition and 

dimantling the masonry and concrete wherever necessary and redoing 

the same original condition after fixing including scaffolding charges 

and labour charges and door frame will be given one coat of Red 

Oxide primer etc. Complete complying with standard specification The 

rate shall inclusive of all materials, labour, transportation, loading, 

unloading, handling, charges etc. The sample of materials should be 

got approved by the Exe. Engineer before use on works.

Spl

(Thirty One Point 

Seven Zero Running 

Metres)

Supplying and fixing fine polished cuddapah slab of 38 to 40mm 

thickness for cupboard arrangements including laying to correct 

alignment with necessary cement mortar and black powder etc, 

complete complying with standard specification and as direct.

Spl

(Sixty One Square 

Metres)

Supplying and fixing in position best approved of BIS quality 110mm 

dia PVC rain water down fall pipes having a pressure of 4 kg. / sq.cm 

including cost of necessry PVC shoe, PVC bend, cast iron gratings of 

required diameter and special clamps, brass screws, nails, etc., and 

fixing of cast iron gratings at junction of parapet and the RCC roof slab 

including finishing neatly etc., complete. The rate shall be inclusive of 

cast of removable cast iron grating. The PVC pipe shall be fixed in wall 

with special type of "U" clamp at the centre of the pipe line in addition 

to those for more than 3.0 metre pipe length, etc., complete complying 

with standard specification.

107

(Twenty Five Running 

Metres)

39



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

29 2.87 M
2 Rs. 1 M

2

(One Square

Metre)

30 9.23 M
2 Rs. 1 M

2

(One Square

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying and fixing of Solid Core Flush shutters with commerical ply 

on both sides with teak wood lipped alrorund 35mm thick conforming to 

I.S.12406\1989 with 35x12mm T.W. lipping on all edges with 

necessary adhesive and C.P.Screws, including fixing of  aldrops, tower 

bolts, hinges and lock strike plates, putty, fevical, varnish, for T.W. 

lipping thinner colouring agent etc, and aluminium anodised 125mm 

size hinges 3 nos best quality of aluminium anodised fittings of 200 

mm, tower bolt 1 no 150mm tower bolts 1 nos,  250mm aldrops 16mm 

dia rod 1 no  125mm long handle 2 nos   40mm dia nylon bush 1no, 

door stoper 1 No shall be provided. The rate is inclusive cost of fevical 

and fixing charges, transportation, loading, unloading and all other 

incidental charges handling charges etc., complete complying with 

standard specification.  The sample of materials and fittings should be 

got apprved by the Engineer-in-charge before use on works. (Single 

leaf)

74 & 81A

(Nine Point Two 

Three Square 

Metres)

Supplying and fixing of Solid Core Flush shutters with commerical ply 

on both sides with teak wood lipped alrorund 35mm thick conforming to 

I.S.12406\1989 with 35x12mm T.W. lipping on all edges with 

necessary adhesive and C.P.Screws, including fixing of  aldrops, tower 

bolts, hinges and lock strike plates, putty, fevical, varnish, for T.W. 

lipping thinner colouring agent etc, and aluminium anodised 125mm 

size hinges 6 nos best quality of aluminium anodised fittings of 250 

mm, tower bolt 2 nos 200mm tower bolts 1 nos,  250mm aldrops 

16mm dia rod 1 no  125mm long handle 2 nos   40mm dia nylon bush 

1no, door stoper 2 Nos shall be provided. The rate is inclusive cost of 

fevical and fixing charges, transportation, loading, unloading and all 

other incidental charges handling charges etc., complete complying 

with standard specification.  The sample of materials and fittings 

should be got apprved by the Engineer-in-charge before use on works. 

(Double Leaves)

74 & 81A

(Two Point Eight 

Seven Square 

Metres)

40



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

31 3.78 M
2 Rs. 1 M

2

(One Square

Metre)

32

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Manufacturing, Supplying and fixing in position of steel windows with 

the following specifications.  Outer frames of windows made of 'Z' 

section F7D of size 33 x 25 x 3mm at 1.419 Kg/m and mullion 'J' 

section (F4B) of size 46x25 x 3mm at 2.28 kg/m and shutter section of 

made of F7D of 33 x 25 x 3mm at 1.419 Kg/m as specified in IS 

7452/1990. Each openable shutter should not exceed a width of 

600mm to enable separate operations and easy maintenance.  The 

panel of the shutters to be covered with 18 gauge cold rolled sheet of 

superior quality and welded intact with shutter frames.  Horizontal 

stiffeners using 18x5mm MS flat at 0.70 Kg/m at 3 Nos.  for each 

shutter and additional diagonal stiffeners of the same MS Flats at all 

the four corners of each shutters to the suitable length welded to the 

shutters, for holding the CR sheets in position firmly.  4 numbers of 

sturdy hinges and Two number of handle-cum-latch of special type 

made with 18x5mm MS Flats are revetted to the shutters at an 

appropriate height in window.  Suitable opening is left for its easy 

operation.  

Supplying and fixing 30mm thick solid core PVC door shutter with PVC 

frame of size 50x45mm with suitable rebate for housing the shutter 

(Conforming to IS 4020 with updated amendment) consisting of frame 

made out of MS tubes 19 gauge thickness and size of 19 x 19mm for 

styles and 15x15mm for top and bottom rails. M.S. frame shall be 

covered with 5mm thick heat moulded PVC ‘C' channel of size 30 x 

50mm forming styles, and 75x50mm for top rail, lock rail and bottom 

rail on either side and 10mm (5mm x 2) thick 20mm wide cross PVC 

sheet as gap insert for top rail, bottom rail.  Paneling of 5mm thick PVC 

sheet bearing on either side and join together other side etc.   An 

additional 5mm thick PVC strip of 20mm width is to be stack and the 

interior side of the ‘C' channel using PVC sealant adhesive including 

cost of all furniture fittings such as aluminium aldrop of size 250x16mm 

- 1No., aluminium tower bolt 250x12mm - 1No. aluminium D type 

handle 200mm etc. complete, as per direction of Engineer in charge 

and drawing.

Spl

(Three Point Seven 

Eight Square Metres)

41



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

a) 3.90 M
2 Two Leaves Rs. 1 M

2

(One Square

Metre)

b) 9.75 M
2 Three Leaves Rs. 1 M

2

(One Square

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

A stopper square rod for handle is provided in the mullion section at 

suitable place to catch the window handle.  Each window shutter 

having an adjustable stay  made out of 18x5mm at 0.70 kg/m MS flat 

of length 320mm with three adjustable position.  A matching peg is 

provided in the outer frame of the window at suitable place.  4 Nos. of 

hold fasts of 120mm length spliced at the nds are welded to the out 

frame of the window by using MS flat of 18x5 mm at 0.70 kg/m, welded 

to the shutter at two place equivalent from each other from top and 

bottom of the shutter.  An MS square bar of 12mm size is welded to 

the inner face of the window at an equal interval not exceeding 100mm 

edge to edge between them.  All members are painted with one cat of 

anti-corrosive red oxide primer as directed by the departmental 

officers.  All sections should be in confirmed with IS7452/1990. The 

cost includes cost of all materials, labour charges and other incidental 

charges, etc., complete. 

Spl

(Three Point Nine 

Zero Square Metres)

Spl

(Nine Point Seven 

Five Square Metres)
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Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

33 1.08 M
2 Rs. 1 M

2

(One Square

Metre)

34 960.00 Kg Rs. 1 Kg

(One 

Kilogram)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying and fixing in position glazed steel ventilator with openable 

shutters frames and shutter framemade out of steel section conforming 

to IS 7452 / 1990.The outer frame made out of ' Z ' sec [F7D] of size 

33 x 22 x 3 mm conforming to IS 7452/1990. The mullions are made 

out of [F4B] J section of size 46x25x3 mm and conforming to IS 7452 

/1990. The shutters are individual and each of them can be operated 

separately.Sash bars are made of  ' T ' Sec [T2] of size 25 x 22 x 3 mm 

2 nos of sturdy hinges and one number of handle cum latch of special 

type are fixed are each openable shutter. Suitable opening in left for its 

easy operation one member of adjustable strings with fixing brackts of 

sufficient length are provided for each shutter 4 Nos. of 40 x 40 x 3 mm 

angle hold fast 230 mm length are welded with the frame at 

appropriate point M.S. square bars of 12mm dia is welded to the inner 

face of the ventilator at equal intervals not exceeding 10 cm spacing 3 

mm Pin Headed glass is used for glazing with good quality and fixed 

with 15x12mm teakwood beadings with screws for fixing. The shutters 

are to open out side.  All members are painted with one coat of red 

oxide primer etc., complete complying with standard specifications. 

The rate shall inclusive of all materials,  labour, for fixing, primer, 

welding, transportation and all other  incidential charges. The sample 

of materials and fittings should be got approved by the Exe. Engineer 

before use on works. ( Top hung )

(One Point Zero Eight 

Square Metres)

Supplying and fixing of M.S.grill of approved design for grill gate, grill 

work to doors and windows openings ramp etc., using necessary mild 

steel flats for inner and outer members which should be fixed on edges 

including priming coat of best approved quality red oxide primer etc., 

complete complying with standard specification.

Spl

(Nine Hundred and 

Sixty Kilograms)

43



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

35 8.10 M
2 Rs. 1 M

2

(One Square

Metre)

36 10.10 RM Rs. 1 RM

(One Running

Metre)

37 135.50 M
2 Rs. 1 M

2

(One Square

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying and applying of two coats of putty of 3mm thick over the 

exposed RCC surface of ceiling including finishing the joints smoothly 

with grinding machine and the surface to be thoroughly cleaned out of 

dust and scrubbing. The surface shall then be allowed to dry for 48 

hours. It shall then be sand papered (waterproof abrasive sheet) to 

give a smooth and even surface. Any unevenness shall be made good 

by applying 1st coat of putty mixed with water on the entire surface 

including filling up the undulations and applying 2nd coat of putty after 

6 hours of 1st coat of putty and then sand papering (waterproof 

abrasive sheet) the same after it is dry and finishing the surface 

smoothly etc., complete complying with standard specifications and as 

directed by the departmental officers. 

SS 56 & 

57
(One Hundred and 

Thirty Five Point Five 

Zero Square Metres)

Supplying and fixing in position steel balustrades using 20mm square 

rods spaced at 150mm centre to centre so that the two balustrades in 

each step shall be placed centrally and the top of balustrades 

connected with the hand rails (cost of hand rail shall be measured and 

paid separately) by means of MS flats of size 40mm x 6mm in the 

groove 40mm x 6mm provided at the bottom of hand rail; the bottom of 

balustrades shall be fixed on to the top of step concrete.  An additional 

MS flat of size 50mm x 6mm shall be provided at the centre of 

balustrades connecting all square rods to the entire length including 

cost of square rods, flat and applying one coat of red oxide primer to 

the iron surfaces, etc., complete complying with standard specification 

and as directed by the departmental officers.

(Eight Point One Zero 

Square Metres)

Supplying and fixing 40mm dia GI pipe for staircase handrail including 

labour charges for cutting, welding and fixing with MS flats (excluding 

cost of flat), etc., as directed by the departmental officers

Spl

(Ten Point One Zero 

Running Metres)
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Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

38 290.00 M
2 Rs. 1 M

2

(One Square

Metre)

39 630.00 M
2 Rs. 1 M

2

(One Square

Metre)

40 46.50 M
2 Rs. 1 M

2

(One Square

Metre)

41 136.30 M
2 Rs. 1 M

2

(One Square

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

White washing two coats with freshly burnt white shell lime in all floors 

including cost of lime, blue powder fevicol type gum, brushes, 

scaffolding charges, etc., complete complying with standard 

specification and as directed.

63

(One Hundred and 

Thirty Six Point Three 

Zero Square Metres)

Plastering with Cement Mortar 1:5 (One cement and Five M-Sand), 

12mm thick in all floors including curing etc. complete complying with 

standard specification and as directed by the departmental officers.

61 V, VI 

(S4) 3

(Six Hundred and 

Thirty Square Metres)

Plastering with Cement Mortar 1:3 (One cement and Three M-Sand), 

12mm thick in all floors including curing etc. complete complying with 

standard specification and as directed by the departmental officers.

61 V, VI 

(S4) 3

(Forty Six Point Five 

Zero Square Metres)

(The rates are inclusive of hire charges for grinding machine with 

wheel, cost of sand paper (waterproof abrasive sheet) cost of putty 

blade, labour charges for grinding the joints and sand papering, two 

coats of putty, scrapping the putty area to level the surface smooth 

etc., complete) The putty should be got approved by the Executive 

Engineer before use on work

Special ceiling plastering and finishing the exposed surface of all RCC 

items of work such as slabs, beams, sunshades, facia, canopy slab, 

staircase waist slab, landing slab etc., with Cement Mortar 1:3 (One 

Cement and Three M-Sand) 10mm thick including hacking the 

surfaces, providing cement mortar nosing, beading for sunshades, 

staircases, steps, landing slabs and curing, etc., in all floors complying 

with standard specification and as directed by the departmental officers 

SS 56 & 

57
(Two Hundred and 

Ninety Square 

Metres)

45



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

42 552.00 M
2 Rs. 1 M

2

(One Square

Metre)

43 368.00 M
2 Rs. 1 M

2

(One Square

Metre)

44 81.00 M
2 Rs. 1 M

2

(One Square

Metre)

45 1.00 No Rs. Each

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Manufacturing, supplying and fixing of trevis arrangement for cattle 

using 50mm dia G.I. pipe of approved size and shape including labour 

charges for cutting, threading, jointing, bending, welding and fixing in 

position. The rate shall inclusive of cost of all materials, labour 

charges, taxes, transportation to site of wor, loading, unloading and all 

other incidental charges etc., complete complying with standard 

specificaions and as directed by the departmental officers. (The Trevis 

arrangements should be got approved by the Executive Engineer 

before use on works)

Spl

(One Number)

Painting two coats of plastered wall surface with ready mixed Exterior 

emulsion paint of first class quality and of approved colour  including 

thorough scrapping, clean removal of dirt, and including necessary 

plaster of paris putty, wherever required etc., complete complying with 

standard specification.

61 V, VI 

(S4) 3

(Three Hundred and 

Sixty Eight Square 

Metres)

Painting new iron works such as steel doors, windows, ventilators, 

window bars, balustrades etc., with two coats of best approved first 

quality and colour of synthetic enamel paint over the existing red oxide 

priming coat in all floors excluding cost of priming coat etc., complete 

complying with standard specification. (The make, quality and colour of 

paint should be got approved by the Executive Engineer before use on 

works.)

61 V, VI 

(S4) 3

(Eighty One Square 

Metres)

Supplying and painting the walls with two coats of oil bound distemper 

over one coat of water based cement primer including cost for 

distemper, primer, cleaning and scrapping the walls, rendering the 

walls  smooth with necessary putty, brushes, scaffolding 

arrangements, labour charges, etc., as per standard specification.  

(The colour and shade of the distemper shall be got approved by the 

Executive Engineer before use of work).

61 V, VI 

(S4) 3
(Five Hundred and 

Fifty Two Square 

Metres)

46



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

46 55.00 RM Rs. 1 RM

(One Running

Metre)

47

a) 35.00 RM 25mm dia UPVC Pipe Rs. 1 RM

(One Running

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying, laying and jointing UPVC pipes (having working pressure 10 

kg. / sq.cm) of approved quality and best variety conforming to BIS of 

the following dia including cutting, threading and fixing PVC specials 

using PVC adhesives (but excluding cost of such specials) and fixing 

into wall with teak wood plugs, PVC clamps and screws making holes 

on the wall (or) drilling holes in the roof and making good the 

dismantled portion to original condition with necessary brick work / 

cement concrete and plastering neatly wherever necessary with 

necessary scaffolding charges upto 4 metre height above ground level, 

etc., complete complying with standard specifications.  The PVC pipes 

shall be got approved by Executive Engineer before use on works.  . 

Above ground level (Internal Water Supply). 

98 & 102

(Thirty Five Running 

Metres)

Supplying, laying and jointing UPVC pipes (having working pressure 10 

kg. / sq.cm) of approved quality and best variety conforming to BIS of 

the following dia including cutting, threading and fixing PVC specials 

using PVC adhesives (but excluding cost of such specials) and fixing 

into wall with teak wood plugs, PVC clamps and screws making holes 

on the wall (or) drilling holes in the roof and making good the 

dismantled portion to original condition with necessary brick work / 

cement concrete and plastering neatly wherever necessary with 

necessary scaffolding charges upto 4 metre height above ground level, 

etc., complete complying with standard specifications.  The PVC pipes 

shall be got approved by Executive Engineer before use on works.  

Below ground level (External Water Supply). 32mm dia UPVC Pipe

98 & 102

(Fifty Five Running 

Metres)

47



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

b) 20.00 RM 20mm dia UPVC Pipe Rs. 1 RM

(One Running

Metre)

48

a) 4.00 Nos 32mm dia UPVC Elbow Rs. 1 No.

Each

b) 6.00 Nos 25mm dia UPVC Elbow Rs. 1 No.

Each

c) 6.00 Nos 20mm dia UPVC Elbow Rs. 1 No.

Each

d) 3.00 Nos 32mm dia UPVC Tee Rs. 1 No.

Each

e) 5.00 Nos 25mm dia UPVC Tee Rs. 1 No.

Each

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

(Six Numbers)

(Three Numbers)

(Five Numbers)

Supplying UPVC Specials (with working pressure 10 kg / sq.cm) in 

water supply arrangements (both in internal and external water supply 

arrangements) etc., complete complying with standard specification. 

(The UPVC specials should be got approved by the Executive 

Engineer concerned before use on works.)

98 & 102

(Four Numbers)

(Six Numbers)

(Twenty Running 

Metres)

48



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

f) 4.00 Nos 20mm dia UPVC Tee Rs. 1 No.

Each

g) 2.00 Nos 32mm dia UPVC Union Rs. 1 No.

Each

h) 2.00 Nos 25mm dia UPVC Union Rs. 1 No.

Each

i) 5.00 Nos 32mm dia UPVC Coupler Rs. 1 No.

Each

j) 5.00 Nos 25mm dia UPVC Coupler Rs. 1 No.

Each

k) 3.00 Nos 20mm dia UPVC Coupler Rs. 1 No.

Each

l) 3.00 Nos 25x20 mm dia UPVC Reducer Elbow Rs. 1 No.

Each

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

(Three Numbers)

(Five Numbers)

(Five Numbers)

(Three Numbers)

(Four Numbers)

(Two Numbers)

(Two Numbers)

49



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

m) 10.00 Nos 20x15 mm dia UPVC Reducer Elbow Rs. 1 No.

Each

49

a) 2.00 Nos 32mm dia Gun Metal Gate Valve Rs. 1 No.

Each

b) 3.00 Nos 25mm dia Gun Metal Gate Valve Rs. 1 No.

Each

50 6.00 Nos Rs. 1 No.

Each

51 3.00 Nos Rs. 1 No.

Each

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying and fixing in position Indian make bevelled edge mirror of 

approved quality and brand PVC / Fibre Glass framed 600 x 450 x 

5.5mm thick mirror, shelf type with hard board backing of approved 

colour fixed with brass screws, rawl plug, etc., complete complying with 

standard specification. (The mirror should be got approved by the 

Executive Engineer before use on woks) 

97 & 102

(Three Number)

(Two Numbers)

(Three Numbers)

Supplying and fixing in position 15mm dia brass CP screw down tap 

(heavy duty) of approved make conforming to BIS specifications and 

quality including cost of shellac, thread, etc., complete complying with 

standard specification and including cutting and threading wherever 

necessary.  (Taps should be got approved by the Executive Engineer 

before use on the works)

97 & 102

(Six Numbers)

(Ten Numbers)

Supplying and fixing in position first quality and approved variety of 

Gun metal Gate Valve with BIS make of the following dia including cost 

of shellac, thread balls, etc., complete complying with standard 

specifications (for both internal and external water supply 

arrangements).  The valves to be used on work shall be got approved 

by the Executive Engineer before use on work. 

97 & 102

50



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

52 3.00 Nos Rs. 1 No.

Each

53 3.00 Nos Rs. 1 No.

Each

54 2.00 Nos Rs. 1 No.

Each

55 1.00 No Rs. 1 No.

Each

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying and fixing in position best quality porcelin sink of size 600 x 

450 x 200mm including cost of 32mm dia CP waste coupling, 32mm 

dia PVC waste pipe with rubber plug and chain, 15mm dia brass nipple 

including fixing the sink in position and testing for leakages etc., 

complete complying with standard specifications excluding CI brackets.  

[The sink and specials should be got approved by the Executive 

Engineer before use on works]

(One Number)

Supplying and fixing best approved best quality brass CP soap tray of 

size 150 x 100mm including cost of teak wood plugs, brass screws, 

etc., complete complying with standard specifications.  (The soap tray 

should be got approved by Executive Engineer before use on works).

(Three Number)

Supplying and fixing in position best quality and approved make Indian 

made white glazed earthernware wash hand basin of size 550 x 

400mm without pedestal with a pair of cast iron brackets, including 

cost 15mm dia brass CP pillar tap, 32mm dia "B" class GI waste pipe 

with rubber plug and chain, 15mm dia GM wheel valve, 15mm brass 

nipple, 15mm dia nylone connection, 32mm dia CP brass waste 

coupling including fixing of wash basin fitting on to the wall in position 

with TW plugs and screws, rubber washers, white lead and giving 

necessary water supply connection and painting the brackets with two 

coat of painting over a priming coat of anti-corrosive paint including 

testing for leakages etc., complete complying with standard 

specification and as directed by the departmental officers. (The wash 

hand basin and specials should be got approved by the Executive 

Engineer before use on works).

102 & 

103

(Two Numbers)

Supplying and fixing approved best quality brass CP towel rail 600mm 

long and 20mm dia with brackets of same materials including cost of 

teak wood plugs and CP screws, etc., complete complying with 

standard specifications. (The tower rail should be got approved by 

Executive Engineer before use on works).

97 & 102

(Three Number)

51



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

56 1.00 No Rs. 1 No.

Each

57 1.00 No Rs. 1 No

Each

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying and fixing in position White glazed European Water Closet 

of best quality and approved make with 100 mm "P" or "S" trap 

connecting with PVC pipe of 110mm dia, double flapped rigid PVC 

black seat and seat cover with CP brass hinges including cost of white 

cement, cement for packing, spun yarn, teak wood plugs, brass 

screws, etc., including supplying and fixing 10 litres capacity PVC low 

level flushing tank fixed on to wall etc., complete with all fittings such 

as 15mm brass ball valve with polythene float with brass handle, union, 

coupling connected by means of 40mm white PVC flush hand using 

Indian adopter joint including all internal fittings such as 15mm brass 

connections, 15mm GM wheel valve, 15mm brass nipple (2 Nos.), 

15mm nylon connection, TW plugs, screws and also giving necessary 

connection to the PVC pipe including cost of 600mm length of 110mm 

dia PVC pipe and dismantling the masonry and re-doing the 

dismantled masonry to original condition etc. complete complying with 

standard specifications.  (The EWC and flushing tank wiht all 

accessories should be got approved by the Executive Enginer before 

use on works)

(One Number)

Supplying and fixing in positon Indian Water Closet (Oriya type) of size 

580 x 440mm white glazed earthern ware of approved quality and 

brand with "P" or "S" trap conforming to BIS with M-Sand cushion and 

forming flooring alround the closet using 40mm broken brick jelly in 

lime concrete 1:2:5 (One lime, Two M-Sand and Five brick jelly) 

100mm thick and finishing the top to the required slope and including 

giving necessary connection to PVC pipes (including the cost of 

110mm dia PVC pipe for a length of 600mm) by dismantling brick 

masonry wall / reinforced cement concrete roof / floor slab and making 

good the dismantled portion to the original condition with leakages etc., 

complete complying with standard specifications and as directed by the 

departmental officers.  (The water closet should be got approved by 

the Executive Engineer before use on works).

102 & 

103
(One Number)

52



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

58 4.00 Nos Rs. 1 No.

Each

59 10.00 RM Rs. 1 RM

(One Running

Metre)

60 1.00 No Rs. 1 No.

Each

61 2.00 Nos Rs. 1 No.

Each

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying and fixing PVC ventilating shaft of 110mm dia (having 

working pressure 4 kg. / sq.cm) with 3 metre height including cost of 

PVC cylindrical cowl of best approved quality etc., complete complying 

with standard specifications and as directed by the departmental 

officers

97 & 102

(Two Numbers)

Supplying, laying and jointing glazed stoneware pipes of following dia 

of approved best quality with spigot and socket ends (in reverse 

direction) in dry condition and laid in loose joints (i.e.) without cement 

and spun yarn, so that the waste water can be drained to the trenches 

already available, excluding cost of earth work excavation, cost of re-

filling with sand / earth, but including laying the pipe in true alignment 

and gradient and conducting required water supply test for draining 

with necessary tools and plants, etc., complete complying with 

standard specifications. 150mm dia

(Ten Running 

Metres)

Supplying and fixing in position 150mm dia stoneware tee of approved 

best quality and provding leak proof joints with cement, spun yarn, etc., 

including dismantling the brick work and re-doing the dismantled 

portion to the original condition, etc., complete complying with standard 

specifications   (The stoneware tee shall be got approved by the 

Executive Engineer before use on work)

(One Number)

Supplying and fixing position PVC Nahani Trap of size 100x75mm with 

best PVC gratings of approved brand and quality, fixed over a bed of 

brick jelly lime concrete 1:2:5 (One part of lime, two part of M-Sand and 

five part of 40mm gauge brick jelly) and finished with Cement Mortar 

1:3 (One Cement, Three M-Sand) including dismantling masonry 

works wherever found necessary and making good the dismantled 

portions to the original condition and giving connection to the PVC 

pipes, etc., complete complying with standard specification. (The 

Nahani Trap should be got approved by the Executive Engineer before 

use on works)

97 & 102

(Four Numbers)

53



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

62

a) 45.00 RM 110mm dia PVC Soil / Waste Pipe Rs. 1 RM

(One Running

Metre)

b) 35.00 RM 75mm dia PVC Soil / Waste Pipe Rs. 1 RM

(One Running

Metre)

63

a) 4.00 Nos 110mm dia PVC Elbow Rs. 1 No.

Each

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

(Four Numbers)

(Forty Five Running 

Metres)

(Thirty Five Running 

Metres)

Supplying and fixing in position of the following PVC specials best 

approved quality conforming to ISS and providing leak proof joints with 

PVC adhesive  etc, including fixing to walls with necessary teak wood 

plugs screws etc. and giving connections to the PVC pipe dismantling 

the brick masonry RCC floor or roof slab and redoing the disturbed 

portion to original conditions etc. complete complying with standard 

specifications. (The PVC specials should be got approved from the 

Executive Engineer before use on works).

98 & 102

Supplying and fixing in position best quality PVC soil / waste pipes of 

various dia having 6 kg / sq.cm. pressure BIS mark and providing leak 

proof joints using PVC adhesives including fixing to the wall with 

special PVC / MS clamp, teak wood plugs, brass screws, etc., and 

making connection to all sanitary fittings, dismantling masonry / RCC 

works wherever found necessary and making the good dismantled 

portion to the original condition, including testing for any leakages, etc., 

complete complying with standard specifications.  (The PVC pipes 

should be got approved by the Executive Engineer before use on 

works). The rate for earth work excavation will be measured and paid 

separately in the cases where the pipe lines are proposed to laid below 

ground level 

98 & 102

54



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

b) 4.00 Nos 75mm dia PVC Elbow Rs. 1 No.

Each

c) 3.00 Nos 110mm dia PVC Elbow with Door Rs. 1 No.

Each

d) 3.00 Nos 75mm dia PVC Elbow with Door Rs. 1 No.

Each

e) 3.00 Nos 110mm dia PVC Tee Rs. 1 No.

Each

f) 3.00 Nos 75mm dia PVC Tee Rs. 1 No.

Each

64

a) 2.00 Nos 110mm dia PVC Cowl Rs. 1 No.

Each

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying and fixing in position PVC cowls of following dia of best 

approved quality conforming to BIS, etc., complete complying with 

standard specifications.  (The PVC cowl should be got approved by the 

Executive Engineer before use on works).

98 & 102

(Two Numbers)

(Three Numbers)

(Three Numbers)

(Three Numbers)

(Four Numbers)

(Three Numbers)

55



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

b) 3.00 Nos 75mm dia PVC Cowl Rs. 1 No.

Each

65 4.60 M
3 Rs. 1 M

3

(One Cubic

Metre)

66 5.15 M
3 Rs. 1 M

3

(One Cubic

Metre)

67 150.00 RM Rs. 1 RM

(One Running

Metre)

68 12.00 RM Rs. 1 RM

(One Running

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Drilling of 150mm dia vertical bores in hard rock areas to any required 

depth as directed by the Departmental Officers including Laboour 

charges for inserting casing pipes  assembling in the drilled including 

welding the joints wherever necessary and grouting the casing pipe, 

and developing the bore  etc., the rate shall inclusive of transportations 

chaargers for the rig and supporting vehicle from one place to another 

excluding cost of casing pipe etc., complete as directed by the 

Executive Engineer.

Spl

(One Hundred and 

Fifty Running Metres)

Supply of 160 mm PVC Special Blue without slotted casing pipe of best 

approved quality etc complete as directed by the departmental officers. 

The pipe should got approved by the Executive Engineer before use on 

works

Spl

(Twelve Running 

Metres)

Supplying and filling of 40mm ISS metal in dispersion trench around 

the stoneware pipe or in the leach pit or soak pit to the required 

thickness as directed by the departmental officers etc. complete.  (The 

rate including cost of metal filling etc., complete complying with 

standard specification.

SS 5 & 

24
(Four Point Six Zero 

Cubic Metres)

Supplying and filling of 20mm ISS metal in dispersion trench around 

the stoneware pipe or in the leach pit or soak pit to the required 

thickness as directed by the departmental officers etc. complete.  (The 

rate including cost of metal filling etc., complete complying with 

standard specification.

SS 5 & 

24
(Five Point One Five 

Cubic Metres)

(Three Numbers)

56



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

69 12.00 RM Rs. 1 RM

(One Running

Metre)

70 1.00 No Rs. 1 No.

Each

71 1.00 Set Rs. 1 Set

(One Set)

1 No of 3 Phase Star Delta Starter of 63 AMPS of approved quality 

and make with ISI mark

1 No of 3 Phase 63 AMPS Main Switch of approved quality and

make with ISI mark.

1 No of priventor of approved quality and make with ISI mark

1 No of pannel board of required size with indicator fuse unit 

voltmeter with necessary provision toaccomodate the starter and 

mini starter etc.

1 No of capacitor with board as per standards of TNEB

72 120.00 RM Rs. 1 RM

(One Running

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Supplying, Fixing of 1/2" dia Nylon Rope for sub-mergible motor etc., 

complete 

Spl

(One Hundred and 

Twenty Running 

Metres)

Supplying and fixing 2.00 HP / 3 Phase, 9 Stage sub mergible pump of 

approved make and quality with ISI mark with necessary  accessories 

and fixed with delivery pipe errected in the borewell with necessary 

clamp etc., with following additional accssories

Spl

(One Set)

Supply of 160 mm PVC Special Blue slotted casing pipe of best 

approved quality etc complete as directed by the departmental officers. 

The pipe should got approved by the Executive Engineer before use on 

works

Spl

(Twelve Running 

Metres)

Supplying and fixing the P.V.C end cap of 160 mm dia at the end of 

P.V.C. Casing pipe etc., complete compying with standard 

specifications The Bore Cap should be got approved by the Executive 

Engineer before use on works.

Spl

(One Number)

57



Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

73 120.00 RM Rs. 1 RM

(One Running

Metre)

74 110.00 RM Rs. 1 RM

(One Running

Metre)

75 1.00 No Rs. 1 No.

Each

76 154.00 M
2 Rs. 1 M

2

(One Square

Metre)

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Providing pre construction Anti termite treatment for the building 

including all chemicals as per standard specifications, Labour charges 

for preparing the areas for treatment spraying chemicals and other 

incidental charges etc., complete. The rate shall be inclusive of giving 

anti termite treatment to the building for the following four stages 

inclusing breaking the termite mounds making holes with crow bars at 

an interval of 12" to a depth of 8" in the periphery of building and 

pouring chemicals etc., complete as per ISI 6313-1981 and the termite 

chemicas used should have 0.5% concentration with 3L solution of the 

entire operation etc., as directed by the Engineer incharge and 

including cost of chemicals labour transportation etc., 

(One Hundred and 

Fifty Four Square 

Metres)

Stage 1 : Spraying Anti-termite treatment chemicals solution for the 

foundation before laying the foundation concrete bottom and sides of 

the foundation.

Supplying and fixing 32mm dia HDPE pipe for Sub mergible pump in 

Bore well (class-5 1 MPa or 10 Kg / cm2 pressure) of best approved 

quality including welding wherever necessary etc., complete as 

directed by the Executive Engineer. The pipe should be got approved 

by the Executive Engineer before use on works.

Spl

(One Hundred and 

Ten Running Metres)

Supplying and fixing in position CI manhole covers with CI frames 

(Heavy duty) of size 60cm x 60cm of best approved quality as per 

standard specification etc., complete compying with standard 

specifications

Spl

(One Number)

Supplying, Fixing and connecting of 2x32 sq.mm seathed cable  wire 

for the sub-mergible motor from pannel board to sub- mergible pump.

Spl

(One Hundred and 

Twenty Running 

Metres)
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Sl. 

No.
Description of Work

TNBP 

No.

Unit in 

Figures and 

in words

AmountAppx. Quantity
Rate in Figures and in 

words

SEVENTY SIX (76) ITEMS ONLY TOTAL

(or)

Total :

Add GST 12%  :

Grand Total :

No. of Corrections in figures

No. of Corrections in words

No. of overwritings in figures Executive Engineer, PWD.,

Contractor No. of overwritings in words Bldgs (C&M) Divn, Tiruvannamalai - 3.

Stage 4 : Spraying anti termite chemicals solution around the building 

outside of the building by making the crow bar holes at an interval of 

12" to a depth of 8" around the building before laying the plinth 

protection. This holes has to be closed after the treatment.

Stage 2 : Spraying anti termite chemicals solution to the grade beam 

level spraying has to be done for the grade beams brick masonry in 

contact with back fill earth.

Stage 3 : Spraying anti termite chemicals on sand for the flooring 

before laying the floor concrete. The treatment has to be carried out on 

the sand filling the basement after levelling operation is over

59



CONTRACTOR  Executive Engineer, PWD., 
  Buildings (C&M) Division, Tiruvannamalai. 

60 

 

 CONDITIONS OF CONTRACT 

 

 

A PREFACE 

 

Intent and reference to Tamil Nadu Building Practice 
 
1. It is intended by these Tamil Nadu Practice to 

describe. 
 
(a)  the character of the materials to be used; 
 
(b)  the method of execution of work and 
 
(c) the contractor's responsibilities to the Public, 

Government and his workmen and general contract 
conditions which are to be accepted by every 
contractor who executes work entrusted to him by 
the Department. 

 
1.2. Wherever the term "Standard Specifications" or 

"Specifications" or to the abbreviation T.N.B.P. No: or 
TNBP is us-ed in the specifications or in estimates or 
contract documents, it shall refer to the relevant, 
specification in the Tamil Nadu Building Practice. 

 
3. The. Abbreviation "1.S." shall mean "Indian 

Standard-". 
 

2. Applicability of the Tamil Nadu Building 
Practice. 

 
2.1. It shall be-unnecessary to include in any 

contract documents a specification for any item of 
work which is defined in the tender notice or in the 
contract schedule of work to be done by a Tamil Nadu 
Building Practice number (TNBP No.) The fact that the 
item Is defined as specification, shall mean that the 
contractor is to execute the work according at such 
specification modified as may be necessary by an 
addendum specification for that particular item of 
work. In the absence of specification for any work or 
material in the T.N.B.P. such. work should carried out 
in accordance with the instruction given by the 
Executive Engineer. 

 
2.2. THESE GENERAL CONDITIONS OF 

CONTRACT SHALL APPLY TO ALL AGREEMENTS 
ENTERED INTO BY CONTRACTORS WITH THE 
PUBLIC WORKS DEPARTMENT OR HIGHWAYS 
AND RURAL WORKS DEPARTMENT etc AND shall 
form an inseparable condition of contract, and it shall 
not be necessary to append a copy of the same to the 
agreement. 

 

3. Contractor to sign in the Division (or the sub- 
Divisional) copy of the T.N.B.P. 

 
3.1. Every contractor who executes work for the 

Public Works Department or the Highways Board and 
Rural Works Department shall carefully study the 
schedule for work to  be done and  his drawings, 
obligation under the "General Conditions of Contract" 
which apply to all agreements, and he shall sign in the 
Divisional Office coy of the T.N.B.P. (or the Sub-
Divisional copy if so arranged by the Executive 
Engineer) as evidence that be understands clearly the 
conditions of contract governing his agreement and 
accepts the same. 

 

3.2. It shall not be necessary for the contractors to 
sign the Divisional Office copy of the T.N.B.P. for 
every contract awarded to him, but his signature 
therein will be evidence that the accepts the 
conditions of contract (which include the standard 
specifications) as detailed in the T.N.B.P. for every 
contract into which he enters. It shall also be the 
contractor's responsibility by frequent perusal of the 
Divisional Office (or the sub Divisional Office) copy 
to become conversant with sanctioned alterations or 
additions made to the T.N.B.P. as soon as they are 
made. A separate volume of addenda to the T.N.B.P. 
will be maintained in each Division (or sub division 
office) as the case may be. in which will be entered all 
sanctioned corrections and additions.  This must also 
be studied and signed by every contractor before 
executing an agreement. Interleaving correction slips 
will not be made for his purpose. The contractor 
should purchase copy of, the T.N.B.P. for his 
reference while executing work. 

 

4. Sub-specifications: 
 

4.1 Works of similar nature having many common 
clauses in their specification are grouped under one 
specification number with a "General" preface thereto, 
and the sub-specification are therefore given an 
alphabetical affix. 

 
5. Additions and alterations to the T.N.B.P. 
 

5.1. Additions and alterations to the T.N.B.P. will 
be incorporated in the addenda volume as authorised 
by the Chief Engineer. 

 
6. Powers of Superintending Engineers and 

Executive Engineers to supplement or alter the T.N.B.P. 
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6.1 Superintending Engineer & Executive Engineer 
may alter the specification for any particular which is 
within their respective powers of sanction, when such 
alteration is found necessary by attachment of a 
correction sheet to the contract form, bearing the 
T.N.B.P.  number, the corrections and the signature of 
the Superintending Engineer or the Executive Engineer 
as the case may be, together with the signature of the 
contractor. Similarly additional specifications, for items 
for which there are no standard specifications will be 
made by attachment to the contract documents of 
addendum specifications sheet bearing the signature of 
the Superintending or the Executive Engineer as the 
case may be and the signature of the contractor. 

 
 

A.I. DEFINITIONS AND INTERPRRETATIONS.  
 
7. Definition of terms: 
 
7.1. Wherever the words and expression defined in 

this clause or pronouns used in their status occur in 
contract documents which includes the T.N.B.P, they 
shall hays the meanings hereby assigned to them 
except where the context otherwise requires: 

 
(a) "Executive Engineer" means the Executive 

Engineer for the time being in charge of the concerned 
work under execution or such other departmental 
assistants or subordinates to whom the Executive 
Engineer may have delegated certain duties, acting 
severally within the scope of the particular duty 
entrusted to them. 

 
(b) No delegation by Executive Engineer which 

affects agreements. It is however, to be distinctly 
understood that the Executive Engineer or the 
Superintending Engineer or the higher authority who 
is vested with the powers of acceptance of the 
particular agreement under reference will make no 
delegation of powers to such assistants or subordinates 
which in any affects the agreement and its contract 
condition when such agreement is to be or has been 
accepted by the "Executive Engineer" or by the other 
higher authority respectively- The duties of such 
assistants or subordinates will be solely duties of 
supervision to ensure compliance with contract 
conditions. 

 
(c) "Contractor" means the particulars persons, 

firm or corporation with whom an agreement has been 
made by the Executive Engineer or higher authority as 
the case be, for executing work defined in the 
concerned agreement, and for purposes of instructions 
regarding compliance with contract conditions, it shall 
include the contractor's authorized agent, who is 
maintained on the work by the contractor. 

 

(d) Works or work means the works by or by virtue 

of-the contractor contracted to the executed whether 

temporary or permanent and whether original, altered 

substituted or carriage or additional or connected, with 

the supply repairs or carriage of tools and plant and 

supply or manufacture of other stores.' 

 

 

7.2. Words importing the singular only also include 

the plural and vice-versa where the context requires. 

 

NOTE:- The farms sub-divisional officer. Assistant 

Executive Engineer, Executive Engineer, 

Superintending Engineer and Chief Engineer, used in 

the following clauses shall, where the context so 

requires, be construed as also including officers of the 

corresponding grade in the Highways and Rural 

Works Department. 

 

8. Evidence of experience - Tenderer shall, if 

required, present satisfactory evidence to the Executive 

Engineer that they have been regularly engaged in 

constructing such works, as the proposed to execute 

and that they are fully prepared with the necessary 

capital, machinery and materials I:o begin the work 

promptly and to conduct it as required by the T.N.B.P. 

and the other specifications for the particular work If 

tendered for, in the event of their tender being 

accepted, 

 

9. Legal address Notices: 

 

9.1 . Tenderers should given in their tender their 

place of residence and postal address. The delivering at 

the above named place or posting in a post box 

regularly maintained by the Post Office Department or 

sending by loiter registered for acknowledgement of 

any notice, letter or other communication to the 

contractor shall be deemed sufficient service thereof 

upon the contractor ip writing as maybe changed at 

any time by an instrument executed by the contractor, 

and delivered to the Executive Engineer. 

 

9.2. Nothing contained in the agreement and his 

contract conditions shall be deemed 10 predudecir 

render inoperative the service of any notice, letter or 

other communications upon the contractor personally. 
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B. STATEMENT OF APPROXIMATE 
QUANTITIES IN SCHEDULE - A 

 
10.1 The quantities mentioned in tender notices 

and in agreement schedule A are worked out from the 
relevant drawings in office and may or may not be the 
actual required for execution. The Executive Engineer 
does not expressly or by implication agree that the 
actual amount of work to be done will correspond 
therewith but reserves the right to increase or decrease 
the quantity of any class or portion of the work as he 
deems necessary. 

 
10.2. Tenderers must satisfy themselves by a 

personal examination of the site of the proposed work 
by examination of the plans and specifications and by 
other means as they prefer as to the accuracy and 
sufficiency of the statement of quantities and all 
conditions affecting the work and shall not any time 
after the submission of their tender, dispute or 
complain o1 such statement of quantities or assert, 
that there was any misunderstanding in regard to the 
nature or amount of the work to be done nor in 
consequency apply for extension of time for 
completion beyond the agreement date. 

 
11. Approximate not to mean deviation from 

drawings and specifications: 
 

 11.1. This declaration of the approximate nature of 
the statement of quantities in Schedule. A does not, 
however, in any way imply that the quantities will be 
increased for departure by the contractor from strict 
compliance with sanctioned drawings and 
specifications to suit his own convenience or reduce his 
costs. 

 
12. To compare tenders:- 

 
12.1. The quantities in Schedule A are given for a 

uniform comparison of lump-sum tenders. 
 

C. DRAWINGS AND SPECIFICATIONS 
 
13. Purpose: 
 
13.1. The contract drawings if any, read together 

with the contract specifications are intended to show 
and explain the manner of executing the work and to 
indicate the type and class of materials to be used. 

 
14. Conformance: 
 
14.1. The works shall be carried out in accordance 

with the drawings and specifications which  form  part 
of the  contract  and in  accordance with the details and 
instructions, supplementing or explaining the same as 
may from time to time be given by the Executive 
Engineer. 

 

14.2. If the work shown on any such further 

drawings or details, or other work necessary to comply 

with any such instructions, directions or explanations 

be in the opinion of the contractor, of a nature which 

the schedule rate in the contract does not legitimately 

cover he shall before proceeding with such work, give 

notice in writing to this effect to the Executive 

Engineer. In the event of the Executive Engineer and 

contractor failing to agree as to whether or not there is 

any excess rate to be fixed and the Executive Engineer 

deciding that the contractor is to carry out the said 

work, the contractor shall accordingly do so, and the 

question whether or not there is any excess and if so 

the amount there of, shall failing agreement, be settled 

by an arbitrator as provided in the arbitration clause, 

unless the subject is one which is left to the sole 

discretion of the Executive Engineer under the clauses 

of these conditions of contract and the contractor shall 

be paid accordingly. 

 

14.3. It shall be the responsibility of the contractor 

to give timely notice to the Executive Engineer 

regarding anything shown on the drawings and not 

mentioned in the specification, or mentioned-in the 

specifications and not shown in the drawings or any 

error or discrepancy'" drawings or specifications and 

obtain his orders thereon. Figure dimensions are to be 

taken and not those obtained from scaling the 

drawings. In any discrepancy between drawings and 

specifications, the latter shall prevail. In any such cases 

or in case any feature of the work is not fully described 

and set forth with the drawings and specifications the 

contractor shall forthwith apply to the Executive 

Engineer for such further instructions, drawings or 

specifications as he requires it, being understood that 

the subject to be dealt with under the building 

procedure of best modern practice. The Executive 

Engineer will furnish the further instructions, drawings 

or specifications if in his opinion, they are required by 

competent workmen, for the proper execution of the 

work. 

 

15. Variations by way of modifications omission 

or additions. 

 

15.1. For all modifications, omissions from or 

additions to the drawings and specifications, the 

Executive Engineer will issue revised plans, or written 

instructions or both, and no modifications, omissions of 

additions shall be made unless or authorized and 

directed by the Executive Engineer in writing. 
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15.2. The. Executive Engineer shall have the 

privilege of ordering modifications, omissions or 

additions at any time before the completion of the 

work and such orders shall not operate to annual these 

portions of the specifications with which said changes 

do not conflict. 

 

15.3. The contractor shall submit to the Executive 

Engineer a statement giving details of the claims for 

any additional work with 30 days of the order of the 

work and no claim for any such work will be 

considered which has not been included in the 

statement. 

 

16. Copies of drawings and specifications: 

 

16.1. One copy of the available drawings and 

specifications (apart from the T.N.B.P. a copy of 

reference) shall be furnished free of cost to the 

contractor for his own use. Such copies and copies of 

supplementary details furnished by the Executive 

Engineer-shall be kept by the contractor on the work 

until the completion thereof, and the Executive 

Engineer shall at all times have access to them. 

 

17. Signed drawings - No authority to the 

contractor. 

 

17.1. No signed drawing shall be taken as in itself 

and order for variation, unless either is it entered in the 

agreement schedule of drawings under proper 

attestation of the contractor and the Executive 

Engineer, or unless it has been sent to the contractor by 

the Executive Engineer, with a covering letter 

confirming that the drawing is an authority for 

variation of the contract under reference. 

 

D. MATERIALS AND WORKMANSHIP 

 

18. To be the best quality: 

 

18.1. All materials, articles and workmanship shall 

be the best of their respective kind for the class of work 

described in the contract specification and schedule, 

materials being obtained from sources approved by the 

Executive Engineer. The word" best" as used in these 

specifications shall mean, that in the opinion of   the 

Executive Engineer there is no other superior quality of 

materials or finish of articles on the market and that 

there is no better class of workmanship available for 

the nature of the particular item descried in the 

contract schedule. The contractor shall, upon the 

request of the Executive Engineer, furnish him with the 

vouchers to prove that the materials are such as are 

specified. 

18.2. Samples of materials shall be furnished at the 

contractor's expenses to the Executive Engineer when 

called for in the tender notice or ordered to be 

furnished by the Executive Engineer prior to execution 

of any work. 

 
19. Conventions for proportions: 

 

19.1. Wherever the proportions are written by 

figures without further description and where the 

meaning is otherwise clear as to which figure is 

intended to apply to each material, then the usual 

conventions will be understood to apply to each 

material then the usual conventions will be understood 

to apply. 

 
For example : 

 

1.2. Means I lime (or cement in accordance with the 

context) and 2 sand; 

 

1.2.4. Means 1 lime (or cement in accordance with 

the context) 2 sand and 4 broken stone (or other 

aggregate in accordance with the context). 

 
20. Measurement and mixing: 

 

20.1. In the case of loose materials such as lime 

sand, cement, broken stone, surki, mortar, etc the 

proportions demanded by the specifications must be 

measured in properly constructed measuring boxes or 

weighed or in such other manner as shall be instructed 

by the Executive Engineer. Measurement is not to be 

done in loose heaps when intimate mixtures such as 

mortar, concrete, etc., are to be formed. The mixing 

must always be done on closely constructed platforms. 

So that there wilt be no leakage of '-any of the materials 

through the floor of the platform and also that no 

foreign materials can be incorporated during the 

mixing. These platforms must be approved by the 

Executive Engineer. The cost of such measuring boxes 

and platforms and all the work referred to herein shall 

be borne by the contractor. 

 
21. Data: 

 

21.1. The materials and labour utilised in the 

execution of work by the contractor shall not be loss 

than that given in the Tamil Nadu P.W.D. Standard 

Data for the relevant item. 

 

NOTE: In case the contractor considers that the 

materials and labour provided in the T.N.P.W.D. 

standard data for the execution of particular items of 

work are in excess, the contractor may furnish detailed 

data for such items along with tender with reason for 

variations from P.W.D. Standard Data. 
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22. Layout of materials stocks: 

 

22.1. The contractor shall deposit materials for the 

purpose of the work on such parts only on the ground 

as may be approved by the Executive Engineer. He 

shall submit for the approval of the Executive Engineer 

before starting work, c: detailed site survey clearly 

indicating positions and areas where materials shall be 

stacked and sheds built. 

 

23. Source of purchase of materials and stores 

 

23.1. The Executive Engineer shall, during the 

progress of the work, have power to cause the 

contractor to purchase and use such materials or 

supplies from Government brick fields, stores or other 

sources as may be specified in the contract for the 

purposes therein specified. 

 

24. Contractor liable for materials supplied by 

Government. 

 

24.1. The contractor shall be responsible for all 

materials and other articles and things which may be 

supplied by Government from the time he takes 

deliver'.' thereof, and shall use them only for the 

purposes of this contract and shall make good any loss, 

damage, wastage or undue wear and tear that .may 

take place from whatever cause and pay to 

Government for such loss, damage, wastage or undue 

wear and tear such sum as the Executive Engineer may 

determine. 

 

24.2. If at any time subsequent to the execution of 

the agreement Government materials other than those 

specified in the Agreement arc to be supplied to the 

contractor for use on the work they will be charged at 

the market value prevailing at the time of supply or 

stock issue rate which ever is greater. The contractor 

will be informed in writing the rate which he demands 

for finished work in view of the fact that he is to use 

Government materials. 

 

24.4. Storage charges: 

 

24.4. Govt. do not under take to lake over from 

contractors whether before or after the completion or 

determination of contract surplus materials which 

were originally procured by the contractors themselves 

of were issued to them and charged to their accounts. 

Such materials are the property of the contractor and 

can be taken over by Govt. if required fur use on the 

works in progress only by special arrangement at the  

prevailing market rates viz., the rate at which the 

article or articles of a similar description can be 

procured at a given time at the stores Godown J from 

public market suitable to the division for obtaining a 

supply therefore of the materials were originally 

supplied by the Govt. Price allowed to the contractors 

on requisition should not exceed the amount charged 

to the contractors excluding the element of storage 

charges if any. Contractors are however not at liberty 

to remove from the site of work, without the written 

permission of the Divisional Officer, materials, which 

have been issued to them for use on works. 

 

25. Test inspection and rejection of defective 

materials and works:- 

 
25.1. The contractor shall provide proper facilities 

at all for the testing of materials and inspection of the 

work by the Executive Engineer, and the Executive 

Engineer shall accordingly also have access at all times 

to the palaces of storage or manufacture where 

materials are being made for use. under the contract to 

determine that manufacture is proceeding in 

accordance with the drawings and specifications. 

 
25.2. The contractor shall, upon demand, also 

forward for the Executive Engineer's inspection, test 

certificate supplied by the vendors, when he is 

purchasing consignments of cement, steel and other 

materials in respect of which such certificates are 

usually available. 

 
 25.3. The Executive Engineer shall have power to 

reject at any stage, any work which. he considers to be 

defective in quality of material or workmanship and 

he shall not be debarred from rejecting rough 

materials by reasons of his having previously passed 

them in an un worked condition. Any portion of the 

work or materials rejected or pronounced to ho 

inferior or not in accordance with the drawings and 

specifications, shall be taken down and removed from 

the work site at the contractor's expense, within 24 

hours after written instructions to that effect have 

been given by the Executive Engineer. Replacement 

shall at once be made in accordance with the 

specifications and drawings at the contractor's 

expense. 

 
   25.4. In case of default on the part of the 

contractor to carry out such orders the Executive 

Engineer shall have power to employ and pay. other 

persons to carry out the orders at the contractor's risk 

and all expenses consequent thereon and incidental 

thereto shall be borne by the contractor. 
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25.5. In lieu of rejecting work not done in 

accordance with the contract, the Executive Engineer 

may allow such work to remain and in that case shall 

make such allowance for the difference in value, as in 

his opinion may be reasonable. 

 

   25.6. Works opened for inspection The 

Contractor shall at the request of the Executive 

Engineer within such time as the  Executive Engineer 

shall name open for  inspection  any  work  covered 

up;  and  should the contractor refuse or neglect to 

comply with such a request, the Executive Engineer 

may employ other workmen to open up the same. If 

the said work has been covered up in contravention of 

the Executive Engineer's instructions or if on being 

opened up, it be found not in accordance will drawing 

and specifications of the written instructions of the 

Executive Engineer the expenses of opening it and 

covering it up again, whether done by the contract or 

such other workmen, shall be borne by. or recovered 

from the contractors. If the work has not been covered 

up in contravention of such instructions or if on being 

opened up it be found i.e. he in accordance with the 

drawings and specifications or the written 

instructions of the Executive Engineer, the expenses 

aforesaid shall be borne by Government and shall be 

added to the contract sum. provided always that in 

the case of foundations, or any other urgent works so 

opened up and requiring immediate attention the 

Executive Engineer shall, within reasonable time after 

the receipt of a notice from the contractor that the 

work has been opened, make or cause the inspection 

there of to be made, and at the expiration of such time 

if such inspection shall not have been made, the 

contractor may cover up the same, and shall not be 

required to open it up again inspection except at the 

expense of Government. 

 

26. Defects, shrinkages, etc., after completion. 

 

26.1. Any defects, shrinkage or other faults which 

may appear within from the completion of the works 

arising in the opinion of the Executive Engineer from 

faulty materials or workmanship not in accordance 

with the drawings and specification instructions of the 

Executive Engineer shall open the directions in writing 

of the Executive Engineer and within such reasonable 

time as shall be specified therein, be amended and 

made good by the contractor at his own cost unless the 

Executive Engineer shall decide that the contractor 

ought to be paid for the same at the rates agreed on  

such reduced or other rates as the executive Engineer 

may fix and incase of default, the Executive Engineer 

may employ (and pay other persons to amend and 

make good such defects, shrinkage or other faults or 

damage. and all expenses consequent thereon and 

incidental thereto shall be borne by the contractor. 

 

26.1. (A) The shrinkage period of six months 

referred to in main clause 26.1. above will be five years 

in respect of all contracts for construction of original 

buildings either semi-permanent or permanent to 

ensure structural stability of the building.  

 

(G.O.Ms. NO.1 81 PWU 28.1.86) 

 

26.2. Provided that in the event of Government 

taking over portions of the works as and when they are 

completed the liability of the contractor under this 

clause shall extend to a period of year's from the date 

of final taking over of the work irrespective of the 

actual dates on which portions the works were taken 

over, 

 

27. Executive Engineer's decision: 

 

27.1. To prevent disputes and litigation, it shall be 

accepted as an inseparable part of the contract that in 

matters regarding materials workmanship, removal of 

improper work, interpretation of the contract drawings 

and contract specifications, mode of procedure and the 

carrying out of the work, the decision of the Executive 

Engineer shall be final and binding on the contractor 

and in any technical question which they arise 

touching the contract the Executive Engineer's decision 

shall be final and conclusive. 

 

28. Dismissal of Workmen: 

 

28.1. The contractor shall employ in and about 

execution of the works only such persons as are 

careful, skilled and experience in their several trades 

and callings and the Executive Engineer shall be at 

liberty to object to and request the contractor to 

remove from the works any person employed by the 

contractor in or about the execution of the works '.'.'ho 

in the opinion of the Executive Engineer misconducts 

himself or incompetent or negligent in the proper 

performance of his duties and such persons shell! not 

be again employed upon the works without the 

permission of the Executive Engineer. 
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D.1. GENERAL OBLIBATIONS 

29. Contractor's maistri or agent and  contractor's 

staff: 

29. 1. The contractor shall in his own absence keep 

constantly  on the works  a  competent maistry  or 

agent and  any  directions or  explanations given by the 

Executive Engineer or his representatives to suet". 

maistry or agent shall be held to have been given to the 

contractor. 

 
29.2. The contractor shall further provide all staff  

which necessary for the proper supervision, execution 

and measurement of the work to ensure full 

compliance with the term of the contract. 

 
30. Government maistries or agents: 

 
30.1. The Government may be represented on the 

work by an agent clerk of the works, or maistry who is 

not borne on the Official or officers and subordinates 

o? the P.W.D, or Highways and Rural Works 

Department. He (if appointed) shall, in the absence of 

the Executive Engineer, furnish the contractor with the 

Executive Engineer's or his representative's 

instructions of the works and the contractor shall duly 

comply with such instructions and directions and shall 

on the written requisition of the maistri Clerk of works 

or agent, stay the-further progress of any portion of the 

works which in his judgment is being constructed with 

unsound or improper matstry or workmanship, until 

the opinion and determination of the Executive 

Engineer shall be obtained thereon, but such maistry, 

clerk of works or agent is to have no power whether to 

order any extra works or deviation from the 

specification and drawings. 

 

E. INCLUDED IN CONTRACT RATES 

31. Defining contract schedule rates: 

 
31.1. The rate entered in a contract schedule for 

any class of work shall be for finished work in site and 

shall include all contingent expenses whether direct 

construction expense involved in the building in place 

in accordance with the drawings and specifications or 

whether they be expenses imposed by an outside 

authority such as a local body. Such contingent 

expenses snail not entitle the contractor to claim an 

extra in respect thereof.  All rates quoted in the shall 

inclusive of all duties, taxes, royalties, fees, tolls, 

insurance, other levies if any except Goods and Service 

Tax (GST) payable by the contractor under the contract 

or for any other cause shall be included in the rates 

submitted by the tenderer 

 

32. CARRIAGE. 

 

32.1. Rate's for finished work shall always in-

clude the cost of conveyance and all leads, lifts, 

loading, unloading and stacking in the manner 

and at the place ordered by the officer in 

immediate charge of the work, unless 

circumstances necessitate provisions for a 

separate schedule item, in which class such will be 

specified in the tender notice or schedule. 

 

32.2. Wherever the term "Carriage" or 

"Conveyance" is used in a schedule item, it shall in the 

absence of other schedule provisions or modifying 

description, in the specification, be taken to include all 

leads, lifts, loading, unloading and stacking in uniform 

stocks to the satisfaction of the Executive Engineer with 

careful attention to close packing in casa of materials 

which are to be measured in stacks as a basis of 

payment for finished work. 

 

NOTE- 1. In the case of important leads and lifts as 

may occur in river conservancy and other such works, 

where lifts over flood banks and long leads may be 

involved, it is usual to make separate schedule item 

provision with a specification defining the exact work 

to be done for each tendered rate. 

 

NOTE - 2. Payment for carriage will originally be by 

bulk or weight at a rate between specified places and 

on the basis of the method adopted in the standard 

schedule of rates for carriage of materials. The 

distances will be measured by the nearest practicable 

arid cheapest routes, whether metalled or unmetalled 

road or cart track. 

 
32.3 when carts or vehicles of any sort are engaged 

by the day, the quantity of materials to be conveyed, 

the distance to be travelled and the number of trips to 

be made shall, if he considers necessary be fixed by the 

Executive Engineer. 

 
32.4. The contractor is responsible for making good 

all loss in transporting materials entrusted to him or his 

agents, whether caused by wastage, breakage, theft or 

any other cause. 

 
32.5. No payment shall in any case be made or the 

return trips with carts. Where' there are loads also for 

the return trips the agreement rates should allow for 

the reduced cost thereby on each set of materials so 

conveyed, 
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33. Construction plant. 

 

33.1. The contractor shall include in. his 
tendered price and shall provide and install all 
necessary construction plant and shall use such 
methods' and appliances for the performances the 
operations connected with the work embraced 
under the contract as will secure a satisfactory 
quality of work and rate: of progress which, in the 
opinion of the Executive Engineer will ensure the 
completion of the work within the time specified. If 
at any time before the commencement, during the 
progress of the work or any part of it such methods 
or appliances appear to the Executive Engineer to 
be in sufficient or inappropriate for securing the 
quality of the work required or the said rates of 
progress. he may order the contractors to increase 
their efficiency or to improve their character, land 
the contractor shall comply with such orders, but 
the failure of the Executive Engineer to demand 
such increase of efficiency of improvement shall 
not relieve the contractor from his obligation to 
secure the quality of work and the rate of progress 
required by the contract and the contractor alone 
shall be responsible for the efficiency and safety of 
his plant, appliances and methods. 

 
33.2. It is however open to the Executive  

Engineer to lend or supply to the contractor any 
tools, implement materials and machinery that the 
Executive  Engineer may consider desirable but for 
any such tools, implements materials and 
machinery that: may be lent or supplied to 
contractor by Government the contractor shall may 
be so lent or hired to the contractor shall be the 
Executive  Engineer before the final bill or work is 
paid and any shortage or damage shall be such rate 
as may be determined by the Executive  Engineer 
after making such allowance as he may consider 
suitable for fair wear and tear. 

 
34. Scaffolding instructions: 

 
34.1. All requisite scaffolding shall be provided at 

the contractor's expense and shall be double, i.e. it 
must have two sets of upright supports care must be 
taken to ensure the safety of the work people and the 
contractor must comply with such instructions as the 
Executive Engineer may issue to ensure safety. The 
contractor will be entirely responsible for any damage 
or injuries to persons or property resulting from ill 
erected scaffolding, defective ladders, or otherwise 
arising out of his default in this respect. The 
contractor's attention is also invited to the "safety 
code". 

 

35. Temporary structure: 
 
35.1. The contractor shall erect and maintain at his 

own cost temporary weather proof sheds at such places 
and in a manner approved by the Executive Engineer 
for keeping materials under cover. The contractor shall 
also provide and maintain a his own expenses such 
temporary fences, guards, bridges and roads as may be 
necessary for the execution of his contract work or for 
safeguarding or accommodating the public if the 
executive Engineer shall order any departure he shall 
comply with such orders as the Executive Engineer 
may issue to safeguard or accommodate the public, 
sheds for housing workmen shall be provided at the 
contractor's expenses if, in the opinion of the Executive 
Engineer, such are necessary or desirable. 

 

36. Water and lighting 
 

36.1. The contractor shall pay all fees and provide 
water and light as required from municipal mains or 
other sources and shall pay all charges therefore 
(including storage tanks, meters, etc.) for the use of the 
work and workmen unless otherwise arranged and 
decided on, in writing with the Executive Engineer. 
The water for the works shall be, so far as practicable, 
free from earthy vegetable, or organic matter and from 
salts or other substances likely to interfere 'with the 
setting mortar otherwise prove harmful to the work 

 
If the Contractor reports the Executive Engineer in 

writing about the non availability of suitable water 
required for the work in and around, the work site at 
the time of tender itself, the Executive Engineer shall 
make necessary arrangements for adequate suitable 
water free from vegetable or organic matter and from 
salts or other substances likely to interfere with the 
setting of mortar otherwise prove harmful to the 
construction work except the items covered in 
standardized concrete mix of work after verifying the 
genuineness of contractors obligation.  

 
The expenditure if any due to the above shall be 

met out from the lumpsum provisions made in the 
sanctioned estimate towards the unforeseen items (or) 
contingencies, subject to the condition that the 
administratively sanctioned amount should not exceed 
at any cost.  

 

37. Sun protection keeping dry and pumping 
 

37.1. The contractor shall at his own expense 
arrange all requisite protection of the work and 
materials against sun or rain effects and shall keep all 
portion of the work free from water to the satisfaction 
of the Executive Engineer and shall use his own plant 
for the purpose unless otherwise specifically provided 
in the contract specification. 
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38 Tools and Seigniorage: 
 
38.1 The contractor shall, unless otherwise 

specifically stated in the tender notice and 

subsequently on this basis in the contract be 

responsible for the payment wherever payable of all 

import duties, tools octroi duties, seigniorages, quarry 

fees, etc., on all materials and articles that he may use. 

 
38.2. The contractor shall be solely responsible for 

the payment of GST as in force for time being and the 
rates for the various items of the work shall remain 
unaffected by any change that may be made from 
time to time in the rate at such tax is payable. 
 

The Government of India has notified vide 
notification No.20/2017 and notification no.24/2017 
the consessional rate of GST at 12% (CGST 6% + SGST 
6%) is leviable for any Government Contract wheather 
Civil or Electrical irrespective of the GST rate 
applicable on purchase of goods used in the execution 
of Government contract works.  The GST amount will 
be calculated at 12% of sum of tender value (excluding 
GST) entered by the tenderer for the construction cost 
specified in BOQ subject to GST rate applicable as 
amended from time to time.  

 
As per notification 202 section 7 sub section 2 of 

the Tamilnadu Goods and Services act 2017 
(Tamilnadu act 19/2017) activities or transaction under 
taken by State Government shall be treated neither as 
supply of goods nor supply of services.   
 

As per Public Works Department Schedule of 

Rates under general note 8(ix), the contractor is eligible 

to get refund of excess tax paid or liable to pay tax for 

this contract.  

 
As per chatpter IX (Section 41) of Tamil nadu 

Goods and Services act 2017 every registered person 

may be entitled to the credit of eligible input tax, as 

self assessed, in his return and such amount shall be 

credited on provisional basis to his electronic credit 

ledger and the contractor need to pay the GST 

amount towards his GST Registration No. 

 

The TDS at the rate of one percent for SGST and 

another one percent for CGST shell be deducted in 

each bill. 

 
 

38.3. Not withstanding anything contained in 

section 10 of the Indian Traffic Act of 1894. the rates 

for items involving, the use or supply of articles 

obtained by the contractor from outside India shall 

remain unaffected by any changes that may be 

introduced in Customs duties. 

 

NOTE: For works carried out on behalf of the 

Government of India, Seignorage fees. etc., referred to 

in this clause will have to be levied in every case 

 

38.4. No seigniorage shall be charged where due 

for materials quarried, from the P.W.D. or other 

Government quarries. Assistance as necessary will be 

given to the contractor by the department to obtain 

access to quarries approved by the Executive Engineer. 

No plot rent shall be charged for materials stacked on 

the Government land during the course of construction 

provided all such materials are removed within one 

month after the work is completed. 

 

38.5. Seigniorage charges due for use of private 

quarries and private land shall be paid by the 

contractor. 

 

38.6.The contractor shall from his own approach 
road to the work site for which no extra will be due to 
him. On completion the contractor shall not be 
permitted to remove the materials laid for formation of 
road. If the contractor is allowed to use the existing' 
roads he shall maintain them in good condition at his 
own cost through out the period of the contract. 

 
39. Setting out works: 
 
39.1. The contractor shall be responsible f or the true 

and proper setting out of  orks and for the correctness of 
the position, levels, dimension and alignment of all 
parts of the works and for the provision of all materials, 
staff and labour in connection therewith. 

 
40. Cleaning up during progress and 

delivery: 
 

40.1. All rubbish shall be burnt or removed from 
the site, as it accumulates. All floors, stairs, landing 
windows, surface and soil drains shall be cleaned 
down and put in a thoroughly complete clean, 
sound and workman like state to the satisfaction of 
the Executive Engineer having first been removed 
by the contractor. The contractor shall give notice in 
writing to the Executive Engineer before the work is 
finally handed overall rubbish and surplus materials 
not required by the Executive Engineer having first 
been removed by the contractor. The contractor shall 
give notice in writing to the  
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Executive Engineer when the work is so ready to be 
handed over and shall be responsible for its 
maintenance until it is taken over by the Executive 
Engineer. 

 
F. RESPONSIBILITIES AND LIABILITIES OF 

THE CONTRACTORS. 

 
41. Observance of laws, focal regulations and 

notices. Attachments: 
 
41.1. The contractors shall conform to the 

regulations and by-laws of any local authority and 
or of any water or lighting companies with those 
systems the structure is proposed to be connected 
and shall, before making any variations from the 
drawings or specification that may be necessitated 
by so conforming, given to the Executive Engineer 
written notice, specifying the variations proposed to 
be made and the reasons for making them, and 
apply for instructions thereon. In case the contractor 
shall not receive such instruction within seven days. 
he shall proceed with the work conforming to the 
provisions regulating or by-law in question and any 
variations in the drawings or specification so 
necessitated shall be dealt with under clause. 

 
41.2. The contractor shall give all notices 

required by the said Act, regulation or by-laws and 
pay all fees in connection therewith unless 
otherwise arranged and decided on in writing with 
the Executive Engineer. He shall also ensure that no 
attachments are made against materials of work 
forming part of or for the use of the contract. In 
every case referred to in this clause the contractor 
shall protect and indemnify Government against 
any claim or liability arising from or based on the 
violation, of any such law ordinance, regulations 
order, degree, a attachment whether by himself or 
by his employees. 

 
42. Accidents - Hoarding - Lighting observation - 

Watchmen: 
 
42.1. When excavation have been made or 

obstacles have been put in public thorough fare or in 
places where there is any likelihood d accidents, the 
contractor shall comply with any requirement of law 
or the subject and shall provide suitable hoarding and 
watchmen a! necessary. 

 
42.2. It shall be the contractor's sole responsibility 

to protect the public and hi! employees against 
accident from any cause and he shall indemnity 
Government against and claims for 'damages for injury 
to person a property, resulting from any such a claim 
and shall where the provisions of the Workmen's 
Compensation Act apply, take step to properly insure 
against any claims there under. 

42.3. On the occurrence of accident which results 

in the death of any of the workmen employed by the 

contractor or which is so seriousness as to he likely to 

result in the death of any such workmen, the 

contractor shall, within 24 hours of the happening of 

such accident, intimate in writing to the concerned 

section officer of the Department the fact of such 

accident. The contractor shall indemnify Government 

against al loss or damage sustained by Government 

resulting, directly or indirectly from his failure to give 

intimation in the manner aforesaid including the 

penalties of fines if any payable by Government as a 

consequency of Government's failure to give notice 

under the Workmen's Compensation Act or otherwise 

conform to the provisions of the said Act in regard to 

such accident. 

 

42.4. In the event of an accident in respect of which 

compensation may become payable under the 

Workmen's Compensation Act VIII of 1923 whether by 

the contractor or by the Government as principal it 

shall be lawful for the Executive Engineer to retain out 

of money due and payable to tile Contractor such sum 

or sums of money as may, in the opinion of The 

Executive Engineer shall be final in regard to all 

matters arising under, this clause. 

 

42.5. The contractor shall indemnify Government 

from and against all claims and proceedings for or on 

account of infringement of any patent rights, design, 

trade mark, or name of other protected rights in respect 

of any constructional plant, machine work or material 

used for or in connection with the works or temporary 

works, or any of them and from and against all claims, 

demands, proceedings, damages, cost, charges and 

expenses whatsoever in respect thereof in relation 

thereto. 

 

42.6. In respect of all labour directly or indirectly 

employed in the works for the performance of the 

contractor's part of this agreement, the contractor shall 

comply with or cause to complied with all the rules 

framed by the Government from time to time for the 

provision of health and sanitary arrangements to 

workers employed by P.W.D. and Highways and Rural 

Works Department and their contractors Vide 

Appendix. In case the contractor fails to make 

arrangements and provide necessary facilities as 

aforesaid the Executive Engineer shall be at liberty to 

make arrangements and provide facilities as aforesaid 

and recover the costs incurred in that behalf from the 

contractor. 
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42.7. In respect of all labour directly or indirectly 

employed .in the works for the performance of the 

contractor's part of this agreement, the contractor at his 

own expense shall arrange for the safety provisions as 

per "Safety Code" framed from time to time and shall 

at his own expense provide for al facilities in 

connection therewith. In case the con tractor fails to 

make arrangements and provide facilities as aforesaid 

and recover the costs included ir that behalf from the 

contractor. 

 

42.8. In respect of all labour directly or indirectly 

employed in the work for the performance of the 

contractor's part of this agreement the contractor shall 

arrange to furnish in triplicate particulars to each 

working the proforma Vide Appendix XXXVIII b) the 

end of every month to the Executive Engineer charge 

of the work. 

 

43. Blasting: 

 

43.1. Blasting executed by contractors in 

connection with Government works shall be carried 

out in the manner described under "Blasting 

operations Instructions to Contractor of the TNBP. 

 

44. The contractor is to protect the whole of the 

adjoining and where necessary, the existing premises 

and all works land alt fittings to alt buildings or and 

adjoining the site against the structural and decorative 

damages caused by the execution 0' these works and 

make good in all respects all such damage done or 

occurring to the same, and leave such reinstatement in 

perfect order. He is also to make good any damage 

done to private footways or roadways. 

 

45. Permit other Workmen Co-operation Afford 

facilities: 

 
45.1. The Executive Engineer shall have full power 

to sent workmen upon the premises to execute fittings 

and other works not included in the contact for whose 

operations the contractor is to afford every reasonable 

facility during ordinary working hours, provided that 

such operations shall be carried on in such a manner as 

not to impede the progress of the work included in the 

contact, but the contractor is not to be responsible for 

any damage which may happen to or be occasioned by 

any such fittings or other works, provided he complies 

with the Executive Engineer's instructions in 

connection there with, and provided that the damage 

is not caused by himself or his workmen. 

 

45.2. The contractor shall, at all times, cooperate, 

assist, attention, and afford facilities for such specialists 

as may be employed by the Executive Engineer on 

other works in connection with the building, allowing 

them free of charge the use of all plant, light and water 

installed in the works. The contractor shall cause such 

special work or protect it as instructed to avoid injury 

during progress of the works. For failure so to protect, 

the contractor must make good any damage caused. 

 

45.3. When two or more contractors arc engaged on 

installation or construction work in the same vicinity, 

the Executive Engineer shall have authority to direct 

the manner in which each shall conduct the work so far 

as it affects other contractors. : 

 

46. Holes for water services, gas, electrical and 

sanitary fittings: 

 

46.1. The contractor shall leave all holes in masonry 

and floors for the insertion of water services, gas and 

electrical connections and sanitary fittings in the exact 

positions indicated by the Executive Engineer during 

the progress of the work. These holes must be properly 

built up in a workmen like manner at the contractor's 

cost, as soon as the fittings have been installed in cases, 

where the installations as made during the construction 

of the buildings and where in the opinion of the 

Executive Engineer, delays in settlement of accounts 

will not thereby occur.  

 

47. Contractor's risk and insurance: 

 

47.1. The work executed by the contractor under 

the contract shall be maintained at the contractor's risk 

until the work is taken over by the Executive Engineer. 

The Govt. should not be liable to pay for any. loss or 

damages occasioned by (or) arising out of fire, flood, 

volcanic eruptions, earth quake or other convulsion of 

nature and all other natural calamities, risks arising out 

of acts of God during such period and that the option 

whether to take Insurance coverage or not to cover 

risks, is left to the contractor. 

 

47.2. Provided however, that the contractor, shall 

not be liable for all or any loss or damages occasioned 

by or arising out of acts of foreign enemies imuasions 

hostilities or warlike operations (before or after 

declaration of war) rebellion military or usurped 

power. 
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48. Holidays: 

 

48.1, Subject to any provision to the contrary 

contained in the contract none of the permanent work 

shall save as herein after provided be carried on 

during the night or on Sundays and other holidays 

without the permission in writing of the Executive 

Engineer or of the officer in charge of the work: save 

when the work is un avoidable or absolutely necessary 

for the save of life or property or for the safety of the 

works in which case the contractor shall immediately 

advice the Executive Engineer. 

 

G. MISCELLANEOUS 

 

49. Sand and gravel: 

 

49.1. The contractor shall not make any 

excavations upon the site for the purpose of obtaining 

gravel, sand or soil other than that shown or implied 

by the drawings, except with the previous permission 

of the Executive Engineer. 

 

50. Old curiosities: 

 

50.1. All old curiosities, relics, coins, minerals, etc., 

found in excavating or pulling down, shall be the 

property of the Government and. be handed over to 

the Executive Engineer. Should any ancient masonry, 

or other old work of interest be opened up, the 

Executive Engineer's attention shall be called to the 

same before demolition or removal. 

 

51. Assignment or sub - lettings: 

 

51.1. The contractor shall not without the written 

consent of the Executive Engineer, assign the contract 

nor sub-let any portion of the same. Ordinarily no sub-

letting will be permitted, but in case such should be 

permitted by the Executive Engineer, it shall in no way 

free the contractor from any of his responsibilities 

under any clause of these "Conditions of Contract" or 

of the "Articles of agreement" 

 

 

52. Specialties: 

 

52.1. The Executive Engineer, shall, during the 

progress of the work have powers to select, -nominate 

or recommend tradesmen or specialists to supply 

material or execute such portion of the work as he may 

consider desirable in the interests of the Government. 

 

53. Ratification of the orders of the Executive 

Engineer 

 

53.1. Should the acceptance oft he tenders be 

beyond the authorised powers of the Executive 

Engineer as laid down in the P.W.D. code, the orders 

and decisions of such Executive Engineer with regard 

to the employment of specialists for certain portion of 

the work as described in the previous clause will be 

subject to the ratification of the higher authority who 

accept the tender. 

 

Powers for sanction of Extension of time: 

 

53.1 .A. Should the acceptance of tender beyond 

the authorised powers of the Executive Engineer as laid 

down in TN P.W.D. code, the orders or decisions of 

such Executive Engineers with regard to the extension 

of time for completing the contract will be subject to 

the ratification of superintending Engineers for all 

works for which tenders were accepted by the 

Superintending Engineer/Chief Engineer/Board of 

Engineers/Govt. 

 

Powers for termination of LS contract. 

 

53.1 .B. Should the acceptance of tender beyond the 

authorised powers of the Executive Engineers laid 

down in TN P.W.D. code, the orders and decision of 

such Executive Engineers with regard to the 

termination of contract will be subject to ratification of 

the Chief Engineer for all works for which tenders were 

accepted by Superintending Engineer / Chief 

Engineer/Board of Engineer/Govt. 

 

54. Order Book. 

 

54.1. An order book shall be kept at the P.W.D. 

office on the site. of the work. As far as possible, all 

orders regarding the work are to be entered in this 

book. All entries shall be signed and dated by the 

P.W.D. officer in direct charge of the work and by the 

contractor or by his representative. In important cases, 

the Executive Engineer or the Superintending Engineer 

will countersign the entries, which have been made. 

The order book shall not be removed from the work 

except with the written permission of the Executive 

Engineer. 

 

54.2. No photographs' of the site or of the work of 

any part thereof shall be taken except with the 

permission in writing of the Executive Engineer and no 

such photographs shall be published or otherwise 

circulated without the permission, of the Chief 

Engineer. 
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H. DATE OF COMMENCEMENT, COMPLETION, 
DELAYS, EXTENSION, SUSPENSION OF WORK 

AND FORFEITURE. 
 
55. Date of Commencement and completion: 
 
55.1. On notification of possession of the site (or 

premises) being given to the contractor by letter 

registered for acknowledgement as provided in clause 

9.1. supra, he shall forthwith begin the work, shall 

regularly and continuously proceed with them, and 

shall complete the same (except for painting or other 

work which in the opinion of the Executive Engineer, it 

may be desirable to delay) by the date of completion, 

as defined in the "Articles of Agreement subject 

nevertheless to the provisions of extension of time 

mentioned in the next clause. The contractor shall 

under no circumstances be entitled to claim any 

damages from Government if he incurs any expenses 

or liabilities to payment under the contract before the 

date of commencement defined above. The contractor 

shall have the right to withdraw from the contract and 

obtain refund of his security deposit if such intimation 

of handing over the site is delayed by more than two 

months from the date of acceptance of the agreement 

by competent authority. 

 

56. Delays and extension oft/me: 

 

56.1. No claim for compensation on account of 

delays or hindrances to the work from any cause 

whatever shall lie except as hereinafter defined. 

 

Reasonable extension of time will be allowed by 

the Executive Engineer or by the officer competent to 

sanction the extension for unavoidable delays, such as 

may result from causes which in the opinion of the 

Executive Engineer are undoubtedly beyond the 

control of the contractor. The Executive Engineer shall 

assess the period of delay of hindrance caused by any 

written instruction issued by him at twenty five 

percent in excess of the actual working period so lost. 

If at any time the Executive Engineer is of the opinion 

that there has been avoidable delays and the contractor 

fails to maintain the "rate'' of progress specified in the 

article of agreement, it shall be lawful for the Executive 

Engineer to impose penalty or order forfeiture from 

the Deposit sanction the extension of time for such 

delays, provided however, the penalty and forfeiture 

shall be governed as per clause 51.2. and 51.3. 

 

56.2. ]n the event of the Executive Engineer to 

failing to issue necessary instructions and thereby 

causing delay and hindrance) the contractor the latter  

shall have the right to claim an assessment of such 

delay by the Superintending Engineer of the Circle. The 

contractor shall lodge in writing to the Executive 

Engineer a statement of claim for any delayer 

hindrance referred to above within fourteen days from 

its commencement, otherwise no extension of time will 

be allowed. 

 
56.3. Whenever, authorised alterations or additions 

made during the progress of the- work are of such 

nature in the opinion of the Executive Engineer as to 

justify 8" extension of time in consequence thereof, 

such extension of time will be granted in writing by the 

Executive Engineer or other competent authority when 

ordering such alteration or additions. 

 

57. Delays in commencement or progress or neglect 

of work or suspension of works by the contractor and 

forfeiture of Earnest Money, Security Deposit and 

withheld amount. 

 

57.1. Time shall be considered as The essence of the 

contract. If at any time the Executive Engineer, shall be 

of the opinion that the contractor is delaying 

commencement of the work, neglecting or delaying the 

progress of work as defined in the tabular statement... 

Rate of Progress in the Article of Agreement or the 

contractor fails to maintain the Rate of Progress in the 

Articles of Agreement plus any CA tension of time or 

the contractor shall suspend the works.. or sublet the 

work or d portion thereof without the sanction of the 

Executive Engineer or violates any of the provisions of 

the contract the Executive Engineer shall so advise the 

contractor and at the same time demand compliance. If 

the contractor neglects to comply with such demand 

within seven days after receipts of such notice, it shall 

then or at any time be ]awful for the Executive 

Engineer to impose a penalty or forfeiture on this 

contractor from the deposit or to determine the 

contract. 

 

57.2. The penalty or forfeiture referred to in Clause 

57.1. shall not exceed 5% of the work executed and is 

imposed in cases where the contractor is allowed to 

proceed with the whole or part and complete the whole 

or such part of the works. The penalty or  forfeiture 

imposed  by  the  Executive Engineer  under this clause 

is  however  subject  to  modification  or  waiver  at   

the absolute discretion of any authority higher in rank 

than the Executive Engineer. 

 

57.3. It shall be a further right of the Executive 

Engineer to give any port of the work to any other 

contractor at his discretion or have it done 

departmentally in order to maintain the rate progress  
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and the contract shall then be determined for only 

that portion of the work given to the contractor or 

done departmentally. The forfeiture under clause 

57.2. will in these circumstance be applied any excess 

expenditure incurred on this account shall Le 

recovered from the original contractor. 

 

57.4. Determination of the contract referred to in 

Clause 47." . shall carry with it the forfeiture at the 

Security [deposit. After determining the contract, the 

Executive engineer shall have the right to give any 

part of the work to any other contractor in the 

unexecuted portion of contract, in which case any 

expenses which may be incurred in excess of such 

amount which would have been paid to the original 

contractor if the whole work had been executed 

deducted from any money due t a him by 

Government it under this contract or any other 

account what so ever. Provided, also that if the 

expenses incurred by the Government are less than 

the amount payable to the contractor at his agreement 

rates the difference will not be paid to the contractor. 

 

57.5. In the event of anyone of the above clauses 

being adopted by the Executive Engineer, the 

contractor shall have no compensation for any loss 

sustained by him reason of his having purchased or 

processed any materials or entered into any 

engagements or made any advances on account or 

with a view to the execution of the work art h e 

performance of contract, and in case action is taken 

under any of the provisions aforesaid, the contractor 

shall not be entitled to be paid any sum for any work 

actually performed under the contract unless and until 

the Executive Engineer has certified in writing the 

performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid' 

the value so certified. 

 

57.6. In the event of the Executive Engineer putting 

in force oil or any of the powers vested in him under 

the clause57.4. he may if he so desires after giving a 

notice in writing to the contractor take possession of 

the works, and site and such plants and materials 

thereon (or any ground contiguous there of) and all 

such plant and materials as above mentioned shall 

thereupon be at the disposal of Government absolutely 

for the purpose of completing the work. After such 

notices shall have been given, the contractor shall not 

he at liberty to remove from the site or works of from 

the ground continuous Thereto any plant or materials 

belonging to him which shall have been placed thereon 

for the purpose of the above work. Government shall 

not be liable to make any payment to the contractor on  

account of use 0 such plant for the completion of the 

works, under the provisions herein before contained. 

On taking possession of the materials and stores 

belonging to the contractor or procured by the 

contractor and intended to be used for the execution of 

the work or any part thereof the contractor rates to be 

certified there of shall be final. Otherwise, the 

Government may give notice in writing to the 

contractor to remove any of his plant or materials from 

the site and not required or any completion of the 

works, if such plant and or materials are not removed 

within fourteen days after notice, shall have been so 

given, Government may remove and sell the same, 

holding the proceeds less the cost of removal and sale, 

to the credit of the contractor. The expense, of any such 

removal and the amount of the proceeds and expense 

of any such sale. shall be final and binding on the 

contractor 

 
I.  PARTICULARS OF PAYMENT 

 

58. Payment of lump sum basis or by final 

measurement lit unit prices: 

 

58.1. Final measurements need not be taken unless 

either the contractor or the Executive Engineer claims 

extras to or deductions from, the quantities of Schedule 

A, 

 

58.2. In case final measurements are claimed, they 

shall be taken only for those items for which either the 

contractor or the Executive Engineer claims final 

measurements and the quantities of the remaining 

items in Schedule. A shall be accepted as correct. The 

lump sum amount mentioned in the agreement will 

then be varied by adding thereto or deducting there 

from    as the case may be, the difference if  any  

between the amounts mentioned in Schedule A for 

such items and the amounts arrived at by calculation at 

contract rates based on the revised quantities for the 

same, obtained by the final measurements aforesaid. 

 

58.3. It shall be accepted as a condition of the 

contract that the payment of the final bill to the 

contractor less the withheld amounts and his 

acceptance there of shall constitute a full and absolute 

release of Government from all further claims by the 

contractor under the contract. 

 

59. Payment for additions and deductions for 

omissions. 
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59.1. No authorised variation shall vitiate the 

contract, but additions and omissions shan be 

measured up and dealt with in accordance with 

clause58.2 

 
59.2. If there is no rate in Schedule' A ' for 

additional work ordered to be carried out by the 

Executive Engineer, when prior to execution of the 

additional work, shall be worked out in accordance 

with the methods indicated in59.3. and with the rate 

agreed upon a supplemental agreement shall be 

entered in the proper department'!! form signed and 

dated by the contractor and the Executive Engineer 

and or any other officer for the time being authorised 

to accept such agreement and supplemental agreement 

shall on such acceptance form part of the original 

agreement. A copy of the supplemental slip shall be 

given to the contractor. 

 
59.3.1. The rate for additional works shall be 

derived from the rate for similar items of work in the 

accepted agreement, 

 
59.3.2. In the case of works for which supplemental 

agreement is to be entered into during the period when 

the schedule of rates has not changed from the date of 

execution of the original agreement, then the rates for 

supplemental agreements may be the prevailing 

schedule of rates plus or minus tender premium in 

case the rates cannot be derived from the items in the 

original agreement, in other case where the schedule of 

rates has change in the intervening period, the rates 

prevailing as per the schedule of rates at the time of 

execution of supplemental items will be adopted with 

no tender premium over this rate. 

 

59.3.3. If the rate for a particular item of work is 

not in the schedule of rates, the prevailing market rats 

when the work was done shall be adopted. 

 
59.3.4. If the rates cannot be determined as above, 

the rates shall be fixed on the cost of labour and 

materials plus 10 percent thereon, provided the 

vouchers shall have been delivered to the Executive 

Engineer within 7 days after such work is completed. if 

the Executive Engineer considers that the vouchers are 

unduly high, the Executive Engineer can valuate work 

as reasonable and fair and make payment if the value 

of payment is less than Rs.1,000.  If the value of 

additional payment exceeds Rs.1,000 the contractor 

shall have the right to submit the matter to arbitration. 

59.A. In cases where the Government under the 

terms of the contact with the contractor are liable to 

supply and materials, articles or things to the 

contractor for the performance t)y ii r of his part of the 

contract, the Executive Engineer, may at his absolute 

discretion extend the time which such materials, 

articles or things may be supplied by the Government 

arid the Government may supply to the contractor such 

materials, articles or . timings within the time so 

attended without any liability on their part to 

compensate the contractor by reason of the extension of 

time for the supply of the materials, articles or things. 

 

59.B. In cases where the Government under the 

terms of the Contract are liable to supply any materials, 

articles or things to the contractor for the .performance 

by him of his part of the contract and the Government 

for any reason are unable to supply such materials, 

articles or things either within the time specified in the 

contract or within the time extended under clause 59.A. 

the Executive Engineer may at his discretion or at the 

request of the contractor determine the whole or any 

part of the contract which cannot be performed by 

reason of the failure to supply such materials, articles 

or things and the contractor shall not be entitled to 

claim any damages or compensations in respect of such 

determination. The contractor shall, however, be paid 

the value of the work already done by him and the cost 

of the materials, articles or things if any collected by 

him upto the date of such determination and left 

unused on the work- on shall betaken over by the 

Executive  Engineer either at the contract rates or at 

values deduced from the through rates deduced in the 

contract. When the contract is determined at the 

discretion of the Executive Engineer, he shall give 

notice in writing to the contractor and the decision of 

the Executive Engineer to determine the contract shall 

he final and bind on the contractor. 

 

EXPLANATION: 

 

The expression "Through rates' means the rate for 

the finished items of work or the all in rates, that is to 

say, the rates for finished items of work inclusive of the 

cost of materials and labour. 

 
59.C. if, at any time after the acceptance of the 

tender the Government shall, for any reason 

whatsoever not required the whole or any part of the 

work to be carried out, the Executive Engineers hall 

given notice in writing of the fact to the contractor. W 

ho shall have no claim to any compensation or other  
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payments whatsoever, who shall on account of any 

profit or advantage he might have derived from the 

execution of the work in full but which he did not 

derive in consequence of the termination of the works. 

He shall be paid at contract rates, for the work 

executed by him including any additional works such 

as clearing of site etc., that may be rendered necessary 

by such termination. He shall also be allowed a 

reasonable payment as decided by the authority next 

higher in rank to the authority which accepted the 

tender, for any expense incurred by him on account of 

labour and materials, articles or things collected, but 

which could not utilised on the works as verified by 

the Executive Engineer. Such decision shall be final 

and binding on both the parties and shall not be 

subject to arbitration under clause 73. 

 
60. No payment for unsanctioned extras: 

 
60.1. It shall be distinctly understood that no 

payment whatever will be made to the contractor for 

variations by way of extras, in cases where such 

variations have been made without the written 

sanction of the Executive Engineer. 

 
61. Accounts Receipts and Vouchers; 

 
61 .1 . The contractor shall at any time upon the 

request of the Executive Engineer furnish him with all 

invoices; account, receipts and other vouchers that he 

may require in connection with the contract. 

 
62. Fraud, willful neglect or default: 

 
62.1. No final or other certificate of pay mentor of 

completion, acceptance or settlement of account shall, 

in any circumstances, relieve the contractor from his 

liability for any fraud, or willful neglect or default in 

the execution of the contract or any willful or 

unauthorised deviations from drawings, specification, 

instructions and directions for the time being binding 

upon him. 

 
63. Unfixed materials: 

 
63.1. No payment or advance will be made for 

unfixed materials when the rates are for finished work 

in site. 

 
64. Payments and certificates: 

 
64.1 Payments will be made to the contractor 

under the certificates to he issued at reasonably 

frequent intervals by the Executive Engineer or the 

Sub- 

Divisional Officer, within 1 4 days of the date of each 

certificate an intermediate payment will be made by 

the Executive Engineer or the Silo-Divisional Officer of 

a sum equal to 95 percent of the value of work as so 

certified and the balance of 5% will be withheld and 

retained as security for the due fulfillment of the 

contract.  

 

Under the certificate to be issued by the Executive 

Engineer or Sub-Divisional Officer on the completions 

of the entire works, the contractor will receive :he final 

payment of all the moneys due or payable to him 

under or by virtue of the contract except security 

deposit and the with held amount equal to 2 1/2 

percent of the total value of the work done provided 

there is no recovery from or forfeiture by the  

contractor to be made under clause 57. The amount 

withheld from the final bill will be retained under. 

"Deposits" and paid to the contractor together with the 

Security Deposit after six months reckoned from the 

date of completion of work or as soon after the 

expiration of such period of six months as all defects 

shall have been made good according to the true - 

intent and meaning thereof whichever shall last 

happen, in the event the final bill remains unpaid even 

after the period of six months before said, the Executive 

Engineer shall refund the security deposit which 

includes the E.M.D. and also the withheld amount on a 

separate bill if requested or by the contractor in 

.writing. No certificate of Executive Engineer or Sub 

Divisional Officer shall be considered conclusive 

evidence as to the sufficiency of any work or materials 

or correctness of measurements to which is related nor 

shall it relieve the contractor from his liability to make 

good defects as provided by the contract. The 

contractor when applying for a certificate, shall prepare 

a sufficiently detailed bill based on the original figures 

of quantities and rates in the contract scheduled to the 

satisfaction of the Executive Engineer, to enable the 

Executive Engineer or Sub-Divisional Officer to check 

the claims and issue the certificate. The certificate as to 

such of the claim mentioned in the application as are 

allowed by the Executive Engineer or the Sub-

Divisional. Officer shall be issued within fourteen days 

of the application. No application for a certificate shall 

be made within fourteen days of a previous 

application. 

 

64.1 .A. Not with standing the above clause, the 

withheld amount of 2 ½ % from the final bill in respect 

of contract for construction of original building, will be 

retailed by the Government for a total period of one 

year in lieu of six months period referred to in clause. 
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64.1 .B. and will be released after the expiry of one 
year period on execution an indemnity bond by the 
contractor to the satisfaction of the Executive Engineer 
for a further period of four years to ensure structural 
stability of the building under clause 26.1.A. 

 

(G. O. MS. No. 181 PWD 28.1 .86) 
 

64.2. When there are complaint from the Labour 
Department about non-payment of wages to the 
Labourers employee by the Contractors for the 
execution of work under agreement, the Executive 
Engineer, shall have full powers to withheld the bills 
claimed by the contractor pending clearance certificate 
form the Labour Department and to act as per the 
direction given by the Labour Department. 

 
65. Interest an money due to the contractors: 
 
65.1. No omission by the Executive Engineer or the 

Su 13-Divisional Officer to pay the amount due upon 
certificate. shall vitiate or make void the contract nor 
shall the contractor be entitled to interest upon any 
guarantee fund or payments in arrear, not upon any 
balance which may, on the final settlement of his 
accounts, be found to be due to him. 

 
65.2. Whenever the withheld amount reaches 

Rs.1,000 or a multiple thereof, the contractor may at 
.his option, deposit with the Executive Engineer any 
equal amount in sums of Rs.1,000 or in multiple 
thereof. in any of the forms of interest bearing 
securities recognized for the purpose by the T.N. 
Public Works Account Code and subject to the 
provisions thereof contained in which case the 
equivalent withheld amount shall be paid to him 
forthwith. The contractor will be permitted to exercise 
the option in this clause, subject only to the condition 
that the rates of progress contained in the Articles of 
Agreement is properly maintained. 

 
66. Acceptance of final measurements: 
 
66.1. The contractor agrees that before payment of 

the final bill shall be made on the contract, he will sign 
and deliver to the Executive Engineer either in the 
measurement book or otherwise as demanded? valid 
release and discharge from any and all claims and 
demands whatsoever for all matters arising out of or 
connected with the contract and also produce a 
certificate from the Incomes tax Authorities that all 
income tax payable by him upto-date has been duly 
paid provided that nothing in this clause shall 
discharge or release the contractor from his liabilities 
under The contract. It is further expressly agreed That 
Executive Engineer in supplying The final 
measurement certificate need not be bound by the 
proceeding measurements and payments. The final 
measurements, if any of the Executive Engineer shall 
be final conclusive and binding on the contractor. 

67. Recovery of money from contractor in certain 

case. 

 

67.1. In every case in which provision is made for 

recovery of money from the contractor. Government 

shall be entitled to retain or deduct the amount thereof 

from any money, that may be due or may become due 

to the contractor under these presents and or under any 

other contract or contracts or any other account what 

so ever. 

 

67. A. Recovery under Revenue Recovery Act: 

 

Whenever any amount has to be paid by the 

contractor in view of determination of the contract by 

virtue of clause 57 (4) or any amount that may be due 

or may become due form the contractor under these 

presents and the contractor not responding to the 

demands for the payment of the ;aid amount, then the 

Govt., shall be entitled to recover the said amount 

under the provisions of the Revenue Recovery Act. 

 

(G. O. Ms. No.3659 PWD 23.12.70) 

 

68. Contractor dying becoming insolvent, insane 

or imprisoned: 

 

68.1. In the event of the death or insanity or 

insolvency or imprisonment of the contractor or where 

the contractor being a partnership or firm 'becomes 

dissolved or being a corporation goes in to liquidation, 

voluntary or other wise, the contract may at the option 

of the Executive Engineer, be terminated by notice in 

writing posted at the site of the works and advertised 

in one issue of the local district Gazettee and all 

accepted and acceptable works shall forthwith be 

measured up and paid for at the rates provided in the 

contract schedule where such apply, or otherwise, by 

most recent schedule 0 rain of the division approved by 

competent authority '0 the person or persons entitled to 

receive and give a discharge for the payment. 

 

J. SETTLEMENT OF DISPUTES 

 

69. Arbitrations: 

 

69.1 In case of any dispute or difference between 

the parties to the contract either during the progress or 

after the completion of the works or after the 

determination, abandonment or breach of the contract, 

or as to any matter or thing arising there under except 

as to the matters left to the sole  
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discretion of the Executive Engineer under clauses 

18,20.25.3, 27, 34, 35 and 37 of "General conditions of 

contract" or as to the with holding by the Executive 

Engineer of payment of any bill to which the 

contractor may claim to be entitled, the either party 

shall forthwith give to the other notice of such dispute 

difference and such dispute or difference. shall or be 

and is hereby referred to the Superintending Engineer 

of the nominated circle mentioned in "Articles of 

Agreement" therein after called the "Arbitrator" in 

cases when the value of claim is less than & upto 

Rs.50000. In cases when the value of claim is more 

than Rs.50000 the parties will seek remedies to the 

competent civil courts. (G.0.Ms.No.253 pass 24.9.81) 

The Arbitrators shall give detailed reasons in their 

findings and conclusion (G.0.Ms.No.1 844 pass off 

18.7.86) 

 

69.2. Subject as aforesaid to the provisions of the 

arbitration Act, 1 940, or any statutory modification or 

re-enactment thereof and the rules made there under 

and for the time being in force shall apply to the 

Arbitration proceeding under this clause. 

 

69.3. Upon every and such reference, the costs of 

and incidental to the reference and award respectively 

shall be discretion of the arbitrator. Subject tot he 

condition that the amount of such costs to be awarded 

to either party shall not, in respect of a monetary 

claim exceed the percentage set out below of any such 

award irrespective of the actual fees, costs and 

expense incurred by either party provided that where 

a monetary claims disallowed in full the said 

percentage shall be calculated on the amount of the 

claim. The arbitrator may determine the amount of 

the costs be awarded or direct the same to be taxed as 

between solicitor and client or as party and shall 

direct by whom and to whom and in what manner the 

same shall be borne and paid. 

 

69.4. The fees for arbitrators shall be levied based 

on the value of claims referred to for arbitrations. The 

fees shall be calculated at 5 percent of the first 

Rs.10000/- and 3 percent of the next Rs. 40000/- 

 

(G.O.Ms.No. 1844 pms dt 18.7.86) 

 

69.5. Provided that the Government shall not be 

liable to any claim in respect of any such dispute or 

differences until the liability and the amount thereof 

shall have been referred to and decided by the 

Arbitrator 

 

APPENDIX -1 
 

PUBLIC WORK DEPARTMENT SAFETY CODE 
 

General Rules as to Scaffolds. 

 
1 . Suitable scaffolds shall be provided for 

workman for all works that cannot be safely done from 

a ladder or by other means. When a ladder is used an 

extra Mazdoor shall be engaged for holding the ladder 

and the ladder shall be given an inclination not steeper 

than 0.25 to I (0.25 horizontal to I vertical) when the 

ladder is used for carrying materials as well, suitable 

foot holds and hand holds shall be provided on the 

ladder. 

 

2. A scaffold shall not be constructed, taken down 

or substantially altered except (a) under the 

supervision of a competent and responsible person: 

and (b) as for as possible by competent workers 

possessing adequate experience in such work. 

 

All scaffolds and appliances connected therewith 

and all ladders shall 

 

a) be of sound materials 

 

b) be of adequate strength having regard to the 

load strain to which they will be subjected and 

 

c)  be maintained in proper condition 

 

4. scaffolding or staging more than 3.5 metres 

above the ground or floor shall have a guard rail 

properly attached bol-braced and otherwise secured 

atleaset 0 metres above the floor or platform of such 

scaffolding or staging extending along the entire length 

of the outside and ends thereof with only such opening 

as may be necessary for delivery of materials. Such 

scaffolding or staging shall be so fast ends as to prevent 

it from swaying from the building or structure. 

 

5.Scaffolds shall be so constructed that no part 

thereof can be displaced in consequence of normal use 

 

6.Scaffoldis shall not be overloaded and so for as 

practicable the load shall be evenly distributed. 

 

7.Before installing lifting gear of scaffolds specials 

precautions shall be taken to ensure the strength and 

stability of the scaffolds. 
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8.Working platform, gangways and stairways 

should be so constructed that no part there can save 

unduly or unequally. If the height or the platform or 

the stairways is more than 3.5 metres above ground 

level or floor level they should be closely boarded, 

should have adequate width and should be suitably 

fenced as described in (4 above) 

 
9. Every opening in the floor of a building or in a 

working platform shall be provided with suitable 

fencing or railing for a minimum height of 0.9 meter 

to prevent the fall off persons or material.  

 
10. Safe means of access shall be provided to all 

working platforms and other working places. Every 

ladder shall be securely fixed No portable single 

ladder shall be over 9 metres in length while the 

width between side rails in rung ladder shall in no 

case be less than 30cm for ladder upto and including 3 

metres in length. For longer ladders this width should 

be increased atleast 20mm for each additional metre of 

length uniform step spacing should not exceed 30cm. 

Adequate precautions should be taken to prevent 

danger from electrical equipment. No materials on the 

site of work shall be so stacked or placed as to case 

danger or inconvenience to any person or the public. 

The contractor shall provide all necessary fencing and 

lights to protect the Public from accidents and shall be 

bound to bear the expenses of defence of every suit, 

action or other proceedings at law that may be 

brought by any persons for injury sustained owing to 

neglect of the above precautions and to pay any 

damage and cost which may be awarded in any such 

suit, action or proceedings to any cost which may 

with the consent of the contractor be paid to 

compromise any claim by any such person. 

 

Excavation and trenching: 

 
11.Trenches-1.2 metres or more in depth, shall at 

all times be supplied with atleast one ladder for each 

20 metres in length or fraction thereof. Ladder shall be 

extended from bottom of the trench to atleast o.a 

metre above the ground. The sides of the trenches 

which are 1.5 metres or more in depth shall be 

stepped back to give suitable slope or hold securely 

by limber bracing, so as to avoid the danger of sides to 

collapse. 

 
12. Demolition-Before any demolition is 

commenced and also during the process of the work. 

 
   a) AII roads and open areas adjacent to the work 

site shall either be closed or suitably protected. 

 

 

b) No electric cable or apparatus used by the 

operator shall remain electrically cliarged. 

 
  c) All practical steps shall be taken to prevent 

danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of 
the building shall be so overloaded ~~'''.. debris or 
materials as to render it unsafe. 

 

13. All necessary personal safely equipment as 
considered adequate by the Executive Engineers ha 11 
be kept available for the use of the person employed on 
the site and maintained in a condition suitable for 
immediate use, land the contractor should take 
adequate steps to ensure proper use of equipment by 
those concerned. 

 

a) Works employed on mixing asphalted materials 
cement and time mortars- shall be provided with 
protective footwear and protective goggles. 

 

b) Those engaged in while-washing and mining or 
stacking of cement bags or any material which is 
injurious to the eyes shall be provided with protective 
goggles.  

 

c) Those engaged in welding works shall have 
provided with welder's protective 513- '195. 

 

d) Those engaged in welding works shall be 
provided with welder's protective 513- '195. 

 

e) When workers are employed in sewers and 
man holes, which are in use, the contractor shall 
ensure that the manholes covers are opened and are 
ventilated atleast for an hour before the workers are 
allowed to get into them an holes, and the manholes 
so opened shall be cordoned off with suitable 
railing and provided with warning signals or 
boards to prevent accident to the public. 

 
f) The contractor shall not employ men below 

the age of 18 years and women on the work of 
painting, with products containing lead in any 
form. Wherever men above the age of 18 are 
employed on the work of lead painting, the 
following precautions shall be taken. 

 
 i) No paint containing lead products shall be used 

except in the form of paste or ready - made paint, 
 
 ii) Suitable face masks should be supplied 

for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry 
rubbed and scrapped.  
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iij) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessation of work. 

 
  iv) When workers are employed in dangerous 

occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and casualty, adequate 
protection of the workers should be provided. 

 
14. When the work is done near any place.  where 

there is risk of drawing all necessary equipments 
should be provided and kept ready for use and all 
necessary equipments steps taken for prompt rescue of 
any person in danger and adequate provision should 
be made for prompt first aid treatments of all injuries 
likely to be sustained during the course of the works 

 
15. a) Hoisting machines and tackle including their 

attachments anchorages and supports shall be good 
mechanical construction, sound materials and 
adequates strength and free .from patent defect and 
shall be kept in good repair and in good working 
order. Every rope used in hoisting or lowering 
materials or ass means of suspension shall be of 
suitable quality and adequate strength and free from 
patent defect. 

 
b) Every crane driver or hoisting appliance 

operator shall be properly qualified and no person 
under the age of 21 years should be in control of any 
hoisting machine, including the scaffold which or give 
signals of the operator, 

 

c) In the case of every hoising machine and of 
every chain ring hook shackle level and pully block 
used in hoisting lowering or as a means of suspension, 
the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all car referred to 
above shall be painly marked with the safe working 
load, in the case of a hoisting machine Slaving variable 
safe working load, each safe working load and the 
conditions under which it is applicable shall be clearly 
indicated. No part of any hoisting machine or of any 
gear referred to above in this-paragraph shall be 
loaded beyond the safe working load except for the 
purpose of testing. 

 

16. Motors, gearing, transmissions, electricity 
wiring and other dangerous parts of hoisting appliance 
shall be provided with efficient safeguards, Hoisting 
appliance shall be provided with such means as will 
request to a minimum the risk of the accidental descent 
of the load. Adequate precautions shall be taken to 
reduce to a minimum the risk of any part of a 
suspended load becoming accidentally displaced. 

 

When workers are employed on electrical 

installations which are already energized, insulation 

mats, wearing apparel such as gloves, sleeve', and 

boots as may be necessary should be provided. The 

workers and carry keys or other materials which are 

good conductors of electricity. 

 

17. These safety provisions should be brought to 

the notice of all concerned by display on a notice board 

at a prominent place at workshop.  The person 

responsible for the compliance of the safety code shall 

be named by the contractor. 

 

18. To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to 

inspection by the Labour Officer, Executive Engineer of 

the Department or other representative. 

 

19. Notwithstanding the above clauses (1) to (1 8.) 

there is nothing in these to exempt the contractor from 

the operations of any other Act of rules in  force in the 

Republic of India. 

 

Model rules for provision of Health and Sanitary 

arrangements for workers employed by the P.W.D. and 

Highways and Rural Works Department and their 

contractors. 

 

The contractor's special attention is invited to 

relevant clauses of the "General conditions of control" 

in the Tamil Nadu Building Practice and he is 

requested to provide at his own expense the following 

amenities to the satisfaction of the Executive Engineer. 

 

1. Application - These rules shall apply to all 

building and construction works in charge of P.W.D. 

 

2. Definitions- (i) "Workplace" means a place a 

which an average fifty or more workers are employed 

in connection with construction work. 

 

(ii) "Large work place" at which, at an averaged 500 

or more workers are employed in connection with 

construction work. 

 

 3. First-Aid - (a) At the work site there shall be 

maintained in a readily accessible place, first aid 

appliance and medicines including an adequate supply 

of sterilized dressing and sterilized cotton wool. The 

appliances shall be kept in good order. They shall be 

placed under the charge of a responsible person who 

shall be readily available during working hours 
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b) At large work places, where hospital' facilities 

are not available within easy distance of the works, 

first aid posts shall be established and be run by a 

rained compounder. 

 

c) Where large work place are remote from regular 

hospitals an in-door ward shall be provided with one 

bed for every 250 employees. 

 

d) Where large work places are situated in cities, 

towns or in their suburbs and no beds are considered 

necessary owing to the proximity or city or town 

hospitals, suitable transport shall be provided to  

facilitate removal of urgent cases to these  hospitals.  

At other work places some conveyance facilities, such 

as a car shall be kept readily available to take injured 

persons or persons suddenly taken seriously ill to the 

nearest hospital.   

 

4. Drinking water-(a) Water of good quality fit for 

drinking purposes shall be provided for the work 

people on a scale of not less than 1 5 litres per head per 

day 

 

 b) Where drinking water is obtained from an 

intermittent public water supply each work place shall 

be provided with storage tank where such drinking 

water shall be stored.  

      

 c) Every water supply storage shall be at a distance 

of not less than 1 5 metres from any latrine, drain or 

other source of pollutions.- Where water has to be 

drawn from an existing well, which is within such pro 

minify of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before 

water is drawn from it for drinking. All such wells 

shall be entirely closed in and be provided with a trap 

door which shall be dust and water proof. 

 

d) A reliable pump shall be fitted to each covered 

well, the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done 

atleast once a month. 

 

5. Washing and bathing places-Adequate washing 

and bathing places should be provided, separately for 

men and women such places shall be kept in clean and 

drained condition. Bathing or washing should not be 

allowed in or near any drinking water well. 

 

6. Latrine sand Urinals- There shall be provided 

within the precincts of every work place, latrines and 

urinals in an accessible place and the accommodation 

separately for each of thorn, shall be on the following 

scale or on the scale so directed by the Executive 

Engineer in any particular cases. 

 

i)  Where the number of persos employed does - 2 

not exceed 50. 

 

ii)  Where the number of persons employed exceed 

50 - 3 but does not exceed 100. 

 

iii)  For every additional 100      ...     ...               -3 

 

If women are employed separate latrines and 

urinals, screened from those for men shall be pro vided 

on the same scale. 

 

Except in work places provided with water flushed 

latrines connected with a water borne sewage system, 

all latrines shall be provided with receptacle on dry 

earth system which shall be cleaned atleast four times 

daily and at least twice during the working hours and 

kept in strictly sanitary conditions. The receptacles 

shall be tarred inside and outside atleast .once a year. 

 

The excreta from the latrines shall be disposed off 

at the contractor's expense, in out way pits approved 

by the local Public Health Authority. The Contractor 

shall also employ adequate number of scavengers and 

conservancy staff to keep the latrines and urinals in a 

clean condition. 

 

7. Shelters during rest: At every work site there 

shall be provided, free of cost, two suitable sheds one 

for meals and the other for rest separately for men and 

women for the use of labourer. 

 

8. Creches: (a) At every work place at which 50 or 

more women 'workers are ordinarily employed there 

shall be provided two huts of suitable size for the use 

of children under the age of 6 years, belonging to such 

women, one hut shall be used of infants, games and 

play and the other as their bed room. The huts shall not 

be constructed on a lower standard than the following:  

i) thatched roofs 

 

ii) mud floors and walls. 

 

iii) Planks spread over the mud floor and covered 

with matting. 

 

The huts shall be provided with Suitable and 

sufficient opening for  light and  ventilation.  There 

shall be adequate  provision  of  sweepers  to  keep  the  

places  clean. There shall be two attendance Sanitary 

utensils shall be provided Health Officer of the area 

concerned. The use of the huts shall be restricted to 

children, their attendants and mothers of the children. 
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b) Where the number of women workers is more 

than 25 hut less than 50, the contractor shall provide 

atleast one hut and one Dai to look after the children of 

women workers. 

 

c) The size of creche or creches shall vary 

according to number of women workers. 

 

d) The creche or creches shall be properly 

maintained and necessary equipment like toys, etc. 

shall be provided. 

 

9. Canteens-A cooked food canteen on a moderate 

scale shall be provided for the benefits of workers if it 

is considered expedient. 

 

10. Sheds for Workmen - The contractor should 

provide at his own expense sheds for housing his 

workmen. These sheds shall be on a standard not less 

than the cheap shelter type, to live in which the work 

people in the locality are accustomed to. 

 

A floor area of about 1 .8 metres x 1 .5 metres for 

two persons shall be provided. The sheds to be. in 

rows with 1.3 metres clear space between sheds and 9 

metres clear space between rows if conditions permit. 

The work people's camp shall be laid out in units of 

400 persons, each, each unit to have a clear space of 1 2 

metres alround. 

 
APPENDIX    IX.    XXXVIII 

 
MONTHLY REPORT OF CONSTRUCTION 
EMPLOYEES UNDER CONTRACTORS 

 
Return for the Month Ending 

 
1. Name location and  

type of work 
 

2. Name of contractor 
 
3.  Works engaged in 
  i) P.W.D. work 
 
ii) Government work other than PWD 
 
 iii) Other works 
 
4. Name and address of  
  Manager(s) of works 
 

5. Value of Contract 
 
6.Employment earnings 

  
 Employees 

 
Category Men    Women Boys    Girls 
     (1)  (2)        (3)    (4)     (5) 
 
i) Total number of employees  
  during the month 
 
ii) Number of employees in the  

work on the last working  
day of the month 

 
iii) Total wages paid for the 
 
iv) Total number of working  

days during the month 
 
v) Length of normal wage  

period. 
 
To  
 
1. The Employment officer 
 District Employment Office 
 
2.  The Executive Engineer 
 Division 
 

Instruction to complete the Proforma 
 
1. Contractor means the person who has 

contracted execute the works 
 

2. Manager means any person who manages, 
supervises the works on behalf of the contractor 

 
3. Item (i) the cumulative total of daily 

employment on all days in a calendar month if the 
last day of the calendar month is a holiday, the 
working day immediately precious to the holiday. 

 
Item 6. (ii) wages means basic wage, dearness 

allowance, project allowances etc., including work 
benefits paid in cash or kind 

 
Item 6. (iii) Columns 2 and 3 refer to adults who 

are 18 year of age or over  
 
Item 6 - Column 4 and 5 refer to others not covered 

by columns 2 and 3 
 
4. Returns should cover a calender month 
 
5.  Completed returns to reach the employment 

exchanges concerned on or before the 5th of the month 
succeeding the month to which he return relates. 



CONTRACTOR  Executive Engineer, PWD., 
  Buildings (C&M) Division, Tiruvannamalai. 

82  

ADDITIONAL CONDITIONS 

 

1. Departmental supply of the Materials :  Nil 
 

2. Centering works 
 
 Payments for centering works for all RCC items shall be made only after concrete is laid, eventhough 

separate rate is called for centering work in the schedule. 

 
3. Concrete for RCC works 

 
All cement concrete for RCC works shall be machine mixed and vibrated. 

 
4. Special conditions for earthwork excavation in hard rock requiring blasting: 
 

In the case of earth work excavation in hard rock requiring blasting the tender should observe the following 

conditions. 

 
The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall be 

arrived at by allowing a deduction of 40% for voids and compared with the premeasured quantity and only the 

lesser of the two shall be paid. 

 
Where the rock other than hard rock and hard rock arc mixed upon ground the two kinds (if rocks shall be 

separately for measurement. The total of the net measurement of the two kinds of rock shall be arrived by applying 

40% deduction for voids. The total of the net measurement of two kinds or rock shall be compared with the 

premeasured quantity and only the lesser of the two shall be paid for. If the total of net measurements of the two 

kinds of rock exceeds (or) falls short of the measurements of mixture, the volume of mixture proposed to he paid 

shall be apportioned in the proportion of the net actual measurements or stacks of the two kinds of rocks. 

 
Payment for 'earthwork for embankment will be made excluding the quantity of pebbles and boulders and 

other such materials which shall not normally be used along with earth for formation of bund. 

 
NOTE: i)  40% deduction for voids shall be adopted for compact and proper stacking but such percentage of 

deduction shall be: increased for loose (or) improper stacks.  
 
 ii)  The blasted rock material, stacked, measured and paid for shall become the property of the 

department. 
 
 iii)  I. S. Code No. 1200 (Part 1) I 9G9 method of measurement of buildings and Civil Engineering of 

work, Part I "Earthwork" may be referred as and when necessary. 
 
 
5. Employment of Technical Assistant: 
 

 For more than one work: One technical assistant he employed by the contractor for more than one work 

situated within one kilo metre, provided that monetary limit prescribed for the nature of Technical staff to be 

employed is adhered to be one and the same contractor..  

 
Other Engineering qualification: 

 
The contractors who possess a degree in mechanical or chemical engineering may also have to appoint technical 

assistants as in the case of registered contractors with degree in electrical engineering, when they are entrusted with 

civil works by the department.  
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6. Mosaic Flooring: 
 

 1. Cement concreting flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colour materials where required by pressure process. During manufacture the tiles shall be subleted to a pressure- 

of not less 140 kg/1 m2 (or) 2000 Ibs/sq. inch. 

 
 2. Proportion of cement to aggregate ii', backing of the tiles shall be not less than 1:5 by weight. 

 
 3. On removal from mould the tile shall be kept in moist condition continuous for atleast 7 days and 

subsequently if necessary kept m 0 is t for such a longer period that would ensure their confirmity, to the 

requirements of Transfers, strength, Resistance to wear and tear absorption and would minimise, shrinkage and 

cracking tiles shall be stored undercover. 

 
 4. TOLERANCE: Tolerance on length and breath shall be plus or minus one millemetre Tolerance on 

thickness shall be plus 5mm that the range of dimensions if any of one delivery of this shall not exceed 1 mm on 

length and breadth and 3mm on thickness. 

 

THICKNESS OF WEARNING LAYERS 

Class of Tiles Minimum thickness of wearing layer 

Plain cement and plain coloured tiles for general duty 3 mm 

Plain cement and plain coloured tiles for heavy duty 6 mm 

(Mosaic) terrace tiles with chips of size varying 
from the smallest upto 6mm (¼ ") 

5 mm 

(Mosaic) terrace tiles with chips of size varying 
from the smallest upto 6mm (¼ ") 

5 mm 

(Mosaic) terrace tiles with chips of size varying 
from the smallest upto 6mm (¼ ") 

6 mm 

 
 

5. Colours and appearance: The colour and texture of the various layer shall be uniform throught its 

thickness 

 

6. When specifying the tiles, the contract should specification indicate whether the chips to be used are 

from the smallest chips 6mm or from the smallest upto 12mm or from the smallest upto 20mm size.  The officers of 

the department shall also specify size of chips referring  the approximate photograph given in figure 4 to figure 5  

in Indian standard 1237/1959 

 
 

GENERAL QUALITY OF TILES 
 

7. Unless otherwise required the wearing face for terrace shall be mechanically sound and flat.  The wearing 

face of the tiles shall be plane free from projections, depressions and crack.  (Here cracks not included) and shall be 

reasonably parallel to the back face of tiles.  All angle shall be right Angles and all edges shall be sharp and true. 
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8.  Breaking Traverse strength of the shall be given as  
 

Size of tiles span Breaking Wet test  

19.85 x 19.85 cm 15cm 71kg  

24.85 x 248.5 cm 20 cm 90 kg  

29.85 x 29.85 cm 25 cm 99 kg  

 
 

9. The average wear of net less than 12 specimens shall not exceed 2mm and the wear on any individual 

specimen shall not exceed 2.5 cm when rested in any Abrasion machine 

 
10. The average percentage of water absorption shall not be less than six. Full tiles shall not exceed ten in 

the case of water absorption test. 

 
11. The density of the tiles shall be in the order of about 2.4 gms. The tiles shall be laid with the minimum 

possible width of joint and not exceeding 1/32 inch. The joints shall be filled with gray cement to match the finish 

of the tiles and shall be made almost invidilble when the floors is given the final polish. The polishing shall be 

done means of electric polisher wherever possible and ~and polish to other places like vertical faces, or walls, 

covers and other areas where the machines can have no access and to high degree so as present a perfectly smooth 

and glossy surface as even as possible 

 
12. All angles at junctions of vertical face shall be rounded off to 1/'1-" radius with same quality of 

materials and colour of the tiles of the floor. But laid in site and these cover shall be measured as part of flooring 

and laid for at the same rates as the flat floors. The clolours of the tiles shall generally match other coloured face 

adjacent or as may be directed by Executive Engineer. 

 
13. The dadooing and skirting have to be finished by giving necessary race in the brick wall itself so that 

the projections does not exceed ¾” from the face of the wall. i.e. the finish plastered surface. 

 

SPECIFICATION FOR SANITARY FITTINGS DRAINAGE AND WATER SUPPLY 
 

7. Water Closets, basins, urinals, sinks and other sanitary shall be approved make as required in the relevant 

items these shall be in accordance with the special specification. 

 
8. The rates shall include all dismantlings making holes or slabs and restoring the structure to the original 

conditions of the completion of the work. 

 
9. The work should be carried out with least hindrance to building and the contractor shall be responsible for 

any damaging to the existing fixtures, electric fittings etc., in the execution and the Contractor shall make good any 

such damages claim for extra. 

 
10. The rate for laying stone ware pipes shall include necessary all incidental charges during execution of 

work and making good the damages to roads and other structures. 
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11. The rates for laying C.!. Pipe and G.!. Pipes (or P.V.C. Pipes) shall include fixing with wooden plugs C.I. / 

C.I. clamps and these screws where the pipes are fixed to walls. The rates for Pipes shall also include wrapping 

them with tarrod tape are hurried in earth, tarring the portions embeded in and painting with white lead into two 

coats for portions above ground level. 

 
12. The clamps for G.!. Pipes fittings should not be spread than a part, the wooden plugs, for pipe and bracket 

fitting should be properly fixed in C.M. 1:3 in holders main thereby with the wide and of wedge shapped plugs 

inside and not with them and into the wells. The size of plug should be not less than 1 square at one end 1 1/2 at 

the other end, with a depth of not less than 3". 

 
13. Painting with two coats of best white paint (or any other coloured approved by the Executive Engineer) 

over a priming of red lead to all flushing tanks, brackets, clumps used for fixing pipes and all other connections. 

 
14. The rates shall all included dismantling, making holes on walls, on slabs and restoring the structure to the 

original conditions after the completion of the work. 

 
15. The contractor should employ sufficient number of qualified licenced plumber with necessary experience 

and skill in the to the satisfaction of the Executive Engineer concerned for execution of water supply arid sanitary 

items of work. 

 
16. The water for the works shall be as for as practicable from earthing vegetable or organic matter and from 

salts or substance likely to interfere with the setting of mortar prove harmful to the work. 

 
17. All items of work shall be- done in accordance with relevant clauses of TNBP and addenda volume to the 

TNBP as from time to time 

 
18. The contractor shall be responsible for the safe custody of the departmental materials once they are 

handed over to the Contractor at the departmental stores. The cost of any material the custody of the Contractor 

lost, stolen, destroyed or damaged or if rendered unfit for the work will be recover from the Contractor at the issue 

rate. 

 
19. For testing the concrete and aggregate the Contractor procure the following equipments and make them 

available. 

 
20. Steel mould for making 1 5 cm cubes of concrete (The mould be in two halves for easy removal). 

 
21. Slum cone for testing consistency (Slum test) the cone will be 30cm height with top and bottom diameters 

of 10 cm and 50 cm in length. In addition a steel rod I 5cm dia and 50cm in length and with tamping and rounded is 

to be procured. 

 
22. For finding finess mouldes sand and coarse aggregate a hand operated sieve apparatus may be procured 

along with weighing machine for weighing the aggregate and sand. 

 
23. In the case of any breach of the terms of the contract, the contract will be closed at the risk and costs of the 

Contractor in addition to the forefeiture of the EMD and Security Deposit. 
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24. The testing is to be done at the Contractor's cost for all building materials and also for concrete cubes. 

 
25. The work shall be executed and measured as per metric dimension given in the schedule of quantities 6 

drawing etc., (F.P. Units where indicated are for guidance only). 

 
26. Unless other wise specified P.I' the rates quoted by the Contractor shall be for works at all levels of the 

buildings. 

 
27. Rates for every item of works to be done under this contract shall be for all lifts and leads, heights, depths, 

length and 'widths except when specifically mentioned in the item, otherwise nothing extra will be paid on this 

account. 

 
28. The work shall be carried out as per drawings and designs supplied by the Department and as directed by 

Engineer-in- Charge. 

 
29. The rate for all item in which use of cement is involved is inclusive of charges for curing. 

 
30. The Contractor has to make his own arrangements for procuring water for construction purpose 

construction and curing should 1)- done with water free from injurious amounts of deleterious materials, potable 

water are generally considered, satisfactory for curing and fixing concrete and masonry. However the water tube 

used should be periodically tested at Contractors cost for its suitability for using in the construction work and got 

approved from Department Engineers. 

 
31. Electricity: The contractor should make his own arrangements for obtaining electricity for all types of his 

use like lighting welding pumping and mosaic and marble polishing etc., 

 
32. Any damage to work resulting from rains or from any other cause until these work is taken over by the 

Department after completion will be made good by the contractor at his own cost: 
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SUPPLY AND FIXING INDIAN TYPE WATER CLOSETS 
 
 

33. The Indian type water closer shall be fixed in position at floor level in a bed of concrete brick jelly in 

lime mortar 1:2 so as to complete by embedding the closet trap an foot rests. The existing masonry structure after 

dismantling the floor making the holes etc., shall be rested to its original condition after completion of the work. 

The foot rests should be fixed at an angle as per standard. 

 

 34. The PVC flushing tank shall be three gallons capacity of Indian make (confirming to ISI specification) 

supported on CI brackets with necessary CI chain and handle for pull float ball valve ½" PVC connection to the 

water main and closet including pipe with the white glazed pant 2 coats over a priming coat of red lead 

 

 35.  The fixing of water closet shall including the dismantling of existing floor wherever indicated making 

holes in necessary walls etc., and restoring structure to original condition after completion of the work.  The 

flushing tank and accessories will be fixed to the walls with necessary clamps and brackets in CM 1:4. 

  

 36. The Contractors shall be solely responsible for the payment of Sales Tax under the provision of the 

Madras Central Sales Tax Act (Madras Act II of 1980) as inforce for the various items of work time being and the 

rate for the various items of work shall remain unaffected by any changes that may be made from time to time in 

the rate at which such tax should be payable. Sales tax on the matter also supplied to the contractor as amended 

from time tom time shall be paid by them separately and the relevant challans produced to the Departmental 

Officers. 

 

ELECTRIFICATION WORKS 

 
The tenderer  shall furnish the electrical tie-up Engineer details with license for executing the building 

electrification works, experience details etc.,  

 

1.  TERMS OF PAYMENT: 

(a) The cost of materials will be released after receipt of materials at site in good condition,  and payment will 

be paid on completion of work (i.e) on Commissioning and handing over of the plant to the Department in 

Satisfactory working condition for electrical works. 

 
2.  GUARANTEE : 
 

       The plant should be guaranteed against faulty design, materials manufacture and workmanship for a period of 

12 months from the date of handing over of the plant to the Department in perfect working condition. The 

guarantee should cover free replacement of defective parts / accessories.  Lubricating of the parts descalin of 

condenser, recharging of fresh refrigerant and Gas whenever necessitated during the guarantee period. The  To and 

FRO Bata charges  for mechanic and transport charges for taking defective materials to the company and bringing 

them back to the site should be  borne by the firm only. If at any time during the guarantee period the plant is out of 

order for more than a month at a time, then the GUARANTEE period will be extended by the period RECKONED 

from the date the PLANT went out of order to the date when it was recommissioned.  
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3.  FREE SERVICING: 
 

The plant should be serviced regularly every month during the GUARANTEE PERIOD FREE OF 
CHARGE. Break down calls should be attended immediately free of charge. The firms capability in ensuring 
required after sales Services must be stated. 
 

a) Firm having full Fledged Service, Station in Madras for nearby will be preferred. The location of the Service 
station should be stated. 

 
4.  TRAINING THE DEPARTMENT PERSONS: 
 

The tenderer should be ready to train the Departmental persons on the Operation maintenance and fault 
detection and design of the plant during the erection period and servicing period also. 

 
5.  a)  All the electrical wiring should be done as per the latest I.E, rules. 
 
 b)  Necessary Physical Layout and Electrical Schematic Line Diagram of Electrical portion of A.C. plant and 

circuit Diagram for the control panel and connected M.V. drawings shall be prepared and got approved by 
the C.E.I.G. Madras-32 if necessary at no extra cost. The firms should also see to if that safety certificate 
from C.E.I.G. Madras-32 is obtained  for electrical Installation if necessary at no extra cost The inspection 
charges payable to C.E.I.G will be brone by the Department. 3 Sets Electrical Wiring diagram and 3 set 
maintenance instruction should furnished while handing over the plant to the Department among which 
one copy should be neatly framed for keeping it in the  plant room at no extra cost. 

c) All iron and steel work including the equipment shall be provided with two coats of enable paint over one 
coat red oxide paint. 

d) The Motors and all other metal parts shall be effectively earthed. 
a) Necessary Tests for the performance should be carried out. 
b) All the Refrigerant lings should be properly clamped. 

 
6.  TESTING: 
 

After the completion of the installation, the equipment shall be adjusted and tested fully. The following 
details shall particularly be applicable. 

 
i) After the trial run is carried out, the A.C. unit shall be adjusted to the initial running for a period of three 

days before taking any test of the  installation the should demonstrate trouble free performance and 
capability during running. 

 
ii) (a) Test for unit capacity in T.R. by Computation for temperature and flow measurement. 

(b) Test for operation of various controls. 
 

iii)  Any other test desired necessary by Engineer-in-Charges. 
 
        In case the test result are not found satisfactory and further tests are considered necessary the contractor 
shall bear all the expense thereof. 

 
       All test equipment, labour, operating personnel, Oil and refrigerant required for these tests shall be 
furnished by the Contractor to enable the A.C Units to be put in a continuous running test for a period of five 
days after all  other tests and adjustment have been made. The contractor shall give one test for summer to 
prove, compliance with design conditions. 
 
h) The gauges and cut outs should be installed in a separate panel installed on the wall or in a separate stand 
away from the foundation. 
 
i)  All the liquid lines should be properly clamped. 
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SPECIAL CONDITIONS FOR QUALITY CONTROL SYSTEM 
 

  
1) The Contractor shall establish Quality Assurance and Quality Control Systems 

In accordance with Quality Assurance Plan to prove compliance with the 

requirements of the contract as approved by the Executive Engineer (or) 

Engineer-in charge concern. 

 

2) The Contractor shall provide all apparatus, assistance, documents and other 

information, electricity, equipment, fuel consumables, instruments, labour, 

materials and suitably qualified and experienced staff as are necessary to carry 

out the specified test efficiently.  The samples shall be collected and the tests 

may be conducted in the presence of the Engineer-in-Charge or his authorized 

representatives. 

 

3) Alternatively, the contractor may test the materials during execution of works 

at the reputed laboratories approved by the Executive Engineer  at the 

contractors own cost, provided that the samples are collected with proper 

identification marks in the presence of the Engineer-in-Charge or his 

authorised representative. 

 

4) The frequency of testing of materials shall be in accordance with the relevant IS 

codes. 

 

5) Compliance with the Quality Assurance / Quality Control Systems shall not 

relieve the contractor of any of his duties, obligations or responsibilities 

covered under the contract. 

 

6) The Engineer-in-charge shall check the contractor’s work and notify the 

contractor of any defects that are found. Such checking shall not  affect the 

contractor’s responsibilities. The Engineer-in-charge may instruct the 

contractor to search for a defect and to uncover and test any work that the 

Engineer-in-charge considers may have a defect. 

 

7) If the contractor has not corrected a defect within the time specified in the 

Engineer-in-charge notice, the Engineer-in-charge will assess the cost of having 

the defect corrected, and the contractor have to bear the costs 
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