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                                                                               NIT - 3 /2022-2023 

 

      Water Resources Department 

 
 

Trichirappalli Region, Trichirappalli. 

Lower Cauvery Basin Circle, Thanjavur.  

 

 

 

 
 

 

(Percentage Tender) 
 

 
NAME OF WORK : Rehabilitation of Vadacheri Eri in 

Nattusalai Village of Pattukkottai Taluk 
in Thanjavur District. 

LAST DATE FOR RECEIPT 
OF TENDER          

: 12.05.2022 up to  12.00 Noon. 

 
 
 
 
 
 
 
 
 
 
 

 

 

TENDER SCHEDULE  
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WRD 

Lower Cauvery Basin Circle, Thanjavur 

 

ANNEXURE 

Particulars to be furnished by Tenderer 

 

1 Name of Tenderer :  

2 Name of work  : Rehabilitation of Vadacheri Eri in 
Nattusalai Village of Pattukkottai 

Taluk in Thanjavur District.. 

3 Date of tender : 12.05.2022 

a) In person :  

b) By Registered post :  

4 Total value of tender :  

5 Details about E.M.D. enclosed for this 
tender and its nature of remittance and 
validity  

:  

6 Registered Class of the tenderer with 
monetary limit and department in which 
registered (Certified copy of the            
live-registration order should be 
attached)  

:  

7 Recent works executed; details about 
name and place of work Agt. No. and 
value of works etc., should be given  

:  

8 Works under execution; details about 
name and place of work, Agt. No. & 
value of works, etc., should be furnished.  

:  

 
 
Contractor 
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9 Command of labour in brief  :  

10 Turnover of previous  years (Particulars for a 
period of five consecutive years are to be 
furnished)  

:  

11 Whether current Income - tax clearance 
Certificate saral form is enclosed? 

:  

12 Whether current GST Clearance Certificate is 
enclosed? 

:  

13 GST Registration No. :  

 
 
 

Contractor 
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INSTRUCTIONS TO TENDERERS 
 

 
1) The tenderer shall inspect the site of work before tendering and satisfy 

himself as to the nature of work,  materials provided and their availability, 

quarry specified, etc.,  

 

2) The tendered work is a “Special work” to be completed in the scheduled time.  

The tenderer should furnish a letter along with his tender certifying that he 

has inspected the site of work and satisfied himself to the nature of work,  

materials provided and their availability,  quarry specified etc.,  

 

3) The tenderer may present his tender directly or send it by registered post with 

acknowledgement due or by courier on or before the last date of receipt of 

tenders.  Tenders received after the closure date and time fixed will not be 

considered, and liable for summarily rejection.   

 

4) a) If rate quoted system adopted,  the Tenderer should write his rate both in 

figures and in words one below the other for each item of work given in the 

Schedule A and if the rates written in figures and in words are different,  the 

lesser rate only will be taken into account for tender comparison purpose.  

 

b) While adopting the % tender system the tenender should quote their 

tender.  Percentage excess/less for Rs.    work with reference to the total 

estimate value put to tender in the tender Schedule – A. 

 

5) The rates excluding GST should be filled in neatly in figures and in words 

and taking into account the metric units specified in the tender, scribing, over 

writings and erasing should be avoided as for as possible. Tenders 

containing over writing or corrections which are not attested by the tenderer 

are liable for rejection.  The amount of each item of work should be              

worked out. Proper care must be taken in working out the amount of each 

item of work taking into account the unit for which the rates quoted and the 

quantity of work to be done under the item. The total form each page should 

be arrived at and carried over to every page and the grand total value of work 

should be worked out and shown at the end. 

 

6) The Tenderer should put his full signature in each page of the tender 

schedule provided for that purpose in token of his acceptance of all the 

tender conditions and other details stipulated in the tender schedule.  

 

7) If rate quoted system adopted.  The lumpsum tendered amount for the whole 

work should be written both in figures and in words at the prescribed places 

in the tender Schedule „A‟ and if the amount written in figure and in words are 

different, the lesser amount only will be taken into account for tender 

purposes.  
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8) The tender submitted in person after the prescribed time on the notified date 

will not be accepted. 

 

9) The postal tender or by courier Tender received after due date and time fixed 

will also be rejected.  

 
 

10) Tenders received without E.M.D. as prescribed shape in the tender notice will 

be summarily rejected.  

 

11) Tenders with tampered seal will not be accepted.  

 

12)  If rate quoted system adopted.  The tenders shall fill in column 7 of the 

Schedule A Part I & II.  

 

13) The rates should be inclusive of all taxes payable to the Government by the 

tenderer. 

 

14) If any variation has been necessitated either in the schedule „A‟ Parts I and II 

schedule of rates and approximate quantities or under special conditions as a 

result of tender process,  Special condition will be suitably amended or added 

before acceptance of the agreements or agreed to by both parties to the 

agreement.  Under no circumstances the correspondences pertaining to 

tender processing will form part of the contract.  

 

15) For detailed description of various items of work to be executed in addition to 

the brief description given in the schedule „A‟ and for the rights and 

obligations of the contractors etc.  the attention of the contractor is invited to 

Tamil Nadu Standard specification/TamilNadu Building practice which should 

be followed in all respects both in letter and spirit.  The materials used,  the 

workmanship, the mode of execution of the work etc., should confirm to 

relevant specifications of Tamil Nadu Building Practice (T.N.B.P.) or National 

Building code or Indian Standard Specification as may be specified.  

 
16)  The tenderer shall quoted the rates and prices (both in figure and 

words) for all the items of the works described in the bill of quantities 

excluding GST along with sum of the quoted tender value excluding 

GST at the end (both in figure and words). 

 

17) A copy of the tenderers registration in WRD/PWD as a contractor and live 

certificate shall be attached with the tender.  
 

The tenderer should furnish the copy of Goods and Service Tax (GST) 

Registration No.  

Current Income Tax clearance certificate shall be enclosed with the tender. 
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ADD NEW CONDITIONS FOR GOODS AND SERVICES TAX ( GST) 
  
 The Government of India has notified vide Notification No.20/2017-Central 

Tax (Rate), dated 22nd August, 2017 and Notification 21 No.24/2017- Central Tax 

(Rate),  dated 21st September, 2017, the concessional rate of the Goods and 

Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for any 

Government  Contract, whether Civil or Electrical, irrespective of the Goods and 

Services Tax (GST) rate applicable on purchase of goods used in the execution of 

Government Contract. 

 And the GST amount will be calculated at 12% from the sum of total tendered 

value quoted by the tenderer for construction cost (excluding GST) specified in the 

BOQ,  Subject to GST rate applicable from time to time as recommended by the 

GST Council. 

 “ All duties, taxes, and other levies except GST, payable by the contractor 

under the contract, or for any other cause shall be included in the rates, prices and 

total Bid Price submitted by the Bidder”. 

 
 

INPUT TAX CREDIT (ITC) 

 

a) As per Notification 202, dated. 29.06.2017 and as per sub- section (2) of  

Section 7 f the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 

2017), activities or transactions undertaken by State Government shall be treated 

neither as supply of goods nor a supply of service. 

 

b)As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 

2017, every registered persons may be entitled to take the credit of eligible input tax, 

as self- assessed, in his return and such amount shall be credited on a provisional 

basis to his electronic credit ledger. 

 

 c) As per WRD Revised SOR (2021-2022), dated: 13.09.2021, under General 

Note, 8 (ix), the Contractor is eligible to get refund of excess tax paid over or liable to 

pay tax for this Contract Work. 
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TOTAL TENDER PRICE 
 
  The total tender price will be the cumulative of value quoted for 

construction (Total Basic Rate + GST). 

  The amount of EMD is fixed at 1% of the contract value of work put to 

tender (including the GST Amount)”. 

NEGOTIATIONS 

  The lowest tenderer will be identified who quotes lowest total tender 

price which including GST as per the clause………………Negotiation of rates will be  

made only with the lowest tenderer for reducing the quoted rates and the negotiation 

will be made for the rates quoted to the items in the construction part alone and not 

for GST amount. 

  After negotiation with lowest tenderer, the GST amount will be 

recalculated at 12% of the sum of the Negotiated tender value (excluding GST) for 

construction Cost specified in the BOQ, subject to GST rate applicable from time to 

time as recommended by the GST Council. 

 

AWARD OF CONTRACT 

  To be substantially responsive to the bidding documents and who has 

offered the lowest evaluated total tender price (Total Quoted Value including the 

Goods and Services Tax (GST) Amount). 

 

MINIMUM CRITERIA FOR QUALIFICATION 

  The Applicant should produce Income Tax Clearance Certificate 

valid for the current period, “VAT Verification Certificate (i.e. previous 

assessment year) and TIN number having validity and copy of Goods and 

Services Tax (GST) Registration No. 

  

  

Contractor 
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ADDITIONAL GENERAL CONDITIONS (I.E., IN ADDITION TO GENERAL 

CONDITIONS TO CONTRACT APPENDED WITH T.N.S.S.) 

 

 
 

1. Postal Tenders:-  
 

2. The Contractor may have the option to present the tender directly or to 

send it by registered post with acknowledgement due, or by courier.  

However the tender should reach this office on or before last date and 

time fixed for receipt of tender.  

 

3. In case of sending tenders by registered post with acknowledgement due,  

it is the responsibility of the tenderer himself to despatch the tender 

sufficiently early so as to reach the tender opening authority before the 

date and time notified in the tender notice for receipt of tenders.  

 

4. No representation / appeal of any kind will be allowed against belated 

receipt of tenders by post beyond the notified date and time or loss in 

transit etc.,  

 

5. Tenders offered in person before the last date and postal tenders 

received within time will be opened in a consolidated manner on the 

notified date for opening of tenders.  
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APPENDIX – I  TENDER NOTICE 

 
(for L.S. Contract) 

 
 (As amended in G.O. Ms. No.618/P.W/ dated 30th April, 1985) 

 
On behalf of the Governor of Tamil Nadu, tenders will be received by the  
Superintending Engineer, WRD., Lower Cauvery Basin Circle, Thanjavur at his 
office at Thanjavur upto 12.00 Noon on    12.05.2022  for the work of  
“Rehabilitation of Vadacheri Eri in Nattusalai Village of Pattukkottai Taluk in 
Thanjavur District.” 
 
                                 As per Tender Schedule „A‟ 

 
 The tender should be in the prescribed form obtainable from the 

Superintending Engineer‟s office.  The tenders will be opened by the Superintending 

Engineer, WRD., Lower Cauvery Basin Circle, Thanjavur at his office and at                 

12.30 PM on    12.05.2022   

 

2. Tenders must be submitted in sealed covers and should be addressed to the 

Superintending Engineer, WRD., Lower Cauvery Basin Circle,  Thanjavur,  the name 

of the tenderer and the name of the work being noted on the cover.  

 

(i) If the tender is made by an individual, it shall be signed with his full name 

and his address shall be given.  If it is made by a firm, it shall be signed with 

the co-partnership name by a member of the firm who shall also sign his own 

name and the name and address of each member of the firm shall be given.  

If the tender is made by a Corporation, it shall be signed by a duly authorised 

officer who shall produce with his tender, satisfactory evidence of his 

authorisation.  Such tendering corporation may be required, before the 

contract is executed, to furnish evidence of it‟s corporate existence.  

  

3. Each tenderer must also send a certificate of income – tax verification from 

the appropriate income-tax authority in the form prescribed therefor.  The certificate 

will be valid for one year from the date of issue, of all tenderers submitted during the 

period. 

 

(i) In the case of proprietary or partnership firm,  it will be necessary to produce 

the certificate afore-mentioned for the proprietor or proprietors and for each of 

the partners as the case may be.  

 

 (ii) If the tenderer is a registered WRD/PWD Contractor and if a certificate for 

the current year had already been produced by him during the calendar year in 

which the tender is made, it will be sufficient if particulars regarding the 

previous occasion on which the said certificate was produced, to be given.  
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 (iii) All tenders received without a certificate as afore-mentioned will be 

summarily rejected.  
 

4.  Each tenderer must pay, as Earnest Money, a sum of Rs.37,000/- (Rupees 

Thirty seven thousand only) including the basic rate and Goods and  Sales Tax 

(GST) into the branch of State Bank of India or in to the Government Treasury or 

sub-Treasury within the jurisdiction of the Executive Engineer concerned to the credit 

of revenue deposits on behalf of the Executive Engineer of the Division and enclose 

with his tender the chalan endorsed accordingly.  
 

The Earnest Money Deposit can also be paid in any other form as may be 

approved by the state Government from time to time as per para 155 of T.N.P.W.D. 

code.  At present in at the Earnest Money Deposit can also be accepted in the form 

of National Savings Certificates / Small Savings Scripts / Deposits / Accounts / 

issued by the Post Office duly endorsed in favour of the Executive Engineer, WRD., 

Grand Anicut Canal Division, Thanjavur  In case, the Earnest Money Deposit is 

produced in form of demand draft issued by the National Banks and Scheduled 

Banks, the successful tenderer will have to replace the Earnest Money Deposit in the 

shape of National Savings Certificate duly pledged in favour of the Executive 

Engineer concerned vide G.O.Ms. No.143 / Finance / Small Savings Department 

dated 27th February 1986.  National Savings Certificates not pledged in favour of the 

Executive Engineer concerned will not be accepted. Irrevocable.  Bank guarantees 

will also be accepted.  This Earnest Money will be refunded to the unsuccessful 

tenderer on application, after intimation is sent for rejection of the tender or at the 

expiration of 90 days from the date of tender, whichever is earlier.  This refund will 

be authorised by the Superintending Engineer/ Executive Engineer by suitable 

endorsement on the Chalan.  The Earnest Money will not be received in cash or 

currency notes by the Water Resources Department Officer, say in exceptional 

cases,  where there are no Treasuries or Banks  within the jurisdiction of the Officer 

calling for tenders.  When currency notes are given, the tenderer should sign his 

name in full with date, on the back side of all the currency notes given by him 

whatever their denominations may be.  
 

The Earnest Money will be retained in the case of the successful tenderer 

and will not carry any interest.  It will be dealt with, as provided in the tender.  
 

a. On evaluation of Tender if it is found that if the overall quoted amount of 

the Tender is less than 5 to 15% of the value put to Tender, the contractor 

shall pay an additional security at 2% of the estimated value.  If the Tender 

Discount exceeds 15%  to 20% the contractor shall pay an additional security 

deposit of 50% of the difference between the quoted amount and estimated 

amount.  Failure to furnish the additional security deposit within 15 days from 

the date of receipt of acceptance order and execute the agreement shall 

entail cancellation of award of contract and forfeiture of E.M.D. furnished. 
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5.   The tender will remain valid for a period of 90 (ninety) days from the last date 

for receipt of tender.  The validity period can be extended further,  if the contractor 

gives his consent in writing,  specifying the period of extension.  
 

(i)  The tenderer whose tender is under consideration shall attend the 

Superintending Engineer‟s Office before the end of the period specified by 

written intimation to him.  If the tenderer fails to attend the office before the 

end of the specified period, his tender will not be considered.  He shall 

forthwith, upon and intimation being given to him of acceptance of his tender 

by the officer duly authorised in this behalf under Article 299 (i) of the 

Constitution,  herein after called “ the accepting authority” make security 

deposit of 2 percent of the value of contract including GST amount in one of 

the forms prescribed in Tamil Nadu Public Works Account Code (i.e. by 

taking into account of the amount of Earnest Money Deposit,  already 

deposited with the tender,  it would be sufficient to pay the balance amount to 

make up the 2 percent of the value of contract including GST amount for the 

purpose of security deposit)   
 

(ii) The security deposit together with earnest money deposit and amount 

withheld according to clause 64.1 of General conditions to the contract, shall 

be retained as security for due fulfillment of contract.  If a cash security 

deposit is made by the contractor,  he shall follow the procedure laid down in 

the preceeding paragraph for payment of earnest money deposit and such 

deposit shall not bear any interest.  
 

(iii)  On receipt of written communication of acceptance of tender,   if the 

tenderer fails to pay the requisite security deposit within the period specified 

in the written communication or backs out from the tender or withdraws his 

tender,  the earnest money deposit shall be forfeited and credited to the 

Government.  

 

(iv) If the contractor fails to carry out the contract, after paying the requisite 

deposits, then he will be liable for the excess expenditure if any incurred by 

the Department, to complete the work as contemplated in the General 

conditions to the contract.  
 

(v)   It shall be expressly understood by the tenderer, that on receipt of 

written communication of acceptance of tender firm the accepting authority,  

there emerges a valid contract between the Governor of Tamil Nadu and the 

tenderer, for execution of the work without any separate written agreement.  

Hence, for this purpose,  the tender documents, i.e., tender notice,  tender 

offered by the contractor,  General Condition to the Contract,  Special 

Conditions to the Contract,  negotiation correspondences written 

communication of acceptance of tender,  etc., shall constitute a valid contract 

and that will be the foundation of the rights of both the parties of the contract.  
 

Provided that, it shall be open to the accepting authority to insist execution of 

any written agreement by the tenderer,  if administratively considered necessary or 

expedient.  
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6. The tenderer shall examine clearly the Tamil Nadu Building Practice and also 

the general conditions to contract contained therein and sign the Divisional Office 

copy of the Tamil Nadu Building Practice and its addenda volume in token of such 

study before submitting his tender unit rates, which shall be for finished work in sites.  

He shall also carefully study the drawings and additional specifications and all the 

documents connected with the contract.  The Tamil Nadu Building Practice and other 

connected documents with the contract, such as specifications, plans, descriptive 

specification sheet regarding materials, etc., can be seen at any time between 11.00 

a.m. and 5.00 p.m. on office working days in the office of the Superintending 

Engineer, WRD.,  Lower Cauvery Basin Circle, Thanjavur. A copy of the set of 

Contract documents can also be had on payment of Rs.15,000/- + GST 18% 

Rs.2,700/- through chalan. 

 

 

7. The tenderer‟s attention is directed to the requirements for material under the 

clause “Materials and Workmanship” in the “General Conditions to Contract”,  

Materials conforming to the I.S.I. standards shall be used on the work, and the 

tenderer shall quote his rates accordingly.  

 

 

8. Every tenderer is expected before quoting his rates,  to inspect the site of the 

proposed work.  He should also inspect the quarries and satisfy himself about the 

quality and availability of materials.  The names of quarries and kilns, etc., where 

from certain materials are to be obtained will be given in the Descriptive 

Specifications Sheet.  The best class of materials to be obtained from the quarries of 

other source, defined shall be used on the work.  In every case the materials must 

comply with the relevant Standard Specifications.  Samples of Materials as called for 

in the standard Specification or in this tender notice or as required by the Executive 

Engineer in any case shall be submitted for the Executive Engineer‟s approval, 

before the supply to site of work is begun.  If the contractor,  after examination of the  

source of materials defined in the Descriptive Specification Sheet,  is of the opinion 

that materials complying with the standard or other specifications of the contract 

cannot be obtained in quality or sufficient quantity,  from the source defined in the 

Descriptive Specification Sheet,  he shall so state in his tender and state where from 

he intends to obtain materials, subject to the approval of the Executive Engineer 

concerned. 

 

(i) The Government will not, however, after acceptance of contract rate, pay 

any extra charges for lead or for any other reason, in case the contractor is 

found later on, to have mis-judged the materials available.  Attention of the 

contractor is directed to the “General Conditions to the Contract” regarding 

payments of seigniorage, tolls, etc.,  
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              T-13 

 
9. The tenderer‟s particular attention is drawn to the sections and clauses in the 

General conditions to contract dealing with:  

 

1. Test, inspection and rejection of defective materials and work 

2. Carriage 

3. Construction Plant 

4. Water and lighting  

5. Cleaning up during progress and for delivery  

6. Accidents 

7. Delays 

8. Particulars of payment. 

 

(i) The contractor should closely pursue all the specification clauses 

which govern the rates, which he is tendering.  

 

10. A schedule of quantities accompanies this tender notice, it shall be definitely 

understood that the Government does not accept any responsibility for the 

correctness or completeness of this schedule and this schedule is liable to 

alterations, by  omissions, deductions or additions at the discretion of the Executive 

Engineer, WRD.,  Grand Anicut Canal Division, Thanjavur  or the Superintending 

Engineer, Water Resources Department, Lower Cauvery Basin Circle,  Thanjavur or 

as set-forth in the conditions of the contract.  The tenderer will, however base his 

lump-sum tender on this schedule  of quantites.  He should quote specific rates for 

each item in the schedule and the rates should be in rupees and in sums of five 

paise.  The rates should be written both in words and in figures and the units in 

words.   

 

(i)  The tenderer should also show the total of each item and the grand total 

of the whole contract, and quote in the tender a lumpsum for which he will 

undertake to do whole work subject to the conditions of contract such 

lumpsum agreeing with the total amount of Schedule „A‟.  This Schedule 

accompanying the lumpsum tender shall be written legibly and free from 

erasers,  over writings or conversion of figures.  Corrections where 

unavoidable should be made by crossing out, initialing,  dating and rewriting.  

 

11. Tenderers offering a percentage deduction from or increase the estimate 

amount and those not submitted in proper form or in due time will be rejected.  Rates 

for lumpsum amounts for items not called for shall not be included in the Tender.  No 

alteration which is made by the tenderer in the contract form, the conditions of 

contract, the drawings, specifications or quantities accompanying same will be 

recognized; and if any such alterations are made, the tender will be void.  
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12. The price at which and the source from which certain particular materials 

shall be obtained by the contractor are given at the end of the schedule 

accompanying the tender form.  Tenderers must accept the materials at these 

prices, and shall quote their price for finished work accordingly.  Notwithstanding any 

subsequent change in the market value for these materials, the charge to the 

contractor will remain as originally entered in the written contract.  No centage or 

incidental charges will be borne by Government in connection with this supply.  

 

13. The attention of the tenderers is directed to the contract requirements as to 

the time of beginning work, the rate of progress and the dates for the completion of 

the whole work and its several parts.  The following rate of progress and 

proportionate value of work done from time to time as will be indicated by the 

Executive Engineer‟s certificate of the value of work done. 

 

Date of commencement of this programme will be the date on which the site 

(or premises) is handed over to the Contractor. 

 

Period for completion of work  :  9  Months 

 

Period after date of 
Commencement 

Percentage of work 
Completed Based on contract 

lumpsum amount. 

End of 3rd    Month 30% 

End of 6th  Month 70% 

End of 9th Month 100% 

 
NOTE:- 
 The periods to be entered in column 1 for the purpose of defining the rate of 

progress may be fixed by the Executive Engineer/Superintending Engineer to suit 

each case. 

 

15.  No part of the contract shall be sublet without written permission of the 

Executive Engineer, WRD, Grand Anicut Canal Division, Thanjavur  nor shall 

transfer be made by power of attorney, authorising others to receive payments on 

the contractor‟s behalf. 
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16.  If further necessary information is required, the Executive Engineer of the 

Division will furnish such, but it must be clearly understood that tenders must be 

received in order and according to instructions. 

 

17.  The Superintending Engineer or other sanctioning authority reserves the right 

to reject any tender or all the tenders without assigning any reasons therefore. 

 

18.  The tenderers who are themselves not professionally qualified shall 

undertake to employ qualified technical men at their cost to look after the work.  The 

tenders should state in clear terms whether they are professionally qualified or 

whether they undertake to employ technical men required by the department 

specified in the schedule below for the work.  Incase selected tenderer is 

professionally qualified or has undertaken to employ technical men under him,  he 

should see that one of the technically qualified men is always at the site of the work 

during working hours personally checking all items of work and paying extra 

attention to such works as may demand special attention (eg.) reinforced cement 

concrete works, etc. 

 

In the form at below:- the latest norms fixed by Government for employment 

of Technical Assistants from time to time and penalty for non-employment of such 

Technical Assistant etc., are incorporated.  

 
Scale and Qualification for Employment of Technical Assistant. 

 

Sl. 
No. 

Value of Contract 
Qualification and number of Technical Assistants to 

be employed 

1 2 3 

1 Upto Rs.1.00 lakh No Technical Assistant need be employed.  If 
situation and nature of work warrants, 
i) A Diploma holder in Civil Engineering. 

Or 
ii) A retired Junior Engineer may be employed. 

2 From Rs.1.00 lakh 
upto Rs.5.00 lakhs 

i) One Diploma holder in Civil Engineering. 
Or 

ii) Not less than one retired Junior Engineer. 

3 From Rs.5.00 lakhs 
upto Rs.10.00 lakhs 

i) One B.E. (Civil) 
Or 

ii) Equivalent degree holder 
Or 

iii) Not less than one retired  Assistant 
Executive Engineer / Assistant Divisional 
Engineer. 

Or 
iv) One Diploma holder with three years‟ 

experience 
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4 From Rs10.00 lakhs 
upto Rs.25.00 lakhs 

i) One B.E., (Civil) with 3 years‟ experience plus 
one diploma holder in Civil Engineering. 

Or 
ii) Equivalent degree holder with 3 years‟ 

experience plus one diploma holder in Civil 
Engineering 

Or 
iii) Not less than one retired Assistant Executive 

Engineer / Assistant Divisional Engineer plus 
one diploma holder in Civil Engineering. 

Or 
iv) Two diploma holders in Civil Engineering with 

3 and 5 years‟ experience respectively. 

5 From Rs25.00 lakhs 
upto Rs.50.00 lakhs 

i) One B.E., (Civil) with 3 years‟ experience plus 
two diploma holders in Civil Engineering. 

Or 
ii) One B.E., (Civil) with 3 years‟ experience plus 

two retired Junior Engineers. 
Or 

iii) Equivalent degree holder with 3 years‟ 
experience plus two diploma holders in Civil 
Engineering / two retired Junior Engineers. 

Or 
iv) One retired Assistant Executive Engineer / 

Assistant Divisional Engineer plus two 
diploma holders in Civil Engineering. 

Or 
v) One retired Assistant Executive Engineer / 

Assistant Divisional Engineer plus two retired 
Junior Engineers. 

6 Above Rs.50.00 
Lakhs 

(To be examined in individual cases depending upon 
the nature of work and the technical skill involved 
and defined in the Tender Notice regarding the 
number of qualified technical personnel to be 
employed by the contractor.) 
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Key Personnel:  
 
 
  The applicant shall have Site Engineers with degree in civil 

Engineering, Diploma in civil Engineering with minimum field experience noted 

against each, available as given below, exclusively for this work. 

 

1. Project Manager : 1 No. (One  number) Degree in Civil  

Engineering,  with at least Five years‟ 

Experience in executing similar works. 

 

2. Site Engineers  : 2  Nos. (Two numbers) Diploma in Civil          
                                                           Engineering with at least  
                                                           Three years‟ experience. 

 
 
 

  
 

 

If the tenderer, who is not professionally qualified, fails to employ the 

technical men as indicated above on the works, penalty shall be levied as followed 

during the period of non-employment of technical men. 

 

NOTE: (1) Items 1,2,3,4,5 and 6 should be scored out in case, where not 

applicable to the particular work. 

 

NOTE: (2) A penalty of Rs. 2000 per month for diploma holder, Rs. 5000 per 

month for degree holder be levied in case of default on the part of 

contractors in following the norms laid down above. 

 

NOTE : (3) The employment of Technical Assistants could be based only on the 

value of  contract.  

 

NOTE : (4)   Engineers with Mechanical Engineering qualification and retired from 

Civil Engineering department are also suitable to supervise the Civil 

Engineering works because of their experience in Civil Engineering 

field. 

NOTE : (5) In case of contractor who is professionally qualified is not in a position 

to remain always at the site of work and to pay extra attention to such 

works  as may demand special attention (e.g). R.C.C works, etc. he 

should employ technically qualified men as prescribed above. 

 
 
 
 
 
 
Contractor 
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20. A tenderer submitting a quotation which the tender accepting authority  

considers excessive and or indicative of the insufficient knowledge of current prices 

of definite attempt at profiteering will render himself liable to be debarred 

permanently from tendering or for such period as the tender accepting authority may 

decide. The tender rates should be based on the controlled price for materials, price 

permissible for the tenderer to charge private purchaser, under the provision of 

clause 8 of hoarding and profiteering prevention ordinance 1943 as amended from 

time to time and on similar principles in regard to labour and supervision in the 

construction. 
 
 

21. The contractor should offer employment to ex–toddy tappers as far as 

possible. The number of ex–toddy tappers to whom he can and he should undertake 

in the contract to offer such employment to such number. 

 
 

22. The contractor shall comply with the provisions in the apprentices act, 1961 

and the rules and orders issued there under from time to time. If he fails to do so his 

failure will be a breach of the contract and the competent authority may be at his 

discretion, cancel the contract or evoke any of the penalties for the breach of the 

contract provided in the conditions of contracts. The contractor shall also be liable to 

any pecuniary liability arising on account of any violation by him of the provisions of 

the act.  Contractor shall during the currency of the contract, ensure engagement of 

the apprentices in the categories mentioned below who may be assigned to him by 

the Director of Employment and Training / State Apprenticeship Adviser, Tamil 

Nadu.  

 
 

The contractor shall train them as required under the Apprentices act, 1961 

and the rules made there-under, and shall be responsible for all obligations of the 

employer under the said act including the liability to make payment to the 

apprentices as required under the said Act. 

 

Value of Contract Category 
Number to be 

appointed 

(1) (2) (3) 

One Lakh and  upto 
Rs.3.00 Lakhs 

1 
2 

Building Constructor 
Brick Layer 

1 
1 

Above Rs.3 Lakhs and 
up to Rs.10.00 Lakhs 

1 
2 
3 

Building Constructor 
Brick Layer 
Diploma holder in Civil 
Engineering  

1 
1 
1 

Above Rs.10.00 Lakhs 
and upto  
Rs.50.00 Lakhs 

1 
2 
3 

Building Constructor 
Brick Layer 
B.E. (Civil)or  Equivalent Degree 
Holder 

1 
1 
1 

 

 
Contractor 
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“Unless the contractor  has been exempted  from  engagement of  apprentices by 

the Director or Employment and  Training / State Apprenticeship  Advisor,   a 

Certificate to the effect that, the contractor had  discharged his obligation  under the 

said Act  satisfactorily should be obtained from the Director of  Employment and 

Training / State Apprenticeship Advisor and the  same  should be produced by the 

Contractor for final payment in the settlement of the  contract”. 

 

 

 

 
 
 
 
 
 
 
 
Contractor                               Superintending  Engineer, WRD,  

         Lower Cauvery Basin Circle, Thanjavur.  
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APPENDIX II (A) TENDER 

(For L.S. Contract) 

(As amended in  G.O. Ms. No. 618 P.W. dated 30 th  April 1985) 
 
To        Date: 
 
His Excellency the Governor of Tamil Nadu 
represented by the Superintending Engineer,  
WRD., Lower Cauvery  Basin Circle, Thanjavur. 
 
Sir, 
 

I / We do here by tender  and if  this tender be accepted  undertake to  
execute the following  work “Rehabilitation of Vadacheri Eri in Nattusalai Village 

of Pattukkottai Taluk in Thanjavur District..” as shown in the drawing and  

described in the specification deposited in the  Office of the Superintending  
Engineer, Lower Cauvery Basin Circle, Thanjavur with such variations by  way of  
alterations  or additions to and ommissions from the said  works and method of  
payments as are  provided for  in the “Conditions of Contract” for the sum of  
Rs…………………….. (Rupees ……………………. 
…………………………………………………………… …………………Only) or such 
other sums as may be arrived at under the clause of  “General Conditions to the 
Contract” relating to payment on lumpsum basis or by final measurements at unit 
prices. 
 

2. I/ We have also complete  the  priced list of  items in Schedule „ A‟ annexed 

(in words and  figures)  for  which  I/ We agree to execute the work and  receive 

payment on  measured   quantities as per the General Conditions to the Contract. 

 

3. I/ We  do hereby  distinctly and  expressly declare and  acknowledge that 

before the  submission of  my or our tender  I / We have carefully  followed  the   

instructions in the tender notice and have read the Tamil Nadu Building  practices 

and the General Conditions to the Contract  therein and the Tamil  Nadu Building  

Practice  addenda  Volume, and  that  I / We have made such examination  of the 

contract documents and of the plans, specifications, quantities and of the location, 

where the said work is to be done, and such investigation of the work required to be 

done, and in regard to the materials  required to be furnished as to enable    me / us, 

to thoroughly understand the intention of the same and the requirement, covenants, 

stipulations and  restrictions contained in the contract and on the said plans and 

specifications  and distinctly agree that  I / We will not thereafter make any  claim or 

demand upon the Government based upon or  arising out of any alleged 

misunderstanding or misconception of mistake on my /  our part of the said 

requirements, covenants, stipulation and restrictions and conditions. 

 

 

 
Contractor 
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4. I / We enclose an Income Tax   verification certificate. 

  

 I/ We being a  Registered  Public Works  Department  Contractor. 

 

 I / We have already produced an income Tax verification Certificate during 

the current  calender year in  respect of 

 

 

(here particulars of previous occasions  on which the certificate was produced 

should be given). The legal address of the contractors for service of all letters and 

notices will be as follows: 

 

5. (i) (a) I/ We enclose herewith a  Chalan for the payment of the  sum of  

Rs……………….../- (Rupees ……………………………………………………… 

…………………………………………………………………… Only) as Earnest Money 

Deposit not to bear interest. 

 

5. (i) (b)   I /We have paid Rs…………………./- (Rupees  …………….. 

…………………………………………………………………………………….. 

……….………………………Only) as against the E.M.D. of  Rs. ………………/- 

(Rupees …………………………………………………..………………………… 

………………………………………………………………………….…..…Only) Since I 

am / We are I am / We are ………………………….……………………… and eligible 

to pay the  E.M. D at concessional rates. 

 

 

5. (i) (c)  In lieu  of   Cash  Deposits  I / We have enclosed  a ………… 

……………………………………… bearing  No. ………………….. date ……………. 

issued by  …………………………….. for  a value of   Rs……………….. (Rupees 

…………………………………………… ………… … ………………. 

…………………………………..  only) 

 

drawn/ endorsed pledged in favour of the  Executive Engineer, WRD.,  

Grand Anicut Canal  Division, Thanjavur. 

 

5. (i)  (d)     I am / We are ……………………………………………………... 

and hence exempted from payment of   E.M.D. 

 

6. If   my / our  tender is not accepted, this sum  shall be returned  to me / us on 

my / our application when intimation is sent to me / us rejection or at the expiration of 

two months from the date of this tender, whichever is earlier. If  My/ Our tender is 

accepted, the Earnest Money shall be retained by the Government as security for 

the  due  fulfilment of contract. If  upon  intimations  being given to me / us by the 

authority authorised by the Governor of Tamil Nadu under article 299 (i)  of    the  

Constitution (herein after called  “the accepting authority”) of acceptance of tender.  

 
 
 
Contractor 
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I / We fail to make the additional security deposit, then I / We agree to the 

forfeiture  of  earnest money deposit. Any notice required to be served on me / us 

hereunder shall be  sufficiently served on me / us by post to (Registered or  

Ordinary) or left at my / our  address given herein my/our address Such notice shall if 

sent by post be deemed to have been served on me / us at the time when in due 

course of  post it would be delivered  at the  address to  which it is sent. 

 

7. I /We fully understand that on receipt of communication of acceptance  of   

tender from the  accepting  authority there emerges  a valid  contract between  me / 

us and the Governor of   Tamil  Nadu and the tender documents  (i.e). Tender  

Notice, Tender with Schedules, General Conditions to the Contract and Special 

Conditions of the Tender, negotiation letters, communication of  acceptance of 

tenders, shall constitute the contract for this purpose and be the foundation of   rights 

of both the parties, as defined in Clause IV of Tender Notice,  provided that, it shall 

be open to the accepting authority  to insist on execution  of  any written agreement 

by tenderer, if administratively considered necessary or expedient. 

 

8. I /We have also signed the copy of the Tamil Nadu Building Practice and 

National Building Code and Addenda Volume thereto, maintained in the Office, in 

acknowledgement of being bound by all conditions of the clauses of General 

Conditions to the Contract and all Specifications for items of work described by a 

specification number in Schedule „A‟. 

 

9. In consideration of the payment of Rs. …………………….../- (Rupees … … 

……………………………………………………………………………Only) or such other  

sum as may be arrived at under the clause of the General conditions to the Contract, 

relating to payment on lumpsum basis or by final measurement at unit prices. 

 

  I / We agree subject to said conditions to execute and complete the works 

shown upon the said drawing serially from number 1 to 3 inclusive (Schedule-B) and 

described in the specification (Schedule „C‟) and to the extent of probable quantities 

shown in (Schedule „A‟) with such variations by way of addition or alterations,  

deductions from, the said work and method of payment therefore as are provided for 

in the said conditions. 

 

10. The term “ Executive Engineer” in the said conditions shall mean the Water 

Resources Department Officer in charge of the Grand Anicut Canal  Division, 

Thanjavur having jurisdiction for the time being over the work, who  shall be 

competent to exercise  all  the powers and privileges reserved, herein favour of the 

Government with the previous sanction of or subject to ratification by the competent 

authorities in case where such sanction of ratification may be necessary and who 

has been duly authorised under Article 299 (1) of the Constitution. 

 

 

 
 
Contractor 
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11. I/ We agree that the time shall be considered as the essence of this Contract 

and to commence the work as soon as this contract is accepted by the competent 

authority as defined by the Tamil Nadu Public Works Department Code and the site 

(or Premises) handed over to me / us as provided for in the said conditions and 

agree to complete the work within 9 months from the date of such handing over of 

the site ( or premises) and to show progress as defined in the tabular  statement 

“Rate of  Progress”  subject nevertheless to the provisions for extension of time 

contained in Clause 56 of the General  Conditions to the Contract appended to the 

Tamil Nadu Building Practice. 

 

12. I/ We agree that upon the terms and conditions of this contract being fulfilled 

and performed to the satisfaction of the Executive Engineer, WRD, Grand Anicut 

Canal  Division, Thanjavur the Security Deposited by me / us as here in before 

recited or such portion thereof as I / We may be entitled to under the said conditions 

be paid back to me /  us provided in Clause 64 of the General Conditions to the 

Contract. 

 

13. I am / We are professionally  qualified  and  my / our qualifications are as 

follows 

 

 I / We in pursuance of clause of tender notice undertake to employ the 

following technical staff for supervising the work and will see that one of them is 

always at site during working hours personally checking all items of works and 

paying extra attention to such works as may require special attention (e.g.) 

reinforced cement concrete. 

 

 
Name of Technical Staff                        Qualifications                         Experience    
Proposed to be employed 
          1             2                      3 
 
1. 
 
2. 
 
3. 
 
4. 
 

14. I / We agree that the arbitrator for fulfilling the duties set forth in the 

arbitration clause of the General Conditions to the Contract shall be :- 

 

         (i) The superintending Engineer of the Vellar Basin Circle Cuddalore in case 

the value   of   claim is up to Rs.50,000/-  and (ii)  I / We agree that in case, the value 

of claim is  Rs.50,001/- and above the remedy will be through the competent Civil 

Court only. 

 

 
Date :                  Signature of the Contractor. 



              T-24 

 
 
15. In pursuance of the negotiation with the Superintending Engineer of Lower 
Cauvery Basin Circle, Thanjavur /   on ……………… 
 
  I /We agree to reduce the rates for the items, in the Schedule as 
follows: 
 

Serial   Item  Short Description  Reduced rate 
number  Number                                      per unit 

(1)   (2)   (3)    (4) 

 
 
 
 
 
Date :                    Signature of the Contractor. 
 
 
16. On behalf of the Governor of  Tamil Nadu and as duly authorised by the 
Governor under Article 299  (I) of the constitution the above tender for a value of Rs. 
……………………………… 
 
(Rupees ………………………………………………………………………. only) 
is accepted on this day ……………………….. of 
 
 
 
 
 
 
 
 
 
 
Signature of the Witness in full and           
address with name in block letters. 
 
 
                  Superintending  Engineer, WRD,  
                                                                   Lower Cauvery Basin Circle, Thanjavur.  
 
 
 
 
 
 
 
 
Contractor 
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EXTRACT OF AMENDEMENT 
 
 Amendment to clause 69.1 of General conditions, contract based on orders in 

G.O. Ms. No. 1152/ PW/dt.19.6.1980. 

 

MODIFICATION AND AMENDED IN G.O.Ms. No. 
 

Clause 69.1 of General Conditions of Contract : 
 
 
 In case of any dispute or difference between the parties to the contract either 

during the progress or after the completion of the works or after determination, 

abandonment or breach of the contract or as to any other matter or thing arising 

there under except as the matters left to the sole discretion of the Executive 

Engineers under clause 18,20,25-3-27-1, 34,35 and 37 of General conditions of 

contract or as to the withholding by the Executive Engineer of the payment of any bill 

to which the contractor may claim to be entitled, the either party shall forth with give 

to the other notice or such of difference and dispute or difference shall be and is 

hereby referred to the arbitration of the Superintending Engineer of the nominated 

circles mentioned in the articles of agreement (herein after called the Arbitrator) in 

cases where the value of claim is less than or upto Rs.50,000/-. 

 In case where the value of claim is more than Rs.50,000/- the parties will 

seek remedy through the competent civil court. 

 

SPECIAL CONDITION FOR ERRADICATION OF CHILD LABOUR 
 

 G.O.(MS) No. 53 Labour and Employment (VII) Department/ Dated.12.5.2003 
 
 The work contract assigned to the Contractor‟s shall be cancelled if they 

engage Child Labour in executing works and such Contractors should be, black 

listed for three years. 

 
 
 
 
 
Contractor 
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SCHEDULE – „A‟ 
 
 
SCHEDULE OF RATES AND APPROXIMATE QUANTITIES: 
 
a. The quantities given those upon which the lumpsum tender cost of the work 

is based but they are subject to alterations omissions, deductions or additions 

as provided, for  in the conditions of this contract and do not necessarily 

show the actual quantities of work to be done. The unit rates noted below are 

those governing payment of extras or deductions or omissions according to 

the conditions of the contract of the Tamil Nadu Building Practice and other 

conditions or specifications of this contract. 

 

b. It is to be expressly understood that the measured work is to be taken that 

(not withstanding any custom or practice to be contrary) according to the 

actual quantities when, in place and finished according to the drawings or as 

may be ordered from time to time by the Executive Engineer and the cost 

calculated by measurement or weight at the respective prices, without any 

additional charge for any necessary and contingent works connected 

therewith. The rates quoted are for works in site and complete in every 

respect. 

 

Sl 
No. 

Approximate 
quantity in 
figures and 
in words. 

Description 
of Work  

T.N.B.P 
SS. No. 

Rate 
Both in 
figures 
and in 
Words 

Unit of 
calculation 
in figures 

and in 
words. 

 Amount                         
Rs.     P. 

1 2 3 4 5 6 7 

(Vide Separate sheet enclosed) 

 
 
 
 
 
Signature of Contractor                         
Date  :       
 
 
 
 
 
 
 
Contractor 
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WRD 

 

Lower Cauvery Basin Circle, Thanjavur. 

PERCENTAGE TENDER SYSTEM. 

 
 
Name of Work: -  “Rehabilitation of Vadacheri Eri in Nattusalai Village of 

Pattukkottai Taluk in Thanjavur District.” 
 

Date of Tender: - 12.05.2022      EMD:- Rs. 37,000/- 

 

Estimate Value of Tender :-  Rs. 53,43,778/- (Rupees Fifty three lakhs forty three 

thousand seven hundred and seventy eight only) 
 

 
 
 
   I/We …………………………………………………………, offer to execute the 

above work with tender premium of plus 

……………………………………..………....…..(in Words) Percentage / Minus 

…….…………………………………………...(in Words) Percentage over the 

departmental estimated value of work indicated above. In the case of variation in 

quantity of various items of works during execution. I/We agree that the amount 

payable for individual item will be as per the departmental units rates indicated in the 

tender schedule for the item as varied in accordance with the tender premium and 

actual quantity of work done. 

 
Date: 
Place: Thanjavur.               Signature of Contractor, 
 
 
Note:  It is enough the Tenderer quotes his below / above tender percentage upto 
two decimal places only 
 
 
 
 
                                                       Superintending Engineer, WRD,  

   Lower Cauvery Basin Circle, Thanjavur.  
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LOWER CAUVERY BASIN CIRCLE,      WRD           THANJAVUR. 
 

Name of work:  Rehabilitation of Vadacheri Eri in Nattusalai Village of Pattukkottai Taluk in Thanjavur District. 
 

Sl 
No. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work  
T.N.B.P/ 
SS. No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation 
in figures 

and in 
words. 

 Amount                         
Rs.     P. 

1 2 3 4 5 6 7 

1        56.00 m3     

   (Fifty six cubic 
metre)    

                                       

Dismantling, clearing away and carefully stacking 
materials useful for reuse for any thickness of brick or 
stone masonry wall in cement mortar under 3 m height. 
etc., complete complying with standard specification and 
as directed by departmental officers. 

18 221.90                
(Rupees Two 
hundred and 

twenty one and 
paise ninety only) 

1 m3                 
(One cubic 

metre)   

12426.40 

2 11 .00m3              
(Eleven cubic 

metre)  

Dismantling and clearing away and carefully stacking 
materials useful for reuse the cement etc., complete 
complying with standard specification and as directed by 
departmental officers. 

18 381.00                
(Rupees Three 

hundred and eighty 
one only) 

1 m3                  
(One cubic 

metre)   

4191.00 

3 102.00 m3              
(One hundred 
and two cubic 

metre) 

Earthwork excavating and depositing bank with an initial 
lead of 10 m. and initial lift of 2 m. in Hard stiff clay, stiff 
Black cotton soil, Hard red earth, shales, murams, 
stoney earth and earth mixed with small sized boulders - 
etc., complete complying with standard specification and 
as directed by departmental officers. 

20B 96.60             
(Rupees Ninety six 

and paise sixty 
only) 

1 m3                 
(One cubic 

metre)   

9853.20 

4 347.50 m3              
(Three hundred 
and forty seven 
point five zero 
cubic metre)  

Earthwork excavation for foundation in all soils and sub-
soils except hard rock requiring blasting but including 
bailing out water wherever necessary and refilling the 
sides of foundation with excavated earth and depositing 
the surplus earth in places shown by the departmental 
officers with initial lead and lift etc., complete 

23 & 24 172.30                
(Rupees One 
hundred and 

seventy two and 
paise thirty only) 

1 m3                 
(One cubic 

metre)   

59874.25 

 
 
 
 
Contractor                    Superintending Engineer,WRD., 
                                                                                                                                                     Lower Cauvery Basin Circle, Thanjavur. 
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Sl. 
No
. 

Approximate 
quantity in 
figures and 
in words. 

Description of Work 
T.N.B.P/ 
SS. No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation 
in figures 

and in 
words. 

Amount                         
Rs.     P. 

5 126 .50m3              
(One hundred 

and twenty 
six point five 
zero cubic 

metre)  

Providing and placing in position plain cement concrete 
1:4:8 (one cement, three sand and six aggregate) -  
using 40 mm Maximum size machine broken stone 
aggregate for super structure in layers of not exceeding 
7.5cm thick including compacting, finishing  curing etc ., 
as per approved drawing and technical specifications 
and as directed by the Engineer in charge of the works. 

28 5080.56               
(Rupees Five 
thousand and 

eighty and  paise 
fifty six only) 

1 m3                  
(One cubic 

metre)   

642690.84 

6 300.50  m3              
(Three 

hundred point 
five zero 

cubic metre) 

Plain Cement concrete 1:3:6  (One cement, three sand 
and six aggregate) using 20mm size, hard blue granite 
stone jelly using concrete mixer machine and vibrator 
and laying the  concrete in layers of not more than 15 cm 
thick including shoring strutting and dewatering wherever 
necessary  consolidation and curing etc., complete 
complying with standard specification and as directed by 
departmental officers. 

28 5829.06               
(Rupees Five 

thousand eight 
hundred and 

twenty nine paise 
six only) 

1 m3                  
(One cubic 

metre)   

1751632.53 

7 121.00 m3              
(One hundred 

and twenty 
one cubic 

metre) 

Cement concrete    1:2:4 ( one cement, Two sand and 
four aggregate)using 20mm size hard blue granite stone 
jelly Using concrete mixer machine and vibrator for 
P.C.C laying in layers of not more than 15 cm thick 
consolidation and curing inclusive of all lead and lift etc.,  
complete complying with standard specification as 
directed by departmental officers. 

28 6420.05              
(Rupees Six 

thousand four 
hundred and 

twenty and paise 
five only) 

1 m3                  
(One cubic 

metre)   

776826.05 

8 392.00 m2              
(Three 

hundred and 
ninety two  

square  
metre) 

Supplying and erection of steel centering for sides and 
soffits   Without strutting  for plain surface with all cross 
bracings using mild steel sheets of size 90 X 60cm. And 
B.G.10 stiffened with welded M.S.angles of size 25 x 25 
x 3mm for boarding laid over country wood joists of size 
10 X 6.5cm spaced 90 cm. complying with standard 
specification etc.and and as  directed by the Engineer 
incharge of the work. cted by the deparmental officers. 

30 & 46J 741.30               
(Rupees Seven 

hundred and forty 
one and paise 

thirty only) 

1 m2                 
(One square 

metre)   

290589.60 

 
 
Contractor                                  Superintending Engineer,WRD., 
                                                                                                                                                      Lower Cauvery Basin Circle, Thanjavur. 
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Sl. 
No. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.P/ 
SS. No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation 
in figures 

and in 
words. 

Amount                         
Rs.     P. 

9 738.00 m2              
(Seven  hundred 
and thirty eight 
square metre) 

Supplying and erection of steel centering for sides and soffits 
With strutting upto 3m height for plain surface with all cross 
bracings using mild steel sheets of size 90 X 60cm. And 
B.G.10 stiffened with welded M.S.angles of size 25 x 25 x 
3mm for boarding laid over country wood joists of size 10 X 
6.5cm spaced 90 cm. Centre to center and supported by 
casurina props of 10 to 13 cm dia (spaced at 75cm. c/c) 
complying with standard specification etc.and and as  
directed by the Engineer incharge of the work. 

30 & 46J 833.10                
(Rupees Eight 
hundred and 

thirty three and 
paise ten only 

1 m2                 
(One square 

metre)   

614827.80 

10 9.00  m3             
(Nine  cubic 

metre ) 

Reinforced Cement Concrete 1:1.5:3 (One Cement, one 
point five sand and three hard broken stone jelly) using 20 
mm gauge hard broken granite stone jelly for all RCC items 
of works excluding cost of reinforcement grill and fabricating 
charges centering and shuttering but including laying, 
vibrating with mechanical vibrators, finishing, curing, etc., 
complete complying with standard specification and as 
directed by the departmental officers 

28 8396.61    
(Rupees Eight 
thousand three 
hundred and 
ninety six and  
paise sixty one  

only) 

1 m2                 
(One square 

metre)   

75569.49 

11 7.00 Qtl.             
(Seven quintal 

only) 

Supplying and fabricating of steel and placing in position of 
mild steel or ribbed Tor steel grills for all RCC works 
including cost of steel binding wire decoiling, bar bending 
mild steel or ribbed tor steel with all leads and lifts etc., 
complete as directed by departmental officers. 

86 & 86A 7846.76                
(Rupees Seven 
thousand eight 

hundred and forty 
six and  paise 

seventy six only) 

1Qtl 
(One quintal) 

54927.32 

 

 

 
 
Contractor                                    Superintending Engineer,WRD., 
                                                                                                                                                   Lower Cauvery Basin Circle, Thanjavur. 
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Sl 
No. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.P/ 
SS. No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculatio

n in 
figures 
and in 
words. 

Amount                         
Rs.     P. 

12 0.84 m2              
(Zero point eight 

four   square 
metre) 

Fabricating, supplying and erection of screw Gearing steel 
shutters of size upto 1.00m width consists of skin plate 
made out of 8mm thick Mild steel plate and horizontally 
stiffened with 65x65x6mm mild steel angle at an interval 
not more than 0.50m and vertical stiffeners made out of 
same section at an interval not more than 0.6m and 
provided with 8mm Mild steel gusset plate of required size 
on both sides fastened with rust free bolts and nuts etc. 
conveying the fabricated shutter by using lorries including 
loading, unloading and leading the shutter to the vent. 
Dismantling the eroded shutter and shuttering 
arrangements by using necessary gas cutting equipments. 
Erecting the new shutter and the shuttering arrangements 
in the vent in proper position by using necessary hoisting 
equipments. The shutter shall be painted with two coats of 
anticorrosive black paint over one coat of Red oxide primer. 
The rate including cost of material, consumables, labours, 
power charges, conveyance charges, charges for all 
equipments required conveying the dismantled material to 
the section stores, cost of petty civil works, trial operations 
of shutter and including all taxes etc., complete. 

Special 32690.00                    
(Rupees Thirty two 

thousand six 
hundred and ninety 

only) 

1 m2                 
(One 

square 
metre)   

27459.60 

13 6.00 Rm.                 
(Six running 

metre) 

Fabricating, Supplying and fixing of Screw Rod 50mm dia 
Mild Steel Round Rod duly machined and fully threaded to 
suit the capstan Head Assamply with requried pold and nut, 
fastened with Eye plate of the shutters including gressing, 
etc., including dismantling old Screw Rod conveying, 
loading and unloading and stacking to section store etc., 
complete.     

Special 5509.00                   
(Rupees Five 
thousand five 

hundred and nine  
only) 

1 Rm.              
( One 

running 
metre) 

33054.00 

 

 
 
 
Contractor             Superintending Engineer,WRD., 
                                                                                                                                                   Lower Cauvery Basin Circle, Thanjavur. 
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Sl 
No. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.P

/ SS. 
No. 

Rate Both 
in figures 

and in 
Words 

Unit of 
calculation in 
figures and 
in words. 

Amount                         
Rs.     P. 

14 6.00 Rm.                 
(Six running 

metre) 

Fabricating, Supplying and fixing of Top Beam made up of 150 
x 75 mm (ISMB 150) duly drilled to suit the Head set Assembly 
with required bed bolt made out of 25 mm Mild steel round rod 
duly threaded with suitable anchorage arrangements to a height 
of 0.60 m with necessary Fish plate made out of 12 mm Mild 
steel plate of size 0.30 x 0.15m 2 Nos with required holes. 
Conveying and leading the top beam arrangements to the 
worksite. Fixing the top beam arrangements at the top of the 
vent to correct position including dismantling the existing eroded 
top beam, conveying and stacking at the section store. The top 
beam should be painted with two coats of AC black paint over 
one coat of red oxide primer. The rate including cost of 
materials, labours, charges for all fabricating and hoisting 
equipments, cost of petty civil works conveyance charges for 
labours and materials and including all other taxes etc., 
complete. 

Special 4527.00 
(Rupees 

Four 
thousand 

five hundred 
and twenty 
seven only) 

1 Rm              
( One 

running 
metre) 

27162.00 

15 6.00 Rm.                 
(Six running 

metre) 

Fabricating, supplying and fixing of shutter groove angle made 
out of 65x65x6 mm mild steel angle with required height 
including welding of hold fast of size40x40x6mm mild steel 
angle 3Nos.on each side and including petty civil works and 
painting with one coat of anticorrosive black paint over one coat 
of red oxide primer, including dismantling the old groove angle 
conveying, loading and unloading and stacking to section store 
etc., complete. 

Special 2410.00 
(Rupees 

Two 
thousand 

four hundred 
and ten 

only) 

1 Rm              
( One 

running 
metre) 

14460.00 

16 2.00 Nos.                   
( Two numbers) 

Fabricating, Supplying and erection  of cast iron Head set 
Assemply light duty with hexagonal nut ( approximate 50kg) 
duly machined with nut, threading to suit the screw Rod with 
including cost of ball bearings for smooth opertion cost of 
grease, one coat of Anticrossive block paint over one coat of 
Red oxide primer. the cost shall include requride handle for 
shutter opertion including dismantling the existing Head Set 
Assemply and conveying to the store and stacking including 
loading and unloading charges etc., complete. 

Special 19768.00 
(Rupees 
Nineteen 
thousand 

seven 
hundred 
and sixty 

eight only) 

1 No.                       
( One 

number) 

39536.00 

 

 
 
Contractor             Superintending Engineer,WRD., 

                                                                                                                                                           Lower Cauvery Basin Circle, Thanjavur. 
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 Sl. 
No. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.P/ 
SS. No. 

Rate Both 
in figures 

and in 
Words 

Unit of 
calculation 
in figures 

and in 
words. 

Amount                         
Rs.     P. 

17 4150.00 m3            
(Four thousand 

one hundred 
and fifty cubic 

metre)   

Earth work excavation deploying earth moving machineries 
for desilting channel and forming bund on either side and 
depositing the earth on banks including jungle clearance etc. 
Complete. Having Upto 3m to 10m 

20B 36.25 
(Rupees 
Thirty six 
and paise 
twenty five 

only) 

1 m3                  
(One cubic 

metre)   

150437.50 

18 2180.00 m3            
(Two thousand 
one hundred 
and eighty 

cubic metre)   

Earth work in all soils except hard rock requiring blasting 
and conveying for formation of bund with an extra lead of 
0 to 100 metre or part there of deploying earth moving 
machineries and tippers including benching, formation of 
bunds, breaking clods, sectioning  and consolidation by 
power roller etc., complete as per standard specification 
and  as directed by the departmental officers  

20B 83.60 
(Rupees 

Eighty three 
and paise 
sixty only) 

1 m3                  
(One cubic 

metre)   

182248.00 

19 35.00 Nos.                   
( Thirty five  
numbers) 

Supplying and fixing in position of Demarcation Stone of 
size 90cm x 15cm x 15cm for using  the Boundary etc. as 
directed by departmental officers complete. 

 99.00   
(Rupees 

Ninety nine 
only) 

1 No.                       
( One 

number) 

3465.00 

   TOTAL Rs. 4771230.58 

Total Items : 19 ( Nineteen items only )   GST  @ 12%   572547.67 

 
 

         Rs. 5343778.25 

    

 

(or)Say Rs. 5343778.00 
 

 

(Rupees Fifty three lakhs forty three thousand seven hundred and seventy eight only) 
 
 
Contractor            Superintending Engineer,WRD., 
                                                                                                                              Lower Cauvery Basin Circle, Thanjavur 
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SCHEDULE – „B‟ 
 
LIST OF DRAWINGS     SUPPLEMENTAL LIST. 
 
Note: All drawings to be signed    As referred to in the specifications  
by the contactor as well as the    including the General Conditions  
officer entering into the contract. to the Contract of Tamil Nadu Building Practice. 
 
 

SI. 
No D

ra
w

in
g
 

N
u

m
b

e
r 

Description Remarks 

1 2 3  

1  Index Map  

2  Plan  

3  Cross Section  

 
 
 
 
 
 
 
 
 
Contractor                                                          Superintending Engineer, WRD,  

                                             Lower Cauvery Basin Circle, Thanjavur.  
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INDEX MAP 
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PLAN 
 

Name of Work: -  Rehabilitation of Vadacheri Eri in Nattusalai Village of Pattukkottai Taluk in Thanjavur District. 
. 

                       

 
 

 

Contractor   
 
 
 
 

                                                                         
.  
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CROSS SECTION  
 

Name of Work: -  Rehabilitation of Vadacheri Eri in Nattusalai Village of Pattukkottai Taluk in Thanjavur District. 
 
 

 
 
Contractor                                                                    
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SCHEDULE – „C‟ 
 
List the specifications for the various items of works supplement those described in 

Schedule – „A‟ by Standard Specification numbers 

 
1. The contractor shall employ the following Technical Staff supervising the work and 

shall see that one of them is always at site during working hours, personally checking 

all items of works and paying extra attention to such works as may demand special 

attention e.g. Reinforced Cement Concrete work, etc. 

 

Name and members of the 
Technical staff to be employed 

Qualifications Experience 

1 2 3 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor  
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GENERAL CONDITIONS (PART – 1) 
 
1. The work shall be carried out in strict accordance with Tamilnadu Building 
 Practice and its volumes. 

 

2. The contractor shall make his own arrangements for the procurement of cement, 

steel, binding wire and all other construction materials of the required specifications 

for the work. The rates for several items of work involving the cement and steel will 

be inclusive of the cost of cement steel, storage, centage, conveyance charges, 

taxes, sub charges and all other incidental charges. 

 

 Cement shall confirm to clause No. 4 of I.S. 456 – 1978 for the purpose of  

Specification. 

 

 For specification of Ordinary rapid hardening and low heat Portland cement  

I.S. 269 – 1989 and for Portland pozzalana cement I.S. 1489 – 1991 shall  

apply. 

 

 

3. In case where the contractor is required to procure Portland cement for the work, 

shall always purchase Portland cement as fresh as possible after manufacture,  and 

he shall on demand by the Executive Engineer, furnish a laboratory certificate of  a 

character material with the approval of the Executive Engineer. This should be 

demanded in every case where there is reason to believe that the cement has been 

long stored and may have thereby deteriorated in quality in the opinion of the 

Executive Engineer or his representative present on the site of work. 

 

 The quality of cement and steel procured shall be in confirming with I.S.I Standards. 

The quality test shall be conducted by the contractors at their own cost, before use 

on WRD has liberty to confirm the quality of the materials supplied by the contractor 

at various levels and stages at their own laboratory, at the cost of contractors. 

Random check by the officer in charge will be made for the each consignment and 

samples sent to Government authorised institution for testing at the cost of 

contractor. 

 

4. The Executive Engineer shall reject any cement which is proved to be not according 

to standards. 

 
 
 
 
 
Contractor 
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5. For storage of cement paragraph 5 of I.S 269 – 1967 shall apply. In case where the 
contractor required to procure Portland cement for the work, he shall notify the 
Executive Engineer on the arrival of each consignment of Portland cement on the 
work, informing him at the same time of the brand, agent from whom obtained and 
age of the cement. Transportation from the place of supplying to the batching plant, 
shall be whether by Flight, Rail, Cars, Trucks, conveyance and other means which 
will protect the cement completely from exposure and moisture. Immediately upon 
receipt at the job site, bulk cement shall be stored in dry-weather, Light, properly 
ventilated places until the cement is used on works. Cement which has become or 
perished by moisture or other causes shall on no account be used on the work. 

 
6. All storage facilities shall be subject to approval of Engineer in charge and shall be 

constructed at easy access for inspection and identification by the departmental 

officers. 

a. Avoid storage for long periods, do not store at all, if possible, during the rainy 

season. 

b. Prevent circulation of air through the cement by close packing and cover with a 

tarpaulin. 

c. For other precautions in this regard, I.S. 4082 – 1987  shall apply. 

d. Cement should be stored in a building or shed which is a leak proof and as moisture 

proof, as possible. 

e. Cement which has fully (or) partially set, shall not be used. 

 

f. Temporary store at site 
 
 Very   often  bags  of cement have to be stored in the work site out in the open, for 

use on work for one or more days. In such cases the bags shall be laid on a dry platform 

made of wooden planks resting on brick masonry, concrete or dry sand or aggregate 

platform above 150mm above the ground. 

 

 The number of bags shall be kept to a minimum, preferable just sufficient for the 

day‟s consumption. 

 

 Care shall be taken to see that every point in the pile is well covered by tarpaulin or 

polythene sheet and protected against the moisture in air. The Tarpaulin, must overlap each 

other properly. 

 

g. Nonpayment to wasted concrete 

 No payment will be made for wasted concrete in replacement of damaged or 
defective concrete or extra concrete required as a result of over excavation and excess 
concrete placed by the contractor intentionally, performed to facilitate the contractor‟s 
operations, shall be borne by the contractor himself. No extra payment will be made to 
contractor for such additional quantity of cement. 
 
 
 
 

Contractor 
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h. Use of pozzalona cement on works 
 
  Ordinary Portland cement confirming to I.S. 269- 1989 shall be used for 
masonry work. Portland Pozzalona cement confirming to I.S. 1489 – 1991  may also be 
used for masonry work in the event of non – availability of ordinary Portland cement with the 
prior approval of Engineer – incharge. 
 
7. Departmental machinery to the extent available will be supplied to the contractor and 

the hire charges will be recovered for the machinery from the contractor‟s bill at the 
rates that will be specified by the department, if hired. 

 
8. The contractors who are themselves not professionally qualified shall undertake to 

employ qualified Technical men at their cost to look after the work. The contractors 
would state in clear terms to employ Technical men required by Department 
specified in the schedule below for the work. In case the selected tenderer is 
professionally qualified or has undertaken to employ Technical men under him, he 
should see that Technical qualified men is always at the site of work during working 
hours professionally checking all the items of works and paying extra attention to 
such works as may demand special attention (e.g). reinforced cement concrete 
works, etc. 

 
Scale and Qualification for Employment of Technical Assistant. 

 

Sl. 
No. 

Value of Contract 
Qualification and number of Technical Assistants to be 

employed 

1 2 3 

1 Upto Rs.1.00 lakh No Technical Assistant need be employed.  If situation and 
nature of work warrants, 
iii) A Diploma holder in Civil Engineering. 

Or 
iv) A retired Junior Engineer may be employed. 

2 From Rs.1.00 lakh 
upto Rs.5.00 lakhs 

iii) One Diploma holder in Civil Engineering. 
Or 

iv) Not less than one retired Junior Engineer. 

3 From Rs.5.00 lakhs 
upto Rs.10.00 lakhs 

v) One B.E. (Civil) 
Or 

vi) Equivalent degree holder 
Or 

vii) Not less than one retired  Assistant Executive 
Engineer / Assistant Divisional Engineer. 

Or 
viii) One Diploma holder with three years‟ experience 
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4 From Rs10.00 lakhs 
upto Rs.25.00 lakhs 

v) One B.E., (Civil) with 3 years‟ experience plus one 
diploma holder in Civil Engineering. 

Or 
vi) Equivalent degree holder with 3 years‟ experience 

plus one diploma holder in Civil Engineering 
Or 

vii) Not less than one retired Assistant Executive 
Engineer / Assistant Divisional Engineer plus one 
diploma holder in Civil Engineering. 

Or 
viii) Two diploma holders in Civil Engineering with 3 and 

5 years‟ experience respectively. 

5 From Rs25.00 lakhs 
upto Rs.50.00 lakhs 

vi) One B.E., (Civil) with 3 years‟ experience plus two 
diploma holders in Civil Engineering. 

Or 
vii) One B.E., (Civil) with 3 years‟ experience plus two 

retired Junior Engineers. 
Or 

viii) Equivalent degree holder with 3 years‟ experience 
plus two diploma holders in Civil Engineering / two 
retired Junior Engineers. 

Or 
ix) One retired Assistant Executive Engineer / Assistant 

Divisional Engineer plus two diploma holders in Civil 
Engineering. 

Or 
x) One retired Assistant Executive Engineer / Assistant 

Divisional Engineer plus two retired Junior 
Engineers. 

6 Above Rs.50.00 
Lakhs 

(To be examined in individual cases depending upon the 
nature of work and the technical skill involved and defined in 
the Tender Notice regarding the number of qualified 
technical personnel to be employed by the contractor.) 

 
If the tenderer  who  is  not   professionally   qualified    fails  to   employ Technical  men as 
indicated above, fine shall be levied as follows during the period of Non- employment of 
Technical men. 
 
 a. Rs.2000/- per month for Diploma holder 
 b. Rs.5000/- per month for Degree holder. 
 
 
 
 
 
Contractor 
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Note : In case the contractor who is professionally qualified is not in a position to remain 

always at the site work during working hours personally checking all items of work 

and paying extra attention to such works as may demand special attention (e.g. 

Reinforced Cement Concrete works etc.) he should employ technically qualified men 

as prescribed for the works above. 

 

 The employment of Technical Assistant should be based on the value of contract. 

Engineers with Mechanical Engineering Qualification and reputed from Civil Engineering 

Department are also suitable to supervise the Civil Engineering Works because of their 

experience in Civil Engineering field. 
 

 A movement register should be opened and maintained for Technical Assistants  

employed  by  the contractor (or) for the Technically qualified contractor.  The Technical 

Assistant or Technically qualified contractor should note the arrival and their departure 

timings every day along with their initials. Such register should be produced during the 

inspection of the inspecting officer. 

 

9. The contractor shall not employ the labour below the age of 18 years. 

 

10. He should offer employment to Ex–Servicemen, Ex- toddy tappers and unemployed 

agricultural labours as far as possible. 

 

11. Sufficient laboureres as may be required by the Executive Engineer shall be 

employed on the work so as to gear up the progress of the work and the contractor is 

bound to employ such extra labourers without claiming extra. 

 

12. The contractor shall not claim for any loss due to unforeseen circumstances 

including suspension of work due to cause. 

 

13. Accident to people employed by the contractor resulting compensation to be paid as 

per the workmen „Compensation Act‟ shall be on the contractor‟s account. 
 

14. The contractor should make his own arrangements for the conveyance of materials 

to the work site from sources specified. 
 

15. The quarry specified is the nearest one to the work spot, where one can use material 

as per specification required are now available, But, if the quarry containing similar of 

specification, happened to be at the nearer distance to the work spot, than that to the 

quarry in the schedule, the Executive Engineer shall have right to ask the contractor 

to quarry the required materials only from nearest quarry and to allow rates for the 

some based on the lesser lead during the time of execution of the work. 
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16. Payment will be made on detailed measurement. Any of the items in the schedule 

may be omitted or altered technically and no variation in the rate shall become 

payable to the contractor on account of the omission (or) variation in quantities. 

 

17. Before payment of final bills the contractor shall produce certificate from the Income 

Tax authority that all income – tax payable by him up to date has been paid and 

certificate from the sale tax authority that all the Sales Tax payable by him up to date 

has been paid. 

 

18. The tenderer shall fill in Column 7 of the schedule – A also. 

 

19. The rates should be inclusive of all taxes payable to the Government by the 

contractor. 

 

20. The rates will be for the finished items of work and no extra will be paid for 

seignorage charges 

 

21. Income Tax will be deducted as per rules in force for the work including cost of all 

materials such as cement, steel, etc., from the contractor‟s bill at the time of 

payment. 

 

22. Tender with tampered seal will not be accepted. 

 

23. If rate quoted tender system adopted.  Tenders in which the rates are not written in 

words will summarily be rejected.  In case of any discrepancy while expressing the 

rates in words, the rate whichever is least  will only to be taken into account. 

 

24. Tenders containing overwriting or corrections which are not attested by the tenderer 

will be liable for rejection. 

 

25. Tenders received without full requisite E.M.D. will be summarily rejected. 

 

26. The site should be cleared by the contractor after completing the work, as required 

by the departmental Engineers, at his cost without claiming extra. 

 

27. The work shall be carried out without any hindrance or damage to the existing cross 

masonry works such as bridges, super passages, etc. 
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28. A deduction of 20% and 10% will be made in the quantity of earth work measured for 

thandoos and muttoos respectively and refund of amount on account of this 

deduction will be made only when the satisfactory removal of the thandoos and 

muttoos. If the thandoos and muttoos are not removed within 30 days from the date 

of check measurement or within the period  as fixed at the discretion of the Executive 

Engineer, the 20%and 10% deduction will not be revoked. 

 

29. The recovery towards hire charges of machineries will be made at the rates specified 

and for the time actually utilised by the contractor or for the time required as per the 

date considering the out turn whichever is higher. 

 

30. The sectioning of the bank should be done immediately after the work in the reach is 

completed. The final sectioning must be completed within 15 days after the 

completion of the work in the entire reach. 

 

31. The earth required for the work shall be normally selected by the Departmental 

Engineers and the contractor is to use the earth so selected for forming bank, etc. as 

directed by the Departmental Engineers. 

 

32. Payment for sand will be made for quantity of sand stacked after making necessary 

deduction for bulkage from the stacked quantity. 

 

     Gross stacked quantity x 100 

NET QUANTITY  =  --------------------------------- 

     100 + percentage of bulkage 

 

 The percentage of bulkage will be determined from the test conducted according to 

the procedure indicated in the Chief  Engineer‟s circular Memo No.535-G/63 FP  dated 

9.9.93 on the undisturbed sample taken from the stacks. The rates to be quoted shall 

therefore be for one cubic metre of final quantity of sand  to be stacked after necessary 

deduction of bulkage. 

 

33. Measurement for rock blasting and  removal will be made on level basis and stack 

measurement also will be taken in to comparison allowing 40% voids and the lesser 

one will be considered for payment. No over  bulkage will be allowed in blasting. 

 

34. The contractor should prepare a bar chart for the works costing more than Rs. 500 

Lakhs and produce the same before starting the work to the Executive Engineer 

concerned for his approval. 
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35. For the purpose of payment for the earth work  for the formation of the bund where 
special consolidations done by mechanical roller or hand or power roller, the quantity 
as per the borrow pit measurement or the quantity of Earth work as per levels after 
consolidation with 15% allowances over the finished earth work, whichever is less 
will be taken as final quantity for making payment. 

 

36. In case of any dispute or difference between the parties to the contract either during 
the progress (or) after the completion of the works or after determination, 
abandonment or breach of the contract as to any other matter or thing arising there 
under, except as to matters left to the self-discretion of the Executive Engineer of the 
clause 18,20, 25-3 , 27(1), 34, 35 and 37 of the General conditions of contract as to 
the contractor may claim to be entitled them party shall forthwith give to the other 
notice or such dispute or difference shall be and is hereby referred to the arbitration 
of the Superintending Engineer, of the nominated  circle, mentioned in the article of 
agreement herein after called „the arbitrator‟.  In cases where the value of claim is 
more than Rs.50,000/- the parties will seek as specified, in tender notice. 

 
37. The contractor has to maintain the progress of work as per the percentage  

of work specified in tender. 
 

If the contractor fails to keep the rate of  progress as stipulated in the tender, penalty 
will be imposed on the contractor for his slow progress with reference to clause 57 of  
Tamil Nadu Building Practice under preliminary specification. 

 
38. Similarly for lighting arrangements to do any right work, to keep up the accepted 

progress of work, the contractor has to take his own arrangements at his cost.  
Possible help to get power connections from the Tamil Nadu Electricity Board, etc., 
so as to complete the work within the accepted contract period will be made by this 
department. But concreting has to be done in day time. No extra payment will be 
paid for such works.  

 
39. The contractors are requested to inspect the site of work, the quarries for sand and 

metal and satisfy themselves about the adequacy of the provision made for lead and  
lift before tendering. The contractor will not be eligible for extra lead and lift even if it 
is actually involved during the course of the work. 

 
40. An amount of 2% in respect of civil works contract and 4% in respect of  other works 

of the value of work including cost of all materials such as cement, steel, etc., will be 
deducted from the contractors bill at the time of payment towards sales tax as per 
Tamil Nadu General Sales Tax Act No.15 of 1999 (5th Amendment).  
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41. In the event of the death or insanity or insolvency or imprisonment of the contractor 

or where the contractor being a partnership or firm becomes dissolved or being a 

corporation goes into liquidation, voluntarily or otherwise, the contract may at the 

option of the Executive Engineer, WRD, Grand Anicut Canal Division, Thanjavur 

be terminated by notice in writing pasted at the site of the works and advertised in 

one issue of the local District Gazette and all acceptable works shall forthwith be 

measured up, and paid for, at the rates provided in the contract schedule where such 

apply, or otherwise, by the most recent schedule of rate of the Division approved by 

competent authority to the person or persons entitled to receive and give a discharge 

for the payment. 

 

 
 
 
 
Contractor          Superintending Engineer, WRD,  

          Lower Cauvery Basin Circle, Thanjavur.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



              T-48 

GENERAL CONDITIONS (PART – II) 
 
1. Period of Completion   9 (Nine ) months from date of Handing over of site 
 

2. The successful tenderer will be required to make a further security Deposit at the 

direction of the accepting authority.  Execution and completion of the work should be 

within the period specified in the tender notice form the date of commencement of 

work or handing over the site whichever is earlier. 
 

3. Specification for the various materials and the execution of all works shall be as per 

Tamil Nadu Building Practice. 
 

4. It must be distinctly and specifically understood that work will be executed complying 

with the specification in metric system found by Tamil Nadu Building Practice Vol. I 

and II.  Payment will be made as per measurement recorded units only. 
 

5. Every tenderer before tendering is expected to inspect the proposed work site.  Any 

claim for extra cost on account of increase in lead of materials will not be accepted. 

 

6. The work shall be proceeded expeditiously from the date on which the site is handed 

over and completed as early as possible as required by the departmental officers. 

 

7. The contractor must make his own arrangement to form approach roads and ramps 

any other arrangements required therefore for the fulfillment of contractual 

obligations  at his own cost and maintain the same throughout the period of contract. 

On permission for using existing roads, ramps, etc., if any, by the contractor must 

bear all charges to maintain for using the road. No extra cost on this account will be 

entertained by the Department. 
 

8. If night work is required to fulfill the agreed rate of progress all arrangements shall be 

made by the contractor including lighting the area without any additional claims. 
 

9. The plan and schedule of quantities are subject to alter during execution and 

payment shall be made as per actual measurement of works done.  No claims for 

any extra cost of works whatsoever shall be entertained for such revision of doing 

extra. 
 

10. The rates specified in the schedule for the different items of work are for the finished 

works and no extra will be paid for baling and pumping charges indented on the 

work. 
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11 The shed for storing the materials should be put up by the contractor at his own cost. 

The contractor‟s special attention is invited to relevant clauses of the general 

conditions of contract of Tamil Nadu Building Practice and also required to provide at 

his own expenses sheds, latrine, water , lights, urinals, etc. 
 

12 Earth work and masonry work should be carried out simultaneously as required by 

the departmental officers. 
 

13. In case it is found by the Departmental officers that the contractor has brought any of 

the required materials from quarry with lesser lead than the specified in the schedule 

proportionate deduction will be made from the contractor‟s rate of payment for 

finished work for the respective item. 

 

14. The contractor will be held responsible for the proper and safe custody of all the 

Departmental Materials which are handed over to the contractor until they are finally 

used on the work (or) taken over by the Department. 

 

15. The contractor rates are inclusive of GST payable by the contractor to the 

Government as amended from time to time. No enhanced rates will be payable to the 

contractor for any upward revision of GST during the currency of the contract. 
 

16. Contractors should obtain from the authorities concerned an Income Tax clearance 

certificate for the current year and submit it along with the tenders. 

 

17. The work executed by the contractor under the contract shall be maintained at the 

contractor‟s risk until the work is taken over by the Executive Engineer. The 

Government shall not be liable to pay for any loss or damages occurred by or arising 

out of fire, flood, Volcanic eruption, earth quake, Tsunami other convulsions of nature 

and all other natural calamities, risks arising out of act of God during such period and 

that the option whether to take insurance coverage or not to cover such risks, is left 

to the contractors. 

18.    Insurance 

The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts and deductibles stated in the Contract Data for the following events which 

are due to the Contractor‟s risks: 
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  (a) loss of or damage to the Works, Plant and Materials; 

  (b) loss of or damage to Equipment; 

  (c) loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

  (d) personal injury or death. 

 

  Policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer‟s approval before the Start Date. All such insurance shall provide 

for compensation to be payable in the types and proportions of currencies required  to rectify 

the loss or damage incurred. 

 

   If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and recover 

the premiums the Employer has paid from payments otherwise due to the Contractor or, if 

no payment is due, the payment of the premiums shall be a debt due. 

 

  Alterations to the terms of an insurance shall not be made without the 

approval of the Engineer. 

 

  Both parties shall comply with any conditions of the insurance policies. 

  

Insurance requirements are as under:   [13] 

 
 
  

 Minimum Cover for 
Insurance 

Maximum deductible 
for Insurance 

(i) Works and Plant and 
Materials  
 

Value of plant and Material Rs.1.25/- per thousand 
per annum 

(ii) Loss or damage to 
Equipment 
 

Value of  Equipment Rs.0.50/- per hundred 
per annum 

(iii) Other Property Nil Nil 

(iv) Personal injury or death 
insurance: 
a) for other people; 

 
Rs.1,00,000/- per person 

 
Rs.500/- per person 

per annum 

 b) for Contractor‟s 
Employees 

Rs.1,00,000/- per person Rs.60/- per person per 
annum 

 
18. If there are any dues from the contractor to the Government for this work, if it is not 

recoverable from the contractor under this contract or other contract, the dues will be 
recovered from the contractor by evoking  the provision of the Tamilnadu Revenue 
Recovery Act 1964 (Tamil Nadu Act V of 1964). 
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(i)  Recovery of dues under Revenue Recovery Act:- 
 
 Whenever any amount has to be paid by the contractor by virtue and clause 57.4 

General Condition to the Contract or any amount that may be due or may become 

due from the contractor made these presents and the contractor is not responding to 

the demands for payments against a said amount, then, the Government shall be 

entitled to recover the said amount under the provisions of the Tamil Nadu Revenue 

Recovery Act 1964 (Tamil Nadu Act V of  1964) G.O. Ms. No : 1318 P.W. 

dt.22.5.1986 amended in Government  letter No. 135130/Y2/88-3 dt.30.3.1990. 

 

19. The Executive Engineers will be at liberty to withdraw and carryout any portion of the 

work any time either Departmentally or through any other agency, in the interest of 

Government. 

 

20. In the event of the work being transferred to any other Circle / Division / Sub Division 

to Superintending Engineer / Executive Engineer / Assistant Executive Engineer who 

is incharge of Circle / Division / Sub Division having jurisdiction over the work shall 

be competent to exercise all the work and privileges reserved in favour of the 

Government. 

 

21. With Held Amount : 

 

 The withheld amount at 5% be recovered from each bill based on the value of work 

done. 

 

Retention of 2 ½ % for one year : 

 

  A sum equivalent to 2 ½ % of the value of work  done will be retained with the 

Government for a period of one  year reckoned from the date of completion of the work done 

by the contractor. The amount so retained with the Government will be refunded only on 

expiry of one year period referred to above and on execution of indemnity bond by the 

contractor for a further period of four years. 

 The contractor shall be liable to set right all defects arising out of his faulty execution 

(or) sub- standard work noticed during the above mentioned one year period at his cost. 
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 In addition to the aforesaid security deposit, retention amount shall be deducted from 

the running account bills, a sum equivalent to 5% (Five percent) of the total value (including 

the Goods and Service Tax (GST) amount for all the running account bill) of each bill as 

retention money out of the 5% retention amount 2 ½% (Two and half Percent) of the total 

value of the work so far executed will be released to the contractor on payment of final bill, 

and in the final bill, the Goods and Services Tax (GST) amount retained in previous 

payment has to be released to the contractor without interest. 

 And the balance 2 ½ % will be retained for a period of one year reckoned from the 

date of completion of the work, as all defects shall have been made good according to the 

true intent and meaning hereof, whichever shall happen last. 

 The retention money of 2 ½ % including GST (Two and a Half Percent) of the total 

value of contract after deducting any amount due to the Department, shall be refunded to 

the Bidder without interest after the defects liabilities attached to the contract is over. 

 

 
 
Contractor          Superintending Engineer, WRD,  
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CONDITION  OF  THE  EARTH  WORK 
 

1. The  entire  earthwork  will be  carried  out  in accordance  with  the  relevant clauses 
of the Tamilnadu  Building  Practice  and  National  building  code  and  confirming  to  the 
special  specification set forth  here under. 

 
 

2. The  site should be cleared before the excavation of  foundation  and  starting  of  
work. 

 

 
 

3. The  rates specified in the schedule for the different items of works are for the 
finished work and no extra will be paid for incidental works  like shoring, strutting, planking, 
sheeting, etc, found necessary during excavation work. 

 
 

4. The excavation and depositing of excavated soils shall be carried out as per the 
direction of departmental officers. 

 
 

5. Each and every borrow pit will be  individually  marked  either by the section officer 
or by one Sub divisional officer and in urgent cases by the  Technical Assistants  incharge of 
the works subject to the approval of the  Section  officer.  Earth should be removed only 
from the places marked and to the depth ordered by the above officers. 

 
 

6. No borrow pits should be less than 0.5m in depth and a gap of not less than 0.5m  
should be left between any two  consecutive pits. The  length, width and depth of pits shall 
be decided to suit the  requirement of earth work. When they were excavated for more than 
3m in width, diagonal thandoos  should be provided.  In case the depth of the pit has kept 
lower than 0.5m as mentioned above, the prior approval of the Executive Engineer must be 
obtained. 

 
7. The contractor should not enter any private lands for removal of earth without prior 

written consent of the land owner and as per directions of the departmental officers . If he 
does so, for the unauthorised  entry by the contractor, he will be fully held responsible for 
any consequences. 

 
8. The contractor shall confine to the areas allotted to him in the borrow areas. Any 

borrow pit in a area not allotted to and in reach not specifically allotted to him and in reaches 
allotted to other contractor, will not be measured and the contractor shall have no claim to 
such earth work. 

 

9. In case of any dispute on classification of soils in earth work the decision of the 
Executive Engineer shall be final, binding on the contractor. 

 

10. The contractor‟s responsibility is for excavating earth, loading into his lorries , 
transporting it and unloading in places shown by the departmental officers. 

 
11. Whenever the earth is to be conveyed in contractor‟s lorries, the earth loaded into 

the lorries shall be transported and unloaded at the places shown by the departmental 
officers.  Any earth deliberately unloaded at any other place other than shown by the 
departmental officers will be measured separately and deducted from the contractors bill. 
The cost of conveying this earth will not be billed for. 
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SPECIAL CONDITIONS FOR STEEL 
 

A. MATERIALS : 
 

1) The contractor shall make his own arrangements to procure all materials like 

cement, steel , binding wire and other required for the work, at his own cost. 

 

2) In case where the contractor is required to procure steel for the work, he shall 

always purchase and use on works, high yield strength deformed (H.Y.S.D) Steel 

Bars of Grade Fe 415 confirming to I.S. 1786-1985 specification for high yield 

strength deformed steel bars and mixes for cement concrete (unless shown 

otherwise on the drawings the reinforced to be used). 

 

3) The contractor shall always purchase the steel rods as fresh as possible after 

manufacture and he shall on demand by the Executive Engineer, furnish a 

laboratory test certificate of a character material, with the approval of the 

consignment of steel rods and for each category of rods (each dia) Samples of 

rods will be selected for testing by department officer.  Each consignment and 

cost of testing at the Government authorised institution will be borne by the 

contractor. 

 

The quality of steel rods produced shall be with the I.S.I. standard.  The quality 

tests shall be conducted by the contractors at their own cost in the Government testing 

laboratories or in the laboratories of WRD if available at various stages.  Public Works 

Department has liberty to confirm the quality of the materials supplied by the contractor at 

various levels and stages at their own laboratory at the cost of contractor. 

 

4) The Executive Engineer shall reject any cement and steel which is proved to be 

not according to standards. 

 

B. PLACING : 

1. The arrangement of steels rods for reinforcement for R.C.C. work shall be in 

accordance with departmental drawing supplied.  For anchoring the concrete to 

the land rock, provision of anchor rods is made in the drawing and the contractor 

shall place these anchor rods to the spacing and depth shown in the drawing. 

 

2. Reinforcement shall be bent and fixed in accordance with the procedure 

specified in I.S.2502-1963 (code of practice for bending and fixing of bars for 

concrete).  All reinforcement shall be placed and maintained in position as shown 

in the drawings. 
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3. The rates for fabrication works should include all operations such as bending 

rods, binding wires, fixing grills and placing in position.  The payment will be 

made on the basis of the weights of steel rods only.  The diameter and linear 

length of rods will be measured after grills are tied and its fixed in position unless 

otherwise prescribed.  Placement dimensions shall be to the centre line of bars. 

 

Reinforcement will be inspected for compliance with requirements as to size, 

shape, length, spacing, position after it has been placed but before laying concrete.  Before 

reinforcement is embedded in concrete, the surface of the bars shall be cleaned of heavy 

flaky crust, if opinion of the Engineer-in-charge are objectionable.   Heavy flaky rust that can 

be removed by firm rubbing with bulb. 

(or) 

 As specified in the clause 11.3 of I.S. 456-1978 unless otherwise specified by the 

Engineer-in-charge, reinforcement shall be placed with the following tolerances. 

 

a) For effective depth 20 mm or less, plus or minus 10 mm 

b) For effective depth more than 20 mm, plus or minus 15 mm 

 

           The cover, in no case be reduced by more than one-third of specified cover or 5 mm 

whichever is less.  Reinforcement shall be securely held in position so that it will not be 

displaced during placing of concrete.  Special care shall be exercised to prevent any 

disturbances of the reinforcement in concrete that has already been placed.  Welding of 

bars shall be done as directed by the Engineer-in-charge in conformity with the requirement 

of clause 11.4 of I.S. 456 – 1978.  Chairs, hangers, spacers and other supports for 

reinforcement shall be concrete in total or other approved materials.  Concrete shall be as 

shown in the drawings. 

 

C. MEASUREMENT : 

 

The diameter, linear length of rods will be measured when grills are tied and fixed in 

position.  The length measure will include overlaps.  But overlaps which are not authorised 

by the Engineer-in-charge will not be measured.  Overlaps on account of the contractor will 

not be measured.  The waste cut bits will not be measured.  The position on the overlaps 

should be got approved by the Engineer-in-Charge, before grills are tied.  The rates 

furnished are inclusive of binding wires and should be supplied by the contractor for which 

no extra payment will be given. 

 

The Engineer-in-charge will supply drawings of reinforcement details and bar 

bending schedules for adoption.   

 

 
 
 
Contractor          Superintending Engineer, WRD,  
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ADDITIONAL CONDITIONS 
I. CONCRETE: 
 

a) Only clean river sand, hard broken granite stones from the approved quarries 

specified in the tender schedule shall be used for the work.  The broken stone shall 

be thoroughly washed before use. 

b) All concrete for the work shall be machine mixed and vibrated. Hand mixing shall not 

be allowed. 

c) All concrete shall be protected against injury until final setting.  Concrete shall be 

kept moist continuously for not less than fourteen days. 

d) The contractor must be prepared to conduct test at his own cost, on materials used 

in the work in standard laboratories and produce test certificate to ensure quality of 

materials. 

2. STONE MASONRY : 

     A. Only clean river sand and good stone shall be used on the works. 

     B.  In all walls up to a width of 60 cms, bond stones running the wall shall be provided at 

an interval of 1.80 meters in a line of headers each header overlapping the other by 30 cms 

or more shall be provided from front to back at 1.80 M  interval in every course.  Care shall 

be taken not to place the bond stones of successive courses over each other.  The position 

of bond stones shall be marked on both the faces for identification and verification (Tar 

marking or plaster is to be applied will suffice). 

3. ROUGHSTONE AND GRAVEL FOR REVETMENT AND APRON : 

 

a) Rough stone and gravel should be stacked for pre measurement at the site of 

work, of the rough stone 110 cft.,   including 10% chips will be reckoned as 100 

cft., while 115 cft., of gravel are required for 100 cft., of finished work. 

b) Payment for these items will be restricted to quantity based on stack 

measurement or finished work whichever is less.  When the revetment should be 

built up to an uniform depth as directed by the departmental officers, each stone 

should run to the full depth of the revetment. 

c) The removal of old stone revetment should be stacked for pre measurements 

10/11 stacked quantity or the finished works whichever is less will be paid for. 

d) The new chips required for the revetment shall be stacked for pre measurements 

without any extra claim. 
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SPECIAL CONDITIONS 
 
 

1. The contractor shall be responsible for the safe custody and storage of the 

materials under dry conditions at the places approved by the Executive Engineer. 

 

2. No royalty shall be charged for materials quarried from the Public Works 

Department (or) Government quarries.  Assistance as necessary will be given to 

the contractor by the department to obtain access to quarries approved  by the 

Executive Engineer.  Plot rent shall be charged for the materials stacked in the 

department land during the course of construction provided such materials are 

removed in a month after the works are completed. 

 

3. Royalty charges for use of private quarries and private land shall be paid by the 

contractor himself. 

 

4. The contractor should make his own arrangements for providing approach road 

to the work site for  which no extra  will be paid to him. On completion of the work 

the contractor shall not be permitted to remove the materials laid for formation of 

road.  If the contractor is allowed to use the existing roads, he shall maintain it in 

good condition at his own cost throughout the period of the execution of work. 

 

5. Reference to Tamil Nadu Building Practice Vol. I & II of 1988 No. is regard to in 

the schedule of quantities. 

 

6. The contractor shall abide by the contract labour regulation of the Public Works 

Department framed by the Tamil Nadu Government. 

 

7. The contractor should bear his own expenses for providing footwear for any 

labourer during cement mixing work and all the types of works and on his failure 

to do so, Government shall be entitled to provide the same and cost will be 

recovered from the contractor. 

 

8. When there are any complaints of non-payment of wages, the labour bill of the 

contractor may be withheld pending clearance certificate obtained from the 

Labour Department. 

 

9. Any amount fallen due the from contactor even after recovery from his bill for this 

work and other works and due to the contractor will be arranged to be recovered 

from the contractor under provision of revenue recovery act. 

 

 
Contractor 
 



              T-58 

10. The Executive Engineer or any officer of the Public Works Department, 

Government of Tamil Nadu duly authorised in this behalf or such Executive 

Engineer may put an end to the agreement at his option at any time.  

 

(i) Provided in respect of work costing above Rs.2500/-, a notice of 10 days 

shall be given before such termination of work or for subletting for the 

portion of the work for any other reason. 

 

(ii) And provided that in the case of said work (or) materials, action will be 

taken as provided in the clause 27.1 of General conditions of contract. 

 

11. When an agreement is terminated under the clause (9) above, the officer 

terminating the agreement shall have the option to take over any or all the 

materials and other equipments at a value assessed by him and if the contractor 

does not agree to this, he shall clear the site by removing at his own cost all such 

materials, equipment, etc., within 10 days from the termination of the agreement, 

failing which, the Government may remove and sell the same, holding the 

proceeds less the cost of removal and sale, to the credit of the contractor. 

 
 
 
 
 
Contractor          Superintending Engineer, WRD,  

Lower Cauvery Basin Circle, Thanjavur.  
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SCHEDULE – D. 
 
(Applicable to all cases of works other than those relating to roads, channels and canals 

when a minimum of fifty workers are employed) 

 

RULES FOR THE PROVISION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS. 

 

 The contractor‟s special attention is invited to Appendix No.I of General conditions of 

contract of Tamil Nadu Building Practice and he is requested to provide at his own expense 

the following amenities to the satisfaction of the Executive Engineer. 

 

1.FIRST AID ; 

 

 a) At the work site there shall be maintained in a readily accessible place, first aid 

appliances and medicines including an adequate supply of sterilised dressings and sterilised 

cotton wool.  The appliance shall be kept in good order.  They shall be readily available 

during working hours. 

 

  b) Ambulance  Facility : 

 

 Where large work places situated in cities, towns or in their suburbs and no beds are 

considered necessary owing to the proximity of city or town hospitals, suitable transport shall 

be provided to facilitate removal of urgent cases to these hospitals.  At other work places, 

some conveyance facilities, such as a car shall be kept readily available to take injured 

person or persons suddenly taken seriously ill, to the nearest hospital. 

 

 The contractor shall at his own expenses provide or arrange for the provisions of 

bottom wear for any labour doing cement mixing work and the works involving the use of tar, 

mortar, etc., to the satisfaction of the Engineer in charge and on his failure to do so, 

Government shall be entitled to provide the same and recover the cost from the contractor. 

 

2. DRINKING WATER : 

 

A. Water of good quality fit for drinking purpose shall be provided for the working 

people on a scale of not less than fifteen liters per head per day. 

 

B. Where drinking water is obtained from an intermittent public water supply 

each work place shall be provided with storage tank where such drinking water shall be 

stored.  
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C. Every water supply storage shall be at a distance of not less than fifteen metres from 

any latrine, drain or any other source of pollutions.  Where water has to be drawn from an 

existing well, the well shall be properly chlorinated before water is drawn from it for drinking.  

All such wells shall be entirely closed in and be provided with a trap door which shall be dust 

and water proof. 

 

3. WASHING AND BATHING PLACES: 

 

 Adequate washing and bathing places shall be provided separately for men and 

women.  Such places shall be kept in clean and drained condition.  Bathing or washing 

should not be allowed in or near any drinking water well. 

 

4. LATRINES AND URINALS : 

 

 These shall be provided within the limits of every places, latrines and urinals in an 

accessible place and the accommodation, separately for each of them, shall be on the 

following scale or so directed by the Executive Engineer in any particular case. 

 

1) Where the number of persons employed does not exceed 50  – 2  seats. 

2) Where the number of persons employed  

        exceeds 50 but not exceeds 100-          - 3 seats 

3) For every additional 100 persons        - 3 seats. 

 

  If women are employed, separate latrines and urinals, screened from those for men 

shall be provided on the same scale. 

 

 Except in work places provided with water, flushed latrines connected with a water 

borne sewage system, all latrines shall be provided with receptacle on dry earth system 

which shall be cleaned at least four times daily and at least twice during the working hours, 

and kept in strictly sanitary conditions.  The receptacles shall be tarred inside and outside at 

least once a year. 

 

 The excreta from the latrines shall be disposed of at the contractor‟s expense, in our 

way pits approved by the local Public Health Authority.  The contractor shall also employ 

adequate number of scavengers and conservancy staff to keep the latrines and urinals in a 

clean condition. 

 

5. SHELTERS DURING REST : 

 

 At every work site there shall be provided, free of cost, two suitable sheds one for 

meals and the other for rest separately for men and women for the use of labourers.   
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6. CRECHES : 
 

a) At every work place at which 50 or more women workers are ordinarily employed 

there shall be provided two huts on suitable size for the use of children under the age of 6 

years, belonging to such women, one hut shall be used for infants games and play and the 

other as their bed room.  The huts shall not be constructed on a lower standard than the 

following :- 

 

 1)  Thatched roofs  2) Mud floors and walls   3)Planks spread over the mud floor and 

covered with matting. 

 

 The huts shall be provided with suitable and sufficient opening for light and 

ventilation.   There shall be adequate provision of sweepers to keep the places clean.  There 

shall be two ayah in attendance.  Sanitary utensils shall be provided to the satisfaction of  

the Health Officer of the area concerned; The use of the huts shall be restricted to children, 

their attendants and mothers of the children. 

 

 b) Where the number of women workers is more than 25 but less than 50, the 

contractor shall provide at least one hut and one aaya to look after the children of women 

workers. 

 

 c) The size of crèche or crèches shall vary according to the number of women 

workers. 

 

 d) The crèche or crèches shall be properly maintained and necessary equipment like 

toys, etc., shall be provided. 

 

7. CANTEENS: 

 

 A cooked food canteen on a moderate scale shall be provided for the benefits of 

workers if it is considered expedient. 

 

 

8. SHEDS FOR WORKERS: 

 

 The contractor should provide at his own expense sheds for housing his workmen. 

The sheds shall be on a standard not less than the cheap shelter type, to live in which the 

work people in the locality are accustomed to.   

 

  A floor area of about 1.8m x 1.5m for two persons shall be provided. The sheds to be 

in rows with 3 meters clear space between sheds and 9 meters clear space between rows if 

conditions permit. The work people‟s camp shall be laid out in units of 400 persons, each, 

each unit to have a space of 12 meters alround. 
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9. GENERAL RULES AS TO SCAFFOLDS: 
 

a) Suitable scaffoldings shall be provided for workmen for all works that cannot be 

safely done from ladder or by other means. 

 

b) Scaffold shall not be constructed, taken down or substantially altered except, 

 

i) Under the supervisions of a competent and responsible person and 

 

ii) As far as possible by competent workers possessing adequate experience in 

such. 

 

c) All scaffolds and appliances connected therewith and all ladders shall,  

be of sound materials. 

 

d) Scaffolds shall be so constructed that no part thereof can be displaced, shall  be 

evenly distributed. 

 

e) Scaffolds shall not be overloaded and so far as practicable to the load shall be 

evenly distributed. 

 

f) Before installing lifting gear on scaffolds special precautions shall be taken to ensure 

the strength and stability of the scaffolds. 

 

g) Before allowing scaffolds to be used by his workmen every employer shall ensure 

whether the scaffold has been operated by his workmen or not, steps to be taken to 

ensure that, scaffolding is complete fully with the requirements to this Article. 

 

10. WORKING PLATFORMS, GANGWAYS AND STAIRWAYS SHOULD BE 

 

1. a) so constructed that no part there can save unduly or unequally 

 

b) be so constructed and maintained having regard to the prevailing conditions 

so as to reduce as far as practicable risks of persons tripling or slipping; 

 

c) be kept free from any unnecessary obstruction. 

 

2. In the case of working platforms gangway working places and stairways at a 

height exceeding that to be prescribed by national laws or regulations. 

 

a) Every working platform and every gangways shall be closely and boarded 

unless the adequate measures are taken to ensure safety. 
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b) Every working platform and every gangway shall have adequate width and 

every working platform gangway working place and stairway shall be fenced.  

 

3. a)  Every opening in the floor of a building or in a working platform shall except 

and the extent required to allow the excess of persons or the transport of shifting 

of manufacture provided with suitable means to prevent the fall of persons or 

materials. 

 

b)  When persons are employed on a roof where there is a danger of falling from 

a height exceeding, that to be prescribed, by National Laws of regulations, 

suitable precautions shall be taken to prevent the fall of person or materials. 

 

4. a) Some means of access shall be provided to all working platforms and     

     other working places. 

 

 (b) Every place where work is carried on and the means of approach,  

        there shall be adequately lightened. 

 

(c) Every ladder shall be securely lined one of such length to provide  

     secure handhold and foothold at every position at which it is used. 

 

(d) Adequate precautions shall be taken to prevent danger from electrical  

     equipment. 

 

(e) No materials on the site shall be so stacked or placed as to be caused  

     danger to any person. 

 

11. HOISTING APPLIANCES : 

 

1) Hoisting machines and shackle including their attachments anchorages and supports 

shall, 

 

a) be of good mechanical construction, sound materials and adequate strength and free 

from patent defect; and  

 

b)  Be kept in good condition and in good working order.  

 

2) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

suitable quality and adequate strength and free from patent defect. 
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3)  Hoisting machines and shackle shall be examined and adequately tested after 

erection on the site and before use and shall be re-examined in position at intervals to be 

prescribed by national laws or regulations. 

 

4)  Every chain, ring, hook, shackle and pulley block used in hoisting or lowering 

materials or as a means of suspension shall be periodically examined. 

 

5)  Every crane driver or hoisting appliance operator shall be properly trained. 

 

6)  No person of underage to be prescribed by National Laws of Regulations shall be in 

control of hoisting machine, including any scaffold, which are given signals to the operator. 

 

7)  In case of every hoisting machine and of every climbing hock, shackle swivel and 

pully block are used in hoisting or lowering or as a means. 

 

8)  Every hoisting machine and all gears referred to in the preceding paragraph shall be 

marked with paint the safe working load. 

 

9) In the case of a hoisting machine having a variable safe working load, each safe 

working load and the conditions under which it is applicable shall be clearly indicated. 

 

10) No part of any hoisting machine or of any gear referred to in paragraph seven above 

shall be loaded, beyond the safe working load, except for the purpose of testing. 

 

11) Motors gearing, transmissions, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with efficient safeguards. 

 

12) Hoisting appliances shall be provided with such means as will reduce to a minimum 

risk of the accidental descent of the load. 

 

13) Adequate precaution shall be taken to reduce to a minimum the risk of any part of 

the suspension load becoming accidentally displaced. 

 

12. SAFETY EQUIPMENT AND FIRST AID:. 

Safety Code:  

 

  The safety measures and all amenities for the labours shall be made by the 

contractor at his lost as indicated in the safety code, vide appendix to General Conditions to 

Contract and clause 34, 35 and 42-1 to 42-6 of General Condition to Contract.  

 

 

 

Contractor 
 



              T-65 

1) All machinery, personal safety equipments shall be kept available for the use of the 

person  employed on the site and be maintained in a condition suitable for immediate use. 

2) The workers shall be required to use the equipment as provided and the employer shall 

take adequate steps to ensure proper use of the equipment by those concerned. 

 

3) When work is carried on, in proximity to any place where there is a risk of danger, all 

necessary equipment, shall be provided and kept ready for use, and all necessary steps 

shall be taken for the prompt rescue of any person in danger. 

 

4) Adequate provision shall be made for prompt first-aid treatment of all injuries likely to be 

sustained during the course of work. 

 

13. PAYMENT : 

 

1. When there are complaints for non-payment of wages, payment to contractor will be 

withheld pending clearance certificate from the Labour Department. 

 

2. All payment of wages shall be made on a working day, except when the work is 

completed before the expiry of the wage period, of which case final payment bill, 

beyond within 48 hours of the last working day.  The term working day means, a day 

on which the labourer is employed is in progress. 

 

3. Any person aggrieved by the decision of the Commissioner of Labour or the officers 

deputed by him to conduct enquiry may appeal against such decision of the Chief 

Engineer-in-charge of the building works.   The Commissioner of Labour shall be 

appellate authority in this regard. 

 

4. The contractor is bound to allow or cause to be allowed to the labourers directly or 

indirectly employed in the works one day rest for six days continuous work and pay 

wage at the same rate as for duty.  In the event of default the Executive Engineer or 

Sub Divisional Officer concerned shall have the right to deduct the sums not paid on 

account of wages for weekly holiday to any labourer and pay the same to the 

persons entitled thereto from any money due to the contractor. 

 

5. In case of an appeal made by the contractor under clause-3 above actual payment to 

labourers will be made by the Executive Engineers after the Commissioner of Labour 

has given his decision on such appeal. 

 

6. A workman shall be entitled  to be represented in any investigation or enquiry under 

those regulations by 
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(i) a) All officers registered under Trade Union of which he is a member 

 

b) An officer of a federation of trade which to which the trade union referred to in 

clause (a) is utilised. 

 

b) Where the employer is not member of any Association or by an officer an 

Association of employer connected with or by other employer engaged in the 

industry in which the employer is engaged 

 

ii) a) No part shall be entitled to be represented by a legal Practitioner in any 

investigation enquiry under these regulations 

 

b) All fines realised from the workers shall be applied only to such purpose beneficial 

to the person employed by specific authority. 

 

c) Where the worker is not a member of any registered trade union or an officer of a 

registered trade union connected with or by any other workmen employed in the 

industry in which the worker is engaged.  

 

iii)   a) An officer of an Association of employers to which he is a member 

 

b)An officer of a federation of “Association of Employers to which the Association  

 referred to in clause (a) above is affiliated. 

 

7. The contractors shall maintain in a wages in a wage register of each worker in such 

form as may be convenient, but at the same time it shall include the following 

particulars. 

 

a) Rate of daily or monthly wages, nature of work on which employed, total number 

of days worked during each wage period, all deduction from the wages with an 

indicator in each case of the ground for which deduction made and wages 

actually paid for each wage period. 

 

b) The contractor shall also maintain a wage card for each worker employed on the 

work.  The wage slips should also contain the particulars as in the above clause.  

Every contractor shall get the signature or thumb impression of every worker in 

wage books. 

 

 
 
 
 
Contractor          Superintending Engineer, WRD,  

Lower Cauvery Basin Circle, Thanjavur.  
 


