

**SALEM CITY MUNICIPAL CORPORATION**

**TENDER SCHEDULE**

**Name of Contractor :**

**EMD Details**                **Rs.3,250/-**

**Tender Date**                **25.05.2022**

**Name of Work**                **Dismantling the existing damaged Over Head Tank at Kaliyamman koil street, pillaiyar koil street. Division No : 2.**

**Est. No.**                        **E2/Est No:485/WS/2021-2022**

**Estimate Cost**                **Rs.3,25,000/-**

1. The Quantities here given are those upon the lump sum tender cost of work is based, but they are subject to alterations, omissions, deductions or additions as provided for the conditions of the contract and do not necessarily show the actual quantities of work to be done. The unit rates are those governing payment for extracts or deductions for omissions according to the contract, as set forth in the preliminary specifications of the (Madras Detailed Standard Specifications) Tamil Nadu building practice and other conditions or specifications of the contract.

2. It is to be expressly understood that the measured work is to be taken nett (not with standing any custom or practice to the contrary) according to the actual quantities when in place and finished according to the drawing or as may be ordered from time to time by the Corporation Engineer and the cost calculated by measurement of weight, of the respective prices, with out additional charge for any necessary contingent works connected herewith. The Rates quoted are for works in 'situ' and complete in every respect.

3. The work must be completed with in    Days/Month from the date of receipt of acceptance of this tender.

SIGNATURE OF THE CONTRACTOR

Item No	Probable Quantity		Description of Work	Rate		Unit in	Amount in
	Figures	Units		Words	Figures	Words	Figure
1	36.00	Hrs	Hire charges for arranging vehicles such as JCB including fuel charges and all other charges etc.			Hrs	
2	20.00	Each	Hire charges for arranging vehicles such as tipper for removing the debris and clear away from the site including fuel charges and all other charges etc., complete.			Each	
3	39.28	m3	Dismantling the Existing damaged RCC item of work etc completed.			m3	

SIGNATURE OF THE CONTRACTOR