MLA FUND 2021-2022

Kappiyarai Second Grade Town Panchayat
Kanyakumari District

Tender Notice

Dismantling the damaged anganwadi buiding and construction of
new anganwadi bunding for 3rd ward Alathurai centre No.215
(situated at Koovaravilai) in Kappiyarai Town Panchayat.

Form of contract: Item rate (Two cover system)

Bids are invited in package for the Construction of Anganwadi Building by Tender Inviting

Authority (Executive officer), Kappiyarai Town Panchayat of Tamil Nadu in Two cover system for

Dismantling the damaged anganwadi buiding and construction of
new anganwadi bunding for 3rd ward Alathurai centre No.215

(situated at Koovaravilai) in Kappiyarai Town Panchayat under the MLA
FUND 2021-2022.

1. The bid documents will be available from 30.05.2022. The bid document can also be downloaded
from the website http://www.tenders.tn.gov.in/ free of cost
upto 5.00 PM on 30.05.2022 Online submission of tender will also be accepted.

2. Amount of Earnest Money Deposit will be 1% of the value put to tender for a package.

3. Period of contractis 6 months.

4. Any additional / further details and conditions related to these works can be obtained from the office of
the respective Executive Officers of Town Panchayats

5. Important dates

Last date and time for downloading bid

1 documents

31.05.2022 Upto 3.00 PM

Last Date and time for submission of bid
document, including online submission

3 | Date and time of opening of the Technical Bid 30.05.2022 AT 3.30 PM

2 31.05.2022 Upto 3.00 PM

6. In the event of the specified date for submission of bids being declared a holiday, bids will be
received and opened on the next working day at the same time and venue.

7. Other details can be seen in the bid documents.

Executive Officer
Kappiyarai Town Panchayat
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Tender Document

MLA FUND 2021-2022

TECHNICAL BID

Kappiyarai Town Panchayat

NAME OF THE WORK

E.M.D.AMOUNT : Rs.

PERIOD OF DOWN LOADING
OF BID DOCUMENT

LAST DATE AND TIME FOR
RECEIPT OF BID

TIME AND DATE OF
OPENING OF BIDS

PLACE OF OPENING OF BIDS

OFFICER INVITING BIDS

Dismantling the damaged anganwadi buiding and
construction of new anganwadi bunding for 3rd
ward Alathurai centre No.215 (situated at

Koovaravilai) in Kappiyarai Town Panchayat.

Rs.11,000/-

UPTO 5.00 PM, date. 30.05.2022

DATE 31.05.2022 TIME : 3.00 PM

DATE 31.05.2022 TIME : 3.30 PM

KappiyaraiTown Panchayat

Executive Officer

KappiyaraiTown Panchayat
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CHECK LIST FOR SUBMISSION OF BID

Bidder shall check the submission of relevant details and documents as
mandated in the tender document, before submission of bids.

Sl.No. | Compliance Details Check
criteria as
per clause
1 15. Earnest Money Deposit
Whether Earnest Money Deposit at 1% of the | YES/NO
15.1 contract value of work put to tender in the form of

Banker’s cheque, Demand Draft enclosed? (EMD
in any other form will not be accepted)

2 4.1.A1 Whether copy of Certificate of registration as YES /NO
Class IV / elass-H contractor and above, with
proof for its currency enclosed?

3 41.A2 Whether Proof for being in the Civil Engineering | YES/NO
construction field at-least for the past Five year
(2017-18 to 2021-22) enclosed?. [Bidder should
submit the audited balance sheet for the last five
years.]

4 41.A3 Whether Proof for having an annual minimum YES /NO
financial turnover of not less than 50% of the
value put to tender in a financial year in the
preceding “Three” years (2019-20, 2020-21,
2021-22) enclosed?

5 41.A4 Whether proof for having satisfactorily completed | YES/NO
Building Work(s) of not less than 50% of the
value put to tender under a “single agreement”
in any one of the preceding three years (2019-20,
2020-21, 2021-22) for a Government Department/
Board/Government Undertaking enclosed?

6 41.A5 Whether Proof of the applicant for having working | YES/NO
capital sufficient to finance at least 15% of value
put to tender enclosed?

[ Working capital will be calculated by adding the
amount available in the bank account of the
applicant on the date of submission of application
and the unutilized amount of overdraft / credit
facility extended to the applicant by the
Nationalized / Scheduled banks]

7 4.1.B Whether all the certificates are Notarized? YES/NO

8 41.C&D Whether the proof/details of availability of | YES/NO
Contractor's Major Equipments proposed for
carrying out the works enclosed?

[If the contractor for Building works does not own
Concrete mixer, Vibrators, Dewatering pumps
Lorry/Tipper. Steel centering materials.
Mechanical spray set, Mechanical hoist lease
agreement as prescribed in tender document

enclosed]
9 General Whether the latest GST return enclosed ? YES /NO
10 Section 2 Whether Annexure A to H have been enclosed YES / NO
duly filled in?
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11 General Whether Power of attorney / Authorization for
-Persons signing the Tender enclosed? | YES/NO

<For Partner — in- charge if any, YES /NO

12 SECTION 2 Whether Qualification Information are annexed in
the prescribed forms AtoH ?
Annexure A Yes/No
Annexure B Yes/No
Annexure C Yes/No
Annexure D Yes/No
Annexure E Yes/No
Annexure F Yes/No
Annexure G Yes/No
Annexure H Yes/No

13 Whether the bidder has signed in all the pages of | Yes /No
the tender document?

14 D. 18.1 Sealing and Marking of Bids in case of manual

and 18.2 submission

a. Whether the cover containing EMD, VAT | Yes/No
clearance certificate, qualification and
information etc., has been super scribed
as “Technical Bid"?

b. Whether the other cover containing the
duly filled in tender schedule is super | YeS/NO
scribed as “Price Bid”?

c. Whether the bids are put in 2 separate
covers and outer cover is sealed? Yes/No

d. Whether both these covers are put in a
single big envelope and bear the | Yes/No
following identification:

“Dismantling the damaged anganwadi
buiding and construction of new anganwadi
bunding for 3rd ward Alathurai centre No.215
(situated at Koovaravilai) in Kappiyarai Town
Panchayat.

Bid Reference No0.302/2022/A1

DO NOT OPEN BEFORE 3.30 PM on
Date 31.05.2022

Disclaimer: This Check list is only illustrative and not exhaustive. Hence, the bidder is requested to go
through the entire Document and submit all relevant documents and details.
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TENDER SCHEDULE FOR LEAST COST CONTRACT

KAPPIYARAITOWN PANCHAYAT

NAME oF work: Dismantling the damaged anganwadi buiding and
construction of new anganwadi bunding for 34 ward Alathurai
centre No.215 (situated at Koovaravilai) in Kappiyarai Town

Panchayat

Last Date for Receipt of Tender : 31.05.2022  Up to 3.00 Hrs.
Date and Time for opening : 31.05.2022 3.30 Hrs.
E.M.D. to be remitted : Rs. 11,000/-

Nature of E.M.D. to be remitted : Demand Draft of the Nationalized and schedule Bank drawn in the
Name of the Executive Officer, KappiyaraiTown Panchayat and
NATIONAL SMALL SAVINGS SCREPS AND DEPOSITS
ACCOUNTS OF POSTAL DEPARTMENT pledged in the name of
the Executive Officer, Kappiyarai Town Panchayat. No other mode
of payment will be accepted.
Date :-

1. The Tender and the E.M.D. should be submitted in a common sealed cover.

2. Tenders not submitted in sealed covers will be summarily rejected.

3. (a) The rate in words and figures for each item of schedule should invariably furnished by the
Tender without fail in appropriate columns. Corrections, over writings (should be avoided so for as
possible) should be attested by the Tender.

(b) The Total value of each items of work should be worked out and entered in the amount column.
Proper care must be taken in working out the value of each item of work taking into account the
unit for which the rate is quoted and the quantity of work to be done under the item.

(c) The total of each page should be noted at the end of each page and carried over to next page. The
grand total value of the tender should be worked out and furnished at the end, both in words and

figures.
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PARTICULARS TO BE FURNISHED BY THE TENDERER

Name of the Tenderer and Address

2 | Name of Work

3 | Date of Tender

4 | Details about EMD enclosed for this Tender and: its validity

5 | Registered class of the tenderer with monetary limit and
department in which Registered, Certified copy of the
registration should be attached. Registration Live Certificate
should be produced for the current year.

6 | Recent works executed (Details about nhame and place of work
value of work etc., should be furnished)

7 | Works under execution (Details about name and place of work
value of the work etc., should be furnished)

Command of Labour in brief
Turnover previous years (particulars for a period of three
consecutive years to be furnished)

10 | Whether income tax clearance certificate (Saral : form) is
enclosed, if not when it was produced? (the particulars
regarding the previous occasion on which this certificate was
produced may be furnished)

11 | i. Sales Tax Registration No
ii. Whether Sales Tax clearance certificate is enclosed? if no,
when it will be produced?

12 | In case of Registered Cooperative societies they Should furnish
name of the nominee with their Credential details at the time of
tender itself. They should also certify that the nominee of the
Society is not registered contractor in the department

13 | Technical Assistants details:-

a: Name

Qualification certificate
Experience certificate

b: Name

Qualification certificate
Experience certificate

c: If registered Civil Engineer
Designation

14 | List of Various machinery and other equipment at the tenderer
disposal for use in the execution of work

15 | Any other details

Note: The consent letter from the Technical Assistant proposed
to be employer should be obtained and enclosed with tender.
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ADDITIONAL GENERAL CONDITIONS

(I.E) ADDITIONS TO GOVERNMENT CONDITIONS TO CONTRACT APPENDED WITH NBP POSTAL
TENDERS:-

1 The contractors may have the option to present the tender directly or to send it by registered post
acknowledgement due on or before the last date for receipt of tenders.

2. In case of sending tenders by registered post acknowledgement due it is the responsibility of the
tenderer himself to dispatch the tender sufficiently early so as to reach the tender opening
authority before the date and time notified in the tender notice for opening of tenders.

3. No representation/appeal of any kind will be allowed against belated receipt of tenders by post

beyond the notified date and time or loss in transit etc.,

3.1 E.M.D.

The acceptance of EMD in various approved forms duly pledged in favour of the Executive
Officer concerned is subject to the specific condition that the successful tenderer should pay the
security deposit including EMD in the form of small savings scrip’s / Deposits /Accounts in lieu of
other mode of payment made for EMD.

3.2 SECURITY DEPOSIT

In case of contracts for buildings works the security deposit (i.e) 2% of the value of
contract minus the E.M.D. already remitted should be produced. The Security Deposit collected
from the contractors can be paid to the contractor asking them to invest the amount so paid in
small savings scrip and to hand over them to the Executive Officer/ Engineer concerned by
pledging them in his favour, subject to the condition that unless the contractor remit the security
deposits in small savings scripts (which will be returned after observing rules enforce,) their further
all to the work carried out by them will not be paid.

3.3 Additional Security Deposit will have to be paid by Successful tenderer if called for.

SALES TAX
All rates quoted in the tender shall be inclusive of sales payable under General Sales Tax

Act as amended from time to time (including amended, Act of 29/94) and the contractor is
responsible to file Sales Tax return and pay the amount of tax as demanded by commercial tax
department. No request for payment of Sales Tax separately in additional to tendered rate due to
any Peal of subsequent levy or increase in tax will be entertained.

WITHELD AMOUNT

The with held amount at 5% be recovered from each bill based on the value of work done
Claims of Contractors on account of losses due to unprecedented floods and other act of God.
The work executed by the Contractor under this contract shall be maintained at the contractor's
risk until the work is taken over the Executive Officer. The Town Panchayat shall not be liable to

pay for, any loss or damages occasioned by or arising out of fire, flood, volcanic eruption, earth
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quake, other convulsions of nature and all other natural calamities, risk arising of acts of God
during such period and that the option whether to take assurance coverage or not to cover such
risks is left to the contractor.

STANDARD SPECIFICATIONS.

For detailed description of various items of works to be executed in addition to the brief
description given in the schedule for the rights and obligations of the contractors, etc/ the attention
of the contractors, is invited to Tamil Nadu Buildings Practice which should be followed in all
respect both in letter sprit. The materials used, the workmanship, the mode of execution of the
work etc., should confirm to relevant specification of TNBP or NBC (or) Indian standard
specification as to be specified.

SAFETY CODE

The safety measures and all amenities for the labours shall be the contractor at his cost
as indicated in the safety code appendix to General conditions of contractor and clause 34, 35 and
42.1 of General conditions to contract.
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TENDER NOTICE

1. On behalf of the Council of Kappiyarai, Tenders will be received by the Executive Officer, Kappiyarai
Town Panchayat, Kappiyarai up to 3.00 P.M. on. 31.05.2022
The Tenders should be in prescribed from obtainable from the Executive Officer, Kappiyarai Town

Panchayat, Kappiyarai and at the place and on the date afore mentioned.

1.1.

The Tenderers or their authorized agents are expected to be present at the time of opening of
tenders. The tender receiving officer will on opening each tender, prepare a statement of the
attested and unattested corrections therein and hand it over to the tenderer concerned and initial
all corrections in the presence of the tenderers. If any of the tenderers or their agents fined it
inconvenient to be present at the time then in such case, the tender receiving officer will, on
opening the tender of the absentee tenderer, make out a statement of the unattested corrections
and communicate it to him. The absentee tenderer shall then accept the statement of the

corrections without any question whatsoever.

2. Tenders must be submitted in sealed covers and should be addressed to the Executive Officer,

KappiyaraiTown Panchayat, the name and address of tenderer and the name of the work being noted

on the cover.

21

If the Tender is made by an individual, it shall be signed with his full name and his address shall be
given. If it is made by a firm, it shall be signed with the Co-partnership nhame by a member of the
firm who shall also sign his own name, and the name and address of each member of the firm
shall be given, if the tender is made by a corporation, it shall be signed by a duly authorized officer
who shall produce with this tender satisfactory evidence of this authorization. Such tendering
corporation may be required before the contract is executed to furnish evidence of its corporate

existence.

3. Each tender must also send a certificate of Income Tax verification (Saral form) from the appropriate

income tax authority in the form prescribed therefore. The certificate will be valid for the year from the

date of issue for all tenders submitted during the period.

3.1.

3.2.

3.3

In the case of propriety or partnership firm, it will be necessary to produce the certificate
Aforementioned for the proprietors or partner and for each if the partners as the case may be.

If the tenderer is a registered Public Works Department contractor, if a certificate for the current
year had already been produced by him during the calendar year in which the tender is made, it
will be sufficient. If particulars regarding the previous occasions on which the said certificate was
produced are given.

All Tenders received without a certificate, as aforementioned will be summarily rejected.

Each tenderer must pay as Earnest Money, a sum of Rs.11,000/- (Rupees Eleven Thousand
only) in the prescribed form and pledged in favor of the Executive Officer, KappiyaraiTown
Panchayat, Kappiyarai enclose with his tender accordingly. The Earnest Money deposit it can
also be paid in any other form as may be approved by the state Government from time to time as
per para 155 or TNPWD code. This Earnest Money will be refunded to the unsuccessful tenderer
on application, after intimation is sent of rejection of the tender or at the expiration of three months
from the date of tender whichever is earlier. This refund will be authorized by the Executive Officer
by suitable endorsement. The Earnest Money will not be received cash or currency notes.
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41

5.2.

5.3.

5.4.

5.5

Earnest Money will be retained in this case of the successful tenderer and will not carry any
interest; it will be dealt with as provided in the tender.

The tender will remain valid for a period three calendar months from the last date for receipt of
tender. The validity period can be extended further, if the contractor gives his consent in writing
Specifying the period of extension.

The tenderer whose tender is under consideration shall attend the Executive Officer before the
end of the period specified by written intimation to him. If the tenderer fails to attend the office
before the end of the specified period, his tender will not be considered. He shall forthwith, upon
and intimation being given to him of acceptance of his tender, by the officer duly authorized in his
behalf under Article 290(1) of the constitution herein after called the accepting authority make
security deposit of 2% of the value of contract in one of the forms prescribed in Tamil Nadu Public
Works Account Code (i.e) by taking in account of the amount of Earnest Money Deposit already
deposited with the tender. It would be sufficient to pay the balance amount to make up the 2% of
the value of the contract for the purpose of security deposit.

The Security Deposit together with Earnest Money Deposit and the amount with held according to
clause 64-1 of General condition to contract, shall be retained as Security for due fulfillment of
contract.

On receipt of written communication of acceptance of tender if the tenderer fails to pay requisites
Security Deposit with in the period specified in the written communication or back out from the
tender or withdrawal his tender, the Earnest Money Deposit shall be forfeited to the Government.
If the contractor fails to carry out the contract, after paying the Security Deposit, then he will be
liable for the excess expenditure if any incurred to complete the work as contemplated in the
General Conditions to the contract.

It shall be expressly understood by the Tenderer that in receipt of written communication of
acceptance of tender by the Tenderer, there emerges a valid contract between the Kappiyarai
Town Panchayat and the Tenderer, for execution of the work without any separate written
agreement. Hence for this purpose, the General conditions to the contract, special conditions to
the contract, Negotiation correspondences, written communications acceptance of tender etc.,
shall be open to the accepting authority to insist of execution of any written agreement by the
tenderer, if administratively considered necessary or expedient.

The Tender shall examine early the Tamil Nadu Building practice and also the General conditions
to contract contained therein and sign the divisional office copy of the Tamil Nadu Building
practice and its addenda volume in token of such study before submitting his Tender unit rates,
which shall be for finished work in site. He shall also carefully study the drawing and additional
specifications and all the documents connected with the contract. The Tamil Nadu Buildings
practice and other connected documents with the contract such as specification, plans, descriptive
specification sheet regarding materials etc., can be seen at any time between 11.00AM and
5.00PM on all office day in the office of the Kappiyarai Town Panchayat,

The Tenderers attention is directed to the requirements for materials under the clause “Materials
and Workmanship” in the General Conditions to the contract, materials confirming to the ISI
standards shall be used on the work and the tenderer shall quote his rates accordingly.
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Every tenderer is expected before quoting his rates, to inspect the site of the proposed work. He
should also inspect the quarries and satisfy himself about the quality and availability of materials.
The names of quarries and kilns etc. The best class of materials to be used on the work. In every
case the materials must comply with the relevant standard specifications. Sample of materials as
called for in the standard specification or as required by the Executive Officer in any case shall be
submitted for the Executive Officer approval, before the supply to site of work is begun. If the
contractor after examination of the source of materials defined in the descriptive, specification
sheet is of the opinion that materials complying with the standard or other specifications of the
contract cannot be obtained in quality of sufficient quantity from the source defined in the
descriptive specification sheet, he shall so state in his tender and state where from the indents, to
obtain materials, subject to the approval of the Executive Officer.

9.1. (a) The tenderers particular attention is drawn to the section and clause in the General conditions to

9.1

the contract dealings with:

(b) 1. Test, inspection and rejection of defective materials and work
2. Carriage
3. Construction plant
. Water and lighting
. Cleaning up during progress and for delivery
. Accidents
. Delays
. Particulars of payment
. The Contractor should closely peruse all the specifications clauses which govern the rates
which he is tendering.

©O©oo~NO O

9.1 (¢) The Government will not, however, after acceptance of contract, rate, pay any extra charges for

10.

10.1

11.

12

lead or for any other reasons in case of contractor is found later on to have misjudgment the
materials available. Attention of contract or is directed to the "Generals Condition to the
Contract" regarding payments of seignior age, tolls etc.,

A schedule of quantities accompanies this tender notice. It should be definitely understood that
the Government does not accept any responsibility for the correctness of completeness of this
schedule and that this schedule is liable to alterations by omissions deductions or additions at the
discretion of the Executive Officer, Kappiyarai Town Panchayat or as set forth in the conditions of
Contract. The tenderer will, however, base his lump sum tender on this schedule of quantities. He
should quote specific rates for each item on the schedule and the rate should be written both in
words and figures and the units in words.

The tenderer should also show the totals of each item and the grant total of the whole contract
and quote in the tender a lump sum for which he will undertake to do the whole work subject to the
conditions of contract such lump sum agreeing with the total amount of schedule accompanying.
Tenders offering a percentage deduction from or increase on the estimate amount, called for
specifically under percentage tender system and those not submitted in proper form or in due time

will be rejected.

The tender should work out his own rates without reference being made to the Public Works
Department current schedule of rates. However, in case tender called for in percentage tender
system the tender should work out his own rate, but quote his percentage above or below the total
estimated cost of work of the department indicated in the tender’s schedule.
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13.

14.

Tenderers shall quote their price for finished work accordingly. Not with standing any subsequent
change in the market value for these materials, the change to the contractor remain as originally in
the written contract. No centage or incidental charges will be borne by Government.

The attention of the tenderers is directed to the contract requirements as to the time of beginning
work, the rates of progress and the dates for the completion of the whole work and its several
parts. The following rate of progress and proportionate value of work done from time to time as will
be indicated by the Town Panchayat Engineer's certificate of the value of work done will be
required. Date of commencement of this programme will be date on which the site (or premises) is
handed over to the contractor.

PERIOD AFTER DATE OF PERCENTAGE OF WORK COMPLETED (BASED
COMMENCEMENT ONCONTRACT LEAST COST AMOUNT

SEPARATELY ENCLOSED

Note : The periods to be entered in column | for the purpose of defining the rate of progress may be fixed

by the Executive Officer or Town Panchayat Engineer to suit each case

15.

16.

17.

18.

Note:

No part of the contact shall be sub-let without written permission of the Town Panchayat Engineer,
nor shall transfer be made by power of attorney, authorizing others to received payment on the
contractor’s behalf.

If further necessary information is required the Town Panchayat Engineer of the Town Panchayat
will furnish such but it must be clearly understand that tenders must be received in order and
according to instruction

The Town Panchayat Engineer or other sanctioning authority reserves the right to reject any
tender or all the tenders without assigning any reason therefore.

The tenderers who are themselves not professionally qualified shall undertake to employ qualified
Technical men at their cost to look after the work. The tenderer should state in clear terms
whether they are professionally qualified or whether they undertake to employ technical men
required by the Department specified in the schedule below for the work. In case the selected
tenderer is professionally qualified or has undertaken to employ technical men under him he
should see that one of the Technically qualified men is always at the site of the work during
working hours, personally checking all items of work and paying extra attention to such works as
may demand special attention (or) reinforced concrete work etc., (In the format below: enter or
incorporate the latest norms fixed by the Government for the employment of Technical Assistants
from time to time and penalty for non employment of such Technical Assistant etc.,)

Value of Contract Qualifications and No. of Technical Assistants to be employer

Rs.11.00 Lakhs As per Pre Qualification

1. A penalty of Rs.2,000/- per month, for Diploma holder and Rs.5000/- per month for degree
holder, be levied in case of default on the part of the Contractor in following the norms laid
down above.

2. The Employment of Technical Assistant could be based only on the value of contract
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20.

21.

22.

3.  Engineers with Mechanical Engineering qualification and retired from Civil Engineering
department are also suitable to supervise the Civil Engineering works because of their
experience in Civil Engineering field.

4. In case of contractor who is professionally qualified is not in a position to remain always at

the site of work and to pay extra attention to such work as may demand special attention

(e.g- RCC work etc., ) he should employ Technically qualified man as prescribed above

5. It will not be in unbent on the part on the contractor to employ Technical Assistant/ Asst.

when the work is kept in a balance due to valid reasons and if during such period in the

opinion of the Town Panchayat Engineer, the Employment of Technical Assistant/

Assistants is not required for the due fulfillment of the contract
A tenderer submitting a quotation which the tender accepting authority consider excessive and /or
indicating of the insufficient knowledge of current prices or definite attempt to profiteering will
render himself liable to debarred permanently from tendering or for such period as the tender
accepting authority may decide. The tender rates should be based on the controlled price
purchaser, under the provision of clause 39 hearing the profiteering prevention ordinance 1843 as
amended from time to time and on similar principles in regard to labour and supervision in the
construction.
The contractor should after employment to ex-today tapper as for as possible. The number of
etude tappers to whom he can so after employment should mentioned in the tender and he should
undertake in the agreement to officer such employment to such number
The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and
orders issue there under from time to time. If he fails to do so, his failure will be a breach of the
contract and the competent authority, may at his description, cancels the contract or invoke any of
the penalties for the breach of contract provided in the conditions of agreement. The contractor
shall also be liable for any pecuniary liability arising on account of any violation by him of the
provision of the Act, contractor shall, during the currency of the contract ensure engagement of
the apprentices in the categories mentioned below who may be assigned to him by the Director of
Employment and Training / State apprenticeship adviser, Tamil Nadu The contractor shall train
them as required under the apprentice Act 1961 for all obligations of the employer under the said
Act including the liability to make payment to the apprentices as required under the said Act.

No. to be

Value of Contract Category appointed
Rs.1 Lakh and upto Rs.3.00 1. Buildings Constructor 1
Lakhs 2. Brick layer 1
Rs.above 3.00 lakhs and Upto 1. Buildings Constructor 1
10.00 lakhs 2. Brick layer 1
3. Diploma in Civil Engineering 1
Rs. above 10.00 lakhs 1. Buildings Constructor 1
2. Brick layer 1
3. B.E. (Civil) or Equivalent Degree 1

"Unless the Contractor has been exempted from engagement of apprentices by the Director of

Employment and Training/ State Apprenticeship advisor, a certificate to the effect that" the contractor had
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discharged is obligation under the said Act, satisfactorily should be obtained from the Director of

Employment and training / State Apprenticeship Adviser and the same should be produced by the

Contractor for final payment in the Settlement of Contract.

23.

In case of Contract for construction of buildings either permanent or semi permanent buildings, a
sum equivalent to 2 2" of the value of work done will be retained with the Town Panchayat for a
period two year reckoned from the date of completion of the work in order to enable to Town
Panchayat Officers to watch the effect of all seasons on the work by the contractor. The amount
so retained with the Town Panchayat for a period of one year reckoned from the date of
completion of the work in order to enable to Town Panchayat Officers to watch the effect of all
seasons on the work by the Contractor. The amount so retained with the Town Panchayat will be
refunded only on the expiry of one year period referred to above and on execution of Indemnity
bond by the contractor for four years shall be liable to set right all defects arising out his faulty
execution or substandard work notice during the above five years period at his cost.

The Contractor shall not employ the child labourers/ Labourers below age of 12 years and shell
also note that they must offer employment to Ex-Servicemen, Ex-today tappers and employ
agriculture labourers as for as possible. The work contract assigned to the Contractor’s shall be
cancelled, If they engage child labourers in executing works and such contractor should be black
listed for three years.
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To

Sir,

Dated

For and on the behalf of KappiyaraiTown Panchayat Council,
By the Executive Officer, Kappiyarai Town Panchayat,

Kappiyarai

I/'We do hereby tender and if this tender be accepted under take to execute the following works

viz., as shown in the drawings and described in the specification prescribed in the office of Executive

Officer, Kappiyarai Town Panchayat, Kappiyarai with such variation by way of alternations or additions

to had omission from the said works and method of payment as are provided for in the Conditions of

contractor for the sum of Rs.50.00. (Rupees Fifty lakhs Only) or such other sums as may be arrived at

under the clause of the General conditions to the contractor relating to payment on lump sum basis or

by fine measurements at unit prices.

2.1.

3.1.

| /We have also completed the priced list of items in schedule 'A" annexure (in words and figures)
for which | /We agree to execute the work and receive payment on measured quantities as per the
General conditions to the contract.

| /We do hereby distinctly and expressly declare and acknowledge that before the submission of
my or our tender | /We have carefully followed the instruction in the tender notice and have read
the Tamil Nadu Buildings practice addenda volume and general condition of the contract and that |
/ We have made such examination of the contract document and of the plans specifications
quantities and of the location, where the said work to be done, and such investigation of work
required to be done and in regard to the materials required to be furnished as to enable me us/to
their understand the intention of same and the requirement covenants, stipulations and restriction
contained in the contract and in the said plane and specifications, and distinctly agree that | /We
will not thereafter make any claim or demand up to the Town Panchayat based upon or arising out
of any alleged misunderstandings or misconception or mistake on by /our part of the said

requirements convents, stipulations restrictions and conditions.

| /We enclose an Income Tax verification certificate

I/We being registered Public Works Department Contractor.

| /We have already produced an Income Tax verification Certificate during the current calendar
year in respect of (here particulars of the previous occasions on which the certificate was
produced should be given. The legal address of the Contractor for service of all letters and notices
will be as follows;

4.()) 1/ We enclose here with a Challan for the payment

as Earnest Money not to hear interest.
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5. (i) (b) I’'We have paid Rs. (Rupees only)

as and eligible to pay the EMD at confessional rates Against
at EMD of Rs. (Rupees
only)
5. (i) (c) In lieu of cash deposits | / We have enclosed a bearing No.
Dated issued for a value of Rs.
(Rupees only)

Drawn/endorsed/ pledged in favour of the Executive Officer, Kappiyarai Town Panchayat, Kappiyarai

6. (i) | am / We are on and hence excepted from payment of EMD If my/ out tender is not
accepted this sum shall be returned to me /us on my / our applications when intimation is sent to
me / us of rejection or at the expiration of three months from the date of this tender, whichever is
earlier. If my / our tender is accepted the Earnest Money shall be retained by the Government as
Security Deposit for the due fulfillment of contract. If upon intimation being given to me /Us/ by the
authority authorized by the Governor under Article 299(i) of the constitution hereinafter called the
"Accepting Authority" of acceptance of Tender. | /We fail to be making the additional Security
Deposit then | / We agree to forfeiture of E.M.D. Any notice required to be served on me/us
personally or forwarded me /us by post (registered or ordinary) or left at my /our address given
herein. Such notice shall if sent by post be deemed to have been served on my/Us at the time
when in due course of post it would be delivered at the address to which this sent.

7. I/We fully understand that on receipt of communication of acceptance of tender from the accepting
authority, there emerges a valid contract between me/us and the Governor of Tamil Nadu Valid
and the Tender documents/i.e tender notice, tender conditions schedule, General conditions to the
control and special conditions of the tender, Negotiation letters, communication of acceptance of
tenders shall constitute the contract for this purpose and be the foundation of rights of both the
parties as defined in clause (iv) of tender Notice, provided that if shall be open to the accepting
authority to insist on execution of any written agreement by tenderer, if administratively considered
necessary or expedient.

8. I/'We have also signed the copy of the Tamil Nadu building practice and addend volume there to
maintain in the Town Panchayat Office, in acknowledgement of being bound by all conditions of
the clauses of the General conditions to the contract and all specification for items of work
described by the specifications number in schedule.

9. On consideration of the payment of Rupees or such other sum as /may be arrived at under the
clause of the General conditions to the contract, relating to payment on lump sum basis or by final
measurement at unit prices. | /We agree subject to said conditions to execute and complete the
works shown upon the drawing specially from number 1 to inclusive (Schedule B) of probable
quantities shown (Schedule A) with such variation by way of addition to or alterations, deduction
from the said work and method of payment there for as are provided for in the said conditions.

10.1.  The term Executive Officer in the said conditions shall mean the Town Panchayat Engineer having
jurisdiction for the time being over the work who shall be competent to exercise all the powers and
privileges reserved herein favour of the Government with the previous sanction of or subject to
ratification by the competent authorities in case where such sanction or ratification may be
necessary and who has been duly authorized under Article 299 (1) of the constitution.
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11.

12.

13.

| /We agree that the time shall be considered as the essence of this contract and to commence
the work as soon as this contract is accepted by the competent authority as defined by the
Kappiyarai Town Panchayat, Kappiyarai code and the site (or premises) is handed over to me/us
provided for in the said conditions and agree to complete the work within twelve (12) months from
the date of such handing over to the site (or premises) and to show progress as defined in the
tabular statement “Rate of progress” subject Nevertheless to the provision for extension of time
contained in clause 56 of the General condition to the contract appended to the Tamil Nadu
building practice.

I /We agree that upon the terms and conditions of this contract being fulfilled and performed to the
satisfaction of the Executive Officer the Security Deposited by me/ us herein before recited or
such portion therefore as I/ We may be entitled to under the said condition be paid back to me/ us
provided to clause 64 of the General condition to the contract.

I / We are professionally qualified and my our qualifications are as follows;

| /We in pursuance of clause 18 of tender notice undertake to employ the following technical staff
for supervising the work and will see that one of them is always at site during working hours
personally checking all items of works and paying extra attention to such works as may require
special attention (e.g) reinforced cement concrete.
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ANNEXURE AT TENDER NOTICE

SCHEDULE A’
SCHEDULE FP RATES AND APPROXIMATES QUANTITIES

a) The quantities here given are these which the least cost tender cost of the work is based but they
are subject to alterations, omissions, deduction or additions as provided for in the conditions of
this contract and do not necessarily show the actual quantities of work to be done. The unit rate
noted below are these governing payment of extras or deductions for omissions according to the
conditions or the contract as set forth in the General conditions or specifications of this contract.

b) It is to be expressly under stood that the measured work is to be taken net (not withstanding any
custom or practice to the contrary) according to the actual quantities when in place and finished
according to the drawing or as may be ordered from, time to time by the Executive Officer and the
cost calculated by measurement or weight at the respective prices, without any additional charge
for any necessary and contingent works connected there with. The rates quoted are for works in
site and complete in every respect.

Iltem Zrt?::tti,tly? Description | TNBP Rate in figures
No. Figures and in of work No. and words Unit | Amount
words

Figures | Words

The second Sub-Division of this (i.e) column 3 is for entering description of works such as numbers, cubic
metre, kg etc.,
LIST OF DRAWINGS SUPPLEMENTAL

Note: All Drawings to be signed by the Contractor as As referred to in the specification including

Well as the officer entering into the contract The General condition to the contract of Tamil Nadu
building practice.

SI.LNo  Drawing Description Sl.No. Drawing No.  Description Date on which The drawing
No. was supplied.

List of specifications for the various items of works supplementing those described in schedule by

the standard specifications numbers.
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The contractors shall employ the following Technical staff for supervising the work and shall see
that one of them is always at site during working hours, personally checking all items of work and
paying extra attention to which works as may demand special attention (e.g) Reinforced cement

concrete work etc.,

Name of the Member of the Technical

Qualification Staff to be employer

Note: In case the contractor is himself professionally qualified the above specification should be
suitably altered and in case in which the contractor selected has not given as undertaking to
employs qualified men it should be scored out.

Note: Additional specification if any, which have to be entered in Schedule 'C' should be entered

below items (1) above and numbered continuously.
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ADDITIONAL CONDITIONS
EMPLOYMENT OF TECHNICAL ASSISTANTS

The tenderer who himself is not professionally qualified; undertake to employ qualified technical
men at this cost to look after the work. The tenderer should state in clear terms whether he undertake to
employ Technical men required by the Town Panchayat specified in the schedule below for the work. In
case the selected tenderer is professionally qualified or has undertaken to employ technical men under
him he should see that the Technically qualified men is always at the site of work during working hours,
personally checking all items of works and paying extra attention as such works as may demand special
attention (e.g) reinforced cement concrete works etc.

VALUE OF CONTRACT EMPLOYMENT OF TECHNICAL PERSONNEL
1. From one to Rs.5.00 lakhs 1. One Diploma Holder in Civil Engineering
(OR)
2. Not less than one retired Junior Engineer
2. From Rs.5.00 lakhs to Rs.10.00 lakhs 1. One B.E., (Civil) (OR)

2. Equivalent Degree Holder (OR)
3. Not less than one retired sub-divisional
officer.AEE / ADE (OR)
4. One Diploma Holder with three vyears
experience.

3. From Rs.10.00 lakhs to Rs.25.00 lakhs 1. One B.E., (Civil) with 3 years experience plus
One Diploma Holder in Civil Engineering (OR)
2. Equivalent Degree Holder with 3 vyears
experience plus One Diploma Holder in Civil
Engineering (OR)
3. Not less than one retired sub-divisional Officer
plus One Diploma Holder in Civil Engineering
(OR)
4. Two Diploma Holders in Civil Engineering with
3 and 5 years experience respectively.

4. From Rs.25.00 lakhs to Rs.50.00 lakhs 1. One B.E. (Civil) with 3 years experience plus two
Diploma Holder in Civil Engineering (OR)
2. One B.E., (Civil) with 3 years experience plus
Two retired Junior Engineers. (OR)
3. Equivalent Degree Holder with 3 vyears
experience plus Two Diploma Holder in Civil
Engineering Or Two retired Junior Engineers (OR)
4. One retired Sub-Divisional Officer (AEE or ADE
plus Two Diploma Holders in Civil Engineering or
and retired SDO (AEE or ADE) plus Two retired
Junior Engineers.

5.Above Rs.50.00 lakhs 1. To be examined in individual cases depending
upon the nature of work and Technical skill
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10.

involved and defined in the tender notice regarding
the No. of qualified Technical personnel to be
employed by the contractor.
A penalty of Rs.2,000/- PM for Diploma Holder and Rs.5000/-P.M. for Degree Holder be levied in
case of default on the part of contractors in the norms mentioned above.
The employment of Technical Assistance should be based only on the value of contract.
Engineers with Mechanical Engineering qualification and retired from Civil Engineering
Departments and also suitable to supervise the Civil Engineering works because of their
Experience in Civil Engineering field.
It will not be incumbent on the part of the Contractor to employ Technical Assistants when the
work is kept in abeyance due to valid reasons and if during such period on the opinion of the Town
Panchayat Engineer. The Employment of Technical Assistants is required for the due, fulfillment
of the Contract.
A movement register should be opened and maintained for Technical Assistants employed by the
Contractor or for the Technical or qualified contractor. The Technical Assistant or Technically
qualified contractor may be noted their arrival and the departure timings every day along with their
initials. Such Register should be produced during inspection of the Inspecting Officer.
Without prejudice to the Generosity of the above clause the Contractor shall during the currency of
the contract, when called upon the Engineer-in-charge engaged and also ensure engagement by
the sub contractors and other employed the contractor in connection with the work, such number
of apprentices in the category and for such period as may be required by the Engineer in charge.
The contractors shall train them as required under the Apprentices Act. 1961 and the Rules made
there under and shall be responsible for all obligations of the employer under the said act
including the liability to make payments to apprentice as required under said Act.

On evaluation of Tender if it is found that it the overall quoted amount of the Tender is less than 5
to 15% of the value put to tender, the contractor shall pay an additional security at 2% of the
estimated value. If the tender discount exceeds 15% to 20% the contractor shall pay an additional
security deposit of 50% of the difference between the quoted amount and estimate amount, failure
to furnish the Additional Security Deposit within 15 days from the date of receipt of acceptance
order and execute the agreement shall entail cancellation of award of contract and forfeiture of
EMD furnished.
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SPECIAL CONDITION OF CONTRACT

SALE TAX DEDUCTION IN THE BILL

As per section 7 F of the Tamil Nadu Act of 1999 with effect from 10-6-99 deduction of Sales Tax
at source in respect of works contracts -every persons responsible for paying any some to any dealer for
execution of work contract shall at the time of payment of such sum deduct " TWO PERCENT " in respect
of Civil Works and 'FOUR PERCENT' in respect of all other works contracts from the Total amount
payable of such dealer and the amount so deducting shall be deposited to the assessing officer concerned
within 7 days.

SPECIAL CONDITIONS FOR CEMENT AND STEEL
CEMENT

The Contractor makes his own arrangements to procure of cement to required
specification for the works

a) Contractor shall procure cement required for the works only from the reputed cement
factories (Main produce of their authorized agents) Manufacturing cement (ISI Standards)
acceptable by the Town Panchayat Engineer. The contractor shall furnish to the Executive
Officer bill of payment and certificate issued by the manufactures of their authorized
agents to authenticate procurement of quality cement from the approved cement factory.
The contractor has made his own arrangements for safe package and adequate storage
of cement.

b) The contractor shall procure cement in standard packing of 50 Kg. per bag from
authorized manufactures, the contractor shall make necessary arrangements for actual
weighment of random sample from the valuable stock and shall confirm with the
specification laid down by the ISI.

c) Cement shall be got tested for all the tests atleast one month advance before use of
cement bags brought and kept at site godown. The cement shall be tested as and when
required by the departmental officers in Government laboratories or any other laboratories
as directed by the Executive Officer. The cost of testing charges shall borne by the
contractor. Separate payment need not be made to the contractor for testing the cement.

d) The use of admixtures and agents shall be made as per the directions of the Executive
Officer. The cost of centage storing stocking, handling, batching, and building shall be
borne by the contractor.

e) The contractor should store the cement 60 days requirement atleast one month in
advance to ensure the quantity of cement so brought to site and shall for with remove the
same without the written permission of the Town Panchayat Engineer.

f) The contractor shall forth with remove the cement from the work site, any cement that the
field officer of Town Panchayat may disallow for us on account of failure to meet the

required quality and standard.
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The contractor shall have to construct sheds storing cement having capacity not lower
than the cement required for 90 days use at approved locations. The field officers of Town
Panchayat shall have free access to such stores at all times.

The contractor shall further at all times satisfy the Town Panchayat Engineer and or
production of proofs and tools by submission on of returns and other proofs as directed
that the cement is being used as an approved by the Executive Officer for the purpose
and the contractor shall at all taxes, keep his records up to date to enable the Executive
Officer to apply such checks as may be desired.

Cement which has been unduly long in storage with the contractor on alternatively has
Deterioration due to inadequate storage and thus became unfit for use on works will be
rejected by the department officers and on claim will be entertained. The contractor shall
forth with remove from the work site any cement the Town Panchayat Engineer may
disallow for use on works and replace it by cement complain with the relevant Indian
Standards.

STEEL :

The contractor shall provide mild steel RTS Steel bars at their own cost. High yield
strength deformed bars, rods and structural steel etc., required for the works only from the
main and secondary produced manufacturing steel or their authorized agents to
prescribed specification of Indian standards require marks and acceptable to Executive
Officer Necessary ISI test certificates are to be produced to Town Panchayat Engineer
before use on works. The cost forwards the test shall be contractor own cost, the testing
of rods shall be done by the contractor in any of the Government laboratories or any other
laboratories at directed by the Executive Officer. The diameter and weight of size shall be
as per standard steel tables.
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GENERAL CONDITIONS OF CONTRACT
A PREFACE

Intent and reference to Tamil Nadu Building Practice
1. It is intended by this Tamil Nadu Practice to describe.

1.1
(a) the character of the materials to be used;

(b) the method of execution of work and

(c) the contractor's responsibilities to the Public, Government and his workmen and general
contract conditions which are to be accepted by every contractor who executes work entrusted to
him by the Department.

1.2. Wherever the term "Standard Specifications" or "Specifications” or to the abbreviation T.N.B.P.
No: or TNBP is used in the specifications or in estimates or contract documents, it shall refer to the
relevant, specification in the Tamil Nadu Building Practice.

1.3. The. Abbreviation "1.S." shall mean "Indian Standard-".

2. Applicability of the Tamil Nadu Building Practice.

2.1. It shall be-unnecessary to include in any contract documents a specification for any item of work
which is defined in the tender notice or in the contract schedule of work to be done by a Tamil
Nadu Building Practice number (TNBP No.) The fact that the item |Is defined as specification, shall
mean that the contractor is to execute the work according at such specification modified as may be
necessary by an addendum specification for that particular item of work. In the absence of
specification for any work or material in the T.N.B.P. such. work should carried out in accordance
with the instruction given by the Town Panchayat Engineer.

2.2. THESE GENERAL CONDITIONS OF CONTRACT SHALL APPLY TO ALL AGREEMENTS
ENTERED INTO BY CONTRACTORS WITH THE KAPPIYARAI TOWN PANCHAYAT etc AND
shall form an inseparable condition of contract, and it shall not be necessary to append a copy of
the same to the agreement.

3. Contractor to sign in the Division (or the sub-Divisional) copy of the T.N.B.P.

3.1. Every contractor who executes work for the Public Works Department or the Highways Board
and Rural Works Department shall carefully study the schedule for work to be done and his
drawings, obligation under the "General Conditions of Contract" which apply to all agreements,
and he shall sign in the Divisional Office coy of the T.N.B.P. (or the Sub-Divisional copy if so
arranged by the Town Panchayat Engineer) as evidence that be understands clearly the conditions
of contract governing his agreement and accepts the same.

3.2. It shall not be necessary for the contractors to sign the Divisional Office copy of the T.N.B.P. for
every contract awarded to him, but his signature therein will be evidence that the accepts the
conditions of contract (which include the standard specifications) as detailed in the T.N.B.P. for
every contract into which he enters. It shall also be the contractor's responsibility by frequent
perusal of the Divisional Office (or the sub Divisional Office) copy to become conversant with
sanctioned alterations or additions made to the T.N.B.P. as soon as they are made. A separate
volume of addenda to the T.N.B.P. will be maintained in each Division (or sub division office) as
the case may be. in which will be entered all sanctioned corrections and additions. This must
also be studied and signed by every contractor before executing an agreement.
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Interleaving correction slips will not be made for his purpose. The contractor should purchase
copy of, the T.N.B.P. for his reference while executing work.
4. Sub-specifications:
4.1 Works of similar nature having many common clauses in their specification are grouped under
one specification number with a "General" preface thereto, and the sub-specification are therefore
given an alphabetical affix.

5. Additions and alterations to the T.N.B.P.

5.1 Additions and alterations to the T.N.B.P. will be incorporated in the addenda volume as authorised by
the Chief Engineer.

6. Powers of Town Panchayat Engineers to supplement or alter the T.N.B.P.

6.1 Town Panchayat Engineer may alter the specification for any particular which is within their respective
powers of sanction, when such alteration is found necessary by attachment of a correction sheet to the
contract form, bearing the T.N.B.P. Number, the corrections and the signature of the Town Panchayat
Engineer as the case may be, together with the signature of the contractor. Similarly additional
specifications, for items for which there are no standard specifications will be made by attachment to the
contract documents of addendum specifications sheet bearing the signature of the Town Panchayat
Engineer as the case may be and the signature of the contractor.

A.lL

DEFINITIONS AND INTERPRRETATIONS.

7. Definition of terms:

7.1. Wherever the words and expression defined in this clause or pronouns used in their status occur in
contract documents which includes the T.N.B.P, they shall hays the meanings hereby assigned to them
except where the context otherwise requires:

(a) "Town Panchayat Engineer" means the Town Panchayat Engineer for the time being in charge of the
concerned work under execution or such other departmental assistants or subordinates to whom the Town
Panchayat Engineer may have delegated certain duties, acting severally within the scope of the particular
duty entrusted to them.

(b) No delegation by Town Panchayat Engineer which affects agreements. It is however, to be distinctly
understood that the Town Panchayat Engineer or the higher authority who is vested with the powers of
acceptance of the particular agreement under reference will make no delegation of powers to such
assistants or subordinates which in any affects the agreement and its contract condition when such
agreement is to be or has been accepted by the "Town Panchayat Engineer" or by the other higher authority
respectively- The duties of such assistants or subordinates will be solely duties of supervision to ensure
compliance with contract conditions.

(c) "Contractor" means the particulars persons, firm or corporation with whom an agreement has been
made by the Town Panchayat Engineer or higher authority as the case be, for executing work defined in the
concerned agreement, and for purposes of instructions regarding compliance with contract conditions, it shall
include the contractor's authorized agent, who is maintained on the work by the contractor.

(d) Works or work means the works by or by virtue of-the contractor contracted to the executed whether
temporary or permanent and whether original, altered substituted or carriage or additional or connected, with

the supply repairs or carriage of tools and plant and supply or manufacture of other stores.'
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7.2. Words importing the singular only also include the plural and vice-versa where the context requires.

8. Evidence of experience -Tenderer shall, if required, present satisfactory evidence to the Town
Panchayat Engineer that they have been regularly engaged in constructing such works, as the proposed to
execute and that they are fully prepared with the necessary capital, machinery and materials to begin the
work promptly and to conduct it as required by the T.N.B.P. and the other specifications for the particular
work If tendered for, in the event of their tender being accepted,

9. Legal address Notices:

9.1 Tenderers should give in their tender their place of residence and postal address. The delivering at the
above named place or posting in a post box regularly maintained by the Post Office Department or sending
by loiter registered for acknowledgement of any notice, letter or other communication to the contractor shall
be deemed sufficient service thereof upon the contractor is writing as maybe changed at any time by an
instrument executed by the contractor, and delivered to the Town Panchayat Engineer.

9.2. Nothing contained in the agreement and his contract conditions shall be deemed 10 prejudices render
inoperative the service of any notice, letter or other communications upon the contractor personally.
B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE - A

10.1 The quantities mentioned in tender notices and in agreement schedule A are worked out from the
relevant drawings in office and may or may not be the actual required for execution. The Town Panchayat
Engineer does not expressly or by implication agree that the actual amount of work to be done will correspond
therewith but reserves the right to increase or decrease the quantity of any class or portion of the work as he
deems necessary.

10.2 Tenderer must satisfy themselves by a personal examination of the site of the proposed work by
examination of the plans and specifications and by other means as they prefer as to the accuracy and
sufficiency of the statement of quantities and all conditions affecting the work and shall not any time after the
submission of their tender, dispute or complain o1 such statement of quantities or assert, that there was any
misunderstanding in regard to the nature or amount of the work to be done nor in consequences apply for
extension of time for completion beyond the agreement date.

11. Approximate not to mean deviation from drawings and specifications:

11.1. This declaration of the approximate nature of the statement of quantities in Schedule. A does not,
however, in any way imply that the quantities will be increased for departure by the contractor from strict
compliance with sanctioned drawings and specifications to suit his own convenience or reduce his costs.

12. To compare tenders:

12.1. The quantities in Schedule A are given for a uniform comparison of lump-sum tenders.

C. DRAWINGS AND SPECIFICATIONS

13. Purpose:

13.1. The contract drawings if any, read together with the contract specifications are intended to show and
explain the manner of executing the work and to indicate the type and class of materials to be used.

14. Conformance:

14.1. The works shall be carried out in accordance with the drawings and specifications which form part of the
contract and in accordance with the details and instructions, supplementing or explaining the same as may
from time to time be given by the Town Panchayat Engineer.

14.2. If the work shown on any such further drawings or details, or other work necessary to comply with any
such instructions, directions or explanations be in the opinion of the contractor, of a nature which the schedule
rate in the contract does not legitimately cover he shall before proceeding with such work, give notice in writing
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to this effect to the Town Panchayat Engineer. In the event of the Town Panchayat Engineer and contractor
failing to agree as to whether or not there is any excess rate to be fixed and the Town Panchayat Engineer
deciding that the contractor is to carry out the said work, the contractor shall accordingly do so, and the
question whether or not there is any excess and if so the amount there of, shall failing agreement, be settled by
an arbitrator as provided in the arbitration clause, unless the subject is one which is left to the sole discretion of
the Town Panchayat Engineer under the clauses of these conditions of contract and the contractor shall be
paid accordingly.

14.3.1t shall be the responsibility of the contractor to give timely notice to the Town Panchayat Engineer
regarding anything shown on the drawings and not mentioned in the specification, or mentioned-in the

specifications and not shown in the drawings or any error or discrepancy™ drawings or specifications and
obtain his orders thereon. Figure dimensions are to be taken and not those obtained from scaling the drawings.
In any discrepancy between drawings and specifications, the latter shall prevail. In any such cases or in case
any feature of the work is not fully described and set forth with the drawings and specifications the contractor
shall forthwith apply to the Town Panchayat Engineer for such further instructions, drawings or specifications
as he requires it, being understood that the subject to be dealt with under the building procedure of best
modern practice. The Town Panchayat Engineer will furnish the further instructions, drawings or specifications
if in his opinion; they are required by competent workmen, for the proper execution of the work.

15. Variations by way of modifications omission or additions.

15.1. For all modifications, omissions from or additions to the drawings and specifications, the Town Panchayat
Engineer will issue revised plans, or written instructions or both, and no modifications, omissions of additions
shall be made unless or authorized and directed by the Town Panchayat Engineer in writing.

15.2. The. Town Panchayat Engineer shall have the privilege of ordering modifications, omissions or additions
at any time before the completion of the work and such orders shall not operate to annual these portions of the
specifications with which said changes do not conflict.

15.3. The contractor shall submit to the Town Panchayat Engineer a statement giving details of the claims for
any additional work with 30 days of the order of the work and no claim for any such work will be considered
which has not been included in the statement.

16. Copies of drawings and specifications:

16.1. One copy of the available drawings and specifications (apart from the T.N.B.P. a copy of reference) shall
be furnished free of cost to the contractor for his own use. Such copies and copies of supplementary details
furnished by the Town Panchayat Engineer-shall be kept by the contractor on the work until the completion
thereof, and the Town Panchayat Engineer shall at all times have access to them.

17. Signed drawings -No authority to the contractor.

17.1. No signed drawing shall be taken as in itself and order for variation, unless either is it entered in the
agreement schedule of drawings under proper attestation of the contractor and the Town Panchayat Engineer,
or unless it has been sent to the contractor by the Town Panchayat Engineer, with a covering letter confirming
that the drawing is an authority for variation of the contract under reference.
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D. MATERIALS AND WORKMANSHIP

18. To be the best quality:

18.1. All materials, articles and workmanship shall be the best of their respective kind for the class of work
described in the contract specification and schedule, materials being obtained from sources approved by the
Town Panchayat Engineer. The word" best" as used in these specifications shall mean, that in the opinion of
the Town Panchayat Engineer there is no other superior quality of materials or finish of articles on the market
and that there is no better class of workmanship available for the nature of the particular item descried in the
contract schedule. The contractor shall, upon the request of the Town Panchayat Engineer, furnish him with the
vouchers to prove that the materials are such as are specified.

18.2. Samples of materials shall be furnished at the contractor's expenses to the Town Panchayat Engineer
when called for in the tender notice or ordered to be furnished by the Town Panchayat Engineer prior to
execution of any work.

19. Conventions for proportions:

19.1. Wherever the proportions are written by figures without further description and where the meaning is
otherwise clear as to which figure is intended to apply to each material, then the usual conventions will be
understood to apply to each material then the usual conventions will be understood to apply.

For example:

1.2. Means | lime (or cement in accordance with the context) and 2 sand;

1.2.4. Means 1 lime (or cement in accordance with the context) 2 sand and 4 broken stone (or other aggregate
in accordance with the context).

20. Measurement and mixing:

20.1. In the case of loose materials such as lime sand, cement, broken stone, surki, mortar, etc the proportions
demanded by the specifications must be measured in properly constructed measuring boxes or weighed or in
such other manner as shall be instructed by the Town Panchayat Engineer. Measurement is not to be done in
loose heaps when intimate mixtures such as mortar, concrete, etc., are to be formed. The mixing must always
be done on closely constructed platforms. So that there wilt be no leakage of "-any of the materials through the
floor of the platform and also that no foreign materials can be incorporated during the mixing. These platforms
must be approved by the Town Panchayat Engineer. The cost of such measuring boxes and platforms and all
the work referred to herein shall be borne by the contractor.

21. Data:

21.1. The materials and labour utilized in the execution of work by the contractor shall not be loss than that
given in the Tamil Nadu P.W.D. Standard Data for the relevant item.

NOTE: In case the contractor considers that the materials and labour provided in the T.N.P.W.D. standard data
for the execution of particular items of work are in excess, the contractor may furnish detailed data for such
items along with tender with reason for variations from P.W.D. Standard Data.

22. Layout of materials stocks:

22.1. The contractor shall deposit materials for the purpose of the work on such parts only on the ground as
may be approved by the Town Panchayat Engineer. He shall submit for the approval of the Town Panchayat
Engineer before starting work, c: detailed site survey clearly indicating positions and areas where materials
shall be stacked and sheds built.
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23. Source of purchase of materials and stores

23.1 The Town Panchayat Engineer shall, during the progress of the work, have power to cause the contractor
to purchase and use such materials or supplies from Government brick fields, stores or other sources as may
be specified in the contract for the purposes therein specified.

2.4 Contractor liable for materials supplied by Government.

24.1. The contractor shall be responsible for all materials and other articles and things which may be supplied
by Government from the time he takes deliver'.' thereof, and shall use them only for the purposes of this
contract and shall make good any loss, damage, wastage or undue wear and tear that may take place from
whatever cause and pay to Government for such loss, damage, wastage or undue wear and tear such sum as
the Town Panchayat Engineer may determine.

24.2. If at any time subsequent to the execution of the agreement Government materials other than those
specified in the Agreement arc to be supplied to the contractor for use on the work they will be charged at the
market value prevailing at the time of supply or stock issue rate whichever is greater. The contractor will be
informed in writing the rate which he demands for finished work in view of the fact that he is to use Government
materials.

24.4. Storage charges:

24.4. Govt. do not undertake to lake over from contractors whether before or after the completion or
determination of contract surplus materials which were originally procured by the contractors themselves of
were issued to them and charged to their accounts. Such materials are the property of the contractor and can
be taken over by Govt. if required for use on the works in progress only by special arrangement at the
prevailing market rates viz., the rate at which the article or articles of a similar description can be procured at a
given time at the stores Godown from public market suitable to the division for obtaining a supply therefore of
the materials were originally supplied by the Govt. Price allowed to the contractors on requisition should not
exceed the amount charged to the contractors excluding the element of storage charges if any. Contractors are
however not at liberty to remove from the site of work, without the written permission of the Executive Officer,
materials, which have been issued to them for use on works.

25. Test inspection and rejection of defective materials and works:-

25.1. The contractor shall provide proper facilities at all for the testing of materials and inspection of the work
by the Town Panchayat Engineer, and the Town Panchayat Engineer shall accordingly also have access at all
times to the palaces of storage or manufacture where materials are being made for use under the contract to
determine that manufacture is proceeding in accordance with the drawings and specifications.

25.2. The contractor shall, upon demand, also forward for the Town Panchayat Engineer's inspection, test
certificate supplied by the vendors, when he is purchasing consignments of cement, steel and other materials
in respect of which such certificates are usually available.

25.3. The Town Panchayat Engineer shall have power to reject at any stage, any work which he considers to
be defective in quality of material or workmanship and he shall not be debarred from rejecting rough materials
by reasons of his having previously passed them in an un worked condition. Any portion of the work or
materials rejected or pronounced to ho inferior or not in accordance with the drawings and specifications, shall
be taken down and removed from the work site at the contractor's expense, within 24 hours after written
instructions to that effect have been given by the Town Panchayat Engineer. Replacement shall at once be
made in accordance with the specifications and drawings at the contractor's expense.

25.4. In case of default on the part of the contractor to carry out such orders the Town Panchayat Engineer
shall have power to employ and pay. Other persons to carry out the orders at the contractor's risk and all

29 Bidder’s Signature



expenses consequent thereon and incidental thereto shall be borne by the contractor.

25.5. In lieu of rejecting work not done in accordance with the contract, the Town Panchayat Engineer may
allow such work to remain and in that case shall make such allowance for the difference in value, as in his
opinion may be reasonable.

25.6. Works opened for inspection The Contractor shall at the request of the Town Panchayat Engineer within
such time as the Town Panchayat Engineer shall name open for inspection any work covered up; and
should the contractor refuse or neglect to comply with such a request, the Town Panchayat Engineer may
employ other workmen to open up the same. If the said work has been covered up in contravention of the
Town Panchayat Engineer's instructions or if on being opened up, it be found not in accordance will drawing
and specifications of the written instructions of the Town Panchayat Engineer the expenses of opening it and
covering it up again, whether done by the contract or such other workmen, shall be borne by. or recovered from
the contractors. If the work has not been covered up in contravention of such instructions or if on being opened
up it be found i.e. he in accordance with the drawings and specifications or the written instructions of the Town
Panchayat Engineer, the expenses aforesaid shall be borne by Government and shall be added to the contract
sum. provided always that in the case of foundations, or any other urgent works so opened up and requiring
immediate attention the Town Panchayat Engineer shall, within reasonable time after the receipt of a notice
from the contractor that the work has been opened, make or cause the inspection there of to be made, and at
the expiration of such time if such inspection shall not have been made, the contractor may cover up the same,
and shall not be required to open it up again inspection except at the expense of Government.

26. Defects, shrinkages, etc., after completion.

26.1. Any defects, shrinkage or which may appear within from the corn pie .works arising in the opinion of the
Town Panchayat Engineer from faulty materials or workmanship not in accordance with the drawings and
specification instructions of the Town Panchayat Engineer shall open the directions in writing of the Town
Panchayat Engineer and within such reasonable time as shall be specified therein, be amended and made
good by the contractor at his own cost unless the Town Panchayat Engineer shall decide that the contractor
ought to be paid for the same at the rates agreed on such reduced or other rates as the Town Panchayat
Engineer may fix and incase of default, the Town Panchayat Engineer may employ (and pay other persons to

amend

and make good such defects, shrinkage or other faults or damage. and all expenses consequent thereon and
incidental thereto shall be borne by the contractor.

26.1. (A) The shrinkage period of six months referred to in main clause 26.1 above will be five years in respect
of all contracts for construction of original buildings either semi-permanent or permanent to ensure structural
stability of the building.

(G.0.Ms. NO.1 81 PWU 28.1.86)

26.2. Provided that in the event of Government taking over portions of the works as and when they are
completed the liability of the contractor under this clause shall extend to a period of years from the date of final

taking over of the work irrespective of the actual dates on which portions the works were taken over,

27. Town Panchayat Engineer's decision:

27.1. To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in
matters regarding materials workmanship, removal of improper work, interpretation of the contract drawings
and contract specifications, mode of procedure and the carrying out of the work, the decision of the Town
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Panchayat Engineer shall be final and binding on the contractor and in any technical question which they arise
touching the contract the Town Panchayat Engineer's decision shall be final and conclusive.

28. Dismissal of Workmen:

28.1. The contractor shall employ in and about execution of the works only such persons as are careful, skilled
and experience in their several trades and callings and the Town Panchayat Engineer shall be at liberty to
object to and request the contractor to remove from the works any person employed by the contractor in or
about the execution of the workshops in the opinion of the Town Panchayat Engineer misconducts himself or
incompetent or negligent in the proper performance of his duties and such persons shell not be again
employed upon the works without the permission of the Town Panchayat Engineer.

D.1. GENERAL OBLIBATIONS

29. Contractor's mastery or agent and contractor’s staff:

29. 1. The contractor shall in his own absence keep constantly on the works a competent mastery or agent and
any directions or explanations given by the Town Panchayat Engineer or his representatives to suet". Mastery
or agent shall be held to have been given to the contractor.

29.2. The contractor shall further provide all staff which necessary for the proper supervision, execution and
measurement of the work to ensure full compliance with the term of the contract.

30. Government masteries or agents:

30.1. The Government may be represented on the work by an agent clerk of the works, or maistry who is not
borne on the Official or officers and subordinates of the Town Panchayat. He (if appointed) shall, in the
absence of the Town Panchayat Engineer, furnish the contractor with the Town Panchayat Engineer's or his
representative's instructions of the works and the contractor shall duly comply with such instructions and
directions and shall on the written requisition of the maistry Clerk of works or agent, stay the-further progress of
any portion of the works which in his judgment is being constructed with unsound or improper maistry or
workmanship, until the opinion and determination of the Town Panchayat Engineer shall be obtained thereon,
but such maistry, clerk of works or agent is to have no power whether to order any extra works or deviation
from the specification and drawings.

E. INCLUDED IN CONTRACT RATES
31. Defining contract schedule rates:
31.1. The rate entered in a contract schedule for any class of work shall be for finished work in site and shall
include all contingent expenses whether direct construction expense involved in the building in place in
accordance with the drawings and specifications or whether they be expenses imposed by an outside authority
such as a local body. Such contingent expenses snail not entitles the contractor to claim an extra in respect

thereof.

32. CARRIAGE.

32.1. Rate's for finished work shall always include the cost of conveyance and all leads, lifts, loading, unloading
and stacking in the manner and at the place ordered by the officer in immediate charge of the work, unless
circumstances necessitate provisions for a separate schedule item, in which class such will be specified in the
tender notice or schedule.

32.2. Wherever the term "Carriage" or "Conveyance" is used in a schedule item, it shall in the absence of other
schedule provisions or modifying description, in the specification, be taken to include all leads, lifts, loading,
unloading and stacking in uniform stocks to the satisfaction of the Town Panchayat Engineer with careful
attention to close packing in casa of materials which are to be measured in stacks as a basis of payment for

finished work.
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NOTE- 1. In the case of important leads and lifts as may occur in river conservancy and other such works,
where lifts over flood banks and long leads may be involved, it is usual to make separate schedule item
provision with a specification defining the exact work to be done for each tendered rate.

NOTE - 2. Payment for carriage will originally be by bulk or weight at a rate between specified places and on
the basis of the method adopted in the standard schedule of rates for carriage of materials. The distances will
be measured by the nearest practicable arid cheapest routes, whether metalled or unmetalled road or cart
track.

32.3 when carts or vehicles of any sort are engaged by the day, the quantity of materials to be conveyed, the
distance to be travelled and the number of trips to be made shall, if he considers necessary be fixed by the
Town Panchayat Engineer.

32.4. The contractor is responsible for making good all loss in transporting materials entrusted to him or his
agents, whether caused by wastage, breakage, theft or any other cause.

32.5. No payment shall in any case be made or the return trips with carts. Where' there are loads also for the
return trips the agreement rates should allow for the reduced cost thereby on each set of materials so
conveyed,

33. Construction plant.

33.1. The contractor shall include in. his tendered price and shall provide and install all necessary construction
plant and shall use such methods' and appliances for the performances the operations connected with the work
embraced under the contract as will secure a satisfactory quality of work and rate: of progress which, in the
opinion of the Town Panchayat Engineer will ensure the completion of the work within the time specified. If at
any time before the commencement, during the progress of the work or any part of it such methods or
appliances appear to the Town Panchayat Engineer to be in sufficient or inappropriate for securing the quality
of the work required or the said rates of progress. he may order the contractors to increase their efficiency or to
improve their character, land the contractor shall comply with such orders, but the failure of the Town
Panchayat Engineer to demand such increase of efficiency of improvement shall not relieve the contractor from
his obligation to secure the quality of work and the rate of progress required by the contract and the contractor
alone shall be responsible for the efficiency and safety of his plant, appliances and methods.

33.2. It is however open to the Town Panchayat Engineer to lend or supply to the contractor any tools,
implement materials and machinery that the Town Panchayat Engineer may consider desirable but for any
such tools, implements materials and machinery that: may be lent or supplied to contractor by Government the
contractor shall may be so lent or hired to the contractor shall be the Town Panchayat Engineer before the
final bill or work is paid and any shortage or damage shall be such rate as may be determined by the Town
Panchayat Engineer after making such allowance as he may consider suitable for fair wear and tear.

34. Scaffolding instructions:

34.1. All requisite scaffolding shall be provided at the contractor's expense and shall be double, i.e. it must
have two sets of upright supports care must be taken to ensure the safety of the work people and the
contractor must comply with such instructions as the Town Panchayat Engineer may issue to ensure safety.
The contractor will be entirely responsible for any damage or injuries to persons or property resulting from ill
erected scaffolding, defective ladders, or otherwise arising out of his default in this respect. The contractor's
attention is also invited to the "safety code".
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35. Temporary structure:

35.1. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places
and in a manner approved by the Town Panchayat Engineer for keeping materials under cover. The contractor
shall also provide and maintain a his own expenses such temporary fences, guards, bridges and roads as may
be necessary for the execution of his contract work or for safeguarding or accommodating the public if the
Town Panchayat Engineer shall order any departure he shall comply with such orders as the Town Panchayat
Engineer may issue to safeguard or accommodate the public, sheds for housing workmen shall be provided at
the contractor's expenses if, in the opinion of the Town Panchayat Engineer, such are necessary or desirable.
36. Water and lighting

36.1. The contractor shall pay all teas and provide water and light as required from Town Panchayat mains or
other sources and shall pay all charges therefore (including storage tanks, meters, etc.) for the use of the work
and workmen unless otherwise arranged and decided on, in writing with the Town Panchayat Engineer. The
water for the works shall be, so far as practicable, free from earthy vegetable, or organic matter and from salts
or other substances likely to interfere 'with the setting mortar otherwise prove harmful to the work

37. Sun protection keeping dry and pumping

37.1. The contractor shall at his own expense arrange all requisite protection of the work and materials against
sun or rain effects and shall keep all portion of the work free from water to the satisfaction of the Town
Panchayat Engineer and shall use his own plant for the purpose unless otherwise specifically provided in the
contract specification.

38 Tools and Seigniorage:

38.1 The contractor shall, unless otherwise specifically stated in the tender notice and subsequently on this
basis in the contract be responsible for the payment wherever payable of all import duties, tools octopi duties,
seignior ages, quarry fees, etc., on all materials and articles that he may use.

38.2. The contractor shall be solely responsible for the payment of sales tax under the provision of the payment
of sales tax under provision of the payment Sales Tax Act, 1939 (Madras Act IX of | 1939 as in force for time
being and the rates for the various items of the work shall remain unaffected by any change that may be made
from time to time in the rate at such tax is payable.

38.3. Notwithstanding anything contained in section 10 of the Indian Traffic Act of 1894. the rates for items
involving, the use or supply of articles obtained by the contractor from outside India shall remain unaffected by
any changes that may be introduced in Customs duties.

NOTE: For works carried out on behalf of the Government of India, Seigniorage fees. etc., referred to

in this clause will have to be levied in every case

38.4. No Seigniorage shall be charged where due for materials quarried, from the P.W.D. or other Government
quarries. Assistance as necessary will be given to the contractor by the department to obtain access to
quarries approved by the Town Panchayat Engineer. No plot rent shall be charged for materials stacked on the
Government land during the course of construction provided all such materials are removed within one month
after the work is completed.

38.5. Seigniorage charges due for use of private quarries and private land shall be paid by the contractor.

38.6. The contractor shall from his own approach road to the work site for which no extra will be due to him. On
completion the contractor shall not be permitted to remove the materials laid for formation of road. If the
contractor is allowed to use the existing' roads he shall maintain them in good condition at his own cost
throughout the period of the contract.

33 Bidder’s Signature



39. Setting out works:

39.1 The contractor shall be responsible f or the true and proper setting out of works and for the correctness of
the position, levels, dimension and alignment of all parts of the works and for the provision of all materials, staff
and labour in connection therewith.

40. Cleaning up during progress and delivery:

40.1. All rubbish shall be burnt or removed from the site, as it accumulates. All floors, stairs, landing windows,
surface and soil drains shall be cleaned down and put in a thoroughly complete clean, sound and workman like
state to the satisfaction of the Town Panchayat Engineer having first been removed by the contractor. The
contractor shall give notice in writing to the Town Panchayat Engineer before the work is finally handed overall
rubbish and surplus materials not required by the Town Panchayat Engineer having first been removed by the
contractor. The contractor shall give notice in writing to the Town Panchayat Engineer when the work is so
ready to be handed over and shall be responsible for its maintenance until it is taken over by the Town
Panchayat Engineer.

F. RESPONSIBILITIES AND LIABILITIES OFTHE CONTRACTORS.

41. Observance of laws, focal regulations and notices. Attachments:

41.1. The contractors shall conform to the regulations and by-laws of any local authority and or of any water or
lighting companies with those systems the structure is proposed to be connected and shall, before making any
variations from the drawings or specification that may be necessitated by so conforming, given to the Town
Panchayat Engineer written notice, specifying the variations proposed to be made and the reasons for making
them, and apply for instructions thereon. In case the contractor shall not receive such instruction

within seven days. he shall proceed with the work conforming to the provisions regulating or by-law in question
and any variations in the drawings or specification so necessitated shall be dealt with under clause.

41.2. The contractor shall give all notices required by the said Act, regulation or by-laws and pay all fees in
connection therewith unless otherwise arranged and decided on in writing with the Town Panchayat Engineer.
He shall also ensure that no attachments are made against materials of work forming part of or for the use of
the contract. In every case referred to in this clause the contractor shall protect and indemnify Government
against any claim or liability arising from or based on the violation, of any such law ordinance, regulations
order, degree, a attachment whether by himself or by his employees.

42. Accidents - Hoarding - Lighting observation - Watchmen:

42.1. When excavation have been made or obstacles have been put in public thorough fare or in places where
there is any likelihood d accidents, the contractor shall comply with any requirement of law or the subject and
shall provide suitable hoarding and watchmen necessary.

42.2. It shall be the contractor's sole responsibility to protect the public and hi! employees against accident
from any cause and he shall indemnity Government against and claims for 'damages for injury to person a
property, resulting from any such a claim and shall where the provisions of the Workmen's Compensation Act
apply, take step to properly insure against any claims there under.

42.3. On the occurrence of accident which results in the death of any of the workmen employed by the
contractor or which is so seriousness as to he likely to result in the death of any such workmen, the contractor
shall, within 24 hours of the happening of such accident, intimate in writing to the concerned section officer of
the Department the fact of such accident. The contractor shall indemnify Government against al loss or
damage sustained by Government resulting, directly or indirectly from his failure to give intimation in the
manner aforesaid including the penalties of fines if any payable by Government as a consequence of
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Government's failure to give notice under the Workmen's Compensation Act or otherwise conform to the
provisions of the said Act in regard to such accident.

42 .4. In the event of an accident in respect of which compensation may become payable under the Workmen's
Compensation Act VIII of 1923 whether by the contractor or by the Government as principal it shall be lawful for
the Town Panchayat Engineer to retain out of money due and payable to tile Contractor such sum or sums of
money as may, in the opinion of The Town Panchayat Engineer shall be final in regard to all matters arising
under, this clause.

42.5. The contractor shall indemnify Government from and against all claims and proceedings for or on account
of infringement of any patent rights, design, trade mark, or name of other protected rights in respect of any
constructional plant, machine work or material used for or in connection with the works or temporary works, or
any of them and from and against all claims, demands, proceedings, damages, cost, charges and expenses
whatsoever in respect thereof in relation thereto.

42.6. In respect of all labour directly or indirectly employed in the works for the performance of the contractor's

part of this agreement, the contractor shall comply with or cause to complied with all the rules framed by the
Government from time to time for the provision of health and sanitary arrangements to workers employed by
P.W.D. and Highways and Rural Works Department and their contractors Vide Appendix. In case the
contractor fails to make arrangements and provide necessary facilities as aforesaid the Town Panchayat
Engineer shall be at liberty to make arrangements and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

42.7. In respect of all labour directly or indirectly employed .in the works for the performance of the contractor's
part of this agreement, the contractor at his own expense shall arrange for the safety provisions as per "Safety
Code" framed from time to time and shall at his own expense provide for al facilities in connection therewith. In
case the con tractor fails to make arrangements and provide facilities as aforesaid and recover the costs
included if that behalf from the contractor.

42.8. In respect of all labour directly or indirectly employed in the work for the performance of the contractor's
part of this agreement the contractor shall arrange to furnish in triplicate particulars to each working the
Performa Vide Appendix XXXVIII b) the end of every month to the Town Panchayat Engineer charge of the
work.

43. Blasting:

43.1 Blasting executed by contractors in connection with Government works shall be carried out in the manner
described under "Blasting operations Instructions to Contractor of the TNBP.

44. The contractor is to protect the whole of the adjoining and where necessary, the existing premises and all
works land alt fittings to alt buildings or an adjoining the site against the structural and decorative damages
caused by the execution 0' these works and make good in all respects all such damage done or occurring to
the same, and leave such reinstatement in perfect order. He is also to make good any damage done to private
footways or roadways.

45. Permit other Workmen Co-operation Afford facilities:

45.1. The Town Panchayat Engineer shall have full power to sent workmen upon the premises to execute
fittings and other works not included in the contact for whose operations the contractor is to afford every
reasonable facility during ordinary working hours, provided that such operations shall be carried on in such a
manner as not to impede the progress of the work included in the contact, but the contractor is not to be
responsible for any damage which may happen to or be occasioned by any such fittings or other works,
provided he complies with the Town Panchayat Engineer's instructions in connection there with, and provided
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that the damage is not caused by himself or his workmen.

45.2. The contractor shall, at all times, cooperate, assist, attention, and afford facilities for such specialists as
may be employed by the Town Panchayat Engineer on other works in connection with the building, allowing
them free of charge the use of all plant, light and water installed in the works. The contractor shall cause such
special work or protect it as instructed to avoid injury during progress of the works. For failure so to protect, the
contractor must make good any damage caused.

45.3. When two or more contractors arc engaged on installation or construction work in the same vicinity,
the Town Panchayat Engineer shall have authority to direct the manner in which each shall conduct the work
so far as it affects other contractors. :
46.Holes for water services, gas, electrical and sanitary fittings:

46.1. The contractor shall leave all holes in masonry and floors for the insertion of water services, gas and

electrical connections and sanitary fittings in the exact positions indicated by the Town Panchayat Engineer
during the progress of the work. These holes must be properly built up in a workmen like manner at the
contractor's cost, as soon as the fittings have been installed in cases, where the installations as made during
the construction of the buildings and where in the opinion of the Town Panchayat Engineer, delays in
settlement of accounts will not thereby occur.

47. Contractor's risk and insurance:

47.1. The work executed by the contractor under the contract shall be maintained at the contractor's risk until
the work is taken over by the Town Panchayat Engineer. The Govt. should not be liable to pay for any. loss or
damages occasioned by (or) arising out of fire, flood, volcanic eruptions, earth quake or other convulsion of
nature and all other natural calamities, risks arising out of acts of God during such period and that the option
whether to take Insurance coverage or not to cover risks, is left to the contractor.

47.2. Provided however, that the contractor, shall not be liable for all or any loss or damages
occasioned by or arising out of acts of foreign enemies impassions hostilities or warlike operations

(before or after declaration of war) rebellion military or usurped power.

48. Holidays:

48.1, Subject to any provision to the contrary contained in the contract none of the permanent work shall save
as herein after provided be carried on during the night or on Sundays and other holidays without the permission
in writing of the Town Panchayat Engineer or of the officer in charge of the work: save when the work is un
avoidable or absolutely necessary for the save of life or property or for the safety of the works in which case the
contractor shall immediately advice the Town Panchayat Engineer.

G. MISCELLANEOUS

49. Sand and gravel:

49.1. The contractor shall not make any excavations upon the site for the purpose of obtaining gravel, sand or
soil other than that shown or implied by the drawings, except with the previous permission of the Town
Panchayat Engineer.

50. Old curiosities:

50.1. All old curiosities, relics, coins, minerals, etc., found in excavating or pulling down, shall be the property of
the Government and. be handed over to the Town Panchayat Engineer. Should any ancient masonry, or other
old work of interest be opened up, the Town Panchayat Engineer's attention shall be called to the same before
demolition or removal.
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51. Assignment or sub - lettings:

51.1. The contractor shall not without the written consent of the Town Panchayat Engineer, assign the
contract nor sub-let any portion of the same. Ordinarily no subletting will be permitted, but in case
such should be permitted by the Town Panchayat Engineer, it shall in no way free the contractor from
any of his responsibilities under any clause of these "Conditions of Contract" or of the "Articles of

agreement".

52. Specialties:

52.1. The Town Panchayat Engineer, shall, during the progress of the work have powers to select, -nominate
or recommend tradesmen or specialists to supply material or execute such portion of the work as he may
consider desirable in the interests of the Government.

53. Ratification of the orders of the Town Panchayat Engineer

53.1. Should the acceptance of the tenders be beyond the authorized powers of the Town Panchayat Engineer
as laid down in the P.W.D. code, the orders and decisions of such Town Panchayat Engineer with regard to the
employment of specialists for certain portion of the work as described in the previous clause will be subject to
the ratification of the higher authority who accept the tender.

Powers for sanction of Extension of time:

53.1 .A. Should the acceptance of tender beyond the authorized powers of the Town Panchayat Engineer as
laid down in TN P.W.D. code, the orders or decisions of such Town Panchayat Engineers with regard to the
extension of time for completing the contract will be subject to the ratification of Chief Engineer for all works for
which tenders were accepted by the Chief Engineer.

Powers for termination of LS contract.

53.1 .B. Should the acceptance of tender beyond the authorized powers of the Town Panchayat
Engineers laid down in TN P.W.D. code, the orders and decision of such Town Panchayat Engineers
with regard to the termination of contract will be subject to ratification of the Chief Engineer for all
works for which tenders were accepted by Chief Engineer.

54. Order Book.

54.1. An order book shall be kept at the Town Panchayat office on the site of the work. As far as possible, all
orders regarding the work are to be entered in this book. All entries shall be signed and dated by the Town
Panchayat officer in direct charge of the work and by the contractor or by his representative. In important
cases, the Town Panchayat Engineer will countersign the entries, which have been made. The order book shall
not be removed from the work except with the written permission of the Town Panchayat Engineer.

54.2. No photographs' of the site or of the work of any part thereof shall be taken except with the permission in
writing of the Town Panchayat Engineer and no such photographs shall be published or otherwise circulated
without the permission, of the Chief Engineer.

H. DATE OF COMMENCEMENT, COMPLETION, DELAYS, EXTENSION, SUSPENSION OF WORK AND
FORFEITURE.

55. Date of Commencement and completion:

55.1. On notification of possession of the site (or premises) being given to the contractor by letter registered for
acknowledgement as provided in clause

9.1. supra, he shall forthwith begin the work, shall regularly and continuously proceed with them, and
shall complete the same (except for painting or other work which in the opinion of the Town
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Panchayat Engineer, it may be desirable to delay) by the date of completion, as defined in the
"Articles of Agreement subject nevertheless to the provisions of extension of time mentioned in the
next clause. The contractor shall under no circumstances be entitled to claim any damages from
Government if he incurs any expenses or liabilities to payment under the contract before the date of
commencement defined above. The contractor shall have the right to withdraw from the contract and
obtain refund of his security deposit if such intimation of handing over the site is delayed by more

than two months from the date of acceptance of the agreement by competent authority.
56. Delays and extension oft/me:
56.1. No claim for compensation on account of delays or hindrances to the work from any cause whatever shall
lie except as hereinafter defined.

Reasonable extension of time will be allowed by the Town Panchayat Engineer or by the officer competent
to sanction the extension for unavoidable delays, such as may result from causes which in the opinion of the

Town Panchayat Engineer are undoubtedly beyond the control of the contractor. The Town Panchayat

Engineer shall assess the period of delay of hindrance caused by any written instruction issued by him
at twenty five percent in excess of the actual working period so lost. If at any time the Town
Panchayat Engineer is of the opinion that there has been avoidable delays and the contractor fails to
maintain the "rate" of progress specified in the article of agreement, it shall be lawful for the Town
Panchayat Engineer to impose penalty or order forfeiture from the Deposit sanction the extension of
time for such delays, provided however, the penalty and forfeiture shall be governed as per clause

51.2 and 51.3.

56.2. ]n the event of the Town Panchayat Engineer to failing to issue necessary instructions and thereby
causing delay and hindrance) the contractor the latter shall have the right to claim an assessment of such
delay by the Town Panchayat Engineer of the Office. The contractor shall lodge in writing to the Town
Panchayat Engineer a statement of claim for any delayer hindrance referred to above within fourteen days from
its commencement, otherwise no extension of time will be allowed.

56.3. Whenever, authorized alterations or additions made during the progress of the- work are of such nature in
the opinion of the Town Panchayat Engineer as to justify 8" extension of time in consequence thereof, such
extension of time will be granted in writing by the Town Panchayat Engineer or other competent authority when
ordering such alteration or additions.

57. Delays in commencement or progress or neglect of work or suspension of works by the contractor and
forfeiture of Earnest Money, Security Deposit and withheld amount.

57.1. Time shall be considered as the essence of the contract. If at any time the Town Panchayat Engineer,
shall be of the opinion that the contractor is delaying commencement of the work, neglecting or delaying the
progress of work as defined in the tabular statement... Rate of Progress in the Article of Agreement or the
contractor fails to maintain the Rate of Progress in the Articles of Agreement plus any CA tension of time or the
contractor shall suspend the works.. or sublet the work or d portion thereof without the sanction of the Town
Panchayat Engineer or violates any of the provisions of the contract the Town Panchayat Engineer shall so
advise the contractor and at the same time demand compliance. If the contractor neglects to comply with such
demand within seven days after receipts of such notice, it shall then or at any time be awful for the Town
Panchayat Engineer to impose a penalty or forfeiture on this contractor from the deposit or to determine the
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contract.

57.2. The penalty or forfeiture referred to in Clause

57.1. shall not exceed 10% of the work executed and is imposed in cases where the contractor is allowed to
proceed with the whole or part and complete the whole or such part of the works. The penalty or forfeiture
imposed by the Town Panchayat Engineer under this clause is however subject to modification or waiver at
the absolute discretion of any authority higher in rank than the Town Panchayat Engineer.

57.3. It shall be a further right of the Town Panchayat Engineer to give any port of the work to any other
contractor at his discretion or have it done departmentally in order to maintain the rate progress and the
contract shall then be determined for only that portion of the work given to the contractor or done
departmentally. The for feature under clause

57.2. Will in these circumstance be applied any excess expenditure incurred on this account shall Le recovered
from the original contractor.

57.4. Determination of the contract referred to in Clause 47." shall carry with it the forfeiture at the
Security [deposit. After determining the contract, the Town Panchayat engineer shall have the right to
give any part of the work to any other contractor in the unexecuted portion of contract, in which case
any expenses which may be incurred in excess of such amount which would have been paid to the
original contractor if the whole work had been executed deducted from any money due t a him by
Government it under this contract or any other account what so ever. Provided, also that if the
expenses incurred by the Government are less than the amount payable to the contractor at his

agreement rates the difference will not be paid to the contractor.

57.5. In the event of anyone of the above clauses being adopted by the Town Panchayat Engineer, the
contractor shall have no compensation for any loss sustained by him reason of his having purchased or
processed any materials or entered into any engagements or made any advances on account or with a view to
the execution of the work art h e performance of contract, and in case action is taken under any of the
provisions aforesaid, the contractor shall not be entitled to be paid any sum for any work actually performed
under the contract unless and until the Town Panchayat Engineer has certified in writing the performance of
such work and the value payable in respect thereof and he shall only be entitled to be paid' the value so
certified.

57.6. In the event of the Town Panchayat Engineer putting in force oil or any of the powers vested in him under
the clause57.4. he may if he so desires after giving a notice in writing to the contractor take possession of the
works, and site and such plants and materials thereon (or any ground contiguous thereof) and all such plant
and materials as above mentioned shall thereupon be at the disposal of Government absolutely for the purpose
of completing the work. After such notices shall have been given, the contractor shall not he at liberty to
remove from the site or works of from the ground continuous thereto any plant or materials belonging to him
which shall have been placed thereon for the purpose of the above work. Government shall not be liable to
make any payment to the contractor on account of use such plant for the completion of the works, under the
provisions herein before contained. On taking possession of the materials and stores belonging to the
contractor or procured by the contractor and intended to be used for the execution of the work or any part
thereof the contractor rates to be certified there of shall be final.

Otherwise, the Government may give notice in writing to the contractor to remove any of his plant

or materials from the site and not required or any completion of the works, if such plant and or
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materials are not removed within fourteen days after notice, shall have been so given, Government
may remove and sell the same, holding the proceeds less the cost of removal and sale, to the credit of
the contractor. The expense, of any such removal and the amount of the proceeds and expense of any

such sale. shall be final and binding on the contractor.

. PARTICULARS OF PAYMENT

58. Payment of lump sum basis or by final measurement lit unit prices:

58.1. Final measurements need not be taken unless either the contractor or the Town Panchayat Engineer
claims extras to or deductions from, the quantities of Schedule A,

58.2. In case final measurements are claimed, they shall be taken only for those items for which either the
contractor or the Town Panchayat Engineer claims final measurements and the quantities of the remaining
items in Schedule. A shall be accepted as correct. The lump sum amount mentioned in the agreement will
then be varied by adding thereto or deducting there from as the case may be, the difference if any between
the amounts mentioned in Schedule A for such items and the amounts arrived at by calculation at contract
rates based on the revised quantities for the same, obtained by the final measurements aforesaid.

58.3.1t shall be accepted as a condition of the contract that the payment of the final bill to the contractor less
the withheld amounts and his acceptance thereof shall constitute a full and absolute release of Government
from all further claims by the contractor under the contract.

59.Payment for additions and deductions for omissions.

59.1. No authorized variation shall vitiate the contract, but additions and omissions shall be measured up
and dealt with in accordance with clause

59.2. If there is no rate in Schedule' A ' for additional work ordered to be carried out by the Town Panchayat
Engineer, when prior to execution of the additional work, shall be worked out in accordance with the methods
indicated in59.3 and with the rate agreed upon a supplemental agreement shall be entered in the proper
department'!! form signed and dated by the contractor and the Town Panchayat Engineer and or any other
officer for the time being authorised to accept such agreement and supplemental agreement shall on such
acceptance form part of the original agreement. A copy of the supplemental slip shall be given to the
contractor.

59.3.1. The rate for additional works shall be derived from the rate for similar items of work in the accepted
agreement,

59.3.2. In the case of works for which supplemental agreement is to be entered into during the period when
the schedule of rates has not changed from the date of execution of the original agreement, then the rates
for supplemental agreements may be the prevailing schedule of rates plus or minus tender premium in case
the rates cannot be derived from the items in the original agreement, in other case where the schedule of
rates has change in the intervening period, the rates prevailing as per the schedule of rates at the time of
execution of supplemental items will be adopted with no tender premium over this rate.

59.3.3. If the rate for a particular item of work is not in the schedule of rates, the prevailing market rats when
the work was done shall be adopted.

59.3.4. If the rates cannot be determined as above, the rates shall be fixed on the cost of labour and
materials plus 10 percent thereon, provided the vouchers shall have been delivered to the Town Panchayat
Engineer within 7 days after such work is completed. if the Town Panchayat Engineer considers that the
vouchers are unduly high, the Town Panchayat Engineer can evaluate work as reasonable and fair and
make payment if the value of payment is less than Rs.1,000. If the value of additional payment exceeds
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Rs.1,000 the contractor shall have the right to submit the matter to arbitration.

59.A. In cases where the Government under the terms of the contact with the contractor are liable to supply
and materials, articles or things to the contractor for the performance t)y ii r of his part of the contract, the
Town Panchayat Engineer, may at his absolute discretion extend the time which such materials, articles or
things may be supplied by the Government arid the Government may supply to the contractor such
materials, articles or . timings within the time so attended without any liability on their part to compensate the
contractor by reason of the extension of time for the supply of the materials, articles or things.

59.B. In cases where the Government under the terms of the Contract are liable to supply any materials,
articles or things to the contractor for the .performance by him of his part of the contract and the Government
for any reason are unable to supply such materials, articles or things either within the time specified in the
contract or within the time extended under clause 59.A. the Town Panchayat Engineer may at his discretion
or at the request of the contractor determine the whole or any part of the contract which cannot be performed
by reason of the failure to supply such materials, articles or things and the contractor shall not be entitled to
claim any damages or compensations in respect of such determination. The contractor shall, however, be
paid the value of the work already done by him and the cost of the materials, articles or things if any
collected by him upto the date of such determination and left unused on the work- on shall be taken over by
the Town Panchayat Engineer either at the contract rates or at values deduced from the through rates
deduced in the contract. When the contract is determined at the discretion of the Town Panchayat Engineer,
he shall give notice in writing to the contractor and the decision of the Town Panchayat Engineer to
determine the contract shall he final and bind on the contractor.

EXPLANATION:

The expression "Through rates' means the rate for the finished items of work or the all in rates, that is to say,
the rates for finished items of work inclusive of the cost of materials and labour.

59.C. if, at any time after the acceptance of the tender the Government shall, for any reason whatsoever not
required the whole or any part of the work to be carried out, the Town Panchayat Engineers hall given notice
in writing of the fact to the contractor. W ho shall have no claim to any compensation or other payments
whatsoever, who shall on account of any profit or advantage he might have derived from the execution of the
work in full but which he did not derive in consequence of the termination of the works. He shall be paid at
contract rates, for the work executed by him including any additional works such as clearing of site etc., that
may be rendered necessary by such termination. He shall also be allowed a reasonable payment as decided
by the authority next higher in rank to the authority which accepted the tender, for any expense incurred by
him on account of labour and materials, articles or things collected, but which could not utilized on the works
as verified by the Town Panchayat Engineer. Such decision shall be final and binding on both the parties and
shall not be subject to arbitration under clause 73.

60. No payment for unsanctioned extras:

60.1. It shall be distinctly understood that no payment whatever will be made to the contractor for variations
by way of extras, in cases where such variations have been made without the written sanction of the Town
Panchayat Engineer.

61. Accounts Receipts and Vouchers;

61 .The contractors shall at any time upon the request of the Town Panchayat Engineer furnish him with all
invoices; account, receipts and other vouchers that he may require in connection with the contract.
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62. Fraud, willful neglect or default:
62.1. No final or other certificate of pay mentor of completion, acceptance or settlement of account shall, in

any circumstances, relieve the contractor from his liability for any fraud, or willful neglect or default in the
execution of the contract or any willful or unauthorized deviations from drawings, specification, instructions
and directions for the time being binding upon him.

63. Unfixed materials:

63.1. No payment or advance will be made for unfixed materials when the rates are for finished work in site.
64. Payments and certificates:

64.1 Payments will be made to the contractor under the certificates to he issued at reasonably
frequent intervals by the Town Panchayat Engineer, within 14 days of the date of each certificate an
intermediate payment will be made by the Town Panchayat Engineer of a sum equal to 95 percent
of the value of work as so certified and the balance of 5% will be withheld and retained as security

for the due fulfillment of the contract.

Under the certificate to be issued by the Town Panchayat Engineer on the completions of the entire
works, the contractor will receive the final payment of all the moneys due or payable to him under or by virtue
of the contract except security deposit and the with held amount equal to 2 1/2 percent of the total value of
the work done provided there is no recovery from or forfeiture by the contractor to be made under clause 57.
The amount withheld from the final bill will be retained under. "Deposits" and paid to the contractor together
with the Security Deposit after six months reckoned from the date of completion of work or as soon after the
expiration of such period of six months as all defects shall have been made good according to the true -
intent and meaning thereof whichever shall last happen, in the event the final bill remains unpaid even after
the period of six months before said, the Town Panchayat Engineer shall refund the security deposit which
includes the E.M.D. and also the withheld amount on a separate bill if requested or by the contractor in
writing. No certificate of Town Panchayat Engineer shall be considered conclusive evidence as to the
sufficiency of any work or materials or correctness of measurements to which is not related nor shall it
relieve the contractor from his liability to make good defects as provided by the contract. The contractor
when applying for a certificate shall prepare a sufficiently detailed bill based on the original figures of
quantities and rates in the contract scheduled to the satisfaction of the Town Panchayat Engineer, to enable
the Town Panchayat Engineer to check the claims and issue the certificate. The certificate as to such of the
claim mentioned in the application as are allowed by the Town Panchayat Engineer shall be issued within
fourteen days of the application. No application for a certificate shall be made within fourteen days of a
previous application.

64.1. A. Notwithstanding the above clause, the withheld amount of 2 2 % from the final bill in respect of
contract for construction of original building, will be retailed by the Govt. for a total period of one year in lieu
of six months period referred to in clause.

64.1 .B. and will be released after the expiry of one year period on execution an indemnity bond by the
contractor to the satisfaction of the Town Panchayat Engineer for a further period of four years to ensure
structural stability of the building under clause 26.1.A.

(G. O. MS. No. 181 PWD 28.1 .86)

64.2. When there are complaint from the Labour Department about non-payment of wages to the Labourers
employee by the Contractors for the execution of work under agreement, the Town Panchayat Engineer,
shall have full powers to withheld the bills claimed by the contractor pending clearance certificate form the
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Labour Department and to act as per the direction given by the Labour Department.

65. Interest and money due to the contractors:

65.1. No omission by the Town Panchayat Engineer to pay the amount due upon certificate. shall vitiate or
make void the contract nor shall the contractor be entitled to interest upon any guarantee fund or payments
in arrears, not upon any balance which may, on the final settlement of his accounts, be found to be due to
him.

65.2. Whenever the withheld amount reaches Rs.1,000 or a multiple thereof, the contractor may at
.his option, deposit with the Town Panchayat Engineer any equal amount in sums of Rs.1,000 or in
multiple thereof. in any of the forms of interest bearing securities recognized for the purpose by the
T.N. Public Works Account Code and subject to the provisions thereof contained in which case the
equivalent withheld amount shall be paid to him forthwith. The contractor will be permitted to
exercise the option in this clause, subject only to the condition that the rates of progress contained

in the Articles of Agreement is properly maintained.

66. Acceptance of final measurements:
66.1. The contractor agrees that before payment of the final bill shall be made on the contract, he will sign

and deliver to the Town Panchayat Engineer either in the measurement book or otherwise as demanded?
valid release and discharge from any and all claims and demands whatsoever for all matters arising out of or
connected with the contract and also produce a certificate from the Incomes tax Authorities that all income
tax payable by him upto-date has been duly paid provided that nothing in this clause shall discharge or
release the contractor from his liabilities under The contract. It is further expressly agreed That Town
Panchayat Engineer in supplying the final measurement certificate need not be bound by the proceeding
measurements and payments. The final measurements, if any of the Town Panchayat Engineer shall be final
conclusive and binding on the contractor.

67. Recovery of money from contractor in certain case.

67.1. In every case in which provision is made for recovery of money from the contractor. Government shall
be entitled to retain or deduct the amount thereof from any money that may be due or may become due to
the contractor under these presents and or under any other contract or contracts or any other account what
SO ever.

67. A. Recovery under Revenue Recovery Act:

Whenever any amount has to be paid by the contractor in view of determination of the contract by virtue
of clause 57 (4) or any amount that may be due or may become due from the contractor under these
presents and the contractor not responding to the demands for the payment of the said amount, then the
Govt., shall be entitled to recover the said amount under the provisions of the Revenue Recovery Act. (G. O.
Ms. No.3659 PWD 23.12.70)

68. Contractor dying becoming insolvent, insane or imprisoned:

68.1. In the event of the death or insanity or insolvency or imprisonment of the contractor or where the
contractor being a partnership or firm 'becomes dissolved or being a corporation goes in to liquidation,
voluntary or otherwise, the contract may at the option of the Town Panchayat Engineer, be terminated by
notice in writing posted at the site of the works and advertised in one issue of the local district Gazette and
all accepted and acceptable works shall forthwith be measured up and paid for at the rates provided in the
contract schedule where such apply, or otherwise, by most recent schedule 0 rain of the division approved

by competent authority '0 the person or persons entitled to receive and give a discharge for the payment.
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J. SETTLEMENT OF DISPUTES
69. Arbitrations:

69.1 In case of any dispute or difference between the parties to the contract either during the progress or
after the completion of the works or after the determination, abandonment or breach of the contract, or as to
any matter or thing arising there under except as to the matters left to the sole
discretion of the Town Panchayat Engineer under clauses 18,20.25.3, 27, 34, 35 and 37 of "General
conditions of contract" or as to the withholding by the Town Panchayat Engineer of payment of any bill to
which the contractor may claim to be entitled, the either party shall forthwith give to the other notice of such
dispute difference and such dispute or difference shall or be and is hereby referred to the Director of Town
Panchayat Administration of the nominated Town Panchayat mentioned in "Articles of Agreement" therein
after called the "Arbitrator" in cases when the value of claim is less than & upto Rs.50000. In cases when the
value of claim is more than Rs.50000 the parties will seek remedies to the competent civil courts.
(G.0.Ms.N0.253 pass 24.9.81) The Arbitrators shall give detailed reasons in their findings and conclusion
(G.0.Ms.No.1 844 pass off 18.7.86)

69.2. Subject as aforesaid to the provisions of the arbitration Act, 1 940, or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the
Arbitration proceeding under this clause.

69.3. Upon every and such reference, the costs of and incidental to the reference and award respectively
shall be discretion of the arbitrator. Subject to the condition that the amount of such costs to be awarded to
either party shall not, in respect of a monetary claim exceed the percentage set out below of any such award
irrespective of the actual fees, costs and expense incurred by either party provided that where a monetary
claims disallowed in full they said percentage shall be calculated on the amount of the claim. The arbitrator
may determine the amount of the costs be awarded or direct the same to be taxed as between solicitor and
client or as party and shall direct by whom and to whom and in what manner the same shall be borne and
paid.

69.4. The fees for arbitrators shall be levied based on the value of claims referred to for arbitrations. The
fees shall be calculated at 5 percent of the first Rs.10000/- and 3 percent of the next Rs. 40000/-
(G.O.Ms.No. 1844 pms dt 18.7.86)

69.5. Provided that the Government shall not be liable to any claim in respect of any such dispute or
differences until the liability and the amount thereof shall have been referred to and decided by the Arbitrator
APPENDIX - 1

PUBLIC WORK DEPARTMENT SAFETY CODE

General Rules as to Scaffolds.

1 . Suitable scaffolds shall be provided for workman for all works that cannot be safely done from a ladder or
by other means. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and the
ladder shall be given an inclination not steeper than 0.25 to | (0.25 horizontal to | vertical) when the ladder is
used for carrying materials as well, suitable foot holds and hand holds shall be provided on the ladder.

2. A scaffold shall not be constructed, taken down or substantially altered except (a) under the supervision

of a competent and responsible person: and (b) as for as possible by competent workers possessing
adequate experience in such work.

All scaffolds and appliances connected therewith and all ladders shall

a)be of sound materials

b)be of adequate strength having regard to the load strain to which they will be subjected and
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c) be maintained in proper condition

4. scaffolding or staging more than 3.5 metres above the ground or floor shall have a guard rail properly
attached bol-braced and otherwise secured atleast 0 metres above the floor or platform of such scaffolding
or staging extending along the entire length of the outside and ends thereof with only such opening as may
be necessary for delivery of materials. Such scaffolding or staging shall be so fast ends as to prevent it from
swaying from the building or structure.

5.Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use
6.Scaffoldis shall not be overloaded and so for as practicable the load shall be evenly distributed.

7.Before installing lifting gear of scaffolds specials precautions shall be taken to ensure the strength and
stability of the scaffolds.

8.Working platform, gangways and stairways should be so constructed that no part there can save unduly or
unequally. If the height or the platform or the stairways is more than 3.5 metres above ground level or floor
level they should be closely boarded, should have adequate width and should be suitably fenced as
described in (4 above)

9. Every opening in the floor of a building or in a working platform shall be provided with suitable fencing or
railing for a minimum height of 0.9 meter to prevent the fall off persons or material.

10. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed No portable single ladder shall be over 9 metres in length while
the width between side rails in rung ladder shall in no case be less than 30cm for ladder upto and
including 3 metres in length. For longer ladders this width should be increased atleast 20mm for
each additional metre of length uniform step spacing should not exceed 30cm. Adequate
precautions should be taken to prevent danger from electrical equipment. No materials on the site of
work shall be so stacked or placed as to case danger or inconvenience to any person or the public.
The contractor shall provide all necessary fencing and lights to protect the Public from accidents
and shall be bound to bear the expenses of defence of every suit, action or other proceedings at law
that may be brought by any persons for injury sustained owing to neglect of the above precautions
and to pay any damage and cost which may be awarded in any such suit, action or proceedings to

any cost which may with the consent of the contractor be paid to compromise any claim by any

such person.

Excavation and trenching:

11. Trenches-1.2 metres or more in depth, shall at all times be supplied with atleast one ladder for each 20
metres in length or fraction thereof. Ladder shall be extended from bottom of the trench to atleast 0.a metre
above the ground. The sides of the trenches which are 1.5 metres or more in depth shall be stepped back to
give suitable slope or hold securely by limber bracing, so as to avoid the danger of sides to collapse.

12. Demolition-Before any demolition is commenced and also during the process of the work.

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus used by the operator shall remain electrically clanged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded debris or materials as to render it

unsafe.
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13. All necessary personal safely equipment as considered adequate by the Town Panchayat Engineers ha
11 be kept available for the use of the person employed on the site and maintained in a condition suitable for
immediate use, land the contractor should take adequate steps to ensure proper use of equipment by those
concerned.

a) Works employed on mixing asphalted materials cement and time mortars- shall be provided with
protective footwear and protective goggles.

b) Those engaged in while-washing and mining or stacking of cement bags or any material which is injurious
to the eyes shall be provided with protective goggles.

¢) Those engaged in welding works shall have provided with welder's protective 513-'195.

d) Those engaged in welding works shall be provided with welder's protective 513-'195.

e) When workers are employed in sewers and man holes, which are in use, the contractor shall ensure that
the manholes covers are opened and are ventilated at least for an hour before the workers are allowed to get
into them an holes, and the manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to the public.

f) The contractor shall not employ men below the age of 18 years and women on the work of painting, with
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead
painting, the following precautions shall be taken.

i) No paint containing lead products shall be used except in the form of paste or ready - made paint,

ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed and scrapped.

iij) Overalls shall be supplied by the contractors to workmen and adequate facilities shall be provided to
enable the working painters to wash during the cessation of work.

iv) When workers are employed in dangerous occupations like work with hot bitumen, drilling
operations etc., which are likely to prove dangerous resulting in physical damage and casualty, adequate
protection of the workers should be provided.

14 When the work is done near any place. Where there is risk of drawing all necessary equipments should
be provided and kept ready for use and all necessary equipments steps taken for prompt rescue of any
person in danger and adequate provision should be made for prompt first aid treatments of all injuries likely
to be sustained during the course of the works

15.a) Hoisting machines and tackle including their attachments anchorages and supports shall be good
mechanical construction, sound materials and adequate strength and free .from patent defect and shall be
kept in good repair and in good working order. Every rope used in hoisting or lowering materials or ass
means of suspension shall be of suitable quality and adequate strength and free from patent defect.

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age
of 21 years should be in control of any hoisting machine, including the scaffold which or give signals of the
operator,

¢) In the case of every hosing machine and of every chain ring hook shackle level and pulley block used in
hoisting lowering or as a means of suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all cars referred to above shall be plainly marked with the safe working
load, in the case of a hoisting machine Slaving variable safe working load, each safe working load and the
conditions under which it is applicable shall be clearly indicated. No part of any hoisting machine or of any
gear referred to above in this-paragraph shall be loaded beyond the safe working load except for the
purpose of testing.
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16. Motors, gearing, transmissions, electricity wiring and other dangerous parts of hoisting appliance shall be
provided with efficient safeguards, Hoisting appliance shall be provided with such means as will request to a
minimum the risk of the accidental descent of the load. Adequate precautions shall be taken to reduce to a
minimum the risk of any part of a suspended load becoming accidentally displaced.

When workers are employed on electrical installations which are already energized, insulation mats,
wearing apparel such as gloves, sleeve', and boots as may be necessary should be provided. The workers
and carry keys or other materials which are good conductors of electricity.
17.These safety provisions should be brought to the notice of all concerned by display on a notice board at a
prominent place at workshop. The person responsible for the compliance of the safety code shall be named
by the contractor.

18. To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspection by the Labour Officer, Town Panchayat
Engineer of the Department or other representative.

19. Notwithstanding the above clauses (1) to (1 8.) there is nothing in these to exempt the contractor from
the operations of any other Act of rules in force in the Republic of India.

Model rules for provision of Health and Sanitary arrangements for workers employed by the P.W.D. and
Highways and Rural Works Department and their contractors.

The contractor's special attention is invited to relevant clauses of the "General conditions of control” in
the Tamil Nadu Building Practice and he is requested to provide at his own expense the following amenities
to the satisfaction of the Town Panchayat Engineer.

1. Application - These rules shall apply to all building and construction works in charge of Executive Officer.
2. Definitions-

(i) "Workplace" means a place a which an average fifty or more workers are employed in connection with

construction work.

(ii) "Large work place" at which, at an averaged 500 or more workers are employed in connection with
construction work.

3. First-Aid —

(a) At the work site there shall be maintained in a readily accessible place, first aid appliance and medicines
including an adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be kept in
good order. They shall be placed under the charge of a responsible person who shall be readily available
during working hours

b) At large work places, where hospital' facilities are not available within easy distance of the works, first aid
posts shall be established and be run by a rained compounder.

c) Where large work place are remote from regular hospitals an in-door ward shall be provided with one bed
for every 250 employees.

d) Where large work places are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to the proximity or city or town hospitals, suitable transport shall be provided to facilitate
removal of urgent cases to these hospitals. At other work places some conveyance facilities, such as a car
shall be kept readily available to take injured persons or persons suddenly taken seriously ill to the nearest
hospital.

4. Drinking water-

(a) Water of good quality fit for drinking purposes shall be provided for the work people on a scale of not less
than 1 5 litres per head per day
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b) Where drinking water is obtained from an intermittent public water supply each work place shall be
provided with storage tank where such drinking water shall be stored.

c) Every water supply storage shall be at a distance of not less than 1 5 metres from any latrine, drain or
other source of pollutions.- Where water has to be drawn from an existing well, which is within such pro
minify of latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is
drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap door which
shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for
cleaning or inspection which shall be done atleast once a month.

5.Washing and bathing places-Adequate washing and bathing places should be provided, separately for
men and women such places shall be kept in clean and drained condition. Bathing or washing should not be
allowed in or near any drinking water well.

6.Latrine sand Urinals-There shall be provided within the precincts of every work place, latrines and urinals
in an accessible place and the accommodation separately for each of thorn, shall be on the following scale
or on the scale so directed by the Town Panchayat Engineer in any particular cases.

i) Where the number of persons employed does - 2 not exceed 50.

ii) Where the number of persons employed exceed 50 - 3 but does not exceed 100.

iii) For every additional 100 -3

If women are employed separate latrines and urinals, screened from those for men shall be pro vided on
the same scale.

Except in work places provided with water flushed latrines connected with a water borne sewage
system, all latrines shall be provided with receptacle on dry earth system which shall be cleaned atleast four
times daily and at least twice during the working hours and kept in strictly sanitary conditions. The
receptacles shall be tarred inside and outside atleast .once a year.

The excreta from the latrines shall be disposed off at the contractor's expense, in out way pits approved
by the local Public Health Authority. The Contractor shall also employ adequate number of scavengers and
conservancy staff to keep the latrines and urinals in a clean condition.
7.Shelters during rest: At every work site there shall be provided, free of cost, two suitable sheds one for
meals and the other for rest separately for men and women for the use of labourer.
8.Creches: (a) At every work place at which 50 or more women 'workers are ordinarily employed there shall
be provided two huts of suitable size for the use of children under the age of 6 years, belonging to such
women, one hut shall be used of infants, games and play and the other as their bed room. The huts shall not
be constructed on a lower standard than the following:

i) thatched roofs

ii) mud floors and walls.

iii) Planks spread over the mud floor and covered with matting.

The huts shall be provided with Suitable and sufficient opening for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean. There shall be two attendance Sanitary
utensils shall be provided Health Officer of the area concerned. The use of the huts shall be restricted to
children, their attendants and mothers of the children.

b) Where the number of women workers is more than 25 hut less than 50, the contractor shall provide
atleast one hut and one Dai to look after the children of women workers.

c) The size of creche or creches shall vary according to number of women workers.
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d) The creche or creches shall be properly maintained and necessary equipment like toys, etc. shall be
provided.

9. Canteens-A cooked food canteen on a moderate scale shall be provided for the benefits of workers if it is
considered expedient.

10.Sheds for Workmen - The contractor should provide at his own expense sheds for housing his workmen.
These sheds shall be on a standard not less than the cheap shelter type, to live in which the work people in
the locality are accustomed to.

A floor area of about 1 .8 metres x 1 .5 metres for two persons shall be provided. The sheds to be. in
rows with 1.3 metres clear space between sheds and 9 metres clear space between rows if conditions
permit. The work people's camp shall be laid out in units of 400 persons, each, each unit to have a clear
space of 1 2 metres alround.

FOUNDATION AND BASEMENT

Foundation will be carried to a depth 2.70m below the ground level for column. The structure is
designed for RCC roof. This estimate is prepared for ground and first floor with RCC roof. The columns are
connected by plinth beams at ground level. Necessary steps to the Ground floor level from the formed
ground level will be of Brick work in cement mortar over a bed of RCC mat of 0.50m thickness.
SUPER STRUCTURE

The reinforced cement concrete in 1:12:3 is proposed for columns and beams.

JOINERY
The framed doors, windows and ventilators made of steel section and steel MS sheets in proposed.
Flooring is proposed with Ceramic Tiles.
Provisions are made for rain water flow fall pipes from roof and rain water harvesting structure.
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APPENDIX IX. XXXVIII
MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS

Return for the Month Ending
1 Name location and type of work
2 Name of contractor

3 Works engaged in i) Executive Officer work

i) Government work other than
Executive Officer

iii) Other works

4. Name and address of
Manager(s) of works

5. Value of Contract

6.Employment earnings

Employees

Category Men Women Boys Girls
(1) (2) ®3) (4) 5

i) Total number of employees
during the month

i) Number of employees in the
work on the last working
day of the month

iii) Total wages paid for the

iv) Total number of working
days during the month

v) Length of normal wage
period.

To

1. The Employment officer
District Employment Office

2. The Town Panchayat Engineer
Division

Instruction to complete the Performa

1. Contractor means the person who has
contracted execute the works

2. Manager means any person who manages,
supervises the works on behalf of the contractor

3. Item (i) the cumulative total of daily
employment on all days in a calendar month if the
last day of the calendar month is a holiday, the
working day immediately precious to the holiday.

Item 6. (ii) wages means basic wage, dearness
allowance, project allowances etc., including work
benefits paid in cash or kind

Item 6. (iii) Columns 2 and 3 refer to adults who
are 18 year of age or over

Iltem 6 - Column 4 and 5 refer to others not covered
by columns 2 and 3

4. Returns should cover a calendar month

5. Completed returns to reach the employment

exchanges concerned on or before the 5th of the
month
succeeding the month to which he return relates.
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ADDITIONAL CONDITIONS

1. Departmental supply of the Materials : Nil
2. Centering works

Payments for centering works for all RCC items shall be made only after concrete is laid, even though

separate rate is called for centering work in the schedule.

3. Concrete for RCC works

All cement concrete for RCC works shall be machine mixed and vibrated.

4. Special conditions for earthwork excavation in hard rock requiring blasting:

In the case of earth work excavation in hard rock requiring blasting the tender should observe the
following conditions. The blasted rock shall be compactly stacked for measurement. The net quantity of
blasted rock shall be arrived at by allowing a deduction of 40% for voids and compared with the premeasured
quantity and only the lesser of the two shall be paid. Where the rock other than hard rock and hard rock arc
mixed upon ground the two kinds (if rocks shall be separately for measurement. The total of the net
measurement of the two kinds of rock shall be arrived by applying 40% deduction for voids. The total of the
net measurement of two kinds or rock shall be compared with the premeasured quantity and only the lesser of
the two shall be paid for. If the total of net measurements of the two kinds of rock exceeds (or) falls short of the
measurements of mixture, the volume of mixture proposed to he paid shall be apportioned in the proportion of
the net actual measurements or stacks of the two kinds of rocks. Payment for 'earthwork for embankment will
be made excluding the quantity of pebbles and boulders and other such materials which shall not normally be
used along with earth for formation of bund.

NOTE:
40% deduction for voids shall be adopted for compact and proper stacking but such percentage of
deduction shall be: increased for loose (or) improper stacks.
The blasted rock material, stacked, measured and paid for shall become the property of the department.
I. S. Code No. 1200 (Part 1) 1 9G9 method of measurement of buildings and Civil Engineering of work,
Part | "Earthwork" may be referred as and when necessary.
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5. Employment of Technical Assistant:

For more than one work: One technical assistant he employed by the contractor for more than one

work situated within one kilo metre, provided that monetary limit prescribed for the nature of Technical
staff to be employed is adhered to be one and the same contractor.

Other Engineering qualification:

The contractors who possess a degree in mechanical or chemical engineering may also have to

appoint technical assistants as in the case of registered contractors with degree in electrical

engineering, when they are entrusted with civil works by the department.

1.

10.

11.

12.

13.

Painting with two coats of best white paint (or any other coloured approved by the Town Panchayat
Engineer) over a priming of red lead to all flushing tanks, brackets, clumps used for fixing pipes

and all other connections.
The rates shall all included dismantling, making holes on walls, on slabs and restoring the structure

to the original conditions after the completion of the work.

The contractor should employ sufficient number of qualified licensed plumber with necessary
experience and sKkill in the to the satisfaction of the Town Panchayat Engineer concerned for
execution of water supply arid sanitary items of work.

The water for the works shall be as for as practicable from earthing vegetable or organic matter and
from salts or substance likely to interfere with the setting of mortar prove harmful to the work.
All items of work shall be- done in accordance with relevant clauses of TNBP and addenda volume
to the TNBP as from time to time

The contractor shall be responsible for the safe custody of the departmental materials once they
are handed over to the Contractor at the departmental stores. The cost of any material the custody
of the Contractor lost, stolen, destroyed or damaged or if rendered unfit for the work will be recover
from the Contractor at the issue rate.

For testing the concrete and aggregate the Contractor procure the following equipments and make
them available.

Steel mould for making 1 5 cm cubes of concrete (The mould be in two halves for easy removal).
Slum cone for testing consistency (Slum test) the cone will be 30cm height with top and bottom
diameters of 10 cm and 50 cm in length. In addition a steel rod | 5cm dia and 50cm in length and
with tamping and rounded is to be procured.

For finding finess modules sand and coarse aggregate a hand operated sieve apparatus may be
procured along with weighing machine for weighing the aggregate and sand.

In the case of any breach of the terms of the contract, the contract will be closed at the risk and
costs of the Contractor in addition to the forfeitures of the EMD and Security Deposit.

The testing is to be done at the Contractor's cost for all building materials and also for concrete
cubes.

The work shall be executed and measured as per metric dimension given in the schedule of
quantities 6 drawing etc., (F.P. Units where indicated are for guidance only).

14. Unless otherwise specified P.I' the rates quoted by the Contractor shall be for works at all levels of

the buildings.
52 Bidder’s Signature



15.

16.

17.
18.

19.

20.

Rates for every item of works to be done under this contract shall be for all lifts and leads,

heights, depths, length and 'widths except when specifically mentioned in the item, otherwise
nothing extra will be paid on this account.

The work shall be carried out as per drawings and designs supplied by the Department and as
directed by Engineer-in- Charge.

The rate for all item in which use of cement is involved is inclusive of charges for curing.

The Contractor has to make his own arrangements for procuring water for construction purpose
construction and curing should 1)- done with water free from injurious amounts of deleterious
materials, potable water are generally considered, satisfactory for curing and fixing concrete and
masonry. However the water tube used should be periodically tested at Contractors cost for its
suitability for using in the construction work and got approved from Department Engineers.
Electricity: The contractor should make his own arrangements for obtaining electricity for all types
of his use like lighting welding pumping and mosaic and marble polishing etc.,

Any damage to work resulting from rains or from any other cause until these work is taken over by
the Department after completion will be made good by the contractor at his own cost:
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RATE OF PROGRESS

Total Period of Completion: 12 (Twelve) Months From the date of Entering into

agreement including rainy season Work programmed achieving Milestones.

Name of Work :

4 Mile Stones
st
1 1 Mile Stone : 25 %
nd
2 2 Mile Stone : 50 %
rd >
3 3 Mile Stone : 75 %
4. 4™ Mile Stone : 100% | of work should be Completed in all respects
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Formats of Qualification Information
1. Qualification Information

The Applicant shall include with the Qualification schedule, details in the prescribed proforma
vide Annexure “A” to “H”.

I.  Annexure ‘A’ - Structure and Organization

Il. Annexure ‘B’ - Financial Capability Statement

lll. Annexure ‘C’ - Plant and Equipments

IV. Annexure ‘D’ - Work experience (works completed)

V. Annexure ‘E’ - Details of Abandonment of work Litigation / debarring done

VI. Annexure ‘F’ - Affidavit on Non-judicial stamp paper

VII. Annexure ‘G’ - Undertaking to abide by modified terms and Conditions, if
any

VIII. Annexure ‘H’ - Details of Technical Personnel under Regular Employment

with the Applicant.
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Annexure “A”

STRUCTURE AND ORGANISATION

1 Name of the Bidder

2 Status
Individual contractor
Sole Proprietary Firm
Firm in Partnership
Private Limited Company
Public Limited Company

3 Head Office/Registered office address with phone/ Fax
Number / E-mail ID

4 Local office (if any) address with Phone/ Telex / Fax
Number
5 Main line of Business

[ such as (Civil) Engineering Contractor / General
Engineering Contractor/ Electrical Engineering Contractor
etc, should be specified.]

6 Name, position, status, capacity etc, of the Key personnel/
[directors of the company (Attach  organization  chart
showing the structure of the company/firm]

7 Name, capacity and address of the signatory who has
Signed the Qualification Application.  Attested copy of
authorization issued (either by power of attorney or as per
articles of Partnership Deed/ Memorandum of Association)
in favour of the signatory to sign the qualification
Application price Tender/ Agreement should be appended.
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ANNEXURE “B”

EINANCIAL CAPABILITY

Name and address of the Applicant

Income Tax Permanent Account No. C.I. H. No.

TIN Number

Annual turn over as per Income Tax returns
filed for the past five years

Annual turn over as per audited statement
of account duly certified by the Chartered
Accountant during the preceding Five years
(Attach attested copy of balance sheets)

Working Capital
I. Balance in bank account (Rs.)

II. Unutilized overdraft / Credit facility in the
Nationalized / Scheduled bank (Rs.)
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TAX YEAR | Figures Words
(Rs.) (Rs)

2017-2018
2018-2019
2019-2020
2020-2021
2021-2022
TAX YEAR | Figures Words

2017-2018

2018-2019
2019-2020
2020-2021
2021-2022
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ANNEXURE “C"
DETAILS OF CONSTRUCTION EQUIPMENTS, TOOLS & PLANTS, VEHICLES THAT COULD BE DEPLOYED EXCLUSIVELY FOR THIS WORK

NAME OF APPLICANT:

Equipments Equipments currently under
owned by the quip . Y Equipments proposed to be
Applicant lease, avalla_ble with the taken on lease
. Applicant
Name of equipment/ Total
SI.No. Tools and requirement for | .. | Year of = Year of . Year of

. . ) Present ) Manufacture, Present o Present

plants/vehicles this work .g punrgl‘:ese working .g Make & working _g Mal\nlll:;:tal("e, working

2 |and capacity condition 3 Capacity condition 3 Capacity condition

For Building works
1 |Concrete Mixer 1 No.
2 |Vibrators 2 Nos
3 |[Dewatering pumps 1 No
4 [Tipper 2 Nos.
5  [Steel centering materials 300 sg.m
6 |Mechanical Spray set 1 No.
7  |Mechanical hoist 1 No.
Embankment

1 |Backhoe Loader 1 No.
2 |Water Tanker 1 No.
3 |Rock Drilling machine 1 No

Note: For the equipments currently under lease with the Applicant, date of expiry of lease period shall be furnished
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ANNEXURE "D"

DETAILS OF BUILDING WORK(S) OF NOT LESS THAN 50% OF THE
VALUE PUT TO TENDER UNDER A “SINGLE AGREEMENT” IN ANY ONE OF THE PRECEDING ‘THREE” YEARS
(2017-18, 2018-19, 2019-20) FOR GOVERNMENT DEPARTMENT/BOARD/GOVERNMENT UNDERTAKING

NAME OF BIDDER :

L
c c —
Y 4 x
5 3 2 5 |8, | & x £. |58 2
Py O — o S X o Qo T 0 @ — O > 2 s ¥ o
2 QX = = 5 £ S o« O x [ S 5 =)
-5 © 2 = o - c c = =1 m(ﬂ = QD
= =2+ O » = . x = o 9o o O = o u= ©gc X
. B S &0 $2>0 s < Z o ® 3 go° °= T o
o |Zz o k= sS=0oc 5ol - 'o""g E © - 5 ¢ S8€ g
Z 53 G €2 s o3 o0 5 s & O E 2 ° 9 = O T >
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= 3 £ < e | &0 o QE ag |28 £
= s < | ® ® 8 £8 [<& 3
4 o @ © (¢
]
2
3
4
5
6
7
Note: a) Certificate issued by the Engineer - in — charge / ULB (not below the rank of

Executive Engineer/ Project Engineer) of each of the work is to be appended.

b) * Please indicate whether the work is “Satisfactorily Completed.”

Dated Signature of the applicant with seal
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ANNEXURE “E”

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING / EXPELLING
OF APPLICANT OR ABANDONMENT OF WORK BY THE APPLICANT

1. (a) Is the Applicant currently involved in any Arbitration/
litigation relating to any contract works Yes / No

(b) If Yes, Details thereon

2. (a) Has the Applicant or any of it's constituent
partners been Debarred/Expelled by any
agency during the
last “Five” years Yes / No
(b) If yes, Details thereon

3. (a) Has the Applicant or any of it's constituent Partners
failed to complete, any contract work during the past Yes / No
“Five” years.

(b) If yes, give details thereon

Dated Signature of Applicant with seal

Note: If any information in this Annexure is found to be incorrect or concealed, the bid
will be summarily rejected & price bid will not be opened.

60

Bidders Signature with Seal



I/We the undersigned solemnly declare that all the statements made in the documents, records
etc., attached with this application are true and correct to the best of my/our knowledge

. I/We the undersigned do hereby certify that neither my/our firm/company nor any of it's constituent
partners have abandoned any work/works of similar nature and magnitude in India, during the Last
“Five” years.

I/We the undersigned do hereby certify that any of the contracts awarded to me/us has not been
terminated rescinded, due to breach of contract on my/our part, during the last “Five” Years.

I/'We the undersigned authorize(s) and request any bank/person/firm/corporation/Government
Departments to furnish pertinent information deemed necessary and requested by the Tender
Inviting Authority Kappiyarai Town Panchayat, Kanniyakumari District to verify the statement made
by me/us or to assess my/our competence and general reputation.

I/We, the undersigned, understand(s) that further qualifying information / clarifications on the
statement made by me/us may be requested by the Tender Inviting Authority Kappiyarai Town
Panchayat, Kanniyakumari District and agree(s) to furnish such information/ clarification within
“SEVEN” Days from the date of receipt of such request from the Tender Inviting Authority
KappiyaraiTown Panchayat, Kanniyakumari District.

Dated Signature of Applicant with Seal:

(To be signed by the officer authorized by the Firm/Company to sign on behalf, the
Firm/Company with company’s seal)

Note: - In case of sole proprietary concern, affidavit should be signed only by the sole
proprietor.

(Title of the Officer)

(Title of the firm/Company) (Date)

The above named deponent has understood the contents well and solemnly and sincerely
declared and affirmed by the deponent in my presence at and signed before me
onthisdayof ..............ccoeiiinin,

(Seal) (Signature of the Notary Public)
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ANNEXURE “G”
UNDER TAKING

Under taking should be furnished in a Twenty Rupees Non-Judicial Stamp paper
with the Qualification Application and certified by the Notary Public.

I/We

The applicant do hereby undertake that I/we will abide by the terms and conditions if
any modified by the Tender Inviting Authority Kappiyarai Town Panchayat in the contract
conditions subsequent to submission of Qualification Annexure/price tender or subsequent to
execution of the agreement.

Place:

Date : Signature of the bidder with Seal

The above named deponent has understood the contents well and solemnly and sincerely
declared and affirmed by the deponent in my presence at ----------------------- and signed before me
------------------- on this day of

Place:
Date:

Signature of the Notary Public with Seal

I'We
The applicant do hereby undertake that
I/we will abide by the terms and conditions set forth in the tender document and am willing

to undertake the / Up gradation of roads 1 Nos. in Package No |/ Kappiyarai Town Panchayat of
Kanniyakumari District under the Capital Grant Fund 2020-21 at the rate as given in the price bid

cover.

Place: Date :
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QNNEX! !BE "I I"

Details of Technical Personnel Under regular employment of the applicant who can be
made available exclusively for this work

Name of Bidder:

Under regular

. Total Span | Salary
Sl. Designation Name gg:lci:f?ct:laot?:; e_mp‘!‘oyr:jent i of being |Remarks
No. with Applican Experience | paid
since
]
2
B.E Civil (or) equivalent 3
Degree holder with 5
years experience (or)
not less than two retired 4
1 |Sub Divisional Officer
(Assistant Executive S
Engineer or Assistant
Divisional Engineer) 6
7
8
1
2
3
Diploma holders in 4
Civil Engineering with
2 years of the 5
experience (or) Four
Retired Junior 6
Engineers.
7
8
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Model Letter of Acceptance,
Model Form of Agreement,
and
Model Work Order
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Letter of Acceptance

From To
Executive officer Name and Address of the Successful
Town Panchayat Bidder
Roc. NO.--===-=s=mmmenu- —— (date)
Sub:-  Construction of Modernization Fish Market in Kappiyarai at Survey No.

13/10 ( Capital Grant Fund ) 2020-2021 (Package No: _ _ _) —issue of
Letter of Acceptance — Regarding.

Ref:- 1.Your Tender dated on
2. Town Panchayat Council Resolution No. dated
This is to notify you that your Bid dated .2020 for execution of the Dismantling the

damaged anganwadi buiding and construction of new anganwadi bunding for 34 ward Alathurai
centre No.215 (situated at Koovaravilai) in Kappiyarai Town Panchayat (MLA Fund) (Package No: --
--) [File No.----] for the Contract Price of

Rupees. ( ) [amount

in words and figures], as corrected and modified in accordance with the Instructions to Bidders  is
hereby accepted.

2) You are hereby requested to furnish Security Deposit for an amount equivalent to 2% of
the contract value (which includes Earnest Money Deposit already paid) within 15 days from the
receipt of this Letter of Acceptance. In terms of clause 30 of the tender document, the Security Deposit
should be valid up to 7 days from the date of expiry of Defects Liability Period. You are also required to
execute an agreement for fulfillment of the contract in a Rs. 20/- Judicial Stamp Paper. If you fail to
remit the required Security deposit and execute the agreement within 15 days, your tender is liable for
cancellation and EMD forfeited without notice.

3. You are informed that this is only the letter of acceptance of your bid. Formal work order for the
work will be issued on remitting the 2% Security Deposit and execution of agreement.

Executive officer
Kappiyarai Town Panchayat
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Agreement Form

Agreement

This agreement, made the day of 20 ,

between

[ Executive officer] of the one part and

[name and address of contractor] (hereinafter called “the Contractor”)

of the other part.

Whereas the Executive officer is desirous that the Contractor execute Dismantling the
damaged anganwadi buiding and construction of new anganwadi bunding for 34 ward Alathurai
centre No.215 (situated at Koovaravilai) in Kappiyarai Town Panchayat [File No. 302/2022/A1 ]
(hereinafter called “the Works”) and the Executive officer has accepted the Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein, at a contract price

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to
form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
Contract.

3. The Employer hereby covenants to pay the Contractor in consideration
of the execution and completion of the Works and the remedying the defects wherein the Contract
Price or such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and
treated as part and parcel of this Agreement, viz.:

i) Tender Document including the Contractor’'s Bid Documents and all other
documents furnished by the bidder and submitted as part of the Bid;
i) Conditions of contract (including Additional Conditions of Contract);
i) Specifications;
iv) Drawings;
v) Bill of Quantities;
vi) Letter of Acceptance;
vii) Work Order (to be issued)
5. Detailed conditions agreed in the tender document form part of the agreement. The services to be

performed, timelines to be met with, penalty clauses for non performance, and the other stipulations will
be as furnished herein:
i. Contract Period: The Contract period is for 3 months from the date of issue of work order to
the successful contractor.
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Vi.

Vii.

viii.

V.
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i. Payment Schedule: Part or complete Payment will be made every month by the Executive
Officer based on the outturn of satisfactory completion of work in the previous month and value
of work executed shall be determined, based on the measurements and check measurements

by the Engineer in the M.Book.

iii. Milestones and Liquidation Damages: The work will have two milestones
In case of Black Topping (BT) , the following milestones have to be met

a. Minimum one third of the value of work should be completed by the end of the 3rd
month, and
b. Work should be completed in all respects by the end of the 6th month.
If there is default in meeting either or both these deadlines, Liquidated damages @ 0.1%
of the unfinished value of work (in relation to the two milestones) will be levied per day till their
completion.

No Joint venture is permitted or Sub contracting is permitted

Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the value of the
each bill as retention money from each payment due to the Contractor. Out of the 5% of the
retention amount, on issue of completion certificate for the work 2.5% will be released to the
Contractor, while the balance 2.5% will be retained during defect liability period The retained
2.5% will be released by the Executive Officer, after ensuring no liability in connection with work
executed.

State Quality Monitors: In order to ensure quality of the work, Third party checks and
inspections by the State Quality Monitors will be taken up. Any defects pointed out by the State
Quality monitors shall be attended by the Contractor at his own cost and rectified.

Fraudulent Practices :If it is found any time during the tender process, award of contract, or
during the contract period, that the Contractor has furnished false certificate or if the
Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in
competing for, getting the contract or in the executing the Contract, the Contract will be
summarily terminated and Criminal Proceedings will be initiated.

Price Adjustment Clause: Price Adjustment Clause as per G.O. 227 , MWS, dt. 23.11.2009 is
applicable for the tenders of Rs.90.00 Lakhs and above, even if the contract period is less than
1 year.

Termination of the Contract: If the work is not completed even 15 days after the contract
period (12 months period), the contract is liable for summary cancellation

Bidder’s Signature
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X. Defect Liability Period: The defect liability period is 1 year for the Buildings.

In witness whereof the parties thereto have caused this Agreement to be executed the day and
year first before written.

The Common Seal
was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer (Executive officer)

Binding Signature of Contractor

Bidder’s Signature
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Work Order

From To

Executive officer Name and Address of the Successful
Town Panchayat Bidder
Roc. No.-------=--------- —— (date)

Sub:-  “MLA Fund 2021-2022 ” - “Dismantling the damaged anganwadi buiding and
construction of new anganwadi bunding for 34 ward Alathurai centre No.215
(situated at Koovaravilai) in Kappiyarai Town Panchayat — issuing of notice to
proceed with the work-Regarding.

Ref:- 1.Your Tender dated on
2. Town Panchayat Council Resolution No. dated
3. Letter of Acceptance dated
3. Your Agreement dated-------

koK kok ok

Pursuant to your furnishing the requisite Security Deposit as stipulated in ITB clause 30 and
signing of the contract agreement for the work of (Package No: ----- ) @ a Bid Price of Rs.
—, Yyou are hereby instructed to proceed with the execution of the said works in accordance with the
contract terms and conditions. The Contract Period is 12 months from the date of issue of work order.
You are hereby instructed to proceed with the execution of the above said work in accordance with
the conditions stipulated as per the agreement. Your attention is drawn to the following specific
conditions for strict compliance:

1. Contract Period: The Contract period is for 12 months from the date of issue of Work Order to

the successful contractor.

2. Payment Schedule: Part or complete Payment will be made every month by the
Executive Officer based on the outturn of satisfactory completion of work in the
previous month and value of work executed shall be determined, based on the
measurements and check measurements by the Engineer in the M.Book.

3. Milestones and Liquidation Damages: The work will have two milestones

In case of Building works , the following milestones have to be met

a. Minimum one third of the value of work should be completed by the end of the 3¢
month, and

b. Work should be completed in all respects by the end of the 12 month.

If there is default in meeting either or both these deadlines, Liquidated damages @ 0.1%
of the unfinished value of work (in relation to the two milestones) will be levied per day till their
completion.

4. No joint ventured or consortium shall be allowed or Sub contracting is permitted.
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5. Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the value of
the each bill as retention money from each payment due to the Contractor. Out of the 5% of
the retention amount, on issue of completion certificate for the work 2.5% will be released to
the Contractor, while the balance 2.5% will be retained during defect liability period year for
Buildings. The retained 2.5% will be released by the Executive Officer, after ensuring no
liability in connection with work executed.

6. State Quality Monitors: In order to ensure quality of the work, Third party checks and
inspections by the State Quality Monitors will be taken up. Any defects pointed out by the
State Quality monitors shall be attended by the Contractor at his own cost and rectified.

7. Fraudulent Practices :If it is found any time during the tender process, award of contract, or
during the contract period, that the Contractor has furnished false certificate or if the
Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in
competing for, getting the contract or in the executing the Contract, the Contract will be
summarily terminated and Criminal Proceedings will be initiated.

8. Price Adjustment Clause: Price Adjustment Clause as per G.0.227, MAWS Dept dt.
23.11.2009 is applicable for the tenders of Rs.90.00 Lakhs and above, even if the contract
period is less than 1 year.

9.Termination of the Contract: If the work is not completed even 45 days after the contract period
(12 months period), the contract is liable for summary cancellation

10. Defect Liability Period: The defect liability period is 12 months for Building.

Executive officer
Kappiyarai Town Panchayat

70
Bidder’s Signature



Tender Document
" MLA FUND 2021-2022 "

PRICE BID

KappiyaraiTown Panchayat

NAME OF THE WORK : Dismantling the damaged anganwadi
buiding and construction of new anganwadi
bunding for 3rY ward Alathurai centre
No.215 (situated at Koovaravilai) in

Kappiyarai Town Panchayat

OFFICER INVITING BIDS : Executive officer
Kappiyarai Town Panchayat
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To:

Price Bid Date : ...............

Invitation for Bid No. ..........ccvcvevinnees

Executive Officer,

KappiyaraiTown Panchayat,

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bid Documents.

(o) We offer to execute in conformity with the Bid Documents for the work of “Dismantling
the damaged anganwadi buiding and construction of new anganwadi bunding for 3rd

ward Alathurai centre No.215 (situated at Koovaravilai) in Kappiyarai Town Panchayat
under the “MLA Fund (2021-2022)".

(c) The total price of our Bid, excluding any discounts offered in item (d) below is

(i) In figures :- Rs............. /-
(ii) In Words:- Rupees

(d) The discounts offered are

(i) In figures :- Rs............. /-
(i) In Words:- Rupees

(e) The net price of our bid, after discount offered in (d) above is

(i) In figures :- Rs............. /-
(i) In Words:- RUPEES ...ccmimiiiiiiiiiiririsrr s s s na s s e only

() Our Bid shall be valid for a period of 90 days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period.

(g9) If our Bid is accepted, we commit to remit Security Deposit in accordance with the Bid
Documents within the stipulated time.
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Schedule ‘A’

Schedule Of Rates And Approximate Quantities

1) The quantities given here are those upon which the item rate tender cost of the work is based, but

they are subject to alternations, omissions, deductions or addition as provided for in the conditions of
this contract and do not necessarily show the actual quantities of work to be done. The unit rates
quoted below are those governing payment for extras or deductions or omissions according to the
condition of the contract, as set forth in the Standard Specifications for roads and bridges with the
MORTH specifications and other condition of specifications of the contract.

It is to be expressly understood that the measured work is to be taken net (Not withstanding any
custom or practice to the contrary) according to the actual quantities. When in places and finished
according to the drawings, or as may be ordered from time to time by the Engineer in charge and the
cost calculated by measurement or weight at the respective prices, without any additional charge for
any necessary or contingent works concerned therewith. The rates quoted are for the finished works
in situ and complete in every respect.

The description given in Schedule - A are to indicate the item of work only and need not be
construed as full specification. The quoted rate shall be for carrying out the item as per standards
and specifications described in the relevant MORTH specification. The contractor shall take no
advantage of any apparent error or omission in the Schedule - A description.

4) The Tenderers should quote their rates for the quantity and units specified under metric units under

Schedule 'A’.

5) The contractor should sign all the pages of schedule ‘A’ enclosed in the tender document without any

omission. Otherwise the tender will be liable for rejection as per the rules.

Executive officer
KappiyaraiTown Panchayat
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SCHEDULE 'A’ (...Continued)

Please Download the Tender Schedule
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Site Plan
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LEAD STATEMENT
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