
 

TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

PERFORMANCE BASED BID DOCUMENT 

FOR OPERATION AND MAINTENANCE OF WSS/ CWSS 

 

NAME OF WORK: OPERATION AND MAINTENANCE OF CWSS to 48 Habitations 

(22 Habs in Trichy City corporation and 26 Habitations in Thiruverumbur Union) 

of Trichy District for the period of 10 Months FROM 01.06.2022 TO 31.03.2023. 

 

 

Last date of submission: Up to 03.00 P.M on 09.06.2022 

 

                   Opening date: At 3.30 P.M on 09.06.2022  



 

[CONTRACTOR]  [EXECUTIVE ENGINEER/TWAD Bd.] 

CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document) 

The check list is only indicative and to assist the bidder in satisfactorily enclosing all 

required major documents for Technical Qualification. The list is not exhaustive and the 

bidder should read all clauses of the bid document so as to enclose all documents as 

required: 

A. BID SECURITY 

i) Bid security for a value of Rs.27,000/-to be furnished 

ii) Furnish the details of Bid Security as under 

Sl. 

No. 

Name of the Bidder Amount and type 
of security 

Issued By 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 
No. 

Description 

Page Nos. in 

the Bidder’s 
Document 

1. Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp 

(Annexure-XI) 

 

 

 

 List of Certificates to be enclosed by the Bidder (Notarized as per requirement)  

 

Sl. 
No. 

Description 

Page Nos. in the 

Bidder’s 
Document 

1. Signature of the proprietor or proprietress attested by the 

Notary public. 

 

2. Signature of all the partners / power of attorney attested by 

the Notary public 

 

3. Registration of the firm, Signature of all the authorized 

person attested by the Notary public 

 

4. A copy of the listed Power of Attorney authorizing the 

signatory of the bidder. 

 

5. Proof of Registration of firm / company  

6. Audited Balance sheets  
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[CONTRACTOR]  [EXECUTIVE ENGINEER/TWAD Bd.]  

 

Sl. 
No. 

Description 

Page Nos. in the 

Bidder’s 
Document 

7. Credit line certificate from Financial institutions  

8. Income Tax clearance certificate.  

9. Valid GST registration certificate.  

10. Certificate of performance issued by not less than the rank of 

Executive Engineer / Responsible person of the organization. 

 

 

 

 

SIGNATURE OF TENDERER 
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[CONTRACTOR]  [EXECUTIVE ENGINEER/TWAD Bd.]  

BID DOCUMENTS 

INDEX 

Item No Description of Work Page No 

I Invitation for Bids  

II Letter of Application  

III Instructions to Bidders  

A GENERAL  

1 Scope of the Bid  

2 Method of Bidding  

3 One Bid per Bidder  

4 Cost of Bidding  

5 Site Visit  

B ELIGIBILITY / QUALIFICATION CRITERIA  

6 Eligible Bidder   

7 Qualification of the Bidder   

8 Special attention to Bidders  

C BID DOCUMENTS  

9 Contents of Bid Documents  

10 Clarification of Bid Documents  

11 Amendments to Bid Documents  

D PREPARATION OF BIDS  

12 Language of the Bid.  

13 Documents comprising the bid  

14 Bid Prices  

15 Currencies of Bid and Payment  
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[CONTRACTOR]  [EXECUTIVE ENGINEER/TWAD Bd.]  

Item No Description of Work Page No 

16 Bid Validity  

17 Bid Security  

18 Formal and Signing of Bid  

19 Pre Bid Meeting  

E SUBMISSION OF BIDS  

20 Sealing and marking of Bids  

21 Deadline for submission of Bids  

22 Late Bids  

23 Modification substitution and withdrawal of Bids  

F BID OPENING AND EVALUATION  

24 Bid Opening  

25 Process to be Confidential  

26 Clarification of Bids  

27 Examination of Bids and determination of Responsiveness  

28 Correction of Errors  

29 Evaluation and comparison of Bids  

G AWARD OF CONTRACT  

30 Award Criteria  

31 Employers Right to accept any Bid and to Reject any or all Bids  

32 Notification of Award  

33 Registration in TWAD  

34 Performance Security  

35 Signing of Agreement  

36 Forfeiture of performance Security  
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[CONTRACTOR]  [EXECUTIVE ENGINEER/TWAD Bd.]  

Item No Description of Work Page No 

37 Foreclosure of works  

38 Termination of Contract  

39 Release of performance security   

40 Recovery of money payable to the TWAD Board  

41 TDS on Income Tax, GST  

42 Mobilisation Advance  

43 Price Adjustment  

44 Dispute  

45 Force majeure  

IV LIST OF ANNEXURES AND CERTIFICATES  

46 
List of equipments available with the bidder – (7.1.3) 

(Annexure – VI) 
 

47 
Sample Format for evidence of access to or availability of 

credit facilities-(7.1.4) (Annexure – VIII) 
 

48 Details of Litigation if any – (7.1.5) (Annexure – IX)  

49 
Declaration by the bidder pertaining to blacklisting / 

debarment etc., - (7.1.6)  (Annexure – X) 
 

50 

Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp – 

(7.1.10)(Annexure-XI)  

 

 Certificates:  

1 
Signature of the Proprietor or Proprietress attested by the 

Notary Public 
 

2 
Signature of all the Partners/Power of attorney attested by the 

Notary Public. 
 

3 
Registration of the firm, signature of the authorized person 

attested by the Notary public. 
 

4 
A copy of the listed Power of Attorney authorizing the signatory 

of the bidder 
 

5 Proof of Registration of firm/company.  
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[CONTRACTOR]  [EXECUTIVE ENGINEER/TWAD Bd.]  

Item No Description of Work Page No 

6 Audited Balance sheets.  

7 Credit line certificate from Financial Institutions.  

8 Income Tax clearance certificate.  

9 
Latest GST filing returns Certificate along with GST registration 

certificate 
 

10 
Certificate of Performance issued by not less than the rank of 

Executive Engineer/Responsible person of the organization. 
 

V GENERAL CONDITIONS OF CONTRACT  

 PART – I- Role and Responsibilities of  the Contractor  

 PART – II- Payment mode for Contractor   

 PART – III- Role of the TWAD board  

  PART – IV-Labour laws and procedure adopted  

  PART – V- Special conditions  

 
PART – VI- List of beneficiaries and earmarked quantity of 

water to be supplied 
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[CONTRACTOR]  [EXECUTIVE ENGINEER/TWAD Bd.]  

TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 

TENDER CALL FOR OPERATION AND MAINTENANCE OF  

WATER SUPPLY SCHEMES /COMBINED WATER SUPPLY SCHEMES 

 INVITATIONS FOR BIDS - SINGLE COVER PERCENTAGE TENDER SYSTEM. 
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Contractor  EXECUTIVE ENGINEER,TWAD 

II. LETTER OF APPLICATION 

 

(Letter head paper of the Applicant, including full postal address, telephone no. and 

E.Mail) 
 

                                  Dated: 

To 

The Executive Engineer, 

TWAD Board, Maintenance Division, Trichy 

Sir, 

 

Being duly authorised to represent and set on behalf of 

_______________________________ 

  __________________________________________         (hereinafter―the Applicant‖), 

and having reviewed and fully understood all the information provided, the undersigned 

hereby apply for consideration as a bidder for the following: 

 

INVITATION FOR BID No: 1 / F. Outsourcing of CWSSs / JDO / 2022 / dt. 

19.05.2022 

OPERATION AND MAINTENANCE OF WSS/ CWSS to 48 Habitations (22 Habs in 

Trichy City corporation and 26 Habitations in Thiruverumbur Union) of Trichy 

District for a period of 10 Months FROM 01.06.2022 TO 31.03.2023. 

Attached to this letter please find copies of original documents defining the 

Applicant„s legal status 

the principal place of business and 

the place of incorporation (for applicants who are corporation) or the place of 

registration and the nationality of the owners (for applicants who are partnerships 

or individually owned firms) 

Your Agency and its authorized representatives are hereby authorized to conduct 

any inquiries or investigations to verify the statements, documents and information 

submitted in connection with this application, and to seek clarification from the bankers 

and clients regarding any financial and technical aspects. This „Letter of Application„ 

will also serve as authorization to any individual or authorized representative of any 
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Contractor  EXECUTIVE ENGINEER,TWAD 

institution referred  to in the supporting information, to provide such information 

deemed necessary and requested by yourselves to  verify the statements and 

information provided in this application, or with regard to the  resources, experience and 

competence of the Applicant. 

 

This application is made in the full understanding that 

Bids by the applicants will be subject to verification of all information submitted 

for consideration, at the time of bidding. 

Your Agency reserves the right to 

Amend the scope and value of any contract bid under this project. 

And reject or accept any application, to cancel the entire bidding process and 

reject all the applications and 

Your Agency shall not be liable for any such action and shall be under no 

obligation to inform the Applicants of the grounds for them 

 

It is hereby certified that the Excess/ Less percentage for the Total Amount and price 

for all the items covered in the Bill of Quantities set out in the Price Schedule have been 

furnished clearly in figures and words and it is hereby agreed to execute the works at the 

rates and prices mentioned therein and to receive the payments on measured quantities as 

per the Conditions of the Contract. 
 

It is hereby distinctly and expressly declared and acknowledged that before the submission 

of the bid, the instructions therein have been carefully followed and the conditions of the 

Contract and other terms and conditions have been read. It is also declared and 

acknowledged that careful examination of the bid documents has been carried out with 

reference to the specifications, quantities, location where the said work is to be done, 

materials required for this contract and their source and other requirements, covenants, 

stipulations and restrictions. It is distinctly agreed that no claim or demand will be made on 

the TWAD Board by the applicant, arising out of any misunderstanding or misconception 

or mistake of the said requirements, covenants, stipulations, restrictions, conditions etc on 

the part of the Applicant. 
 

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency 

are enclosed 

The Bid Security of Rs. 27,000/-(Rupees Twenty seven thousand only)  is enclosed 
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Contractor  EXECUTIVE ENGINEER,TWAD 

in the shape of …………………………………………………………………………………………

 (enter the form and other details of the bid security) drawn in favour of the Executive 

Engineer, TWAD Board, Maintenance Division, Trichy. It is hereby agreed that in 

case the bid is accepted, the Performance Security to the value and in the manner/ form 

prescribed by the Employer will be submitted and agreement entered into within the time 

frame stipulated for the due fulfillment of the contract. It is agreed that in the event of non 

remittance of the required Performance Security and execution of the Agreement within 

the stipulated time frame, the Bid Security deposited with the bid will be forfeited. In the 

event of non- acceptance of the bid offered by the Applicant, the Employer shall intimate 

the applicant of the rejection of his bid, upon which the applicant can get his Bid Security 

refunded on an application for the same. Any notice required to be served on the applicant 

shall be deemed to have been sufficient if delivered personally or left at the address given 

herein or sent by post either by registered mail or ordinary. Such notice shall, if sent by 

post shall be deemed to have been served on the applicant at the time when in due course 

of post it would be delivered at the address to which it is sent. For all purposes, the 

address given herein will serve as permanent address and any change therein will be 

promptly intimated then and there. 

It is fully understood and agreed that on receipt of communication of acceptance of the 

bid from the accepting authority, there emerges a valid contract between the Applicant and 

TWAD Board represented by the officer accepting the bid and is expressly agreed that the 

bid documents with the schedules, conditions of the contract, negotiations, communications  

and  other correspondence connected to this contract will all constitute the contract for this 

purpose and be the foundation of rights on both the parties. 

It is agreed that providing earmarked quantity of water supply to all the beneficiaries 

under the scope of in the list of WSS/CWSS shall be considered as the essence of this 

operation and maintenance contract and will be commenced immediately on getting 

information of the acceptance of the bid and any deficiency in supply due to contractor‟s 

operation and maintenance will be subjected to the relevant penal clauses contained in 

the Conditions of the Contract. 

It is hereby agreed that the qualified personnel to operate and maintenance shall be 

deployed as required. 

The Applicant hereby agrees to undertake full responsibility for the safety of the scheme 



10 

 

 

Contractor  EXECUTIVE ENGINEER,TWAD 

components and the operating staff during the contract period. 

 

The Applicant hereby agrees that the bid will not be withdrawn during the period of 

validity as indicated in the bid documents and also during such extended periods agreed to 

by the applicant. The Applicant understands that the withdrawal of the bid after bid 

submission is not permitted. 

 

It is explicitly understood that the Tender Inviting / accepting Authority is not bound to 

accept the lowest or any bid received.  

 

It is hereby agreed that the Tender Inviting / accepting Authority reserves the rights to 

reject any or all the bids without assigning any reasons there for. 

 

 

Dated this day of                  Month of 

 

 

 

Signature of the Applicant 

(To be signed by the authorized 

signatory with seal) 
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Contractor  EXECUTIVE ENGINEER,TWAD 

NAME OF WORK: 

 

OPERATION AND MAINTENANCE OF THE CWSS TO 48 HABITATIONS (22 HABS IN 

TRICHY CITY CORPORATION AND 26 HABITATIONS IN THIRUVERUMBUR UNION) 

OF TRICHY DISTRICT TO SUPPLY EARMARKED QUANTITY OF WATER BY CARRYING 

OUT ALL THE NECESSARY WORKS SUCH AS PUMPING, ATTENDING TO LEAK AND 

BURST, ATTENDING TO ELECTRICAL AND MECHANICAL REPAIR WORKS, PROVIDING 

DISINFECTION, PREVENTIVE MAINTENANCE OF ALL INSTALLATIONS, SUMP 

CLEANING AND DELIVERANCE OF EARMARKED QUANTITY OF WATER TO THE 

BENEFICIARIES AS PER SCHEDULE AND STANDARD OPERATING PROCEDURES AND 

AS DIRECTED BY THE TWAD BOARD OFFICERS FOR A PERIOD OF 10 MONTHS  FROM 

01.06.2022 TO 31.03.2023. 
 

III . INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1. Scope of the Bid 

This is an operation and maintenance of the Water Supply Schemes/ Combined Water Supply 

Schemes Contract and the contractor is responsible for providing earmarked quantity of water 

supply to all the beneficiaries under the scope of the Water Supply Scheme/ Combined Water 

Supply Scheme by carrying out all the necessary works, such as pumping , attending leaks and 

bursts in the pipelines inclusive of materials and workmen, attending all repair works in the 

pump set, valves and all other machineries related to the maintenance, and inclusive of 

spares/materials, accessories, cleaning of all storage structures like sumps, MSR, BPT, stand post 

etc. lubricants, chemicals, as and when required in accordance with the specifications as 

appropriately applicable to the Quality Parameters of the relevant  BIS, TNBP, Bid Documents and 

deliverance of earmarked quantity of water to the beneficiaries as per schedule etc for successful 

operation and maintenance of the schemes for the specified period 

 

1.1 The Executive Engineer, TWAD Board, Maintenance Division, Trichy (herein after 

referred as ― Employer (in these documents) invites bids for the operation and maintenance of 

CWSSs (as defined in these documents and referred as ― the works) as detailed in the Bill of 
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Contractor  EXECUTIVE ENGINEER,TWAD 

Quantities. The bidder shall offer their/his percentage Excess / Less for the total amount in the 

Bill of Quantities in figure and word. 

Salient Details (as per Scope of the Scheme/ schemes):  

 

VIDE ANNEXURE - I 

 

1.2 Down loading the documents from website. 

The documents can be down loaded free of cost from the web site www.tenders.tn.gov.in and 

www.twadboard.tn.gov.in by the tenderer. Tender should, thereafter be submitted duly filled 

and signed along with all required documents to the tender inviting authority as notified in the 

IFB subject to the following: 

1.2.1. The bidder shall furnish a certificate to the effect that no correction/ alteration on  

the bid document as found in the web site was made by him and he shall abide 

by all the terms, conditions and specifications contained in the bid document. 

1.2.2. No cost towards bid document shall be required to be paid by the bidders who are using 

the forms downloaded from the designated website. 

The bidder shall submit the tender to the tender inviting authority as prescribed in the 

Invitation for Bid. 

1.3 The Bid Document can be purchased from the Executive Engineer, TWAD Board, 

Maintenance Division, Trichy by remitting the required cost of Bid Document as stipulated in 

the Invitation for Bid. 

2. Method of Bidding 

2.1 If the bid is made by an individual, the bid documents shall be signed by the individual with 

his full name and current address. 
 

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the 

proprietor with his full names as well as the name of the firm and full address. In the case 

of an authorized person holding power of attorney signing the bid documents, a certified 

copy of the registered power of attorney including still in existence certificate should 

http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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Contractor  EXECUTIVE ENGINEER,TWAD 

accompany the bid documents. The signature of the  

Proprietor shall be attested by a notary public and enclosed as documentary evidence. 
 

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the 

partners of the firm along with their full names and current address with specific mention 

on the registered address of the firm. In the case of a partner holding power of attorney 

signing the bid documents, a certified copy of the registered power of attorney should 

accompany the bid.  It is also mandatory to furnish a certified copy of the registered 

partnership deed, current address of the partners, and registered address of the firm along 

with the bid. The signature of all the partners/ power of attorney shall be attested by a 

notary public and enclosed as documentary evidence.  

2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by a duly 

authorized person holding power of attorney for signing the bid documents in which case a 

certified copy of the registered power of attorney shall accompany the bid. Such limited 

company or corporation may be required to enclose satisfactory evidence of its existence 

along with the bid.  

2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the 

Income Tax Clearance Certificate relating to the previous financial year and Valid GST 

Registration Certificate. 
 

3. One Bid per Bidder 

Each bidder shall submit only one bid for this work. A bidder who submits or participates 

in more than one bid will be disqualified. 
 

4. Cost of Bidding 
 

The bidder shall bear all the costs associated with the preparation and submission of his 

bid. The Employer will in no case be responsible for those costs, regardless of the conduct or 

the outcome of the bidding process. 

5. Site Visit. 

The bidder, at the Bidder„s own responsibility and risk is advised to visit and examine the 

site of works and its surroundings and obtain on  his own all information that may be necessary 

for preparing the bid and entering into contract for this operation and maintenance works. The 

costs of visiting the site and its surroundings shall be at the bidder„s expense. Data made 
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available are only for the information of bidder and the employer is not responsible for its 

correctness. 
 

 

         The bidder and any of his personnel or agents will be granted permission by the Employer 

to enter upon its premises and lands for the purpose of such visit, but only upon the express 

condition that the bidder will be responsible for death or personal injury, loss of or damage to 

property, and any other loss, damage, costs and expenses incurred as a result of the inspection. 
 

The bidder should carefully inspect the site to assess the prevalence of ground reality of 

the scheme to be operated and maintained to quote the rate appropriately and no extra rate will 

be paid on any account at a later date during contract period. 
 

B. Eligibility / Qualification Criteria 

 

6. Eligible Bidders 
 

6.1. The Invitation to Bid is open to any bidder who meets the Physical and Financial eligibility 

criteria mentioned in the following clause 7  
 

6.2. Joint Venture / Subletting of contract is not permitted. 
 

7. Qualification of the Bidder 

7.1 General 

Bidders shall provide the following as part of their bid in the prescribed formats. 

7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on  

 Behalf of the bidder should be enclosed. 
 

7.1.2 Proof of Registration of the firm/company under Companies Act should be enclosed. 

7.1.3 List of equipments available with the bidder for deployment in the project should be 

furnished in Annexure-VI. 

7.1.4 Evidence of access to lines of credit and availability of other financial resources, credit 

line certificates from financial institutions should be enclosed in the prescribed 

Annexure-VIII. 

7.1.5 Litigation details of the bidder with the details of the parties concerned and the amount 

involved and any Bank Guarantee executed for any purpose should be furnished in 

Annexure-IX. 
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7.1.6 The bidder should declare clearly whether the bidder has been black listed, banned or 

debarred in Central Government Department/Under- taking/ Organization or any State/ 

Union Territory/ Department Undertaking/ Organization in Annexure-X. 

7.1.7 Income Tax Clearance Certificate in currency as proof of having remitted the income tax 

for the previous financial year (with reference to the year in which the bid is opened) 

7.1.8  Valid GST registration certificate issued by competent authority and latest GST filing 

return should be produced.  

7.1.9 GST is not applicable for Maintenance Contracts (and) in case of composite contracts 

where the value of materials involved is less than 25%, as per Government of India 

Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th January 2018. 

7.1.10 Affidavit as an undertaken is to be given by the contractor as per Annexure XI and it 

should be certified by the notary duly stamped an a notary stamp. 

7.2 Performance Eligibility: 

a. Physical Criterion: 

i)The contractor who has executed the CWSS for which , the Tender is now called for 

Operation & Maintenance, is NOT eligible during its defect liability period.  

ii)  The contractor should have minimum one year experience in similar nature of work 

of O&M of CWSS / Execution in TWAD Board. 

b) Financial: 

    The Bidders should have a cash flow of 3 months of the O& M cost of Tender now 

called for. Evidence of access line of credit and availability of other financial resources, 

credit line certificates from the Financial Institutions should be enclosed in the 

prescribed format Annexed as Annexure - VIII 

Contractors registered in TWAD under Class III i.e., those who are eligible to take up 

the work costing upto Rs. 30.00 lakhs and above are eligible to tender for this work. 

Contractors registered in other Departments and Undertakings of the Central or State 

Government in the corresponding class for taking up such work, who have carried out 

similar works of the same or higher magnitude are also eligible to tender for this work. 

Contractors not Registered in the Board and who intend to participate in the tender, 

subject to their eligibility as above are requested to obtain a copy of the tender 
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document from the office referred before submitting their Tender. They should furnish 

proof of their registration in the appropriate class and experience as indicated above 

while submitting their tenders, otherwise their tenders will be treated as non-

responsive. The tender received from ineligible contractors will be treated as non-

responsive. However, the successful Tenderer will have to get himself registered in the 

Board in the appropriate class. 
 

i. In case of experience certificate of a Private Organization, the following criteria should be 

satisfied: 
 

a) The Photographs of the works undertaken for the Private Organization should be 

enclosed as a proof. 

b) The certificate of the work done for the Organization be enclosed by a Senior Official 

who should be at least of the rank of the General Manager or Equivalent. 

c) The above certificate should be countersigned by a Government Department 

Engineer at least of the rank of Assistant Executive Engineer and should also be 

notarised. 

ii. For the experience certificates furnished by the bidders which are obtained from the 

Departments outside the State, clarification will be obtained by the Employer from the 

concerned Department whenever felt necessary as to whether the details furnished in the 

certificates are genuine, before finalization of evaluation. 

iii. The bills/ claims should be prepared by the contractor as per Agreement and in 

accordance with the agreement executed and submitted to the Department. 

7.3. Disqualification: 
 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified at any point of time if they have 

7.3.1. made misleading or false representation in the form  statements and  attachments submitted 

and/or 

7.3.2. Record of poor performance during the last 5 years as on the date of application such as 

abandoning the work rescinding of contract for which the reasons are attributable to the non 
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performance of the Contractor inordinate delays in completion, consistent history of litigation 

awarded against the applicant or any of its constituents or financial failure due to bankruptcy 

etc. 

7.3.3. been debarred / blacklisted as on the date of application by any Central / State Government 

Department/ Undertaking/ Organization and their bid will not be taken up for evaluation. 

8. SPECIAL ATTENTION TO BIDDERS. 
 

8.1. Copies of experience certificates obtained from the Officer not below the Rank of 

Executive Engineer of respective user departments must be attested by Notary Public 

and produced. 

8.2. These Certificates should contain the following details 

 

1) Name of Scheme (Name of the State also to be specified) : 

2) Contract  No. and date           : 

3) Value of Contract            : Rs. 

4) Name of Contractor with full address    : 

5) Period of completion/ maintenance as specified in the Contract : 

6) Date of commencement of work     : 

7) Actual date of completion & commissioning/ of maintenance :  

8) Reason for the delay if any     : 

9) Full details of components : executed / maintained under this contract : 

10) Performance of the work should contain the following details : 

Signature of Officer with Seal 
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C. BID DOCUMENTS 
 

9. Contents of Bid Documents 
 

The Bid Documents will comprise the following documents & addenda issued in accordance 

with clause 11 below: 

1) Invitation for Bids   

2) Instruction to Bidders 

3) Eligibility/Qualification Criteria Forms of Bid 

4) General Conditions of contract 

a) Part I - Roles and responsibilities of the  Contractor 

b) Part II - Payment mode for Contractor 

c) Part III - Role of TWAD Board 

d) Part IV - Labour Laws to be followed 

e) Part V - Special Conditions of Contract 

f) Part IV - List of Beneficiaries and earmarked quantity of water to be supplied 

under this contract  

5) Schematic/Flow Diagram 

6) Bill of Quantities 

7) Forms of Agreement  
 

10. Clarification of Bid Documents. 
 

A prospective bidder requiring clarification may raise the same in writing or by 

Electronic Mail to Tender Inviting Authority at the address indicated in the 

invitation for bid. The employer will respond to any clarification sought for. 
 

11. Amendment to Bid Documents 
 

11.1. At any time prior to 48 hours to the deadline for submission of bids, the Employer 

may amend the bid documents by issuing Addenda. 
 

11.2. Any Addendum thus issued shall be part of the bid documents and shall be 

communicated in writing or by cable to all purchasers of the bid documents. 

Prospective bidders shall promptly acknowledge the receipt of each addendum by 

cable to the Employer. 
 

11.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer shall extend as necessary the deadline 

for submission of bids, in accordance with Clause21.2 of―Submission of Bids. 
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D. PREPARATION OF BIDS 

12. Language of the Bid 
 

The bid, and all correspondences and supporting documents related to the bid exchanged by 

the bidder and the Employer shall be written in English. Supporting documents and printed 

literature furnished by the bidder may be in other language provided they are accompanied 

by an accurate translation of the relevant passages in either English or Tamil language, in 

which case, for purpose of interpretation of the bid, the translation shall prevail. 

13. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

 

i. The Bid Documents duly filled and signed 

ii. List of Annexure as below: 

1. List of equipments available with the bidder – (7.1.3) (Annexure – VI) 

2. Sample Format for evidence of access to or availability of credit facilities-

(7.1.4) (Annexure – VIII) 

3. Details of Litigation if any – (7.1. 5) (Annexure – IX) 

4. 
Declaration by the bidder pertaining to blacklisting / debarment etc., - 

(7.1.6)  (Annexure – X) 

5. 
Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp (7.1.10)  (Annexure-XI)  

iii. List of Certificates. 

a. Signature of the Proprietor  or Proprietress attested by  the 

Notary Public (2.2) 

b. Signature of all the Partners/Power of Attorney attested by the Notary Public – 

(2.3) 

c. Registration of the firm, signature of the  authorised  person attested by the 

Notary Public –(2.3) 

d. A copy of the listed Power of Attorney authorising the signatory of the bidder 

– (7.1.1) 
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e. Proof of Registration of firm/Company(7.1.2) 

f. Credit line Certificate from Financial Institutions – (7.1.4) (Annexure VIII) 

g. Income Tax Clearance Certificate –(7.1.11) 

h. Latest GST filing returns Certificate –(7.1.12) 

iv. Certificate of performance issued by not less than the rank of Executive 

Engineer of the Government organization concerned / responsible person of the 

private organization  

Bid Security (17.1) 

v. Any other material required to be completed and submitted by the bidders in 

accordance with these instructions. 
 

i. Priced Bill of Quantity duly signed. 

ii. The Bid should be submitted only in the original documents as issued by the 

Tender Inviting Authority or as downloaded from the website. No alteration or 

correction should be made under any circumstances in the Bid Documents 

issued by the Tender Inviting Authority. 

iii. Conditional tenders are liable for rejection 

14. Bid Prices 

14.1 The contract shall be for the whole works as described in sub clause (1.1), based on 

the priced bill quantities submitted by the bidder. 

14.2 The bidder shall fill in Excess / Less percentage for the total amount (both in figures 

and words) Corrections, if any, shall be made by crossing out and initialing. 

14.3 All duties, taxes and other levies payable by the contractor, under the contract for any 

other cause shall be included in the rates, prices and total bid price submitted by the 

bidder. 

14.4 The rate and prices quoted by the bidder is firm till the completion of contract period 

and price adjustments are not allowed. 
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15. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

16. Bid Validity 

16.1. “Bids shall remain valid for a period not less than ninety days from the date of 

opening of Bid, as per Sec. 14.2 of Tamil Nadu Transparency in Tenders rules 2000. 

16.2.  A bid validity for a shorter period shall be rejected by the employer as   non-

responsive.” 

16.3. In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request the bidders to extend the period of validity for a specific additional 

period. The request and the bidders„ response shall be made in writing or by cable. A 

bidder agreeing to the request will not be required or permitted to modify his bid, but 

will be required to extend his bid security for; the period of extension. 
 

17. Bid Security 

17.1 The bidder shall furnish, as part of his bid,  as  bid  security  of  Rs.27,000/- (Rupees 

Twenty seven thousand only ) duly pledged in favour of the Executive  

Engineer,  TWAD Board, Maintenance Division, Trichy in any one of the  

following  forms. 

Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank Guarantee 

(Prescribed format of the Bank Guarantee (Unconditional) for the bid security issued 

by a Nationalised Bank/Scheduled Bank located in India/National savings 

certificate/Post office Savings Bank deposits. 

17.1.1. Unconditional Bank Guarantee in the prescribed format for the bid security issued by a 

Nationalised Bank/Scheduled Bank located in India &valid for 45 days after the end of the validity 

period of the bid. 

17.1.2. FDR and deposits at call receipts should contain lien certificate issued by the Bank for 

encashment by department. The FDR furnished by the firm should also bear the signature of the 

authorized signatory on a revenue stamp at the back of the FDR. (The contractors produced FDR in 

the name of Executive Engineer whether it may be accepted) 
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17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the 

Employer as nonresponsive 

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible, but 

not later than 30 days either after the expiration of the period of bid validity or after 

finalizations of the bid whichever is later. 

17.4 The bid security of the successful bidder will be returned after the bidder has furnished 

the required performance security and signed the agreement. No interest is payable on 

Bid security by the Employer. 

17.5 The bid security shall be forfeited:- 

17.5.1. In the case of bidder withdrawing or modifying his bid during the period of bid 

validity. 

17.5.2. If the bidder does not accept the corrections of the bid price, pursuant to clause 

28 of “Bid Opening and Evaluation”. 

17.5.3. In the case of a successful bidder failing to furnish the performance security in 

the specified form within the stipulated time. 

17.5.4. In the case of successful bidder failing to enter into agreement within the 

stipulated time.  

17.5.5. In the case of the bidder severing the conditions after intimation of the 

acceptance of the bid. 

18. Format and Signing of Bid 
 

18.1. The bid document submitted to the Employer shall be typed or written in indelible ink 

and shall be signed by a person duly authorized to sign on behalf of the bidder in 

accordance with―Instructions to Bidders‖. All pages of the bid and where entries or 

corrections have been made shall be initialed by the person signing the bid. 

18.2. The bid shall contain no alteration or additions, except those to comply with the 

instructions issued by the Employer and wherever necessary to correct errors made by 

the bidder, in which case such corrections shall be initialed by the person signing the 

bid. 
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18.3. Bids as issued by the Employer should be submitted duly signed at the bottom of each 

page, failing which the bids will be summarily rejected. 

 

E. SUBMISSION OF BIDS 

19. Sealing and Marking of Bids 
 

20.1. The bids should be submitted in the original bid documents as issued by the Employer. 

20.2. The bid documents under no circumstances are transferable. 

 The cover containing the Bid should be pasted, sealed and super-scribed properly. 
 

20.3. Format and signing of Tender 

20.8.1 The Tenderer shall submit one original as described in the Instruction to Tenderers, 

bound in a format as stipulated. 

20.8.2 All bidders will be provided with an electronic copy of the schedule of prices. Cells 

that contain permanent information are protected and cannot to be changed by the 

Bidder. 

20.8.3 Cells into which the bidder can enter percentage Excess/ less (where these may 

vary), will be left unprotected. However, the Employer will not enter any formulae in 

the spread sheets. 

20.8.4 The Bidder is entirely responsible to ensure that the calculations presented in the 

Schedule of Prices are correct, and that the Bidder‟s offer is complete in all respects.  

20.8.5 The Price Bid completed in computerized printout, adopting the format of the Bid 

document in total and shall be signed by a person or persons duly authorized to sign 

on behalf of the Bidder. 

20.8.6 The Tenderer shall submit the Price bid in one original. The BOQ in the format which 

is uploaded.   

20.8.7 The Bidder will need to submit the completed Schedule of Prices together with the 

bound copy of the Price Proposal which has been issued by the Employer along with 

the separate Priced Schedule of Prices, and to affix his signature on all pages of his 

submittal.  
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20.8.8 The Tender shall contain no alternations, omissions or additions, except those  to 

comply with instructions issued by the Employer, or as necessary to correct errors 

made by the Tenderer, in which case such corrections shall be initialed by the 

person  or persons signing the Tender. 

20.8.9 The envelope shall be addressed to the Employer namely “THE  EXECUTIVE  

ENGINEER, TWAD BOARD, MAINTENANCE DIVISION, TRICHY” and bear the 

following identification 

Bid for― Operation and Maintenance of Water Supply Scheme/ CWSS to 48 

Habitations (22 Habs in Trichy City corporation and 26 Habitations in 

Thiruverumbur Union) of Trichy District for a period of 10 Months from 

01.06.2022 to 31.03.2023.  

INVITATION OF BID No: 1 / F. Outsourcing of CWSSs / JDO / 2022 / dt. 

19.05.2022 

 

 Do Not Open Before  09.06.2022 

at 3.30 pm 

(Time and date of bid opening as per 

Clause 24 of Bid Opening and Evaluation) 

and should be submitted to the following Address: 

“THE EXECUTIVE ENGINEER, TWAD BOARD, MAINTENANCE  DIVISION,  

INTEGRATED  OFFICE COMPLEX, NO.35, J.K. NAGAR, KAJAMALAI 

(POST),TRICHY – 620 023. 

20.8.10 In addition to the Identification required in sub clause above, the envelope shall 

indicate the name and address of the bidder to enable the bid to be returned in 

case it is declared late, pursuant to Clause 22 of Submission of Bids. 

20.8.11 If the envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 
 

20. Deadline for Submission of the Bids 

21.1. Bids must be received by the Employer at the address specified in  clause 20.8  above not 

later than 3.00 PM on 09.06.2022 In the event of the specified date for the submission 

of bids declared a holiday for the Employer, the bids will be received up to the appointed 

time on the next working day. 

21.2. The Employer may extend the deadline for the submission of bids by issuing amendment 
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in accordance with clause 11 of Bid Documents in which case all rights and obligations of 

the Employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 
 

21. Late Bids 

22.1. All bids received by the Employer after the deadline prescribed in clause- 21of Submission 

of Bid will be returned unopened to the bidder. 

22.2. TWAD Board will not be held responsible for any Postal/other modes delay leading to 

delayed submission of Bids after the deadline prescribed. 

22.  Modification/ Substitution of Bid before opening 

23.1. No Tenderer shall be allowed to withdraw the tender after submitting the tender. 

23.2. The Bidder may modify or substitute his bid after submission provided that written notice of the 

modification and substitution is received by the Employer prior to the Deadline of submission of 

Bid. 

23.3. The Bidder‟s modification or substitution notice shall be prepared, sealed, marked and delivered 

in accordance with the provision clause – 21 & 22 of “Submission of Bids”, with the envelope 

additionally marked “MODIFICATION” or “SUBSTITUTION” with name of wok as appropriate. 

23.4. Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID 

MODIFICATION COVER”/ “PRICE BID SUBSTITUTION COVER” with name of wok 

23.5. Modification / Substitution for Technical Bid cover should be super-scribed as “TECHNICAL BID 

MODIFICATION COVER”/ “TECHNICAL BID SUBSTITUTION COVER” with name of wok 

23.6. No Bid shall be modified /substituted after the deadline for the submission of Bids. 

23.7. Modification / Substitution of a Bid between the Deadline for submission of Bids and the 

expiration of original period of validity specified in the Clause – 16.1 “PREPARATION OF BIDS” or 

as amended pursuant to the Clause 16.2 “PREPARATION OF BIDS” may result in the forfeiture of 

the Bid security pursuant to the Clause – 17 “PREPARATION OF BIDS”. 
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F. BID OPENING AND EVALUATION 
[ 

23. Bid Opening 
 

24.1. The Employer will open all the bids received (except those received late) in the presence 

of the bidders or their representatives who choose to attend on the date at the time in 

the address specified in clause 21 of― Submission of Bids. (In the event of specified date 

of bid opening being declared a holiday for the Employer, the bids will be opened at the 

appointed time and location on the next working day).Envelopes marked as substitution 

or modification shall be opened and read out first.  

24.2. The Bidders„  names,  the  Bid  prices,  the  total  amount  of   each   Bid,   any 

discounts,  bid  modification / substitution,  the   presence   or absence of Bid Security 

and such  other details as the Employer  may consider appropriate, will be announced 

by the Employer  at the time of opening. Bids and modifications received pursuant to 

clause -23 of “Submission of Bids” that are not opened and not read out  at  the  bid  

opening  will   not  be  considered  for   further evaluation regardless of  the  

circumstances.    

24. Process to be Confidential 

Information relating to the examination, Clarification, evaluation and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or 

any other person not officially concerned with such process until the award to the 

successful Bidder has been announced. Any effort by a bidder to influence the 

Employer„s processing of Bids or award decisions may result in the rejection of his bid. 

25. Clarification of Bids. 

To assist in the examination, evaluation and comparison of bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing or by cable, but 

no change in the price or substance of the Bid shall be sought, offered, or permitted 

except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids in accordance with Clause-28 of “Bid Opening 

and Evaluation”. 
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26. Examination of Bids and Determination of Responsiveness 

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid  

(a)  meets the eligibility criteria set out in clause – 7 “Qualification of the Bidder”, 

(b)  has been properly signed, 

(c) is accompanied by the required securities and 

(d) is substantially responsive to the requirements of the Bid Documents, 

27.2. A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bid Documents, without material deviation or reservation.  A 

material deviation or reservation is one  

27.2.1 which affects in any substantial way the scope, quality or performance of the 

works.  

27.2.2 which limits in any substantial way, inconsistent with the Bid Documents, the 

Employer„s rights to the Bidder„s obligations under the contract, or  

27.2.3 whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive Bids. 

27.3. If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non conforming 

deviation or reservation. The decision of the Employer on the issue whether the Bid is 

responsive or not will be final and binding on the bidders. The Employer is not bound 

to disclose the reason in case a bid is determined by him as non-responsive. 

27. Correction of Errors 

28.1. Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic error. Errors will be corrected by the Employer as follows: 

If any variation is found in the between words and figures, the lesser of the 

two will only be taken in to consideration. 

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and shall be considered as binding 

upon the Bidder. If the Bidder does not accept the corrected amount of the Bid, his 

bid will be rejected and his bid security will be forfeited in accordance with Clause -

17.5 of “Preparation of Bids”. 
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28. Evaluation and Comparison of Bids 

29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause- 27 of―Bid Opening and Evaluation. 

29.2. In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid 

Price by adjusting the Bid price as follows: 

29.2.1. Making any correction for errors pursuant to Clause -28 of “Bid Opening and 

Evaluation”.  

Or 

29.2.2. Making appropriate adjustments to refer discounts or other price 

modifications offered in accordance with Clause -23 of “Submission of 

Bids” 

29.2.3. The Employer reserves the right to accept or reject any 

variation/deviation. 

 

29.3. If the Bid of a successful Bidder is found highly unbalanced in relation to the TWAD 

Board‟s estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analysis for any or all 

items of the Bill of Quantities to demonstrate the internal consistency of those prices 

with the methods of operation and maintenance of the CWSS and schedule 

proposed. 

 

29.4. After evaluation of the price analysis, the Employer may require that the amount of 

the Performance Security set forth in Clause - 34 of “Award of Contract” be 

increased at the expense of the successful Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful Bidder 

under the Contract.  

29.4.1. For tenders received with any plus percentage & up to minus 5 percentage 

of the Departmental Value, the successful tenderer should remit 2% of 

contract value as performance security. 
 

29.4.2. For tenders received with minus 5% & up to minus 15% of departmental 

value the successful tenderer should remit 4% on contract value as 

performance security. 
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29.4.3. For tenders received with minus 15 % and more of Dept. Value, the 

successful tenderer should remit 5% of contract value as performance 

security. 
 

G. AWARD OF CONTRACT 
 

29. Award Criteria. 

Subject to Clause 29 of―Bid Opening and Evaluation, the Employer will award the contract to 

the Bidder, whose Bid has been determined to be substantially responsive to the Bid 

Documents and who has offered the lowest evaluated Bid Price, provided that such Bidder 

has been determined to be (a) eligible in accordance with the provision of clause-6 of 

Eligibility / Qualification Criteria and (b) qualified in accordance with the     provisions of 

Clause-7 of Eligibility/ Qualification Criteria. 
 

 

30. Employer’s Right to Accept any Bid and to Reject any or all Bids 

The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without  thereby incurring 

any liability to the affected bidder or bidders or any obligation to inform the affected bidder 

or bidders of the grounds for the Employer„s action. 
 

31. Notification of Award 

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by e mail confirmed by registered letter. This letter 

(hereinafter and in the Conditions of Contract called the Letter of Acceptance‖),will state the 

sum that the Employer will pay to the contractor in consideration of the Operation and 

maintenance of the works  by the Contractor as prescribed by the Contract (hereinafter and 

in the conditions of Contract called the―Contract Price‖.)The notification of award will 

constitute the formation of the Contract. 

 

32. Registration in TWAD 

The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water Supply 

and Drainage Board, he / she/ they should get himself / herself/ themselves registered in 

TWAD Board, before concluding the agreement 
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33. Performance Security 

34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder shall 

deliver to the Employer a Performance Security as detailed below:- 

34.1.1. For tenders received with any plus percentage & up to minus 5 percentage of 

Department Value, the successful tenderer should remit 2 percentage of 

contract value 

34.1.2. For tenders received with minus 5 percentage & up to minus 15 percentage of 

departmental value the successful tenderer should remit 4 percentage on 

contract value. 

34.2 For tenders received with minus 15 % and more percentage of Department Value, 

the successful tenderer should remit 5 percentage of contract value.  

The Performance security should be in the form of 
 

34.2.1. National Savings Certificate/Post Office Savings Deposit account purchased 

within the State of Tamil Nadu and pledged in favour of the Executive 

Engineer, TWAD Board, Maintenance Division, Trichy. 

(OR) 

34.2.2. Unconditional and irrevocable bank guarantee issued by any one of the 

branches of Nationalised Bank or scheduled Bank within the State of 

TamilNadu, provided they are in prescribed format (enclosed in this 

Document) for an amount equivalent to ----- percentage of the total value of 

the contract in favour of the Executive Engineer, TWAD Board, Maintenance 

Division, Trichy. 

34.2.3. FDR and deposits at call receipts should contain lien certificate issued by the 

Bank for encashment by department. The FDR furnished by the firm should also 

bear the signature of the authorized signatory on a revenue stamp at the back 

of the FDR.  

34.2.4. The bidder along with the performance security, shall deliver a non judicial 

stamp paper for Rs.100/- (Rupees One Hundred only) at his cost for 

executing the agreement. 
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35. Signing of Agreement 

35.1. The Employer on receipt of the performance security and non-judicial stamp paper, 

will furnish to the bidder the Agreement in the form prescribed, incorporating all 

terms and conditions between the Employer and the successful bidder. 
 

35.2. The Bidder should remit the performance security prescribed by the Employer  in  the 

form as in Clause 34 above and sign the agreement in the presence of the Employer 

within 28 days from the date of Letter of Acceptance notifying the award of contract. 

35.3. Upon furnishing the performance security by the successful bidder, the Employer will 

promptly notify the other bidders that their bids have been unsuccessful. 

35.4. Failure of the successful bidder to comply with the requirements of Clauses- 34 & 35 

and 35.2 of “Award of Contract”‖ shall constitute a breach of contract, cause for 

annulment of the award, forfeiture of the bid security and any such other remedy the 

Employer may take under the contract. 
 

Amendment to Agreement: 

35.5. Any amendment shall be issued by mutual consent between the Employer and the 

contractor only without any contrary to the bid conditions. 

35.6. Such amendment should not lead to change in rates and prices of the 

successful bidder. 

36. Forfeiture of Performance Security 

The performance security is liable to be forfeited in cases where the firm/contractor fails 

to carry out the work in accordance with the specifications, terms and conditions of the 

contract leading to termination of the contract. 

 

37. Foreclosure of Works 

The Employer shall have the right to issue notice to the contractor, for any reason 

whatsoever does not require the whole or part of the contract to be carried out after the 

award of the contract. The contractor shall not have any claim towards compensation or 

whatsoever, on account of any profit or advantage, which he might have derived from the 

carrying out of such portion. For the portion already carried out in view of the foreclosure, 
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the contractor shall be paid an eligible amount as certified by the Engineer in charge. 

38. Termination of Contract 

The employer may terminate the contract, when it is opposed / contrary to the covenant 

of the terms of the contract. 

The employer shall issue notice of 15 days time to rectify and in the event of failure to 

rectify / comply the terms of the contract, the contract stands terminated on the 16th day 

from the date of issue of notice. 

On termination of the contract, the employer shall withhold the amount payable to the 

contractor and the security deposit by the contractor till the amounts due to the Board are 

recovered. 

39. Release of Performance Security 

On successful completion of contract for the assigned period and after handing over the 

entire scheme with all its infrastructures and installations in good and operating condition 

to TWAD Board, the performance security will be refunded after three months from the 

date of handing over the scheme. 

40. Recovery of money payable to TWAD Board 

All losses, costs, damages and expenses and other money payable to the Board by the 

contractor under any stipulation in the contract, may be retained out of any money due or 

which may subsequently become due from the Board to the contractor under any contract or 

otherwise whatsoever and in case such money then due or to become due to the contractor 

by the Board shall be insufficient to pay such losses, costs, damages, and other money 

payable to the TWAD Board by the contractor, it shall be lawful for the Engineer in charge 

without any further consent on the part of the contractor to sell or dispose of any securities 

deposited in the Board by the contractor as aforesaid and with and out of the proceeds of 

such sale, after payment of all expenses connected therewith or reimburse and pay to the 

Board all such losses, cost, damages and expenses and other money payable to the 

contractor. And in case such proceeds of sale of the said securities shall be insufficient for 

such purpose then and in that case it shall be lawful for the Board to recover the residue 

thereof, if necessary by legal proceedings and or by resorting to revenue recovery act 

against the contractor. 
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41. TDS on Income Tax 

41.1. During the course of the contract period, deduction of income tax shall be made at 

the prevailing rates from every payment as may be specified by the Income Tax Act 

and as amended from time to time. 

41.2. GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th 

January 2018. 
 

 

42. Mobilization Advance 

Mobilization advance will not be provided under this contract 

43. Price Adjustment: 

 Price adjustment is not applicable under this maintenance contract. 

44. Dispute 

44.1. Dispute Redressal Committee 

A) In order to ensure a dispute Redressal mechanism, for tenders of value up to 

and Rs.1 Crore the Regional Technical Committee will be the  " Dispute Redressal 

Committee" in order to resolve any disputes between the Employer / Engineer – 

in charge concerned and the contractor and the appeal committee is as in (B). 

B) In order to ensure a dispute redressal mechanism, , for tenders of value more 

than Rs.1 Crore a Committee headed by the Managing   Director / Joint 

Managing Director and consisting of Engineering Director, TWAD Board and 

Engineering Director, CMWSS Board  as Member, will comprise the  " Dispute 

Redressal Committee" in order to resolve any disputes between the Employer / 

Engineer – in charge concerned and the contractor. 

44.2. Arbitration: In view of the above Dispute Redressal Committee, arbitration is 

not part of this Contract  
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44.3. Jurisdiction of Court 

 In the event of non settlement of any dispute by  the Dispute  Redressal 

Committee arising  between the parties hereto in respect of any matter comprised 

in the contract, the same shall be settled by a competent court having jurisdiction 

over the place where the contract is awarded and agreement is concluded and by 

no other court. 

 

45. Force Majeure 

Neither party shall be liable to the other for any loss or damage caused by or arising out of 

Acts of God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or other 

special risks referred above which prevent the performance of the contract and which could 

not have been foreseen or prevented by the prudent person. If a Force Majeure situation 

arises, the contractor shall promptly notify the Employer in writing of such condition and the 

cause thereof, Unless otherwise directed by the Employer in writing, the contractor shall 

continue to perform the obligations as far as it is reasonably practical and shall seek all 

reasonable alternative means for performing those not prevented by Force Majeure. 

46. In the event of belated settlement of dues to the contractor, the contractor shall not claim 

interest for the belated payment. 

47. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP 

No. 11128 of 2022 should be implemented scrupulously.  

47.1. The wages paid to the labourers should not be less than minimum wages. 

47.2. In case the contractor engaged the labourers already worked in the CWSS, the wages 

already paid to the labourers should not be reduced at any cost. 

48. Contractor dying, becoming Insolvent or Insane  

In the event of death or insanity of the contractor, the contract may be terminated by 

notice in writing, pasted at the site and advertised in the issue of the local newspaper.  All 

acceptable works shall thereafter, be paid at appropriate rates after recovering all the 

contractor‟s dues to Employer, to the persons entitled to receive and give a discharge for such 

payments.   

In the contractor is imprisoned because insolvent compound with his creditors has a 

receiving order made against him or carriers on business under receiver for the benefit of the 
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creditors of any of them or being a corporation goes into liquidation or commences to be wound 

up not being a voluntary winding up for the purpose only of amalgamation or reconstruction, 

the employer shall be at liberty.  

To give such liquidator, receiver or other persons in whom the contract may become 

vested the option of carrying out the contract or a portion there of to be determined by the 

employer, subject to his providing an appropriate guarantee for the performance of such 

contractor.  

To terminate the contract forthwith by notice in writing to the contractor the liquidator, 

the receiver or person in whom the contract may become vested and take further actions as 

provided in the clause pertaining to default by contractor, treating as if this termination is 

ordered under the respective clause. (This condition may be included) 

VI. LIST OF ANNEXURES 

Annex 

No. 

                                      Description Para No. 

VI. 
List of equipments available with the bidder  

7.1.3 

VIII. 
Sample Format for evidence of access to or availability of 

credit facilities 

7.1.4 

IX. 
Details of Litigation if any  

7.1.5 

X. 
Declaration by the bidder pertaining to blacklisting / 

debarment etc.,  

7.1.6 

XI. 
Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp 

(Annexure-XI) 

7.1.10 

VII. LIST OF CERTIFICATES 

Sl. 

No. 
Description of Certificate Para No. 

1 Signature of the proprietor or proprietress attested by the Notary Public 2.2 

2 Signature of all the partners/power of attorney attested by the Notary 

Public 

2.3 
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3 Registration of the firm, signature of the authorised person attested by the 

Notary Public 

2.3 

4 A copy of the listed power of attorney authorising the signatory of the 

bidder 

7.1.1 

5 Proof of registration . 7.1.2 

6 Credit line Certificate from Financial institutions 7.1.4 

 

7 Income Tax Clearance Certificate (Latest) 7.1.11 

8 Valid GST registration Certificate 7.1.12 

9 Certificate of performance issued by not less than the rank of Executive 

Engineer/Responsible person of the private organisation.                               

 

  7.2 

Annexure VI (Para No 7.1.3) 

List of Equipment Available with Bidder 

Sl. 

No. 

Equipment 

Name 

Requirement for 

the project 

Availability Status Remarks 

Nos. Capacity Owned/ 

leased/ To 

be 

Procured 

Nos and 

capacity 

Age/condition  

        

        

        

 

Seal of the firm   Signature of the bidder with date 
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Value of contract Qualification and No. of Technical supervisor / Assistant to be employed by the Contractor. 

1. Upto Rs. 1.00 lakh No Technical Assistant need be employed.  If situation and nature of work warrants. 
1)  A Diploma holder in Civil Engineering or  2) A retired Junior Engineer may be employed. 

 

2. From Rs.1.00 lakh to 
Rs.5.00 lakhs 

1)  One diploma holder in Civil Engineering   or 2)  Not less than one retired Junior Engineer.   

3. From Rs.5.00 lakhs to 
Rs.10.00 lakhs 

1) One B.E (Civil)  
         Or 
2)  Equivalent degree holder. 
           Or 
3)  Not less than one retired AEE/ADE 
4) One diploma holder with three years experience. 

 

4. From Rs.10.00 lakhs to 
Rs.25.00 lakhs 

1) One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil Engineering   
       Or          
2) Equivalent degree holder with 3 years experience plus one Diploma holder in Civil Engineering 
       Or 
3)   Not less than one retired AEE/ADE plus one diploma holder in civil Engineering. 
4)   Two diploma holders in in civil Engineering with 3 and 5 years experience respectively.  
 

5. From Rs.25.00 lakhs to 
Rs.50.00 lakhs 

1) One B.E. (Civil) with 3 years experience plus  two  Diploma holder in Civil Engineering    
      or 
2) One B.E. (Civil) with 3 years experience plus  two  retired junior Engineers. 
      or   
3)  Equivalent degree holder with 3 years experience plus two Diploma holder   in Civil 

Engineering / two retired junior Engineers. 
      or 
4) One retired AEE or ADE plus two diploma holders in Civil engg. 
       or 
5) One retired AEE or ADE plus two retired Junior Engineers. 

6) Above Rs.50 lakhs (To be examined in individual cases depending upon the nature of work and the technical sill involved and 
defined in the tender notice regarding the No. of qualified technical personal to be employed by the 
contractor. 

7) Penalty The rate for failure on the part of the contractors to employ technical assistant  
1) For Diploma holder - Rs 2000/- per month 
2) For Degree holder  - Rs 5000/- per month 
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ANNEXURE VIII (Para No 7.1.4) 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 

FACILITIES – CLAUSE 7.1.4 

(To be furnished in the Letter Head of Bank) 

BANK CERTIFICATE 

 

This is to certify that M/s…………………………………………………………………………. is a reputed 

company with a good financial standing. 

 

If the contract for the work,  namely………………………………………………………  is awarded to the 

above firm, we shall be able to provide overdraft/ credit facilities to the extent of 

Rs……………….. to meet their working capital requirements for executing the above contract. 

 

 

 

Signature of the Authorised Officer of the Bank. 

 

 

Date: 

Seal of the Bank.
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ANNEXURE IX (Para No 7.1.5) 

Details  of  Litigation, if any. 

Sl. 

No 

Name of the 

Govt. 

Dept./Private 

Organisation(Ot

herparty) 

Cause of 

the 

litigation 

Amount 

involved (Rs. 

In lakhs) 

Award for 

(or) against 

bidder 

Remarks / 

present stage 

      

      

      

 

Note: Should be attested by the Notary Public. 

 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE X (Para No 7.1.6) 

Declaration by the Bidder: 

It is to certify that our firm……………………………………………………… 

 …………….…………………………………has not been black listed / banned / debarred by any  

Central/  State / UT Government Department or Undertaking /Organization. 

 

Seal 

         ……………………………….. 

…………………………………      

 (Signature of the Bidder) 
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ANNEXURE-XI (Para No 7.1.10) 

(Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp) 

Model 

          (to be typed in  Rs 100 Non-Judicial Stamp Paper)  

 

AFFIDAVIT OF _________________ (Name of Contractor). 

 

      I/We _________________ (Name of Contractor) Son of ………………… (Hindu) 

aged about ……. years, Partner/Proprietor/Authorised signatory of -------------------------  

having our office at no..........................  do hereby solemnly affirm and sincerely states as 

follows:- 

I /We state that We have entered in to Operation and Maintenance of WSS/CWSS  

contract with TWAD Board on ..... date. 

I/We state that I/We will be the Principal Employer as referred in the labour laws in 

respect of any operating staff / work person engaged for the purpose of delivery of services 

under this contract. 

I/We state that there will not be any employer and employee relationship between 

TWAD Board and the workmen employed by us.  We will take all responsibilities relating to 

present Labour Laws with regard to our employees. 

I/We state that the workers employed by us in connection with performance of this 

contract will not claim any right of employment with TWAD Board. 

I/We state that this Affidavit can be used as a Document before any Court of Law or 

Tribunal to defend the TWAD Board. 

Solemnly affirm and signed by me on this ….  day of ....... 2022  

 

                                                                               DEPONENT                           

BEFORE   ME 

                                                                                                                                     

NOTARY PUBLIC   
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GENERAL CONDITIONS OF CONTRACT 

TABLE OF CONTENTS 

S. 

No 

Contents Page 
no 

1 PART – I- Role and Responsibilities of  the Contractor  

2 PART – II- Payment mode for Contractor   

3 PART – III- Role of the TWAD board  

4  PART – IV-Labour laws and procedure adopted  

5  PART – V- Special conditions  

6 PART – VI- List of beneficiaries and earmarked quantity of water to be supplied  
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PART I 

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR 

S.No Contents Page no 

1.1 Interpretation of terminologies 
 

1.2 Responsibilities of the Contractor regarding operation and 

maintenance of the scheme. 

 

1.3 List of equipments, installations, structures, pipelines, appurtenances 

etc., to be maintained   

 

1.4  Schedule of Maintenance  
 

1.5 Equipment and Tools to be made available at each Pumping Station  
 

1.6 Safety Measures to be adhered 
 

1.7 Specifications for repairs to Electro Mechanical equipments and for 

attending Leaks and burst in pipelines. 

 

1.8 Formats for Registers to be maintained by the contractor at Site 
 

1.9 
Uploading of data in Online Entry Formats in 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx, 

 

 

 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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1.1. INTERPRETATION OF TERMINOLOGIES 

1.1.1. In these conditions of contract the following definitions shall apply: 

1.1.2. The Tender inviting authority and Tender Accepting Authority means  

the Executive Engineer, Superintending Engineer/ Chief Engineer of 

Tamil Nadu Water Supply and Drainage Board 

1.1.3. The Implementing authority/ Department means the Executive 

Engineer, Superintending Engineer/ Chief Engineer of Tamil Nadu 

Water Supply and Drainage Board 

1.1.4. The contract means the agreement concluded between the authority 

and the contractor, including all specifications, patterns, contractor‟s 

samples, plans, drawings and other documents incorporated or 

referred to there in. 

1.1.5. The contractor means the person/agency who have been awarded the 

work and undertakes the Operation and maintenance of the CWSS. 

1.1.6. The contract price means the price mentioned in the price schedule of 

the agreement for the respective items of works carried out, that is 

payable to the contractor by the authority under the contract for the 

full and proper performance by the contractor or its part of the 

contract.  

1.1.7. The work means the work of supplying earmarked quantity of water to 

all the beneficiaries covered under the scope of the project, attending 

leaks/ bursts occurred during the maintenance period, attending repair 

works on the goods and equipments that the contractor is required to 

provide under the contract to establish the above mentioned service.  

1.1.8. MLD is Million litres per day which equals 10,00,000 litres in one day. 

 

1.2. Responsibilities of the Contractor regarding O&M of this Scheme. 

1.2.1. A joint inspection to be conducted by the Contractor with TWAD Board 

Officials before taking over of the CWSS for maintenance.  
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1.2.2. The Contractor should take over the scheme after award of work for 

maintenance and handover the scheme in good condition, on completion 

of agreement period. 

1.2.3. Before taking over the CWSS/WSS, inspect the Alignment and to check 

presence of any illegal connections (any connections other than the scope 

of the project) in the alignment during takeover of the scheme for 

maintenance. If any illegal connection found during the course of 

taking over, the same shall be removed at the cost of TWAD 

Board. 

1.2.4. After taking over of the CWSS for maintenance, the Contractor is the 

custodian of the CWSS. 

1.2.5. After taking over the scheme by the contractor, for any damages to the 

components of the CWSS made by men, machinery, etc., the contractor 

is solely responsible for rectification at his own risk and cost, except for 

damages caused by other line departments under the Government of 

Tamil Nadu, National Highways and NHAI. 

1.2.6. Damages caused to the underground utilities by the contractor during 

rectification is to be rectified by the contractor under own risk and cost. 

1.2.7. After taking over the scheme by the contractor if any illegal connection 

found, it should be reported immediately to the AE/AEE so as to file the 

FIR by the Department early. However, the Contractor should take 

immediate action to remove such Illegal connections at his risk and cost 

only. Continual illegal Tapping/Connection will lead to cancellation of 

agreement, as the maintenance of Pipeline is the sole responsibility of the 

contractor. 

1.2.8. The CWSS taken over by the contractor is only for maintaining the 

scheme and to supply the earmarked quantity to all the beneficiaries. The 

contractor should not make any alterations in the CWSS / supplying water 

to any other beneficiaries/ supplying water through any other mode 

without the approval of the Executive engineer incharge of the CWSS in 

writing. 
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1.2.9. Ensure that the water is supplied to all beneficiaries covered under the 

project as per the earmarked quantity on normal condition.   

1.2.10. Under all the circumstances, the supply to all beneficiaries including Tail 

end /critical habitations shall be ensured as per the PART –VI of the GCC. 

1.2.11. Should inform every day before 08.00 AM about the pumping status of 

the scheme from 06.00 AM of previous day to 06.00 AM of present day to 

the AE/AEE through WhatsApp and through online entry as per the 

prescribed format (beneficiary supply details).  

1.2.12. If Diesel Generator (DG) is available in the scope of contract it should be 

maintained in working condition. Test run of Genset should be carried out 

for a minimum of 30 minutes per week while in idle condition or as 

recommended by the manufacturer / directed by TWAD Engineer. The 

contractor should make necessary arrangement for Diesel / Lube oil 

required for operating the generator and the related cost will be 

reimbursed as per actual on production of original bills. 

1.2.13. In case of failure of electricity during emergency / calamity, the 

contractor shall take immediate action to restore the electricity by 

approaching the TANGEDCO authorities.  In case of non availability of 

generators, the Contractor shall engage generators for pumping the 

Earmarked quantity (MLD) as and when required under approval of the 

Executive Engineer and the hire charges will be paid as per the rate 

approved for this case. 

1.2.14. The contractor shall submit the operating methodology to carryout in full 

this contract as per the prevailing guidelines, CPHEEO guidelines and got 

it approved by the Engineer in charge. The Operating Staff should have 

the required minimum qualification as the case may be as Electrician 

with-C-Certificate, Electrician-grade II, Fitter grade II, Maintenance 

Assistant, filter bed operator, turncock, watchman as per the requirement 

of works to be performed. All shall read and write. 

1.2.15. Must keep a copy of the relevant portions of the latest CPHEEO manual 

on Operation and Maintenance of Water Supply Systems at work site and 
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carry out the O&M works in accordance to the guidelines prescribed in 

the Manual. 

1.2.16. The Quantity of water supplied to the beneficiaries is the essence of 

contract, and the contractor is solely responsible for the supplied 

quantity. The contractor should ensure earmarked quantity (MLD) of 

supply to all the beneficiaries as per the scope. Contractor should 

maintain and furnish register showing the quantity of water delivered to 

each habitations duly signed by Panchayat Secretary/ Panchayat 

President of the local body concerned or a person authorized by the 

Panchayat President and submitted to the Assistant Engineer for 

preparing the water charges demand by 26th of every month (from 26th 

of the previous month to 25th of current month).. 

1.2.17. The Contractor should maintain Pumping quantity register, pump set 

operation register, Leak & burst register, Consumables register, Electro 

mechanical repair register, preventive maintenance register, water 

retaining structure cleaning register, pumpset panel boards repair 

register, valves inspection and rectification register etc. and the same 

shall be maintained and signed by the contractor/authorized person and 

the same shall be furnished during the inspection of TWAD Board Officer. 

The format for maintaining the above registers shall be got approved 

from the Executive Engineer in charge. 

1.2.18. The Contractor should obtain the invoice / bill for electricity consumed 

and handover to the Assistant Engineer / Assistant Executive Engineer for 

onward submission for making payment and the contractor should make 

arrangements to submission of Cheque / Demand Draft to Electricity 

Board office without delay.  

1.2.19. All the repair works whenever it occurs in the pumping machineries, 

Electro-mechanical items should be attended immediately under 

intimation to TWAD Board Engineers as all the works are included in the 

essence of contract. 

1.2.20. The contractor should attend the Leaks and Bursts whenever it occurs, 

within the stipulated period, and necessary photos shall be taken before 
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during and after attending the works with latitude / longitude and the 

same must be uploaded online in the link http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, through the Assistant Engineer/Assistant 

Executive Engineer concerned. 

1.2.21. For attending the leaks/ burst, the contractor shall procure the minimum 

quantity of materials and keep advance stock which may require to 

attend all types of maintenance works at the earliest. 

1.2.22. All the tools and equipments required for this contract shall be arranged 

by the Contractor at his own expense. 

1.2.23. Contractor shall maintain the water meters in good working condition. 

The Quantity pumped will be ascertained based on water meter reading 

only. However in special circumstances if the water meter is not 

functioning / available, the supply quantity will be checked using portable 

flow meter provided by the contractor. 

1.2.24. Operate and maintain capacitor and allied switch gear so as to maintain a 

power factor of not less than 0.90 and as prescribed by TANGEDCO. 

1.2.25. The power factor will not decrease or increase suddenly and hence the 

contractor should monitor it daily. If any decrease in the power factor is 

noticed, it should be informed to the Departmental Engineers (concerned 

Assistant Engineer/Assistant Executive Engineer) and rectification to be 

carried out by the contractor which will be paid for as per the agreement. 

Any penalty levied by TANGEDCO for non-maintenance of power factor, 

will be recovered from the Contractor.  

1.2.26. Mandatory Regulations prescribed by CEIG and Inspector of Factories 

shall be followed without any lapse. 

1.2.27. To maintain periodically plant and machineries, pump room and it‟s 

premises, Pumping main and valves and Treatment Units etc. as per the 

list detailed in clause 1.3 and as per the Schedule of Maintenance detailed 

in clause 1.4 of General Conditions of Contract. 

1.2.28. Each station should be provided with complete set of tools and 

equipments required for maintenance as listed in the clause 1.5 of GCC.  

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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1.2.29. To adhere to safety measures as stipulated in clause 1.6 of GCC. 

1.2.30. Recording Register including starting/stopping time of the pump sets etc 

as per standard format. 

1.2.31. Checking the temperature/Noise of Running units and control panel 

1.2.32. To Provide gland packing for the pumps, sluice valve etc. whenever 

required to avoid leakage of water.  

1.2.33. The Contractor shall report any problem in the motor and pumps, 

electrical main boards and fixtures etc, leaks and burst if any occurred in 

the pipe line, leaks and repairs in valves and any other damages caused 

to the water supply system, shall be brought to the notice of the 

Assistant Engineer/ Assistant Executive Engineer, immediately and take 

immediate action for the rectification and restoration of water supply 

within the prescribed time limit. Necessary entries shall be made in the 

corresponding register. 

1.2.34. Any alternation/additions if needed to the existing arrangements, both in 

electrical and mechanical installations shall be attended only after proper 

approval from the Executive Engineer. 

1.2.35. The contractor shall obtain the license from the competent authority of 

Labour Department in the respective District.  

1.2.36. The contractor shall provide Technical Supervisor with minimum technical 

qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering 

as per the value of work mentioned under Annexure – VII.  

1.2.37. The Contractor should also provide photo identity card to his own labour 

mentioning the name and category along with the name of the Contractor 

without mentioning the TWAD Board name and Logo, etc,. 

1.2.38. If any labour is found to be unfit or disobedient to the instructions given 

by the TWAD Board officers, they shall be replaced by the contractor 

immediately.  

1.2.39. The contractor shall provide required safety equipments to the labours 

engaged by him.  

1.2.40. Operation on specified shifts / day as per labour law and ensuring that 
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back up teams are available to take over during Sundays, Public Holidays 

and in the event of regular Operator‟s absence including watch and ward. 

1.2.41. Operate and maintain pumping equipment with skilled staff with required 

qualifications and experience so as to safeguard the equipments against 

single phasing, earth fault, phase reverse etc., in power supply as well as 

their personal safety. 

1.2.42. The contractors shall be fully responsible for operating and maintaining 

the scheme in a safe & secure manner. 

1.2.43. The contractor shall obey all the provisions of various laws including 

Labour Laws as applicable to them.  If the Board suffer any loss what so 

ever of nature, monetary or otherwise, as a result of direct or indirect 

action or inaction of the contractor in failing to comply with or not 

properly complying with any law, rules, regulations, notifications, 

instructions, circulars, G.Os, Board Proceedings, etc. issued by the 

Government or Board or any other authority as applicable to them as 

mandated by the law or otherwise, the said laws shall be computed in 

terms of money and recovered from the contractor.  

1.2.44. Temporary Diversion of Roads and Commencement of Work. 
 

1.2.44.1. During attending leaks, burst and any other repair works, the 

contractor/firm shall make at his cost all necessary provision for 

the temporary diversion of roads, car tracks, footpaths,. drains, 

water courses, channels etc.,  

1.2.44.2. If the contractor/firm fail to do these arrangements, the same 

shall be done by the Engineer in charge and the cost thereof 

shall be recovered from the contractor/firm. 

1.2.45. Notice to Telephone, Railway and Electric Supply Undertaking. 

During attending leaks, burst and any other repair works, the Contractor / 

firm shall give all prior notices through Assistant Engineer/ Assistant 

executive Engineer required by any law or custom or as directed by the 

Engineer in charge, to other departments, who may be affected, prior to 

commencement of the works. 
 

1.2.46. Watching  and Lighting 
 



51 

 

 

Contractor  EXECUTIVE ENGINEER,TWAD 

The Contractor/firm shall at his expense, shall provide at the site of works 

sufficient fencing, barricading, watching and lighting during day and night. 

The contractor/firm shall in every respect conform to the police regulations 

in these matters, for which the Board will not take any responsibility. If 

the contractor/firm fail/neglect to do these arrangements, the same shall 

be carried out by the Engineer in charge and the costs thereof shall be 

recovered from the contractor/firm and prevent entry of unauthorized 

persons 

1.2.47.  Risk Insurance 

TWAD shall not be liable for risks of loss or damage to any belongings and 

of personal injury and death to the persons employed by the contractor for 

this work and the public if any during the contract period. Copy of such 

insurance shall be produced to the Executive Engineer.  

1.3 List of equipments, installations, structures, pipelines, appurtenances etc., 

to be operated and maintained under this contract.  

VIDE ANNEXURE - II 

 

1.4 Schedule of Maintenance 

Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

1 Pump House:        

1.1 Cleaning of site ฀    
1.2 Cleaning of Pump House including Doors 

and Windows 
฀    

1.3 Cleaning of Panel Room, D.G. room etc. ฀    
1.4 Check pump is operational ฀    
1.5 Change over to stand bye pumps ฀    
1.6 Record hours run ฀    
1.7 Check operation of air release pipe ฀    
1.8 Lubricating of Rolling Shutters   ฀  
1.9 De-weeding of Pump Room premises  

and  removal of cob webs etc in the 

Pump Room. 

   ฀ 
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

2 H.T.Structure, Transformer yard and 

Transformers: 
    

2.1 Cleaning of transformer yard, removal of 

grass and plants 
฀    

2.2 Check up and water the earth pits 

 
฀   

2.3 Meggar - earth resistance check in the 

earth pits 
 

 

 ฀ 

2.4 Check and operate the AB switch in the 

structure for its smooth operation and 

replace contacts if necessary 

 ฀   

2.5 Check up dropout fuses and H.G. fuses 

and replace if necessary 
฀    

2.6 Check up insulators and lightning 

arrestor in the structure and replace if 

necessary 

  ฀  

2.7 Check the transformer for any leakage of 

oil and top up if necessary 
 ฀   

2.8 Check the temperature of transformer oil 

from dial thermometer and record 
 ฀   

3 H.T. Panel:     
3.1 Clean the panel externally and internally 

using blower 
฀    

3.2 Carryout visual check of observe over all 

condition of the breakers and clean the 

breakers thoroughly 

฀    

3.3 Grease/Oil joints and sliding surfaces   ฀  
3.4 Check the internal connections   ฀  
3.5 Check the operations of doors and 

conditions of door gasket 
  ฀  

3.6 Check Volt Meter, Ammeter etc. in the 

panel for its working and replace if 

necessary 

฀    

3.7 Check all the indicator lamp and control 

fuses and replace if necessary  
฀    

3.8 Check the operation of relays   ฀  
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

4 LT Panel :     
4.1 Clean the panel externally and internally 

using blower 
฀    

4.2 Check all  the connections for tightness   ฀  
4.3 Check the contacts switches for tightness 

and apply petroleum jelly if necessary  
  ฀  

4.4 Check Volt Meter Ammeter and 

respective P.T. and CTS for its working 

and connection  

฀    

4.5 Check all the indicator lamp bulbs and 

fuses and replace if necessary   
฀   

4.6 Check operation of all switches and bush 

buttons  
 ฀   

5 CAPACITORS:     
5.1 Check all the capacitors for oil leakage if 

any 
฀    

5.2 Clean the insulator with dry cloth and 

check the connections for tightness  
  ฀  

5.3 Check the fuses and meggar the units? ฀    
6 MOTORS:     
6.1 Clean the motor terminal box, check the 

cable connection to tightness 
฀    

6.2 Check body of the motor for firm 

connection 
  ฀  

6.3 Check the foundation bolt and nut for 

tightness  
฀    

6.4 Check normal sound and vibration  ฀    
6.5 Check the bearing grease and replace if 

necessary 
   ฀ 

6.6 Check air cooling fan for vibration and 

noise 
   ฀ 

6.7 Check meggar test for windings and 

earth 
   ฀ 

6.8 Cleaning of motor slipring, carbon brush, 

contacts and replace if necessary 
 ฀   
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

7.0 STARTERS AND OCB     
7.1 Clean the starter and check up the cable 

connection 
฀    

7.2 Check contacts and replace if necessary  ฀   
7.3 Check for cable connection  ฀   
7.4 Check for OLR and No volt coil  ฀   

7.5 Check the level of transformer oil in the 

OCB and top up if necessary 
  ฀  

8.0 MAIN PUMPS     
8.1 Outside Cleaning ฀    
8.2 Check Bearing Temperature ฀    

8.3 Check & Top up Bearing grease or 

replace grease 
 ฀   

8.4 Check gland for leak and add gland layer 

if required  
฀    

8.5 Replace gland packing completely     ฀ 
8.6 Check foundation nuts and bolts for 

tightness and rusting  
 ฀   

8.7 Check inspection covers and check 

condition of impeller  
   ฀ 

8.8 Check the pressure and pressure gauges 

on suction and delivery side  
฀    

8.9 Clean the pump pit nd pump floor ฀    

8.10 Check for coupling Bolts and nuts, 

coupling tyre and replace the tyre if 

required  

 ฀   

8.11 Check for vibration and noise of the 

pump 
฀    

8.12 Pump out leaked water from the pump 

pit 
฀    

8.13 Check the condition of bearing oil and 

replace if required  
  ฀  
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

9 SUMP PUMP     

9.1 Check the pump for operation ฀    

9.2 Check the coupling and replace if 

necessary 
  ฀  

9.3 Clean the starter panel externally and 

internally  
฀    

9.4 Check the fuses and contacts, apply 

petroleum jelly if necessary 
 ฀   

9.5 Check the foot valve and replace if 

necessary 
฀    

10 Diesel Generator Set, Battery and 

Emergency light: 
    

10.1 Clean the Battery, top up, distilled water 

in the battery if necessary 
฀    

10.2 Remove the connection of battery 

terminals, clean thoroughly and 

reconnect after applying petroleum jelly 

 ฀   

10.3 Clean the emergency lights internally and 

externally  
฀    

10.4 Check the light, indicator lamp for its 

proper working and attend if necessary 
 ฀   

10.5 Check fuel level in the diesel tank of DG 

set and top up if necessary 
 ฀   

10.6 Check engine oil level in the D.G. set and 

add if necessary 
  ฀ ฀ 

11 OHT CRANES:     
11.1 Carry out thorough cleaning of crane 

including girders, trolley, platform other 

equipments and control panels 

  ฀  

11.2 Check all the cable connections for 

tightness 
 ฀   

11.3 Check contacts and fuses and replace if 

necessary  
 ฀   

11.4 Inspect gearbox for any leakage of oil    ฀ 
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

11.5 Check the connection of limit switch    ฀ 

11.6 Check panels internally and externally 

and apply petroleum jelly if required 
   ฀ 

11.7 Check the rope and apply grease if 

required 
   ฀ 

12 SUCTION & DELIVERY VALVES AND 

ACTUATOR: 
    

12.1 Check the condition of gland packing and 

tighten or replace if necessary 
฀    

12.2 Check actuator gear box for leakage  ฀   

12.3 Check the condition of limit switches   ฀  

12.4 Check the condition of oil and grease, 

replace if necessary 
  ฀  

12.5 Check the bolts and nuts for tightness   ฀  

12.6 Check cable terminals at motor terminal 

box of actuator 
  ฀  

12.7 Check clutch and gear  arrangement for 

manual operation 
   ฀ 

12.8 Apply grease to the spindle if necessary   ฀  

12.9 Check  for  free movement   ฀  

13 PIPELINE:     
13.1 Check the pumping main, branch 

pumping main, feeder main for any leak 

/burst /damage 

฀    

14.0 VALVES:     
14.1 Check the operation of non-return valve ฀    

14.2 Check the disc for its smooth opening 

and closing operation 
 ฀   

14.3 Check the sluice valves ฀    



57 

 

 

Contractor  EXECUTIVE ENGINEER,TWAD 

Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

14.4 Check the air valves ฀    

14.5 Check the scour valves    ฀ 

15 SUMP:     

15.1 Check the cleaning    ฀ 
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1.5 Equipments and tools to be made available at each pumping station 

Sl. No. Description Set/no. 

1 Ultrasonic Flow detector 1 set 

2 Double end spanner (6 mm to 32 mm) 1 set 

3 Screw driver (6”, 8”, 12”)  1 set 

4 Pipe wrench (14”, 18”, 24”) 1 set 

5 Cutting pliers  1 set 

6 Long nose pliers 1 no. 

7 Hammer (2 Kgs) 1 no. 

8 Test lamp with 15m wire 1 no. 

9 Megger (1000 V) 1 no. 

10 Multimeter 1 no. 

11 Tong tester 1 no. 

12 Hacksaw frame with 3 nos. blade 1 no. 

13 Spade (Manwetty) 2 nos. 

14 Crow bar 1 no. 

15 Sickles 2 nos. 

16 Ring spanner (6mm to 32mm) 1 set 

17 Caution Board (Men at work)  1 no. 

18 Grass cutter 1 no. 

19 Country knife 2 nos. 

20 Iron chutty 2 nos. 

21 Grease gun 1 no. 

22 Wheel barrow 1 nos. 

23 Torch light with 3 cells 2 nos. 

24 Hand blower 1nos. 
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1.6 SAFETY MEASURES TO BE ADHERED: 

1.6.1 All electrical safety equipments like hand gloves, testers and other electrical 

needs are to be provided by the contractor in the Pumping Stations as stated 

below: 

Sl.
No 

Name of Equipment 
For 

HT Supply LT Supply 

1 Safety belt with rope 2 nos 1 no. 

2 Gas Mask   1 no. 1 no. 

3 Shock proof hand gloves (11 KV 
grade gloves) 

1 pair 1 pair 

4 Disposable hand  gloves 2 pairs 2 pairs 

5 Gum boot 2 pairs 1pair 

6 Electrical line tester  1 no. 1 no. 

7 Earth discharge rod 1 no. 1 no- 

8 First Aid Box 1 no. 1 no. 

9 Emergency light 1 no. 1 no. 

10 Fire Extinguisher 2no. 1no. 

11. Rubber Mat of suitable size as per requirement  

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 

responsibility to ensure the lives and safety of the workers employed by them. The premises 

should be maintained as per CEIG norms and requirements. If any failure/ Penalty due to 

non adherence of CEIG norms will have to be borne by the contractor.  Towards this end, all 

the equipments of appropriate specifications should be procured and made available to the 

workers in usable conditions throughout the period of contract. Responsibility for any health 

problem or death will solely rest with contractor. 

1.6.2 Only experienced, skilled people have to be employed by the contractor.  

1.6.3 Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor 
for laborers who get into wells. 

1.6.4 All personnel shall be covered by insurance  under workmen compensation Act. 

1.6.5 All labour act provisions has to be met with. 

1.6.6 Exhibit labels of "SAFETY FIRST” 

1.6.7 First Aid Box should made available within the reach of the staff in all Pump  
          Rooms and Booster Stations. 

1.6.8 No medicine beyond the expiry date should be kept in the first aid box 

1.6.9  First Aid Chart should be displayed in the Pump Rooms. 
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1.7 Specifications for repairs to Electro Mechanical equipments and for 

attending Leaks and burst in pipelines.  

1.7.1 Detailed Specification for repair works  

a) Rectification of Leaks / bursts in pipelines  

Attending Leaks in the pipelines of this CWSS as per the standard procedure 

including earthwork excavation, dewatering, removing, relaying, jointing, civil 

works, cost of materials and all other incidental charges etc. complete with in 

the stipulated time limit as specified in clause 2.2.5 of General conditions of 

Contact-Part II. 

b) Rewinding of Motors /Repairs and reconditioning of Pump sets / 

Repairs and reconditioning of Panel Boards / Sluice valves and 

Airvalves 

Repair works in pumping station in the Electro-mechanical items to bring back 

the scheme / components into normal running conditition as per standard 

specification including all labour charges, cost of materials and all incidental 

charges within the stipulated time limit etc., complete as specified in Clause 

2.2.6 of General conditions of Contract Part II etc as directed by TWAD Board 

officers 

c) Other items of works. ( Sump cleaning) 

Cleaning of all storage points like sumps, stand posts of various capacities 

available in this scheme at a frequency of once in two months including 

scrapping the inner side of compartment completely, dewatering, desilting using 

rquired machineries , materials , labour, all incidental chargs , application of 

bleaching powder/ solution etc complete and as directed by TWAD Board 

officers 

1.7.2 Payment for repair and rectification works: 

The payment shall be made as per the rate quoted by the Contractor in the price 

schedule for each items of works as specified. As per the actual condition, during 

repairs and rectification works, If any material / work is omitted as not necessary, then 

the amount of such items shall be deducted based on the rate / cost in the sanctioned 

estimate along with tender premium. 
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1.7.3 Payment for supply, delivery and utilization of consumables 

The items mentioned under the supply and delivery of consumables for various category 
of works shall be paid as per the rate quoted in the bid. These consumables are to be 
utilised during regular O&M works, preventive maintenance and attending minor repairs 
and shall be carried out by the operating staff and no additional payment will be made.   

1.8. Formats for Registers to be maintained by the contractor at Site 

1.8.1 Leak/ bursts Register  
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1.8.2 Pump Set, Panel Boards Repair Register  
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1.8.3 Valves inspection and rectification Register  

Sl. 

No. 

No.of sluice 

valves/ Air 

valves/ scour 
valves 

inspected 

No.of 
minor leak 

in any 

valves 

No. of 
minor 

leaks 

attended 

No. of 

gland 
packing/ 

applying 

grease in 
valves 

No. of defective 

valves still to be 
attended 

1 2 3 4 5 6 

1      
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1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc  

LOCATION: LOG BOOK FOR THE MONTH OF 

               Lpm   x                    m  head                     (         HP) 

Njjp 

Date 

buhd;]; 
ghh;kh; ek;gh; 

Transformer 

Unit No. & Tap 

No. 

Nthy;l;  
kPl;lh; 

Voltage in 

Volts 

gk;g;nrl; 
ek;gh; 

Pumpset 

Unit No. 

Muk;g 
Neuk; 

Starting 

Time 

KbT 
 Neuk; 

Closing 

Time 

nkhj;j 
Neuk; 

Total 

Hours 

Run 

mk;kPl;lh; 

Load 

Current in 

Amps 

mOj;jkhdp 

Kg/Cm2 

Pressure Gauge 

Reading in 

Kg/Cm2 

1 2 3 4 5 6 7 8 9 

                  

  

          Multiplying Factor for Energy 
nkhj;jk; 
A+dpl;  

Total 

Energy 

Consumed 

gth; 
Ngf;lh; 

Power 

Factor 

Reading 

Multiplying Factor for Water Meter ePh; 
nkhj;j 
msT 

Total 

Quantity 

Pumped 

Fwpg;G 
vdh;[p kPl;lh; 

Energy Meter Reading 

ePusit 

Water Meter Reading 

Muk;gk; 

Initial 

KbT 

Final 
Diff 

Muk;gk; 

Initial 

KbT 

Final 
Diff 

10 11 12 13 14 15 16 17 18 19 
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1.9. Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx,1.9.1 Online Entry Format for Leak and Burst Details 

 

1.9.2. Online Entry Format For Pump set Repair 

 

1.9.3.  Other formats prescribed during contract period, such as  

Pumping quantity register 

Pumpset operation register 

Consumables register 

Electro mechanical repair register 

Preventive maintenance register 

Water retaining structure cleaning register 

shall have to be maintained by the Contractor and carry out the online entry for such formats 

also. 
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http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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PART II 

 

PAYMENT MODE FOR THE CONTRACTOR 

 

S.no Contents Page no 

2.1. Measurement and Bill 
 

2.2. Quantification of value of work done and Penalty 
 

2.3. Payment for the value of work 
 

 

 

2.1. Measurement and Bill: 

The payment to the contractor will be made based on the following basis. 

2.1.1 Measurement: 

2.1.1.1. The Measurement shall be recorded by the Assistant Engineer 

based on the works carried out every month as per the BOQ. The 

Contract shall produce all relevant documents, registers, invoices, 

vouchers as the case may be for recording measurements. 

2.1.1.2. The details to be uploaded online in the link 

http://117.236.90.36/Maint-Projects/frmMain.aspx, shall be 

completed by the Contractor, through the Assistant Engineer 

concerned, which will be one of the precondition for recording of 

measurements. 

 

2.1.2 Bill Submission:  

2.1.2.1  The contractor shall submit the O & M bills once in a month with 

proper records enclosed i.e., Pumping quantity register, ESI, EPF 

payment details, Leak & burst register, Consumables register, Electro 

mechanical repair register and sump cleaning etc . 

2.1.2.2. Based on the bill submitted by the Contractor the Assistant Engineer 

shall prepare and submit the bills in relevant forms after deducting 

any penalty imposed towards the work as the case may be.  

http://117.236.90.36/Maint-Projects/frmMain.aspx
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2.2 Quantification of value of work done: 

2.2.1. The quantity of water drawn/supplied will be calculated monthly, 

based on the quantity of water supplied daily. 

2.2.2.  The contractor will not be penalised for the lesser quantity of water 

supplied to the beneficiaries on the following reasons, which should be 

approved by the Engineer / Employer. 

a) Non availability of power supply for more than 6 hours in respect of 18 

hours designed pumping and 12 hours in respect of 12 hours designed 

pumping or in the case of staggered power supply for the above 

mentioned designed pumping hours. 

b) Any leak or burst when attended and water supply is restored within the 

stipulated time frame mentioned in clause 2.2.5  

c) When the availability of water at the drawal or first tapping point of this 

contract package is less than the earmarked quantity.  

d) Shifting and replacement of pipeline due to development activities of 

other departments. 

e) Any Force Majeure situation such as riots, War, Earthquake, Land slide, 

Cloud Burst etc., which leads to non operating condition of the 

equipments. 

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water 

to the beneficiaries under the scope of this contract, unless and otherwise 

due the reasons mentioned in clause 2.2.2, then 90% of the payments 

will be made proportionately (Initial, Intermediate and Tail End 

beneficiaries as finalised by the Executive Engineer as  below: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the reaches concerned x ((served 

Quantity in KL) / (Earmarked Quantity in KL))”. 
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2.2.4 If the contractor fails to carry out the Preventive maintenance as per 

the Schedule of Maintenance listed in the Clause 1.4 of GCC then the 

payment will be deducted as below as the case may be: 

(i)   Daily scheduled activities not done fully  : (10 %) 

(ii) Weekly scheduled activities not done fully  : (5 %) 

(iii) Fortnightly scheduled activities not done fully : (2.5 %) 

(iv) Monthly scheduled activities not done fully  : (2.5 %) 

Total : (20 %)  

The following formula will be adopted for making payment to each of the above four 

category in case of failure in schedule of Maintenance in that category: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x   

((% of schedule of Maintenance done for four category in total / 20%))”. 

2.2.5. For attending leak/ Burst works in the pumping and Feeder mains: 

S.No Description of the Pipes 

Scheduled time 

for attending 
one leak work 

Scheduled time 

for attending  
one Burst work 

1. 
For pipes from 50mm OD PVC to 110 
mm OD PVC and GI 

Within 12  hours Within 24 hours 

2. 
For pipes 140 mm OD PVC, 160 mm  
OD PVC and 200 mm OD PVC and GI 

Within 12  hours Within 24 hours 

3 
HDPE pipes / AC pipe/ above 200 
mm  dia PVC Pipes and GI 

Within 24 hours Within 36 hours 

4 For all size of DI / CI pipes  Within 24  hours Within 36 hours 

5 
All sizes of MS pipe /PSC pipes/BWSC 
pipes 

Within 36  hours Within 48 hours 

2.2.6. For attending pump set repairs: 

S.No 
Description of the Pump sets and allied 
accessories 

Scheduled time for 
attending repair 
works 

1. 
For Submersible Pump sets and allied 
accessories 

 

a. Minor repair works With in 24 hours  

b. Major repair works with replacement of parts With in 48 hours  
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c. Coil rewinding works 4 – 6 days 

2. 
For Vertical Turbine Pump sets and allied 
accessories 

 

a. Minor repair works With in 48 hours 

b. Major repair works with replacement of parts 4 – 6 days 

c. Coil rewinding works 5 – 7 days 

 
For HSC Pumpsets and allied accessories 

 

a. Minor repair works within 24 hours 

b. Major repair works with replacement of parts  3 - 4 days   

c. Coil rewinding works 5 - 7 days   

2.2.7. For attending the repair/ replacement works in Gate Valves, Sluice Valves, air 

valves, Non Return Valves, Scour Valves etc., it should be completed within 

24 hours. 

2.2.8. Penalty:  

2.2.8.1. Non attending repairs within the specified period – 1% of value of work as 

per price schedule / day for unfinished portion or Rs.1000/day till the 

work is completed whichever is higher. 

2.2.8.2. The transmission losses due to leaks or burst in pipeline, valves, and other 

installations, over flow of sumps during power failure should not exceed 

7% of the quantity to be supplied calculated on monthly basis. If the 

transmission losses in the said situations exceed  

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL 

(for the excess quantity more than 7 %.) 

10% - 12 % as calculated above, amount will be deducted at Rs.30/ 

KL (for the excess quantity more than 7 %.) 

12% - 15 % as calculated above, amount will be deducted at Rs.80/ 

KL (for the excess quantity more than 7 %.) 

More than 15 % as calculated above, amount will be deducted at 

Rs.150/ KL (for the excess quantity more than 7 %). 

2.2.8.3. In the case of wastage of water by Over flow of sumps / OHTs due to 

failure on the part of contractor shall be Rs.150 per KL of such over flown/ 

wasted water. 
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2.2.8.4. If any damage occurred in the scheme components, damage shall be 

rectified immediately by the contractor at his own cost. Penalty shall also 

be imposed for the default caused as per relevant clauses of this contract. 

If defect is not duly rectified by the contractor within the specified time, 

the work will be carried out by TWAD Board and the cost will be 

recovered as determined by TWAD Board including all escalations and 

losses.  

2.2.8.5. If the contractor fails to attend the rectification works of the Electro 

mechanical items, cleaning the sumps etc a fine will be imposed as 

decided by the Executive Engineer depending on the value of such repair 

works / cleaning of sump works. 

2.2.8.6. If the contractor fails to ensure the required residual chlorine at all 

delivery points including the tail end, a penalty will be imposed at 

“double the cost of one day consumption of Disinfectants” under 

the scope of this contract. If the supply and delivery of chemicals is not 

included under the scope of the agreement, the same will be supplied 

departmentally. 

2.3. Payment for the value of work: 

2.3.1 95% of the amount will be paid to the contractor for the works completed O & 

M works and the remaining 5% of the amount will be withheld for each and 

every part of the payment as in 2.3.2.  

2.3.2 Under normal condition, payment will be made as follows subject to the 

conditions stipulated in the item no 2.2. 

Category As mentioned in PART-VI Payment Value 

A 
At Head Woks / Treatment 
Plant / Tapping Point 

20% of the Agreement value for Item No.1 of 
BOQ. 

B 

Completion of Preventive 
Maintenance and schedule of 
Maintenance as per Clause 
1.4 in GCC 

20% of the Agreement value for Item No.1 of 
BOQ. 

C Initial  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 

D Intermediate  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 

E Tail end  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 
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2.3.3 Withheld amount: 

 2.5% of the withheld amount will be released in the final bill. The Balance 

2.5% will be released after 3 months from the date of taken over of the 

scheme. 
    

2.3.4 Income tax: 

During the course of the contract period, deduction of income tax shall be 

made at the prevailing rates from every payment as may be specified by the 

Income Tax Act and as amended from time to time. 

 

Part III 

ROLE OF TWAD BOARD 

 

1. A joint inspection will be made by the Assistant Engineer/ Assistant Executive 

Engineer or the Executive Engineer incharge of O & M of CWSS with the contractor or 

his representative before handing over of the CWSS / WSS for operation and 

maintenance. 

2. The Executive Engineer or his Authorised representative shall furnish the salient 

details, components and flow diagram of the CWSS to the contractor along with the 

list of beneficiaries covered under the scope of this CWSS and the earmarked quantity 

required to be supplied to those beneficiaries. (PART –VI)  

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure 

that all the statutory requirements as per the license issued by the competent 

authority and all the requirements of the Contract Labour (Regulation & Abolition) Act 

have been complied with by the contractor and a certificate to that effect may be 

directed to be incorporated by the concerned officer along with the running bills of 

the contractor, when the bill is sent for passing / sanctioning before the competent 

authority.  

4. Power consumption charges will be paid by TWAD Board.  However if penalty is 

imposed by the TANGEDCO due to reduction in maintaining the Power Factor, it will 

be recovered from the contractor. 

5. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD 

Board to the Contractor on submission of original voucher from the authorised seller. 
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6. Regular inspection will be conducted to ascertain the effective functioning of system 

through Engineers of TWAD Board. 

7. Payment will be processed on monthly basis on receipt of bills from the contractor by 

following Board‟s procedures. 

 

PART IV 

LABOUR LAWS TO BE FOLLOWED 

The rights and benefits conferred on the workmen employed by the contractor under 

the provisions of various Labour Laws are the responsibility of the contractor. The Contractor 

has to indemnify the TWAD Board in case of loss or any damages. It is the responsibility of 

the contractor to take insurance policy under Workmen‟s Compensation Act, 1923 for each 

labour engaged by the contractor. The Contractor will be responsible for nay deficiency of 

safety measures to be adhered as stipulated in Annexure D. A Photocopy of the insurance 

under workmen‟s compensation Policy should be furnished to the Board. The policies should 

be kept alive till completion of the contract. 

The Contractor shall adhere to following Laws wherever applicable 

1) Workmen Compensation Act, 1923, 

2) Payment of wages Act, 1936, 

3) Industrial Disputes Act, 1947, 

4) Minimum Wages Act, 1948, 

5) Factories Act, 1948, 

6) Employees PF and Miscellaneous Act, 1952, 

7) Payment of Bonus Act, 1965, 

8) Payment of Gratuity Act, 1972, 

9) Equal Remuneration Act, 1979, 

10) Maternity Benefit Act, 1951, 

11) Contract Labour(Regulation & Abolition) Act, 1970, 

12) Industrial Employment (Standing Orders) Act, 1946, 

13) Trade Unions Act, 1926. 

14) Child Labour (Prohibition & Regulation) Act, 1986, 

15) Inter-State Migrant Workmen‟s (Regulation of Employment &Conditions of Service)Act, 

1979. 

16) The Building and Other Construction workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the Cess Act of 1996, 
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17) Employee State Insurance Act, 1982, 

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act, 

1982, 

19) The Bonded Labour System (Abolition) Act, 1976, 

20) The Employer‟s Liability Act, 1938. 
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PART V 

SPECIAL CONDITIONS 

1. The works which are not covered in the BOQ, but required for this scheme should be 

done by the contractor whenever required as supplemental works. 

2. The Contractor shall pump or deliver additional quantity of water to the beneficiaries 

during festivals, emergencies, etc as directed by the TWAD Board Officials for which no 

additional payment will be made under the price schedule item no:1. The consumables 

for disinfection will be paid as per the rate in the BOQ / supplied departmentally.   

3. If the reporting Data furnished by the Data operator under the Contractor is found to 

be False / Incorrect, necessary penalty (clause to be adopted) at the rate (as decided 

by the Executive Engineer) of Rs. 1,000 per instance. 

4. Online Entry of daily pumping quantity should be consolidated, cross checked by the 

Supervisor/Technical Assistant and the data should be updated by the contractor in the 

TWAD web page in consultation with the section officer. 

5. The EB reading should be noted / EB Demand should be received from the respective 

EB Section Office by the contractor and the same should be reported to the Section 

Officer, TWAD Board without any omission/delay. 

6. Every month, the Water Demand raised should be distributed to the respective 

beneficiary of the TWAD Board and the acknowledgement of the demand should be 

reported to the section officer, TWAD Board. Then the Cheque / DD for the respective 

demand raised should be received from the beneficiaries and submitted to the Section 

officer, TWAD Board without any omission/delay by the contractor. 

7. Contractor shall do watering of plants, trees, grass, etc., in the premises under the 

scope of this contract. 

8. Any public representatives (Panchayat President, Union Chairman, District Chairman, 

M.L.A, M.P or any other socially responsible approaches) in connection with water 

supply problems they should be treated courteously and proper reply should be given. 

9. No advance payment will be made. 

10. Subletting of contract is not allowed under this contract. 

11. Transfer of the contract is not permissible on any ground. 

12. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in 
WP No. 11128 of 2022 should be implemented scrupulously.  

1. The wages paid to the labourers should not be less than minimum wages. 

2. In case the contractor engaged the labourers already worked in the CWSS, the wages 

already paid to the labourers should not be reduced at any cost. 

3. “10 months or completion of ongoing Retrofitting works whichever is earlier”. 
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Part-VI 

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE 

SUPPLIED UNDER THIS CONTRACT. 

 

Name of Scheme : OPERATION AND MAINTENANCE OF CWSS to 48 Habitations (22 

Habs in Trichy City corporation and 26 Habitations in Thiruverumbur Union) of 

Trichy District for a period of 10 Months FROM 01.06.2022 TO 31.03.2023 (VIDE 

ANNEXURE – III) 
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LETTER OF NEGOTIATION 

 

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief 

Engineer of Division/Circle/Region on 

 

I/We agree to reduce the percentage for the items in the BoQ as follows. 

 

 

Sl.No.  percentage in the BoQ  Reduced percentage 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

Forwarding Slip to The Lump sum Agreement No. 

 

1.  Name of Work :  

2.  Estimate Amount :  

3.  Sanctioned in Original Estimate No. :  

4.  Revised Estimate No.  :  

5.  Name of Contractor and Address :  

6.  Original or Supplemental :  

7.  If Supplemental, Original Agreement No. :  

8.  Approximate value of work to be done under 

this  Agreement 

:  

9.  If this is Supplemental, approximate value of 

works to be done under Original Agreement 

:  

10.  If bids have been called for, is the lowest 

tender accepted? If not reasons to be recorded. 

:  

11.  Has the contractor  signed the divisional copy of 

TNBP and Its addenda volume brought upto 

date 

:  

12.  Is data furnished for all items of works noted in 

the Schedule 

:  

13.  Are the rates in Agreement within the estimate 

rates / or schedule of rates / approved rates by 

the SE whichever is less and the Lump sum 

provision sufficient or likely to be exceeded. 

:  

 Additional Information 

A. Original Agreement 

:  

 1. Original Agreement amount of tender 
excess and percentage over the estimate 
rate. 

:  

 2. If concessional rate of EMD & SD have 
been allowed ref. to sanction thereof 

:  
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 B. Supplemental Agreement 

1. Whether the approval of  the competent 

authority has been obtained for the rates  

as required as per B.P.Ms.No.27/CMW/ 

dated 5.2.2002 

:  

 2. If entrusted without tenders whether 

sanction is necessary with reference to 

total value of work covered by the 

supplemental agreement so far accepted. 

:  
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 
 

Form of Agreement (Lump sum) 

Articles of Agreement made this-------------------------------------------------- 

 

Day of -------------------------------------------------------------------------------------------  

between Thiru------------------------------------------------------------------------------------------

----hereinafter referred to as the contractor which expression shall where the context so 

admits include his heirs, executors, administrators and legal representatives of the one 

part and the Tamil Nadu Water Supply and Drainage Board represented by the Executive 

Engineer/ Superintending Engineer/ Chief Engineer (hereinafter called the Employer) which 

expression shall where the context so admits include its successors in office and assigns) 

of the other part. Whereas the contractor delivered to the Employer the bid which was 

opened on ----- 

------------------------------------------------------------------------------------------------------------

------------------- 

-------------------------------- where by the contractor offered and undertook to carryout 

the works specified under this contract and allied work, i.e. (name of work)  ---------------

-------------------------- 

------------------------------------------------------------------------------------------------------------

------------------- 

------------------------------------------------------------------------------------------------------------

------------------- 

-------------------------------------------------------------------------------------------- 

In the State of Tamil Nadu in India, and provide the works, materials matters and things 

described or mentioned in these presents at the prices set forth in  the schedule annexed 

to such bid and the contractor also undertook to do all extra and varied works which 

might be ordered as part of the contract on the terms provided for in the conditions and 

specifications hereto annexed and the Employer accepted such tender in pursuance where 

of the parties hereto have entered into this contract. 

And whereas the contractor in accordance with the terms of the said Bid has deposited in 

the Office of the  -----------------------------------------Engineer, TWAD,------------------------ 

--------as performance security for the due and faithful performance by the contractor of 

this contract, the sum  of Rs.------------------(Rupees---------------------------------------------

--------------------- 

-----------------) 

And whereas the contractor fully understands that on receipt of communication of 
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acceptance of bid from the accepting authority, there emerges a valid contract between 

the contractor and the Employer represented by the Officer accepting the agreement and 

the bid documents, i.e. invitation for bids, letter of application, bill of quantities and other 

schedules, general conditions of the contract, technical specifications of the bid, 

negotiation letter, communications of acceptance of bid, shall constitute the contract for 

this purpose and be the foundation off rights of both the parties, as defined in clause 8.1 

of "―Bid Documents "Now hereby  agreed  that  in  consideration  of  payment  of  the  

said  sum  of Rs.                    (Rupees 

) or such other sum as may be arrived at under the clause of the General conditions of 

the contract relating to payment by final measurement at unit prices, the contractor shall 

and well within the time specified in his bid thoroughly and efficiently and in a good 

workman like manner perform, provide, execute and do all the works, materials matters 

of things incidental to or necessary for the entire completion of the works specified under 

this contract and necessary works including all works shown in the drawings hereinafter 

referred to or described or set forth the said specifications and schedule hereto annexed 

and in accordance with such further drawings and instructions as the Engineer of the 

Board or other Engineer duly authorised in that behalf (therein after) and in the annexed 

documents referred to as  the Engineer)  shall  at any time in accordance with the said 

schedule (Bill of Quantities) and specifications provide and give together, with any 

alterations in the works or additions thereto, in the time and manner in such schedule 

(Bill of Quantities) and specifications stipulated to the entire satisfaction of the Engineer, 

the Employer for themselves and their successors convenient and agree with the 

Contractor that during the progress of the works and on the completion of contract to the 

satisfaction of the Engineer, the Employer shall and will from time to time on receiving the 

certificates in writing of the Engineer pay to the contractor according to such certificates 

and the terms of this contract the price or sum mentioned in such certificates as due to 

the contractor under the terms of this contract subject nevertheless to deductions or 

additions thereto or the reform which may be lawfully made under terms  of  his  contract.  

It is hereby mutually agreed and declared as follows. 

a) All certificates or notice or orders for items or for extra varied or altered works which 

are to  be the subject of an extra or varied or altered works charge shall be in writing 

whether so described in the contract or not and unless in writing shall not be valid or 

binding or be of any effect whatsoever. 
 

b) The term contract include these presents and the invitation for bid, bid documents, bill 
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of quantities and other schedules, general conditions, special conditions and specifications 

hereto annexed and the plans drawings herein and hereafter referred to. 
 

c) If the contractor claims that the decisions or the instructions of the Employer are 

unjustified and that accordingly, he is entitled to extra payments on account thereof he 

shall forthwith notify this to the Employer to record his decisions and reasons therefor in 

writing and shall within two weeks state his claims in writing to the Employer thereafter.  

The Employer shall thereafter within four weeks of the receipt of the claim, reply to the 

points raised in the claim. Unless resolved by negotiation or discussions immediate 

thereafter, within further four weeks the question of liability for such payment will be 

treated as a dispute. 
 

d) In the contract whenever, there is as discretion or exercise of will, by the Employer 

during  the progress of the work, the mode or manner of the exercise of discretion shall 

not be a matter for dispute. 
 

e) The decision of the Employer shall be final conclusive and binding on all, Parties to the 

Contract upon all questions relating to the meaning of specifications, designs, drawings 

and instructions, and as to the quantity and quality of workmanship or material used on 

the work or any matter arising out of or relating to the specifications, designs and 

drawings and instructions concerning the works or the erection of or failure to execute the 

same arising during the course of works. The above shall not be the subject matter of 

dispute and in no case shall the work be stopped consequent on such a dispute arising 

and the work shall also be carried out by the contractor strictly in accordance with the 

instructions of the Employer. 
 

f) In case any question, difference or dispute shall arise on, matters other than clauses 

(d) and (c) above and except any of the ―excluded matters‖ mentioned in bid 

documents touching the construction of any clause herein contained on the rights, duties 

and liabilities of the parties hereto or any other way touching or arising out of these 

presents, the same shall. 

Settlement of dispute 
 

Dispute Redressal Committee 

In order to ensure a dispute Redressal mechanism, for tenders of value up to and Rs.1 

Crore the Regional Technical Committee will be the  " Dispute Redressal Committee" 

in order to resolve any disputes between the Employer / Engineer – in charge 

concerned and the contractor and the appeal committee is as mentioned below. 
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In order to ensure a dispute Redressal mechanism for tenders of value more than 

Rs.1 crore, a Committee headed by the Managing Director/Joint Managing Director 

and consisting of Engineering Director, TWAD Board and Engineering Director, 

CMWSS Board as Member, will comprise the " Dispute Redressal Committee" for 

each package in order to resolve any disputes between the Employer / Engineer- 

incharge concerned and the contractor 
 

i) In the event of non settlement of any dispute by Dispute Redressal Committee 

arising between parties here to in respect of any of the matter comprised in this  

contract, the same shall be settled by a competent court having jurisdiction over the 

place where contract is awarded and agreement is concluded and by no other court. 
 

ii)  Provided always the contractor shall not except with the consent in writing of the 

Engineer in any way, delay carrying out works in any such matter,question or dispute 

being referred  to  court but shall proceed with the works with all the diligence and 

shall until the decision of the Employer and no award of Competent Civil Court shall 

relieve the contractor of his obligations to adhere strictly to the instructions of the 

Engineer with regard to the actual carrying out of the works. 
 

a) Time shall be considered as essence of the contract and the contractor hereby 

agree to commence the work immediately after taking over of site or signing the 

agreement whichever happens earlier.  The date of completion is March 31st of the 

financial year 2022-23. 

 

In witness where of the contractor 

and the Employer on 

behalf of the Board have caused their common seal to be affixed the day and year 

first above written Signed, sealed and delivered by the said. 

In the presence of  

Signature of Contractor  

Name and Seal. 
Signature,  

Name and Designation of Witness. 
 

 
Signed by on behalf of TWAD Board. 
 

 

Signed, Name and  EXECUTIVE ENGINEER 

Designation of Witness       TWAD BOARD 



Operation and Maintenance of the CWSS to 48 Habitations (22 
Habs in Trichy City corporation and 26 Habitations in 

Thiruverumbur Union) of Trichy District through Outsourcing  
(For the period from 01.06.2022 to 31.03.2023 - 10 Months)



Sl. 

No.

Schedule

 No
NAME OF COMPONENT

 AMOUNT IN 

RUPEES.

1 A1

Operation and Maintenance of the Electro Mechanical installations,

equipments,components, pipelines valves and appurtenances, water retaining

structures 

19,26,074.83

2 A2 Attending LEAKS and BURST of the Pipe lines 5,64,266.07

3 A3 Carrying  out  the  repair  works  of the Electrical, Mechanical and Electro-mechanical item 1,54,200.00

4 A4 Cleaning of all storage points like sumps, elevated reservoirs of various capacities 47,829.58

TOTAL 26,92,370.48

Operation and Maintenance of the CWSS to 48 Habitations (22 Habs in Trichy City corporation and 26 Habitations in 

Thiruverumbur Union) of Trichy District through Outsourcing  (For the period from 01.06.2022 to 31.03.2023 - 10 

Months)

GENERAL ABSTRACT.

Rupees twenty six lakhs ninety  two  thousands  three   hundreds seventy  and  paise forty eight only

I/ WE  AGREE  TO  EXECUTE  ALL  THE  ABOVE   COMPONENTS    OF  WORK  AT …............................. 

…………………………………………………………………………………………… PERCENTAGE  EXCESS/ LESS  OVER  THE  DEPARTMENTAL  

VALUE  MENTIONED  ABOVE  (THE PERCENTAGE  SHOULD  BE  MENTIONED BOTH IN FIGURES AND WORDS )

CONTRACTOR 2

Sd/-

EXECUTIVE ENGINEER,TWAD



 

in figures  in words.

1

Operation  and  Maintenance  of  the  Electro  

Mechanical  installations,  equipments,

components,   pipelines   valves   and   

appurtenances,   water   retaining   structures 

including protecton of all schemee components 

from damages/ theft undertaking legal actions for 

such untoward incidents, preventive maintenance, 

disinfection and deliverance of water as per 

quality standards and supply of earmarked 

quantity of water to the beneficiaries as per 

Annexure .........., carrying out the O&M  as per 

standard operating procedures, Acts and rules in 

force and as directed by TWAD Board Oficers and 

excluding  cost towards attending leak, burst 

repair and replacement works to electro 

mechanical installations consumables for 

disinfectionof water, cleaning of all water 

retaining  structure, electricity. 

393.89 MLD
Standard 

specification

1  MLD

(One MLD)
4889.88

Rupees  four  

thousands  eight   

hundreds eighty 

nine and  paise 

eighty eight only

1926074.83

TOTAL -A1 1926074.83

Unit

Rate

Amount

Operation and Maintenance of the CWSS to 48 Habitations (22 Habs in Trichy City corporation and 26 Habitations in Thiruverumbur Union) of Trichy 

District through Outsourcing  (For the period from 01.06.2022 to 31.03.2023 - 10 Months)

Operation  and  Maintenance  of  the  Electro  Mechanical  installations,  equipments,components,   pipelines   valves   and   appurtenances,   water   

retaining   structures 

S.

No
Description of work Quantity Specifications

CONTRACTOR 2

Sd/-

EXECUTIVE ENGINEER,TWAD



 

in figures  in words.

1

Attending Leaks in the pipelines of this CWSS for 

the following items as per the standard procedure 

including earthwork excavation, dewatering, 

removing, relaying, jointing, civil works, cost of 

materials and all other incidental charges etc. 

complete with in the stipulated time limit as 

specified in clause 2.2.5 of General conditions of 

Contact-Part II.(The specifications for attending 

leaks has to be detailed based on the data prepared 

and rate approval obtained for each size and 

material of pipes.The specification has to be 

mentioned under the clause 1.7 of GCC-Part-I)

specified in  

clause 1.7 of GCC - 

Part- I)

I For Minor Leak

1 200mm DI K7 CL 4.00 Nos.

1 No. 

(One 

Number)
5635.81

Rupees  five  thousands  six   

hundreds thirty five and  

paise eighty  one  only

             22,543.24 

2 200mm MS 10.00 Nos.

1 No. 

(One 

Number)
5847.80

Rupees  five  thousands  

eight   hundreds forty seven 

and  paise eighty  only

             58,478.00 

3 150mm MS 5.00 Nos.

1 No. 

(One 

Number)
5529.60

Rupees  five  thousands  five   

hundreds twenty nine and  

paise sixty  only

             27,648.00 

Operation and Maintenance of the CWSS to 48 Habitations (22 Habs in Trichy City corporation and 26 Habitations in Thiruverumbur Union) of Trichy 

District through Outsourcing  (For the period from 01.06.2022 to 31.03.2023 - 10 Months)

Attending LEAKS and BURST of the Pipe lines

S.

No
Description of work Quantity Specifications Unit

Rate
 Amount 

CONTRACTOR 3

Sd/-

EXECUTIVE ENGINEER,TWAD 



 

in figures  in words.

S.

No
Description of work Quantity Specifications Unit

Rate
 Amount 

4 200mm CI 3.00 Nos.

1 No. 

(One 

Number)
5635.81

Rupees  five  thousands  six   

hundreds thirty five and  

paise eighty  one  only

             16,907.43 

5 140mm PVC 4 KSC 14.00 Nos.

1 No. 

(One 

Number)
2772.00

Rupees  two  thousands  

seven   hundreds seventy  

two  only

             38,808.00 

6 110mm PVC 4 KSC 34.00 Nos.

1 No. 

(One 

Number)
2477.00

Rupees  two  thousands  

four   hundreds seventy 

seven only

             84,218.00 

7 90mm PVC 4 KSC 17.00 Nos.

1 No. 

(One 

Number)

1785.00

Rupees  one  thousand  

seven   hundreds eighty five 

only

             30,345.00 

8 75mm PVC 4 KSC 17.00 Nos.

1 No. 

(One 

Number)
1455.00

Rupees  one  thousand  four   

hundreds fifty five only
             24,735.00 

9 63mm PVC 4 KSC 20.00 Nos.

1 No. 

(One 

Number)

1390.00
Rupees  one  thousand  

three   hundreds ninety  only
             27,800.00 

10 50mm PVC 6 KSC 23.00 Nos.

1 No. 

(One 

Number)
1375.00

Rupees  one  thousand  

three   hundreds seventy five 

only

             31,625.00 

II For Minor Leak/ Circumfrential Crack

1 200mm MS 14.00 Nos.

1 No. 

(One 

Number)

8284.80

Rupees  eight  thousands  

two   hundreds eighty four 

and  paise eighty  only

          1,15,987.20 

2 150mm MS 12.00 Nos.

1 No. 

(One 

Number)
7097.60

Rupees  seven  thousands 

ninety seven and  paise sixty  

only

             85,171.20 

TOTAL - A2 5,64,266.07        

CONTRACTOR 4

Sd/-

EXECUTIVE ENGINEER,TWAD 



 

in figures  in words.

1 Repair works in pumping station in the Electro-

mechanical items to bring back the scheme / 

components into normal running conditition as 

per standard specification including all labour 

charges, cost of materials and all incidental 

charges within the stipulated time limit etc., 

complete as specified in Clause 2.2.6 of General 

conditions of Contract Part II etc as directed by 

TWAD Board officers

specified in 

Clause 2.8 of 

General 

conditions of 

Contract Part II

I Repair work of Motor

1 25 HP - Submersible Pumpset 1.00 Nos. 1 No. 

(One 

Number)

39600.00 Rupees thirty nine thousands  

six   hundreds  only

         39,600.00 

2 5 HP - Submersible Pumpset 1.00 Nos. 1 No. 

(One 

Number)

21200.00 Rupees twenty  one  thousands  

two   hundreds  only

         21,200.00 

3 5 HP - Submersible Pumpset 1.00 Nos. 1 No. 

(One 

Number)

21200.00 Rupees twenty  one  thousands  

two   hundreds  only

         21,200.00 

4 3 HP - Submersible Pumpset 1.00 Nos. 1 No. 

(One 

Number)

18700.00 Rupees  eighteen  thousands  

seven   hundreds  only

         18,700.00 

5 5 HP - Submersible Pumpset 1.00 Nos. 1 No. 

(One 

Number)

21200.00 Rupees twenty  one  thousands  

two   hundreds  only

         21,200.00 

6 1 HP - Submersible Pumpset 1.00 Nos. 1 No. 

(One 

Number)

12000.00 Rupees  twelve  thousands  

only

         12,000.00 

Operation and Maintenance of the CWSS to 48 Habitations (22 Habs in Trichy City corporation and 26 Habitations in Thiruverumbur Union) of Trichy 

District through Outsourcing  (For the period from 01.06.2022 to 31.03.2023 - 10 Months)

Carrying  out  the  repair  works  of the Electrical, Mechanical and Electro-mechanical item

S.

No
Description of work Quantity Specifications Unit

Rate

 Amount 

CONTRACTOR 5

Sd/-

EXECUTIVE ENGINEER, TWAD



 

in figures  in words.

S.

No
Description of work Quantity Specifications Unit

Rate

 Amount 

II Repair work of Starter

1 25 HP - Submersible Pumpset 1.00 Nos. 1 No. 

(One 

Number)

12800.00 Rupees  twelve  thousands  

eight   hundreds  only

         12,800.00 

2 1 HP - Submersible Pumpset 1.00 Nos. 1 No. 

(One 

Number)

1600.00 Rupees  one  thousand  six   

hundreds  only

           1,600.00 

3 5 HP - Submersible Pumpset 1.00 Nos. 1 No. 

(One 

Number)

3500.00 Rupees  three  thousands  five   

hundreds  only

           3,500.00 

4 3 HP - Submersible Pumpset 1.00 Nos. 1 No. 

(One 

Number)

2400.00 Rupees  two  thousands  four   

hundreds  only

           2,400.00 

TOTAL -A3 1,54,200.00   

CONTRACTOR 6

Sd/-

EXECUTIVE ENGINEER, TWAD



 

in figures  in words.

i

Cleaning of all storage points like sumps, stand 

posts of various capacities available in this scheme  

including scrapping the inner side of compartment 

completely, dewatering, desilting using rquired 

machineries , materials , labour, all incidental 

chargs , application of bleaching powder/ solution 

etc complete and as directed by TWAD Board 

officers

specified in 

General conditions 

of Contract Part II  

                        -   

1 Sump at Vignesh Nagar - 100000 Ltr 2.00 Nos.

1 No. 

(One 

Number)

7,973.67

Rupees  seven  thousands  nine   

hundreds seventy  three  and  

paise sixty seven only

             15,947.34 

2 Sump at Keelakuruchi - 30000 Ltr 2.00 Nos.

1 No. 

(One 

Number)

4,011.04
Rupees  four  thousands  

eleven  and  paise  four  only
               8,022.08 

3 Booster Station at Cholama Nagar - 60000 Ltr 2.00 Nos.

1 No. 

(One 

Number)

5,965.04

Rupees  five  thousands  nine   

hundreds sixty five and  paise  

four  only

             11,930.08 

4 Sump at Poolangudi Mixed Colony - 60000 Ltr 2.00 Nos.

1 No. 

(One 

Number)

5,965.04

Rupees  five  thousands  nine   

hundreds sixty five and  paise  

four  only

             11,930.08 

TOTAL - A4 47,829.58          

Operation and Maintenance of the CWSS to 48 Habitations (22 Habs in Trichy City corporation and 26 Habitations in Thiruverumbur Union) of Trichy District 

through Outsourcing  (For the period from 01.06.2022 to 31.03.2023 - 10 Months)

Cleaning of all storage points like sumps, elevated reservoirs of various capacities

S.

No
Description of work Quantity Specifications Unit

Rate
 Amount 

CONTRACTOR 7

Sd/-

EXECUTIVE ENGINEER,TWAD



1 Administrative approval :

2 Technical Sanction :

3 Project cost

     Cost of Installation : 508.00 Lakhs

     Annual Maintenance Cost :    11.17 Lakhs

4 Date of Commencement of work : 05.01.2009

5 Date of Completion  of work : 30.06.2010

6 NAME OF BENEFICIARIES

Name of Panchayat Inter. Qty

Trichy City Corporation 

1 Athikudi 9600

2 Geethapuram 13040

3 Pugal Nagar 99040

4 Pappakuruchi 158676

5 Cauvery Nagar 96000

6 Ganesh Nagar Extn. 57600

7 Rajappa Nagar 18000

8 Win Nagar 57600

9 Balaji Nagar Extn. 19440

10 Prakash Nagar Extn. 19440

11 Amman Nagar 69120

12 Sriram Nagar 20880

13 Gokul Nagar 41480

14 Priyanka Nagar 20880

15 LIC Nagar 40760

16 Santhosh Nagar 19040

17 Amman Nagar 7200

18 A.R.N.Avenue 6200

19 Dhanalakshmi Nagar 7200

20 Sriram Nagar 7400

21 Meenakshi Nagar 7500

22 Mahalakhsmi Nagar 7200

TCC Total 803296

23 Kumbakudi 16855

24 Velayuthankudi 9853

25 Mettutheru 35889

26 Kumbakudi -H Street 8346

27 Mgr Nagar 20865

28 Anna Nagar Phase II 31716

29 N.K.M Nagar 15858

30 Sinasuriyurnorth 10015

31 Veerampatti 15858

32 Sinasuriyursouth 10015

33 Pattaveli 8346

34 Matha Koil Street 17527

Annexure - I

CWSS TO 48 HABITATIONS (22 HABS IN TRICHY CITY CORPORATION AND 

26 HABITATIONS IN THIRUVERUMBUR UNION) IN TRICHY DISTRICT

Ellaikudi

Alathur

Keelakalkandarkottai

Name of Habitations

Pappakurichi - Kattur

Kumbakudi

Suriyur

Rural Habitations in Thiruverumbur Union

Salient Details
B.P.Ms.No 86/TWAD/PDC Wing /Dt 25.08.2008

CE/ER/TNJ/29/2008-2009 dt 29.08.2008

Contractor Executive Engineer/TWAD



35 Thendral Nagar 18918

36 Saveriyar Nagar 11128

37 Matha Koil Street 15858

38 Karunai Nagar 20031

Palanganangudi 39 Gayathri Nagar 43400

40 Kanthalur

41 Kanthalur Konar Strret

42 Elanthapatti 37558

Asoor 43 Asoor 19196

44 Asoor H-Street 8346

45 Poosari Street 13354

46 Poigaikudi 17527

47 Poigaikudi - H Street 8346

Kuvalikkudi 48 Veethivadangam 24483

Rural Total 492704

1296000

7 POPULATION AND REQUIREMENTS (TOTAL)

       Present Population

       Intermediate Population 31236

       Ultimate Population 32603

8 Pro rate of Supply

        Present Requirement

        Intermediate Requirement 1080 lpm

        Ultimate Requirement 1175 lpm

9 Hours of Pumping 16 Hours

10 Designed quantity

11 Headworks at Puthapuram

Diameter     : 4.50m

Depth          : 7.00m

        Pumpset at  Headworks

12 Pumping Main

          200 mm DI K9 Pipe 420m

          200 mm HDPE  PN8 Pipe 2640m

          200 mm HDPE  PN6 Pipe 1860m

          140 mm PVC pipe 4KSC 10775m

Branch Main

75mm PVC 4 KSC Pipe 1530 m

63mm PVC 4 KSC Pipe 630 m

50mm PVC 4 KSC Pipe 4540 m

13 Booster sump at Cholamanagar

     Sump Capacity 60000 lits

     Diameter 5.50m

      Depth 2.50m

30 lpcd for 31 PC Habs &

20 lpcd for 15 FC Habs

Kanthalur
53416

Solamadevi

Keelakurichi

Total Quantity in Lit

25 HP Sub 1080 lpm x 61m head (2Nos)

1.04 MLD (Int - 2025

1.13 MLD (Ulti - 2040)

Infiltration Well -1 No in River 

Cauvery

Contractor Executive Engineer/TWAD



      Pumproom 6 x 4 m

      Pumpset

14 Booster Main I

      110mm OD pvc 4KSC Pipe 6280m

      50mm OD pvc 6KSC Pipe 30m

Booster Main II

    110mm OD pvc 4KSC Pipe 5570m

    90mm OD pvc 4KSC Pipe 690m

    75mm OD pvc 4KSC Pipe 260m

    63mm OD pvc 4KSC Pipe 1420m

15 Sump at Poolankudi Mixed Colony

     Sump Capacity 60000 lits

     Diameter 5.50 m

      Depth 2.50 m

      Pumproom 6 x 4 m

      Pumpset

   Feeder Main I

   75mm OD pvc 4KSC Pipe 7311m

    63mm OD pvc 4KSC Pipe 2815m

    50mm OD pvc 6KSC Pipe 1473m

   Feeder Main II

    140mm OD pvc 6KSC Pipe 2121m

    90mm OD pvc 6KSC Pipe 4355m

    75mm OD pvc 4KSC Pipe 2458m

    63mm OD pvc 4KSC Pipe 10113m

    50mm OD pvc 6KSC Pipe 4056m

16 Ellakudi Sump

     Sump Capacity 100000 lits

      Diameter 7.20m

      Depth 2.50m

      Pumproom 4 x 3 m

      Pumpset 5 HP Sub P.set 547 lpm x21m

   Branch Main 

      140mm OD pvc 4 KSC Pipe 150m

      110mm OD pvc 4 KSC Pipe 500m

      63mm OD pvc 4 KSC Pipe 280m

   Feeder Main 8155m

17 Keelakurichy Sump

       Sump Capacity 30000 lits

       Diameter 4.00m

       Depth 2.50m

       Pumproom 4 x 3 m

       Pumpset 1 HP Sub P.set 79 lpm x14m

   Feeder Main 

    63mm OD pvc 4ksc Pipe  1810m

    50mm OD pvc 6ksc Pipe  1750m

Total Pipe line 83572 m

5 HP Sub P.set 235 lpm x 56 m

5.00 HP Sub P.set 266 lpm x 27 m

3.00 HP Sub P.set 167 lpm x 43 m

1.00 HP Sub P.set 80 lpm x 26 m

Contractor Executive Engineer/TWAD



1 Administrative approval :

2 Technical Sanction :

3 Project cost

     Cost of Installation : 508.00 Lakhs

     Annual Maintenance Cost :    11.17 Lakhs

4 Date of Commencement of work : 05.01.2009

5 Date of Completion  of work : 30.06.2010

6 NAME OF BENEFICIARIES

Name of Panchayat Inter. Qty

Trichy City Corporation 

1 Athikudi 9600

2 Geethapuram 13040

3 Pugal Nagar 99040

4 Pappakuruchi 158676

5 Cauvery Nagar 96000

6 Ganesh Nagar Extn. 57600

7 Rajappa Nagar 18000

8 Win Nagar 57600

9 Balaji Nagar Extn. 19440

10 Prakash Nagar Extn. 19440

11 Amman Nagar 69120

12 Sriram Nagar 20880

13 Gokul Nagar 41480

14 Priyanka Nagar 20880

15 LIC Nagar 40760

16 Santhosh Nagar 19040

17 Amman Nagar 7200

18 A.R.N.Avenue 6200

19 Dhanalakshmi Nagar 7200

20 Sriram Nagar 7400

21 Meenakshi Nagar 7500

22 Mahalakhsmi Nagar 7200

TCC Total 803296

23 Kumbakudi 16855

24 Velayuthankudi 9853

25 Mettutheru 35889

26 Kumbakudi -H Street 8346

27 Mgr Nagar 20865

28 Anna Nagar Phase II 31716

29 N.K.M Nagar 15858

30 Sinasuriyurnorth 10015

31 Veerampatti 15858

32 Sinasuriyursouth 10015

33 Pattaveli 8346

34 Matha Koil Street 17527

Annexure - I

CWSS TO 48 HABITATIONS (22 HABS IN TRICHY CITY CORPORATION AND 

26 HABITATIONS IN THIRUVERUMBUR UNION) IN TRICHY DISTRICT

Ellaikudi

Alathur

Keelakalkandarkottai

Name of Habitations

Pappakurichi - Kattur

Kumbakudi

Suriyur

Rural Habitations in Thiruverumbur Union

Salient Details
B.P.Ms.No 86/TWAD/PDC Wing /Dt 25.08.2008

CE/ER/TNJ/29/2008-2009 dt 29.08.2008

Contractor Executive Engineer/TWAD



35 Thendral Nagar 18918

36 Saveriyar Nagar 11128

37 Matha Koil Street 15858

38 Karunai Nagar 20031

Palanganangudi 39 Gayathri Nagar 43400

40 Kanthalur

41 Kanthalur Konar Strret

42 Elanthapatti 37558

Asoor 43 Asoor 19196

44 Asoor H-Street 8346

45 Poosari Street 13354

46 Poigaikudi 17527

47 Poigaikudi - H Street 8346

Kuvalikkudi 48 Veethivadangam 24483

Rural Total 492704

1296000

7 POPULATION AND REQUIREMENTS (TOTAL)

       Present Population

       Intermediate Population 31236

       Ultimate Population 32603

8 Pro rate of Supply

        Present Requirement

        Intermediate Requirement 1080 lpm

        Ultimate Requirement 1175 lpm

9 Hours of Pumping 16 Hours

10 Designed quantity

11 Headworks at Puthapuram

Diameter     : 4.50m

Depth          : 7.00m

        Pumpset at  Headworks

12 Pumping Main

          200 mm DI K9 Pipe 420m

          200 mm HDPE  PN8 Pipe 2640m

          200 mm HDPE  PN6 Pipe 1860m

          140 mm PVC pipe 4KSC 10775m

Branch Main

75mm PVC 4 KSC Pipe 1530 m

63mm PVC 4 KSC Pipe 630 m

50mm PVC 4 KSC Pipe 4540 m

13 Booster sump at Cholamanagar

     Sump Capacity 60000 lits

     Diameter 5.50m

      Depth 2.50m

30 lpcd for 31 PC Habs &

20 lpcd for 15 FC Habs

Kanthalur
53416

Solamadevi

Keelakurichi

Total Quantity in Lit

25 HP Sub 1080 lpm x 61m head (2Nos)

1.04 MLD (Int - 2025

1.13 MLD (Ulti - 2040)

Infiltration Well -1 No in River 

Cauvery

Contractor Executive Engineer/TWAD



      Pumproom 6 x 4 m

      Pumpset

14 Booster Main I

      110mm OD pvc 4KSC Pipe 6280m

      50mm OD pvc 6KSC Pipe 30m

Booster Main II

    110mm OD pvc 4KSC Pipe 5570m

    90mm OD pvc 4KSC Pipe 690m

    75mm OD pvc 4KSC Pipe 260m

    63mm OD pvc 4KSC Pipe 1420m

15 Sump at Poolankudi Mixed Colony

     Sump Capacity 60000 lits

     Diameter 5.50 m

      Depth 2.50 m

      Pumproom 6 x 4 m

      Pumpset

   Feeder Main I

   75mm OD pvc 4KSC Pipe 7311m

    63mm OD pvc 4KSC Pipe 2815m

    50mm OD pvc 6KSC Pipe 1473m

   Feeder Main II

    140mm OD pvc 6KSC Pipe 2121m

    90mm OD pvc 6KSC Pipe 4355m

    75mm OD pvc 4KSC Pipe 2458m

    63mm OD pvc 4KSC Pipe 10113m

    50mm OD pvc 6KSC Pipe 4056m

16 Ellakudi Sump

     Sump Capacity 100000 lits

      Diameter 7.20m

      Depth 2.50m

      Pumproom 4 x 3 m

      Pumpset 5 HP Sub P.set 547 lpm x21m

   Branch Main 

      140mm OD pvc 4 KSC Pipe 150m

      110mm OD pvc 4 KSC Pipe 500m

      63mm OD pvc 4 KSC Pipe 280m

   Feeder Main 8155m

17 Keelakurichy Sump

       Sump Capacity 30000 lits

       Diameter 4.00m

       Depth 2.50m

       Pumproom 4 x 3 m

       Pumpset 1 HP Sub P.set 79 lpm x14m

   Feeder Main 

    63mm OD pvc 4ksc Pipe  1810m

    50mm OD pvc 6ksc Pipe  1750m

Total Pipe line 83572 m

5 HP Sub P.set 235 lpm x 56 m

5.00 HP Sub P.set 266 lpm x 27 m

3.00 HP Sub P.set 167 lpm x 43 m

1.00 HP Sub P.set 80 lpm x 26 m

Contractor Executive Engineer/TWAD



Sl.

No.
Name of CWSS

Name of Headworks/ Booster 

Stattion/ Group Sump

Earmarked 

Quantity  

in KLD

1

Head Works at Puthapuram

1296

2 Booster at Ellakkudi 394

3 Booster at Keelakuruchi 58

4 Booster at Cholama Nagar 438

5
Booster at Poolangudi Mixed Colony 263

SUMPWISE DESIGNED QUANTITY

CWSS to 48 Habitations (22 Habitations in Trichy 

City Corporation and 26 Habitations in 

Thiruverumbur Union) in Trichy District 

Contractor Executive Engineer/TWAD



1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31

A

1 803.30

2 Thiruverumbur Union Kuvalaikkudi Veethvadangam 24.48

3 Thiruverumbur Union Keelakkuruchi Saveriyar Nagar 11.13

4 Thiruverumbur Union Keelakkuruchi Thendral Nagar 18.92

5 Thiruverumbur Union Cholamadevi Karunai Nagar 20.03

6 Thiruverumbur Union Cholamadevi Mathakoil Street 15.86

7 Thiruverumbur Union Kumbakkudi
Anna Nagar 

Phase  II
31.72

8 Thiruverumbur Union Kumbakkudi MGR Nagar 20.87

9 Thiruverumbur Union Palanganangudi Gayathri Nagar 43.40

10 Thiruverumbur Union Sooriyur Pattaveli 8.35

B 0.00

1 Thiruverumbur Union Kumbakkudi NKM Nagar 15.86

2 Thiruverumbur Union Kumbakkudi Mettutheru 35.89

3 Thiruverumbur Union Kanthalur Elanthappatti 37.56

4 Thiruverumbur Union Kanthalur Kanthalur 40.00

5 Thiruverumbur Union Kanthalur Konar Street 13.42

6 Thiruverumbur Union Sooriyur Mathakoil Street 17.53

7 Thiruverumbur Union Asoor Poosarippatti 13.35

8 Thiruverumbur Union Asoor Asoor 19.20

9 Thiruverumbur Union Asoor Asoor (H) 8.35

C 0.00

1 Thiruverumbur Union Kumbakkudi Kumbakkudi 16.86

2 Thiruverumbur Union Kumbakkudi Velayuthangudi 9.85

3 Thiruverumbur Union Kumbakkudi Kumbakkudi (H) 8.35

4 Thiruverumbur Union Sooriyur
Chinna Sooriyur 

(North)
10.02

5 Thiruverumbur Union Sooriyur
Chinna Sooriyur 

(South)
10.02

6 Thiruverumbur Union Sooriyur Veerampatti 15.86

7 Thiruverumbur Union Asoor Poigaikudi 17.53

8 Thiruverumbur Union Asoor Poigaikudi (H) 8.35

Total 1296.00

Annexure - III

Initial Reach Beneficiaries

Intermediate Reach Beneficiaries

Tail End  Beneficiaries

Trichy City Corporation (22 Habitations)

CWSS TO 48 HABITATIONS (22 HABITATIONS IN TRICHY CITY CORPORATION AND 26 HABITATIONS IN THIRUVERUMBUR UNION) IN TRICHY DISTRIICT, 
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Contractor Executive Engineer/TWAD


