
Contractor   Superintending Engineer/Try 

 

 

TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

BID DOCUMENT 

FOR OPERATION AND MAINTENANCE OF WSS/ CWSS 

 

NAME OF WORK: Operation and Maintenance of  CWSS to Pudukkottai 

Municipality, 3 Town Panchayats and 15 way  side  habitations in Pudukkottai, 

Karur, and Trichy District and CWSS to 20 Outskirt habitations of Pudukkottai 

Union Tapping from Pudukkottai CWSS near Ellaipatti in Pudukkottai District   for 

the period from 16.06.2022 to 31.03.2023 (9.50 months) 

 

 

Last date of submission: Up to 03.00 P.M on 09.06.2022 

 

                   Opening date: At 3.30 P.M on 09.06.2022  
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CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document) 

The check list is only indicative and to assist the bidder in satisfactorily enclosing all required 

major documents for Technical Qualification. The list is not exhaustive and the bidder should 

read all clauses of the bid document so as to enclose all documents as required: 

A. BID SECURITY 

i) Bid security for a value of Rs.74,000/- to be furnished 

ii) Furnish the details of Bid Security as under 

Sl. 

No. 

Name of the Bidder Amount and type 
of security 

Issued By 

    

B. ELIGIBILITY/QUALIFICATION CRITERIA 

Sl. 
No. 

Description 
Requirement 

as per Bid 
Document 

Particulars 
as 

furnished 
by the 
bidder. 

Page No. with 
Ref. no., if any, 

where the 
particulars are 
furnished by 

bidder. 

 Financial Turnover & Cash flow. 

1 Minimum Annual Turnover in last 

three financial year Rs 73.81  in 

lakhs.  

– 33% of BOQ value. 

 

24.36 lakhs 

  

2 Minimum cash flow required in Rs. 

73.81 in lakhs.  

=    BOQ value x 3 months   
   Completion Period in Months 

 

23.31 lakhs  

  

3 The bidder should have 

satisfactorily completed Execution of 

water supply scheme or 

satisfactorily maintained WSS/ 

CWSS of value not less than    Rs 

73.81 in lakhs in the last five 

Financial years: 

- Either 

a) In a single agreement 40% of 

BOQ value -  Or 

b) Under two agreement 60% of 

BOQ value. 

 

 

 

 

 

 

 

 

 

 

 

29.52 lakhs 

 

44.29 lakhs 
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Sl. 
No. 

Description 
Requirement 

as per Bid 
Document 

Particulars 
as 

furnished 
by the 
bidder. 

Page No. with 
Ref. no., if any, 

where the 
particulars are 
furnished by 

bidder. 

4 Physical (Work Experience) Minimum aggregate during last five years 

4.a Minimum aggregate number of 

construction of Collector Well/ 

Collection well/ Infiltration well/ 

Intake well/ Jack well / off-take 

arrangements should have been 

successfully executed / maintained 

for a continuous period of 1 year 

In the last five years 

30% of the total requirement 

rounded off to nearest integer but 

anything less than 1 would be 

rounded off to 1 only. 

 

 

 

 

 

 

1 no 

  

  4.b Minimum aggregate experience of 

Full Scale Water Treatment Plant 

successfully executed/ maintained 

for a continuous period of at least  

1 year – In the last Five years 

15% of total requirement of ....MLD 

 

 

 

… 

  

4.c Minimum aggregate experience of 

Pipeline in KM – should have 

supplied, laid, jointed, tested and 

satisfactorily completed or 

maintained the pipelines for a 

continuous period of at least 1 year 

in the last 5 years 

i) 10 % of total length of 246 M in 

MS/DI/CI pipe  

ii) 10 % of total length of 29.50 KM 

in PVC/HDPE pipe  

iii) 10 % of total length of 90.48 KM 

in AC/RCC/PSC/BWSC/GRP Pipe  

 

 

 

 

 

 

 

24.60 m 

 

2.95 km 

 

9.05 km 

 

  



4 

Contractor   Superintending Engineer/Try 

Sl. 
No. 

Description 
Requirement 

as per Bid 
Document 

Particulars 
as 

furnished 
by the 
bidder. 

Page No. with 
Ref. no., if any, 

where the 
particulars are 
furnished by 

bidder. 

4.d Minimum aggregate experience of 

RCC Water retaining structures (LL) 

successfully executed / maintained 

for a continuous period of 1 year in  

the last 5 years.  

- 10% of total requirement of 

207.75  LL capacity. 

 

 

 

20.775 LL 

  

4.e Minimum Aggregate capacity of 

pumping machinery pump sets, 

Valves, etc successfully installed or 

maintained(KW) for a continuous 

period of 1 year in the last 5 years. 

a) 20% of total capacity of 

759.80KW  

b) In case of HT installation, 

minimum one number of        

112 KW /150 HP and above 

capacity pump sets. 

 

 

 

 

 

151.96 KW 

 

 

1 No 

  

4.f Minimum Aggregate capacity of 

Transformer successfully installed or 

maintained for a continuous period 

of 1 year in the last 5 years: 

Atleast 1 No. of substation 

turnkey  work 

executed/maintained  

 

 

 

 

NIL 

 

  

5. Bid capacity (Rs.73.81 lakhs) 

The Available Bid capacity should be 

more than the Bid value. 

Assessed Available Bid capacity = 

(A*N*1.5) – B 

Where  

Bid capacity 

should be 

more than the 

total bid value 
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Sl. 
No. 

Description 
Requirement 

as per Bid 
Document 

Particulars 
as 

furnished 
by the 
bidder. 

Page No. with 
Ref. no., if any, 

where the 
particulars are 
furnished by 

bidder. 

A = Maximum value of civil 

engineering works executed/ 

maintained in any one year during  

the last three financial years 

[updated to current price level @ 

6% per annum] taking into account 

the completed as well as works in 

progress. 

N = Number of years prescribed for 

period of the contract for which bids 

are invited i.e.,…….. years. 

B = Value of existing commitments 

and on-going works to be 

completed during the next ……. 

years. [Updated to current price 

level] 

 

6. Whether performance eligibility for 4 (a), 4 (b), 4 (c) and 4 (d) above 

are based on certificate issued by the officer not less than the rank of 

Executive Engineer of that user departments and in the case of Private 

organization from the General Manager of that Organization (along 

with necessary countersignature by any government departmental 

officer not below the rank of Assistant Executive Engineer/ Notarization 

& photographs) 

(Yes/No) 

7. Whether Annexure - I to XI are all filled up fully and enclosed? (Yes/No) 

 

If Yes, give details as under (Notarized as per requirement) 
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Sl. 
No. 

Description 

Page Nos. in 
the Bidder’s 
Document 

1. Performance of the bidder showing total monetary value of 

Execution / Maintenance of Civil Engineering works for the last 

three financial years (Annexure– I) 

 

2. Average Annual Execution / Maintenance of Civil Engineering 

works Turn over for the last three financial years (Annexure – 

II) 

 

3. Experience in works of similar nature of Magnitude during the 

last  5 years (Annexure – III) 

 

4. Commitment of contracts (Execution/Maintenance of Civil 

Engineering works) on hand (Annexure – IV) 

 

5. Works for which Bids are already submitted (Annexure-V) 
 

6. List of equipments available with the bidder (Annexure – VI) 
 

7 Qualification/Experience of the key personnel proposed for 

technical and administrative functions under this contract 

(Annexure -VII) 

 

8. Sample Format for evidence of access to or availability of credit 

facilities (Annexure – VIII) 

 

9. Details of Litigation if any (Annexure – IX) 
 

10. Declaration by the bidder pertaining to blacklisting / debarment 

etc., (Annexure – X) 

 

11. Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp 

(Annexure-XI) 
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8. List of Certificates to be enclosed by the Bidder (Notarized as per requirement)  

 

Sl. 
No. 

Description 

Page Nos. in 
the Bidder’s 
Document 

1. Signature of the proprietor or proprietress attested by the 

Notary public. 

 

2. Signature of all the partners / power of attorney attested by 

the Notary public 

 

3. Registration of the firm, Signature of all the authorized 

person attested by the Notary public 

 

4. A copy of the listed Power of Attorney authorizing the 

signatory of the bidder. 

 

5. Proof of Registration of firm / company  

6. Audited Balance sheets  

7. Credit line certificate from Financial institutions  

8. Income Tax clearance certificate.  

9. Valid GST registration certificate.  

10. Certificate of performance issued by not less than the rank of 

Executive Engineer / Responsible person of the organization. 

 

 

 

 

SIGNATURE OF TENDERER 
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BID DOCUMENTS 

INDEX 

 

Item No Description of Work Page No 

I Invitation for Bids  

II Letter of Application  

III Instructions to Bidders  

A GENERAL  

1 Scope of the Bid  

2 Method of Bidding  

3 One Bid per Bidder  

4 Cost of Bidding  

5 Site Visit  

B ELIGIBILITY / QUALIFICATION CRITERIA  

6 Eligible Bidder   

7 Qualification of the Bidder   

8 Special attention to Bidders  

C BID DOCUMENTS  

9 Contents of Bid Documents  

10 Clarification of Bid Documents  

11 Amendments to Bid Documents  

D PREPARATION OF BIDS  

12 Language of the Bid.  

13 Documents comprising the bid  

14 Bid Prices  

15 Currencies of Bid and Payment  

16 Bid Validity  
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Item No Description of Work Page No 

17 Bid Security  

18 Formal and Signing of Bid  

19 Pre Bid Meeting  

E SUBMISSION OF BIDS  

20 Sealing and marking of Bids  

21 Deadline for submission of Bids  

22 Late Bids  

23 Modification substitution and withdrawal of Bids  

F BID OPENING AND EVALUATION  

24 Bid Opening  

25 Process to be Confidential  

26 Clarification of Bids  

27 Examination of Bids and determination of Responsiveness  

28 Correction of Errors  

29 Evaluation and comparison of Bids  

G AWARD OF CONTRACT  

30 Award Criteria  

31 Employers Right to accept any Bid and to Reject any or all Bids  

32 Notification of Award  

33 Registration in TWAD  

34 Performance Security  

35 Signing of Agreement  

36 Forfeiture of performance Security  

37 Foreclosure of works  

38 Termination of Contract  
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Item No Description of Work Page No 

39 Release of performance security   

40 Recovery of money payable to the TWAD Board  

41 TDS on Income Tax, GST  

42 Fund contribution for manual workers  

43 Mobilisation Advance  

44 Price Adjustment  

45 Dispute  

46 Force majeure  

IV LIST OF ANNEXURES AND CERTIFICATES  

1 

Performance of the bidder showing total monetary value of 

Execution / Maintenance of Civil Engineering works for the 

last three financial years – (7.1.4) (Annexure– I) 

 

2 

Average Annual Execution / Maintenance of Civil Engineering 

works Turn over for the last three financial years – (7.1.5) 

(Annexure – II) 

 

3 
Experience in works of similar nature of Magnitude during the 

last  5 years – ( 7.1.6) (Annexure – III) 
 

4 
Commitment of contracts (Execution/Maintenance of Civil 

Engineering works) on hand – (7.1.6) (Annexure – IV) 
 

5 
Works for which Bids are already submitted – (7.1.6) 

(Annexure-V) 
 

6 
List of equipments available with the bidder – (7.1.7) 

(Annexure – VI) 
 

7 

Qualification/Experience of the key personnel proposed for 

technical and administrative functions under this contract – 

(7.1.8) (Annexure -VII) 

 

8 
Sample Format for evidence of access to or availability of 

credit facilities-(7.1.9) (Annexure – VIII) 
 

9 Details of Litigation if any – (7.1.10) (Annexure – IX)  

10 
Declaration by the bidder pertaining to blacklisting / 

debarment etc., - (7.1.11)  (Annexure – X) 
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Item No Description of Work Page No 

11 

Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp – 

(7.1.12)(Annexure-XI) 

 

 Certificates:  

1 
Signature of the Proprietor or Proprietress attested by the 

Notary Public 
 

2 
Signature of all the Partners/Power of attorney attested by the 

Notary Public. 
 

3 
Registration of the firm, signature of the authorized person 

attested by the Notary public. 
 

4 
A copy of the listed Power of Attorney authorizing the signatory 

of the bidder 
 

5 Proof of Registration of firm/company.  

6 Audited Balance sheets.  

7 Credit line certificate from Financial Institutions.  

8 Income Tax clearance certificate.  

9 
Latest GST filing returns Certificate along with GST registration 

certificate 
 

10 
Certificate of Performance issued by not less than the rank of 

Executive Engineer/Responsible person of the organization. 
 

V GENERAL CONDITIONS OF CONTRACT  

 PART – I- Role and Responsibilities of  the Contractor  

 PART – II- Payment mode for Contractor   

 PART – III- Role of the TWAD board  

  PART – IV-Labour laws and procedure adopted  

  PART – V- Special conditions  

 
PART – VI- List of beneficiaries and earmarked quantity of 

water to be supplied 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 
 INVITATIONS FOR BIDS  - TWO COVER – PERCENTAGE TENDER SYSTEM

  

Bid No 05/ F. O&M Tender notice/DO-I/TPC/TRY/2022/ Dt:23.05.2022 

Eligibility Registered Class-II  and above contractors 

Tender Invitee The  Superintending Engineer, TWAD Board, Trichy – Pudukkottai Circle,  

Integrated Office Complex, No.35, J.K. Nagar, Kajamalai (Post),Trichy – 620 023. 

Sale of Bid  & 
Place of Sale 

26.05.2022 to 08.06.2022 O/o the Executive Engineer, TWAD Board, RWS 
Division, Pudukkottai cash or Demand Draft on any Scheduled/Nationalized bank 
payable for Rs.1180/- (Rs.1000+ 18% GST)  

Down loading  www.tenders.tn.gov.in and   www.twadboard.tn.gov.in. (free of cost) 

Pre Bid meeting 01.06.2022 at 11.00 AM at the office of the Tender Invitee 

Bid Submission  09.06.2022  before 3.00 PM at the office of the Tender Invitee. 

Bid Opening 09.06.2022 at 3.30 PM at the office of the Tender Invitee 

Sl. 
No 

Name of Work 
App.value 

Rs.in Lakhs 

Bid security 
(Rs.in 

thousands) 

1 Outsourcing of Operation and Maintenance of CWSS to 
Pudukkottai Municipality, 3 Town Panchayats and 15 wayside 
habitations in Pudukkottai, Karur and Trichy District and CWSS 
to 43 Outskirt habitations of Pudukkottai union tapping from 
pudukkottai CWSS near Ellaipattiin Pudukkottai District for the 
period from 16.06.2022 to 31.03.2023 

73.80 74,000/- 

Superintending Engineer, TWAD Board,Trichy – Pudukkottai Circle, Trichy 

 

             Sd/- A.Muthaiya, 23.05.2022 

Superintending  Engineer, TWAD Board, 
 Trichy-Pudukkottai  Circle, Trichy. 

 

    for Superintending Engineer 

 

 

 

 

http://tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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I. LETTER OF APPLICATION 

 

(Letter head paper of the Applicant, including full postal address, telephone no., fax no., 

cable address, and E.Mail) 

 

                                  Dated: 

To 

The  Superintending Engineer, TWAD Board,  
Trichy – Pudukkottai Circle, 
 Integrated Office Complex, 
 No.35, J.K. Nagar, Kajamalai (Post), 
Trichy – 620 023.Sir, 

 

Being duly authorised to represent and set on behalf of 

_______________________________ 

  __________________________________________         (hereinafter―the Applicant‖), 

and having reviewed and fully understood all the information provided, the undersigned 

hereby apply for consideration as a bidder for the following: 

INVITATION FOR BID No: 05/ F. O&M Tender notice/DO-I/TPC/TRY/2022/ 

Dt:23.05.2022 

NAME OF WORK: Operation and Maintenance of  CWSS to Pudukkottai 

Municipality, 3 Town Panchayats and 15 way  side  habitations in Pudukkottai, 

Karur, and Trichy District and CWSS to 20 Outskirt habitations of Pudukkottai 

Union Tapping from Pudukkottai CWSS near Ellaipatti in Pudukkottai District   

for the period from 16.06.2022 to 31.03.2023 (9.50 months) 

Attached to this letter please find copies of original documents defining the 

Applicant‘s legal status 

the principal place of business and 

the place of incorporation (for applicants who are corporation) or the place of 

registration and the nationality of the owners (for applicants who are partnerships 

or individually owned firms) 

Your Agency and its authorized representatives are hereby authorized to conduct 

any inquiries or investigations to verify the statements, documents and information 

submitted in connection with this application, and to seek clarification from the bankers 
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and clients regarding any financial and technical aspects. This ‘Letter of Application‘ 

will also serve as authorization to any individual or authorized representative of any 

institution referred  to in the supporting information, to provide such information 

deemed necessary and requested by yourselves to  verify the statements and 

information provided in this application, or with regard to the  resources, experience and 

competence of the Applicant. 

 

This application is made in the full understanding that 

Bids by the applicants will be subject to verification of all information submitted 

for consideration, at the time of bidding. 

Your Agency reserves the right to 

Amend the scope and value of any contract bid under this project. 

And reject or accept any application, to cancel the entire bidding process and 

reject all the applications and 

Your Agency shall not be liable for any such action and shall be under no 

obligation to inform the Applicants of the grounds for them 

 

It is hereby certified that the unit rates and price for all the items covered in the Bill of 

Quantities set out in the Price Schedule have been furnished clearly in figures and words 

and it is hereby agreed to execute the works at the rates and prices mentioned therein and 

to receive the payments on measured quantities as per the Conditions of the Contract. 

 

It is hereby distinctly and expressly declared and acknowledged that before the submission 

of the bid, the instructions therein have been carefully followed and the conditions of the 

Contract and other terms and conditions have been read. It is also declared and 

acknowledged that careful examination of the bid documents has been carried out with 

reference to the specifications, quantities, location where the said work is to be done, 

materials required for this contract and their source and  other requirements, covenants, 

stipulations and restrictions. It is distinctly agreed that no claim or demand will be made on 

the TWAD Board by the applicant, arising out of any misunderstanding or misconception 

or mistake of the said requirements, covenants, stipulations, restrictions, conditions etc on 

the part of the Applicant. 

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency 

are enclosed. 
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The Bid Security of Rs.74,000/- (Rupees Seventy four  thousand only) is enclosed in 

the shape of…………………………………………….. (enter the form and other details of the 

bid security) drawn in favour of the Executive  Engineer, TWAD Board,  RWS 

Division, Pudukkottai It is hereby agreed that in case the bid is accepted, the 

Performance Security to the value and in the manner/ form prescribed by the Employer 

will be submitted and agreement entered into within the time frame stipulated for the due 

fulfillment of the contract. It is agreed that in the event of non remittance of the required 

Performance Security and execution of the Agreement within the stipulated time frame, 

the Bid Security deposited with the bid will be forfeited. In the event of non- acceptance of 

the bid offered by the Applicant, the Employer shall intimate the applicant of the rejection 

of his bid, upon which the applicant can get his Bid Security refunded on an application for 

the same. Any notice required to be served on the applicant shall be deemed to have been 

sufficient if delivered personally or left at the address given herein or sent by post either 

by registered mail or ordinary. Such notice shall, if sent by post shall be deemed to have 

been served on the applicant at the time when in due course of post it would be delivered 

at the address to which it is sent. For all purposes, the address given herein will serve as 

permanent address and any change therein will be promptly intimated then and there. 

It is fully understood and agreed that on receipt of communication of acceptance of the 

bid from the accepting authority, there emerges a valid contract between the Applicant and 

TWAD Board represented by the officer accepting the bid and is expressly agreed that the 

bid documents with the schedules, conditions of the contract, negotiations, communications  

and  other correspondence connected to this contract will all constitute the contract for this 

purpose and be the foundation of rights on both the parties. 

It is agreed that providing earmarked quantity of water supply to all the beneficiaries 

under the scope of the WSS/CWSS shall be considered as the essence of this operation 

and maintenance contract and will be commenced immediately on getting information of 

the acceptance of the bid and any deficiency in supply due to contractor’s operation and 

maintenance will be subjected to the relevant penal clauses contained in the Conditions 

of the Contract. 

It is hereby agreed that the professionally qualified personnel to operate and maintenance 

shall be deployed as required. 
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The Applicant hereby agrees to undertake full responsibility for the safety of the scheme 

components during the contract period. 

 

The Applicant hereby agrees that the bid will not be withdrawn during the period of 

validity as indicated in the bid documents and also during such extended periods agreed to 

by the applicant. The Applicant understands that the withdrawal of the bid after bid 

submission is not permitted. 

 

It is explicitly understood that the Tender Inviting Authority is not bound to accept the 

lowest or any bid received.  

 

It is hereby agreed that the Tender Inviting Authority reserves the rights to reject any or all 

the bids without assigning any reasons there for. 

 

 

Dated this day of                  Month of 

 

 

 

Signature of the Applicant 

(To be signed by the authorized 

signatory with seal) 
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NAME OF WORK: 

Operation and Maintenance of  CWSS to Pudukkottai Municipality, 3 Town 

Panchayats and 15 way  side  habitations in Pudukkottai, Karur, and Trichy 

District and CWSS to 20 Outskirt habitations of Pudukkottai Union Tapping from 

Pudukkottai CWSS near Ellaipatti in Pudukkottai District   for the period from 

16.06.2022 to 31.03.2023 (9.50 months) BY CARRYING OUT ALL THE NECESSARY 

WORKS SUCH AS PUMPING, ATTENDING TO LEAK AND BURST, ATTENDING TO 

ELECTRICAL AND MECHANICAL REPAIR WORKS, PREVENTIVE MAINTENANCE OF ALL 

INSTALLATIONS, SUMP CLEANING AND DELIVERANCE OF EARMARKED QUANTITY OF 

WATER TO THE BENEFICIARIES AS PER DETAILED PROJECT REPORT ETC., AS PER 

STANDARD OPERATING PROCEDURES AND AS DIRECTED BY THE TWAD BOARD 

OFFICERS FOR A PERIOD OF 9.50 MONTH/ 2022-23 YEAR FROM 16.06.2022 TO 

31.03.2023 

III . INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1. Scope of the Bid 

This is an operation and maintenance of  CWSS to Pudukkottai Municipality, 3 Town 

Panchayats and 15 way  side  habitations in Pudukkottai, Karur, and Trichy 

District and CWSS to 20 Outskirt habitations of Pudukkottai Union Tapping from 

Pudukkottai CWSS near Ellaipatti in Pudukkottai District   for the period from 

16.06.2022 to 31.03.2023 (9.50 months) Contract and the contractor is responsible for 

providing earmarked quantity of water supply to all the beneficiaries under the scope of the 

Combined Water Supply Scheme by carrying out all the necessary works, such as pumping , 

attending leaks and bursts in the pipelines inclusive of materials and workmen, 

attending all repair works in the pump set, valves and all other machineries related to 

the maintenance, and inclusive of spares/materials, accessories, cleaning of all storage 

structures like sumps, MSR, BPT, stand post etc. lubricants, chemicals, as and when 

required in accordance with the specifications as appropriately applicable to the Quality 

Parameters of the relevant  BIS, TNBP, Bid Documents and deliverance of earmarked 

quantity of water to the beneficiaries as per Detailed Project Report etc for successful 

operation and maintenance of the scheme for the specified period 

1.1 The Superintending Engineer, TWAD Board, Trichy-Pudukkottai Circle, Trichy 

(herein after referred as ― Employer (in these documents) invites bids for the 

operation and maintenance (as defined in these documents and referred as ― the works) 

as detailed in the Bill of Quantities. The bidder shall offer their/his quote rates detailed 

in the Bill of Quantities. 
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Salient Details (as per Scope of the Scheme/ schemes): 

S.No. 
Name of the 

Component 
Quantity Location Remarks 

1  

 

 

VIDE Annexure AA  (Separately Enclosed) 

2 

3 

4 

5 

6 

7 

8 

and so on 

 
1.2 Down loading the documents from website. 

The documents can be down loaded free of cost from the web site 

www.tenders.tn.gov.in and www.twadboard.tn.gov.in by the tenderer. Tender should, 

thereafter be submitted duly filled and signed along with all required documents to the 

tender inviting authority as notified in the IFB subject to the following: 

1.2.1. The bidder shall furnish a certificate to the effect that no correction/ alteration  

         on  the bid document as found in the web site was made by him and he shall   

         abide by all the terms, conditions and specifications contained in the bid document. 

1.2.2.  No cost towards bid document shall be required to be paid by the bidders who are using 

the forms downloaded from the designated website. 

The bidder shall submit the tender to the tender inviting authority as prescribed in the 

Invitation for Bid. 

1.3   The Bid Document can be purchased from the Executive Engineer, TWAD Board, 

RWS Division, Pudukkottai  by remitting the required cost of Bid Document as 

stipulated in the Invitation for Bid. 

 

2. Method of Bidding 

2.1 If the bid is made by an individual, the bid documents shall be signed by the 

individual with his full name and current address. 

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the 

http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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proprietor with his full names as well as the name of the firm and full address. In 

the case of an authorized person holding power of attorney signing the bid 

documents, a certified copy of the registered power of attorney including still in 

existence certificate should accompany the bid documents. The signature of the  

Proprietor shall be attested by a notary public and enclosed as documentary 

evidence. 

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the 

partners of the firm along with their full names and current address with specific 

mention on the registered address of the firm. In the case of a partner holding 

power of attorney signing the bid documents, a certified copy of the registered 

power of attorney should accompany the bid.  It is also mandatory to furnish a 

certified copy of the registered partnership deed, current address of the partners, 

and registered address of the firm along with the bid. The signature of all the 

partners/ power of attorney shall be attested by a notary public and enclosed as 

documentary evidence. 

2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by 

a duly authorized person holding power of attorney for signing the bid documents in 

which case a certified copy of the registered power of attorney shall accompany the 

bid. Such limited company or corporation may be required to enclose satisfactory 

evidence of its existence along with the bid. 

2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the 

Income Tax Clearance Certificate relating to the previous financial year and Valid 

GST Registration Certificate. 

3. One Bid per Bidder 

Each bidder shall submit only one bid for this work. A bidder who submits or 

participates in more than one bid will be disqualified. 

4. Cost of Bidding 

The bidder shall bear all the costs associated with the preparation and submission 

of his bid. The Employer will in no case be responsible for those costs, regardless of the 

conduct or the outcome of the bidding process. 

5. Site Visit. 

The bidder, at the Bidder‘s own responsibility and risk is advised to visit and 

examine the site of works and its surroundings and obtain on  his own all information that 
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may be necessary for preparing the bid and entering into contract for this operation and 

maintenance works. The costs of visiting the site and its surroundings shall be at the 

bidder‘s expense. Data made available are only for the information of bidder and the 

employer is not responsible for its correctness. 

         The bidder and any of his personnel or agents will be granted permission by the 

Employer to enter upon its premises and lands for the purpose of such visit, but only upon 

the express condition that the bidder will be responsible for death or personal injury, loss 

of or damage to property, and any other loss, damage, costs and expenses incurred as a 

result of the inspection. 

The bidder should carefully inspect the site to assess the prevalence of ground 

reality of the scheme to be operated and maintained to quote the rate appropriately and 

no extra rate will be paid on any account at a later date during contract period. 

B. Eligibility / Qualification Criteria 

6. Eligible Bidders 

6.1. The Invitation to Bid is open to any bidder who meets the Physical and Financial 

eligibility criteria mentioned in the above Check List. 

6.2. Joint Venture / Subletting of contract is not permitted. 

7. Qualification of the Bidder 

7.1 General 

Bidders shall provide the following as part of their bid in the prescribed formats. 

7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on  

 Behalf of the bidder should be enclosed. 

7.1.2 Proof of Registration of the firm/company under Companies Act should be 

enclosed. 

7.1.3 Total monetary value of Execution/Maintenance of Civil Engineering works 

performed during each of the last three financial years should be furnished in 

Annexure-I. 

7.1.4 Annual turnover (Execution/Maintenance of Civil Engineering works) for the past 

three financial years (Audited balance sheet for the last three financial years) 

should be enclosed. Annual turnover for the past three financial years should be 

certified by a registered Chartered Accountant. The certificate should be affixed 

with the seal of the office of the Chartered Accountant with the registration 

number legibly in Annexure-II. 
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7.1.5 Experience in works of similar nature and magnitude during each of the previous 

five financial years, the details of work contracts on hand and works for which bids 

are already submitted should be furnished in the Annexure - III, IV and V 

respectively. 

7.1.6 List of equipments available with the bidder for deployment in the project should 

be furnished in Annexure-VI. 

7.1.7 Technical, Administrative and Managerial Personnel to be employed for key 

management in this work with their qualification details should be furnished in 

Annexure VII 

7.1.8 Evidence of access to lines of credit and availability of other financial resources, 

credit line certificates from financial institutions should be enclosed in the 

prescribed Annexure-VIII. 

7.1.9 Litigation details of the bidder with the details of the parties concerned and the 

amount involved and any Bank Guarantee executed for any purpose should 

be furnished in Annexure-IX. 

7.1.10 The bidder should declare clearly whether the bidder has been black listed, 

banned or debarred in Central Government Department/Under- taking/ 

Organization or any State/ Union Territory/ Department Undertaking/ Organization 

in Annexure-X. 

7.1.11 Income Tax Clearance Certificate in currency as proof of having remitted the 

income tax for the previous financial year (with reference to the year in which the 

bid is opened) 

7.1.12  Valid GST registration certificate issued by competent authority and latest GST 

filing return should be produced.  

7.1.13 GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th 

January 2018. 

7.1.14 Affidavit as an undertaken is to be given by the contractor as per Annexure XI 

and it should be certified by the notary duly stamped on a notary stamp. 
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7.2 Performance Eligibility: 

7.2.1. Financial & Physical capacity: 

Sl. 
No. 

Description 
Requirement as 

per Bid 
Document 

 Financial Turnover & Cash flow.  

1 Minimum Annual Turnover in last three financial year Rs.73.81  
Lakhs.  
– 33% of BOQ value. 

 
24.36 lakhs 

2 Minimum cash flow required in Rs.73.81  Lakhs.   
=    BOQ value x 3 months   
   Completion Period in Months 

 
23.31 lakhs  

3 The bidder should have satisfactorily completed Execution of 
water supply scheme or satisfactorily maintained WSS/ CWSS of 
value not less than    Rs.0.87 crores, in the last five Financial 
years: 

- Either 
c) In a single agreement 40% of BOQ value -  Or 

 
d) Under two agreement 60% of BOQ value. 

 
 
 
 
 

29.52 lakhs 
 

44.29 lakhs 

4 Physical (Work Experience) Minimum aggregate during last five years 

4.a Minimum aggregate number of construction of Collector Well/ 

Collection well/ Infiltration well/ Intake well/ Jack well / off-take 

arrangements should have been successfully executed / 

maintained for a continuous period of 1 year 

In the last five years 

30% of the total requirement rounded off to nearest integer but 

anything less than 1 would be rounded off to 1 only. 

 

 

 

 

 

 

1 no 

  4.b Minimum aggregate experience of Full Scale Water Treatment 

Plant successfully executed/ maintained for a continuous period 

of at least  1 year – In the last Five years 

15% of total requirement of ....MLD 

 

 

 

… 

4.c Minimum aggregate experience of Pipeline in KM – should have 

supplied, laid, jointed, tested and satisfactorily completed or 

maintained the pipelines for a continuous period of at least 1 

year in the last 5 years 

iv) 10 % of total length of 246 M in MS/DI/CI pipe  

v) 10 % of total length of 29.50 KM in PVC/HDPE pipe  

 

 

 

 

24.60 m 

2.95 km 
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Sl. 
No. 

Description 
Requirement as 

per Bid 
Document 

vi) 10 % of total length of 90.479 KM in     AC/RCC/PSC/ 

BWSC/GRP  Pipe  

 

9.05 KM 

4.d Minimum aggregate experience of RCC Water retaining 

structures (LL) successfully executed / maintained for a 

continuous period of 1 year in  the last 5 years.  

- 10% of total requirement of 207.775 LL capacity. 

 

 

 

20.775 LL 

4.e Minimum Aggregate capacity of pumping machinery pump sets, 

Valves, etc successfully installed or maintained(KW) for a 

continuous period of 1 year in the last 5 years. 

c) 20% of total capacity of 759.80 KW  

d) In case of HT installation, minimum one number of        112 

KW /150 HP and above capacity pump sets. 

 

 

   151.96 KW 

 

 

1 No 

4.f Minimum Aggregate capacity of Transformer successfully 

installed or maintained for a continuous period of 1 year in the 

last 5 years: 

Atleast 1 No. of substation turnkey  work 

executed/maintained  

 

 

….. 

Note : In Addition to the above requirements the following criteria also to be satisfied. 

7.2.2. Bid capacity: 

Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity 

will be calculated as under: 

Assessed Available Bid Capacity = [A*N*1.5-B] 

Where A = Maximum value of civil engineering works executed/maintained in 

any one year during  the last three financial years [updated to 2019-20 (current) 

price level @ 6% per annum] taking into account the completed as well as works 

in progress. 

N = Number of years prescribed for period of the contract for which bids are 

invited i.e. ……….. years. 

B = Value of existing commitments and on-going works to be completed during 

the next ……. years. (Updated to current) price level] 

The Accepted Contract Amount shall cover the entire operation and maintenance   

of the scheme for the period specified. 
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Note: 

i. The performance eligibility shall pertain to the similar works executed/ maintained 

by the tenderer in any of the Central/State Government Departments/Quasi 

Government Organizations and Government Undertakings, a Private Organization. 

The performance experience for Central/State Government Department/ 

Undertaking/ Quasi Government Organization should be supported by performance 

certificates issued by the concerned organization by an officer not less than the rank 

of Executive Engineer. The experience certificates issued by an officer 

below the rank of Executive Engineer or on behalf of Executive Engineer 

will not be considered. 

ii. In case of experience certificate of a Private Organization, the following 

criteria should be satisfied: 

a) The Photographs of the works undertaken for the Private 

Organization should be enclosed as a proof. 

b) The certificate of the work done for the Organization be enclosed by 

a Senior Official who should be at least of the rank of the General 

Manager or Equivalent. 

c) The above certificate should be countersigned by a Government 

Department Engineer at least of the rank of Assistant Executive 

Engineer and should also be notarised. 

iii. For the experience certificates furnished by the bidders which are obtained from 

the Departments outside the State, clarification will be obtained by the Employer 

from the concerned Department whenever felt necessary as to whether the details 

furnished in the certificates are genuine, before finalization of evaluation. 

iv. The bills/ claims should be prepared by the contractor as per Agreement and in 

accordance with the agreement executed and submitted to the Department. 

v. In case if a contractor/firm worked as sub contractor previously, then their 

experience in those particular components of work will be considered only if their 

sub contract/sublet work was properly approved by the User Department. A certified 

copy to that effect from Engineer in charge (not below the rank of Executive 

Engineer) must be produced for arriving at the performance eligibility for the 

particular work to be sublet. 
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7.3. Disqualification: 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified at any point of time if they have 

7.3.1. made misleading or false representation in the form  statements and  attachments 

submitted and/or 

7.3.2. Record of poor performance during the last 5 years as on the date of application such 

as abandoning the work rescinding of contract for which the reasons are attributable 

to the non performance of the Contractor inordinate delays in completion, consistent 

history of litigation awarded against the applicant or any of its constituents or financial 

failure due to bankruptcy etc. 

7.3.3. been debarred / blacklisted as on the date of application by any Central / State 

Government Department/ Undertaking/ Organization and their bid will not be taken up 

for evaluation. 

8. SPECIAL ATTENTION TO BIDDERS. 

8.1. Copies of experience certificates obtained from the Officer not below the Rank of 

Executive Engineer of respective user departments must be attested by Notary 

Public and produced. 

 

8.2. These Certificates should contain the following details 

1) Name of Scheme (Name of the State also to be specified) : 

2) Contract  No. and date           : 

3) Value of Contract            : Rs. 

4) Name of Contractor with full address    : 

5) Period of completion/ maintenance as specified in the Contract : 

6) Date of commencement of work     : 

7) Actual date of completion & commissioning/ of maintenance :  

8) Reason for the delay if any     : 

9) Full details of components : executed under this contract : 
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10) Performance of the work should contain the following details : 

S.No. Component  Performance 

i.  
In case of Infiltration Well/
 Collection Well/Intake Well/ Jack 
Well / Foot Bridge / Off take Well 

: 
Whether completed & 
commissioned/  maintained 
satisfactorily? 

ii 

In case of  Water Treatment Plant 
(Capacity in……. MLD – with type 
of Components to be clearly 
mentioned) 

: 

Whether completed & 
commissioned/ maintained 
satisfactorily? 
 

iii 
In case of Pumping Machineries 
(Type and Capacity in KW & HP to 
be clearly mentioned) 

: 
Whether completed & 
commissioned/ maintained 
satisfactorily? 

iv 
In case of Pipeline work (Type of  
Each pipe with diameter, length, 
pressure must be given) 

: 
Whether completed & 
commissioned/ maintained 
satisfactorily? 

v 
In case of RCC Water 
retaining Structures (Capacity to 
be clearly mentioned) 

: 
Whether constructed & 
commissioned/ maintained 
satisfactorily? 

 

 

 

Signature of Officer with Seal 
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C. BID DOCUMENTS 

9. Contents of Bid Documents 

The Bid Documents will comprise the following documents & addenda issued in accordance 

with clause 10 below: 

1) Invitation for Bids   

2) Instruction to Bidders 

3) Eligibility/Qualification Criteria Forms of Bid 

4) General Conditions of contract 

a) Part I - Roles and responsibilities of the  Contractor 

b) Part II - Payment mode for Contractor 

c) Part III - Role of TWAD Board 

d) Part IV - Labour Laws to be followed 

e) Part V - Special Conditions of Contract 

f) Part IV - List of Beneficiaries and earmarked quantity of water to be supplied 

under this contract  

5) Schematic/Flow Diagram 

6) Bill of Quantities 

7) Forms of Agreement  

10. Clarification of Bid Documents. 

A prospective bidder requiring clarification may raise the same at the time of Pre-bid 

meeting in writing or by Electronic Mail to Tender Inviting Authority at the 

address indicated in the invitation for bid. The employer will respond to any clarification 

sought for. 

11. Amendment to Bid Documents 

11.1. At any time prior to 48 hours to the deadline for submission of bids, the Employer 

may amend the bid documents by issuing Addenda. 

11.2. Any Addendum thus issued shall be part of the bid documents and shall be 

communicated in writing or by cable to all purchasers of the bid documents. 

Prospective bidders shall promptly acknowledge the receipt of each addendum by 

cable to the Employer. 

11.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer shall extend as necessary the 

deadline for submission of bids, in accordance with Clause21.2 of―Submission of 

Bids. 
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D. PREPARATION OF BIDS 

12. Language of the Bid 

The bid, and all correspondences and supporting documents related to the bid exchanged by 

the bidder and the Employer shall be written in English. Supporting documents and printed 

literature furnished by the bidder may be in other language provided they are accompanied 

by an accurate translation of the relevant passages in either English or Tamil language, in 

which case, for purpose of interpretation of the bid, the translation shall prevail. 

13. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

13.1 Cover – 1 (Technical Bid) 

i. The Bid Documents duly filled and signed 

ii. List of Annexure as below: 

1. 
Performance of the bidder showing total monetary value of Execution / Maintenance 

of Civil Engineering works for the last three financial years – (7.1.4) (Annexure– I) 

2. Average Annual Execution / Maintenance of Civil Engineering works Turn over for 

the last three financial years – (7.1.5) (Annexure – II) 

3. Experience in works of similar nature of Magnitude during the last  5 years – ( 

7.1.6) (Annexure – III) 

4. Commitment of contracts (Execution/Maintenance of Civil Engineering works) on 

hand – (7.1.6) (Annexure – IV) 

5. Works for which Bids are already submitted – (7.1.6) (Annexure-V) 

6. List of equipments available with the bidder – (7.1.7) (Annexure – VI) 

7 Qualification/Experience of the key personnel proposed for technical and 

administrative functions under this contract – (7.1.8) (Annexure -VII) 

8. Sample Format for evidence of access to or availability of credit facilities-(7.1.9) 

(Annexure – VIII) 

9. Details of Litigation if any – (7.1.10) (Annexure – IX) 

10. 

Declaration by the bidder pertaining to blacklisting / debarment etc., - (7.1.11)  

(Annexure – X) 

 

11. 

Affidavit as an undertaking given by the Contractor should be certified by the Notary 

duly stamped on a Notaries Stamp (7.1.12)  (Annexure-XI)  
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iii. List of Certificates. 

a. Signature of the Proprietor  or Proprietress attested by  the 

Notary Public (2.2) 

b. Signature of all the Partners/Power of Attorney attested by the Notary Public – 

(2.3) 

c. Registration of the firm, signature of the  authorised  person attested by the 

Notary Public –(2.3) 

d. A copy of the listed Power of Attorney authorising the signatory of the bidder 

– (7.1.2) 

e. Proof of Registration of firm/Company(7.1.3) 

f. Audited Balance Sheets –(7.1.5) 

g. Credit line Certificate from Financial Institutions – (7.1.9) (Format-VIII) 

h. Income Tax Clearance Certificate –(7.1.13) 

i. Latest GST filing returns Certificate –(7.1.14) 

 

iv) Certificate of performance issued by not less than the rank of Executive Engineer of the 

Government organization concerned / responsible person of the private organization –(7.2) 

v ) Bid Security 

vi) Any other material required to be completed and submitted by the bidders in 

accordance with these instructions. 

13.2 Cover – II (Price Bid) 

i. Priced Bill of Quantity duly signed. 

ii. The Bid should be submitted only in the original documents as issued by the 

Tender Inviting Authority or as downloaded from the website. No alteration or 

correction should be made under any circumstances in the Bid Documents 

issued by the Tender Inviting Authority. 

iii. Conditional tenders are liable for rejection 
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14. Bid Prices 

14.1 The contract shall be for the whole works as described in sub clause (1.1), based on 

the priced bill quantities submitted by the bidder. 

14.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of works described in the Bill of quantities along with total bid price (both 

in figures and words). Items for which no rate or price is entered by the bidder will not 

be paid for by the employer when executed and shall be deemed covered by the other 

rates and prices in the bill of quantities. Corrections, if any, shall be made by crossing 

out and initialing. 

14.3 All duties, taxes and other levies payable by the contractor, under the contract for any 

other cause shall be included in the rates, prices and total bid price submitted by the 

bidder. 

14.4 The rate and prices quoted by the bidder is firm till the completion of contract period 

and price adjustments are not allowed. 

15. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

16. Bid Validity 

16.1. “Bids shall remain valid for a period not less than ninety days from the date of 

opening of Technical Bid, as per Sec. 14.2 of Tamil Nadu Transparency in Tenders 

rules 2000. 

16.2.  A bid validity for a shorter period shall be rejected by the employer as   non-

responsive.” 

16.3. In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request the bidders to extend the period of validity for a specific additional 

period. The request and the bidders‘ response shall be made in writing or by cable. A 

bidder agreeing to the request will not be required or permitted to modify his bid, but 

will be required to extend his bid security for; the period of extension. 
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17. Bid Security 

17.1 The bidder shall furnish, as part of his bid,  as  bid  security  of  Rs.74,000/- 

(Rupees Seventy four thousand only ) duly pledged in favour of the Executive  

Engineer,  TWAD Board , RWS Division , Pudukkottai in any one of the  following  

forms. 

17.1.1. Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank 

Guarantee (Prescribed format of the Bank Guarantee (Unconditional) for the 

bid security issued by a Nationalised Bank/Scheduled Bank located in 

India/National savings certificate/Post office Savings Bank deposits. 

17.1.2. Unconditional Bank Guarantee in the prescribed format for the bid security 

issued by a Nationalised Bank/Scheduled Bank located in India &valid for 45 

days after the end of the validity period of the bid. 

17.1.3. FDR and deposits at call receipts should contain lien certificate issued by the 

Bank for encashment by department. The FDR furnished by the firm should also 

bear the signature of the authorized signatory on a revenue stamp at the back 

of the FDR. 

17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the 

Employer as nonresponsive 

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible, but 

not later than 30 days either after the expiration of the period of bid validity or after 

finalizations of the bid whichever is later. 

17.4 The bid security of the successful bidder will be returned after the bidder has furnished 

the required performance security and signed the agreement. No interest is payable on 

Bid security by the Employer. 

17.5 The bid security shall be forfeited:- 

17.5.1. In the case of bidder withdrawing or modifying his bid during the period of bid 

validity. 

17.5.2. If the bidder does not accept the corrections of the bid price, pursuant to clause 

28 of “Bid Opening and Evaluation”. 
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17.5.3. In the case of a successful bidder failing to furnish the performance security in 

the specified form within the stipulated time. 

 

17.5.4. In the case of successful bidder failing to enter into agreement within the 

stipulated time.  

17.5.5. In the case of the bidder severing the conditions after intimation of the 

acceptance of the bid. 

18. Format and Signing of Bid 

18.1. The bid document submitted to the Employer shall be typed or written in indelible ink 

and shall be signed by a person duly authorized to sign on behalf of the bidder in 

accordance with―Instructions to Bidders. All pages of the bid and where entries or 

corrections have been made shall be initialed by the person signing the bid. 

18.2. The bid shall contain no alteration or additions, except those to comply with the 

instructions issued by the Employer and wherever necessary to correct errors made by 

the bidder, in which case such corrections shall be initialed by the person signing the 

bid. 

18.3. The technical and price bids (BOQ) as issued by the Employer should be submitted 

duly signed at the bottom of each page, failing which the bids will be summarily 

rejected. 

19. Pre Bid Meeting: 

19.1. The bidder or his authorised representative, who are desirous, may attend the pre bid 

meeting which will  take place at O/o the Superintending  Engineer, TWAD 

Board, Trichy – Pudukkottai Circle,  Integrated Office Complex, No.35, J.K. 

Nagar, Kajamalai (Post),Trichy – 620 023 on 01.06.2022 at 11.00am. 

19.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

19.3. The bidder is requested, as far as possible, to submit the questions in writing or by 

cable, to reach the Employer not later than one week before the meeting. It may not 

be practicable at the meeting to answer questions received late. 
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19.4. Minutes of the meeting, including the text of the questions (without Identifying the 

source of enquiry) and the responses given together with any responses prepared 

after the meeting, will be transmitted without delay to all purchasers of the bidding 

documents. 

19.5. Any modification of the bidding documents listed in clause 23.1 of―Submission of 

Bids, which may become necessary as a result of the pre bid meeting shall be made 

by the Employer exclusively through issue of an addendum pursuant to clause 10 of 

the Bid Document and not through the minutes of the pre-bid meeting which will be 

hosted on www.twadboard.tn.gov.in 

19.6. Attendance at the pre bid meeting is not mandatory and non attendance will not be a 

cause for disqualification of the bidder. 

 

http://www.twadboard.tn.gov.in/
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E. SUBMISSION OF BIDS 

20. Sealing and Marking of Bids 

20.1. Two cover system shall be adopted for submission of bids. 

20.2. The first cover shall contain the technical bid documents, supporting material relating to 

the eligibility criteria, Bid Security in the proper form and other connected Certificates 

as specified in Clause 13. 

20.3. No indication either direct or indirect, implicit or explicit regarding the rates and prices 

should be made in the technical bid or any other documents submitted in the first 

cover. 

20.4. The second cover shall contain the Price Bid alone. 

20.5. The bids should be submitted in the original bid documents as issued by the Employer. 

20.6. The bid documents under no circumstances are transferable. 

20.7. The first cover containing the Technical Bid and Bid Security and the second cover 

containing the Price Bid, should be pasted properly, sealed and  super-scribed  

indicating clearly the name of work and marking specifically as under: 

Cover-I - Technical Bid 

Cover II - Price Bid 

 Both the covers containing the Technical bid and Price Bid should be placed in a 

common envelope, pasted, sealed and super-scribed properly. 

20.8. Format and signing of Tender 

20.8.1 The Tenderer shall submit one original and one copy (hard) and one soft copy of 

both technical and Price bids comprising of Tender as described in the Instruction to 

Tenderers, bound in a format as stipulated. 

20.8.2 All bidders will be provided with an electronic copy of the schedule of prices. Cells 

that contain permanent information are protected and cannot to be changed by the 

Bidder. 

20.8.3 Cells into which the bidder can enter rates and Amount (where these may vary), will 

be left unprotected. However, the Employer will not enter any formulae in the 

spread sheets. 

20.8.4 The Bidder is entirely responsible to ensure that the calculations presented in the 

Schedule of Prices are correct, and that the Bidder’s offer is complete in all respects.  



35 

Contractor   Superintending Engineer/Try 

20.8.5 The Price Bid completed in computerized printout, adopting the format of the Bid 

document in total and shall be signed by a person or persons duly authorized to sign 

on behalf of the Bidder. 

20.8.6 The Tenderer shall submit the Price bid in one original and one copy (hard) and one 

soft copy. The BOQ in the excel format is uploaded.   

20.8.7 The Bidder will need to submit the completed Schedule of Prices together with the 

bound copy of the Price Proposal which has been issued by the Employer along with 

the separate Priced Schedule of Prices, and to affix his signature on all pages of his 

submittal. The Bidder shall give an undertaking that that the content of the CD and 

the content of hard copies are identical. In the case of discrepancy between the soft 

copy and hard copy (print out) furnished by the bidder, the hard copy (print out) will 

prevail. If there is discrepancy between the hard/soft copy furnished by the bidder 

and the hard copy issued by the Employer, the hard copy issued by the Employer 

will prevail. 

20.8.8 The Tender shall contain no alternations, omissions or additions, except those  to 

comply with instructions issued by the Employer, or as necessary to correct errors 

made by the Tenderer, in which case such corrections shall be initialed by the 

person  or persons signing the Tender. 

20.8.9 All the envelopes shall be addressed to the Employer namely “The Superintending 

Engineer, Trichy – Pudukkottai Circle,  Integrated Office Complex, No.35, J.K. Nagar, 

Kajamalai (Post),Trichy – 620 023” and bear the following identification 

Bid for―Operation and Maintenance of CWSS to Pudukkottai Municipality, 3 Town 

Panchayats and 15 way  side  habitations in Pudukkottai, Karur, and Trichy 

District and CWSS to 20 Outskirt habitations of Pudukkottai Union Tapping from 

Pudukkottai CWSS near Ellaipatti in Pudukkottai District   for the period from 

16.06.2022 to 31.03.2023 (9.50 months) 

INVITATION OF BID No. 05/ F. O&M Tender notice/DO-I/TPC/TRY/2022/ 

Dt:23.05.2022 

Do Not Open Before 09.06.2022 

at 3.30 pm 

(Time and date of bid opening as per Clause 24 of 

Bid Opening and Evaluation) 

and should be submitted to the following Address: 

“The Superintending Engineer, Trichy – Pudukkottai Circle,  Integrated Office 

Complex, No.35, J.K. Nagar, Kajamalai (Post),Trichy – 620 023. 
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20.8.10 In addition to the Identification required in sub clause above, the envelope shall 

indicate the name and address of the bidder to enable the bid to be returned in case it is 

declared late, pursuant to Clause 22 of Submission of Bids. 

20.8.11 If the envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 

21. Deadline for Submission of the Bids 

21.1. Bids must be received by the Employer at the address specified in  clause 20.8  above not 

later than 3.00 P. M on 09.06.2022 In the event of the specified date for the 

submission of bids declared a holiday for the Employer, the bids will be received up to the 

appointed time on the next working day. 

21.2. The Employer may extend the deadline for the submission of bids by issuing amendment 

in accordance with clause-10 of Bid Documents in which case all rights and obligations of 

the Employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 

22. Late Bids 

22.1. All bids received by the Employer after the deadline prescribed in clause- 21of Submission 

of Bid will be returned unopened to the bidder. 

22.2. TWAD Board will not be held responsible for any Postal/other modes delay leading to 

delayed submission of Bids after the deadline prescribed. 

23.  Modification/ Substitution of Bid before opening 

23.1. No Tenderer shall be allowed to withdraw the tender after submitting the tender. 

23.2. The Bidder may modify or substitute his bid after submission provided that written notice of the 

modification and substitution is received by the Employer prior to the Deadline of submission of 

Bid. 

23.3. The Bidder’s modification or substitution notice shall be prepared, sealed , marked and delivered 

in accordance with the provision clause – 21 & 22 of “Submission of Bids”, with the envelop 

additionally marked “MODIFICATION” or “SUBSTITUTION” as appropriate. 

23.4. Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID 

MODIFICATION COVER”/ “PRICE BID SUBSTITUTION COVER” 
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23.5. Modification / Substitution for Technical Bid cover should be super-scribed as “TECHNICAL BID 

MODIFICATION COVER”/ “TECHNICAL BID SUBSTITUTION COVER”  

23.6. No Bid shall be modified /substituted after the deadline for the submission of Bids. 

23.7. Modification / Substitution of a Bid between the Deadline for submission of Bids and the 

expiration of original period of validity specified in the Clause – 16.1 “PREPARATION OF BIDS” or 

as amended pursuant to the Clause 16.2 “PREPARATION OF BIDS” may result in the forfeiture of 

the Bid security pursuant to the Clause – 17 “PREPARATION OF BIDS”. 
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F. BID OPENING AND EVALUATION 

24. Bid Opening 

24.1. The Employer will open all the bids received (except those received late) in the presence 

of the bidders or their representatives who choose to attend on the date at the time in 

the address specified in clause 20 of― Submission of Bids. (In the event of specified date 

of bid opening being declared a holiday for the Employer, the bids will be opened at the 

appointed time and location on the next working day). 

24.2. Envelopes marked as   substitution  or modification shall be opened and read out first. 

Envelopes super-scribed as “MODIFICATION‟/SUBSTITUTION to Technical bid will be 

opened at the time of opening of the Technical bid. 

24.3. Envelopes marked as   substitution or modification shall be opened and read out first. 

Envelopes super-scribed as “MODIFICATION‟/SUBSTITUTION to price bid will be 

opened at the time of opening of the price bid. 

24.4. The Bidders‘  names,  the  Bid  prices,  the  total  amount  of   each   Bid,   any 

discounts,  bid  modification / substitution,  the   presence   or absence of Bid Security 

and such  other details as the Employer  may consider appropriate, will be announced 

by the Employer  at the time of opening. Bids and modifications received pursuant to 

clause -22  of “Submission of Bids” that are not opened and not read out  at  the  bid  

opening  will   not  be  considered  for   further evaluation regardless of  the  

circumstances.    

25. Process to be Confidential 

Information relating to the examination, Clarification, evaluation and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or 

any other person not officially concerned with such process until the award to the 

successful Bidder has been announced. Any effort by a bidder to influence the 

Employer‘s processing of Bids or award decisions may result in the rejection of his bid. 

26. Clarification of Bids. 

To assist in the examination, evaluation and comparison of bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing or by cable, but 

no change in the price or substance of the Bid shall be sought, offered, or permitted 

except as required to confirm the correction of arithmetic errors discovered by the 
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Employer in the evaluation of the Bids in accordance with Clause-28 of “Bid Opening 

and Evaluation”. 

27. Examination of Bids and Determination of Responsiveness 

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid  

(a)  meets the eligibility criteria set out in clause – 7 “Qualification of the Bidder”, 

(b)  has been properly signed, 

(c) is accompanied by the required securities and 

(d) is substantially responsive to the requirements of the Bid Documents, 

27.2. A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bid Documents, without material deviation or reservation.  A 

material deviation or reservation is one  

27.2.1 which affects in any substantial way the scope, quality or performance of the 

works.  

27.2.2 which limits in any substantial way, inconsistent with the Bid Documents, the 

Employer‘s rights to the Bidder‘s obligations under the contract, or  

27.2.3 whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive Bids. 

27.3. If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non conforming 

deviation or reservation. The decision of the Employer on the issue whether the Bid is 

responsive or not will be final and binding on the bidders. The Employer is not bound 

to disclose the reason in case a bid is determined by him as nonresponsive. 

28. Correction of Errors 

28.1. Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic error. Errors will be corrected by the Employer as follows: 

If any variation is found in the rates between words and figures, the lesser of the two 

will only be taken in to consideration. 

Where there is a discrepancy between the unit rate and line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

Where there is an arithmetical discrepancy in the page total as well as grand total, 

the corrected total by the Employer will govern. 

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and shall be considered as binding 

upon the Bidder. If the Bidder does not accept the corrected amount of the Bid, his 
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bid will be rejected and his bid security will be forfeited in accordance with Clause -

17.5 of “Preparation of Bids”. 

29. Evaluation and Comparison of Bids 

29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause- 27 of―Bid Opening and Evaluation. 

29.2. In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid 

Price by adjusting the Bid price as follows: 

29.2.1. Making any correction for errors pursuant to Clause -28 of “Bid Opening and 

Evaluation”. Or 

29.2.2. Making appropriate adjustments to refer discounts or other price 

modifications offered in accordance with Clause -23 of “Submission of 

Bids” 

29.2.3. The Employer reserves the right to accept or reject any 

variation/deviation. 

29.3. If the Bid of a successful Bidder is found highly unbalanced in relation to the TWAD 

Board’s estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analysis for any or all 

items of the Bill of Quantities to demonstrate the internal consistency of those prices 

with the methods of operation and maintenance of the CWSS and schedule 

proposed. 

29.4. After evaluation of the price analysis, the Employer may require that the amount of 

the Performance Security set forth in Clause - 34 of “Award of Contract” be 

increased at the expense of the successful Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful Bidder 

under the Contract.  

29.4.1. For tenders received with any plus percentage & up to minus 5 percentage 

of the Departmental Value, the successful tenderer should remit 2% of 

contract value as performance security. 

29.4.2. For tenders received with minus 5% & up to minus 15% of departmental 

value the successful tenderer should remit 4% on contract value as 

performance security. 

29.4.3. For tenders received with more than minus 15 % of Dept. Value, the 

successful tenderer should remit 5% of contract value as performance 

security. 
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AWARD OF CONTRACT 

30. Award Criteria. 

Subject to Clause 29 of―Bid Opening and Evaluation, the Employer will award the contract to 

the Bidder, whose Bid has been determined to be substantially responsive to the Bid 

Documents and who has offered the lowest evaluated Bid Price, provided that such Bidder 

has been determined to be (a) eligible in accordance with the provision of clause-6 of 

Eligibility / Qualification Criteria and (b) qualified in accordance with the     provisions of 

Clause-7 of Eligibility/ Qualification Criteria. 

31. Employer’s Right to Accept any Bid and to Reject any or all Bids 

The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without  thereby incurring 

any liability to the affected bidder or bidders or any obligation to inform the affected bidder 

or bidders of the grounds for the Employer‘s action. 

32. Notification of Award 

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 

letter. This letter (hereinafter and in the Conditions of Contract called the Letter of 

Acceptance‖),will state the sum that the Employer will pay to the contractor in consideration 

of the Operation and maintenance of the works  by the Contractor as prescribed by the 

Contract (hereinafter and in the conditions of Contract called the―Contract Price‖.)The 

notification of award will constitute the formation of the Contract. 

33. Registration in TWAD 

The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water Supply 

and Drainage Board, he / they should get himself / themselves registered in TWAD Board, 

before awarding the work. 

34. Performance Security 

34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder 

shall deliver to the Employer a Performance Security as detailed below:- 

34.1.1. For tenders received with any plus percentage & up to minus 5 percentage of 

Department Value, the successful tenderer should remit 2 percentage of 

contract value 

34.1.2. For tenders received with minus 5 percentage & up to minus 15 percentage of 

departmental value the successful tenderer should remit 4 percentage on 

contract value. 
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34.1.3. For tenders received with more than minus 15 percentage of Department 

Value, the successful tenderer should remit 5 percentage of contract value. 

34.2 The Performance security should be in the form of 

34.2.1. in the form of National Savings Certificate/Post Office Savings Deposit account 

purchased within the State of Tamil Nadu and pledged in favour of the 

Executive Engineer, TWAD Board, RWS  Division, Pudukkottai 

(OR) 

34.2.2. Unconditional and irrevocable bank guarantee issued by any one of the 

branches of Nationalised Bank or scheduled Bank within the State of 

TamilNadu, provided they are in prescribed    format   (enclosed    in    this     

Document) for an amount equivalent to ----- percentage of the total value of 

the contract in favour of the Executive Engineer, TWAD Board, RWS  

Division, Pudukkottai 

34.2.3. The bidder along with the performance security, shall deliver a non judicial 

stamp paper for Rs.100/- (Rupees One Hundred only) at his cost for  

35. Signing of Agreement 

35.1. The Employer on receipt of the performance security and non-judicial stamp paper, 

will furnish to the bidder the Agreement in the form prescribed, incorporating all 

terms and conditions between the Employer and the successful bidder. 

35.2. The Bidder should remit the performance security prescribed by the Employer  in  the 

form as in Clause 34 above and sign the agreement in the presence of the Employer 

within 28 days from the date of Letter of Acceptance notifying the award of contract. 

35.3. Upon furnishing the performance security by the successful bidder, the Employer will 

promptly notify the other bidders that their bids have been unsuccessful. 

35.4. Failure of the successful bidder to comply with the requirements of Clauses- 34 & 35 

and 35.2 of “Award of Contract”‖ shall constitute a breach of contract, cause for 

annulment of the award, forfeiture of the bid security and any such other remedy the 

Employer may take under the contract. 
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Amendment to Agreement: 

35.5. Any amendment shall be issued by mutual consent between the Employer and the 

contractor only without any contrary to the bid conditions. 

35.6. Such amendment should not lead to change in rates and prices of the 

successful bidder. 

36. Forfeiture of Performance Security 

The performance security is liable to be forfeited in cases where the firm/contractor fails 

to carry out the work in accordance with the specifications, terms and conditions of the 

contract leading to termination of the contract. 

37. Foreclosure of Works 

The Employer shall have the right to issue notice to the contractor, for any reason 

whatsoever does not require the whole or part of the contract to be carried out after the 

award of the contract. The contractor shall not have any claim towards compensation or 

whatsoever, on account of any profit or advantage, which he might have derived from the 

carrying out of such portion. For the portion already carried out in view of the foreclosure, 

the contractor shall be paid an eligible amount as certified by the Engineer in charge. 

38. Termination of Contract 

The employer may terminate the contract, when it is opposed / contrary to the covenant 

of the terms of the contract. 

The employer shall issue notice of 15 days time to rectify and in the event of failure to 

rectify / comply the terms of the contract, the contract stands terminated on the 16th day 

from the date of issue of notice. 

On termination of the contract, the employer shall withhold the amount payable to the 

contractor and the security deposit by the contractor till the amounts due to the Board are 

recovered. 

39. Release of Performance Security 

On successful completion of contract for the assigned period and after handing over the 

entire scheme with all its infrastructures and installations in good and operating condition 

to TWAD Board, the performance security will be refunded after three months from the 

date of handing over the scheme. 
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40. Recovery of money payable to TWAD Board 

All losses, costs, damages and expenses and other money payable to the Board by the 

contractor under any stipulation in the contract, may be retained out of any money due or 

which may subsequently become due from the Board to the contractor under any contract or 

otherwise whatsoever and in case such money then due or to become due to the contractor 

by the Board shall be insufficient to pay such losses, costs, damages, and other money 

payable to the TWAD Board by the contractor, it shall be lawful for the Engineer in charge 

without any further consent on the part of the contractor to sell or dispose of any securities 

deposited in the Board by the contractor as aforesaid and with and out of the proceeds of 

such sale, after payment of all expenses connected therewith or reimburse and pay to the 

Board all such losses, cost, damages and expenses and other money payable to the 

contractor. And in case such proceeds of sale of the said securities shall be insufficient for 

such purpose then and in that case it shall be lawful for the Board to recover the residue 

thereof, if necessary by legal proceedings and or by resorting to revenue recovery act 

against the contractor. 

41. TDS on Income Tax 

41.1. During the course of the contract period, deduction of income tax shall be made at 

the prevailing rates from every payment as may be specified by the Income Tax Act 

and as amended from time to time. 

41.2. GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th 

January 2018. 

42. Mobilization Advance 

Mobilization advance will not be provided under this contract 

43. Price Adjustment: 

 Price adjustment is not applicable under this maintenance contract. 
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44. Dispute 

44.1. Dispute Redressal Committee 

A) In order to ensure a dispute Redressal mechanism, for tenders of value up to 

and Rs.1 Crore the Regional Technical Committee will be the  " Dispute Redressal 

Committee" in order to resolve any disputes between the Employer / Engineer – 

in charge concerned and the contractor and the appeal committee is as in (B). 

B) In order to ensure a dispute redressal mechanism, , for tenders of value more 

than Rs.1 Crore a Committee headed by the Managing   Director / Joint 

Managing Director and consisting of Engineering Director, TWAD Board and 

Engineering Director, CMWSS Board  as Member, will comprise the  " Dispute 

Redressal Committee" in order to resolve any disputes between the Employer / 

Engineer – in charge concerned and the contractor. 

44.2. Arbitration: In view of the  above Dispute Redressal Committee, arbitration is 

not part of this Contract  

44.3. Jurisdiction of Court 

 In the event of non settlement of any dispute by  the Dispute  Redressal Committee arising  

between the parties hereto in respect of any matter comprised in the contract, the same shall 

be settled by a competent court having jurisdiction over the place where the contract is 

awarded and agreement is concluded and by no other court. 

45. Force Majeure 

Neither party shall be liable to the other for any loss or damage caused by or arising out of 

Acts of God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or other 

special risks referred above which prevent the performance of the contract and which could 

not have been foreseen or prevented by the prudent person. If a Force Majeure situation 

arises, the contractor shall promptly notify the Employer in writing of such condition and the 

cause thereof, Unless otherwise directed by the Employer in writing, the contractor shall 

continue to perform the obligations as far as it is reasonably practical and shall seek all 

reasonable alternative means for performing those not prevented by Force Majeure. 

46. In the event of belated settlement of dues to the contractor, the contractor shall not claim 

interest for the belated payment. 
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47. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP No. 

11128 of 2022 should be implemented scrupulously.  

47.1. The wages paid to the labourers should not be less than minimum wages. 

47.2. In case the contractor engaged the labourers already worked in the CWSS, the 

wages already paid to the labourers should not be reduced at any cost. 

48. Contractor dying, becoming Insolvent or Insane  

In the event of death or insanity of the contractor, the contract may be terminated by notice 

in writing, pasted at the site and advertised in the issue of the local newspaper.  All acceptable 

works shall thereafter, be paid at appropriate rates after recovering all the contractor’s dues to 

Employer, to the persons entitled to receive and give a discharge for such payments.   

In the contractor is imprisoned because insolvent compound with his creditors has a receiving 

order made against him or carriers on business under receiver for the benefit of the creditors 

of any of them or being a corporation goes into liquidation or commences to be wound up not 

being a voluntary winding up for the purpose only of amalgamation or reconstruction, the 

employer shall be at liberty.  

To give such liquidator, receiver or other persons in whom the contract may become vested 

the option of carrying out the contract or a portion there of to be determined by the employer, 

subject to his providing an appropriate guarantee for the performance of such contractor.  

To terminate the contract forthwith by notice in writing to the contractor the liquidator, the 

receiver or person in whom the contract may become vested and take further actions as 

provided in the clause pertaining to default by contractor, treating as if this termination is 

ordered under the respective clause. 
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VI. LIST OF ANNEXURES 

Annex 

No. 

                                      Description Para No. 

I. Performance of the bidder showing total monetary value 

of Execution / Maintenance of Civil Engineering works for 

the last three financial years  

7.1.4 

II. 
Average Annual Execution / Maintenance of Civil 

Engineering works Turn over for the last three financial 

years  

7.1.5 

III. 
Experience in works of similar nature of Magnitude during 

the last  5 years  

7.1.6 

IV. 
Commitment of contracts (Execution/Maintenance of Civil 

Engineering works) on hand  

7.1.6 

V. 
Works for which Bids are already submitted  

7.1.6 

VI. 
List of equipments available with the bidder  

7.1.7 

VII. 
Qualification/Experience of the key personnel proposed 

for technical and administrative functions under this 

contract 

7.1.8 

VIII. 
Sample Format for evidence of access to or availability of 

credit facilities 

7.1.9 

IX. 
Details of Litigation if any  

7.1.10 

X. 
Declaration by the bidder pertaining to blacklisting / 

debarment etc.,  

7.1.11 

XI. 
Affidavit as an undertaking given by the Contractor 

should be certified by the Notary duly stamped on a 

Notaries Stamp (Annexure-XI) 

7.1.14 
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VII. LIST OF CERTIFICATES 

Sl. 

No. 
Description of Certificate Para No. 

1 Signature of the proprietor or proprietress attested by the Notary Public 2.2 

2 Signature of all the partners/power of attorney attested by the Notary 

Public 

2.3 

3 Registration of the firm, signature of the authorised person attested by the 

Notary Public 

2.3 

4 A copy of the listed power of attorney authorising the signatory of the 

bidder 

7.1.2 

5 Proof of registration . 7.1.3 

6 Audited Balance Sheets 7.1.5 

7 Credit line Certificate from Financial institutions 7.1.9 

Annexure-
VIII 

8 Income Tax Clearance Certificate (Latest) 7.1.13 

9 Valid GST registration Certificate 7.1.14 

10 Certificate of performance issued by not less than the rank of Executive 

Engineer/Responsible person of the private organisation.                                                      

 

  7.2 
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ANNEXURE I (Para No 7.1.3) 

Performance of the Bidder showing Total Monetary Value 

of Execution / Maintenance of Civil Engineering works 

in the last Three Financial Years 

 

Year Monetary Value of Execution / 

Maintenance of Civil Engineering works 

(Rs. In lakhs) 

  

  

  

 

 

 

 

Seal of the Firm    Signature of the bidder with date 
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ANNEXURE II (Para No 7.1.4) 

 

Annual Turnover in Execution / Maintenance of Civil Engineering works in the Last Three 

Financial years. 

 

Each Bidder must fill in this form 

 

Annual Turnover Data (Execution / Maintenance of Civil Engineering 

works) in the Last Three Financial years. 

Sl No. Year Amount (Rs.in Lakhs) 

1   

2   

3   

Average Annual Turnover  

 

The information supplied should be the Annual Turnover of the Bidder in terms of the amounts 

billed to clients for each year for work in progress or completed. 

 

 

Seal 

 

……………………………….. 

…………………………………        (Signature of the Bidder) 
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ANNEXURE III (Para No 7.1.5) 

 

Experience in works of similar Nature and Magnitude 

within a period of 5 years(from ........... to ...............) 

 

Sl. No Contract No. 

and Name of 

the Project 

Descrip

tion of 

the 

work 

Name of the 

employer 

with full 

address 

Value of 

the 

Contract 

(Rs. In 

lakhs) 

Date of Issue of 

Work Order and 

stipulated 

period of 

completion 

Actual 

date of 

completi

on 

Reason for 

the delay, if 

any in 

completing 

the Project 

        

        

        

        

        

        

        

        

        

        

        

        

 

 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE IV (Para No 7.1.5) 

Commitments of works on hand 

 

Sl. 

No 

Contract 

No and 

Name of 

the 

Project 

Description 

of the work 

Name of 

the 

employer 

with full 

address 

Value of 

the 

contract 

(Rs. In 

lakhs) 

Date of Issue 

of work order 

and  stipulated 

period of 

completion 

Value of works 

remaining to 

be completed 

(Rs. In 

lakhs) 

Anticipate

d date of 

completio

n 

        

        

        

        

        

        

        

        

        

        

        

        

 

 

 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE V (Para No 7.1.5) 

 

Works for which Bids are already submitted 

 

Sl. 

No 

Contract No 

and Name of 

the Project 

Descripti

on of the 

work 

Name of the 

employer 

with full 

address 

Value of the 

contract 

(Rs. In 

lakhs) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remar

ks if 

any 

        

        

        

        

        

        

        

        

        

        

        

        

 

 

 

Seal of the firm    Signature of the bidder with date 
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Annexure VI (Para No 7.1.6) 

List of Equipment Available with Bidder 

 

Sl. 

No. 

Equipm

ent 

Name 

Requirement 

for 

the project 

Availability Status Remark

s 

No

s. 

Capacity Owned/ 

leased/ To 

be 

Procured 

Nos and 

capacity 

Age/condi

tion 

 

        

        

        

        

        

        

        

        

        

 

 

 

 

Seal of the firm   Signature of the bidder with date 
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ANNEXURE VII (Para No 7.1.7) 

Qualification/Experience of key Supervisory Personnel proposed for technical and administrative 

functions under this contract 

Sl. No. Name of the 

person 

Position for 

which 

proposed 

Qualification Total years 

of 

experience 

Years of 

experience in 

the proposed 

position 

Remarks 

       

       

       

       

       

 

Seal of the firm   Signature of the bidder with date 
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Value of contract Qualification and No. of Technical supervisor / Assistant to be 
employed by the Contractor. 

1. Upto Rs. 1.00 lakh No Technical Assistant need be employed.  If situation and nature of work 
warrants. 
1)  A Diploma holder in Civil Engineering or  2) A retired Junior Engineer may 

be employed.. 

2. From Rs.1.00 lakh 
to Rs.5.00 lakhs 

1)  One diploma holder in Civil Engineering   or 2)  Not less than one retired 
Junior Engineer.   

3. From Rs.5.00 lakhs 
to Rs.10.00 lakhs 

1) One B.E (Civil)  
         Or 
2)  Equivalent degree holder. 
           Or 
3)  Not less than one retired AEE/ADE 
4) One diploma holder with three years experience. 

4. From Rs.10.00 
lakhs to Rs.25.00 
lakhs 

1) One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil 
Engineering   

       Or          
2) Equivalent degree holder with 3 years experience plus one Diploma holder 

in Civil Engineering 
       Or 
3)   Not less than one retired AEE/ADE plus one diploma holder in civil 

Engineering. 
4)   Two diploma holders in in civil Engineering with 3 and 5 years experience 

respectively.  

5. From Rs.25.00 
lakhs to Rs.50.00 
lakhs 

1) One B.E. (Civil) with 3 years experience plus  two  Diploma holder in Civil 
Engineering    

      or 
2) One B.E. (Civil) with 3 years experience plus  two  retired junior Engineers. 
      or   
3)  Equivalent degree holder with 3 years experience plus two Diploma holder   

in Civil Engineering / two retired junior Engineers. 
      or 
4) One retired AEE or ADE plus two diploma holders in Civil engg. 
       or 
5) One retired AEE or ADE plus two retired Junior Engineers. 

6) Above Rs.50 
lakhs 

(To be examined in individual cases depending upon the nature of 
work and the technical skill involved and defined in the tender notice 
regarding the No. of qualified technical personal to be employed by 
the contractor. 
 

7) Penalty The rate for failure on the part of the contractors to employ technical assistant  
1) For Diploma holder - Rs 2000/- per month 
2) For Degree holder  - Rs 5000/- per month 
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ANNEXURE VIII (Para No 7.1.8) 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 

– CLAUSE 7.1.9 

(To be furnished in the Letter Head of Bank) 

BANK CERTIFICATE 

 

This is to certify that M/s…………………………………………………………………………. is a reputed company 

with a good financial standing. 

 

If the contract for the work,  namely………………………………………………………  is awarded to the above 

firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs……………….. to meet their 

working capital requirements for executing the above contract. 

 

 

 

Signature of the Authorised Officer of the Bank. 

 

 

Date: 

Seal of the Bank.
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ANNEXURE IX (Para No 7.1.9) 

Details  of  Litigation, if any. 

Sl. 

No 

Name of the Govt. 

Dept./Private 

Organisation(Ot

herparty) 

Cause of 

the 

litigation 

Amount 

involved (Rs. 

In lakhs) 

Award for 

(or) against 

bidder 

Remarks / 

present stage 

      

      

      

 

Note: Should be attested by the Notary Public. 

 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE X (Para No 7.1.10) 

Declaration by the Bidder: 

It is to certify that our firm……………………………………………………… 

 …………….…………………………………has not been black listed / banned / debarred by any  Central/  State 

/ UT Government Department or Undertaking /Organization. 

 

Seal 

         ……………………………….. 

…………………………………      

 (Signature of the Bidder) 
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ANNEXURE-XI (Para No 7.1.14) 

(Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp) 

Model 

          ( to be typed in  Rs 100 Non-Judicial Stamp Paper)  

 

AFFIDAVIT OF _________________ (Name of Contractor). 

 

      I/We _________________ (Name of Contractor) Son of ………………… (Hindu) aged 

about ……. years, Partner/Proprietor/Authorised signatory of -------------------------  

having our office at no..........................  do hereby solemnly affirm and sincerely states as 

follows:- 

I /We state that We have entered in to Operation and Maintenance of WSS/CWSS  

contract with TWAD Board on ..... date. 

I/We state that I/We will be the Principal Employer as referred in the labour laws in 

respect of any operating staff / work person engaged for the purpose of delivery of services 

under this contract. 

I/We state that there will not be any employer and employee relationship 

between TWAD Board and the workmen employed by us.  We will take all responsibilities 

relating to present Labour Laws with regard to our employees. 

I/We state that the workers employed by us in connection with performance of this 

contract will not claim any right of employment with TWAD Board. 

I/We state that this Affidavit can be used as a Document before any Court of Law or 

Tribunal to defend the TWAD Board. 

Solemnly affirm and signed by me on this ….  day of ....... 2022  

 

                                                                               DEPONENT                           

BEFORE   ME 

                                                                                                                NOTARY PUBLIC   

 
 
 
 
 
 
 



61 

Contractor   Superintending Engineer/Try 

 
PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 

To 

The Executive Engineer, TWAD Board. 

(Name of Employer) 

          (Address of employer)  

 

WHEREAS      (Name and address of contractor) (hereinafter

 called “The Contractor” has undertaken, in pursuance  of contract No.        

dated    to execute    (Name of contract and brief description of work) hereinafter called 

“the contract” 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you 

with a Bank Guarantee by a recognized Bank for the sum specified therein, as security for compliance 

with his obligations in accordance with the contract. 

 

AND WHEREAS the contractor has requested us to give the Bank Guarantee. 

AND WHEREAS we have agreed to give the contractor such a Bank Guarantee unconditionally and 

irrevocably to guarantee as primary obligator and not as mere surety, all the payments to the    

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the contractor, upto a total of (amount of guarantee)  (amount in words) such being 

payable in the types and proportion of currencies in which the contract price is payable, and we are 

undertake to pay you unconditionally and irrevocably upon your first written demand and without cavil 

or argument, any sum or sums within the limit of (amount of guarantee) as aforesaid without you 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor. 

 

 
 
 
CONTRACTOR                                                                                        
                                                                        EXECUTIVE ENGINEER 
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GENERAL CONDITIONS OF CONTRACT 

TABLE OF CONTENTS 

S. 
No 

Contents Pag
e no 

1 PART – I- Role and Responsibilities of  the Contractor  

2 PART – II- Payment mode for Contractor   

3 PART – III- Role of the TWAD board  

4  PART – IV-Labour laws and procedure adopted  

5  PART – V- Special conditions  

6 
PART – VI- List of beneficiaries and earmarked quantity of water to be 

supplied 
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PART I 

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR 

S.No Contents Page no 

1.1 Interpretation of terminologies  

1.2 Responsibilities of the Contractor regarding operation and 

maintenance of the scheme. 

 

1.3 List of equipments, installations, structures, pipelines, appurtenances 

etc., to be maintained   

 

1.4  Schedule of Maintenance   

1.5 Equipment and Tools to be made available at each Pumping Station   

1.6 Safety Measures to be adhered  

1.7 Specifications for repairs to Electro Mechanical equipments and for 

attending Leaks and burst in pipelines. 

 

1.8 Formats for Registers to be maintained by the contractor at Site  

1.9 Uploading of data in Online Entry Formats in 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx, 

 

 

 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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1.1. INTERPRETATION OF TERMINOLOGIES 

1.1.1. In these conditions of contract the following definitions shall apply: 

1.1.2. The Tender inviting authority and Tender Accepting Authority means  the 

Executive Engineer, Superintending Engineer/ Chief Engineer of Tamil Nadu 

Water Supply and Drainage Board 

1.1.3. The Implementing authority/ Department  means the Executive Engineer, 

Superintending Engineer/ Chief Engineer of Tamil Nadu Water Supply and 

Drainage Board 

1.1.4. The contract means the agreement concluded between the authority and the 

contractor, including all specifications, patterns, contractor’s samples, plans, 

drawings and other documents incorporated or referred to there in. 

1.1.5. The contractor means the person/agency who have been awarded the work and 

undertakes the Operation and maintenance of the CWSS. 

1.1.6. The contract price means the price mentioned in the price schedule of the 

agreement for the respective items of works carried out, that is payable to the 

contractor by the authority under the contract for the full and proper 

performance by the contractor or its part of the contract.  

1.1.7. The work means the work of supplying earmarked quantity of water to all the 

beneficiaries covered under the scope of the project, attending leaks/ bursts 

occurred during the maintenance period, attending repair works on the goods 

and equipments that the contractor is required to provide under the contract to 

establish the above mentioned service.  

1.1.8. MLD is Million litres per day which equals 10,00,000 litres in one day. 
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1.2. Responsibilities of the Contractor regarding O&M of this Scheme. 

1.2.1. A joint inspection to be conducted by the Contractor with TWAD Board Officials 

before taking over of the CWSS for maintenance.  

1.2.2. The Contractor should take over the scheme after award of work for maintenance 

and handover the scheme in good condition, on completion of agreement period. 

1.2.3. Before taking over the CWSS/WSS, inspect the Alignment and to check presence of 

any illegal connections (any connections other than the scope of the project) in the 

alignment during takeover of the scheme for maintenance. If any illegal 

connection found during the course of taking over, the same shall be 

removed at the cost of TWAD Board. 

1.2.4. After taking over of the CWSS for maintenance, the Contractor is the custodian of 

the CWSS. 

1.2.5. After taking over the scheme by the contractor, for any damages to the 

components of the CWSS made by men, machinery, etc., the contractor is solely 

responsible for rectification at his own risk and cost, except for damages caused by 

other line departments under the Government of Tamil Nadu, National Highways 

and NHAI. 

1.2.6. Damages caused to the underground utilities by the contractor during rectification is 

to be rectified by the contractor under own risk and cost. 

1.2.7. After taking over the scheme by the contractor if any illegal connection found, it 

should be reported immediately to the AE/AEE so as to file the FIR by the 

Department early. However, the Contractor should take immediate action to remove 

such Illegal connections at his risk and cost only. Continual illegal 

Tapping/Connection will lead to cancellation of agreement, as the maintenance of 

Pipeline is the sole responsibility of the contractor. 

1.2.8. The CWSS taken over by the contractor is only for maintaining the scheme and to 

supply the earmarked quantity to all the beneficiaries. The contractor should not 

make any alterations in the CWSS / supplying water to any other beneficiaries/ 

supplying water through any other mode without the approval of the Executive 

engineer incharge of the CWSS in writing. 
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1.2.9. Ensure that the water is supplied to all beneficiaries covered under the project as 

per the earmarked quantity on normal condition.   

1.2.10. Under all the circumstances, the supply to all beneficiaries including Tail end 

habitations shall be ensured as per the PART –VI of the GCC. 

1.2.11. Should inform every day before 08.00 AM about the pumping status of the scheme 

from 06.00 AM of previous day to 06.00 AM of present day to the AE/AEE through 

WhatsApp and through online entry as per the prescribed format (beneficiary supply 

details).  

1.2.12. If Diesel Generator (DG) is available in the scope of contract it should be 

maintained in working condition. Test run of Genset should be carried out for a 

minimum of 30 minutes per week while in idle condition or as recommended by the 

manufacturer / directed by TWAD Engineer. The contractor should make necessary 

arrangement for Diesel / Lube oil required for operating the generator and the 

related cost will be reimbursed as per actual on production of original bills. 

1.2.13. In case of failure of electricity during emergency / calamity, the contractor shall 

take immediate action to restore the electricity by approaching the TANGEDCO 

authorities.  In case of non availability of generators, the Contractor shall engage 

generators for pumping the Earmarked quantity (MLD) as and when required under 

approval of the Executive Engineer and the hire charges will be paid as per the rate 

approved for this case. 

1.2.14. The contractor shall submit the operating methodology to carryout in full this 

contract as per the prevailing guidelines, CPHEEO guidelines and got it approved by 

the Engineer in charge. The Operating Staff should have the required minimum 

qualification as the case may be as Electrician with-C-Certificate, Electrician-grade 

II, Fitter grade II, Maintenance Assistant, filter bed operator, turncock, watchman 

as per the requirement of works to be performed. All shall read and write. 

1.2.15. Must keep a copy of the relevant portions of the latest CPHEEO manual on 

Operation and Maintenance of Water Supply Systems at work site and carry out the 

O&M works in accordance to the guidelines prescribed in the Manual. 

1.2.16. The Quantity of water supplied to the beneficiaries is the essence of contract, and 

the contractor is solely responsible for the supplied quantity. The contractor should 

ensure earmarked quantity (MLD) of supply to all the beneficiaries as per the scope. 
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Contractor should maintain and furnish register showing the quantity of water 

delivered to each habitations duly signed by Panchayat Secretary/ Panchayat 

President of the local body concerned or a person authorized by the Panchayat 

President and submitted to the Assistant Engineer for preparing the water charges 

demand by 26th of every month (from 26th of the previous month to 25th of current 

month).. 

1.2.17. The Contractor should maintain Pumping quantity register, pump set operation 

register, Leak & burst register, Consumables register, Electro mechanical repair 

register, preventive maintenance register, water retaining structure cleaning 

register, pumpset panel boards repair register, valves inspection and rectification 

register etc. and the same shall be maintained and signed by the 

contractor/authorized person and the same shall be furnished during the inspection 

of TWAD Board Officer. The format for maintaining the above registers shall be got 

approved from the Executive Engineer in charge. 

1.2.18. The Contractor should obtain the invoice / bill for electricity consumed and 

handover to the Assistant Engineer / Assistant Executive Engineer for onward 

submission for making payment and the contractor should make arrangements to 

submission of Cheque / Demand Draft to Electricity Board office without delay.  

1.2.19. All the repair works whenever it occurs in the pumping machineries, Electro-

mechanical items should be attended immediately under intimation to TWAD Board 

Engineers as all the works are included in the essence of contract. 

1.2.20. The contractor should attend the Leaks and Bursts whenever it occurs, within the 

stipulated period, and necessary photos shall be taken before during and after 

attending the works with latitude / longitude and the same must be uploaded online 

in the link http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx, through the 

Assistant Engineer/Assistant Executive Engineer concerned. 

1.2.21. For attending the leaks/ burst, the contractor shall procure the minimum quantity of 

materials and keep advance stock which may require to attend all types of 

maintenance works at the earliest. 

1.2.22. All the tools and equipments required for this contract shall be arranged by the 

Contractor at his own expense. 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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1.2.23. Contractor shall maintain the water meters in good working condition. The Quantity 

pumped will be ascertained based on water meter reading only. However in special 

circumstances if the water meter is not functioning / available, the supply quantity 

will be checked using portable flow meter provided by the contractor. 

1.2.24. Operate and maintain capacitor and allied switch gear so as to maintain a power 

factor of not less than 0.90 and as prescribed by TANGEDCO. 

1.2.25. The power factor will not decrease or increase suddenly and hence the contractor 

should monitor it daily. If any decrease in the power factor is noticed, it should be 

informed to the Departmental Engineers (concerned Assistant Engineer/Assistant 

Executive Engineer) and rectification to be carried out by the contractor which will 

be paid for as per the agreement. Any penalty levied by TANGEDCO for non-

maintenance of power factor, will be recovered from the Contractor.  

1.2.26. Mandatory Regulations prescribed by CEIG and Inspector of Factories shall be 

followed without any lapse. 

1.2.27. To maintain periodically plant and machineries, pump room and it’s premises, 

Pumping main and valves and Treatment Units etc. as per the list detailed in clause 

1.3 and as per the Schedule of Maintenance detailed in clause 1.4 of General 

Conditions of Contract. 

1.2.28. Each station should be provided with complete set of tools and equipments required 

for maintenance as listed in the clause 1.5 of GCC.  

1.2.29. To adhere to safety measures as stipulated in clause 1.6 of GCC. 

1.2.30. Recording Register including starting/stopping time of the pump sets etc as per 

standard format. 

1.2.31. Checking the temperature/Noise of Running units and control panel 

1.2.32. To Provide gland packing for the pumps, sluice valve etc. whenever required to 

avoid leakage of water.  

1.2.33. The Contractor shall report any problem in the motor and pumps, electrical main 

boards and fixtures etc, leaks and burst if any occurred in the pipe line, leaks and 

repairs in valves and any other damages caused to the water supply system, shall 

be brought to the notice of the Assistant Engineer/ Assistant Executive Engineer, 

immediately and take immediate action for the rectification and restoration of water 
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supply within the prescribed time limit. Necessary entries shall be made in the 

corresponding register. 

1.2.34. Any alternation/additions if needed to the existing arrangements, both in electrical 

and mechanical installations shall be attended only after proper approval from the 

Executive Engineer. 

1.2.35. The contractor shall obtain the license from the competent authority of Labour 

Department in the respective District.  

1.2.36. The contractor shall provide Technical Supervisor with minimum technical 

qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering as per the 

value of work mentioned under Annexure – VII. (The tender calling authority 

shall specify the requirement of technical supervisors to be engaged by 

the Contractor under this clause  and the penalty for non employment of 

technical supervisors by the Contractor) 

1.2.37. The Contractor should also provide photo identity card to his own labour mentioning 

the name and category along with the name of the Contractor without mentioning 

the TWAD Board name and Logo, etc,. 

1.2.38. If any labour is found to be unfit or disobedient to the instructions given by the 

TWAD Board officers, they shall be replaced by the contractor immediately.  

1.2.39. The contractor shall provide required safety equipments to the labours engaged by 

him.  

1.2.40. Operation on specified shifts / day as per labour law and ensuring that back up 

teams are available to take over during Sundays, Public Holidays and in the event of 

regular Operator’s absence including watch and ward. 

1.2.41. Operate and maintain pumping equipment with skilled staff with required 

qualifications and experience so as to safeguard the equipments against single 

phasing, earth fault, phase reverse etc., in power supply as well as their personal 

safety. 

1.2.42. The contractors shall be fully responsible for operating and maintaining the scheme 

in a safe & secure manner. 

1.2.43. The contractor shall obey all the provisions of various laws including Labour Laws as 

applicable to them.  If the Board suffer any loss what so ever of nature, monetary or 
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otherwise, as a result of direct or indirect action or inaction of the contractor in 

failing to comply with or not properly complying with any law, rules, regulations, 

notifications, instructions, circulars, G.Os, Board Proceedings, etc. issued by the 

Government or Board or any other authority as applicable to them as mandated by 

the law or otherwise, the said laws shall be computed in terms of money and 

recovered from the contractor.  

1.2.44. Temporary Diversion of Roads and Commencement of Work. 

1.2.44.1. During attending leaks, burst and any other repair works, the 

contractor/firm shall make at his cost all necessary provision for the 

temporary diversion of roads, car tracks, footpaths,. drains, water courses, 

channels etc.,  

1.2.44.2. If the contractor/firm fail to do these arrangements, the same shall be 

done by the Engineer in charge and the cost thereof shall be recovered 

from the contractor/firm. 

1.2.45. Notice to Telephone, Railway and Electric Supply Undertaking. 

During attending leaks, burst and any other repair works, the Contractor / firm shall 

give all prior notices through Assistant Engineer/ Assistant executive Engineer 

required by any law or custom or as directed by the Engineer in charge, to other 

departments, who may be affected, prior to commencement of the works. 

1.2.46. Watching  and Lighting 

The Contractor/firm shall at his expense, shall provide at the site of works sufficient 

fencing, barricading, watching and lighting during day and night. The contractor/firm 

shall in every respect conform to the police regulations in these matters, for which 

the Board will not take any responsibility. If the contractor/firm fail/neglect to do 

these arrangements, the same shall be carried out by the Engineer in charge and the 

costs thereof shall be recovered from the contractor/firm and prevent entry of 

unauthorized persons 

1.2.47.  Risk Insurance 

TWAD shall not be liable for risks of loss or damage to any belongings and of 

personal injury and death to the persons employed by the contractor for this work 

and the public if any during the contract period. Copy of such insurance shall be 

produced to the Executive Engineer.  
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1.3 List of equipments, installations, structures, pipelines, appurtenances etc., to be 

operated and maintained under this contract. 

Sl. 

No. 

Name of the  equipments, installations, 

structures, pipelines, appurtenances etc., to 

be operated and maintained along with the 

details of specifications such as type, make, 

HP, Head, discharge, capacity length, size 

and other relevant details such as hours of 

pumping, pressure, quantity & quality of 

water, etc. 

Quantity Location 

1.  

 

 

VIDE Annexure BB (Separately Enclosed) 

 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

11. 

... 

... 

... 

 

Note: It is the responsibility of the tender calling authority to fill the above details with 

respect to the scope of the works to be covered under this O&M contract without any 

omission. 
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1.4 Schedule of Maintenance 

Item 

No. 
Description of work 

Da

ily 

We

ekly 

Fort- 

nightly 

Mon

thly 

1 Pump House:        

1.1 Cleaning of site     
1.2 Cleaning of Pump House including 

Doors and Windows 
    

1.3 Cleaning of Panel Room, D.G. 

room etc. 
    

1.4 Check pump is operational     
1.5 Change over to stand bye pumps     
1.6 Record hours run     
1.7 Check operation of air release 

pipe 
    

1.8 Lubricating of Rolling Shutters     
1.9 De-weeding of Pump Room 

premises  and  removal of cob 

webs etc in the Pump Room. 

    

2 H.T.Structure, Transformer yard 

and Transformers: 
    

2.1 Cleaning of transformer yard, removal 

of grass and plants 
    

2.2 Check up and water the earth pits 

 
   

2.3 Meggar - earth resistance check in 

the earth pits 
 

 

  

2.4 Check and operate the AB switch in 

the structure for its smooth operation 

and replace contacts if necessary 

    

2.5 Check up dropout fuses and H.G. 

fuses and replace if necessary 
    

2.6 Check up insulators and lightning 

arrestor in the structure and replace if 

necessary 

    

2.7 Check the transformer for any 

leakage of oil and top up if necessary 
    

2.8 Check the temperature of transformer 

oil from dial thermometer and record 
    

3 H.T. Panel:     
3.1 Clean the panel externally and 

internally using blower 
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Item 

No. 
Description of work 

Da

ily 

We

ekly 

Fort- 

nightly 

Mon

thly 

3.2 Carryout visual check of observe over 

all condition of the breakers and clean 

the breakers thoroughly 

    

3.3 Grease/Oil joints and sliding 

surfaces 
    

3.4 Check the internal connections     
3.5 Check the operations of doors and 

conditions of door gasket 
    

3.6 Check Volt Meter, Ammeter etc. in 

the panel for its working and 

replace if necessary 

    

3.7 Check all the indicator lamp and 

control fuses and replace if 

necessary  

    

3.8 Check the operation of relays     
4 LT Panel :     
4.1 Clean the panel externally and 

internally using blower 
    

4.2 Check all  the connections for 

tightness 
    

4.3 Check the contacts switches for 

tightness and apply petroleum 

jelly if necessary  

    

4.4 Check Volt Meter Ammeter and 

respective P.T. and CTS for its 

working and connection  

    

4.5 Check all the indicator lamp bulbs 

and fuses and replace if necessary   
   

4.6 Check operation of all switches 

and bush buttons  
    

5 CAPACITORS:     
5.1 Check all the capacitors for oil 

leakage if any 
    

5.2 Clean the insulator with dry cloth 

and check the connections for 

tightness  

    

5.3 Check the fuses and meggar the 

units? 
    

6 MOTORS:     
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Item 

No. 
Description of work 

Da

ily 

We

ekly 

Fort- 

nightly 

Mon

thly 

6.1 Clean the motor terminal box, 

check the cable connection to 

tightness 

    

6.2 Check body of the motor for firm 

connection 
    

6.3 Check the foundation bolt and nut 

for tightness  
    

6.4 Check normal sound and vibration      
6.5 Check the bearing grease and 

replace if necessary 
    

6.6 Check air cooling fan for vibration 

and noise 
    

6.7 Check meggar test for windings 

and earth 
    

6.8 Cleaning of motor slipring, carbon 

brush, contacts and replace if 

necessary 

    

7.0 STARTERS AND OCB     
7.1 Clean the starter and check up the 

cable connection 
    

7.2 Check contacts and replace if 

necessary 
    

7.3 Check for cable connection     
7.4 Check for OLR and No volt coil     

7.5 Check the level of transformer oil 

in the OCB and top up if 

necessary 

    

8.0 MAIN PUMPS     
8.1 Outside Cleaning     
8.2 Check Bearing Temperature     

8.3 Check & Top up Bearing grease or 

replace grease 
    

8.4 Check gland for leak and add 

gland layer if required  
    

8.5 Replace gland packing completely      
8.6 Check foundation nuts and bolts 

for tightness and rusting  
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Item 

No. 
Description of work 

Da

ily 

We

ekly 

Fort- 

nightly 

Mon

thly 

8.7 Check inspection covers and check 

condition of impeller  
    

8.8 Check the pressure and pressure 

gauges on suction and delivery 

side  

    

8.9 Clean the pump pit nd pump floor     

8.10 Check for coupling Bolts and nuts, 

coupling tyre and replace the tyre 

if required  

    

8.11 Check for vibration and noise of 

the pump 
    

8.12 Pump out leaked water from the 

pump pit 
    

8.13 Check the condition of bearing oil 

and replace if required  
    

9 SUMP PUMP     
9.1 Check the pump for operation     
9.2 Check the coupling and replace if 

necessary 
    

9.3 Clean the starter panel externally 

and internally  
    

9.4 Check the fuses and contacts, 

apply petroleum jelly if necessary 
    

9.5 Check the foot valve and replace if 

necessary 
    

10 Diesel Generator Set, Battery 

and Emergency light: 
    

10.1 Clean the Battery, top up, distilled 

water in the battery if necessary 
    

10.2 Remove the connection of battery 

terminals, clean thoroughly and 

reconnect after applying 

petroleum jelly 

    

10.3 Clean the emergency lights 

internally and externally  
    

10.4 Check the light, indicator lamp for 

its proper working and attend if 

necessary 
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Item 

No. 
Description of work 

Da

ily 

We

ekly 

Fort- 

nightly 

Mon

thly 

10.5 Check fuel level in the diesel tank 

of DG set and top up if necessary 
    

10.6 Check engine oil level in the D.G. 

set and add if necessary 
    

11 OHT CRANES:     
11.1 Carry out thorough cleaning of 

crane including girders, trolley, 

platform other equipments and 

control panels 

    

11.2 Check all the cable connections 

for tightness 
    

11.3 Check contacts and fuses and 

replace if necessary  
    

11.4 Inspect gearbox for any leakage 

of oil 
    

11.5 Check the connection of limit 

switch 
    

11.6 Check panels internally and 

externally and apply petroleum 

jelly if required 

    

11.7 Check the rope and apply grease 

if required 
    

12 SUCTION & DELIVERY VALVES 

AND ACTUATOR: 
    

12.1 Check the condition of gland 

packing and tighten or replace if 

necessary 

    

12.2 Check actuator gear box for 

leakage 
    

12.3 Check the condition of limit 

switches 
    

12.4 Check the condition of oil and 

grease, replace if necessary 
    

12.5 Check the bolts and nuts for 

tightness 
    

12.6 Check cable terminals at motor 

terminal box of actuator 
    

12.7 Check clutch and gear  

arrangement for manual operation 
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Item 

No. 
Description of work 

Da

ily 

We

ekly 

Fort- 

nightly 

Mon

thly 

12.8 Apply grease to the spindle if 

necessary 
    

12.9 Check  for  free movement     
13 PIPELINE:     
13.1 Check the pumping main, branch 

pumping main, feeder main for 

any leak /burst /damage 

    

14.0 VALVES:     
14.1 Check the operation of non-return 

valve 
    

14.2 Check the disc for its smooth 

opening and closing operation 
    

14.3 Check the sluice valves     
14.4 Check the air valves     
14.5 Check the scour valves     
15 SUMP:     
15.1 Check the cleaning     
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1.5  Equipments and tools to be made available at each pumping station 

Sl. No. Description Set/no. 

1 Ultrasonic Flow detector 1 set 

2 Double end spanner (6 mm to 32 mm) 1 set 

3 Screw driver (6”, 8”, 12”) 1 set 

4 Pipe wrench (14”, 18”, 24”) 1 set 

5 Cutting pliers 1 set 

6 Long nose pliers 1 no. 

7 Hammer (2 Kgs) 1 no. 

8 Test lamp with 15m wire 1 no. 

9 Megger (1000 V) 1 no. 

10 Multimeter 1 no. 

11 Tong tester 1 no. 

12 Hacksaw frame with 3 nos. blade 1 no. 

13 Spade (Manwetty) 2 nos. 

14 Crow bar 1 no. 

15 Sickles 2 nos. 

16 Ring spanner (6mm to 32mm) 1 set 

17 Caution Board (Men at work) 1 no. 

18 Grass cutter 1 no. 

19 Country knife 2 nos. 

20 Iron chutty 2 nos. 

21 Grease gun 1 no. 

22 Wheel barrow 1 nos. 

23 Torch light with 3 cells 2 nos. 

24 Hand blower 1nos. 
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1.6  SAFETY MEASURES TO BE ADHERED: 

1.6.1 All electrical safety equipments like hand gloves, testers and other electrical needs are to 

be provided by the contractor in the Pumping Stations as stated below: 

Sl.No Name of Equipment 
For 

HT Supply LT Supply 

1 Safety belt with rope 2 nos 1 no. 

2 Gas Mask   1 no. 1 no. 

3 Shock proof hand gloves (11 KV 
grade gloves) 

1 pair 1 pair 

4 Disposable hand  gloves 2 pairs 2 pairs 

5 Gum boot 2 pairs 1pair 

6 Electrical line tester  1 no. 1 no. 

7 Earth discharge rod 1 no. 1 no- 

8 First Aid Box 1 no. 1 no. 

9 Emergency light 1 no. 1 no. 

10 Fire Extinguisher 2no. 1no. 

11. Rubber Mat of suitable size as per requirement  

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 

responsibility to ensure the lives and safety of the workers employed by them. The premises should be 

maintained as per CEIG norms and requirements. If any failure/ Penalty due to non adherence of CEIG 

norms will have to be borne by the contractor.  Towards this end, all the equipments of appropriate 

specifications should be procured and made available to the workers in usable conditions throughout 

the period of contract. Responsibility for any health problem or death will solely rest with contractor. 

1.6.2 Only experienced, skilled people have to be employed by the contractor.  

1.6.3 Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor for 
laborers who get into wells. 

1.6.4 All personnel shall be covered by insurance  under workmen compensation Act. 

1.6.5 All labour act provisions has to be met with. 

1.6.6 Exhibit labels of "SAFETY FIRST” 

1.6.7 First Aid Box should made available within the reach of the staff in all Pump  
          Rooms and Booster Stations. 

1.6.8 No medicine beyond the expiry date should be kept in the first aid box 

1.6.9  First Aid Chart should be displayed in the Pump Rooms. 
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1.7 Specifications for repairs to Electro Mechanical equipments and for attending Leaks 

and burst in pipelines.  

(Note:It is the responsibility of the tender calling authority to furnish the detailed specifications with 

respect to the repairs, rectification works and consumables for the following items of works.) 

1.7.1 Detailed Specification for repair works  

a) Rectification of Leaks in pipelines  

b) Rectification of Bursts in the pipelines 

c) Rewinding of Motors  

d) Repairs and reconditioning of Pump sets 

e) Repairs and reconditioning of Panel Boards 

f) Repairs and reconditioning of Sluice valves 

g) Repairs and reconditioning of Air Valves 

h) Other items of works. 

1.7.2  Payment for repair and rectification works: 

The payment shall be made as per the rate quoted by the Contractor in the price schedule for 

each items of works as specified. As per the actual condition, during repairs and rectification 

works, If any material / work is omitted as not necessary, then the amount of such items shall be 

deducted based on the rate / cost in the sanctioned estimate along with tender premium. 

1.7.3  Payment for supply, delivery and utilization of consumables 

The items mentioned under the supply and delivery of consumables for various category of works 

shall be paid as per the rate quoted in the bid. These consumables are to be utilised during 

regular O&M works, preventive maintenance and attending minor repairs and shall be carried out 

by the operating staff and no additional payment will be made.   
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1.8. Formats for Registers to be maintained by the contractor at Site 

1.8.1 Leak/ bursts Register  
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1.8.2 Pump Set, Panel Boards Repair Register  
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1.8.3 Valves inspection and rectification Register  

Sl. 

No. 

No.of sluice 

valves/ Air 
valves/ 

scour 
valves 

inspected 

No.of 
minor leak 

in any 
valves 

No. of 
minor 

leaks 
attended 

No. of 

gland 
packing/ 

applying 
grease in 

valves 

No. of defective 
valves still to be 

attended 

1 2 3 4 5 6 

1      

  

1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc shall be included 

and specified by the Tender Calling Authority.
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1.9. Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, 

1.9.1 Online Entry Format for Leak and Burst Details 

 

1.9.2. Online Entry Format For Pump set Repair 

 

1.9.3.  Other formats prescribed during contract period, such as  

Pumping quantity register 

Pumpset operation register 

Consumables register 

Electro mechanical repair register 

Preventive maintenance register 

Water retaining structure cleaning register 

shall have to be maintained by the Contractor and carry out the online entry for such formats also. 
1                    
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http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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PART II 

 

PAYMENT MODE FOR THE CONTRACTOR 

 

S.n

o 
Contents 

Page 

no 

2.1.  Measurement and Bill  

2.2.  Quantification of value of work done and Penalty  

2.3.  Payment for the value of work  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



84 

Contractor   Superintending Engineer/Try 

2.1. Measurement and Bill: 

The payment to the contractor will be made based on the following basis. 

2.1.1 Measurement: 

2.1.1.1. The Measurement shall be recorded by the Assistant Engineer based on the 

works carried out every month as per the BOQ. The Contract shall produce 

all relevant documents, registers, invoices, vouchers as the case may be for 

recording measurements. 

2.1.1.2. The details to be uploaded online in the link http://117.236.90.36/Maint-

Projects/frmMain.aspx, shall be completed by the Contractor, through the 

Assistant Engineer concerned, which will be one of the precondition for 

recording of measurements. 

2.1.2 Bill Submission:  

2.1.2.1  The contractor shall submit the O & M bills once in a month with proper records 

enclosed i.e., Pumping quantity register, ESI, EPF payment details, Leak & burst 

register, Consumables register, Electro mechanical repair register and sump 

cleaning etc . 

2.1.2.2. Based on the bill submitted by the Contractor the Assistant Engineer shall 

prepare and submit the bills in relevant forms after deducting any penalty 

imposed towards the work as the case may be.  

2.2 Quantification of value of work done: 

2.2.1. The quantity of water drawn/supplied will be calculated monthly, based on the 

quantity of water supplied daily. 

2.2.2.  The contractor will not be penalised for the lesser quantity of water supplied to 

the beneficiaries on the following reasons, which should be approved by the 

Engineer / Employer. 

a) Non availability of power supply for more than 6 hours in respect of 18 hours 

designed pumping and 12 hours in respect of 12 hours designed pumping or in the 

case of staggered power supply for the above mentioned designed pumping hours. 

b) Any leak or burst when attended and water supply is restored within the stipulated 

time frame mentioned in clause 2.2.5  

http://117.236.90.36/Maint-Projects/frmMain.aspx
http://117.236.90.36/Maint-Projects/frmMain.aspx
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c) When the availability of water at the drawal or first tapping point of this contract 

package is less than the earmarked quantity.  

d) Shifting and replacement of pipeline due to development activities of other 

departments. 

e) Any Force Majeure situation such as riots, War, Earthquake, Land slide, Cloud 

Burst etc., which leads to non operating condition of the equipments. 

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water to the 

beneficiaries under the scope of this contract, unless and otherwise due the reasons 

mentioned in clause 2.2.2, then 90% of the payments will be made proportionately 

(Initial, Intermediate and Tail End beneficiaries as finalised by the Executive 

Engineer as  below: 

“Bill Claim Amount for supply based portion of BOQ / Agreement = 

 

90% x (BOQ or Agreement value for the reaches concerned) x ((served Quantity in KL) / 

(Earmarked Quantity in KL))”. 

  2.2.4 If the contractor fails to carry out the Preventive maintenance as per the 

Schedule of Maintenance listed in the Clause 1.4 of GCC then the payment will be 

deducted as below as the case may be: 

(i)   Daily scheduled activities not done fully  : (10 %) 

(ii) Weekly scheduled activities not done fully  : (5 %) 

(iii) Fortnightly scheduled activities not done fully : (2.5 %) 

(iv) Monthly scheduled activities not done fully  : (2.5 %) 

Total : (20 %)   

The following formula will be adopted for making payment to each of the above four category in case 

of failure in schedule of Maintenance in that category: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x   ((% of 

schedule of Maintenance done for four category in total / 20%))” 
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. 

2.2.5. For attending leak/ Burst works in the pumping and Feeder mains: 

S.No Description of the Pipes 

Scheduled time 

for attending 

one leak work 

Scheduled time 

for attending  

one Burst work 

1. 
For pipes from 50mm OD PVC to 
110 mm OD PVC and GI 

Within 12  
hours 

Within 24 
hours 

2. 
For pipes 140 mm OD PVC, 160 
mm  OD PVC and 200 mm OD 
PVC and GI 

Within 12  
hours 

Within 24 
hours 

3 
HDPE pipes / AC pipe/ above 200 
mm  dia PVC Pipes and GI 

Within 24  
hours 

Within 36 
hours 

4 For all size of DI / CI pipes  
Within 24  
hours 

Within 36 
hours 

5 
All sizes of MS pipe /PSC 
pipes/BWSC pipes 

Within 36  
hours 

Within 48 
hours 

2.2.6. For attending pump set repairs: 

S.No 
Description of the Pump sets and allied 
accessories 

Scheduled time for 
attending repair 
works 

1. 
For Submersible Pump sets and allied 
accessories 

 

a. Minor repair works With in 24 hours  

b. Major repair works with replacement of parts With in 48 hours  

c. Coil rewinding works 4 – 6 days 

2. 
For Vertical Turbine Pump sets and allied 
accessories 

 

a. Minor repair works With in 48 hours 

b. Major repair works with replacement of parts 4 – 6 days 

c. Coil rewinding works 5 – 7 days 

 
For HSC Pumpsets and allied accessories 

 

a. Minor repair works within 24 hours 

b. Major repair works with replacement of parts  3 - 4 days   

c. Coil rewinding works 5 - 7 days   

2.2.7. For attending the repair/ replacement works in Gate Valves, Sluice Valves, air valves, 

Non Return Valves, Scour Valves etc., it should be completed within 24 hours. 
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2.2.8. Penalty:  

2.2.8.1. Non attending repairs within the specified period – 1% of value of work as per price 

schedule / day for unfinished portion or Rs.1000/day till the work is completed 

whichever is higher. 

2.2.8.2. The transmission losses due to leaks or burst in pipeline, valves, and other 

installations, over flow of sumps during power failure should not exceed 7% of the 

quantity to be supplied calculated on monthly basis. If the transmission losses in the 

said situations exceed  

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL (for the 

excess quantity more than 7 %.) 

10% - 12 % as calculated above, amount will be deducted at Rs.30/ KL (for the 

excess quantity more than 7 %.) 

12% - 15 % as calculated above, amount will be deducted at Rs.80/ KL (for the 

excess quantity more than 7 %.) 

More than 15 % as calculated above, amount will be deducted at Rs.150/ KL (for 

the excess quantity more than 7 %). 

2.2.8.3. In the case of wastage of water by Over flow of sumps / OHTs due to failure on the 

part of contractor shall be Rs.150 per KL of such over flown/ wasted water. 

2.2.8.4. If any damage occurred in the scheme components, damage shall be rectified 

immediately by the contractor at his own cost. Penalty shall also be imposed for the 

default caused as per relevant clauses of this contract. If defect is not duly rectified 

by the contractor within the specified time, the work will be carried out by TWAD 

Board and the cost will be recovered as determined by TWAD Board including all 

escalations and losses.  

2.2.8.5. If the contractor fails to attend the rectification works of the Electro mechanical 

items, cleaning the sumps etc a fine will be imposed as decided by the Executive 

Engineer depending on the value of such repair works / cleaning of sump works. 

2.2.8.6. If the contractor fails to ensure the required residual chlorine at all delivery points 

including the tail end, a penalty will be imposed at “double the cost of one day 

consumption of Disinfectants” under the scope of this contract. If the supply 

and delivery of chemicals is not included under the scope of the agreement, the 

same will be supplied departmentally. 
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2.3. Payment for the value of work: 

2.3.1 95% of the amount will be paid to the contractor for the completed O & M works and 

the remaining 5% of the amount will be withheld for each and every part of the 

payment as in 2.3.2.  

2.3.2 Under normal condition, payment will be made as follows subject to the conditions 

stipulated in the item no 2.2. 

Category 
As mentioned in PART-

VI 
Payment Value 

A 
At Head Woks / Treatment 

Plant / Tapping Point 

20% of the Agreement value for Item 

No.1 of BOQ. 

B 

Completion of Preventive 

Maintenance and schedule 

of Maintenance as per 

Clause 1.4 in GCC 

20% of the Agreement value for Item 

No.1 of BOQ. 

C Initial  Beneficiaries 
20% of the Agreement value for Item No.1 

of BOQ. 

D 
Intermediate  

Beneficiaries 

20% of the Agreement value for Item No.1 

of BOQ. 

E Tail end  Beneficiaries 
20% of the Agreement value for Item No.1 

of BOQ. 
 

2.3.3 Withheld amount: 

 2.5% of the withheld amount will be released in the final bill. The Balance 2.5% will be 

released after 3 months from the date of taken over of the scheme. 
    

2.3.4 Income tax: 

During the course of the contract period, deduction of income tax shall be made at the 

prevailing rates from every payment as may be specified by the Income Tax Act and as 

amended from time to time. 
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Part III 

ROLE OF TWAD BOARD 

 

1. A joint inspection will be made by the Assistant Engineer/ Assistant Executive Engineer or the 

Executive Engineer incharge of O & M of CWSS with the contractor or his representative before 

handing over of the CWSS / WSS for operation and maintenance. 

2. The Executive Engineer or his Authorised representative shall furnish the salient details, 

components and flow diagram of the CWSS to the contractor along with the list of beneficiaries 

covered under the scope of this CWSS and the earmarked quantity required to be supplied to 

those beneficiaries. (PART –VI)  

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure that all the 

statutory requirements as per the license issued by the competent authority and all the 

requirements of the Contract Labour (Regulation & Abolition) Act have been complied with by 

the contractor and a certificate to that effect may be directed to be incorporated by the 

concerned officer along with the running bills of the contractor, when the bill is sent for passing 

/ sanctioning before the competent authority.  

4. Power consumption charges will be paid by TWAD Board.  However if penalty is imposed by the 

TANGEDCO due to reduction in maintaining the Power Factor, it will be recovered from the 

contractor. 

5. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD Board to 

the Contractor on submission of original voucher from the authorised seller. 

6. Regular inspection will be conducted to ascertain the effective functioning of system through 

Engineers of TWAD Board. 

7. Payment will be processed on monthly basis on receipt of bills from the contractor by following 

Board’s procedures. 
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PART IV 

LABOUR LAWS TO BE FOLLOWED 

The rights and benefits conferred on the workmen employed by the contractor under the 

provisions of various Labour Laws are the responsibility of the contractor. The Contractor has to 

indemnify the TWAD Board in case of loss or any damages. It is the responsibility of the contractor to 

take insurance policy under Workmen’s Compensation Act, 1923 for each labour engaged by the 

contractor. The Contractor will be responsible for nay deficiency of safety measures to be adhered as 

stipulated in Annexure D. A Photocopy of the insurance under workmen’s compensation Policy should 

be furnished to the Board. The policies should be kept alive till completion of the contract. 

The Contractor shall adhere to following Laws wherever applicable 

1) Workmen Compensation Act, 1923, 

2) Payment of wages Act, 1936, 

3) Industrial Disputes Act, 1947, 

4) Minimum Wages Act, 1948, 

5) Factories Act, 1948, 

6) Employees PF and Miscellaneous Act, 1952, 

7) Payment of Bonus Act, 1965, 

8) Payment of Gratuity Act, 1972, 

9) Equal Remuneration Act, 1979, 

10) Maternity Benefit Act, 1951, 

11) Contract Labour(Regulation & Abolition) Act, 1970, 

12) Industrial Employment (Standing Orders) Act, 1946, 

13) Trade Unions Act, 1926. 

14) Child Labour (Prohibition & Regulation) Act, 1986, 

15) Inter-State Migrant Workmen’s (Regulation of Employment &Conditions of Service)Act, 1979. 

16) The Building and Other Construction workers (Regulation of Employment & Conditions of Service) 

Act, 1996 and the Cess Act of 1996, 

17) Employee State Insurance Act, 1982, 

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act, 1982, 

19) The Bonded Labour System (Abolition) Act, 1976, 

20) The Employer’s Liability Act, 1938. 
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PART V 

SPECIAL CONDITIONS 

1. The works which are not covered in the BOQ, but required for this scheme should be done by the 

contractor whenever required as supplemental works. 

2. The Contractor shall pump or deliver additional quantity of water to the beneficiaries during 

festivals, emergencies, etc as directed by the TWAD Board Officials for which no additional 

payment will be made under the price schedule item no:1. The consumables for disinfection will 

be paid as per the rate in the BOQ / supplied departmentally.   

3. If the reporting Data furnished by the Data operator under the Contractor is found to be False / 

Incorrect, necessary penalty (clause to be adopted) at the rate (as decided by the Executive 

Engineer) of Rs. 1,000 per instance. 

4. Online Entry of daily pumping quantity should be consolidated, cross checked by the 

Supervisor/Technical Assistant and the data should be updated by the contractor in the TWAD 

web page in consultation with the section officer. 

5. The EB reading should be noted / EB Demand should be received from the respective EB Section 

Office by the contractor and the same should be reported to the Section Officer, TWAD Board 

without any omission/delay. 

6. Every month, the Water Demand raised should be distributed to the respective beneficiary of the 

TWAD Board and the acknowledgement of the demand should be reported to the section officer, 

TWAD Board. Then the Cheque / DD for the respective demand raised should be received from 

the beneficiaries and submitted to the Section officer, TWAD Board without any omission/delay 

by the contractor. 

7. Contractor shall do watering of plants, trees, grass, etc., in the premises under the scope of this 

contract. 

8. Any public representatives (Panchayat President, Union Chairman, District Chairman, M.L.A, M.P 

or any other socially responsible approaches) in connection with water supply problems they 

should be treated courteously and proper reply should be given. 

9. No advance payment will be made. 

10. Subletting of contract is not allowed under this contract. 

11. Transfer of the contract is not permissible on any ground. 

12. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP No. 

11128 of 2022 should be implemented scrupulously.  

1. The wages paid to the labourers should not be less than minimum wages. 

2. In case the contractor engaged the labourers already worked in the CWSS, the wages already 

paid to the labourers should not be reduced at any cost. 

3. 9.50 months or Completion of ongoing Retrofitting  works whichever is earlier 
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Note: Other Special conditions for the items of work to be carried out as per the BOQ 

specifications and the corresponding deduction for the work not required to be 

carried out for repairs and reconditioning works, etc., shall be included under 

special conditions by the Tender calling authority.   

“ 
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Part-VI 

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED UNDER 

THIS CONTRACT. 

Note:   

1) It is the responsibility of the tender calling authority to furnish the details of beneficiaries and 

quantity of water to be supplied with respect to the scope of the work to be covered under this 

O&M contract without any omission. 

2) The details and categorisation of the Initial Reach, Middle Reach and Tail End beneficiaries has to 

be clearly mentioned so as to process the payment as per the payment conditions. 

3) Any additional condition necessary shall be included in the tender documents under Special 

Conditions without detrimental to the interest of Board and the rules in force. 
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1 2 .. .. .. .. 31 

A Initial Reach Beneficiaries 

VIDE ANNEXTURE CC (Seperately Enclosed) 

1 
   

2 
   

3 
   

4 
   

B 
Intermediate Reach 
Beneficiaries 

1 
   

2 
   

3 
   

4 
   

C Tail End  Beneficiaries 

1 
   

2 
   

3 
   

4 
   

      Total 
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LETTER OF NEGOTIATION 

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief Engineer 

of Division/Circle/Region on 

 

I/We agree to reduce the rates for the items in the BoQ as follows. 

 

 

Sl.No. Item No.  In the BoQ  Reduced rate/unit 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

Forwarding Slip to The Lump sum Agreement No. 

 

1.  Name of Work :  

2.  Estimate Amount :  

3.  Sanctioned in Original Estimate No. :  

4.  Revised Estimate No. :  

5.  Name of Contractor and Address :  

6.  Original or Supplemental :  

7.  If Supplemental, Original Agreement No. :  

8.  Approximate value of work to be done under 

this  Agreement 

:  

9.  If this is Supplemental, approximate value of 

works to be done under Original Agreement 

:  

10.  If bids have been called for, is the lowest 

tender accepted? If not reasons to be recorded. 

:  

11.  Has the contractor  signed the divisional copy of 

TNBP and Its addenda volume brought upto 

date 

:  

12.  Is data furnished for all items of works noted in 

the Schedule 

:  

13.  Are the rates in Agreement within the estimate 

rates / or schedule of rates / approved rates by 

the SE whichever is less and the Lump sum 

provision sufficient or likely to be exceeded. 

:  

 Additional Information 

A. Original Agreement 

:  

 1. Original Agreement amount of tender 

excess and percentage over the estimate 

rate. 

:  

 2. If concessional rate of EMD & SD have 

been allowed ref. to sanction thereof 

:  
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 B. Supplemental Agreement 

1. Whether the approval of  the 

competent authority has been obtained 

for the rates  

as required as per B.P.Ms.No.27/CMW/ 

dated 5.2.2002 

:  

 2. If entrusted without tenders whether 

sanction is necessary with reference to 

total value of work covered by the 

supplemental agreement so far accepted. 

:  
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

 

Form of Agreement (Lump sum) 

Articles of Agreement made this-------------------------------------------------- 

 

Day of ------------------------------------------------------------------------------------------- --------- 

between Thiru---------------------------------------------------------------------------------------------- 

hereinafter referred to as the contractor which expression shall where the context so admits include his 

heirs, executors, administrators and legal representatives of the one part and the Tamil Nadu Water 

Supply and Drainage Board represented by the Executive Engineer/ Superintending Engineer/ Chief 

Engineer (hereinafter called the Employer) which expression shall where the context so admits include its 

successors in office and assigns) of the other part. Whereas the contractor delivered to the Employer 

the bid which was opened on ----- 

------------------------------------------------------------------------------------------------------------------------

------- 

--------------------------------whereby the contractor offered and undertook to carryout the works 

specified under this contract and allied work, i.e. (name of work)  ----------------------------------------

- 

------------------------------------------------------------------------------------------------------------------------

------- 

------------------------------------------------------------------------------------------------------------------------

------- 

-------------------------------------------------------------------------------------------- 

In the State of Tamil Nadu in India, and provide the works, materials matters and things described 

or mentioned in these presents at the prices set forth in  the schedule annexed to such bid and the 

contractor also undertook to do all extra and varied works which might be ordered as part of the 

contract on the terms provided for in the conditions and specifications hereto annexed and the 

Employer accepted such tender in pursuance where of the parties hereto have entered into this 

contract. 

And whereas the contractor in accordance with the terms of the said Bid has deposited  in the Office 

of the  -----------------------------------------Engineer, TWAD,------------------------ 

--------as performance security for the due and faithful performance by the contractor of this 

contract, the sum  of Rs.------------------(Rupees---------------------------------------------------------------

--- 

-----------------) 

And whereas the contractor fully understands that on receipt of communication of acceptance of bid 
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from the accepting authority, there emerges a valid contract between the contractor and the 

Employer represented by the Officer accepting the agreement and the bid documents, i.e. invitation 

for bids, letter of application, bill of quantities and other schedules, general conditions of the 

contract, technical specifications of the bid, negotiation letter, communications of acceptance of 

bid, shall constitute the contract for this purpose and be the foundation off rights of both the 

parties, as defined in clause 8.1 of "―Bid Documents "Now hereby  agreed  that  in  consideration  

of  payment  of  the  said  sum  of Rs.                    (Rupees 

) or such other sum as may be arrived at under the clause of the General conditions of the contract 

relating to payment by final measurement at unit prices, the contractor shall and well within the time 

specified in his bid thoroughly and efficiently and in a good workman like manner perform, provide, 

execute and do all the works, materials matters of things incidental to or necessary for the entire 

completion of the works specified under this contract and necessary works including all works shown 

in the drawings hereinafter referred to or described or set forth the said specifications and schedule 

hereto annexed and in accordance with such further drawings and instructions as the Engineer of 

the Board or other Engineer duly authorised in that behalf (therein after) and in the annexed 

documents referred to as  the Engineer)  shall  at any time in accordance with the said schedule 

(Bill of Quantities) and specifications provide and give together, with any alterations in the works or 

additions thereto, in the time and manner in such schedule (Bill of Quantities) and specifications 

stipulated to the entire satisfaction of the Engineer, the Employer for themselves and their 

successors convenient and agree with the Contractor that during the progress of the works and on 

the completion of contract to the satisfaction of the Engineer, the Employer shall and will from time 

to time on receiving the certificates in writing of the Engineer pay to the contractor according to 

such certificates and the terms of this contract the price or sum mentioned in such certificates as 

due to the contractor under the terms of this contract subject nevertheless to deductions or 

additions thereto or the reform which may be lawfully made under terms  of  his  contract.  It is 

hereby mutually agreed and declared as follows. 

a) All certificates or notice or orders for items or for extra varied or altered works which are to  be 

the subject of an extra or varied or altered works charge shall be in writing whether so described in 

the contract or not and unless in writing shall not be valid or binding or be of any effect whatsoever. 
 

b) The term contract include these presents and the invitation for bid, bid documents, bill of 

quantities and other schedules, general conditions, special conditions and specifications hereto 

annexed and the plans drawings herein and hereafter referred to. 
 

c) If the contractor claims that the decisions or the instructions of the Employer are unjustified and 

that accordingly, he is entitled to extra payments on account thereof he shall forthwith notify this to 
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the Employer to record his decisions and reasons therefor in writing and shall within two weeks state 

his claims in writing to the Employer thereafter.  The Employer shall thereafter within four weeks of 

the receipt of the claim, reply to the points raised in the claim. Unless resolved by negotiation or 

discussions immediate thereafter, within further four weeks the question of liability for such 

payment will be treated as a dispute. 
 

d) In the contract whenever, there is as discretion or exercise of will, by the Employer during the 

progress of the work, the mode or manner of the exercise of discretion shall not be a matter for 

dispute. 
 

e) The decision of the Employer shall be final conclusive and binding on all, Parties to the Contract 

upon all questions relating to the meaning of specifications, designs, drawings and instructions, and 

as to the quality of workmanship or material used on the work or any matter arising out of or 

relating to the specifications, designs and drawings and instructions concerning the works or the 

erection of or failure to execute the same arising during the course of works. The above shall not 

be the subject matter of dispute and in no case shall the work be stopped consequent on such a 

dispute arising and the work shall also be carried out by the contractor strictly in accordance with 

the instructions of the Employer. 
 

f) In case any question, difference or dispute shall arise on ,matters other than clauses (d) and (c) 

above and except any of the ―excluded matters‖ mentioned in bid documents touching the 

construction of any clause herein contained on the rights, duties and liabilities of the parties hereto 

or any other way touching or arising out of these presents, the same shall. 

Settlement of dispute 

 

Dispute Redressal Committee 

In order to ensure a dispute Redressal mechanism, for tenders of value up to and Rs.1 Crore the 

Regional Technical Committee will be the  " Dispute Redressal Committee" in order to resolve 

any disputes between the Employer / Engineer – in charge concerned and the contractor and 

the appeal committee is as mentioned below. 

In order to ensure a dispute Redressal mechanism for tenders of value more than Rs.1 crore, a 

Committee headed by the Managing Director/Joint Managing Director and consisting of Engineering 

Director, TWAD Board and Engineering Director, CMWSS Board as Member, will comprise the " Dispute 

Redressal Committee" for each package in order to resolve any disputes between the Employer / 

Engineer- incharge concerned and the contractor 
 

i) In the event of non settlement of any dispute by Dispute Redressal Committee arising 

between parties here to in respect of any of the matter comprised in this  contract, the same 
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shall be settled by a competent court having jurisdiction over the place where contract is 

awarded and agreement is concluded and by no other court. 
 

ii)  Provided always the contractor shall not except with the consent in writing of the Engineer in 

any way, delay carrying out works in any such matter,question or dispute being referred  to  

court but shall proceed with the works with all the diligence and shall until the decision of the 

Employer and no award of Competent Civil Court shall 

relieve the contractor of his obligations to adhere strictly to the instructions of the Engineer 

with regard to the actual carrying out of the works. 
 

a) Time shall be considered as essence of the contract and the contractor hereby agree to 

commence the work immediately after taking over of site or signing the agreement whichever 

happens earlier.  The date of completion is March 31st of the financial year 2022-23. 

 

 

 

In witness where of the contractor 

and the Employer on behalf of the 

Board have caused their common seal to be affixed the day and year first above written Signed, sealed 

and delivered by the said. 

 

In the presence of  

Signature of Contractor  

Name and Seal. 
Signature,  

Name and Designation of Witness. 
 

 

Signed by on behalf of TWAD Board. 
 

 

Signed, Name and  ________    ENGINEER 

Designation of Witness       TWAD BOARD 
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Salient Details (as per Scope of the Scheme): 
ANNEXTURE –AA 

                                                      

Name of the Scheme:  

CWSS to Pudukkottai Municipality, 3 Town 
panchayas and 15 wayside rural habitations in 

Pudukkottai union , Trichy and   Karur 
District. 

scheme cost     

I Installation cost:   Rs.4061.91 lakhs 

ii Annual Maintenance cost:   Rs.290.14 lakhs 

Administrative sanction No. & Amount: 
GO.Ms.No.76/WS.Dept/dt.16.4.99 for 
Rs.4061.91 lakhs 

Technical Sanction No& Amount :   Rs.4061.91 lakhs 

Beneficiaries:   19 Nos 

Populations     

a) Present (1981):   127563 

b) Intermediate (2001):    197615 

c)Ultimate(2016):   255108 

Level of service:   90 lpcd 

Designed Quantity     

a) Present (1981):   11.48 mld 

b) Intermediate (2001):    16.17 mld 

c)Ultimate(2016):   21.82 mld 

Years of completion & commissioning: 1994 

a)Original scheme :   1994 

Head works with source details:   Jeeyapuram 

    1 no of 6 m dia collector 

    well cum pump house in River Cauvery 

Pumpset:     

 Type:   vertical turbine pumpset 

Duty:   15845 LPM 

    2 Nos of 310 HP 

    61 m  Head 

    23 hours of pumping 

Treatment plant (with units details):   Nil 

Transmission main     

a)Pumping main :   69.27 km 

b)Gravity  main:    22.21 km 

Booster station I : Neithalur     

Type:   Centrifugal HSC pumpset  

Duty:   15739 LPM 

    2 Nos of 294 HP 

    64 m  Head 
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Booster station II : Kulathur     

Type: Centrifugal HSC pumpset  

Duty: 15446 LPM 

  2 Nos of 240 HP 

  52 m  Head 

Booster station III : Kurinjipatti     

Type: Centrifugal HSC pumpset  

Duty: 15045 LPM 

  2 Nos of 150HP 

  33 m  Head 

Rigid sump at Rapoosal:   9.00 Lakhs litres Capacity sump 

Feeder main:   12.50 km 

No.of groups sump with capacity:   Nill 

Service reservoir with capacity:   25.00 LL-2 Nos 

  5.00 LL - 1 No 

  11.25 LL - 1 No 

  2.00 LL - 1 No 

  3.50 LL - 1 No 

  3.00 LL - 1 No 

Separate feeder power main:    Nil 

      

Pumping main:     

Head works to Neithalur BS:     

600mm MS  pipes   246 m       

700mm PSC 10 Ksc pipes   5327 m 
  

  

600mm PSC 10 Ksc pipes   3222 m 
  

  

600mm PSC 8 Ksc pipes   8558 m 
  

  

Total 17353 m       

Neithalur BS to Kulathur BS     

700mm PSC 12 Ksc pipes   1801 m       

600mm PSC 12 Ksc pipes   1465 m 
  

  

600mm PSC 10 Ksc pipes   4910 m 
  

  

600mm PSC 8 Ksc pipes   10894 m 
  

  

Total 19070 m       

Kulathur BS to Kurinjipatti BS     

700mm PSC 12 Ksc pipes   3789 m       

700mm PSC 8 Ksc pipes   1138 m 
  

  

600mm PSC 8 Ksc pipes   3098 m 
  

  

600mm PSC 10 Ksc pipes   10874 m 
  

  

Total 18899 m       
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Kurinjipatti to Rapoosal Rigid 
Sump     

700mm PSC 6 Ksc pipes   920 m       

600mm PSC 6 Ksc pipes   6243 m 
  

  

  Total 7163 m       

 Rapoosal Rigid Sump to Machuvadi, 
Santhapettai and Kovilpatty OHT   

  Total 28240 m        

Distribution system:   112000 m       

 

1 Name of District Pudukkottai - District 

2 Name of Union Pudukkottai  

3 Name of Scheme CWSS to 43 Out Skirts habitations in 

Pudukkottai union 

4 Estimate Amount  170.00 lakhs  

5 Details of sanction  

 a) Administrative Approval  

 b) Technical sanction CE/ER/TNJ/Lr.No.FBUDGET/ 2010-

11/AE2/2010/Dt.29.11.10 

6 Habitations Benefitted 43 Nos. 

7 Present Population  14421 

8 Ultimate population 17307 

9 Hours of pumping 12 Hrs. 

10 Requirement  at present stage 0.520 mld 

11 Requirement at Ultimate stage 0.571 mld 

12 HEAD WORKS: Source  

 a) Source Tapping point Tapping point at LS 81667m of 600mm dia 

gravity main of Pudukkottai CWSS  

 i) Location ELLAIPATTI 

A  Collection Sump @ Ellaipatti 

 i Dia 12.00m 
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 iii) Depth 3.00m 

 iv) Capacity 3,00,000 lit 

    Booster Sump at  Annamalpuram 

 1) Dia 4.00 m 

 2) Depth 3.00 m 

 3) Capacity 30,000lit 

13 Length of pumping main 29.50 km 

14 Length of Distribution Main 40.86km 

15 Service Reservoirs  

5,000 

Litres 

10,000 

Litres 

15,000 

Litres 

30,000 

Litres 

60,000 

Litres 

1,00,000 

Litres 

1 5 - 21 3 - 

16 Public Fountains  156nos   

17 Year of commissioning 22.11.2011   

   

Details of the submersible pumpsets 

At Ellaipatti sump 

Duty 544 lpm X 48m head – 12.5HP – 2Nos 

Duty 183 lpm X 13m head – 2.00HP – 2Nos 

At Annamalpuram sump 

Duty 192 lpm X 70m head – 6.00HP – 2Nos 

Duty 182 lpm X 46m head – 4.00HP – 2Nos 

Pumping Main 

Total length of pumping main 29.50 KM 

Date of commencement of the scheme 30.11.2007 

Date of completion of the scheme 31.12.2008 

Date of completion of trail run 30.06.2009 

Date of handed over scheme for the maintenance 22.11.2011 
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List of equipments, installations, structures, pipelines, appurtenances etc., to be operated 
and maintained under this contract. 

Annexure BB  
 

Head works with source details:   Jeeyapuram 

    1 no of 6 m dia collector 

    well cum pump house in River Cauvery 

Pumpset:     

 Type:   vertical turbine pumpset 

Duty:   15845 LPM 

    2 Nos of 310 HP 

    61 m  Head 

    23 hours of pumping 

Treatment plant (with units details):   Nil 

Transmission main     

a)Pumping main :   69.27 km 

b)Gravity  main:    22.21 km 

Booster station I : Neithalur     

Type:   Centrifugal HSC pumpset  

Duty:   15739 LPM 

    2 Nos of 294 HP 

    64 m  Head 

Booster station II : Kulathur     

Type: Centrifugal HSC pumpset  

Duty: 15446 LPM 

  2 Nos of 240 HP 

  52 m  Head 

Booster station III : Kurinjipatti     

Type: Centrifugal HSC pumpset  

Duty: 15045 LPM 

  2 Nos of 150HP 

  33 m  Head 

Rigid sump at Rapoosal:   9.00 Lakhs litres Capacity sump 

Feeder main:   12.50 km 

No.of groups sump with capacity:   Nill 

Service reservoir with capacity:   25.00 LL-2 Nos 

  5.00 LL - 1 No 

  11.25 LL - 1 No 

  2.00 LL - 1 No 

  3.50 LL - 1 No 

  3.00 LL - 1 No 

Separate feeder power main:    Nil 
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Pumping main:     

Head works to Neithalur BS:     

600mm MS  pipes   246 m       

700mm PSC 10 Ksc pipes   5327 m 
  

  

600mm PSC 10 Ksc pipes   3222 m 
  

  

600mm PSC 8 Ksc pipes   8558 m 
  

  

Total 17353 m       

Neithalur BS to Kulathur BS     

700mm PSC 12 Ksc pipes   1801 m       

600mm PSC 12 Ksc pipes   1465 m 
  

  

600mm PSC 10 Ksc pipes   4910 m 
  

  

600mm PSC 8 Ksc pipes   10894 m 
  

  

Total 19070 m       

Kulathur BS to Kurinjipatti BS     

700mm PSC 12 Ksc pipes   3789 m       

700mm PSC 8 Ksc pipes   1138 m 
  

  

600mm PSC 8 Ksc pipes   3098 m 
  

  

600mm PSC 10 Ksc pipes   10874 m 
  

  

Total 18899 m       

Kurinjipatti to Rapoosal Rigid 
Sump     

700mm PSC 6 Ksc pipes   920 m       

600mm PSC 6 Ksc pipes   6243 m 
  

  

  Total 7163 m       

 Rapoosal Rigid Sump to Machuvadi, 
Santhapettai and Kovilpatty OHT   

  Total 28240 m        

Distribution system:   112000 m       

 

12 HEAD WORKS: Source  

 a) Source Tapping point Tapping point at LS 81667m of 600mm dia gravity 

main of Pudukkottai CWSS  

 i) Location ELLAIPATTI 

A  Collection Sump @ Ellaipatti 

 i Dia 12.00m 

 iii) Depth 3.00m 

 iv) Capacity 3,00,000 lit 
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    Booster Sump at  Annamalpuram 

 1) Dia 4.00 m 

 2) Depth 3.00 m 

 3) Capacity 30,000lit 

13 Length of pumping main 29.50 km 

14 Length of Distribution Main 40.86km 

15 Service Reservoirs  

5,000 

Litres 

10,000 

Litres 

15,000 

Litres 

30,000 

Litres 

60,000 

Litres 

1,00,000 

Litres 

1 5 - 21 3 - 

16 Public Fountains  156nos   

17 Year of commissioning 22.11.2011   

   

Details of the submersible pumpsets 

At Ellaipatti sump 

Duty 544 lpm X 48m head – 12.5HP – 2Nos 

Duty 183 lpm X 13m head – 2.00HP – 2Nos 

At Annamalpuram sump 

Duty 192 lpm X 70m head – 6.00HP – 2Nos 

Duty 182 lpm X 46m head – 4.00HP – 2Nos 

Pumping Main 

Total length of pumping main 29.50 KM 

Date of commencement of the scheme 30.11.2007 

Date of completion of the scheme 31.12.2008 

Date of completion of trail run 30.06.2009 

Date of handed over scheme for the maintenance 22.11.2011 
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Part-VI 

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED UNDER 

THIS CONTRACT. 

S.No 
Name of 

Corporation/Municipality/Town 
Panchayat/Union 

Panchayat Habitation 
Design 
Qty in 
MLD 

Targetted 
Qty 

A Initial Reach Benificiaries       20.775 

1 Anthanallur Union Kulumani Kulumani 0.200 0.1911 

2 Thogamalai Union Alathur Alathur 0.048 0.0457 

3 Thogamalai Union Neithalur Neithalur 0.070 0.0665 

4 Thogamalai Union 
Neithalur 

Neithalur 
Colony 0.104 0.0997 

5 Thogamalai Union Vadaseri Kavalkaranpatti 0.084 0.081 

6 Thogamalai Union Vadaseri Vadaseri 0.049 0.0478 

7 Manikandam Enamkulathur Enamkulathur 0.310 0.295 

8 Private Benificiary   JJ College 0.100 0.0956 

9 Private Benificiary 
  

KVK 
Saraswathi 0.010 0.0104 

10 Private Benificiary   IOC 0.015 0.0145 

11 Private Benificiary   All India Radio 0.007 0.0062 

    

 
Total 0.998 0.9535 

B 
Intermediate Reach 
Benificiaries 

      
  

12 Viralimalai Union Theravur Vellalapatti 0.032 0.0312 

13 Viralimalai Union Viralimalai Viralimalai 0.320 0.3054 

14 Viralimalai Union Viralur Kodikkalpatti 0.023 0.0229 

15 Viralimalai Union Viralur Sangampatti 0.006 0.0062 

16 Annavasal Union Ennai Melapatti 0.008 0.0083 

17 Annavasal Union Ennai Poonakuthipatti 0.018 0.0166 

18 Annavasal Union Eswarankovil Eruthupatti 0.015 0.0145 

19 Annavasal Union Eswarankovil Seethapatti 0.008 0.0083 

20 Annavasal Union Kothirapatti Malaikudipatti 0.006 0.0062 

21 Town Panchayat   Illuppur TP 1.190 1.1322 

22 Town Panchayat   Annavasal TP 0.805 0.7645 

23 Town Panchayat   Keeranur TP 0.969 0.9203 

24 Private Benificiary 
  

Mother 
Therasa 0.003 0.0021 

25 Private Benificiary   SIPCOT 0.300 0.2846 

    

 
Total 3.703 3.5233 
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C Tail End Reach Benificiaries         

26 Pudukkottai Union 
Ellaippatti 

Sump(20 
Wayside) 0.219 0.2078 

27 Municipality 

 
Pudukkottai 16.896 16.0902 

      Total 17.115 16.298 

      Grand Total 21.816 20.7748 

 

 

 


