
Coimbatore District 

Pooluvapatti Town Panchayat 
Capital Grand Fund 2020-2021 

Tender Notice 

 

Name of Work:  Construction of Community Hall at Mettuvalavu area in Pooluvapatti Town 
Panchayat 

 
                                       Form of contract: Item rate (Two cover system) 
 

   Bids are invited in packages for the Construction of Community Hall at 

Mettuvalavu area in Pooluvapatti Town Panchayat of Tamil Nadu (Two cover 

system) under the ―Capital Grand Fund  20-21‖. 

 
1. The bid document can be downloaded from the website https://tenders.tn.gov.in at free of cost.  

2. Tender documents can be downloaded up to On 02.06.2022.  

3. Amount of Earnest Money Deposit will be 1% of the value put to tender for a  package. 

4. Period of contract is 6 months.  

5. Any additional / further details and conditions related to these works can be had from the office of 

the respective Executive Officers of Town Panchayats  

6. Important dates 

 

1 Last date and time for downloading bid 
documents  

08.06.2022 AT 3.00 PM 

2 Last Date and time for submission of bid 
document, including online submission 

09.06.2022 AT 3.00 PM 

3 Date and time of opening of the Technical 
Bid  

09.06.2022 AT 3.30 PM 

 

8. In the event of specified date for submission of bids is declared a holiday, bids will 
be received and opened on the next working day at the same time and venue. 

 
9. Other details can be seen in the bid documents. 

 

              

                                                                                                                   Executive Officer 
Pooluvapatti Town Panchayat 

        Coimbatore District 

https://tenders.tn.gov.in/
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Tender Document 
 

“General Fund 20-21” 
 

TECHNICAL BID 
 
 
 

Pooluvapatti Town Panchayat 
 
  
  

NAME OF THE WORK   

 

Tender Value :  44,75,000/- 

 

:  

 

 

 

 

: 

Construction of Community Hall at Mettuvalavu area in 
Pooluvapatti Town Panchayat  
 

 

E.M.D.AMOUNT                 
                         

 Rs. 44750/- 

PERIOD OF DOWN LOADING 
OF BID DOCUMENT 
 

:  

 
UP TO 08.06.2022  

LAST DATE AND TIME FOR 
RECEIPT OF BID 
 

:  

 
DATE 09.06.2022 TIME : 3.00 PM 

TIME AND DATE OF 
OPENING OF BIDS 

 

:  

 

DATE 09.06.2022 TIME : 3.30 PM 

 

PLACE OF OPENING OF BIDS :  

 

Pooluvapatti Town Panchayat 

OFFICER INVITING BIDS :  

 

Executive Officer, Pooluvapatti  Town Panchayat 
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CHECK LIST FOR SUBMISSION OF BID 

 

          
Bidder shall check the submission of relevant details and documents as 

mandated in the tender document, before submission of bids. 

                              

Sl.No. Compliance 
criteria as 
per clause 

Details Check 

1  15.  
 

15.1 

Earnest Money Deposit 
Whether Earnest Money Deposit at 1% of the 
contract value of work put to tender in the form 
of Banker‘s cheque, Demand Draft enclosed? 
(EMD in any other form will not be accepted) 

 
YES / NO 

2 4.1.A.1 Whether copy of Certificate of registration as 
class II contractor and above, with proof for its 
currency enclosed? 

YES / NO 

3 4.1.A.2 Whether Proof for being in the Civil Engineering 
construction field at-least for the past Five year 
(2015-16 to 2019-20) enclosed?. [Bidder should 
submit the audited balance sheet for the last 
five years.] 

YES / NO 

4 4.1.A.3 Audited s     Whether Proof for having an  annual minimum 

financial turnover of   not less than 25% of the 
value put to tender in a financial year in the 
preceding ―Three‖ years (2017-18, 18-19, 19-
20) enclosed? 

YES / NO 

5 4.1.A.4 Whether proof for having satisfactorily 
completed Work(s) of not less than 25% of the 
value put to tender under a “single 
agreement” in any one of the preceding three 
years (2017-18, 18-19, 19-20) for a 
Government Department/ Board/ Government 
Undertaking enclosed? 

YES/NO 

6 4.1.A.5 Whether Proof of the applicant for having 
working capital sufficient to finance at least 15% 
of value put to tender enclosed? 
[ Working capital  will be  calculated by adding 
the amount available in the bank account of the 
applicant on the date of submission of 
application for the unutilized amount of overdraft 
/ credit facility extended to the applicant by the 
Nationalized / Scheduled banks ] 

YES/NO 

7 4.1.B Whether all the certificates are Notorised? YES/NO 

8 4.1.C & D Whether the proof/details of availability of 
Contractor’s Major Equipments proposed for 
carrying out the works enclosed?  
[If the contractor for BT road works does not 
own Paver Machine and Hot mix plant, lease 
agreement as prescribed in tender document 
enclosed]  

YES/NO 

9 General Whether the latest TIN return enclosed ? . YES / NO 

10 Section 2 Whether Annexure A to H have been enclosed 
duly filled in? 

YES / NO 
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11 General  Whether Power of attorney / Authorization for  

•Persons signing the Tender enclosed? YES / NO  

•For Partner – in- charge if any, 
enclosed? 

YES / NO  

12 SECTION 2 Whether Qualification Information are annexed 
in the prescribed  forms A to H  ? 
Annexure A 
 
Annexure B 
 
Annexure C 
 
Annexure D 
 
Annexure E 
 
Annexure F 
 
Annexure G 
 
Annexure H 

 
 
Yes/No 
 
Yes/No 
 
Yes/No 
 
Yes/No 
 
Yes/No 
 
Yes/No 
 
Yes/No 
 
Yes/No 

13  Whether the bidder has signed in all the pages 
of the tender document? 

Yes /No 

14 D. 18.1 
and    18.2 

Sealing and Marking of Bids in case of manual 
submission 

a. Whether the cover containing EMD, 

VAT clearance certificate, qualification 

and information etc., has been super 

scribed as ―Technical Bid‖? 

b. Whether the other cover containing the 

duly filled in tender schedule is super 

scribed as ―Price Bid‖? 

c. Whether the bids are put in 2 separate 

covers and outer cover is sealed? 

d. Whether both these covers are put in a 

single big envelope and bear the 

following identification: 

“Construction of Community Hall at Mettuvalavu 
area in Pooluvapatti Town Panchayat.”   

 
Bid Reference No.349/2020 
DO NOT OPEN BEFORE 3.30 hours on  
09.06.2022 

 

 
 
Yes/No 
 
 
 
 
 
Yes/No 
 
 
 
Yes/No 
 
 
Yes/No 

Disclaimer: This Check list is only illustrative and not exhaustive. Hence, the  bidder is requested to go 
through the entire Document and submit all relevant documents and details.   
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                           INVITATION FOR BID 
 

(IFB) 
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SECTION -1  
 

INSTRUCTIONS TO BIDDERS (ITB) 
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SECTION -1  
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

Table of Clauses 
 

Clause  A. General Page 
No. 

Sl. 
No. 

E.  Bid Opening and Evaluation Page 
No. 

1 Scope of Bid 07 22 Bid Opening 12 

2 Source of funds 07 23 Examination of Bids and 
Determination of Responsiveness 

13 

3 Eligible bidders 07 24 Price Bid Opening 13 

4 Qualification of the 
bidder 

07 25 Process to be confidential 13 

5 Cost of Bidding 08 26 Clarification of bids 13 

6 Site Visit 08 27 Correction of errors 13 

   28 Evaluation  and comparison of bids 14 

   F.  Award of Contract 

B. Bidding Documents 29 Award Criteria 14 

7 Content of Bidding 
Documents 

09 30 Employers right to accept any Bid 
and to Reject any or all Bids  

14 

8 Clarification on Bid 
Documents 

09 31 Notification of Award  and signing 
of agreement 

14 

9 Amendment to Bid 
Documents 

09 32 Corrupt or Fraudulent Practices 15 

C.  Preparation of Bids 33 Procedure for e submission 
 

15 

10 Language of Bid 09    

11 Documents Comprising 
the Bid 

09    

12 Bid Prices 10    

13 Currencies of Bid and 
Payment 

10    

14 Bid Validity 10    

15 Earnest Money Deposit 10    

16 Alternative Proposals 
by Bidders 

11    

17 Format and Signing of 
Bid 

11    

D.  Sealing of Bids    

18 Sealing and Marking of 
Bids 

11    

19 Deadline for 
Submission of Bids 

12    

20 Late Bids 12    

21 Withdrawal of Bids 12    
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A. General 
1. Scope of Bid  
 
1.       The Executive officer Pooluvapatti Town Panchayat(referred to as Employer in these documents)  
          invites bids for the  works (as defined  in these documents and referred to as "the works")   
          detailed in the table given in  IFB.   
 
1.2  The successful bidder will be expected to complete the works by the intended completion date  
          specified in the Contract data. 
 
2. Source of Funds 

 

Under the ―General Fund 2020-21‖ – Government of Tamil Nadu has allotted funds for Construction 

of Community Hall at Mettuvalavu area in Pooluvapatti Town Panchayat    
 

3. Eligible Bidders 
  
3.1 All bidders shall furnish their qualification details in Section 3 based on which eligibility will be 

decided  
 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices. 
 

4. Qualification of the Bidders 
 

4.1 A.    1) The Bidder should be at least a CLASS III contractor, currently registered with any State    
                    Government Department/ Board/ Government Undertaking. 
 

              2) The Applicants should have been in the Civil Engineering Construction field at-least for the  
           past Five years. (2015-16 to 2019-20). He should submit the audited balance sheet for last  
                  five years. 

 
                3)  Should have an annual minimum financial turnover of not less than 50% of the value put        
      to tender in a  financial year in the preceding ―Three‖ years (2017-18, 18-19,19-20)  
 

                4)  Satisfactorily completed BT (or) BT and CC Road work(s) of not less than 50% of the value        
     put to tender under a “single agreement” in any one of the preceding ‗three‖ years                
                     (2011-12, 2012-2013,2013-2014)for Government Department/Board/Government Undertaking 
 
                5)  The applicant should have working capital sufficient to finance at least 15% of value put to  
                     Tender. [Working capital  will be  calculated by adding the amount available in the bank  
                       account of the  applicant on the   date of submission of application and the unutilized amount  
                       of overdraft / credit  facility extended to the applicant  by the Nationalized /Scheduled banks ] 
 

 

B) All copy of certificates in support of the above should be attested by Notary Public / 
Officers not below the rank of Executive Engineer  

 
C)  Each bidder should further demonstrate: 

 

The tenderers shall have the following minimum construction equipments Tools and 
Plants exclusively available for this work. – (Either own or under lease with the applicant) 

 

Sl No  Quantity Name of the Equipment Quantity 

1 Concrete Mixer Machine 1 No. 

2 Tipper Lorry 2 No. 

3 Water Tanker lorry 2 No. 

4 Niddle Vibrator 1 No. 
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          D)  Evidence to be produced: 

 
i. OWNERSHIP of the Paver machine or its LEASE from a lawful owner for use at any time 

during the period of contract is a must. If the bidder owns a Paver machine, he should furnish 
a copy of the RC book of the Paver machine, duly attested by a Notary Public, as proof of 
title. If the bidder is leasing in a Paver machine, he should furnish (i) a copy of the RC book of 
the lessor‘s Paver machine, duly attested by a Notary Public, as proof of title of the lesser and 
(ii) the original of an agreement with the lesser with 2 independent witnesses and duly 
attested by a Notary Public on Rs.20/- value non judicial stamp paper allowing the use of the 
Paver machine at any time during the period of contract. Non production of any of these 
documents shall result in summary rejection of the bid.   

 

ii. The bidder should either furnish proof of ownership of a Hot mix plant or a letter from a Hot 
mix plant operator for showing a firm tie-up arrangement for the supply of Hot mix required for 
the contract. The Hot mix shall be delivered at the work site at 120◦c 

 

iii. Sworn  in  Affidavit  and  Chartered  Accountant‘s  Certificate  stating  the details of 
equipments, tools and plants available with the applicant with make,  year  of  purchase,  

capacity,  present  working  condition  of  the equipment etc., 
 

If the Tools and plants are proposed to be taken on lease or already on lease with the 
applicant, the source, from which the Tools and plants have been taken on lease or 
proposed to be taken on lease with proof, should be furnished  

         

4.2      Even though the bidders meet the qualifying criteria, they will be disqualified if they have: 
  
 a) made misleading or false representations in the forms, statements and attachments submitted 

in proof of the qualification requirements; and/or 
 b) record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.; 
  

5 Cost of Bidding  
 
5.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 
 
 

6 Site visit   
 
6.1 The Bidder, at the Bidder‘s own responsibility and risk is encouraged to visit  and examine the Site of 

Works and its surroundings and obtain all information that may be necessary for preparing the Bid 
and entering into a contract  for construction of the Works.  The cost of visiting the Site shall be at the 
Bidder's own expense. 

 
 

B.  Bid Documents 
 
7.    Content of Bid Documents 
 
7.1    The set of bid documents comprises of the documents listed in the table below and addenda  
    issued in  accordance with Clause  (if any) 
 
 
              Invitation for Bids 
  Section 1 Instructions to Bidders 
    2 Forms of Bid and Qualification Information 
    3 Conditions of Contract 
    4 Bill of Quantities 
 
8. Clarification on Bid Documents 
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8.1 A prospective bidder requiring any clarification of the bidding documents may notify Executive 
Officer in writing or by cable (hereinafter "cable" includes telex and facsimile) at the Employer's 
address indicated in the invitation to bid.  The Executive officer will respond to any request for 
clarification which he received earlier than 48 hours prior to the opening of the tender. 

 
8.2 The Executive Officer will hold pre-bid meeting for the work. Clarification can also be obtained 

during the meeting to be held on 08.06.2022 at 11:00 AM at the Town Panchayat Office.   
 
9. Amendment to Bid Documents  
 
9.1 At any time after the issue of the tender documents and before the opening of the tender, the 

Tender Inviting Authority may make any changes, modifications or amendments to the tender 
documents.  All such changes will also be uploaded in the relevant websites. 
  

9.2 Any addendum/ corrigendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents.  Prospective 
bidders shall acknowledge receipt of each addendum by cable to the Employer. 

 
9.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of bids, in 
accordance with Sub-Clause 19.2 below. 

 
 

C.  Preparation of Bids 
 
 

10. Language of the Bid 
 
10.1 All documents relating to the bid shall be in the English language. 
 
11. Documents comprising the Bid 
 
11.1 The bid submitted by the bidder shall comprise the following documents: 
 
 (a) The Bid (in the formats indicated in Section 3). 
 (b) Earnest Money Deposit   (EMD)   
 (c) Priced Bill of Quantities;       
 (d) Qualification Information Form and Documents; 
 (e) Exemption from EMD, if any, claimed by the bidder 
 
 and any other materials required to be completed and submitted by bidders in accordance with 

these instructions. The documents listed under sub-clause, 4, 6 and 7.1 of section 1 and section 3 
shall be filled in without exception.  

 
12. Bid Prices 
 
12.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill 

Quantities submitted by the Bidder. 
 
12.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for all items of 

the Works described in the Bill of Quantities along with total bid price (both in figures and words).  
Items for which no rate or price is entered by the bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.  
Corrections, if any, shall be made by crossing out, initialing, dating and rewriting. 

 
12.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other Act 

/Rules/Stipulations shall be included in the rates, prices and total Bid Price submitted by the 
Bidder. 

 
 



Bidder’s Signature 
 

10 

13. Currencies of Bid and Payment 
13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 
14. Bid Validity 
14.1 Bids shall remain valid for a period not less than ninety days after the deadline date for bid 

submission specified in Clause 19. A bid valid for a shorter period shall be rejected as non-
responsive. 

 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders to extend the period of validity for a specified additional period. The bidder shall 
consider the same for a period not exceeding additional thirty days.  

 
14.3 Bid evaluation will be based on the bid prices without taking into consideration the above 

correction. 
 
15. Earnest Money Deposit 
15.1    The Bidder shall furnish, as part of his Bid, Earnest Money Deposit at 1% rounded off to next ten  
            rupees of  the contract value of work put to tender  in the form of Banker‘s cheque, Demand  Draft 

   drawn in favor of Executive Officer, Pooluvapatti Town Panchayatpayable at Pooluvapatti EMD  
   remitted in any other form   will not be accepted. 

 
15.2 Any bid not accompanied by an acceptable EMD and not secured as indicated in Sub-Clauses 

15.1   above shall be rejected by the Employer as non-responsive. 
 
15.3 The EMD of unsuccessful bidders will be returned within 28 days of the end of the bid validity 

period specified in Sub-Clause 14.1. 
 
15.4 The EMD may be forfeited 
 
 (a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 
 (b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 
 (c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to enter 

into an agreement 
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16. No Alternative Proposals by Bidders 
 
16.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including 

the basic technical design as indicated in the drawing and specifications. No alternatives will be 
considered. 

 
17. Format and Signing of Bid 
 
17.1 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder. All pages of the bid where entries or amendments have 
been made shall be initialed by the person or persons signing the bid. 

 
17.2 The Bid shall contain no alterations or additions, except those to comply with instructions issued by 

the Employer, or as necessary to correct errors made by the bidder, in which case such corrections 
shall be initialed by the person or persons signing the bid. 

 
17.3 The Bidder shall furnish information as described in the Form of Bid on commissions or  
 gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract execution if the  
 Bidder is awarded the contract. 
 
17.4  E-Submission of tender is also accepted. 

 
 

D.  Submission of Bids 
 
18. Sealing and Marking of Bids 
 
18.1 The   intending bidder should submit tender in two cover system.  The cover containing EMD, VAT 

clearance certificate, qualification and information etc., shall be superscribed as ―Technical Bid‖.  
Another cover containing the duly filled in tender schedule shall be superscribed as ―Price Bid‖.  
Both these covers shall be put in a single big envelope and shall be submitted. 

 
 The Cover superscribed as ―Technical Bid‖ will be opened first.  The Price Bid cover will be opened 

only if the document required in the Technical Bid cover viz., EMD, VAT clearance certificate, work 
experience EMD exemption certificate(if applicable), etc., are found in order as per the tender 
conditions.  If Technical Bid is not submitted with these particulars, the Price Bid cover will not be 
opened and the tender will be rejected and returned to the bidder ― un opened‖ .    

 
18.2 The inner and outer envelopes shall 
 (a) be addressed to the Employer at the following address: 
  The Executive Officer, 
  Pooluvapatti Town Panchayat 
   
 (b) bear the following identification: 

 
“Tender Construction of Community Hall at Mettuvalavu area in Pooluvapatti Town Panchayat   
. 

 Bid Reference No.349/2020 
  

 DO NOT OPEN BEFORE 3.30 hours on 09.06.2022 
 
18.3 In addition to the identification required in Sub-Clause 18.2, the inner envelopes shall indicate the 

name and address of the bidder to enable the bid to be returned unopened in case it is declared 
late, pursuant to Clause 20. 

 
18.4 If the outer envelope is not sealed and marked as above, the Tender Inviting Authority will 

assume no responsibility for the misplacement or premature opening of the bid. 
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19. Deadline for Submission of the Bids 
 
19.1 Bids must be received by the Tender Inviting Authority at the address specified above not later 

than.3.00 hours on 09.06.2022.  In the event of the specified date for the submission of bids is 
declared a holiday, the Bids will be received up to the appointed time on the next working day. 

 
19.2 The Executive Officer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 9, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
20. Late Bids 
 
20.1 Any Bid received by the Tender Inviting Authority after the deadline prescribed in Clause 19 will 

be returned unopened to the bidder. 
 
21. Withdrawal / Modification of Bids 
 
21.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline prescribed 

in Clause 19. 
 
21.2 Each Bidder's withdrawal notice shall be prepared, sealed, marked, and delivered in accordance 

with Clause 17 & 18, with the outer and inner envelopes additionally marked "WITHDRAWAL". 
 
21.3 No bid may be modified after the deadline for submission of bids.  
 
21.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiry of 

the original period of bid validity specified in Clause 14.1 above or as extended pursuant to Clause 
14.2 may result in the forfeiture of the Bid security pursuant to Clause 15. 

21.5 Bidders may offer discount to or modify the prices of the bids by submitting the bid modifications in 
accordance with this clause, or include in the original bid submission.  

  
 

E.  Bid Opening and Evaluation 
 

22. Bid Opening 
 
22.1 The Tender Inviting Authority will open all the Bids received (except those received late), 

including modifications made pursuant to Clause 21, in the presence of the Bidders or their 
representatives who choose to attend at 3.30. hours on 09.06.2022 at Town Panchayat office. In 
the event of the specified date of Bid opening being declared a holiday, the Bids will be opened at 
the appointed time and location on the next working day. 

 
22.2 Envelopes marked "WITHDRAWAL/ MODIFICATION" shall be opened and read out first. Bids for 

which an acceptable notice of withdrawal has been submitted pursuant to Clause 21 shall not be 
opened.   

 
22.3 The Bidders' names, the Bid withdrawals/ Modifications,  the presence or absence of Bid security, 

and such other details as the Tender Inviting Authority may consider appropriate, will be 
announced by the Tender Inviting Authority at the opening.  Bids sent pursuant to Clause 21 that 
are not opened and read out at bid opening will not be considered for further evaluation regardless 
of the circumstances.  Late and withdrawn bids will be returned un-opened to bidders. 

 
22.4 The Tender Inviting Authority shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 22.3. 
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23. Examination of Technical Bids and Determination of Responsiveness 
 

23.1 Prior to the detailed evaluation of Technical Bids, the Tender Scrutiny Committee will determine 
whether each Bid (a) meets the eligibility criteria defined in Clause 22; (b) has been properly 
signed; (c) is accompanied by the required securities and; (d) is substantially responsive to the 
requirements of the Bid documents. 

 

23.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bid documents, without material deviation or reservation. A material deviation 
or reservation is one (a) which affects in any substantial way the scope, quality, or performance of 
the Works; (b) which limits in any substantial way, inconsistent with the Bidding documents, the 
Employer's rights or the Bidder's obligations under the Contract; or (c) whose rectification would 
affect unfairly the competitive position of other Bidders presenting substantially responsive Bids. 

23.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 
reservation. 

 
 

24. Price Bid Opening 
 

24.1 The Tender Inviting Authority shall notify those bidders whose technical bids did not meet the 
minimum qualification criteria or were considered non responsive, indicating that their price bids 
will be returned un opened after the award of the contract. The Employer shall simultaneously 
notify the technically qualified bidders indicating the date  time and place set for opening of price 
bids.  

 
24.2 The price bids shall be opened by the Tender Inviting Authority in the presence of bidders 

representatives who choose to attend. The name of the bidders, quoted bid prices, discounts 
offered or modification if any shall be read aloud and the Tender Inviting Authority shall prepare 
minutes of the price bid opening.  

 
25 Process to be Confidential 
25.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any effort by a Bidder to influence the Tender Inviting Authority processing of 
Bids or award decisions may result in the rejection of his Bid. 

 
26 Clarification of Bids 
26.1 To assist in the examination, evaluation, and comparison of Bids, bidder may be asked to clarify 

Bid, including breakdowns of the unit rates. The request for clarification and the response shall be 
in writing or by cable, but no change in the price or substance of the Bid shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors discovered by the 
Tender Scrutiny Committee in the evaluation of the Bids in accordance with Clause 27. 

 
26.2 Subject to sub-clause 26.1, no Bidder shall contact the Employer or his subordinates  on any 

matter relating to its bid from the time of the bid opening to the time the contract is awarded.  If the 
Bidder wishes to bring out additional information, it should be done in writing. 

 
26.3 Any effort by the Bidder to influence the Tender Inviting Authority or any other person involved in 

the process of the bid evaluation, bid comparison or contract award decisions may result in the 
rejection of the Bidders‘ bid. 

 
27. Correction of Errors 
 

27.1 Bids determined to be substantially responsive will be checked by the Tender Inviting Authority 
for any arithmetic errors. Errors will be corrected by the Employer as follows: 

  
 (a) where there is a discrepancy between the rates in figures and in words, the rate 

whichever is less  will govern; and 
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 (b) where there is a discrepancy between the unit and the line item total, resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

 
27.2 The amount stated in the Bid will be adjusted by the Tender Inviting Authority in accordance with 

the above procedure for the correction of errors and, with the concurrence of the Bidder, shall be 
considered as binding upon the Bidder. If the Bidder does not accept the corrected amount the Bid 
will be rejected and the Bid security may be forfeited in accordance with Sub-Clause 15.4 (b). 

 
28. Evaluation and Comparison of Bids 
 
28.1 The Tender Inviting Authority will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause 23. 
 
28.2 In evaluating the Bids, the Tender Scrutiny Committee will determine for each Bid the evaluated 

Bid Price by adjusting the Bid Price as follows: 
 (a) making any correction for errors pursuant to Clause 27; or 
 (b) making an appropriate adjustments for any other acceptable variations, deviations; and 
 (c) making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Sub Clause 21.5. 
 
28.3 The Tender Inviting Authority reserves the right to accept or reject any variation, deviation, or   

alternative offer. Variations, deviations, and alternative offers and other factors which are in 
excess of the requirements of the Bidding documents or otherwise result in unsolicited benefits for 
the Employer shall not be taken into account in Bid evaluation. 

 
28.4. In respect of the successful tenderer, the EMD remitted along with the tender shall be converted as 

Security Deposit. The successful tenderer will be called upon to pay for an amount equivalent 
to 2% of the contract value (which includes 1% Earnest Money Deposit already paid) within 15 
days from the receipt of Letter of Acceptance.  

 
  

 F.  Award of Contract 
 
29. Award Criteria 
 
29.1 Subject to Clause 31, the employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the Bidding documents and who has offered the 
lowest evaluated Bid Price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 3, and (b) qualified in accordance with the provisions of 
Clause 4. 

 
30. Employer's Right to accept any Bid and to reject any or all Bids 
 
30.1 Notwithstanding Clause 29, the Town Panchayat Council reserves the right to accept or reject  
            any Bid, and to cancel the Bidding process and reject all Bids, at any  time prior to the award of    
            Contract, without thereby incurring any liability to the affected Bidder or Bidders or any obligation to  
            inform the affected Bidder or Bidders of the  grounds for the Employer 's action. 
 
30.2   Negotiation of rates will be made only with the lowest Bidder for reducing the quoted  rates 
 
31. Notification of Award and Signing of Agreement 
 
31.1 The Bidder whose Bid has been accepted will be notified of the award prior to expiry of the Bid 

validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and 
 
             in the Conditions of Contract called the "Letter of Acceptance") will state that the sum will be paid 

to the Contractor in consideration of the execution, completion, and maintenance of the Works by 
the Contractor as prescribed by the Contract (hereinafter and in the Contract called the "Contract 
Price"). 
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31.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing 

of an security deposit in accordance with the provisions of Clause 28.4. 
 
31.3 The Agreement will incorporate all terms and conditions to be executed between the employer and 

successful bidder. It shall be signed within 15 days following the issue of Letter of Acceptance and 
delivered by successful bidder.  

 
31.4 Upon the furnishing by the successful Bidder of the Security Deposit, if any the Executive Officer 

will promptly notify the other Bidders that their Bids have been unsuccessful. 
 

32. Corrupt or Fraudulent Practices 
 

32.1 The Employer requires that Bidders observe the highest standard of ethics during the procurement 
and execution of such contracts.  In pursuance of this policy, the employer  

 

 

 (a)  defines for the purposes of this provision, the terms set forth below as follows : 
 

(i) ―corrupt practice‖ means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official in the procurement process or in contract execution; 
and 

 

  (ii) ―fraudulent practice‖ means a misrepresentation of facts in order to influence a  
procurement process or the execution of a contract to the detriment of the Borrower, and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the Borrower of the 
benefits of free and open competition  or furnishing of false and fabricated documents 

 
(b) will reject a proposal for award if it determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question: 
 
i. will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a 

contract if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for, or in executing, a Bank-financed contract. Further, Criminal 
proceedings will also be initiated against the Bidder/ Contractor. 

 

 
33.   Procedure for e submission: 
 

1. Bidder should do the registration in the e – tender site using the option available. Then the Digital 
signature registration has to be done with the e-token, after logging into the site.  The e-token may 
be obtained from one of the authorized Certifying authorities such as SIFY/TCS/n Code/ SCS/ 
SGS etc.  

 

2.  Bidder then should login to the site using user id and the corresponding passwords. 
 

3. The e-token that is registered should be used by the bidder and should not be misused    by 
others. 

 

4.  After downloading the tender schedules, the Bidder should go through them carefully and then 
submit the documents as directed, otherwise, the bid will be rejected. 

 

5.  If there are any clarifications, this may be obtained online through the e-tender site, or thro‘ the 
contact details.  Bidder should take into account the corrigendum published before submitting the 
bids online. 

  

6. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
schedule and they should be in the prescribed format. 

 

7. The bidder should read all the terms & conditions mentioned in the bid document and accept the 
same to proceed further to submit the bids. 

 

8. The Bidder has to submit the tender document online well in advance before the prescribed time to 
avoid any delay or problem during the e-submission process. 
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9. Bidders seeking exemption from payment of EMD, as per existing Government Orders, and 
choosing e-submission option shall access the relevant option available in the e-submission format 
and submit scanned copy of related documents without fail. 
 

 

10. The details of the bid security document should be submitted physically before the opening the 
tender.  The scanned copies furnished at time of e-submission and the original bid security should 
be the same otherwise the tender will be summarily rejected. 

 
11.  The Executive officer, Town Panchayat will not be held responsible for any sort of delay or the 

technical difficulty faced in the submission of tenders online by the bidders. 
 

12.  The bidder may also submit the bid documents by online mode through the site 
(https://tenders.tn.gov.in) 

 

13. The tendering system will give an ACKNOWLEDGEMENT Message only after successful 
uploading of all the required bid documents.  The ACKNOWLEDGEMENT is the bid summary. 
With the Bid No., Date & Time of submission of the bid with all other relevant details.  The 
documents submitted by the bidders will be digitally signed with the e-token of the bidder and then 
submitted. 

 

14. The ACKNOWLEDGEMENT should be printed and to be kept as a token of the submission of the 
bid.  The ACKNOWLEDGMENT will act as a proof of bid submission for a tender floated and will 
also act as an entry point to participate in the bid opening date. 

 

15. Bidder should log into the site well in advance for bid submission so that he submits the bid in time 
i.e. on or before the bid submission time.  If there is any delay, due to other issues, bidder only is 
responsible. 
 

16. Each document to be uploaded thro‘ online for the tenders should be less than 2 MB, If any 
document is more than 2 MB, it can be reduced through zip format and the same can be uploaded.  
It may be however noted that. If the file size is less than 1MB the transaction uploading time will be 
very fast. 

 

17. The time setting fixed in the server side & displayed at the top of the tender site, will be valid for all 
actions of requesting, bid submission, bid opening etc., in the e-tender system.  The bidders should 
follow this time only, during bid submission. 

  

18. All the data being entered by the bidders would be encrypted using PKI encryption techniques to 
ensure the secrecy of the data.  The data entered will not be viewable by unauthorized persons 
during bid submission & not be viewable by anyone until the time of bid opening.  Overall, the 
submitted tender documents become readable only after the tender opening by the authorized 
individual. 

 

19. The Confidentiality of the bids is maintained since the secured Socket layer 128 bit encryption 
technology is used.  Data storage encryption of sensitive fields is done.  

 
20. The bidders are requested to upload all related documents through e-tendering on line system to 

the tender inviting authority well  before 3.00 hours(as per Server System Clock) on 09.06.2022 
 

21. Tenders will be opened by the Tender inviting authority or his authorized officer(s) at 3.30 P.M. on 
09.06.2022 in the presence of tenders or their authorized representatives if any & members of 
Tender Scrutiny Committee.   

 
  

 
 
 
 
 
 
 
 

https://tenders.tn.gov.in/
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SECTION 2 
  

Additional Conditions of Contract 
 

A.  General 
1. Definitions 

 
1.1 
  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
  The Completion Date is the date of completion of the Works as certified by the Engineer in 

accordance with Sub Clause.35.1 of section 2. 
 
  The Contract is the contract between the employer or his representative and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 
  The Contractor is a person or corporate body whose bid to carry out the Works has been accepted 

by the Employer. 
 
  The Contractor's Bid is the completed Bidding document submitted by the Contractor to the 

Employer. 
 
  The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 
 
  Days are calendar days; months are calendar months. 
 
  A Defect is any part of the Works not completed in accordance with the Contract. 
 
  The Defects Liability Period is the period of 1 year for BT roads and 2 years for CC roads from the 

completion of whole of the work.      
                                                                              
  Employer is Executive Officer of the Town Panchayat 
 

 The Executive Officer of the Town Panchayat or in his absence Assistant Engineer / Junior Engineer 
authorized by Employer is responsible for inviting tender, handling process, clarify issues related to 
tenders, signing of agreement and supervising the execution of the works and administering the 
Contract. 

 
   The Tender Inviting Authority is Executive Officer of the Town Panchayat 
 The Tender Scrutiny Committee is the committee of officers which will open, scrutinize and 

evaluates the bids. 
 

  Engineer means the Assistant Engineer/ Junior Engineer who is the designated project engineer for 
the Capital Grand Fund 2020-21    

 
  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 

Works. 
 
  The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion 
Date may be revised only by the Executive Officer by issuing an extension of time. 

 

       Materials are all supplies, including consumables, used by the contractor for Town Panchayat in the 
Works. 

 

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical 
or biological function. 
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 The Site is the area defined as the Construction of Community Hall at Mettuvalavu area in 
Pooluvapatti Town Panchayat specified in the bid document. The date of handing over of the site is 
the date on which the work order is issued. 

 
Site Investigation Reports are those which were included in the Bidding documents and are factual 
interpretative reports about the surface and sub-surface conditions at the site. 

 

 Specification means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Engineer. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor which 
are needed for construction or installation of the Works. 

 
        A Variation is an instruction given by the Engineer which varies the Works. 
 

The Works are what the Contract requires the Contractor to construct, install, and turn over to the 
Tender Inviting Authority. 

 
2. Interpretation 
 

 2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The 
Executive Officer will provide instructions clarifying queries about the Conditions of Contract. 

 
 2.2 If sectional completion is specified in the Clause 13 of Section 2, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

 
 2.3 The documents forming the Contract shall be interpreted in the following order of priority: 
 

  (1) Agreement 
  (2) Letter of Acceptance, notice to proceed with the works 
  (3) Contractor‘s Bid 
  (4) Conditions of Contract including Additional Conditions of Contract 
  (5) Specifications  
  (6) Drawings and 
  (7) Bill of Quantities  
   

3. Language and Law 
 
 3.1 The language of the Contract and the law governing the Contract are stated in ―English‖ only. 
 
 
 

4. Engineer's Decisions 
 
 4.1 Except where otherwise specifically stated, the Assistant / Junior Engineer will decide 

contractual matters between the Employer and the Contractor representing the Employer. 
 

 

5. Delegation 
  
         5.1 The Employer may delegate any of his duties and responsibilities to other people.  
 
 
 

6. Communications 
  

         6.1 Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act). 

 

 

 



Bidder’s Signature 
 

21 

7. Other Contractors 
  
         7.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors. The 
Contractor shall also provide facilities and services for them as described in the Schedule.  
The Employer may modify the schedule of other contractors and shall notify the contractor of 
any such modification. 

 

8. Personnel 
  

        8.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Annexure ‗A‘ of Section 3, to carry out the functions stated in the Schedule or 
other personnel approved by the Executive Officer. The Executive Officer will approve any 
proposed replacement of key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal to or better than those of the personnel listed in the 
Schedule. 

 

 8.2 If the Executive Officer asks the Contractor to remove a person who is a member of the 
Contractor‘s staff or his work force stating the reasons the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the work in the 
Contract. 

 

9. Employer‟s and Contractor's Risks 
  
         9.1 The Employer carries the risks which this Contract states are Employer‟s risks, and the 

Contractor carries the risks which this Contract states are Contractor‘s risks. 
 

10.  Employer‟s Risks 
  
       10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor‘s employees), and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely 
to the design of the Works, other than the Contractor‘s design. 

 
11. Contractor‟s Risks 
  

       11.1 All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract other than the excepted risks 
are the responsibility of the Contractor. 

 
 

12.  Contractor to Construct the Works 
  
       12.1 The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings, and as per instructions of Assistant / Junior Engineer. 
 
13.  The works to be completed by the Intended Completion Date 
 
 13.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the program and complete the work as follows.  
 

In case of Black Topping (BT) as well as Cement Concrete (CC) Roads, the following  
milestones have to be met 

 

a. Minimum one third of the value of work should be completed by the end of the 3rd month,         
and  
 

b. Work should be completed in all respects by the end of the 6th month.                 
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If there is default in meeting either or both these deadlines, Liquidated damages  @ 0.1% of 
the unfinished value of work (in relation to the two milestones) will be levied per day till their 
completion. 

 
                     The period of completion shall be 6 months from the date of issue of Work Order to the 

successful contractor. 
                                         
14. Approval by the Assistant Executive Engineer 
 
 14.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Assistant Executive Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

 

 14.2 The Contractor shall be responsible for design of Temporary Works. 
 
 14.3 The Assistant Executive Engineer approval shall not alter the Contractor's responsibility for 

design of the Temporary Works. 
 
 14.4 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by Assistant Executive Engineer, before their use. 
 

 
15.  Safety 
 

 15.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

16.  Discoveries 
 

 16.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site is the property of the Employer. The Contractor is to notify the Executive Officer of such 
discoveries and carry out the Executive Officer‟s instructions for dealing with them. 

 

17.  Access to the Site 
 
 17.1 The Contractor shall allow the Executive Officer and any person authorized by the Assistant 

Executive Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place where materials 
or plant are being manufactured / fabricated / assembled for the works. 

 
18.  Instructions 
 
 18.1 The Contractor shall carry out all instructions of the Executive Officer, which comply with the 

applicable laws where the Site is located. 
    

 

B.  Time Control 
19.  Program 
 
 19.1 Within the time stated in the Clause 13 of Section 2, the Contractor shall submit to the 

Engineer for approval a Program showing the general methods, arrangements, order, and 
timing for all the activities in the Works along with monthly cash flow forecast. 

 
 19.2 An update of the Program shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including 
any changes to the sequence of the activities. 

 
         19.3 The Contractor shall submit to the Executive Officer, for approval, an updated Program at 

intervals no longer than the period stated in the Clause 13 of Section 2. If the Contractor does 
not submit an updated Program within this period, the Executive Officer may withhold the 
amount stated in the Clause 31 of Section 2 from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue Program has 
been submitted. 
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 19.4 The Executive Officer‘s approval of the Program shall not alter the Contractor's obligations. 

The Contractor may revise the Program and submit it to the Engineer again at any time. A 
revised Program is to show the effect of Variations and Compensation Events. 

 
20.  Delays Ordered by the Employer 
 
 20.1 The Executive Officer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
 
21. Management Meetings 
 
 21.1 Either the Executive Officer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure. 

 
 21.2 The Executive Officer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The responsibility of 
the parties for actions to be taken is to be decided by the Executive Officer either at the 
management meeting or after the management meeting and stated in writing to all who 
attended the meeting. 

 

 
22. Early Warning 
  

 22.1 The Contractor is to warn the Executive Officer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, increase the 
Contract Price or delay the execution of works.  

 

 22.2 The Contractor shall cooperate with the Executive Officer in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the Engineer. 

 

 

 
C.  Quality Control 

 

23. Identifying Defects 
 
 23.1 The Assistant Executive Engineer shall check the Contractor's work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Assistant Executive Engineer may instruct the Contractor to search for 
a Defect and to uncover and test any work that the Assistant Executive Engineer considers 
may have a Defect. 

 
 23.2 The contractor shall permit the Employer‘s Technical auditor to check the contractor‘s work 

and notify the Assistant / Junior Engineer and Contractor of any defects that are found.  
Such a check shall not affect the Contractor‘s or the Engineer‘s responsibility as defined in the 
Contract Agreement.  

 
       23.3 The contractor shall permit the State Quality monitoring Agency to check the contractor‘s work 

and notify the Assistant / Junior Engineer and Contractor of any defects that are found. 
Such a check shall not affect the Contractor‘s or the Engineer‘s responsibility as defined the 
Contract   Agreement 

  
  24.  Tests 
 

 24.1  If the Assistant / Junior Engineer instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test shows 
that it does, the Contractor shall pay for the test and any samples. If there is no Defect the 
test shall be a Compensation Event. 
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25.  Correction of Defects 
 
 25.1 The Executive Officer shall give notice to the Contractor of any Defects before the end 

of the Defects Liability Period, which begins at Completion and is defined in the Clause 31 
of Section 2. The Defects Liability Period shall be extended for as long as Defects remain 
to be corrected. 

 
 25.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Executive Officer‟s notice. 
 
26.  Uncorrected Defects 
 
 26.1 If the Contractor has not corrected a Defect within the time specified in the Executive 

Officer‟s notice, the Assistant / Junior Engineer will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount. 

              Note:- Where in certain cases, the technical specifications provide for acceptance of                     
works within specified tolerance limits at reduced rates, Engineer will certify  payments to              
Contractor accordingly. 

 
 

D.  Cost Control 
 
 
27.  Bill of Quantities 
 
 27.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning work to be done by the contractor. 

 27.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item. 

 

28.  Payments  
 
 28.1 Part or complete Payment will be made EVERY MONTH by the  Executive Officer based 

on the OUTTURN of satisfactory completion of work in the PREVIOUS MONTH and value 
of work executed shall be determined, based on the measurements and check 
measurements by the Engineers in the M.Book.  

 
 28.2 Items of the Works for which no rate or price has been entered in will not be paid for by 

the Employer and shall be deemed as covered by other rates and prices in the Contract. 
 

29.  Tax 
 
 29.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes that the Contractor will have to pay for the performance of this Contract.  The 
Employer will perform such duties in regard to the deduction of such taxes at source as 
per applicable law. 

  

30.  Currencies 
 
 30.1 All payments shall be made in Indian Rupees. 
31.  Retention 
 
 31.1 The Employer shall retain a sum equivalent to 5% of the value of the each bill as retention 

money from each payment due to the Contractor. 
 

31.2 Out of the  5% of the  retention amount, on issue of completion certificate for the  work 2.5%  
                   will be released to the Contractor  while the balance 2.5% will be retained during  defect  
         liability period (1 year for BT Roads and 2 years for CC Roads). The retained 2.5% will be  
         released by the Executive Officer, after ensuring no liability in connection with work executed.  
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32.  Liquidated Damages 
 
           The Contractor shall full fill two milestones viz.,  

 
In case of Black Topping (BT) as well as Cement Concrete (CC) Roads, the following  
milestones have to be met 

 

a. Minimum one third of the value of work should be completed by the end of the 3rd 
month, and  
 
b. Work should be completed in all respects by the end of the 6th month.                 

 
             If there is default in meeting either or both these deadlines, Liquidated damages  @ 0.1% 
of the unfinished value of work (in relation to the two milestones) will be levied per day till their 
completion. 
 
  If the work is not completed even 45 days after the 6months period, the contract is liable 
for   summary cancellation, Security deposit forfeited and contractor black listed.  
 
           However, as earlier mentioned, the employer can cancel the contract if the work is not 
executed as per the contract in the intermediate period also. 

                     

33.   Cost of Repairs 
 
 33.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts 
or omissions. 

  
 

E.  Finishing the Contract 
 

34. Completion 
 
 34.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 

Works and the Executive Officer will do so upon deciding that the Work is completed. 
 

35. Taking Over 
 
 35.1 The Employer shall take over the Site and the Works within seven days of the Assistant / 

Junior Engineer issuing a certificate of Completion. 
 
36.  Termination 
 
 36.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
 

 36.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
 

a)   the Executive Officer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Assistant / Junior Engineer 

b)   the Contractor does not maintain  a security which is required; 
 

 
c)    the Contractor has not completed even 45 days after the contract period  

 
 

d)    if the Contractor, in the judgment of the Employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the Contract. 

   

 36.3 If the Contract is terminated the Contractor shall stop work immediately, make the Site 
safe and secure and leave the Site as soon as reasonably possible. 
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37.  Payment upon Termination 
 
 37.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Assistant / Junior Engineer shall issue a certificate for the value of the 
work done up to the date of the issue of the certificate, less other recoveries due in terms 
of the contract, less taxes due to be deducted at source as per applicable law and less 
the percentage to apply to the work not completed as indicated in the Clause 13 of 
Section 2. If the total amount due to the Employer exceeds any payment due to the 
Contractor the difference shall be a debt payable to the Employer. 

 

  
38.  Property 
 
 38.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to 

be the property of the Employer,  if the Contract is terminated because of a Contractor‘s 
default. 

 

39.  Force Majeure Event  
 

39.1 No party is eligible to terminate the agreement due to force majeure events. 
 
40.  Legal Provisions 
 
 40.1 Bidder shall abide by all statutory legal provisions made in relevant Laws./ Acts / Rules 

including but not confined to the Child labor Act, Factories Act, Industrial Disputes Act, 
etc. The Employer has the right to take action to invoke the Revenue Recovery Act to 
recover any amount due, wherever necessary.  

 
      40.2       Risk Insurance 

The work executed by the contractor under this contract shall be maintained by 
the contractor‘s risk until the work is taken over by the Commissioner/Executive officer. 
The Government should not be liable to pay for any loss or damages occasioned by 
(or) arising out of fire, flood, volcanic eruptions, earth quake, other conclusion of 
nature and all other natural calamities risk arising out of act of God during such period 
and that the option whether to take insurance coverage (or) not to care such risks 
is left to the contractor.  

 
41. Caution boards:    “CAUTION: WORK IN PROGRESS ROAD CLOSED” 

 

Warning Notice shall be placed at points in the neighborhood of the work where 
other roads join and cross the road and at such points as may be directed to 
enable motorists, cyclists, or vehicular traffic to avoid the obstructed road by taking 
alternative routes, extra cost will not be paid for any incidental items. 
 

 

42.  Tender Transparency Act 
 
  The Tamil Nadu Tender Transparency Act will be applicable for this tender. 
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SECTION -  3 
 

Formats of Qualification Information 
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1.  Qualification Information 
 
 
 
  

 
The Applicant shall include with the Qualification schedule, details in the prescribed Performa 

vide Annexure    ―A‖ to ―H‖. 

 

I.    Annexure ‗A‘ -  Structure and Organization 

 

II.   Annexure ‗B‖  -  Financial Capability Statement 

 

III.  Annexure ‗C‘ -  Plant and Equipments 

 

IV.  Annexure ‗D‘ -  Work experience (works completed) 

 

V.   Annexure ‗E‘ -  Details of Abandonment of work Litigation / debarring done 
 

VI.   Annexure ‗F‘ -  Affidavit on Non-judicial stamp paper 

 

VII.  Annexure ‗G‘ -  Undertaking to abide by modified terms and  Conditions, 
if any 

 

VIII. Annexure ‗H‘ -   Details of Technical Personnel under Regular  Employment     
  with the   Applicant. 
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Annexure “A” 
 

STRUCTURE AND ORGANISATION 

 
 
1 

 
Name of the  Bidder 

 
: 

 

 
2 

 
Status 

 
: 

 

 
 

Individual contractor 
 
: 

 

 
 

Sole Proprietary Firm 
 
: 

 

 
 

Firm in Partnership 
 
: 

 

 
 

Private Limited Company 
 
: 

 

 
 

Public Limited Company 
 
: 

 

 
3 

 
Head Office/Registered office address with phone/  Fax 

Number / E-mail ID 

 
: 

 

 
4 

 
Local office (if any) address with Phone/ Telex / Fax 

Number 

 
: 

 

 
5 

 
Main line of Business 
 [such as (Civil) Engineering Contractor / General 
Engineering Contractor/ Electrical Engineering Contractor 
etc, should be specified.] 

 
: 

 

 
6 

 
Name, position, status, capacity etc, of the Key personnel/ 

[directors of the company (Attach organization chart 

showing the structure of the company/firm] 

 
: 

 

 
7 

 
Name, capacity and address of the signatory who has 

Signed the Qualification Application.  Attested copy of 

authorization issued (either by power of attorney or as per 

articles of Partnership Deed/ Memorandum of Association) 

in favor of the signatory to sign the qualification Application 

price Tender/ Agreement should be appended. 

 
: 
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ANNEXURE “B” 

 

FINANCIAL CAPABILITY 
 

1 Name and address of the Applicant :  

2 Income Tax Permanent Account No. C.I. H. No. :  

3 TIN Number :  

4 Annual turnover as per Income Tax returns 

filed for the past five years 

:     TAX YEAR Figures 
(Rs.) 

Words 
(Rs) 

: 2015-2016   

: 2016-2017   

: 2017-2018   

: 2018-2019   

 2019-2020   

5 Annual turnover as per audited statement 

of account  duly certified by the Chartered 

Accountant during the preceding Five years 

(Attach attested copy of balance sheets) 

:   TAX YEAR Figures Words 

: 2015-2016   

: 2016-2017   

: 2017-2018   

: 2018-2019   

 2019-2020   

6 Working Capital     

 I. Balance in bank account (Rs.) :  

 II. Unutilized overdraft / Credit facility in the 

Nationalized / Scheduled bank (Rs.) 
:  
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ANNEXURE “C" 

DETAILS OF CONSTRUCTION EQUIPMENTS, TOOLS & PLANTS, VEHICLES THAT COULD BE DEPLOYED EXCLUSIVELY FOR THIS WORK 

NAME OF APPLICANT: 
 
 
 
 

 
Sl.No. 

 
 
 
 

Name of equipment/ 
Tools and 

plants/vehicles 

 
 
 
 

Total 
requirement for 

this work 

Equipments 
owned by the 

Applicant 

 
Equipments currently under 

lease, available with the 
Applicant 

 
 

Equipments proposed to be 
taken on lease 

N
u

m
b

e
r 

Year of 
purchase 

make 

and capacity 

 
Present 

working 
condition 

 
N

u
m

b
e
r 

 
Year of 

Manufacture, 
Make & 

Capacity 

 
Present 
working 

condition 

 
N

u
m

b
e
r 

Year of 
Manufac 

ture, Make 
& Capacity 

 
Present 
working 

condition 

            

1 Concrete Mixers          1 Nos          

2 Tipper lorry 2 No          

2 Tanker lorry 2 No.          

3 Niddle vibrator 1 No.          

 

Note: For the equipments currently under lease with the Applicant, date of expiry of lease period shall be furnished 
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ANNEXURE "D" 
 

DETAILS OF BT (OR) BTAND CC ROAD WORK(S) OF NOT   LESS THAN 50% OF THE 
VALUE   PUT TO TENDER UNDER A “SINGLE AGREEMENT” IN ANY ONE OF THE PRECEDING „THREE” YEARS      

(2017-18,18-19,19-20) FOR   GOVERNMENT DEPARTMENT/BOARD/GOVERNMENT UNDERTAKING  

NAME OF BIDDER: 
 

 

Note: a) Certificate issued by the Engineer - in - charge (not below the rank of Executive 

Engineer/ Project Engineer) of each of the work is to be appended. 
 

               *  b)  Please indicate whether the work is ―Satisfactorily completed‖. 

 

Dated Signature of the applicant with seal 
 

  
S
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o
. 
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g
e
/ 

T
o
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k
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D
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e
s
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n
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o
n
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f 
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e
 

e
m

p
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y
e
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o
w

n
e
r 

   
V
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w
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p
e
r 

A
g

re
e
m

e
n

t 

R
s
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A

g
re

e
m

e
n

t 
N

u
m

b
e
r 
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 p
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f 
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o
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 D
a
te

 o
f 

c
o

m
m

e
n

c
e
m

e
n

t 
o

f 

th
e
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 f
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A
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 p
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n
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Q
u

a
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f 

w
o
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 d
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n

e
 *

 

1            

2            

3            

4            

5            

6            

7            
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ANNEXURE “E” 

 

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING / EXPELLING 

OF APPLICANT OR ABANDONMENT OF WORK BY THE APPLICANT 
 

1. (a)  Is the Applicant currently involved in any Arbitration/ 
litigation relating to any contract works Yes / No 

 
(b)  If Yes, Details thereon 

 

 

2. (a) Has the Applicant or any of it‘s constituent 

partners been Debarred/Expelled by any 

agency during the 

last ―Five‖ years Yes / No 

 

(b) If yes, Details thereon 

 

3.  (a) Has the Applicant or any of it‘s constituent Partners 

failed to complete, any contract work during the past Yes / No 
―Five‖ years. 

 

 

(b) If yes, give details thereon 
 
 
 
 
 

Dated Signature of Applicant with seal 
 

 

Note:  If  any  information  in  this  Annexure  is  found  to  be  incorrect  or  concealed,  the bid   
will be summarily rejected & price tender will not be opened. 
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ANNEXURE “F” AFFIDAVIT 

 

(To be furnished in a Twenty Rupees Non-Judicial Stamp Paper duly 

Certified by Notary Public) 
 

1.  I/We the undersigned solemnly declare that all the statements made in the documents, records 
etc., attached with this application are true and correct to the best of my/our knowledge  

 

2.  I/We the undersigned do hereby certify that neither my/our firm/company nor any of it‘s constituent 

partners have abandoned any work/works of similar nature and magnitude in India, during the Last 

―Five‖ years. 

 

3.  I/We the undersigned do hereby certify that any of the contracts awarded to me/us has not been 

terminated rescinded, due to breach of contract on my/our part, during the last ―Five‖ Years. 

 

4.  I/We the undersigned authorize(s) and request any bank/person/firm/corporation/Government 

Departments to furnish pertinent information deemed necessary and requested  by  the Tender 

Inviting Authority P o o l u v a p a t t i  T o w n  P a n c h a y a t , Coimbatore District to verify the 

statement made by me/us or to assess my/our competence and general reputation. 

 

5.  I/We, the undersigned, understand(s) that further   qualifying information / clarifications on the 

statement made  by me/us may be requested by the Tender Inviting Authority P o o l u v a p a t t i  

T o w n  P a n c h a y a t , Coimbatore District and agree(s) to furnish such  information/clarification 

within ―SEVEN‖ Days from the date of receipt of such request from the Tender Inviting 

Authority P o o l u v a p a t t i  T o w n  P a n c h a y a t , Coimbatore District. 
 
 
 
 
 
 
 
Dated Signature of Applicant with Seal: 
 
(To be signed by the officer authorized by the Firm/Company to sign on behalf, the 

Firm/Company with company‘s seal) 
 
 
 
 
 
Note: - In case of sole proprietary concern, affidavit should be signed only by the sole 

proprietor. 

(Title of the Officer) 

(Title of the firm/Company) (Date) 

The above named deponent has understood the contents well and solemnly and sincerely 

declared and affirmed by the deponent in my presence at-------------------------and signed before me 

on this  day of ………………………….. 
 
 
 
 
 
 

(Seal)                                                                 (Signature of the Notary Public) 
 
 
 
 
 
 
 
 



Bidders Signature 

                                 35 

 

ANNEXURE “G”  

 

UNDER TAKING 
 

Under taking should be furnished in a Twenty Rupees Non-Judicial Stamp paper 

with the Qualification Application and certified by the Notary Public. 

 
I/We   

 

        the  applicant  do  hereby  undertake  that I/we will abide by the terms and conditions if any 

modified by the Tender Inviting Authority P o o l u v a p a t t i  T o w n  P a n c h a y a t in the contract 

conditions subsequent to submission of Qualification Annexure/price tender or subsequent to 

execution of the agreement. 
 

 

Place: 

 
Date: Signature of the bidder  
 
 
 
 

The above named deponent has understood the contents well and solemnly and sincerely 
declared and affirmed by the deponent in my presence at ----------------------- and signed  before me 
-------------------on  this  day  of -----------------------------------------------. 
 

 

Place:  

Date: 
 

 

Signature of the Notary Public with Seal 
 

 

 

I/We                                                      the applicant do hereby undertake that          

I/we will abide by the terms and conditions set forth in the tender document and am / are willing 

to undertake the New Construction / Up gradation of roads Nos. in Package No             

/  PooluvapattiTown Panchayat of Coimbatore District under the Mines and Minerals  at the

 rate of Rs. ……………./- (in words Rupees. 

……………………………. Only) 

which ……………………… Only) 

 

Place: 

Date: 

Amounts to Rs …………………/- (in words Rupees 

 
 
  
 
 
 
 

 



 
ANNEXURE "H" 

 

Details of Technical Personnel Under regular employment of the applicant 
who can be made available exclusively for this work 

 
 

Name of Bidder: 
 
 

 
 
Sl.
No. 

 
 

Designation 

 
 

Name 

 
 

Educational 
Qualification 

Under regular 
employment 

with Applicant 
since 

 
Total Span 

of 
Experience 

 
Salary 
being 
paid 

 
 
Remarks 

 
 
 
 
 
 
 
 

 

1 

 
 
 
 
 
B.E Civil (or) equivalent 

Degree holder with 5 
years experience (or) 
not less than two retired 
Sub Divisional Officer 
(Assistant Executive 
Engineer or Assistant 
Divisional Engineer) 

1      

2      

3      

4      

5      

6      

7      

8      

 
 
 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 
 
 
 
Diploma holders in 
Civil Engineering with 
2 years of the 
experience (or) Four 
Retired Junior 
Engineers. 

1      

2      

3      

4      

5      

6      

7      

8      
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Model Letter of Acceptance,   

Model Form of Agreement,  

and  

Model Work Order
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Letter of Acceptance 

 
From To 

 
Executive Officer 
Pooluvapatti  Town Panchayat 
Coimbatore District – 641101. 
 

Name and Address of the Successful 
Bidder 
 
 

 
Roc. No. ._____________, Dated._____________ 

  
   

Sub:-  
 

―Capital Grand Fund 2020-21  ‖ - ―Construction of Community Hall at 
Mettuvalavu area in Pooluvapatti Town Panchayat –  issue of Letter of 
Acceptance – Regarding. 
 

Ref:- 1.Your RE Tender dated on 09.06.2022 
2. Town Panchayat Council Resolution No. ---------dated---------- 
 

**** 
 
  

1. This is to notify you that your Bid dated 09.06.2022 for execution of the 

―Construction of OHT ( Name of the work) (Package No: -----) [File No.----] for the 

Contract Price of 

Rupees.____________________________________________________   

(_____________) [amount in words and figures], as corrected and modified in accordance 

with the Instructions to Bidders
‘
 is hereby accepted. 

 

  
2. You are hereby requested to furnish Security Deposit for an amount 

equivalent to 5% of the contract value (which includes Earnest Money Deposit already 

paid) within 15 days from the receipt of this Letter of Acceptance. In terms of clause 30 of 

the tender document, the Security Deposit should be valid up to 30 days from the date of 

expiry of Defects Liability Period. You are also required to execute an agreement for 

fulfillment of the contract in a Rs. 20/- Judicial Stamp Paper. If you fail to remit the required 

Security deposit and execute the agreement within 15 days, your tender is liable for 

cancellation and EMD forfeited without notice. 

 
 

          3. You are informed that this is only the letter of acceptance of your bid. Formal 

work order for the work will be issued on remitting the 5% Security Deposit and 

execution of agreement. 

 
 
 

                                                                                          Executive Officer 
Pooluvapatti  Town Panchayat 

 



 

 

Bidder‟s Signature 
                                                                                                     

 

39 

 

Agreement Form 

Agreement 

This agreement, made the ___________________ day of ______________20_______, 

between_________________________________________________________________

_____________________________________________________________[ Executive 

Officer] of the one part and 

___________________________________________________________ 

________________________________________________________________________

_____________________________________[name and address of contractor] 

(hereinafter called ―the Contractor‖ ) of the other part. 

Whereas the Executive Officer is desirous that the Contractor execute  
Construction of Community Hall at Mettuvalavu area in Pooluvapatti Town Panchayat. 
[File No.] (hereinafter called ―the Works‖) and the Executive Officer has accepted the Bid 
by the Contractor for the execution and completion of such Works and the remedying of 
any defects therein, at a contract price of Rs............................................................... 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, 
and they shall be deemed to form and be read and construed as part of this 
Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in all 
aspects with the provisions of the Contract. 

 
3.   The Employer hereby covenants to pay the Contractor in consideration  

of the execution and completion of the Works and the remedying the defects wherein 
the Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 
 

4. The following documents shall be deemed to form and be read and  
    treated as part and parcel of this Agreement, viz.: 

  
 i) Tender Document including the Contractor‘s Bid Documents and all other  
          documents furnished by the bidder and submitted  as part of the Bid; 
 ii) Conditions of contract (including Special Conditions of  
          Contract); 
 iii) Specifications; 
 iv) Drawings; 
 v) Bill of Quantities;   
 vi) Letter of Acceptance; 
      vii) Work Order (to be issued) 
 

5. Detailed conditions agreed in the tender document form part of the agreement.  The 

services to be performed, timelines to be met with, penalty clauses for non performance, 

and the other stipulations will be as furnished herein: 
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I. Contract Period: The Contract period is for 6 months from the date of issue of 

work order to the successful contractor. (In case of BT roads, if the work order is 

issued earlier to, 6 months‘ time for work order). 

II. Payment Schedule: Part or complete Payment will be made every month by the   

Executive Officer based on the outturn of satisfactory completion of work in the 

previous month and value of work executed shall be determined, based on the 

measurements and check measurements by the Engineers in the M.Book.  

 
III Milestones and Liquidated Damages: The work will have two milestones  

 
In case of Over Head Tank, the following milestones have to be met 

 
a. Minimum one third of the value of work should be completed by the end    
    of the 3rd month, and  
 
b. Work should be completed in all respects by the end of the  
     6th month.                 

 

             If there is default in meeting either or both these deadlines, Liquidated 

damages  @ 0.1% of the unfinished value of work (in relation to the two milestones) 

will be levied per day till their completion. 

 

IV Machineries: The bidder should own or lease Paver Machine and tie up with a Hot 

Mix plant in respect of the BT roads. The Hot Mix shall be delivered at the work site 

at 120° C. The detailed list of Machineries as detailed in the Tender document shall 

be made available at the work site. 
 

V Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the 

value of the each bill as retention money from each payment due to the Contractor. 

Out of the 5% of the retention amount, on issue of completion certificate for the 

work 2.5% will be released to the Contractor,   while the balance 2.5% will be 

retained during defect liability period (ie. 1 year for the BT Roads and 2 years for 

the CC Roads). The retained 2.5% will be released by the Executive Officer, after 

ensuring no liability in connection with work executed. 
 

VI State Quality Monitors: In order to ensure quality of the work, third party checks 

and inspections by the State Quality Monitors will be taken up. Any defects pointed 

out by the State Quality monitors shall be attended by the Contractor at his own 

cost and rectified.   
 

VII Fraudulent Practices: If it is found at any time during the tender process, award 

of contract, or during the contract period, that the Contractor has furnished false 

certificate or if the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for, getting the contract or in the 

executing the Contract, the Contract will be summarily terminated and Criminal 

Proceedings will be initiated. 
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VIII Termination of the Contract: If the work is not completed even 45 days after the 

contract period (6 months period), the contract is liable for summary cancellation 

 
IX   Defect Liability Period: The defect liability period is 1 year for the BT roads and 2 

years for CC roads. 
 
 
  
           In witness whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

The Common Seal 
__________________________________________________________  
was hereunto affixed in the presence of: 
 
 
Signed, Sealed and Delivered by the said  
________________________________________________________________________
________________________________________________________________________
_________________________________ 
 
in the presence of: 
 
 
Binding Signature of Employer (Executive Officer) ________________________  
  
 
Binding Signature of Contractor 
_________________________________________________ 

 



 

 

Bidder‟s Signature 
                                                                                                     

 

42 

Work Order 
  
  
From To 

 
Executive Officer 
__________________Town Panchayat 
 

Name and Address of the Successful 
Bidder 

 
                    Roc. No.-----------------                              ————— (date)   

   

Sub:-  ― Capital Grand Fund 20-21‖ - “Construction of Community Hall at 
Mettuvalavu area in Pooluvapatti Town 
Panchayat.‖.– issuing of notice to proceed with the 
work- 

Regarding. 
 

Ref:- 1.Your RE Tender dated on 09.06.2022 
2Town Panchayat Council Resolution No. ----------dated---------- 
3. Letter of Acceptance______        dated_____ 
3. Your Agreement dated------- 

******  
Pursuant to your furnishing the requisite Security Deposit as stipulated in ITB  

clause 30 and signing of the contract agreement for the work of Construction of 
Community Hall at Mettuvalavu area in Pooluvapatti Town Panchayat. @ a Bid Price of 
Rs.——————,  you are hereby instructed to proceed with the execution of the said 
works in accordance with the contract terms and conditions. The Contract Period is 6 
months from the date of issue of work order.  
 You are hereby instructed to proceed with the execution of the above said work in 

accordance with the conditions stipulated as per the agreement. Your attention is drawn to 

the following specific conditions for strict compliance: 

1. Contract Period: The Contract period is for 6 months. (If the work order is 

issued earlier, 6 months‘ time for OHT will commence and for the  OHT from the 

date of work order) from the date of issue of Work Order to the successful 

contractor. 
 

2. Payment Schedule: Part or complete Payment will be made every month by the 

Executive Officer based on the outturn of satisfactory completion of work in the 

previous month and value of work executed shall be determined, based on the 

measurements and check measurements by the Engineer in the M.Book.  
 

3. Milestones and Liquidated Damages: The work will have two milestones  
 

In case of Over Head Tank, the following milestones have to be met 
 

a. Minimum one third of the value of work should be completed by the end 
of the 3rd month, and  
 

b. Work should be completed in all respects by the end of the 6th month.               
  

 

             If there is default in meeting either or both these deadlines, Liquidated 

damages  @ 0.1% of the unfinished value of work (in relation to the two milestones) 

will be levied per day till their completion. 
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4. Machineries: The bidder should own or lease Paver Machine and tie up with a 

Hot Mix plant in respect of the BT roads. The Hot Mix shall be delivered at the 

work site at 120° C. The detailed list of Machineries as detailed in the Tender 

document shall be made available at the work site. 

5. Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of 

the value of the each bill as retention money from each payment due to the 

Contractor. Out of the 5% of the retention amount, on issue of completion 

certificate for the work 2.5% will be released to the Contractor,   while the 

balance 2.5% will be retained during defect liability period (ie, 1 year for the BT 

Roads and 2 years for the CC Roads). The retained 2.5% will be released by the 

Commissioner /Executive Officer, after ensuring no liability in connection with 

work executed. 

6. State Quality Monitors: In order to ensure quality of the work, Third party 

checks and inspections by the State Quality Monitors will be taken up. Any 

defects pointed out by the State Quality monitors shall be attended by the 

Contractor at his own cost and rectified.   

 
7. Fraudulent Practices: If it is found any time during the tender process, award of 

contract, or during the contract period, that the Contractor has furnished false 

certificate or if the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for, getting the contract or in the 

executing the Contract, the Contract will be summarily terminated and Criminal 

Proceedings will be initiated. 

  
8. Termination of the Contract: If the work is not completed even 45 days after 

the contract period (6 months period), the contract is liable for summary 

cancellation 

 
9. Defect Liability Period: The defect liability period is  3 year for the   

        BT roads  

 
                                                                                              

        Executive Officer 
Pooluvapatti Town Panchayat 
        Coimbatore DIstrict 
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Tender Document 
“Capital Grand Fund 20-21" 

 
 
 
 

 

                               PRICE BID 
 

 
 
 

Pooluvapatti  Town Panchayat 
 
 
  
  

NAME OF THE WORK                           :  

 

 Construction of Community Hall at 
Mettuvalavu area in Pooluvapatti Town 
Panchayat  
 
Value Put to Tender Rs.  44.75 Lakhs 
 
 

 

 (Package No:1) in Pooluvapatti Town Panchayat 

 

   

   

   

   

OFFICER INVITING BIDS :  

 

Executive Officer                                               
Pooluvapatti Town Panchayat                             
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 Price Bid Date : …………… 

 
Invitation for Bid No. …………………… 

To: 

 
Executive officer, 
 

Pooluvapatti   Town Panchayat, 
 

.  
 
We, the undersigned, declare that: 

 
(a) We have examined and have no reservations to the Bid Documents. 

 
(b) We offer to execute in conformity with the Bid Documents for the work of   

            Construction of Community Hall at Mettuvalavu area in Pooluvapatti Town 
Panchayat   under the “GENERAL FUND 20-21” 

 
(c) The total price of our Bid, excluding any discounts offered in item (d) below is 

 
(i) In figures:- Rs.…………/-  
(ii) In Words:- Rupees 
 

(d) The discounts offered are 

 
(i) In figures:- Rs.…………/-  
(ii) In Words:- Rupees 

 
 

(e) The net price of our bid, after discount offered in (d) above is 

 
(i) In figures:- Rs.…………/- 

 
(ii)In Words:- Rupees …………………………………………… only 

 
(f)       Our Bid shall be valid for a period of 90 days from the date fixed for the bid 

submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiry of that period. 

 
(g)      If our Bid is accepted, we commit to remit Security Deposit in accordance with the Bid 

Documents within the stipulated time. 
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SCHEDULE OF RATES AND APPROXIMATE QUANTITIES 
 

1. The quantities given here are those upon which the item rate tender 
cost of the work is based, but they are subject to alternations, 
omissions, deductions or addition as provided for in the conditions of 
this contract and do not necessarily show the actual quantities of 
work to be done. The unit rates quoted below are those governing 
payment for extras or deductions or omissions according to the 
condition of the contract, as set forth in the Standard Specifications 
for roads and bridges with the MOST specifications and other 
condition of specifications of the contract. 

 
2. It is to be expressly understood that the measured work is to be 

taken net (Not withstanding any custom or practice to the contrary) 
according to the actual quantities. When in places and finished 
according to the drawings, or as may be ordered from time to time 
by the Engineer in charge and the cost calculated by measurement 
or weight at the respective prices, without any additional charge for 
any necessary or contingent works concerned therewith. The rates 
quoted are for the finished works in situ and complete in every 
respect. 

 
 
3. The description given in Schedule - A are to indicate the item of 

work only and need not be construed as full specification. The 
quoted rate shall be for carrying out the item as per standards and 
specifications described in the relevant MOST specification. The 
contractor shall take no advantage of any apparent error or omission 
in the Schedule - A description. 

 
4. The Tenderers should quote their rates for the quantity and units 

specified under metric units under Schedule ‘A‘. 
 

 
5. The contractor should sign all the pages of schedule ‗A‘ enclosed in 

the tender document without any omission. Otherwise the tender will 
be liable for rejection as per the rules. 

 
 

                                                                           Executive Officer 
 Pooluvapatti  Town Panchayat 
                                                                              Coimbatore DIstrict 
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TENDER SCHEDULE 
 

Sl. 
No. 

Probable 
Quantity 

Description of Work 
MORTH 

No. 

Rate 

Unit 

Amo
unt 
in 

rupe
es 

In 
Figur

es 

In 
Word

s 

1 

  

 Earth work excavation below G.L. and depositing 
on bank within an initial lead of 10.00 m and an 
initial lift of 2.00 for the following classification of 
soil 

      

a 50.67 M3 In hard stiff clay, stiff black cotton soil, hard red 
earth, sales, murrams, gravel, stoney earth, earth 
mixed with small sized boulders and hard gravelly 
soil S.S.20B  

   1 M3 
(One 
Cubic 
Meter) 

  

b 33.64 M3 In soft disintegrated rock, laterite, soft rock or 
kankar not requiring blasting 

   1 M3 
(One 
Cubic 
Meter) 

  

   II depth      

c 7.57 M3 In medium rock and dence medium rock not 
requiring blasting 

   1 M3 
(One 
Cubic 
Meter) 

  

2   PCC 1:4:8 using 40mm HBG metal including 
mixing curing etc.,below 1.50 m from GL. 

      

a 3.08 M3 Upto 1.50m below GL    1 M3 
(One 
Cubic 
Meter) 

  

   Below Ouside Ladder Footing       

b 5.05 M3 1.50m to 4.50m below GL    1 M3 
(One 
Cubic 
Meter) 

 

    For  Column footing      

3 

  

 RCC  M 30 design mix  using 20mm HBG metal 
excluding cost of reinforcement and centering but 
including cost of mixing, laying, curing, finishing 
etc.complete 

      

 
 

 Column footing below 1.50 m from GL      
a 8.77 M3 For rectangular portion & For trapezoidal portion    1 M3 

(One 
Cubic 
Meter) 

 

b 0.54 M3 Column below GL upto 1.50 m    1 M3 
(One 
Cubic 
Meter) 

 

C 1.62 M3 Column above GL upto 4.50 m    1 M3 
(One 
Cubic 
Meter) 

 

d 1.02 M3 Column above 4.50 m upto 7.32 m    1 M3 
(One 
Cubic 
Meter) 
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e 1.32 M3 Column above 7.32 m upto 10.98 m    1 M3 
(One 
Cubic 
Meter) 

 

f 1.32 M3 Column above 10.98 m upto 14.64 m    1 M3 
(One 
Cubic 
Meter) 

 

g 0.17 M3 Column above 14.65 m upto 15.12 m    1 M3 
(One 
Cubic 
Meter) 

 

h 1.69 M3 Braces at GL    1 M3 
(One 
Cubic 
Meter) 

 

i 0.19 M3 Footing Slab for Outside Ladder    1 M3 
(One 
Cubic 
Meter) 

 

j 1.69 M3 Braces at 3.78 m from GL    1 M3 
(One 
Cubic 
Meter) 

 

k 0.19 M3 Landing slab for Outside Ladder at 6.74 m  from 
GL 

   1 M3 
(One 
Cubic 
Meter) 

 

l 1.69 M3 Braces at 7.56 m from GL    1 M3 
(One 
Cubic 
Meter) 

 

m 0.19 M3 Landing slab for Outside Ladder at 9.605 m  from 
GL 

   1 M3 
(One 
Cubic 
Meter) 

 

n 1.69 M3 Braces at 11.34 m from GL    1 M3 
(One 
Cubic 
Meter) 

 

o 0.19 M3 Landing slab for Outside Ladder at 12.47 m  from 
GL 

   1 M3 
(One 
Cubic 
Meter) 

 

p 1.90 M3 Floor beam from 15.12 m to 15.59 m above G.L.    1 M3 
(One 
Cubic 
Meter) 

 

 

q 6.50 M3 Floor slab at 15.59 m above G.L.    1 M3 
(One 
Cubic 
Meter) 

 

 

r 0.19 M3 Landing slab for Outside Ladder at 15.725 m  from 
GL 

   1 M3 
(One 
Cubic 
Meter) 
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s 6.80 M3 Side wall from 15.85m to 18.64m above G.L.    1 M3 
(One 
Cubic 
Meter) 

 

t 1.85 M3 Side wall from 18.64 m above G.L.    1 M3 
(One 
Cubic 
Meter) 

 

u 0.17 M3 Haunches from 15.85m to 16.00m above G.L.    1 M3 
(One 
Cubic 
Meter) 

 

v 4.30 M3 Roof slab at 18.35 m above G.L.    1 M3 
(One 
Cubic 
Meter) 

 

4 

 

 Centering, soffits of RCC works including strutting 
and shuttertting  Charges etc. complete for the 
following 

     

A 20.02 M2 Column footing (plane surface)    1 M2 
(One 

Square 
Metre) 

 

B   Square Column:      

a 21.36 M2 Column 0 to 3.3m ht. above G.L and below GL    1 M2 
(One 

Square 
Metre) 

 

b 4.80 M2 Colum above 3.3m to 4.3 ht from GL    1 M2 
(One 

Square 
Metre) 

 

C 4.80 M2 Column above 4.30 m upto 5.30 m    1 M2 
(One 

Square 
Metre) 

 

d 3.96 M2 Column above 5.30 m upto 6.30 m    1 M2 
(One 

Square 
Metre) 

 

e 4.80 M2 Column above 6.30 m upto 7.30 m    1 M2 
(One 

Square 
Metre) 

 

f 4.80 M2 Column above 7.30 m upto 8.30 m    1 M2 
(One 

Square 
Metre) 

 

g 3.96 M2 Column above 8.30 m upto 9.30 m    1 M2 
(One 

Square 
Metre) 

 

h 4.80 M2 Column above 9.30 m upto 10.30 m    1 M2 
(One 

Square 
Metre) 

 

i 4.80 M2 Column above 10.30 m upto 11.30 m    1 M2 
(One 

Square 
Metre) 
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j 4.80 M2 Column above 11.30 m upto 12.30 m    1 M2 
(One 

Square 
Metre) 

 

k 4.80 M2 Column above 12.30 m upto 13.30 m    1 M2 
(One 

Square 
Metre) 

 

l 4.80 M2 Column above 13.30 m upto 14.30 m    1 M2 
(One 

Square 
Metre) 

 

m 

3.94 

M2 Column above 14.30 m upto 15.12 m    1 M2 
(One 

Square 
Metre) 

 

C 
 

 Plain Surface      

a 13.44 M2 For G.L. brace 0-3.3 m     1 M2 
(One 

Square 
Metre) 

 

b 13.44 M2 For brace at 3.78 m height    1 M2 
(One 

Square 
Metre) 

 

c 1.50 M2 Landing slab for Outside Ladder at 3.83 m  from 
GL 

   1 M2 
(One 

Square 
Metre) 

 

d 13.44 M2 For brace at 7.56  m height    1 M2 
(One 

Square 
Metre) 

 

e 1.50 M2 Landing slab for Outside Ladder at 7.61 m  from 
GL 

   1 M2 
(One 

Square 
Metre) 

 

f 13.44 M2 For brace at 11.34 m height    1 M2 
(One 

Square 
Metre) 

 

g 1.50 M2 Landing slab for Outside Ladder at 11.39 m  from 
GL 

   1 M2 
(One 

Square 
Metre) 

 

h 4.10 M2 Floor beam sides from 15.12 m to 15.59 m above 
GL - Inside & outside 

   1 M2 
(One 

Square 
Metre) 

 

 

i 40.04 M2 Floor slab and working platform at 15.59m above 
G.L.. 

   1 M2 
(One 

Square 
Metre) 

 

j 1.50 M2 Landing slab for Outside Ladder at 15.725 m  from 
GL 

   1 M2 
(One 

Square 
Metre) 
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k 21.22 M2 Roof slab at 3.55 m above floor slab    1 M2 
(One 

Square 
Metre) 

 

D 
 

 Curved Surface - upto 3.30m ht.      

a 

121.22 
  

M2 Floor slab  above platform    1 M2 
(One 

Square 
Metre) 

 

b M2 Side wall  above floor slab (inner face)    1 M2 
(One 

Square 
Metre) 

 

C M2 Side wall  above floor slab (outer face)    1 M2 
(One 

Square 
Metre) 

 

d M2 Roof Slab sides  above platform    1 M2 
(One 

Square 
Metre) 

 

5 

 

 Supply, fabrication, placing in position of steel rods 
cutting tying etc. complete including cost of 
reinforcement RTS rods. 

     

a 40.08 Qtl up to 16 mm dia    1 Qtl 
(One Qtl) 

 

b 28.67 Qtl above 16 mm dia  

 

 1 Qtl 
(One Qtl) 

 

6 192.86 M2 Painting two coats to the exposed surface of SR 
using cement paint 

 

 

 1 M2 
(One 

Square 
Metre) 

 

7 1.00 No Providing MS Steel Ladder outside the tank  as 
per drawing 

 

 

 1 No 
(One 

Number) 

 

8 1.00 No Providing and fixing of RCC inner access ladder 

in RCC 1:1.5:3 (One cement, one and half sand 
and three aggregates) using 20mm HBG stone for 
OHT including cost of reinforcement, placing grill 
in position, centering shuttering charges, mixing 
concrete curing etc., to required height and clear 
width of 45cm consisting of two Nos. of vertical 
post of 10cm x 15cm and step slab of 25mm x 
25mm etc. complete and as directed by TWAD 
Board officers. 

   1 No 
(One 

Number) 

 

9 2.00 No Providing PVC ventilating arrangements 

mosquito proof nylon net with 110mm PVC cowl 
and as directed by TWAD Board officers 

   1 No 
(One 

Number) 
 

 

10 1.00 No Providing cut stone slab in CM 1:3 of size 0.45 m 

x 0.45 m x 0.15 m and as directed by officers 
   1 No 

(One 
Number) 

 

 

11 1.00 No Providing C I (Hevy duty) manhole cover of size 

0.60 x 0.60M  and as directed by TWAD Board 
officers 

   1 No 
(One 

Number) 

 

12 1.00 No Providing MS hand rails at Roof slab and at 
landing Slabs of outside Ladder as per drawing 

 

 

 1 No 
(One 

Number) 
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13 

 

 Provision for pipe connection arrangements for 
inlet, outlet scour and overflow etc. including cost 
of pipes, specials, valve, labour charge for lifting, 
aligning, cutting, threading, fixing and painting of 
GI pipes with two coats of approved quality 
enamel paint etc. complete as detailed below.  

     

a 24.00 mtr 65mm dia GI pipes for inlet connection    1 M (One 
Meter) 

 

b 24.00 mtr 65mm dia GI pipes for over flow & rain water 
harvesting pipe 

 

 

 1 M (One 
Meter) 

 

c 
11.00 

mtr 65mm dia GI pipes for scour pipe  

 

 1 M (One 
Meter) 

 

d 27.00 mtr 65mm dia GI pipes for delivery pipe  

 

 1 M (One 
Meter) 

 

e 2.00 No 90mm dia PVC Threaded coupler  

 

 1 No 
(One 

Number) 

 

f 2.00 No 63mm dia PVC Threaded coupler  

 

 1 No 
(One 

Number) 

 

g 2.00 No 65mm dia GI Tee  

 

 1 No 
(One 

Number) 

 

h 5.00 No 65mm dia GI 90
o
 Bend  

 

 1 No 
(One 

Number) 

 

i 5.00 No 65mm dia GI Bend    1 No 
(One 

Number) 

 

j 2.00 No 65mm dia GM Gate valve    1 No 
(One 

Number) 

 

k 1.00 No 65 mm dia GM Gate Valve   

 

1 No 
(One 

Number) 

 

l 16.00 No 90 mm dia. OD PVC pipe rain water harvesting   

 

1 No 
(One 

Number) 

 

14   Refilling the foundation with excavated earth 
including consolidation as directed by the TWAD 
Board officers 

  

 

  

a 65.90 M3 As per item 1(a) + 1(b)     1 M3 
(One 
Cubic 
Meter) 

 

b -16.04 M3 Less item 2,3 & 4A, 4B    1 M3 
(One 
Cubic 
Meter) 

 

c 37.58 M3 Total    1 M3 
(One 
Cubic 
Meter) 

 

15 

 
 For Rain water harvesting   

 
  

A 

 

 Parapet wall over roof slab for rain water 
harvesting arrangement 

  

 

  

a 26.21 M3 Brick work in CM 1:5 ( One cement and six sand ) 
using country bricks of size 8.75" x 4.25" x 2.75" 
including for parapet wall alround roof slab as 
directed by TWAD Board officers. 

  

 

1 M3 
(One 
Cubic 
Meter) 
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b 123.94 M2 Plastering in CM 1:5 ( One cement and five sand ) 
- 12 mm thick alround parapet over roof slab 
including finishing curing etc., complete and as 
directed by TWAD Board officers. 
 

   1 M2 
(One 

Square 
Metre) 

 

c 14.05 M2 Plastering in CM 1:3 ( One cement and three sand 
) - over roof slab of reservoir with proper gradient 
of 1/50 for drainnthe rain water at the center of 
roof slab by connecting the rain water harvesting 
pipes with over flow pipe as per type design and 
as directed by TWAD Board officers. 
 

   1 M2 
(One 

Square 
Metre) 

 

d 58.750 M2 Painting two coats with approved cement paint 
over one coat of priming coat over cement 
plastered exposed surface of the Reservoir 
including cleaning, preparing the surface and 
curing etc., complete and as directed by TWAD 
Board officers. 
 

  

 

1 M2 
(One 

Square 
Metre) 

 

e 1.00 No Supply and fixing of PVC gratings of size 75 x 50 
mm for fixing in the roof of the reservoir. 

   1 No 
(One 

Number) 

 

16 

 

 Recharge / Soakpit for rain water harvesting for 
reservoir with flat roof: 
 

     

A   Earth work excavation and deposting on bank with 
initial lead of 10 m and initial lift of 2 m for Hard 
stiff clay, stiff black cotton, hard red earth, shales, 
murram, gravel, stoney earth and earth mixed with 
small sized boulders and hard gravely soil as per 
SS20B. 
 

  

 

  

a 8.821 M3 For recharge pit brick work portion, For recharge 
pit inside brick work portion 

  

 

1 M3 
(One 
Cubic 
Meter) 

 

b 1.450 M3 Brick work in CM 1:6 ( One cement and six sand ) 
using country bricks of size 8.75" x 4.25" x 2" 
including curing etc., complete for parapet wall 
alround roof slab as directed by TWAD Board 
officers. 
 

  

 

1 M3 
(One 
Cubic 
Meter) 

 

c 1.885 M3 Supply, delivery and filling of clean course M.sand 
for the recharge pit as per type design. 

  

 

1 M3 
(One 
Cubic 
Meter) 

 

d 7.540 M3 Supply, delivery and filling og 20 mm size brick 
bats as per type design. 

  

 

1 M3 
(One 
Cubic 
Meter) 

 

e 3.456 M3 Supply, delivery and filling of 40 mm size brick 
bats as per type design. 

  

 

1 M3 
(One 
Cubic 
Meter) 

 

F 1.00 M3 Supply, delivery and fixing of splash pad of size 
500 x 500 x 50 mm at the over flow junction point 
with recharge pit. 

  

 

1 M3 
(One 
Cubic 
Meter) 

 

17 2.89 M3 Supply and filling of foundatiion and basement with 
clear river sand in alround and consolidated 
including watering etc. complete complying with 
standard specification as directed by officers 
 

  

 

1 M3 
(One 
Cubic 
Meter) 
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18 1.67 M3 Reinforced cement concrete 1:2:4 (one cement, 
two sand, four course aggregate) using 20mm size 
hard blue granite stone (machine crushed) for 
plinth beam  excluding cost of reinforcement, 
fabrication and placing the grills in position and 
excluding cost of centering, shuttering, strutting 
but including curing and finishing mixing concrete 
using machanical mixer machine and compaction 
by machanical vibrator etc., complete and as 
directed by  Officers. 

   1 M3 
(One 
Cubic 
Meter) 

 

19 62.91 M2 White washing two coats using fine screened shell 
lime for the new plastered surface for inner and 
outer side of the room including the cost of 
materials labour charges etc., complete and as 
directed by  Officers. 

   1 M2 
(One 

Square 
Metre) 

 

20 1.00 No Supplying,fabricating and fixing of MS Grill gate in 
front side(3 mx 1.50) two sleeves including all 
costs for fixing etc.complete 

   1 No 
(One 

Number) 
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LEAD STATEMENT   
 
  

S.No Details of Materials Location of Quarry 
Lead in 

Kilometer 

1 
40mm ISS HBG metal Pooluvapatti 

24 
 

2 
20mm ISS HBG metal 

Pooluvapatti 24 
 

3 
12mm IRC HBG metal 

Pooluvapatti 24 
 

4 
6mm IRC HBG Metal 

Pooluvapatti 24 
 

5 
10 to 12 mm IRC HBG 
Metal 

Pooluvapatti 24 
 

6 Sand for mortar   

7 Sand for Filling   

   8 Well Gravel Local 
 
5 

 

9 Cement at site  0 

10 
Steel  

0 
 

11 
Country Wood Scandling 
up to 4.00m  

 
 

12 M.S. Sheet BG10   

13 
Casurina Poles 10cm to 
13cm 

 
 

14 Binding Wire   

15 
 

Earth conveyance 
 

 
 

 
 
 

SCHEDULE 'B' 
 
 

Sl. 
No. 

Drawing No. Description 
Date on which 
drawing was 

approved 

1 2 3 4 

1 1. Community Hall 

 

 

2 2. 

 

Site Plan 

 

 
 
 

 


