TAMILNADU WATER SUPPLY AND DRAINAGE BOARD
PERFORMANCE BASED BID DOCUMENT

FOR OPERATION AND MAINTENANCE OF WSS/ CWSSs AS PER LIST

TAMILNADU
WATER SUPPLY AND

DRAINAGE BOARD

NAME OF WORK: OPERATION AND MAINTENANCE OF THE CWSS TO COONOOR
MUNICIPALITY,WELLINGTON MILITARY STATION AND PASTEUR INSTITUTE OF
INDIA ,COONOOR IN NILGIRI DISTRICT FOR A PERIOD OF 9 MONTHS FROM

01.7.2022 TO 31.03.2023

Last date of submission: Up to 03.00 P.M on 22.06.2022

Opening date: At 3.30 P.M on 22.06.2022



CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document)

1

The check list is only indicative and to assist the bidder in satisfactorily enclosing all required

major documents for Technical Qualification. The list is not exhaustive and the bidder should

read all clauses of the bid document so as to enclose all documents as required:

A. BID SECURITY

i) Bid security for a value of Rs.52500.00 ( Rupees Fifty two thousand five
hundred only ) to be furnished

i) Furnish the details of Bid Security as under

Sl. Name of the Bidder Amount and type of Issued By
No. security
B. ELIGIBILITY/QUALIFICATION CRITERIA
) Particulars Page_No. with Ref.
Requirement N no., if any, where
Sl. A . as furnished .
Description as per Bid the particulars are
No. by the .
Document . furnished by
bidder. .
bidder.
Financial Turnover & Cash flow.
Minimum Annual Turnover in last
three financial year Rs.56.81
18.75L
Lakhs.
33% of BOQ value.
Minimum cash flow required in
Rs. in crores. 18.94 L
= BOQ value x 3 months
Completion Period in Months
The  bidder should have
satisfactorily completed
Execution of water supply
scheme or satisfactorily
maintained WSS/ CWSS of value
not less than  Rs. 56.81 Lakhs, | 22.72 L (or)
in the last five Financial years: 34.09 L

-Either
a)In a single agreement 40%
of BOQ value - Or
b)Under two agreement 60%

of BOQ value.




Sl.

No.

Description

Requirement
as per Bid
Document

Particulars
as furnished
by the
bidder.

Page No. with Ref.
no., if any, where
the particulars are
furnished by
bidder.

Physical (Work Experience) Minimum aggregate during last five years

Minimum aggregate number of
construction of Collector Well/
Collection well/ Infiltration well/
Intake well/ Jack well / off-take
arrangements should have been
successfully executed /
maintained for a continuous
period of 1 year

In the last five years

30% of the total requirement
rounded off to nearest integer
but anything less than 1 would
be rounded off to 1 only.

1 No

Minimum aggregate experience
of Full Scale Water Treatment
Plant  successfully executed/
maintained for a continuous
period of at least 1 year — In the
last Five years

15% of total requirement of 6.35
MLD

0.95 mlid

Minimum aggregate experience
of Pipeline in KM — should have
supplied, laid, jointed, tested and
satisfactorily completed or
maintained the pipelines for a
continuous period of at least 1
year in the last 5 years

i)10 % of total length of ....

KM in MS/DI/CI pipe

ii)10 % of total length of ....

KM in PVC/HDPE pipe

5212 m




Sl.

No.

Description

Requirement
as per Bid
Document

Particulars
as furnished
by the
bidder.

Page No. with Ref.
no., if any, where
the particulars are
furnished by
bidder.

iii)10 % of total length of ....
KM in
AC/RCC/PSC/BWSC/GRP Pipe

Minimum aggregate experience
of RCC  Water
structures  (LL)

executed / maintained for a

retaining
successfully

continuous period of 1 year in
the last 5 years.

- 10% of total requirement of
30.15.LL capacity.

3.015 LL

Minimum Aggregate capacity of
pumping machinery pump sets,
Valves, etc successfully installed
or maintained(KW) for a
continuous period of 1 year in
the last 5 years.
a) 20%
..KW
b) In case of HT installation,

of total capacity of

minimum one number of
112 KW /150 HP and above
capacity pump sets.

Minimum Aggregate capacity of
Transformer successfully
installed or maintained for a
continuous period of 1 year in
the last 5 years:

Atleast 1 No of transformer
work

substation turnkey

executed/ maintained

Bid capacity
The Available Bid capacity should

Bid capacity
should be




Requirement

Particulars

Page No. with Ref.
no., if any, where

If Yes, give details as under (Notarized as per requirement)

Nos.ll Description I)as per Bid as T;'::f:ed the parFicuIars are
ocument bidder. furn_lshed by
bidder.

be more than the Bid value. more than

Assessed Available Bid capacity |the total bid

= (A*N*1.5) -B value

Where 56.81Lakhs

A = Maximum value of civil

engineering works executed/

maintained in any one year

during the last three financial

years [updated to current price

level @ 6% per annum] taking

into account the completed as

well as works in progress.

N = Number of years prescribed

for period of the contract for

which bids are invited i.e.,........

years.

B = Value of existing

commitments and on-going

works to be completed during

the next ....... years. [Updated to

current price level]

Whether performance eligibility for 4 (a), 4 (b), 4 (c) and 4

(d) above are based on certificate issued by the officer not

less than the rank of Executive Engineer of that user

departments and in the case of Private organization from

(Yes/No)

the General Manager of that Organization (along with

necessary  countersignature by any  government

departmental officer not below the rank of Assistant

Executive Engineer/ Notarization & photographs)
hether Annexure - I to XI are all filled up fully and enclosed? (Yes/No)




age Nos. in the

Sl - Bidder’'s
No. Description Document

1. Performance of the bidder showing total monetary value of
Execution / Maintenance of Civil Engineering works for the
last three financial years (Annexure— I)

2. Average Annual Execution / Maintenance of Civil Engineering
works Turn over for the last three financial years (Annexure —
II)

3. Experience in works of similar nature of Magnitude during the last
5 years (Annexure — III)

4, Commitment of contracts (Execution/Maintenance of Civil
Engineering works) on hand (Annexure —1IV)

5. Works for which Bids are already submitted (Annexure-V)

6. List of equipments available with the bidder (Annexure — VI)

7 Qualification/Experience of the key personnel proposed for
technical and administrative functions under this contract
(Annexure -VII)

8. Sample Format for evidence of access to or availability of credit
facilities (Annexure — VIII)

9. Details of Litigation if any (Annexure — IX)

10. Declaration by the bidder pertaining to blacklisting / debarment
etc., (Annexure — X)
11.  |Affidavit as an undertaking given by the Contractor should be

certified by the Notary duly stamped on a Notaries Stamp

(Annexure-XI)
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8. List of Certificates to be enclosed by the Bidder (Notarized as per requirement)

Sl.

No.

Description

Page Nos. in the
Bidder's
Document

Signature of the proprietor or proprietress attested by the

Notary public.

Signature of all the partners / power of attorney attested by
the Notary public

Registration of the firm, Signature of all the authorized person
attested by the Notary public

A copy of the listed Power of Attorney authorizing the
signatory of the bidder.

Proof of Registration of firm / company

Audited Balance sheets

Credit line certificate from Financial institutions

Income Tax clearance certificate.

Valid GST registration certificate.

10.

Certificate of performance issued by not less than the rank of|

Executive Engineer / Responsible person of the organization.

SIGNATURE OF TENDERER




BID DOCUMENTS

INDEX

Item No Description of Work Page No
I Invitation for Bids
II Letter of Application
111 Instructions to Bidders
A GENERAL
1 Scope of the Bid
p) Method of Bidding
3 One Bid per Bidder
4 Cost of Bidding
5 Site Visit
B ELIGIBILITY / QUALIFICATION CRITERIA
6 Eligible Bidder
7 Qualification of the Bidder
8 Special attention to Bidders
C BID DOCUMENTS
9 Contents of Bid Documents
10 Clarification of Bid Documents
11 Amendments to Bid Documents
D PREPARATION OF BIDS
12 Language of the Bid.
13 Documents comprising the bid
14 Bid Prices
15 Currencies of Bid and Payment

16

Bid Validity




Item No Description of Work Page No
17 Bid Security
18 Formal and Signing of Bid
19 Pre Bid Meeting
E SUBMISSION OF BIDS
20 Sealing and marking of Bids
21 Deadline for submission of Bids
22 Late Bids
23 Modification substitution and withdrawal of Bids
F BID OPENING AND EVALUATION
24 Bid Opening
25 Process to be Confidential
26 Clarification of Bids
27 Examination of Bids and determination of Responsiveness
28 Correction of Errors
29 Evaluation and comparison of Bids
G AWARD OF CONTRACT
30 Award Criteria
31 Employers Right to accept any Bid and to Reject any or all Bids
32 Notification of Award
33 Registration in TWAD
34 Performance Security
35 Signing of Agreement
36 Forfeiture of performance Security
37 Foreclosure of works
38 Termination of Contract

39

Release of performance security




Item No Description of Work Page No
40 Recovery of money payable to the TWAD Board
41 TDS on Income Tax, GST
42 Mobilisation Advance
43 Price Adjustment
44 Dispute
45 Force majeure
v LIST OF ANNEXURES AND CERTIFICATES
Performance of the bidder showing total monetary value of
1 Execution / Maintenance of Civil Engineering works for the
last three financial years — (7.1.3 ) (Annexure—1I)
Average Annual Execution / Maintenance of Civil Engineering
2 works Turn over for the last three financial years — (7.1.4 )
(Annexure — 1II)
3 Experience in works of similar nature of Magnitude during the
last 5 years —( 7.1.5) (Annexure — III)
4 Commitment of contracts (Execution/Maintenance of Civil
Engineering works) on hand — (7.1.5 ) (Annexure — 1V)
5 Works for which Bids are already submitted - (7.1.5)
(Annexure-V)
List of equipments available with the bidder - (7.1.6)
6
(Annexure — VI)
Qualification/Experience of the key personnel proposed for
7 technical and administrative functions under this contract —
(7.1.7 8) (Annexure -VII)
8 Sample Format for evidence of access to or availability of credit
facilities-(7.1.8 ) (Annexure — VIII)
9 Details of Litigation if any — (7.1.9 ) (Annexure — IX)
10 Declaration by the bidder pertaining to blacklisting / debarment
etc., - (7.1.10 ) (Annexure — X)
Affidavit as an undertaking given by the Contractor should be
11 certified by the Notary duly stamped on a Notaries Stamp —
(7.1.14) (Annexure-XI)
Certificates:
1 Signature of the Proprietor or Proprietress attested by the
Notary Public
2 Signature of all the Partners/Power of attorney attested by the
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Item No Description of Work Page No

Notary Public.

3 Registration of the firm, signature of the authorized person
attested by the Notary public.

4 A copy of the listed Power of Attorney authorizing the signatory
of the bidder

5 Proof of Registration of firm/company.

6 Audited Balance sheets.

7 Credit line certificate from Financial Institutions.

8 Income Tax clearance certificate.

Latest GST filing returns Certificate along with GST registration

2 certificate

10 Certificate of Performance issued by not less than the rank of
Executive Engineer/Responsible person of the organization.

v GENERAL CONDITIONS OF CONTRACT

PART — I- Role and Responsibilities of the Contractor

PART — II- Payment mode for Contractor

PART — III- Role of the TWAD board

PART — IV-Labour laws and procedure adopted

PART — V- Special conditions

PART — VI- List of beneficiaries and earmarked quantity of

water to be supplied
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TWAD BOARD - INVITATIONS FOR BIDS - TWO COVER - PERCENTAGE TENDER SYSTEM

IFB No:

02-2 /.F.O&M /2022-23/ DOI / CNC/CBE / 2022/ dt.19.05.2022

Eligible Class

Class —II and above Civil contractors

Tender Invitee

The Superintending Engineer, TWAD Board, Coimbatore — Nilgiris circle, Coimbatore

Sale of Bid & 24.05.2022 to 21.06.2022 upto 5.45 PM at O/o the Executive Engineer, TWAD
Place of Sale Board, RWS division, Udhagamandalam by cash or Demand Draft payable at
Udhagamandalam for Rs. 1180/- each and additional Rs.500/- by post (Each).
Down loading www.twadboard.tn.gov.in and www.tenders.tn.gov.in. ( Free of Cost)

Pre Bid meeting

15.06.2022 at 11.00 AM at the office of the Tender Invitee

Last date for
submission of bid

22.06.2022 upto 3.00 PM at the office of the Tender Invitee

Bid opening 22.06.2022 at 3.30 PM at the office of the Tender Invitee
S| Value of work Bid security
Name of work

No. ( Rs. in Lakhs) (in Rupees )
Operation and Maintenance of the following CWSS for the Period from 1.07.2022 to 31.03.2023

XX XXXXX XX XX

CWSS to Coonoor Municipaity, Wellington military station

2. 52.20 52500.00
and Pasteur Institute of India, Coonoor in Nilgiris district.

XX XXXXX XX XX

XX XXXXX XX XX

XX XXXXX XX XX

XX XXXXX XX XX

XX XXXXX XX XX

Er. A.Senthil Kumar, B.E, MBA, FIE., Superintending Engineer, TWAD Board , Coimbatore — Nilgiris circle,

Coimbatore

Sd/- A. Senthil Kumar/19.05.2022
Superintending Engineer, TWAD Board,
Coimbatore — Nilgiris circle, Coimbatore



http://www.tenders.tn.gov.in/
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II. LETTER OF APPLICATION

(Letter head paper of the Applicant, including full postal address, telephone no., and E.Mail)

Dated:

To

The The Superintending Engineer

TWAD Board, Coimbatore Nilgiris Circle Coimbatore
No 4,Vilankurichi Road,Vinobaji Nagar

Peelamedu ,Coimbatore-04

Sir,

Being duly authorised to represent and set on behalf of

(herein after-the Applicant]),
and having reviewed and fully understood all the information provided, the undersigned

hereby apply for consideration as a bidder for the following:

I. INVITATION FOR BID No: 02-2/F.0&M/2022-23/D01/CNC/CBE/2022 /Dated.
19.05.2022
OPERATION AND MAINTENANCE OF THE CWSS TO COONOOR
MUNICIPALITY,WELLINGTON MILITARY STATION AND PASTEUR INSTITUTE
OF INDIA ,COONOOR IN NILGIRI DISTRICT FOR A PERIOD OF 9 MONTHS
FROM 01.7.2022 TO 31.03.2023
Attached to this letter please find copies of original documents defining the Applicant's
legal status
. the principal place of business and

* the place of incorporation (for applicants who are corporation) or the place of

) registration and the nationality of the owners (for applicants who are partnerships
or individually owned firms)

Your Agency and its authorized representatives are hereby authorized to conduct

any inquiries or investigations to verify the statements, documents and information

submitted in connection with this application, and to seek clarification from the bankers

and clients regarding any financial and technical aspects. This ‘Letter of Application
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will also serve as authorization to any individual or authorized representative of any
institution referred to in the supporting information, to provide such information
deemed necessary and requested by yourselves to verify the statements and
information provided in this application, or with regard to the resources, experience and
competence of the Applicant.

This application is made in the full understanding that

¢ Bids by the applicants will be subject to verification of all information submitted for
consideration, at the time of bidding.

Your Agency reserves the right to

* Amend the scope and value of any contract bid under this project.

* And reject or accept any application, to cancel the entire bidding process and
reject all the applications and
e Your Agency shall not be liable for any such action and shall be under no

obligation to inform the Applicants of the grounds for them

It is hereby certified that the unit rates and price for all the items covered in the Bill of
Quantities set out in the Price Schedule have been furnished clearly in figures and words
and it is hereby agreed to execute the works at the rates and prices mentioned therein and

to receive the payments on measured quantities as per the Conditions of the Contract.

It is hereby distinctly and expressly declared and acknowledged that before the submission of
the bid, the instructions therein have been carefully followed and the conditions of the
Contract and other terms and conditions have been read. It is also declared and
acknowledged that careful examination of the bid documents has been carried out with
reference to the specifications, quantities, location where the said work is to be done,
materials required for this contract and their source and other requirements, covenants,
stipulations and restrictions. It is distinctly agreed that no claim or demand will be made on
the TWAD Board by the applicant, arising out of any misunderstanding or misconception
or mistake of the said requirements, covenants, stipulations, restrictions, conditions etc on

the part of the Applicant.

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency are

enclosed
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The Bid Security of Rs 52500 (Rupees Fifty two thousand five hundred only) is
enclosed in the shape of_(enter the form and other details of the bid security) drawn in
favour of the Executive Engineer, TWAD Board, RWS Division ,Ooty. It is hereby
agreed that in case the bid is accepted, the Performance Security to the value and in the
manner/ form prescribed by the Employer will be submitted and agreement entered into
within the time frame stipulated for the due fulfillment of the contract. It is agreed that in
the event of non remittance of the required Performance Security and execution of the
Agreement within the stipulated time frame, the Bid Security deposited with the bid will be
forfeited. In the event of non- acceptance of the bid offered by the Applicant, the Employer
shall intimate the applicant of the rejection of his bid, upon which the applicant can get his
Bid Security refunded on an application for the same. Any notice required to be served on
the applicant shall be deemed to have been sufficient if delivered personally or left at the
address given herein or sent by post either by registered mail or ordinary. Such notice
shall, if sent by post shall be deemed to have been served on the applicant at the time
when in due course of post it would be delivered at the address to which it is sent. For all
purposes, the address given herein will serve as permanent address and any change therein

will be promptly intimated then and there.

It is fully understood and agreed that on receipt of communication of acceptance of the bid
from the accepting authority, there emerges a valid contract between the Applicant and
TWAD Board represented by the officer accepting the bid and is expressly agreed that the
bid documents with the schedules, conditions of the contract, negotiations, communications
and other correspondence connected to this contract will all constitute the contract for this

purpose and be the foundation of rights on both the parties.

It is agreed that providing earmarked quantity of water supply to all the beneficiaries under
the scope in the list of WSS/CWSS shall be considered as the essence of this operation
and maintenance contract and will be commenced immediately on getting information of
the acceptance of the bid and any deficiency in supply due to contractor’s operation and
maintenance will be subjected to the relevant penal clauses contained in the Conditions

of the Contract.

It is hereby agreed that the qualified personnel to operate and maintenance shall be deployed

as required.

The Applicant hereby agrees to undertake full responsibility for the safety of the scheme

components and the operating staff during the contract period.
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The Applicant hereby agrees that the bid will not be withdrawn during the period of validity as
indicated in the bid documents and also during such extended periods agreed to by the
applicant. The Applicant understands that the withdrawal of the bid after bid submission is
not permitted.

It is explicitly understood that the Tender Inviting / accepting Authority is not bound to accept
the lowest or any bid received.

It is hereby agreed that the Tender Inviting / accepting Authority reserves the rights to reject

any or all the bids without assigning any reasons there for.

Dated thisday of Month of

Signature of the Applicant
(To be signed by the authorized signatory

with seal)
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NAME OF WORK:

OPERATION AND MAINTENANCE OF THE CWSS TO COONOOR
MUNICIPALITY,WELLINGTON MILITARY STATION AND PASTEUR INSTITUTE OF
INDIA ,COONOOR IN NILGIRI DISTRICT TO SUPPLY EARMARKED QUANTITY OF
WATER NOTED AGAINST EACH CWSS IN NILGIRI DISTRICT BY CARRYING OUT ALL
THE NECESSARY WORKS SUCH AS PUMPING, ATTENDING TO LEAK AND BURST,
ATTENDING TO ELECTRICAL AND MECHANICAL REPAIR WORKS, PROVIDING
DISINFECTION, PREVENTIVE MAINTENANCE OF ALL INSTALLATIONS, SUMP
CLEANING AND DELIVERANCE OF EARMARKED QUANTITY OF WATER TO THE
BENEFICIARIES AS PER SCHEDULE AND STANDARD OPERATING PROCEDURES AND
AS DIRECTED BY THE TWAD BOARD OFFICERS FOR A PERIOD OF 9 MONTHS FROM
01.07.2022 TO 31.03.2023.

III . INSTRUCTIONS TO BIDDERS
A. GENERAL
1. Scope of the Bid

This is an OPERATION AND MAINTENANCE OF THE CWSS TO COONOOR MUNICIPALITY,WELLINGTON
MILITARY STATION AND PASTEUR INSTITUTE OF INDIA ,COONOOR IN NILGIRI DISTRICT FOR A
PERIOD OF 9 MONTHS FROM 01.7.2022 TO 31.03.2023 Contract and the contractor is responsible

for providing earmarked quantity of water supply to all the beneficiaries under the scope of the
Water Supply Scheme/ Combined Water Supply Scheme by carrying out all the necessary
works, such as pumping , attending leaks and bursts in the pipelines inclusive of
materials and workmen, attending all repair works in the pump set, valves and all
other machineries related to the maintenance, and inclusive of spares/materials,
accessories, cleaning of all storage structures like sumps, MSR, BPT, stand post etc.
lubricants, chemicals, as and when required in accordance with the specifications as
appropriately applicable to the Quality Parameters of the relevant BIS, TNBP, Bid
Documents and deliverance of earmarked quantity of water to the beneficiaries as
per schedule etc for successful operation and maintenance of the schemes for the specified

period

1.1 The Superintending Engineer,TWADBoard, Coimbatore Nilgiri Circle
Coimbatore (herein after referred as -Employer (in these documents) invites bids for
the operation and maintenance of CWSSs (as defined in these documents and referred
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as -the works) as detailed in the Bill of Quantities. The bidder shall offer their/his quote
rates detailed in the Bill of Quantities.

Salient Details (as per Scope of the Scheme/ schemes):

S.No. | Name of the Component | Quantity | Location Remarks

1 HW 1 No
2 WTP 1 No
3 Sumps

4 Pipe line | 52120m
5

6

7

8
and so

on

1.2 Down loading the documents from website.

The documents can be down loaded free of cost from the web site www.tenders.tn.gov.in

and www.twadboard.tn.gov.in by the tenderer. Tender should, thereafter be submitted

duly filled and signed along with all required documents to the tender inviting authority

as notified in the IFB subject to the following:

1.2.1. The bidder shall furnish a certificate to the effect that no correction/
alteration on the bid document as found in the web site was made by
him and he shall abide by all the terms, conditions and specifications contained
in the bid document.

1.2.2. No cost towards bid document shall be required to be paid by the bidders who

are using the forms downloaded from the designated website.

The bidder shall submit the tender to the tender inviting authority as prescribed

in the Invitation for Bid.


http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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1.3 The Bid Document can be purchased from the Executive Engineer, TWAD Board, RWS
Division Ooty by remitting the required cost of Bid Document as stipulated in the
Invitation for Bid.

2. Method of Bidding

2.1 If the bid is made by an individual, the bid documents shall be signed by the

individual with his full name and current address.

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the
proprietor with his full names as well as the name of the firm and full address. In
the case of an authorized person holding power of attorney signing the bid
documents, a certified copy of the registered power of attorney including still in
existence certificate should accompany the bid documents. The signature of the
Proprietor shall be attested by a notary public and enclosed as documentary

evidence.

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the
partners of the firm along with their full names and current address with specific
mention on the registered address of the firm. In the case of a partner holding
power of attorney signing the bid documents, a certified copy of the registered
power of attorney should accompany the bid. It is also mandatory to furnish a
certified copy of the registered partnership deed, current address of the partners,
and registered address of the firm along with the bid. The signature of all the
partners/ power of attorney shall be attested by a notary public and enclosed as

documentary evidence.

2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by
a duly authorized person holding power of attorney for signing the bid documents in
which case a certified copy of the registered power of attorney shall accompany the
bid. Such limited company or corporation may be required to enclose satisfactory

evidence of its existence along with the bid.

2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the
Income Tax Clearance Certificate relating to the previous financial year and Valid
GST Registration Certificate.
3. One Bid per Bidder
Each bidder shall submit only one bid for this work. A bidder who submits or

participates in more than one bid will be disqualified.
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4. Cost of Bidding

The bidder shall bear all the costs associated with the preparation and submission
of his bid. The Employer will in no case be responsible for those costs, regardless of the
conduct or the outcome of the bidding process.

5. Site Visit.

The bidder, at the Bidder's own responsibility and risk is advised to visit and
examine the site of works and its surroundings and obtain on his own all information that
may be necessary for preparing the bid and entering into contract for this operation and
maintenance works. The costs of visiting the site and its surroundings shall be at the
bidder's expense. Data made available are only for the information of bidder and the

employer is not responsible for its correctness.

The bidder and any of his personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but only upon
the express condition that the bidder will be responsible for death or personal injury, loss
of or damage to property, and any other loss, damage, costs and expenses incurred as a

result of the inspection.

The bidder should carefully inspect the site to assess the prevalence of ground
reality of the scheme to be operated and maintained to quote the rate appropriately and

no extra rate will be paid on any account at a later date during contract period.

B. Eligibility / Qualification Criteria

6. Eligible Bidders
6.1. The Invitation to Bid is open to any bidder who meets the Physical and Financial
eligibility criteria mentioned in the above Check List.

6.2. Joint Venture / Subletting of contract is not permitted.
7. Qualification of the Bidder

7.1 General
Bidders shall provide the following as part of their bid in the prescribed formats.
7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on
Behalf of the bidder should be enclosed.

7.1.2 Proof of Registration of the firm/company under Companies Act should be

enclosed.



7.1.3

7.1.4

7.1.5

7.1.6
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Total monetary value of Execution/Maintenance of Civil Engineering works
performed during each of the last three financial years should be furnished in
Annexure-I.

Annual turnover (Execution/Maintenance of Civil Engineering works) for the past
three financial years (Audited balance sheet for the last three financial years)
should be enclosed. Annual turnover for the past three financial years should be
certified by a registered Chartered Accountant. The certificate should be affixed
with the seal of the office of the Chartered Accountant with the registration
number legibly in Annexure-II.

Experience in works of similar nature and magnitude during each of the previous
five financial years, the details of work contracts on hand and works for which bids
are already submitted should be furnished in the Annexure - III, IV and V
respectively.

List of equipments available with the bidder for deployment in the project should

be furnished in Annexure-VI.

7.1.7Technical, Administrative and Managerial Personnel to be employed for key

management in this work with their qualification details should be furnished in

Annexure VII

7.1.8

7.1.9

7.1.10

7.1.11

7.1.12

7.1.13

Evidence of access to lines of credit and availability of other financial resources,
credit line certificates from financial institutions should be enclosed in the
prescribed Annexure-VIII.

Litigation details of the bidder with the details of the parties concerned and the
amount involved and any Bank Guarantee executed for any purpose should
be furnished in Annexure-IX.

The bidder should declare clearly whether the bidder has been black listed,
banned or debarred in Central Government Department/Under- taking/
Organization or any State/ Union Territory/ Department Undertaking/ Organization
in Annexure-X.

Income Tax Clearance Certificate in currency as proof of having remitted the
income tax for the previous financial year (with reference to the year in which the
bid is opened)

Valid GST registration certificate issued by competent authority and latest GST
filing return should be produced.

GST is not applicable for Maintenance Contracts (and) in case of composite
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contracts where the value of materials involved is less than 25%, as per
Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25%
January 2018.

7.1.14 Affidavit as an undertaken is to be given by the contractor as per Annexure XI
and it should be certified by the notary duly stamped on a notary stamp.

7.2 Performance Eligibility:

7.2.1. Financial & Physical capacity:

I\;S(I, DESCRIPTION CRITERIA

Financial Turn over and Cash Flow Rs.in Crore

1 Minimum Annual Turnover in last three financial year Rs. in
Crores.— 33% of BOQ value. 18754

2 Minimum cash flow required in Rs. in crores.
= BOQ value x 3 months 18.94 L

Completion Period in Months

3 The bidder should have satisfactorily completed Execution of]
water supply scheme or satisfactorily maintained WSS/ CWSS of
value not less than Rs. 56.81 Lakhs, in the last five Financial
years: 22.72 L
-Either (or)
a)In a single agreement 40% of BOQ value 34.09 L
- Or
b)Under two agreement 60% of BOQ value.

Physical (Work Experience):

* Minimum Aggregate during last five years:

4.a Minimum aggregate number of construction of Collector
Well/Collection well/ Infiltration well/Intake well/ Jack well / off-
take arrangements should have been successfully executed or
maintained for a continuous period of 1 year in the last five 1 No.
years:
-30% of the total requirement rounded off to nearest integer
but anything less than 1 shall be rounded off to 1 only

4.b Minimum aggregate experience of Full Scale Water Treatment
Plant successfully executed or maintained for a continuous 0.95 MLD
period of at least 1 year in the last Five years
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Sl.

No DESCRIPTION CRITERIA

-15% of total requirement of 6035 MLD.

4.c Minimum aggregate experience of Pipeline in KM — should have
supplied, laid, jointed, tested and satisfactorily completed or
maintained the pipelines for a continuous period of at least 1
year in the last 5 years 5212 m
i)10 % of total length of ....KM in MS/DI/CI pipe

ii)10 % of total length of ....KM in PVC/HDPE pipe

iii)10 % of total length of ....KM in AC/RCC/PSC/BWSC Pipe

4.d |Minimum aggregate experience of RCC Water retaining
structures (LL) successfully executed or maintained for a

continuous period of 1 year in the last 5 years. 3015 L4
- 10% of total requirement of 30.15 LL capacity.
4.e Minimum Aggregate capacity of pumping machinery, pump
sets successfully installed or maintained for a continuous
period of 1 year during the last 5 years. KW
1)20% of total capacity in KW under this CWSS.
iIn case of HT installation, minimum one number of 112
KW /150 HP and above capacity pump sets.
4.f Minimum Aggregate capacity of Transformer successfully
installed or maintained for a continuous period of 1 year in the
last 5 years: in KVA
Atleast 1 No of transformer substation turnkey work executed/
maintained

Note : In Addition to the above requirements the following criteria also to be satisfied.

7.2.2. Bid capacity:

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity
will be calculated as under:

Assessed Available Bid Capacity = [A*N*1.5-B]

Where A = Maximum value of civil engineering works executed/maintained in any
one year during the last three financial years [updated to 2019-20 (current)
price level @ 6% per annum] taking into account the completed as well as works
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in progress.

N = Number of years prescribed for period of the contract for which bids are invited

[T years.

B = Value of existing commitments and on-going works to be completed during the

next ....... years. (Updated to current) price level]

The Accepted Contract Amount shall cover the entire operation and maintenance of

the scheme for the period specified.

Note:

iv

i. The performance eligibility shall pertain to the similar works executed/ maintained
by the tenderer in any of the Central/State Government Departments/Quasi
Government Organizations and Government Undertakings, a Private Organization.
The performance experience for Central/State Government Department/
Undertaking/ Quasi Government Organization should be supported by performance
certificates issued by the concerned organization by an officer not less than the rank
of Executive Engineer. The experience certificates issued by an officer
below the rank of Executive Engineer or on behalf of Executive Engineer

will not be considered.

ii.In case of experience certificate of a Private Organization, the following
criteria should be satisfied:

a) The Photographs of the works undertaken for the Private
Organization should be enclosed as a proof.

b) The certificate of the work done for the Organization be enclosed by
a Senior Official who should be at least of the rank of the General
Manager or Equivalent.

c) The above certificate should be countersigned by a Government
Department Engineer at least of the rank of Assistant Executive

Engineer and should also be notarised.

For the experience certificates furnished by the bidders which are obtained from the
Departments outside the State, clarification will be obtained by the Employer from
the concerned Department whenever felt necessary as to whether the details

furnished in the certificates are genuine, before finalization of evaluation.

. The bills/ claims should be prepared by the contractor as per Agreement and in
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accordance with the agreement executed and submitted to the Department.

v. In case if a contractor/firm worked as sub contractor previously, then their
experience in those particular components of work will be considered only if their
sub contract/sublet work was properly approved by the User Department. A certified
copy to that effect from Engineer in charge (not below the rank of Executive
Engineer) must be produced for arriving at the performance eligibility for the

particular work to be sublet.

7.3. Disqualification:

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified at any point of time if they have
7.3.1. made misleading or false representation in the form statements and attachments

submitted and/or

7.3.2. Record of poor performance during the last 5 years as on the date of application such
as abandoning the work rescinding of contract for which the reasons are attributable
to the non performance of the Contractor inordinate delays in completion, consistent
history of litigation awarded against the applicant or any of its constituents or financial

failure due to bankruptcy etc.

7.3.3. been debarred / blacklisted as on the date of application by any Central / State
Government Department/ Undertaking/ Organization and their bid will not be taken up

for evaluation.
8. SPECIAL ATTENTION TO BIDDERS.

8.1. Copies of experience certificates obtained from the Officer not below the Rank of
Executive Engineer of respective user departments must be attested by Notary
Public and produced.

8.2. These Certificates should contain the following details

1) Name of Scheme (Name of the State also to be specified):

2) Contract No. and date

3) Value of Contract  : Rs.

4) Name of Contractor withfull address:

5) Period of completion/ maintenance as specified in the Contract:

6) Date of commencement of work:
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7) Actual date of completion & commissioning/ of maintenance:

8) Reason for the delay if any:

9) Full details of components : executed / maintained under this contract:

10) Performance of the work should contain the following details:

S.No. Component Performance
I f Infiltrati Well ..
; n cgse © nfiltration ell/ Whether completed & commissioned/
Il Collection Well/Intake Well/ Jack maintained satisfactorilv?
Well / Foot Bridge / Off take Well &
In case of Water Treatment Plant heth : oo
o (Capacity in....... MLD — with type of W ?t er_ comp gted & commissioned/
I maintained satisfactorily?
Components to be  clearly
mentioned)
In case of Pumping Machineries oL
i (Type and Capacity in KW & HP to Whgther_ comp[eted & commissioned/
. maintained satisfactorily?
be dearly mentioned)
In case of Pipeline work (Type of oL
v Each pipe with diameter, length, Whgther_ comp[eted & commissioned/
) maintained satisfactorily?
pressure must be given)
In case of RCCWater retaining oo
v Whether constructed & commissioned/

Structures(Capacity to be clearly
mentioned)

maintained satisfactorily?

Signature of Officer with Seal
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C. BID DOCUMENTS

9.Contents of Bid Documents

The Bid Documents will comprise the following documents & addenda issued in
accordance with clause 11 below:

1) Invitation for Bids
2) Instruction to Bidders
3) Eligibility/Qualification Criteria Forms of Bid
4) General Conditions of contract
a) Part I- Roles and responsibilities of the Contractor
b) Part II- Payment mode for Contractor
c) Part III- Role of TWAD Board
d) Part IV- Labour Laws to be followed
e) Part V- Special Conditions of Contract

f) Part IV - List of Beneficiaries and earmarked quantity of water to be
supplied under this contract
5) Schematic/Flow Diagram
6) Bill of Quantities
7) Forms of Agreement

10. Clarification of Bid Documents.

A prospective bidder requiring clarification may raise the same at the time of Pre-
bid meeting in writing or by Electronic Mail to Tender Inviting Authority at the
address indicated in the invitation for bid. The employer will respond to any

clarification sought for.

11. Amendment to Bid Documents

11.1. At any time prior to 48 hours to the deadline for submission of bids, the

Employer may amend the bid documents by issuing Addenda.

11.2. Any Addendum thus issued shall be part of the bid documents and shall be
communicated in writing or by cable to all purchasers of the bid documents.
Prospective bidders shall promptly acknowledge the receipt of each addendum
by cable to the Employer.

11.3. To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer shall extend as necessary
the deadline for submission of bids, in accordance with Clause21.2

of-Submission of Bids.
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D. PREPARATION OF BIDS

Language of the Bid
The bid, and all correspondences and supporting documents related to the bid
exchanged by the bidder and the Employer shall be written in English. Supporting
documents and printed literature furnished by the bidder may be in other language
provided they are accompanied by an accurate translation of the relevant passages in
either English or Tamil language, in which case, for purpose of interpretation of the bid,
the translation shall prevail.
Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:
13.1 Cover — 1 (Technical Bid)
i. The Bid Documents duly filled and signed
ii. List of Annexure as below:
Performance of the bidder showing total monetary value of Execution /
1. | Maintenance of Civil Engineering works for the last three financial years —
(7.1.3) (Annexure—-1I)
5. |Average Annual Execution / Maintenance of Civil Engineering works Turn
over for the last three financial years — (7.1.4) (Annexure — II)
3. [Experience in works of similar nature of Magnitude during the last 5 years
—(7.1.5) (Annexure —III)
4. Commitment of contracts (Execution/Maintenance of Civil Engineering
works) on hand — (7.1.5) (Annexure — 1IV)
5. |Works for which Bids are already submitted — (7.1.5) (Annexure-V)
6. [|List of equipments available with the bidder — (7.1.6) (Annexure — VI)
7 Qualification/Experience of the key personnel proposed for technical and
administrative functions under this contract — (7.1.7) (Annexure -VII)
g Sample Format for evidence of access to or availability of credit facilities-
' (7.1. 8) (Annexure — VIII)
9. [Details of Litigation if any — (7.1. 9) (Annexure — IX)
0 Declaration by the bidder pertaining to blacklisting / debarment etc., -
' (7.1.10) (Annexure — X)
1 Affidavit as an undertaking given by the Contractor should be certified by

the Notary duly stamped on a Notaries Stamp (7.1.14) (Annexure-XI)

iii. List of Certificates.
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SignatureoftheProprietor orProprietressattested by the Notary Public
(2.2)

Signature of all the Partners/Power of Attorney attested by the Notary
Public — (2.3)

Registration of the firm, signature of the authorised person attested by
the Notary Public —(2.3)

A copy of the listed Power of Attorney authorising the signatory of the
bidder — (7.1.1)

Proof of Registration of firm/Company(7.1.2)
Audited Balance Sheets —(7.1.4)

Credit line Certificate from Financial Institutions — (7.1.8) (Fermat-
Annexure VIII)

Income Tax Clearance Certificate —(7.1.11)

Latest GST filing returns Certificate —(7.1.12)

iv.  Certificate of performance issued by not less than the rank of Executive

Engineer of the Government organization concerned / responsible person of

the private organization

v.  Bid Security (17.1)

vi.  Any other material required to be completed and submitted by the bidders in

accordance with these instructions.

13.2 Cover —II (Price Bid)

14. Bid Prices

i. Priced Bill of Quantity duly signed.

ii. The Bid should be submitted only in the original documents as issued by
the Tender Inviting Authority or as downloaded from the website. No
alteration or correction should be made under any circumstances in the
Bid Documents issued by the Tender Inviting Authority.

iii. Conditional tenders are liable for rejection

14.1 The contract shall be for the whole works as described in sub clause (1.1), based

on the priced bill quantities submitted by the bidder.
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14.2 The bidder shall fill in rates and prices and line item total (both in figures and
words) for all items of works described in the Bill of quantities along with total bid
price (both in figures and words). Items for which no rate or price is entered by
the bidder will not be paid for by the employer when executed and shall be
deemed covered by the other rates and prices in the bill of quantities. Corrections,
if any, shall be made by crossing out and initialing.

14.3 All duties, taxes and other levies payable by the contractor, under the contract for
any other cause shall be included in the rates, prices and total bid price submitted
by the bidder.

14.4 The rate and prices quoted by the bidder is firm till the completion of contract
period and price adjustments are not allowed.

15. Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

16. Bid Validity

16.1. "Bids shall remain valid for a period not less than ninety days from the date of
opening of Technical Bid, as per Sec. 14.2 of Tamil Nadu Transparency in
Tenders rules 2000.

16.2. A bid validity for a shorter period shall be rejected by the employer as non-
responsive.”

16.3. In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request the bidders to extend the period of validity for a specific
additional period. The request and the bidders' response shall be made in writing
or by cable. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend his bid security for; the period of

extension.

17. Bid Security

17.1 The bidder shall furnish, as part of his bid, as bid security of 52500.00
(Rupees Fifty two thousand five hundred only) duly pledged in favour of
the Executive Engineer, TWAD Board , RWS Division ,0oty in any one of

the following forms.

17.1.1. Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank
Guarantee (Prescribed format of the Bank Guarantee (Unconditional) for
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the bid security issued by a Nationalised Bank/Scheduled Bank located in
India/National savings certificate/Post office Savings Bank deposits.

17.1.2.  Unconditional Bank Guarantee in the prescribed format for the bid security
issued by a Nationalised Bank/Scheduled Bank located in India &valid for 45
days after the end of the validity period of the bid.

17.1.3.  FDR and deposits at call receipts should contain lien certificate issued by the
Bank for encashment by department. The FDR furnished by the firm should
also bear the signature of the authorized signatory on a revenue stamp at
the back of the FDR.

17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the

Employer as nonresponsive

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible,
but not later than 30 days either after the expiration of the period of bid validity or

after finalizations of the bid whichever is later.

17.4 The bid security of the successful bidder will be returned after the bidder has
furnished the required performance security and signed the agreement. No interest

is payable on Bid security by the Employer.
17.5 The bid security shall be forfeited:-

17.5.1.In the case of bidder withdrawing or modifying his bid during the period of
bid validity.

17.5.2.If the bidder does not accept the corrections of the bid price, pursuant to

clause 28 of “"Bid Opening and Evaluation”.

17.5.3.In the case of a successful bidder failing to furnish the performance security

in the specified form within the stipulated time.

17.5.4.1In the case of successful bidder failing to enter into agreement within the

stipulated time.

17.5.5.1In the case of the bidder severing the conditions after intimation of the
acceptance of the bid.
Format and Signing of Bid

18.1. The bid document submitted to the Employer shall be typed or written in indelible
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ink and shall be signed by a person duly authorized to sign on behalf of the
bidder in accordance with-Instructions to Bidders|. All pages of the bid and
where entries or corrections have been made shall be initialed by the person
signing the bid.

18.2. The bid shall contain no alteration or additions, except those to comply with the

18.3.

instructions issued by the Employer and wherever necessary to correct errors
made by the bidder, in which case such corrections shall be initialed by the person
signing the bid.

The technical and price bids (BOQ) as issued by the Employer should be submitted
duly signed at the bottom of each page, failing which the bids will be summarily

rejected.

Pre Bid Meeting:

19.1.

19.2.

19.3.

19.4.

19.5.

The bidder or his authorised representative, who are desirous, may attend the pre
bid meeting which will take place at Office of the Superintending Engineer,
TWAD Board, Coimbatore Nilgiris Circle ,Coimbatore.

The purpose of the meeting will be to clarify issues and to answer questions on
any matter that may be raised at that stage.

The bidder is requested, as far as possible, to submit the questions in writing or
by cable, to reach the Employer not later than one week before the meeting. It
may not be practicable at the meeting to answer questions received late.

Minutes of the meeting, including the text of the questions (without Identifying
the source of enquiry) and the responses given together with any responses
prepared after the meeting, will be transmitted without delay to all purchasers of
the bidding documents.

Any modification of the bidding documents listed in clause 23.=+ of —Submission of
Bids, which may become necessary as a result of the pre bid meeting shall be
made by the Employer exclusively through issue of an addendum pursuant to
clause 11 of the Bid Document and not through the minutes of the pre-bid

meeting which will be hosted on www.tenders.tn.gov.in.

Attendance at the pre bid meeting is not mandatory and non attendance will

not be a cause for disqualification of the bidder.
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E. SUBMISSION OF BIDS

20.

Sealing and Marking of Bids

20.1.
20.2.

20.3.

20.4.
20.5.

20.6.
20.7.

Two cover system shall be adopted for submission of bids.

The first cover shall contain the technical bid documents, supporting material
relating to the eligibility criteria, Bid Security in the proper form and other
connected Certificates as specified in Clause 13.

No indication either direct or indirect, implicit or explicit regarding the rates and
prices should be made in the technical bid or any other documents submitted in

the first cover.
The second cover shall contain the Price Bid alone.

The bids should be submitted in the original bid documents as issued by the

Employer.
The bid documents under no circumstances are transferable.

The first cover containing the Technical Bid and Bid Security and the second cover
containing the Price Bid, should be pasted properly, sealed and super-scribed

indicating clearly the name of work and marking specifically as under:

Cover-I- Technical Bid
Cover II- Price Bid

Both the covers containing the Technical bid and Price Bid should be placed in a

common envelope, pasted, sealed and super-scribed properly.

20.8.

20.8.1

20.8.2

20.8.3

Format and signing of Tender

The Tenderer shall submit one original and one copy (hard) and one soft copy of
both technical and Price bids comprising of Tender as described in the

Instruction to Tenderers, bound in a format as stipulated.

All bidders will be provided with an electronic copy of the schedule of prices.
Cells that contain permanent information are protected and cannot to be
changed by the Bidder.

Cells into which the bidder can enter rates and Amount (where these may vary),
will be left unprotected. However, the Employer will not enter any formulae in

the spread sheets.
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20.8.4 The Bidder is entirely responsible to ensure that the calculations presented in
the Schedule of Prices are correct, and that the Bidder’s offer is complete in all
respects.

20.8.5 The Price Bid completed in computerized printout, adopting the format of the
Bid document in total and shall be signed by a person or persons duly
authorized to sign on behalf of the Bidder.

20.8.6 The Tenderer shall submit the Price bid in one original and one copy (hard) and
one soft copy. The BOQ in the excel format is uploaded.

20.8.7 The Bidder will need to submit the completed Schedule of Prices together with
the bound copy of the Price Proposal which has been issued by the Employer
along with the separate Priced Schedule of Prices, and to affix his signature on
all pages of his submittal. The Bidder shall give an undertaking that that the
content of the CD and the content of hard copies are identical. In the case of
discrepancy between the soft copy and hard copy (print out) furnished by the
bidder, the hard copy (print out) will prevail. If there is discrepancy between the
hard/soft copy furnished by the bidder and the hard copy issued by the
Employer, the hard copy issued by the Employer will prevail.

20.8.8 The Tender shall contain no alternations, omissions or additions, except those
to comply with instructions issued by the Employer, or as necessary to correct
errors made by the Tenderer, in which case such corrections shall be initialed by

the person or persons signing the Tender.

20.8.9 All the envelopes shall be addressed to the Employer namely “THE
SUPERINTENDING ENGINEER , TWAD BOARD, COIMBATORE NILGIRI
CIRCLE COIMBATORE" and bear the following identification
Bid for OPERATION AND MAINTENANCE OF THE CWSS TO COONOOR MUNICIPALITY,WELLINGTON
MILITARY STATION AND PASTEUR INSTITUTE OF INDIA ,COONOOR IN NILGIRI DISTRICT for a period of
9 Months  from 01.07.2022 to 31.03.2023
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II. INVITATION FOR BID No:02-2/F.0&M/2022-23/D01/CNC/CBE/2022/Dated.
19.05.2022
Do Not Open Before 22.06.2022 (Time and date of bid opening as per 3.30 pm Clause 24 of
Bid opening and evaluation)

and should be submitted to the following Address:

“THE SUPERINTENDING ENGINEER , TWAD BOARD, COIMBATORE NILGIRI CIRCLE
COIMBATORE"
20.8.10In addition to the Identification required in sub clause above, the envelope shall

indicate the name and address of the bidder to enable the bid to be returned in case
it is declared late, pursuant to Clause 22 of Submission of Bids.
20.8.11 If the envelope is not sealed and marked as above, the Employer will assume no

responsibility for the misplacement or premature opening of the bid.

21. Deadline for Submission of the Bids

21.1. Bids must be received by the Employer at the address specified in clause 20.8 above
not later than 3.00 PM on 22.06.2022. In the event of the specified date for the
submission of bids declared a holiday for the Employer, the bids will be received up to
the appointed time on the next working day.

21.2. The Employer may extend the deadline for the submission of bids by issuing
amendment in accordance with clause 11 of Bid Documents in which case all rights
and obligations of the Employer and the bidders previously subject to the original

deadline will then be subject to the new deadline.

22. Late Bids

22.1. All bids received by the Employer after the deadline prescribed in clause- 21of

Submission of Bid will be returned unopened to the bidder.

22.2. TWAD Board will not be held responsible for any Postal/other modes delay leading

to delayed submission of Bids after the deadline prescribed.
23. Madification/ Substitution of Bid before opening
23.1. No Tenderer shall be allowed to withdraw the tender after submitting the tender.

23.2. The Bidder may modify or substitute his bid after submission provided that written notice of
the modification and substitution is received by the Employer prior to the Deadline of

submission of Bid.

23.3. The Bidder's modification or substitution notice shall be prepared, sealed, marked and
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23.5.

23.6.

23.7.

24.
24.
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delivered in accordance with the provision clause — 21 & 22 of “Submission of Bids”, with the
envelope additionally marked “MODIFICATION” or “SUBSTITUTION” with name of wok as
appropriate.

Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID
MODIFICATION COVER"/ “PRICE BID SUBSTITUTION COVER” with name of wok

Modification / Substitution for Technical Bid cover should be super-scribed as “"TECHNICAL
BID MODIFICATION COVER"/ “TECHNICAL BID SUBSTITUTION COVER” with name of wok

No Bid shall be modified /substituted after the deadline for the submission of Bids.

Modification / Substitution of a Bid between the Deadline for submission of Bids and the
expiration of original period of validity specified in the Clause — 16.1 “"PREPARATION OF
BIDS” or as amended pursuant to the Clause 16.2 “PREPARATION OF BIDS” may result in
the forfeiture of the Bid security pursuant to the Clause — 17 "PREPARATION OF BIDS".

F. BID OPENING AND EVALUATION

Bid Opening

1. The Employer will open all the bids received (except those received late) in the
presence of the bidders or their representatives who choose to attend on the date at
the time in the address specified in clause 21 of-Submission of Bids. (In the event
of specified date of bid opening being declared a holiday for the Employer, the bids
will be opened at the appointed time and location on the next working day).

Envelopes marked as substitution or modification shall be opened and read out first.

24.2. Envelopes super-scribed as “MODIFICATION"”/SUBSTITUTION to Technical bid will

be opened at the time of opening of the Technical bid.

24.3. Envelopes super-scribed as “MODIFICATION“/SUBSTITUTION to price bid will be

opened at the time of opening of the price bid.

24.4. The Bidders' names, the Bid prices, the total amount of each Bid, any

discounts, bid modification / substitution, the presence or absence of Bid
Security and such other details as the Employer may consider appropriate, will be
announced by the Employer at the time of opening. Bids and modifications received
pursuant to clause 23 of “Submission of Bids” that are not opened and not read out
at the bid opening will not be considered for further evaluation regardless of

the circumstances.
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Process to be Confidential

Information relating to the examination, Clarification, evaluation and comparison of
bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by a bidder to
influence the Employer's processing of Bids or award decisions may result in the
rejection of his bid.

Clarification of Bids.

To assist in the examination, evaluation and comparison of bids, the Employer may,
at his discretion, ask any Bidder for clarification of his bid, including breakdown of
unit rates. The request for clarification and the response shall be in writing or by
cable, but no change in the price or substance of the Bid shall be sought, offered,
or permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids in accordance with

Clause-28 of "Bid Opening and Evaluation”.

Examination of Bids and Determination of Responsiveness

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid

(a) meets the eligibility criteria set out in clause — 7 “Qualification of the Bidder”,

(b) has been properly signed,

(c)is accompanied by the required securities and

(d)is substantially responsive to the requirements of the Bid Documents,

27.2. A substantially responsive Bid is one which conforms to all the terms, conditions

27.3.

and specifications of the Bid Documents, without material deviation or reservation.

A material deviation or reservation is one

27.2.1 which affects in any substantial way the scope, quality or performance of
the works.

27.2.2 which limits in any substantial way, inconsistent with the Bid Documents, the
Employer's rights to the Bidder's obligations under the contract, or

27.2.3 whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may

not subsequently be made responsive by correction or withdrawal of the non

conforming deviation or reservation. The decision of the Employer on the issue
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whether the Bid is responsive or not will be final and binding on the bidders. The
Employer is not bound to disclose the reason in case a bid is determined by him as
non-responsive.

28. Correction of Errors

28.1. Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic error. Errors will be corrected by the Employer as follows:

» If any variation is found in the rates between words and figures, the lesser of
the two will only be taken in to consideration.

e Where there is a discrepancy between the unit rate and line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern.

e Where there is an arithmetical discrepancy in the page total as well as grand
total, the corrected total by the Employer will govern.

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance
with the above procedure for the correction of errors and shall be considered as
binding upon the Bidder. If the Bidder does not accept the corrected amount of
the Bid, his bid will be rejected and his bid security will be forfeited in

accordance with Clause -17.5 of “Preparation of Bids”.

29. Evaluation and Comparison of Bids
29.1. The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause- 27 of-Bid Opening and
Evaluation.
29.2. In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid
Price by adjusting the Bid price as follows:
29.2.1. Making any correction for errors pursuant to Clause -28 of “Bid Opening
and Evaluation”.
Or
29.2.2. Making appropriate adjustments to refer discounts or other price
modifications offered in accordance with Clause -23 of “Submission
of Bids”
29.2.3. The Employer reserves the right to accept or reject any

variation/deviation.

29.3. If the Bid of a successful Bidder is found highly unbalanced in relation to the
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TWAD Board’s estimate of the cost of work to be performed under the contract,
the Employer may require the Bidder to produce detailed price analysis for any
or all items of the Bill of Quantities to demonstrate the internal consistency of
those prices with the methods of operation and maintenance of the CWSS and
schedule proposed.

29.4. After evaluation of the price analysis, the Employer may require that the
amount of the Performance Security set forth in Clause - 34 of “Award of
Contract” be increased at the expense of the successful Bidder to a level
sufficient to protect the Employer against financial loss in the event of default of
the successful Bidder under the Contract.

29.4.1. For tenders received with any plus percentage & up to minus 5
percentage of the Departmental Value, the successful tenderer should
remit 2% of contract value as performance security.

29.4.2. For tenders received with minus 5% & up to minus 15% of
departmental value the successful tenderer should remit 4% on
contract value as performance security.

29.4.3. For tenders received with minus 15 % and more of Dept. Value, the
successful tenderer should remit 5% of contract value as performance

security.
G. AWARD OF CONTRACT

Award Criteria.

Subject to Clause 29 of-Bid Opening and Evaluation, the Employer will award the
contract to the Bidder, whose Bid has been determined to be substantially responsive to
the Bid Documents and who has offered the lowest evaluated Bid Price, provided that
such Bidder has been determined to be (a) eligible in accordance with the provision of
clause-6 of Eligibility / Qualification Criteria and (b) qualified in accordance with the

provisions of Clause-7 of Eligibility/ Qualification Criteria.

Employer's Right to Accept any Bid and to Reject any or all Bids

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all bids, at any time prior to award of contract, without thereby
incurring any liability to the affected bidder or bidders or any obligation to inform the
affected bidder or bidders of the grounds for the Employer's action.
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Notification of Award

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by e mail confirmed by registered letter. This
letter (hereinafter and in the Conditions of Contract called the Letter of Acceptance]),will
state the sum that the Employer will pay to the contractor in consideration of the
Operation and maintenance of the works by the Contractor as prescribed by the
Contract (hereinafter and in the conditions of Contract called the-Contract Pricel.)The

notification of award will constitute the formation of the Contract.

Registration in TWAD

The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water
Supply and Drainage Board, he / she/ they should get himself / herself/ themselves
registered in TWAD Board, before awarding the work.

Performance Security
34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder

shall deliver to the Employer a Performance Security as detailed below:-

34.1.1.For tenders received with any plus percentage & up to minus 5
percentage of Department Value, the successful tenderer should remit 2
percentage of contract value

34.1.2. For tenders received with minus 5 percentage & up to minus 15
percentage of departmental value the successful tenderer should remit 4
percentage on contract value.

34.1.3.For tenders received with minus 15 % and more percentage of
Department Value, the successful tenderer should remit 5 percentage of
contract value.

34.2 The Performance security should be in the form of

34.2.1. National Savings Certificate/Post Office Savings Deposit account
purchased within the State of Tamil Nadu and pledged in favour of the
Executive Engineer, TWAD Board, RWS Division , Ooty

(OR)

34.2.2. Unconditional and irrevocable bank guarantee issued by any one of the
branches of Nationalised Bank or scheduled Bank within the State of
TamilNadu, provided they are in prescribed format (enclosed in this
Document) for an amount equivalent to ----- percentage of the total
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value of the contract in favour of the Executive Engineer, TWAD Board,
RWS Division ,Ooty.

34.2.3.The bidder along with the performance security, shall deliver a non
judicial stamp paper for Rs.100/- (Rupees One Hundred only) at his cost

for executing the agreement.

35. Signing of Agreement

35.1.

35.2.

35.3.

35.4.

The Employer on receipt of the performance security and non-judicial stamp
paper, will furnish to the bidder the Agreement in the form prescribed,
incorporating all terms and conditions between the Employer and the successful
bidder.

The Bidder should remit the performance security prescribed by the Employer in
the form as in Clause 34 above and sign the agreement in the presence of the
Employer within 28 days from the date of Letter of Acceptance notifying the

award of contract.

Upon furnishing the performance security by the successful bidder, the Employer

will promptly notify the other bidders that their bids have been unsuccessful.

Failure of the successful bidder to comply with the requirements of Clauses- 34 &
35 and 35.2 of “Award of Contract”|shall constitute a breach of contract, cause
for annulment of the award, forfeiture of the bid security and any such other

remedy the Employer may take under the contract.

Amendment to Agreement:

35.5.

35.6.

Any amendment shall be issued by mutual consent between the Employer and

the contractor only without any contrary to the bid conditions.

Such amendment should not lead to change in rates and prices of the

successful bidder.

36. Forfeiture of Performance Security

The performance security is liable to be forfeited in cases where the firm/contractor

fails to carry out the work in accordance with the specifications, terms and conditions of

the contract leading to termination of the contract.

37. Foreclosure of Works

The Employer shall have the right to issue notice to the contractor, for any reason
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whatsoever does not require the whole or part of the contract to be carried out after the
award of the contract. The contractor shall not have any claim towards compensation or
whatsoever, on account of any profit or advantage, which he might have derived from
the carrying out of such portion. For the portion already carried out in view of the
foreclosure, the contractor shall be paid an eligible amount as certified by the Engineer in
charge.

Termination of Contract

The employer may terminate the contract, when it is opposed / contrary to the
covenant of the terms of the contract.

The employer shall issue notice of 15 days time to rectify and in the event of failure
to rectify / comply the terms of the contract, the contract stands terminated on the
16th day from the date of issue of notice.

On termination of the contract, the employer shall withhold the amount payable to
the contractor and the security deposit by the contractor till the amounts due to the

Board are recovered.

Release of Performance Security

On successful completion of contract for the assigned period and after handing over
the entire scheme with all its infrastructures and installations in good and operating
condition to TWAD Board, the performance security will be refunded after three months

from the date of handing over the scheme.

Recovery of money payable to TWAD Board

All losses, costs, damages and expenses and other money payable to the Board by the
contractor under any stipulation in the contract, may be retained out of any money due
or which may subsequently become due from the Board to the contractor under any
contract or otherwise whatsoever and in case such money then due or to become due to
the contractor by the Board shall be insufficient to pay such losses, costs, damages, and
other money payable to the TWAD Board by the contractor, it shall be lawful for the
Engineer in charge without any further consent on the part of the contractor to sell or
dispose of any securities deposited in the Board by the contractor as aforesaid and with
and out of the proceeds of such sale, after payment of all expenses connected therewith
or reimburse and pay to the Board all such losses, cost, damages and expenses and
other money payable to the contractor. And in case such proceeds of sale of the said
securities shall be insufficient for such purpose then and in that case it shall be lawful for
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the Board to recover the residue thereof, if necessary by legal proceedings and or by

resorting to revenue recovery act against the contractor.

41. TDS on Income Tax

41.1.

41.2.

During the course of the contract period, deduction of income tax shall be made
at the prevailing rates from every payment as may be specified by the Income
Tax Act and as amended from time to time.

GST is not applicable for Maintenance Contracts (and) in case of composite
contracts where the value of materials involved is less than 25%, as per
Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25
January 2018.

42. Mobilization Advance

Mobilization advance will not be provided under this contract

43. Price Adjustment:

Price adjustment is not applicable under this maintenance contract.

44. Dispute

44.1.

44.2.

44.3.

Dispute Redressal Committee

A) In order to ensure a dispute Redressal mechanism, for tenders of value up to
and Rs.1 Crore the Regional Technical Committee will be the " Dispute
Redressal Committee" in order to resolve any disputes between the Employer
/ Engineer — in charge concerned and the contractor and the appeal
committee is as in (B).

B) In order to ensure a dispute redressal mechanism, , for tenders of value more
than Rs.1 Crore a Committee headed by the Managing Director / Joint
Managing Director and consisting of Engineering Director, TWAD Board and
Engineering Director, CMWSS Board as Member, will comprise the " Dispute
Redressal Committee" in order to resolve any disputes between the Employer
/ Engineer — in charge concerned and the contractor.

Arbitration: In view of the above Dispute Redressal Committee,

arbitration is not part of this Contract

Jurisdiction of Court

In the event of non settlement of any dispute by the Dispute Redressal
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Committee arising between the parties hereto in respect of any matter
comprised in the contract, the same shall be settled by a competent court
having jurisdiction over the place where the contract is awarded and
agreement is concluded and by no other court.

Force Majeure

Neither party shall be liable to the other for any loss or damage caused by or arising out of

46.

47.

Acts of God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or
other special risks referred above which prevent the performance of the contract and
which could not have been foreseen or prevented by the prudent person. If a Force
Majeure situation arises, the contractor shall promptly notify the Employer in writing of
such condition and the cause thereof, Unless otherwise directed by the Employer in
writing, the contractor shall continue to perform the obligations as far as it is reasonably
practical and shall seek all reasonable alternative means for performing those not
prevented by Force Majeure.

In the event of belated settlement of dues to the contractor, the contractor shall not
claim interest for the belated payment.

The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in
WP No. 11128 of 2022 should be implemented scrupulously.

47.1. The wages paid to the labourers should not be less than minimum wages.

47.2. In case the contractor engaged the labourers already worked in the CWSS, the

48.

wages already paid to the labourers should not be reduced at any cost.
Contractor dying, becoming Insolvent or Insane

In the event of death or insanity of the contractor, the contract may be
terminated by notice in writing, pasted at the site and advertised in the issue of the
local newspaper. All acceptable works shall thereafter, be paid at appropriate rates
after recovering all the contractor’s dues to Employer, to the persons entitled to
receive and give a discharge for such payments.

In the contractor is imprisoned because insolvent compound with his
creditors has a receiving order made against him or carriers on business under
receiver for the benefit of the creditors of any of them or being a corporation goes
into liquidation or commences to be wound up not being a voluntary winding up for
the purpose only of amalgamation or reconstruction, the employer shall be at
liberty.

To give such liquidator, receiver or other persons in whom the contract may
become vested the option of carrying out the contract or a portion there of to be
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determined by the employer, subject to his providing an appropriate guarantee for
the performance of such contractor.

To terminate the contract forthwith by notice in writing to the contractor the
liquidator, the receiver or person in whom the contract may become vested and take
further actions as provided in the clause pertaining to default by contractor, treating
as if this termination is ordered under the respective clause.

VI. LIST OF ANNEXURES

Annex
No.

Description Para No.

Performance of the bidder showing total monetary value of 7.1.3
Execution / Maintenance of Civil Engineering works for the last

three financial years

I Average Annual Execution / Maintenance of Civil Engineering 214
works Turn over for the last three financial years
I Experience in works of similar nature of Magnitude during the 715
last 5 years
v Commitment of contracts (Execution/Maintenance of Civil 215
Engineering works) on hand
V. Works for which Bids are already submitted 215
VI List of equipments available with the bidder 71.6
VII Qualification/Experience of the key personnel proposed for 217
technical and administrative functions under this contract
VIIL Sample Format for evidence of access to or availability of credit 71.8
facilities
IX. Details of Litigation if any 21.9
X Declaration by the bidder pertaining to blacklisting / debarment 7.1.10
etc.,
XI Affidavit as an undertaking given by the Contractor should be 71.14

certified by the Notary duly stamped on a Notaries Stamp
(Annexure-XI)
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VII. LIST OF CERTIFICATES

Sl. Description of Certificate Para No.
No.
1 Signature of the proprietor or proprietress attested by the Notary Public 2.2
2 Signature of all the partners/power of attorney attested by the Notary Public 2.3
3 | Registration of the firm, signature of the authorised person attested by the 2.3
Notary Public
4 A copy of the listed power of attorney authorising the signatory of the 7.1.1
bidder
5 | Proof of registration . 7.1.2
6 Audited Balance Sheets 7.1.4
7 Credit line Certificate from Financial institutions 7.1.8
8 Income Tax Clearance Certificate (Latest) 7.1.12
9 Valid GST registration Certificate 7.1.13
10 | Certificate of performance issued by not less than the rank of Executive
Engineer/Responsible person of the private organisation. 7.2
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ANNEXURE I (Para No 7.1.3)
Performance of the Bidder showing Total Monetary Value
of Execution / Maintenance of Civil Engineering works

in the last Three Financial Years

Year Monetary Value of Execution
Maintenance of Civil Engineering works
(Rs. In lakhs)

/

Seal of the FirmSignature of the bidder with date
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ANNEXURE II (Para No 7.1.4)

Annual Turnover in Execution / Maintenance of Civil Engineering works in the Last Three

Financial years.

Each Bidder must fill in this form

Annual Turnover Data (Execution / Maintenance of Civil Engineering

works) in the Last Three Financial years.

Sl No. Year Amount (Rs.in Lakhs)
1
2
3
Average Annual Turnover

The information supplied should be the Annual Turnover of the Bidder in terms of the amounts billed

to clients for each year for work in progress or completed.

....................................... (Signature of the Bidder)
Seal
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ANNEXURE III (Para No 7.1.5)

Experience in works of similar Nature and Magnitude

within a period of 5 years(from ........... {0 S )
Sl. | Contract No. and| Descri| Name of the| Value of | Date of Issue of | Actual | Reason for
Name of the ption | employer the Work Order and| date of | the delay, if
Project of the| with full Contract stipulated completi| any in
work address (Rs. In period of on completing
lakhs) completion the Project

Seal of the firmSignature of the bidder with date
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ANNEXURE IV (Para No 7.1.5)

Commitments of works on hand

Sl
No

Contract
No and
Name of
the
Project

Description
of the work

Name of
the
employer
with full
address

Value of
the
contract
(Rs. In
lakhs)

Date of Issue
of work order
and stipulated
period of
completion

Value of works
remaining to
be completed

(Rs. In lakhs)

Anticipate

d date of

completio
n

Seal of the firmSignature of the bidder with date
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ANNEXURE V (Para No 7.1.5)

Works for which Bids are already submitted

No

Contract No
and Name of
the Project

Descripti
on of the
work

Name of the
employer
with full address

Value of the
contract
(Rs. In lakhs)

Stipulated
period of
completion

Date when
decision is
expected

Remar
ks if
any

Seal of the firmSignature of the bidder with date
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Annexure VI (Para No 7.1.6)

List of Equipment Available with Bidder

Sl
No.

Equipment | Requirement for Availability Status
Name the project

Remarks

Nos. | Capacity Owned/ Nos and |Age/condition
leased/ To be| capacity
Procured

Seal of the firmSignature of the bidder with date
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ANNEXURE VII (Para No 7.1.7)

Qualification/Experience of key Supervisory Personnel proposed for technical and
administrative functions under this contract
SI. No. Name of the Position for  |Qualification  |otal years of Years of Remarks
person which experience | experience in
proposed the proposed

position

Seal of the firmSignature of the bidder with date

ue of contract

hlification and No. of Technical supervisor / Assistant to be employed by the Contractor.

1. Upto Rs. 1.00 lakh

Technical Assistant need be employed. If situation and nature of work warrants.
1) A Diploma holder in Civil Engineering or 2) A retired Junior Engineer may be employed..

2. From Rs.1.00
Rs.5.00 lakhs

lakh

to

1) One diploma holder in Civil Engineering or 2) Not less than one retired Junior Engineer.

3. From Rs.5.00
Rs.10.00 lakhs

lakhs

to

1) One B.E (Civil)
Or
Equivalent degree holder.
Or
Not less than one retired AEE/ADE

One diploma holder with three years experience.

2)

3)
4)

4. From Rs.10.00
Rs.25.00 lakhs

lakhs

to

1) One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil Engineering

Or

Equivalent degree holder with 3 years experience plus one Diploma holder in Civil Engineering
Or

Not less than one retired AEE/ADE plus one diploma holder in civil Engineering.

Two diploma holders in in civil Engineering with 3 and 5 years experience respectively.

2)

3)
4)

5. From Rs.25.00
Rs.50.00 lakhs

lakhs

to

1) One B.E. (Civil) with 3 years experience plus two Diploma holder in Civil Engineering
8:1e B.E. (Civil) with 3 years experience plus two retired junior Engineers.
(;Erquivalent degree holder with 3 years experience plus two Diploma holder
retired junior Engineers.

8:\e retired AEE or ADE plus two diploma holders in Civil engg.

5) Oor:e retired AEE or ADE plus two retired Junior Engineers.

2)

3) in Civil Engineering / two

4)

6) Above Rs.50 lakhs

be examined in individual cases depending upon the nature of work and the technical sill involved and
defined in the tender notice regarding the No. of qualified technical personal to be employed by the
contractor.

7) Penalty

rate for failure on the part of the contractors to employ technical assistant
1)  For Diploma holder - Rs 2000/- per month
2) For Degree holder - Rs 5000/- per month
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ANNEXURE VIII (Para No 7.1.8)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES
— CLAUSE 7.1.9

(To be furnished in the Letter Head of Bank)

BANK CERTIFICATE

This is to certify that M/s..........o e is a reputed company with a

good financial standing.
If the contract for the work, namely.............ccoeoeiii i, is awarded to the above firm,

we shall be able to provide overdraft/ credit facilities to the extent of Rs................... to meet their

working capital requirements for executing the above contract.

Signature of the Authorised Officer of the Bank.

Date:
Seal of the Bank.
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ANNEXURE IX (Para No 7.1.9)

Details of Litigation, if any.

Sl
No

Name of the Govt. | Cause offAmount

Dept./Private the involved (Rs.

Organisation(Other | litigation  [In lakhs)
party)

Award for
(or) against
bidder

Remarks
present stage

/

Note: Should be attested by the Notary Public.

Seal of the firmSignature of the bidder with date
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ANNEXURE X (Para No 7.1.10)

Declaration by the Bidder:
It is to certify that our firm........coco oo

....................................................... has not been black listed / banned / debarred by any Central/
State / UT Government Department or Undertaking /Organization.

(Signature of the Bidder)
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ANNEXURE-XI (Para No 7.1.11)

(Affidavit as an undertaking given by the Contractor should be certified by
the Notary duly stamped on a Notaries Stamp)
Model
( to be typed in Rs 100 Non-Judicial Stamp Paper)

AFFIDAVIT OF (Name of Contractor).

I/We (Name of Contractor) Son of ........cccceeueee. (Hindu) aged about
....... years, Partner/Proprietor/Authorised signatory of ---

having our office at NO.......ccoevvvvennennnnnn. do hereby solemnly affirm and sincerely
states as follows:-

I /We state that We have entered in to Operation and Maintenance of
WSS/CWSS contract with TWAD Board on ..... date.

I/We state that I/We will be the Principal Employer as referred in the labour
laws in respect of any operating staff / work person engaged for the purpose of
delivery of services under this contract.

I/We state that there will not be any employer and employee
relationship between TWAD Board and the workmen employed by us. We will take
all responsibilities relating to present Labour Laws with regard to our employees.

I/We state that the workers employed by us in connection with performance
of this contract will not claim any right of employment with TWAD Board.

I/We state that this Affidavit can be used as a Document before any Court
of Law or Tribunal to defend the TWAD Board.

Solemnly affirm and signed by me on this .... day of ....... 2022

DEPONENT
BEFORE ME

NOTARY PUBLIC
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PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)
To
The Executive Engineer, TWAD Board.
(NameofEmployer)
__ (Address of employer)

WHEREAS(Name and address of contractor)(hereinaftercalled"TheContractor”hasundertaken,in
pursuance of contract No..  dated_ toexecute _(Name of contract and brief description of
work) hereinafter called “the contract”

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish
you with a Bank Guarantee by a recognized Bank for the sum specified therein, as security

for compliance with his obligations in accordance with the contract.

AND WHEREAS the contractor has requested us to give the Bank Guarantee.

AND WHEREAS we have agreed to give the contractor such a Bank Guarantee unconditionally
and irrevocably to guarantee as primary obligator and not as mere surety, all the payments
to the _

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf
of the contractor, upto a total of(amount of guarantee) (amount in words) such being
payable in the typesand proportion of currencies in which the contract price is payable, and
we are undertaketo pay you unconditionally and irrevocably upon vyour first written demand
and without cavil or argument, any sum or sums within the limit of(amountof guarantee) as
aforesaid without you needing to prove or to show grounds or reasons foryour demand for
the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor.

CONTRACTOR EXECUTIVE ENGINEER
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GENERAL CONDITIONS OF CONTRACT

TABLE OF CONTENTS

S. Contents Page
No no
1 [PART — I- Role and Responsibilities of the Contractor

2 |PART — II- Payment mode for Contractor

3 |PART - III- Role of the TWAD board

4 | PART — IV-Labour laws and procedure adopted

5 | PART — V- Special conditions

6 [PART — VI- List of beneficiaries and earmarked quantity of water to be supplied
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PART I

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

S.No Contents Page no

1.1 Interpretation of terminologies

1.2 Responsibilities of the Contractor regarding operation and
maintenance of the scheme.

1.3 List of equipments, installations, structures, pipelines, appurtenances
etc., to be maintained

1.4 Schedule of Maintenance

1.5 Equipment and Tools to be made available at each Pumping Station

1.6 Safety Measures to be adhered

1.7 Specifications for repairs to Electro Mechanical equipments and for
attending Leaks and burst in pipelines.

1.8 Formats for Registers to be maintained by the contractor at Site

1.9 Uploading of data in Online Entry Formats in

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx,



http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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1.1.INTERPRETATION OF TERMINOLOGIES

1.1.1.

1.1.2.

1.1.3.

1.1.4.

1.1.5.

1.1.6.

1.1.7.

1.1.8.

In these conditions of contract the following definitions shall apply:

The Tender inviting authority and Tender Accepting Authority means
the Executive Engineer, Superintending Engineer/ Chief Engineer of
Tamil Nadu Water Supply and Drainage Board

The Implementing authority/ Department means the Executive
Engineer, Superintending Engineer/ Chief Engineer of Tamil Nadu
Water Supply and Drainage Board

The contract means the agreement concluded between the authority
and the contractor, including all specifications, patterns, contractor’s
samples, plans, drawings and other documents incorporated or

referred to there in.

The contractor means the person/agency who have been awarded the

work and undertakes the Operation and maintenance of the CWSS.

The contract price means the price mentioned in the price schedule of
the agreement for the respective items of works carried out, that is
payable to the contractor by the authority under the contract for the
full and proper performance by the contractor or its part of the

contract.

The work means the work of supplying earmarked quantity of water to
all the beneficiaries covered under the scope of the project, attending
leaks/ bursts occurred during the maintenance period, attending repair
works on the goods and equipments that the contractor is required to

provide under the contract to establish the above mentioned service.

MLD is Million litres per day which equals 10,00,000 litres in one day.

1.2. Responsibilities of the Contractor regarding O&M of this Scheme.

1.2.1. A joint inspection to be conducted by the Contractor with TWAD Board

Officials before taking over of the CWSS for maintenance.

1.2.2. The Contractor should take over the scheme after award of work for

maintenance and handover the scheme in good condition, on completion

of agreement period.



1.2.3.

1.2.4.

1.2.5.

1.2.6.

1.2.7.

1.2.8.

1.2.9.

1.2.10.
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Before taking over the CWSS/WSS, inspect the Alignment and to check
presence of any illegal connections (any connections other than the scope
of the project) in the alignment during takeover of the scheme for
maintenance. If any illegal connection found during the course of
taking over, the same shall be removed at the cost of TWAD
Board.

After taking over of the CWSS for maintenance, the Contractor is the
custodian of the CWSS.

After taking over the scheme by the contractor, for any damages to the
components of the CWSS made by men, machinery, etc., the contractor
is solely responsible for rectification at his own risk and cost, except for
damages caused by other line departments under the Government of

Tamil Nadu, National Highways and NHAI.

Damages caused to the underground utilities by the contractor during

rectification is to be rectified by the contractor under own risk and cost.

After taking over the scheme by the contractor if any illegal connection
found, it should be reported immediately to the AE/AEE so as to file the
FIR by the Department early. However, the Contractor should take
immediate action to remove such Illegal connections at his risk and cost
only. Continual illegal Tapping/Connection will lead to cancellation of
agreement, as the maintenance of Pipeline is the sole responsibility of the

contractor.

The CWSS taken over by the contractor is only for maintaining the
scheme and to supply the earmarked quantity to all the beneficiaries. The
contractor should not make any alterations in the CWSS / supplying water
to any other beneficiaries/ supplying water through any other mode
without the approval of the Executive engineer incharge of the CWSS in

writing.

Ensure that the water is supplied to all beneficiaries covered under the

project as per the earmarked quantity on normal condition.

Under all the circumstances, the supply to all beneficiaries including Tail
end habitations shall be ensured as per the PART -VI of the GCC.



1.2.11.

1.2.12.

1.2.13.

1.2.14.

1.2.15.

1.2.16.
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Should inform every day before 08.00 AM about the pumping status of
the scheme from 06.00 AM of previous day to 06.00 AM of present day to
the AE/AEE through WhatsApp and through online entry as per the
prescribed format (beneficiary supply details).

If Diesel Generator (DG) is available in the scope of contract it should be
maintained in working condition. Test run of Genset should be carried out
for a minimum of 30 minutes per week while in idle condition or as
recommended by the manufacturer / directed by TWAD Engineer. The
contractor should make necessary arrangement for Diesel / Lube oil
required for operating the generator and the related cost will be

reimbursed as per actual on production of original bills.

In case of failure of electricity during emergency / calamity, the
contractor shall take immediate action to restore the electricity by
approaching the TANGEDCO authorities. In case of non availability of
generators, the Contractor shall engage generators for pumping the
Earmarked quantity (MLD) as and when required under approval of the
Executive Engineer and the hire charges will be paid as per the rate

approved for this case.

The contractor shall submit the operating methodology to carryout in full
this contract as per the prevailing guidelines, CPHEEO guidelines and got
it approved by the Engineer in charge. The Operating Staff should have
the required minimum qualification as the case may be as Electrician
with-C-Certificate, Electrician-grade II, Fitter grade II, Maintenance
Assistant, filter bed operator, turncock, watchman as per the requirement

of works to be performed. All shall read and write.

Must keep a copy of the relevant portions of the latest CPCHEEO manual
on Operation and Maintenance of Water Supply Systems at work site and
carry out the O&M works in accordance to the guidelines prescribed in

the Manual.

The Quantity of water supplied to the beneficiaries is the essence of
contract, and the contractor is solely responsible for the supplied
quantity. The contractor should ensure earmarked quantity (MLD) of

supply to all the beneficiaries as per the scope. Contractor should
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maintain and furnish register showing the quantity of water delivered to
each habitations duly signed by Panchayat Secretary/ Panchayat
President of the local body concerned or a person authorized by the
Panchayat President and submitted to the Assistant Engineer for
preparing the water charges demand by 26 of every month (from 26th
of the previous month to 25th of current month)..

The Contractor should maintain Pumping quantity register, pump set
operation register, Leak & burst register, Consumables register, Electro
mechanical repair register, preventive maintenance register, water
retaining structure cleaning register, pumpset panel boards repair
register, valves inspection and rectification register etc. and the same
shall be maintained and signed by the contractor/authorized person and
the same shall be furnished during the inspection of TWAD Board Officer.
The format for maintaining the above registers shall be got approved

from the Executive Engineer in charge.

The Contractor should obtain the invoice / bill for electricity consumed
and handover to the Assistant Engineer / Assistant Executive Engineer for
onward submission for making payment and the contractor should make
arrangements to submission of Cheque / Demand Draft to Electricity

Board office without delay.

All the repair works whenever it occurs in the pumping machineries,
Electro-mechanical items should be attended immediately under
intimation to TWAD Board Engineers as all the works are included in the

essence of contract.

The contractor should attend the Leaks and Bursts whenever it occurs,
within the stipulated period, and necessary photos shall be taken before
during and after attending the works with latitude / longitude and the
same must be uploaded online in the link http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, through the Assistant Engineer/Assistant

Executive Engineer concerned.

For attending the leaks/ burst, the contractor shall procure the minimum
quantity of materials and keep advance stock which may require to
attend all types of maintenance works at the earliest.


http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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All the tools and equipments required for this contract shall be arranged
by the Contractor at his own expense.

Contractor shall maintain the water meters in good working condition.
The Quantity pumped will be ascertained based on water meter reading
only. However in special circumstances if the water meter is not
functioning / available, the supply quantity will be checked using portable
flow meter provided by the contractor.

Operate and maintain capacitor and allied switch gear so as to maintain a

power factor of not less than 0.90 and as prescribed by TANGEDCO.

The power factor will not decrease or increase suddenly and hence the
contractor should monitor it daily. If any decrease in the power factor is
noticed, it should be informed to the Departmental Engineers (concerned
Assistant Engineer/Assistant Executive Engineer) and rectification to be
carried out by the contractor which will be paid for as per the agreement.
Any penalty levied by TANGEDCO for non-maintenance of power factor,

will be recovered from the Contractor.

Mandatory Regulations prescribed by CEIG and Inspector of Factories

shall be followed without any lapse.

To maintain periodically plant and machineries, pump room and it's
premises, Pumping main and valves and Treatment Units etc. as per the
list detailed in clause 1.3 and as per the Schedule of Maintenance detailed

in clause 1.4 of General Conditions of Contract.

Each station should be provided with complete set of tools and

equipments required for maintenance as listed in the clause 1.5 of GCC.
To adhere to safety measures as stipulated in clause 1.6 of GCC.

Recording Register including starting/stopping time of the pump sets etc

as per standard format.
Checking the temperature/Noise of Running units and control panel

To Provide gland packing for the pumps, sluice valve etc. whenever

required to avoid leakage of water.

The Contractor shall report any problem in the motor and pumps,
electrical main boards and fixtures etc, leaks and burst if any occurred in
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the pipe line, leaks and repairs in valves and any other damages caused
to the water supply system, shall be brought to the notice of the
Assistant Engineer/ Assistant Executive Engineer, immediately and take
immediate action for the rectification and restoration of water supply
within the prescribed time limit. Necessary entries shall be made in the

corresponding register.

Any alternation/additions if needed to the existing arrangements, both in
electrical and mechanical installations shall be attended only after proper

approval from the Executive Engineer.

The contractor shall obtain the license from the competent authority of

Labour Department in the respective District.

The contractor shall provide Technical Supervisor with minimum technical
qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering
as per the value of work mentioned under Annexure — VII. (The tender
calling authority shall specify the requirement of technical
supervisors to be engaged by the Contractor under this clause
and the penalty for non employment of technical supervisors by
the Contractor)

The Contractor should also provide photo identity card to his own labour
mentioning the name and category along with the name of the Contractor

without mentioning the TWAD Board name and Logo, etc,.

If any labour is found to be unfit or disobedient to the instructions given
by the TWAD Board officers, they shall be replaced by the contractor

immediately.

The contractor shall provide required safety equipments to the labours

engaged by him.

Operation on specified shifts / day as per labour law and ensuring that
back up teams are available to take over during Sundays, Public Holidays

and in the event of regular Operator’s absence including watch and ward.

Operate and maintain pumping equipment with skilled staff with required
qualifications and experience so as to safeguard the equipments against
single phasing, earth fault, phase reverse etc., in power supply as well as
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their personal safety.

The contractors shall be fully responsible for operating and maintaining

the scheme in a safe & secure manner.

The contractor shall obey all the provisions of various laws including
Labour Laws as applicable to them. If the Board suffer any loss what so
ever of nature, monetary or otherwise, as a result of direct or indirect
action or inaction of the contractor in failing to comply with or not
properly complying with any law, rules, regulations, notifications,
instructions, circulars, G.Os, Board Proceedings, etc. issued by the
Government or Board or any other authority as applicable to them as
mandated by the law or otherwise, the said laws shall be computed in

terms of money and recovered from the contractor.

Temporary Diversion of Roads and Commencement of Work.

1.2.44.1. During attending leaks, burst and any other repair works, the
contractor/firm shall make at his cost all necessary provision for
the temporary diversion of roads, car tracks, footpaths,. drains,
water courses, channels etc.,

1.2.44.2.If the contractor/firm fail to do these arrangements, the same
shall be done by the Engineer in charge and the cost thereof

shall be recovered from the contractor/firm.

Notice to Telephone, Railway and Electric Supply Undertaking.

During attending leaks, burst and any other repair works, the Contractor /

1.2.46.

firm shall give all prior notices through Assistant Engineer/ Assistant
executive Engineer required by any law or custom or as directed by the
Engineer in charge, to other departments, who may be affected, prior to

commencement of the works.

Watching and Lighting

The Contractor/firm shall at his expense, shall provide at the site of works

sufficient fencing, barricading, watching and lighting during day and night.
The contractor/firm shall in every respect conform to the police regulations
in these matters, for which the Board will not take any responsibility. If
the contractor/firm fail/neglect to do these arrangements, the same shall
be carried out by the Engineer in charge and the costs thereof shall be



67

recovered from the contractor/firm and prevent entry of unauthorized
persons
1.2.47. Risk Insurance
TWAD shall not be liable for risks of loss or damage to any belongings and of
personal injury and death to the persons employed by the contractor for
this work and the public if any during the contract period. Copy of such
insurance shall be produced to the Executive Engineer.
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1.3List of equipments, installations, structures, pipelines, appurtenances etc., to be
operated and maintained under this contract.

Name of the equipments, installations, structures,
pipelines, appurtenances etc., to be operated and

S| maintained along with the details of specifications

Nc.) such as type, make, HP, Head, discharge, capacity | Quantity | Location

" | length, size and other relevant details such as hours

of pumping, pressure, quantity & quality of water,
etc.

1.

2.

3.

4,

5.

6.

7.

8.

9.

10.

11.

Note: It is the responsibility of the tender calling authority to fill the above details with
respect to the scope of the works to be covered under this O&M contract without

any omission.
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1.4Schedule of Maintenance

Itel\'::, . Description of work Daily | Weekly z?;-tly Monthly
1 Pump House:
1.1 Cleaning of site .
1.2 Cleaning of Pump House including Doors | .
and Windows
1.3 Cleaning of Panel Room, D.G. room etc. .
1.4 Check pump is operational .
1.5 Change over to stand bye pumps .
1.6 Record hours run .
1.7 Check operation of air release pipe .
1.8 Lubricating of Rolling Shutters .
1.9 De-weeding of Pump Room premises .
and removal of cob webs etc in the
Pump Room.
2 H.T.Structure, Transformer yard and
Transformers:
2.1 Cleaning of transformer yard, removal of | ,
grass and plants
2.2 Check up and water the earth pits .
2.3 Meggar - earth resistance check in the .
earth pits
2.4 Check and operate the AB switch in the .
structure for its smooth operation and
replace contacts if necessary
2.5 Check up dropout fuses and H.G. fuses | .
and replace if necessary
2.6 Check wup insulators and lightning .
arrestor in the structure and replace if
necessary
2.7 Check the transformer for any leakage of .
oil and top up if necessary
2.8 Check the temperature of transformer oil .
from dial thermometer and record
3 H.T. Panel:
3.1 Clean the panel externally and internally | ,
using blower
3.2 Carryout visual check of observe over all

condition of the breakers and clean the
breakers thoroughly
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Item i . Fort-
No. Description of work Daily | Weekly nightly Monthly
3.3 Grease/Qil joints and sliding surfaces .
3.4 Check the internal connections .
3.5 Check the operations of doors and .
conditions of door gasket
3.6 Check Volt Meter, Ammeter etc. in the | ,
panel for its working and replace if
necessary
3.7 Check all the indicator lamp and control | ,
fuses and replace if necessary
3.8 Check the operation of relays .
LT Panel :
4.1 Clean the panel externally and internally | ,
using blower
4.2 Check all the connections for tightness .
4.3 Check the contacts switches for tightness .
and apply petroleum jelly if necessary
4.4 Check Volt Meter Ammeter and| ,
respective P.T. and CTS for its
working and connection
4.5 Check all the indicator lamp bulbs and .
fuses and replace if necessary
4.6 Check operation of all switches and bush .
buttons
5 CAPACITORS:
5.1 Check all the capacitors for oil leakage if | .
any
5.2 Clean the insulator with dry cloth and .
check the connections for tightness
5.3 Check the fuses and meggar the units? .
6 MOTORS:
6.1 Clean the motor terminal box, check the | ,
cable connection to tightness
6.2 Check body of the motor for firm .
connection
6.3 Check the foundation bolt and nut for

tightness

6.4

Check normal sound and vibration
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Ttem - . Fort-
No. Description of work Daily | Weekly nightly Monthly

6.5 Check the bearing grease and replace if .
necessary

6.6 Check air cooling fan for vibration and .
noise

6.7 Check meggar test for windings and .
earth

6.8 Cleaning of motor slipring, carbon brush, .
contacts and replace if necessary

7.0 STARTERS AND OCB

7.1 Clean the starter and check up the cable | ,
connection

7.2 Check contacts and replace if necessary .

7.3 Check for cable connection .

7.4 Check for OLR and No volt coil .

7.5 Check the level of transformer oil in the .
OCB and top up if necessary

8.0 MAIN PUMPS

8.1 Outside Cleaning .

8.2 Check Bearing Temperature .

8.3 Check & Top up Bearing grease or .
replace grease

8.4 Check gland for leak and add gland layer | ,
if required

8.5 Replace gland packing completely .

8.6 Check foundation nuts and bolts for .
tightness and rusting

8.7 Check inspection covers and check .
condition of impeller

8.8 Check the pressure and pressure gauges | .
on suction and delivery side

8.9 Clean the pump pit nd pump floor .

8.10 | Check for coupling Bolts and nuts, .
coupling tyre and replace the tyre if
required

8.11 | Check for vibration and noise of the

pump
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Itel\'::, . Description of work Daily | Weekly z?;-tly Monthly

8.12 | Pump out leaked water from the pump | .
pit

8.13 | Check the condition of bearing oil and .
replace if required

9 SUMP PUMP

9.1 Check the pump for operation .

9.2 Check the coupling and replace if .
necessary

9.3 Clean the starter panel externally and | ,
internally

9.4 Check the fuses and contacts, apply .
petroleum jelly if necessary

9.5 Check the foot valve and replace if | ,
necessary

10 Diesel Generator Set, Battery and
Emergency light:

10.1 | Clean the Battery, top up, distilled water | ,
in the battery if necessary

10.2 | Remove the connection of battery .
terminals, clean thoroughly and
reconnect after applying petroleum
jelly

10.3 | Clean the emergency lights internally and | ,
externally

10.4 | Check the light, indicator lamp for its .
proper working and attend if
necessary

10.5 | Check fuel level in the diesel tank of DG .
set and top up if necessary

10.6 | Check engine oil level in the D.G. set and . .
add if necessary

11 OHT CRANES:

11.1 | Carry out thorough cleaning of crane .
including girders, trolley, platform
other equipments and control panels

11.2 | Check all the cable connections for .
tightness

11.3 | Check contacts and fuses and replace if .
necessary

11.4 | Inspect gearbox for any leakage of oil
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Ttem I . Fort-

No. Description of work Daily | Weekly nightly Monthly
11.5 | Check the connection of limit switch .
11.6 | Check panels internally and externally .

and apply petroleum jelly if required
11.7 | Check the rope and apply grease if .
required
12 SUCTION & DELIVERY VALVES AND
ACTUATOR:
12.1 | Check the condition of gland packing and | .
tighten or replace if necessary
12.2 | Check actuator gear box for leakage .
12.3 | Check the condition of limit switches .
12.4 | Check the condition of oil and grease, .
replace if necessary
12.5 | Check the bolts and nuts for tightness .
12.6 | Check cable terminals at motor terminal .
box of actuator
12.7 | Check clutch and gear arrangement for .
manual operation
12.8 | Apply grease to the spindle if necessary .
12.9 | Check for free movement .
13 PIPELINE:
13.1 | Check the pumping main, branch | ,
pumping main, feeder main for any
leak /burst /damage
14.0 | VALVES:
14.1 | Check the operation of non-return valve .
14.2 | Check the disc for its smooth opening .
and closing operation
14.3 | Check the sluice valves .
14.4 | Check the air valves .
14.5 | Check the scour valves .
15 SUMP:
15.1 | Check the cleaning
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2.5 Equipments and tools to be made available at each pumping station

SI. No. Description Set/no.
1 Ultrasonic Flow detector 1 set
2 Double end spanner (6 mm to 32 mm) | 1 set
3 Screw driver (6", 8", 12") 1 set
4 Pipe wrench (14", 18", 24") 1 set
5 Cutting pliers 1 set
6 Long nose pliers 1 no.
7 Hammer (2 Kgs) 1 no.
8 Test lamp with 15m wire 1 no.
9 Megger (1000 V) 1 no.
10 Multimeter 1 no.
11 Tong tester 1 no.
12 Hacksaw frame with 3 nos. blade 1 no.
13 Spade (Manwetty) 2 Nos.
14 Crow bar 1 no.
15 Sickles 2 nos.
16 Ring spanner (bmm to 32mm) 1 set
17 Caution Board (Men at work) 1 no.
18 Grass cutter 1 no.
19 Country knife 2 Nos.
20 Iron chutty 2 Nos.
21 Grease gun 1 no.
22 Wheel barrow 1 nos.
23 Torch light with 3 cells 2 Nos.
24 Hand blower 1nos.
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SAFETY M

2.6.1 All electrical safety equipments like hand gloves, testers and other electrical
needs are to be provided by the contractor in the Pumping Stations as stated
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EASURES TO BE ADHERED:

below:
SI.No | Name of Equipment For
HT Supply | LT Supply
1 Safety belt with rope 2 nos 1 no.
2 Gas Mask 1 no. 1 no.
3 Shock proof hand gloves (11 KV | 1 pair 1 pair
grade gloves)

4 Disposable hand gloves 2 pairs 2 pairs
5 Gum boot 2 pairs 1pair
6 Electrical line tester 1 no. 1 no.
7 Earth discharge rod 1 no. 1 no-
8 First Aid Box 1 no. 1 no.
9 Emergency light 1 no. 1 no.
10 Fire Extinguisher 2no. 1no.
11. Rubber Mat of suitable size as per requirement

Note: The above is only an illustrative minimum list. The contractor must note that it is their

responsibility to ensure the lives and safety of the workers employed by them. The premises

should be maintained as per CEIG norms and requirements. If any failure/ Penalty due to

non adherence of CEIG norms will have to be borne by the contractor. Towards this end, all

the equipments of appropriate specifications should be procured and made available to the

workers in usable conditions throughout the period of contract. Responsibility for any health

problem or death will solely rest with contractor.

2.6.2 Only experienced, skilled people have to be employed by the contractor.

2.6.3 Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor
for laborers who get into wells.

2.6.4 All personnel shall be covered by insurance under workmen compensation Act.

2.6.5 All labour act provisions has to be met with.

2.6.6 Exhibit labels of "SAFETY FIRST”

2.6.7 First Aid Box should made available within the reach of the staff in all Pump
Rooms and Booster Stations.

2.6.8 No medicine beyond the expiry date should be kept in the first aid box

2.6.9 First Aid Chart should be displayed in the Pump Rooms.
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2.7 Specifications for repairs to Electro Mechanical equipments and for
attending Leaks and burst in pipelines.

(Note:It is the responsibility of the tender calling authority to furnish the detailed specifications

with respect to the repairs, rectification works and consumables for the following items of

Works.)
1.7.1 Detailed Specification for repair works

a) Rectification of Leaks in pipelines

b) Rectification of Bursts in the pipelines

c) Rewinding of Motors

d) Repairs and reconditioning of Pump sets
e) Repairs and reconditioning of Panel Boards
f) Repairs and reconditioning of Sluice valves
g) Repairs and reconditioning of Air Valves

h) Other items of works.

1.7.2 Payment for repair and rectification works:

The payment shall be made as per the rate quoted by the Contractor in the price schedule
for each items of works as specified. As per the actual condition, during repairs and
rectification works, If any material / work is omitted as not necessary, then the amount
of such items shall be deducted based on the rate / cost in the sanctioned estimate

along with tender premium.

1.7.3 Payment for supply, delivery and utilization of consumables

The items mentioned under the supply and delivery of consumables for various category of
works shall be paid as per the rate quoted in the bid. These consumables are to be
utilised during regular O&M works, preventive maintenance and attending minor repairs

and shall be carried out by the operating staff and no additional payment will be made.
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1.8.Formats for Registers to be maintained by the contractor at Site

1.8.1 Leak/ bursts Register
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1.8.2 Pump Set, Panel Boards Repair Register
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1.8.3 Valves inspection and rectification Register

No. of defective
valves still to be

attended

No. of

gland
packing/

applying
grease in

valves

No. of

minor
leaks
attended

No.of
minor leak

in any
valves

No.of sluice

valves/ Air

valves/

scour
valves
inspected

Sl.

No.

1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc shall be

Authority.

Tender Calling

by the

specified

and

included
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1.9.Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-
Projects/frmLeakBurst.aspx,

1.9.10nline Entry Format for Leak and Burst Details
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1.9.3. Other formats prescribed during contract period, such as

Pumping quantity register

Pumpset operation register

Consumables register

Electro mechanical repair register

Preventive maintenance register

Water retaining structure cleaning register

shall have to be maintained by the Contractor and carry out the online entry for such formats

also.


http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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PART 11

PAYMENT MODE FOR THE CONTRACTOR

S.no |Contents Page no

2.1. Measurement and Bill

2.2. Quantification of value of work done and Penalty

2.3. Payment for the value of work

2.1.Measurement and Bill:
The payment to the contractor will be made based on the following basis.

2.1.1 Measurement:
2.1.1.1. The Measurement shall be recorded by the Assistant Engineer
based on the works carried out every month as per the BOQ. The
Contract shall produce all relevant documents, registers, invoices,
vouchers as the case may be for recording measurements.
2.1.1.2. The details to be wuploaded online in the Ilink
http://117.236.90.36/Maint-Projects/frmMain.aspx, shall be

completed by the Contractor, through the Assistant Engineer

concerned, which will be one of the precondition for recording of
measurements.
2.1.2 Bill Submission:
2.1.2.1 The contractor shall submit the O & M bills once in a month with
proper records enclosed i.e., Pumping quantity register, ESI, EPF
payment details, Leak & burst register, Consumables register, Electro

mechanical repair register and sump cleaning etc .

2.1.2.2. Based on the bill submitted by the Contractor the Assistant Engineer
shall prepare and submit the bills in relevant forms after deducting

any penalty imposed towards the work as the case may be.

2.2 Quantification of value of work done:


http://117.236.90.36/Maint-Projects/frmMain.aspx

2.2.1.

2.2.2.

2.2.3
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The quantity of water drawn/supplied will be calculated monthly,
based on the quantity of water supplied daily.

The contractor will not be penalised for the lesser quantity of water
supplied to the beneficiaries on the following reasons, which should be
approved by the Engineer / Employer.

a) Non availability of power supply for more than 6 hours in respect of 18
hours designed pumping and 12 hours in respect of 12 hours designed
pumping or in the case of staggered power supply for the above

mentioned designed pumping hours.

b) Any leak or burst when attended and water supply is restored within the

stipulated time frame mentioned in clause 2.2.5

¢) When the availability of water at the drawal or first tapping point of this

contract package is less than the earmarked quantity.

d) Shifting and replacement of pipeline due to development activities of

other departments.

e) Any Force Majeure situation such as riots, War, Earthquake, Land slide,
Cloud Burst etc., which leads to non operating condition of the

equipments.

. If the contractor fails to effect the supply of earmarked quantity of water

to the beneficiaries under the scope of this contract, unless and otherwise
due the reasons mentioned in clause 2.2.2, then 90% of the payments
will be made proportionately (Initial, Intermediate and Tail End

beneficiaries as finalised by the Executive Engineer as below:

“Bill Claim Amount for supply based portion of BOQ / Agreement =

90% x (BOQ or Agreement value for the reaches concerned) x ((served Quantity
in KL) / (Earmarked Quantity in KL))".

2.2.41f the contractor fails to carry out the Preventive maintenance as per the

Schedule of Maintenance listed in the Clause 1.4 of GCC then the payment will

be

deducted as below as the case may be:
(i) Daily scheduled activities not done fully: (10 %)
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(ii) Weekly scheduled activities not done fully: (5 %)

(iii) Fortnightly scheduled activities not done fully: (2.5 %)

(iv) Monthly scheduled activities not done fully: (2.5 %)
Total: (20 %)

The following formula will be adopted for making payment to each of the above four category in
case of failure in schedule of Maintenance in that category:
“Bill Claim Amount for supply based portion of BOQ / Agreement =
90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x ((%
of schedule of Maintenance done for four category in total / 20%))".

2.2,5. For attending leak/ Burst works in the pumping and Feeder mains:
Scheduled time | Scheduled time
S.No Description of the Pipes for attending | for attending
one leak work one Burst work
For pipes from 50mm OD PVC to 110 . o
1. mm OD PVC and GI Within 12 hours | Within 24 hours
For pipes 140 mm OD PVC, 160 mm
2. OD PVC and 200 mm OD PVC | Within 12 hours | Within 24 hours
and GI
HDPE pipes / AC pipe/ above 200 s L
3 mm dia PVC Pipes and GI Within 24 hours | Within 36 hours
4 For all size of DI / CI pipes Within 24 hours | Within 36 hours
5 Al s[i)?szsof MS pipe /PSC pipes/BWSC Within 36 hours | Within 48 hours

2.2.6. For attending pump set repairs:

Description of the Pump sets and allied Schedt!led time fqr
S.No . attending repair
accessories
works
1 For Submersible Pump sets and allied
' accessories
a. Minor repair works With in 24 hours
b. Major repair works with replacement of parts With in 48 hours
C. Coil rewinding works 4 — 6 days
5 For Vertical Turbine Pump sets and allied
' accessories
a. Minor repair works With in 48 hours
b. Major repair works with replacement of parts 4 — 6 days
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C. Coil rewinding works 5 -7 days

For HSC Pumpsets and allied accessories

a. Minor repair works within 24 hours
b. Major repair works with replacement of parts 3 -4 days
C. Coil rewinding works 5 -7 days
2.2.7. For attending the repair/ replacement works in Gate Valves, Sluice Valves, air

valves, Non Return Valves, Scour Valves etc., it should be completed within
24 hours.

2.2.8. Penalty:

2.2.8.1.

2.2.8.2.

2.2.8.3.

2.2.8.4.

Non attending repairs within the specified period — 1% of value of work as
per price schedule / day for unfinished portion or Rs.1000/day till the

work is completed whichever is higher.

The transmission losses due to leaks or burst in pipeline, valves, and other
installations, over flow of sumps during power failure should not exceed
7% of the quantity to be supplied calculated on monthly basis. If the

transmission losses in the said situations exceed

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL

(for the excess quantity more than 7 %.)

10% - 12 % as calculated above, amount will be deducted at Rs.30/

KL (for the excess quantity more than 7 %.)

12% - 15 % as calculated above, amount will be deducted at Rs.80/

KL (for the excess quantity more than 7 %.)

More than 15 % as calculated above, amount will be deducted at
Rs.150/ KL (for the excess quantity more than 7 %).

In the case of wastage of water by Over flow of sumps / OHTs due to
failure on the part of contractor shall be Rs.150 per KL of such over flown/

wasted water.

If any damage occurred in the scheme components, damage shall be
rectified immediately by the contractor at his own cost. Penalty shall also
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be imposed for the default caused as per relevant clauses of this contract.
If defect is not duly rectified by the contractor within the specified time,
the work will be carried out by TWAD Board and the cost will be
recovered as determined by TWAD Board including all escalations and

losses.

If the contractor fails to attend the rectification works of the Electro
mechanical items, cleaning the sumps etc a fine will be imposed as
decided by the Executive Engineer depending on the value of such repair

works / cleaning of sump works.

If the contractor fails to ensure the required residual chlorine at all
delivery points including the tail end, a penalty will be imposed at
“double the cost of one day consumption of Disinfectants” under
the scope of this contract. If the supply and delivery of chemicals is not
included under the scope of the agreement, the same will be supplied

departmentally.

2.3. Payment for the value of work:

2.3.1 95% of the amount will be paid to the contractor for the completed O & M

works and the remaining 5% of the amount will be withheld for each and

every part of the payment as in 2.3.2.

2.3.2 Under normal condition, payment will be made as follows subject to the

conditions stipulated in the item no 2.2.

Category | mentioned in PART-VI Payment Value
A At Head Woks / Treatment | 20% of the Agreement value for Item No.1
Plant / Tapping Point of BOQ.
Completion of Preventive
Maintenance and schedule of | 20% of the Agreement value for Item No.1
B .
Maintenance as per Clause | of BOQ.
1.4 in GCC
0,
C Initial Beneficiaries 20% of the Agreement value for Item No.1 of
BOQ.
0,
D Intermediate Beneficiaries 20% of the Agreement value for Item No.1 of
BOQ.
0,
c Tail end Beneficiaries ?3(2) g of the Agreement value for Item No.1 of

2.3.3Withheld amount:
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2.5% of the withheld amount will be released in the final bill. The Balance 2.5%
will be released after 3 months from the date of taken over of the scheme.
2.3.4Income tax:
During the course of the contract period, deduction of income tax shall be made at
the prevailing rates from every payment as may be specified by the Income
Tax Act and as amended from time to time.

Part I11

ROLE OF TWAD BOARD

. A joint inspection will be made by the Assistant Engineer/ Assistant Executive
Engineer or the Executive Engineer incharge of O & M of CWSS with the contractor or
his representative before handing over of the CWSS / WSS for operation and

maintenance.

. The Executive Engineer or his Authorised representative shall furnish the salient
details, components and flow diagram of the CWSS to the contractor along with the
list of beneficiaries covered under the scope of this CWSS and the earmarked quantity

required to be supplied to those beneficiaries. (PART —VI)

. The field officers / Assistant Accounts Officers / Executive Engineers should ensure
that all the statutory requirements as per the license issued by the competent
authority and all the requirements of the Contract Labour (Regulation & Abolition) Act
have been complied with by the contractor and a certificate to that effect may be
directed to be incorporated by the concerned officer along with the running bills of
the contractor, when the bill is sent for passing / sanctioning before the competent
authority.

Power consumption charges will be paid by TWAD Board. However if penalty is
imposed by the TANGEDCO due to reduction in maintaining the Power Factor, it will

be recovered from the contractor.

. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD
Board to the Contractor on submission of original voucher from the authorised seller.

Regular inspection will be conducted to ascertain the effective functioning of system
through Engineers of TWAD Board.
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7. Payment will be processed on monthly basis on receipt of bills from the contractor by
following Board'’s procedures.

PART IV
LABOUR LAWS TO BE FOLLOWED
The rights and benefits conferred on the workmen employed by the contractor under
the provisions of various Labour Laws are the responsibility of the contractor. The Contractor
has to indemnify the TWAD Board in case of loss or any damages. It is the responsibility of
the contractor to take insurance policy under Workmen’s Compensation Act, 1923 for each
labour engaged by the contractor. The Contractor will be responsible for nay deficiency of
safety measures to be adhered as stipulated in Annexure D. A Photocopy of the insurance
under workmen’s compensation Policy should be furnished to the Board. The policies should

be kept alive till completion of the contract.

The Contractor shall adhere to following Laws wherever applicable

1) Workmen Compensation Act, 1923,

2) Payment of wages Act, 1936,

3) Industrial Disputes Act, 1947,

4) Minimum Wages Act, 1948,

5) Factories Act, 1948,

6) Employees PF and Miscellaneous Act, 1952,

7) Payment of Bonus Act, 1965,

8) Payment of Gratuity Act, 1972,

9) Equal Remuneration Act, 1979,

10) Maternity Benefit Act, 1951,

11) Contract Labour(Regulation & Abolition) Act, 1970,

12) Industrial Employment (Standing Orders) Act, 1946,

13) Trade Unions Act, 1926.

14) Child Labour (Prohibition & Regulation) Act, 1986,

15) Inter-State Migrant Workmen’s (Regulation of Employment &Conditions of Service)Act,
1979.

16) The Building and Other Construction workers (Regulation of Employment & Conditions of
Service) Act, 1996 and the Cess Act of 1996,

17) Employee State Insurance Act, 1982,

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act,
1982,

19) The Bonded Labour System (Abolition) Act, 1976,
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20) The Employer’s Liability Act, 1938.

1)

2)

3)

4)

5)

6)

7)

8)

9)

PART V
SPECIAL CONDITIONS

The works which are not covered in the BOQ, but required for this scheme should be
done by the contractor whenever required as supplemental works.

The Contractor shall pump or deliver additional quantity of water to the beneficiaries
during festivals, emergencies, etc as directed by the TWAD Board Officials for which no
additional payment will be made under the price schedule item no:1. The consumables
for disinfection will be paid as per the rate in the BOQ / supplied departmentally.

If the reporting Data furnished by the Data operator under the Contractor is found to
be False / Incorrect, necessary penalty (clause to be adopted) at the rate (as decided
by the Executive Engineer) of Rs. 1,000 per instance.

Online Entry of daily pumping quantity should be consolidated, cross checked by the
Supervisor/Technical Assistant and the data should be updated by the contractor in the
TWAD web page in consultation with the section officer.

The EB reading should be noted / EB Demand should be received from the respective
EB Section Office by the contractor and the same should be reported to the Section
Officer, TWAD Board without any omission/delay.

Every month, the Water Demand raised should be distributed to the respective
beneficiary of the TWAD Board and the acknowledgement of the demand should be
reported to the section officer, TWAD Board. Then the Cheque / DD for the respective
demand raised should be received from the beneficiaries and submitted to the Section
officer, TWAD Board without any omission/delay by the contractor.

Contractor shall do watering of plants, trees, grass, etc., in the premises under the
scope of this contract.

Any public representatives (Panchayat President, Union Chairman, District Chairman,
M.L.A, M.P or any other socially responsible approaches) in connection with water
supply problems they should be treated courteously and proper reply should be given.

No advance payment will be made.

10) Subletting of contract is not allowed under this contract.

11) Transfer of the contract is not permissible on any ground.
12) The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in

1.
2.

WP No. 11128 of 2022 should be implemented scrupulously.

The wages paid to the labourers should not be less than minimum wages.
In case the contractor engaged the labourers already worked in the CWSS, the wages
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already paid to the labourers should not be reduced at any cost.

Note: Other Special conditions for the items of work to be carried out as per
the BOQ specifications and the corresponding deduction for the work
not required to be carried out for repairs and reconditioning works, etc.,
shall be included under special conditions by the Tender calling
authority.

Part-VI

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED
UNDER THIS CONTRACT.
Note:

1) It is the responsibility of the tender calling authority to furnish the details of beneficiaries
and quantity of water to be supplied with respect to the scope of the work to be covered
under this O&M contract without any omission.

2) The details and categorisation of the Initial Reach, Middle Reach and Tail End
beneficiaries has to be clearly mentioned so as to process the payment as per the
payment conditions.

3) Any additional condition necessary shall be included in the tender documents under
Special Conditions without detrimental to the interest of Board and the rules in force.

Name of Scheme : OPERATION AND MAINTENANCE OF THE CWSS TO COONOOR

MUNICIPALITY,WELLINGTON MILITARY STATION AND PASTEUR INSTITUTE OF INDIA ,COONOOR
IN NILGIRI DISTRICT FOR A PERIOD OF 9 MONTHS FROM 01.7.2022 TO 31.03.2023

c
] ) >
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Initial Reach Beneficiaries

Intermediate Reach
Beneficiaries
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Tail End Beneficiaries

Total

The Above details will be given before concluding of the agreement

LETTER OF NEGOTIATION

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief

Engineer of Division/Circle/Region on

I/We agree to reduce the rates for the items in the BoQ as follows.

SI.No.Item No. In the BoQReduced rate/unit
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Forwarding Slip to The Lump sum Agreement No.

1. | Name of Work

2. | Estimate Amount

3. | Sanctioned in Original Estimate No.

4. | Revised Estimate No.

5. | Name of Contractor and Address

6. | Originalor Supplemental

7. | If Supplemental, Original Agreement No.

8. | Approximate value of work to be done under
this Agreement

9. | If this is Supplemental, approximate value of
works to be done under Original Agreement

10| If bids have been called for, is the lowest
tender accepted? If not reasons to be recorded.

11| Has the contractor signed the divisional copy of
TNBP and Its addenda volume brought upto
date

12| Is data furnished for all items of works noted in
the Schedule

13| Are the rates in Agreement within the estimate

rates / or schedule of rates / approved rates by
the SE whichever is less and the Lump sum

provision sufficient or likely to be exceeded.

Additional Information
A.Original Agreement

1.0riginal Agreement amount of tender
excess and percentage over the estimate

rate.
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2.If concessional rate of EMD & SD have

been allowed ref. to sanction thereof

B.Supplemental Agreement
1.Whether the approval of the competent
authority has been obtained for the rates
as required as per B.P.Ms.No.27/CMW/
dated 5.2.2002

2.If entrusted without tenders whether
sanctionis necessary with reference to
total value of work covered by the
supplemental agreement so far accepted.
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Form of Agreement (Lump sum)

Articles of Agreement made this

DAy Of ======mm == mm oo oo oo oo
8= =) T

hereinafter referred to as the contractor which expression shall where the context so admits
include his heirs, executors, administrators and legal representatives of the one part and the
Tamil Nadu Water Supply and Drainage Board represented by the Executive Engineer/
Superintending Engineer/ Chief Engineer (hereinafter called the Employer) which expression
shall where the context so admits include its successors in office and assigns) of the other

part. Whereas the contractor delivered to the Employer the bid which was opened on -----

--------- whereby the contractor offered and undertook to carryout the
works specified under this contract and allied work, i.e. (name of work) --------=--==------

In the State of Tamil Nadu in India, and provide the works, materials matters and things
described or mentioned in these presents at the prices set forth in the schedule annexed
to such bid and the contractor also undertook to do all extra and varied works which
might be ordered as part of the contract on the terms provided for in the conditions and
specifications hereto annexed and the Employer accepted such tender in pursuance where
of the parties hereto have entered into this contract.

And whereas the contractor in accordance with the terms of the said Bid has deposited in the

Office of the -------==-=-mmemeeem e Engineer, TWAD, -
-------- as performance security for the due and faithful performance by the contractor of this
contract, the sum of Rs.------------------ (Rupees
_________________ )

And whereas the contractor fully understands that on receipt of communication of acceptance
of bid from the accepting authority, there emerges a valid contract between the contractor
and the Employer represented by the Officer accepting the agreement and the bid
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documents, i.e. invitation for bids, letter of application, bill of quantities and other
schedules, general conditions of the contract, technical specifications of the bid,
negotiation letter, communications of acceptance of bid, shall constitute the contract for
this purpose and be the foundation off rights of both the parties, as defined in clause 8.1
of "—Bid Documents "Now hereby agreed that in consideration of payment of the
said sum of Rs. (Rupees

) or such other sum as may be arrived at under the clause of the General conditions of the
contract relating to payment by final measurement at unit prices, the contractor shall and
well within the time specified in his bid thoroughly and efficiently and in a good workman
like manner perform, provide, execute and do all the works, materials matters of things
incidental to or necessary for the entire completion of the works specified under this
contract and necessary works including all works shown in the drawings hereinafter
referred to or described or set forth the said specifications and schedule hereto annexed
and in accordance with such further drawings and instructions as the Engineer of the
Board or other Engineer duly authorised in that behalf (therein after) and in the annexed
documents referred to as the Engineer) shall at any time in accordance with the said
schedule (Bill of Quantities) and specifications provide and give together, with any
alterations in the works or additions thereto, in the time and manner in such schedule
(Bill of Quantities) and specifications stipulated to the entire satisfaction of the Engineer,
the Employer for themselves and their successors convenient and agree with the
Contractor that during the progress of the works and on the completion of contract to the
satisfaction of the Engineer, the Employer shall and will from time to time on receiving the
certificates in writing of the Engineer pay to the contractor according to such certificates
and the terms of this contract the price or sum mentioned in such certificates as due to
the contractor under the terms of this contract subject nevertheless to deductions or
additions thereto or the reform which may be lawfully made under terms of his contract.
It is hereby mutually agreed and declared as follows.
a)All certificates or notice or orders for items or for extra varied or altered works which are
to be the subject of an extra or varied or altered works charge shall be in writing whether
so described in the contract or not and unless in writing shall not be valid or binding or be

of any effect whatsoever.

b)The term contract include these presents and the invitation for bid, bid documents, bill
of quantities and other schedules, general conditions, special conditions and specifications
hereto annexed and the plans drawings herein and hereafter referred to.

c)If the contractor claims that the decisions or the instructions of the Employer are
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unjustified and that accordingly, he is entitled to extra payments on account thereof he
shall forthwith notify this to the Employer to record his decisions and reasons therefor in
writing and shall within two weeks state his claims in writing to the Employer thereafter.
The Employer shall thereafter within four weeks of the receipt of the claim, reply to the
points raised in the claim. Unless resolved by negotiation or discussions immediate
thereafter, within further four weeks the question of liability for such payment will be
treated as a dispute.

d)In the contract whenever, there is as discretion or exercise of will, by the Employer
during the progress of the work, the mode or manner of the exercise of discretion shall

not be a matter for dispute.

e)The decision of the Employer shall be final conclusive and binding on all, Parties to the
Contract upon all questions relating to the meaning of specifications, designs, drawings
and instructions, and as to the quality of workmanship or material used on the work or
any matter arising out of or relating to the specifications, designs and drawings and
instructions concerning the works or the erection of or failure to execute the same arising
during the course of works. The above shall not be the subject matter of dispute and in
no case shall the work be stopped consequent on such a dispute arising and the work
shall also be carried out by the contractor strictly in accordance with the instructions of

the Employer.

fiin case any question, difference or dispute shall arise on ,matters other than clauses
(d) and (c) above and except any of the -excluded mattersy mentioned in bid
documents touching the construction of any clause herein contained on the rights, duties
and liabilities of the parties hereto or any other way touching or arising out of these

presents, the same shall.
Settlement of dispute
Dispute Redressal Committee

In order to ensure a dispute Redressal mechanism, for tenders of value up to and Rs.1
Crore the Regional Technical Committee will be the " Dispute Redressal Committee"
in order to resolve any disputes between the Employer / Engineer — in charge

concerned and the contractor and the appeal committee is as mentioned below.

In order to ensure a dispute Redressal mechanism for tenders of value more than Rs.1
crore, a Committee headed by the Managing Director/Joint Managing Director and
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consisting of Engineering Director, TWAD Board and Engineering Director, CMWSS
Board as Member, will comprise the " Dispute Redressal Committee" for each
package in order to resolve any disputes between the Employer / Engineer-

incharge concerned and the contractor

i) In the event of non settlement of any dispute by Dispute Redressal Committee
arising between parties here to in respect of any of the matter comprised in this
contract, the same shall be settled by a competent court having jurisdiction over the

place where contract is awarded and agreement is concluded and by no other court.

ii) Provided always the contractor shall not except with the consent in writing of the
Engineer in any way, delay carrying out works in any such matter,question or dispute
being referred to court but shall proceed with the works with all the diligence and
shall until the decision of the Employer and no award of Competent Civil Court shall

relieve the contractor of his obligations to adhere strictly to the instructions of the

Engineer with regard to the actual carrying out of the works.

& Time shall be considered as essence of the contract and the contractor hereby
agree to commence the work immediately after taking over of site or signing the
agreement whichever happens earlier. The date of completion is March 31% of the
financial year 2022-23.

In witness where of the contractor
and the Employer on
behalf of the Board have caused their common seal to be affixed the day and year

first above written Signed, sealed and delivered by the said.

In the presence of
Signature of Contractor

Name and Seal.
Signature,
Name and Designation of Witness.

Signed by on behalf of TWAD Board.

Signed, Name and SUPERINTENDING ENGINEER
Designation of WitnessTWAD BOARD
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