
 

TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

PERFORMANCE BASED BID DOCUMENT 

FOR OPERATION AND MAINTENANCE OF WSS/ CWSSs AS PER LIST 

 

NAME OF WORK: OPERATION AND MAINTENANCE OF THE FOLLOWING CWSS 

SL.NO.2. A) CWSS TO KILPENNATHUR TOWN PANCHAYAT AND 165 HABITATIONS IN 

KILPENNATHUR UNION AND B) CWSS TO VETTAVALAM RTP AND VAIPUR HABITATION OF 

TIRUVANNAMALAI DISTRICT FOR A PERIOD OF 10 MONTHS FROM 01.06.2022 TO 

31.03.2023 

 

 

Last date of submission: Up to 03.00 P.M on 10.06.2022. 

                   Opening date: At 3.30 P.M on 10.06.2022. 
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Contractor  Superintending Engineer, TWAD Board. 

CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document) 

The check list is only indicative and to assist the bidder in satisfactorily enclosing all required 

major documents for Technical Qualification. The list is not exhaustive and the bidder should 

read all clauses of the bid document so as to enclose all documents as required: 

A.BID SECURITY 

i)Bid security for a value of Rs. 51,000 /- to be furnished 

ii)Furnish the details of Bid Security as under 

Sl. 

No. 

Name of the Bidder Amount and type of 
security 

Issued By 

B.ELIGIBILITY/QUALIFICATION CRITERIA 

Sl. 

No. 
Description 

Requirement 

as per Bid 

Document 
(Rs in Lakhs) 

Particulars as 
furnished 

by the bidder. 

Page No. with Ref. 

no., if any, where 
the particulars are 

furnished by 
bidder. 

Financial Turnover & Cash flow. 

1 Minimum Annual Turnover in last 
three financial year Rs.    Lakhs.  

 33% of BOQ value. 
16.63  

 

2 Minimum cash flow required in 
Rs.       Lakhs.  

=    BOQ value x 3 months   
   Completion Period in Months 

15.12  
 

3 The bidder should have 

satisfactorily completed 
Execution of water supply 
scheme or satisfactorily 

maintained WSS/ CWSS of value 
not less than    Rs. ……. Lakhs, 
in the last five Financial years: 

-Either 
a)In a single agreement 40% 
of BOQ value -  Or 
b)Under two agreement 60% 
of BOQ value. 

 

 

 

 

 

20.16 

 

30.24 

  

Physical (Work Experience) Minimum aggregate during last five years 

4.a Minimum aggregate number of 
construction of Collector Well/ 
Collection well/ Infiltration well/ 

Intake well/ Jack well / off-take 
arrangements should have been 
successfully executed / 
maintained for a continuous 
period of 1 year 

 

2 No. 
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Sl. 

No. 
Description 

Requirement 

as per Bid 

Document 
(Rs in Lakhs) 

Particulars as 
furnished 

by the bidder. 

Page No. with Ref. 

no., if any, where 
the particulars are 

furnished by 

bidder. 

In the last five years 
30% of the total requirement of 
4 nos., rounded off to nearest 
integer but anything less than 1 
would be rounded off to 1 only. 

4.b Minimum aggregate experience 
of Full Scale Water Treatment 
Plant successfully executed/ 
maintained for a continuous 
period of at least  1 year – In the 
last Five years 
15% of total requirement of 
....MLD 

-- 

4.c Minimum aggregate experience 
of Pipeline in KM – should have 
supplied, laid, jointed, tested and 
satisfactorily completed or 
maintained the pipelines for a 
continuous period of at least 1 
year in the last 5 years 
i)10 % of total length of 
13.36 KM in MS/DI/CI pipe  
ii)10 % of total length of 
33.34 KM in PVC/HDPE pipe  

iii)10 % of total length of 
41.7 KM in AC/RCC/PSC/ 
BWSC/ GRP Pipe  

 

 

 

 

 

1.4km 

 

3.4km 

 

4.2km 

4.d Minimum aggregate experience 
of RCC Water retaining 
structures (LL) successfully 

executed / maintained for a 
continuous period of 1 year in  
the last 5 years.  

- 10% of total requirement of 
10.50LL capacity. 

 

 

1.1 LL 

4.e Minimum Aggregate capacity of 
pumping machinery pump sets, 
Valves, etc successfully installed 
or maintained (KW) for a 

continuous period of 1 year in 
the last 5 years. 
a)20% of total capacity of 

210.75KW  
b)In case of HT installation, 

minimum one number of    

112 KW /150 HP and above 
capacity pump sets. 

 

 

 

42KW 
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Contractor  Superintending Engineer, TWAD Board. 

Sl. 

No. 
Description 

Requirement 

as per Bid 

Document 
(Rs in Lakhs) 

Particulars as 
furnished 

by the bidder. 

Page No. with Ref. 

no., if any, where 
the particulars are 

furnished by 

bidder. 

5. Bid capacity 
The Available Bid capacity should 
be more than the Bid value. 
Assessed Available Bid capacity 
= (A*N*1.5) – B 
Where  
A = Maximum value of civil 
engineering works executed/ 
maintained in any one year 

during  the last three financial 
years [updated to current price 
level @ 6% per annum] taking 
into account the completed as 
well as works in progress. 
N = Number of years prescribed 
for period of the contract for 
which bids are invited i.e., 0.83 
years. 
B = Value of existing 
commitments and on-going 
works to be completed during 
the next 10 months. [Updated to 
current price level] 

Bid capacity 

should be 

more than 

the total bid 

value. 

Rs. 50.40 

Lakhs. 

 

Whether performance eligibility for 4 (a), 4 (b), 4 (c) and 4 

(d) above are based on certificate issued by the officer not 

less than the rank of Executive Engineer of that user 

departments and in the case of Private organization from 

the General Manager of that Organization (along with 

necessary countersignature by any government 

departmental officer not below the rank of Assistant 

Executive Engineer/ Notarization & photographs)  

(Yes/No) 

Whether Annexure - I to XI are all filled up fully and enclosed? (Yes/No) 

 

If Yes, give details as under (Notarized as per requirement) 

 

Sl. 
No. 

Description 

Page Nos. in 

the Bidder’s 
Document 

1. Performance of the bidder showing total monetary value of 
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Contractor  Superintending Engineer, TWAD Board. 

 
Sl. 

No. 

Description 
Page Nos. in 
the Bidder’s 

Document 

Execution / Maintenance of Civil Engineering works for the 

last three financial years (Annexure– I) 

2. Average Annual Execution / Maintenance of Civil Engineering 

works Turn over for the last three financial years (Annexure 

– II) 

3. Experience in works of similar nature of Magnitude during the 

last  5 years (Annexure – III) 

4. Commitment of contracts (Execution/Maintenance of Civil 

Engineering works) on hand (Annexure – IV) 

5. Works for which Bids are already submitted (Annexure-V) 

6. List of equipments available with the bidder (Annexure – VI) 

7 Qualification/Experience of the key personnel proposed for 

technical and administrative functions under this contract 

(Annexure -VII) 

8. Sample Format for evidence of access to or availability of credit 

facilities (Annexure – VIII) 

9. Details of Litigation if any (Annexure – IX) 

10. Declaration by the bidder pertaining to blacklisting / debarment 

etc., (Annexure – X) 

11. Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp 

(Annexure-XI) 
 

8. List of Certificates to be enclosed by the Bidder (Notarized as per requirement)  

 
Sl. 
No. 

Description 
Page Nos. in the 

Bidder’s 
Document 

1. Signature of the proprietor or proprietress attested by the 

Notary public. 

2. Signature of all the partners / power of attorney attested by 

the Notary public 
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Sl. 
No. 

Description 

Page Nos. in the 

Bidder’s 
Document 

3. Registration of the firm, Signature of all the authorized 

person attested by the Notary public 

4. A copy of the listed Power of Attorney authorizing the 

signatory of the bidder. 

5. Proof of Registration of firm / company 

6. Audited Balance sheets 

7. Credit line certificate from Financial institutions 

8. Income Tax clearance certificate. 

9. Valid GST registration certificate. 

10. Certificate of performance issued by not less than the rank 

of Executive Engineer / Responsible person of the 

organization. 

 

 

 

SIGNATURE OF TENDERER 
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BID DOCUMENTS 

INDEX 

Item No Description of Work Page No 

I Invitation for Bids 

II Letter of Application 

III Instructions to Bidders 

A GENERAL 

1 Scope of the Bid 

2 Method of Bidding 

3 One Bid per Bidder 

4 Cost of Bidding 

5 Site Visit 

B ELIGIBILITY / QUALIFICATION CRITERIA 

6 Eligible Bidder  

7 Qualification of the Bidder  

8 Special attention to Bidders 

C BID DOCUMENTS 

9 Contents of Bid Documents 

10 Clarification of Bid Documents 

11 Amendments to Bid Documents 

D PREPARATION OF BIDS 

12 Language of the Bid. 

13 Documents comprising the bid 

14 Bid Prices 

15 Currencies of Bid and Payment 

16 Bid Validity 

17 Bid Security 

18 Formal and Signing of Bid 

19 Pre Bid Meeting 

E SUBMISSION OF BIDS 

20 Sealing and marking of Bids 

21 Deadline for submission of Bids 

22 Late Bids 

23 Modification substitution and withdrawal of Bids 
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Item No Description of Work Page No 

F BID OPENING AND EVALUATION 

24 Bid Opening 

25 Process to be Confidential 

26 Clarification of Bids 

27 Examination of Bids and determination of Responsiveness 

28 Correction of Errors 

29 Evaluation and comparison of Bids 

G AWARD OF CONTRACT 

30 Award Criteria 

31 Employers Right to accept any Bid and to Reject any or all Bids 

32 Notification of Award 

33 Registration in TWAD 

34 Performance Security 

35 Signing of Agreement 

36 Forfeiture of performance Security 

37 Foreclosure of works 

38 Termination of Contract 

39 Release of performance security  

40 Recovery of money payable to the TWAD Board 

41 TDS on Income Tax, GST 

42 Mobilisation Advance 

43 Price Adjustment 

44 Dispute 

45 Force majeure 

IV LIST OF ANNEXURES AND CERTIFICATES 

1 

Performance of the bidder showing total monetary value of 
Execution / Maintenance of Civil Engineering works for the 
last three financial years – (7.1.3 ) (Annexure– I) 

2 

Average Annual Execution / Maintenance of Civil Engineering 
works Turn over for the last three financial years – (7.1.4 ) 
(Annexure – II) 

3 
Experience in works of similar nature of Magnitude during the 

last  5 years – ( 7.1.5 ) (Annexure – III) 

4 
Commitment of contracts (Execution/Maintenance of Civil 

Engineering works) on hand – (7.1.5 ) (Annexure – IV) 

5 
Works for which Bids are already submitted – (7.1.5) 

(Annexure-V) 

6 
List of equipments available with the bidder – (7.1.6) 

(Annexure – VI) 
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Item No Description of Work Page No 

7 

Qualification/Experience of the key personnel proposed for 
technical and administrative functions under this contract – 
(7.1.7 8) (Annexure -VII) 

8 
Sample Format for evidence of access to or availability of credit 

facilities-(7.1.8 ) (Annexure – VIII) 

9 Details of Litigation if any – (7.1.9 ) (Annexure – IX) 

10 

Declaration by the bidder pertaining to blacklisting / debarment 
etc., - (7.1.10 )  (Annexure – X) 

 

11 

Affidavit as an undertaking given by the Contractor should be 
certified by the Notary duly stamped on a Notaries Stamp – 
(7.1.14) (Annexure-XI) 

 

 Certificates: 

1 
Signature of the Proprietor or Proprietress attested by the 

Notary Public 

2 
Signature of all the Partners/Power of attorney attested by the 

Notary Public. 

3 
Registration of the firm, signature of the authorized person 

attested by the Notary public. 

4 
A copy of the listed Power of Attorney authorizing the signatory 

of the bidder 

5 Proof of Registration of firm/company. 

6 Audited Balance sheets. 

7 Credit line certificate from Financial Institutions. 

8 Income Tax clearance certificate. 

9 
Latest GST filing returns Certificate along with GST registration 

certificate 

10 
Certificate of Performance issued by not less than the rank of 

Executive Engineer/Responsible person of the organization. 

V GENERAL CONDITIONS OF CONTRACT 

 PART – I- Role and Responsibilities of  the Contractor 

 PART – II- Payment mode for Contractor  

 PART – III- Role of the TWAD board 

  PART – IV-Labour laws and procedure adopted 

  PART – V- Special conditions 

 
PART – VI- List of beneficiaries and earmarked quantity of 

water to be supplied 
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TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 

TENDER CALL FOR OPERATION AND MAINTENANCE OF  

WATER SUPPLY SCHEMES /COMBINED WATER SUPPLY SCHEMES 

 

TWAD BOARD - INVITATIONS FOR BIDS  - TWO COVER - PERCENTAGE TENDER SYSTEM 

Bid No  01 / F.O&M (TVM) /Outsourcing of CWSS / DO / 2022 Dated: 19.05.2022. 

Eligibility class SI.No.I  Class – I  and   Sl.No.II ,III & IV Class II & above  

Tender invitee 
The Superintending Engineer, TWAD Board, Vellore – Thiruvannamalai Circle, 
No.6, 15

th
 East Main Road, Gandhi Nagar, Vellore-6. 

Sale of Bid 
&Place of sale 

23.05.2022 to 03.06.2022  O/o The Executive Engineer, TWAD Board, RWS  Division , No. 
912, Indra Nagar East, Vengikkal, Tiruvannamalai for Rs 1000/- + GST 18%. 

Web site  www.tenders.tn.gov.in and www.twadboard.gov.in (Free of cost) 

Pre Bid Meeting 02.06.2022 at 11.00 AM 

Bid Submission 10.06.2022 at 3.00 PM 

Bid opening 10.06.2022 at 3.30 PM 

Sl.  
No. 

Name of work – Outsourcing of Operation and Maintenance of CWSS 
maintained by TWAD Board in Tiruvannamalai District for the period from 
01.06.2022 to 31.03.2023.   

App. Value 
Rs. In lakhs 

Bid 
security 
(in Rs.) 

I. 
1) CWSS to Vanapuram – Ladavaram and 88 other habitations, 2) CWSS 
to Sathanur and 45 other habitations and  3) CWSS  to Thanipadi, 
Thandrampattu and 35 other habitations. 

79.99 80,000/- 

II. 
1) CWSS to Kilpennathur Town Panchayat  and 165 habitations in 
Kilpennathur union and 2)CWSS to Vettavalam RTP and Vaipur habitation. 

50.40 51,000/- 

III. 

1)CWSS to Chengam, Pudupalayam Town Panchayats  and 40 wayside 
habitations in Chengam,Pudupalayam unions, 2)CWSS to Padavedu and 
46 other habitations and 3) WSS to AAVIN Dairy cum Powder plant at 
Ammapalayam. 

58.77 59,000/- 

IV. 

1) CWSS to Keelkodungalore and 76 other habitations in Vandavasi union,  
2) CWSS to Nallur and 74 other habitation, 3) CWSS to Athi and 37 other 
habitation, 4)CWSS to Kazhiyur and 17 other habitation and 5) CWSS to 
Chithamur and 27 other habitation in Anakkavur union . 

60.82 61,000/- 

Superintending  Engineer,  TWAD Board , Vellore– Tiruvannamalai Circle, Vellore  

  
 

  

                                                                          Superintending Engineer, TWAD Board, 
                                                                             Vellore– Tiruvannamalai Circle, Vellore 
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Contractor  Superintending Engineer, TWAD Board. 

II. LETTER OF APPLICATION 

 

(Letter Head paper of the Applicant, including full postal address, Telephone No.  

and E. Mail ID) 
 

 

                                             Dated: 

To 

The Superintending Engineer, 
TWAD Board, Vellore – Thiruvannamalai Circle, 
No.6, 15th East Main Road,  
Gandhi Nagar, Vellore – 632006.  

Sir, 

 

Being duly authorised to represent and set on behalf of  

_______________________________ 

  __________________________________________         (herein after―the Applicant‖), 

and having reviewed and fully understood all the information provided, the undersigned 

hereby apply for consideration as a bidder for the following: 

 

I.INVITATION FOR BID No: 01/ F.O&M (TVM)/Outsourcing of CWSS/ DO/ 2022/ 

Dated: 19.05.2022. 

      Sl. NO. 2 - OPERATION AND MAINTENANCE OF A) CWSS TO KILPENNATHUR TOWN 

PANCHAYAT AND 165 HABITATIONS IN KILPENNATHUR UNION AND B) CWSS TO 

VETTAVALAM RTP AND VAIPUR HABITATION IN TIRUVANNAMALAI DISTRICT FOR A PERIOD 

OF 10 Months / 2022 – 23 YEAR FROM 01.06.2022 TO 31.03.2023. 

Attached to this letter please find copies of original documents defining the Applicant‘s 

legal status 

the principal place of business and 

the place of incorporation (for applicants who are corporation) or the place of  

registration and the nationality of the owners (for applicants who are partnerships or 

individually owned firms) 

Your Agency and its authorized representatives are hereby authorized to conduct 

any inquiries or investigations to verify the statements, documents and information 

submitted in connection with this application, and to seek clarification from the bankers 
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and clients regarding any financial and technical aspects. This ‘Letter of Application‘ 

will also serve as authorization to any individual or authorized representative of any 

institution referred  to in the supporting information, to provide such information 

deemed necessary and requested by yourselves to  verify the statements and 

information provided in this application, or with regard to the  resources, experience and 

competence of the Applicant. 

 

This application is made in the full understanding that 

Bids by the applicants will be subject to verification of all information submitted for 

consideration, at the time of bidding. 

Your Agency reserves the right to 

Amend the scope and value of any contract bid under this project. 

And reject or accept any application, to cancel the entire bidding process and 

reject all the applications and 

Your Agency shall not be liable for any such action and shall be under no 

obligation to inform the Applicants of the grounds for them 

 

It is hereby certified that the unit rates and price for all the items covered in the Bill of 

Quantities set out in the Price Schedule have been furnished clearly in figures and words 

and it is hereby agreed to execute the works at the rates and prices mentioned therein and 

to receive the payments on measured quantities as per the Conditions of the Contract. 
 

It is hereby distinctly and expressly declared and acknowledged that before the submission of 

the bid, the instructions therein have been carefully followed and the conditions of the 

Contract and other terms and conditions have been read. It is also declared and 

acknowledged that careful examination of the bid documents has been carried out with 

reference to the specifications, quantities, location where the said work is to be done, 

materials required for this contract and their source and  other requirements, covenants, 

stipulations and restrictions. It is distinctly agreed that no claim or demand will be made on 

the TWAD Board by the applicant, arising out of any misunderstanding or misconception 

or mistake of the said requirements, covenants, stipulations, restrictions, conditions etc on 

the part of the Applicant. 
 

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency are 

enclosed 
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The Bid Security of Rs. 51,000 /- (Rupees Fifty One Thousand only) is enclosed in 

the shape of (enter the form and other details of the bid security) drawn in favour of the 

Executive Engineer, TWAD Board, RWS Division, Thiruvannamalai.  It is hereby 

agreed that in case the bid is accepted, the Performance Security to the value and in the 

manner/ form prescribed by the Employer will be submitted and agreement entered into 

within the time frame stipulated for the due fulfillment of the contract. It is agreed that in 

the event of non remittance of the required Performance Security and execution of the 

Agreement within the stipulated time frame, the Bid Security deposited with the bid will be 

forfeited. In the event of non- acceptance of the bid offered by the Applicant, the Employer 

shall intimate the applicant of the rejection of his bid, upon which the applicant can get his 

Bid Security refunded on an application for the same. Any notice required to be served on 

the applicant shall be deemed to have been sufficient if delivered personally or left at the 

address given herein or sent by post either by registered mail or ordinary. Such notice 

shall, if sent by post shall be deemed to have been served on the applicant at the time 

when in due course of post it would be delivered at the address to which it is sent. For all 

purposes, the address given herein will serve as permanent address and any change therein 

will be promptly intimated then and there. 

It is fully understood and agreed that on receipt of communication of acceptance of the bid 

from the accepting authority, there emerges a valid contract between the Applicant and 

TWAD Board represented by the officer accepting the bid and is expressly agreed that the 

bid documents with the schedules, conditions of the contract, negotiations, communications  

and  other correspondence connected to this contract will all constitute the contract for this 

purpose and be the foundation of rights on both the parties. 

It is agreed that providing earmarked quantity of water supply to all the beneficiaries under 

the scope in the list of WSS/CWSS shall be considered as the essence of this operation 

and maintenance contract and will be commenced immediately on getting information of 

the acceptance of the bid and any deficiency in supply due to contractor’s operation and 

maintenance will be subjected to the relevant penal clauses contained in the Conditions 

of the Contract. 

It is hereby agreed that the qualified personnel to operate and maintenance shall be deployed 

as required. 

The Applicant hereby agrees to undertake full responsibility for the safety of the scheme 

components and the operating staff during the contract period. 
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The Applicant hereby agrees that the bid will not be withdrawn during the period of validity as 

indicated in the bid documents and also during such extended periods agreed to by the 

applicant. The Applicant understands that the withdrawal of the bid after bid submission is 

not permitted. 

 

It is explicitly understood that the Tender Inviting / accepting Authority is not bound to accept 

the lowest or any bid received.  

 

It is hereby agreed that the Tender Inviting / accepting Authority reserves the rights to reject 

any or all the bids without assigning any reasons there for. 

 

 

Dated this day of                  Month of 

 

 

 

Signature of the Applicant 

(To be signed by the authorized signatory 

with seal) 
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NAME OF WORK: 

OPERATION AND MAINTENANCE OF THE FOLLOWING CWSS -  a)CWSS TO 

KILPENNATHUR TOWN PANCHAYAT AND 165 HABITATIONS IN KILPENNATHUR UNION 

AND B) CWSS TO VETTAVALAM RTP AND VAIPUR HABITATION OF TIRUVANNAMALAI 

DISTRICT TO SUPPLY EARMARKED QUANTITY OF WATER NOTED AGAINST EACH 

CWSS IN THIRUVANNAMALAI DISTRICT BY CARRYING OUT ALL THE 

NECESSARY WORKS SUCH AS PUMPING, ATTENDING TO LEAK AND BURST, 

ATTENDING TO ELECTRICAL AND MECHANICAL REPAIR WORKS, PROVIDING 

DISINFECTION, PREVENTIVE MAINTENANCE OF ALL INSTALLATIONS, SUMP 

CLEANING AND DELIVERANCE OF EARMARKED QUANTITY OF WATER TO THE 

BENEFICIARIES AS PER SCHEDULE AND STANDARD OPERATING PROCEDURES 

AND AS DIRECTED BY THE TWAD BOARD OFFICERS FOR A PERIOD OF TEN 

MONTHS/ 2022 – 23 YEAR FROM 01.06.2022  TO 31.03.2022. 
 

III . INSTRUCTIONS TO BIDDERS 

A.GENERAL 

1.Scope of the Bid 

This is an operation and maintenance of the following WSS/CWSS -  a) CWSS to Kilpennathur 

Town Panchayat and 165 Habitations in Kilpennathur union and b) CWSS to Vettavalam RTP and 

Vaipur habitation of Tiruvannamalai District Water Supply Schemes/ Combined Water Supply 

Schemes Contract and the contractor is responsible for providing earmarked quantity of 

water supply to all the beneficiaries under the scope of the Water Supply Scheme/ 

Combined Water Supply Scheme by carrying out all the necessary works, such as 

pumping , attending leaks and bursts in the pipelines inclusive of materials and 

workmen, attending all repair works in the pump set, valves and all other 

machineries related to the maintenance, and inclusive of spares/materials, 

accessories, cleaning of all storage structures like sumps, MSR, BPT, stand post 

etc. lubricants, chemicals, as and when required in accordance with the 

specifications as appropriately applicable to the Quality Parameters of the 

relevant  BIS, TNBP, Bid Documents and deliverance of earmarked quantity of 

water to the beneficiaries as per schedule etc for successful operation and 

maintenance of the schemes for the specified period 
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1.1The Superintending Engineer, TWAD Board, Vellore-Thiruvannamalai Circle, Vellore.  

(herein after referred as ― Employer (in these documents) invites bids for the operation 

and maintenance of CWSSs (as defined in these documents and referred as ― the works) 

as detailed in the Bill of Quantities. The bidder shall offer their/his quote rates detailed 

in the Bill of Quantities. 

 

Salient Details (as per Scope of the Scheme/ schemes): 

a) CWSS to Kilpennathur Town Panchayat and 165 Habitations in Kilpennathur union in 

Tiruvannamalai District. 

S.No. Name of the Component Quantity Location Remarks 

1 Infiltration Well 2 nos. Arakanda 
Nallur 

2 Collection Sump 1 No.  

3 Pumping main 61.197 km  

4 Branch - Feeder Main 7.93 km  

5 Sump  8 Nos.  

6 Pumpsets – 27 Nos. 172.5 HP / 

128.69 KW 

 

 

b) CWSS to Vettavalam RTP and Vaipur habitation in Tiruvannamalai District. 

S.No. Name of the Component Quantity Location Remarks 

1 Infiltration Well 2 nos. Arakanda 
Nallur 

2 Collection Sump 1 No.  

3 Pumping main 13.44 km  

4 Branch - Feeder Main 0.75 km  

5 Sump  2 Nos.  

6 Pumpsets – 5 Nos. 110 HP / 
82.06 KW 

 

 

 

1.2 Down loading the documents from website. 

The documents can be down loaded free of cost from the web site www.tenders.tn.gov.in 

and www.twadboard.tn.gov.in by the tenderer. Tender should, thereafter be submitted 

duly filled and signed along with all required documents to the tender inviting authority 

as notified in the IFB subject to the following: 
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1.2.1.The bidder shall furnish a certificate to the effect that no correction/ alteration 

on  the bid document as found in the web site was made by him and he 

shall abide by all the terms, conditions and specifications contained in the bid 

document. 

1.2.2.No cost towards bid document shall be required to be paid by the bidders who are 

using the forms downloaded from the designated website. 

The bidder shall submit the tender to the tender inviting authority as prescribed 

in the Invitation for Bid. 

1.3The Bid Document can be purchased from the Executive Engineer, TWAD Board, RWS 

Division, Thiruvannamalai by remitting the required cost of Bid Document as stipulated in 

the Invitation for Bid. 

2. Method of Bidding 

2.1 If the bid is made by an individual, the bid documents shall be signed by the 

individual with his full name and current address. 
 

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the 

proprietor with his full names as well as the name of the firm and full address. In 

the case of an authorized person holding power of attorney signing the bid 

documents, a certified copy of the registered power of attorney including still in 

existence certificate should accompany the bid documents. The signature of the  

Proprietor shall be attested by a notary public and enclosed as documentary 

evidence. 
 

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the 

partners of the firm along with their full names and current address with specific 

mention on the registered address of the firm. In the case of a partner holding 

power of attorney signing the bid documents, a certified copy of the registered 

power of attorney should accompany the bid.  It is also mandatory to furnish a 

certified copy of the registered partnership deed, current address of the partners, 

and registered address of the firm along with the bid. The signature of all the 

partners/ power of attorney shall be attested by a notary public and enclosed as 

documentary evidence. 
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2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by 

a duly authorized person holding power of attorney for signing the bid documents in 

which case a certified copy of the registered power of attorney shall accompany the 

bid. Such limited company or corporation may be required to enclose satisfactory 

evidence of its existence along with the bid. 
 

2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the 

Income Tax Clearance Certificate relating to the previous financial year and Valid 

GST Registration Certificate. 
 

3.One Bid per Bidder 

Each bidder shall submit only one bid for this work. A bidder who submits or 

participates in more than one bid will be disqualified. 
 

4.Cost of Bidding 
 

The bidder shall bear all the costs associated with the preparation and submission 

of his bid. The Employer will in no case be responsible for those costs, regardless of the 

conduct or the outcome of the bidding process. 

5. Site Visit. 
 

The bidder, at the Bidder‘s own responsibility and risk is advised to visit and 

examine the site of works and its surroundings and obtain on  his own all information that 

may be necessary for preparing the bid and entering into contract for this operation and 

maintenance works. The costs of visiting the site and its surroundings shall be at the 

bidder‘s expense. Data made available are only for the information of bidder and the 

employer is not responsible for its correctness. 
 

 

         The bidder and any of his personnel or agents will be granted permission by the 

Employer to enter upon its premises and lands for the purpose of such visit, but only upon 

the express condition that the bidder will be responsible for death or personal injury, loss 

of or damage to property, and any other loss, damage, costs and expenses incurred as a 

result of the inspection. 
 

The bidder should carefully inspect the site to assess the prevalence of ground 

reality of the scheme to be operated and maintained to quote the rate appropriately and 

no extra rate will be paid on any account at a later date during contract period. 
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B. Eligibility / Qualification Criteria 

 

6. Eligible Bidders 

6.1.The Invitation to Bid is open to any bidder who meets the Physical and Financial 

eligibility criteria mentioned in the above Check List. 

6.2.Joint Venture / Subletting of contract is not permitted. 
 

7.Qualification of the Bidder 

7.1General 

Bidders shall provide the following as part of their bid in the prescribed formats. 

7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on  

 Behalf of the bidder should be enclosed. 
 

7.1.2Proof of Registration of the firm/company under Companies Act should be enclosed. 

7.1.3Total monetary value of Execution/Maintenance of Civil Engineering works performed 

during each of the last three financial years should be furnished in Annexure-I. 

7.1.4Annual turnover (Execution/Maintenance of Civil Engineering works) for the past 

three financial years (Audited balance sheet for the last three financial years) 

should be enclosed. Annual turnover for the past three financial years should be 

certified by a registered Chartered Accountant. The certificate should be affixed 

with the seal of the office of the Chartered Accountant with the registration 

number legibly in Annexure-II. 

7.1.5Experience in works of similar nature and magnitude during each of the previous five 

financial years, the details of work contracts on hand and works for which bids are 

already submitted should be furnished in the Annexure - III, IV and V 

respectively. 

7.1.6List of equipments available with the bidder for deployment in the project should be 

furnished in Annexure-VI. 

7.1.7Technical, Administrative and Managerial Personnel to be employed for key 

management in this work with their qualification details should be furnished in 

Annexure VII 

7.1.8Evidence of access to lines of credit and availability of other financial resources, 

credit line certificates from financial institutions should be enclosed in the 

prescribed Annexure-VIII. 

7.1.9Litigation details of the bidder with the details of the parties concerned and the 
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amount involved and any Bank Guarantee executed for any purpose should 

be furnished in Annexure-IX. 

7.1.10The bidder should declare clearly whether the bidder has been black listed, banned 

or debarred in Central Government Department/Under- taking/ Organization or 

any State/ Union Territory/ Department Undertaking/ Organization in Annexure-X. 

7.1.11Income Tax Clearance Certificate in currency as proof of having remitted the 

income tax for the previous financial year (with reference to the year in which the 

bid is opened) 

7.1.12 Valid GST registration certificate issued by competent authority and latest GST 

filing return should be produced.  

7.1.13GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th 

January 2018. 

7.1.14Affidavit as an undertaken is to be given by the contractor as per Annexure XI and 

it should be certified by the notary duly stamped on a notary stamp. 

7.2Performance Eligibility: 

7.2.1. Financial & Physical capacity: 

Sl. 
No. 

DESCRIPTION CRITERIA 

Financial Turn over and Cash Flow Rs.in Lakhs 

1 Minimum Annual Turnover in last three financial year Rs. in 
lakhs– 33% of BOQ value. 16.63 

2 Minimum cash flow required in Rs. in lakhs.  
=    BOQ value x 3 months   
   Completion Period in Months 

15.12 

3 The bidder should have satisfactorily completed Execution of 
water supply scheme or satisfactorily maintained WSS/ CWSS 
of value not less than Rs.___ lakhs, in the last five Financial 
years: 
-Either 
a)In a single agreement 40% of BOQ value  

-  Or 
b)Under two agreement 60% of BOQ value. 
 

 
 
 

 
20.16 
30.24 

4 
Physical (Work Experience): 
Minimum Aggregate during last five years: 
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Sl. 
No. 

DESCRIPTION CRITERIA 

4.a Minimum aggregate number of construction of Collector 
Well/Collection well/ Infiltration well/Intake well/ Jack well / 

off-take arrangements should have been successfully 
executed or maintained for a continuous period of 1 year in 

the last five years: 
-30% of the total requirement rounded off to nearest integer 
but anything less than 1 shall be rounded off to 1 only 

 
2 No. 

4.b Minimum aggregate experience of Full Scale Water 

Treatment Plant successfully executed or maintained for a 
continuous period of at least  1 year in the last Five years 
-15% of total requirement of ....MLD. 

-- 

4.c Minimum aggregate experience of Pipeline in KM – should 
have supplied, laid, jointed, tested and satisfactorily 
completed or maintained the pipelines for a continuous 

period of at least 1 year in the last 5 years 
i)10 % of total length of 13.36KM in MS/DI/CI pipe  
ii)10 % of total length of 33.34KM in PVC/HDPE pipe  

iii)10 % of total length of 41.70KM in AC/RCC/PSC/BWSC Pipe 

 
 
 

 
1.4km 
3.4km 

4.2km 

4.d Minimum aggregate experience of RCC Water retaining 
structures (LL) successfully executed or maintained for a 

continuous period of 1 year in  the last 5 years.  
- 10% of total requirement of 10.5LL capacity. 

 
 

1.1 LL 

4.e Minimum Aggregate capacity of pumping machinery, pump 
sets successfully installed or maintained for a continuous 

period of 1 year during the last 5 years. 
i)20% of total capacity in KW under this CWSS. 

ii)In case of HT installation, minimum one number of  

210.75KW /282.5 HP and above capacity pump sets. 

 
 

 
42KW 

 

-- 

4.f Minimum Aggregate capacity of Transformer successfully 
installed or maintained for a continuous period of 1 year in 

the last 5 years: 
Atleast 1 No of transformer substation turnkey work 
executed/ maintained  

--- 

Note : In Addition to the above requirements the following criteria also to be satisfied. 

7.2.2. Bid capacity: 

Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity 

will be calculated as under: 

Assessed Available Bid Capacity = [A*N*1.5-B] 

Where A = Maximum value of civil engineering works executed/maintained in any 

one year during  the last three financial years [updated to 2019-20 (current) 

price level @ 6% per annum] taking into account the completed as well as works 

in progress. 
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N = Number of years prescribed for period of the contract for which bids are invited 

i.e. 0.83 years. 

B = Value of existing commitments and on-going works to be completed during the 

next 10 months. (Updated to current) price level] 

The Accepted Contract Amount shall cover the entire operation and maintenance   of 

the scheme for the period specified. 

Note: 

i.The performance eligibility shall pertain to the similar works executed/ maintained 

by the tenderer in any of the Central/State Government Departments/Quasi 

Government Organizations and Government Undertakings, a Private Organization. 

The performance experience for Central/State Government Department/ 

Undertaking/ Quasi Government Organization should be supported by performance 

certificates issued by the concerned organization by an officer not less than the rank 

of Executive Engineer. The experience certificates issued by an officer 

below the rank of Executive Engineer or on behalf of Executive Engineer 

will not be considered. 
 

ii.In case of experience certificate of a Private Organization, the following 

criteria should be satisfied: 
 

a)The Photographs of the works undertaken for the Private Organization 

should be enclosed as a proof. 

b)The certificate of the work done for the Organization be enclosed by a 

Senior Official who should be at least of the rank of the General 

Manager or Equivalent. 

c)The above certificate should be countersigned by a Government 

Department Engineer at least of the rank of Assistant Executive 

Engineer and should also be notarised. 

iii. For the experience certificates furnished by the bidders which are obtained from 

the Departments outside the State, clarification will be obtained by the Employer 

from the concerned Department whenever felt necessary as to whether the details 

furnished in the certificates are genuine, before finalization of evaluation. 

iv. The bills/ claims should be prepared by the contractor as per Agreement and in 

accordance with the agreement executed and submitted to the Department. 

v. In case if a contractor/firm worked as sub contractor previously, then their 

experience in those particular components of work will be considered only if their 

sub contract/sublet work was properly approved by the User Department. A certified 
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copy to that effect from Engineer in charge (not below the rank of Executive 

Engineer) must be produced for arriving at the performance eligibility for the 

particular work to be sublet. 

7.3. Disqualification: 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified at any point of time if they have 

7.3.1.made misleading or false representation in the form  statements and  attachments 

submitted and/or 

7.3.2.Record of poor performance during the last 5 years as on the date of application such 

as abandoning the work rescinding of contract for which the reasons are attributable 

to the non performance of the Contractor inordinate delays in completion, consistent 

history of litigation awarded against the applicant or any of its constituents or financial 

failure due to bankruptcy etc. 

7.3.3.been debarred / blacklisted as on the date of application by any Central / State 

Government Department/ Undertaking/ Organization and their bid will not be taken up 

for evaluation. 

8.SPECIAL ATTENTION TO BIDDERS. 
 

8.1.Copies of experience certificates obtained from the Officer not below the Rank of 

Executive Engineer of respective user departments must be attested by Notary 

Public and produced. 

8.2.These Certificates should contain the following details 

 

1)Name of Scheme (Name of the State also to be specified): 

2)Contract  No. and date      : 

3)Value of Contract      : Rs. 

4)Name of Contractor withfull address: 

5)Period of completion/ maintenance as specified in the Contract : 

6)Date of commencement of work: 

7)Actual date of completion & commissioning/ of maintenance:  

8)Reason for the delay if any: 

9)Full details of components : executed / maintained under this contract: 

10)Performance of the work should contain the following details: 
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Sl. 
No. 

Component Performance 

i. 
In case of Infiltration Well/Collection 

Well/Intake Well/ Jack Well / Foot Bridge / 

Off take Well 

Whether completed & commissioned/ 

maintained satisfactorily? 

ii 
In case of  Water Treatment Plant 

(Capacity in……. MLD – with type of 

Components to be clearly mentioned) 

Whether completed & commissioned/ 

maintained satisfactorily? 

iii 
In case of Pumping Machineries (Type and 

Capacity in KW & HP to be clearly 

mentioned) 

Whether completed & commissioned/ 
maintained satisfactorily? 

iv 
In case of Pipeline work (Type of  Each 

pipe with diameter, length, pressure must 

be given) 

Whether completed & commissioned/ 
maintained satisfactorily? 

v In case of RCCWater retaining Structures

(Capacity to be clearly mentioned) 

Whether constructed & commissioned/ 

maintained satisfactorily? 
 

 

 

Signature of Officer with Seal 
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C. BID DOCUMENTS 
 

9.Contents of Bid Documents 
 

The Bid Documents will comprise the following documents & addenda issued in 

accordance with clause  11 below: 

1)Invitation for Bids   

2)Instruction to Bidders 

3)Eligibility/Qualification Criteria Forms of Bid 

4)General Conditions of contract 

a) Part I- Roles and responsibilities of the  Contractor 

b)Part II - Payment mode for Contractor 

c) Part III- Role of TWAD Board 

d)Part IV- Labour Laws to be followed 

e) Part V- Special Conditions of Contract 

f) Part IV - List of Beneficiaries and earmarked quantity of water to be 

supplied under this contract  

5)Schematic/Flow Diagram 

6)Bill of Quantities 

7)Forms of Agreement  
 

10.Clarification of Bid Documents. 
 

A prospective bidder requiring clarification may raise the same at the time of Pre-

bid meeting in writing or by Electronic Mail to Tender Inviting Authority at the 

address indicated in the invitation for bid. The employer will respond to any 

clarification sought for. 
 

11.Amendment to Bid Documents 
 

11.1.At any time prior to 48 hours to the deadline for submission of bids, the 

Employer may amend the bid documents by issuing Addenda. 
 

11.2.Any Addendum thus issued shall be part of the bid documents and shall be 

communicated in writing or by cable to all purchasers of the bid documents. 

Prospective bidders shall promptly acknowledge the receipt of each addendum 

by cable to the Employer. 
 

11.3.To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer shall extend as necessary the 

deadline for submission of bids, in accordance with Clause21.2 of―Submission 

of Bids. 
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D. PREPARATION OF BIDS 

12.Language of the Bid 
 

The bid, and all correspondences and supporting documents related to the bid 

exchanged by the bidder and the Employer shall be written in English. Supporting 

documents and printed literature furnished by the bidder may be in other language 

provided they are accompanied by an accurate translation of the relevant passages in 

either English or Tamil language, in which case, for purpose of interpretation of the bid, 

the translation shall prevail. 

13.Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

13.1Cover – 1 (Technical Bid) 
 

i.The Bid Documents duly filled and signed 

ii.List of Annexure as below: 

1. 
Performance of the bidder showing total monetary value of Execution / 

Maintenance of Civil Engineering works for the last three financial years – 

(7.1.3) (Annexure– I) 

2. Average Annual Execution / Maintenance of Civil Engineering works Turn 

over for the last three financial years – (7.1.4) (Annexure – II) 

3. 
Experience in works of similar nature of Magnitude during the last  5 years 

– ( 7.1.5) (Annexure – III) 

4. Commitment of contracts (Execution/Maintenance of Civil Engineering 

works) on hand – (7.1.5) (Annexure – IV) 

5. Works for which Bids are already submitted – (7.1.5) (Annexure-V) 

6. List of equipments available with the bidder – (7.1.6) (Annexure – VI) 

7 Qualification/Experience of the key personnel proposed for technical and 

administrative functions under this contract – (7.1.7) (Annexure -VII) 

8. 
Sample Format for evidence of access to or availability of credit facilities-

(7.1. 8) (Annexure – VIII) 

9. Details of Litigation if any – (7.1. 9) (Annexure – IX) 

10. 
Declaration by the bidder pertaining to blacklisting / debarment etc., - 

(7.1.10)  (Annexure – X) 

11. 
Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp (7.1.14)  (Annexure-XI)  
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iii. List of Certificates. 

a. Signature of the Proprietor  or Proprietress attested by  the Notary Public 

(2.2) 

b. Signature of all the Partners/Power of Attorney attested by the Notary 

Public – (2.3) 

c. Registration of the firm, signature of the  authorised  person attested by 

the Notary Public –(2.3) 

d. A copy of the listed Power of Attorney authorising the signatory of the 

bidder – (7.1.1) 

e. Proof of Registration of firm/Company(7.1.2) 

f. Audited Balance Sheets –(7.1.4) 

g. Credit line Certificate from Financial Institutions – (7.1.8) (Format- 

Annexure VIII) 

h. Income Tax Clearance Certificate –(7.1.11) 

i. Latest GST filing returns Certificate –(7.1.12) 

iv. Certificate of performance issued by not less than the rank of Executive 

Engineer of the Government organization concerned / responsible person of 

the private organization  

v. Bid Security (17.1) 

vi.Any other material required to be completed and submitted by the bidders in 

accordance with these instructions. 
 

13.2Cover – II (Price Bid) 

i.Priced Bill of Quantity duly signed. 

ii.The Bid should be submitted only in the original documents as issued by 

the Tender Inviting Authority or as downloaded from the website. No 

alteration or correction should be made under any circumstances in the 

Bid Documents issued by the Tender Inviting Authority. 

iii.Conditional tenders are liable for rejection. 
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14.Bid Prices 
14.1The contract shall be for the whole works as described in sub clause (1.1), based on 

the priced bill quantities submitted by the bidder. 

14.2The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of works described in the Bill of quantities along with total bid price 

(both in figures and words). Items for which no rate or price is entered by the 

bidder will not be paid for by the employer when executed and shall be deemed 

covered by the other rates and prices in the bill of quantities. Corrections, if any, 

shall be made by crossing out and initialing. 

14.3All duties, taxes and other levies payable by the contractor, under the contract for 

any other cause shall be included in the rates, prices and total bid price submitted 

by the bidder. 

14.4The rate and prices quoted by the bidder is firm till the completion of contract period 

and price adjustments are not allowed. 

15.Currencies of Bid and Payment 
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

16.Bid Validity 

16.1. “Bids shall remain valid for a period not less than ninety days from the date of 

opening of Technical Bid, as per Sec. 14.2 of Tamil Nadu Transparency in 

Tenders rules 2000. 

16.2.  A bid validity for a shorter period shall be rejected by the employer as   non-

responsive.” 

16.3. In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the bidders to extend the period of validity for a specific 

additional period. The request and the bidders‘ response shall be made in writing 

or by cable. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend his bid security for; the period of 

extension. 
 

17.Bid Security 

17.1 The bidder shall furnish, as part of his bid, as  bid  security  of  Rs. 51,000/-

(Rupees Fifty One Thousand only ) duly pledged in favour of the Executive  

Engineer,  TWAD Board, RWS Division, Thiruvannamalai in any one of the  

following  forms. 
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17.1.1.Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank 

Guarantee (Prescribed format of the Bank Guarantee (Unconditional) for 

the bid security issued by a Nationalised Bank/Scheduled Bank located in 

India/National savings certificate/Post office Savings Bank deposits. 

17.1.2.Unconditional Bank Guarantee in the prescribed format for the bid security 

issued by a Nationalised Bank/Scheduled Bank located in India &valid for 45 

days after the end of the validity period of the bid. 

17.1.3.FDR and deposits at call receipts should contain lien certificate issued by the 

Bank for encashment by department. The FDR furnished by the firm should 

also bear the signature of the authorized signatory on a revenue stamp at 

the back of the FDR. 

17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the 

Employer as nonresponsive 

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible, 

but not later than 30 days either after the expiration of the period of bid validity or 

after finalizations of the bid whichever is later. 

17.4 The bid security of the successful bidder will be returned after the bidder has 

furnished the required performance security and signed the agreement. No interest 

is payable on Bid security by the Employer. 

17.5 The bid security shall be forfeited:- 

17.5.1.In the case of bidder withdrawing or modifying his bid during the period of 

bid validity. 

17.5.2.If the bidder does not accept the corrections of the bid price, pursuant to 

clause 28 of “Bid Opening and Evaluation”. 

17.5.3.In the case of a successful bidder failing to furnish the performance security 

in the specified form within the stipulated time. 

17.5.4.In the case of successful bidder failing to enter into agreement within the 

stipulated time.  

17.5.5.In the case of the bidder severing the conditions after intimation of the 

acceptance of the bid. 
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18.Format and Signing of Bid 
 

18.1.The bid document submitted to the Employer shall be typed or written in indelible 

ink and shall be signed by a person duly authorized to sign on behalf of the 

bidder in accordance with―Instructions to Bidders‖. All pages of the bid and 

where entries or corrections have been made shall be initialed by the person 

signing the bid. 

18.2.The bid shall contain no alteration or additions, except those to comply with the 

instructions issued by the Employer and wherever necessary to correct errors 

made by the bidder, in which case such corrections shall be initialed by the person 

signing the bid. 

18.3.The technical and price bids (BOQ) as issued by the Employer should be submitted 

duly signed at the bottom of each page, failing which the bids will be summarily 

rejected. 

19.Pre Bid Meeting: 

19.1.The bidder or his authorised representative, who are desirous, may attend the pre 

bid meeting which will take place at Office of the Superintending Engineer, 

TWAD Board, Vellore-Thiruvannamalai Circle, Vellore. 

19.2.The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

19.3.The bidder is requested, as far as possible, to submit the questions in writing or by 

cable, to reach the Employer not later than one week before the meeting. It may 

not be practicable at the meeting to answer questions received late. 

19.4.Minutes of the meeting, including the text of the questions (without Identifying the 

source of enquiry) and the responses given together with any responses prepared 

after the meeting, will be transmitted without delay to all purchasers of the 

bidding documents. 

19.5.Any modification of the bidding documents listed in clause 23. 1 of―Submission of 

Bids, which may become necessary as a result of the pre bid meeting shall be 

made by the Employer exclusively through issue of an addendum pursuant to 

clause 11 of the Bid Document and not through the minutes of the pre-bid 

meeting which will be hosted on www.tenders.tn.gov.in. 

19.6.     Attendance at the pre bid meeting is not mandatory and non attendance will not be a 

cause for disqualification of the bidder. 
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E. SUBMISSION OF BIDS 

20.Sealing and Marking of Bids 
 

20.1.Two cover system shall be adopted for submission of bids. 

20.2.The first cover shall contain the technical bid documents, supporting material relating 

to the eligibility criteria, Bid Security in the proper form and other connected 

Certificates as specified in Clause 13. 

20.3.No indication either direct or indirect, implicit or explicit regarding the rates and 

prices should be made in the technical bid or any other documents submitted in 

the first cover. 

20.4.The second cover shall contain the Price Bid alone. 

20.5.The bids should be submitted in the original bid documents as issued by the 

Employer. 

20.6.The bid documents under no circumstances are transferable. 

20.7.The first cover containing the Technical Bid and Bid Security and the second cover 

containing the Price Bid, should be pasted properly, sealed and  super-scribed  

indicating clearly the name of work and marking specifically as under: 

Cover-I- Technical Bid 

Cover II - Price Bid 

Both the covers containing the Technical bid and Price Bid should be placed in a 

common envelope, pasted, sealed and super-scribed properly. 
 

20.8. Format and signing of Tender 

20.8.1  The Tenderer shall submit one original and one copy (hard) and one soft copy of 

both technical and Price bids comprising of Tender as described in the 

Instruction to Tenderers, bound in a format as stipulated. 

20.8.2  All bidders will be provided with an electronic copy of the schedule of prices. Cells 

that contain permanent information are protected and cannot to be changed by 

the Bidder. 

20.8.3  Cells into which the bidder can enter rates and Amount (where these may vary), 

will be left unprotected. However, the Employer will not enter any formulae in 

the spread sheets. 

20.8.4  The Bidder is entirely responsible to ensure that the calculations presented in the 

Schedule of Prices are correct, and that the Bidder’s offer is complete in all 

respects.  
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20.8.5  The Price Bid completed in computerized printout, adopting the format of the Bid 

document in total and shall be signed by a person or persons duly authorized to 

sign on behalf of the Bidder. 

20.8.6  The Tenderer shall submit the Price bid in one original and one copy (hard) and 

one soft copy. The BOQ in the excel format is uploaded.   

20.8.7  The Bidder will need to submit the completed Schedule of Prices together with 

the bound copy of the Price Proposal which has been issued by the Employer 

along with the separate Priced Schedule of Prices, and to affix his signature on 

all pages of his submittal. The Bidder shall give an undertaking that that the 

content of the CD and the content of hard copies are identical. In the case of 

discrepancy between the soft copy and hard copy (print out) furnished by the 

bidder, the hard copy (print out) will prevail. If there is discrepancy between the 

hard/soft copy furnished by the bidder and the hard copy issued by the 

Employer, the hard copy issued by the Employer will prevail. 

20.8.8  The Tender shall contain no alternations, omissions or additions, except those  to 

comply with instructions issued by the Employer, or as necessary to correct 

errors made by the Tenderer, in which case such corrections shall be initialed by 

the person  or persons signing the Tender. 

20.8.9  All the Envelopes shall be addressed to the Employer namely                    

“THE SUPERINTENDNG ENGINEER, TWAD BOARD, VELLORE -

THIRUVANNAMALAI CIRCLE, VELLORE ” and bear the following identification 

      Bid for―Operation and Maintenance of Water Supply Scheme/ CWSS/ CWSS to 

a) CWSS to Kilpennathur Town Panchayat and 165 Habitations in Kilpennathur union 

and b) CWSS to Vettavalam RTP and Vaipur habitation in Tiruvannamalai District for a 

period of Ten Months    from 01.06.2022 to 31.03.2023 

INVITATION FOR BID No: 01 / F.O&M (TVM)/Outsourcing of CWSS/ DO/ 2022/ 

Dated: 19.05.2022. 

Do Not Open Before 10.06.2022 at 3.30 P.M. (Time and date of bid opening as per 3.30 pm 

Clause 24 of Bid opening and evaluation) 

 

and should be submitted to the following Address: 

“THE SUPERINTENDNG ENGINEER, TWAD BOARD, VELLORE-

THIRUVANNAMALAI CIRCLE, No.6, 15TH EAST MAIN ROAD, GANDHI NAGAR, 

VELLORE - 632006”  
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In addition to the Identification required in sub clause above, the envelope shall 

indicate the name and address of the bidder to enable the bid to be 

returned in case it is declared late, pursuant to Clause 22 of 

Submission of Bids. 

20.8.10If the envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 
 

21.Deadline for Submission of the Bids 

21.1. Bids must be received by the Employer at the address specified in  clause 20.8  above 

not later than 3.00 PM on 10.06.2022. In the event of the specified date for the 

submission of bids declared a holiday for the Employer, the bids will be received up to 

the appointed time on the next working day. 

21.2. The Employer may extend the deadline for the submission of bids by issuing 

amendment in accordance with clause 11 of Bid Documents in which case all rights 

and obligations of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 
 

22.Late Bids 

22.1. All bids received by the Employer after the deadline prescribed in clause- 21of 

Submission of Bid will be returned unopened to the bidder. 

22.2. TWAD Board will not be held responsible for any Postal/other modes delay leading 

to delayed submission of Bids after the deadline prescribed. 

23.  Modification/ Substitution of Bid before opening 

23.1.No Tenderer shall be allowed to withdraw the tender after submitting the tender. 

23.2.The Bidder may modify or substitute his bid after submission provided that written notice of 

the modification and substitution is received by the Employer prior to the Deadline of 

submission of Bid. 

23.3.The Bidder’s modification or substitution notice shall be prepared, sealed, marked and 

delivered in accordance with the provision clause – 21 & 22 of “Submission of Bids”, with the 

envelope additionally marked “MODIFICATION” or “SUBSTITUTION” with name of wok as 

appropriate. 

23.4.Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID 

MODIFICATION COVER”/ “PRICE BID SUBSTITUTION COVER” with name of work 
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23.5.Modification / Substitution for Technical Bid cover should be super-scribed as “TECHNICAL 

BID MODIFICATION COVER”/ “TECHNICAL BID SUBSTITUTION COVER” with name of wok 

23.6.No Bid shall be modified /substituted after the deadline for the submission of Bids. 

23.7.Modification / Substitution of a Bid between the Deadline for submission of Bids and the 

expiration of original period of validity specified in the Clause – 16.1 “PREPARATION OF 

BIDS” or as amended pursuant to the Clause 16.2 “PREPARATION OF BIDS” may result in 

the forfeiture of the Bid security pursuant to the Clause – 17 “PREPARATION OF BIDS”. 
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F. BID OPENING AND EVALUATION 

Bid Opening 
 

24.1.The Employer will open all the bids received (except those received late) in the 

presence of the bidders or their representatives who choose to attend on the date at 

the time in the address specified in clause 21 of― Submission of Bids. (In the event 

of specified date of bid opening being declared a holiday for the Employer, the bids 

will be opened at the appointed time and location on the next working day).  

Envelopes marked as substitution  or modification shall be opened and read out first.  

24.2. Envelopes super-scribed as “MODIFICATION‟/SUBSTITUTION to Technical bid will be 

opened at the time of opening of the Technical bid. 

24.3.Envelopes super-scribed as “MODIFICATION‟/SUBSTITUTION to price bid will be 

opened at the time of opening of the price bid. 

24.4. The Bidders‘  names,  the  Bid  prices,  the  total  amount  of   each   Bid,   any 

discounts,  bid  modification / substitution,  the   presence   or absence of Bid 

Security and such  other details as the Employer  may consider appropriate, will be 

announced by the Employer  at the time of opening. Bids and modifications received 

pursuant to clause 23 of “Submission of Bids” that are not opened and not read out  

at  the  bid  opening  will   not  be  considered  for   further evaluation regardless of  

the  circumstances.    

24. Process to be Confidential 

Information relating to the examination, Clarification, evaluation and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to 

bidders or any other person not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by a bidder to 

influence the Employer‘s processing of Bids or award decisions may result in the 

rejection of his bid. 

25. Clarification of Bids. 

To assist in the examination, evaluation and comparison of bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his bid, including breakdown of 

unit rates. The request for clarification and the response shall be in writing or by 

cable, but no change in the price or substance of the Bid shall be sought, offered, 

or permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Bids in accordance with 

Clause-28 of “Bid Opening and Evaluation”. 
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26. Examination of Bids and Determination of Responsiveness 

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid  

(a)  meets the eligibility criteria set out in clause – 7 “Qualification of the Bidder”, 

      (b)  has been properly signed, 

(c) is accompanied by the required securities and 

(d) is substantially responsive to the requirements of the Bid Documents, 

27.2. A substantially responsive Bid is one which conforms to all the terms, conditions 

and specifications of the Bid Documents, without material deviation or reservation.  

A material deviation or reservation is one  

27.2.1 which affects in any substantial way the scope, quality or performance of 

the works.  

27.2.2 which limits in any substantial way, inconsistent with the Bid Documents, the 

Employer‘s rights to the Bidder‘s obligations under the contract, or  

27.2.3 whose rectification would affect unfairly the competitive position of other 

bidders presenting substantially responsive Bids. 

27.3. If a Bid is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non 

conforming deviation or reservation. The decision of the Employer on the issue 

whether the Bid is responsive or not will be final and binding on the bidders. The 

Employer is not bound to disclose the reason in case a bid is determined by him as 

non-responsive. 

27. Correction of Errors 

28.1. Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic error. Errors will be corrected by the Employer as follows: 

If any variation is found in the rates between words and figures, the lesser of 

the two will only be taken in to consideration. 

Where there is a discrepancy between the unit rate and line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will govern. 

Where there is an arithmetical discrepancy in the page total as well as grand 

total, the corrected total by the Employer will govern. 

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance 

with the above procedure for the correction of errors and shall be considered as 
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binding upon the Bidder. If the Bidder does not accept the corrected amount of 

the Bid, his bid will be rejected and his bid security will be forfeited in 

accordance with Clause -17.5 of “Preparation of Bids”. 

28. Evaluation and Comparison of Bids 

29.1. The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause- 27 of―Bid Opening and 

Evaluation. 

29.2. In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid 

Price by adjusting the Bid price as follows: 

29.2.1. Making any correction for errors pursuant to Clause -28 of “Bid Opening 
and Evaluation”.  

Or 
29.2.2.Making appropriate adjustments to refer discounts or other price 

modifications offered in accordance with Clause -23 of “Submission of 

Bids” 
29.2.3. The Employer reserves the right to accept or reject any 

variation/deviation. 
 

29.3.  If the Bid of a successful Bidder is found highly unbalanced in relation to the 

TWAD Board’s estimate of the cost of work to be performed under the contract, 

the Employer may require the Bidder to produce detailed price analysis for any 

or all items of the Bill of Quantities to demonstrate the internal consistency of 

those prices with the methods of operation and maintenance of the CWSS and 

schedule proposed. 

29.4.  After evaluation of the price analysis, the Employer may require that the amount 

of the Performance Security set forth in Clause - 34 of “Award of Contract” be 

increased at the expense of the successful Bidder to a level sufficient to protect 

the Employer against financial loss in the event of default of the successful 

Bidder under the Contract. 

29.4.1. For tenders received with any plus percentage & up to minus 5 

percentage of the Departmental Value, the successful tenderer should remit 

2% of contract value as performance security. 
 

29.4.2. For tenders received with minus 5% & up to minus 15% of 

departmental value the successful tenderer should remit 4% on contract 

value as performance security. 

29.4.3. For tenders received with minus 15 % and more of Dept. Value, the 

successful tenderer should remit 5% of contract value as performance 

security. 
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G. AWARD OF CONTRACT 
 

29.Award Criteria. 

Subject to Clause 29 of―Bid Opening and Evaluation, the Employer will award the 

contract to the Bidder, whose Bid has been determined to be substantially responsive to 

the Bid Documents and who has offered the lowest evaluated Bid Price, provided that 

such Bidder has been determined to be (a) eligible in accordance with the provision of 

clause-6 of Eligibility / Qualification Criteria and (b) qualified in accordance with the     

provisions of Clause-7 of Eligibility/ Qualification Criteria. 
 

 

30.Employer’s Right to Accept any Bid and to Reject any or all Bids 

The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without  thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform the 

affected bidder or bidders of the grounds for the Employer‘s action. 
 

31.Notification of Award 

The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by e mail confirmed by registered letter. This 

letter (hereinafter and in the Conditions of Contract called the Letter of Acceptance‖),will 

state the sum that the Employer will pay to the contractor in consideration of the 

Operation and maintenance of the works  by the Contractor as prescribed by the 

Contract (hereinafter and in the conditions of Contract called the―Contract Price‖.)The 

notification of award will constitute the formation of the Contract. 

 

32.Registration in TWAD 

The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water 

Supply and Drainage Board, he / she/ they should get himself / herself/ themselves 

registered in TWAD Board, before awarding the work. 
 

33.Performance Security 

34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder 

shall deliver to the Employer a Performance Security as detailed below:- 

34.1.1.For tenders received with any plus percentage & up to minus 5 percentage 

of Department Value, the successful tenderer should remit 2 percentage 

of contract value 
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34.1.2.For tenders received with minus 5 percentage & up to minus 15 

percentage of departmental value the successful tenderer should remit 4 

percentage on contract value. 

34.1.3.For tenders received with minus 15 % and more percentage of 

Department Value, the successful tenderer should remit 5 percentage of 

contract value. 

34.2The Performance security should be in the form of 

 

34.2.1.National Savings Certificate/Post Office Savings Deposit account purchased 

within the State of Tamil Nadu and pledged in favour of the Executive 

Engineer, TWAD Board, RWS Division, Thiruvannamalai. 

(OR) 

34.2.2.Unconditional and irrevocable bank guarantee issued by any one of the 

branches of Nationalised Bank or scheduled Bank within the State of 

TamilNadu, provided they are in prescribed format (enclosed in this 

Document) for an amount equivalent to 2% percentage of the total value 

of the contract in favour of the Executive Engineer, TWAD Board, RWS 

Division, Thiruvannamalai . 

34.2.3.The bidder along with the performance security, shall deliver a non 

judicial stamp paper for Rs.100/- (Rupees One Hundred only) at his cost 

for executing the agreement. 

 

35.Signing of Agreement 

35.1.The Employer on receipt of the performance security and non-judicial stamp paper, 

will furnish to the bidder the Agreement in the form prescribed, incorporating all 

terms and conditions between the Employer and the successful bidder. 

 

35.2. The Bidder should remit the performance security prescribed by the Employer  in  

the form as in Clause 34 above and sign the agreement in the presence of the 

Employer within 28 days from the date of Letter of Acceptance notifying the 

award of contract. 

35.3. Upon furnishing the performance security by the successful bidder, the Employer 

will promptly notify the other bidders that their bids have been unsuccessful. 
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35.4.Failure of the successful bidder to comply with the requirements of Clauses- 34 & 35 

and 35.2 of “Award of Contract”‖ shall constitute a breach of contract, cause for 

annulment of the award, forfeiture of the bid security and any such other remedy 

the Employer may take under the contract. 
 

Amendment to Agreement: 

35.5.Any amendment shall be issued by mutual consent between the Employer and the 

contractor only without any contrary to the bid conditions. 

35.6.Such amendment should not lead to change in rates and prices of the 

successful bidder. 

 

36.Forfeiture of Performance Security 

The performance security is liable to be forfeited in cases where the firm/contractor 

fails to carry out the work in accordance with the specifications, terms and conditions of 

the contract leading to termination of the contract. 

 

37.Foreclosure of Works 

The Employer shall have the right to issue notice to the contractor, for any reason 

whatsoever does not require the whole or part of the contract to be carried out after the 

award of the contract. The contractor shall not have any claim towards compensation or 

whatsoever, on account of any profit or advantage, which he might have derived from 

the carrying out of such portion. For the portion already carried out in view of the 

foreclosure, the contractor shall be paid an eligible amount as certified by the Engineer in 

charge. 

38.Termination of Contract 

The employer may terminate the contract, when it is opposed / contrary to the 

covenant of the terms of the contract. 

The employer shall issue notice of 15 days time to rectify and in the event of failure 

to rectify / comply the terms of the contract, the contract stands terminated on the 

16th day from the date of issue of notice. 

On termination of the contract, the employer shall withhold the amount payable to 

the contractor and the security deposit by the contractor till the amounts due to the 

Board are recovered. 
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39. Release of Performance Security 

On successful completion of contract for the assigned period and after handing over 

the entire scheme with all its infrastructures and installations in good and operating 

condition to TWAD Board, the performance security will be refunded after three months 

from the date of handing over the scheme. 

40. Recovery of money payable to TWAD Board 

All losses, costs, damages and expenses and other money payable to the Board by the 

contractor under any stipulation in the contract, may be retained out of any money due 

or which may subsequently become due from the Board to the contractor under any 

contract or otherwise whatsoever and in case such money then due or to become due to 

the contractor by the Board shall be insufficient to pay such losses, costs, damages, and 

other money payable to the TWAD Board by the contractor, it shall be lawful for the 

Engineer in charge without any further consent on the part of the contractor to sell or 

dispose of any securities deposited in the Board by the contractor as aforesaid and with 

and out of the proceeds of such sale, after payment of all expenses connected therewith 

or reimburse and pay to the Board all such losses, cost, damages and expenses and 

other money payable to the contractor. And in case such proceeds of sale of the said 

securities shall be insufficient for such purpose then and in that case it shall be lawful for 

the Board to recover the residue thereof, if necessary by legal proceedings and or by 

resorting to revenue recovery act against the contractor. 

41. TDS on Income Tax 

41.1.During the course of the contract period, deduction of income tax shall be made at 

the prevailing rates from every payment as may be specified by the Income Tax 

Act and as amended from time to time. 

41.2.GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th 

January 2018. 
 

42.Mobilization Advance 

Mobilization advance will not be provided under this contract. 

43.Price Adjustment: 

 Price adjustment is not applicable under this maintenance contract. 
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44.Dispute 

44.1.Dispute Redressal Committee 

A) In order to ensure a dispute Redressal mechanism, for tenders of value up to 

and Rs.1 Crore the Regional Technical Committee will be the  " Dispute 

Redressal Committee" in order to resolve any disputes between the Employer 

/ Engineer – in charge concerned and the contractor and the appeal 

committee is as in (B). 

B) In order to ensure a dispute redressal mechanism, , for tenders of value more 

than Rs.1 Crore a Committee headed by the Managing   Director / Joint 

Managing Director and consisting of Engineering Director, TWAD Board and 

Engineering Director, CMWSS Board  as Member, will comprise the  " Dispute 

Redressal Committee" in order to resolve any disputes between the Employer 

/ Engineer – in charge concerned and the contractor. 

44.2.Arbitration: In view of the above Dispute Redressal Committee, arbitration 

is not part of this Contract  

44.3.Jurisdiction of Court 

 In the event of non settlement of any dispute by  the Dispute  Redressal 

Committee arising  between the parties hereto in respect of any matter 

comprised in the contract, the same shall be settled by a competent court 

having jurisdiction over the place where the contract is awarded and 

agreement is concluded and by no other court. 

45.Force Majeure 

Neither party shall be liable to the other for any loss or damage caused by or arising out of 

Acts of God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or 

other special risks referred above which prevent the performance of the contract and 

which could not have been foreseen or prevented by the prudent person. If a Force 

Majeure situation arises, the contractor shall promptly notify the Employer in writing of 

such condition and the cause thereof, Unless otherwise directed by the Employer in 

writing, the contractor shall continue to perform the obligations as far as it is reasonably 

practical and shall seek all reasonable alternative means for performing those not 

prevented by Force Majeure. 

46.In the event of belated settlement of dues to the contractor, the contractor shall not claim 

interest for the belated payment. 
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47.The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP 

No. 11128 of 2022 should be implemented scrupulously.  

47.1.The wages paid to the labourers should not be less than minimum wages. 

47.2.In case the contractor engaged the labourers already worked in the CWSS, the wages 

already paid to the labourers should not be reduced at any cost. 

48.Contractor dying, becoming Insolvent or Insane  

In the event of death or insanity of the contractor, the contract may be 

terminated by notice in writing, pasted at the site and advertised in the issue of the 

local newspaper.  All acceptable works shall thereafter, be paid at appropriate rates 

after recovering all the contractor’s dues to Employer, to the persons entitled to 

receive and give a discharge for such payments.   

In the contractor is imprisoned because insolvent compound with his 

creditors has a receiving order made against him or carriers on business under 

receiver for the benefit of the creditors of any of them or being a corporation goes 

into liquidation or commences to be wound up not being a voluntary winding up for 

the purpose only of amalgamation or reconstruction, the employer shall be at 

liberty.  

To give such liquidator, receiver or other persons in whom the contract may 

become vested the option of carrying out the contract or a portion there of to be 

determined by the employer, subject to his providing an appropriate guarantee for 

the performance of such contractor.  

To terminate the contract forthwith by notice in writing to the contractor the 

liquidator, the receiver or person in whom the contract may become vested and take 

further actions as provided in the clause pertaining to default by contractor, treating 

as if this termination is ordered under the respective clause. 
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VI. LIST OF ANNEXURES 

Annex 

No. 

                                      Description Para No. 

I. Performance of the bidder showing total monetary value of Execution / 

Maintenance of Civil Engineering works for the last three financial years  

7.1.3 

II. 
Average Annual Execution / Maintenance of Civil Engineering works Turn 

over for the last three financial years  

7.1.4 

III. 
Experience in works of similar nature of Magnitude during the last  5 years  

7.1.5 

IV. 
Commitment of contracts (Execution/Maintenance of Civil Engineering 

works) on hand  

7.1.5 

V. 
Works for which Bids are already submitted  

7.1.5 

VI. 
List of equipments available with the bidder  

7.1.6 

VII. 
Qualification/Experience of the key personnel proposed for technical and 

administrative functions under this contract 

7.1.7 

VIII. 
Sample Format for evidence of access to or availability of credit facilities 

7.1.8 

IX. 
Details of Litigation if any  

7.1.9 

X. 
Declaration by the bidder pertaining to blacklisting / debarment etc.,  

7.1.10 

XI. 
Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp (Annexure-XI) 

7.1.14 
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VII. LIST OF CERTIFICATES 

Sl. 

No. 

Description of Certificate Para No. 

1 Signature of the proprietor or proprietress attested by the Notary Public 2.2 

2 Signature of all the partners/power of attorney attested by the Notary 

Public 

2.3 

3 Registration of the firm, signature of the authorised person attested by the 

Notary Public 

2.3 

4 A copy of the listed power of attorney authorising the signatory of the 

bidder 

7.1.1 

5 Proof of registration. 7.1.2 

6 Audited Balance Sheets 7.1.4 

7 Credit line Certificate from Financial institutions 7.1.8 

8 Income Tax Clearance Certificate (Latest) 7.1.12 

9 Valid GST registration Certificate 7.1.13 

10 Certificate of performance issued by not less than the rank of Executive 

Engineer/Responsible person of the private organisation.                            

 

7.2 
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ANNEXURE I (Para No 7.1.3) 

Performance of the Bidder showing Total Monetary Value 

of Execution / Maintenance of Civil Engineering works 

in the last Three Financial Years 

 

Year Monetary Value of Execution / 

Maintenance of Civil Engineering works 

(Rs. In lakhs) 

2018-19 

2019-20 

2020-21 

 

 

 

 

Seal of the FirmSignature of the bidder with date 
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ANNEXURE II (Para No 7.1.4) 

 

Annual Turnover in Execution / Maintenance of Civil Engineering works in the Last Three 

Financial years. 

 

Each Bidder must fill in this form 

 

Annual Turnover Data (Execution / Maintenance of Civil Engineering 

works) in the Last Three Financial years. 

Sl No. Year Amount (Rs.in Lakhs) 

1  

2  

3  

Average Annual Turnover 

 

The information supplied should be the Annual Turnover of the Bidder in terms of the amounts billed 

to clients for each year for work in progress or completed. 

 

 

Seal 

 

……………………………….. 

…………………………………        (Signature of the Bidder) 
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ANNEXURE III (Para No 7.1.5) 

 

Experience in works of similar Nature and Magnitude 

within a period of 5 years(from 2016-17 to 2020-21.) 

 

Sl.  

No 

Contract No. and 

Name of the 

Project 

Descri

ption 

of the 

work 

Name of the 

employer 

with full 

address 

Value of 

the 

Contract 

(Rs. In 

lakhs) 

Date of Issue of 

Work Order and 

stipulated 

period of 

completion 

Actual 

date of 

completi

on 

Reason for 

the delay, if 

any in 

completing 

the Project 

 

 

Seal of the firmSignature of the bidder with date 
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ANNEXURE IV (Para No 7.1.5) 

Commitments of works on hand 

 

Sl. 

No 

Contract 

No and 

Name of 

the 

Project 

Description 

of the work 

Name of 

the 

employer 

with full 

address 

Value of 

the 

contract 

(Rs. In 

lakhs) 

Date of Issue 

of work order 

and  stipulated 

period of 

completion 

Value of works 

remaining to 

be completed 

(Rs. In lakhs) 

Anticipated 

date of 

completion 

        

        

        

        

        

        

        

        

        

        

        

        

 

 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE V (Para No 7.1.5) 

 

Works for which Bids are already submitted 

 

Sl. 

No 

Contract No 

and Name of 

the Project 

Descripti

on of the 

work 

Name of the 

employer 

with full address 

Value of the 

contract 

(Rs. In lakhs) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks 

if any 

        

        

        

        

        

        

        

        

        

        

        

        

 

 

 

Seal of the firmSignature of the bidder with date 
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Annexure VI (Para No 7.1.6) 

List of Equipment Available with Bidder 

 

Sl. 

No. 

Equipment 

Name 

Requirement for 

the project 

Availability Status Remarks 

Nos. Capacity Owned/ 

leased/ To be 

Procured 

Nos and 

capacity 

Age/condition  

        

        

        

        

        

        

        

        

        

 

 

 

 

Seal of the firmSignature of the bidder with date 
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ANNEXURE VII (Para No 7.1.7) 

Qualification/Experience of key Supervisory Personnel proposed for technical and 

administrative functions under this contract 

Sl. No. Name of the 

person 

Position for 

which 

proposed 

Qualification Total years of 

experience 

Years of 

experience in 

the proposed 

position 

Remarks 

 

Seal of the firmSignature of the bidder with date 
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Value of contract Qualification and No. of Technical supervisor / Assistant to be employed by the Contractor. 

1.Upto Rs. 1.00 lakh No Technical Assistant need be employed.  If situation and nature of work warrants. 
1) A Diploma holder in Civil Engineering or  2) A retired Junior Engineer may be employed.. 

2.From Rs.1.00 lakh to Rs.5.00 
lakhs 

1) One diploma holder in Civil Engineering   or 2)  Not less than one retired Junior Engineer.   

3.From Rs.5.00 lakhs to 
Rs.10.00 lakhs 

1)One B.E (Civil)  
         Or 
2) Equivalent degree holder. 
           Or 
3) Not less than one retired AEE/ADE 
4)One diploma holder with three years experience. 

4.From Rs.10.00 lakhs to 
Rs.25.00 lakhs 

1)One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil Engineering   
       Or          
2)Equivalent degree holder with 3 years experience plus one Diploma holder in Civil Engineering 
       Or 

3)   Not less than one retired AEE/ADE plus one diploma holder in civil Engineering. 
4)   Two diploma holders in in civil Engineering with 3 and 5 years experience respectively.  

5.From Rs.25.00 lakhs to 
Rs.50.00 lakhs 

1)One B.E. (Civil) with 3 years experience plus  two  Diploma holder in Civil Engineering    
      or 
2)One B.E. (Civil) with 3 years experience plus  two  retired junior Engineers. 
      or   
3) Equivalent degree holder with 3 years experience plus two Diploma holder   in Civil Engineering / two 

retired junior Engineers. 
      or 
4)One retired AEE or ADE plus two diploma holders in Civil engg. 
       or 
5)One retired AEE or ADE plus two retired Junior Engineers. 

6)Above Rs.50 lakhs (To be examined in individual cases depending upon the nature of work and the technical sill involved and 
defined in the tender notice regarding the No. of qualified technical personal to be employed by the 
contractor. 

7)Penalty The rate for failure on the part of the contractors to employ technical assistant  

1)For Diploma holder - Rs 2000/- per month 
2)For Degree holder  - Rs 5000/- per month 
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ANNEXURE VIII (Para No 7.1.8) 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 

– CLAUSE 7.1.9 

(To be furnished in the Letter Head of Bank) 

BANK CERTIFICATE 

 

This is to certify that M/s…………………………………………………………………………. is a reputed company with a 

good financial standing. 

 

If the contract for the work,  namely………………………………………………………  is awarded to the above firm, 

we shall be able to provide overdraft/ credit facilities to the extent of Rs……………….. to meet their 

working capital requirements for executing the above contract. 

 

 

 

Signature of the Authorised Officer of the Bank. 

 

 

Date: 

Seal of the Bank. 
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ANNEXURE IX (Para No 7.1.9) 

Details  of  Litigation, if any. 

Sl. 

No 

Name of the Govt. 

Dept./Private 

Organisation(Other

party) 

Cause of 

the 

litigation 

Amount 

involved (Rs. 

In lakhs) 

Award for 

(or) against 

bidder 

Remarks / 

present stage 

 

Note: Should be attested by the Notary Public. 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE X (Para No 7.1.10) 

Declaration by the Bidder: 

It is to certify that our firm……………………………………………………… 

 …………….…………………………………has not been black listed / banned / debarred by any  Central/  

State / UT Government Department or Undertaking /Organization. 

 

Seal 

 ……………………………….. 

…………………………………      

 (Signature of the Bidder) 
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ANNEXURE-XI (Para No 7.1.11) 

(Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp) 

Model 

         ( to be typed in  Rs 100 Non-Judicial Stamp Paper)  

 

AFFIDAVIT OF _________________ (Name of Contractor). 

 

     I/We _________________ (Name of Contractor) Son of ………………… (Hindu) aged about ……. 

years, Partner/Proprietor/Authorised signatory of -------------------------  

having our office at no..........................  do hereby solemnly affirm and sincerely 

states as follows:- 

I /We state that We have entered in to Operation and Maintenance of 

WSS/CWSS  contract with TWAD Board on ..... date. 

I/We state that I/We will be the Principal Employer as referred in the labour 

laws in respect of any operating staff / work person engaged for the purpose of 

delivery of services under this contract. 

I/We state that there will not be any employer and employee 

relationship between TWAD Board and the workmen employed by us.  We will take all 

responsibilities relating to present Labour Laws with regard to our employees. 

I/We state that the workers employed by us in connection with performance of 

this contract will not claim any right of employment with TWAD Board. 

I/We state that this Affidavit can be used as a Document before any Court of 

Law or Tribunal to defend the TWAD Board. 

Solemnly affirm and signed by me on this ….  day of ....... 2022  

 

                                                                               DEPONENT                           

BEFORE   ME 

                                                                                                                                     

NOTARY PUBLIC   
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PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 

To 

The Executive Engineer, TWAD Board, 

RWS Division, No. 912, Indra Nagar East, Vengikkal, Tiruvannamalai 

(Name and Address of Employer) 

WHEREAS(Name and address of contractor) (hereinaftercalled“TheContractor”has undertaken, in 

pursuance of contract No.       dated  to execute   (Name of contract and brief description of 

work) hereinafter called “the contract” 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish 

you with a Bank Guarantee by a recognized Bank for the sum specified therein, as security for 

compliance with his obligations in accordance with the contract. 

 

AND WHEREAS the contractor has requested us to give the Bank Guarantee. 

AND WHEREAS we have agreed to give the contractor such a Bank Guarantee unconditionally and 

irrevocably to guarantee as primary obligator and not as mere surety, all the payments to the   

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the contractor, upto a total of(amount of guarantee)  (amount in words) such being 

payable in the types and proportion of currencies in which the contract price is payable, and 

we are undertake to pay you unconditionally and irrevocably upon your first written demand 

and without cavil or argument, any sum or sums within the limit of(amount of guarantee) as 

aforesaid without you needing to prove or to show grounds or reasons for your demand for the 

sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor. 

 

 

CONTRACTOR                                                                                 EXECUTIVE ENGINEER 
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GENERAL CONDITIONS OF CONTRACT 

TABLE OF CONTENTS 

Sl. 
No. 

Contents Page 
no 

1 PART – I- Role and Responsibilities of  the Contractor  

2 PART – II- Payment mode for Contractor   

3 PART – III- Role of the TWAD board  

4  PART – IV-Labour laws and procedure adopted  

5  PART – V- Special conditions  

6 
PART – VI- List of beneficiaries and earmarked quantity of water to be 

supplied 
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PART I 

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR 

S.No Contents Page no 

1.1 Interpretation of terminologies 

1.2 Responsibilities of the Contractor regarding operation and 

maintenance of the scheme. 

1.3 List of equipments, installations, structures, pipelines, 

appurtenances etc., to be maintained   

1.4  Schedule of Maintenance  

1.5 Equipment and Tools to be made available at each Pumping Station  

1.6 Safety Measures to be adhered 

1.7 Specifications for repairs to Electro Mechanical equipments and for 

attending Leaks and burst in pipelines. 

1.8 Formats for Registers to be maintained by the contractor at Site 

1.9 Uploading of data in Online Entry Formats in 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx, 

 

 



61 

Contractor  Superintending Engineer, TWAD Board. 

1.1.INTERPRETATION OF TERMINOLOGIES 

1.1.1.In these conditions of contract the following definitions shall apply: 

1.1.2.The Tender inviting authority and Tender Accepting Authority means  the 

Executive Engineer, Superintending Engineer/ Chief Engineer of Tamil 

Nadu Water Supply and Drainage Board 

1.1.3.The Implementing authority/ Department  means the Executive Engineer, 

Superintending Engineer/ Chief Engineer of Tamil Nadu Water Supply 

and Drainage Board 

1.1.4.The contract means the agreement concluded between the authority and 

the contractor, including all specifications, patterns, contractor’s samples, 

plans, drawings and other documents incorporated or referred to there 

in. 

1.1.5.The contractor means the person/agency who have been awarded the 

work and undertakes the Operation and maintenance of the CWSS. 

1.1.6.The contract price means the price mentioned in the price schedule of the 

agreement for the respective items of works carried out, that is payable 

to the contractor by the authority under the contract for the full and 

proper performance by the contractor or its part of the contract.  

1.1.7.The work means the work of supplying earmarked quantity of water to all 

the beneficiaries covered under the scope of the project, attending leaks/ 

bursts occurred during the maintenance period, attending repair works 

on the goods and equipments that the contractor is required to provide 

under the contract to establish the above mentioned service.  

1.1.8.MLD is Million litres per day which equals 10,00,000 litres in one day. 

 

1.2.Responsibilities of the Contractor regarding O&M of this Scheme. 

1.2.1.A joint inspection to be conducted by the Contractor with TWAD Board Officials 

before taking over of the CWSS for maintenance.  

1.2.2.The Contractor should take over the scheme after award of work for 

maintenance and handover the scheme in good condition, on completion of 

agreement period. 
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1.2.3.Before taking over the CWSS/WSS, inspect the Alignment and to check 

presence of any illegal connections (any connections other than the scope 

of the project) in the alignment during takeover of the scheme for 

maintenance. If any illegal connection found during the course of 

taking over, the same shall be removed at the cost of TWAD Board. 

1.2.4.After taking over of the CWSS for maintenance, the Contractor is the custodian 

of the CWSS. 

1.2.5.After taking over the scheme by the contractor, for any damages to the 

components of the CWSS made by men, machinery, etc., the contractor is 

solely responsible for rectification at his own risk and cost, except for 

damages caused by other line departments under the Government of Tamil 

Nadu, National Highways and NHAI. 

1.2.6.Damages caused to the underground utilities by the contractor during 

rectification is to be rectified by the contractor under own risk and cost. 

1.2.7.After taking over the scheme by the contractor if any illegal connection found, it 

should be reported immediately to the AE/AEE so as to file the FIR by the 

Department early. However, the Contractor should take immediate action to 

remove such Illegal connections at his risk and cost only. Continual illegal 

Tapping/Connection will lead to cancellation of agreement, as the 

maintenance of Pipeline is the sole responsibility of the contractor. 

1.2.8.The CWSS taken over by the contractor is only for maintaining the scheme and 

to supply the earmarked quantity to all the beneficiaries. The contractor 

should not make any alterations in the CWSS / supplying water to any other 

beneficiaries/ supplying water through any other mode without the approval 

of the Executive engineer incharge of the CWSS in writing. 

1.2.9.Ensure that the water is supplied to all beneficiaries covered under the project 

as per the earmarked quantity on normal condition.   

1.2.10.Under all the circumstances, the supply to all beneficiaries including Tail end 

habitations shall be ensured as per the PART –VI of the GCC. 

1.2.11.Should inform every day before 08.00 AM about the pumping status of the 

scheme from 06.00 AM of previous day to 06.00 AM of present day to the 

AE/AEE through WhatsApp and through online entry as per the prescribed 

format (beneficiary supply details).  
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1.2.12.If Diesel Generator (DG) is available in the scope of contract it should be 

maintained in working condition. Test run of Genset should be carried out 

for a minimum of 30 minutes per week while in idle condition or as 

recommended by the manufacturer / directed by TWAD Engineer. The 

contractor should make necessary arrangement for Diesel / Lube oil 

required for operating the generator and the related cost will be reimbursed 

as per actual on production of original bills. 

1.2.13.In case of failure of electricity during emergency / calamity, the contractor 

shall take immediate action to restore the electricity by approaching the 

TANGEDCO authorities.  In case of non availability of generators, the 

Contractor shall engage generators for pumping the Earmarked quantity 

(MLD) as and when required under approval of the Executive Engineer and 

the hire charges will be paid as per the rate approved for this case. 

1.2.14.The contractor shall submit the operating methodology to carryout in full this 

contract as per the prevailing guidelines, CPHEEO guidelines and got it 

approved by the Engineer in charge. The Operating Staff should have the 

required minimum qualification as the case may be as Electrician with-C-

Certificate, Electrician-grade II, Fitter grade II, Maintenance Assistant, filter 

bed operator, turncock, watchman as per the requirement of works to be 

performed. All shall read and write. 

1.2.15.Must keep a copy of the relevant portions of the latest CPHEEO manual on 

Operation and Maintenance of Water Supply Systems at work site and carry 

out the O&M works in accordance to the guidelines prescribed in the 

Manual. 

1.2.16.The Quantity of water supplied to the beneficiaries is the essence of contract, 

and the contractor is solely responsible for the supplied quantity. The 

contractor should ensure earmarked quantity (MLD) of supply to all the 

beneficiaries as per the scope. Contractor should maintain and furnish 

register showing the quantity of water delivered to each habitations duly 

signed by Panchayat Secretary/ Panchayat President of the local body 

concerned or a person authorized by the Panchayat President and submitted 

to the Assistant Engineer for preparing the water charges demand by 26th of 

every month (from 26th of the previous month to 25th of current month).. 
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1.2.17.The Contractor should maintain Pumping quantity register, pump set operation 

register, Leak & burst register, Consumables register, Electro mechanical 

repair register, preventive maintenance register, water retaining structure 

cleaning register, pumpset panel boards repair register, valves inspection 

and rectification register etc. and the same shall be maintained and signed 

by the contractor/authorized person and the same shall be furnished during 

the inspection of TWAD Board Officer. The format for maintaining the above 

registers shall be got approved from the Executive Engineer in charge. 

1.2.18.The Contractor should obtain the invoice / bill for electricity consumed and 

handover to the Assistant Engineer / Assistant Executive Engineer for 

onward submission for making payment and the contractor should make 

arrangements to submission of Cheque / Demand Draft to Electricity Board 

office without delay.  

1.2.19.All the repair works whenever it occurs in the pumping machineries, Electro-

mechanical items should be attended immediately under intimation to 

TWAD Board Engineers as all the works are included in the essence of 

contract. 

1.2.20.The contractor should attend the Leaks and Bursts whenever it occurs, within 

the stipulated period, and necessary photos shall be taken before during 

and after attending the works with latitude / longitude and the same must 

be uploaded online in the link http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, through the Assistant Engineer/Assistant 

Executive Engineer concerned. 

1.2.21.For attending the leaks/ burst, the contractor shall procure the minimum 

quantity of materials and keep advance stock which may require to attend 

all types of maintenance works at the earliest. 

1.2.22.All the tools and equipments required for this contract shall be arranged by 

the Contractor at his own expense. 

1.2.23.Contractor shall maintain the water meters in good working condition. The 

Quantity pumped will be ascertained based on water meter reading only. 

However in special circumstances if the water meter is not functioning / 

available, the supply quantity will be checked using portable flow meter 

provided by the contractor. 
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1.2.24.Operate and maintain capacitor and allied switch gear so as to maintain a 

power factor of not less than 0.90 and as prescribed by TANGEDCO. 

1.2.25.The power factor will not decrease or increase suddenly and hence the 

contractor should monitor it daily. If any decrease in the power factor is 

noticed, it should be informed to the Departmental Engineers (concerned 

Assistant Engineer/Assistant Executive Engineer) and rectification to be 

carried out by the contractor which will be paid for as per the agreement. 

Any penalty levied by TANGEDCO for non-maintenance of power factor, will 

be recovered from the Contractor.  

1.2.26.Mandatory Regulations prescribed by CEIG and Inspector of Factories shall be 

followed without any lapse. 

1.2.27.To maintain periodically plant and machineries, pump room and it’s premises, 

Pumping main and valves and Treatment Units etc. as per the list detailed in 

clause 1.3 and as per the Schedule of Maintenance detailed in clause 1.4 of 

General Conditions of Contract. 

1.2.28.Each station should be provided with complete set of tools and equipments 

required for maintenance as listed in the clause 1.5 of GCC.  

1.2.29.To adhere to safety measures as stipulated in clause 1.6 of GCC. 

1.2.30.Recording Register including starting/stopping time of the pump sets etc as 

per standard format. 

1.2.31.Checking the temperature/Noise of Running units and control panel 

1.2.32.To Provide gland packing for the pumps, sluice valve etc. whenever required 

to avoid leakage of water.  

1.2.33.The Contractor shall report any problem in the motor and pumps, electrical 

main boards and fixtures etc, leaks and burst if any occurred in the pipe 

line, leaks and repairs in valves and any other damages caused to the water 

supply system, shall be brought to the notice of the Assistant Engineer/ 

Assistant Executive Engineer, immediately and take immediate action for 

the rectification and restoration of water supply within the prescribed time 

limit. Necessary entries shall be made in the corresponding register. 
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1.2.34.Any alternation/additions if needed to the existing arrangements, both in 

electrical and mechanical installations shall be attended only after proper 

approval from the Executive Engineer. 

1.2.35.The contractor shall obtain the license from the competent authority of Labour 

Department in the respective District.  

1.2.36.The contractor shall provide Technical Supervisor with minimum technical 

qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering as 

per the value of work mentioned under Annexure – VII. (The tender 

calling authority shall specify the requirement of technical 

supervisors to be engaged by the Contractor under this clause  and 

the penalty for non employment of technical supervisors by the 

Contractor) 

1.2.37.The Contractor should also provide photo identity card to his own labour 

mentioning the name and category along with the name of the Contractor 

without mentioning the TWAD Board name and Logo, etc,. 

1.2.38.If any labour is found to be unfit or disobedient to the instructions given by 

the TWAD Board officers, they shall be replaced by the contractor 

immediately.  

1.2.39.The contractor shall provide required safety equipments to the labours 

engaged by him.  

1.2.40.Operation on specified shifts / day as per labour law and ensuring that back 

up teams are available to take over during Sundays, Public Holidays and in 

the event of regular Operator’s absence including watch and ward. 

1.2.41.Operate and maintain pumping equipment with skilled staff with required 

qualifications and experience so as to safeguard the equipments against 

single phasing, earth fault, phase reverse etc., in power supply as well as 

their personal safety. 

1.2.42.The contractors shall be fully responsible for operating and maintaining the 

scheme in a safe & secure manner. 

1.2.43.The contractor shall obey all the provisions of various laws including Labour 

Laws as applicable to them.  If the Board suffer any loss what so ever of 

nature, monetary or otherwise, as a result of direct or indirect action or 
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inaction of the contractor in failing to comply with or not properly complying 

with any law, rules, regulations, notifications, instructions, circulars, G.Os, 

Board Proceedings, etc. issued by the Government or Board or any other 

authority as applicable to them as mandated by the law or otherwise, the 

said laws shall be computed in terms of money and recovered from the 

contractor.  

1.2.44.Temporary Diversion of Roads and Commencement of Work. 
 

1.2.44.1.During attending leaks, burst and any other repair works, the 

contractor/firm shall make at his cost all necessary provision for the 

temporary diversion of roads, car tracks, footpaths,. drains, water 

courses, channels etc.,  

1.2.44.2.If the contractor/firm fail to do these arrangements, the same shall 

be done by the Engineer in charge and the cost thereof shall be 

recovered from the contractor/firm. 

1.2.45.Notice to Telephone, Railway and Electric Supply Undertaking. 

During attending leaks, burst and any other repair works, the Contractor / firm 

shall give all prior notices through Assistant Engineer/ Assistant executive 

Engineer required by any law or custom or as directed by the Engineer in 

charge, to other departments, who may be affected, prior to 

commencement of the works. 
 

1.2.46.Watching  and Lighting 
 

The Contractor/firm shall at his expense, shall provide at the site of works 

sufficient fencing, barricading, watching and lighting during day and night. 

The contractor/firm shall in every respect conform to the police regulations in 

these matters, for which the Board will not take any responsibility. If the 

contractor/firm fail/neglect to do these arrangements, the same shall be 

carried out by the Engineer in charge and the costs thereof shall be 

recovered from the contractor/firm and prevent entry of unauthorized 

persons 

1.2.47. Risk Insurance 

TWAD shall not be liable for risks of loss or damage to any belongings and of 

personal injury and death to the persons employed by the contractor for this 

work and the public if any during the contract period. Copy of such insurance 

shall be produced to the Executive Engineer.  
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1.3 List of equipments, installations, structures, pipelines, appurtenances etc., to be 

operated and maintained under this contract. 

a) CWSS to Kilpennathur Town Panchayat and 165 Habitations in Kilpennathur union of 

Tiruvannamalai District. 

Sl. 

No. 

Name of the  equipments, installations, structures, 
pipelines, appurtenances etc., to be operated and 
maintained along with the details of specifications such as 
type, make, HP, Head, discharge, capacity length, size 
and other relevant details such as hours of pumping, 
pressure, quantity & quality of water, etc. 

Quantity Location 

1 Infiltration Well  2 no. 
Arakanda 

Nallur 

2 Collection Sump 1 No. 
 

3 Pumping main 
  

 
250mm DI K7 5.0 km 

 

 
250mm AC CL 15 20.646km 

 

 
200mm AC CL 15 14.134km 

 

 
160mm PVC – 4 KSC 8.526km 

 

 
140mm PVC – 6 KSC 10.681km 

 

 
110mm PVC – 4 KSC 6.15km 

 
4 Branch - Feeder Main 

  

 
110mm PVC – 4 KSC 2.6km 

 

 
90mm PVC – 4 KSC 0.9 km 

 

 
75mm PVC – 6 KSC 1.6km 

 

 
75mm PVC – 4 KSC 1.4km 

 

 
66mm PVC – 4 KSC 1.43km 

 
5 Sump 

  

 
Sump @ Head works – 0.6 LL 1 No. 

 

 
Sump @ Angunam – 1.5 LL 1 No. 

 

 
Sump @ Rajanthangal – 1.2 LL 1 No. 

 

 
Sump @ Karikalambadi– 0.6 LL 1 No. 

 

 
Sump @ Kilpennathur – 0.3 LL 1 No. 

 

 
Sump @ Mekkalur– 0.6 LL 1 No. 

 

 
Sump @ Polakunam – 2.5 LL 1 No. 

 

 
Sump @ Kazhikulam – 1.2 LL 1 No. 

 
6 Pumpsets – 27 Nos. 

  

 
10 HP submersible @ Infiltration well-1 1 set 

 

 
10 HP submersible @ Infiltration well-2 1 set 

 

 
35 HP submersible @ Collection Sump 1 set 

 

 
25 HP submersible @ Angunam Sump 1 set 

 

 
5 HP submersible @ Angunam Sump 1 set 

 

 
3 HP submersible @ Angunam Sump 1 set 

 

 
15 HP submersible @ Rajanthangal Sump 1 set 
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12.5 HP submersible @ Rajanthangal Sump 1 set 

 

 
3 HP submersible @ Rajanthangal Sump 3 sets 

 

 
3 HP submersible @ Karikilambadi Sump 1 set 

 

 
2 HP submersible @ Karikilambadi Sump 1 set 

 

 
2 HP submersible @ Kilpennathur Sump 1 set 

 

 
3 HP submersible @ Kilpennathur Sump 2 sets 

 
 5 HP submersible @ Kilpennathur Sump 1 set  

 2 HP submersible @ Mekkalur Sump 3 sets  

 5 HP submersible @ Polakunam Sump 2 set  

 3 HP submersible @ Polakunam Sump 1 set  

 2 HP submersible @ Polakunam Sump 2 sets.  

 5 HP submersible @ Kazhikulam Sump 1 set  

 3 HP submersible @ Kazhikulam Sump 1 set  

b) CWSS to Vettavalam Town Panchayat and Vaipur Habitation of Tiruvannamalai District. 

Sl. 

No. 

Name of the  equipments, installations, structures, 
pipelines, appurtenances etc., to be operated and 
maintained along with the details of specifications such as 
type, make, HP, Head, discharge, capacity length, size 
and other relevant details such as hours of pumping, 
pressure, quantity & quality of water, etc. 

Quantity Location 

1 Infiltration Well  2 no. 
Arakanda 

Nallur 

2 Collection Sump 1 No. 
 

3 Pumping main 
  

 
200mm CI Class A 5.0 km 

 

 
200mm CI Class LA 1.5km 

 

 
200mm AC CL 15 6.93km 

 

 
Branch - Feeder Main 

  

 
90mm PVC – 4 KSC 0.75km 

 
4 Sump 

  

 
Sump @ Head works – 1 LL 1 No. 

 

 
Booster Sump @ Veerapandi – 1.0 LL 1 No. 

 
5 Pumpsets – 5 Nos. 

  

 
7.5 HP submersible @ Infiltration well-1 1 set 

 

 
7.5 HP submersible @ Infiltration well-2 1 set 

 

 
25 HP submersible @ Collection Sump 1 set 

 

 
25 HP submersible @ Booster Sump 1 set 

 

 
15 HP submersible @ Booster Sump 1 set 

 
 

Note: It is the responsibility of the tender calling authority to fill the above details with 

respect to the scope of the works to be covered under this O&M contract without any 

omission. 
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1.4 Schedule of Maintenance 

    Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

1 Pump House:        

1.1 Cleaning of site     
1.2 Cleaning of Pump House including Doors 

and Windows 
    

1.3 Cleaning of Panel Room, D.G. room etc.     
1.4 Check pump is operational     
1.5 Change over to stand bye pumps     
1.6 Record hours run     
1.7 Check operation of air release pipe     
1.8 Lubricating of Rolling Shutters     
1.9 De-weeding of Pump Room premises  

and  removal of cob webs etc in the 

Pump Room. 

    

2 H.T.Structure, Transformer yard and 

Transformers: 
    

2.1 Cleaning of transformer yard, removal of 

grass and plants 
    

2.2 Check up and water the earth pits    
2.3 Meggar - earth resistance check in the 

earth pits 
   

2.4 Check and operate the AB switch in the 

structure for its smooth operation and 

replace contacts if necessary 

    

2.5 Check up dropout fuses and H.G. fuses 

and replace if necessary 
    

2.6 Check up insulators and lightning 

arrestor in the structure and replace if 

necessary 

    

2.7 Check the transformer for any leakage of 

oil and top up if necessary 
    

2.8 Check the temperature of transformer oil 

from dial thermometer and record 
    

3 H.T. Panel:     
3.1 Clean the panel externally and internally 

using blower 
    

3.2 Carryout visual check of observe over all 

condition of the breakers and clean the 

breakers thoroughly 

    
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    Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

3.3 Grease/Oil joints and sliding surfaces     
3.4 Check the internal connections     
3.5 Check the operations of doors and 

conditions of door gasket 
    

3.6 Check Volt Meter, Ammeter etc. in the 

panel for its working and replace if 

necessary 

    

3.7 Check all the indicator lamp and control 

fuses and replace if necessary  
    

3.8 Check the operation of relays     
4 LT Panel :     
4.1 Clean the panel externally and internally 

using blower 
    

4.2 Check all  the connections for tightness     
4.3 Check the contacts switches for tightness 

and apply petroleum jelly if necessary  
    

4.4 Check Volt Meter Ammeter and 

respective P.T. and CTS for its 

working and connection  

    

4.5 Check all the indicator lamp bulbs and 

fuses and replace if necessary   
   

4.6 Check operation of all switches and bush 

buttons  
    

5 CAPACITORS:     
5.1 Check all the capacitors for oil leakage if 

any 
    

5.2 Clean the insulator with dry cloth and 

check the connections for tightness  
    

5.3 Check the fuses and meggar the units?     
6 MOTORS:     
6.1 Clean the motor terminal box, check the 

cable connection to tightness 
    

6.2 Check body of the motor for firm 

connection 
    

6.3 Check the foundation bolt and nut for 

tightness  
    

6.4 Check normal sound and vibration      
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    Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

6.5 Check the bearing grease and replace if 

necessary 
    

6.6 Check air cooling fan for vibration and 

noise 
    

6.7 Check meggar test for windings and 

earth 
    

6.8 Cleaning of motor slipring, carbon brush, 

contacts and replace if necessary 
    

7.0 STARTERS AND OCB     
7.1 Clean the starter and check up the cable 

connection 
    

7.2 Check contacts and replace if necessary     
7.3 Check for cable connection     
7.4 Check for OLR and No volt coil     

7.5 Check the level of transformer oil in the 

OCB and top up if necessary 
    

8.0 MAIN PUMPS     
8.1 Outside Cleaning     
8.2 Check Bearing Temperature     

8.3 Check & Top up Bearing grease or 

replace grease 
    

8.4 Check gland for leak and add gland layer 

if required  
    

8.5 Replace gland packing completely      
8.6 Check foundation nuts and bolts for 

tightness and rusting  
    

8.7 Check inspection covers and check 

condition of impeller  
    

8.8 Check the pressure and pressure gauges 

on suction and delivery side  
    

8.9 Clean the pump pit nd pump floor     

8.10 Check for coupling Bolts and nuts, 

coupling tyre and replace the tyre if 

required  

    

8.11 Check for vibration and noise of the 

pump 
    
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    Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

8.12 Pump out leaked water from the pump 

pit 
    

8.13 Check the condition of bearing oil and 

replace if required  
    

9 SUMP PUMP     
9.1 Check the pump for operation     
9.2 Check the coupling and replace if 

necessary 
    

9.3 Clean the starter panel externally and 

internally  
    

9.4 Check the fuses and contacts, apply 

petroleum jelly if necessary 
    

9.5 Check the foot valve and replace if 

necessary 
    

10 Diesel Generator Set, Battery and 

Emergency light: 
    

10.1 Clean the Battery, top up, distilled water 

in the battery if necessary 
    

10.2 Remove the connection of battery 

terminals, clean thoroughly and 

reconnect after applying petroleum 

jelly 

    

10.3 Clean the emergency lights internally and 

externally  
    

10.4 Check the light, indicator lamp for its 

proper working and attend if 

necessary 

    

10.5 Check fuel level in the diesel tank of DG 

set and top up if necessary 
    

10.6 Check engine oil level in the D.G. set and 

add if necessary 
    

11 OHT CRANES:     
11.1 Carry out thorough cleaning of crane 

including girders, trolley, platform 

other equipments and control panels 

    

11.2 Check all the cable connections for 

tightness 
    

11.3 Check contacts and fuses and replace if 

necessary  
    

11.4 Inspect gearbox for any leakage of oil     
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    Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

11.5 Check the connection of limit switch     
11.6 Check panels internally and externally 

and apply petroleum jelly if required 
    

11.7 Check the rope and apply grease if 

required 
    

12 SUCTION & DELIVERY VALVES AND 

ACTUATOR: 
    

12.1 Check the condition of gland packing and 

tighten or replace if necessary 
    

12.2 Check actuator gear box for leakage     
12.3 Check the condition of limit switches     
12.4 Check the condition of oil and grease, 

replace if necessary 
    

12.5 Check the bolts and nuts for tightness     

12.6 Check cable terminals at motor terminal 

box of actuator 
    

12.7 Check clutch and gear  arrangement for 

manual operation 
    

12.8 Apply grease to the spindle if necessary     

12.9 Check  for  free movement     
13 PIPELINE:     
13.1 Check the pumping main, branch 

pumping main, feeder main for any 

leak /burst /damage 

    

14.0 VALVES:     
14.1 Check the operation of non-return valve     
14.2 Check the disc for its smooth opening 

and closing operation 
    

14.3 Check the sluice valves     
14.4 Check the air valves     
14.5 Check the scour valves     
15 SUMP:     
15.1 Check the cleaning     
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1.5Equipments and tools to be made available at each pumping station 

Sl. No. Description Set/no. 

1 Ultrasonic Flow detector 1 set 

2 Double end spanner (6 mm to 32 mm) 1 set 

3 Screw driver (6”, 8”, 12”) 1 set 

4 Pipe wrench (14”, 18”, 24”) 1 set 

5 Cutting pliers 1 set 

6 Long nose pliers 1 no. 

7 Hammer (2 Kgs) 1 no. 

8 Test lamp with 15m wire 1 no. 

9 Megger (1000 V) 1 no. 

10 Multimeter 1 no. 

11 Tong tester 1 no. 

12 Hacksaw frame with 3 nos. blade 1 no. 

13 Spade (Manwetty) 2 nos. 

14 Crow bar 1 no. 

15 Sickles 2 nos. 

16 Ring spanner (6mm to 32mm) 1 set 

17 Caution Board (Men at work) 1 no. 

18 Grass cutter 1 no. 

19 Country knife 2 nos. 

20 Iron chutty 2 nos. 

21 Grease gun 1 no. 

22 Wheel barrow 1 nos. 

23 Torch light with 3 cells 2 nos. 

24 Hand blower 1nos. 
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1.6SAFETY MEASURES TO BE ADHERED: 

1.6.1All electrical safety equipments like hand gloves, testers and other electrical needs 

are to be provided by the contractor in the Pumping Stations as stated below: 

Sl.No Name of Equipment 
For 

HT Supply LT Supply 

1 Safety belt with rope 2 nos 1 no. 

2 Gas Mask  1 no. 1 no. 

3 Shock proof hand gloves (11 KV 
grade gloves) 

1 pair 1 pair 

4 Disposable hand  gloves 2 pairs 2 pairs 

5 Gum boot 2 pairs 1pair 

6 Electrical line tester  1 no. 1 no. 

7 Earth discharge rod 1 no. 1 no- 

8 First Aid Box 1 no. 1 no. 

9 Emergency light 1 no. 1 no. 

10 Fire Extinguisher 2no. 1no. 

11. Rubber Mat of suitable size as per requirement  

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 

responsibility to ensure the lives and safety of the workers employed by them. The premises 

should be maintained as per CEIG norms and requirements. If any failure/ Penalty due to non 

adherence of CEIG norms will have to be borne by the contractor.  Towards this end, all the 

equipments of appropriate specifications should be procured and made available to the workers 

in usable conditions throughout the period of contract. Responsibility for any health problem or 

death will solely rest with contractor. 

1.6.2Only experienced, skilled people have to be employed by the contractor.  

1.6.3Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor for 
laborers who get into wells. 

1.6.4All personnel shall be covered by insurance  under workmen compensation Act. 

1.6.5All labour act provisions has to be met with. 

1.6.6Exhibit labels of "SAFETY FIRST” 

1.6.7First Aid Box should made available within the reach of the staff in all Pump  
          Rooms and Booster Stations. 

1.6.8No medicine beyond the expiry date should be kept in the first aid box 

1.6.9 First Aid Chart should be displayed in the Pump Rooms. 
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1.7Specifications for repairs to Electro Mechanical equipments and for attending 

Leaks and burst in pipelines.  

(Note:It is the responsibility of the tender calling authority to furnish the detailed specifications 

with respect to the repairs, rectification works and consumables for the following items of 

works.) 

1.7.1 Detailed Specification for repair works  

a)Rectification of Leaks in pipelines  

b)Rectification of Bursts in the pipelines 

c)Rewinding of Motors  

d)Repairs and reconditioning of Pump sets 

e)Repairs and reconditioning of Panel Boards 

f)Repairs and reconditioning of Sluice valves 

g)Repairs and reconditioning of Air Valves 

h)Other items of works. 

1.7.2Payment for repair and rectification works: 

The payment shall be made as per the rate quoted by the Contractor in the price schedule for 

each items of works as specified. As per the actual condition, during repairs and 

rectification works, If any material / work is omitted as not necessary, then the amount of 

such items shall be deducted based on the rate / cost in the sanctioned estimate along 

with tender premium. 

1.7.3Payment for supply, delivery and utilization of consumables 

The items mentioned under the supply and delivery of consumables for various category of 

works shall be paid as per the rate quoted in the bid. These consumables are to be utilised 

during regular O&M works, preventive maintenance and attending minor repairs and shall 

be carried out by the operating staff and no additional payment will be made.   
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1.8.Formats for Registers to be maintained by the contractor at Site 

1.8.1Leak/ bursts Register  
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1.8.2 Pump Set, Panel Boards Repair Register  
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1.8.3 Valves inspection and rectification Register  

Sl. 

No. 

No.of sluice 

valves/ Air 
valves/ 

scour 
valves 

inspected 

No.of 
minor leak 

in any 
valves 

No. of 
minor 

leaks 
attended 

No. of 

gland 
packing/ 

applying 
grease in 

valves 

No. of defective 

valves still to be 
attended 

  

1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc shall be 

included and specified by the Tender Calling Authority.
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1.9.Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, 

1.9.1Online Entry Format for Leak and Burst Details 

 

1.9.2.Online Entry Format For Pump set Repair 

 

1.9.3.  Other formats prescribed during contract period, such as  

Pumping quantity register 

Pumpset operation register 

Consumables register 

Electro mechanical repair register 

Preventive maintenance register 

Water retaining structure cleaning register 

shall have to be maintained by the Contractor and carry out the online entry for such formats 

also. 
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PART II 

 

PAYMENT MODE FOR THE CONTRACTOR 

 

S.no Contents Page no 

2.1. Measurement and Bill 

2.2. Quantification of value of work done and Penalty 

2.3. Payment for the value of work 

 

2.1.Measurement and Bill: 

The payment to the contractor will be made based on the following basis. 

2.1.1 Measurement: 

2.1.1.1.The Measurement shall be recorded by the Assistant Engineer based on 

the works carried out every month as per the BOQ. The Contract 

shall produce all relevant documents, registers, invoices, vouchers as 

the case may be for recording measurements. 

2.1.1.2.The details to be uploaded online in the link http://117.236.90.36/Maint-

Projects/frmMain.aspx, shall be completed by the Contractor, through 

the Assistant Engineer concerned, which will be one of the 

precondition for recording of measurements. 

2.1.2 Bill Submission:  

2.1.2.1  The contractor shall submit the O & M bills once in a month with proper 

records enclosed i.e., Pumping quantity register, ESI, EPF payment 

details, Leak & burst register, Consumables register, Electro mechanical 

repair register and sump cleaning etc . 

2.1.2.2.Based on the bill submitted by the Contractor the Assistant Engineer shall 

prepare and submit the bills in relevant forms after deducting any 

penalty imposed towards the work as the case may be.  

2.2Quantification of value of work done: 

2.2.1. The quantity of water drawn/supplied will be calculated monthly, based 

on the quantity of water supplied daily. 
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2.2.2.  The contractor will not be penalised for the lesser quantity of water 

supplied to the beneficiaries on the following reasons, which should be 

approved by the Engineer / Employer. 

a)Non availability of power supply for more than 6 hours in respect of 18 

hours designed pumping and 12 hours in respect of 12 hours designed 

pumping or in the case of staggered power supply for the above 

mentioned designed pumping hours. 

b)Any leak or burst when attended and water supply is restored within the 

stipulated time frame mentioned in clause 2.2.5  

c)When the availability of water at the drawal or first tapping point of this 

contract package is less than the earmarked quantity.  

d)Shifting and replacement of pipeline due to development activities of other 

departments. 

e)Any Force Majeure situation such as riots, War, Earthquake, Land slide, 

Cloud Burst etc., which leads to non operating condition of the equipments. 

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water to 

the beneficiaries under the scope of this contract, unless and otherwise due 

the reasons mentioned in clause 2.2.2, then 90% of the payments will be 

made proportionately (Initial, Intermediate and Tail End beneficiaries as 

finalised by the Executive Engineer as  below: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the reaches concerned) x ((served Quantity in 

KL) / (Earmarked Quantity in KL))”. 

  2.2.4If the contractor fails to carry out the Preventive maintenance as per the 

Schedule of Maintenance listed in the Clause 1.4 of GCC then the payment will 

be deducted as below as the case may be: 

(i)  Daily scheduled activities not done fully: (10 %) 

(ii)Weekly scheduled activities not done fully: (5 %) 

(iii)Fortnightly scheduled activities not done fully: (2.5 %) 

(iv)Monthly scheduled activities not done fully: (2.5 %) 

Total: (20 %)  
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The following formula will be adopted for making payment to each of the above four category in 

case of failure in schedule of Maintenance in that category: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x   ((% of 

schedule of Maintenance done for four category in total / 20%))”. 

2.2.5.For attending leak/ Burst works in the pumping and Feeder mains: 

S.No Description of the Pipes 

Scheduled time 

for attending 

one leak work 

Scheduled time 

for attending  

one Burst work 

1. 
For pipes from 50mm OD PVC to 110 

mm OD PVC and GI 
Within 12  hours Within 24 hours 

2. 
For pipes 140 mm OD PVC, 160 mm  

OD PVC and 200 mm OD PVC 
and GI 

Within 12  hours Within 24 hours 

3 
HDPE pipes / AC pipe/ above 200 

mm  dia PVC Pipes and GI 
Within 24  hours Within 36 hours 

4 For all size of DI / CI pipes  Within 24  hours Within 36 hours 

5 
All sizes of MS pipe /PSC pipes/BWSC 

pipes 
Within 36  hours Within 48 hours 

2.2.6.For attending pump set repairs: 

S.No 
Description of the Pump sets and allied 
accessories 

Scheduled time for 
attending repair 
works 

1. 
For Submersible Pump sets and allied 

accessories 
 

a. Minor repair works With in 24 hours  

b. Major repair works with replacement of parts With in 48 hours  

c. Coil rewinding works 4 – 6 days 

2. 
For Vertical Turbine Pump sets and allied 
accessories 

 

a. Minor repair works With in 48 hours 

b. Major repair works with replacement of parts 4 – 6 days 

c. Coil rewinding works 5 – 7 days 

For HSC Pumpsets and allied accessories 
 

a. Minor repair works within 24 hours 

b. Major repair works with replacement of parts  3 - 4 days   

c. Coil rewinding works 5 - 7 days   
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2.2.7.For attending the repair/ replacement works in Gate Valves, Sluice Valves, air valves, 

Non Return Valves, Scour Valves etc., it should be completed within 24 hours. 

2.2.8.Penalty:  

2.2.8.1.Non attending repairs within the specified period – 1% of value of work as per 

price schedule / day for unfinished portion or Rs.1000/day till the work is 

completed whichever is higher. 

2.2.8.2.The transmission losses due to leaks or burst in pipeline, valves, and other 

installations, over flow of sumps during power failure should not exceed 7% 

of the quantity to be supplied calculated on monthly basis. If the 

transmission losses in the said situations exceed  

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL 

(for the excess quantity more than 7 %.) 

10% - 12 % as calculated above, amount will be deducted at Rs.30/ KL 

(for the excess quantity more than 7 %.) 

12% - 15 % as calculated above, amount will be deducted at Rs.80/ KL 

(for the excess quantity more than 7 %.) 

More than 15 % as calculated above, amount will be deducted at Rs.150/ 

KL (for the excess quantity more than 7 %). 

2.2.8.3.In the case of wastage of water by Over flow of sumps / OHTs due to failure 

on the part of contractor shall be Rs.150 per KL of such over flown/ wasted 

water. 

2.2.8.4.If any damage occurred in the scheme components, damage shall be rectified 

immediately by the contractor at his own cost. Penalty shall also be imposed 

for the default caused as per relevant clauses of this contract. If defect is 

not duly rectified by the contractor within the specified time, the work will be 

carried out by TWAD Board and the cost will be recovered as determined by 

TWAD Board including all escalations and losses.  

2.2.8.5.If the contractor fails to attend the rectification works of the Electro mechanical 

items, cleaning the sumps etc a fine will be imposed as decided by the 

Executive Engineer depending on the value of such repair works / cleaning 

of sump works. 
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2.2.8.6.If the contractor fails to ensure the required residual chlorine at all delivery 

points including the tail end, a penalty will be imposed at “double the cost 

of one day consumption of Disinfectants” under the scope of this 

contract. If the supply and delivery of chemicals is not included under the 

scope of the agreement, the same will be supplied departmentally. 

2.3.Payment for the value of work: 

2.3.1 95% of the amount will be paid to the contractor for the completed O & M works 

and the remaining 5% of the amount will be withheld for each and every part of 

the payment as in 2.3.2.  

2.3.2Under normal condition, payment will be made as follows subject to the conditions 

stipulated in the item no 2.2. 

Category As mentioned in PART-VI Payment Value 

A 
At Head Woks / Treatment 

Plant / Tapping Point 

20% of the Agreement value for Item No.1 

of BOQ. 

B 

Completion of Preventive 

Maintenance and schedule of 

Maintenance as per Clause 

1.4 in GCC 

20% of the Agreement value for Item No.1 

of BOQ. 

C Initial  Beneficiaries 
20% of the Agreement value for Item No.1 of 

BOQ. 

D Intermediate  Beneficiaries 
20% of the Agreement value for Item No.1 of 

BOQ. 

E Tail end  Beneficiaries 
20% of the Agreement value for Item No.1 of 

BOQ. 
 

2.3.3 Withheld amount: 

 2.5% of the withheld amount will be released in the final bill. The Balance 2.5% will 

be released after 3 months from the date of taken over of the scheme. 
    

2.3.4 Income tax: 

During the course of the contract period, deduction of income tax shall be made at 

the prevailing rates from every payment as may be specified by the Income Tax 

Act and as amended from time to time. 
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Part III 

ROLE OF TWAD BOARD 

 

1. A joint inspection will be made by the Assistant Engineer/ Assistant Executive Engineer 

or the Executive Engineer incharge of O & M of CWSS with the contractor or his 

representative before handing over of the CWSS / WSS for operation and maintenance. 

2. The Executive Engineer or his Authorised representative shall furnish the salient details, 

components and flow diagram of the CWSS to the contractor along with the list of 

beneficiaries covered under the scope of this CWSS and the earmarked quantity 

required to be supplied to those beneficiaries. (PART –VI)  

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure that 

all the statutory requirements as per the license issued by the competent authority and 

all the requirements of the Contract Labour (Regulation & Abolition) Act have been 

complied with by the contractor and a certificate to that effect may be directed to be 

incorporated by the concerned officer along with the running bills of the contractor, 

when the bill is sent for passing / sanctioning before the competent authority.  

4. Power consumption charges will be paid by TWAD Board.  However if penalty is 

imposed by the TANGEDCO due to reduction in maintaining the Power Factor, it will be 

recovered from the contractor. 

5. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD 

Board to the Contractor on submission of original voucher from the authorised seller. 

6. Regular inspection will be conducted to ascertain the effective functioning of system 

through Engineers of TWAD Board. 

7. Payment will be processed on monthly basis on receipt of bills from the contractor by 

following Board’s procedures. 

 

 

 

 

 

 



86 

Contractor  Superintending Engineer, TWAD Board. 

 
PART IV 

LABOUR LAWS TO BE FOLLOWED 

The rights and benefits conferred on the workmen employed by the contractor under 

the provisions of various Labour Laws are the responsibility of the contractor. The Contractor 

has to indemnify the TWAD Board in case of loss or any damages. It is the responsibility of the 

contractor to take insurance policy under Workmen’s Compensation Act, 1923 for each labour 

engaged by the contractor. The Contractor will be responsible for nay deficiency of safety 

measures to be adhered as stipulated in Annexure D. A Photocopy of the insurance under 

workmen’s compensation Policy should be furnished to the Board. The policies should be kept 

alive till completion of the contract. 

The Contractor shall adhere to following Laws wherever applicable 

1)Workmen Compensation Act, 1923, 

2)Payment of wages Act, 1936, 

3)Industrial Disputes Act, 1947, 

4)Minimum Wages Act, 1948, 

5)Factories Act, 1948, 

6)Employees PF and Miscellaneous Act, 1952, 

7)Payment of Bonus Act, 1965, 

8)Payment of Gratuity Act, 1972, 

9)Equal Remuneration Act, 1979, 

10)Maternity Benefit Act, 1951, 

11)Contract Labour(Regulation & Abolition) Act, 1970, 

12)Industrial Employment (Standing Orders) Act, 1946, 

13)Trade Unions Act, 1926. 

14)Child Labour (Prohibition & Regulation) Act, 1986, 

15)Inter-State Migrant Workmen’s (Regulation of Employment &Conditions of Service)Act, 

1979. 

16)The Building and Other Construction workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the Cess Act of 1996, 

17)Employee State Insurance Act, 1982, 

18)The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act, 

1982, 

19)The Bonded Labour System (Abolition) Act, 1976, 

20)The Employer’s Liability Act, 1938. 
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PART V 

SPECIAL CONDITIONS 

1)The works which are not covered in the BOQ, but required for this scheme should be done by 

the contractor whenever required as supplemental works. 

2)The Contractor shall pump or deliver additional quantity of water to the beneficiaries during 

festivals, emergencies, etc as directed by the TWAD Board Officials for which no additional 

payment will be made under the price schedule item no:1. The consumables for disinfection 

will be paid as per the rate in the BOQ / supplied departmentally.   

3)If the reporting Data furnished by the Data operator under the Contractor is found to be 

False / Incorrect, necessary penalty (clause to be adopted) at the rate (as decided by the 

Executive Engineer) of Rs. 1,000 per instance. 

4)Online Entry of daily pumping quantity should be consolidated, cross checked by the 

Supervisor/Technical Assistant and the data should be updated by the contractor in the 

TWAD web page in consultation with the section officer. 

5)The EB reading should be noted / EB Demand should be received from the respective EB 

Section Office by the contractor and the same should be reported to the Section Officer, 

TWAD Board without any omission/delay. 

6)Every month, the Water Demand raised should be distributed to the respective beneficiary of 

the TWAD Board and the acknowledgement of the demand should be reported to the section 

officer, TWAD Board. Then the Cheque / DD for the respective demand raised should be 

received from the beneficiaries and submitted to the Section officer, TWAD Board without 

any omission/delay by the contractor. 

7)Contractor shall do watering of plants, trees, grass, etc., in the premises under the scope of 

this contract. 

8)Any public representatives (Panchayat President, Union Chairman, District Chairman, M.L.A, 

M.P or any other socially responsible approaches) in connection with water supply problems 

they should be treated courteously and proper reply should be given. 

9)No advance payment will be made. 

10)Subletting of contract is not allowed under this contract. 

11)Transfer of the contract is not permissible on any ground. 

12)The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP 

No. 11128 of 2022 should be implemented scrupulously.  

1.The wages paid to the labourers should not be less than minimum wages. 

2.In case the contractor engaged the labourers already worked in the CWSS, the wages already 

paid to the labourers should not be reduced at any cost. 

Note:Other Special conditions for the items of work to be carried out as per the BOQ 
specifications and the corresponding deduction for the work not required to be 
carried out for repairs and reconditioning works, etc., shall be included under 
special conditions by the Tender calling authority.   
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Part-VI 

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED 

UNDER THIS CONTRACT. 

Note:  

1)It is the responsibility of the tender calling authority to furnish the details of beneficiaries and 

quantity of water to be supplied with respect to the scope of the work to be covered under 

this O&M contract without any omission. 

2)The details and categorisation of the Initial Reach, Middle Reach and Tail End beneficiaries 

has to be clearly mentioned so as to process the payment as per the payment conditions. 

3)Any additional condition necessary shall be included in the tender documents under Special 

Conditions without detrimental to the interest of Board and the rules in force. 

 

Name of Scheme :  

a) CWSS to Kilpennathur Town Panchayat and 165 Habitations in Kilpennathur union in Tiruvannamalai 

District. 
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  Initial Reach Beneficiaries           

1 Kilpennathur Panniyur Panniyar  9.36       

2 Kilpennathur Panniyur Panniyr Colony 7.20       

3 Kilpennathur Panniyur Panniyar Joir colony 7.20       
4 Kilpennathur Panniyur Panniyar New colony 7.20       

5 Kilpennathur Angunam  Angunam  15.12       

6 Kilpennathur Angunam  Angunam Colony 7.20       

7 Kilpennathur Neivanatham Nadupattu 7.20       

8 Kilpennathur Avoor J.J. Nagar 7.20       

9 Kilpennathur Rajanthangal 
Iyanavaram 
(Thallakulam) 

7.20       

10 Kilpennathur Rajanthangal Rajanthangal Colony 12.24       

11 Kilpennathur Konalur 
Konalur Pudur (Ar. 
Colony) 

7.20       

12 Kilpennathur Nadazhganandal 
Nadazhganandal 
Pudur 

7.20       
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13 Kilpennathur Karikkalampadi Karikkalampadi 7.20       

14 Kilpennathur Karikkalampadi Periyar nagar 7.20       

15 Kilpennathur Vedanatham Arunthathiyar colony 7.20       

16 Kilpennathur Vedanatham   0.00       

17 Kilpennathur Vedanatham Kuil Thoppu 7.20       

18 Kilpennathur Kaniyampoondi 
Kaniyampoondi 

colony 
7.20       

19 Kilpennathur Kaniyampoondi Eachankadu 7.20       

20 Kilpennathur Kalpoondi Kalpoondi IC 7.20       

21 Kilpennathur Kalpoondi Thallanpadi 7.20       

22 Kilpennathur Mekkalur Mekkalur 19.44       

23 Kilpennathur Mekkalur Mekkalur Colony 15.12       

24 Kilpennathur Keekalur Keekalur 19.44       

25 Kilpennathur Keekalur Jogiyar Colony 7.20       

26 Kilpennathur Polagunam Kalitheri 9.36       

27 Kilpennathur Polagunam Kalitheri Vannipuram 7.20       

28 Kilpennathur So. Nambiyanthal 0.00       

29 Kilpennathur Polagunam Kattu Velanandal 7.20       

30 Kilpennathur Kadampai Sirukothan 7.20       

31 Kilpennathur Kadampai Kadampai 7.20       

32 Kilpennathur Kadampai Kadampai Colony 7.20       

33 Kilpennathur Konalur Suriyanthangal 7.20       

34 Kilpennathur Kalingaleri Kurumba kalingaleri 7.20       

35 Kilpennathur Velanandal Noikuppam colony 7.20       
36 Kilpennathur Arumbakkam Arumbakkam 7.20       

37 Kilpennathur Arumbakkam Udansuriyapuram 7.20       

38 Kilpennathur Arumbakkam Arumbakkam Pudur 7.20       

39 Kilpennathur Arumbakkam Arumbakkam Colony 7.20       

40 Kilpennathur Polakunam Polakunam 7.20       

41 Kilpennathur Polakunam Malaiadi colony 7.20       

42 Kilpennathur Polakunam Polakunam colony 10.08       

43 Kilpennathur Polakunam 
Kattu Velanandal 
Pudur 

14.40       

44 Kilpennathur Aranji Kumarkudi colony 7.20       

45 Kilpennathur Aranji 
Kumarkudi Anna 
Nagar 

7.20       
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46 Kilpennathur Kalingaleri Kalingaleri 7.20       

47 Kilpennathur Kalingaleri Nathakollai 7.20       

48 Kilpennathur Nariyamangalam Nariyamangalam 7.92       

49 Kilpennathur Nariyamangalam 
Murukkamparai 
(Poondi) 

7.20       

50 Kilpennathur Somasipadi Vijaya nagaram 7.20       

51 Kilpennathur Somasipadi Somasipadi - pallam 7.20       

52 Kilpennathur Ganapapuram Elluparai 7.20       

53 Kilpennathur Kazhikulam  Kazhikulam  7.92       

54 Kilpennathur Kazhikulam  Periya Kazhikulam 7.20       

55 Kilpennathur Kazhikulam  Kazhikulam Colony 7.92       

56 Kilpennathur Kazhikulam  Kazhikulam ADC 9.36       

57 Kilpennathur Kilpennathur TP Kilpennathur TP 630.00       

  Intermediate Reach Beneficiaries           

1 Kilpennathur Olaipadi Chinna Olaipadi 10.08       

2 Kilpennathur Olaipadi Posari Kottai 7.20       

3 Kilpennathur Olaipadi Vannianthal 7.20       

4 Kilpennathur Olaipadi 
Vannianthal Irular 
colony 

7.20       

5 Kilpennathur Olaipadi 
Vannianthal Ar. 

Colony 
7.20       

6 Kilpennathur Agaram Agaram 10.80       

7 Kilpennathur Agaram Agaram Colony 9.36       

8 Kilpennathur Neivanatham 
Nadupattu Ottar 
Colony 

7.20       

9 Kilpennathur Neivanatham 
Nadupattu Irular 
Colony 

7.20       

10 Kilpennathur Rajanthangal Rajanthangal 7.92       

11 Kilpennathur Rajanthangal Iyanar Nagar 7.20       
12 Kilpennathur Rajanthangal Illupanthangal 7.20       

13 Kilpennathur Kattumalayanur Kattu Malayanur 7.92       

14 Kilpennathur Kattumalayanur 
Kattu Malayanur 

Pudur 
7.92       

15 Kilpennathur Kattumalayanur Vellakulam Colony 7.20       

16 Kilpennathur Karikkalampadi 
Karikkalampadi 
Veerapathran Nagar 

7.20       

17 Kilpennathur Karikkalampadi Karikalampadi colony 18.72       

18 Kilpennathur Vedanatham Vedanatham 7.20       

19 Kilpennathur Vedanatham Vedanatham Colony 7.20       

20 Kilpennathur Kolathur Vannia nagaram 7.20       

21 Kilpennathur Rayampetti Andalur 7.20       

22 Kilpennathur Mekkalur  Salakuppam 7.20       



91 

Contractor  Superintending Engineer, TWAD Board. 

23 Kilpennathur Mekkalur Kattukulam 7.20       

24 Kilpennathur Mekkalur 
Rajapayam 

Puravaderi 
7.20       

25 Kilpennathur Keekalur Keekalur Ar. Colony 7.20       

26 Kilpennathur Keekalur Keekalur Colony 10.80       

27 Kilpennathur Somasipadi Somasipadi 19.44       

28 Kilpennathur Somasipadi Somasipadi ADC 16.56       

29 Kilpennathur Somasipadi Muthanur Puravadai 7.20       

30 Kilpennathur Somasipadi So. Gandhi Nagar 28.80       

31 Kilpennathur Velananthal Velananthal 10.08       

32 Kilpennathur Velananthal Arasankuppam 7.20       

33 Kilpennathur Velananthal Velananthal Pudur 7.20       

34 Kilpennathur Velananthal 
Velananthal Irular 

colony 
7.20       

35 Kilpennathur Velananthal Noikuppam  7.20       

36 Kilpennathur Rayampettai Kumamkuppam 10.80       

37 Kilpennathur Rayampettai Thidirkuppam 7.20       

38 Kilpennathur Kattumalayanur Singavaram 7.92       

39 Kilpennathur Kattumalayanur Gandanandal 13.68       

40 Kilpennathur Aranji Aranji 7.20       

41 Kilpennathur Aranji Asthinapuram 7.20       

42 Kilpennathur Aranji Ramanathapuram 7.20       

43 Kilpennathur Aranji Kumarkudi pudur 7.20       

44 Kilpennathur Nariyamangalam Kakapatti 7.20       

45 Kilpennathur Nariyamangalam Vasuvi Nagar 7.92       

46 Kilpennathur Nariyamangalam Karnampoondi 7.20       

47 Kilpennathur Nariyamangalam Karnampoondi colony 18.00       
48 Kilpennathur Nariyamangalam Kamaraj nagar 7.20       

49 Kilpennathur Ganapapuram Ganapapuram 7.20       

50 Kilpennathur Ganapapuram Nehru Nagar 7.20       

51 Kilpennathur Ganapapuram Surya Nagar 7.20       

52 Kilpennathur Ganapapuram 
Reddiyar Palayam 

(or) Purhuri 
7.20       

53 Kilpennathur Ganapapuram Irular Colony 7.20       

  Tail End  Beneficiaries           

1 Kilpennathur Olaipadi Periya Olaipadi 29.52       

2 Kilpennathur Olaipadi 
Periya Olaipadi 

colony 
7.20       

3 Kilpennathur Olaipadi Eswaran Koil 7.20       

4 Kilpennathur Olaipadi 
Periya Olaipadi New 
Colony 

7.20       
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5 Kilpennathur Olaipadi 
Periya Olaipadi Old 

Colony 
7.20       

6 Kilpennathur Agaram Mangalam Puravadi 7.20       

7 Kilpennathur Neivanatham Neivanatham 7.20       

8 Kilpennathur Neivanatham Neivanatham Colony 7.20       

9 Kilpennathur Angumalai Angumalai 7.20       

10 Kilpennathur Vayalur Vayalur Kolathumedu 9.36       

11 Kilpennathur Sannipoondi 
Sannipoondi Old 

colony 
14.40       

12 Kilpennathur Sannipoondi 
Sannipoondi New 
colony 

10.08       

13 Kilpennathur Konalur Konalur 18.72       

14 Kilpennathur Konalur Konalur New Colony 7.92       

15 Kilpennathur Konalur Konalur Old Colony 7.20       

16 Kilpennathur Karikkalampadi Thalangulam 7.20       

17 Kilpennathur Vedanatham Ellikutti 7.20       

18 Kilpennathur Vedanatham Anna nagar 7.20       

19 Kilpennathur Rayampetti Manavaram 12.24       

20 Kilpennathur Kalpoondi Kalpoondi 7.20       

21 Kilpennathur Kalpoondi Kalpoondi colony 7.20       

22 Kilpennathur Kanthalampattu Kanthalampattu 7.20       

23 Kilpennathur Kanthalampattu 
Kanthalampattu 
Colony 

7.20       

24 Kilpennathur Kanthalampattu 
Kanthalampattu 
Pudur 

7.20       

25 Kilpennathur Keekalur Puravadai 7.20       

26 Kilpennathur Keekalur Kattukulam 7.20       

27 Kilpennathur Somasipadi Matha Nagar 7.20       

28 Kilpennathur Somasipadi Somasipadi west 8.64       
29 Kilpennathur So. Nambiyanthal Vallaikuttui 7.20       

30 Kilpennathur Sonambianthal 
Nammiandal-

Kollakuttai 
7.20       

31 Kilpennathur Chellankuppam Chellankuppam 10.08       

32 Kilpennathur Chellankuppam 
Chellankuppam Old 
HC 

8.64       

33 Kilpennathur Chellankuppam 
Chellankuppam New 
HC 

7.20       

34 Kilpennathur Chellankuppam Cheyaleri 7.92       

35 Kilpennathur Chellankuppam 
Chellankuppam 

Group house 
8.64       

36 Kilpennathur Somasipadi So.Kattukulam 7.20       

37 Kilpennathur Sirunathur Salaiyur 7.20       

38 Kilpennathur Somasipadi J.J. Nagar 7.20       
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39 Kilpennathur Somasipadi Pudur 7.20       

40 Kilpennathur Sirunathur Sirunathur 7.92       

41 Kilpennathur Sirunathur Mottur 7.20       

42 Kilpennathur Sirunathur Sirunathur colony 14.40       

43 Kilpennathur Sirunathur Periyar nagar 7.92       

44 Kilpennathur Sirunathur 
Periyandavar koil 
nagar 

8.64       

45 Kilpennathur Vazhuthalangunam Vazhuthalangunam 16.56       

46 Kilpennathur Vazhuthalangunam Antheir Thoppu 7.20       

47 Kilpennathur Vazhuthalangunam 
Vazhuthalangunam 
colony 

9.36       

48 Kilpennathur Vazhuthalangunam 
Vazhuthalangunam 
New colony 

11.52       

49 Kilpennathur Vazhuthalangunam 
Vazhuthalangunam 

Ar. colony 
7.20       

50 Kilpennathur Iyangunam Vatra Pudur colony 7.20       

 

 

Name of Scheme :  

b) CWSS to Vettavalam RTP and Vaipur habitation in Tiruvannamalai District. 
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  Initial Reach Beneficiaries 

          
1. 

Kilpennathur Vaipur Vaipur 250 
   

 
Intermediate Reach Beneficiaries   

   

 
Kilpennathur Vettavalam TP Vettavalam TP 300 

   

 
Tail End  Beneficiaries    

   

 
Kilpennathur Vettavalam TP Vettavalam TP 300 
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LETTER OF NEGOTIATION 

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief 

Engineer of Division/Circle/Region on 

 

I/We agree to reduce the rates for the items in the BoQ as follows. 

 

 

Sl.No.Item No. In the BoQ Reduced rate/unit 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

Forwarding Slip to The Lump sum Agreement No. 

 

1. Name of Work 

2. Estimate Amount 

3. Sanctioned in Original Estimate No. 

4. Revised Estimate No. 

5. Name of Contractor and Address 

6. Originalor Supplemental 

7. If Supplemental, Original Agreement No. 

8. Approximate value of work to be done under 

this  Agreement 

9. If this is Supplemental, approximate value of 

works to be done under Original Agreement 

10. If bids have been called for, is the lowest 

tender accepted? If not reasons to be recorded. 

11. Has the contractor  signed the divisional copy of 

TNBP and Its addenda volume brought upto 

date 

12. Is data furnished for all items of works noted in 

the Schedule 

13. Are the rates in Agreement within the estimate 

rates / or schedule of rates / approved rates by 

the SE whichever is less and the Lump sum 

provision sufficient or likely to be exceeded. 

Additional Information 

A.Original Agreement 

1.Original Agreement amount of tender 

excess and percentage over the estimate 

rate. 

2.If concessional rate of EMD & SD have 

been allowed ref. to sanction thereof 
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B.Supplemental Agreement 

1.Whether the approval of  the competent 

authority has been obtained for the rates  

as required as per B.P.Ms.No.27/CMW/ 

dated 5.2.2002 

2.If entrusted without tenders whether 

sanctionis necessary with reference to 

total value of work covered by the 

supplemental agreement so far accepted. 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 
 

Form of Agreement (Lump sum) 

Articles of Agreement made this-------------------------------------------------- 

Day of ------------------------------------------------------------------------------------------- --------- 

between Thiru---------------------------------------------------------------------------------------------- 

hereinafter referred to as the contractor which expression shall where the context so admits include 

his heirs, executors, administrators and legal representatives of the one part and the Tamil Nadu 

Water Supply and Drainage Board represented by the Executive Engineer/ Superintending 

Engineer/ Chief Engineer (hereinafter called the Employer) which expression shall where the 

context so admits include its successors in office and assigns) of the other part. Whereas the 

contractor delivered to the Employer the bid which was opened on ----- 

-------------------------------------------------------------------------------------------------------------------- 

--------------------------------whereby the contractor offered and undertook to carryout the works 

specified under this contract and allied work, i.e. (name of work)  ------------------------------ 

------------------------------------------------------------------------------------------------------------------- 

------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

In the State of Tamil Nadu in India, and provide the works, materials matters and things 

described or mentioned in these presents at the prices set forth in  the schedule annexed to 

such bid and the contractor also undertook to do all extra and varied works which might be 

ordered as part of the contract on the terms provided for in the conditions and specifications 

hereto annexed and the Employer accepted such tender in pursuance where of the parties 

hereto have entered into this contract. 

And whereas the contractor in accordance with the terms of the said Bid has deposited  in the 

Office of the  -----------------------------------------Engineer, TWAD,----------------------------as 

performance security for the due and faithful performance by the contractor of this 

contract, the sum  of Rs.------------------(Rupees------------------------------------------------) 

And whereas the contractor fully understands that on receipt of communication of acceptance 

of bid from the accepting authority, there emerges a valid contract between the contractor 

and the Employer represented by the Officer accepting the agreement and the bid 

documents, i.e. invitation for bids, letter of application, bill of quantities and other 

schedules, general conditions of the contract, technical specifications of the bid, negotiation 

letter, communications of acceptance of bid, shall constitute the contract for this purpose 

and be the foundation off rights of both the parties, as defined in clause 8.1 of "―Bid 

Documents "Now hereby  agreed  that  in  consideration  of  payment  of  the  said  sum  of 

Rs.                    (Rupees                                                                ) or such other sum 
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as may be arrived at under the clause of the General conditions of the contract relating to 

payment by final measurement at unit prices, the contractor shall and well within the time 

specified in his bid thoroughly and efficiently and in a good workman like manner perform, 

provide, execute and do all the works, materials matters of things incidental to or necessary 

for the entire completion of the works specified under this contract and necessary works 

including all works shown in the drawings hereinafter referred to or described or set forth 

the said specifications and schedule hereto annexed and in accordance with such further 

drawings and instructions as the Engineer of the Board or other Engineer duly authorised in 

that behalf (therein after) and in the annexed documents referred to as  the Engineer)  shall  

at any time in accordance with the said schedule (Bill of Quantities) and specifications 

provide and give together, with any alterations in the works or additions thereto, in the time 

and manner in such schedule (Bill of Quantities) and specifications stipulated to the entire 

satisfaction of the Engineer, the Employer for themselves and their successors convenient 

and agree with the Contractor that during the progress of the works and on the completion 

of contract to the satisfaction of the Engineer, the Employer shall and will from time to time 

on receiving the certificates in writing of the Engineer pay to the contractor according to 

such certificates and the terms of this contract the price or sum mentioned in such 

certificates as due to the contractor under the terms of this contract subject nevertheless to 

deductions or additions thereto or the reform which may be lawfully made under terms  of  

his  contract.  It is hereby mutually agreed and declared as follows. 

a) All certificates or notice or orders for items or for extra varied or altered works which are 

to  be the subject of an extra or varied or altered works charge shall be in writing whether so 

described in the contract or not and unless in writing shall not be valid or binding or be of 

any effect whatsoever. 
 

b) The term contract include these presents and the invitation for bid, bid documents, bill of 

quantities and other schedules, general conditions, special conditions and specifications 

hereto annexed and the plans drawings herein and hereafter referred to. 
 

c)If the contractor claims that the decisions or the instructions of the Employer are 

unjustified and that accordingly, he is entitled to extra payments on account thereof he shall 

forthwith notify this to the Employer to record his decisions and reasons therefor in writing 

and shall within two weeks state his claims in writing to the Employer thereafter.  The 

Employer shall thereafter within four weeks of the receipt of the claim, reply to the points 

raised in the claim. Unless resolved by negotiation or discussions immediate thereafter, 

within further four weeks the question of liability for such payment will be treated as a 

dispute. 
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d) In the contract whenever, there is as discretion or exercise of will, by the Employer during 

the progress of the work, the mode or manner of the exercise of discretion shall not be a 

matter for dispute. 
 

e) The decision of the Employer shall be final conclusive and binding on all, Parties to the 

Contract upon all questions relating to the meaning of specifications, designs, drawings and 

instructions, and as to the quality of workmanship or material used on the work or any 

matter arising out of or relating to the specifications, designs and drawings and instructions 

concerning the works or the erection of or failure to execute the same arising during the 

course of works. The above shall not be the subject matter of dispute and in no case shall 

the work be stopped consequent on such a dispute arising and the work shall also be 

carried out by the contractor strictly in accordance with the instructions of the Employer. 
 

f) In case any question, difference or dispute shall arise on ,matters other than clauses (d) 

and (c) above and except any of the ―excluded matters‖ mentioned in bid documents 

touching the construction of any clause herein contained on the rights, duties and liabilities 

of the parties hereto or any other way touching or arising out of these presents, the same 

shall. 

Settlement of dispute 
 

Dispute Redressal Committee 

 In order to ensure a dispute Redressal mechanism, for tenders of value up to and      

Rs.1 Crore the Regional Technical Committee will be the  " Dispute Redressal 

Committee" in order to resolve any disputes between the Employer / Engineer – in 

charge concerned and the contractor and the appeal committee is as mentioned below. 

 In order to ensure a dispute Redressal mechanism for tenders of value more than 

Rs.1 crore, a Committee headed by the Managing Director/Joint Managing Director 

and consisting of Engineering Director, TWAD Board and Engineering Director, 

CMWSS Board as Member, will comprise the " Dispute Redressal Committee" for each 

package in order to resolve any disputes between the Employer / Engineer- incharge 

concerned and the contractor 
 

i)In the event of non settlement of any dispute by Dispute Redressal Committee 

arising between parties here to in respect of any of the matter comprised in this  

contract, the same shall be settled by a competent court having jurisdiction over 

the place where contract is awarded and agreement is concluded and by no other 

court. 
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ii)  Provided always the contractor shall not except with the consent in writing of the 

Engineer in any way, delay carrying out works in any such matter,question or dispute 

being referred  to  court but shall proceed with the works with all the diligence and shall 

until the decision of the Employer and no award of Competent Civil Court shall 

relieve the contractor of his obligations to adhere strictly to the instructions of the 

Engineer with regard to the actual carrying out of the works. 
 

a) Time shall be considered as essence of the contract and the contractor hereby agree 

to commence the work immediately after taking over of site or signing the agreement 

whichever happens earlier.  The date of completion is March 31st of the financial year 

2022-23. 

 

In witness where of the contractor 

and the Employer on 

behalf of the Board have caused their common seal to be affixed the day and year first 

above written Signed, sealed and delivered by the said. 

 

In the presence of  

Signature of Contractor  

Name and Seal. 
Signature,  

Name and Designation of Witness. 
 

 
Signed by on behalf of TWAD Board. 
 

 

Signed, Name and ________    ENGINEER 

Designation of WitnessTWAD BOARD 


