TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

PERFORMANCE BASED BID DOCUMENT

TAMILNADU
WATER SUPPLY AND

DRAINAGE BOARD

NAME OF WORK: Outsourcing of Operation and Maintenance of CWSS to
Aravakurichy and Pallapatty Town Panchayats of Karuur District and CWSS to
K.Paramathy and 12 Fluoride and 13 enroute habitations in K.Paramathy and
Karur Union of Karur District for the Period of 10 Months from 01.06.2022 to
31.03.2023

EXECUTIVE ENGINEER, TWAD BOARD, MAINTENANCE DIVISION ERODE
Last date of submission: Up to 03.00 P.M on 23.06.2022.

Opening date: At 3.30 P.M on 23.06.2022.
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CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document)

The check list is only indicative and to assist the bidder in satisfactorily enclosing all

required major documents for Technical Qualification. The list is not exhaustive and the

bidder should read all clauses of the bid document so as to enclose all documents as

required:
A. BID SECURITY
i) Bid security for a value of Rs.28250/- to be furnished
i) Furnish the details of Bid Security as under
:I(; Name of the Bidder Amount and type of security Issued By
Sl. . Page Nos. in the
No. Description Bidder’'s Document
1. | Affidavit as an undertaking given by the Contractor should be

certified by the Notary duly stamped on a Notaries Stamp

(Annexure-XI)

List of Certificates to be enclosed by the Bidder (Notarized as per requirement)

Sl.

Page Nos. in the

No. Description Bidder’s
Document
1. | Signature of the proprietor or proprietress attested by the
Notary public.
2. | Signature of all the partners / power of attorney attested by the
Notary public
3. | Registration of the firm, Signature of all the authorized person
attested by the Notary public
4. | A copy of the listed Power of Attorney authorizing the signatory
of the bidder.
5. | Proof of Registration of firm / company




S| Page Nos. in the
Nc; Description Bidder’'s
. Document
6. | Audited Balance sheets
7. | Credit line certificate from Financial institutions
8. | Income Tax clearance certificate.
9. | Valid GST registration certificate.
10. | Certificate of performance issued by not less than the rank of
Executive Engineer / Responsible person of the organization.

SIGNATURE OF TENDERER
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7 Qualification of the Bidder

8 Special attention to Bidders

C BID DOCUMENTS

9 Contents of Bid Documents

10 Clarification of Bid Documents
11 Amendments to Bid Documents
D PREPARATION OF BIDS

12 Language of the Bid.

13 Documents comprising the bid
14 Bid Prices

15
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I:f:‘ Description of Work Page No
16 Bid Validity

17 Bid Security

18 Formal and Signing of Bid

19 Pre Bid Meeting

E SUBMISSION OF BIDS

20 Sealing and marking of Bids

21 Deadline for submission of Bids

22 Late Bids

23 Modification substitution and withdrawal of Bids

F BID OPENING AND EVALUATION

24 Bid Opening

25 Process to be Confidential

26 Clarification of Bids

27 Examination of Bids and determination of Responsiveness
28 Correction of Errors

29 Evaluation and comparison of Bids

G AWARD OF CONTRACT

30 Award Criteria

31 Employers Right to accept any Bid and to Reject any or all Bids
32 Notification of Award

33 Registration in TWAD

34 Performance Security

35 Signing of Agreement

36

Forfeiture of performance Security




I:f:‘ Description of Work Page No
37 Foreclosure of works
38 Termination of Contract
39 Release of performance security
40 Recovery of money payable to the TWAD Board
41 TDS on Income Tax, GST
42 Mobilisation Advance
43 Price Adjustment
44 Dispute
45 Force majeure
v LIST OF ANNEXURES AND CERTIFICATES
46 List of equipments available with the bidder — (7.1.3) (Annexure
- VI)
47 Sample Format for evidence of access to or availability of credit
facilities-(7.1.4) (Annexure — VIII)
48 Details of Litigation if any — (7.1.5) (Annexure — IX)
49 Declaration by the bidder pertaining to blacklisting / debarment
etc., - (7.1.6) (Annexure — X)
Affidavit as an undertaking given by the Contractor should be
50 certified by the Notary duly stamped on a Notaries Stamp —
(7.1.10)(Annexure-XI)
Certificates:
1 Signature of the Proprietor or Proprietress attested by the Notary
Public
5 Signature of all the Partners/Power of attorney attested by the
Notary Public.
3 Registration of the firm, signature of the authorized person
attested by the Notary public.
4 A copy of the listed Power of Attorney authorizing the signatory of

the bidder

Proof of Registration of firm/company.




I:f:‘ Description of Work Page No
6 Audited Balance sheets.
7 Credit line certificate from Financial Institutions.
8 Income Tax clearance certificate.
Latest GST filing returns Certificate along with GST registration
? certificate
Certificate of Performance issued by not less than the rank of
10 . . . L
Executive Engineer/Responsible person of the organization.
V] GENERAL CONDITIONS OF CONTRACT

PART — I- Role and Responsibilities of the Contractor

PART — II- Payment mode for Contractor

PART — III- Role of the TWAD board

PART — IV-Labour laws and procedure adopted

PART — V- Special conditions

PART — VI- List of beneficiaries and earmarked quantity of water

to be supplied




TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD
TENDER CALL FOR OPERATION AND MAINTENANCE OF WATER SUPPLY
SCHEMES /COMBINED WATER SUPPLY SCHEMES

FORM OF CONTRACT: PERCENTAGE Tender (Single cover system)

I.

1.

INVITATION FOR BID NO: 02 /.F.Tender / DO / kARUR / 2022-23/ Dated : 19.05.2022.

For and on behalf of Tamil Nadu Water Supply and Drainage Board, sealed (wax
sealing) bids are invited by the Executive Engineer, TWAD Board RWS Division,
Karur under percentage Tender System for operation and Maintenance of Water Supply
Scheme/ CWSS as appropriately notified.

This Operation and Maintenance Contract will follow the procedure prescribed under The
Tamil Nadu Transparency in Tender Act, 1998 and Tamil Nadu Transparency in Tenders
Rules 2000 and subsequent amendments thereon.

Bidding documents in English may be purchased by interested bidders on submission of
written application accompanied with a separate Demand Draft for each Work from any
Nationalized/Scheduled bank drawn in favour of the Executive Engineer, TWAD Board,
RWS Division, Karur for the work as appropriately notified.

Cost of tender document per Work is Rs.1,180 (1000+18%GST).

The bid documents can also be downloaded at free of cost from www.tenders.tn.gov.in
and www.twadboard.tn.gov.in

Earnest Money Deposit : Rs.28250/-
Up to Rs. 100 Crore

: 0.75 % of value of work

Period of contract is 10 months YEAR FROM 01.06.2022 TO 31.03.2023.

Further details about each Work can be seen in bidding documents and can also be got
from the office of the Executive Engineer, TWAD Board, RWS Division, Karur

Period of Last date Date and
Sl sale and for time of
Name of work Tender value . )
No contact submission opening of
person of bids bids
Outsou[‘cmg of Operation 23.05.2022
and Maintenance of to
ey
1. | panchavats of Karuur 3761501/- Executive 23.06.2022 | 23.06.2022 at
anchay Engineer, | at 3.00PM 3.30PM
District and CWSS to
RWS
K.Paramathy and 12 Division
Fluoride and 13 enroute !
s as . Karur.
habitations in



http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/

K.Paramathy and Karur
Union of Karur District
for the Period of 10
Months from 01.06.2022
t0 31.03.202301.06.2022
TO 31.03.2023

Executive Engineer, TWAD Board,
RWS Division, Karur.




II. LETTER OF APPLICATION

(Letter head paper of the Applicant, including full postal address, telephone no. and
E.Mail)

Dated:

To

The Executive Engineer
TWAD Board, RWS Division, Karur.
Sir,

Being duly authorised to represent and set on behalf of

(herein after-the Applicant]),

and having reviewed and fully understood all the information provided, the undersigned

hereby apply for consideration as a bidder for the following:

INVITATION FOR BID No: 02 /.F.Tender / DO / Karur / 2022-23/ Dated : 19.05.2022
Outsourcing of Operation and Maintenance of CWSS to Aravakurichy and
Pallapatty Town Panchayats of Karuur District and CWSS to K.Paramathy and
12 Fluoride and 13 enroute habitations in K.Paramathy and Karur Union of
Karur District for the Period of 10 Months from 01.06.2022 to 31.03.2023.
Attached to this letter please find copies of original documents defining the
Applicant’s legal status
the principal place of business and
the place of incorporation (for applicants who are corporation) or the place of
registration and the nationality of the owners (for applicants who are partnerships
or individually owned firms)

Your Agency and its authorized representatives are hereby authorized to conduct
any inquiries or investigations to verify the statements, documents and information
submitted in connection with this application, and to seek clarification from the bankers
and clients regarding any financial and technical aspects. This ‘Letter of Application'
will also serve as authorization to any individual or authorized representative of any
institution referred to in the supporting information, to provide such information
deemed necessary and requested by yourselves to verify the statements and
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information provided in this application, or with regard to the resources, experience and

competence of the Applicant.

This application is made in the full understanding that

e Bids by the applicants will be subject to verification of all information submitted
for consideration, at the time of bidding.

Your Agency reserves the right to

* Amend the scope and value of any contract bid under this project.

* And reject or accept any application, to cancel the entire bidding process and
reject all the applications and
e Your Agency shall not be liable for any such action and shall be under no

obligation to inform the Applicants of the grounds for them

It is hereby certified that the Excess/ Less percentage for the Total Amount and price
for all the items covered in the Bill of Quantities set out in the Price Schedule have been
furnished clearly in figures and words and it is hereby agreed to execute the works at the
rates and prices mentioned therein and to receive the payments on measured quantities as
per the Conditions of the Contract.

It is hereby distinctly and expressly declared and acknowledged that before the submission
of the bid, the instructions therein have been carefully followed and the conditions of the
Contract and other terms and conditions have been read. It is also declared and
acknowledged that careful examination of the bid documents has been carried out with
reference to the specifications, quantities, location where the said work is to be done,
materials required for this contract and their source and other requirements, covenants,
stipulations and restrictions. It is distinctly agreed that no claim or demand will be made on
the TWAD Board by the applicant, arising out of any misunderstanding or misconception
or mistake of the said requirements, covenants, stipulations, restrictions, conditions etc on

the part of the Applicant.

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency

are enclosed
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The Bid Security of Rs.28250/-(Rupees Twenty eight Thousand and two hundred
fifty only) is enclosed in the shape of (enter the form and other details of the bid
security) drawn in favour of the Executive Engineer, TWAD Board, RWS Division,
Karur. It is hereby agreed that in case the bid is accepted, the Performance Security to
the value and in the manner/ form prescribed by the Employer will be submitted and
agreement entered into within the time frame stipulated for the due fulfillment of the
contract. It is agreed that in the event of non remittance of the required Performance
Security and execution of the Agreement within the stipulated time frame, the Bid Security
deposited with the bid will be forfeited. In the event of non- acceptance of the bid offered
by the Applicant, the Employer shall intimate the applicant of the rejection of his bid, upon
which the applicant can get his Bid Security refunded on an application for the same. Any
notice required to be served on the applicant shall be deemed to have been sufficient if
delivered personally or left at the address given herein or sent by post either by registered
mail or ordinary. Such notice shall, if sent by post shall be deemed to have been served on
the applicant at the time when in due course of post it would be delivered at the address to
which it is sent. For all purposes, the address given herein will serve as permanent address
and any change therein will be promptly intimated then and there.

It is fully understood and agreed that on receipt of communication of acceptance of the
bid from the accepting authority, there emerges a valid contract between the Applicant and
TWAD Board represented by the officer accepting the bid and is expressly agreed that the
bid documents with the schedules, conditions of the contract, negotiations, communications
and other correspondence connected to this contract will all constitute the contract for this

purpose and be the foundation of rights on both the parties.

It is agreed that providing earmarked quantity of water supply to all the beneficiaries
under the scope in the list of WSS/CWSS shall be considered as the essence of this
operation and maintenance contract and will be commenced immediately on getting
information of the acceptance of the bid and any deficiency in supply due to contractor’s
operation and maintenance will be subjected to the relevant penal clauses contained in

the Conditions of the Contract.

It is hereby agreed that the qualified personnel to operate and maintenance shall be

deployed as required.

The Applicant hereby agrees to undertake full responsibility for the safety of the scheme
components and the operating staff during the contract period.
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The Applicant hereby agrees that the bid will not be withdrawn during the period of
validity as indicated in the bid documents and also during such extended periods agreed to
by the applicant. The Applicant understands that the withdrawal of the bid after bid

submission is not permitted.

It is explicitly understood that the Tender Inviting / accepting Authority is not bound to
accept the lowest or any bid received.

It is hereby agreed that the Tender Inviting / accepting Authority reserves the rights to

reject any or all the bids without assigning any reasons there for.

Dated this day of Month of

Signature of the Applicant
(To be signed by the authorized

signatory with seal)
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NAME OF WORK:

OUTSOURCING OF OPERATION AND MAINTENANCE FOR THE Outsourcing
of Operation and Maintenance of CWSS to Aravakurichy and Pallapatty Town
Panchayats of Karuur District and CWSS to K.Paramathy and 12 Fluoride
and 13 enroute habitations in K.Paramathy and Karur Union of Karur District
TO SUPPLY EARMARKED QUANTITY OF WATER NOTED AGAINST EACH CWSS
IN ERODE DISTRICT BY CARRYING OUT ALL THE NECESSARY WORKS SUCH AS
PUMPING, ATTENDING TO LEAK AND BURST, ATTENDING TO ELECTRICAL AND
MECHANICAL REPAIR WORKS, PROVIDING DISINFECTION, PREVENTIVE
MAINTENANCE OF ALL INSTALLATIONS, SUMP CLEANING AND DELIVERANCE
OF EARMARKED QUANTITY OF WATER TO THE BENEFICIARIES AS PER
SCHEDULE AND STANDARD OPERATING PROCEDURES AND AS DIRECTED BY
THE TWAD BOARD OFFICERS FOR A PERIOD OF 10 MONTHS FROM 01.06.2022
TO 31.03.2023.

III . INSTRUCTIONS TO BIDDERS

A. GENERAL

. Scope of the Bid

This is an operation and maintenance of the following of Outsourcing of Operation
and Maintenance of CWSS to Aravakurichy and Pallapatty Town Panchayats
of Karuur District and CWSS to K.Paramathy and 12 Fluoride and 13 enroute
habitations in K.Paramathy and Karur Union of Karur District Water Supply
Schemes/ Combined Water Supply Schemes Contract and the contractor is responsible for
providing earmarked quantity of water supply to all the beneficiaries under the scope of
the Water Supply Scheme/ Combined Water Supply Scheme by carrying out all the
necessary works, such as pumping , attending leaks and bursts in the pipelines inclusive
of materials and workmen, attending all repair works in the pump set, valves and all other
machineries related to the maintenance, and inclusive of spares/materials, accessories,
cleaning of all storage structures like sumps, MSR, BPT, stand post etc. lubricants,
chemicals, as and when required in accordance with the specifications as appropriately

applicable to the Quality Parameters of the relevant BIS, TNBP, Bid Documents and
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deliverance of earmarked quantity of water to the beneficiaries as per schedule etc for
successful operation and maintenance of the schemes for the specified period

1.1 The Executive Engineer, TWAD Board, RWS Division, Karur (herein after referred
as -Employer (in these documents) invites bids for the operation and maintenance of
CWSSs (as defined in these documents and referred as -the works) as detailed in the
Bill of Quantities. The bidder shall offer their/his percentage Excess / Less for the total
amount in the Bill of Quantities in figure and word.

CWSS to Town Panchayats(as per Scope of the Scheme/

schemes):
S. Name of the . .
No. Component Quantity Location Remarks
1 7,63,000 litres 1 K.Paramathy
Sump
2 4,60,000 litres 1 Aravakurichi
sump
3 Pipe line
PSC 2831.80m 600mm PSC 16
KSC
PSC 2099m 600mm PSC 14
KSC
PSC 2843.50m 600mm PSC 12
KSC
PSC 2549.40m | 600mm PSC 8 KSC
PSC 1021.50m | 600mm PSC 6 KSC
PSC 2330.665m | 600mm PSC 4 KSC
PSC 2650m 450mm PSC 8 KSC
PSC 21660m 450mm PSC 6 KSC
PSC 4285m 350mm PSC 8 KSC
PSC 1415M 350mm PSC 6 KSC
PSC 35M 350mm PSC 4 KSC
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Salient details CWSS to Fluoride
2,00,000 litres 1 Kuppam
Sump
2,00,000 litres 1 K.Paramathy
sump
Pipe line
DI 580m 150mm dia K7
CI 71m 150mm CI LA
CLASS
PVC 580m 160mm PVC 6 KSC
AC 6764m 150mm CL 10
GI 98m 150mm dia
GI 308m 80 & 50mm dia
PVC 3926m 90mm dia PVC 4
KSC
PVC 2950m 75mm dia PVC 4
KSC
PVC 40467m 63mm dia PVC 4
KSC

Down loading the documents from website.

The documents can be down loaded free of cost from the web site

www.tenders.tn.gov.in and www.twadboard.tn.gov.in by the tenderer. Tender should,

thereafter be submitted duly filled and signed along with all required documents to the
tender inviting authority as notified in the IFB subject to the following:

1.2.1.The bidder shall furnish a certificate to the effect that no correction/ alteration
on the bid document as found in the web site was made by him and he
shall abide by all the terms, conditions and specifications contained in the bid
document.

1.2.2.No cost towards bid document shall be required to be paid by the bidders who are


http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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using the forms downloaded from the designated website.

The bidder shall submit the tender to the tender inviting authority as prescribed
in the Invitation for Bid.

2.1 The Bid Document can be purchased from the Executive Engineer, TWAD Board,
Maintenance Division, Erode by remitting the required cost of Bid Document as stipulated
in the Invitation for Bid.

2. Method of Bidding

2.1 If the bid is made by an individual, the bid documents shall be signed by the

individual with his full name and current address.

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the
proprietor with his full names as well as the name of the firm and full address. In
the case of an authorized person holding power of attorney signing the bid
documents, a certified copy of the registered power of attorney including still in
existence certificate should accompany the bid documents. The signature of the
Proprietor shall be attested by a notary public and enclosed as documentary

evidence.

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the
partners of the firm along with their full names and current address with specific
mention on the registered address of the firm. In the case of a partner holding
power of attorney signing the bid documents, a certified copy of the registered
power of attorney should accompany the bid. It is also mandatory to furnish a
certified copy of the registered partnership deed, current address of the partners,
and registered address of the firm along with the bid. The signature of all the
partners/ power of attorney shall be attested by a notary public and enclosed as
documentary evidence.

If the bid is made by a limited company or a limited corporation, it shall be signed by
a duly authorized person holding power of attorney for signing the bid documents in
which case a certified copy of the registered power of attorney shall accompany the
bid. Such limited company or corporation may be required to enclose satisfactory

evidence of its existence along with the bid.
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2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the
Income Tax Clearance Certificate relating to the previous financial year and Valid
GST Registration Certificate.
3. One Bid per Bidder
Each bidder shall submit only one bid for this work. A bidder who submits or

participates in more than one bid will be disqualified.
4. Cost of Bidding

The bidder shall bear all the costs associated with the preparation and submission
of his bid. The Employer will in no case be responsible for those costs, regardless of the
conduct or the outcome of the bidding process.

5. Site Visit.

The bidder, at the Bidder's own responsibility and risk is advised to visit and
examine the site of works and its surroundings and obtain on his own all information that
may be necessary for preparing the bid and entering into contract for this operation and
maintenance works. The costs of visiting the site and its surroundings shall be at the
bidder's expense. Data made available are only for the information of bidder and the

employer is not responsible for its correctness.

The bidder and any of his personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but only upon
the express condition that the bidder will be responsible for death or personal injury, loss
of or damage to property, and any other loss, damage, costs and expenses incurred as a

result of the inspection.

The bidder should carefully inspect the site to assess the prevalence of ground
reality of the scheme to be operated and maintained to quote the rate appropriately and

no extra rate will be paid on any account at a later date during contract period.

B. Eligibility / Qualification Criteria
6. Eligible Bidders

6.1. The Invitation to Bid is open to any bidder who meets the Physical and Financial

eligibility criteria mentioned in the following clause 7

6.2. Joint Venture / Subletting of contract is not permitted.
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Qualification of the Bidder

7.1 General

7.1.1

7.1.2

7.1.3

7.1.4

7.1.5

7.1.6

7.1.7

7.1.8

7.1.9

Bidders shall provide the following as part of their bid in the prescribed formats.

A registered Power of Attorney authorizing the signatory of the bid to commit on
Behalf of the bidder should be enclosed.

Proof of Registration of the firm/company under Companies Act should be
enclosed.
List of equipments available with the bidder for deployment in the project should

be furnished in Annexure-VI.

Evidence of access to lines of credit and availability of other financial resources,
credit line certificates from financial institutions should be enclosed in the
prescribed Annexure-VIII.

Litigation details of the bidder with the details of the parties concerned and the
amount involved and any Bank Guarantee executed for any purpose should
be furnished in Annexure-IX.

The bidder should declare clearly whether the bidder has been black listed,
banned or debarred in Central Government Department/Under- taking/
Organization or any State/ Union Territory/ Department Undertaking/ Organization
in Annexure-X.

Income Tax Clearance Certificate in currency as proof of having remitted the
income tax for the previous financial year (with reference to the year in which the
bid is opened)

Valid GST registration certificate issued by competent authority and latest GST
filing return should be produced.

GST is not applicable for Maintenance Contracts (and) in case of composite
contracts where the value of materials involved is less than 25%, as per
Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25%"
January 2018.

7.1.10 Affidavit as an undertaken is to be given by the contractor as per Annexure XI

and it should be certified by the notary duly stamped an a notary stamp.
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Performance Eligibility:

a. Physical Criterion:

i)The contractor who has executed the CWSS for which , the Tender is now
called for Operation & Maintenance, is NOT eligible during its defect liability
period.

ii) The contractor should have minimum one year experience Continuously in
similar nature of work of O&M of CWSS / Execution in TWAD Board, during last five
financial years.
b) Financial:

The Bidders should have a cash flow of 3 months of the O& M cost of Tender
now called for. Evidence of access line of credit and availability of other financial
resources, credit line certificates from the Financial Institutions should be

enclosed in the prescribed format Annexed as Annexure - VIII

Contractors registered in TWAD under Class II i.e., those who are eligible to
take up the work costing more than Rs. 30.00 lakhs and above are eligible to
tender for this work. Contractors registered in other Departments and
Undertakings of the Central or State Government in the corresponding class for
taking up such work, who have carried out similar works of the same or higher
magnitude are also eligible to tender for this work. Contractors not Registered in
the Board and who intend to participate in the tender, subject to their eligibility
as above are requested to obtain a copy of the tender document from the office
referred before submitting their Tender. They should furnish proof of their
registration in the appropriate class and experience as indicated above while
submitting their tenders, otherwise their tenders will be treated as non-
responsive. The tender received from ineligible contractors will be treated as
non-responsive. However, the successful Tenderer will have to get himself

registered in the Board in the appropriate class.

i. In case of experience certificate of a Private Organization, the following criteria
should be satisfied:
a) The Photographs of the works undertaken for the Private Organization should

be enclosed as a proof.



20

b) The certificate of the work done for the Organization be enclosed by a Senior
Official who should be at least of the rank of the General Manager or
Equivalent.

c) The above certificate should be countersigned by a Government Department
Engineer at least of the rank of Assistant Executive Engineer and should also
be notarised.

ii. For the experience certificates furnished by the bidders which are obtained from
the Departments outside the State, clarification will be obtained by the Employer
from the concerned Department whenever felt necessary as to whether the details

furnished in the certificates are genuine, before finalization of evaluation.

iii. The bills/ claims should be prepared by the contractor as per Agreement and in

accordance with the agreement executed and submitted to the Department.

7.3. Disqualification:

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified at any point of time if they have
7.3.1. made misleading or false representation in the form statements and attachments

submitted and/or

7.3.2. Record of poor performance during the last 5 years as on the date of application such
as abandoning the work rescinding of contract for which the reasons are attributable
to the non performance of the Contractor inordinate delays in completion, consistent
history of litigation awarded against the applicant or any of its constituents or financial

failure due to bankruptcy etc.

7.3.3. been debarred / blacklisted as on the date of application by any Central / State
Government Department/ Undertaking/ Organization and their bid will not be taken up

for evaluation.
8. SPECIAL ATTENTION TO BIDDERS.

8.1. Copies of experience certificates obtained from the Officer not below the Rank of
Executive Engineer of respective user departments must be attested by Notary

Public and produced.
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8.2. These Certificates should contain the following details

1)
2)
3)
4)
5)
6)
7
8)
9)

Name of Scheme (Name of the State also to be specified)
Contract No. and date

Value of Contract

Name of Contractor with full address

Period of completion/ maintenance as specified in the Contract :
Date of commencement of work

Actual date of completion & commissioning/ of maintenance
Reason for the delay if any

Full details of components : executed / maintained under this contract :

10) Performance of the work should contain the following details

Signature of Officer with Seal
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C. BID DOCUMENTS

9. Contents of Bid Documents

The Bid Documents will comprise the following documents & addenda issued in
accordance with clause 11 below:

1) Invitation for Bids
2) Instruction to Bidders
3) Eligibility/Qualification Criteria Forms of Bid
4) General Conditions of contract
a) Partl - Roles and responsibilities of the Contractor
b) PartII - Payment mode for Contractor
c) PartIIl - Role of TWAD Board
d) PartIV - Labour Laws to be followed
e) PartV - Special Conditions of Contract
f) Part IV - List of Beneficiaries and earmarked quantity of water to be
supplied under this contract
5) Schematic/Flow Diagram
6) Bill of Quantities
7) Forms of Agreement
10.Clarification of Bid Documents.

A prospective bidder requiring clarification may raise the same in writing or by
Electronic Mail to Tender Inviting Authority at the address indicated in the

invitation for bid. The employer will respond to any clarification sought for.
11.Amendment to Bid Documents

11.1. At any time prior to 48 hours to the deadline for submission of bids, the

Employer may amend the bid documents by issuing Addenda.

11.2. Any Addendum thus issued shall be part of the bid documents and shall be
communicated in writing or by cable to all purchasers of the bid documents.
Prospective bidders shall promptly acknowledge the receipt of each addendum
by cable to the Employer.

11.3. To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer shall extend as necessary
the deadline for submission of bids, in accordance with Clause21.2

of-Submission of Bids.
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13.
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D. PREPARATION OF BIDS

Language of the Bid

The bid, and all correspondences and supporting documents related to the bid

exchanged by the bidder and the Employer shall be written in English. Supporting

documents and printed literature furnished by the bidder may be in other language

provided they are accompanied by an accurate translation of the relevant passages in

either English or Tamil language, in which case, for purpose of interpretation of the bid,

the translation shall prevail.

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

i. The Bid Documents duly filled and signed

ii. List of Annexure as below:

List of equipments available with the bidder — (7.1.3) (Annexure — VI)

Sample Format for evidence of access to or availability of credit facilities-
(7.1.4) (Annexure — VIII)

Details of Litigation if any — (7.1. 5) (Annexure — IX)

Declaration by the bidder pertaining to blacklisting / debarment etc., -
(7.1.6) (Annexure — X)

Affidavit as an undertaking given by the Contractor should be certified by
the Notary duly stamped on a Notaries Stamp (7.1.10) (Annexure-XI)

iii. List of Certificates.

a. Signature of the Proprietor or Proprietress attested by the

Notary Public (2.2)

b. Signature of all the Partners/Power of Attorney attested by the Notary

Public — (2.3)

C. Registration of the firm, signature of the authorised person attested by

the Notary Public —(2.3)

d. A copy of the listed Power of Attorney authorising the signatory of the
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bidder — (7.1.1)
e. Proof of Registration of firm/Company(7.1.2)
f. Credit line Certificate from Financial Institutions — (7.1.4) (Annexure VIII)
g. Income Tax Clearance Certificate —(7.1.11)
h. Latest GST filing returns Certificate —(7.1.12)

iv. Certificate of performance issued by not less than the rank of Executive
Engineer of the Government organization concerned / responsible person of

the private organization

Bid Security (17.1)
v.  Any other material required to be completed and submitted by the bidders in

accordance with these instructions.

i. Priced Bill of Quantity duly signed.

ii. The Bid should be submitted only in the original documents as issued by
the Tender Inviting Authority or as downloaded from the website. No
alteration or correction should be made under any circumstances in the
Bid Documents issued by the Tender Inviting Authority.

iii. Conditional tenders are liable for rejection

Bid Prices

14.1 The contract shall be for the whole works as described in sub clause (1.1), based

on the priced bill quantities submitted by the bidder.

14.2 The bidder shall fill in Excess / Less percentage for the total amount (both in

figures and words) Corrections, if any, shall be made by crossing out and initialing.

14.3 All duties, taxes and other levies payable by the contractor, under the contract for
any other cause shall be included in the rates, prices and total bid price submitted
by the bidder.

14.4 The rate and prices quoted by the bidder is firm till the completion of contract
period and price adjustments are not allowed.

Currencies of Bid and Payment
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The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

16. Bid Validity

16.1. “Bids shall remain valid for a period not less than ninety days from the date of
opening of Bid, as per Sec. 14.2 of Tamil Nadu Transparency in Tenders rules
2000.

16.2. A bid validity for a shorter period shall be rejected by the employer as non-
responsive.”

16.3. In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request the bidders to extend the period of validity for a specific
additional period. The request and the bidders' response shall be made in writing
or by cable. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend his bid security for; the period of

extension.

17. Bid Security

17.1 The bidder shall furnish, as part of his bid, as bid security of Rs.28250/-
(Rupees Twenty eight Thousand and two hundred fifty only ) duly pledged
in favour of the Executive Engineer, TWAD Board RWS Division, Karur in

any one of the following forms.

17.1.1. Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank
Guarantee (Prescribed format of the Bank Guarantee (Unconditional) for
the bid security issued by a Nationalised Bank/Scheduled Bank located in

India/National savings certificate/Post office Savings Bank deposits.

17.1.2.  Unconditional Bank Guarantee in the prescribed format for the bid security issued by a
Nationalised Bank/Scheduled Bank located in India &valid for 45 days after the end of the validity
period of the bid.

17.1.3. FDR and deposits at call receipts should contain lien certificate issued by the Bank for
encashment by department. The FDR furnished by the firm should also bear the signature of the
authorized signatory on a revenue stamp at the back of the FDR. (The contractors produced FDR

in the name of Executive Engineer whether it may be accepted)
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17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the

Employer as nonresponsive

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible,
but not later than 30 days either after the expiration of the period of bid validity or
after finalizations of the bid whichever is later.

17.4 The bid security of the successful bidder will be returned after the bidder has
furnished the required performance security and signed the agreement. No interest
is payable on Bid security by the Employer.

17.5 The bid security shall be forfeited:-

17.5.1.1In the case of bidder withdrawing or modifying his bid during the period of
bid validity.

17.5.2.If the bidder does not accept the corrections of the bid price, pursuant to

clause 28 of “Bid Opening and Evaluation”.

17.5.3.In the case of a successful bidder failing to furnish the performance security

in the specified form within the stipulated time.

17.5.4.1In the case of successful bidder failing to enter into agreement within the

stipulated time.

17.5.5.1In the case of the bidder severing the conditions after intimation of the
acceptance of the bid.

18. Format and Signing of Bid

18.1. The bid document submitted to the Employer shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of the
bidder in accordance with-Instructions to Bidders|. All pages of the bid and where
entries or corrections have been made shall be initialed by the person signing the
bid.

18.2. The bid shall contain no alteration or additions, except those to comply with the
instructions issued by the Employer and wherever necessary to correct errors

made by the bidder, in which case such corrections shall be initialed by the person
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signing the bid.

18.3. Bids as issued by the Employer should be submitted duly signed at the bottom of
each page, failing which the bids will be summarily rejected.
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E. SUBMISSION OF BIDS

19.

Sealing and Marking of Bids

20.1. The bids should be submitted in the original bid documents as issued by the

Employer.

20.2. The bid documents under no circumstances are transferable.

The cover containing the Bid should be pasted, sealed and super-scribed properly.

20.3. Format and signing of Tender

20.8.1

20.8.2

20.8.3

20.8.4

20.8.5

20.8.6

20.8.7

20.8.8

The Tenderer shall submit one original as described in the Instruction to

Tenderers, bound in a format as stipulated.

All bidders will be provided with an electronic copy of the schedule of prices.
Cells that contain permanent information are protected and cannot to be
changed by the Bidder.

Cells into which the bidder can enter percentage Excess/ less (where these may
vary), will be left unprotected. However, the Employer will not enter any

formulae in the spread sheets.

The Bidder is entirely responsible to ensure that the calculations presented in
the Schedule of Prices are correct, and that the Bidder’s offer is complete in all

respects.

The Price Bid completed in computerized printout, adopting the format of the
Bid document in total and shall be signed by a person or persons duly

authorized to sign on behalf of the Bidder.

The Tenderer shall submit the Price bid in one original. The BOQ in the format

which is uploaded.

The Bidder will need to submit the completed Schedule of Prices together with
the bound copy of the Price Proposal which has been issued by the Employer
along with the separate Priced Schedule of Prices, and to affix his signature on

all pages of his submittal.

The Tender shall contain no alternations, omissions or additions, except those
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to comply with instructions issued by the Employer, or as necessary to correct
errors made by the Tenderer, in which case such corrections shall be initialed by

the person or persons signing the Tender.

The envelope shall be addressed to the Employer namely “THE Executive
ENGINEER, TWAD BOARD, RWS Division, Karur” and bear the following
identification

Bid for-Operation and Maintenance of Water Supply Scheme/ CWSS/ CWSS to
Aravakurichy and Pallapatty Town Panchayats of Karuur District and
CWSS to K.Paramathy and 12 Fluoride and 13 enroute habitations in
K.Paramathy and Karur Union of Karur District for the Period of 10
Months from 01.06.2022 to 31.03.2023INVITATION FOR BID No: 02
/.F.Tender / DO / Karur / 2022-23/ Dated : 19.05.2022

Do Not Open Before 23.06.2022 (Time and date of bid opening as per

at 3.30 pm  Clause 24 of Bid Opening and Evaluation)

and should be submitted to the following Address:

“THE EXECUTIVE ENGINEER, TWAD Board,
RWS Division, Karur.

20.8.10

In addition to the Identification required in sub clause above, the envelope

shall indicate the name and address of the bidder to enable the bid to be returned in

case it is declared late, pursuant to Clause 22 of Submission of Bids.

20.8.11

If the envelope is not sealed and marked as above, the Employer will assume no

responsibility for the misplacement or premature opening of the bid.

20. Deadline for Submission of the Bids

21.1. Bids must be received by the Employer at the address specified in clause 20.8 above
not later than 3.00 PM on 23.06.2022. In the event of the specified date for the
submission of bids declared a holiday for the Employer, the bids will be received up to
the appointed time on the next working day.

21.2. The Employer may extend the deadline for the submission of bids by issuing

amendment in accordance with clause 11 of Bid Documents in which case all rights

and obligations of the Employer and the bidders previously subject to the original

deadline will then be subject to the new deadline.
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21. Late Bids

22.1.

22.2.

All bids received by the Employer after the deadline prescribed in clause- 21of
Submission of Bid will be returned unopened to the bidder.

TWAD Board will not be held responsible for any Postal/other modes delay leading
to delayed submission of Bids after the deadline prescribed.

22. Moadification/ Substitution of Bid before opening

23.1.
23.2.

23.3.

23.4.

23.5.

23.6.
23.7.

No Tenderer shall be allowed to withdraw the tender after submitting the tender.

The Bidder may modify or substitute his bid after submission provided that written notice of
the modification and substitution is received by the Employer prior to the Deadline of

submission of Bid.

The Bidder's modification or substitution notice shall be prepared, sealed, marked and
delivered in accordance with the provision clause — 21 & 22 of “Submission of Bids”, with the
envelope additionally marked “"MODIFICATION” or “SUBSTITUTION” with name of wok as

appropriate.

Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID
MODIFICATION COVER"/ “PRICE BID SUBSTITUTION COVER” with name of wok

Modification / Substitution for Technical Bid cover should be super-scribed as “TECHNICAL
BID MODIFICATION COVER"/ “TECHNICAL BID SUBSTITUTION COVER” with name of wok

No Bid shall be modified /substituted after the deadline for the submission of Bids.

Modification / Substitution of a Bid between the Deadline for submission of Bids and the
expiration of original period of validity specified in the Clause — 16.1 "PREPARATION OF
BIDS” or as amended pursuant to the Clause 16.2 “"PREPARATION OF BIDS” may result in
the forfeiture of the Bid security pursuant to the Clause — 17 "PREPARATION OF BIDS".

F. BID OPENING AND EVALUATION

23. Bid Opening
24.1. The Employer will open all the bids received (except those received late) in the

presence of the bidders or their representatives who choose to attend on the date at
the time in the address specified in clause 21 of-Submission of Bids. (In the event

of specified date of bid opening being declared a holiday for the Employer, the bids
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will be opened at the appointed time and location on the next working
day).Envelopes marked as substitution or modification shall be opened and read out
first.

The Bidders' names, the Bid prices, the total amount of each Bid, any
discounts, bid modification / substitution, the presence or absence of Bid
Security and such other details as the Employer may consider appropriate, will be
announced by the Employer at the time of opening. Bids and modifications received
pursuant to clause -23 of “Submission of Bids” that are not opened and not read out
at the bid opening will not be considered for further evaluation regardless of

the circumstances.

Process to be Confidential

Information relating to the examination, Clarification, evaluation and comparison of
bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by a bidder to
influence the Employer's processing of Bids or award decisions may result in the
rejection of his bid.

Clarification of Bids.

To assist in the examination, evaluation and comparison of bids, the Employer may,
at his discretion, ask any Bidder for clarification of his bid, including breakdown of
unit rates. The request for clarification and the response shall be in writing or by
cable, but no change in the price or substance of the Bid shall be sought, offered,
or permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids in accordance with

Clause-28 of "Bid Opening and Evaluation”.

Examination of Bids and Determination of Responsiveness

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid

(a) meets the eligibility criteria set out in clause — 7 “Qualification of the Bidder”,
(b) has been properly signed,
(c) is accompanied by the required securities and

(d) is substantially responsive to the requirements of the Bid Documents,
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A substantially responsive Bid is one which conforms to all the terms, conditions
and specifications of the Bid Documents, without material deviation or reservation.
A material deviation or reservation is one
27.2.1 which affects in any substantial way the scope, quality or performance of

the works.
27.2.2 which limits in any substantial way, inconsistent with the Bid Documents, the
Employer's rights to the Bidder's obligations under the contract, or
27.2.3 whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive Bids.
If a Bid is not substantially responsive, it will be rejected by the Employer, and may
not subsequently be made responsive by correction or withdrawal of the non
conforming deviation or reservation. The decision of the Employer on the issue
whether the Bid is responsive or not will be final and binding on the bidders. The
Employer is not bound to disclose the reason in case a bid is determined by him as

non-responsive.

27. Correction of Errors

28.1.

Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic error. Errors will be corrected by the Employer as follows:
« If any variation is found in the between words and figures, the lesser of

the two will only be taken in to consideration.

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance

with the above procedure for the correction of errors and shall be considered as
binding upon the Bidder. If the Bidder does not accept the corrected amount of
the Bid, his bid will be rejected and his bid security will be forfeited in

accordance with Clause -17.5 of “Preparation of Bids”.

28. Evaluation and Comparison of Bids

29.1.

29.2.

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause- 27 of-Bid Opening and
Evaluation.

In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid
Price by adjusting the Bid price as follows:

29.2.1. Making any correction for errors pursuant to Clause -28 of “Bid Opening
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and Evaluation”.
Or

29.2.2. Making appropriate adjustments to refer discounts or other price
modifications offered in accordance with Clause -23 of “Submission
of Bids”

29.2.3. The Employer reserves the right to accept or reject any

variation/deviation.

29.3. If the Bid of a successful Bidder is found highly unbalanced in relation to the
TWAD Board’s estimate of the cost of work to be performed under the contract,
the Employer may require the Bidder to produce detailed price analysis for any
or all items of the Bill of Quantities to demonstrate the internal consistency of
those prices with the methods of operation and maintenance of the CWSS and

schedule proposed.

29.4. After evaluation of the price analysis, the Employer may require that the
amount of the Performance Security set forth in Clause - 34 of “Award of
Contract” be increased at the expense of the successful Bidder to a level
sufficient to protect the Employer against financial loss in the event of default of
the successful Bidder under the Contract.

29.4.1. For tenders received with any plus percentage & up to minus 5
percentage of the Departmental Value, the successful tenderer should
remit 2% of contract value as performance security.

29.4.2. For tenders received with minus 5% & up to minus 15% of
departmental value the successful tenderer should remit 4% on
contract value as performance security.

29.4.3. For tenders received with minus 15 % and more of Dept. Value, the
successful tenderer should remit 5% of contract value as performance

security.
G. AWARD OF CONTRACT

29. Award Criteria.
Subject to Clause 29 of-Bid Opening and Evaluation, the Employer will award the
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contract to the Bidder, whose Bid has been determined to be substantially responsive to
the Bid Documents and who has offered the lowest evaluated Bid Price, provided that
such Bidder has been determined to be (a) eligible in accordance with the provision of
clause-6 of Eligibility / Qualification Criteria and (b) qualified in accordance with the

provisions of Clause-7 of Eligibility/ Qualification Criteria.

Employer's Right to Accept any Bid and to Reject any or all Bids

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all bids, at any time prior to award of contract, without thereby
incurring any liability to the affected bidder or bidders or any obligation to inform the
affected bidder or bidders of the grounds for the Employer's action.

Notification of Award

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by e mail confirmed by registered letter. This
letter (hereinafter and in the Conditions of Contract called the Letter of Acceptance]),will
state the sum that the Employer will pay to the contractor in consideration of the
Operation and maintenance of the works by the Contractor as prescribed by the
Contract (hereinafter and in the conditions of Contract called the-Contract Pricel.)The
notification of award will constitute the formation of the Contract.

Registration in TWAD
The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water
Supply and Drainage Board, he / she/ they should get himself / herself/ themselves

registered in TWAD Board, before concluding the agreement

Performance Security
34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder

shall deliver to the Employer a Performance Security as detailed below:-

34.1.1.For tenders received with any plus percentage & up to minus 5
percentage of Department Value, the successful tenderer should remit 2

percentage of contract value
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34.1.2.For tenders received with minus 5 percentage & up to minus 15
percentage of departmental value the successful tenderer should remit 4
percentage on contract value.

34.2 For tenders received with minus 15 % and more percentage of Department
Value, the successful tenderer should remit 5 percentage of contract value.
The Performance security should be in the form of
34.2.1. National Savings Certificate/Post Office Savings Deposit account
purchased within the State of Tamil Nadu and pledged in favour of the
Executive Engineer, TWAD Board, RWS Division, Karur.
(OR)
34.2.2. Unconditional and irrevocable bank guarantee issued by any one of the
branches of Nationalised Bank or scheduled Bank within the State of
TamilNadu, provided they are in prescribed format (enclosed in this
Document) for an amount equivalent to Excess/Less percentage of the
total value of the contract in favour of the Executive Engineer, TWAD
Board, RWS Division, Karur.

34.2.3. FDR and deposits at call receipts should contain lien certificate issued by the
Bank for encashment by department. The FDR furnished by the firm should
also bear the signature of the authorized signatory on a revenue stamp at
the back of the FDR.

34.2.4.The bidder along with the performance security, shall deliver a non
judicial stamp paper for Rs.100/- (Rupees One Hundred only) at his cost

for executing the agreement.
35. Signing of Agreement

35.1. The Employer on receipt of the performance security and non-judicial stamp
paper, will furnish to the bidder the Agreement in the form prescribed,
incorporating all terms and conditions between the Employer and the successful
bidder.

35.2. The Bidder should remit the performance security prescribed by the Employer in
the form as in Clause 34 above and sign the agreement in the presence of the

Employer within 28 days from the date of Letter of Acceptance notifying the
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award of contract.

35.3. Upon furnishing the performance security by the successful bidder, the Employer

will promptly notify the other bidders that their bids have been unsuccessful.

35.4. Failure of the successful bidder to comply with the requirements of Clauses- 34 &
35 and 35.2 of “Award of Contract”| shall constitute a breach of contract, cause
for annulment of the award, forfeiture of the bid security and any such other
remedy the Employer may take under the contract.

Amendment to Agreement:

35.5. Any amendment shall be issued by mutual consent between the Employer and
the contractor only without any contrary to the bid conditions.

35.6. Such amendment should not lead to change in rates and prices of the
successful bidder.

Forfeiture of Performance Security
The performance security is liable to be forfeited in cases where the firm/contractor
fails to carry out the work in accordance with the specifications, terms and conditions of

the contract leading to termination of the contract.

Foreclosure of Works

The Employer shall have the right to issue notice to the contractor, for any reason
whatsoever does not require the whole or part of the contract to be carried out after the
award of the contract. The contractor shall not have any claim towards compensation or
whatsoever, on account of any profit or advantage, which he might have derived from
the carrying out of such portion. For the portion already carried out in view of the
foreclosure, the contractor shall be paid an eligible amount as certified by the Engineer in
charge.
Termination of Contract

The employer may terminate the contract, when it is opposed / contrary to the
covenant of the terms of the contract.

The employer shall issue notice of 15 days time to rectify and in the event of failure
to rectify / comply the terms of the contract, the contract stands terminated on the

16th day from the date of issue of notice.
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On termination of the contract, the employer shall withhold the amount payable to
the contractor and the security deposit by the contractor till the amounts due to the

Board are recovered.

Release of Performance Security

On successful completion of contract for the assigned period and after handing over
the entire scheme with all its infrastructures and installations in good and operating
condition to TWAD Board, the performance security will be refunded after three months

from the date of handing over the scheme.

Recovery of money payable to TWAD Board
All losses, costs, damages and expenses and other money payable to the Board by the
contractor under any stipulation in the contract, may be retained out of any money due
or which may subsequently become due from the Board to the contractor under any
contract or otherwise whatsoever and in case such money then due or to become due to
the contractor by the Board shall be insufficient to pay such losses, costs, damages, and
other money payable to the TWAD Board by the contractor, it shall be lawful for the
Engineer in charge without any further consent on the part of the contractor to sell or
dispose of any securities deposited in the Board by the contractor as aforesaid and with
and out of the proceeds of such sale, after payment of all expenses connected therewith
or reimburse and pay to the Board all such losses, cost, damages and expenses and
other money payable to the contractor. And in case such proceeds of sale of the said
securities shall be insufficient for such purpose then and in that case it shall be lawful for
the Board to recover the residue thereof, if necessary by legal proceedings and or by
resorting to revenue recovery act against the contractor.
TDS on Income Tax
41.1. During the course of the contract period, deduction of income tax shall be made
at the prevailing rates from every payment as may be specified by the Income

Tax Act and as amended from time to time.

41.2. GST is not applicable for Maintenance Contracts (and) in case of composite
contracts where the value of materials involved is less than 25%, as per
Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25
January 2018.
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42. Mobilization Advance
Mobilization advance will not be provided under this contract
43. Price Adjustment:
Price adjustment is not applicable under this maintenance contract.
44. Dispute
44.1. Dispute Redressal Committee

A) In order to ensure a dispute Redressal mechanism, for tenders of value
up to and Rs.1 Crore the Regional Technical Committee will be the " Dispute
Redressal Committee" in order to resolve any disputes between the Employer
/ Engineer — in charge concerned and the contractor and the appeal
committee is as in (B).

B) In order to ensure a dispute redressal mechanism, , for tenders of value
more than Rs.1 Crore a Committee headed by the Managing Director / Joint
Managing Director and consisting of Engineering Director, TWAD Board and
Engineering Director, CMWSS Board as Member, will comprise the " Dispute
Redressal Committee" in order to resolve any disputes between the Employer

/ Engineer — in charge concerned and the contractor.

44.2. Arbitration: In view of the above Dispute Redressal Committee,

arbitration is not part of this Contract
44.3. Jurisdiction of Court

In the event of non settlement of any dispute by the Dispute Redressal
Committee arising between the parties hereto in respect of any matter
comprised in the contract, the same shall be settled by a competent court
having jurisdiction over the place where the contract is awarded and
agreement is concluded and by no other court.

45. Force Majeure

Neither party shall be liable to the other for any loss or damage caused by or arising out
of Acts of God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or
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other special risks referred above which prevent the performance of the contract and
which could not have been foreseen or prevented by the prudent person. If a Force
Majeure situation arises, the contractor shall promptly notify the Employer in writing of
such condition and the cause thereof, Unless otherwise directed by the Employer in
writing, the contractor shall continue to perform the obligations as far as it is reasonably
practical and shall seek all reasonable alternative means for performing those not
prevented by Force Majeure.
46. In the event of belated settlement of dues to the contractor, the contractor shall not
claim interest for the belated payment.
47. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in
WP No. 11128 of 2022 should be implemented scrupulously.
47.1. The wages paid to the labourers should not be less than minimum wages.
47.2. In case the contractor engaged the labourers already worked in the CWSS, the wages
already paid to the labourers should not be reduced at any cost.
48. Contractor dying, becoming Insolvent or Insane

In the event of death or insanity of the contractor, the contract may be terminated
by notice in writing, pasted at the site and advertised in the issue of the local newspaper.
All acceptable works shall thereafter, be paid at appropriate rates after recovering all the
contractor’s dues to Employer, to the persons entitled to receive and give a discharge for
such payments.

In the contractor is imprisoned because insolvent compound with his creditors has a
receiving order made against him or carriers on business under receiver for the benefit of
the creditors of any of them or being a corporation goes into liquidation or commences to
be wound up not being a voluntary winding up for the purpose only of amalgamation or
reconstruction, the employer shall be at liberty.

To give such liquidator, receiver or other persons in whom the contract may become
vested the option of carrying out the contract or a portion there of to be determined by the
employer, subject to his providing an appropriate guarantee for the performance of such
contractor.

To terminate the contract forthwith by notice in writing to the contractor the
liquidator, the receiver or person in whom the contract may become vested and take
further actions as provided in the clause pertaining to default by contractor, treating as if

this termination is ordered under the respective clause. (This condition may be included)
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VI. LIST OF ANNEXURES

Annex Description Para No.
No.
VL List of equipments available with the bidder 7.1.3

VIIL Sample Format for evidence of access to or availability of 7.1.4

credit facilities

IX. Details of Litigation if any 7.1.5
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X Declaration by the bidder pertaining to blacklisting / 71.6
debarment etc.,
XI Affidavit as an undertaking given by the Contractor should be 2.1.10
certified by the Notary duly stamped on a Notaries Stamp
(Annexure-XI)
VII. LIST OF CERTIFICATES
:I' Description of Certificate Para No.
0.
1 Signature of the proprietor or proprietress attested by the Notary Public 2.2
2 Signature of all the partners/power of attorney attested by the Notary | 2.3
Public
3 Registration of the firm, signature of the authorised person attested by the | 2.3
Notary Public
4 A copy of the listed power of attorney authorising the signatory of the | 7.1.1
bidder
5 Proof of registration . 7.1.2
6 Credit line Certificate from Financial institutions 7.1.4
7 Income Tax Clearance Certificate (Latest) 7.1.11
8 Valid GST registration Certificate 7.1.12
9 Certificate of performance issued by not less than the rank of Executive
Engineer/Responsible person of the private organisation. 7.2
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List of Equipment Available with Bidder

Sl.  [Equipment
No. Name

Requirement for
the project

Availability Status

Remarks

Nos. (Capacity

Owned/ Nos  andAge/condition
leased/ Tocapacity
be

Procured

Seal of the firm

Signature of the bidder with date
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Value of contract

Qualification and No. of Technical supervisor / Assistant to be employed by the Contractor.

1. Upto Rs. 1.00 lakh

No Technical Assistant need be employed. If situation and nature of work warrants.
1) A Diploma holder in Civil Engineering or 2) A retired Junior Engineer may be employed..

2. From Rs.1.00 lakh to | 1) One diploma holder in Civil Engineering or 2) Not less than one retired Junior Engineer.
Rs.5.00 lakhs
3. From Rs.5.00 lakhs to | 1) One B.E (Civil)
Rs.10.00 lakhs Or
2) Equivalent degree holder.
Or
3) Not less than one retired AEE/ADE
4) One diploma holder with three years experience.
4. From Rs.10.00 lakhs to | 1) One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil Engineering
Rs.25.00 lakhs Or
2) Equivalent degree holder with 3 years experience plus one Diploma holder in Civil Engineering
Or
3) Not less than one retired AEE/ADE plus one diploma holder in civil Engineering.
4) Two diploma holders in in civil Engineering with 3 and 5 years experience respectively.
5. From Rs.25.00 lakhs to | 1) One B.E. (Civil) with 3 years experience plus two Diploma holder in Civil Engineering

Rs.50.00 lakhs

2) gzme B.E. (Civil) with 3 years experience plus two retired junior Engineers.

3) ?Erquivalent degree holder with 3 years experience plus two Diploma holder
retired junior Engineers.

4) gge retired AEE or ADE plus two diploma holders in Civil engg.

5) Oor:e retired AEE or ADE plus two retired Junior Engineers.

in Civil Engineering / two

6) Above Rs.50 lakhs

(To be examined in individual cases depending upon the nature of work and the technical sill involved and
defined in the tender notice regarding the No. of qualified technical personal to be employed by the

contractor.

7) Penalty

The rate for failure on the part of the contractors to employ technical assistant
1)  For Diploma holder - Rs 2000/- per month
2) For Degree holder - Rs 5000/- per month
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ANNEXURE VIII (Para No 7.1.4)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT
FACILITIES — CLAUSE 7.1.4

(To be furnished in the Letter Head of Bank)
BANK CERTIFICATE

This is to certify that M/S ... is a reputed

company with a good financial standing.
If the contract for the work, namely.........cccooveiiiiiiiii i is awarded to the

above firm, we shall be able to provide overdraft/ credit facilities to the extent of

Rs.1128450/- to meet their working capital requirements for executing the above contract.

Signature of the Authorised Officer of the Bank.

Date:
Seal of the Bank.



ANNEXURE IX (Para No 7.1.5)

Details of Litigation, if any.
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Sl
No

Name of the Govt.
Dept./Private
Organisation(Ot
herparty)

Cause of
the
litigation

Amount

involved (Rs.

In lakhs)

Award for
(or) against
bidder

Remarks /
present stage

Note: Should be attested by the Notary Public.

Seal of the firm

Signature of the bidder with date
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ANNEXURE X (Para No 7.1.6)

Declaration by the Bidder:
It is to certify that our firm........coco oo

....................................................... has not been black listed / banned / debarred by any
Central/ State / UT Government Department or Undertaking /Organization.

Seal

(Signature of the Bidder)
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ANNEXURE-XI (Para No 7.1.10)

(Affidavit as an undertaking given by the Contractor should be certified by
the Notary duly stamped on a Notaries Stamp)

Model
(to be typed in Rs 100 Non-Judicial Stamp Paper)
AFFIDAVIT OF (Name of Contractor).

I/We (Name of Contractor) Son of ..........ccccce.. (Hindu)
aged about ....... years, Partner/Proprietor/Authorised signatory of -----------=-===="mmun--
having our office at NO.....c.evvvevecnnnnnnnnn. do hereby solemnly affirm and sincerely states as
follows:-

I /We state that We have entered in to Operation and Maintenance of WSS/CWSS
contract with TWAD Board on ..... date.

I/We state that I/We will be the Principal Employer as referred in the labour laws in
respect of any operating staff / work person engaged for the purpose of delivery of services
under this contract.

I/We state that there will not be any employer and employee relationship between
TWAD Board and the workmen employed by us. We will take all responsibilities relating to
present Labour Laws with regard to our employees.

I/We state that the workers employed by us in connection with performance of this
contract will not claim any right of employment with TWAD Board.

I/We state that this Affidavit can be used as a Document before any Court of Law or
Tribunal to defend the TWAD Board.

Solemnly affirm and signed by me on this .... day of ....... 2022

DEPONENT
BEFORE ME

NOTARY PUBLIC
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GENERAL CONDITIONS OF CONTRACT

TABLE OF CONTENTS
S. Contents Page
No no
1 PART — I- Role and Responsibilities of the Contractor
2 PART — II- Payment mode for Contractor
3 PART - III- Role of the TWAD board
4 PART — IV-Labour laws and procedure adopted
5 | PART — V- Special conditions

PART — VI- List of beneficiaries and earmarked quantity of water to be supplied
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ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

S.No Contents Page no

1.1 Interpretation of terminologies

1.2 Responsibilities of the Contractor regarding operation and
maintenance of the scheme.

1.3 List of equipments, installations, structures, pipelines, appurtenances
etc., to be maintained

1.4 Schedule of Maintenance

1.5 Equipment and Tools to be made available at each Pumping Station

1.6 Safety Measures to be adhered

1.7 Specifications for repairs to Electro Mechanical equipments and for
attending Leaks and burst in pipelines.

1.8 Formats for Registers to be maintained by the contractor at Site

1.9 Uploading of  data in Online Entry Formats in

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx,



http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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1.1. INTERPRETATION OF TERMINOLOGIES

1.1.1.

1.1.2.

1.1.3.

1.1.4.

1.1.5.

1.1.6.

1.1.7.

1.1.8.

In these conditions of contract the following definitions shall apply:

The Tender inviting authority and Tender Accepting Authority means
the Executive Engineer, Superintending Engineer/ Chief Engineer of
Tamil Nadu Water Supply and Drainage Board

The Implementing authority/ Department means the Executive
Engineer, Superintending Engineer/ Chief Engineer of Tamil Nadu
Water Supply and Drainage Board

The contract means the agreement concluded between the authority
and the contractor, including all specifications, patterns, contractor’s
samples, plans, drawings and other documents incorporated or

referred to there in.

The contractor means the person/agency who have been awarded the

work and undertakes the Operation and maintenance of the CWSS.

The contract price means the price mentioned in the price schedule of
the agreement for the respective items of works carried out, that is
payable to the contractor by the authority under the contract for the
full and proper performance by the contractor or its part of the

contract.

The work means the work of supplying earmarked quantity of water to
all the beneficiaries covered under the scope of the project, attending
leaks/ bursts occurred during the maintenance period, attending repair
works on the goods and equipments that the contractor is required to

provide under the contract to establish the above mentioned service.

MLD is Million litres per day which equals 10,00,000 litres in one day.

1.2. Responsibilities of the Contractor regarding O&M of this Scheme.

1.2.1. A joint inspection to be conducted by the Contractor with TWAD Board

Officials before taking over of the CWSS for maintenance.

1.2.2. The Contractor should take over the scheme after award of work for

maintenance and handover the scheme in good condition, on completion

of agreement period.



1.2.3.

1.2.4.

1.2.5.

1.2.6.

1.2.7.

1.2.8.

1.2.9.

1.2.10.
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Before taking over the CWSS/WSS, inspect the Alignment and to check
presence of any illegal connections (any connections other than the scope
of the project) in the alignment during takeover of the scheme for
maintenance. If any illegal connection found during the course of
taking over, the same shall be removed at the cost of TWAD
Board.

After taking over of the CWSS for maintenance, the Contractor is the
custodian of the CWSS.

After taking over the scheme by the contractor, for any damages to the
components of the CWSS made by men, machinery, etc., the contractor
is solely responsible for rectification at his own risk and cost, except for
damages caused by other line departments under the Government of

Tamil Nadu, National Highways and NHAI.

Damages caused to the underground utilities by the contractor during

rectification is to be rectified by the contractor under own risk and cost.

After taking over the scheme by the contractor if any illegal connection
found, it should be reported immediately to the AE/AEE so as to file the
FIR by the Department early. However, the Contractor should take
immediate action to remove such Illegal connections at his risk and cost
only. Continual illegal Tapping/Connection will lead to cancellation of
agreement, as the maintenance of Pipeline is the sole responsibility of the

contractor.

The CWSS taken over by the contractor is only for maintaining the
scheme and to supply the earmarked quantity to all the beneficiaries. The
contractor should not make any alterations in the CWSS / supplying water
to any other beneficiaries/ supplying water through any other mode
without the approval of the Executive engineer incharge of the CWSS in

writing.

Ensure that the water is supplied to all beneficiaries covered under the

project as per the earmarked quantity on normal condition.

Under all the circumstances, the supply to all beneficiaries including Tail
end feritieak-habitations shall be ensured as per the PART —VI of the GCC.



1.2.11.

1.2.12.

1.2.13.

1.2.14.

1.2.15.

1.2.16.
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Should inform every day before 08.00 AM about the pumping status of
the scheme from 06.00 AM of previous day to 06.00 AM of present day to
the AE/AEE through WhatsApp and through online entry as per the

prescribed format (beneficiary supply details).

If Diesel Generator (DG) is available in the scope of contract it should be
maintained in working condition. Test run of Genset should be carried out
for a minimum of 30 minutes per week while in idle condition or as
recommended by the manufacturer / directed by TWAD Engineer. The
contractor should make necessary arrangement for Diesel / Lube oil
required for operating the generator and the related cost will be

reimbursed as per actual on production of original bills.

In case of failure of electricity during emergency / calamity, the
contractor shall take immediate action to restore the electricity by
approaching the TANGEDCO authorities. In case of non availability of
generators, the Contractor shall engage generators for pumping the
Earmarked quantity (MLD) as and when required under approval of the
Executive Engineer and the hire charges will be paid as per the rate

approved for this case.

The contractor shall submit the operating methodology to carryout in full
this contract as per the prevailing guidelines, CPHEEO guidelines and got
it approved by the Engineer in charge. The Operating Staff should have
the required minimum qualification as the case may be as Electrician
with-C-Certificate, Electrician-grade II, Fitter grade II, Maintenance
Assistant, filter bed operator, turncock, watchman as per the requirement

of works to be performed. All shall read and write.

Must keep a copy of the relevant portions of the latest CPCHEEO manual
on Operation and Maintenance of Water Supply Systems at work site and
carry out the O&M works in accordance to the guidelines prescribed in

the Manual.

The Quantity of water supplied to the beneficiaries is the essence of
contract, and the contractor is solely responsible for the supplied
quantity. The contractor should ensure earmarked quantity (MLD) of

supply to all the beneficiaries as per the scope. Contractor should



1.2.17.

1.2.18.

1.2.19.

1.2.20.

1.2.21.
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maintain and furnish register showing the quantity of water delivered to
each habitations duly signed by Panchayat Secretary/ Panchayat
President of the local body concerned or a person authorized by the
Panchayat President and submitted to the Assistant Engineer for
preparing the water charges demand by 26 of every month (from 26th
of the previous month to 25th of current month)..

The Contractor should maintain Pumping quantity register, pump set
operation register, Leak & burst register, Consumables register, Electro
mechanical repair register, preventive maintenance register, water
retaining structure cleaning register, pumpset panel boards repair
register, valves inspection and rectification register etc. and the same
shall be maintained and signed by the contractor/authorized person and
the same shall be furnished during the inspection of TWAD Board Officer.
The format for maintaining the above registers shall be got approved

from the Executive Engineer in charge.

The Contractor should obtain the invoice / bill for electricity consumed
and handover to the Assistant Engineer / Assistant Executive Engineer for
onward submission for making payment and the contractor should make
arrangements to submission of Cheque / Demand Draft to Electricity

Board office without delay.

All the repair works whenever it occurs in the pumping machineries,
Electro-mechanical items should be attended immediately under
intimation to TWAD Board Engineers as all the works are included in the

essence of contract.

The contractor should attend the Leaks and Bursts whenever it occurs,
within the stipulated period, and necessary photos shall be taken before
during and after attending the works with latitude / longitude and the
same must be uploaded online in the link http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, through the Assistant Engineer/Assistant

Executive Engineer concerned.

For attending the leaks/ burst, the contractor shall procure the minimum
quantity of materials and keep advance stock which may require to
attend all types of maintenance works at the earliest.


http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx

1.2.22.

1.2.23.

1.2.24.

1.2.25.

1.2.26.

1.2.27.

1.2.28.

1.2.29.

1.2.30.

1.2.31.

1.2.32.
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All the tools and equipments required for this contract shall be arranged
by the Contractor at his own expense.

Contractor shall maintain the water meters in good working condition.
The Quantity pumped will be ascertained based on water meter reading
only. However in special circumstances if the water meter is not
functioning / available, the supply quantity will be checked using portable
flow meter provided by the contractor.

Operate and maintain capacitor and allied switch gear so as to maintain a

power factor of not less than 0.90 and as prescribed by TANGEDCO.

The power factor will not decrease or increase suddenly and hence the
contractor should monitor it daily. If any decrease in the power factor is
noticed, it should be informed to the Departmental Engineers (concerned
Assistant Engineer/Assistant Executive Engineer) and rectification to be
carried out by the contractor which will be paid for as per the agreement.
Any penalty levied by TANGEDCO for non-maintenance of power factor,

will be recovered from the Contractor.

Mandatory Regulations prescribed by CEIG and Inspector of Factories

shall be followed without any lapse.

To maintain periodically plant and machineries, pump room and it's
premises, Pumping main and valves and Treatment Units etc. as per the
list detailed in clause 1.3 and as per the Schedule of Maintenance detailed

in clause 1.4 of General Conditions of Contract.

Each station should be provided with complete set of tools and

equipments required for maintenance as listed in the clause 1.5 of GCC.
To adhere to safety measures as stipulated in clause 1.6 of GCC.

Recording Register including starting/stopping time of the pump sets etc

as per standard format.
Checking the temperature/Noise of Running units and control panel

To Provide gland packing for the pumps, sluice valve etc. whenever

required to avoid leakage of water.



1.2.33.

1.2.34.

1.2.35.

1.2.36.

1.2.37.

1.2.38.

1.2.39.

1.2.40.

1.2.41.
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The Contractor shall report any problem in the motor and pumps,
electrical main boards and fixtures etc, leaks and burst if any occurred in
the pipe line, leaks and repairs in valves and any other damages caused
to the water supply system, shall be brought to the notice of the
Assistant Engineer/ Assistant Executive Engineer, immediately and take
immediate action for the rectification and restoration of water supply
within the prescribed time limit. Necessary entries shall be made in the

corresponding register.

Any alternation/additions if needed to the existing arrangements, both in
electrical and mechanical installations shall be attended only after proper

approval from the Executive Engineer.

The contractor shall obtain the license from the competent authority of

Labour Department in the respective District.

The contractor shall provide Technical Supervisor with minimum technical
qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering
as per the value of work mentioned under Annexure — VII. (The tender
calling authority shall specify the requirement of technical
supervisors to be engaged by the Contractor under this clause
and the penalty for non employment of technical supervisors by
the Contractor)

The Contractor should also provide photo identity card to his own labour
mentioning the name and category along with the name of the Contractor

without mentioning the TWAD Board name and Logo, etc,.

If any labour is found to be unfit or disobedient to the instructions given
by the TWAD Board officers, they shall be replaced by the contractor

immediately.

The contractor shall provide required safety equipments to the labours
engaged by him.

Operation on specified shifts / day as per labour law and ensuring that
back up teams are available to take over during Sundays, Public Holidays
and in the event of regular Operator’s absence including watch and ward.

Operate and maintain pumping equipment with skilled staff with required
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1.2.43.

1.2.44.

1.2.45.

1.2.46.
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qualifications and experience so as to safeguard the equipments against
single phasing, earth fault, phase reverse etc., in power supply as well as
their personal safety.

The contractors shall be fully responsible for operating and maintaining

the scheme in a safe & secure manner.

The contractor shall obey all the provisions of various laws including
Labour Laws as applicable to them. If the Board suffer any loss what so
ever of nature, monetary or otherwise, as a result of direct or indirect
action or inaction of the contractor in failing to comply with or not
properly complying with any law, rules, regulations, notifications,
instructions, circulars, G.Os, Board Proceedings, etc. issued by the
Government or Board or any other authority as applicable to them as
mandated by the law or otherwise, the said laws shall be computed in

terms of money and recovered from the contractor.

Temporary Diversion of Roads and Commencement of Work.

1.2.44.1. During attending leaks, burst and any other repair works, the
contractor/firm shall make at his cost all necessary provision for
the temporary diversion of roads, car tracks, footpaths,. drains,
water courses, channels etc.,

1.2.44.2.If the contractor/firm fail to do these arrangements, the same
shall be done by the Engineer in charge and the cost thereof

shall be recovered from the contractor/firm.

Notice to Telephone, Railway and Electric Supply Undertaking.

During attending leaks, burst and any other repair works, the Contractor /
firm shall give all prior notices through Assistant Engineer/ Assistant
executive Engineer required by any law or custom or as directed by the
Engineer in charge, to other departments, who may be affected, prior to
commencement of the works.

Watching and Lighting

The Contractor/firm shall at his expense, shall provide at the site of works
sufficient fencing, barricading, watching and lighting during day and night.

The contractor/firm shall in every respect conform to the police regulations
in these matters, for which the Board will not take any responsibility. If



1.2.47.
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the contractor/firm fail/neglect to do these arrangements, the same shall
be carried out by the Engineer in charge and the costs thereof shall be
recovered from the contractor/firm and prevent entry of unauthorized
persons

Risk Insurance

TWAD shall not be liable for risks of loss or damage to any belongings and
of personal injury and death to the persons employed by the contractor for
this work and the public if any during the contract period. Copy of such

insurance shall be produced to the Executive Engineer.
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1.3 List of equipments, installations, structures, pipelines, appurtenances etc.,
to be operated and maintained under this contract.

Sl.

No.

Name of the equipments, installations,
structures, pipelines, appurtenances etc.,
to be operated and maintained along
with the details of specifications such as
type, make, HP, Head, discharge,
capacity length, size and other relevant
details such as hours of pumping,
pressure, quantity & quality of water,
etc.

Quantity

Pumping
hours

Location

PUMPSETS CWSS to TPs

125.00 HP VT pump sets
5050 Ipm x 83 m

3 Nos

22.25

Maravapalayam Collector
Well

60.00 HP OWS pump sets
2000 Ipm x 83 m

2 Nos

22.25

Maravapalaym Collector
Well

20.00 HP HSC Centrifugal pump
sets
1250 Ipm x 40 m

1 Nos

21

Paramathi sump

35.00 HP HSC Centrifugal pump
sets
3095 Ipm x 33 m

2 Nos

21

Paramathy sump

40.00 HP HSC Centrifugal pump
sets
3595 Ipm x 29 m

2 Nos

21

Aravakurichi sump

PUMPSETS CWSS to Fluoride

20 HP OW Submersible pump sets
800 Ipm x 75 m

2 Nos

12

Maravapalayam IW

12.50 HP Submersible pump sets
600 Ipm x 75 m

2 Nos

12

Kuppam sump

4.00 HP Submersible pump sets
200 Ipm x 60 m

2 Nos

12

Kuppam sump

2.00 HP open well submersible
pump sets
100 Ipm x 25 m

1 Nos

12

Kuppam sump

3.00 HP open well submersible
pump sets
100 Ipm x 50 m

2 Nos

12

K.Paramathy sump

3.00 HP open well submersible
pump sets
50 Ipm x 40 m

2 Nos

12

K.Paramathy sump

3.00 HP open well submersible
pump sets
125 Ipm x 25 m

2 Nos

12

K.Paramathy sump

3.00 HP open well submersible
pump sets
100 Ipm x 60 m

2 Nos

12

K.Paramathy sump

3.00 HP open well submersible
pump sets

2 Nos

12

K.Paramathy sump
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| 250 Ipm x 60 m | | |

Note: It is the responsibility of the tender calling authority to fill the above details with
respect to the scope of the works to be covered under this O&M contract without any

omission.
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1.4 Schedule of Maintenance
Item — . Fort-
No. Description of work Daily | Weekly nightly Monthly
1 Pump House:
1.1 Cleaning of site .
1.2 Cleaning of Pump House including Doors | «
and Windows
1.3 Cleaning of Panel Room, D.G. room etc. .
1.4 Check pump is operational .
1.5 Change over to stand bye pumps .
1.6 Record hours run .
1.7 Check operation of air release pipe .
1.8 Lubricating of Rolling Shutters .
1.9 De-weeding of Pump Room premises .
and removal of cob webs etc in the
Pump Room.
2 H.T.Structure, Transformer yard and
Transformers:
2.1 Cleaning of transformer yard, removal of | «
grass and plants
2.2 Check up and water the earth pits .
2.3 Meggar - earth resistance check in the .
earth pits
2.4 Check and operate the AB switch in the .
structure for its smooth operation and
replace contacts if necessary
2.5 Check up dropout fuses and H.G. fuses | «
and replace if necessary
2.6 Check up insulators and lightning .
arrestor in the structure and replace if
necessary
2.7 Check the transformer for any leakage of .
oil and top up if necessary
2.8 Check the temperature of transformer oil .
from dial thermometer and record
3 H.T. Panel:
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Item . . Fort-
No. Description of work Daily | Weekly nightly Monthly
3.1 Clean the panel externally and internally | «
using blower
3.2 Carryout visual check of observe over all | «
condition of the breakers and clean the
breakers thoroughly
3.3 Grease/Qil joints and sliding surfaces .
3.4 Check the internal connections .
3.5 Check the operations of doors and .
conditions of door gasket
3.6 Check Volt Meter, Ammeter etc. in the | «
panel for its working and replace if
necessary
3.7 Check all the indicator lamp and control | «
fuses and replace if necessary
3.8 Check the operation of relays .
LT Panel :
4.1 Clean the panel externally and internally | «
using blower
4.2 Check all the connections for tightness .
4.3 Check the contacts switches for tightness .
and apply petroleum jelly if necessary
4.4 Check Volt Meter Ammeter and| «
respective P.T. and CTS for its working
and connection
4.5 Check all the indicator lamp bulbs and .
fuses and replace if necessary
4.6 Check operation of all switches and bush .
buttons
5 CAPACITORS:
5.1 Check all the capacitors for oil leakage if | «
any
5.2 Clean the insulator with dry cloth and .
check the connections for tightness
5.3 Check the fuses and meggar the units? .

MOTORS:
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Item . . Fort-
No. Description of work Daily | Weekly nightly Monthly
6.1 Clean the motor terminal box, check the | «
cable connection to tightness
6.2 Check body of the motor for firm .
connection
6.3 Check the foundation bolt and nut for | «
tightness
6.4 Check normal sound and vibration .
6.5 Check the bearing grease and replace if .
necessary
6.6 Check air cooling fan for vibration and .
noise
6.7 Check meggar test for windings and .
earth
6.8 Cleaning of motor slipring, carbon brush, .
contacts and replace if necessary
7.0 STARTERS AND OCB
7.1 Clean the starter and check up the cable |
connection
7.2 Check contacts and replace if necessary .
7.3 Check for cable connection .
7.4 Check for OLR and No volt coil .
7.5 Check the level of transformer oil in the .
OCB and top up if necessary
8.0 MAIN PUMPS
8.1 Outside Cleaning .
8.2 Check Bearing Temperature .
8.3 Check & Top up Bearing grease or .
replace grease
8.4 Check gland for leak and add gland layer | «
if required
8.5 Replace gland packing completely .
8.6 Check foundation nuts and bolts for .

tightness and rusting
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Item . . Fort-
No. Description of work Daily | Weekly nightly Monthly
8.7 Check inspection covers and check .
condition of impeller
8.8 Check the pressure and pressure gauges | «
on suction and delivery side
8.9 Clean the pump pit nd pump floor .
8.10 | Check for coupling Bolts and nuts, .
coupling tyre and replace the tyre if
required
8.11 | Check for vibration and noise of the | «
pump
8.12 | Pump out leaked water from the pump | «
pit
8.13 | Check the condition of bearing oil and .
replace if required
9 SUMP PUMP
9.1 Check the pump for operation .
9.2 Check the coupling and replace if .
necessary
9.3 Clean the starter panel externally and | «
internally
9.4 Check the fuses and contacts, apply .
petroleum jelly if necessary
9.5 Check the foot valve and replace if |
necessary
10 Diesel Generator Set, Battery and
Emergency light:
10.1 | Clean the Battery, top up, distilled water | «
in the battery if necessary
10.2 | Remove the connection of battery .
terminals, clean  thoroughly and
reconnect after applying petroleum jelly
10.3 | Clean the emergency lights internally and | «
externally
10.4 | Check the light, indicator lamp for its .

proper working and attend if necessary
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Item . . Fort-
No. Description of work Daily | Weekly nightly Monthly
10.5 | Check fuel level in the diesel tank of DG .
set and top up if necessary
10.6 | Check engine oil level in the D.G. set and . .
add if necessary
11 OHT CRANES:
11.1 | Carry out thorough cleaning of crane .
including girders, trolley, platform other
equipments and control panels
11.2 | Check all the cable connections for .
tightness
11.3 | Check contacts and fuses and replace if .
necessary
11.4 | Inspect gearbox for any leakage of oil .
11.5 | Check the connection of limit switch .
11.6 | Check panels internally and externally .
and apply petroleum jelly if required
11.7 | Check the rope and apply grease if .
required
12 SUCTION & DELIVERY VALVES AND
ACTUATOR:
12.1 | Check the condition of gland packing and | «
tighten or replace if necessary
12.2 | Check actuator gear box for leakage .
12.3 | Check the condition of limit switches .
12.4 | Check the condition of oil and grease, .
replace if necessary
12.5 | Check the bolts and nuts for tightness .
12.6 | Check cable terminals at motor terminal .
box of actuator
12.7 | Check clutch and gear arrangement for .
manual operation
12.8 | Apply grease to the spindle if necessary .
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Item . . Fort-
No. Description of work Daily | Weekly nightly Monthly
12.9 | Check for free movement .
13 PIPELINE:
13.1 | Check the pumping main, branch | «
pumping main, feeder main for any leak
/burst /damage
14.0 | VALVES:
14.1 | Check the operation of non-return valve .
14.2 | Check the disc for its smooth opening .
and closing operation
14.3 | Check the sluice valves .
14.4 | Check the air valves .
14.5 | Check the scour valves .
15 SUMP:
15.1 | Check the cleaning .
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1.5 Equipments and tools to be made available at each pumping station

SI. No. Description Set/no.
1 Ultrasonic Flow detector 1 set
2 Double end spanner (6 mm to 32 mm) | 1 set
3 Screw driver (6", 8", 12") 1 set
4 Pipe wrench (14", 18", 24") 1 set
5 Cutting pliers 1 set
6 Long nose pliers 1 no.
7 Hammer (2 Kgs) 1 no.
8 Test lamp with 15m wire 1 no.
9 Megger (1000 V) 1 no.
10 Multimeter 1 no.
11 Tong tester 1 no.
12 Hacksaw frame with 3 nos. blade 1 no.
13 Spade (Manwetty) 2 Nos.
14 Crow bar 1 no.
15 Sickles 2 nos.
16 Ring spanner (6mm to 32mm) 1 set
17 Caution Board (Men at work) 1 no.
18 Grass cutter 1 no.
19 Country knife 2 Nos.
20 Iron chutty 2 Nos.
21 Grease gun 1 no.
22 Wheel barrow 1 nos.
23 Torch light with 3 cells 2 Nos.
24 Hand blower 1nos.
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1.6 SAFETY MEASURES TO BE ADHERED:

1.6.1 All electrical safety equipments like hand gloves, testers and other electrical
needs are to be provided by the contractor in the Pumping Stations as stated
below:

Sl. . For
No Name of Equipment HT Supply | LT Supply
1 Safety belt with rope 2 nos 1 no.
2 Gas Mask 1 no. 1 no.
3 Shock proof hand gloves (11 KV | 1 pair 1 pair
grade gloves)
4 Disposable hand gloves 2 pairs 2 pairs
5 Gum boot 2 pairs 1pair
6 Electrical line tester 1 no. 1 no.
7 Earth discharge rod 1 no. 1 no-
8 First Aid Box 1 no. 1 no.
9 Emergency light 1 no. 1 no.
10 | Fire Extinguisher 2no. 1no.
11. | Rubber Mat of suitable size as per requirement

Note: The above is only an illustrative minimum list. The contractor must note that it is their

responsibility to ensure the lives and safety of the workers employed by them. The premises

should be maintained as per CEIG norms and requirements. If any failure/ Penalty due to

non adherence of CEIG norms will have to be borne by the contractor. Towards this end, all

the equipments of appropriate specifications should be procured and made available to the

workers in usable conditions throughout the period of contract. Responsibility for any health

problem or death will solely rest with contractor.

1.6.2

1.6.3

1.6.4

1.6.5

1.6.6

1.6.7

1.6.8

1.6.9

Only experienced, skilled people have to be employed by the contractor.

Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor
for laborers who get into wells.

All personnel shall be covered by insurance under workmen compensation Act.
All labour act provisions has to be met with.
Exhibit labels of "SAFETY FIRST”

First Aid Box should made available within the reach of the staff in all Pump
Rooms and Booster Stations.

No medicine beyond the expiry date should be kept in the first aid box

First Aid Chart should be displayed in the Pump Rooms.
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1.7 Specifications for repairs to Electro Mechanical equipments and for

attending Leaks and burst in pipelines.

(Note:It is the responsibility of the tender calling authority to furnish the detailed

specifications with respect to the repairs, rectification works and consumables for the

following items of works.)

1.7.1 Detailed Specification for repair works

a) Rectification of Leaks in pipelines

b) Rectification of Bursts in the pipelines

c) Rewinding of Motors

d) Repairs and reconditioning of Pump sets
e) Repairs and reconditioning of Panel Boards
f) Repairs and reconditioning of Sluice valves
g) Repairs and reconditioning of Air Valves

h) Other items of works.

1.7.2 Payment for repair and rectification works:

The payment shall be made as per the rate quoted by the Contractor in the price
schedule for each items of works as specified. As per the actual condition, during
repairs and rectification works, If any material / work is omitted as not necessary, then
the amount of such items shall be deducted based on the rate / cost in the sanctioned

estimate along with tender premium.

1.7.3 Payment for supply, delivery and utilization of consumables

The items mentioned under the supply and delivery of consumables for various category
of works shall be paid as per the rate quoted in the bid. These consumables are to be
utilised during regular O&M works, preventive maintenance and attending minor repairs

and shall be carried out by the operating staff and no additional payment will be made.
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Formats for Registers to be maintained by the contractor at Site

1.8.1 Leak/ bursts Register
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1.8.2 Pump Set, Panel Boards Repair Register
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1.8.3 Valves inspection and rectification Register
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1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc shall be

Tender Calling Authority.

by the

specified

and

included



70

1.9. Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-
Projects/frmLeakBurst.aspx,

1.9.1 Online Entry Format for Leak and Burst Details
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1.9.2. Online Entry Format For Pump set Repair
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1.9.3. Other formats prescribed during contract period, such as

Pumping quantity register

Pumpset operation register

Consumables register

Electro mechanical repair register

Preventive maintenance register

Water retaining structure cleaning register

shall have to be maintained by the Contractor and carry out the online entry for such formats

also.



http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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PART II

PAYMENT MODE FOR THE CONTRACTOR

S.no Contents Page no

2.1.| Measurement and Bill

2.2.| Quantification of value of work done and Penalty

2.3.| Payment for the value of work




2.1. Measu
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rement and Bill:

The payment to the contractor will be made based on the following basis.

2.1.1 Measu
2.1.1.1.

2.1.1.2.

rement:

The Measurement shall be recorded by the Assistant Engineer
based on the works carried out every month as per the BOQ. The
Contract shall produce all relevant documents, registers, invoices,
vouchers as the case may be for recording measurements.

The details to be wuploaded online in the link
http://117.236.90.36/Maint-Projects/frmMain.aspx, shall be
completed by the Contractor, through the Assistant Engineer

concerned, which will be one of the precondition for recording of

measurements.

2.1.2 Bill Submission:

2.1.2.1

2.1.2.2.

The contractor shall submit the O & M bills once in a month with
proper records enclosed i.e., Pumping quantity register, ESI, EPF
payment details, Leak & burst register, Consumables register, Electro

mechanical repair register and sump cleaning etc .

Based on the bill submitted by the Contractor the Assistant Engineer
shall prepare and submit the bills in relevant forms after deducting

any penalty imposed towards the work as the case may be.

2.2 Quantification of value of work done:

2.2.1.

2.2.2.

The quantity of water drawn/supplied will be calculated monthly,

based on the quantity of water supplied daily.

The contractor will not be penalised for the lesser quantity of water
supplied to the beneficiaries on the following reasons, which should be

approved by the Engineer / Employer.

a) Non availability of power supply for more than 6 hours in respect of 18

hours designed pumping and 12 hours in respect of 12 hours designed

pumping or in the case of staggered power supply for the above

mentioned designed pumping hours.


http://117.236.90.36/Maint-Projects/frmMain.aspx
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b) Any leak or burst when attended and water supply is restored within the
stipulated time frame mentioned in clause 2.2.5

¢) When the availability of water at the drawal or first tapping point of this
contract package is less than the earmarked quantity.

d) Shifting and replacement of pipeline due to development activities of

other departments.

e) Any Force Majeure situation such as riots, War, Earthquake, Land slide,
Cloud Burst etc.,, which leads to non operating condition of the

equipments.

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water
to the beneficiaries under the scope of this contract, unless and otherwise
due the reasons mentioned in clause 2.2.2, then 90% of the payments
will be made proportionately (Initial, Intermediate and Tail End
beneficiaries as finalised by the Executive Engineer as below:

“Bill Claim Amount for supply based portion of BOQ / Agreement =

90% x (BOQ or Agreement value for the reaches concerned as—per—clause
233) x ((served Quantity in KL) / (Earmarked Quantity in KL))".

2.2.4 If the contractor fails to carry out the Preventive maintenance as per
the Schedule of Maintenance listed in the Clause 1.4 of GCC then the
payment will be deducted as below as the case may be:

(i) Daily scheduled activities not done fully : (10 %)

(i) Weekly scheduled activities not done fully : (5 %)

(iii) Fortnightly scheduled activities not done fully : (2.5 %)

(iv) Monthly scheduled activities not done fully : (2.5 %)
Total : (20 %)

The following formula will be adopted for making payment to each of the above four
category in case of failure in schedule of Maintenance in that category:
“Bill Claim Amount for supply based portion of BOQ / Agreement =
90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x
((% of schedule of Maintenance done for four category in total / 20%))".
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2.2.5. For attending leak/ Burst works in the pumping and Feeder mains:
Scheduled time | Scheduled time
S.No Description of the Pipes for attending | for  attending
one leak work one Burst work
For pipes from 50mm OD PVC to 110 | ,,,.., . _
1. mm OD PVC and GI Within 12 hours | Within 24 hours
For pipes 140 mm OD PVC, 160 mm s o
2. OD PVC and 200 mm OD PVC and GI Within 12 hours | Within 24 hours
HDPE pipes / AC pipe/ above 200 | ,,,., . s
3 mm dia PVC Pipes and GI Within 24 hours | Within 36 hours
4 For all size of DI / CI pipes Within 24 hours | Within 36 hours
5 g\i"pZ'szes of MS pipe /PSC pipes/BWSC | \vithin 36 hours | Within 48 hours
2.2.6. For attending pump set repairs:
Description of the Pump sets and allied Schedqled time fqr
S.No . attending repair
accessories
works
1 For Submersible Pump sets and allied
' accessories
a. Minor repair works With in 24 hours
b. Major repair works with replacement of parts With in 48 hours
C. Coil rewinding works 4 — 6 days
5 For Vertical Turbine Pump sets and allied
) accessories
a. Minor repair works With in 48 hours
b. Major repair works with replacement of parts 4 — 6 days
C. Coil rewinding works 5 -7 days
For HSC Pumpsets and allied accessories
a. Minor repair works within 24 hours
b. Major repair works with replacement of parts 3 - 4 days
C. Coil rewinding works 5-7 days
2.2.7. For attending the repair/ replacement works in Gate Valves, Sluice Valves, air
valves, Non Return Valves, Scour Valves etc., it should be completed within
24 hours.
2.2.8. Penalty:
2.2.8.1. Non attending repairs within the specified period — 1% of value of work as




2.2.8.2.

2.2.8.3.

2.2.8.4.

2.2.8.5.

2.2.8.6.
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per price schedule / day for unfinished portion or Rs.1000/day till the
work is completed whichever is higher.

The transmission losses due to leaks or burst in pipeline, valves, and other
installations, over flow of sumps during power failure should not exceed
7% of the quantity to be supplied calculated on monthly basis. If the

transmission losses in the said situations exceed

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL

(for the excess quantity more than 7 %.)

10% - 12 % as calculated above, amount will be deducted at Rs.30/
KL (for the excess quantity more than 7 %.)

12% - 15 % as calculated above, amount will be deducted at Rs.80/

KL (for the excess quantity more than 7 %.)

More than 15 % as calculated above, amount will be deducted at
Rs.150/ KL (for the excess quantity more than 7 %).

In the case of wastage of water by Over flow of sumps / OHTs due to
failure on the part of contractor shall be Rs.150 per KL of such over flown/

wasted water.

If any damage occurred in the scheme components, damage shall be
rectified immediately by the contractor at his own cost. Penalty shall also
be imposed for the default caused as per relevant clauses of this contract.
If defect is not duly rectified by the contractor within the specified time,
the work will be carried out by TWAD Board and the cost will be
recovered as determined by TWAD Board including all escalations and

losses.

If the contractor fails to attend the rectification works of the Electro
mechanical items, cleaning the sumps etc a fine will be imposed as
decided by the Executive Engineer depending on the value of such repair

works / cleaning of sump works.

If the contractor fails to ensure the required residual chlorine at all
delivery points including the tail end, a penalty will be imposed at
“double the cost of one day consumption of Disinfectants” under
the scope of this contract. If the supply and delivery of chemicals is not
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included under the scope of the agreement, the same will be supplied

departmentally.

2.3. Payment for the value of work:
2.3.1

95% of the amount will be paid to the contractor for the wetks completed O &

M works and the remaining 5% of the amount will be withheld for each and

every part of the payment as in 2.3.2.

2.3.2 Under normal condition, payment will be made as follows subject to the
conditions stipulated in the item no 2.2.
Category | As mentioned in PART-VI | Payment Value
A At Head Woks / Treatment | 20% of the Agreement value for Item No.1 of
Plant / Tapping Point BOQ.
Completion of Preventive
B Maintenance and schedule of | 20% of the Agreement value for Item No.1 of
Maintenance as per Clause | BOQ.
1.4 in GCC
- e 20% of the Agreement value for Item No.1 of
C Initial Beneficiaries BOQ
0,
D Intermediate Beneficiaries ég (/3 of the Agreement value for Item No.1 of
0,
E Tail end Beneficiaries é% (/3 of the Agreement value for Item No.1 of

2.3.3 Withheld amount:

2.5% of the withheld amount will be released in the final bill. The Balance

2.5% will be released after 3 months from the date of taken over of the

scheme.

2.3.4 Income tax:

During the course of the contract period, deduction of income tax shall be

made at the prevailing rates from every payment as may be specified by the

Income Tax Act and as amended from time to time.
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Part I11

ROLE OF TWAD BOARD

1. A joint inspection will be made by the Assistant Engineer/ Assistant Executive
Engineer or the Executive Engineer incharge of O & M of CWSS with the contractor or
his representative before handing over of the CWSS / WSS for operation and

maintenance.

2. The Executive Engineer or his Authorised representative shall furnish the salient
details, components and flow diagram of the CWSS to the contractor along with the
list of beneficiaries covered under the scope of this CWSS and the earmarked quantity

required to be supplied to those beneficiaries. (PART —VI)

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure
that all the statutory requirements as per the license issued by the competent
authority and all the requirements of the Contract Labour (Regulation & Abolition) Act
have been complied with by the contractor and a certificate to that effect may be
directed to be incorporated by the concerned officer along with the running bills of
the contractor, when the bill is sent for passing / sanctioning before the competent
authority.

4. Power consumption charges will be paid by TWAD Board. However if penalty is
imposed by the TANGEDCO due to reduction in maintaining the Power Factor, it will

be recovered from the contractor.

5. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD

Board to the Contractor on submission of original voucher from the authorised seller.

6. Regular inspection will be conducted to ascertain the effective functioning of system
through Engineers of TWAD Board.

7. Payment will be processed on monthly basis on receipt of bills from the contractor by

following Board'’s procedures.
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PART IV

LABOUR LAWS TO BE FOLLOWED

The rights and benefits conferred on the workmen employed by the contractor under
the provisions of various Labour Laws are the responsibility of the contractor. The Contractor
has to indemnify the TWAD Board in case of loss or any damages. It is the responsibility of
the contractor to take insurance policy under Workmen’s Compensation Act, 1923 for each
labour engaged by the contractor. The Contractor will be responsible for nay deficiency of
safety measures to be adhered as stipulated in Annexure D. A Photocopy of the insurance
under workmen’s compensation Policy should be furnished to the Board. The policies should
be kept alive till completion of the contract.

The Contractor shall adhere to following Laws wherever applicable

1) Workmen Compensation Act, 1923,

2) Payment of wages Act, 1936,

3) Industrial Disputes Act, 1947,

4) Minimum Wages Act, 1948,

5) Factories Act, 1948,

6) Employees PF and Miscellaneous Act, 1952,

7) Payment of Bonus Act, 1965,

8) Payment of Gratuity Act, 1972,

9) Equal Remuneration Act, 1979,

10) Maternity Benefit Act, 1951,

11) Contract Labour(Regulation & Abolition) Act, 1970,

12) Industrial Employment (Standing Orders) Act, 1946,

13) Trade Unions Act, 1926.

14) Child Labour (Prohibition & Regulation) Act, 1986,

15) Inter-State Migrant Workmen’s (Regulation of Employment &Conditions of Service)Act,
1979.

16) The Building and Other Construction workers (Regulation of Employment & Conditions of
Service) Act, 1996 and the Cess Act of 1996,

17) Employee State Insurance Act, 1982,

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act,
1982,

19) The Bonded Labour System (Abolition) Act, 1976,

20) The Employer’s Liability Act, 1938.
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PART V

SPECIAL CONDITIONS

1.

10.
11.
12.

The works which are not covered in the BOQ, but required for this scheme should be
done by the contractor whenever required as supplemental works.

The Contractor shall pump or deliver additional quantity of water to the beneficiaries
during festivals, emergencies, etc as directed by the TWAD Board Officials for which no
additional payment will be made under the price schedule item no:1. The consumables
for disinfection will be paid as per the rate in the BOQ / supplied departmentally.

If the reporting Data furnished by the Data operator under the Contractor is found to
be False / Incorrect, necessary penalty (clause to be adopted) at the rate (as decided
by the Executive Engineer) of Rs. 1,000 per instance.

Online Entry of daily pumping quantity should be consolidated, cross checked by the
Supervisor/Technical Assistant and the data should be updated by the contractor in the
TWAD web page in consultation with the section officer.

The EB reading should be noted / EB Demand should be received from the respective
EB Section Office by the contractor and the same should be reported to the Section
Officer, TWAD Board without any omission/delay.

Every month, the Water Demand raised should be distributed to the respective
beneficiary of the TWAD Board and the acknowledgement of the demand should be
reported to the section officer, TWAD Board. Then the Cheque / DD for the respective
demand raised should be received from the beneficiaries and submitted to the Section
officer, TWAD Board without any omission/delay by the contractor.

Contractor shall do watering of plants, trees, grass, etc., in the premises under the
scope of this contract.

Any public representatives (Panchayat President, Union Chairman, District Chairman,
M.L.A, M.P or any other socially responsible approaches) in connection with water
supply problems they should be treated courteously and proper reply should be given.
No advance payment will be made.

Subletting of contract is not allowed under this contract.

Transfer of the contract is not permissible on any ground.

The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in
WP No. 11128 of 2022 should be implemented scrupulously.

1. The wages paid to the labourers should not be less than minimum wages.

In case the contractor engaged the labourers already worked in the CWSS, the wages
already paid to the labourers should not be reduced at any cost.
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Other Special conditions for the items of work to be carried out as per
the BOQ specifications and the corresponding deduction for the work
not required to be carried out for repairs and reconditioning works, etc.,
shall be included under special conditions by the Tender calling

authority.
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Part-VI

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE
SUPPLIED UNDER THIS CONTRACT.

Note:

1) It is the responsibility of the tender calling authority to furnish the details of beneficiaries
and quantity of water to be supplied with respect to the scope of the work to be covered
under this O&M contract without any omission.

2) The details and categorisation of the Initial Reach, Middle Reach and Tail End
beneficiaries has to be clearly mentioned so as to process the payment as per the
payment conditions.

3) Any additional condition necessary shall be indluded in the tender documents under

Special Conditions without detrimental to the interest of Board and the rules in force.

Name of Scheme

CWSS to Aravakurichy and Pallapatty Town

Panchayats of Karur District for the Period of 10 Months from
01.06.2022 to 31.03.2023.

c - c b - . o
25 o 2 > Supplied Quantity for the | = =
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CES E -y s F5
o 2 < = @
A Initial Reach Beneficiaries
1 Aravakurichi TP Aravakurichi 1.11
Pallapatty .
2 Municipolity Pallapatti 2.52
Initial Reach
Quantity 3.63
Total | 3.63
CWSS to K.Paramathy and 12 other fluoride habitations and 13 enroute habitations in

Karur District

A.Initial Reach Beneficiaries

1 K.Paramathy Kuppam Kuppam 28.1
2 K.Paramathy K.Paramathy K.Paramathy 101.25
. . 19.36

3 K.Paramathy K.Paramathy Athireddipalayam
4 K.Paramathy Thennilai East Ammapatti 14
Initial Reach 150.11

Quantity
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B.Intermediate Reach Beneficiaries

1 K.Paramathi Athipalayam Kolathupalayam 22.26
. 7.29

2 K.Paramathi Kuppam Nadupalayam
3 K.Paramathy Karudawampala;:g Karudaiyampalayam 27:34
4, K.Paramathy Karudawampala;:g Sooriyampalayam 10.9
5. K.Paramathy Nedungur Renganathapuram 16.4
6. K.Paramathy Nedungur Lakshmipuram 7.29
7. K.Paramathy Nedungur Selvapuram 8.2
15.44

8. K.Paramathy K.Paramathy | Semmandampalayam
. 10.02

9. K.Paramathy K.Paramathy Poolankali valasu
10. K.Paramathy Pavithram Rasampalayam 8.65
11, K.Paramathy Punnam Vallipuram 15.49
12. k.Paramathi | Karudaiyampala Pudukkanalii | 1820

yam

13. K.Paramathy Munnur Anna nagar 21.87
. . . 26.23

14, K.Paramathi Pavithram Pallamarathupatti
Intermediate Reach | 215.64

Quantity

C Tail End Beneficiaries

1 Karur | Vettamangalam Velliyampalayam 6.38
2 K.Paramathi Athipalayam Athipalayam 32.56
3 k.Paramathi Karudalyamsgllf: Malapalayam Pudur 24
4 K.Paramathy Munnur Kattumunnur 21.1
5 K.Paramathy Nadanthai Nadanthai 26.58
6 K.Paramathi Pavithram Kurumbapatti 15.49
7 K.Paramathi Pavithram Panchidiyampudur 9.39
8 K.Paramathy Thennilai East Karaipalayam .11
Tail End Quantity | 144.61
510.36

Total
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CWSS to K.Paramathy and 12 other fluoride habitations and 13 enroute habitations
in Karur District for the Period of 10 Months from 01.06.2022 to

31.03.2023

ABOUR DATA

S
No

Description

No

Basic
Pay

DA in
Rs.

Total in
Rs.

Per

Amount in
Rs. In Rs.

Operation and maintenance of
pumping station by providing
required manpower as to the
level acceptable to the Board
and to satisfy the IE rules
whenever applicable and to
perform themandatory duties
specified in the schedule
operationg and patrolling the
sump, pumping mains, Air
vlaves, scour valves, sluice
valves in the pipe line and all
mechanieries including watech
and ward at night undrer the
control of following places the
required maintenance staff,
electrican, maintenance Asst.
etc should be engaged at
appropriate place as directed
by the TWAD Board officer. For
the period from 1.6.2022 to
31.3.2023

In Village Panchayat
Limit

Maintence Assistant 4

6000

5401.25

11401.25

Month

45605.00

Turn Cock 1

6000

5401.25

11401.25

Month

11401.25

Sub Total - | 5

57006.25

ESI @ 3.25% ( of Total Pay)
as per ESI act

1852.70

EPF @ 12.00% ( of Total Pay )
as per EPF act Max of
Rs.15000/-

6840.75

Provision for Service Charge to
Contractor 10% of Sub Total -

5700.63

Sub Total - Il per Month

71400.33

Sub Total - lll per 10months

714003.30

Total

714003.00

Rate for 1 MLD (305 daysx 0.51)

155.55

MLD

Rs.

4590.19
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CWSS to Aravakurichi and Pallapatty Town panchayats in Karur District for the Period of
10 Months from 01.06.2022 to 31.03.2023

ABOUR DATA

Si

No.

Description

Nos

Basic
Pay

DA in Rs.

Total in
Rs.

Per

Amount in
Rs. In Rs.

Operation and maintenance of
pumping station by providing
required manpower as to the level
acceptable to the Board and to
satisfy the IE rules whenever
applicable and to perform
themandatory duties specified in
the schedule operationg and
patrolling the sump, pumping
mains, Air vlaves, scour valves,
sluice valves in the pipe line and
all mechanieries including watech
and ward at night undrer the
control of following places the
required maintenance staff,
electrican, maintenance Asst. etc
should be engaged at appropriate
place as directed by the TWAD
Board officer. For the period from
1.6.2022 to 31.3.2023

Electrician Grade Il

8000

5401.25

13401.25

Month

40203.75

Fitter

9000

5401.25

14401.25

Month

14401.25

Maintence Assistant

6000

5401.25

11401.25

Month

68407.50

Turn Cock

6000

5401.25

11401.25

11401.25

Sub Total - |

134413.75

ESI @ 3.25% (of Total Pay) as
per ESI act

4368.45

EPF @ 12.00% ( of Total Pay ) as
per EPF act Max of Rs.15000/-

16129.65

Provision for Service Charge to
Contractor 10% of Sub Total -

13441.38

Sub Total - Il per Month

168353.23

Sub Total - lll per 10months

1683532.30

Total

1683532.00

Rate for 1 MLD (305 daysx 3.63)

1107.15

MLD

Rs.

1520.60
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