
 

TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

PERFORMANCE BASED BID DOCUMENT 

FOR OPERATION AND MAINTENANCE OF CWSS 

 

 

 

NAME OF WORK: OPERATION AND MAINTENANCE OF OTHIYAM CWSS, 

MELAUSAINNAGARAM CWSS AND GUDALUR-SATHANUR CWSS IN ALATHUR AND 

VEPPUR UNION OF PERAMBALUR DISTRICT  FOR A PERIOD OF (10 MONTHS) FROM 

01.06.2022 TO 31.03.2023. 

 

Last date of submission: Up to 03.00 P.M on . 09.06.2022 

Opening date: At 3.30 P.M on . 09.06.2022. 

 

 

 

 

 

 

 

Office of the Executive Engineer, 

TWAD Board, R.W.S Division, 

Perambalur 



1 

TENDERER  EXECUTIVE ENGINEER/TWAD 

CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document) 

The check list is only indicative and to assist the bidder in satisfactorily enclosing all 

required major documents for Technical Qualification. The list is not exhaustive and the bidder 

should read all clauses of the bid document so as to enclose all documents as required: 

A. BID SECURITY 

i) Bid security for a value of Rs. 22,000/- to be furnished 

ii) Furnish the details of Bid Security as under 

Sl. 
No. 

Name of the Bidder Amount and type 
of security 

Issued By 

    
 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 
No. 

Description 

Page Nos. in 

the Bidder’s 
Document 

1. Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp 

(Annexure-XI) 

 

 

 

 List of Certificates to be enclosed by the Bidder (Notarized as per requirement)  

 

Sl. 
No. 

Description 

Page Nos. in the 

Bidder’s 
Document 

1. Signature of the proprietor or proprietress attested by the 

Notary public. 

 

2. Signature of all the partners / power of attorney attested by 

the Notary public 

 

3. Registration of the firm, Signature of all the authorized 

person attested by the Notary public 

 

4. A copy of the listed Power of Attorney authorizing the 

signatory of the bidder. 

 

5. Proof of Registration of firm / company  

6. Audited Balance sheets  

7. Credit line certificate from Financial institutions  

8. Income Tax clearance certificate.  
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Sl. 
No. 

Description 

Page Nos. in the 
Bidder’s 
Document 

9. Valid GST registration certificate.  

10. Certificate of performance issued by not less than the rank of 

Executive Engineer / Responsible person of the organization. 

 

 

 

 

SIGNATURE OF TENDERER 
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BID DOCUMENTS 

INDEX 

Item No Description of Work Page No 

I Invitation for Bids  

II Letter of Application  

III Instructions to Bidders  

A GENERAL  

1 Scope of the Bid  

2 Method of Bidding  

3 One Bid per Bidder  

4 Cost of Bidding  

5 Site Visit  

B ELIGIBILITY / QUALIFICATION CRITERIA  

6 Eligible Bidder   

7 Qualification of the Bidder   

8 Special attention to Bidders  

C BID DOCUMENTS  

9 Contents of Bid Documents  

10 Clarification of Bid Documents  

11 Amendments to Bid Documents  

D PREPARATION OF BIDS  

12 Language of the Bid.  

13 Documents comprising the bid  

14 Bid Prices  

15 Currencies of Bid and Payment  

16 Bid Validity  
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Item No Description of Work Page No 

17 Bid Security  

18 Formal and Signing of Bid  

E SUBMISSION OF BIDS  

19 Sealing and marking of Bids  

20 Deadline for submission of Bids  

21 Late Bids  

22 Modification substitution and withdrawal of Bids  

F BID OPENING AND EVALUATION  

23 Bid Opening  

24 Process to be Confidential  

25 Clarification of Bids  

26 Examination of Bids and determination of Responsiveness  

27 Correction of Errors  

28 Evaluation and comparison of Bids  

G AWARD OF CONTRACT  

29 Award Criteria  

30 Employers Right to accept any Bid and to Reject any or all Bids  

31 Notification of Award  

32 Registration in TWAD  

34 Performance Security  

35 Signing of Agreement  

36 Forfeiture of performance Security  

37 Foreclosure of works  

38 Termination of Contract  

39 Release of performance security   

40 Recovery of money payable to the TWAD Board  
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Item No Description of Work Page No 

41 TDS on Income Tax, GST  

42 Mobilisation Advance  

43 Price Adjustment  

44 Dispute  

45 Force majeure  

IV LIST OF ANNEXURES AND CERTIFICATES  

 

List of equipments available with the bidder – (7.1.3) 

(Annexure – VI) 
 

 

Sample Format for evidence of access to or availability of 

credit facilities-(7.1.4) (Annexure – VIII) 
 

 
Details of Litigation if any – (7.1.5) (Annexure – IX)  

 

Declaration by the bidder pertaining to blacklisting / 

debarment etc., - (7.1.6)  (Annexure – X) 
 

 

Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp – 

(7.1.10)(Annexure-XI)  

 

 Certificates:  

1 
Signature of the Proprietor or Proprietress attested by the 

Notary Public 
 

2 
Signature of all the Partners/Power of attorney attested by the 

Notary Public. 
 

3 
Registration of the firm, signature of the authorized person 

attested by the Notary public. 
 

4 
A copy of the listed Power of Attorney authorizing the signatory 

of the bidder 
 

5 Proof of Registration of firm/company.  

6 Audited Balance sheets.  

7 Credit line certificate from Financial Institutions.  

8 Income Tax clearance certificate.  

9 
Latest GST filing returns Certificate along with GST registration 

certificate 
 

10 
Certificate of Performance issued by not less than the rank of 

Executive Engineer/Responsible person of the organization. 
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Item No Description of Work Page No 

V GENERAL CONDITIONS OF CONTRACT  

 PART – I- Role and Responsibilities of  the Contractor  

 PART – II- Payment mode for Contractor   

 PART – III- Role of the TWAD board  

  PART – IV-Labour laws and procedure adopted  

  PART – V- Special conditions  

 
PART – VI- List of beneficiaries and earmarked quantity of 

water to be supplied 
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1. Invitation for Bids 

TWAD BOARD - INVITATIONS FOR TENDERS  - SINGLE COVER -PERCENTAGE TENDER 
SYSTEM 

IFB No. 13 / F. O&M/ Out sourcing of CWSS/JDO/PBLR/2022/dt.19.05.2022 

Eligibility Class III & above registration in TWAD Board /Government of Tamil Nadu/Other 
State Govt or State/Central Govt. Undertakings.                                  

Tender 
Invitee 

The Executive Engineer, TWAD Board, RWS Division, No.275, CAV Avenue, 
Chidambaram Nagar, Near New bus stand, Perambalur  -  621 212. 

Sale of Bid 
& place of 
sale 

20.05.2022  to  03.06.2022 at O/o the Executive Engineer, TWAD Board, RWS 
Division, Perambalur by cash or Demand Draft on any Scheduled / Nationalized 
bank payable at  Perambalur  for Rs.1000+ GST. If bid documents are  required by 
post an amount of Rs.500/-  is to be paid additionally. 

Down 
loading 
(free of 
cost) 

www.tenders.tn.gov.in  and   www.twadboard.gov.in 

1). Last date for tenders sale 03.06.2022 upto 5.45 PM 

2). Last date and time of downloading tender  
documents  

03.06.2022 @ 5.45 PM 

3). Last date for submission of tender     06.06.2022 upto 3.00 PM 

4). Last date and time for opening of tender     06.06.2022 @ 3.30 PM 

Sl. 
No, 

Name of work 
Approximate value 

of work 
( Rs. in Lakhs ) 

Bid security 
(Rs.) 

Outsourcing of Operation and Maintenance of the following CWSS from 01.06.2022 to 
31.03.2023   
 1). O&M of CWSS to 1).Melausain Nagaram 

CWSS, 2). Gudalur sathanur CWSS, 
3).Othiyam CWSS in Alathur and  Veppur 
union of  Perambalur District. 

 
Rs. 22.00 

 
Rs. 22,000/-  

Er. Aru Subramanian,B.E.,MBA., Executive Engineer, RWS Division, Perambalur. 

    
           
 

                          Executive Engineer/ TWAD  
                           RWS Division/Perambalur. 

 

 

. 

http://tenders.tn.gov.in/
http://www.twadboard.gov.in/
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II. LETTER OF APPLICATION 

 

(Letter head paper of the Applicant, including full postal address, telephone no. and E.Mail) 

                                                                           Dated: 

To 

     The Executive Engineer 

TWAD Board,  

RWS Division, 

Perambalur. 

Sir, 

 

Being duly authorised to represent and set on behalf of 

_____________________________________________________________________         

(herein after―the Applicant‖), 

and having reviewed and fully understood all the information provided, the undersigned 

hereby apply for consideration as a bidder for the following: 

 

INVITATION FOR BID No: 13/F.O&M/Outsourcing of CWSS/JDO/PBLR/2022 

/Dt.19.05.2022. 

NAME OF WORKS:   OPERATION AND MAINTENANCE OF OTHIYAM CWSS, 

MELAUSAINNAGARAM CWSS AND GUDALUR-SATHANUR CWSS IN ALATHUR AND VEPPUR 

UNION OF PERAMBALUR DISTRICT FOR A PERIOD OF 10 MONTHS FROM 01.06.2022 TO 

31.03.2023. 

Attached to this letter please find copies of original documents defining the Applicant‘s legal 

status 

the principal place of business and 

the place of incorporation (for applicants who are corporation) or the place of 

registration and the nationality of the owners (for applicants who are partnerships 

or individually owned firms) 

Your Agency and its authorized representatives are hereby authorized to conduct any 

inquiries or investigations to verify the statements, documents and information submitted 

in connection with this application, and to seek clarification from the bankers and clients 

regarding any financial and technical aspects. This ‘ Letter of Application‘ will also serve 

as authorization to any individual or authorized representative of any institution referred  
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to in the supporting information, to provide such information deemed necessary and 

requested by yourselves to  verify the statements and information provided in this 

application, or with regard to the  resources, experience and competence of the 

Applicant. 

 

This application is made in the full understanding that 

Bids by the applicants will be subject to verification of all information submitted for 

consideration, at the time of bidding. 

Your Agency reserves the right to 

Amend the scope and value of any contract bid under this project. 

And reject or accept any application, to cancel the entire bidding process and 

reject all the applications and 

Your Agency shall not be liable for any such action and shall be under no 

obligation to inform the Applicants of the grounds for them 

 

It is hereby certified that the Excess/ Less percentage for the Total Amount and price 

for all the items covered in the Bill of Quantities set out in the Price Schedule have been 

furnished clearly in figures and words and it is hereby agreed to execute the works at the 

rates and prices mentioned therein and to receive the payments on measured quantities as 

per the Conditions of the Contract. 
 

It is hereby distinctly and expressly declared and acknowledged that before the submission 

of the bid, the instructions therein have been carefully followed and the conditions of the 

Contract and other terms and conditions have been read. It is also declared and 

acknowledged that careful examination of the bid documents has been carried out with 

reference to the specifications, quantities, location where the said work is to be done, 

materials required for this contract and their source and other requirements, covenants, 

stipulations and restrictions. It is distinctly agreed that no claim or demand will be made on 

the TWAD Board by the applicant, arising out of any misunderstanding or misconception or 

mistake of the said requirements, covenants, stipulations, restrictions, conditions etc on the 

part of the Applicant. 
 

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency are 

enclosed 
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The Bid Security of Rs.22,000 (Rupees twenty two thousand only) is enclosed in the 

shape of -----------------------------------(enter the form and other details of the bid security) 

drawn in favour of the Executive Engineer, TWAD Board, RWS Division, Perambalur  

It is hereby agreed that in case the bid is accepted, the Performance Security to the value 

and in the manner/ form prescribed by the Employer will be submitted and agreement 

entered into within the time frame stipulated for the due fulfillment of the contract. It is 

agreed that in the event of non remittance of the required Performance Security and 

execution of the Agreement within the stipulated time frame, the Bid Security deposited with 

the bid will be forfeited. In the event of non- acceptance of the bid offered by the Applicant, 

the Employer shall intimate the applicant of the rejection of his bid, upon which the 

applicant can get his Bid Security refunded on an application for the same. Any notice 

required to be served on the applicant shall be deemed to have been sufficient if delivered 

personally or left at the address given herein or sent by post either by registered mail or 

ordinary. Such notice shall, if sent by post shall be deemed to have been served on the 

applicant at the time when in due course of post it would be delivered at the address to 

which it is sent. For all purposes, the address given herein will serve as permanent address 

and any change therein will be promptly intimated then and there. 

It is fully understood and agreed that on receipt of communication of acceptance of the bid 

from the accepting authority, there emerges a valid contract between the Applicant and 

TWAD Board represented by the officer accepting the bid and is expressly agreed that the 

bid documents with the schedules, conditions of the contract, negotiations, communications  

and  other correspondence connected to this contract will all constitute the contract for this 

purpose and be the foundation of rights on both the parties. 

It is agreed that providing earmarked quantity of water supply to all the beneficiaries under 

the scope of in the list of WSS/CWSS shall be considered as the essence of this operation 

and maintenance contract and will be commenced immediately on getting information of 

the acceptance of the bid and any deficiency in supply due to contractor’s operation and 

maintenance will be subjected to the relevant penal clauses contained in the Conditions of 

the Contract. 

It is hereby agreed that the qualified personnel to operate and maintenance shall be 

deployed as required. 

The Applicant hereby agrees to undertake full responsibility for the safety of the scheme 

components and the operating staff during the contract period. 
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The Applicant hereby agrees that the bid will not be withdrawn during the period of validity 

as indicated in the bid documents and also during such extended periods agreed to by the 

applicant. The Applicant understands that the withdrawal of the bid after bid submission is 

not permitted. 

 

It is explicitly understood that the Tender Inviting / accepting Authority is not bound to 

accept the lowest or any bid received.  

 

It is hereby agreed that the Tender Inviting / accepting Authority reserves the rights to reject 

any or all the bids without assigning any reasons there for. 

 

 

Dated this day of                  Month of 

 

 

 

Signature of the Applicant 

(To be signed by the authorized signatory 

with seal) 
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NAME OF WORK: 

  OPERATION AND MAINTENANCE OF OTHIYAM CWSS, MELAUSAINNAGARAM CWSS AND 

GUDALUR-SATHANUR CWSS IN ALATHUR AND VEPPUR UNION OF PERAMBALUR DISTRICT 

BY CARRYING OUT ALL THE NECESSARY WORKS SUCH AS PUMPING, ATTENDING TO LEAK 

AND BURST, ATTENDING TO ELECTRICAL AND MECHANICAL REPAIR WORKS, PROVIDING 

DISINFECTION, PREVENTIVE MAINTENANCE OF ALL INSTALLATIONS, SUMP CLEANING AND 

DELIVERANCE OF EARMARKED QUANTITY OF WATER TO THE BENEFICIARIES AS PER 

SCHEDULE AND STANDARD OPERATING PROCEDURES AND AS DIRECTED BY THE TWAD 

BOARD OFFICERS FOR A PERIOD OF 10 Months  FROM 01.06.2022 TO 31.03.2023. 

 
 

III . INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1. Scope of the Bid 

This is an operation and maintenance of the following combined Water Supply Schemes/ 

Combined Water Supply Schemes Contract and the contractor is responsible for providing 

earmarked quantity of water supply to all the beneficiaries under the scope of the Water 

Supply Scheme/ Combined Water Supply Scheme by carrying out all the necessary works, 

such as pumping , attending leaks and bursts in the pipelines inclusive of materials and 

workmen, attending all repair works in the pump set, valves and all other machineries 

related to the maintenance, and inclusive of spares/materials, accessories, cleaning of all 

storage structures like sumps, MSR, BPT, stand post etc. lubricants, chemicals, as and 

when required in accordance with the specifications as appropriately applicable to the 

Quality Parameters of the relevant  BIS, TNBP, Bid Documents and deliverance of 

earmarked quantity of water to the beneficiaries as per schedule etc for successful 

operation and maintenance of the schemes for the specified period 

 

The Executive Engineer, TWAD Board, RWS Division, Perambalur (herein after referred

 as ― Employer (in these documents) invites bids for the operation and maintenance of 

CWSSs (as defined in these documents and referred as ― the works) as detailed in the Bill of 

Quantities. The bidder shall offer their/his percentage Excess / Less for the total amount in the 

Bill of Quantities in figure and word. 
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Salient Details (Annexure-A1) 

 (as per Scope of the Scheme/ schemes): 

 

VIDE ANNEXURE - I 

 

 
 

1.1 Down loading the documents from website. 

The documents can be down loaded free of cost from the web site 

www.tenders.tn.gov.in and www.twadboard.tn.gov.in by the tenderer. Tender should, 

thereafter be submitted duly filled and signed along with all required documents to the 

tender inviting authority as notified in the IFB subject to the following: 

1.2.1. The bidder shall furnish a certificate to the effect that no correction/ 

alteration on  the bid document as found in the web site was made by 

him and he shall abide by all the terms, conditions and specifications contained 

in the bid document. 

1.2.2. No cost towards bid document shall be required to be paid by the bidders who 

are using the forms downloaded from the designated website. 

The bidder shall submit the tender to the tender inviting authority as prescribed 

in the Invitation for Bid. 

The Bid Document can be purchased from the Executive Engineer, TWAD Board, RWS 

Division, Perambalur  by remitting the required cost of Bid Document as stipulated in the 

Invitation for Bid. 

http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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2. Method of Bidding 

2.1 If the bid is made by an individual, the bid documents shall be signed by the 

individual with his full name and current address. 
 

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by 

the proprietor with his full names as well as the name of the firm and full address. 

In the case of an authorized person holding power of attorney signing the bid 

documents, a certified copy of the registered power of attorney including still in 

existence certificate should accompany the bid documents. The signature of the  

Proprietor shall be attested by a notary public and enclosed as documentary 

evidence. 
 

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all 

the partners of the firm along with their full names and current address with 

specific mention on the registered address of the firm. In the case of a partner 

holding power of attorney signing the bid documents, a certified copy of the 

registered power of attorney should accompany the bid.  It is also mandatory to 

furnish a certified copy of the registered partnership deed, current address of the 

partners, and registered address of the firm along with the bid. The signature of all 

the partners/ power of attorney shall be attested by a notary public and enclosed as 

documentary evidence.  

   2.4    If the bid is made by a limited company or a limited corporation, it shall be signed 

by a duly authorized person holding power of attorney for signing the bid documents 

in which case a certified copy of the registered power of attorney shall accompany 

the bid. Such limited company or corporation may be required to enclose satisfactory 

evidence of its existence along with the bid.  

2.5  The bids from the contractors / firms shall be accompanied by an attested copy of the 

Income Tax Clearance Certificate relating to the previous financial year and Valid 

GST Registration Certificate. 
 

3. One Bid per Bidder 

Each bidder shall submit only one bid for this work. A bidder who submits or 

participates in more than one bid will be disqualified. 
 

4. Cost of Bidding 
 

The bidder shall bear all the costs associated with the preparation and submission 

of his bid. The Employer will in no case be responsible for those costs, regardless of the 

conduct or the outcome of the bidding process. 
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5. Site Visit. 
 

The bidder, at the Bidder‘s own responsibility and risk is advised to visit and 

examine the site of works and its surroundings and obtain on  his own all information that 

may be necessary for preparing the bid and entering into contract for this operation and 

maintenance works. The costs of visiting the site and its surroundings shall be at the 

bidder‘s expense. Data made available are only for the information of bidder and the 

employer is not responsible for its correctness. 
 

 

         The bidder and any of his personnel or agents will be granted permission by the 

Employer to enter upon its premises and lands for the purpose of such visit, but only 

upon the express condition that the bidder will be responsible for death or personal 

injury, loss of or damage to property, and any other loss, damage, costs and expenses 

incurred as a result of the inspection. 
 

The bidder should carefully inspect the site to assess the prevalence of ground 

reality of the scheme to be operated and maintained to quote the rate appropriately and 

no extra rate will be paid on any account at a later date during contract period. 
 

B. Eligibility / Qualification Criteria 

 

6. Eligible Bidders 
 

6.1. The Invitation to Bid is open to any bidder who meets the Physical and Financial 

eligibility criteria mentioned in the following clause 7  
 

6.2. Joint Venture / Subletting of contract is not permitted. 
 

7. Qualification of the Bidder 

7.1 General 

Bidders shall provide the following as part of their bid in the prescribed formats. 

7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on  

 Behalf of the bidder should be enclosed. 
 

7.1.2 Proof of Registration of the firm/company under Companies Act should be 

enclosed. 

7.1.3 List of equipments available with the bidder for deployment in the project should 

be furnished in Annexure-VI. 

7.1.4 Evidence of access to lines of credit and availability of other financial resources, 

credit line certificates from financial institutions should be enclosed in the 

prescribed Annexure-VIII. 

7.1.5 Litigation details of the bidder with the details of the parties concerned and the 
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amount involved and any Bank Guarantee executed for any purpose 

should be furnished in Annexure-IX. 

7.1.6 The bidder should declare clearly whether the bidder has been black listed, 

banned or debarred in Central Government Department/Under- taking/ 

Organization or any State/ Union Territory/ Department Undertaking/ 

Organization in Annexure-X. 

7.1.7 Income Tax Clearance Certificate in currency as proof of having remitted the 

income tax for the previous financial year (with reference to the year in which 

the bid is opened) 

7.1.8  Valid GST registration certificate issued by competent authority and latest GST 

filing return should be produced.  

7.1.9 GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th 

January 2018. 

7.1.10 Affidavit as an undertaken is to be given by the contractor as per Annexure XI 

and it should be certified by the notary duly stamped an a notary stamp. 

7.2 Performance Eligibility: 

a. Physical Criterion: 

i) The contractor who has executed the CWSS for which , the Tender is now 

called for Operation & Maintenance, is NOT eligible during its defect liability 

period.  

ii)  The contractor should have minimum one year experience in similar nature 

of work of O&M of CWSS / Execution in TWAD Board. 

b) Financial: 

    The Bidders should have a cash flow of 3 months of the O& M cost of Tender 

now called for. Evidence of access line of credit and availability of other financial 

resources, credit line certificates from the Financial Institutions should be 

enclosed in the prescribed format Annexed as Annexure - VIII 

Contractors registered in TWAD under Class III & above (i.e)., those who are 

eligible to take up the work costing more than Rs. 30.00 lakhs and above are 

eligible to tender for this work. Contractors registered in other Departments and 

Undertakings of the Central or State Government in the corresponding class for 

taking up such work, who have carried out similar works of the same or higher 

magnitude are also eligible to tender for this work. Contractors not Registered 
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in the Board and who intend to participate in the tender, subject to their 

eligibility as above are requested to obtain a copy of the tender document from 

the office referred before submitting their Tender. They should furnish proof of 

their registration in the appropriate class and experience as indicated above 

while submitting their tenders, otherwise their tenders will be treated as non-

responsive. The tender received from ineligible contractors will be treated as 

non-responsive. However, the successful Tenderer will have to get himself 

registered in the Board in the appropriate class. 
 

i. In case of experience certificate of a Private Organization, the following criteria 

should be satisfied: 
 

a) The Photographs of the works undertaken for the Private Organization 

should be enclosed as a proof. 

b) The certificate of the work done for the Organization be enclosed by a Senior 

Official who should be at least of the rank of the General Manager or 

Equivalent. 

c) The above certificate should be countersigned by a Government Department 

Engineer at least of the rank of Assistant Executive Engineer and should also 

be notarised. 

ii. For the experience certificates furnished by the bidders which are obtained from 

the Departments outside the State, clarification will be obtained by the Employer 

from the concerned Department whenever felt necessary as to whether the details 

furnished in the certificates are genuine, before finalization of evaluation. 

iii. The bills/ claims should be prepared by the contractor as per Agreement and in 

accordance with the agreement executed and submitted to the Department. 

7.3. Disqualification: 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified at any point of time if they have 

7.3.1. made misleading or false representation in the form  statements and  attachments 

submitted and/or 

7.3.2. Record of poor performance during the last 5 years as on the date of application such 

as abandoning the work rescinding of contract for which the reasons are attributable 

to the non performance of the Contractor inordinate delays in completion, consistent 

history of litigation awarded against the applicant or any of its constituents or 

financial failure due to bankruptcy etc. 
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7.3.3. been debarred / blacklisted as on the date of application by any Central / State 

Government Department/ Undertaking/ Organization and their bid will not be taken up 

for evaluation. 

8. SPECIAL ATTENTION TO BIDDERS. 
 

8.1. Copies of experience certificates obtained from the Officer not below the Rank of 

Executive Engineer of respective user departments must be attested by Notary 

Public and produced. 

8.2. These Certificates should contain the following details 

 

1) Name of Scheme (Name of the State also to be specified) : 

2) Contract  No. and date           : 

3) Value of Contract            : Rs. 

4) Name of Contractor with full address    : 

5) Period of completion/ maintenance as specified in the Contract : 

6) Date of commencement of work     : 

7) Actual date of completion & commissioning/ of maintenance :  

8) Reason for the delay if any     : 

9) Full details of components : executed / maintained under this contract : 

10) Performance of the work should contain the following details : 

 

 

 

Signature of Officer with Seal 



19 

TENDERER  EXECUTIVE ENGINEER/TWAD 

C. BID DOCUMENTS 
 

9. Contents of Bid Documents 
 

The Bid Documents will comprise the following documents & addenda issued in 

accordance with clause 11 below: 

1) Invitation for Bids   

2) Instruction to Bidders 

3) Eligibility/Qualification Criteria Forms of Bid 

4) General Conditions of contract 

a) Part - I - Roles and responsibilities of the  Contractor 

b) Part - II - Payment mode for Contractor 

c) Part - III - Role of TWAD Board 

d) Part - IV - Labour Laws to be followed 

e) Part - V - Special Conditions of Contract 

f) Part - IV - List of Beneficiaries and earmarked quantity of water to be 

supplied under this contract  

5) Schematic/Flow Diagram 

6) Bill of Quantities 

7) Forms of Agreement  
 

10.  Clarification of Bid Documents. 
 

A prospective bidder requiring clarification may raise the same in writing or by 

Electronic Mail to Tender Inviting Authority at the address indicated in the 

invitation for bid. The employer will respond to any clarification sought for. 
 

11.  Amendment to Bid Documents 
 

11.1. At any time prior to 48 hours to the deadline for submission of bids, the 

Employer may amend the bid documents by issuing Addenda. 
 

11.2. Any Addendum thus issued shall be part of the bid documents and shall be 

communicated in writing or by cable to all purchasers of the bid documents. 

Prospective bidders shall promptly acknowledge the receipt of each 

addendum by cable to the Employer. 
 

11.3. To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer shall extend as 

necessary the deadline for submission of bids, in accordance with 

Clause21.2 of―Submission of Bids. 
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D. PREPARATION OF BIDS 

12. Language of the Bid 
 

The bid, and all correspondences and supporting documents related to the bid 

exchanged by the bidder and the Employer shall be written in English. Supporting 

documents and printed literature furnished by the bidder may be in other language 

provided they are accompanied by an accurate translation of the relevant passages in 

either English or Tamil language, in which case, for purpose of interpretation of the 

bid, the translation shall prevail. 

13. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

 

i. The Bid Documents duly filled and signed 

ii. List of Annexure as below: 

1. List of equipments available with the bidder – (7.1.3) (Annexure – VI) 

2. Sample Format for evidence of access to or availability of credit facilities-

(7.1.4) (Annexure – VIII) 

3. Details of Litigation if any – (7.1. 5) (Annexure – IX) 

4. 
Declaration by the bidder pertaining to blacklisting / debarment etc., - 

(7.1.6)  (Annexure – X) 

5. 
Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp (7.1.10)  (Annexure-XI)  

iii. List of Certificates. 

a. Signature of the Proprietor  or Proprietress attested by  

the Notary Public (2.2) 

b. Signature of all the Partners/Power of Attorney attested by the Notary 

Public – (2.3) 

c. Registration of the firm, signature of the  authorised  person attested 

by the Notary Public –(2.3) 

d. A copy of the listed Power of Attorney authorising the signatory of the 

bidder – (7.1.1) 

e. Proof of Registration of firm/Company(7.1.2) 

f. Credit line Certificate from Financial Institutions – (7.1.4) (Annexure 

VIII) 
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g. Income Tax Clearance Certificate –(7.1.11) 

h. Latest GST filing returns Certificate –(7.1.12) 

iv. Certificate of performance issued by not less than the rank of 

Executive Engineer of the Government organization concerned / 

responsible person of the private organization  

Bid Security (17.1) 

v. Any other material required to be completed and submitted by the bidders 

in accordance with these instructions. 
 

i. Priced Bill of Quantity duly signed. 

ii. The Bid should be submitted only in the original documents as issued 

by the Tender Inviting Authority or as downloaded from the website. 

No alteration or correction should be made under any circumstances 

in the Bid Documents issued by the Tender Inviting Authority. 

iii. Conditional tenders are liable for rejection 

14. Bid Prices 

14.1 The contract shall be for the whole works as described in sub clause (1.1), 

based on the priced bill quantities submitted by the bidder. 

14.2 The bidder shall fill in Excess / Less percentage for the total amount (both in 

figures and words) Corrections, if any, shall be made by crossing out and 

initialing. 

14.3 All duties, taxes and other levies payable by the contractor, under the contract 

for any other cause shall be included in the rates, prices and total bid price 

submitted by the bidder. 

14.4 The rate and prices quoted by the bidder is firm till the completion of contract 

period and price adjustments are not allowed. 

15. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

16. Bid Validity 

16.1. “Bids shall remain valid for a period not less than ninety days from the date 

of opening of Bid, as per Sec. 14.2 of Tamil Nadu Transparency in Tenders 

rules 2000. 

16.2.  A bid validity for a shorter period shall be rejected by the employer as   non-

responsive.” 
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16.3. In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the bidders to extend the period of validity for a 

specific additional period. The request and the bidders‘ response shall be 

made in writing or by cable. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend his bid 

security for; the period of extension. 
 

17. Bid Security 

17.1 The bidder shall furnish, as part of his bid,  as  bid  security  of  Rs.22,000/- 

(Rupees twenty two thousand only ) duly pledged in favour of the 

Executive  Engineer,  TWAD Board , RWS Division, Perambalur  in any 

one of the  following  forms. 

17.1.1. Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / 

Bank Guarantee (Prescribed format of the Bank Guarantee 

(Unconditional) for the bid security issued by a Nationalised 

Bank/Scheduled Bank located in India/National savings certificate/Post 

office Savings Bank deposits. 

17.1.2. Unconditional Bank Guarantee in the prescribed format for the bid security issued 

by a Nationalised Bank/Scheduled Bank located in India &valid for 45 days after the end of the 

validity period of the bid. 

17.1.3. FDR and deposits at call receipts should contain lien certificate issued by the Bank 

for encashment by department. The FDR furnished by the firm should also bear the signature 

of the authorized signatory on a revenue stamp at the back of the FDR. (The contractors 

produced FDR in the name of Executive Engineer whether it may be accepted) 

      17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the    

             Employer as nonresponsive 

17.3 The bid security of the unsuccessful bidders will be returned as promptly as 

possible, but not later than 30 days either after the expiration of the period of 

bid validity or after finalizations of the bid whichever is later. 

17.4 The bid security of the successful bidder will be returned after the bidder has 

furnished the required performance security and signed the agreement. No 

interest is payable on Bid security by the Employer. 
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17.5 The bid security shall be forfeited:- 

17.5.1. In the case of bidder withdrawing or modifying his bid during the period 

of bid validity. 

17.5.2. If the bidder does not accept the corrections of the bid price, pursuant 

to clause 28 of “Bid Opening and Evaluation”. 

17.5.3. In the case of a successful bidder failing to furnish the performance 

security in the specified form within the stipulated time. 

17.5.4. In the case of successful bidder failing to enter into agreement within 

the stipulated time.  

17.5.5. In the case of the bidder severing the conditions after intimation of the 

acceptance of the bid. 

18. Format and Signing of Bid 
 

18.1. The bid document submitted to the Employer shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to sign on behalf 

of the bidder in accordance with―Instructions to Bidders‖. All pages of the bid 

and where entries or corrections have been made shall be initialed by the 

person signing the bid. 

18.2. The bid shall contain no alteration or additions, except those to comply with 

the instructions issued by the Employer and wherever necessary to correct 

errors made by the bidder, in which case such corrections shall be initialed by 

the person signing the bid. 

18.3. Bids as issued by the Employer should be submitted duly signed at the bottom 

of each page, failing which the bids will be summarily rejected. 
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E. SUBMISSION OF BIDS 

19. Sealing and Marking of Bids 
 

19.1. The bids should be submitted in the original bid documents as issued by the 

Employer. 

19.2. The bid documents under no circumstances are transferable. 

 The cover containing the Bid should be pasted, sealed and super-scribed 

properly. 
 

20.8 - Format and signing of Tender 

20.8.1 The Tenderer shall submit one original as described in the Instruction to 

Tenderers, bound in a format as stipulated. 

20.8.2 All bidders will be provided with an electronic copy of the schedule of prices. 

Cells that contain permanent information are protected and cannot to be 

changed by the Bidder. 

20.8.3 Cells into which the bidder can enter percentage Excess/ less (where these 

may vary), will be left unprotected. However, the Employer will not enter 

any formulae in the spread sheets. 

20.8.4 The Bidder is entirely responsible to ensure that the calculations presented 

in the Schedule of Prices are correct, and that the Bidder’s offer is complete 

in all respects.  

20.8.5 The Price Bid completed in computerized printout, adopting the format of 

the Bid document in total and shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder. 

20.8.6 The Tenderer shall submit the Price bid in one original. The BOQ in the 

format which is uploaded.   

20.8.7 The Bidder will need to submit the completed Schedule of Prices together 

with the bound copy of the Price Proposal which has been issued by the 

Employer along with the separate Priced Schedule of Prices, and to affix his 

signature on all pages of his submittal.  

20.8.8 The Tender shall contain no alternations, omissions or additions, except 

those  to comply with instructions issued by the Employer, or as necessary 

to correct errors made by the Tenderer, in which case such corrections shall 
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be initialed by the person  or persons signing the Tender. 

The envelope shall be addressed to the Employer namely “The  Executive Engineer, TWAD 

Board, RWS Division, Perambalur” and bear the following identification 

Bid for ― Operation and Maintenance of CWSS to Othiyam CWSS, 

Melausainnagaram CWSS and Gudalur-Sathanur CWSS in Alathur and 

Veppur Union of Perambalur District for a period of 10 Month from 

01.06.2022 to 31.03.2023. 

 

INVITATION FOR BID No: 13/F.O&M/Outsourcing of CWSS/JDO/PBLR/2022 

/Dt.19.05.2022. 

 

Do Not Open Before 09.06.2022 at 

3.30 pm 

(Time and date of bid opening as per 

Clause 24 of Bid Opening and Evaluation) 

and should be submitted to the following Address: 

“THE EXECUTIVE ENGINEER, TWAD Board, RWS Division, No.275,  CAV  avenue, 

Chidambaram Nagar, Near New Bus stand,  Perambalur. 

 

20.8.9 In addition to the Identification required in sub clause above, the envelope shall 

indicate the name and address of the bidder to enable the bid to be returned in 

case it is declared late, pursuant to Clause 22 of Submission of Bids. 

20.8.10 If the envelope is not sealed and marked as above, the Employer will assume 

no responsibility for the misplacement or premature opening of the bid. 
 

21. Deadline for Submission of the Bids 

21.1. Bids must be received by the Employer at the address specified in  clause 20.8  

above not later than 3.00 PM on .09.06.2022 In the event of the specified date 

for the submission of bids declared a holiday for the Employer, the bids will be 

received up to the appointed time on the next working day. 

21.2. The Employer may extend the deadline for the submission of bids by issuing 

amendment in accordance with clause 11 of Bid Documents in which case all 

rights and obligations of the Employer and the bidders previously subject to the 

original deadline will then be subject to the new deadline. 
 

22.  Late Bids 

22.1. All bids received by the Employer after the deadline prescribed in clause- 21of 

Submission of Bid will be returned unopened to the bidder. 
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22.2. TWAD Board will not be held responsible for any Postal/other modes delay 

leading to delayed submission of Bids after the deadline prescribed. 

23.  Modification/ Substitution of Bid before opening 

23.1. No Tenderer shall be allowed to withdraw the tender after submitting the tender. 

23.2. The Bidder may modify or substitute his bid after submission provided that written notice 

of the modification and substitution is received by the Employer prior to the Deadline of 

submission of Bid. 

23.3. The Bidder’s modification or substitution notice shall be prepared, sealed, marked and 

delivered in accordance with the provision clause – 21 & 22 of “Submission of Bids”, with 

the envelope additionally marked “MODIFICATION” or “SUBSTITUTION” with name of 

wok as appropriate. 

23.4. Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID 

MODIFICATION COVER”/ “PRICE BID SUBSTITUTION COVER” with name of wok 

23.5. Modification / Substitution for Technical Bid cover should be super-scribed as 

“TECHNICAL BID MODIFICATION COVER”/ “TECHNICAL BID SUBSTITUTION COVER” 

with name of wok 

23.6. No Bid shall be modified /substituted after the deadline for the submission of Bids. 

23.7. Modification / Substitution of a Bid between the Deadline for submission of Bids and the 

expiration of original period of validity specified in the Clause – 16.1 “PREPARATION OF 

BIDS” or as amended pursuant to the Clause 16.2 “PREPARATION OF BIDS” may result 

in the forfeiture of the Bid security pursuant to the Clause – 17 “PREPARATION OF 

BIDS”. 
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F. BID OPENING AND EVALUATION 
[ 

24. Bid Opening 
 

24.1. The Employer will open all the bids received (except those received late) in the 

presence of the bidders or their representatives who choose to attend on the 

date at the time in the address specified in clause 21 of― Submission of Bids. (In 

the event of specified date of bid opening being declared a holiday for the 

Employer, the bids will be opened at the appointed time and location on the 

next working day).Envelopes marked as substitution or modification shall be 

opened and read out first.  

24.2. The Bidders‘  names,  the  Bid  prices,  the  total  amount  of   each   Bid,   any 

discounts,  bid  modification / substitution,  the   presence   or absence of Bid 

Security and such  other details as the Employer  may consider appropriate, will 

be announced by the Employer  at the time of opening. Bids and modifications 

received pursuant to clause -23 of “Submission of Bids” that are not opened and 

not read out  at  the  bid  opening  will   not  be  considered  for   further 

evaluation regardless of  the  circumstances.    

25. Process to be Confidential 

Information relating to the examination, Clarification, evaluation and comparison 

of bids and recommendations for the award of a contract shall not be disclosed 

to bidders or any other person not officially concerned with such process until 

the award to the successful Bidder has been announced. Any effort by a bidder 

to influence the Employer‘s processing of Bids or award decisions may result in 

the rejection of his bid. 

26. Clarification of Bids. 

To assist in the examination, evaluation and comparison of bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his bid, including 

breakdown of unit rates. The request for clarification and the response shall be 

in writing or by cable, but no change in the price or substance of the Bid shall 

be sought, offered, or permitted except as required to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of the Bids in 

accordance with Clause-28 of “Bid Opening and Evaluation”. 

27. Examination of Bids and Determination of Responsiveness 

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each 

Bid  
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(a)  meets the eligibility criteria set out in clause – 7 “Qualification of the 

Bidder”, 

(b)  has been properly signed, 

(c) is accompanied by the required securities and 

(d) is substantially responsive to the requirements of the Bid Documents, 

27.2. A substantially responsive Bid is one which conforms to all the terms, 

conditions and specifications of the Bid Documents, without material deviation 

or reservation.  A material deviation or reservation is one  

27.2.1 which affects in any substantial way the scope, quality or performance 

of the works.  

27.2.2 which limits in any substantial way, inconsistent with the Bid Documents, 

the Employer‘s rights to the Bidder‘s obligations under the contract, or  

27.2.3 whose rectification would affect unfairly the competitive position of other 

bidders presenting substantially responsive Bids. 

27.3. If a Bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 

non conforming deviation or reservation. The decision of the Employer on the 

issue whether the Bid is responsive or not will be final and binding on the 

bidders. The Employer is not bound to disclose the reason in case a bid is 

determined by him as non-responsive. 

28. Correction of Errors 

28.1. Bids determined to be substantially responsive will be checked by the 

Employer for any arithmetic error. Errors will be corrected by the Employer as 

follows: 

If any variation is found in the between words and figures, the lesser 

of the two will only be taken in to consideration. 

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance 

with the above procedure for the correction of errors and shall be 

considered as binding upon the Bidder. If the Bidder does not accept the 

corrected amount of the Bid, his bid will be rejected and his bid security will 

be forfeited in accordance with Clause -17.5 of “Preparation of Bids”. 

29. Evaluation and Comparison of Bids 

29.1. The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause- 27 of―Bid Opening and 

Evaluation. 
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29.2. In evaluating the Bids, the Employer will determine for each Bid, the 

evaluated Bid Price by adjusting the Bid price as follows: 

29.2.1. Making any correction for errors pursuant to Clause -28 of “Bid 

Opening and Evaluation”.  

Or 

29.2.2. Making appropriate adjustments to refer discounts or other price 

modifications offered in accordance with Clause -23 of 

“Submission of Bids” 

29.2.3. The Employer reserves the right to accept or reject any 

variation/deviation. 

 

29.3. If the Bid of a successful Bidder is found highly unbalanced in relation to the 

TWAD Board’s estimate of the cost of work to be performed under the 

contract, the Employer may require the Bidder to produce detailed price 

analysis for any or all items of the Bill of Quantities to demonstrate the 

internal consistency of those prices with the methods of operation and 

maintenance of the CWSS and schedule proposed. 

 

29.4. After evaluation of the price analysis, the Employer may require that the 

amount of the Performance Security set forth in Clause - 34 of “Award of 

Contract” be increased at the expense of the successful Bidder to a level 

sufficient to protect the Employer against financial loss in the event of 

default of the successful Bidder under the Contract.  

29.4.1. For tenders received with any plus percentage & up to minus 5 

percentage of the Departmental Value, the successful tenderer 

should remit 2% of contract value as performance security. 
 

29.4.2. For tenders received with minus 5% & up to minus 15% of 

departmental value the successful tenderer should remit 4% on 

contract value as performance security. 

29.4.3. For tenders received with minus 15 % and more of Dept. Value, 

the successful tenderer should remit 5% of contract value as 

performance security. 
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G. AWARD OF CONTRACT 
 

30. Award Criteria. 

Subject to Clause 29 of―Bid Opening and Evaluation, the Employer will award the 

contract to the Bidder, whose Bid has been determined to be substantially 

responsive to the Bid Documents and who has offered the lowest evaluated Bid Price, 

provided that such Bidder has been determined to be (a) eligible in accordance with 

the provision of clause-6 of Eligibility / Qualification Criteria and (b) qualified in 

accordance with the     provisions of Clause-7 of Eligibility/ Qualification Criteria. 
 

 

31. Employer’s Right to Accept any Bid and to Reject any or all Bids 

The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without  thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform 

the affected bidder or bidders of the grounds for the Employer‘s action. 
 

32. Notification of Award 

The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by e mail confirmed by 

registered letter. This letter (hereinafter and in the Conditions of Contract called the 

Letter of Acceptance‖),will state the sum that the Employer will pay to the contractor 

in consideration of the Operation and maintenance of the works  by the Contractor 

as prescribed by the Contract (hereinafter and in the conditions of Contract called 

the―Contract Price‖.)The notification of award will constitute the formation of the 

Contract. 

 

33. Registration in TWAD 

The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water 

Supply and Drainage Board, he / she/ they should get himself / herself/ themselves 

registered in TWAD Board, before concluding the agreement 
 

34. Performance Security 

34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder 

shall deliver to the Employer a Performance Security as detailed below:- 

34.1.1. For tenders received with any plus percentage & up to minus 5 

percentage of Department Value, the successful tenderer should remit 

2 percentage of contract value 
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34.1.2. For tenders received with minus 5 percentage & up to minus 15 

percentage of departmental value the successful tenderer should remit 

4 percentage on contract value. 

34.2 For tenders received with minus 15 % and more percentage of Department 

Value, the successful tenderer should remit 5 percentage of contract value.  

The Performance security should be in the form of 
 

34.2.1. National Savings Certificate/Post Office Savings Deposit account 

purchased within the State of Tamil Nadu and pledged in favour of the 

Executive Engineer, TWAD Board, RWS Division, Perambalur. 

(OR) 

34.2.2. Unconditional and irrevocable bank guarantee issued by any one of 

the branches of Nationalised Bank or scheduled Bank within the State 

of TamilNadu, provided they are in prescribed    format   (enclosed in 

this Document) for an amount equivalent to ----- percentage of the 

total value of the contract in favour of the Executive Engineer, TWAD 

Board, RWS Division, Perambalur. 

34.2.3. FDR and deposits at call receipts should contain lien certificate issued by 

the Bank for encashment by department. The FDR furnished by the firm 

should also bear the signature of the authorized signatory on a revenue 

stamp at the back of the FDR.  

34.2.4. The bidder along with the performance security, shall deliver a non 

judicial stamp paper for Rs.100/- (Rupees One Hundred only) at his 

cost for executing the agreement. 

 

35. Signing of Agreement 

35.1. The Employer on receipt of the performance security and non-judicial stamp 

paper, will furnish to the bidder the Agreement in the form prescribed, 

incorporating all terms and conditions between the Employer and the 

successful bidder. 
 

35.2. The Bidder should remit the performance security prescribed by the Employer  

in  the form as in Clause 34 above and sign the agreement in the presence of 

the Employer within 28 days from the date of Letter of Acceptance notifying 

the award of contract. 

35.3. Upon furnishing the performance security by the successful bidder, the 
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Employer will promptly notify the other bidders that their bids have been 

unsuccessful. 

35.4. Failure of the successful bidder to comply with the requirements of Clauses- 

34 & 35 and 35.2 of “Award of Contract”‖ shall constitute a breach of 

contract, cause for annulment of the award, forfeiture of the bid security and 

any such other remedy the Employer may take under the contract. 
 

Amendment to Agreement: 

35.5. Any amendment shall be issued by mutual consent between the Employer 

and the contractor only without any contrary to the bid conditions. 

35.6. Such amendment should not lead to change in rates and prices of 

the successful bidder. 

 

36. Forfeiture of Performance Security 

The performance security is liable to be forfeited in cases where the 

firm/contractor fails to carry out the work in accordance with the specifications, 

terms and conditions of the contract leading to termination of the contract. 

 

37. Foreclosure of Works 

The Employer shall have the right to issue notice to the contractor, for any 

reason whatsoever does not require the whole or part of the contract to be carried 

out after the award of the contract. The contractor shall not have any claim towards 

compensation or whatsoever, on account of any profit or advantage, which he might 

have derived from the carrying out of such portion. For the portion already carried 

out in view of the foreclosure, the contractor shall be paid an eligible amount as 

certified by the Engineer in charge. 

38. Termination of Contract 

The employer may terminate the contract, when it is opposed / contrary to the 

covenant of the terms of the contract. 

The employer shall issue notice of 15 days time to rectify and in the event of 

failure to rectify / comply the terms of the contract, the contract stands terminated 

on the 16th day from the date of issue of notice. 

On termination of the contract, the employer shall withhold the amount payable 

to the contractor and the security deposit by the contractor till the amounts due to 

the Board are recovered. 
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39. Release of Performance Security 

On successful completion of contract for the assigned period and after handing 

over the entire scheme with all its infrastructures and installations in good and 

operating condition to TWAD Board, the performance security will be refunded after 

three months from the date of handing over the scheme. 

40. Recovery of money payable to TWAD Board 

All losses, costs, damages and expenses and other money payable to the Board by 

the contractor under any stipulation in the contract, may be retained out of any 

money due or which may subsequently become due from the Board to the 

contractor under any contract or otherwise whatsoever and in case such money then 

due or to become due to the contractor by the Board shall be insufficient to pay such 

losses, costs, damages, and other money payable to the TWAD Board by the 

contractor, it shall be lawful for the Engineer in charge without any further consent 

on the part of the contractor to sell or dispose of any securities deposited in the 

Board by the contractor as aforesaid and with and out of the proceeds of such sale, 

after payment of all expenses connected therewith or reimburse and pay to the 

Board all such losses, cost, damages and expenses and other money payable to the 

contractor. And in case such proceeds of sale of the said securities shall be 

insufficient for such purpose then and in that case it shall be lawful for the Board to 

recover the residue thereof, if necessary by legal proceedings and or by resorting to 

revenue recovery act against the contractor. 

41. TDS on Income Tax 

41.1. During the course of the contract period, deduction of income tax shall be 

made at the prevailing rates from every payment as may be specified by the 

Income Tax Act and as amended from time to time. 

41.2. GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New 

Delhi, 25th January 2018. 
 

 

42. Mobilization Advance 

Mobilization advance will not be provided under this contract 
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43. Price Adjustment: 

 Price adjustment is not applicable under this maintenance contract. 

44. Dispute 

44.1. Dispute Redressal Committee 

A) In order to ensure a dispute Redressal mechanism, for tenders of 

value up to and Rs.1 Crore the Regional Technical Committee will be the  

" Dispute Redressal Committee" in order to resolve any disputes between 

the Employer / Engineer – in charge concerned and the contractor and 

the appeal committee is as in (B). 

B) In order to ensure a dispute redressal mechanism, , for tenders of 

value more than Rs.1 Crore a Committee headed by the Managing   

Director / Joint Managing Director and consisting of Engineering Director, 

TWAD Board and Engineering Director, CMWSS Board  as Member, will 

comprise the  " Dispute Redressal Committee" in order to resolve any 

disputes between the Employer / Engineer – in charge concerned and 

the contractor. 

 

44.2. Arbitration: In view of the above Dispute Redressal Committee, 

arbitration is not part of this Contract  

44.3. Jurisdiction of Court 

 In the event of non settlement of any dispute by  the Dispute  Redressal 

Committee arising  between the parties hereto in respect of any matter 

comprised in the contract, the same shall be settled by a competent court 

having jurisdiction over the place where the contract is awarded and 

agreement is concluded and by no other court. 

45. Force Majeure 

Neither party shall be liable to the other for any loss or damage caused by or arising 

out of Acts of God such as unprecedented flood, cyclone, volcanic eruptions, 

earthquake or other special risks referred above which prevent the performance of 

the contract and which could not have been foreseen or prevented by the prudent 

person. If a Force Majeure situation arises, the contractor shall promptly notify the 

Employer in writing of such condition and the cause thereof, Unless otherwise 

directed by the Employer in writing, the contractor shall continue to perform the 
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obligations as far as it is reasonably practical and shall seek all reasonable 

alternative means for performing those not prevented by Force Majeure. 

46. In the event of belated settlement of dues to the contractor, the contractor shall not 

claim interest for the belated payment. 

47. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 

in WP No. 11128 of 2022 should be implemented scrupulously.  

47.1. The wages paid to the labourers should not be less than minimum wages. 

47.2. In case the contractor engaged the labourers already worked in the CWSS, the 

wages already paid to the labourers should not be reduced at any cost. 

48. Contractor dying, becoming Insolvent or Insane  

In the event of death or insanity of the contractor, the contract may be 

terminated by notice in writing, pasted at the site and advertised in the issue of the 

local newspaper.  All acceptable works shall thereafter, be paid at appropriate rates 

after recovering all the contractor’s dues to Employer, to the persons entitled to receive 

and give a discharge for such payments.   

In the contractor is imprisoned because insolvent compound with his creditors 

has a receiving order made against him or carriers on business under receiver for the 

benefit of the creditors of any of them or being a corporation goes into liquidation or 

commences to be wound up not being a voluntary winding up for the purpose only of 

amalgamation or reconstruction, the employer shall be at liberty.  

To give such liquidator, receiver or other persons in whom the contract may 

become vested the option of carrying out the contract or a portion there of to be 

determined by the employer, subject to his providing an appropriate guarantee for the 

performance of such contractor.  

To terminate the contract forthwith by notice in writing to the contractor the 

liquidator, the receiver or person in whom the contract may become vested and take 

further actions as provided in the clause pertaining to default by contractor, treating as 

if this termination is ordered under the respective clause. (This condition may be 

included) 
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VI. LIST OF ANNEXURES 

Annex 

No. 

                                      Description Para No. 

VI. 
List of equipments available with the bidder  

7.1.3 

VIII. 
Sample Format for evidence of access to or availability of 

credit facilities 
7.1.4 

IX. 
Details of Litigation if any  

7.1.5 

X. 
Declaration by the bidder pertaining to blacklisting / 

debarment etc.,  

7.1.6 

XI. 
Affidavit as an undertaking given by the Contractor should 

be certified by the Notary duly stamped on a Notaries 

Stamp (Annexure-XI) 

7.1.10 
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VII. LIST OF CERTIFICATES 

Sl. 

No. 
Description of Certificate Para No. 

1 Signature of the proprietor or proprietress attested by the Notary Public 2.2 

2 Signature of all the partners/power of attorney attested by the Notary 

Public 

2.3 

3 Registration of the firm, signature of the authorised person attested by 

the Notary Public 

2.3 

4 A copy of the listed power of attorney authorising the signatory of the 

bidder 

7.1.1 

5 Proof of registration . 7.1.2 

6 Credit line Certificate from Financial institutions 7.1.4 
 

7 Income Tax Clearance Certificate (Latest) 7.1.7 

8 Valid GST registration Certificate 7.1.8 

9 Certificate of performance issued by not less than the rank of Executive 

Engineer/Responsible person of the private organisation.                                                      

 

7.2 
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Annexure - VI     (Para No 7.1.3) 

List of Equipment Available with Bidder 

Sl. 

No. 

Equipment 

Name 

Requirement for 

the project 

Availability Status Remarks 

Nos. Capacity Owned/ 

leased/ To 

be 

Procured 

Nos and 

capacity 

Age/condition  

        

        

        

        

        

        

        

        

        

 

 

 

 

Seal of the firm                  Signature of the bidder with date 
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Value of contract Qualification and No. of Technical supervisor / Assistant to be 
employed by the Contractor. 

1. Upto Rs. 1.00 
lakh 

No Technical Assistant need be employed.  If situation and nature of 
work warrants. 
1)  A Diploma holder in Civil Engineering or  2) A retired Junior 

Engineer may be employed.. 

2. From Rs.1.00 
lakh to Rs.5.00 
lakhs 

1)  One diploma holder in Civil Engineering   or 2)  Not less than one 
retired Junior Engineer.   

3. From Rs.5.00 
lakhs to Rs.10.00 
lakhs 

1) One B.E (Civil)  
         Or 
2)  Equivalent degree holder. 
           Or 
3)  Not less than one retired AEE/ADE 
4) One diploma holder with three years experience. 

4. From Rs.10.00 
lakhs to Rs.25.00 

lakhs 

1) One B.E. (Civil) with 3 years experience plus one Diploma holder in 
Civil Engineering   

       Or          
2) Equivalent degree holder with 3 years experience plus one Diploma 

holder in Civil Engineering 
       Or 
3)   Not less than one retired AEE/ADE plus one diploma holder in civil 

Engineering. 
4)   Two diploma holders in in civil Engineering with 3 and 5 years 

experience respectively.  

5. From Rs.25.00 
lakhs to Rs.50.00 
lakhs 

1) One B.E. (Civil) with 3 years experience plus  two  Diploma holder 
in Civil Engineering    

      or 
2) One B.E. (Civil) with 3 years experience plus  two  retired junior 

Engineers. 
      or   
3)  Equivalent degree holder with 3 years experience plus two 

Diploma holder   in Civil Engineering / two retired junior Engineers. 
      or 
4) One retired AEE or ADE plus two diploma holders in Civil engg. 

       or 
5) One retired AEE or ADE plus two retired Junior Engineers. 

6) Above Rs.50 
lakhs 

(To be examined in individual cases depending upon the nature of 
work and the technical sill involved and defined in the tender notice 

regarding the No. of qualified technical personal to be employed by 
the contractor. 

7) Penalty The rate for failure on the part of the contractors to employ technical 

assistant  
1) For Diploma holder - Rs 2000/- per month 
2) For Degree holder  - Rs 5000/- per month 
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ANNEXURE - VIII     (Para No 7.1.4) 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES – CLAUSE 7.1.4 

(To be furnished in the Letter Head of Bank) 

BANK CERTIFICATE 

 

This is to certify that M/s…………………………………………………………………………. is a 

reputed company with a good financial standing. 

 

If the contract for the work,  namely………………………………………………………  is 

awarded to the above firm, we shall be able to provide overdraft/ credit facilities to 

the extent of Rs……………….. to meet their working capital requirements for executing 

the above contract. 

 

 

 

Signature of the Authorised Officer of the Bank. 

 

 

Date: 

Seal of the Bank.
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ANNEXURE  IX    (Para No 7.1.5) 

Details  of  Litigation, if any. 

Sl. 

No 

Name of the Govt. 

Dept./Private 

Organisation(Ot

herparty) 

Cause of 

the 

litigation 

Amount 

involved (Rs. 

In lakhs) 

Award for 

(or) against 

bidder 

Remarks / 

present stage 

      

      

      

 

Note: Should be attested by the Notary Public. 

 

 

 

 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE X    (Para No 7.1.6) 

 

Declaration by the Bidder: 

It is to certify that our firm……………………………………………………… 

 …………….…………………………………has not been black listed / banned / debarred by any  

Central/  State / UT Government Department or Undertaking /Organization. 

 

Seal 

         ……………………………….. 

…………………………………      

 (Signature of the Bidder) 
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ANNEXURE-XI (Para No 7.1.10) 

 

(Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp) 

Model 

          ( to be typed in  Rs 100 Non-Judicial Stamp Paper)  

 

AFFIDAVIT OF _________________ (Name of Contractor). 

 

      I/We _________________ (Name of Contractor) Son of ………………… (Hindu) 

aged about ……. years, Partner/Proprietor/Authorised signatory of -------------------------  

having our office at no..........................  do hereby solemnly affirm and sincerely states as 

follows:- 

I /We state that We have entered in to Operation and Maintenance of WSS/CWSS  

contract with TWAD Board on ..... date. 

I/We state that I/We will be the Principal Employer as referred in the labour laws in 

respect of any operating staff / work person engaged for the purpose of delivery of services 

under this contract. 

I/We state that there will not be any employer and employee relationship between 

TWAD Board and the workmen employed by us.  We will take all responsibilities relating to 

present Labour Laws with regard to our employees. 

I/We state that the workers employed by us in connection with performance of this 

contract will not claim any right of employment with TWAD Board. 

I/We state that this Affidavit can be used as a Document before any Court of Law or 

Tribunal to defend the TWAD Board. 

Solemnly affirm and signed by me on this ….  day of ....... 2022  

 

                                                                         DEPONENT                           

BEFORE   ME 

                                                                                                                                     

NOTARY PUBLIC   
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1.1. INTERPRETATION OF TERMINOLOGIES 

1.1.1. In these conditions of contract the following definitions shall apply: 

1.1.2. The Tender inviting authority and Tender Accepting Authority means  the 

Executive Engineer, Superintending Engineer/ Chief Engineer of Tamil 

Nadu Water Supply and Drainage Board 

1.1.3. The Implementing authority/ Department means the Executive Engineer, 

Superintending Engineer/ Chief Engineer of Tamil Nadu Water Supply 

and Drainage Board 

1.1.4. The contract means the agreement concluded between the authority and 

the contractor, including all specifications, patterns, contractor’s samples, 

plans, drawings and other documents incorporated or referred to there 

in. 

1.1.5. The contractor means the person/agency who have been awarded the 

work and undertakes the Operation and maintenance of the CWSS. 

1.1.6. The contract price means the price mentioned in the price schedule of 

the agreement for the respective items of works carried out, that is 

payable to the contractor by the authority under the contract for the full 

and proper performance by the contractor or its part of the contract.  

1.1.7. The work means the work of supplying earmarked quantity of water to 

all the beneficiaries covered under the scope of the project, attending 

leaks/ bursts occurred during the maintenance period, attending repair 

works on the goods and equipments that the contractor is required to 

provide under the contract to establish the above mentioned service.  

1.1.8. MLD is Million litres per day which equals 10,00,000 litres in one day. 

 

1.2. Responsibilities of the Contractor regarding O&M of this Scheme. 

1.2.1. A joint inspection to be conducted by the Contractor with TWAD Board 

Officials before taking over of the CWSS for maintenance.  

1.2.2. The Contractor should take over the scheme after award of work for 

maintenance and handover the scheme in good condition, on completion of 

agreement period. 
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1.2.3. Before taking over the CWSS/WSS, inspect the Alignment and to check 

presence of any illegal connections (any connections other than the scope 

of the project) in the alignment during takeover of the scheme for 

maintenance. If any illegal connection found during the course of 

taking over, the same shall be removed at the cost of TWAD Board. 

1.2.4. After taking over of the CWSS for maintenance, the Contractor is the 

custodian of the CWSS. 

1.2.5. After taking over the scheme by the contractor, for any damages to the 

components of the CWSS made by men, machinery, etc., the contractor is 

solely responsible for rectification at his own risk and cost, except for 

damages caused by other line departments under the Government of Tamil 

Nadu, National Highways and NHAI. 

1.2.6. Damages caused to the underground utilities by the contractor during 

rectification is to be rectified by the contractor under own risk and cost. 

1.2.7. After taking over the scheme by the contractor if any illegal connection 

found, it should be reported immediately to the AE/AEE so as to file the FIR 

by the Department early. However, the Contractor should take immediate 

action to remove such Illegal connections at his risk and cost only. 

Continual illegal Tapping/Connection will lead to cancellation of agreement, 

as the maintenance of Pipeline is the sole responsibility of the contractor. 

1.2.8. The CWSS taken over by the contractor is only for maintaining the scheme 

and to supply the earmarked quantity to all the beneficiaries. The contractor 

should not make any alterations in the CWSS / supplying water to any other 

beneficiaries/ supplying water through any other mode without the approval 

of the Executive engineer incharge of the CWSS in writing. 

1.2.9. Ensure that the water is supplied to all beneficiaries covered under the 

project as per the earmarked quantity on normal condition.   

1.2.10. Under all the circumstances, the supply to all beneficiaries including Tail end 

/critical habitations shall be ensured as per the PART –VI of the GCC. 

1.2.11. Should inform every day before 08.00 AM about the pumping status of the 

scheme from 06.00 AM of previous day to 06.00 AM of present day to the 
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AE/AEE through WhatsApp and through online entry as per the prescribed 

format (beneficiary supply details).  

1.2.12. If Diesel Generator (DG) is available in the scope of contract it should be 

maintained in working condition. Test run of Genset should be carried out 

for a minimum of 30 minutes per week while in idle condition or as 

recommended by the manufacturer / directed by TWAD Engineer. The 

contractor should make necessary arrangement for Diesel / Lube oil 

required for operating the generator and the related cost will be reimbursed 

as per actual on production of original bills. 

1.2.13. In case of failure of electricity during emergency / calamity, the contractor 

shall take immediate action to restore the electricity by approaching the 

TANGEDCO authorities.  In case of non availability of generators, the 

Contractor shall engage generators for pumping the Earmarked quantity 

(MLD) as and when required under approval of the Executive Engineer and 

the hire charges will be paid as per the rate approved for this case. 

1.2.14. The contractor shall submit the operating methodology to carryout in full 

this contract as per the prevailing guidelines, CPHEEO guidelines and got it 

approved by the Engineer in charge. The Operating Staff should have the 

required minimum qualification as the case may be as Electrician with-C-

Certificate, Electrician-grade II, Fitter grade II, Maintenance Assistant, filter 

bed operator, turncock, watchman as per the requirement of works to be 

performed. All shall read and write. 

1.2.15. Must keep a copy of the relevant portions of the latest CPHEEO manual on 

Operation and Maintenance of Water Supply Systems at work site and carry 

out the O&M works in accordance to the guidelines prescribed in the 

Manual. 

1.2.16. The Quantity of water supplied to the beneficiaries is the essence of 

contract, and the contractor is solely responsible for the supplied quantity. 

The contractor should ensure earmarked quantity (MLD) of supply to all the 

beneficiaries as per the scope. Contractor should maintain and furnish 

register showing the quantity of water delivered to each habitations duly 

signed by Panchayat Secretary/ Panchayat President of the local body 

concerned or a person authorized by the Panchayat President and 
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submitted to the Assistant Engineer for preparing the water charges 

demand by 26th of every month (from 26th of the previous month to 25th of 

current month).. 

1.2.17. The Contractor should maintain Pumping quantity register, pump set 

operation register, Leak & burst register, Consumables register, Electro 

mechanical repair register, preventive maintenance register, water retaining 

structure cleaning register, pumpset panel boards repair register, valves 

inspection and rectification register etc. and the same shall be maintained 

and signed by the contractor/authorized person and the same shall be 

furnished during the inspection of TWAD Board Officer. The format for 

maintaining the above registers shall be got approved from the Executive 

Engineer in charge. 

1.2.18. The Contractor should obtain the invoice / bill for electricity consumed and 

handover to the Assistant Engineer / Assistant Executive Engineer for 

onward submission for making payment and the contractor should make 

arrangements to submission of Cheque / Demand Draft to Electricity Board 

office without delay.  

1.2.19. All the repair works whenever it occurs in the pumping machineries, Electro-

mechanical items should be attended immediately under intimation to 

TWAD Board Engineers as all the works are included in the essence of 

contract. 

1.2.20. The contractor should attend the Leaks and Bursts whenever it occurs, 

within the stipulated period, and necessary photos shall be taken before 

during and after attending the works with latitude / longitude and the same 

must be uploaded online in the link http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, through the Assistant Engineer/Assistant 

Executive Engineer concerned. 

1.2.21. For attending the leaks/ burst, the contractor shall procure the minimum 

quantity of materials and keep advance stock which may require to attend 

all types of maintenance works at the earliest. 

1.2.22. All the tools and equipments required for this contract shall be arranged by 

the Contractor at his own expense. 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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1.2.23. Contractor shall maintain the water meters in good working condition. The 

Quantity pumped will be ascertained based on water meter reading only. 

However in special circumstances if the water meter is not functioning / 

available, the supply quantity will be checked using portable flow meter 

provided by the contractor. 

1.2.24. Operate and maintain capacitor and allied switch gear so as to maintain a 

power factor of not less than 0.90 and as prescribed by TANGEDCO. 

1.2.25. The power factor will not decrease or increase suddenly and hence the 

contractor should monitor it daily. If any decrease in the power factor is 

noticed, it should be informed to the Departmental Engineers (concerned 

Assistant Engineer/Assistant Executive Engineer) and rectification to be 

carried out by the contractor which will be paid for as per the agreement. 

Any penalty levied by TANGEDCO for non-maintenance of power factor, will 

be recovered from the Contractor.  

1.2.26. Mandatory Regulations prescribed by CEIG and Inspector of Factories shall 

be followed without any lapse. 

1.2.27. To maintain periodically plant and machineries, pump room and it’s 

premises, Pumping main and valves and Treatment Units etc. as per the list 

detailed in clause 1.3 and as per the Schedule of Maintenance detailed in 

clause 1.4 of General Conditions of Contract. 

1.2.28. Each station should be provided with complete set of tools and equipments 

required for maintenance as listed in the clause 1.5 of GCC.  

1.2.29. To adhere to safety measures as stipulated in clause 1.6 of GCC. 

1.2.30. Recording Register including starting/stopping time of the pump sets etc as 

per standard format. 

1.2.31. Checking the temperature/Noise of Running units and control panel 

1.2.32. To Provide gland packing for the pumps, sluice valve etc. whenever 

required to avoid leakage of water.  

1.2.33. The Contractor shall report any problem in the motor and pumps, electrical 

main boards and fixtures etc, leaks and burst if any occurred in the pipe 

line, leaks and repairs in valves and any other damages caused to the water 

supply system, shall be brought to the notice of the Assistant Engineer/ 
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Assistant Executive Engineer, immediately and take immediate action for 

the rectification and restoration of water supply within the prescribed time 

limit. Necessary entries shall be made in the corresponding register. 

1.2.34. Any alternation/additions if needed to the existing arrangements, both in 

electrical and mechanical installations shall be attended only after proper 

approval from the Executive Engineer. 

1.2.35. The contractor shall obtain the license from the competent authority of 

Labour Department in the respective District.  

1.2.36. The contractor shall provide Technical Supervisor with minimum technical 

qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering as 

per the value of work mentioned under Annexure – VII. (The tender 

calling authority shall specify the requirement of technical 

supervisors to be engaged by the Contractor under this clause  and 

the penalty for non employment of technical supervisors by the 

Contractor) 

1.2.37. The Contractor should also provide photo identity card to his own labour 

mentioning the name and category along with the name of the Contractor 

without mentioning the TWAD Board name and Logo, etc,. 

1.2.38. If any labour is found to be unfit or disobedient to the instructions given by 

the TWAD Board officers, they shall be replaced by the contractor 

immediately.  

1.2.39. The contractor shall provide required safety equipments to the labours 

engaged by him.  

1.2.40. Operation on specified shifts / day as per labour law and ensuring that back 

up teams are available to take over during Sundays, Public Holidays and in 

the event of regular Operator’s absence including watch and ward. 

1.2.41. Operate and maintain pumping equipment with skilled staff with required 

qualifications and experience so as to safeguard the equipments against 

single phasing, earth fault, phase reverse etc., in power supply as well as 

their personal safety. 

1.2.42. The contractors shall be fully responsible for operating and maintaining the 

scheme in a safe & secure manner. 
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1.2.43. The contractor shall obey all the provisions of various laws including Labour 

Laws as applicable to them.  If the Board suffer any loss what so ever of 

nature, monetary or otherwise, as a result of direct or indirect action or 

inaction of the contractor in failing to comply with or not properly complying 

with any law, rules, regulations, notifications, instructions, circulars, G.Os, 

Board Proceedings, etc. issued by the Government or Board or any other 

authority as applicable to them as mandated by the law or otherwise, the 

said laws shall be computed in terms of money and recovered from the 

contractor.  

1.2.44. Temporary Diversion of Roads and Commencement of Work. 
 

1.2.44.1. During attending leaks, burst and any other repair works, the 

contractor/firm shall make at his cost all necessary provision for 

the temporary diversion of roads, car tracks, footpaths,. drains, 

water courses, channels etc.,  

1.2.44.2. If the contractor/firm fail to do these arrangements, the same shall 

be done by the Engineer in charge and the cost thereof shall be 

recovered from the contractor/firm. 

1.2.45. Notice to Telephone, Railway and Electric Supply Undertaking. 

During attending leaks, burst and any other repair works, the Contractor / 

firm shall give all prior notices through Assistant Engineer/ Assistant 

executive Engineer required by any law or custom or as directed by the 

Engineer in charge, to other departments, who may be affected, prior to 

commencement of the works. 
 

1.2.46. Watching  and Lighting 
 

The Contractor/firm shall at his expense, shall provide at the site of works 

sufficient fencing, barricading, watching and lighting during day and night. 

The contractor/firm shall in every respect conform to the police regulations in 

these matters, for which the Board will not take any responsibility. If the 

contractor/firm fail/neglect to do these arrangements, the same shall be 

carried out by the Engineer in charge and the costs thereof shall be 

recovered from the contractor/firm and prevent entry of unauthorized 

persons 

1.2.47.  Risk Insurance 

TWAD shall not be liable for risks of loss or damage to any belongings and of 
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personal injury and death to the persons employed by the contractor for this 

work and the public if any during the contract period. Copy of such insurance 

shall be produced to the Executive Engineer.  

 

 

 

1.3 List of equipments, installations, structures, pipelines, appurtenances etc., to 

be operated and maintained under this contract. 

(VIDE ANNEXURE – II A) 

1.4 Schedule of Maintenance 

Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

1 Pump House:        

1.1 Cleaning of site     
1.2 Cleaning of Pump House including Doors 

and Windows 
    

1.3 Cleaning of Panel Room, D.G. room etc.     
1.4 Check pump is operational     
1.5 Change over to stand bye pumps     
1.6 Record hours run     
1.7 Check operation of air release pipe     
1.8 Lubricating of Rolling Shutters     
1.9 De-weeding of Pump Room premises  

and  removal of cob webs etc in the 

Pump Room. 

    

2 H.T.Structure, Transformer yard and 

Transformers: 
    

2.1 Cleaning of transformer yard, removal of 

grass and plants 
    

2.2 Check up and water the earth pits 

 
   

2.3 Meggar - earth resistance check in the 

earth pits 
 

 

  

2.4 Check and operate the AB switch in the 

structure for its smooth operation and 

replace contacts if necessary 
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

2.5 Check up dropout fuses and H.G. fuses 

and replace if necessary 
    

2.6 Check up insulators and lightning 

arrestor in the structure and replace if 

necessary 

    

2.7 Check the transformer for any leakage of 

oil and top up if necessary 
    

2.8 Check the temperature of transformer oil 

from dial thermometer and record 
    

3 H.T. Panel:     
3.1 Clean the panel externally and internally 

using blower 
    

3.2 Carryout visual check of observe over all 

condition of the breakers and clean the 

breakers thoroughly 

    

3.3 Grease/Oil joints and sliding surfaces     
3.4 Check the internal connections     
3.5 Check the operations of doors and 

conditions of door gasket 
    

3.6 Check Volt Meter, Ammeter etc. in the 

panel for its working and replace if 

necessary 

    

3.7 Check all the indicator lamp and control 

fuses and replace if necessary  
    

3.8 Check the operation of relays     
4 LT Panel :     
4.1 Clean the panel externally and internally 

using blower 
    

4.2 Check all  the connections for tightness     
4.3 Check the contacts switches for tightness 

and apply petroleum jelly if necessary  
    

4.4 Check Volt Meter Ammeter and 

respective P.T. and CTS for its working 

and connection  

    

4.5 Check all the indicator lamp bulbs and 

fuses and replace if necessary   
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

4.6 Check operation of all switches and bush 

buttons  
    

5 CAPACITORS:     
5.1 Check all the capacitors for oil leakage if 

any 
    

5.2 Clean the insulator with dry cloth and 

check the connections for tightness  
    

5.3 Check the fuses and meggar the units?     
6 MOTORS:     
6.1 Clean the motor terminal box, check the 

cable connection to tightness 
    

6.2 Check body of the motor for firm 

connection 
    

6.3 Check the foundation bolt and nut for 

tightness  
    

6.4 Check normal sound and vibration      
6.5 Check the bearing grease and replace if 

necessary 
    

6.6 Check air cooling fan for vibration and 

noise 
    

6.7 Check meggar test for windings and 

earth 
    

6.8 Cleaning of motor slipring, carbon brush, 

contacts and replace if necessary 
    

7.0 STARTERS AND OCB     
7.1 Clean the starter and check up the cable 

connection 
    

7.2 Check contacts and replace if necessary     
7.3 Check for cable connection     
7.4 Check for OLR and No volt coil     

7.5 Check the level of transformer oil in the 

OCB and top up if necessary 
    

8.0 MAIN PUMPS     
8.1 Outside Cleaning     
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

8.2 Check Bearing Temperature     

8.3 Check & Top up Bearing grease or 

replace grease 
    

8.4 Check gland for leak and add gland layer 

if required  
    

8.5 Replace gland packing completely      
8.6 Check foundation nuts and bolts for 

tightness and rusting  
    

8.7 Check inspection covers and check 

condition of impeller  
    

8.8 Check the pressure and pressure gauges 

on suction and delivery side  
    

8.9 Clean the pump pit nd pump floor     

8.10 Check for coupling Bolts and nuts, 

coupling tyre and replace the tyre if 

required  

    

8.11 Check for vibration and noise of the 

pump 
    

8.12 Pump out leaked water from the pump 

pit 
    

8.13 Check the condition of bearing oil and 

replace if required  
    

9 SUMP PUMP     

9.1 Check the pump for operation     

9.2 Check the coupling and replace if 

necessary 
    

9.3 Clean the starter panel externally and 

internally  
    

9.4 Check the fuses and contacts, apply 

petroleum jelly if necessary 
    

9.5 Check the foot valve and replace if 

necessary 
    

10 Diesel Generator Set, Battery and 

Emergency light: 
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

10.1 Clean the Battery, top up, distilled water 

in the battery if necessary 
    

10.2 Remove the connection of battery 

terminals, clean thoroughly and 

reconnect after applying petroleum jelly 

    

10.3 Clean the emergency lights internally and 

externally  
    

10.4 Check the light, indicator lamp for its 

proper working and attend if necessary 
    

10.5 Check fuel level in the diesel tank of DG 

set and top up if necessary 
    

10.6 Check engine oil level in the D.G. set and 

add if necessary 
    

11 OHT CRANES:     
11.1 Carry out thorough cleaning of crane 

including girders, trolley, platform other 

equipments and control panels 

    

11.2 Check all the cable connections for 

tightness 
    

11.3 Check contacts and fuses and replace if 

necessary  
    

11.4 Inspect gearbox for any leakage of oil     

11.5 Check the connection of limit switch     

11.6 Check panels internally and externally 

and apply petroleum jelly if required 
    

11.7 Check the rope and apply grease if 

required 
    

12 SUCTION & DELIVERY VALVES AND 

ACTUATOR: 
    

12.1 Check the condition of gland packing and 

tighten or replace if necessary 
    

12.2 Check actuator gear box for leakage     

12.3 Check the condition of limit switches     
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

12.4 Check the condition of oil and grease, 

replace if necessary 
    

12.5 Check the bolts and nuts for tightness     

12.6 Check cable terminals at motor terminal 

box of actuator 
    

12.7 Check clutch and gear  arrangement for 

manual operation 
    

12.8 Apply grease to the spindle if necessary     

12.9 Check  for  free movement     

13 PIPELINE:     
13.1 Check the pumping main, branch 

pumping main, feeder main for any leak 

/burst /damage 

    

14.0 VALVES:     
14.1 Check the operation of non-return valve     

14.2 Check the disc for its smooth opening 

and closing operation 
    

14.3 Check the sluice valves     

14.4 Check the air valves     

14.5 Check the scour valves     

15 SUMP:     

15.1 Check the cleaning     
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1.5 Equipments and tools to be made available at each pumping station 

Sl. No. Description Set/no. 

1 Ultrasonic Flow detector 1 set 

2 Double end spanner (6 mm to 32 mm) 1 set 

3 Screw driver (6”, 8”, 12”)  1 set 

4 Pipe wrench (14”, 18”, 24”) 1 set 

5 Cutting pliers  1 set 

6 Long nose pliers 1 no. 

7 Hammer (2 Kgs) 1 no. 

8 Test lamp with 15m wire 1 no. 

9 Megger (1000 V) 1 no. 

10 Multimeter 1 no. 

11 Tong tester 1 no. 

12 Hacksaw frame with 3 nos. blade 1 no. 

13 Spade (Manwetty) 2 nos. 

14 Crow bar 1 no. 

15 Sickles 2 nos. 

16 Ring spanner (6mm to 32mm) 1 set 

17 Caution Board (Men at work)  1 no. 

18 Grass cutter 1 no. 

19 Country knife 2 nos. 

20 Iron chutty 2 nos. 

21 Grease gun 1 no. 

22 Wheel barrow 1 nos. 

23 Torch light with 3 cells 2 nos. 

24 Hand blower 1nos. 
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1.6 SAFETY MEASURES TO BE ADHERED: 

1.6.1 All electrical safety equipments like hand gloves, testers and other electrical needs 

are to be provided by the contractor in the Pumping Stations as stated below: 

Sl.
No 

Name of Equipment 
For 

HT Supply LT Supply 

1 Safety belt with rope 2 nos 1 no. 

2 Gas Mask   1 no. 1 no. 

3 Shock proof hand gloves (11 KV 
grade gloves) 

1 pair 1 pair 

4 Disposable hand  gloves 2 pairs 2 pairs 

5 Gum boot 2 pairs 1pair 

6 Electrical line tester  1 no. 1 no. 

7 Earth discharge rod 1 no. 1 no- 

8 First Aid Box 1 no. 1 no. 

9 Emergency light 1 no. 1 no. 

10 Fire Extinguisher 2no. 1no. 

11. Rubber Mat of suitable size as per requirement  

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 

responsibility to ensure the lives and safety of the workers employed by them. The premises 

should be maintained as per CEIG norms and requirements. If any failure/ Penalty due to non 

adherence of CEIG norms will have to be borne by the contractor.  Towards this end, all the 

equipments of appropriate specifications should be procured and made available to the workers 

in usable conditions throughout the period of contract. Responsibility for any health problem or 

death will solely rest with contractor. 

1.6.2 Only experienced, skilled people have to be employed by the contractor.  

1.6.3 Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor 
for laborers who get into wells. 

1.6.4 All personnel shall be covered by insurance  under workmen compensation Act. 

1.6.5 All labour act provisions has to be met with. 

1.6.6 Exhibit labels of "SAFETY FIRST” 

1.6.7 First Aid Box should made available within the reach of the staff in all Pump  
          Rooms and Booster Stations. 

1.6.8 No medicine beyond the expiry date should be kept in the first aid box 

1.6.9  First Aid Chart should be displayed in the Pump Rooms. 
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1.7 Specifications for repairs to Electro Mechanical equipments and for attending 

Leaks and burst in pipelines.  

(Note:It is the responsibility of the tender calling authority to furnish the detailed specifications 

with respect to the repairs, rectification works and consumables for the following items of 

works.) 

1.7.1 Detailed Specification for repair works  

a) Rectification of Leaks in pipelines  

b) Rectification of Bursts in the pipelines 

c) Rewinding of Motors  

d) Repairs and reconditioning of Pump sets 

e) Repairs and reconditioning of Panel Boards 

f) Repairs and reconditioning of Sluice valves 

g) Repairs and reconditioning of Air Valves 

h) Other items of works. 

1.7.2 Payment for repair and rectification works: 

The payment shall be made as per the rate quoted by the Contractor in the price schedule 

for each items of works as specified. As per the actual condition, during repairs and 

rectification works, If any material / work is omitted as not necessary, then the amount of 

such items shall be deducted based on the rate / cost in the sanctioned estimate along 

with tender premium. 

1.7.3 Payment for supply, delivery and utilization of consumables 

The items mentioned under the supply and delivery of consumables for various category 

of works shall be paid as per the rate quoted in the bid. These consumables are to be 

utilised during regular O&M works, preventive maintenance and attending minor repairs 

and shall be carried out by the operating staff and no additional payment will be made.   
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1.8. Formats for Registers to be maintained by the contractor at Site 

1.8.1 Leak/ bursts Register 
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1.8.2 Pump Set, Panel Boards Repair Register  
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1.8.3 Valves inspection and rectification Register  

Sl. 
No. 

No.of sluice 
valves/ Air 
valves/ scour 

valves 
inspected 

No.of 
minor leak 
in any 
valves 

No. of 
minor 
leaks 
attended 

No. of 
gland 
packing/ 
applying 
grease in 
valves 

No. of defective 
valves still to be 

attended 

1 2 3 4 5 6 

1      

  

1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc shall be 

included and specified by the Tender Calling Authority.
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1.9. Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, 

1.9.1 Online Entry Format for Leak and Burst Details 

 

1.9.2. Online Entry Format For Pump set Repair 

 

1.9.3.  Other formats prescribed during contract period, such as  

Pumping quantity register 

Pumpset operation register 

Consumables register 

Electro mechanical repair register 

Preventive maintenance register 

Water retaining structure cleaning register 

shall have to be maintained by the Contractor and carry out the online entry for such formats 

also. 
1                    
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http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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PART II 

 

PAYMENT MODE FOR THE CONTRACTOR 

 

S.no Contents Page no 

2.1.  Measurement and Bill 
66 

2.2.  Quantification of value of work done and Penalty 
66 

2.3.  Payment for the value of work 
70 

 

 

2.1. Measurement and Bill: 

The payment to the contractor will be made based on the following basis. 

2.1.1 Measurement: 

2.1.1.1. The Measurement shall be recorded by the Assistant Engineer based 

on the works carried out every month as per the BOQ. The Contract 

shall produce all relevant documents, registers, invoices, vouchers as 

the case may be for recording measurements. 

2.1.1.2. The details to be uploaded online in the link 

http://117.236.90.36/Maint-Projects/frmMain.aspx, shall be 

completed by the Contractor, through the Assistant Engineer 

concerned, which will be one of the precondition for recording of 

measurements. 

 

2.1.2 Bill Submission:  

2.1.2.1  The contractor shall submit the O & M bills once in a month with proper 

records enclosed i.e., Pumping quantity register, ESI, EPF payment 

details, Leak & burst register, Consumables register, Electro mechanical 

repair register and sump cleaning etc . 

2.1.2.2. Based on the bill submitted by the Contractor the Assistant Engineer 

shall prepare and submit the bills in relevant forms after deducting any 

penalty imposed towards the work as the case may be.  

http://117.236.90.36/Maint-Projects/frmMain.aspx
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2.2 Quantification of value of work done: 

2.2.1. The quantity of water drawn/supplied will be calculated monthly, based 

on the quantity of water supplied daily. 

2.2.2.  The contractor will not be penalised for the lesser quantity of water 

supplied to the beneficiaries on the following reasons, which should be 

approved by the Engineer / Employer. 

a) Non availability of power supply for more than 6 hours in respect of 18 

hours designed pumping and 12 hours in respect of 12 hours designed 

pumping or in the case of staggered power supply for the above 

mentioned designed pumping hours. 

b) Any leak or burst when attended and water supply is restored within the 

stipulated time frame mentioned in clause 2.2.5  

c) When the availability of water at the drawal or first tapping point of this 

contract package is less than the earmarked quantity.  

d) Shifting and replacement of pipeline due to development activities of other 

departments. 

e) Any Force Majeure situation such as riots, War, Earthquake, Land slide, 

Cloud Burst etc., which leads to non operating condition of the 

equipments. 

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water to 

the beneficiaries under the scope of this contract, unless and otherwise due 

the reasons mentioned in clause 2.2.2, then 90% of the payments will be 

made proportionately (Initial, Intermediate and Tail End beneficiaries as 

finalised by the Executive Engineer as  below: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the reaches concerned as per clause 2.1.3) 

x ((served Quantity in KL) / (Earmarked Quantity in KL))”. 

   

2.2.4 If the contractor fails to carry out the Preventive maintenance as per the 

Schedule of Maintenance listed in the Clause 1.4 of GCC then the 

payment will be deducted as below as the case may be: 
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(i)   Daily scheduled activities not done fully  : (10 %) 

(ii) Weekly scheduled activities not done fully  : (5 %) 

(iii) Fortnightly scheduled activities not done fully : (2.5 %) 

(iv) Monthly scheduled activities not done fully  : (2.5 %) 

Total : (20 %)  

The following formula will be adopted for making payment to each of the above four category 

in case of failure in schedule of Maintenance in that category: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x   

((% of schedule of Maintenance done for four category in total / 20%))”. 

 

2.2.5. For attending leak/ Burst works in the pumping and Feeder mains: 

S.No Description of the Pipes 
Scheduled time 
for attending 
one leak work 

Scheduled time 
for attending  
one Burst work 

1. 
For pipes from 50mm OD PVC to 110 
mm OD PVC and GI 

Within 12  hours Within 24 hours 

2. 
For pipes 140 mm OD PVC, 160 mm  
OD PVC and 200 mm OD PVC and GI 

Within 12  hours Within 24 hours 

3 
HDPE pipes / AC pipe/ above 200 
mm  dia PVC Pipes and GI 

Within 24 hours Within 36 hours 

4 For all size of DI / CI pipes  Within 24  hours Within 36 hours 

5 
All sizes of MS pipe /PSC pipes/BWSC 
pipes 

Within 36  hours Within 48 hours 

2.2.6. For attending pump set repairs: 

S.No 
Description of the Pump sets and allied 
accessories 

Scheduled time for 
attending repair 
works 

1. 
For Submersible Pump sets and allied 
accessories 

 

a. Minor repair works With in 24 hours  

b. Major repair works with replacement of parts With in 48 hours  

c. Coil rewinding works 4 – 6 days 

2. 
For Vertical Turbine Pump sets and allied 
accessories 
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a. Minor repair works With in 48 hours 

b. Major repair works with replacement of parts 4 – 6 days 

c. Coil rewinding works 5 – 7 days 

 For HSC Pumpsets and allied accessories  

a. Minor repair works within 24 hours 

b. Major repair works with replacement of parts  3 - 4 days   

c. Coil rewinding works 5 - 7 days   

2.2.7. For attending the repair/ replacement works in Gate Valves, Sluice Valves, air 

valves, Non Return Valves, Scour Valves etc., it should be completed within 24 

hours. 

 

2.2.8. Penalty:  

2.2.8.1. Non attending repairs within the specified period – 1% of value of work as 

per price schedule / day for unfinished portion or Rs.1000/day till the work 

is completed whichever is higher. 

2.2.8.2. The transmission losses due to leaks or burst in pipeline, valves, and other 

installations, over flow of sumps during power failure should not exceed 7% 

of the quantity to be supplied calculated on monthly basis. If the 

transmission losses in the said situations exceed  

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL 

(for the excess quantity more than 7 %.) 

10% - 12 % as calculated above, amount will be deducted at Rs.30/ KL 

(for the excess quantity more than 7 %.) 

12% - 15 % as calculated above, amount will be deducted at Rs.80/ KL 

(for the excess quantity more than 7 %.) 

More than 15 % as calculated above, amount will be deducted at Rs.150/ 

KL (for the excess quantity more than 7 %). 

2.2.8.3. In the case of wastage of water by Over flow of sumps / OHTs due to failure 

on the part of contractor shall be Rs.150 per KL of such over flown/ wasted 

water. 

2.2.8.4. If any damage occurred in the scheme components, damage shall be 

rectified immediately by the contractor at his own cost. Penalty shall also be 
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imposed for the default caused as per relevant clauses of this contract. If 

defect is not duly rectified by the contractor within the specified time, the 

work will be carried out by TWAD Board and the cost will be recovered as 

determined by TWAD Board including all escalations and losses.  

2.2.8.5. If the contractor fails to attend the rectification works of the Electro 

mechanical items, cleaning the sumps etc a fine will be imposed as decided 

by the Executive Engineer depending on the value of such repair works / 

cleaning of sump works. 

2.2.8.6. If the contractor fails to ensure the required residual chlorine at all delivery 

points including the tail end, a penalty will be imposed at “double the cost 

of one day consumption of Disinfectants” under the scope of this 

contract. If the supply and delivery of chemicals is not included under the 

scope of the agreement, the same will be supplied departmentally. 

 

2.3. Payment for the value of work: 

2.3.1 95% of the amount will be paid to the contractor for the works completed O & M 

works and the remaining 5% of the amount will be withheld for each and every 

part of the payment as in 2.3.2.  

2.3.2 Under normal condition, payment will be made as follows subject to the 

conditions stipulated in the item no 2.2. 

Category As mentioned in PART-VI Payment Value 

A 
At Head Woks / Treatment 
Plant / Tapping Point 

20% of the Agreement value for Item No.1 of 
BOQ. 

B 

Completion of Preventive 
Maintenance and schedule of 
Maintenance as per Clause 
1.4 in GCC 

20% of the Agreement value for Item No.1 of 
BOQ. 

C Initial  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 

D Intermediate  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 

E Tail end  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 
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2.3.3 Withheld amount: 

 2.5% of the withheld amount will be released in the final bill. The Balance 2.5% 

will be released after 3 months from the date of taken over of the scheme. 
    

2.3.4 Income tax: 

During the course of the contract period, deduction of income tax shall be made 

at the prevailing rates from every payment as may be specified by the Income 

Tax Act and as amended from time to time. 
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Part III 

ROLE OF TWAD BOARD 

 

1. A joint inspection will be made by the Assistant Engineer/ Assistant Executive Engineer 

or the Executive Engineer incharge of O & M of CWSS with the contractor or his 

representative before handing over of the CWSS / WSS for operation and maintenance. 

2. The Executive Engineer or his Authorised representative shall furnish the salient details, 

components and flow diagram of the CWSS to the contractor along with the list of 

beneficiaries covered under the scope of this CWSS and the earmarked quantity 

required to be supplied to those beneficiaries. (PART –VI)  

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure that 

all the statutory requirements as per the license issued by the competent authority and 

all the requirements of the Contract Labour (Regulation & Abolition) Act have been 

complied with by the contractor and a certificate to that effect may be directed to be 

incorporated by the concerned officer along with the running bills of the contractor, 

when the bill is sent for passing / sanctioning before the competent authority.  

4. Power consumption charges will be paid by TWAD Board.  However if penalty is 

imposed by the TANGEDCO due to reduction in maintaining the Power Factor, it will be 

recovered from the contractor. 

5. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD 

Board to the Contractor on submission of original voucher from the authorised seller. 

6. Regular inspection will be conducted to ascertain the effective functioning of system 

through Engineers of TWAD Board. 

7. Payment will be processed on monthly basis on receipt of bills from the contractor by 

following Board’s procedures. 

 

 

 



71 

TENDERER  EXECUTIVE ENGINEER/TWAD 

PART IV 

LABOUR LAWS TO BE FOLLOWED 

The rights and benefits conferred on the workmen employed by the contractor under 

the provisions of various Labour Laws are the responsibility of the contractor. The Contractor 

has to indemnify the TWAD Board in case of loss or any damages. It is the responsibility of the 

contractor to take insurance policy under Workmen’s Compensation Act, 1923 for each labour 

engaged by the contractor. The Contractor will be responsible for nay deficiency of safety 

measures to be adhered as stipulated in Annexure D. A Photocopy of the insurance under 

workmen’s compensation Policy should be furnished to the Board. The policies should be kept 

alive till completion of the contract. 

The Contractor shall adhere to following Laws wherever applicable 

1) Workmen Compensation Act, 1923, 

2) Payment of wages Act, 1936, 

3) Industrial Disputes Act, 1947, 

4) Minimum Wages Act, 1948, 

5) Factories Act, 1948, 

6) Employees PF and Miscellaneous Act, 1952, 

7) Payment of Bonus Act, 1965, 

8) Payment of Gratuity Act, 1972, 

9) Equal Remuneration Act, 1979, 

10) Maternity Benefit Act, 1951, 

11) Contract Labour(Regulation & Abolition) Act, 1970, 

12) Industrial Employment (Standing Orders) Act, 1946, 

13) Trade Unions Act, 1926. 

14) Child Labour (Prohibition & Regulation) Act, 1986, 

15) Inter-State Migrant Workmen’s (Regulation of Employment &Conditions of Service)Act, 

1979. 

16) The Building and Other Construction workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the Cess Act of 1996, 

17) Employee State Insurance Act, 1982, 

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act, 

1982, 

19) The Bonded Labour System (Abolition) Act, 1976, 

20) The Employer’s Liability Act, 1938. 
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PART V 

SPECIAL CONDITIONS 

1. The works which are not covered in the BOQ, but required for this scheme should be 

done by the contractor whenever required as supplemental works. 

2. The Contractor shall pump or deliver additional quantity of water to the beneficiaries 

during festivals, emergencies, etc as directed by the TWAD Board Officials for which no 

additional payment will be made under the price schedule item no:1. The consumables 

for disinfection will be paid as per the rate in the BOQ / supplied departmentally.   

3. If the reporting Data furnished by the Data operator under the Contractor is found to be 

False / Incorrect, necessary penalty (clause to be adopted) at the rate (as decided by the 

Executive Engineer) of Rs. 1,000 per instance. 

4. Online Entry of daily pumping quantity should be consolidated, cross checked by the 

Supervisor/Technical Assistant and the data should be updated by the contractor in the 

TWAD web page in consultation with the section officer. 

5. The EB reading should be noted / EB Demand should be received from the respective EB 

Section Office by the contractor and the same should be reported to the Section Officer, 

TWAD Board without any omission/delay. 

6. Every month, the Water Demand raised should be distributed to the respective 

beneficiary of the TWAD Board and the acknowledgement of the demand should be 

reported to the section officer, TWAD Board. Then the Cheque / DD for the respective 

demand raised should be received from the beneficiaries and submitted to the Section 

officer, TWAD Board without any omission/delay by the contractor. 

7. Contractor shall do watering of plants, trees, grass, etc., in the premises under the scope 

of this contract. 

8. Any public representatives (Panchayat President, Union Chairman, District Chairman, 

M.L.A, M.P or any other socially responsible approaches) in connection with water supply 

problems they should be treated courteously and proper reply should be given. 

9. No advance payment will be made. 

10. Subletting of contract is not allowed under this contract. 

11. Transfer of the contract is not permissible on any ground. 

12. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP 

No. 11128 of 2022 should be implemented scrupulously.  

1. The wages paid to the labourers should not be less than minimum wages. 

2. In case the contractor engaged the labourers already worked in the CWSS, the wages 
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already paid to the labourers should not be reduced at any cost. 

Note: Other Special conditions for the items of work to be carried out as per the 

BOQ specifications and the corresponding deduction for the work not 

required to be carried out for repairs and reconditioning works, etc., shall 

be included under special conditions by the Tender calling authority.   
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Part-VI 

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED 

UNDER THIS CONTRACT. 

Note:   

1) It is the responsibility of the tender calling authority to furnish the details of beneficiaries 

and quantity of water to be supplied with respect to the scope of the work to be covered 

under this O&M contract without any omission. 

2) The details and categorisation of the Initial Reach, Middle Reach and Tail End beneficiaries 

has to be clearly mentioned so as to process the payment as per the payment conditions. 

3) Any additional condition necessary shall be included in the tender documents under Special 

Conditions without detrimental to the interest of Board and the rules in force. 

 

Name of Scheme :  Operation and Maintenance of Othiyam CWSS, Melausainnagaram 

CWSS and Gudalur-Sathanur CWSS in Alathur and Veppur Union of Perambalur 

District  for a period of 10 Months from 01.06.2022  to  31.03.2023  

(VIDE ANNEXURE – II A) 
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LETTER OF NEGOTIATION 

 

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief 

Engineer of Division/Circle/Region on 

 

I/We agree to reduce the percentage for the items in the BoQ as follows. 

 

 

Sl.No.  percentage in the BoQ  Reduced percentage 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

Forwarding Slip to The Lump sum Agreement No. 

1.  Name of Work :  

2.  Estimate Amount :  

3.  Sanctioned in Original Estimate No. :  

4.  Revised Estimate No.  :  

5.  Name of Contractor and Address :  

6.  Original or Supplemental :  

7.  If Supplemental, Original Agreement No. :  

8.  Approximate value of work to be done under 

this  Agreement 

:  

9.  If this is Supplemental, approximate value of 

works to be done under Original Agreement 

:  

10.  If bids have been called for, is the lowest 

tender accepted? If not reasons to be recorded. 

:  

11.  Has the contractor  signed the divisional copy of 

TNBP and Its addenda volume brought upto 

date 

:  

12.  Is data furnished for all items of works noted in 

the Schedule 

:  

13.  Are the rates in Agreement within the estimate 

rates / or schedule of rates / approved rates by 

the SE whichever is less and the Lump sum 

provision sufficient or likely to be exceeded. 

:  

 Additional Information 

A. Original Agreement 

:  

 1. Original Agreement amount of tender 

excess and percentage over the estimate 

rate. 

:  

 2. If concessional rate of EMD & SD have 

been allowed ref. to sanction thereof 

:  
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 B. Supplemental Agreement 

1. Whether the approval of  the competent 

authority has been obtained for the rates  

as required as per B.P.Ms.No.27/CMW/ 

dated 5.2.2002 

:  

 2. If entrusted without tenders whether 

sanction is necessary with reference to 

total value of work covered by the 

supplemental agreement so far accepted. 

:  
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 
 

Form of Agreement (Lump sum) 

Articles of Agreement made this-------------------------------------------------- 

 

Day of ------------------------------------------------------------------------------------------- --------- 

between Thiru---------------------------------------------------------------------------------------------

- 

hereinafter referred to as the contractor which expression shall where the context so admits 

include his heirs, executors, administrators and legal representatives of the one part and the 

Tamil Nadu Water Supply and Drainage Board represented by the Executive Engineer/ 

Superintending Engineer/ Chief Engineer (hereinafter called the Employer) which expression shall 

where the context so admits include its successors in office and assigns) of the other part. 

Whereas the contractor delivered to the Employer the bid which was opened on ----- 

---------------------------------------------------------------------------------------------------------------

---------------- 

--------------------------------whereby the contractor offered and undertook to carryout the 

works specified under this contract and allied work, i.e. (name of work)  ----------------------

------------------- 

---------------------------------------------------------------------------------------------------------------

---------------- 

---------------------------------------------------------------------------------------------------------------

---------------- 

-------------------------------------------------------------------------------------------- 

In the State of Tamil Nadu in India, and provide the works, materials matters and things 

described or mentioned in these presents at the prices set forth in  the schedule annexed to 

such bid and the contractor also undertook to do all extra and varied works which might be 

ordered as part of the contract on the terms provided for in the conditions and specifications 

hereto annexed and the Employer accepted such tender in pursuance where of the parties 

hereto have entered into this contract. 

And whereas the contractor in accordance with the terms of the said Bid has deposited  in 

the Office of the  -----------------------------------------Engineer, TWAD,------------------------ 

--------as performance security for the due and faithful performance by the contractor of this 

contract, the sum  of Rs.------------------(Rupees-----------------------------------------------------

------------- 

-----------------) 

And whereas the contractor fully understands that on receipt of communication of 

acceptance of bid from the accepting authority, there emerges a valid contract between the 
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contractor and the Employer represented by the Officer accepting the agreement and the 

bid documents, i.e. invitation for bids, letter of application, bill of quantities and other 

schedules, general conditions of the contract, technical specifications of the bid, negotiation 

letter, communications of acceptance of bid, shall constitute the contract for this purpose 

and be the foundation off rights of both the parties, as defined in clause 8.1 of "―Bid 

Documents "Now hereby  agreed  that  in  consideration  of  payment  of  the  said  sum  of 

Rs.                    (Rupees 

) or such other sum as may be arrived at under the clause of the General conditions of the 

contract relating to payment by final measurement at unit prices, the contractor shall and 

well within the time specified in his bid thoroughly and efficiently and in a good workman 

like manner perform, provide, execute and do all the works, materials matters of things 

incidental to or necessary for the entire completion of the works specified under this 

contract and necessary works including all works shown in the drawings hereinafter referred 

to or described or set forth the said specifications and schedule hereto annexed and in 

accordance with such further drawings and instructions as the Engineer of the Board or 

other Engineer duly authorised in that behalf (therein after) and in the annexed documents 

referred to as  the Engineer)  shall  at any time in accordance with the said schedule (Bill of 

Quantities) and specifications provide and give together, with any alterations in the works 

or additions thereto, in the time and manner in such schedule (Bill of Quantities) and 

specifications stipulated to the entire satisfaction of the Engineer, the Employer for 

themselves and their successors convenient and agree with the Contractor that during the 

progress of the works and on the completion of contract to the satisfaction of the Engineer, 

the Employer shall and will from time to time on receiving the certificates in writing of the 

Engineer pay to the contractor according to such certificates and the terms of this contract 

the price or sum mentioned in such certificates as due to the contractor under the terms of 

this contract subject nevertheless to deductions or additions thereto or the reform which may 

be lawfully made under terms  of  his  contract.  It is hereby mutually agreed and declared 

as follows. 

a) All certificates or notice or orders for items or for extra varied or altered works which are 

to  be the subject of an extra or varied or altered works charge shall be in writing whether 

so described in the contract or not and unless in writing shall not be valid or binding or be of 

any effect whatsoever. 
 

b) The term contract include these presents and the invitation for bid, bid documents, bill of 

quantities and other schedules, general conditions, special conditions and specifications 

hereto annexed and the plans drawings herein and hereafter referred to. 
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c) If the contractor claims that the decisions or the instructions of the Employer are 

unjustified and that accordingly, he is entitled to extra payments on account thereof he shall 

forthwith notify this to the Employer to record his decisions and reasons therefor in writing 

and shall within two weeks state his claims in writing to the Employer thereafter.  The 

Employer shall thereafter within four weeks of the receipt of the claim, reply to the points 

raised in the claim. Unless resolved by negotiation or discussions immediate thereafter, 

within further four weeks the question of liability for such payment will be treated as a 

dispute. 
 

d) In the contract whenever, there is as discretion or exercise of will, by the Employer 

during  the progress of the work, the mode or manner of the exercise of discretion shall not 

be a matter for dispute. 
 

e) The decision of the Employer shall be final conclusive and binding on all, Parties to the 

Contract upon all questions relating to the meaning of specifications, designs, drawings and 

instructions, and as to the quantity and quality of workmanship or material used on the 

work or any matter arising out of or relating to the specifications, designs and drawings and 

instructions concerning the works or the erection of or failure to execute the same arising 

during the course of works. The above shall not be the subject matter of dispute and in no 

case shall the work be stopped consequent on such a dispute arising and the work shall also 

be carried out by the contractor strictly in accordance with the instructions of the Employer. 
 

f) In case any question, difference or dispute shall arise on, matters other than clauses (d) 

and (c) above and except any of the ―excluded matters‖ mentioned in bid documents 

touching the construction of any clause herein contained on the rights, duties and liabilities 

of the parties hereto or any other way touching or arising out of these presents, the same 

shall. 

Settlement of dispute 
 

Dispute Redressal Committee 

In order to ensure a dispute Redressal mechanism, for tenders of value up to and Rs.1 

Crore the Regional Technical Committee will be the  " Dispute Redressal Committee" in 

order to resolve any disputes between the Employer / Engineer – in charge concerned 

and the contractor and the appeal committee is as mentioned below. 

 

In order to ensure a dispute Redressal mechanism for tenders of value more than 

Rs.1 crore, a Committee headed by the Managing Director/Joint Managing Director 
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and consisting of Engineering Director, TWAD Board and Engineering Director, 

CMWSS Board as Member, will comprise the " Dispute Redressal Committee" for each 

package in order to resolve any disputes between the Employer / Engineer- incharge 

concerned and the contractor 
 

i) In the event of non settlement of any dispute by Dispute Redressal Committee 

arising between parties here to in respect of any of the matter comprised in this  

contract, the same shall be settled by a competent court having jurisdiction over the 

place where contract is awarded and agreement is concluded and by no other court. 
 

ii)  Provided always the contractor shall not except with the consent in writing of the 

Engineer in any way, delay carrying out works in any such matter,question or dispute 

being referred  to  court but shall proceed with the works with all the diligence and shall 

until the decision of the Employer and no award of Competent Civil Court shall 

relieve the contractor of his obligations to adhere strictly to the instructions of the 

Engineer with regard to the actual carrying out of the works. 
 

a) Time shall be considered as essence of the contract and the contractor hereby agree 

to commence the work immediately after taking over of site or signing the agreement 

whichever happens earlier.  The date of completion is March 31st of the financial year 

2022-23. 

 

In witness where of the contractor 

and the Employer on 

behalf of the Board have caused their common seal to be affixed the day and year first 

above written Signed, sealed and delivered by the said. 

 

In the presence of  

Signature of Contractor  

Name and Seal. 
Signature,  

Name and Designation of Witness. 
 

 
Signed by on behalf of TWAD Board. 
 

 

Signed, Name and  EXECUTIVE ENGINEER 

Designation of Witness       TWAD BOARD 
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ANNEXURE-IA 

1).GUDALUR – SATHANUR CWSS 

SALIENT DETAILS 

Administrative Sanction : BP.MS.No. 116/ dt. 22.03.1984 

Rs. 37.68 Lakhs. 

Scheme Commissioned in the Year : 1988 

Date of taken over by TWAD Board for 

Maintenance 

: 20.09.1995 

Total No. of Habitations included in the 

original Sanctioned Estimate 

: 7 Nos 

No. of Habitations Bifurcated by forming 

new IPP’s 

: 2 No 

No. of Habitations Benefitted : 9 Nos 

Designed Quantity as per Original 

Estimate 

: 3.60 Lakh liters/day 

a. Quantity Now Supplied : 3.60 Lakh liters/day 

b. Population now Benefited : 6744 

 

HEAD WORKS 

Source : Head works is Situated at Nochikulam Habitation near a 
Pond. 
Number of bore well – 2 Nos  

Bore well – I  : 150mm Dia x 70m depth, Yield: 600 LPM. 

Bore well – I I : 150mm Dia x 70m depth, Yield: 400 LPM. 

 

DETAILS OF PUMPSETS AT NOCHIKULAM HEAD WORKS 

Bore well - I 12.5 Hp Submersible pumpset             

500 LPM x 50M 
No standby pump set is available for 

both these pump set. . 
Bore well - II 7.50 Hp Submersible pumpset             

300 LPM x 50 M 

   

Pumpset at Sathanur Booster Sump : 5 HP Centrifugal pump set 300 LPM x 60 M. 

head. Standby of same capacity is available. 
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PUMPING MAIN 

Bore well at Nochikulam to Group Sump at 

Sathanur 
: 

1500mm AC Class 15 pipes = 5471 m. 
150mm AC Class 10 pipes = 603 m. 

140mm OD PVC 4 KSC pipes = 3866 m. 

From Nathakadu Branch point to South 

Madavi 
: 90mm OD PVC 4 KSC pipes = 1000 m. 

Nathakadu Branch point to Nathakadu : 63mm OD PVC 4 KSC pipes = 750 m. 

From Nathakadu Branch point to South 

Madavi ADC 
: 90mm OD PVC 4 KSC pipes = 1100 m. 

From Sathanur – Sathanur Kudikadu : 110mm OD PVC 4 KSC pipes = 1920m. 

S.Kudikadu – Nathakadu : 110mm OD PVC 4 KSC pipes = 1630 m. 

 

 

2). MELAUSAIN NAGARAM  CWSS 

SALIENT DETAILS 

Administrative Sanction : BP.MS.No. 185/ 1979 

Rs. 17.39 Lakhs. 

Scheme Commissioned in the Year : 1981 

Date of taken over by TWAD Board for 
Maintenance 

: 20.09.1995 

Total No. of Habitations included in the 
original Sanctioned Estimate 

: 5 Nos 

No. of Habitations Bifurcated by forming 
new IPP’s 

: 2  Nos 

No. of Habitations Bifurcated : 7 Nos 

Designed Quantity as per Original 
Estimate 

: 3.4 Lakh liters/day 

a. Quantity Now Supplied : 3.40 Lakh liters/day 

b. Population New Benefited : 8067 
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HEAD WORKS 

Source : Head works at Melausain Nagaram Bore well 

– 1 No 

200mm dia x 75m, Yield : 600 lpm 

Pump set at Head works Bore well : 15 Hp Submersible pump set  

500 LPM x 75 M 

. Booster sump is situated at Athanur  
Capacity of Booster Sump : 20,000 Liters 

Pump set at Athanur  : 
 5 Hp Centrifugal pump set 300 LPM x 50 m,  
1 No. standby pump set of same capacity is 

available. 5 Hp submersible pump set  
300 LPM x 50 M 

 

PUMPING MAIN 

Melausain Nagaram Head works to 
Athanur Booster and to Athanur 1 LL OHT 

: 140mm OD PVC 4 KSC pipes = 8600 M 

Branch Pumping main to Kottarai Branchin 
at LS 6300 M 

: 110mm OD PVC 4 KSC pipes = 2500 m. 

Booster Main to Madurakudikadu LS 
2400M 

: 90mm PVC 4 KSC pipes = 2400m 

From Athanur Sump : 80mm GI pipes = 150 m 

 

3). OTHIYAM  CWSS  

SALIENT DETAILS 

Administrative Sanction : BP.MS.No. 230/ dt. 30.12.93 

Rs. 45.40 Lakhs. 

Scheme Commissioned in the Year : 1997 

Date of  handing over to local body : 21.02.2001 

Date of taken over by TWAD Board for 
Maintenance 

: 01.04.2008 

Total No. of Habitations included in the 
original Sanctioned Estimate 

: 5 Nos 



85 

TENDERER  EXECUTIVE ENGINEER/TWAD 

No. of Habitations Benefited  by forming 
new IPP’s 

: 2 Nos 

No. of Habitations Benefited : 7 Nos 

Designed Quantity as per Original 

Estimate 

: 3.30 Lakh liters/day 

Quantity Now Supplied : 3.30 Lakh liters/day 

HEAD WORKS 

Source : Head works is located at Varisaipatti              
Bore well – 2 Nos 

1. 150mm dia x 120m, Yield : 400 lpm 

2. 150mm dia x 150m, Yield : 400 lpm 

Pump room : 1.5m x 2.0m size – 1 No, 

Pump set at Head works Bore well : 12.5 HP x 400 LPM x 40M head-2nos 

1 No. Standby of same capacity available. 

Booster sump is situated at Karampiyam  
Capacity of Booster Sump 

: 13,250 Liters 

Pump room at Karampiyam : 1.5m x 1.2m Size – 1No. 

Pump set at Karampiyam : 5 HP x 300 LPM x 40 m head (Centrifugal 

pumpset),  

10 HP x 500 LPM x 60 m head (Submersible 

Pumpset),  

PUMPING MAIN 

Varisaipatti Head works to Karampiyam Booster 
station 

: 140mm PVC 4 KSC pipes – 4486m. 

Karampiyam Booster Station to Othiyam : 140mm PVC 4 KSC pipes – 1845m. 110mm 
PVC 4 KSC pipe – 3888m 
90mm PVC 4 KSC pipe – 788m 

From Booster main to Branch pumping Main   

From Booster main to Periyammpalyam SR : 90mm PVC – 136m 

From Booster main to Moongilpady SR : 90mm OD PVC – 18m 

From Booster main to Moongilpady colony SR : 90mm OD PVC – 600 m 

From Booster main to Othiyam H.C.SR : 90mm OD PVC – 10 m 

From Booster main to Othiyam SR : 90mm OD PVC – 10 m 

From Booster main to Othiyam 10,000 ltr SR : 90mm OD PVC – 350 m 

From Booster main to Karampiyam SR : 90mm OD PVC – 40 m 
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ANNEXURE – II A 

1). CWSS to Melahussain nagarm  

SUMP WISE BENEFICIARY  

S.No LOCATION OF 
GROUP SUMP 

LIST OF HABITATIONS 

Name of habitation  Earmarked qty in KLD  Actual Supplied 
Qty in KLD 

1 Initial reach Koothur 98.00 97.60 

    Koothur Adc 12.00 11.90 

  Middlle reach Kottarai 53.00 52.80 

    Kottarai Adc 18.00 17.90 

  Adanur GS (Initial 
reach) 

Adanur 98.00 97.60 

  Tail end reach Madurakudikadu 30.00 29.80 

    Adanur Adc 31.00 30.80 

  Total   340.00 338.40 

 
Total earmarked qty.    0.340 MLD 

         

 
Net qty. supplied 0.338 MLD 

  
 

 

2). CWSS to Gudalur Sathanur  

SUMP WISE BENEFICIARY  

S.No LOCATION OF 
GROUP SUMP 

LIST OF HABITATIONS 

Name of habitation  Earmarked qty in 
KLD  

Actual Supplied 
Qty in KLD 

1 Initial reach Bujangarayanallur 42.00 41.80 

    Gudalur 77.00 76.60 

    Illuppaikudi 36.00 35.80 

    Illuppaikudi Adc 34.00 33.80 

  Sathanur GS (Initial 
reach) 

Sathanur 78.00 77.60 

  Middle reach S.Kudikadu 32.00 31.80 

    Nathakadu 22.00 21.90 

  Tail end reach Madhavi 21.00 20.90 

    Madhavi Adc 18.00 17.90 

  Total   360.00 358.10 

 
Total earmarked qty.  0.360 MLD 

   

 
Net qty. supplied      0.358 MLD 
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3). CWSS to Othiyam  

SUMP WISE BENEFICIARY  

S.No 

LOCATION OF 
GROUP SUMP 

LIST OF HABITATIONS 

Name of habitation  
Earmarked qty in 

KLD  

Actual 
Supplied 

Qty in KLD 

1 Karambiyam(Initial 
reach) 

Karambiyam 25.00 24.90 

2   Karambiyam Adc 16.00 15.90 

3 Middle reach Periyammapalayam 76.00 75.60 

4   Moongilpadi 40.00 39.80 

5   Moongillpadi Adc 38.00 37.80 

6 Tail end reach Othiyam 100.00 99.50 

7   Othiyam Adc 35.00 34.80 

  Total   330.00 328.30 

 

    

 
Total earmarked qty.   0.330 MLD 

   
      

 
Net qty. supplied      0.328 MLD 
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