
 
 

GOVERNMENT OF TAMILNADU 
PUBLIC WORKS DEPARTMENT 

 

Office of the Executive Engineer, P.W.D., 

Buildings (Construction & Maintenance) Division , 

Pudukkottai 

 

TENDER DOCUMENT 

  
 

Name of work : 
CONSTRUCTION OF ART/CRAFT 
ROOM 1 NO & BOYS TOILET 2 
NOS  IN GOVT HIGH SCHOOL  AT 
VELADIPATTI IN PUDUKKOTTAI 
DISTRICT. 
 

EMD : Rs.25,000/- 

Tender shall be submit on or before 
3.00pm. on 

: 09.06.2022 

 

 
 
 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Kf;fpa mwptpg;G 
 

 

Kd;itg;Gj; njhifia Njrpa Nrkpg;Gg; gj;jpuq;fshfj; 

jUtjha; ,Ue;jhy; nlz;lH mwptpg;gpy; njhptpj;jgb 

Fwpg;gplgl;Ls;s nraw;nghwpahsH ngaUf;F mlkhdk; nra;j 

gpd;dNu nlz;lUld; ,izf;f Ntz;Lk;. mlkhdk; 

nra;tjw;fhd tpz;zg;gj;jpy; ifnahg;gkpl;lhy; kl;Lk; 

NghjhJ. jtwpdhy; fz;bg;ghf nlz;lH fzf;fpy; vLj;Jf; 

nfhs;sg;glhJ> cldbahf js;Sgb nra;ag;gLk;. 

 
 

 
             (xk;/-----------------------------) 

nraw;nghwpahsh;> nghgJ 
 fl;llk; (f&g) Nfhl;lk; 

GJf;Nfhl;il 
 

 

 



ANNEXURE 

PARTICULARS TO BE FURNISHED BY THE TENDERER 
 
1. Name of the tenderer and address :  

2. Name of work   

3. Date of tender :  

4. Total value of tender : 

5. Details about E.M.D. enclosed for this 

tender and its validity : 

 Including the Goods and Services Tax 

 (GST) Amount 

6. Registered class of the tenderer with  
monetary limit and department in which 
registered.  Certified copy of the 
registration should be attached. : 

 
7. Recent work (details about name and 

place of work, value of the work etc., 
should be furnished) : 

 
8. Works under execution (details about 

name and place of work value of the 
work etc., should be furnished) : 

 

9. Command of labour in brief : 

10. Turnover of previous year (Particulars 

for a period of three consecutive years 

to be furnished) : 

 
11. Whether Income Tax clearance certificate 

is enclosed.   If not when it will be  

produced? : 

12. (i)    GST Registration Number : 

(ii)   Whether GST clearance 
certificate is enclosed? If not, when  
 it will be produced? : 
 

13. In case of registered co-operative 
societies they should furnish name of 
the nominee with their credential details 
at the time of tender itself.  They should 
also certify, that the nominee of the 
society is not a registered contractor 
in the Dept. : 

  



14. TECHNICAL ASSISTANT DETAILS 

1. Name : 

 
Qualification certificate 

Experience certificate : 

 
2. Name : 

 
Qualification certificate Experience 

certificate  : 

 
OR 

1.    Name : 

If retired Civil Engineer, Designation  

and date of retirement (copy to be  

enclosed) : 

 
15. Any other details : 

 

NOTE :    The consent letter from the Technical Assistant proposed to be employed should be 
obtained and enclosed with the tender. 
 



DECLARATION TO BE GIVEN BY THE UNEMPLOYED ENGINEER 
 

1. Name : 

2. Address : 

 

3. Age : 

4. Native place : 

5. District : 

6. Qualification : 

7. Year of passing : 

8. No. of years of employment : 

9. Name of the Division in which  

registered as an unemployed Engineer        : 

10. Date of registration : 

11. Class of contractor : 

Monetary Limit  

12. Previous experience in year 

a) Irrigation        b)   Head works  

c) Building          d)  Bridges  

e)   Others 

(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet) 

 

 

13. Annual turnover for first three years  : 
14. Solvency / Immovable / Cash : 
15. Tools and Plant owned : 

16. Was there any default in fulfilling terms   

of contract and result and penal action : 
 

17. Special remarks if any : 
 

 
 
 
Station   :        Signature and name of the 
Date      :            Unemployed Engineer  
 

 
 
 
 
 

Contracts Name of work Value of work Period of work         Nomination of tender 
 
      (1)                          (2)                           (3)                             (4)                                   (5) 



ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS TO 
CONTRACT APPENDED WITH T.N.B.P. 

 
1.  POSTAL TENDERS : 
 
1.1) The contractor may have the option to present the tender directly or to send registered  

            post acknowledgement due; on or before the last date for receipt of tenders.  

1.2) In case of sending tenders by registered post acknowledgement due it is the responsibility 

of the  

        tender himself to dispatch the tender sufficiently early so as to reach the tender opening 

authority  

         before the date and time notified in the tender notice for opening of tenders. 

1.3) No representation appeal of any kind will be allowed against belated receipt of tenders by 

post  

          beyond the notified date and time or loss in transit etc. 

2.  E.M.D  
 

The acceptance of EMD in various approved forms duly pledge in favour of the Executive 

Engineer concerned is subject to the specific condition that the successful tenderer should 

pay the Security Deposit (including E.M.D) in the form of small savings scripts\ 

deposits\Accounts in lieu of other mode of payment for E.M.D.  If offering Indravikas patras, 

the Contractor should note his name in the back side of the said patras and to furnish a letter 

stating that he is submitting the Indravikas patras of such Indira Vikas Patras will only be 

taken for calculation. 

3.  SECURITY DEPOSIT : 
 
         In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of 
contract minus the E.M.D. already remitted) will be collected at one time only. equivalent to 2% 
of the contract value including GST Amount ) 

The Security Deposit can be paid to the contractor asking them to invest the amount so paid in 
small   
savings scripts and to hand over to the Executive Engineer concerned by pledging them in his 
favour,  
subject to the condition that unless the contractor remit the security deposit in small savings 
scripts   
(which will be returned after observing the rules in force), their further bill to the work carried 
out by  
them will not be paid. 

 
Additional security deposit will have to paid by successful tenderer if called for, 

 
Irrevocable bank guaranty in the prescribed form shall be accepted towards security deposit 
retention  
money also (G.O.Ms.No.283/PW(G2)Dept./Dt.21.05.99). 
 
4.  SALES TAX : 
      The Tenderer shall quote the rates and prices (both in figures and words) for all the items of 
the Works described in the Bill of Quantities excluding GST along with sum of the quoted 
tender value excluding GST at the end (both in figures and words). 

            
             Sd/------------------ 

Contractor                 Executive  Engineer, PWD, 
                                                                        Buildings (C&M) Division, 
                                                                                                  Pudukkottai 
 



5.  WITHHELD AMOUNT : 
 

The withheld amount at 5% percent be recovered from each bill based on the value of 
work done. 
 

6.   CLAIMS OF CONTRACTORS ON ACCOUNT OF LOSSES DUE TO UNPRECEDENTED 
FLOODS  
      AND OTHER ACTS OF GOD : 
 

The work executed by the contractor under this contract shall be maintained at the 
contractor’s risk until the work is taken over by the Executive Engineer.  The Government shall 
not be liable to pay for, any loss of damages occasioned by or arising out of fire, flood, volcanic 
eruption, earth quakes, other convulsions of nature and all other natural calamities, risks arising 
out of acts of God during such period and that the option whether to take insurance coverage or 
not to cover such risks is left to the contractor. 
 
7.  STANDARD SPECIFICATIONS : 
 

For detailed description of various items of work to be executed in addition to the brief 
description given in the schedule and for the rights and obligations of the Contractors etc, the 
attention of the contractors is invited to Tamil Nadu Building practice which should be followed in 
all respects both in letter and spirit.  The materials used, the workmanship, the mode of 
execution of the work etc., should conform to relevant specification of TNBP or Indian Standard 
Specifications as may be specified. 
 
8.  SAFETY CODE : 
 

The safety measures and all amenities for the labours shall be made by the Contractor at 
his cost as indicated in the safety code vide appendix to General Conditions to Contact and 
clause 34,35 and 42.1 to 42.6 of General Conditions to Contract. 
 
9.  RETENTION OF 2½% FOR ONE YEAR  : 

In case of contract for construction of building either permanent or semi Permanent 
buildings, a sum equivalent to 2½ % of the value of work done will retained with the 
Government for a period of one year reckoned from the date of completion of the work in order 
to enable the departmental officers to watch the effect of all seasons on the work done by the 
contractor.  The amount so retained with the Government will be refunded, only on expiry of 
one-year period referred to above and on execution of indemnity bond by the contractor for 
further period of four years.  

 
The contractor shall be liable to set right all defect arising out his faulty Execution of sub 

standard work notice during the above five years period at his cost (G.O.Ms.No.283/PW(G2) 
Dept. / Dt.21.05.99). 
           In addition to the aforesaid security deposit, retention amount shall be deducted from the 
running account bills, a sum equivalent to 5% (Five Percent) of the total value (including the 
Goods and Services Tax (GST) Amount for all the running account bill) of each bill as retention 
money  
Out of the 5% retention amount, 2½ % (Two and half Percent) of the total value of the work so 
far executed will be released to the contractor on payment of final bill, and in the final bill, the 
Goods and Services Tax (GST) amount retained in previous payment has to be released to the 
contractor without interest . 
          And the balance 2½% will be retained for a period of one year reckoned from the date of 
completion of the work, as all defects shall have been made good according to the true intent 
and meaning hereof, whichever shall happen last   
The retention money of 2½% including GST (Two and a Half Percent) of the total value of 
contract after deducting any amount due to the Department, shall be refunded to the Bidder 
without interest after the defects liabilities attached to the contract is over. 
 
           

Contractor                            Sd/------------------ 
Contractor                  Executive  Engineer, PWD, 

                                                                        Buildings (C&M) Division, 
                                                                                                  Pudukkottai 

 
                                                                  



 

                                                          GOVERNMENT OF TAMH.NADU 

PUBLIC WORKS DEPARTMENT 

Office of  the Executive Engineer, P.W.D., 

Buildings (Construction & Maintenance) Division, Pudukottai 
 

   Name of work:                               : CONSTRUCTION OF ART/CRAFT ROOM 1 NO & BOYS    
  TOILET 2 NOS  IN GOVT HIGH SCHOOL  AT  
  VELADIPATTI IN PUDUKKOTTAI DISTRICT. 
 
   Last Date for receipt of tender  : 09.06.2022  upto 3.00 pm 

 

Date and time of opening         : 09.06.2022  at 3.30 pm  

 
E.M.D. to be remitted         : Rs.25,000/- (Rupees  Twenty five thousand  only) Tax  
                                                                     (GST) Amount 
Mode of E.M.D. to remitted: In the shape of Demand draft of the Nationalized and Scheduled 

banks drawn in  favour of Executive Engineer concerned and National Saving script / Deposit / 

Accounts of postal Department  pledged in favour of the Executive Engineer concerned.  

Note : 

1. The tender document and E.M.D. should be enclosed and covered with sealed. Tenders not 
submitted in sealed cover will be summarily rejected. 

 
2. The rate In words and figures for each item of schedule should be furnished by the tenderer 

without fall In appropriate columns.    Corrections scribbling  overwriting and erasing (should 
be avoided as far as possible) should be attested by the contractor. 

 
3. The total value of each Item of work should be worked out and entered in the amount 

column.    Proper care must be taken in working out the value of each item of work taking 
Into account the unit for which the rate is quoted and the quantity of work to be done under 
the Item. 

 
4. The total of each page should be noted at the end of each page and carried over to 

next page.   The grand total value of the tender should be worked out and furnished at the 
end, both In. words and figures. 

 
5. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of 

the Works described in the Bill of Quantities excluding GST along with sum of the quoted 
tender value excluding GST at the end (both in figures and words). 

 
6. The Tenderer shall quote the rates excluding GST for the quantity and units specified under 

matric units under schedule. 
 

Sd/------------------------- 
Contractor                          Executive  Engineer, PWD, 

                                                                              Buildings (C&M) Division, 
                                                                                                      Pudukkottai 



FOR SPECIAL ATTENTION OF THE TENDERER 
 

1. Proof of registration in P.W.D. as a contractor shall be attached with the tender. 

 
2. Current Income Tax clearance certificate shall be enclosed with the tender, 

 
3. The Tenderer should furnish the „Copy of Goods and Services Tax (GST) Registration 
No.  
 
4. E.M.D. will be accepted in the shape of chalan, Deposit at call receipt, Demand Draft of 

the Nationalized and Scheduled banks drawn in the name of Executive Engineers concerned 

and National Saving Scrip/Deposit/Accounts of Postal Department pledged in favor of the 

Executive Engineer concerned Indravikas patras are acceptable. The tenderer should write in 

the  back   of Indravikas   Patra  his   name   and   address.      He   should   also give an 

undertaking to the Executive Engineer in writing that the Indravikas patras bearing relevant 

register number are submitted as E.M.D. No other mode of payment will be accepted. 

 
5. The successful tenderer should convert the E.M.D. already deposited and additional security 

deposit if any required for the fulfillment of contract into National Savings Certificates / 

Accounts pledged in favour of the Executive Engineer concerned, 

6. The following particulars shall also be furnished by the contractor along with the tender. 

a) List of details of works executed by the contractor with their value. 

b) A list of details of work under execution by the contractor with their values. 

c) Annual turnover of the last one year (necessary certificate to the effect issued by the 

respective bank shall be attached) 
 
7. The tender documents will be issued to the contractors registered in Public Works 

Department in the appropriate class. 
 

 

Sd/------------------------- 
Contractor                           Executive  Engineer,PWD, 

                                                                               Buildings (C&M) Division, 
                                                                                                        Pudukottai 



SPECIAL INSTRUCTION TO THE TENDERERS 

1. The Tenderer should carefully go through the tender schedule and quote their rates for all 

items. 

2. The rates should be filled in neatly in figures and in words and taking into account the 
metric units specified in the tender, scribbling, over writings and erasing should be avoided as 
far as possible. 

3. The amount of each item of work should be worked out. Proper care must be taken in working 

out the amount of each item of work taking into account the unit for which the rate is quoted 

and the quantity of work to be done under the item. 

4. The total for each page should be arrived at and, carried out to every page and the 

grand total value of work should be worked out and shown at the end. And the Tenderer 

shall quote the rates and prices (both in figures and words) for all the items of the Works 

described in the Bill of Quantities excluding GST along with sum of the quoted tender value 

excluding GST at the end (both in figures and words). 

5. The tender should be submitted along with a covering letter giving full details, as called for in 

the tender notice together with the copy of letter registering them into the appropriate class. 

6. In case the tenderers who are eligible for confessional Earnest Money Deposit and accordingly 

they should furnish the reference No. and date in which the concession was granted to them 

A copy of the aforesaid reference may be enclosed along with the tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with the tender 

or the tender in which the Income Tax clearance certificate for the current year was submitted 

to this office should be specified. 

8. Details of previous work done by the Tenderers covering the cost of the work, the agreement, 
No. date, department in which the work was carried out, etc., should be furnished so as 
to assess the previous experience of the tenderers.  Year wise details should be furnished so 
as to see that these tenderers have minimum experience of major building. 

9. List of various machinery and other equipments at the tenderers disposal for use in the 

execution of the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender.  The tenders submitted 

without filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the conditions. 

 

 

Sd/------------------------- 
Contractor                          Executive  Engineer,PWD, 

                                                                              Buildings (C&M) Division, 
                                                                                                         Pudukottai 

 
  



Add New Conditions for Goods and Services Tax (GST)  
 

              The Government of India has notified vide Notification No. 20 / 2017 – Central Tax 
(Rate), dated 22nd August, 2017 and Notification 21 No.24 / 2017 – Central Tax (Rate), dated 
21st September, 2017, the concessional rate of the Goods and Services Tax (GST) at 12% 
[CGST at 6% + SGST at 6%] is leviable for any Government Contract, whether Civil or Electrical, 
irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods used in 
the execution of Government Contract.  
         And the GST amount will be calculated at 12% from the sum of total tendered value 
quoted by the tenderer for construction cost (excluding GST) specified in the BOQ, Subject to 
GST rate applicable from time to time as recommended by the GST Council  
“All duties, taxes, and other levies except GST, payable by the contractor under the contract, or 
for any other cause shall be included in the rates, prices and total Bid Price submitted by the 
Bidder”  
INPUT TAX CREDIT (ITC)  
      a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the 
Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions 
undertaken by State Government shall be treated neither as supply of goods nor a supply of 
service.  
        b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every 
registered persons may be entitled to take the credit of eligible input tax, as self-assessed, in his 
return and such amount shall be credited on a provisional basis to his electronic credit ledger.  
    c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the 
Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this Contract 
Work.  
TOTAL TENDER PRICE  
7. The total tender price will be the cumulative of value quoted for construction (Total Basic 
Rate + GST),  
The amount of EMD is fixed at 1% of the contract value of work put to tender (including the GST 
Amount)” 
NEGOTIATIONS  
 The lowest tenderer will be identified who quotes lowest total tender price which including GST 
as per the clause ……. Negotiation of rates will be made only with the lowest tenderer for 
reducing the quoted rates and the negotiation will be made for the rates quoted to the items in 
the construction part alone and not for GST amount.”  
“After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum 
of the Negotiated tender value (excluding GST) for construction Cost specified in the BOQ, 
subject to GST rate applicable from time to time as recommended by the GST Council  
AWARD OF CONTRACT  
              To be substantially responsive to the bidding documents and who has offered the 
lowest evaluated total tender price (Total Quoted Value including the Goods and Services Tax 
(GST) Amount). 
MINIMUM CRITERIA FOR QUALIFICATION  
         The Applicant should produce Income Tax Clearance Certificate valid for the current 
period, „VAT‟ Verification Certificate (i.e. previous assessment year) and „TIN‟ number having 
validity and copy of Goods and Services Tax (GST) Registration No. 
 

 

 
Sd/------------------------- 

Contractor                           Executive  Engineer,PWD, 
                                                                               Buildings (C&M) Division, 
                                                                                                         Pudukottai 



APPENDIX - 1 
TENDER NOTICE  

(As amended in CO. M.S. No. 618/PW. Dt. 30.04.85) 

 

                on behalf of the Governor of Tamilnadu, Tenders will be received by the Executive  

Engineer, PWD, Buildings (Construction & Maintenance) Division, Pudukkottai  ,at his office upto 

3.00 PM on  09.06.2022 for the work of Construction Of Art/Craft Room 1 No & Boys Toilet 2 

Nos  in Govt High School  at VELADIPATTI in Pudukkottai District.The tenders should be in the 

prescribed form obtainable from Executive Engineer's office P.W.D. Buildings 

(Construction & Maintenance) Division P.W.D. Pudukottai The tenders will be opened 

by the Executive  Engineer at 3.30 P.M. on the same day at the place   aforementioned. 

 
1. The tenderers or their agents are expected to be present at the. time of opening of 

tenders. The tender receiving officer will on opening each tender prepare a statement of 
the attested and unattested corrections therein and hand it over to the tenderer 
concerned and initial all corrections in the presence of the tenderers. If any of the 
tenderers or their agents finds it inconvenient to be present at the time, then in such a 
case, the tender receiving officer will on opening the tender of the absentee tenderer, 
make out a statement of the unattested corrections and communicate it to him. The 
absentee tenderer shall then accept the statement of the corrections without any question 
whatsoever. 
 

2. Tenders must be submitted in sealed covers and should be addressed to the Executive  
Engineer, P.W.D. Buildings (Construction & Maintenance) Division, Pudukottai. the   name 
of the tenderer and name of the work being noted on the Cover. If the tender is made by 
an individual, it shall be signed with his full name and his address shall be given. If it is 
made by firm it shall be signed with the copartnership, name by a member of the firm 
who shall also sign his name and the name and address of each member of the firm shall 
be given. If the tender is made by a corporation it shall be signed by a duly authorised 
officer who shall produce with his tender, satisfactory evidence of his authorisation. Such 
tendering corporation may be required, before the contract is executed, to furnish 
evidence of its corporate existence. 
 

3. Each tenderer must also send a certificate of Income Tax Verification from the 
appropriate Income Tax authority in the form prescribed therefore. The certificate will be 
valid for one year from the date of issue for all tenders submitted during the period. 
 

4. In the case of proprietary or partner firm it will be necessary to produce the certificate 
aforementioned for the proprietor or proprietors and for each of the partners as the case 
may be. 
 

5. If the tenderer is a registered Public Works Dept. Contractor and if a certificate for the 
current year had already been produced by him during the calendar year in which the 
tender is made, it will be sufficient, if particulars regarding the previous occasions on 
which the said certificate was produced, are given. 
 

6. All tenders received without a certificate aforementioned will be summarily rejected. 
 

7. Each tender must pay an Earnest Money,  Deposit a sum of Rs.25,000/- (Rupees  Twenty 
five thousand  only) either in the form of N.S.C. pledged in favour of the Executive 
Engineer. P.W.D., Buildings (C&M) Division, Pudukkottai or in any other form as 
may be approved by the State Govt. from time to time as per para 155 of T.N.P.W.D. 
Code. This E.M.D. will be refunded to the unsuccessful tenderer on application after 
intimation is sent of rejection of the tender or at the expiration of three months from the 
date of tender whichever is earlier. The refund will be authorized by the Superintending 
Engineer / Executive Engineer. The E.M.D. will not be received in cash or currency notes 
by the PWD Officers. 
 

 
 



 
8. The EMD should be remitted in the shape of Small savings scripts, Deposits , Pass Books 

NSC KVP. If the Earnest money is remitted in the shape of National savings certificates 
and KVP., it must be Pledged In favour of the concerned Exertive Engineer. If the EMD 
in the shape of NSC or KVP is not pledged in favour of Executive Engineers 
concerned, the tender will be summarily rejected. 

9. The EMD will not carry any interest. It will be dealt with as provided in the 
tender. 
 

10. The acceptance of EMD in various approved forms duly pledged in favour of the Executive 
Engineer concerned is subject to the specific condition that the successful tenderer should 
pay the Security Deposit including EMD in the form of small savings scrip. Deposits 
account in lie of other mode of payment made for EMD before acceptance of the tender. 
 

11. The tender will remain valid for a period of 90 days  from the last date of receipt of 
tender. The validity period can be extended further if the contractor gives his consent in 
writing specifying the period of extension. 

i) The tenderer whose tender is under consideration, shall attend the Superintending 
Engineer's office before the end of the period specified by written intimation to him. In case, 
the tenderer fails to attend the office before the end of the specified period, his tender will not 
be considered. He shall forthwith upon intimation being given to him of acceptance of his 
tender, by the officer duly authorised in his behalf under article 299 (1) of the constitution 
hereinafter called "The accepting authority," make security deposit of 2% of the value of 
contract in one of the forms prescribed in Tamilnadu Public Works Account Code (ie) by taking 
into account of the amount of EMD already deposited with the tender it would be sufficient to 
pay the balance amount to make up the 2% of the value of contract for the purpose of 
Security deposit. However, the security deposit of one percent of the estimate cost of work can 
be deposited as one time deposit by the  contractor. The security deposit together with earned 
Money Deposit and the amount withheld according to clause 64-1 of General conditions of 
Contract shall be retained as Security for the fulfilment of contract. It a cash Security Deposit 
is made by the contractor, he shall follow the procedure laid down in the proceeding paragraph 
for payment of Earnest Money Deposit and such deposit shall not bear interest 

ii)   An additional Security deposit of 1 % of the value of the contract in one of the forms 
prescribed above will be remitted by the successful tenderer, if called for by the tender 
finalising authority. 

iii) On receipt of written communication of acceptance of tender, if the tenderer fails to pay 
the requisite security deposit within the period specified in the written communication or 
backs out from the tender or withdraws his tender, the Earnest Money Deposit shall be 
forfeited to the Govt. 

     If the contractor fails to carryout the contract, after paying requisite deposits, then he will 
be liable for the excess expenditure if any incurred to complete the work as contemplated 
in the General Conditions of Contract. 

iv) It shall be expressly understood by the tenderer that on receipt of written communication 
of acceptance of tender by the tenderer there emerges a valid contract between the Governor 
of Tamil Nadu and the tenderer, for execution of the work without any separate written 
agreement. For this purpose the tender documents ie., tender notice, tender offered by the 
contractor, General Conditions of Contract, special conditions to the contract, 
correspondence, written communication of acceptance of tender etc., shall constitute a valid 
contract and that will be foundation of the rights of the both the parties to the contract. 

Provided that it shall be open to the accepting authority to insist execution of any written 
agreement by the tenderer, if administratively considered necessary or expedient. 

 

 

 

 

 

 

 



 

6. The tenderer shall examine closely the Tamilnadu Building practice and also the General 
Conditions of Contract contained therein, and sign the divisional office copy of the Tamil 
Nadu Bldg., Practice and its addenda volume in token of such study before submitting his 
tender unit rates, which shall be for finished work in situ. He shall also carefully study the 
drawing and addl. specifications and all the documents connected with the contract. The 
Tamilnadu Bldg., practice and other connected documents with the contract such as 
specifications, plans, descriptive specifications sheet regarding materials etc. can be seen at 
any time between 11.00 a.m. and 5.00 p.m. on office, days in the office of Executive . Engr. 
P.W.D. Buildings (Construction & Maintenance) Division, Pudukottai 

7. A copy of the set of contract documents can also be had on payment of Rs.9000/- + 
Rs.1080/- including the Goods and Service Tax(GST) for each set inclusive of GST . 

8. The tenderers attention is directed to the requirement for materials under the clause 
"Materials and workmanship" in the General Conditions of Contract. Materials confirming to 
the ISI. Standards shall be used on the work, and the tenderer shall quote his rates 
accordingly. 

9. Every tenderer is expected before quoting his rates, to inspect the site of the proposed work'. 
He should also inspect the quarries and satisfy himself about the quality and availability of 
materials. The name of quarries and kiln etc. where from certain materials are to be obtained 
will be given in the descriptive specification sheet. The best class of materials to be obtained 
from the quarries or other source defined shall be used on the work.  In every case the 
materials must comply with the relevant standard specification.  Samples of materials as 
called for in the standard specification or in the tender notice or as required by the Executive 
Engineer shall be submitted for Executive Engineer's approval before the supply to site of 
work is begun. If the contractor after examination of the source of materials defined in the 
descriptive specification sheet is of the opinion that materials complying with the standard or 
other specification of the contract cannot be obtained in quality or sufficient quantity, from 
the source defined in the descriptive specification sheet, he shall so state in his tender and 
state where from he intends to obtain materials, subject to the approval of the Executive 
Engineer. 

The Govt. will not, how ever, after acceptance of contract rate pay any extra charges for 
lead or for any other reasons, in case the contractor is found later on to have misjudged the 
materials available. Attention of the contractor is directed to the "General Conditions of 
Contract" regarding payment of seignior age tolls etc. 

10. The tenderer's particular attention is drawn to the sections and clause in the General 
Conditions of Contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 
2. Carriage 
3. Construction plant 
4. Water and Lighting 
5. Cleaning up during progress and for delivery 
6. Accidents 
7. Delays 
8. Particulars of payment. 

The contractor should closely peruse all the specification clauses which govern the rates which 
he is tendering. 

A schedule of quantities accompanies this tender notice.   It shall be definitely understood that 
the Govt. does not accept any responsibility for the correctness or completeness of this schedule 
and that this schedule is liable to alterations by omissions deduction or additions at the discretion 
of the Executive Engineer Building Construction & Maintenance Division, 
Pudukkottai   as set forth in the conditions of contract. The tenderer will, however base his 
lump sum tender on this schedule of quantities. He should quote specific rates for each item in 
the schedule and the rates should be in rupees and in sums of five paise.  The rates should be 
written both in words and figures and the units words.  The tenderer should also show the totals 
of each item and the grand total of the whole contract and quote in the tender a lumpsum of 
which he will undertake to do the whole work subject to the conditions of contract such lumpsum 
agreeing with the total amount of Schedule A.  The schedule accompanying the lumpsum tender 
shall be written legibly and free from erasures, over writings, or conversion of figures.  
Corrections, where unavoidable should be made by crossing out, initialing dating and rewriting. 

 



10. Tenderers offering a percentage deduction from or increase on the estimate amount except in 
the case of tender for maintenance and repair works called for specifically under percentage rate 
tender system and those not submitted in proper form or in due time will be rejected.  

11. The tenderer should workout his own rates, without reference being made to the Public Works 
Dept. schedule of rates or the public works department estimate. However in case of tenders 
called for under % rate tender system the tenderer should workout his own rate but quote his 
percentage rate above or below the total estimated cost of the work of the department indicated 
in the tender schedule. 

12. The price at which and the sources from which certain particular materials shall be obtained by 
the contractor are given at the end of the schedule accompanying the tender form. Tenderer 
must accept the materials at these prices and shall quote their price for finished works 
accordingly. Notwithstanding any subsequent change in the market value for these materials, the 
charges to the contractor will remain as originally entered in the written contract.   No cent age or 
incidental charges will be borne by Govt. in connection with this supply. 

13. The attention of the tenderer is directed to the contract requirements as to the time of beginning 
of work the rate of progress and the dates for the completion of the whole work and several parts. 
The following rate of progress and proportionate value of works done from time to time as will be 
indicated by the Executive Engineer's certificates of the value of work done will be required. Date of 
commencement of the programme will be the date on which the site (or Premises) is handed over to 
the contractor. 
 
Period after date 

of 
Commencement 

Percentage of work complete
(Based on contract lump sum amount) 

1st Month 20 %

2nd Month 40%

3rd Month 60% 

4th Month 80%

5th Month 100% 

                                                 (Total     Five    Months)
           

Note :   The period to be entered in col. 1 for the purpose of following the rate of progress may be fixed by the 

Superintending Engineers or Executive Engineer to suit each case. 
 

15. No part of the contract shall be sub-let without written permission of the Executive Engineer nor 
shall transfer be made by power of attorney, authorising others to receive payment on the 
contractor's behalf. 

16. If further necessary information is required the Executive Engineer of the division will furnish such 
but it must be clearly understood that tenders must be received in order and according to 
instructions. 

17. The Superintending Engineer or other sanctioning authority reserves the right to reject any tender 
or all the tenders . 

18. The tenderers who are themselves not professionally qualified shall undertake to employ 
Qualified technical men at their cost to look after the work.   The tenderers should state in clear 
terms whether they are professionally qualified or whether they undertake to employ technical 
men required by the department specified in the schedule below for the work.  In case the 
selected tenderer is professionally qualified or has undertaken to employ technical men under 
him, he should see that one of the technically qualified men is always at the site of the work 
during working hours personally checking all items of works and paying extra attention to such 
works as may demand special attention (e.g.) reinforced concrete works etc. 

(The norms for the employment of technical Assistant and penalty for non-employment of such 
technical Assistant etc, is furnished in the format below) 

 

 



ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 
 

The tenderer who himself is not professionally qualified should undertake to employ 
qualified technical men at his cost to look after the work. The tenderer should state in clear terms 
whether he undertakes to employ technical men required by the Department specified in the 
Schedule below for the work. In case the selected tenderer is professionally qualified or has 
undertaken to employ. Technical men under him he should see that one of the technically qualified 
men is always at the site of work during working hours, personally checking all items of works and 
paying extra attention to such works as may demand special attention eg.   reinforced cement 
concrete works etc. 

Employment of Technical Personnel 

 

1.   From one to Rs. 5.00 Lakhs 1) One Diploma Holder in Civil Engineering 
 (or)
 2) Not less than one retired Junior Engineer 
2.   From Rs. 5 to 10 lakhs 1) One B.E., (Civil)
  (or) 
 2) Equivalent Degree holder 
  (or) 
 3) Not less than one retired Sub Divisional 
  Officer AEE / ADE 
  (or) 

 4) One Diploma Holder with three years 

  experience. 

 
3.   From Rs. 10 to 25 lakhs 1) One B.E., (Civil) with 3 years experience

           plus ONE DIPLOMA Holder in Civil Engg. 

(or) 

2) Equivalent Degree holder with 3 years 
experience plus one Diploma holder in 
Civil Engg. 

(or) 

3) Not less than one retired Sub-Divisional 
Officer plus one Diploma holder in Civil 
Engg. 

(or) 

4) Two diploma holder in Civli Engg. with 3 
and 5 years experience respectively. 

  
        1)    One B.E., Civil with 3 years experience  

plus two diploma holders in Civil Engg. 

(or) 

2) One B.E., (Civil) with 3 years experience 
plus two retired Junior Engineers. 

(or) 

3) Equivalent degree holder with 3 years 
experience plus two Diploma holders in 
Civil Engg. or Two retired Junior Engineers 

(or) 
4) One retired Sub Divisional Officer (AEE 

or ADE) Plus two diploma holders in Civil 
Engg. or one retired SDO (AEE or ADE) 
Plus two retired Junior Engineers 

 
 

4.   From Rs. 25 to 50 lakhs 



 
5. Above Rs. 50 Lakhs                                  1)     To be examined in individual cases   
                                                                                 depending   upon the nature of work and the   
                                                                                 technical skill  involved and defined in the   
                                                                                 tender notice  regarding the No. of qualified   
                                                                                  technical personnel   to be employed by the   
                                                                                 contractor                                                                                 

 
 

6. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be levied in 

case of default on the part of contractors in the norms mentioned above. 

 

7. The employment of Technical Assistant should be based only on the value of contract. Engineers 

with Mechanical Engineering qualification and retired from Civil Engineering Departments are 

also suitable to supervise the Civil Engineering works because of their experience in Civil 

Engineering field. 

 

8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when the 

work is kept in abeyance due to valid reasons and during such period in the opinion of the 

Executive Engineer, the employment of Technical Assistant is not required for the due fulfillment 

of the Contract. 

 

9. A movement register should be opened and maintained for Technical Assistants employed by 
the Contractor or for the Technically qualified contractor. The Technical Assistant or Technically 
qualified Contractor should note the arrival and the departure timings every day along with their 
initials. Such Register should be produced during inspection of the Inspecting Officers. 

10. Without prejudice to the generality of the above clause the contractor shall during the currency of 
the contract, when called upon by the Engineer-in-charge engage and also ensure engagement 
by the Sub Contractors and others employed by the contractor in connection with the work such 
number of apprentices in the category mentioned, below and for such period, as may be requited 
by the Engineer-in-charge.  The Contractor shall train them as required under the Apprentices 
Act 1961 and the rules made thereunder and shall be responsible for all obligations of the 
employer under the said act including the liability to make payments to apprentice as required 
under that said act. 

19. Deleted. 

20. A tenderer submitting a tender which the tender accepting authority considers excessive and/ or 
indicative of the insufficient knowledge of current prices or definite attempt at profiteering will 
render himself liable to be debarred permanently from tendering or for such period as the tender 
accepting authority may decide. The tender rates should be based on the controlled price for 
materials - price permissible for the tenderer to charge a private purchaser under the provision of 
clauses 8 of hoarding and profiting prevention ordinance 1943 as amended from time to time and 
on similar principles in regard to labour and supervision in the construction. 

21. The contractor should offer employment to ex-toddy tappers as far as possible. 

Note: This paragraph should be scored out if the cost of work involved is less than Rs, 10, 000/- 

 

 

 

 

 



22. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 
contract and the competent authority, may at his discretion, cancel the contract or invoke any of 
the penalties for the breach of contract provided in the conditions of agreement. The contractor 
shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the Act. Contractor shall, during the currency of the contract, ensure engagement 
of the apprentices in the categories mentioned below who may be assigned to him by the 
Director of Employment and Training/State Apprenticeship Adviser, Tamil Nadu. The contractor 
shall train them as required under the Apprentices Act 1961, and the rules made there under 
and shall be responsible for all obligations of the employer under said Act including the liability to 
make payments to the apprentices as required under the said Act. 

 

Value of contract  Category No. to be appointed 

Rs. 1.00 lakh and upto 
Rs. 3.00 lakhs 

1. 
2. 

Building Constructor 
Brick layer 

1
 
1

Above Rs. 3.00 lakhs and upto 
10.00 lakhs 

1. 
2. 
3. 

Building Constructor 
Brick layer Diploma 
holder in Civil 
Engineering 

1
  
1 

1

Above Rs. 10 lakhs and upto 
50.00 lakhs 

1. 

2. 

 

Building Constructor Brick 
layer B.E., (Civil) or 
equivalent degree holder 

1
 
1 

 

"Unless the contractor has been exempted from engagement of apprentices by the Director of 
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That 
contractor had discharged his obligation under the said Act, satisfactorily should be obtained 
from the Director of employment and Training/State Apprenticeship Adviser" and the same 
should be produced by the Contractor for final payment. 
 

23. In the case of contracts for construction of buildings either permanent or semi permanent 
buildings, a sum equivalent to 2 1/2% of the value of work done will be retained with the Govt. for 
a period of one year reckoned from the date of completion of the work in order to enable the 
departmental officers to watch the effect of all seasons on the work done by the contractor.  The 
amount so retained with the Govt. will be refunded only on the expiry of one year period referred 
to above and on execution of Indemnity bond by the contractor for a further period of four years. 
The contractor shall be liable to set right all the defects arising out of his faulty execution or sub 
standard work noticed during the above five years period at his cost. 

 

24. A statement giving particulars of equipment resources that will be put at the disposal of the work 
under the following classification should accompany the tender. 

 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b) Organisation 

(i) Technical & (ii) Unskilled 

 

25. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. to 
be specified in the tender) will receive preferential consideration. The tenderers are requested to 
report on their covering letter. 

 

 



 

26. The Superintending Engineer reserves to himself the right of allotting the different sub works to 
the different contractors or to one and the same contractor as he may decide after the receipt of 
tenders. 

 

27. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the 
Works described in the Bill of Quantities excluding GST along with sum of the quoted tender 
value excluding GST at the end (both in figures and words).. 

 

28. No seigniorage shall be charged where due for materials quarried from the PWD or other Govt. 
Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain 
access to quarries approved by the Executive Engineer.   No plotrent will be charged for 
materials stocked on Govt. land during the course of construction provided all such materials are 
removed within one month after the work is completed. 

 

29. Seigniorage or charges due for the use of private quarries and private land shall be paid by the 
contractor. 

 

 

 
      Sd/------------------------- 

Contractor                                   Executive  Engineer, PWD, 
                                                                                                   Buildings (C & M) Division, 
                                                                                                                         Pudukkottai 

 



II.   TENDER 

To 

His Excellency the Governor of Tamilnadu,   
represented by the  
Superintending Engineer, PWD 
Buildings Construction & Maintenance Circle,  
Tiruchirappalli 

Sir, 

1. I/We do hereby tender and if this tender be accepted undertake to execute the following work 
viz, as shown in the drawings and described in the specification deposited in the office of the 
Circle/Division with such variations by way of alterations or additions to and omission from the 
said works and method of payment as are provided for in the conditions of contract for the sum 
of Rupees (in figures and 
words)______________________________________________________________________
__ or such other sum as may be arrived at under the clause of the General Conditions of 
Contract relating to "Payment on lumpsum basis or by final measurements at unit prices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and 
figures) for which I/We agree to execute the work and receive payment on measured quantities 
as per the General Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission of 
my or our tender, I/We have carefully followed the instruction in the tender notice and have 
read the Tamilnadu Building Practice and the General Conditions of Contract there-in and the 
Tamilnadu Building Practice addenda volume, and that I/We have made such examination of 
the contract documents and of the plans, specifications, quantities and of the location, where 
the said work is to be done and such investigation of the work required to be done and in 
regard to the materials required to be furnished as to enable to thoroughly understand the 
intention of the same and requirement, covenants, stipulations and restrictions contained in the 
contract and in the said plans and specification, and distinctly agree that I/We will not hereafter 
make any claim or demand upon the Govt. based upon or arising out of any alleged 
misunderstanding or misconception or mistake on my/our part of the said requirements 
covenants stipulations restrictions and conditions. 

4. I/We enclose an income tax verification certificate. 

I/We being a registered PWD contractor have already produced an Income Tax verification 
certificate during the current calendar year in respect of  (here particulars of the previous 
occasions in which the certificate was produced should be given) The legal address of the 
contractors for service of all letters and notices will be as follows. . 

5. (i)  (a)  I/We enclose herewith a chalan for the payment of the sum of Rs ............................  

 ................................................................................................................... (to be entered in 

words and figures) as Earnest Money not to bear interest. 

 

.     (i) (b)        l/ We have paid Rs ........................................... (Rupees ................... , ........................ ...... 

 ............................................ as against the E.M.D. of Rs. ................................ , ...........  

(Rupees .............................................................................................................. )only. 

Since I am/We are eligible to pay the EMD, at concessional rates. 



      (i) (c)        in lieu of a cash 

I/We .................................................................................. have enclosed a ........................  

bearing No ........................................................ Date ................................  

issued by ............................................................................................................................  

for a value of Rs .................................................................................................................  

drawn/enclosed /pledged in favour of the Executive Engineer, PWD. 

5. (i)(d) I am / We are .................................................................................................................  

and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when 
intimation is sent to me/us of rejection or at the expiration of three months from the date of this 
tender whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Govt. 
as security for the due fulfilment of contract. If upon intimations being given to me/us by the 
authority authorised by the Governor under article 299 (1) of the constitution (hereinafter called the 
accepting authority) of acceptance of tender (I/We) fail to make the additional security Deposit, then 
I/We agree to the forfeiture of Earnest Money Deposit. Any notice required to be served on me or us 
hereunder shall be sufficiently served on me or us if delivered to me or us personally or forwarded to 
me or us by post (Registered or ordinary) or left at my or our address given herein.   Such notice 
shall, if sent by post be deemed to have been served on me or us at the time when in due course of 
post it would be delivered at the address to which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from the accepting 
authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and the 
tender documents ie. Tender notice tender with schedules General Conditions of Contract and 
special conditions of the tender negotiation letters, communications of acceptance of tenders, shall 
constitute a contract for this purpose and be the foundation of rights of both the parties provided that 
it shall be open to accepting authority to insist on execution of any written Agreement by the 
tenderer, if administratively considered necessary or expedient. 

8.  I/We have also signed the copy of Tamilnadu Building practice and  addenda volume, thereto 
maintained in the Division office in acknowledgement of being bound by all conditions of the clauses 
of the General Conditions of Contract and all specifications for item of works described by a 
specification number in Schedule A. 

9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause 
of the General conditions of contract, relating to payment of lumpsum basis or by final measurement 
at unit prices I/We agree subject to said conditions to execute and complete the works shown upon 
the said drawing serially from number I to inclusive (Schedule - B) and described in the 
specifications (Schedule - C) and to the extent of probable quantities shown in (Schedule - A) with 
such variations by way of alterations additions to or deductions from the said work and method of 
payment therefor as are provided for in the said conditions. 

 

10.(i) The term "Executive Engineer" in the said condition shall mean the Public Works Department officer in 
charge of the Division having jurisdiction for the time being over the work who shall be competent to 
exercise all the powers and previleges reserved herein in favour of the Govt. with the previous sanction 
of or subject to ratification by the competent authorities in case where such sanction or ratification may 
be necessary and who has been duly authorised under articles 299 (1) of the constitution. 

 
(ii)  In the event of the work being transferred to any other circle/division/sub division, the Superintending 

Engineer / Executive Engineer / Assistant Executive Engineer who is incharge of the work will exercise 
the powers and previleges reserved in favour of Govt. 
  



11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to 

commence the work as soon as this contract is accepted by the competent authority as defined by the 

Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us as 

provided for in the said conditions and agree to complete the work within  Five (5)  Months  from the 

date  of such handing over of the site(or premises) and to show progress as defined in the tabular 

statement "rate of progress" subject nevertheless to the provisions for extension of time contained in 

clause 56 of the General Conditions of Contract appended to the Tamilnadu Building Practice 
 

12. I/We agree that upon the terms and conditions of this contract being fullfilled and performed to the 

satisfaction of Executive Engineer, the security deposited by me/us as herein before recited or such 

portions thereof as I/We may be entitled to under the said conditions be paid back to me/us as provided 

in clause 64 of the General conditions of Contract.  
 

13. I am/We are professionally qualified and my/our qualification are as follows.  
 

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for 

supervising the work and will see that one of them is always at site during working hours personally 

checking all items of works and paying extra attention to such works „ as may require special attention 

(eg) reinforced cement concrete. 

 
 Name of technical staff 

proposed to be employed 
(1) 

Qualification 
(2) 

Experience  
(3) 

1. 
 
 
 

 

2.  
 

3. 

   

 

 
14.    I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the 

General Conditions of Contract shall be : The Executive Engr. P.W.D. Buildings 

Construction & Maintenance ,Division, Pudukkottai In case, the value of claim does not 

exceed Rs.50,000/- 
 

 

 

      Signature of the Contractor with Date 
 

15.    On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under article 

299 (1) of the 

constitution the above tender for a value of Rs ....................................................................  

is accepted on this day of ...................................................................  

Signature and Designation 
 
 

Signature of Witness in full 
and address with name in block letters 



SCHEDULE - A 
(Schedule of Rates and Approximate Quantities) 

A. The quantities here given are those upon which the lump sum tender cost of the work is based but 
they are subject to alterations, omissions, deductions or additions as provided for in the conditions 
of this contract and do not necessarily show the actual quantities of work to be done. The unit rates 
noted below are those governing payment of extras or deductions for omissions according to the 
conditions of the contract as set forth in the General Conditions of Contract in Tamilnadu Building 
Practice and other conditions specifications of this contract. 

 

B. It is to be expressly understood that the measured work is to be taken net (Not with standing any 
custom or practice to the contrary) according to the actual quantities when in place and finished 
according to the drawings or as may be ordered from time to time by the Executive Engineer and 
the cost calculated by measurement or weight at the respective prices without any additional charge 
for any necessary and contingent works connected therewith. The rates quoted are for works in situ 
complete in every respect. 

 

Item 
No 

Probable 
Quantities 

Class and 
Description 

work 

T.N.E.B.P No or 
other special 

specification no if 
any

Rate 
World Figure 

Unit 
Words 

Amt 
figure

 
VIDE SHEETS ATTACHED SEPARATELY 

 

 
SCHEDULE –B 
 

 
LIST OF DRAWINGS 

Note: All drawings to be signed by the 
contractors as well as the officer entering 
into the contract. 
 

SUPPLEMENTAL LIST 
As referred to in the specification including 
the General Conditions of contract in 
Tamilnadu Building practice 
 

 

 
Sl.No 

 

 
Drawing 

No 
 

 
Description 

 

 
Sl.No 

 

 
Drawing 

No 
 

 
Description 

 

 
Date on 

which the 
drawing was 

supplied 
 

(1) (2) (3) (4) (5) (6) (7) 
      

1) Site Plan 

2) Building Plan CA Job No:  

                

 
Description Specification Sheet 
 

item Materials    

 

1. Size alternative to Std. 
Specification size or size 
prescribed Mortar and 
concrete 

Source from which 
item is to be 
obtained 

Approximate 
lead remarks 

 
DELETED 

 
 

 
 



PERCENTAGE FORM 
 

Tender Notice No. : 
04 /2022–23 / EE / B (C&M) Dn. /Pudukkottai / 
Dated:24.05.2022 

Tender Date  : 09.06.2022 

Issued  to   

 

: 

 

 
 
 
               Senior Draughting Officer,PWD., 
                Buildings (C&M) Division, Pudukkottai 
 
 
E.M.D. Amount : Rs.25,000/- (Rupees twenty five thousand only) 

Name of Work : CONSTRUCTION OF ART/CRAFT ROOM 1 NO & BOYS TOILET 2 NOS  
IN GOVT HIGH SCHOOL  AT VELADIPATTI IN PUDUKKOTTAI DISTRICT. 

Estimate value of 
Work as per 
schedule enclosed 

: Rs.27,15,041/-  (Rupees twenty seven lakhs fifteen thousand 
and forty one only) (Including GST 12%) 

I / We………………………………………………………………………………………………………...…offer 
to execute the above work with a Tender Premium as follows. 
 
 
Plus (+)………….. (in words and figures) ………………………………………………………....percentage  

Minus (-) ………   (in words and figures)……………………….………………………………… Percentage 

Over the Departmental Estimate value of work indicated above.   In case of variations in quantity of 
various item of works during execution.  I / We agree that the amount payable for the individual item of 
works will be as per the Departmental Unit Rates indicated in the Tender Schedule for the items as 
varied in accordance with the Tender Premium and the actual quantity of work done. 
 
Details of the EMD enclosed.  
 
 
Date  : 
 
Place  : 
     
 `      Signature and address of the Tenderer 
 
 
Note:  Any correction or overwriting should be attested by the Tenderer with full Signature. 

 
Number of Corrections in figures 
Number of Corrections in words 
Number of overwriting in figures 
Number of overwriting in words 



1

Office of the Executive Engineer . P.W.D.                 Tender Date:
Buildings Construction & Maintenance Division. EMD:
Pudukkottai. SCHEDULE - A

NAME OF WORK : 

SI. 
NO

Description of Work
TNSS
/NBC 
No

Unit Amount

1 3 4 6 7

1
93.00 M3                  

[Ninety three cubic 
metre]

Earth work excavation for foundation in all soils and sub-soils
and to full depth as may be directed except in rock requiring
blasting inclusive of shoring shuttering, bailing out water
wherever necessary and depositing the surplus earth within
the compound in places shown by the departmental officers
with an initial lead of 10 mts and initial lift of 2 mts. and
clearing and levelling the site, etc., complete complying with
standard specification.

Rs.172.30                        
(Rupees one hundred seventy two 

and thirty paise only)

1 m3

(one cubic
metre)

16023.90

2
37.90 M3                 [Thirty 
seven point nine zero 

cubic metre]

Earth work open excavation in all soils and sub-soils and to
full depth as may be directed except in rock requiring blasting
inclusive of shoring shuttering, bailing out water wherever
necessary and depositing the excavated earth with a lead of
10 mts. within the compound in places shown by the
departmental officers and clearing and levelling the site, etc.,
complete complying with standard specification.

Rs.80.55                         
(Rupees eighty and fifty five paise 

only)

1 m3

(one cubic
metre)

3052.85

3
26.50 M3                 

[Twenty six point five 
zero cubic metre]

Supplying and filling in foundation, basement, etc with filling
Crushed stone sand in layers of not more than 15 cm thick
well watered, rammed and consolidated etc. complete
complying with standard specification and as directed by the
departmental officers.

Rs.1733.83                       
(Rupees one thousand seven hundred 

thirty three and eighty three paise 
only)

1 m3

(one cubic
metre)

45946.50

4 18.00 M3                 

[Eighteen cubic metre]
Supplying and filling basement with conveyed earth from 10
km

Rs.241.50                        
(Rupees two hundred fourty one and 

fifty paise only)

1 m3

(one cubic
metre)

4347.00

CONSTRUCTION OF ART/CRAFT ROOM 1 NO & BOYS TOILET 2 NOS  IN GOVT HIGH SCHOOL  AT VELADIPATTI IN 
PUDUKKOTTAI DISTRICT.

Qty
Rate in Figure and

 in words

2 5



2

1 3 4 6 72 5

5 12.00 M3                 

[Twelve cubic metre]

Refilling with excavated earth other than sand with an initial
head load of 100 mts. and depositing the earth as shown by
the departmental officers in layers of not more than 15 cm
thick well rammed, watered and consolidated etc. complete
complying with standard specification 

Rs.33.60                         
(Rupees thirty three and sixty paise 

only)

1 m3

(one cubic
metre)

403.20

6
12.60 M3                 

[Twelve point six zero 
cubic metre]

Cement Concrete 1:5:10 (One Cement, Five sand and Ten
Crushed stone sand) using 40 mm gauge hard broken granite
stone jelly for foundation including dewatering wherever
necessary and laid in layers of not more than 15 cm thick well
rammed, consolidated and curing etc. complete (The crushed
stone sand to be used on concrete work shall confirm to
gradation as per IS 383-1970)

Rs.4716.50                       
(Rupees four thousand seven hundred 

sixteen and fifty paise only)

1 m3

(one cubic
metre)

59427.90

7
2.20 M3                    

[Two point two zero 
cubic metre]

Plain Cement Concrete 1:2:4 (one cement, two sand and four
hard broken stone jelly) using 20mm jelly for wearing coat
including laying, compacting, finishing and curing, etc.,
complete as per standard specificatins and as directed by the
departmental officers.

Rs.6237.80                       
(Rupees six thousand two hundred 
thirty seven and eighty paise only)

1 m3

(one cubic
metre)

13723.16

8

Brick work using Country Bricks of size 8-3/4" x 4-1/4" X2-
3/4"" in Cement Mortar 1:5 (One cement and five Crushed
stone sand) including curing neat finishing, etc., complete
complying with standard specifiction.(The crushed stone sand
to be used on concrete work shall confirm to gradation as per
IS 383-1970)

a

26.70 M3                  

[Twenty six point 
seven zero cubic 

metre]

Foundation and Basement
Rs.5525.50                       

(Rupees five thousand five hundred 
twenty five and fifty paise only)

1 m3

(one cubic
metre)

147530.85

b
14.50 M3                  

[Fourteen point five 
zero cubic metre]

In Ground Floor
Rs.5593.50                       

(Rupees five thousand five hundred 
ninety three and fifty paise only)

1 m3

(one cubic
metre)

81105.75

9

Brick work in Cement Mortar 1:6 using best quality country
bricks of size 8-3/4" x 4-1/4" x 2-3/4" for foundation and
basement including curing, etc., complete complying with
standard specifiction.
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a
9.00 M3                    

[Nine point cubic 
metre]

Foundation and Basement
Rs.5454.00                       

(Rupees five thousand four hundred 
and fifty four only)

1 m3

(one cubic
metre)

49086.00

b
18.50 M3                  

[Eighteen point five 
zero cubic metre]

In Ground Floor
Rs.5522.00                       

(Rupees five thousand five hundred 
twenty two only)

1 m3

(one cubic
metre)

102157.00

10 15.00 M2                  

[Fifteen square metre]

Damp proof course with Cement Mortar 1:4 (One Cement and
Four Crushed stone sand) 12mm thick mixed with best
approved quality water proofing compound conforming to
Indian Standard specification as specified by the departmental
officers at 2% by weight of cement used, finishing and curing
etc. complete complying with standard specification.  

Rs.233.05                        
(Rupees two hundred thirty three and 

five paise only)

1 m2

(one Square
metre)

3495.75

11
76.50 M2                  

[Seventy six point five 
zero square metre]

Supplying and erecting steel centering including necessary
supports for plane surfaces for Reinforced Cement Concrete
works such as column footings, column pedestals, plinth
beams, grade beams, staircase steps, etc. which require only
nominal strutting using mild steel sheets of size 90cm x 60cm
and 10 BG stiffened with welded mild steel angles of size
25mm x 25mm x 3 mm for boarding, laid over silver oak joists
of size 10cm x 6.5cm spaced at about 75cm centre to centre
or at suitable intervals etc. complete in all floors complying
with standard specifcation. (Payment for centering shall be
given after the concrete is laid)

Rs.747.70                        
(Rupees seven hundred fourty seven 

and seventy paise only)

1 m2

(one Square
metre)

57199.05

12

Supplying and erecting centering for sides and soffits
including necessary supports and strutting upto 3.29 M height
for plane surfaces as detailed below in all floors with all cross
bracings using Mild Steel sheets of size 90 x 60 cm and 10
BG stiffened with welded Mild Steel angle of size 25mm x
25mm x 3 mm for boarding laid over silver oak joists of size
10cm x 6.50 cm spaced at abote 90 cm centre to centre and
supported by casurina props of 10cm to 13 cm dia spaced at
not more than 75 cm centre to centre etc. complete complying
with the standard specificaiton. (Payment for centering shall
be given after the concrete is laid)
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a

167.51 M2                

[One hundred sixty 
seven point five one 

square metre]

For plane surfaces such as RCC floor slab, roof slab, beams,
lintels, bed blocks, landing slab, waist slab, portico slabs and
beams, etc.

Rs.840.35                        
(Rupees eight hundred fourty and 

thirty five paise only)

1 m2

(one Square
metre)

140767.03

b
62.00 M2                  

[Sixty two square 
metre]

For plane surfaces such as rectangular or square RCC
columns, sunshades, top and bottom slab of RCC boxing, etc.

Rs.1008.45                       
(Rupees one thousand eight and 

fourty five paise only)

1 m2

(one Square
metre)

62523.90

13
44.20 Qtl            

[Fourty four point two 
zero quintal]

Supplying, fabricating and placing in position Mild Steel /
Ribbed Tor Steel grills for all RCC works as per design given
including cost of steel and G.I. binding wire in all floors etc.
complete complying with standard specification. (Contractor
has to make his own arrangements for the supply of steel and
binding wire)

Rs.7839.80                       
(Rupees seven thousand eight 

hundred thirty nine and eighty paise 
only)

1 Qtl         
(one Quintal)

346519.16

14

Providing and laying in position, standardised concrete Mix M-
20 Grade in accordance with IS 456 using 20mm and down
graded hard broken granite stone jelly for all RCC items of
works with minimum cement content of 325 kg/m3 and
maximum water cement ratio of 0.55, including admixture
(plasticiser / super plasticiser) in recommended proportions as
per IS:9103 to accelerate, retard setting of concrete, improve
workability without impairing strength and durability with about
(5 cu.m.) 7730 kg. of 20mm machine crushed stone jelly and
with about (3.3 cu.m.) 5156 kg. of 10-12mm machine crushed
stone jelly and with about (4.79 cu.m) 7670 kg. of sand, but
excluding cost of reinforcement grill and fabricating charges,
centering and shuttering and also including laying, vibrating
with mechanical vibrators, finishing, curing, etc. and providing
fixtures like fan clamps in the RCC floor/ roof slabs wherever

a

28.70 M3                  

[Twenty eight point 
seven zero cubic 

metre]

Foundation and Basement
Rs.7536.39                       

(Rupees seven thousand five hundred 
thirty six and thirty nine paise only)

1 m3

(one cubic
metre)

216294.39

b
23.00 M3                  

[Twenty three zero 
cubic metre]

In Ground Floor
Rs.7639.69                       

(Rupees seven thousand six hundred 
thirty nine and sixty nine paise only)

1 m3

(one cubic
metre)

175712.87



5

1 3 4 6 72 5

15
13.20 M3                  

[Thirteen point two 
zero cubic metre]

Cement Concrete 1:5:10 (One cement, Five sand and Ten
hard broken stone) using 40 mm gauge hard broken jelly for
flooring including laying, consolidating, finishing, rendering
the top surface rough to receive the floor, curing, etc.
complete complying with standard specification. (The rate is
inclusive of necessary planking for panelling wherever
necessary and as directed by the departmental officers (The
crushed stone sand to be used on concrete work shall confirm
to gradation as per IS 383-1970)

Rs.4716.50                       
(Rupees four thousand seven hundred 

sixteen and fifty paise only)

1 m3

(one cubic
metre)

62257.80

16

Brick partition walls of 10.80cm thickness using best quality
country bricks of size 8-3/4" x 4-1/4" x 2-1/4" in Cement Mortar
1:3 (One Cement and Three Crushed stone Sand) using hoop
iron reinforcement if found necessary including curing etc.
complete and as directed by the departmental officers. (Hoop
iron reinforcement will be measured and paid for separately)
(The crushed stone sand to be used on concrete work shall
confirm to gradation as per IS 383-1970)

a 20.00 M2                  

[Twenty square metre]
In Ground floor 

RS.721.15                       
(Rupees seven hundred twenty one 

and fifteen paise only)

1 m2

(one Square
metre)

14423.00

17

Supplying and fixing fine polished cuddapah slab of following
thickness for cup-board arrangements including laying to
correct alignment with necessary cement mortar and black
powder etc, complete complying with standard specification
and as direct.

a
2.70 M2                    

[Two point seven zero  
square metre]

38/40mm thick
Rs.469.55                        

(Rupees four hundred sixty nine and 
fifty five paise only)

1 m2

(one Square
metre)

1267.79



6

1 3 4 6 72 5

18

Paving the floor with best approved quality fine polished Kota
stone slabs of size 600 x 600 of 18 / 20mm with machine cut
edges and matching marble slab not less than 100mm width
other than Adanga Marbles as border laid over a cement
mortar bed of 20mm thick using cement mortar 1:3 (One
cement and three sand) fixing the slabs in true right angles
with minimum possible width of joints and pointing the joints
with white cement mixed with mathcing colouring pigments
and polishing with floor polisher to a high degree of finish etc.,
The kota stone slabs and other materials to be used shall be
got approved by the Executive Engineer concerned before use
on work, etc., complete as per standard speicification.

a
68.50 M2                  

[Sixty eight point five 
zero  square metre]

Using Fine polished Kota Stone Slab below 600 x 600 of 18 /
20mm size (Observed Data)

Rs.1279.30                       
(Rupees one thousand two hundred 
seventy nine and thirty paise only)

1 m2

(one Square
metre)

87632.05

19

Flooring with following ceramic tiles of size 305 x 305 x 6 mm
laid over 20 mm thick cement mortar 1:3 (One Cement and
Three Sand) base mortar over the existing slab / floor
including cutting the tiles to the required size with special
cutter wherever necessary, laying in position and pointing with
white cement mixed with colouring pigment at the rate of 0.3
Kg. / sq.m. etc., complete complying with standard
specification. (The make and brand of the tiles should be got
approved by Executive Engineer before use on works)

a
27.00 M2                  

[Twenty seven square 
metre]

Design Ceramic Tiles
Rs.935.50                        

(Rupees nine hundred thirty five and 
fifty paise only)

1 m2

(one Square
metre)

25258.50

20
50.60 M2                  

[Fifty point six zero 
square metre]

Dadooing walls with following best approved quality, white /
colour glazed tiles of following sizes set in Cement Mortar 1:2
(One Cement and Two creshed stone sand) 10mm thick and
pointing the joints with white cement mixed with colouring
pigments at the rate of 0.40 Kg. / sq.m. neatly in all floors,
curing, etc., complying with standard specification and as
directed by the departmental officers.

Rs.1250.00                       
(Rupees one thousand two hundred 

and fifty only)

1 m2

(one Square
metre)

63250.00
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21

Manufacturing supplying and fixing of steel door with the
following specification MS angels of size 40x40x6mm are
used for the outer frames and M.S. angles of size 35x35x5mm
for the shutter frames stiffeners with 32 x 6mm M.S flat is
provided at required intervals in the shutter frame. 18-gauge
C.R. sheet laid as panel in the shutter and welded intact. M.S.
flat 18x5mm is welded over the 32 x 6mm M.S. flat
sandwitching the C.R. sheet in between additional stiffeners
with 18x5mm M.S. flat is provided diagonally at the rear side
of the shutter, 3nos. of hinges in case of single leaf and 6nos.
of hinges in double leaves shutter to be provided 6nos. of
holdfasts 120 mm in length made of angle section spliced at
the ends are welded to the outer frames of the door. Tower
bolts 2nos. one at the top and the other at the bottom are
provided 1no. Aldrop is provided incase of double leaf door at
lock rail section in the door in single leaf door one more

a
4.20 M2                    

[Four point two zero 
square metre]

Single Leaves
Rs.4062.00                       

(Rupees four thousand and sixty two 
only)

1 m2

(one Square
metre)

17060.40

b
2.52 M2                    

[Two point five two 
square metre]

Double Leaves
Rs.4281.00                       

(Rupees four thousand two hundred 
eighty one only)

1 m2

(one Square
metre)

10788.12

22

Fabricating, supplying and fixing of steel Emergency exitdoor
cum, emergency window with the following specification. M.S.
angle in size 40x40x6mm are used for the outer frames and
M.S. angle of sie 35x35x5mm for the shutter frame, stiffners
with 32x6mm M.S. flats provided at required intervals in the
shutter frames 18 guage CR sheet is laid as panel and welded
instant for 1/3 bottom portion of the shutter, M.S. flat 18x5mm
is welded over the 32x6mm M.S flat sandwitching the CR
sheet in between additional stiffner with 18x5mm M.S. flat is
provided diagonally at the rear-side of the shutter. The
balance 2/3 portion at top is provided with grill at an average
weight of 15kg/m2 and the top portion of operation emergency
window is to be made of 25x25x3mm M.S. angle welded intact
with CR sheet and 25x3mm M.S. flat at diagonally at the near
side of the window at required interwals 6 Nos. of hinges to be
provided,6 Nos of holdfast 100mm in length made of angle
section spliced at the ends are welded to the outer frame of
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a
2.52 M2                    

[Two point five two 
square metre]

Double Leaves
Rs.5786.00                       

(Rupees five thousand seven hundred 
eighty six only)

1 m2

(one Square
metre)

14580.72

23

Fabricating, Supplying and fixng in position of steel sheeted
windows ( Three Leaves) with the following specifications.
Outer frames of windows made of 'Z' section F7D of size 33 x
25 x 3mm at 1.419 kg/ m and mullion 'J' section (F4B) of size
46x25x3mm at 2.28kg/m and shutter section of made of F7D
of 33x25x3mm at 1.419 kg/m as specified in IS 7452/1990.
Each openable shutter should not exceed a width of 600mm to 
enable separate operations and easy maintenance. The panel
of the shutters to be covered with 18 gauge cold rolled sheet
of superior quality and welded intact with shutter frames.
Horizontal stiffeners using 18x5mm MS Flat at 0.70kg/m at 3
Nos. for each shutter and additional diagonal stiffners of the
same MS flats at all the four corners of each shutters to the
suitable length welded to the shutters, for holding the CR
Sheets in position firmly.

a
4.68 M2                    

[Four point six eight 
square metre]

Three Shutter
Rs.4054.00                       

(Rupees four thousand and fifty four 
only)

1 m2

(one Square
metre)

18972.72

24
6.30 M2                    

[Six point three zero 
square metre]

Supplyingand fixing 30mm thick PVC rigid frame panel door
shutter made from M.S.tubular frame of 19 gauge of size 15 x
15mm for styles and 15x15mm for top and bottom rails and
sealed with solvent cement adhesive to the styles and rails
with 5mm x 25mm PVC sheet beading on either side etc.,
complete.

Rs.3167.00                       
(Rupees three thousand one hundred 

sixty seven only)

1 m2

(one Square
metre)

19952.10

25
426.00 M2                

[Four hundred twenty 
six square metre]

Plastering with Cement Mortar 1:5 (One cement and Five
sand), 12mm thick in all floors including curing etc. complete
complying with standard specification and as directed by the
departmental officers. 

Rs.222.90                        
(Rupees two hundred twenty two and 

ninety paise only)

1 m2

(one Square
metre)

94955.40
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26
179.00 M2                

[One hundred seventy 
nine square metre]

Special ceiling plastering and finishing the exposed surface of
all RCC items of work such as slabs, beams, sunshades,
facia, canopy slab, staircase waist slab, landing slab etc., with
Cement Mortar 1:3 (One Cement and Three Sand) 10mm
thick including hacking the surfaces, providing cement mortar
nosing, beading for sunshades, staircases, steps, landing
slabs and curing, etc., in all floors complying with standard
specification and as directed by the departmental officers 

Rs.253.95                        
(Rupees two hundred fifty three and 

ninety five paise only)

1 m2

(one Square
metre)

45457.05

27
130.00 M2                

[One hundred thirty 
square metre]

Plastering the surface of walls with Cement Mortar 1:3 (One
cement and Three sand), 12mm thick in all floors including
curing etc., complete complying with standard specification
and as directed by the departmental officers.

Rs.244.60                        
(Rupees two hundred fourty four and 

sixty paise only)

1 m2

(one Square
metre)

31798.00

28
4.30 M2                    

[Four point three zero 
square metre]

Providing Blockboard in two layers with first layer in cement
mortar 1:5 (one cement and five sand )20mm thick and the
second layer in Combination mortar 1:1:6(one cement one
lime and six sand) 20mm thick and providing band all round
the block board in c.m 1:5 (one cement and five sand) for
20mm thick and 50mm width including cost of one coat of
block oxide paint of approved quality complying with standard
specification.

Rs.902.10                        
(Rupees nine hundred two and ten 

paise only)

1 m2

(one Square
metre)

3879.03

29

110.70 M2                

[One hundred ten point 
seven zero square 

metre]

Paving the Top of roof with Solar refelective ceramic tiles of
size 305 x 305 x 7mm thick of approved quality and colour laid
in Cement mortar 1:3 (One cement and three sand) 12mm
thick and pointed with tile grout (Nitotile Grout or equivalent)
and cement in the ratio of 1:3 for joint, curing etc., complete
complying with standard specification and as directed by the
departmental officers. (The make and brand of the tiles
should be got approved by the Executive Engineer before use
on works)

Rs.1341.60                       
(Rupees one thousand three hundred 

fourty one and sixty paise only)

1 m2

(one Square
metre)

148515.12

30
3.00 M2                    

[Three zero square 
metre]

Plain Cement Concrete 1:2:4 (one cement, two sand and four
hard broken stone jelly) using 6-10 mm jelly for wearing coat
including laying, compacting, finishing and curing, etc.,
complete as per standard specificatins and as directed by the
departmental officers.

Rs.5686.10                       
(Rupees five thousand six hundred 

eighty six and ten paise only)

1 m3

(one cubic
metre)

17058.30
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31
350.00 M2                

[Three hundred fifty 
square metre]

Supplying and painting the walls with two coats of oil bound
distemper over one coat of water based cement primer
including cost for distemper, primer, cleaning and scrapping
the walls, rendering the walls smooth with necessary putty,
brushes, scaffolding arrangements, labour charges, etc., as
per standard specification. (The colour and shade of the
distemper shall be got approved by the Executive Engineer
before use of work).

Rs.173.35                        
(Rupees one hundred seventy three 

and thirty five paise only)

1 m2

(one Square
metre)

60672.50

32

234.00 M2                

[Two hundred and 
thirty four square 

metre]

Painting two coats of newly plastered wall surface with ready
mixed plastic emulsion paint of first class quality and of
approved colour over a priming coat including thorough
scrapping, clean removal of dirt, and including necessary
plaster of paris putty, wherever required etc., complete
complying with standard specification.

Rs.211.85                        
(Rupees two hundred eleven and 

eighty five paise only)

1 m2

(one Square
metre)

49572.90

33
31.50 M2                  

[Thirty one point five 
zero square metre]

Painting new iron works such as steel doors, windows,
ventilators, window bars, balustrades etc., with two coats of
best approved first quality and colour of synthetic enamel
paint over the existing red oxide priming coat in all floors
excluding cost of priming coat etc., complete complying with
standard specification. (The make, quality and colour of paint
should be got approved by the Executive Engineer before use
on works.)

Rs.126.25                        
(Rupees one hundred twenty six and 

twenty five paise only)

1 m2

(one Square
metre)

3976.88

34

Manufacturing, supplying and fixing Precast Reinforced
Cement Concrete slabs of following thickness in RCC 1:2:4
(one cement, two sand and four aggregates), using following
HBGS jelly excluding cost of reinforcement steel in position
but including cost of moulding charges, casting of slab,
finishing, curing and fixing in position in all floors etc.,
complete complying with standard specification and as
directed.

a
4.90 M2                    

[Four point nine zero 
square metre]

50mm thick slab (using 20mm HBGS Jelly)
Rs.514.10                        

(Rupees five hundred fourteen and 
ten paise only)

1 m2

(one Square
metre)

2519.09
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35
7.80 Rm             

[Seven point eight zero 
running metre]

Supplying and fixing in position best approved of BIS quality
PVC rain water down fall pipes having a pressure of 4 kg. /
sq.cm including cost of necessry PVC shoe, PVC bend, cast
iron gratings of required diameter and special clamps, brass
screws, nails, etc., and fixing of cast iron gratings at junction
of parapet and the RCC roof slab including finishing neatly
etc., complete. The rate shall be inclusive of cast of removable
cast iron grating. The PVC pipe shall be fixed in wall with
special type of "U" clamp at the centre of the pipe line in
addition to those for more than 3.0 metre pipe length, etc.,
complete complying with standard specification.

Rs.532.70                        
(Rupees five hundred thirty two and 

seventy paise only)

1 Rm         
(one running 

meter)
4155.06

36

Supplying, laying and jointing CPVC pipes (having working
pressure 10 kg. / sq.cm) of approved quality and best variety
conforming to BIS of the following dia including cutting,
threading and fixing UPVC specials using CPVC adhesives
(but excluding cost of such specials) and fixing into wall with
teak wood plugs, CPVC clamps and screws making holes on
the wall (or) drilling holes in the roof and making good the
dismantled portion to original condition with necessary brick
work / cement concrete and plastering neatly wherever
necessary with necessary scaffolding charges, etc., complete
complying with standard specifications. The CPVC pipes shall
be got approved by Executive Engineer before use on works.

a 15.00 Rm            
[Fifteen running metre]

32mm dia CPVC Pipe
Rs.427.80                        

(Rupees four hundred twenty seven 
and eighty paise only)

1 Rm         
(one running 

meter)
6417.00
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37

Supplying, laying and jointing G.I. Pipes of approved quality
and best variety of "B" class pipe of the following dia including
labour fixing G.I. Specials, (excluding charges for cutting and
threading of pipes, cost of such specials) to wall with
necessary teak wood plugs, clamps, screws, thread balls,
shellac, etc., making holes on the walls (or) drilling holes in
roof and making good the dismantled portions to original
condition with necessray brick work / concrete and plastering
wherever necessry with necessary scaffolding charges. The
pipes are to be painted with the 2 coats of good variety and
approved best quality of synthetic enamel paint over a priming
coat of red oxide etc., complete in all floors complying with
standard specification. G.I. pipes shall be got approved by the
Executive Engineer before use on works. 

a 15.00 Rm            
[Fifteen running metre]

25 mm dia G.I Pipe
Rs.306.20                        

(Rupees three hundred six and twenty 
paise only)

1 Rm         
(one running 

meter)
4593.00

b 30.00 Rm            
[Thirty running metre]

20 mm dia G.I Pipe
Rs.243.50                        

(Rupees two hundred fourty three and 
fifty paise only)

1 Rm         
(one running 

meter)
7305.00

38

Supplying and fixing in position the following GI Specials of
heavy type and approved quality and good variety excluding
fixing charges but including necessary cutting and threading of
GI pipes, jointing the GI specials and painting with two coats
with good variety and best quality synthetic enamel paint over
a coat of red oxide primer and jointing the specials with pipe
line using shellac etc., complete complying with standard
specification. (The GI specials should be got approved by the
Executive Engineer concerned before use on works.)

I CPVC Elbow

a 3.00 Nos            
[Three number]

32mm dia
Rs.102.30                        

(Rupees one hundred two and thirty 
paise only)

1 No
(one number)

306.90
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b 3.00 Nos            
[Three number]

25mm dia
Rs.48.10                         

(Rupees fourty eighty and ten paise 
only)

1 No
(one number)

144.30

c 4.00 Nos            
[Four number]

20mm dia
Rs.22.80                         

(Rupees twenty two and eighty paise 
only)

1 No
(one number)

91.20

II GI Tee

a 2.00 Nos            
[Two number]

32mm dia
Rs.130.70                        

(Rupees one hundred thirty and 
seventy paise only)

1 No
(one number)

261.40

b 4.00 Nos            
[Four number]

25mm dia
Rs.58.00                         

(Rupees fifty eight only)
1 No

(one number)
232.00

39 500.00 Lit            
[Five hundred litters]

Supplying and fixing in position of PVC tank 1000 litre
capacityof approved variety and good quality conforming to
I.S.I. Mark including labour charges for fixing etc., complete
complying with standard specification

Rs.9.60                          
(Rupees nine and sixty paise only)

1 Lit          
(one litter)

4800.00

40 14.00 Nos           
[Fourteen number]

Supplying and fixing in position 15mm dia brass CP screw
down tap / Pillar tap (heavy duty) of approved make
conforming to BIS specifications and quality including cost of
shellac, thread, etc., complete complying with standard
specification and including cutting and threading wherever
necessary. (Taps should be got approved by the Executive
Engineer before use on the works)

Rs.337.65                        
(Rupees three hundred thirty seven 

and sixty five paise only)

1 No
(one number)

4727.10
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41 4.00 Nos            
[Four number]

Supplying and fixing in positon Indian Water Closet (Oriya
type) of size 580 x 440mm white glazed earthern ware of
approved quality and brand with "P" or "S" trap conforming to
BIS with sand cushion and forming flooring alround the closet
using 40mm broken brick jelly in lime concrete 1:2:5 (One
lime, Two sand and Five brick jelly) 100mm thick and finishing
the top to the required slope and including giving necessary
connection to PVC pipes (including the cost of 110mm dia
PVC pipe for a length of 600mm) by dismantling brick
masonry wall / reinforced cement concrete roof / floor slab and
making good the dismantled portion to the original condition
with leakages etc., complete complying with standard
specifications and as directed by the departmental officers.
(The water closet should be got approved by the Executive
Engineer before use on works).

Rs.5136.00                       
(Rupees five thousand one hundred 

and thirty six only)

1 No
(one number)

20544.00

42 2.00 Nos            
[Two number]

Supplying and fixing position CI Nahani Trap / Floor Trap of
the following sizes with best stainless steel gratings of
approved brand and quality, fixed over a bed of brick jelly lime
concrete 1:2:5 (One part of lime, two part of sand and five part
of 40mm gauge brick jelly) and finished with Cement Mortar
1:3 (One Cement, Three sand) including dismantling masonry
works wherever found necessary and making good the
dismantled portions to the original condition and giving
connection to the CI / PVC pipes, etc., complete complying
with standard specification. (The Nahani Trap should be got
approved by the Executive Engineer before use on works)

Rs.747.50                        
(Rupees seven hundred fourty seven 

and fifty paise only)

1 No
(one number)

1495.00

43 12.00 Nos           
[Twelve number]

Supply and fixing in position of best Indian make white / colour
glazed earthernware lipped mouth flat back urinal of best
quality and approved make of size 430mm x 260mm x 350mm
with GI pipe, 32mm dia bell mouth PVC connection and waste
pipe, 15mm dia GI pipe of required length, 15mm dia GM
wheel valve, 15mm dia brass nipple 2 Nos., and fixing the
urinals in position with necessary TW plugs, clamps, screws,
etc., including dismantling masnory and re-doing the same to
the original condition, etc., including painting the pipe with two
coats of best quality approved synthetic enamel paint over
one coat of red oxide primer and checked without any leakage
etc. complete complying with standard specifications and as
directed by the departmental officers. (The urinal should be
got approved by the Executive Engineer before use on works.)

Rs.2065.50                       
(Rupees two thousand sixty five and 

fifty paise only)

1 No
(one number)

24786.00
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44

Supplying and fixing in position best quality PVC soil / waste
pipes of various dia having 6 kg / sq.cm. pressure BIS mark
and providing leak proof joints using PVC adhesives including
fixing to the wall with special PVC / MS clamp, teak wood
plugs, brass screws, etc., and making connection to all
sanitary fittings, dismantling masonry / RCC works wherever
found necessary and making the good dismantled portion to
the original condition, including testing for any leakages, etc.,
complete complying with standard specifications. (The PVC
pipes should be got approved by the Executive Engineer
before use on works). The rate for earth work excavation will
be measured and paid separately in the cases where the pipe
lines are proposed to laid below ground level 

a
16.00 Rm            

[Sixteen running 
metre]

110mm dia PVC Soil / waste pipe
Rs.447.65                        

(Rupees four hundred fourty seven 
and sixty five paise only)

1 Rm         
(one running 

meter)
7162.40

b 5.00 Rm             
[Five running metre]

75mm dia PVC Soil / waste pipe
Rs.343.45                        

(Rupees three hundred fourty three 
and fourty five paise only)

1 Rm         
(one running 

meter)
1717.25

45

Supplying and fixing in position PVC specials of the following
dia and types of approved quality confirming to BIS and
providing leak proof joints including fixing to the walls and
giving connection to the PVC soil stacks, dismantling the
masonry or RCC works and re-doing the dismantled portion to
original condition etc., complete complying with standard
specifications. (The PVC specials should be got approved by
the Executive Engineer before use on works).

A PVC Bend 

a 2.00 Rm             
[Two running metre]

110mm dia 
Rs.392.95                        

(Rupees three hundred ninety two and 
ninety five paise only)

1 Rm         
(one running 

meter)
785.90

b 4.00 Rm             
[Four running metre]

75mm dia 
Rs.360.05                        

(Rupees three hundred sixty and five 
paise only)

1 Rm         
(one running 

meter)
1440.20
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B PVC Door

a 2.00 Rm             
[Two running metre]

110mm dia 
Rs.419.45                        

(Rupees four hundred nineteen and 
fourty five paise only)

1 Rm         
(one running 

meter)
838.90

b 2.00 Rm             
[Two running metre]

75mm dia 
Rs.360.05                        

(Rupees three hundred sixty and five 
paise only)

1 Rm         
(one running 

meter)
720.10

46 1.00 Nos            
[One number]

Supplying and fixing PVC ventilating shaft of 110mm dia
(having working pressure 4 kg. / sq.cm) with 3 metre height
including cost of PVC cylindrical cowl of best approved quality
etc., complete complying with standard specifications and as
directed by the departmental officers

Rs.1058.50                       
(Rupees one thousand fifty eighty and 

fifty paise only)

1 No
(one number)

1058.50

47 6.00 M2                    

[Six square metre]

Manufacturing, supplying and fixing in positon of RCC Jally of
5cm thick in cement concrete 1:2:4 using 20mm machine
crushed stone jelly (excluding cost of reinforcement steel)
including cost of mould, finishing, curing, lifting, fixing in
position etc., complete complying with standard specification
and as directed 

Rs.1120.20                       
(Rupees one thousand one hundred 

twenty and twenty paise only)

1 m2

(one Square
metre)

6721.20

48 2.00 M2                    

[Two square metre]

Supplying and fixing in position CI manhole covers with CI
frames (Heavy duty) of size 60cm x 60cm of best approved
quality as per standard specification etc., complete compying
with standard specifications

Rs.2339.00                       
(Rupees two thousand three hundred 

and thirty nine only)

1 No
(one number)

4678.00

(Fourty eight items Only) 2424144.12

290897.29

2715041.42

(Or)

2715041.00

G.S.T @ 12%Rs:

Total Value Put Tender including GST Rs:

Total value put to tender Rs:



 

SCHEDULE -B 

 
 

LIST OF DRAWINGS SUPPLEMENTAL LIST 

Note : All drawings to be signed by the 
contractors as well as the officer entering 
into the contract. 

As referred to in the specifications including the 
Preliminary specification of the Madras Detailed Standard 
Specifications. 

Serial 
Number 

Drawing 
Number 

Description 
Serial 

Number 
Drawing 
Number 

Description 
Date on which 

the drawing 
was supplied. 

       

 
Date: 
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SCHEDULE -C 

List of specifications for the various items of works supplementing those described in Schedule A by 
standard specification numbers. 
 
1. The contractor shall employ the following technical staff for supervising the work and shall see that one 

of them always at site during working hours personally checking all items of work and paying extra 
attention to such works as may demand special attentions eg. Reinforced cement concrete works etc. 

 
Sl.No Name of the members of the technical staff to be employed Qualification Year of Passing 

    

    

    

    

    

    

    

 
Note 1 : In case the contractor Is himself professionally qualified the above specification should be 

suitably altered and In case In which the contractor selected has not given In undertaking to 
employ qualified men it should be scored out. 

 

2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for Degree holder be 
levied in case of default on the part of the contractors as per norms fixed by the Government for 
employment of Technical Assistant. 
 

3. The employment of Technical Assistant should be based only on the value of contract Engineers 
with Mechanical Engineering qualification and retired from Civil Engineering Departments are also 
suitable to supervise the civil Engineering works because of their experience in Civil Engineering 
Field. 

 

4. In case of the contractor who is professionally qualified is not in a position to remain always at the 
site of the work during hours personally checking all items of the work and paying extra attention to 
work as may demand special attention (eg) R.C.C. work etc. he should employ technically qualified 
men as prescribed for the works. 

 

5. A movement register should be maintained for Technical Assistants employed by the Contractor or 
for the technically qualified Contractor. The Technical Assistants or Technically qualified 
contractors should note the arrival and the departure timings every day along with-their initials. 
Such register should be produced during inspection of the Inspecting Officer. 

 

6. It will not be incumbent on the part of the contractor to employ Technical Assistants when 
the work is kept in abeyance due to valid reasons and if during such period in the opinion 
of the Executive Engineer, the employment of Technical Assistants is not required for the due 
fulfilment of the contract. 

 

7. Without prejudice to the generality of the above clause the contractor shall during the currency of 
the  contract, when called upon by the Engineer-in-charge engage and also ensure engagement by 
the Sub Contractors and others employed by the contractor in connection with the work such 
number of apprentices in the category mentioned, below and for such period, as may be requited 
by the Engineer-in-charge.  The Contractor shall train them as required under the Apprentices Act 
1961 and the rules made thereunder and shall be responsible for all obligations of the employer 
under the said act including the liability to make payments to apprentice as required under that said 
act. 

 
 
 

 
 

Contractor                   Sd/..
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai 



Details of Technical personnel under regular employment of the tenderer who can be made 
available for the work. 
 

Sl. 
No. 

Designation Name 
Educational 
Qualification 

Under regular 
employment with 

tenderer since 

Total Span of 
experience 

Salary 
being 
paid 

Remarks 

 

 

       

 
 

II. TENDER 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case of any discrepancy 
while expressing rates in words, the rate whichever is advantageous to Govt. will only be taken into 
account. Tenders containing overwriting, corrections which are not attested by the tenderers will be liable 
for rejection. 

3. The contractor should satisfy himself about the availability of the various materials at the quarries specified 
in the tender schedule for the work before tendering. In case, the contractor feels any difficulty in procuring 
the material from the stipulated quarries he should make a special mention of the fact with details of the 
quarry / Quarries from which he proposes to bring the required materials for the work in the covering letter 
to accompany his tender. Any claim for payment of extra cost on account of increase in the lead for 
materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the required 
materials from a quarry with lesser lead than that is specified. in the schedule, proportionate deductions will 
be made from the contractors rate of payment for the finished work for the respective item / items of work. 

5. A deduction of 2% will be made towards income Tax in every payment made to the contractor. 

6. The successful tenderer should convert the E.M.D. already deposited and additional security deposit if any 
required for the fulfillment of contract into National Savings Certificates / Accounts pledged in favour of the 
Executive Engineer concerned Bank Guarantee for the Security deposit may be furnished vide 
G.O.No.283/PW(G2)Dept./dated 21.05.1999. 

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 
G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999. 

8. Under Section 7F of T.N.G.S.T. Act 1999 and Notification dated 31.5.99 2% of deduction will be made for 
Civil work and 4% will deducted in respect of all other works 

9. Percentage Tender Conditions : On evaluation of Tender if it is found that if the overall quoted 
amount of the, Tender is less than 5 to 15% of the value put to Tender, the contractor shall pay an 
additional security at 2% of the estimated value. If the tender discount exceeds 15% to 20% the contractor 
shall pay an additional, Security deposit of 50% of the difference between the quoted amount and estimate 
amount Failure to furnish the Additional Security Deposit within 15 days from the date of receipt of 
Acceptance order and execute the Agreement shall entail cancellation of award of contract and forfeiture of 
E.M.D. furnished," 

(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. Chepauk, Chennai 
- 5. Circular Memo No. H.D.O. (A) / 65964 / 99.1, dt. 02.12.99). 

 
 

CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER 
 
Sl.No.3:-  An irrecovable Bank Guarantee will be accepted towards Security Deposit in the prescribed form.  An 
affidavit in prescribed form is to be taken up the contractor on a non-judicial stamp paper before a Judicial 
Magistrate. 
 
Sl.No.4:-  As per GO Ms No.296, Finance (Salaries) Department, dt.09.10.2017, the entire GST of the supply 
will have to finally borne by the procuring entities. 
 
Sl.No.5:- In the case of contracts for the Construction of buildings either permanent or semi permanent 
buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work done will be retained with the 
Government for a period of one year reckoned from the date of completion of the work in order to enable the 
departmental officers to watch the effect of all seasons on the work done by the contractor.  The amount so 
retained with the Government will be refunded only on expiry of one year period referred to above and on 
execution of Indemnity bond by the contractor for a further period of four years.  

 Otherwise on irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted in lieu of 
retention money. 
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III. Execution of Work 

1. The entire work should be carried out as per specifications in the National Buildings code and 
Tamilnadu Building Practice. 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all 
charges therefore. The special attention of the contractor is drawn to clause 36 of General Conditions 
of Contract regarding water and lighting. 

3. The rates specified in schedule for the different items of works are for the finished work. 

4. All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for 
any other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where 
heavy pumping is required the baling will be done departmentally. If the contractor is asked 
to do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of the work 
will be the final authority to decide whether pumping is minor or heavy 

 

6. The payment for Earthwork will be made for embankment excluding the quantity of pebbles, 
boulders and other such materials which shall not normally be used along with the earth for 
formation of bund. 

 
7. The cement concrete for reinforced cement concrete works shall be machine mixed. 
 
8. The lime mortar shall be ground in mortar mill as per T.N.B.P. 
 

9. More than 90 cm height of concrete should not be laid in one day.  At the place where the concrete 
is stopped, it should end in the form of steps so as to facilitate receiving of the next length of 
concrete.   Once a height of 90 cm of concrete is laid, it should be cured for three days before 
further concrete is laid. 

 
10. The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best qualityand shall be 

subject to inspection and approval by Executive Engineer before use on the work. 
 
11. PAINTING : Paint used for the work shall be of approved brand and colour. 
 
12. Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be 

finished truly vertical or horizontal as the case may be.   The rate for plastering shall include the 
cost of finishing.   No separate extra for finishing the corners edges of beams etc. will be paid. 

 
13. The planks for form work and centering for reinforced cement concrete works shall be well 

seasoned timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30.  
They must be made smooth and perfectly level at top so as to give smooth and even finish to the 
reinforced cement concrete ceilings. Alternatively, the contractor may use steel sheets over wooden 
frames provided the required finish to the underside of the slab is obtained.   Mango Planks shall 
not be used under any circumstances.   Centering form works shall be provided to the extent and 
area ordered by the Executive Engineer during the execution. 

 
14. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in 

accordance with the working drawing supplied. 
 
15. The Executive Engineer will be at liberty to carryout any portion of the work at any time either 

departmentally or through any other agency in the interest of Govt. without assigning any reasons 
therefore to the contractor who is actually doing the work.  The contractor is not entitled for any 
comprehension on account of the same. The contract will be only subject to this condition. 

 
16. In the event of the work being transferred to any of the Circle/Division/Sub-division the Suptg. 

Engineer/ Exe.Engineer/Asst. Exe.Engr. who is incharge of the Circle/Division/Sub-division having 
jurisdiction over the work shall be competent to exercise all the powers and privileges reserved in 
favour of the Government. 
 

17. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in 
urgent cases by the Masteries incharge of the work subject to the approval of the Section Officer.  
Earth should be removed only from the places marked and to the depth ordered by the above 
officer. 
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18. a.    The contractor should locate pits for earth work in open places away from the old pits. 
 

b. No excavation shall be made inside of the tank bund nearer to the toe of the slope than twice 
the height of the bund and the point not on the outside of the bund than three times in the 
height of the bund, unless specifically approved by the Executive Engineer. 

 
 
19. The contractor should not enter any private lands for removal of earth there from without the prior 

written consent of the landowners.  If he does unauthorise delly, the contractor alone will be held 
fully responsible for consequences arising there from. 
 

20. No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed between any two 
consecutive pits. When the pits are excavated for more than 2m in width longitudinal  thandus 
should be provided. 

 
21. The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they 

should be put in the place and in such a manner as, may be directed by the officers in charge of the 
work.  If any such unauthorized pits are put, the contractor will have to fill up the pits at his own 
cost. 

 
22. A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus and 

muttus respectively and the amount on account of this deduction will be paid after satisfactory 
removal of Thandus and muttus. If thandus and muttus are not removed within a month from the 
date of check measurement by the sub-divisional officer or Executive Engineer or within the period 
fixed at the discretion of the Executive Engineer, the 20% and 10% deductions will be final and will 
not be revoked. 

 
23. The contractor shall arrange for sectioning of the bank immediately after the work in each reach is 

completed.   The final sectioning must be completed within 15 days after the completion of the work 
in the entire reach. 

 
24. Payment for earthwork for New Banks 

Payment for earthwork for New Banks will be made as follows 
 

i. Quantity as per pit measurement 
whichever is lesser 

Ii. Quantity of New bank after  Consolidation based on level 
 
 

 

IV. SUPPLY OF MATERIALS 

 
 

1. The contractor's rate for the different items of work involving the use of cement are inclusive of the 
cost of  Cement  
 

2. The cement required for the work will be supplied by the contractor himself 
 
3. The contractor should make his own arrangement at his own cost to take delivery of the cement 

from the dealer and to convey the same to his store shed at site of work. The stock of cement with 
contractors should be accessible to the Departmental Officers for verification at any time. 
 

4. To be procured from authorised stockiest and dealers with details of printing in the Cement bag as 
approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including OPC in 
black colour) 

 
5. All Cement quantity should be supplied in paper bags only at site of work. 
 
6. Test certificate to be obtained from Government institutions and Quasi Government institutions only 

by mentioning the name of work & period of contract and should not be from private institutions. 
 

7. The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 
Table - 19. 
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8a.   TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 
 

SI. 
No. 

Characteristics 

Requirements 

33 Grade IS: 
269-1989 

43 Grade IS: 
8112-1989 

53 Grade IS : 
12269-1989 

1. 

Minimum compressive strength in 
N/ Sq. mm 
3 days 
7 days 
28 days 

 
 

16 
22 33 

 

 
 

23 
33 
43 

 
 
2
7 
3
7 

2. Fineness (minimum) (Sq. m/Kg) 225 225 225 

3. 
Setting Time (minutes) 
Initial - (minimum) 
Final - (maximum) 

 
30 600 

 
30 

600 

 
30 
60
0 

4. 
Soundness, Expansion 
Le Chatleier - (maximum) m m 
Autoclave Test (maximum) % 

 
10 0.80 

 
10 

0.80 

 
10 

0.80 

 
In Engineer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5. Circular Memo No. 
AEE/TI/AE.l/40322/96,dt. 28.05.2002 If the Tender of the successful tenderer is seriously unbalance in 
relation to the Engineers estimate of the real cost of work to be performed under the contract, the 
Government may require that the amount of performance security be increased at the expense of the 
successful tenderer to a level sufficient to protect the Government of Tamilnadu against financial loss in 
the event of subsequent default tenderer under the contract. 
 

8.b. Cement Conditions : 
The Procurement of cement of required specifications for the works subject to the followings. 
 

A. The contractor shall procure cement required for the works only from reputed cement factories (main 
producer of their authorized agents, manufacturing cement to ISI standard) acceptable to the Engineer-in-
charge. The contractor shall be required to furnish to the Engineer-in-charge bills of payment and cost 
certificates issued by the manufactures or their authorized agents to authenticate procurement of quality 
cement from the approved cement factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. The contractor 
shall make necessary arrangement at his own cost to the satisfaction of Engineer-in-charge for actual 
weightment of random sample from the available stock and shall conform with the specification laid down by 
the Indian Standards Institution as the case may be cement shall be got tested for all the tests including 
through destructive and non-destructive test materials etc, as directed by the Engineer-in-charge in advance 
before the use of cement bags. In case test results indicate that the cement arranged by the contractor does 
not conform to the relevant code, the same shall stand rejected and shall be removed from the site by the 
contractor at his own cost within a day's time of written order from the Engineer-in-charge to doso. 

C. The employer will furnish air recreating agents and admixtures required to the Contractor free of cost at the 
employer stores. The use of such admixtures and agents shall be made as per the instructions of the 
Engineer-in-charge. The cost of Cartage / Storage, handling, batching mixing shall be borne by the 
Contractor and shall be included by him to unit officers tendered for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the Engineers-in-
charge for large works 

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be constructed by the 
Contractor at site of work, for which no extra payment shall be made. The Contractor shall facilitate 
inspection of the Cement Go down by the Engineer-in-charge at any time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by production or records 
and test book or by submission of returns and other proofs as directed that the cement is being used as 
tested and approved by the Engineer-in-charge for the purpose and the Contractor shall at all times, keeps 
his record up to date and enable the Engineers-in-charge to apply such checks as he may desire. 

G. Cement which has been unduly long in storage with the Contractor or alternatively has 
deteriorated due to inadequate storage and thus become unfit for use on the works will be rejected by the 
Department and no claim will be entertained. The Contractor shall forth with remove from the work area any 
cement the Engineer-in-charge may disallow for use of work and replace it by cement complying with the 
relevant Indian Standards. 
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9. Steel required for the work will be supplied by the Contractor himself 

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The 
contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc. Mild 
steel rods, should be cut and placed as reinforcements with proper care according to the available 
rods at site so as to ensure minimum possible wastage. 

11. To be procured from authorised dealers and test certificate for strength as well as for unit weight to 
be produced before use in order to ascertain the size of rod and quantum of Steel actually used in 
the work. 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS : 
456-1978 as detailed below : 

a)   Mild Steel - Grade I of IS : 432/Part 1/1966. '      

b)   HYSD bars - IS : 1786 - 1985/ 

c)     Cold worked - IS : 786-1979 (Grade Fe 415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected since 
guarantee for the strength and quality is not certified by the authorised dealer or by the 
manufacturers. 

 
STEEL :  The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc., required 
for the works only from the main and secondary producers manufacturing steel or their authorized agents 
to the prescribed specifications Bureau or Indian Standards requirements and licensed to affix ISI or other 
equivalent certificates are to be produced to the Engineer before use of works.  
 
 The diameter and weight of steel should be as follows :- 
 

Sl.No. Diametre of Rod 
Sectional weight in kilogram per running meter 

both for plain and HYSD STEEL 

1) 6 Milli metres 0.222 

2) 8 Milli metres 0.395 

3) 10 Milli metres 0.617 

4) 12 Milli metres 0.888 

5) 14 Milli metres 1.208 

6) 16 Milli metres 1.578 

7) 20 Milli metres 2.466 

8) 25 Milli metres 3.853 
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OFFICE OF THE ENGINEER-IN-CHIEF (BUILDINGS), CHIEF ENGINEER (BUILDINGS) CHENNAI 
REGION AND CHIEF ENGINEER (GENERAL), PWD.,CHEPAUK, CHENNAI – 5 

 
Technical Circular No. AEE / T10 / 57017 , dated 12.07.2017 

 
1.0.    In recent years, considerable emphasis has been made by the experts in the construction   

industry   to   use   Manufactured   Sand   (M-Sand)   as   River   Sand   resources   are 
exhausting very rapidly. It has also been proved that Good quality M-sand can be used as an 
alternative construction material to River sand. 

 
2.0.    Though  the  definition  of  Manufacturing Sand  (M-Sand) as  per  IS  383:2016  code refers to 

processed fine aggregates, the Crushed Stone Sand is commercially called as M-sand in the 
Market. 

 

3.0.     IS  383:2016  code  under  clause  3.1.2  defines  the  crushed  sand  as,  (1)  Crushed stone  
sand  -  Fine  aggregate  produced  by  crushing  hard  stone.     (2)  Manufacturing  fine 
aggregate  (Manufactured  Sand)  -  Fine  aggregate  manufactured   from  other  than  
natural sources, by processing materials, using thermal or other process such as separation, 
washing, crushing and scrubbing. 

 
4.0.     In   the   reference   circular   cited,   PWD   permitted   to   use   Crushed   Stone   Sand hereafter 

called “CS-Sand” in the construction work as an alternate material to Natural Sand with  the  
condition  that  it  should  comply  with  all  the  requirements  as  stipulated  by  relevant codes of 
Bureau of Indian Standards. 

 

5.0.    However,  there  has  been  general  reluctance  to  use  the  CS-Sand  in  construction works 
mainly due to lack of supply of good quality CS-Sand. It has been noticed that Quarry Dust 
which contains Flaky particles and higher percentage of Micro fines (particles less than 75 
micron) is being supplied in  the name of CS-Sand and these properties affect the quality 
of concrete and other works. 

6.0.     Hence,  in  continuation  of  earlier  circular  instructions  issued,  to  bring  awareness about the 
use of good quality CS-Sand and to promote the use of the CS-Sand an alternate to River Sand, 
the following further circular instruction are issued in respect of quality checks to be carried 
out on CS-Sand and the manufacturing process of good quality CS-Sand. 

 
Quality checks on Crushed Stone Sand 

 
7.0.     Following aspects help to assess the quality of CS-Sand. 
 

Carrying out Simple field tests for certain parameters. 
Testing  at  the  Laboratories  shall  be  in  accordance  with  IS  Bureau  of  Indian 
Standards. 
Inspection of CS-Sand production unit to ensure that the unit has the five stage processes 
established and practiced. 

 
Field Tests on Crushed stone sand 

 
8.0. Keeping in  hand the   Crushed Stone Sand taken  from a heap and just by visual 
observation and rubbing it in between fingers, excess presence of quarry dust , flakiness , gradation , 
texture of crushed stone sand etc., is verified and quality can be ensured  based on the experience. 
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Testing of CS-Sand by “visual observation” and “rubbing with hand” 
to assess the presence of Quarry 

dust 
 

Shape test by visual observation 
 

9.0. Particles retained on 4.75mm and 2.36 mm can be verified visually for the particle shape. 
Additionally, an image taken with the help of Mobile camera that has resolution of 8 MP and more 
can be zoomed to verify the shape. 

 
Good quality CS-Sand (2.36mm) - Cubical                         River Sand  (2.36mm) - Cubical 

 
 

             
Poor Quality CS-Sand with Flaky Particles                      Good Quality CS-Sand 

 
 
 
 
 

 
VSI Crushed Sand - Cubical - Good Quality       JAW Crushed Sand - Flaky - Poor 
Quality 
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10.0. Sieve Analysis can be carried out at site with the set of sieves as stipulated by 
 

BIS to find out the particle size distribution of CS-Sand across various size fractions. 
 

Particles less than 75 micron (Micro fines) 
 

11.0.  This  test  is  done  by  “Wet  Sieving”  CS-Sand  sample  through  75  micron  sieve through 
which the presence of Micro fines can be measured. Though IS 383:2016 accepts 15% as upper 
limit for presence of Micro fines, according to Industry experts it is advisable to limit this upper 
value to 7%. 

 
 
 
 
 
 
 
 
 
 
 
 
 

Cube test for compressive strength 
 

12.0.  After  the  use  of  CS-Sand,  to  test  the  compressive  strength  of  concrete,  the specimen of 
required numbers of standard cube of (150 mm x 150 mm x 150 mm) have to be casted and cured in 
water and tested for 3, 7 and 28 days and test results should comply the stipulated requirements of 
Bureau Indian Standards. 

 
Laboratory Tests on CS-Sand 

 

13.0. CS-Sand should adhere to the highest standards and must undergo the following quality tests 
 

1.        Sieve analysis 
2.        Specific gravity 
3.        Water absorption 
4.        Bulk density (loose and compact) 
5.        Alkali aggregate reaction 
6.        Soundness 
7.        Deleterious materials 
8.        Organic impurities 
9.        Micro fines content 
10.      Chloride and Sulphate Content 
11.      Petro graphical Analysis if Manufacturer does not possess. 
12.      Tests for Silt and clay 

 
14.0. List of few labs for conducting test on CS-Sand are furnished below : 
 

 1. National Test House, Government of India, Taramani, Chennai 

2. ICOMAT- The IIT incubated lab, Perungudi, Chennai 

3. Soil Mechanics and Research Lab, PWD, Taramani, Chennai 

4. Tamilaga Arasu Building Research Station, Taramani, Chennai 

5. Labs of various Engineering Colleges all over Tamilnadu 

Plastering   

15.0.  The  specialized  CS-Sand  of  particular  gradation  (as  called  Puuchchu  Manal) should alone 
be used for plastering with addition of super plasticiser at the rate of 100ml per bag of cement for 
better bonding and achieving the required strength of plaster. 
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CENTERING WORKS 

Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even though  
separate rate is called for, for centering work in the Schedule. 

The contractor will be held responsible for the proper safe custody of all the Departmental materials which 
are handed over to the contractor until they are finally used on the work or taken over by the Department. 

The shed for storing materials should be put up by the contractor at his own cost. 

V.   Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe the 
following conditions. 

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall 
be arrived at by allowing a deduction of 40% for voids and compared with the pre-measured quantity 
and only the lesser of the Two shall be paid. 

 Where the rock other than hard rock and hard rock are mixed upon ground, the Two kindsof rocks shall 
be stacked separately for measurement. The net measurement of two kinds of rock shall be compared 
with the pre-measured quantity and only the lesser of the Two shall be paid for. If the total of net 
measurement of the two kinds of rock exceeds (or) falls short of the measurements of mixture, the 
volume of mixture proposed to be paid shall be apportioned in the proportion of the net actual 
measurements of stacks of the Two kinds of rocks. 

 

Note :   
  i)       40% deduction for voids shall be adopted for compact and proper stacking but such percentage of 

deduction shall be increased for loose (or) improper stacks. 
 

ii)     The blasted rock material, stacked, measured and paid for shall become  the property of the 
department. 

 

iii)       I.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and Civil Engineering of work. 
Part I "Earthwork" may be referred as and when necessary. 

 
VI MOSAIC FLOORING 

 
1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colouring materials where required by pressure process. During manufacture the tiles shall be 
subjected to a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inc) 

 
2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by  weight. 
 
3. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days and 

subsequently if necessary kept in moist for such a longer period that would ensure their conformity, 
to the requirements of Traverse strength, Resistance to wear and tear absorption and would 
minimize shrinkage and cracking. Tiles shall be stored under cover. 

 
4. TOLERANCE : Tolerance on length and breadth shall be plus or minus one millimeter. 

Thickness of Wearing Layers 
 

Class of tiles Minimum thickness of wearing 
layer 

 
Plain cement and plain coloured tiles for general duty  
 
Plain cement and plain coloured tiles for heavy duty 
 
(Mosaic) terrace tiles with chips of size varying from the smallest 
upto 6mm (1/4") 
 
(Mosaic) terrace tiles with chips of size varying from the smallest 
upto 12 mm (1/2") 

(mm)    
      3 

     
      6 

    
      5 

 
 

      5 

 
Colours and Appearance: The colour and texture of the wearing layer shall be uniform throughout its 
thickness. When specifying the tiles, the contractor should specifically indicate whether the chips to be 
used are from the smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size.  
The officers of the department shall also specify size of chips by referring the approximate photograph 
given in figure 4 to figures 6 in Indian Standard 1237/1959. 
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Test inspection and rejection of defective materials and works 

 

1)  The contractor shall provide proper facilities at all for the testing of materials and inspection of the work by the 
Executive Engineer, and the Executive Engineer shall accordingly also have access at all times to the places 
of storage of manufacture where materials are being made for use under the contract to determine that 
manufacture is proceeding in accordance with the drawings and specifications. 

  
2)  The contractor shall, upon demand, also forward for the Executive Engineer's inspection test certificate 

supplied by the vendors, when he is purchasing consignments of cement, steel and other materials in respect 
of which certificates are usually available. 

3)  The Executive Engineer shall have power to reject at any stage, any work which be considered to be 
defective in quality of material or workmanship and be shall not be debarred from rejecting wrought materials 
by reasons of his having previously passed them in an unworked conditions. Any portion of the work or 
materials rejected or pronounced to be inferior to or not in accordance with the drawings and specifications, 
shall be taken down and removed from the work site at the contractor's expense, within 24 hours after written 
instruction to that effect have been given by the Executive Engineer. Replacement shall at once be made in 
accordance with the specifications and drawings at the contractors expense. 

 

4)  In case of default on the part of the contractor to carry out such orders the Executive Engineer shall have 
power to employ and pay other reasons to carry out the orders at the contractor’s risk and all expenses 
consequent thereon and incidental there to shall be borne by the contractor. 

 

5) In lieu of rejecting work not done in accordance with the contractor, the Executive Engineer may allow such 
work to remain and in that case shall make such allowance for the difference in value, as in his opinion may 
be reasonable. 

 

6)  Works opened for inspection. The contractor shall, at the request of the Executive Engineer, within such time 
as the Executive Engineer shall name, open for inspection any work covered up and should the contractor 
refuse or neglect to comply with such a request the Executive Engineer may employ other workmen to open 
up the same. If the said work has been covered up in contravention of the Executive Engineer's instructions 
or if on being opened up, it be found not in accordance with drawings and specifications or the written 
instructions of the Executive Engineer the expenses of opening it and covering it up again whether done by 
or recovered from the contractor. If the work has not been covered up in contravention of such instructions or 
if on being opened up it be found to be in accordance with the drawings and specifications or the written 
instructions of the Executive Engineer, the expenses aforesaid shall be borne by Government and shall be 
added to the contract sum, provided always that in the case of foundations, or any other urgent works so 
opened up and requiring immediate attention the Executive Engineer shall, within reasonable time after the 
receipt of a notice from the contractor that the work has been opened, make or cause the inspection there of 
to be made, and at the expiration of such time if such inspection shall not have been made, the contractor 
may cover up the same, and shall hot be required to open it up again for inspection except at the expense of 
Government. 

 

II)  Defects, shrinkages, etc, after completion 
 
1)  Any defects, shrinkage or other faults which may appear within six months from the completion of the works 

arising, in the opinion of the Executive Engineer from faulty materials or workmanship not in accordance with 
the drawings and specification or the instructions of the Executive Engineer shall, upon the directions in 
writing of the Executive Engineer and within such reasonable time as shall be specified therm, be amended 
and made good by the contractor at his own cost, unless the Executive Engineer shall decide that the 
contractor ought to be paid for the same at the rates agreed on such reduced or other rates, as the Executive 
Engineer may fix and incase of default, the Executive Engineer may employ and pay other persons to amend 
and make good such defects, shrinkage or other faults or damage, and all expenses consequent thereon and 
incidental thereto shall be borne by the contractor. 

 

2)   The shrinkage period of six months referrred to in main clause 26.1 above, will be five years in respect of all 
contracts for construction of original buildings either semi permanent or permanent to ensure structural 
stability of the building. (G.O.Ms. No. 181 PWD 28.1.86) 

 

3)    Provided that in the event of Government taking over portions of the works as and when they are completed 
the liability of the contractor under this clause shall extend to a period of six months (or five years as the case 
may be) from the date of final taking over the of the work irrespective of the actual dates on which portion of 
the works were over. 

 

3.  Executive Engineer's Decision : To prevent disputes and litigation, it shall be accepted as an inseperable 
part of the contract that in matters regarding materials workmanship, removal of improper work, interpretation of 
the contact drawings and contract specifications, mode of procedure and the carrying out of the work, the 
decision of the Executive Engineer shall be final and binding on the contractor and in any technical question 
which may arise touching the contract, the Executive Engineer's decision shall be final and conclusive. 
 

4.  Dismissal of workmen   : The contractor shall employ in and about the execution of the works only such 
persons as are careful, skilled and experienced in their several trades and callings and the Executive Engineer 
shall be at liberty to object to and request the . Contractor to remove from the works any person employed by the 
contractor in or about the execution of the works who in the opinion of the Executive Engineer misconducts 
himself or incompetent or negligent in the proper performance of his duties and such persons shall not be again 
employed upon the works without the permission of the Executive Engineer. 
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GENERAL CONDITIONS OF CONTRACT 

 
 

 A-1.   DEFINITIONS AND INTERPRETATIONS 
 

7.  Definition of terms 
 

7.1    Wherever the words and expressions defined in this clause or pronouns used in their stead occur in contract   
documents (which includes the T.N.B.P) they shall have the meanings hereby assigned to them except where the 
context otherwise requires : 

 

a) Executive Engineer means the Executive Engineer for the time being in charge of the concerned work under 
execution or such other departmental assistants or subordinates to whom the Executive Engineer may have 
delegated certain duties, acting severally within the scope of the particular duty entrusted to them. 
 

b) No delegation by Executive Engineer which affects agreements it is however, to be distinctly understood that 
the Executive Engineer or the Superintending Engineer or the higher authority who is vested with the powers 
of acceptance of the particular agreement under reference will make no delegation of powers to such 
assistants or subordinates with in any way affects the agreement and its contract condition when such 
agreement is to be or has been accepted by the Executive Engineer or by the other higher authority 
respectively. The duties of such assistants or subordinates will be solely duties of supervision to ensure 
compliance with contract conditions. 

 

c) Contractor means the particular persons firm or corporation with whom an agreement has been made by the 
Executive Engineer or higher authority as the case may be, for executing work defined in the concerned 
agreement and for purpose of instructions regarding compliance with contract conditions, it shall include the 
contractor's authorised agent, who is maintained on the work by the contractor.  
 

d) Works or work means the works by or by virtue of the contractor contracted to be executed whether 
temporary or permanent and whether original, altered substituted or additional or connected with the supply 
repairs or carriage of tools and plant and supply of manufacture of other stores. 

 
 

7.2   Works importing the singular only also include the plural and vice-versa where the context requires.  
 
NOTE: The terms section officer, Assistant Executive Engineer, Executive Engineer, Superintending Engineer and 
Chief Engineer, used in the following clauses shall where the context so requires, be construed as also including 
officers of the corresponding grade in the Highways and Rural Works Department. 
 
8.  Evidence of Experience: Tenderers shall, if required, present satisfactory evidence to the Executive Engineer that 
they have been regularly engaged in constructing such works, as they propose to execute and that they are fully 
prepared with the necessary capital, machinery and materials to begin the work promptly and to conduct it as required 
by T.N.B.P. and the other specifications for the particular work if tendered for, in the event of their tender being 
accepted. 
 

9. Legal address Notices 
 

9.1 Tenderers should give in their tender their place of residence and postal address. The delivering at the above 
named place or posting in a post box regularly maintained by the Post Office Department or sending by letter 
registered for acknowledgement of any notice, letter or other communication to the contractor shall be deemed 
sufficient service thereof upon the contractor in writing as may be changed at any time by an instrument 
executed by the contractor, and delivered to the Executive Engineer. 

 
9.2 Nothing contained in the agreement and its contract conditions shall be deemed to preclude or render 

inoperative the service of any notice, letter or other communication upon the contractor personally. 
 

10. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE – A 
 

10.1     The quantities mentioned in tender notices and in agreement schedule - A, are worked out from the relevant 
drawing in office and may or may not be the actuals required for execution. The Executive Engineer does not be 
the expressly or by implication agree that the actual amount of work to be done will correspond therewith but 
reserves the right to increase or decrease the quantity of any class or portion of the work as he deems 
necessary. 

 
10.2     Tenderers must satisfy themselves by a personal examination of the site of the proposed work, by examination 

of the plans and specifications and by others means as they prefer as to the accuracy and sufficiency of the 
statement of quantities and ail conditions affecting the work and shall not at any time after the submission of 
their tender, dispute or complain of such statement of' quantities or assert, that there was any misunderstanding 
in regard to the nature or amount of the work to be done nor in consequence apply for extension of time for 
completion beyond the agreement date.\ 

 
11. Approximate not to mean deviation from drawings and specification: This declaration of the approximate, 

nature of the statement of quantities in Schedule. A does not, however, in any way imply that the quantities will 
be increased for departure by the contractor from strict compliance with sanctioned drawings and specifications 
to suit his own convenience or reduce his costs. 
 

12. To compare tenders:  The quantities in Schedule - A are given for a uniform comparison of lump-sum tenders. 
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C DRAWINGS AND SPECIFICATIONS 
 

13. Purpose:  The contract drawing if any, read together with the contract specifications are intended to show 
and explain the manner of executing the work and to indicate the type and class of materials to be used. 

 

14. Conformance 
 

14.1  The works shall be carried out in accordance with the drawings and specifications which form part of the contract 
and in accordance with such further drawings, details and instructions, supplementing or explaining the same as 
may from time to time be given by the Executive Engineer. 

 

14.2  If the work shown on any such further drawings or details, or other work necessary to comply with any such 
instructions, directions, or explanations, be in the opinion of the contractor, of a nature which the schedule rate in 
the contract does not legitimately cover he shall before proceeding with such work, give notice in writing to this 
effect to the Executive Engineer and contractor failing to agree as to whether or not there is any excess rate to be 
fixed and the Executive Engineer    deciding     that    the     contractor    is    tocarry out the said work, the 
contractor shall accordingly do so, and die question whether or not there is any excess and if so the amount there 
of, shall failing agreement, be settled by an arbitrator as provided in the arbitration clause, unless the subject is 
one which is left to the sole discretion of the Executive Engineer under the clauses of these conditions of contract 
and the contractor shall be paid accordingly. 

 

14.3  It shall be the responsibility of the contractor to give timely notice to the Executive Engineer regarding anything 
shown on the drawings and not mentioned in the specification, or mentioned in the specifications and not shown 
in the drawings or any error or discrepancy in drawings or specifications and obtain his orders there on. Figure 
dimensions are to be taken and not those obtained from scaling the drawings. In any discrepancy between 
drawings and specifications, the contractor shall forthwith apply to the Executive Engineer for such further 
instructions, drawings or specifications as he requires it, being understood that the subject to be dealt with under 
the building procedure of best modern practice. The Executive Engineer will furnish instructions, drawings or 
specifications if in his opinion, they are required by competent workmen, for the proper execution of the work. 

 
15. Variations by way of modifications, omissions or additions. 
 

15.1  For all modification, omissions from or additions to the drawings and specification, the Executive Engineer will 
issue revised plans, or written instructions or both and no modification, omissions or additions shall be made 
unless so authorised and directed by the Executive Engineer in writing. 

 
15.2  The Executive Engineer shall have the privilege of ordering modifications, omissions or additions at any time 

before the completion of the work and such orders shall not operate to annual those portions of the specifications 
with which said changes do not conflict. 

 
15.3  The contractor shall submit to the Executive Engineer a statement giving details of the claims for any additional 

work within 30 days of the work and no claim for any such work will be considered which has not been included in 
the statement. 

 
16.    Copies of Drawing and Specifications:  One copy of the available drawings and specifications (apart from the 
T.N.B.P. a copy of which the contractor should purchase for his reference) shall be furnished free of cost to the 
contractor for his own use. Such copies of supplementary details furnished by the Executive Engineer shall be kept by 
the contractor on the work until the completion thereof, and the Executive Engineer shall at all times have access to 
them. 
 
17.    Signed drawing - No authority to the Contractor:.1 No signed drawing shall be taken as in itself an order for 
variation, unless either it is entered in the agreement schedule of drawings under proper attestation of the contractor 
and the Executive Engineer or unless it has been sent to contractor by the Executive Engineer, with a covering letter 
confirming that the drawing is an authority variation of the contract under reference. 
 

D. MATERIALS AND WORKMANSHIP 
 

18. To be the best quality 
 

18.1 All materials, articles and workmanship shall be the best of their respective kind for the class of work described   
in the contract specification and schedule materials being obtained from sources approved by the Executive 
Engineer. The word "best" as used in these specifications shall mean, that in the opinion of the Executive 
Engineer there is no other superior quality of materials or finish of articles on the market and that there is no better 
class of workmanship available for the nature of the particular item described in the contract schedule. The 
contractor shall, upon the request of the Executive Engineer, furnish him with the vouchers to prove that the 
materials are such as are specified. 

 
18.2 Samples of materials shall be furnished at the contractor's expense to the Executive Engineer when called for in 

the tender notice or ordered to be furnished by the Executive Engineer prior to execution of any work. 
 
19. Conversion for proportions : Wherever the proportions are written by figures without further description and where 
the meaning is otherwise clear as to which figure is intended to apply to each material, then the usual conventions will 
be understood to apply.  
 
For example, 
1:2 Means 1 lime (or cement in accordance with the context) and 2 sand. 
1:2:4 Means 1 lime (or cement in accordance with the context) 2 sand 4 broken stone (or other aggregate in 
accordance with the context). 
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20. Measurement arid mixing:  In the case of loose materials such as lime sand, cement, broken stone, surki, mortar, 
etc. the proportions demanded by the specifications must be measured in properly constructed measuring boxes or 
weighed or in such other manner as shall be instructed by the Executive Engineer. Measurement is not to be done in 
loose heaps when intimate mixtures such as mortar concrete, etc., are to be formed. The mixing must always be done 
on closely constructed platform so that there will be no leakage of any of the materials through the floor of the platform 
and also that no foreign materials can be incorporated during the mixing. These platforms must be approved by the 
Executive Engineer. The cost of such measuring boxes and platforms and all the work referred to herein shall be borne 
by the contractor. 
 

21. Data:  The materials and labour utilised in the execution of work by the contractor shall not be less then that given in 
the Tamilnadu P.W.D Standard Data for the relevant item. 
 
NOTE :  In case the contractor considers that the materials and labour provided in the T.N.P. W.D Standard data for the 
execution of particular items of work are in excess, the contractor may furnish detailed data for such items along with 
tender with reasons for variations form P.W.D Standard Data. 

 

22. Layout of materials stacks :  The contractor shall deposit materials for the purpose of the work on such parts only 
on the ground as may be approved by the Executive Engineer. He shall submit for the approval of the Executive 
Engineer before starting work, a detailed site survey clearly indicating positions and areas where materials shall be 
stacked and sheds built. 
 

23. Source of purchase of materials and stores:  The Executive Engineer shall, during the progress of the work, have 
power to cause the contractor to purchase and use such materials or supplies from Government brick fields, stores or 
other sources as may be specified in the contract for the purpose therein specified. 
 

 
24. Contractor liable for materials supplied by Government: 
 
24.1  The contractor shall be responsible for all materials and other articles and things which may be supplied by 

Government from the time he takes delivery thereof and shall make good any loss, damage wastage or undue 
wear and tear that may take place form whatever cause and pay to Government for such loss, damage, wastage 
or undue wear and tear such sum as the Executive Engineer may determine. 

 

24.2   If at any time subsequent to the execution of the agreement Government materials other than those specified in 
the Agreement are to be supplied to the contractor for use on work they will be charged at the market value 
prevailing at the time of supply or stock issue rate which - ever is greater. The contractor will be informed in writing 
the rate which he demands for finished work in view of the fact that he is to use Government materials. 

 
24.3 Deleted. 
 

25. Test inspection and rejection of defective materials and works 
 

25.1  The contractor shall provide proper facilities at all times for the testing of materials and inspection of the work by 
the Executive Engineer, and the Executive Engineer shall accordingly also have access at all times to the places of 
storage or manufacture where materials are being made for use under the contract to determine that manufacture is 
proceeding in accordance with the drawings and specifications. 

 
25.2 The contractor shall, upon demand, also forward for the Executive Engineer's inspection test certificate supplied 

by the vendors, when he is purchasing consignments of cement, steel and other materials in respect of which 
certificates are usually available. 

 
25.3 The Executive Engineer shall have power to reject at any stage, any work which he considers to be defective in 

quality of materials or workmanship and he shall not be debarred from rejecting wrought materials by reasons of his 
having previously passed them in an un worked condition. Any portion of the work or materials rejected or 
pronounced to be inferior or not in accordance with the drawing and specification, shall be taken down and removed 
from the work site at the contractor's expense, within 24 hours after written instructions to the effect have been 
given by the Executive Engineer. Replacement shall at once be made in accordance %with the specifications and 
drawings at the contractors expense. 

 

25.4  In case of default on the part of the contractor to carry out such orders the Executive Engineer shall have power to 
employ and pay other persons to carry out the orders at the contractors risk and all expenses consequent thereon 
incidental thereto shall be borne by the contractor. 

 
25.3 In lieu of rejecting work not done in accordance with the contract, the Executive Engineer may allow such work  

to remain, and in that case shall make such allowance for the difference in value, as in his opinion may be 
reasonable. 

 
25.6 Works opened for inspection:- The contractor shall, at the request of the Executive Engineer, within such time as 

the Executive Engineer shall name, open for inspection any work covered up and should the contractor refuse or 
neglect to comply with such a request the Executive Engineer may employ other workmen to open up the same. If 
the said work has been covered up in contravention of the Executive Engineer's instructions or if on being opened 
up, it be found not in accordance with drawings and specifications or the written instructions of the Executive 
Engineer the expenses of opening it and covering it up again whether done by or recovered from the contractor. If 
the work has not been covered up in contravention of such instructions or if on being opened up it be found to be in 
accordance with the drawings and specifications or the written instructions of the Executive Engineer, the expenses 
aforesaid shall be borne by Government and shall be added to the contract sum, provided always that in the case of 
foundations, or any other urgent works so opened up and requiring immediate attention the Executive Engineer 
shall, within reasonable time after the receipt of a notice from the contractor that the work has been opened, make 
or cause the inspection there of to be made, and at the expiration of such time if such inspection shall not have 
been made, the contractor may cover up the same, and shall hot be required to open it up again for inspection 
except at the expense of Government. 
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26. Defects, shrinkages, etc, after completion 
 
26.1 Any defects, shrinkage or other faults which may apear within six months from the completion of the works arising, 
in the opinion of the Executive Engineer from faulty materials or workmanship not in accordance with the drawings and 
specification or the instructions of the Executive Engineer shall, upon the directions in writing of the Executive Engineer 
and within such reasonable time as shall be specified them, be amended and made good by the contractor at his own 
cost, unless the Executive Engineer shall decide that the contractor ought to be paid for the same at the rates agreed 
on such reduced or other rates, as the Executive Engineer may fix and incase of default, the Executive Engineer may 
employ and pay other persons to amend and make good such defects, shrinkage or other faults or damage, and all 
expenses consequent thereon and incidental thereto shall be borne by the contractor. 

 
26.1 (A) The shrinkage period of six months referred to in main clause 26.1 above, will be five years in respect of all 
contracts for construction of original buildings either semi permanent or permanent to ensure structural stability of the 
building.(G.O.Ms. No. 181 PWD 28.1.86) 

 
26.2 Provided that in the event of Government taking over portions of the works as and when they are completed the 
liability of the contractor under this clause shall extend to a period of six months (or five years as the case may be) from 
the date of final taking over the of the work irrespective of the actual dates on which portion of the works were taken 
over. 

 
27.  Executive Engineer's Decision 

 
27.1 To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in matters 
regarding materials workmanship, removal of improper work, interpretation of the contact drawings and contract 
specifications, mode of procedure and the carrying out of the work, the decision of the Executive Engineer shall be final 
and binding on the contractor and in any technical question which may arise touching the contract, the Executive 
Engineer's decision shall be final and conclusive. 

 
 

28. Dismissal of workmen 
 
28.1 The contractor shall employ in and about the execution of the works only such persons as are careful, skilled and 
experienced in their several trades and callings and the Executive Engineer shall be at liberty to object to and request 
the contractor to remove from the works any person employed by the contractor in or about the execution of the works 
who in the opinion of the Executive Engineer misconducts himself or incompetent or negligent in the proper 
performance of his duties and such persons shall not be again employed upon the works without the permission of the 
Executive Engineer. 
 

D.1   GENERAL OBLIGATIONS 
 
29.   Contractor's maistri or agent and contractor's staff:  The contractor shall in his own absence keep constantly 
on the works a competent maistry or agent and any directions or explanations given by the Executive Engineer or his 
representatives to such maistry or agent shall be held to have been given to the contractor. The contractor shall further 
provide all staff which is necessary for the proper supervision, execution and measurement of the work to ensure full 
compliance with the terms of the contract. . 
 
30.  Government  Maistries or agents: The Government may be represented oh the work by an agent clerk of the 
works, or maistry who is not borne on the official or officers and subordinates of the P.W.D. or Highways and Rural 
Works Department. He (if appointed) shall, in the absence of the Executive Engineer, furnish the contractor with the 
Executive Engineer's or his representative's instructions of the works and the contractor shall duly comply with such 
instructions and directions to the progress and execution of the works and the contractor shall duly comply with such 
instructions and directions and shall on the written requisition of the maistry clerks of works or agent, stay the further 
progress of any portion of the works which in his judgment is being constructed with unsound or improper material or 
workmanship, until the opinion and determination of the Executive Engineer shall be obtained thereon, but such maistry 
clerk of works or agent is to have no power whatever to order any extra works or deviation from the specifications and 
drawings. 
 

E.  INCLUDED IN CONTRACT RATES 
 

3.1 Defining contract schedule rates  : The rate entered in a contract schedule for any class of work shall be for 
finished work in situ and shall include all contingent expenses whether direct construction expenses involved in the 
building in place in accordance with the drawings and specifications or whether they he expenses imposed by an 
outside authority such as local body. Such contingent expenses shall not entitle the contractor to claim an extra in 
respect thereof. 
 

32. Carriage 
 

32.1 Rates for finished work shall always include the cost of conveyance and all leads, lifts, loading unloading and 
stacking in the manner and at the place ordered by the officer in immediate charge of the work, unless circumstances 
necessity provisions for a separate schedule item, in which case for such will be specified in the tender notice or 
schedule. 
 

32.2 Wherever the term "carriage" of "conveyance" is used in a schedule item, it shall in the absence of other schedule 
provisions or modifying description in the specification, be taken to include all leads, lifts loading, unloading and 
stacking in uniform stacks to the satisfaction of the Executive Engineer with careful attention to close packing in case of 
materials which are to be measured in stacks as a basis of payment for finished work. 
 

NOTE 1: In the case of important leads and lifts as may occur in river conservancy and other such works where lifts 
over flood banks and long leads may be involved, it is usual to make separate schedule item provision with a 
specification defining the exact work to be done for each tendered rate. 
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NOTE 2 : Payment for carriage will ordinarily be by bulk for weight at a rate between specified place and on the basis of 
the method adopted in the standard schedule of rates for carriage of materials. The distances will be measured by the 
nearest practicable and cheapest routes, whether metalled or unmetalled road or cart track. 
 
32.3 When cart or vehicles of any sort are engaged by the day, the quantity of materials to be conveyed, the distance to 
be travelled and the number of trips to be made shall, if he considers necessary be fixed by the Executive Engineer. 
 
32.4 The contractor is responsible for making good all loss in transporting materials entrusted to him or his agents, 
whether caused by wastage, breakage, theft or any other cause. 
 
325. No payments shall, in any case, be made for the return trips with carts empty. Where there are loads also for the 
return trip the agreement rates should allow for the reduced cost thereby on each set of materials so conveyed. 
 
 

33. Constructions plant 
 

33.1 The contractor shall include in his tendered price and shall provide and install all necessary construction plant 
and shall use such methods and appliances for the performance of all the operations connected with the work embraced 
under the contract as will secure a satisfactory quality of work and rate of progress which in the opinion of the Executive 
Engineer will ensure the completion of the work within the time specified. If at any time before the commencement, or 
during the progress of the work, or any part of it such methods or appliances appear to the Executive Engineer to be 
insufficient or inappropriate for securing the quality of the work required or the said rate of progress, he may order the 
contractor to increase their efficiency or to improve their character, and the contractor shall comply with such orders, but 
the failure of the Executive Engineer to demands such increase of efficiency or improvement shall not relieve the 
contractor from his obligation to secure the quality of work and the rate of progress required by the contract and the 
contractor alone shall be responsible for the efficiency and safety of his plant, appliances and  methods. 
 
33.2 It is however, open to Executive Engineer to lend or supply to the contractor any tools, implements, materials 
and machinery that the Executive Engineer may consider desirable but for any such tools, implements, materials and 
machinery that may be lent or supplied to contractor by Government, the contractor shall pay such deposit and hire, or 
purchase price as may be determined by the Executive Engineer. All articles that may be so lent or hired to the 
contractor shall be returned in good serviceable condition by him to the Executive Engineer before the final bill for work 
is paid and any shortage or amage shall be recovered from the contractor in the final bill at such rate as may be 
determined by the Executive Engineer after making 

 
33.3  Such allowance as he may consider suitable for fan- wear and tear. 

 
34. Scaffolding instructions:  All requisite scaffolding shall be provided at the contractor's expense and shall be 

double, i.e. it must have two sets of upright supports. Care must be taken to ensure the safety of the work people and 
the contractor must comply with such instructions as the Executive may issue to ensure such safety. The contractor will 
be entirely responsible for any damage or injuries to persons or property resulting from ill erected scaffolding, defective 
ladders, or otherwise arising out of his default in this respect. The contractor's attention also invited to the "safety code" 

 
35. Temporary structure:   The Contractor shall erect and maintain at his own cost temporary weather proof sheds at 
such places and in a manner approved by the Executive Engineer for keeping materials under cover. The contractor 
shall also provide and maintain at his own expenses such temporary fences, guards, bridges and roads as may be 
necessary for the execution of his contract work or for safeguarding or accommodating the public. If the Executive 

Engineer shall order any departure from the arrangements made of the contractor, the contractor shall comply with such 
orders as the Executive Engineer may issue to safeguard or accommodate the public Sheds for housing workmen shall 

be provided at the contractor's expense if, in the opinion of the Executive Engineer, such are necessary or desirable, 
 
36. Water and Lighting:  The contractor shall pay all fees and provide water and light as required from municipal mains 
or other sources and shall pay all charges therefore (including storage tanks, meters, etc) for the use of the work and 
workmen unless otherwise arranged and decided on in writing with the E.E. The water for the works shall be, so far as 
practicable, free from earthy vegetable, or organic matter and from salts or other substances likely to interfere with the 
setting of mortar or otherwise prove harmful to the work. 
 
37. Sun protection keeping dry and pumping:  The contractor shall at his own expense arrange all requisite 
protection of the work and materials against sun or rain effects and shall keep all portions of the work free from water to 
the satisfaction of the Executive Engineer and shall use his own plant for the purpose unless otherwise specifically 
provided in the contract specification. 
 
38. Tools and Seignior age 
 
38.1 The contractor shall, unless otherwise specifically stated in the tender notice and subsequently on this basis in the 
contract be responsible for the payment wherever payable of all import duties, tolls, octroi duties, seignior ages, quarry 
fees, etc. on all materials and articles that he may use. 
 
382, The contractor shall be solely responsible for the payment of sales tax under the provision of Madras General 
Sales Tax Act 1939 (Madras Act IX of 1939) as in force for time being and the rates for the various items of the work 
shall remain unaffected by any change that may be made from time to time in the rate at which such tax is payable. 
 
38.3 Notwithstanding anything’s contained in section 10 of the Indian Traffic Act, of 1894, the rates for items involving, 
the   use or supply of articles obtained' by the contractor from  outside India shall remain unaffected by any changes that 
may be introduced in Customs duties. 
 
 
NOTE : For works carried out on behalf of the Government of India, Seignior age fees, etc, referred to in this clause will 
have to be levied in every case. 
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38.4 No seignior age shall be charged where due for materials quarried from the P.W.D. or other Government quarries 
Assistance as necessary will be given to the contractor by the department to obtain access to quarries approved by the 
Executive Engineer. No plot rent shall be charged for materials stacked on the Government lands during the course of 
construction provided all such materials are removed within one month after the work is completed. 
 
38.5 Seignior age charges due for use of private quarries and private land shall be paid by the contractor. 
 
38.6 The contractor shall form his own approach road to the worksite for which no extra will be due to him. On 
completion the contractor shall not be permitted to remove the materials laid for formation of road.  If the contractor is 
allowed to use the existing roads he shall maintain them in good condition at his own cost throughout the period of the 
contract. 
 
39. Setting out works: The contractor shall be responsible for the true and proper setting out of the works and for the 
correctness of the position, levels, dimensions and alignment of all parts of the works and for the provision of all 
materials, staff and labour in connection therewith. 
 
 
40. Cleaning up during progress and for delivery : All rubbish shall be burnt or removed from the site, as it 
accumulates. All floors, stairs, landing windows, surface and soil drains shall be cleaned down and put in a thoroughly 
complete clean, sound and workman like state to the satisfaction of the Executive Engineer before the work is finally 
handed over all rubbish and surplus materials not required by the Executive Engineer having first been removed by the 
Contractor. The contractor shall be give notice in writing to the Executive Engineer when the work is so ready to be 
handed over and shall be responsible for its maintenance until it is taken over by the Executive Engineer.           
 
                    
F.   RESPONSIBILITIES AND LIABILITIES OF THE CONTRACTOR 
 
41. Observance of laws, local regulations and notices, Attachments 
 
41.1 The contractor shall confirm to the regulations and bylaws of any local authority and or of any water or lighting 
companies with those systems the structure is proposed to be connected and shall before making any variations from 
the drawings and specification that may be necessitated by so confirming, give to the Executive Engineer written 
notice., specifying the variations proposed to be made and the reasons for making them and apply for instructions, 
thereon. In case the contractor shall not received such instruction within seven days, he shall proceed with the work 
confirming to the provisions regulating or by-law in question and variation in the drawing or specifications so 
necessitated shall be dealt with under clause 59. 
 
41.2 The contractor shall give all notices required by the said Act, regulations or by-laws and pay all fees in connection 
therewith unless otherwise arranged and decided on in writing with the Executive Engineer.   He shall also ensure that 
no attachments are made against materials of work forming part of or for the use of the contract. In every case referred 
to in this clause the contractor shall protect and indemnity Government against any claim or Liability arising from or 
based on the violation of any such law, ordinance, regulation order, decree, or attachment whether by himself or by his 
employees. 
 

42. Accidents - Hoarding - Lighting Observations –Watchmen 
 

42.1 When excavations have been made or obstacles have been put in public thorough fares or in places where 
there is any like hood of accidents, the contractor shall comply with any requirement of law on the subject and shall 
provide suitable hoarding lighting and watchmen as necessary. 
 
42.2 It shall be contractor's sole responsibility to protect the public and his employees against accident from any 
cause and he shall indemnify Government against any claims for  damages for injury to person or property, resulting 
from any such accident and shall where the provisions of the Workmen's Compensation Act apply take steps to properly 
insure against any claims there under. 
 
42.3 On the occurrence of accident which results in the death of any of the workmen employed by the contractor or 
which so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 hours of the 
happening of such accident, intimate in writing to the concerned section officer of Department the fact of such accident. 
The contractor shall indemnify Government against all loss or damage  
 
42.4 sustained by government resulting directly or indirectly from his failure to give intimation in the manner aforesaid 
including the penalties of fines if any payable by Government as a consequence of Government's failure to give notice 
under the Workmen's Compensation Act or otherwise confirm to the provisions of the said Act in regard to such 
accident. 
 
42.5 In the event of an accident in respect of which compensation may become payable under the Workmen's 
Compensation Act VIII of the 1923 whether by the contractor or by the Government as principal it shall be lawful for the 
Executive Engineer to retain out of money due and payable to the contractor such sum or sums of money as may, in the 
opinion of the said Executive Engineer be sufficient to meet such liability. The opinion of the Executive Engineer shall be 
final in regard to all matters arising under this clause. 
 
42.6 The contractor shall indemnify Government from and against all claims and proceedings for or on account of 
infringement of any patent rights, design, trade mark, or name or other protected rights in respect of any constructional 
plant, machine work or materials used for or in connection with the works or temporary works, or any of them and from 
and against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect thereof in 
relation thereto. 
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42.7 In respect of all labour directly or indirectly employed in the works for the performance of the contractor's part of 
this agreement, the contractor shall comply with or cause to be complied with all the rules framed by the Government 
from time to time for the provision of health and sanitary arrangements to workers employed by P.W.D. and Highways 
and Rural Works Department and their contractors (vide appendix) In case the contractor fails to make arrangements 
and provide necessary facilities as aforesaid the Executive Engineer shall be at liberty to make arrangements and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 
 
42.7 In respect of all labour directly or indirectly employed in the works for the performance of the contractor's part of 
this agreement, the contractor at his own expense shall arrange for the safety provisions as per "Safety Code" framed 
from time to time and shall at his own expense provide for all facilities in connection therewith.  In case the contractor 
fails to make arrangements and provide facilities as aforesaid the Executive Engineer shall be at liberty to make 
arrangements and provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 
 
42.8 In respect of all labour directly or indirectly employed in the work for the performance of the contractors part of 
this agreement the contractor shall arrange to furnish in triplicate particulars for each work in the proforma Vide 
Appendix XXXVIII by the end every month to the Executive Engineer in charge of the work. 
 
43. Blasting:  Blasting executed by contractors in connection with Government works shall be carried out in the manner 
described under "Blasting operation - Instructions to Contractor" of the TNBP. 
 
44. Protection of Existing and Adjoining premises :. The contractor is to protect the whole of the adjoining and 
where necessary, the existing premises and all works and all fittings to all buildings on and adjoining the site against the 
structural and decorative damages caused by the execution of these works and make good in all respects all such 
damage done or occuring to the same, and leave such reinstatement in perfect order. He is also to make good any 
damage done in the execution of the work to existing public or to private footways or roadways. 
 

45. Permit other workmen – Co-operation - Afford Facilities 
 
45.1 The Executive Engineer shall have full power to send workmen upon the premises to execute fittings and other 
works not included in the contact, for whose operations the contractor is to afford every reasonable facility during 
ordinary working hours, provided that such operations shall. be carried on in such a manner as not to impede the 
progress of the work included in the contract, but the contractor is not to be responsible for any damage which may 
happen to or be occasioned by any such fittings or other works, provided he complies with the Executive Engineer's 
instructions in connections therewith, and provided that the damage is not caused by himself or his workmen. 
 
45.2 The contractor shall, at all times co-operate assist, attend on, and afford facilities for such specialists as maybe 
employed by the Executive Engineer on other works in connection with the building, allowing them free of charge the 
use of all plant, light and water installed in the works. The contractor shall also cause such special work or protect it as 
instructed to avoid injury during progress of the works. For failure so to protect, the contractor must make good any 
damage caused. 
 
45.3 When two or more contractors are engaged on installation or construction work in the same vicinity the Executive 
Engineer shall have authority to direct the manner in which each shall conduct the work so far as it affects other 
contractors. 
 

46. Holes for water services, gas electrical and sanitary fittings :  The contractor shall leave all holes in masonry 
and floors for the insertion of water services, gas and electrical connections and sanitary fittings in the exact positions 
indicated by the Executive Engineer during the progress of work. These holes must be properly built up in a workman 
like manner at the contractor's cost, as soon as the fittings have been installed in cases, where the installations are 

made during the constructions of the building and where in the opinion of the Executive Engineer, delays in settlement 
of accounts will not thereby occur. 

 
47. Contract's risk and insurance. 

 
47.1 The work executed by the contractor under the contract shall be maintained at the contractor's risk until the work is 
taken over by the Executive Engineer. The Govt. shall not be liable to pay for any loss or damages occasioned by or 
arising out of fire, flood, volcanic eruption, earth quake or other convulsions of nature and all other natural calamities 
and risks arising out of acts of God during such period and the option whether to take insurance coverage or not to 
cover and such loss or damages is left to the contractor. 
 
47.2 Provided however, that the contractor, shall not be liable for all or any loss or damages occasioned by or arising 
out of acts of foreign enemies invasions hostilities or warlike operations (before or after declaration of war) rebellion 
military or usurped power. 
 
48. Holidays : Subject to any provision to the contrary contained in the contract name of the permanent work shall save 
as hereinafter provided be carried on during the night or on Sundays and other holidays without the permission in writing 
of the Executive Engineer or of the officer in-charge of the work, save when the work is unavoidable or absolutely 
necessary for the safety of life or property or for the safety of the works in which case the contractor shall immediately 
advise the Executive Engineer. 
 

6.   MISCELLANEOUS  
 

49. Sand and Gravel : 49.1 The contractor shall not make any excavations upon the site for the purpose of obtaining 
gravel, sand or soil other than that shown or implied by the drawings, except with the previous permission of the 
Executive Engineer. 
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50. Old Curiosities:  All old curiosities, relics, coins, mineral, etc., found in excavating or pulling down, shall be the 
property of the Government and be handed over to the Executive Engineer. Should any ancient masonry, or other old 
work of interest be opened up the Executive Engineer's attention shall be called to the same before demolition or 
removal. 
 
51. Assignment or sub-letting:. The contractor shall not without the written consent of the Executive Engineer assign 
the contract nor sub-let any portion of the same. Ordinarily no sub-letting will be permitted, but in case such should be 
permitted by the Executive Engineer, it shall in no way free the contractor from any of responsibilities under any clause 
of these "Conditions of Contract" or of the "Articles of Agreement" 
 
52.  Specialists:  The Executive Engineer shall, during the progress of the work have powers to select, nominate or 
recommend tradesmen or specialists to supply material or execute such portion of the work as he may consider 
desirable in the interests of the Government. 
 
53. Ratification of the orders of the Executive Engineer: Should the acceptance of the tenders be beyond the 
authorised powers of the Executive Engineer as laid down the P.W.D. code, the orders and decisions of such Executive 
Engineer with regard to extension of time for completing the contract will be subject to the ratification of the 
Superintending Engineer for all works for which tenders were accepted by the Engineers of Public Works Department 
including Superintending Engineer, Chief Engineer / Board of Engineers and Government and the termination of 
contract or of employment of specialists for certain portion of the works will be subject to the ratification of the Chief 
Engineer for all works for which  tenders were accepted by Engineers of PWD including Superintending Engineer/Chief 
Engineer/Board of Engineers and Government. 

 

54. Order Book 
 

54.1 An order book shall be kept at the P.W.D. Office on the site of the work. As far as possible, all orders regarding the 
work are to be entered in this book. All entries shall be signed and dated by the P.W.D. Officer in direct charge of the 
work and by the contractor or by his representative. In important cases, the Executive Engineer or the Superintending 
Engineer will countersign the entries, which have been made. The order book shall not be removed from the work 
except with the written permission of the Executive Engineer. 
 
54.2 No photographs of the site or of the work or any part thereof shall be taken except with the permission in writing of 
the Executive Engineer and no such photographs shall be published or otherwise circulated without the permission of 
the Chief Engineer. 
 

H.   DATE OF COMMENCEMENT, COMPLETION, 
DELAYS, EXTENSION, SUSPENSION OF WORK AND FORFEITURE 

 
55.   Date of commencement and completion :  On notification of possession of the site (or premises) being given to 
the contractor by letter registered for acknowledgement as provided in clause 9.1 supra, he shall forthwith begin the 
work, shall regularly and continuously proceed with them, and shall complete the same (except for painting or other 
work which, in the opinion, of the Executive Engineer, it may be desirable to delay) by the date of completion, as defined 
in the "Articles of Agreement" subject nevertheless, to the provisions of extension of time mentioned in the next clause. 
The contractor shall under no circumstances be entitled to claim any damages from Government if he incurs any 
expenses or liabilities to payment under the contract before the date of commencement defined above. The contractor 
shall have the right to withdraw from the contract and obtain refund of his security deposit if such intimation of handing 
over the site is delayed by more than two months from the date of acceptance of the agreement by competent authority. 
 

56.  Delays and extension of time 
 

56.1 No claim for compensation on account of delays or hindrances to the work from any cause whatever shall tie 
except as hereinafter defined. Reasonable extension of time will be allowed by the Executive Engineer or by the officer 
competent to sanction the extension for unavoidable delays, such as may result from causes which in the opinion of the 
Executive Engineer are undoubtedly beyond the control of the contractor. The Executive Engineer shall assess the 
period of delay or hindrance caused by any written instruction issued by him at twenty five percent in excess of the 
actual working period so lost. If at any time the Executive Engineer is of the opinion that there has been avoidable 
delays and the contractor fails to maintain the rate of progress specified in the articles of agreement, it shall be lawful for 
the Executive Engineer to impose penalty or order forfeiture from the Deposit and sanction the extension of time for 
such delays, provided however, the penalty and forfeiture shall be governed as per clause 57.2 and 57.3 

 
56.2 In the event of the Executive Engineer failing to issue necessary instructions and thereby causing delay and 
hindrance to the contractor the latter shall have the right to claim an assessment of such delay by the Superintending 
Engineer of the Circle. The contractor shall lodge in writing to the Executive Engineer a statement of claim for any delay 
or hindrance referred to above within fourteen days from its commencement otherwise no extension of time will be 
allowed. 
 
56.3 Whenever, authorised alterations or additions made during the progress of the work are of such nature in the 
opinion of the Executive Engineer as to justify an extension of time in consequence thereof such extension of time will 
be granted in writing by the Executive Engineer or other competent authority when ordering such alterations or 
additions. 
 

57. Delays in commencement or progress or neglect of work or suspension of works by the contractor and forfeiture 
of Earnest Money, Security Deposit and withheld amount 
 
57.1 Time shall be considered as the essence of the contract. If at any time the Executive Engineer shall be of the 
opinion that contractor is delaying commencement of the work neglecting or delaying the progress of work as defined in 
the tabular statement, "Rate of Progress" in the Articles of Agreement or the contractor fails to maintain the Rate of 
progress in the Articles of Agreement plus any extension of time or the contractor shall suspend the works, or sublet the                 
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work or a portion thereof without the sanction of the Executive Engineer or violates any of the provisions of the contract 
the Executive Engineer shall so advise the contractor and at the same time demand compliance. If the contractor 
neglects to comply with such demand within seven days after receipt of such notice, it shall then or at any time be lawful 
for the Executive Engineer to impose a penalty or forfeiture on this contractor from the deposit or to determine the 
contract. 
 
57.2 The penalty or forfeiture referred to in Clause 57.1 shall not exceed 5% of the value of work executed and is 
imposed in cases where the contractor is allowed to proceed with the whole or part and complete the whole or such part 
of the works. The penalty or forfeiture imposed by the Executive Engineer under this clause is however subject to 
modification or waiver at the absolute discretion of any authority higher in rank than the Executive Engineer. 
 
57.3 It shall be a further right of the Executive Engineer to give any part of the work to any other contractor at his 
discretion or have it done departmentally in order to maintain the rate of progress and the contract shall then be 
determined for only that portion of the work given to the other contractor or done departmentally. The forfeiture under 
clause 57.2 willing these circumstances be applied and any excess expenditure incurred on this account shall be 
recovered from the original contractor. 
 
57.4 Determination of the contract referred to in Clause 57.1 shall carry with it the forfeiture of the Security Deposit. 
After determining the contract, the Executive Engineer shall have the right to give any part of the work to any other 
contractor in the unexecuted portion of contract, in which case any expenses which may be incurred in-excess of such 
amount which would have been paid to the original contractor if the whole work had been executed by him shall be 
borne and paid by the original contractor and may be deducted from any money due to him by Government under this 
contract or any other amount what so ever Provided also that if the expenses incurred by the government are less than 
the amount payable to the contractor at his agreement rate the difference will not be paid to the contractor. 
 
57.5 In the event of anyone of the above clauses being adopted by the Executive Engineer, the contractor shall have 
no compensation for any loss sustained by him by reason of his having purchased or processed any materials or 
entered into any engagements or made any advances on account or with a view to the execution of the work or the 
performance of contract, and in case action is taken under any of the provisions aforesaid, the contractor shall not be 
entitled to be paid any sum for any work actually performed under the contract unless and until the Executive Engineer 
has certified in writing the performance of such work and the value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 
 
57.6 In the event of the Executive Engineer putting in force all or any of the powers vested in him under the clause 
57.4 he may if he so desires after giving a notice in writing to the Contractor take possession of the works and site and 
all sue' plant and materials thereon (or any ground contiguous there to) and all such plant and materials as above 
mentioned shall thereupon be at the .disposal of Government absolutely for the purpose of completing the work. After 
such notices shall have been given the contractor shall not be at liberty to remove from the site of works or from the 
ground contiguous thereto any plant or materials belonging to him which shall have been placed thereon for the purpose 
of the above work. Government shall not be liable to make any payment to the contractor on account of use of such 
plant for the completion of the works under the provisions herein before contained.    On taking possession of the 
materials and stores belonging to the contractor or procured by the contractor and intended to be used for the execution 
of the work or any part thereof the contractor shall be paid for the same in account, at the contract rates, to be certified 
there of shall be final.   Otherwise the Government may give notice in writing to the contractor to remove any of his plant 
or materials from the site and not required for completion of the works, if such plant and materials are not removed with 
fourteen days after notice and have been so given, Government may remove and sell the same holding the proceeds 
less the cost of removal and sale, to the credit of the contractor. The certificate of the Executive Engineer as to expense 
of any such removal and sale shall be final and binding on the contractor. 
 

1. PARTICULARS OF PAYMENT 
 

58.  Payment on lump sum basis or by final measurement in unit prices 
 
58.1 Final measurements need not be taken unless either the contractor or the Executive Engineer claims extras to 
or deductions from the quantities of schedule - A. 
 
58.2 In case final measurements are claimed, they shall be taken only for those items for which either the contractor or 
the Executive Engineer claims final measurements and the quantities of the remaining items in Schedule-A shall be 
accepted as correct. The lump sum amount mentioned in the agreement will then be varied by adding thereto or 
deducting there from as the case may be, the difference (if any) between the amounts mentioned in Schedule-A for 
such items and the amounts arrived at by calculation at contract rates based on the revised quantities for the same, 
obtained by the final measurement aforesaid. 
 

58.3 It shall be accepted as a condition of the contract that the payment of the final bill to the contractor less the 
withheld amounts and his acceptance thereof shall constitute a full and absolute release of Government from all further 
claims by the contractor under the contract. 
 
59.  Payment for additions and deductions for omissions 
 

59.1 No authorised variation shall vitiate the contract, but additions and omissions shall be measured up and dealt with 
in accordance with clause 58.2' 
 

59.2  If there is no rate in Schedule A for additional work ordered to be carried out by the Executive Engineer, then prior 
to execution of the additional work, a rate for the additional work, shall be worked out in accordance with the methods 
indicated in 59.3 and with the rate agreed upon a supplemental agreement shall be entered in the proper departmental 
form signed and dated by the contractor and the Executive Engineer and or any other officer for the time being 
authorised to accept such agreement and supplemental agreement shall on such acceptance form part of the original 
agreement. A copy of the supplemental slip shall be given to the contractor. 
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59.3.1 The rate for additional works shall be derived from the rate for similar items of work in the accepted agreement. 
 
59.3.2 In the case of works for which supplemental agreement is to be entered into during the period when the 
schedule of rates has not changed from the date of execution of the originalagreement then the rates for supplemental 
agreements may be the prevailing schedule or rates plus or minus tender premium in case the rates" cannot be derived 
from the items in the original agreement. In other case, where the schedule or rates has changed in the intervening 
period, the rates prevailing as per the schedule of rates at the time of execution of supplemental items will be adopted 
with, no tender premium over this rate. 
 
59.3.3 If the rate for a particular item of work is not in the schedule of rates, the prevailing market rate when the work 
has done shall be adopted.       , 
 
59.3.4 If the rates cannot be determined as above, the rates shall be fixed on the cost of lab our and materials plus 10 
percent thereon, provided the vouchers shall have been delivered to the Executive Engineer within 7 days after such 
work is completed. If the Executive Engineer considers that the vouchers are unduly high, the Executive Engineer can 
valuate the work as reasonable and fair and make payment if the valueof payment is less than Rs. 1,000.  If the value of 
additional payment exceeds Rs. l,000 the contractor shall have the right  to submit matter to arbitration. 
 
60. No payment for unsanctioned extras:.1 It shall be distinctly understood that no payment whatever will be made to 
the contractor for variations by way of extras, in cases where such variations have been made within the written 
sanction of Executive Engineer. 
 
 
61. Accounts Receipts and Vouchers : The contractor shall at any time upon the request of the Executive Engineer 
furnish him with all invoices account, receipts and other vouchers that he may require in connection with the contract. 

 
62.  Fraud, willful neglect or default:  No final or other certificate of payment or of completion, acceptance or 
settlement of account shall, in any circumstances, relieve the contractor from his liability for any fraud, or willful neglect 
or default in the execution of the contract or any willful or unauthorized deviations from drawings, specifications, 
instructions and directions for the time being binding upon him. 
 
63.  Unfixed materials :   1 No payment or advance will be made for unfixed materials when the rates are finished work 
in situ. 
 

64.  Payments and Certificate 
 
64.1 Payments will be made to the contractor under the certificates to be issued at reasonably frequent intervals by the 
Executive Engineer or the Sub-Divisional Officer, within 14 days of the date of each certificate an intermediate payment 
will be made by the Executive Engineer or the Sub-Divisional officer of a sum equal to 95 percent of the value of work, 
as so certified and the balance of 5 percent will be withheld and retained as security for the due fulfillment of the 
contract. Under the certificate to be issued by the Executive Engineer or Sub-Divisional Officer on the completion of the 
entire works, the contractor will receive the final payment of all the money due or payable to him under or by virtue of 
the contract except security deposit and the withheld amount equal to 2 1/2 percent of the total value of the work done 
provided there is no recovery from or forfeiture by the contractor to be made under clause 57. The amount with held 
from the final bill will be retained under. Deposits and paid to the contractor together with the Security Deposit after one 
year reckoned from the date of completion of work or as soon after the expiration of such period of one year as all 
defects shall have been made good according to the true-intent and meaning thereof whichever shall last happen. In 
the event the final bill remains unpaid even after the period of one year aforesaid, the Executive Engineer shall refund 
the security deposit which included the E.M.D. and also the withheld amount on a separate bill if requested for by the 
contractor in writing. No certificate of Executive Engineer or Sub-Divisional Officer shall be considered conclusive 
evidence as to the sufficiency of any work or materials or correctness of measurements to which it relates nor shall it 
relieve the contractor from his liability to make good defects and provided by the contract. The contractor when applying 
for a certificate, shall prepare a sufficiently detailed bill based on the original figures of quantities and rates in the 
contract Schedule-A to the satisfaction of the Executive Engineer, to enable the Executive Engineer or the Sub-
Divisional Officer to check the claims and issue the certificate. The certificates as to such of the claims mentioned in the 
application as are allowed by the Executive Engineer or the Sub-Divisional Officer shall be issued within fourteen days 
of the application. No application for a certificate shall be made within fourteen days of a previous application. 
 
64.1 (A)   Notwithstanding the above clause, the withheld amount of 2 1/2% from the final bill in respect of contract for 
construction of original building, will be retained by the Govt for a total period of one year in lieu of six months period 
referred to in clause 64.1 above and will be released after the expiry of one year period on execution of an indemnity 
bond by the contractor to the satisfaction of the Exe. Engr. for a further period of four years to ensure structural stability 
of the building under clause 26.1 A 
 
64.2 When there are complaints from the labour Department about non-payment of wages to the labourers 
employed by the Contractor for the execution of works under agreement, the Executive Engineer, shall have full powers 
to withheld the bills claimed by the contractor pending clearance certificate from the Labour Department and to act as 
per the direction given by the Labour Department. 
 

65.  Interest on money due to the contractor 
 
65.1 No omission by the Executive Engineer or the Sub-Divisional Officer to pay the amount due upon certificates shall 
vitiate or make void the contract not shall the contractor be entitled to interest upon any guarantee fund or payments in 
arrear, nor upon any balance which may, on the final settlement of his accounts, be found to be due to him. 
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652 Whenever the withheld amount reaches Rs. 1,000 or a multiple thereof, the contractor may, at his option, deposit 
with the Executive Engineer an equal amount in sums of Rs. 1,000 or a multiple thereof, in any of the forms of interest 
bearing securities recognized for the purpose by the T.N. Public Works Account Code and subject to the provisions 
thereof contained in which case the equivalent withheld amount shall be paid to him forth with. The contractor will be 
permitted to exercise the option in this clause, subject only to the condition that the rates of progress contained in the 
Articles of Agreement is properly maintained. 
 
66. Acceptance of final measurements:  The contractor agrees that before payment of the final bill shall be made on 
the contract, he will sign and deliver to the Executive Engineer, either in the measurement book or otherwise as 
demanded a valid release and discharge from any and all claims and demands whatsoever for all matters arising out of 
or connected with the contract and also produce a certificate from the Income Tax Authorities that all income tax 
payable by him upto-date has been duly paid provided that nothing in this clause shall discharge or release the 
contractor from his liabilities under the contract. It is further expressly agree that Executive Engineer in supplying the 
final measurement certificate need not be bound by the proceeding measurements and payments. The final 
measurements, if any of the Executive Engineer shall be final conclusive and binding on the contractor. 
 

67. Recovery of money from contractor in certain cases 
 

67.1 In every case in which provision is made for recovery of money from the contractor, Government shall be entitled to 
retain or deduct the amount thereof from any money, that may be due or may become due to the contractor under these 
presents and or under any other contract or contracts or any other account what so ever. 
 
67.2 Recovery under Revenue Recovery Act 
 

Whenever any amount has to be paid by the Contractor in view of the determination of the contract by virtue of 
clause 57 or any amount that may be due from the contractor is under these presents and the contractor is not 
responding to the demands for the payment of the said amount, then die Govt. shall be entitled to recover the said 
amount under the provisions of the Revenue Recovery Act. 

 
68. Contractor dying becoming insolvent insane or imprisoned 

 
68.1 In the event of the death or insanity or insolvency or imprisonment of the contractor, or where the contractor being 
a partnership or firm becomes dissolved or being a corporation goes into liquidation voluntary' or otherwise, the contract 
may at the option of the Executive Engineer, be terminated by notice in writing posted at the site of the works and 
advertised in one issue of the local district Gazette and all accepted and acceptable works shall forthwith be measured 
up and paid for at the rates provided in the contract schedule where such apply, or otherwise, by the most recent 
schedule of rate of the division approved by competent authority to the person or persons entitled to receive and give a 
discharge for the payment. 
 

J. SETTLEMENT OF DISPUTES 
 

69. Arbitrations 
 
69.1 In case of any dispute or difference between the parties to the contract either during the progress or after - the 
completion of the works or after the determination, abandonment or breach of the contract, or as to any matter or thing 
arising there under except as to the matters left to the sole discretion of the Executive Engineer under clauses 18,20,25-
3,27.1,34,35 and 37 of "General conditions of contract" or as to the with holding by the Executive Engineer of payment 
of any bill to which the contractor may claim to be entitled, then either party shall forthwith give to the other notice of 
such dispute or difference shall be and is hereby referred to the arbitration of the Superintending Engineer of the 
nominated circle mention in the “Articles of Agreement” (herein after called the ‘Arbitrator’) in cases where the value of 
claim is less than and upto Rs. 50,000/- in case where the value of claim is more than  Rs. 50000/- the parties will seek 
remedy through the competent civil court. (G.O. Ms.No. 253 PW dt: 24.02.81) 
 
           The Arbitrator shall give detailed reasons in their awards for their findings and conclusion. (G.O.Ms.No. 1844 PW 
dt: 06.04.83) Subject as aforesaid to the provisions of the arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the Arbitration 
proceeding under this clause. Upon every and any such reference, the costs of and incidental to the reference and 
award respectively shall be discretion of  the arbitrator, subject to the condition that the amount of such costs to be 
awarded to either party shall not, in respect of a monetary claim exceed the percentage set out below of any such 
award irrespective of the actual fees, cost and expense incurred by either party provided that where a monetary claim is 
disallowed in full the said percentage shall be calculated on the amount of the claim. The arbitrator may determine the 
amount of the costs to be awarded or director the same to be fixed as between solicitor and client or as party and shall 
direct by whom and to whom and in what manner the same shall be borne and paid. 
 
The percentage above referred to in this clause are 5% on any such monetary award which does not exceed Rs. 10,000 
at 3% on the next Rs. 40,000 or any part thereof 2% on the next  Rs. 50,000 or any part thereof and 1% on any excess 
over Rs. 1,00,000/- provided that the government shall not be liable to any claim in respect of any such dispute or 
difference until the liability and the amount thereof shall have been referred to and decided by the Arbitrator. 
 
69.2 The fees for Arbitrators shall be levied based on the value of claims referred to for arbitration. The fees shall be 
calculated at 5% of the fusty Rs. 10000/- at 3% of the next Rs. 40000/- 
 
69.3 In cases where the value of claim is more than Rs. 50,000  the parties will seek remedy through the competent civil 
court. 
 

 
 
 
 
 
 

 
 

Contractor  Sd/..
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai 



APPENDIX No. I. 
 

PUBLIC WORKS DEPARTMENTS SAFETY CODE 
 
General Rules as to Scaffolds; 

 
1. Suitable scaffolds shall be provided for workman for all  works that cannot be safely done from a ladder or by 
other means.   When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and the ladder shall be 
given an inclination not setter the o.25 to 1 (0.25 horizontal to 1 vertical) When the ladder is used for carrying materials 
as well, suitable foot holds and hand holds shall be provided on the ladder.  
 
2. A scaffold shall not be constructed taken down or substantially altered, except (a) under the supervision of 
competent and responsible person; and (b) as for as possible by competent workers possessing adequate experience in 
such work. , 
 
3. All scaffolds and appliance connected therewith and all ladders shall be of sound material be of adequate 
strength having regard to the load strain to which they will be subjected and be maintained in proper condition. 
Scaffolding or staging more that 3.5 metres above the ground or floor shall have a guard rail  roperly attached, bo 
braced and otherwise secured at least 0 meter above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such opening as may be necessary for delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure. 
 
4. Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use. 
 
5. Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 
 
6. Before installing lifting gear of scaffolds special precautions shall be taken to ensure the strength and stability of 

the scaffolds. 
 

 
7. Working platform, gangways and stairways should be so constructed that to part there can save unduly or 
unequally. If the height or the platform or the gangway or the stairways is more than 3.5 meters above ground level or 
floor level they should be closely boarded should have adequate width and should be suitably fenced as described in (4 
above) 
 
8. Every opening in the floor of a building or in a working platform shall be provided with suitable fencing or railing 
for a minimum height of 0.9 meter to prevent the fall of persons or material. 
 
9. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 metres in length while the width between side rails in rung 
ladder shall in no case be less than 30cm for ladder upto and including 3 metres in length.   For longer ladders this width 
should be increased at least 20 mm for each additional metre of length. Uniform step spacing should not exceed 30 cm.   
Adequate precautions should be taken to prevent danger from electrical equipment.   No materials on the site of work 
shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The contractor shall 
provide all necessary fencing and lights to protect the Public from accidents and shall be bound to bear the expenses of 
the defense of every suit, action or other proceedings at law that may be brought by any persons for injury sustained 
owing of the defense of every suit, action or other proceedings at law that may be brought by any persons for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded in any 
such suit, action or proceedings to any which may be awarded in any such suit, action or proceedings to any such 
persons or which may with the consent of the contractor be paid to compromise and claim by any such person. 
 
Excavation and trenching 
 
11. Trenches -1.2 meters or more in depth, shall at all times be supplied with at lease one ladder for each 30 
meters in length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 0.8 meter above the 
surface of the ground. The sides of trenches which are 1.5 meters or more in depth shall be stepped back to give 
suitable slope or hold securely by timber bracing, so as to avoid the danger of sides to collapse. 
 
12. Demolition - Before any demolition is commenced and also during the process of the work - 

a) All roads and open areas adjacent to the work site shall either by closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger over a cable or   apparatus used by 
the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding. 
No floor, roof or other part of the building shall be so overloaded with debris or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered adequate by the Executive Engineer shall be kept available 
for the use of the person employed on the site and maintained in a   condition suitable for immediate use and the 
contractor should take adequate steps to ensure proper use of equipment by those concerned.  

a) Workers employed on mixing asphaltic materials cement and lime mortars shall be provided with protective 
footwear and protective goggles. 

b) Those engaged in white-washing and mining or stacking of cement bags or any materials which is injurious to 
the eyes shall be provided with protective goggles. 
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c) Those engaged in welding works shall have protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

d) Those engaged in welding works shall be provided with welder's protective sight lags. 

e) When workers are employed in sewers and man holes which are in use, the contractor shall ensure that the 
manholes covers are opened and are ventilated at least for an hour before the workers are allowed to get into the manholes, 
and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age of 18 years and women on the work of painting with products 
containing lead in any form. Where ever men above the age of 18 are employed on the work of lead painting, the following 
precautions shall be taken. 

(i)  No paint containing lead and lead products shall be used except in the form of paste of ready-made paint. 

(u)  Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray   or a surface 
having lead paint dry rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to workmen and adequate facilities shall be provided to enable the working 
painters to wash during the cessation of work. 

(iv) When workers are employed in dangerous occupations like work with hot bitumen, drilling operations etc., which are 
likely to prove dangerous resulting in physical damage and casualty, adequate protection of the workers should be provided. 
 
14. When the work is done near any place where there is risk of drowning all necessary equipments should be provided 
and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision 
should be made for prompt first aid treatments of all injuries likely to be sustained during the course of the works. 

15. a)    Hoisting machines and tackle including their attachments anchorages and supports shall be good 
mechanical construction sound materials and adequate strength and free from patent defect and shall be kept in good repair 
and in good working order. Every rope used in hoisting or lowering materials  or as a means of suspension shall be of suitable 
quality and adequate strength and free from patent defect. 

b) Every crane driver or hoisting appl 

c) Fiancé operator shall be properly qualified and no person under the age of 21 years should be in control of any 
hoisting aching, including the scaffold winch or give signals to the operator. 

d) In the case of every hoisting machine and of every  chain ring hook shackle level and fully block used in hoisting 
or lowering or as a means of suspension, the safe working load   shall be ascertained by adequate means.    Every 
hoisting machine and all gear referred to above shall be plainly marked with the safe working load, in the case of hoisting 
machine having a variable safe working load, each safe working load and the conditions under which it is applicable shall be 
clearly indicated.   No part of any hoisting machine or of any gear referred to above in this paragraph shall be loaded beyond  
the safe working load except for the purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and other dangerous parts of hoisting appliance shall be provided with 
efficient safeguards, Hoisting appliance shall be provided with such means as will request to a minimum the risk of the 
accidental descent of the load. Adequate precautions shall be taken to reduce to a minimum the risk of any part of a suspended 
load becoming accidentally displaced. When workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves and boots as may be necessary should be provided. The workers 
and carry keys or other materials which are good conductors or electricity. 

17. These safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent  
place at workshop. The person responsible for the compliance of the safety code shall be named by the contractor. 

18. To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements 
made by the contractor shall be open to inspection by the Labour Officer, Executive Engineer of the Department or other 
representative. 

19. Notwithstanding the above clauses (1) to (18) there is nothing in these to exempt the contractor from the operations 
of any other Act of rules in force in the Republic of India. Model Rules for provision of Health and Sanitary arrangements for 
workers employed by the P. W.D. and Highways and Rural works Department and their contractors The contractor's special 
attention is invited to relevant clauses of the "General conditions of contract" in the Tamilnadu Building Practice and he is 
requested to provide at his own expense the following amenities' to the satisfaction of the Executive Engineer. -      <:,  
Application : These rules shall apply to all building and construction works in charge of P.W.D. 

2. Definition: (i)  "Work place11 means a place at which an average fifty or more workers are employed in connection with 
construction work. • 

ii) "Large work place" means a place at which at an averaged 500 or more workers are employed in connection with 
construction work. 

4. First Aid : (a) At the work site there shall be maintained in a readily accessible place, first aid appliance and 
medicines including an adequate supply of sterilized dressing. And sterilized cotton wool.  The appliances shall 
be kept in good order. They shall be placed under the charge of a responsible person who shall be readily available 
during working hours. 

 

 

Contractor   Sd/..
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai 



(b) At large work places where hospital facilities are not available within easy distance of the works first-aid posts shall 
be established and be run by a trained compounder. 

(c) Where large work places are remote from regular hospitals an in-door ward shall be provided with one bed for 
every 250 employees. 

(d) Where large work places are situated in cities towns or in their suburbs and no beds are considered 
necessary owing to the proximity of city or town hospitals, suitable transport shall be provided to facilitate removal of urgent 
cases to these hospitals.   At other work places some conveyance facilities, such as a car shall be kept readily available 
to take injured persons or persons suddenly taken seriously ill to the nearest hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking purposes shall be provided for the work people on a scale of not less than 15 
litres per head per day. 

b) Where drinking water is obtained from an intermittent public water supply each work place shall be provided with 
storage tank where such drinking water shall be stored.  
 

c) Every water supply storage shall be at a distance of not less than 15 metres from any latrine, drain or other source of 
pollutions. Where water has to be drawn from an existing well, which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking.  All such wells shall be 
entirely closed in and be provided with a trap door which shall  be dust and water proof. d) A reliable pump shall be fitted to 
each covered well the trap door shall be kept locked and opened only for cleaning or inspection which shall be done atleast 
once a month. 

5. Washing and bathing places : Adequate washing and bathing places should be provided, separately for men 
and women such places shall be kept in clean and drained condition. Bathing or washing should not be allowed in or near 
any drinking water well. 

6. Latrines and Urinals: There shall be provided within the precincts of every work place, latrines and urinals in an 
accessible place and the accommodation, separately for each of them, shall be on the following scale or on the scale 
so directed by the Executive Engineer in any particular cases. 

(i) Where the number of persons employed does not exceed 50 2 seats 
(ii) Where the number of persons employed exceed 50 but does not exceed 100 3 seats 
(iii) For every additional 100 .............................. 3 seats 

If women are employed separate latrines and urinals screened from those for men shall be provided on the same scale. 

Except in work places provided with water flushed latrines connected with a water borne sewerage system, all 
latrines shall be provided with receptacle on a dry earth system which shall be cleaned at least four times daily and at least 
twice during the working hours and kept in strictly sanitary conditions. The receptacles shall be tarred inside and outside atleast 
once a year. 

The excreta from the latrines shall be disposed off at the contractor's expense, in out way pits approved by the local 
Public Health Authority. The contractor shall also employ adequate number of scavengers and conservancy staff to keep the 
latrines and urinals in a clean condition. 

7. Shelters during rest: At every work site there shall be provided free of cost, two suitable sheds one for meals and the 
other for rest separately for men and women for the use of labourers. 

8. Creches: (a) At every workplace at which 50 or more women workers are ordinarily employed, there shall be provided two 
huts of suitable size for the use of children under age of 6 years belonging to such women, one hut shall be used for 
infants games and play and the other as a bed room. The huts shall not be constructed on a lower standard than the following 

i)  Thatched roofs 
ii) Mud floors and walls. 
iii) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitable and sufficient opening for light and ventilation. There shall be adequate 
provision of sweepers to keep the places clean. There shall be two Dais in attendance. Sanitary utensils shall be provided to 
the satisfaction of the Health Officer of the area concerned. The use of the huts shall be restricted to children, their 
attendants and mothers of the children. 
b) Where the number of Women workers is more than 25 hut less than 50, the contractor shall .provided atleast one 
hut and one Dai to look after the children of women workers. 
c) The size of creche or creches shall vary according to number of women workers. 
d) The creche of creches shall be properly maintained and necessary equipment like toys, etc., shall be provided. 
9. Canteens: A cooked food canteen on a moderate scale shall be provided for the benefits of workers if it is 
considered expedient 
 
10. Sheds for workmen: The contractor should provide at his own expense shed? for housing his workmen. These 
sheds shall be on a standard not less than the cheap shelter type, to live in which the work people in the locality are 
accustomed to. 

A floor area of about 1.8 metres x 1.5 metres for two persons shall be provided. The sheds to be in rows 
with 1.3 metres clear space between sheds and a 9 metres clear space between rows if conditions permit. The work 
people's camp shall be laid out in units of 400 persons, each, each unit to have a clear space of 12 metres 
alround. 
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APPENDIX - IX – XXXVIII 

 
MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 
 

1. Name, location and type of work 
 
2. Name of Contractor 
 
3. Works engaged in 

(i) P.W.D, Work 
(ii) Government work other than PWD (iii) Other works 

 
4. Name and address of Manager(s) of works 
 
5. Value of contract 
 
6. Employment earnings 
 

Category Men Women Employees boys Girls 

1 2 3 4 5 

 
 

I. Total number of employees during months: 
II. Number of employees in the works on the last working day of the month: 

III. Total wages paid for Total numbers of working days during the month 
IV. Length of normal wage period  

 
 
Date : Place :  
 
To 

 
 

Signature of the Contractor or Manager 
1. The Employment Officer, District Employment Office,  
2.The Executive Engineer, Division. 
 

Instruction to complete the Performa 
 

1. The Contractor means the person who has contracted to execute the works. 
 

2. Manager means any person who manages, supervises the work(s) on behalf of the 
contractor. 

 
3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar month, if the 

last day of the Calendar month is a holiday, the working day immediately previous to 
the holiday Item 6 (ii) Wages means basic wage, dearness allowance project 
allowances etc. including work benefits paid in cash or kind. Item 6 (iii) Columns 2 
and 3 refer to adults who are 18 years of age or over. Item 6 - Columns 4 and 5 refer 
to others not covered by columns 2 and 3. 
 

4. Returns should cover a calendar month. 
 

5. Completed returns to reach the employment exchanges concerned on or before 5th of 
the month Succeeding the month to which the return relates. 

 
 
 
 
 

 
 
 

 

Contractor  Sd/..
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai 



 
AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-l/dU9.9.96) 

In the said preliminary specifications after clause 56.3 the following clauses shall be 

inserted, namely: 

56.4 In cases where the Government under the terms of the contract with the contractor 
are liable to supply any materials, article or things to the contractor for the performance by 
him of his part of the contract, the executive Engineer, may at his absolute discretion extend 
the time with in which such materials, articles or thing maybe supplied by the 
Government, and the Government may supply to the contractor such materials, articles or 
things within the time so extended without any liability on their part to compensate the 
contractor by reason of the extension of time for the supply of the materials, articles or things. 

56.5 In cases where the Government under the terms of the contract are liable to supply 
any materials, articles or things to the contractor for the performance by him of his part of the 
contract and the Government for any reason are unable to supply such materials, articles or 
thighs either within the time specified in the contract or within the time extended under clause 
56.4 the Executive Engineer may at his discretion or at the request of the contractor determine 
the whole or any part of the contract which cannot be performed by reason of the failure to 
supply such materials, articles or things and the contractor shall not be entitled to claim any 
damages or compensation in respect of such determination. The contractor shall however, be 
paid the value of the work already done by him and the cost of the materials articles or things if 
any collected by him up to the date of such determined and left unused on the work-spot 
(Which shall be taken over by the Executive  Engineer either at the contract rates or at values 
deducted form the through rates included in the contract) when the contract is determined at the 
discretion of the Executive Engineer, he shall give notice in writing to the contractor and the 
decision of the Executive Engineer to determine the contract shall be final and binding on the 
contractor 

Explanation: The expression through rules means the rate for the finished items of work or the 
allinrates that is to say, the rates for finished items of work inclusive of the cost of materials and 
labour 

56:6 If, at any time after the acceptance of tender the Government shall, for any reason 
what so ever not required the whole or any part of the works to be carried out, the Executive 
Engineer shall give notice in writing of the fact to the contractor who hare no claim to any 
compensation or other payments what so ever, on account of any profit or advantage he might 
have derived from the Execution of of the work in full but which he did not drive in consequence of 
the termination of the works, he shall be paid at contract rates, for the work executed by him 
including any additional works such as clearing of site etc. may be rendered necessary by such 
determination. He shall also be allowed a reasonable payment as decided by the authority 
which accepted the tender, for any expense incurred by him on account of labour and materials, 
articles or thing collected, but which could not be utilized on the works as verified by the 
Executive Engineer such decision shall be final and binding on both the parties and shall not be 
subject to arbitration under clause 69 

 
AMENDMENT 

(G.O.Ms.No.309, Finance (Saleries), 17th October 2017, Purattasi31, Helilambi, Thiruvallur 
Andu – 2048) 

All the Contractors and Sub- Contractors hired by main contractors shall engage 
construction workers registered with the Construction Workers Welfare Board as required under 
the Building and Other Construction Workers (Regulation of Employment and Conditions of 
Service) Act, 1996 (Central Act 27 of 1996). 

 
 

 
 
 
 
 
 
 
 
 
 
 

Contractor   Sd/..
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai 



FHe;ij bjhHpyhsh; Kiwapid mfw;Wtjw;fhd cWjpbkhHp 

 
 

 ne;jpa murpayikg;g[ tpjpfspd;go fy;tp bgWtJ FHe;ijfspd; 

mog;gil chpik vd;gjhy; 14 taJf;Fw;gl;l FHe;ijfis xUbghJk; 

ve;jtpj gzpfspYk; nLgLj;j khl;Bld; vdt[k; mth;fs; gs;spf;F bry;tij 

Cf;Ftpg;Bgd; vdt[k; FHe;ij bjhHpyhsh; Kw;wpYkhf mfw;wpl rKjhaj;jpy; 

tpHpg;g[zh;t[ Vw;gLj;JBtd; vd;Wk; jkpHfj;ij FHe;ijj; bjhHpyhsh; mw;w 

khepykhf khw;Wtjw;F vd;dhy; nad;wtiu ghLgLBtd; vdt[k; cskhw 

cWjp TWfpBwd;. 

 

ADDITIONAL SPECIAL CONDITION 
 
 
 If the hid of the successful bidder is seriously unbalanced in relation to 

the departmental value put to tender of the cost of work to be performed under 

the contract the Executive Engineer may require the bidder to produce detailed 

price analysis for any or all items of the bill of quantities to demonstrate the 

internal consistence of these prices with the construction methods and schedule 

proposed.  After evaluation of the price analysis, the Executive Engineer may 

require that any amount of the performance of additional security be increased 

of the expense of the successful bidder to a level sufficient to protect the 

Government against financial loss in the event of default of the successful 

bidder under the contract 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor  Sd/..
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai



 
 
 ELECTRICAL CONDITIONS. 

 
1. The entire work should be carried out as per the General specifications for electrical works in 

Government Buildings approved in G.O.Ms.No. 347 Works Dated: 17th March 1919, General 
conditions of contract for Electrical Works approved in G.O.Ms.No. 347 Works Dated: 17th March 
1919, latest I.E. Act, I.E. Rules, CEIG conditions, ISI specifications and Revised TNSS Electrical 
Specifications and as per the General conditions of the contract. 
 

2. The work should be carried out in co-operation of the occupants of the building which are occupied 
may not be made available for carrying out the work uninterruptedly    throughout the day. 
 

3. In case, if it is necessary, the Contractor should be at the premises at the time of connecting the 
installations to the supply mains and afford all facilities for testing and commissioning. 
 

4. Necessary arrangements should be made by the contractor for getting    permanent service 
connection from TANGEDCO. 
 

5. The Contractor should make his own arrangements to transport the materials to the work spot at his 
own cost. The Contractor shall be responsible for the safe custody and storage of the materials 
under dry conditions. 
 

6. If night work is required to fulfill the agreed rate of progress, all arrangements should be made by 
the Contractor including lighting without any claim of any extra cost. 
 

7. The Contractor should not employ the Labourers below the age of 12 years and shall also they must 
offer employment to Ex-Servicemen and Unemployed Agriculture Labourers as far as possible. 
 

8. Payment will be made on detailed measurements. Any of the items in the Schedule may be omitted 
or radically altered. No variation in the rate shall become payable to the contractor on account of 
such omission for variation of the quantities. 
 

9. Before making payment of final bill, the Contractor shall also produce a certificate from the Income 
Tax authorities that all the Income Tax payable by him up to date   had been paid. 
 

10. While making payment, 2% for Firms & 1% for Individuals, of the bill value shall be deducted 
towards Income Tax as per statutory orders of the Government. 
 

11. In the event of work being transferred to any other Circle / Division / Sub Division /section, the 
Superintending Engineer/ Executive Engineer (Electrical)/ Assistant Executive Engineer (Electrical)/ 
Assistant Engineer/ Junior Engineer who is in   charge of Circle/ Division/ Sub Division/ Section 
having jurisdiction over the work shall be competent to exercise all the power and privilege reserved 
in favour of the Dept. 
 

12. All rates quoted in the tender shall be inclusive of Sales Tax payable under the General Sales Tax 
Act as amended from time to time (including Amendment Act 28/ 1984) and that the Contractor is 
responsible to file the Sales Tax return and pay the  amount of Tax as demanded by the 
Commercial Tax Department. No request for  payment of Sales Tax separately in addition to the 
tendered rates due to any plea of  subsequent levy or increase in Tax will be entertained vide above 
Clause 38(2) of  General Conditions of Contract 
 

13. For slow progress of works/ bad workmanship/ leaving the work incomplete shape, the Department 
will take action to impose fine/ penalty as per the Departmental  rules. 
 

14. The Contractor should supply only ISI approved materials with ISI mark. 
 

15. The Field Officers should inspect the quality of the electrical materials then and there and the 
random sample materials supplied by the contractor should be tested in the Government Testing 
Laboratory or Government authorized Testing Laboratories and also if it is found necessary, if the 
Field Officers suspects the genuineness of the materials. 
 

 
 
Contractor 

 
 Sd/.. 
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai 

 



 
 

 
 
 

16. All materials required for E.I works such as Ceiling fans, Exhaust fans, Cables etc,  should be 
purchased only from the manufacturers or from their authorized dealers. The contractor should 
produce necessary bill/ invoice with ISI test certificate of the Manufacturers of the materials. If 
the materials purchased through the authorized dealers, then the Contractor should produce 
the bills of the dealers with ISI test certificate of the Manufacturers of the materials 
 

17. GUARANTEE. :  Electrical materials supplied by the Firm or Contractor should be guaranteed 
for the period of one year against any manufacturing defects, or bad workmanship.  If any 
faults occurred, the same should be got rectified and the faults occurred, the same should be 
got  rectified and the faulty materials should be renewed at free of cost during the guarantee 
period. 
 

18. In addition to the aforesaid security deposit, retention amount (with held amount) shall 
be deducted from the running account bills, a sum equivalent to 5% (Five percent) of 
the total value (including the Goods and Services Tax [GST] amount for all the running 
accounts bills) of each bill as retention money. 
 

19. RECOVERY OF DUES UNDER REVENUE RECOVERY ACT: Whenever any amount has to 
be paid by the Contractor in view of Determination of the contract by virtue of clause 57 (4) or 
any amount that may be due or may      become due from the contractor under these presents 
and the contractor is not responding to the demands for the payments and contractor is not 
responding to the demands for the payments of the said amount then the Government shall be 
entitled  to recover the said amount under the provisions of the Tamil Nadu Revenue Recovery 
Act. 1864 (Tamil Nadu Act. V of 1864) 
 

20. GST RATES AT 12% FOR WORKS CONTRACT: Government of India has notified vide 
Notification No.20/ 2017- Central Tax (Rate), Dated: 22nd August 2017 and NotificationNo.24/ 
2017- Central Tax (Rate), dated: 21st September 2017, the concessional rate of the Goods 
and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for any Government 
Contract, whether Civil or Electrical, irrespective of the Goods and Services Tax (GST) rate 
applicable on purchase of goods used in the execution of Government Contract.  And the GST 
amount will be calculated at 12% from the sum of total tendered value quoted by the tenderer 
for construction cost/ electrical works cost (excluding GST) specified in the Bill of Quantities, 
subject to GST rate applicable from time to time as recommended by the GST Council. 
 

21. The works contract assigned to the Contractor’s shall be cancelled if they engage Child 
Labour in executing works and such contractors should be black listed for 3   years. 
  

22. The work done should be guaranteed for One year from the date of last      measurement date 
recorded in the M- Book. 
 

2.3. The retention amount at 5% including GST of the total value of contract and Security Deposit 
at 2% will be retained for one year from the date of final bill measurement date recorded in 
the M-Book. 

 
24. 

 

INPUT TAX CREDIT (ITC) 

 (a) As per Notification 202, dated: 29.06.2017 and as per sub-section (2) of section 7 of 
the Tamil Nadu Goods and Services Act 2017, (Tamil Nadu Act 19 of 2017) activities or 
transactions undertaken by State Government shall be treated neither as supply of 
goods nor a supply of service. 
 

(b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act 2017, 
every registered persons may be entitled to take the credit of eligible input tax, as self-
assessed, in his return and such amount shall be credited on a provisional basis to his 
electronic credit register. 
 

( c ) As per Revised Schedule of Rates for 2017- 2018 dated: 21.10.2017, under General 
Not 8 (ix), the contractor is eligible to get refund of excess tax paid or liable to pay tax 
for this Contract Work. 
 

 
 
Contractor 

 
    Sd/.. 
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai 



 
25. The retention money of 5% including GST of the total value of contract after deducting any 

amount due to the Department, shall be refunded to the contractor without any interest after the 
defects liabilities attached to the contract is over i.e after one year. 
 

26. PAYMENT :Part or complete Payment will be made only on satisfactory completion of work in 
full / part thereof and value of work executed shall be determined, based on the measurements 
and check measurements by the Engineer in the Measurement Book. 
 

 (a). For every Bill, 12% of GST will be paid to the contractor based on the value of work 
done for Construction by the Employer. After the payment including 12% of GST, the 
Contractor should pay the GST Amount to Government through his GST Registration No. 
Also the contractor needs to submit the Material purchase bill mentioning the name of 
the work/s in the package and GST No. to the Employer. 
 

 b) First Bill Payment: “At the time of payment for first running account bill, the contractor 
should produce the GST paid details on goods (Materials) to the Employer for ITC.”  
 

 c) Intermediate Bill Payment: “At the time of payment for next running account bills, the 
contractor should produce the GST paid details of services upto previous bill payment (i.e. GST 
paid detail for the previous work bill) along with Input Tax Credit (ITC) availed at the time of 
payment of intermediate bill to the employer.” 
 

 d) Final Bill Payment: “The contractor should produce the GST paid details for all the materials 
used for construction work and GST paid details of services for the upto previous payment (i.e. 
GST paid detail for the upto previous work bill) to the Employer along with Input Tax Credit (ITC) 
availed at the time of payment of final bill to the employer.”  
 

 e) Submission of GST paid details of Final Bill : “The GST paid details for the final work bill 
payment of construction work to be submitted by the contractor to the employer in few days after 
getting payment”. 
 

27 IN BILL OF QUANTITIES, PREAMBLE: The rates and prices tendered in the priced Bill of 
Quantities shall, except in so far as it is otherwise provided under the Contract, include all 
constructional plant, labour, supervision, materials, erection, maintenance, insurance, profit, 
taxes and duties (except GST), together with all general risks, liabilities and obligations set out 
in the Contract. The GST amount will be calculated at 12% of sum of the Bid value (excluding 
GST) quoted by the bidder for construction cost specified in the Bill of Quantities. The Bill of 
Quantities should include GST (Goods and Services Tax) Amount” 
 

28. Goods and Services Tax (GST) Registration and Addition of GST in Bills: The Contractor 
should be required to indicate their GST registration number under the Goods and Services 
Tax (GST) Act 2017 in the tender form. The Central Goods and Services (CGST) Act 2017, 
the Integrated Goods and Services (IGST) Act 2017 and the Tamil Nadu Goods and 
Services (TNGST) Act 2017 have been enacted and enforced from 01.07.2017. Under the 
new tax regime, GST (comprising CGST, SGST and IGST) on works contracts for 
Government work was finally notified at 12 percent. As per the Tamil Nadu Goods and 
Services (TNGST) Act 2017, with effect from 01.07.2017. 
 

29 The Agreement contains items and pages as per agreement. 
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 Sd/.. 
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
DESCRIPTIVE SPECIFICATION SHEET 

 

 
0  Inserts in remarks column where excess earth required for filling is to be obtained from and where excess spoil if any, is to be casted or 
conveyed. 

+  Enter if deviation standard specification procedure and if iron or brasses. 

+
+ These willusually be purchased from jail - vide current price list for same.  

** Enter if these are to be supplied from the Salem Jail and if so where contractor shall take delivery of same. 

l  Pointing - State if to be done as per " Remarks on pointing " in Madras Detailed Standard Specification and included in masonry rate. 
 
 
 

 
 
 
 
 
 
 

Items. 

Materials 
 

(i) Size alternative to 
standard     specification 
size or size    prescribed 
Mortars and    concrete 
 
(ii) Mixes prescribed if 
deviation from standard 
Specification. 
 

(iii) Masonry joint thickness 
and deviations. S
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Lime  … …         

Surki … …         

Portland Cement  … …         

Sand for mortar works  … …         

Sand for filling in  … …         

Earth for filling and disposal of surplus …         

Broken stone for Road works  …         

Broken brick  … …         

Gravel  … …         

Quarry rubbish … …         

Rough stone, jeddy stone,etc.,  …         

Flooring stone  … …         

Cut stones … …         

Cuddapha slab … …         

M.S. Sheets  … … 
Corrugated roofing - Deviations in 
gauge  

… … 
    

Brick (wall ) … … 

Do. ( terrace ) … … 

Do. ( flooring ) … … 

Pan tiles  … … 

Flat tiles  … … 

Mangalore tiles  … … 

Pressed Ornamental tiles,etc.,  … … 

Teak wood  … … 

Other classes of wood  … … 
Furnishing for doors and windows 
etc., 

… … 
    

Standardized items of furniture  … … 

Paints  … … 

Tar  … … 

Wood oil  … … 

Varnish … … 
Distemper ( Brand and number of 
coats)  Steel R.S. Beams, etc., 

… … 
    

Iron work for jail cells Ventilators, 
door,   lock boxes cage latrine, etc., 

… … 
    

Cast iron  … … 

lime mortar  … … 

Surki mortar  … … 

Painting  … … 

Contractor   Sd/..
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai 



 
DESCRIPTIVE SPECIFICATION SHEET cont., 

 

 
 
* Deviation in plastry thickness if any state with lime mortar, or surki mortar, or cement mortar and proportions. 
 
 
 
 
**************************************************************************************************************************************** 
 
 

This agreement contains……………… pages including Civil………………. items 

and Electrical ………………..  Items total…………….. Main items and all sub 

items inclusive of tender schedule, site plan and building plan and special 

conditions of contract. 

 
**************************************************************************************************************************************** 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Items. 

Materials 
 

(i) Size alternative to 
standard     specification 
size or size    prescribed 
Mortars and    concrete 
 
(ii) Mixes prescribed if 
deviation from standard 
Specification. 
 

(iii) Masonry joint thickness 
and deviations. S
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Ferrac work … …         

Deviations, if any and proportions if 
surki mortar required for any stages 

… …         

Plastering  … …         

Concrete broken stone in lime mortar  … …         

Concrete broken stone in surki mortar  … …         

Concrete broken stone in cement 
mortar  

 …         

Broken stone for Road works   …         

Reinforced cement concrete  … …         

Brick work or masonry joint thickness  … …         

Floor surfacing  … …         

Contractor Sd/..
 Executive  Engineer, PWD.,  
Buildings (C&M) Division, Pudukottai 
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