ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL,

PANAYAPURAM, VIKRAVANDI TK,
VILLUPURAM DT

TENDER NOTICE.

Sealed Tenders in prescribed form from the HR&CE DEPARTMENT REGISTERED
STHAPATHYS/SIRPIS OF TAMILNADU GOVERNMENT will be received for the work of Renovation
of Amman sannathy At Arulmigu Nethiratharakeswarar Thirukoil, Panayapuram,

vikravandi TK, villupuram Dt. by the Executive Officer on 22.06.2022 upto 01.00 Noon.

Estimate Cost Rs:-5,80,000/-
Contract Value Rs :- 5,59,305/-

1. The tender will be opened at 2.30 PM on 22.06.2022 by the Executive Officer in the presence of such
tenders their authorized Agents who may be present at that time.

2. Earnest money Deposit of Rs 5,600.00 (Rupees Five thousand Six hundred only) Should be paid in the
temple office itself or DD to Executive officer of above temple and its receipt should be enclosed along
with the tender and the tender received without the receipt for payment of EMD shell be rejected.

3. Tender document can be had from the Executive officer office, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM DT. Office upto
21.06.2022 at 5:45 PM on payment of Rs 1,500-00 (Rupees One thousand Five Hundred only) + GST
18% of Schedule cost on requisition along with copy of the registration of contract and money limit
and also its available tntenders website also available at free of cost.

4. The temple authorities have right to reject or accept any or all. Tender without assigning reasons there
for E.M.D will be refunded to unsuccessful bidders only after the tender for the work is settled and
agreement executed.

5. If and when considered necessary by the Department, Additional Security deposit will be collected
from the approved tenderer at the specified time.

6. The period of completion of work will be SIX months from the date of handing over the site.

7. Delay in execution on the part of the contractor will be dealt with by penalizing him with a fine if
proper reasons are not assigned for the delay.

8. E.M.D and Additional Security Deposit (ASD) will not be returned with any interest.

9. E.M.D and A.S.D will be returned to the successful tenders normally after Satisfactory completion of
works and after audit for this work. Further information required may be obtained from the
Executive Officer of the above temple during officer hours.

Date : 19/05/2022

Place: Panaiyapuram

Signature of Contractor No of Correction Executive officer
No of Overwriting



SCHEDULE-A
SCHEDULE OF RATES AND APPROXIMATE QUANTITIES

a) The quantities given are those upon which the lump sum tender cost of the work is based , but
they are subject to alterations, omissions or additions which are provided for in the condition of the
Contract and do not necessarily show the actual quantities of work to be done, The unit rates noted
below are these governing payment for extras of deductions or omissions according preliminary
Specifications of the Standard Specifications as per approved government tender conditions and

other conditions of specifications of this contract.

b) It is to be especially understood the measured work is to be taken not (not withstanding any
caution or practice to the contrary) according to the actual quantities when in place and finished
according to the drawing as may be ordered from time to time by the Officer In charge and that the
caused calculated by measurement or weight at the respectively prices without any additional
carriages for any necessary of contingent works connected therewith, the rates quoted are for

works in site and complete in every respect.
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TENDER NOTICE

NAME OF THE WORK : RENOVATION OF AMMAN SANNATHY AT ARULMIGU

NETHIRATHARAKESWARAR  THIRUKOIL, PANAYAPURAM,
VIKRAVANDI TK, VILLUPURAM DT.

To.
EXECUTIVE OFFICER,
ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL,
PANAYAPURAM, VIKRAVANDI TK,
VILLUPURAM DT.
Sir,

I / We do hereby tender and, if this tender be accepted under take to execute the
following works (viz) and more fully described in he schedule hereto as shown in the
drawing and described in the specification deposited in the office of the institution with
much variations by way of alterations of additions to and omission from the said works and
method of payment as are provided for in the condition of contract for the sum of
Rupees 05.59 lakhs ( Mentioned in the Schedule ) or such other sum as may be a arrived
at under the clause of the standard preliminary specifications relating to “Payment on lump
sum basis” or by final measurement at unit prices.

[/We have also completed the priced list of items in the schedule ‘A’ annexure (in
words and figures) for which [/We agree to execute the work when the lump sum payment
under the terms of the agreements is varied by payment on measured quantities. [/We
hereby distinctly and expressly declare and acknowledge, before the submission of my/our
tenders, we have carefully followed the instructions in the Tender

Notice and have read the TNBP and the preliminary specifications therein, and that
[/We have such examination of the contract documents specification and quantities and of
the location where the said work is to be done and in regard to the materials required to be
furnished as to enable me/us to thoroughly understand the intentions of the same and the
requirements, covenants, agreements Stipulations and restriction contained in the sum of
Rupees 5,600.00 (to be entered in words and figures) as earnest money not be bear
interest. If /our tender is not accepted the sum shall be returned to me as on my/our

application when intimation is sent me/us of rejection or at the expiration of four months
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from the date of this tender whichever is earlier. If my/our tender is accepted the earnest
money shall be retained by the institutions as security for the due fulfillment of the contract
If upon written intimation to me/us by the office of the Trustee/board of Trustees or if
upon intimation is being given to me us by the Trustee Board of Trustees of the institutions
or acceptance by the Trustee/Board of Trustee or competent authority etc., of my our
tender I / We fail to make an additional security deposit or to enter in to the required
agreement as defined in paragraphs of the tender notice then I / We agree to the forfeiture
of the earnest money. Any notice required to be served on me/us hereunder shall be
sufficiently served on my us if delivered to me / us personally or forwarded to me / us by
post (Registered or ordinary ) or left at my /our address given herein such notice shall if
sent by post be deemed to have been served on me / us at the address to which it is sent. I /
We fully understand that the written agreement to be entered into between me/us and
institution shall be the foundation of the rights of both the parties and the contractor shall
not be deemed to be complete until the agreement is first singed be me us and then by the
Executive Officer of the temple.

[ am/ We are professionally qualified and my our qualification are given below

Name Qualification

[ / We employ the following technical staff for supervision of the work and will see
the one of them is always at the site during working hours personally checking all items of
work and paying extra attention to such works as required special attention (cg) reinforced

concrete work.

Qualification

Name of the members of technical staff Proposed to be employed

Note:- (a) the Last to clause as should be scored out if the cost of the work involved is less

than Rs. 10,000/- .
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(b) The tenderer should be scored out the last clause or the penultimate according
as they are themselves professionally qualified or undertake to employ technical

staff under them.

1. Tenders will be received by the EXECUTIVE OFFICER, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI VANUR TK, VILLUPURAM DT.

Tender should be in the prescribed form obtainable from the office of the EXECUTIVE OFFICER,
ARULMIGU CHANDRA MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM
DT. on all working day during the office hours upto 21.06.2022.

This tender will be opened at the EXECUTIVE OFFICER, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM DT.

The tenderer of their authorized agent are expected to be present at the time of opening
tenders. The tender receiving officer will, on opening each tender prepare a statement of attested
and unattested corrections therein and hand it ever to the tenderers concerned and initial of all
such corrections in the presence of the tenderers. If any of the tenderer of their agents finds I
inconvenient to be present the time when in such a case if inconvenient to be the tender receiving
officer will, on opening the tender of the obsentee tenderer make out a statement of the unattested
corrections and communicate of the corrections without any question whatsoever.tender must be
submitted in a sealed cover and should be addressed to the Executive Officer of the temple.

The tenderer and the name of the work being noted on the cover.

1. If the tender is made be an individual if shall be signed and his full name of and his address shall
be given. If it is made by firm shall be signed with the firm name by a member of the firm shall be
given. If the tender is made by a corporation it shall be signed by dully authorized officers who shall
produce with his tender, satisfactory evidence of his authorization. Such tendering corporation may

be required before the contract is executed to furnish evidence of its corporate existence.

2. Each tendered must also send a certificate of Income Tax verification from the appropriate
Income tax authority in the form prescribed therefore. This certificate will be valid for one year
from the date of issue for all the tenders submitted during period.

In the case of proprietary of partnership firm it will be necessary to produce the certificate

before mentioned for the properties and for each of the partners and the case may be.
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If the tendered is registered contractor and if a certificate for the current year has already
been produced during the calendar year in which tender is made it will be sufficient if particulars
regarding the previous occasion on which the said Certificate was produced are given.

3. Each Tenderer must pay as earnest money as sum prescribed in cash in the above
said office and attach the receipt with the tender. The earnest money will be retained in the case
of successful tenderer and will not carry any interest. It will be dealt with as provided for in the

conditions attach to the tender.

4. when the tender is to be accepted the tenderer whose tender is under considerations all attend
the Inspector office on the date fixed in the written intimation sent to him. He shall forthwith upon
intimation being given to him by the Executive Officer of acceptance of his tender make a security
deposit. Rs 5,600.00 or such other sum as will be intimated to his on acceptance in one of the
forms prescribed by the HR&CE code and sign and agreement in the proper department form for
due fulfillment of the contrast. This security deposit together with EMD and the amount with-held
according to clause 68 to TNBP shall be retained as security for the fulfillment of the contract. If
upon written intimation to the successful tendered by the Executive Officer, the tenderer fails to
attend the said office before specified date on such intimation to tentered the tender will not be
considered upon, intimation being given to the successful tenderer by the Executive Officer of the
Temple.

Acceptance by his tenders or the tenderer fails to make the additional Security deposit to enter in
the referred agreement in clause. II of the tender notice the earnest money shall be forfeited. The
written agreement to be entered into between the contractor and the temple shell be foundation of
the rights of both parties and the contract shall not be seeded to be complete until the agreements
has first been signed by the contractor and then by the proper officer authorized to enter into
contracts on behalf of the temple.

For items of works in buildings and structures not covered by the specifications relevant items for
TNBP an amended from time to time shall apply.

A copy of these contract document can also be had on payment of Rs. 6,000 + 18% of GST on
schedule cost per set (including surcharges).

5. The tenders shall examine closely the TNBP and also standard preliminary specification
contained therein before submitting his tender for unit rate which shall be for finished work in site.
He shall be also carefully study he drawings and descriptive specifications supplementing schedule.

and all documents which form part of the agreement to be entered into by accepted tenderer.
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The TNBP and other documents connected with the contract as specifications, plans descriptive
specifications sheets regarding materials etc., can be seen at office hours and office day in the office
of EXECUTIVE OFFICER OFFICE ARULMIGU CHANDRA MOULEESWARAR THIRUKOIL,
THIRUVAKKARAI VANUR TK, VILLUPURAM DT.

The tenderer attention is directed to the requirement for materials under the class materials and
workmanship for the preliminary specification. Materials conforming to the British standard
specification of the Indian Standard specification and Indian Road congress shall be used on the
work and the tenderer shall quote his rate accordingly.

7. Every tenderer is expected before quoting his rate to in aspect the sit of the proposed work. He
should also inspect the quarries, and satisfy himself about the quality and availability of materials,
the names of quarries, kilns etc., wherefrom certain materials are to be obtained will be given in the
load particulars.

The Best class of materials to be obtained from the quarries or other source defined shall be used
on the work in every case. The materials must comply with the relevant standard specification
samples and materials as called for the standard specification samples and materials as called for
the standard specifications or in their tender notice or as required by the Executive Officer
approval before the supply to the site work is begun.

If the contractor after examination of the source of materials defined in the schedule “C” is of
opinion that materials complying with standard or other specification of the contract cannot be
obtained in quality of sufficient quantity from the source defined in the descriptive specification
sheet. He shall so state clearly in his tender and state where from he intends to obtain materials
subject to the approval of the Executive Officer of the temple.

The Executive Officer, will not however, after acceptance of contract rates, pay any extra
charge for lead or for any other reason in case the contractor is found later on to have misjudged
the quality or quantity of materials available. Attention of the contractor is directed to the standard
preliminary specification regarding payment of seinorage tools etc.,

8. The tenders particulars attention is drawn to the seating and clauses in the standard preliminary
specification dealing with

1. Delays.

2. Particulars of payments
The tenders should closely peruse all the specification clauses which govern the rates for which he

is tendering
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9. A Schedule of quantities accompanies this tender notice, I shall definitely be under stood that the
Thirukoil concern does not accept any responsibility for the correctness or completeness of the
schedule and that this schedule is liable to alternation or omission deductions or additions at the
discretion of the Executive Officer or as set forth in the condition of contract. The tenderer will
however base his lump sum tender on his schedule of quantities. He should quote specification
rates for each item in the schedule and the rate should be in rupees and paise and should be written
both in works and in figures and the units in words. The tenderer should also show the total of each
item and the grand total of the whole contract and quote in the tender a lump sum for which he will
undertake to do the whole work subject to the condition of contract such lumpsum agreement
agreeing with the total of schedule. This tender schedule accompanying the lump sum tender shall
be written legibly and free from erasure or overwriting of conversions of figurer’s corrections

where unavailable should be made by crossing out initialing dating and rewritings.
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TENDERS NOT ADMITTED IN PROPER FORM OR IN DUE TIME WILL BE REJECTED

10. Tender offering a percentage deduction form or increase on the estimate mount and those not
submitted in proper from or in due time will be rejected; Rates and lump sum amounts for items
not called for shall not be included in the tender. No alteration which is made by the tenderer in the
contract from, the condition of contract, the drawings, specifications or quantities accompanying

the same will be recognized and if any such alteration are made, the tender will be void.

11. Tenderer should work out his own rates without reference being made to the public works
Department current schedule of rates or Highways department Schedule of rates which are not

open for inspection by tenders.

The lease at which and the source from which certain particulars materials shall be obtained by the
contractor are given at the schedule accompanying the tender forms. Tenderer must accept the
materials at these leads and shall quote their price for finished work accordingly.

Not with standing any subsequent charge in the market value for these materials, the rate quote by
the contractor will remain as originally entered in the written contract. No cartage or incidental
charges will be borne by Thirukoil concern in connection with this supply.

12. The attention of the tenderer is directed to the contract requirement as to the time of beginning
the work, the rate of progress and the date for the completion of the whole work and its several

parts.

The following rate of progress and proportionate value of work done form time to time and will he
indicated by the Executive Officer certificate of the Value of work done. will be required. Date of
commencement of this programme will be the date of which the site or promises is handed over to

the Work
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RATE OF PROGRESS

Period after the date percentage of Physical
Of commencement Contract value.

[ st Month
IInd Month
[IIrd Month
VI th Month
Vth Month
VIith Month

AS SPECIFIED IN THE TENDER SCHEDULE “B”

13. No part of the contract shall be sublet without written permission of the Executive Officer not
shall transfer be made by power of attorney authorizing others to receive payment on contractor’s
behalf.

14. A) If further necessary information is required, to the Executive Officer will furnish such
information but is must be clearly understood that the tender must be received in order and
according to instructions.

(b) It is to be expressly understood that the measured work is to be taken net (not withstanding
any practice or custom of the contrary) according to the drawings or as may be ordered from the
time to time by the Fit Person and the cost calculated at the respective unit price without any
additional changes for any necessary contingent works connected therewith.

15. Fit Person of the temple or other sanctioning authority reserves the right to reject any tender or
all the tenders without assigning any reasons therefore as set forth in rule 23 of the rules under
section 116(2), (XII).XVIIIL. XIX AND XXII of the madras HR&CE Act., 1959

Tenders who have not already resisted themselves as a contractor should furnish evidence
of their records and capacity of the work.

The tenders submitting a quotation which the tender accepting authority considers
excessive and of indicative of insufficient knowledge of current prices or definite attempt at
profiteering will render himself liable to be debarred permanently from tendering or for such
period as the tender accepting authority any decide. The tender rates should be based on the
controlled price under the provision of clause of the hoarding and profiteering preventive
ordinance 1943 assamended from time to time and similar principles in regard to labour and
supervision in the constructions.

The tender of the contractor who agrees to enjoy the maximum number of Ex-servicemen,

extoddy toppers and unemployed agriculture labourers. (Number to be notified in the tender) will
receive preferential consideration. The tenderes are requested to report on this in their covering
letter. The contractors shall make their own arrangement for all tools and plan required for the

execution of the work
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LEAD STATEMENT

S.NO Name of Material Source Lead in KM
1 Cement Local --
2 Steel Local --
3 Sand for mortar PWD Depot 200
4 Sand for filling PWD Depot 200
6 Country Bricks of size 8 34 "x4 %4” x2 34” | Local 15
7 HGB 40mm ISS Metal Local 2
8 HGB 25mm ISS metal Local 2
9 HGB 20mm ISS metal Local 2
10 HGB 10-12mm ISS metal Local 2
11 HGB 6-10mm ISS metal Local 2
12 Rough Stone Local 2
13 Bond stone Local 2
14 Cut stone fully dressed Local 2
15 Brick Jelly 20mm Local 05
16 | Shelllime Pondy 30
17 Slacked Limes Pondy 30
18 Pressed tiles 20X20X2cm Pondy 30
19 Heritage lime pollachi 420

Signature of Contractor
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Name of Temple :- Arulmigu Nethiratharakeswarar Thirukoil, Panayapuram, Vikravandi Tk,

Villupuram Dt.
Name of work :- Renovation of Amman sannathy

10.

SCHEDULED SPECIAL CONDITIONS STATEMENT

All materials including cement and steel shell be purchased by the contractor at his own cost

Cement and steel purchased the contractor must be in good condition conforming to IS
specification and necessary Test should be conducted for all required materials at his own cost
as directed by Deportment Engineers.

No extra for water will be paid for any of the items and rates should be inclusive of al and the
Contractors should make his own arrangements for the supply of water for the work only the
water fir to drink should be used.

Proper curing should be done for masonry work concrete and RCC works as per the
instructions Contained in T.N.D.S.S for which name extra payment will be made. If the
contractor fails to do curing or does not do curing properly, Payment for the mazdoors will be
recovered from bill.

The Contractors should make his own arrangements for all tools and plants such as concrete
mixer etc. required for the work.

The contractors shall arrange to store the material sufficiently in large quantities to ensure non
stoppage of work. He shell be responsible for the proper storage and preservations of the
materials in good condition

As soon as the contract is accepted the contractor should give a programs of work which
proposed to adopt for exemption is conformity with the rate of progress specified

The contractor who has undertaken to employ the Technical Assistant should see that the
technical assistant is always of the site of work during working hours personally checking all
items of works and paying extra attention of such pf items which required special attention
(viz) concrete and RCC works, as per norms fixed by the Government according to value of the
contract.

The contractor should be liable to pay a penalty of nOt exceeding 1% of the estimate value of
work for the employment of technical staff) The technical staff employment by the contractor
for this works should be an Engineering graduate in Civil Engineering or a retired Assistant
Divisional Engineer or a retired Executive Engineer according to norms. The Decision of
Commissioner in fixing the quantum of penalty under this clause is final .

The contractor should return the furniture’s if not double the marked cost of such materials
will be recovered from the contractor No extra for fixing the furniture will be paid since rate for
supply of doors and windows are inclusively of labour charges for fixing charges for fixing
furniture in position.
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TENDER SCHEDULE

NAME OF THE WORK : RENOVATION OF AMMAN SANNATHY AT ARULMIGU NETHIRATHARAKESWARAR
THIRUKOIL, PANAYAPURAM, VIKRAVANDI TK, VILLUPURAM DT.
Contract Value Rs. 5,59,047/- EMD Rs. 5,600/- Date of Tender: 22.06.2022 Time for completion : 6 months

L TNBSS Rate in .
t
No Qty Description of work NO UNIT Figure Rate in Words

Providing Scaffolding for vimanam raja gopuram with
Casurnia post nonflammable wherever necessary for
1. |326.00 | Sqm | main form work and by providing nonflammable as Sqm
covering the areas & plat form for inspection etc all
complete.(Ht upto 25'-0")

Scraping the old plastering surface of vimanams
carefully including isolated bricks or brick work without
2. | 150.00 | Sqm | damaging the vari vargams, racking out the joints, Sqm
cleaning the surfaces with water including all working in
heights, hire charges for special tools, brushes complete.

Providing Varagapoochu over a core wall of vimanam,
raja gopuram with lime mortar 1:1.5 etc complete
including shaping the mugapathram mahanasi koodu and

3. 1240.00 | Sft | all ornamental work rough plastering with cm or Sft
combination mortar with final ornamental plastering
for finishing of nayam theervai etc all complete. (Ht
upto 25'-0")
Signature of Contractor No of Correction Executive officer
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4. |765.00

Stt

Painting with Panchavaranam using exterior emulsion
paint over a priming coat including all labour charges
ornamental works etc complete the std specification.(Ht
upto 25'-0")

Stt

5. 80.00

Sqm

Painting with two coat of the water based emulsion paint
including all labour charges etc complete complying the
std specification.,.

Sqm

6. | 100.00

Sqm

Chipping of the concrete and roughing the surface etc
complete.,

Sqm

7. 10.00

Cum

Weathering course with brick jelly lime concrete using
20mm brick jelly with pure slaked lime over R.C.C. roof
slab in the proportion of 32:12.5 and well watering
consolidated with wooden beaters to slop including cost
and conveyance of materials yto site and labour charges
etc complete

Cum

8. 3,535

Stt

Restoration by providing herbal water wash are used for
removal of lime wash on stone and oil smudge and
approximates methodology to restore the originalities of
the existing granite structure inclusive of hire charges
scaffolding arrangements conveyance charges for tools
& plants and machineries to the work ship spot and
cleaning the site after completion of work etc

Sft

9. | 328.00

sqm

Pointing with Lime mortar 1:1.5 (one of lime and one
and half of sand ) including all tools and plants and
labour etc all complete complying the std specification.,

sqm
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ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL,

PANAYAPURAM, VIKRAVANDI TK,
VILLUPURAM DT

TENDER NOTICE.

Sealed Tenders in prescribed form from the HR&CE DEPARTMENT REGISTERED

STHAPATHYS/SIRPIS OF TAMILNADU GOVERNMENT will be received for the work of Renovation

of Rajagopuram At Arulmigu Nethiratharakeswarar Thirukoil, Panayapuram, vikravandi

TK, villupuram Dt. by the Executive Officer on 22.06.2022 upto 01.00 Noon.

Estimate Cost Rs:- 8,45,000/-
Contract Value Rs :- 8,10,500/-

The tender will be opened at 2.30 PM on 22.06.2022 by the Executive Officer in the presence of such
tenders their authorized Agents who may be present at that time.

Earnest money Deposit of Rs 8,100.00 (Rupees Eight thousand One hundred only) Should be paid in
the temple office itself or DD to Executive officer of above temple and its receipt should be enclosed
along with the tender and the tender received without the receipt for payment of EMD shell be
rejected.

Tender document can be had from the Executive officer office, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM DT. Office upto
21.06.2022 at 5:45 PM on payment of Rs 1,500-00 (Rupees One thousand Five Hundred only) + GST
18% of Schedule cost on requisition along with copy of the registration of contract and money limit
and also its available tntenders website also available at free of cost.

The temple authorities have right to reject or accept any or all. Tender without assigning reasons there
for E.M.D will be refunded to unsuccessful bidders only after the tender for the work is settled and

agreement executed.

If and when considered necessary by the Department, Additional Security deposit will be collected
from the approved tenderer at the specified time.

The period of completion of work will be SIX months from the date of handing over the site.

Delay in execution on the part of the contractor will be dealt with by penalizing him with a fine if
proper reasons are not assigned for the delay.

E.M.D and Additional Security Deposit (ASD) will not be returned with any interest.
E.M.D and A.S.D will be returned to the successful tenders normally after Satisfactory completion of

works and after audit for this work. Further information required may be obtained from the
Executive Officer of the above temple during officer hours.

Date : 19/05/2022

Place: Panaiyapuram
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SCHEDULE-A
SCHEDULE OF RATES AND APPROXIMATE QUANTITIES

a) The quantities given are those upon which the lump sum tender cost of the work is based , but
they are subject to alterations, omissions or additions which are provided for in the condition of the
Contract and do not necessarily show the actual quantities of work to be done, The unit rates noted
below are these governing payment for extras of deductions or omissions according preliminary
Specifications of the Standard Specifications as per approved government tender conditions and

other conditions of specifications of this contract.

b) It is to be especially understood the measured work is to be taken not (not withstanding any
caution or practice to the contrary) according to the actual quantities when in place and finished
according to the drawing as may be ordered from time to time by the Officer In charge and that the
caused calculated by measurement or weight at the respectively prices without any additional
carriages for any necessary of contingent works connected therewith, the rates quoted are for

works in site and complete in every respect.
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TENDER NOTICE

NAME OF THE WORK : RENOVATION OF RAJAGOPURAM AT ARULMIGU

NETHIRATHARAKESWARAR  THIRUKOIL, PANAYAPURAM,
VIKRAVANDI TK, VILLUPURAM DT.

To.
EXECUTIVE OFFICER,
ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL,
PANAYAPURAM, VIKRAVANDI TK,
VILLUPURAM DT.
Sir,

I / We do hereby tender and, if this tender be accepted under take to execute the
following works (viz) and more fully described in he schedule hereto as shown in the
drawing and described in the specification deposited in the office of the institution with
much variations by way of alterations of additions to and omission from the said works and
method of payment as are provided for in the condition of contract for the sum of
Rupees 08.11 lakhs ( Mentioned in the Schedule ) or such other sum as may be a arrived
at under the clause of the standard preliminary specifications relating to “Payment on lump
sum basis” or by final measurement at unit prices.

[/We have also completed the priced list of items in the schedule ‘A’ annexure (in
words and figures) for which [/We agree to execute the work when the lump sum payment
under the terms of the agreements is varied by payment on measured quantities. I/We
hereby distinctly and expressly declare and acknowledge, before the submission of my/our
tenders, we have carefully followed the instructions in the Tender

Notice and have read the TNBP and the preliminary specifications therein, and that
[/We have such examination of the contract documents specification and quantities and of
the location where the said work is to be done and in regard to the materials required to be
furnished as to enable me/us to thoroughly understand the intentions of the same and the
requirements, covenants, agreements Stipulations and restriction contained in the sum of
Rupees 8,200.00 (to be entered in words and figures) as earnest money not be bear
interest. If /our tender is not accepted the sum shall be returned to me as on my/our

application when intimation is sent me/us of rejection or at the expiration of four months
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from the date of this tender whichever is earlier. If my/our tender is accepted the earnest
money shall be retained by the institutions as security for the due fulfillment of the contract
If upon written intimation to me/us by the office of the Trustee/board of Trustees or if
upon intimation is being given to me us by the Trustee Board of Trustees of the institutions
or acceptance by the Trustee/Board of Trustee or competent authority etc, of my our
tender I / We fail to make an additional security deposit or to enter in to the required
agreement as defined in paragraphs of the tender notice then I / We agree to the forfeiture
of the earnest money. Any notice required to be served on me/us hereunder shall be
sufficiently served on my us if delivered to me / us personally or forwarded to me / us by
post (Registered or ordinary ) or left at my /our address given herein such notice shall if
sent by post be deemed to have been served on me / us at the address to which it is sent. I /
We fully understand that the written agreement to be entered into between me/us and
institution shall be the foundation of the rights of both the parties and the contractor shall
not be deemed to be complete until the agreement is first singed be me us and then by the
Executive Officer of the temple.

[ am/ We are professionally qualified and my our qualification are given below

Name Qualification

[ / We employ the following technical staff for supervision of the work and will see
the one of them is always at the site during working hours personally checking all items of
work and paying extra attention to such works as required special attention (cg) reinforced

concrete work.

Qualification

Name of the members of technical staff Proposed to be employed

Note:- (a) the Last to clause as should be scored out if the cost of the work involved is less

than Rs. 10,000/- .
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(b) The tenderer should be scored out the last clause or the penultimate according
as they are themselves professionally qualified or undertake to employ technical

staff under them.

1. Tenders will be received by the EXECUTIVE OFFICER, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM DT.

Tender should be in the prescribed form obtainable from the office of the EXECUTIVE OFFICER,
ARULMIGU CHANDRA MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM
DT. on all working day during the office hours upto 21.06.2022.

This tender will be opened at the EXECUTIVE OFFICER, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM DT.

The tenderer of their authorized agent are expected to be present at the time of opening
tenders. The tender receiving officer will, on opening each tender prepare a statement of attested
and unattested corrections therein and hand it ever to the tenderers concerned and initial of all
such corrections in the presence of the tenderers. If any of the tenderer of their agents finds I
inconvenient to be present the time when in such a case if inconvenient to be the tender receiving
officer will, on opening the tender of the obsentee tenderer make out a statement of the unattested
corrections and communicate of the corrections without any question whatsoever.tender must be
submitted in a sealed cover and should be addressed to the Executive Officer of the temple.

The tenderer and the name of the work being noted on the cover.

1. If the tender is made be an individual if shall be signed and his full name of and his address shall
be given. If it is made by firm shall be signed with the firm name by a member of the firm shall be
given. If the tender is made by a corporation it shall be signed by dully authorized officers who shall
produce with his tender, satisfactory evidence of his authorization. Such tendering corporation may

be required before the contract is executed to furnish evidence of its corporate existence.

2. Each tendered must also send a certificate of Income Tax verification from the appropriate
Income tax authority in the form prescribed therefore. This certificate will be valid for one year
from the date of issue for all the tenders submitted during period.

In the case of proprietary of partnership firm it will be necessary to produce the certificate

before mentioned for the properties and for each of the partners and the case may be.
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If the tendered is registered contractor and if a certificate for the current year has already
been produced during the calendar year in which tender is made it will be sufficient if particulars
regarding the previous occasion on which the said Certificate was produced are given.

3. Each Tenderer must pay as earnest money as sum prescribed in cash in the above
said office and attach the receipt with the tender. The earnest money will be retained in the case
of successful tenderer and will not carry any interest. It will be dealt with as provided for in the

conditions attach to the tender.

4. when the tender is to be accepted the tenderer whose tender is under considerations all attend
the Inspector office on the date fixed in the written intimation sent to him. He shall forthwith upon
intimation being given to him by the Executive Officer of acceptance of his tender make a security
deposit. Rs 8,200.00 or such other sum as will be intimated to his on acceptance in one of the
forms prescribed by the HR&CE code and sign and agreement in the proper department form for
due fulfillment of the contrast. This security deposit together with EMD and the amount with-held
according to clause 68 to TNBP shall be retained as security for the fulfillment of the contract. If
upon written intimation to the successful tendered by the Executive Officer, the tenderer fails to
attend the said office before specified date on such intimation to tentered the tender will not be
considered upon, intimation being given to the successful tenderer by the Executive Officer of the
Temple.

Acceptance by his tenders or the tenderer fails to make the additional Security deposit to enter in
the referred agreement in clause. II of the tender notice the earnest money shall be forfeited. The
written agreement to be entered into between the contractor and the temple shell be foundation of
the rights of both parties and the contract shall not be seeded to be complete until the agreements
has first been signed by the contractor and then by the proper officer authorized to enter into
contracts on behalf of the temple.

For items of works in buildings and structures not covered by the specifications relevant items for
TNBP an amended from time to time shall apply.

A copy of these contract document can also be had on payment of Rs. 6,000 + 18% of GST on
schedule cost per set (including surcharges).

5. The tenders shall examine closely the TNBP and also standard preliminary specification
contained therein before submitting his tender for unit rate which shall be for finished work in site.
He shall be also carefully study he drawings and descriptive specifications supplementing schedule.

and all documents which form part of the agreement to be entered into by accepted tenderer.
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The TNBP and other documents connected with the contract as specifications, plans descriptive
specifications sheets regarding materials etc., can be seen at office hours and office day in the office
of EXECUTIVE OFFICER OFFICE ARULMIGU CHANDRA MOULEESWARAR THIRUKOIL,
THIRUVAKKARAI VANUR TK, VILLUPURAM DT.

The tenderer attention is directed to the requirement for materials under the class materials and
workmanship for the preliminary specification. Materials conforming to the British standard
specification of the Indian Standard specification and Indian Road congress shall be used on the
work and the tenderer shall quote his rate accordingly.

7. Every tenderer is expected before quoting his rate to in aspect the sit of the proposed work. He
should also inspect the quarries, and satisfy himself about the quality and availability of materials,
the names of quarries, kilns etc., wherefrom certain materials are to be obtained will be given in the
load particulars.

The Best class of materials to be obtained from the quarries or other source defined shall be used
on the work in every case. The materials must comply with the relevant standard specification
samples and materials as called for the standard specification samples and materials as called for
the standard specifications or in their tender notice or as required by the Executive Officer
approval before the supply to the site work is begun.

If the contractor after examination of the source of materials defined in the schedule “C” is of
opinion that materials complying with standard or other specification of the contract cannot be
obtained in quality of sufficient quantity from the source defined in the descriptive specification
sheet. He shall so state clearly in his tender and state where from he intends to obtain materials
subject to the approval of the Executive Officer of the temple.

The Executive Officer, will not however, after acceptance of contract rates, pay any extra
charge for lead or for any other reason in case the contractor is found later on to have misjudged
the quality or quantity of materials available. Attention of the contractor is directed to the standard
preliminary specification regarding payment of seinorage tools etc.,

8. The tenders particulars attention is drawn to the seating and clauses in the standard preliminary
specification dealing with

1. Delays.

2. Particulars of payments
The tenders should closely peruse all the specification clauses which govern the rates for which he

is tendering
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9. A Schedule of quantities accompanies this tender notice, I shall definitely be under stood that the
Thirukoil concern does not accept any responsibility for the correctness or completeness of the
schedule and that this schedule is liable to alternation or omission deductions or additions at the
discretion of the Executive Officer or as set forth in the condition of contract. The tenderer will
however base his lump sum tender on his schedule of quantities. He should quote specification
rates for each item in the schedule and the rate should be in rupees and paise and should be written
both in works and in figures and the units in words. The tenderer should also show the total of each
item and the grand total of the whole contract and quote in the tender a lump sum for which he will
undertake to do the whole work subject to the condition of contract such lumpsum agreement
agreeing with the total of schedule. This tender schedule accompanying the lump sum tender shall
be written legibly and free from erasure or overwriting of conversions of figurer’s corrections

where unavailable should be made by crossing out initialing dating and rewritings.
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TENDERS NOT ADMITTED IN PROPER FORM OR IN DUE TIME WILL BE REJECTED

10. Tender offering a percentage deduction form or increase on the estimate mount and those not
submitted in proper from or in due time will be rejected; Rates and lump sum amounts for items
not called for shall not be included in the tender. No alteration which is made by the tenderer in the
contract from, the condition of contract, the drawings, specifications or quantities accompanying

the same will be recognized and if any such alteration are made, the tender will be void.

11. Tenderer should work out his own rates without reference being made to the public works
Department current schedule of rates or Highways department Schedule of rates which are not

open for inspection by tenders.

The lease at which and the source from which certain particulars materials shall be obtained by the
contractor are given at the schedule accompanying the tender forms. Tenderer must accept the
materials at these leads and shall quote their price for finished work accordingly.

Not with standing any subsequent charge in the market value for these materials, the rate quote by
the contractor will remain as originally entered in the written contract. No cartage or incidental
charges will be borne by Thirukoil concern in connection with this supply.

12. The attention of the tenderer is directed to the contract requirement as to the time of beginning
the work, the rate of progress and the date for the completion of the whole work and its several

parts.

The following rate of progress and proportionate value of work done form time to time and will he
indicated by the Executive Officer certificate of the Value of work done. will be required. Date of
commencement of this programme will be the date of which the site or promises is handed over to

the Work
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RATE OF PROGRESS

Period after the date percentage of Physical
Of commencement Contract value.

[ st Month
IInd Month
[IIrd Month
VI th Month
Vth Month
VIith Month

AS SPECIFIED IN THE TENDER SCHEDULE “B”

13. No part of the contract shall be sublet without written permission of the Executive Officer not
shall transfer be made by power of attorney authorizing others to receive payment on contractor’s
behalf.

14. A) If further necessary information is required, to the Executive Officer will furnish such
information but is must be clearly understood that the tender must be received in order and
according to instructions.

(b) It is to be expressly understood that the measured work is to be taken net (not withstanding
any practice or custom of the contrary) according to the drawings or as may be ordered from the
time to time by the Fit Person and the cost calculated at the respective unit price without any
additional changes for any necessary contingent works connected therewith.

15. Fit Person of the temple or other sanctioning authority reserves the right to reject any tender or
all the tenders without assigning any reasons therefore as set forth in rule 23 of the rules under
section 116(2), (XII).XVIIIL. XIX AND XXII of the madras HR&CE Act., 1959

Tenders who have not already resisted themselves as a contractor should furnish evidence
of their records and capacity of the work.

The tenders submitting a quotation which the tender accepting authority considers
excessive and of indicative of insufficient knowledge of current prices or definite attempt at
profiteering will render himself liable to be debarred permanently from tendering or for such
period as the tender accepting authority any decide. The tender rates should be based on the
controlled price under the provision of clause of the hoarding and profiteering preventive
ordinance 1943 assamended from time to time and similar principles in regard to labour and
supervision in the constructions.

The tender of the contractor who agrees to enjoy the maximum number of Ex-servicemen,

extoddy toppers and unemployed agriculture labourers. (Number to be notified in the tender) will
receive preferential consideration. The tenderes are requested to report on this in their covering
letter. The contractors shall make their own arrangement for all tools and plan required for the

execution of the work
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LEAD STATEMENT

S.NO Name of Material Source Lead in KM
1 Cement Local --
2 Steel Local --
3 Sand for mortar PWD Depot 200
4 Sand for filling PWD Depot 200
6 Country Bricks of size 8 34 "x4 %4” x2 34” | Local 15
7 HGB 40mm ISS Metal Local 2
8 HGB 25mm ISS metal Local 2
9 HGB 20mm ISS metal Local 2
10 HGB 10-12mm ISS metal Local 2
11 HGB 6-10mm ISS metal Local 2
12 Rough Stone Local 2
13 Bond stone Local 2
14 Cut stone fully dressed Local 2
15 Brick Jelly 20mm Local 05
16 | Shelllime Pondy 30
17 Slacked Limes Pondy 30
18 Pressed tiles 20X20X2cm Pondy 30
19 Heritage lime pollachi 420
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Name of Temple :- Arulmigu Nethiratharakeswarar Thirukoil, Panayapuram, Vikravandi Tk,

Villupuram Dt.
Name of work :- Renovation of Rajagopuram

10.

SCHEDULED SPECIAL CONDITIONS STATEMENT

All materials including cement and steel shell be purchased by the contractor at his own cost

Cement and steel purchased the contractor must be in good condition conforming to IS
specification and necessary Test should be conducted for all required materials at his own cost
as directed by Deportment Engineers.

No extra for water will be paid for any of the items and rates should be inclusive of al and the
Contractors should make his own arrangements for the supply of water for the work only the
water fir to drink should be used.

Proper curing should be done for masonry work concrete and RCC works as per the
instructions Contained in T.N.D.S.S for which name extra payment will be made. If the
contractor fails to do curing or does not do curing properly, Payment for the mazdoors will be
recovered from bill.

The Contractors should make his own arrangements for all tools and plants such as concrete
mixer etc. required for the work.

The contractors shall arrange to store the material sufficiently in large quantities to ensure non
stoppage of work. He shell be responsible for the proper storage and preservations of the
materials in good condition

As soon as the contract is accepted the contractor should give a programs of work which
proposed to adopt for exemption is conformity with the rate of progress specified

The contractor who has undertaken to employ the Technical Assistant should see that the
technical assistant is always of the site of work during working hours personally checking all
items of works and paying extra attention of such pf items which required special attention
(viz) concrete and RCC works, as per norms fixed by the Government according to value of the
contract.

The contractor should be liable to pay a penalty of nOt exceeding 1% of the estimate value of
work for the employment of technical staff) The technical staff employment by the contractor
for this works should be an Engineering graduate in Civil Engineering or a retired Assistant
Divisional Engineer or a retired Executive Engineer according to norms. The Decision of
Commissioner in fixing the quantum of penalty under this clause is final .

The contractor should return the furniture’s if not double the marked cost of such materials
will be recovered from the contractor No extra for fixing the furniture will be paid since rate for
supply of doors and windows are inclusively of labour charges for fixing charges for fixing
furniture in position.
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TENDER SCHEDULE

NAME OF THE WORK : RENOVATION OF RAJAGOPURAM AT ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL,
PANAYAPURAM, VIKRAVANDI TK, VILLUPURAM DT.
Contract Value Rs. 8,10,500/- EMD Rs. 8,100/- Date of Tender: 22.06.2022 Time for completion : 6 months

L TNBSS Rate in .
No Qty Description of work NO UNIT Figure Rate in Words

Providing Scaffolding for vimanam raja gopuram
with Casurnia post nonflammable wherever

1 |530.00 | Sqm | necessary for main form work and by providing Sqm
nonflammable as covering the areas & plat form for
inspection etc all complete.(Ht upto 25'-0")

Scraping the old plastering surface of vimanams
carefully including isolated bricks or brick work
without damaging the vari vargams, racking out the
joints, cleaning the surfaces with water including all
working in heights, hire charges for special tools,
brushes complete.

2 1 240.00 | Sqgm Sqm

Providing Varagapoochu over a core wall of
vimanam, raja gopuram with lime mortar 1:1.5 etc
complete including shaping the mugapathram
mahanasi koodu and all ornamental work rough
plastering with cm or combination mortar
with final ornamental plastering for finishing of

nayam theervai etc all complete. (Ht upto
25'-0")

3 1645.00 | Sft Stt

Signature of Contractor No of Correction Executive officer
No of Overwriting




Painting with Panchavaranam using exterior
4 2,585. S emulsion paint over a priming coat add for St
00 ornamental works etc complete the std
specification.(Ht upto 25'-0")
Restoration by providing herbal water wash and
approximates methodology to restore the originalities of
2,760.0 the existing granite structure inclusive of hire charges
5 Sft . Sft
0 scaffolding arrangements conveyance charges for tools
& plants and machineries to the worship spot and
cleaning the site after completion of work etc
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ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL,

PANAYAPURAM, VIKRAVANDI TK,
VILLUPURAM DT

TENDER NOTICE.

Sealed Tenders in prescribed form from the HR&CE DEPARTMENT REGISTERED

STHAPATHYS/SIRPIS OF TAMILNADU GOVERNMENT will be received for the work of Renovation

of Compound wall At Arulmigu Nethiratharakeswarar Thirukoil, Panayapuram, vikravandi

TK, villupuram Dt.by the Executive Officer on 22.06.2022 upto 01.00 Noon.

Estimate Cost Rs:-3,50,000/-
Contract Value Rs :- 3,30,558/-

The tender will be opened at 2.30 PM on 22.06.2022 by the Executive Officer in the presence of such
tenders their authorized Agents who may be present at that time.

Earnest money Deposit of Rs 3,400.00 (Rupees Three thousand Four hundred only) Should be paid in
the temple office itself or DD to Executive officer of above temple and its receipt should be enclosed
along with the tender and the tender received without the receipt for payment of EMD shell be
rejected.

Tender document can be had from the Executive officer office, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM DT. Office upto
21.06.2022 at 5:45 PM on payment of Rs 1,500-00 (Rupees One thousand Five Hundred only) + GST
18% of Schedule cost on requisition along with copy of the registration of contract and money limit
and also its available tntenders website also available at free of cost.

The temple authorities have right to reject or accept any or all. Tender without assigning reasons there
for E.M.D will be refunded to unsuccessful bidders only after the tender for the work is settled and

agreement executed.

If and when considered necessary by the Department, Additional Security deposit will be collected
from the approved tenderer at the specified time.

The period of completion of work will be SIX months from the date of handing over the site.

Delay in execution on the part of the contractor will be dealt with by penalizing him with a fine if
proper reasons are not assigned for the delay.

E.M.D and Additional Security Deposit (ASD) will not be returned with any interest.
E.M.D and A.S.D will be returned to the successful tenders normally after Satisfactory completion of

works and after audit for this work. Further information required may be obtained from the
Executive Officer of the above temple during officer hours.

Date : 19/05/2022

Place: Panaiyapuram
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SCHEDULE-A
SCHEDULE OF RATES AND APPROXIMATE QUANTITIES

a) The quantities given are those upon which the lump sum tender cost of the work is based , but
they are subject to alterations, omissions or additions which are provided for in the condition of the
Contract and do not necessarily show the actual quantities of work to be done, The unit rates noted
below are these governing payment for extras of deductions or omissions according preliminary
Specifications of the Standard Specifications as per approved government tender conditions and

other conditions of specifications of this contract.

b) It is to be especially understood the measured work is to be taken not (not withstanding any
caution or practice to the contrary) according to the actual quantities when in place and finished
according to the drawing as may be ordered from time to time by the Officer In charge and that the
caused calculated by measurement or weight at the respectively prices without any additional
carriages for any necessary of contingent works connected therewith, the rates quoted are for

works in site and complete in every respect.
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TENDER NOTICE

NAME OF THE WORK : RENOVATION OF COMPOUND WALL AT ARULMIGU

NETHIRATHARAKESWARAR  THIRUKOIL, PANAYAPURAM,
VIKRAVANDI TK, VILLUPURAM DT.

To.
EXECUTIVE OFFICER,
ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL,
PANAYAPURAM, VIKRAVANDI TK,
VILLUPURAM DT.
Sir,

I / We do hereby tender and, if this tender be accepted under take to execute the
following works (viz) and more fully described in he schedule hereto as shown in the
drawing and described in the specification deposited in the office of the institution with
much variations by way of alterations of additions to and omission from the said works and
method of payment as are provided for in the condition of contract for the sum of
Rupees 03.30 lakhs ( Mentioned in the Schedule ) or such other sum as may be a arrived
at under the clause of the standard preliminary specifications relating to “Payment on lump
sum basis” or by final measurement at unit prices.

[/We have also completed the priced list of items in the schedule ‘A’ annexure (in
words and figures) for which I/We agree to execute the work when the lump sum payment
under the terms of the agreements is varied by payment on measured quantities. [/We
hereby distinctly and expressly declare and acknowledge, before the submission of my/our
tenders, we have carefully followed the instructions in the Tender

Notice and have read the TNBP and the preliminary specifications therein, and that
[/We have such examination of the contract documents specification and quantities and of
the location where the said work is to be done and in regard to the materials required to be
furnished as to enable me/us to thoroughly understand the intentions of the same and the
requirements, covenants, agreements Stipulations and restriction contained in the sum of
Rupees 3,400.00 (to be entered in words and figures) as earnest money not be bear
interest. If /our tender is not accepted the sum shall be returned to me as on my/our

application when intimation is sent me/us of rejection or at the expiration of four months
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from the date of this tender whichever is earlier. If my/our tender is accepted the earnest
money shall be retained by the institutions as security for the due fulfillment of the contract
If upon written intimation to me/us by the office of the Trustee/board of Trustees or if
upon intimation is being given to me us by the Trustee Board of Trustees of the institutions
or acceptance by the Trustee/Board of Trustee or competent authority etc., of my our
tender I / We fail to make an additional security deposit or to enter in to the required
agreement as defined in paragraphs of the tender notice then I / We agree to the forfeiture
of the earnest money. Any notice required to be served on me/us hereunder shall be
sufficiently served on my us if delivered to me / us personally or forwarded to me / us by
post (Registered or ordinary ) or left at my /our address given herein such notice shall if
sent by post be deemed to have been served on me / us at the address to which it is sent. I /
We fully understand that the written agreement to be entered into between me/us and
institution shall be the foundation of the rights of both the parties and the contractor shall
not be deemed to be complete until the agreement is first singed be me us and then by the
Executive Officer of the temple.

[ am/ We are professionally qualified and my our qualification are given below

Name Qualification

[ / We employ the following technical staff for supervision of the work and will see
the one of them is always at the site during working hours personally checking all items of
work and paying extra attention to such works as required special attention (cg) reinforced

concrete work.

Qualification

Name of the members of technical staff Proposed to be employed

Note:- (a) the Last to clause as should be scored out if the cost of the work involved is less

than Rs. 10,000/- .
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(b) The tenderer should be scored out the last clause or the penultimate according
as they are themselves professionally qualified or undertake to employ technical

staff under them.

1. Tenders will be received by the EXECUTIVE OFFICER, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI VANUR TK, VILLUPURAM DT.

Tender should be in the prescribed form obtainable from the office of the EXECUTIVE OFFICER,
ARULMIGU CHANDRA MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM
DT. on all working day during the office hours upto 21.06.2022.

This tender will be opened at the EXECUTIVE OFFICER, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM DT.

The tenderer of their authorized agent are expected to be present at the time of opening
tenders. The tender receiving officer will, on opening each tender prepare a statement of attested
and unattested corrections therein and hand it ever to the tenderers concerned and initial of all
such corrections in the presence of the tenderers. If any of the tenderer of their agents finds I
inconvenient to be present the time when in such a case if inconvenient to be the tender receiving
officer will, on opening the tender of the obsentee tenderer make out a statement of the unattested
corrections and communicate of the corrections without any question whatsoever.tender must be
submitted in a sealed cover and should be addressed to the Executive Officer of the temple.

The tenderer and the name of the work being noted on the cover.

1. If the tender is made be an individual if shall be signed and his full name of and his address shall
be given. If it is made by firm shall be signed with the firm name by a member of the firm shall be
given. If the tender is made by a corporation it shall be signed by dully authorized officers who shall
produce with his tender, satisfactory evidence of his authorization. Such tendering corporation may

be required before the contract is executed to furnish evidence of its corporate existence.

2. Each tendered must also send a certificate of Income Tax verification from the appropriate
Income tax authority in the form prescribed therefore. This certificate will be valid for one year
from the date of issue for all the tenders submitted during period.

In the case of proprietary of partnership firm it will be necessary to produce the certificate

before mentioned for the properties and for each of the partners and the case may be.
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If the tendered is registered contractor and if a certificate for the current year has already
been produced during the calendar year in which tender is made it will be sufficient if particulars
regarding the previous occasion on which the said Certificate was produced are given.

3. Each Tenderer must pay as earnest money as sum prescribed in cash in the above
said office and attach the receipt with the tender. The earnest money will be retained in the case
of successful tenderer and will not carry any interest. It will be dealt with as provided for in the

conditions attach to the tender.

4. when the tender is to be accepted the tenderer whose tender is under considerations all attend
the Inspector office on the date fixed in the written intimation sent to him. He shall forthwith upon
intimation being given to him by the Executive Officer of acceptance of his tender make a security
deposit. Rs 3,400.00 or such other sum as will be intimated to his on acceptance in one of the
forms prescribed by the HR&CE code and sign and agreement in the proper department form for
due fulfillment of the contrast. This security deposit together with EMD and the amount with-held
according to clause 68 to TNBP shall be retained as security for the fulfillment of the contract. If
upon written intimation to the successful tendered by the Executive Officer, the tenderer fails to
attend the said office before specified date on such intimation to tentered the tender will not be
considered upon, intimation being given to the successful tenderer by the Executive Officer of the
Temple.

Acceptance by his tenders or the tenderer fails to make the additional Security deposit to enter in
the referred agreement in clause. II of the tender notice the earnest money shall be forfeited. The
written agreement to be entered into between the contractor and the temple shell be foundation of
the rights of both parties and the contract shall not be seeded to be complete until the agreements
has first been signed by the contractor and then by the proper officer authorized to enter into
contracts on behalf of the temple.

For items of works in buildings and structures not covered by the specifications relevant items for
TNBP an amended from time to time shall apply.

A copy of these contract document can also be had on payment of Rs. 6,000 + 18% of GST on
schedule cost per set (including surcharges).

5. The tenders shall examine closely the TNBP and also standard preliminary specification
contained therein before submitting his tender for unit rate which shall be for finished work in site.
He shall be also carefully study he drawings and descriptive specifications supplementing schedule.

and all documents which form part of the agreement to be entered into by accepted tenderer.
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The TNBP and other documents connected with the contract as specifications, plans descriptive
specifications sheets regarding materials etc., can be seen at office hours and office day in the office
of EXECUTIVE OFFICER OFFICE ARULMIGU CHANDRA MOULEESWARAR THIRUKOIL,
THIRUVAKKARAI VANUR TK, VILLUPURAM DT.

The tenderer attention is directed to the requirement for materials under the class materials and
workmanship for the preliminary specification. Materials conforming to the British standard
specification of the Indian Standard specification and Indian Road congress shall be used on the
work and the tenderer shall quote his rate accordingly.

7. Every tenderer is expected before quoting his rate to in aspect the sit of the proposed work. He
should also inspect the quarries, and satisfy himself about the quality and availability of materials,
the names of quarries, kilns etc., wherefrom certain materials are to be obtained will be given in the
load particulars.

The Best class of materials to be obtained from the quarries or other source defined shall be used
on the work in every case. The materials must comply with the relevant standard specification
samples and materials as called for the standard specification samples and materials as called for
the standard specifications or in their tender notice or as required by the Executive Officer
approval before the supply to the site work is begun.

If the contractor after examination of the source of materials defined in the schedule “C” is of
opinion that materials complying with standard or other specification of the contract cannot be
obtained in quality of sufficient quantity from the source defined in the descriptive specification
sheet. He shall so state clearly in his tender and state where from he intends to obtain materials
subject to the approval of the Executive Officer of the temple.

The Executive Officer, will not however, after acceptance of contract rates, pay any extra
charge for lead or for any other reason in case the contractor is found later on to have misjudged
the quality or quantity of materials available. Attention of the contractor is directed to the standard
preliminary specification regarding payment of seinorage tools etc.,

8. The tenders particulars attention is drawn to the seating and clauses in the standard preliminary
specification dealing with

1. Delays.

2. Particulars of payments
The tenders should closely peruse all the specification clauses which govern the rates for which he

is tendering
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9. A Schedule of quantities accompanies this tender notice, I shall definitely be under stood that the
Thirukoil concern does not accept any responsibility for the correctness or completeness of the
schedule and that this schedule is liable to alternation or omission deductions or additions at the
discretion of the Executive Officer or as set forth in the condition of contract. The tenderer will
however base his lump sum tender on his schedule of quantities. He should quote specification
rates for each item in the schedule and the rate should be in rupees and paise and should be written
both in works and in figures and the units in words. The tenderer should also show the total of each
item and the grand total of the whole contract and quote in the tender a lump sum for which he will
undertake to do the whole work subject to the condition of contract such lumpsum agreement
agreeing with the total of schedule. This tender schedule accompanying the lump sum tender shall
be written legibly and free from erasure or overwriting of conversions of figurer’s corrections

where unavailable should be made by crossing out initialing dating and rewritings.
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TENDERS NOT ADMITTED IN PROPER FORM OR IN DUE TIME WILL BE REJECTED

10. Tender offering a percentage deduction form or increase on the estimate mount and those not
submitted in proper from or in due time will be rejected; Rates and lump sum amounts for items
not called for shall not be included in the tender. No alteration which is made by the tenderer in the
contract from, the condition of contract, the drawings, specifications or quantities accompanying

the same will be recognized and if any such alteration are made, the tender will be void.

11. Tenderer should work out his own rates without reference being made to the public works
Department current schedule of rates or Highways department Schedule of rates which are not

open for inspection by tenders.

The lease at which and the source from which certain particulars materials shall be obtained by the
contractor are given at the schedule accompanying the tender forms. Tenderer must accept the
materials at these leads and shall quote their price for finished work accordingly.

Not with standing any subsequent charge in the market value for these materials, the rate quote by
the contractor will remain as originally entered in the written contract. No cartage or incidental
charges will be borne by Thirukoil concern in connection with this supply.

12. The attention of the tenderer is directed to the contract requirement as to the time of beginning
the work, the rate of progress and the date for the completion of the whole work and its several

parts.

The following rate of progress and proportionate value of work done form time to time and will he
indicated by the Executive Officer certificate of the Value of work done. will be required. Date of
commencement of this programme will be the date of which the site or promises is handed over to

the Work
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RATE OF PROGRESS

Period after the date percentage of Physical
Of commencement Contract value.

[ st Month
IInd Month
[IIrd Month
VI th Month
Vth Month
VIith Month

AS SPECIFIED IN THE TENDER SCHEDULE “B”

13. No part of the contract shall be sublet without written permission of the Executive Officer not

shall transfer be made by power of attorney authorizing others to receive payment on contractor’s
behalf.

14. A) If further necessary information is required, to the Executive Officer will furnish such
information but is must be clearly understood that the tender must be received in order and
according to instructions.

(b) It is to be expressly understood that the measured work is to be taken net (not withstanding
any practice or custom of the contrary) according to the drawings or as may be ordered from the
time to time by the Fit Person and the cost calculated at the respective unit price without any
additional changes for any necessary contingent works connected therewith.

15. Fit Person of the temple or other sanctioning authority reserves the right to reject any tender or
all the tenders without assigning any reasons therefore as set forth in rule 23 of the rules under
section 116(2), (XII).XVIIIL. XIX AND XXII of the madras HR&CE Act., 1959

Tenders who have not already resisted themselves as a contractor should furnish evidence
of their records and capacity of the work.

The tenders submitting a quotation which the tender accepting authority considers
excessive and of indicative of insufficient knowledge of current prices or definite attempt at
profiteering will render himself liable to be debarred permanently from tendering or for such
period as the tender accepting authority any decide. The tender rates should be based on the
controlled price under the provision of clause of the hoarding and profiteering preventive
ordinance 1943 assamended from time to time and similar principles in regard to labour and
supervision in the constructions.

The tender of the contractor who agrees to enjoy the maximum number of Ex-servicemen,

extoddy toppers and unemployed agriculture labourers. (Number to be notified in the tender) will
receive preferential consideration. The tenderes are requested to report on this in their covering
letter. The contractors shall make their own arrangement for all tools and plan required for the

execution of the work
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LEAD STATEMENT

S.NO Name of Material Source Lead in KM
1 Cement Local --
2 Steel Local --
3 Sand for mortar PWD Depot 200
4 Sand for filling PWD Depot 200
6 Country Bricks of size 8 34 "x4 %4” x2 34” | Local 15
7 HGB 40mm ISS Metal Local 2
8 HGB 25mm ISS metal Local 2
9 HGB 20mm ISS metal Local 2
10 HGB 10-12mm ISS metal Local 2
11 HGB 6-10mm ISS metal Local 2
12 Rough Stone Local 2
13 Bond stone Local 2
14 Cut stone fully dressed Local 2
15 Brick Jelly 20mm Local 05
16 | Shelllime Pondy 30
17 Slacked Limes Pondy 30
18 Pressed tiles 20X20X2cm Pondy 30
19 Heritage lime pollachi 420
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Name of Temple :- Arulmigu Nethiratharakeswarar Thirukoil, Panayapuram, Vikravandi Tk,

Villupuram Dt.
Name of work :- Renovation of Compound wall

10.

SCHEDULED SPECIAL CONDITIONS STATEMENT

All materials including cement and steel shell be purchased by the contractor at his own cost

Cement and steel purchased the contractor must be in good condition conforming to IS
specification and necessary Test should be conducted for all required materials at his own cost
as directed by Deportment Engineers.

No extra for water will be paid for any of the items and rates should be inclusive of al and the
Contractors should make his own arrangements for the supply of water for the work only the
water fir to drink should be used.

Proper curing should be done for masonry work concrete and RCC works as per the
instructions Contained in T.N.D.S.S for which name extra payment will be made. If the
contractor fails to do curing or does not do curing properly, Payment for the mazdoors will be
recovered from bill.

The Contractors should make his own arrangements for all tools and plants such as concrete
mixer etc. required for the work.

The contractors shall arrange to store the material sufficiently in large quantities to ensure non
stoppage of work. He shell be responsible for the proper storage and preservations of the
materials in good condition

As soon as the contract is accepted the contractor should give a programs of work which
proposed to adopt for exemption is conformity with the rate of progress specified

The contractor who has undertaken to employ the Technical Assistant should see that the
technical assistant is always of the site of work during working hours personally checking all
items of works and paying extra attention of such pf items which required special attention
(viz) concrete and RCC works, as per norms fixed by the Government according to value of the
contract.

The contractor should be liable to pay a penalty of nOt exceeding 1% of the estimate value of
work for the employment of technical staff) The technical staff employment by the contractor
for this works should be an Engineering graduate in Civil Engineering or a retired Assistant
Divisional Engineer or a retired Executive Engineer according to norms. The Decision of
Commissioner in fixing the quantum of penalty under this clause is final .

The contractor should return the furniture’s if not double the marked cost of such materials
will be recovered from the contractor No extra for fixing the furniture will be paid since rate for
supply of doors and windows are inclusively of labour charges for fixing charges for fixing
furniture in position.
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TENDER SCHEDULE

NAME OF THE WORK : RENOVATION OF COMPOUND WALL AT ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL, PANAYAPURAM,
VIKRAVANDI TK, VILLUPURAM DT.
Contract Value Rs. 3,30,558/- EMD Rs. 3,400/- Date of Tender: 22.06.2022 Time for completion : 6 months

L TNBSS Rate in .
No Qty Description of work NO UNIT Figure Rate in Words

Scraping the old plastering surface of vimanams

carafully including isolated bricks or brick work without
1 |260.00 | Sqm damaging the vari vargams, racking out the joints, Sqm
cleaning the surfaces with water including all working in

heights, hire charges for special tools, brushes complete.

Painting with two coat of the water based emulsion paint

2 1 260.00 | Sqm including all labour charges etc complete complying the Sqm

std specification.,.

Pointing with Lime mortar 1:1.5 (one of lime and one

3 860.00 | sqm and half sand) including all tools and plants and labour sqm

etc all complete for cut stone masonry.
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ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL,

PANAYAPURAM, VIKRAVANDI TK,
VILLUPURAM DT

TENDER NOTICE.

Sealed Tenders in prescribed form from the HR&CE DEPARTMENT REGISTERED
STHAPATHYS/SIRPIS OF TAMILNADU GOVERNMENT will be received for the work of Renovation
of Madapalli At Arulmigu Nethiratharakeswarar Thirukoil, Panayapuram, vikravandi Tk,

villupuram Dt. by the Executive Officer on 22.06.2022 upto 01.00 Noon.

Estimate Cost Rs:-1,20,000/-
Contract Value Rs :- 1,05,923/-

1. The tender will be opened at 2.30 PM on 22.06.2022 by the Executive Officer in the presence of such
tenders their authorized Agents who may be present at that time.

2. Earnest money Deposit of Rs 1,100.00 (Rupees One thousand One hundred only) Should be paid in the
temple office itself or DD to Executive officer of above temple and its receipt should be enclosed along
with the tender and the tender received without the receipt for payment of EMD shell be rejected.

3. Tender document can be had from the Executive officer office, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM DT. Office upto
21.06.2022 at 5:45 PM on payment of Rs 300-00 (Rupees Three Hundred only) + GST 18% of Schedule
cost on requisition along with copy of the registration of contract and money limit and also its
available tntenders website also available at free of cost.

4. The temple authorities have right to reject or accept any or all. Tender without assigning reasons there
for E.M.D will be refunded to unsuccessful bidders only after the tender for the work is settled and
agreement executed.

5. If and when considered necessary by the Department, Additional Security deposit will be collected
from the approved tenderer at the specified time.

6. The period of completion of work will be SIX months from the date of handing over the site.

7. Delay in execution on the part of the contractor will be dealt with by penalizing him with a fine if
proper reasons are not assigned for the delay.

8. E.M.D and Additional Security Deposit (ASD) will not be returned with any interest.

9. E.M.D and A.S.D will be returned to the successful tenders normally after Satisfactory completion of
works and after audit for this work. Further information required may be obtained from the
Executive Officer of the above temple during officer hours.

Date : 19/05/2022

Place: Panaiyapuram
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SCHEDULE-A
SCHEDULE OF RATES AND APPROXIMATE QUANTITIES

a) The quantities given are those upon which the lump sum tender cost of the work is based , but
they are subject to alterations, omissions or additions which are provided for in the condition of the
Contract and do not necessarily show the actual quantities of work to be done, The unit rates noted
below are these governing payment for extras of deductions or omissions according preliminary
Specifications of the Standard Specifications as per approved government tender conditions and

other conditions of specifications of this contract.

b) It is to be especially understood the measured work is to be taken not (not withstanding any
caution or practice to the contrary) according to the actual quantities when in place and finished
according to the drawing as may be ordered from time to time by the Officer In charge and that the
caused calculated by measurement or weight at the respectively prices without any additional
carriages for any necessary of contingent works connected therewith, the rates quoted are for

works in site and complete in every respect.
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TENDER NOTICE

NAME OF THE WORK : RENOVATION  OF MADAPALLI AT ARULMIGU

NETHIRATHARAKESWARAR  THIRUKOIL, PANAYAPURAM,
VIKRAVANDI TK, VILLUPURAM DT.

To.
EXECUTIVE OFFICER,
ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL,
PANAYAPURAM, VIKRAVANDI TK,
VILLUPURAM DT.
Sir,

I / We do hereby tender and, if this tender be accepted under take to execute the
following works (viz) and more fully described in he schedule hereto as shown in the
drawing and described in the specification deposited in the office of the institution with
much variations by way of alterations of additions to and omission from the said works and
method of payment as are provided for in the condition of contract for the sum of
Rupees 01.06 lakhs ( Mentioned in the Schedule ) or such other sum as may be a arrived
at under the clause of the standard preliminary specifications relating to “Payment on lump
sum basis” or by final measurement at unit prices.

[/We have also completed the priced list of items in the schedule ‘A’ annexure (in
words and figures) for which I/We agree to execute the work when the lump sum payment
under the terms of the agreements is varied by payment on measured quantities. [/We
hereby distinctly and expressly declare and acknowledge, before the submission of my/our
tenders, we have carefully followed the instructions in the Tender

Notice and have read the TNBP and the preliminary specifications therein, and that
[/We have such examination of the contract documents specification and quantities and of
the location where the said work is to be done and in regard to the materials required to be
furnished as to enable me/us to thoroughly understand the intentions of the same and the
requirements, covenants, agreements Stipulations and restriction contained in the sum of
Rupees 1,100.00 (to be entered in words and figures) as earnest money not be bear
interest. If /our tender is not accepted the sum shall be returned to me as on my/our

application when intimation is sent me/us of rejection or at the expiration of four months
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from the date of this tender whichever is earlier. If my/our tender is accepted the earnest
money shall be retained by the institutions as security for the due fulfillment of the contract
If upon written intimation to me/us by the office of the Trustee/board of Trustees or if
upon intimation is being given to me us by the Trustee Board of Trustees of the institutions
or acceptance by the Trustee/Board of Trustee or competent authority etc., of my our
tender I / We fail to make an additional security deposit or to enter in to the required
agreement as defined in paragraphs of the tender notice then I / We agree to the forfeiture
of the earnest money. Any notice required to be served on me/us hereunder shall be
sufficiently served on my us if delivered to me / us personally or forwarded to me / us by
post (Registered or ordinary ) or left at my /our address given herein such notice shall if
sent by post be deemed to have been served on me / us at the address to which it is sent. I /
We fully understand that the written agreement to be entered into between me/us and
institution shall be the foundation of the rights of both the parties and the contractor shall
not be deemed to be complete until the agreement is first singed be me us and then by the
Executive Officer of the temple.

[ am/ We are professionally qualified and my our qualification are given below

Name Qualification

[ / We employ the following technical staff for supervision of the work and will see
the one of them is always at the site during working hours personally checking all items of
work and paying extra attention to such works as required special attention (cg) reinforced

concrete work.

Qualification

Name of the members of technical staff Proposed to be employed

Note:- (a) the Last to clause as should be scored out if the cost of the work involved is less

than Rs. 10,000/- .
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(b) The tenderer should be scored out the last clause or the penultimate according
as they are themselves professionally qualified or undertake to employ technical

staff under them.

1. Tenders will be received by the EXECUTIVE OFFICER, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI VANUR TK, VILLUPURAM DT.

Tender should be in the prescribed form obtainable from the office of the EXECUTIVE OFFICER,
ARULMIGU CHANDRA MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM
DT. on all working day during the office hours upto 21.06.2022.

This tender will be opened at the EXECUTIVE OFFICER, ARULMIGU CHANDRA
MOULEESWARAR THIRUKOIL, THIRUVAKKARAI, VANUR TK, VILLUPURAM DT.

The tenderer of their authorized agent are expected to be present at the time of opening
tenders. The tender receiving officer will, on opening each tender prepare a statement of attested
and unattested corrections therein and hand it ever to the tenderers concerned and initial of all
such corrections in the presence of the tenderers. If any of the tenderer of their agents finds I
inconvenient to be present the time when in such a case if inconvenient to be the tender receiving
officer will, on opening the tender of the obsentee tenderer make out a statement of the unattested
corrections and communicate of the corrections without any question whatsoever.tender must be
submitted in a sealed cover and should be addressed to the Executive Officer of the temple.

The tenderer and the name of the work being noted on the cover.

1. If the tender is made be an individual if shall be signed and his full name of and his address shall
be given. If it is made by firm shall be signed with the firm name by a member of the firm shall be
given. If the tender is made by a corporation it shall be signed by dully authorized officers who shall
produce with his tender, satisfactory evidence of his authorization. Such tendering corporation may

be required before the contract is executed to furnish evidence of its corporate existence.

2. Each tendered must also send a certificate of Income Tax verification from the appropriate
Income tax authority in the form prescribed therefore. This certificate will be valid for one year
from the date of issue for all the tenders submitted during period.

In the case of proprietary of partnership firm it will be necessary to produce the certificate

before mentioned for the properties and for each of the partners and the case may be.
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If the tendered is registered contractor and if a certificate for the current year has already
been produced during the calendar year in which tender is made it will be sufficient if particulars
regarding the previous occasion on which the said Certificate was produced are given.

3. Each Tenderer must pay as earnest money as sum prescribed in cash in the above
said office and attach the receipt with the tender. The earnest money will be retained in the case
of successful tenderer and will not carry any interest. It will be dealt with as provided for in the

conditions attach to the tender.

4. when the tender is to be accepted the tenderer whose tender is under considerations all attend
the Inspector office on the date fixed in the written intimation sent to him. He shall forthwith upon
intimation being given to him by the Executive Officer of acceptance of his tender make a security
deposit. Rs 1,100.00 or such other sum as will be intimated to his on acceptance in one of the
forms prescribed by the HR&CE code and sign and agreement in the proper department form for
due fulfillment of the contrast. This security deposit together with EMD and the amount with-held
according to clause 68 to TNBP shall be retained as security for the fulfillment of the contract. If
upon written intimation to the successful tendered by the Executive Officer, the tenderer fails to
attend the said office before specified date on such intimation to tentered the tender will not be
considered upon, intimation being given to the successful tenderer by the Executive Officer of the
Temple.

Acceptance by his tenders or the tenderer fails to make the additional Security deposit to enter in
the referred agreement in clause. II of the tender notice the earnest money shall be forfeited. The
written agreement to be entered into between the contractor and the temple shell be foundation of
the rights of both parties and the contract shall not be seeded to be complete until the agreements
has first been signed by the contractor and then by the proper officer authorized to enter into
contracts on behalf of the temple.

For items of works in buildings and structures not covered by the specifications relevant items for
TNBP an amended from time to time shall apply.

A copy of these contract document can also be had on payment of Rs. 6,000 + 18% of GST on
schedule cost per set (including surcharges).

5. The tenders shall examine closely the TNBP and also standard preliminary specification
contained therein before submitting his tender for unit rate which shall be for finished work in site.
He shall be also carefully study he drawings and descriptive specifications supplementing schedule.

and all documents which form part of the agreement to be entered into by accepted tenderer.
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The TNBP and other documents connected with the contract as specifications, plans descriptive
specifications sheets regarding materials etc., can be seen at office hours and office day in the office
of EXECUTIVE OFFICER OFFICE ARULMIGU CHANDRA MOULEESWARAR THIRUKOIL,
THIRUVAKKARAI VANUR TK, VILLUPURAM DT.

The tenderer attention is directed to the requirement for materials under the class materials and
workmanship for the preliminary specification. Materials conforming to the British standard
specification of the Indian Standard specification and Indian Road congress shall be used on the
work and the tenderer shall quote his rate accordingly.

7. Every tenderer is expected before quoting his rate to in aspect the sit of the proposed work. He
should also inspect the quarries, and satisfy himself about the quality and availability of materials,
the names of quarries, kilns etc., wherefrom certain materials are to be obtained will be given in the
load particulars.

The Best class of materials to be obtained from the quarries or other source defined shall be used
on the work in every case. The materials must comply with the relevant standard specification
samples and materials as called for the standard specification samples and materials as called for
the standard specifications or in their tender notice or as required by the Executive Officer
approval before the supply to the site work is begun.

If the contractor after examination of the source of materials defined in the schedule “C” is of
opinion that materials complying with standard or other specification of the contract cannot be
obtained in quality of sufficient quantity from the source defined in the descriptive specification
sheet. He shall so state clearly in his tender and state where from he intends to obtain materials
subject to the approval of the Executive Officer of the temple.

The Executive Officer, will not however, after acceptance of contract rates, pay any extra
charge for lead or for any other reason in case the contractor is found later on to have misjudged
the quality or quantity of materials available. Attention of the contractor is directed to the standard
preliminary specification regarding payment of seinorage tools etc.,

8. The tenders particulars attention is drawn to the seating and clauses in the standard preliminary
specification dealing with

1. Delays.

2. Particulars of payments
The tenders should closely peruse all the specification clauses which govern the rates for which he

is tendering
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9. A Schedule of quantities accompanies this tender notice, I shall definitely be under stood that the
Thirukoil concern does not accept any responsibility for the correctness or completeness of the
schedule and that this schedule is liable to alternation or omission deductions or additions at the
discretion of the Executive Officer or as set forth in the condition of contract. The tenderer will
however base his lump sum tender on his schedule of quantities. He should quote specification
rates for each item in the schedule and the rate should be in rupees and paise and should be written
both in works and in figures and the units in words. The tenderer should also show the total of each
item and the grand total of the whole contract and quote in the tender a lump sum for which he will
undertake to do the whole work subject to the condition of contract such lumpsum agreement
agreeing with the total of schedule. This tender schedule accompanying the lump sum tender shall
be written legibly and free from erasure or overwriting of conversions of figurer’s corrections

where unavailable should be made by crossing out initialing dating and rewritings.
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TENDERS NOT ADMITTED IN PROPER FORM OR IN DUE TIME WILL BE REJECTED

10. Tender offering a percentage deduction form or increase on the estimate mount and those not
submitted in proper from or in due time will be rejected; Rates and lump sum amounts for items
not called for shall not be included in the tender. No alteration which is made by the tenderer in the
contract from, the condition of contract, the drawings, specifications or quantities accompanying

the same will be recognized and if any such alteration are made, the tender will be void.

11. Tenderer should work out his own rates without reference being made to the public works
Department current schedule of rates or Highways department Schedule of rates which are not

open for inspection by tenders.

The lease at which and the source from which certain particulars materials shall be obtained by the
contractor are given at the schedule accompanying the tender forms. Tenderer must accept the
materials at these leads and shall quote their price for finished work accordingly.

Not with standing any subsequent charge in the market value for these materials, the rate quote by
the contractor will remain as originally entered in the written contract. No cartage or incidental
charges will be borne by Thirukoil concern in connection with this supply.

12. The attention of the tenderer is directed to the contract requirement as to the time of beginning
the work, the rate of progress and the date for the completion of the whole work and its several

parts.

The following rate of progress and proportionate value of work done form time to time and will he
indicated by the Executive Officer certificate of the Value of work done. will be required. Date of
commencement of this programme will be the date of which the site or promises is handed over to

the Work
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RATE OF PROGRESS

Period after the date percentage of Physical
Of commencement Contract value.

[ st Month
IInd Month
[IIrd Month
VI th Month
Vth Month
VIith Month

AS SPECIFIED IN THE TENDER SCHEDULE “B”

13. No part of the contract shall be sublet without written permission of the Executive Officer not
shall transfer be made by power of attorney authorizing others to receive payment on contractor’s
behalf.

14. A) If further necessary information is required, to the Executive Officer will furnish such
information but is must be clearly understood that the tender must be received in order and
according to instructions.

(b) It is to be expressly understood that the measured work is to be taken net (not withstanding
any practice or custom of the contrary) according to the drawings or as may be ordered from the
time to time by the Fit Person and the cost calculated at the respective unit price without any
additional changes for any necessary contingent works connected therewith.

15. Fit Person of the temple or other sanctioning authority reserves the right to reject any tender or
all the tenders without assigning any reasons therefore as set forth in rule 23 of the rules under
section 116(2), (XII).XVIIIL. XIX AND XXII of the madras HR&CE Act., 1959

Tenders who have not already resisted themselves as a contractor should furnish evidence
of their records and capacity of the work.

The tenders submitting a quotation which the tender accepting authority considers
excessive and of indicative of insufficient knowledge of current prices or definite attempt at
profiteering will render himself liable to be debarred permanently from tendering or for such
period as the tender accepting authority any decide. The tender rates should be based on the
controlled price under the provision of clause of the hoarding and profiteering preventive
ordinance 1943 assamended from time to time and similar principles in regard to labour and
supervision in the constructions.

The tender of the contractor who agrees to enjoy the maximum number of Ex-servicemen,

extoddy toppers and unemployed agriculture labourers. (Number to be notified in the tender) will
receive preferential consideration. The tenderes are requested to report on this in their covering
letter. The contractors shall make their own arrangement for all tools and plan required for the

execution of the work
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LEAD STATEMENT

S.NO Name of Material Source Lead in KM
1 Cement Local --
2 Steel Local --
3 Sand for mortar PWD Depot 200
4 Sand for filling PWD Depot 200
6 Country Bricks of size 8 34 "x4 %4” x2 34” | Local 15
7 HGB 40mm ISS Metal Local 2
8 HGB 25mm ISS metal Local 2
9 HGB 20mm ISS metal Local 2
10 HGB 10-12mm ISS metal Local 2
11 HGB 6-10mm ISS metal Local 2
12 Rough Stone Local 2
13 Bond stone Local 2
14 Cut stone fully dressed Local 2
15 Brick Jelly 20mm Local 05
16 | Shelllime Pondy 30
17 Slacked Limes Pondy 30
18 Pressed tiles 20X20X2cm Pondy 30
19 Heritage lime pollachi 420

Signature of Contractor

No of Correction

No of Overwriting

Executive officer




Name of Temple :- Arulmigu Nethiratharakeswarar Thirukoil, Panayapuram, Vikravandi Tk,

Villupuram Dt.
Name of work :- Renovation of Madapalli

10.

SCHEDULED SPECIAL CONDITIONS STATEMENT

All materials including cement and steel shell be purchased by the contractor at his own cost

Cement and steel purchased the contractor must be in good condition conforming to IS
specification and necessary Test should be conducted for all required materials at his own cost
as directed by Deportment Engineers.

No extra for water will be paid for any of the items and rates should be inclusive of al and the
Contractors should make his own arrangements for the supply of water for the work only the
water fir to drink should be used.

Proper curing should be done for masonry work concrete and RCC works as per the
instructions Contained in T.N.D.S.S for which name extra payment will be made. If the
contractor fails to do curing or does not do curing properly, Payment for the mazdoors will be
recovered from bill.

The Contractors should make his own arrangements for all tools and plants such as concrete
mixer etc. required for the work.

The contractors shall arrange to store the material sufficiently in large quantities to ensure non
stoppage of work. He shell be responsible for the proper storage and preservations of the
materials in good condition

As soon as the contract is accepted the contractor should give a programs of work which
proposed to adopt for exemption is conformity with the rate of progress specified

The contractor who has undertaken to employ the Technical Assistant should see that the
technical assistant is always of the site of work during working hours personally checking all
items of works and paying extra attention of such pf items which required special attention
(viz) concrete and RCC works, as per norms fixed by the Government according to value of the
contract.

The contractor should be liable to pay a penalty of nOt exceeding 1% of the estimate value of
work for the employment of technical staff) The technical staff employment by the contractor
for this works should be an Engineering graduate in Civil Engineering or a retired Assistant
Divisional Engineer or a retired Executive Engineer according to norms. The Decision of
Commissioner in fixing the quantum of penalty under this clause is final .

The contractor should return the furniture’s if not double the marked cost of such materials
will be recovered from the contractor No extra for fixing the furniture will be paid since rate for
supply of doors and windows are inclusively of labour charges for fixing charges for fixing
furniture in position.

Signature of Contractor No of Correction Executive officer

No of Overwriting



TENDER SCHEDULE

NAME OF THE WORK : RENOVATION OF MADAPALLI AT ARULMIGU NETHIRATHARAKESWARAR THIRUKOIL,
PANAYAPURAM, VIKRAVANDI TK, VILLUPURAM DT.
Contract Value Rs. 1,05,923/- EMD Rs. 1,100/- Date of Tender: 22.06.2022 Time for completion : 6 months

L TNBSS Rate in .
t
No Qty Description of work NO UNIT Figure Rate in Words

Scraping the old plastering surface of vimanams
carefully including isolated bricks or brick work
without damaging the vari vargams, racking out the
joints, cleaning the surfaces with water including all
working in heights, hire charges for special tools,
brushes complete.

1| 120.00 | Sqm Sqm

Plastering with Lime mortar 1:1.5 (one lime
one and half sand) 12mm thick finished with neat
cement including providing band cornice, ceiling
cornice, curing scaffolding etc ., complete in all
respects and complying with relevant std
specifications.

2 120.00 | Sqm Sqm

Painting with two coat of the water based emulsion
3 1120.00 | Sgm | paint including all labour charges etc complete Sqm
complying the std specification.

Brick work in Lime mortar 1:2(one of lime and five
sand) using country bricks of size 83/4"X41/4"X21/4
4 4.00 | Cum | including cost and conveyance of materials and Cum
labour charges and all other incidental charges etc
complete complying with std specification.

Signature of Contractor No of Correction Executive officer
No of Overwriting




