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CONTRACTOR DEPUTY COMMISSIONER/ 

EXECUTIVE OFFICER 

 

 

 

 
 
 

PRICE TENDER SCHEDULE 
 

 

Issued to Thiru/Thirumathi/Thiruvalargal …………………………………… 
 

 
 

Number of pages in the Schedule 

 
 

Number of the items in the Schedule 

: 2 

 
 

5 

 

Estimate Value 

 

: Rs. 82,00,000.00 

 

Value of Contract 

 

: Rs. 69,82,955.00 

 

Value of Earnest money deposit 

 

: Rs. 47415.00 

 
Period of contract 

 
: 6 Months 

 

Tender Schedule Price: Rs. 15000.00+G.S.T  18%  Rs.2700

Name of the work : Removing the Cutstone Flooring and Relaying the  

Cutstone Flooring and Paving New Cutstone Flooring @   

Outer Piraharam of Arul Migu Sankaranarayana Swamy 

Temple, Sankarankovil, Tenkasi District 
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TENDER SCHEDULE 
 
 

 

SCHEDULE  -  A 

 
  

 Name of work: Removing the Cutstone Flooring and Relaying the Cutstone Flooring and Paving New Cutstone Flooring @ Outer Piraharam 

of Arul Migu Sankaranarayana Swamy Temple, Sankarankovil, Tenkasi District. 

   

Tender Opening Date & Time :   2009, 26.07.2022,   11.30 AM  

      Estimate Amount : 82,00,000/-    Value of Contract: Rs.69,82,955/-             

                                                                                   (Excluding G.S.T) EMD:  47415/- Call: 1
st
 call 

       

Sl. No Qty Description of works 

Rate 

Total 
Rs. in Figures and Words 

Unit in figures and 

words 

1 

950 Sq.m   
(Nine 

Hundred 

and Fifty 

Square 

Meter ) 

Removal of CutStone slabs including all 

labour charges etc., complete at outer 

North,South,West piraharam as per 

SI.B.18(20) 

  

1.00 Sq.m (One 

Square Meter) 

  

2 

1200 Sq.m   
(One 

Thousand 

Two 

Hundred 

Square 

Meter ) 

Chipping of Concrete Flooring and 

Roughening the Surface as per SI.B.38A 

 

1.00 Sq.m                

(One Square Meter) 

 

CONTRACTOR 

 

 

 

 

NO. OF CORRECTIONS 

NO.OF OVER WRITINGS 
DEPUTY COMMISSIONER/ 

EXECUTIVE OFFICER 
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3 

215 Cu.m   
(Two 

Hundred 

and 

Fifteen 

Cubic 

Meter ) 

Supplying and filling M sand in 

Foundation and  basement with  in layers 

not exceeding 150mm well watered 

rammed and consolidated including 

watering etc., complete complying with 

standard specification. 

 

1.00 Cu.m                

(One Cubic Meter) 

 

4 

950 Sq.m   
(Nine 

Hundred 

and Fifty 

Square 

Meter ) 

Refixing of CutStone slabs including all 

labour charges etc., complete at outer 

North,South,West piraharam as per 

SI.B.19(22) 

 

1.00 Sq.m                

(One Square Meter) 

 

5 

1200 Sq.m   
(One 

Thousand 

and Two 

Hundred 

Square 

Meter ) 

Supplying and Fixing of Flooring Stone 

including cost and conveyance of all 

materials and Labour charges etc., 

complete. 

 

1.00 Sq.m                

(One Square Meter) 

  

 

 

 

 

 

 

 

 
CONTRACTOR             NO. OF CORRECTIONS:               DEPUTY COMMISSIONER/ 

      NO.OF OVER WRITINGS:        EXECUTIVE OFFICER 
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SCHEDULE-B 
 

DRAWING –Enclosed 

 
 

CONTRACTOR          DEPUTY COMMISSIONER/EXECUTIVE OFFICER
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SPECIAL INSTRUCTIONS TO THE TENDERERS 
 

1. The Tenderer should carefully go through the tender schedule and quote their rates for all 

items. 

 

2. The rates should be filled in neatly in figures and in words and taking into account the 

Metric units specified in the tender, scribbling, over writings and erasing should be 

avoided as far as possible. 

 

3. The amount of each item of work should be worked out. Proper care must be taken in 

working out the amount of each item of work taking into account the unit for which the 

rate is quoted and the quantity of work to be done under the item. 

 

4. The total for each page should be arrived at and, carried out to every page and the grand 

total value of work should be worked out and shown at the end. 

 

5. The tender should be submitted along with a covering letter giving full details, as called for 

in the tender notice together with the copy of letter registering them into the appropriate 

class. 

 

6. In case the tenderers who are eligible for concessional Earnest Money Deposit and 

accordingly they should furnish the reference No. and date in which the concession was 

granted to them and a copy of the aforesaid reference may be enclosed along with the 

tender for ready reference. 

 

7. Income tax clearance certificate for the current year should be submitted along with the 

tender or the tender in which the Income Tax clearance certificate for the current year was 

submitted to this office should be specified. 

 

8. Details of previous work done by the Tenderers covering the cost of the work, the 

agreement, No. date, department in which the work was carried out, etc., should be 

furnished, so as to assess the previous experience of the tenderers. Year wise details should 

be furnished so as to see that these tenderers have minimum experience of major building. 

 

9. List of various machinery and other equipments at the tenderers disposal for use in the 

execution of the work should be furnished. 

 

10. The TENDER form should be filled in while submitted the tender. The tenders submitted 

without filling up the tender form are liable to be rejected. 

 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the conditions. 

 
 

ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL 

CONDITIONS TO CONTRACT APPENDED WITH T.N.B.P. 
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1. Postal Tenders : 
 

The contractor may have the option to present the tender directly or to send registered post 

acknowledgement due; on or before the last date for receipt of tenders. 

 

In case of sending tenders by registered post acknowledgement due it is the responsibility 

of the tender himself to despatch the tender sufficiently early so as to reach the tender 

opening authority before the date and time notified in the tender notice for opening of 

tenders. 

 

No representation appeal of any kind will be allowed against belated receipt of 

tenders by post beyond the notified date and time or loss in transit etc. 

 

2. E.M.D 

The acceptance of EMD in various approved forms duly pledge in favour of the 

Deputy Commissioner/Executive Officer of Arulmigu sankaranarayana swamy 

Temple @ sankarankovil is subject to the specific condition that the successful tenderer 

should pay the Security Deposit (including E.M.D) in the form of small savings scripts\ 

deposits\demand draft\Accounts in lieu of other mode of payment for E.M.D. If offering 

Indravikas patras, the Contractor should note his name in the back side of the said patras and 

to furnish a letter stating that he is submitting of such Indira Vikas Patras will only be taken 

for calculation. 

3. Security Deposit : 
 

In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of contract 

minus the E.M.D. already remitted) will be collected at each running bills. Additional 

security deposit will have to paid by successful tenderer if called for, Irrevocable bank 

guaranty in the prescribed form shall be accepted towards security deposit retention money 

also (G.O.Ms.No.283/PW(G2)Dept./Dt.21.05.99). 

The Security Deposit together with earnest money deposit and the amount with held according to 

clause 64-1 of General conditions to the contract, shall be retained as security for due fulfillment of 

contract. 

On receipt of written communication of acceptance of tender if the tender fails to pay 

requisite security deposit within the period specified in the written communication or backs 

out from the tender or withdraws his tender, the earnest money deposit shall be forfeited to 

the Government. 

4. Sales Tax : 
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All rates quoted in the tender shall be inclusive of sales tax payable under General 

Sales Tax Act as amended from time to time (including amended Act of 28/84) and the 

contractor is responsible to file the Sales Tax return and pay the amount of tax as demanded 

by the Commercial Tax Department No request for payment of sales tax separately in 

addition to tendered rates due to any plea of subsequent or increase in tax will be entertained. 

5. Withheld Amount : 

The withheld amount at 2.5% percent be recovered from each bill based on the value 

of work done. 

6. Claims of Contractors on account of losses due to unprecedented floods 

and other Acts of God : 
 

The work executed by the contractor under this contract shall be maintained at the 

contractor‟s risk until the work is taken over by the Executive Officer shall not be liable to 

pay for, any loss of damages occasioned by or arising out of fire, flood, volcanic eruption, 

earth quakes, other convulsions of nature and all other natural calamities, risks arising out of 

acts of God during such period and that the option whether to take insurance coverage or not 

to cover such risks is left to the contractor. 

7. Standard Specifications : 
 

For detailed description of various items of work to be executed in addition to the 

brief description given in the schedule and for the rights and obligations of the Contractors 

etc, the attention of the contractors is invited to Tamil Nadu Building practice, which 

should be followed in all respects in both letter and spirit. The materials used, the 

workmanship, the mode of execution of the work etc., should conform to relevant 

specification of TNBP or Indian Standard Specifications as may be specified. 

 

 

8. Safety Code : 
 

The safety measures and all amenities for the labours shall be made by the Contractor 

at his cost as indicated in the safety code vide appendix to General Conditions to Contact and 

clause 34,35 and 42.1 to 42.6 of General Conditions to Contract. 
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9. Retention of 2½% for one year : 

In case of contract for construction of building either permanent or semi Permanent 

buildings, a sum equivalent to 2½ % of the value of work done will retained with the 

Government for a period of One year reckoned from the date of completion of the work in 

order to enable the departmental officers to watch the effect of all seasons on the work done by the 

contractor. The amount so retained with the Government will be refunded, only on expiry of one-year 

period referred to above and on execution of indemnity bond by the contractor for further period of 

four years. 

 
The contractor shall be liable to set right all defect arising out his faulty Execution of sub 

standard work notice during the above five years period at his cost (G.O.Ms.No.283/PW(G2) Dept. / 

Dt.21.05.99). 

 

 
TENDER NOTICE 

 
1. Tenders will be received by the Deputy Commissioner/Executive Officer Tenkasi District 

Arulmigu sankaranarayana swamy Temple @ sankarankovil up to 11.00 A.M on 26.07.2022 

for the work of “: Removing the Cutstone Flooring and Relaying the Cutstone 

Flooring and Paving New Cutstone Flooring @   Outer Piraharam of Arul 

Migu Sankaranarayana Swamy Temple, Sankarankovil, Tenkasi District” 

1.1. The tenders should be in the prescribed form obtainable from the Deputy 

Commissioner/Executive officers Office. The tenders will be opened by the Deputy 

Commissioner/Executive Officer Tenkasi District Arulmigu sankaranarayana swamy 

Temple @ sankarankovil at 11.00 A.M on 26.07.2022 at the place and on the date afore 

mentioned. 

1.2. The tenders or their agents are expected to be present at the time of opening of tenders. 

The tender receiving officer will on opening each tenderer concerned and initial all 

corrections in the presence of the tenderers. If any of the tenderers or their agents finds it 

inconvenient to be present at the time, then in such a case, the tender receiving officer 

will, on opening the tender of the absentee tendered, make out a statement of the 

unattested corrections and communicate it to him. The absentee tendered shall then 

accept the statement of the corrections without any question whatsoever. 

2. Tenders must be submitted in sealed covers, and should be addressed to the Deputy 

Commissioner/ Executive Officer Arulmigu sankaranarayana swamy Temple @ 

sankarankovil. The name and address of the tenderer and the name of work being noted 

on the cover. 

2.1 If the tender is made by an, individual, it shall be signed with his full name and his 

address shall be given. If it is made by a firm, it shall be signed with the co-partnership 
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 name by a member of the firm who shall also sign his own name, and the name and 

address of each member of the firm shall be given. If the tender is made by a 

Corporation, it shall be signed by a duly authorized officer who shall produce with his 

tender, satisfactory evidence of his authorization such tendering corporation may be 

required before the contract is executed, to furnish evidence of its corporate existence. 

3. Each tenderer must also send a certificate of Income Tax verification from the 

appropriate income tax authority in the form prescribed therefore. The certificate will be 

valid for one year from the date of issue for all tenders submitted during the period. 

3.1 In case of proprietary or partnership firm, it will be necessary to produce the certificate for 

a aforementioned for the proprietors and for each of the partners as the case may be. 

3.2 If the tenderer is a registered H.R & C.E Dept. contractor and if a certificate for the 

current year had already been produced by him during the calendar year in which the 

tender is made, it will be sufficient if particulars regarding the previous occasion on 

which the said certificate was produced are given. 

3.3 All tenders received without a certificate as aforementioned will be summarily rejected. 

4. Each tenderer must pay, as earnest money, a sum of 47415/- (Rupees Fourty Seven  

Thousand Four Hundred and Fifteen Only) in the form of Demand Draft drawn in 

favour of The Deputy Commissioner/Executive Officer Arulmigu sankaranarayana 

swamy Temple @ sankarankovil. This earnest money will be refunded to the 

unsuccessful tenderer on application, after intimation is sent of rejection of the tender or 

at the expiration of 180 days from the date of tender, whichever is earlier. This refund 

will be authorized by the 

Executive Officer by suitable endorsement. The earnest money will not be received in 

cash or currency notes. 

4.1 The earnest money will be retained in the case of the successful tenderer and will not 
carry any interest. It will be dealt with as provided in the tender. 

5. The tender will remain valid for a period of 6 calendar months i.e.180 days from the 

date of agreement. The validity period can be extended further if the contractor gives 
his consent in writing, specifying the period of extension. 

 The tenderers whose tender is under consideration shall attend the Executive Officer 

office, before the end of the period specified by written intimation to him. If the tenderer 

fails to attend the office before the end of the specified period, his tender will not be 

considered. He shall forthwith, upon and intimation being given to him of acceptance of 

his tender, by the officer duly authorized in his behalf under article 299(1) of the 

constitution, here in after called “the accepting authority” make security deposit 2% of 

the value of contract in one of the forms prescribed in Tamil Nadu Public Works 

Account Code (i.e. by taking into account of the amount of earnest money deposit, 

already deposited with the tender, it would be sufficient to pay the balance amount to 

make up 2% of the value of contract for the purpose of security deposit). 

5.1 If the contractor fails to carry out the contract, after paying the requisite deposit, then he 
will be liable for the excess expenditure if any incurred to complete the work as 
contemplated in the General Conditions to the Contract. 
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5.2 It shall be expressly understood by the tenderer that on receipt of written communication 

of acceptance of tender by the tenderer, there emerges a valid contract between the 
Executive Officer, and the tenderer, for execution of the work without any separate 
written agreement. Hence, for this purpose, the tender documents, i.e. the tender notice, 
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 tender offered by the contractor, General conditions to the contract, special conditions to 

the contract, negotiation correspondences, written communication of acceptance of 

tender etc. shall constitute a valid contract and that will be the foundation of the rights of 

both the parties to the contract provided that it shall be open to the accepting authority to 
insist on execution of any written agreement by the tenderer, it administratively 
considered necessary or expedient. 

6. The tenderer shall examine clearly the Tamil Nadu Building Practice and also the 

General conditions to contract contained therein, and sign the divisional office copy of 

the Tamil Nadu Building Practice and its addenda volume in token of such study before 

submitting his tender unit rate, which shall be for finished work in situ. He shall also 

carefully study the drawings and additional specifications and all the documents 

connected with the contract. The Tamil Nadu Building Practice and other connected 

documents with the contract such as specifications, plans, descriptive specifications sheet 

regarding materials etc. can be seen at any time between 11.A.M. and 5 P.M. on all 

office days in the office of the Deputy commissioner/Executive Officer Office, 
Arulmigu sankaranarayana swamy Temple @ sankarankovil in Tenkasi District. 

7. The tenderers attention is directed to the requirements for materials under the clause 

“Materials and Workmanship” in the General Conditions to contract materials 

conforming to the I.S.I. Standards shall be used on the work, and tenderer shall quote his 
rates accordingly. 

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed 

work. He should also inspect the quarries and satisfy himself about the quality and 

availability of materials. The names of quarries and kilns etc. where from certain; 

material are to be obtained will be given in the descriptive specifications sheet. The best 

class of materials to be obtained from the quarries or other source defined shall be used 
on the work. In every case the materials must comply with the relevant standard 
specifications. 

 Samples of materials as called for in the standard specifications or in this 

Tender notice or as required by the Executive Officer in any case shall be submitted for 

the Executive Officer‟s approval, before the supply to site of work is begun. If the 

Contractor after examination of the source of materials defined in the Descriptive 

specification sheet is of the opinion that materials complying with the standard or other 

specifications of the contract cannot be obtained in quality or sufficient quantity, from 

the source defined in the descriptive specifications sheet, he shall so state in his tender 

and state where from he intends, to obtain materials, subject to the approval of the 

Executive Officer 

 The Government will not, however after acceptance of contract rate, pay any extra 

charges for lead or for any other reason incase the contractor is found later on to have 
misjudged the materials available. Attention of contractor is directed to the “General 
Condition to the contract” regarding payment of seignior age, tolls etc. 

9. The tender‟s particular attention is drawn to the sections and clause in the General 
conditions to the contract dealing with 

1. Test, inspection and rejection of defective materials and work. 

2. Carriage. 

3. Construction plant. 

4. Water and lighting 
5. Clearing up during progress and for delivery 
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6. Accidents 

7. Delays 

8. Particulars of Payment 

9. The contractor should closely peruse all the specification clauses, which govern the rates 

for which he is tendering. 

10. A schedule of quantities accompanies this tender notice. It shall be definitely understood 

that the Executive Officer does not accept any responsibility for the correctness or 

completeness of this schedule and that this schedule is liable to alterations by omission, 

deductions or additions at the discretion of the Executive Officer, as set-forth in the 

conditions of contract. The tenderer will, however, base his lump sum tender on this 

schedule of quantities. He should quote specific rates for each item in the schedule and 

the rates should be Rupees and in sums of five paisa. The rates should be written both in 
words and figures and the units in words. 

10.1 The tenderer should also show the totals of each item and the grant total of the whole 

contract and quote in the tender a lump sum for which he will undertake to do the whole 

work subject to the conditions of contract such lump sum agreeing with the total amount 

of schedule A. This schedule accompanying the lump sum tender shall be written legibly 

and free from erasures, over writing or conversion of figures, corrections where 

unavoidable should be made by crossing out, initialing, dating and rewriting. 

10.2 In the event of the work being transferred to any other-Division, the Executive Officer 
who is in charge of \Division having jurisdiction over the work shall be competent to 
exercise all the powers and privileges reserved in favour of Government. 

11. Tenderers offering a percentage deduction from or increase on the estimate amount 

(except in the case of tender for maintenance and repair work, called for specially under 

percentage rate tender system) and those not submitted in proper form or due time will 
be rejected. 

12. The tenderer should work out his own rates, without reference being made to the Public 

Works Department current schedule of rates or the Public Works Department estimate. 

However in case of tender called for in percentage rate tender system, the tenderer should 
work out his own rate, but quote his percentage rate above or below the total estimated 
cost of work of the department indicated in the tender schedule. 

13. The price at which and the source from which the contractor shall obtain certain 

particular materials are given at the end of the schedule accompanying the tender from. 

Tenderers must accept the materials at these prices and shall quote their price for finished 

work accordingly. Notwithstanding any subsequent change in the market value for these 

materials, the charge to the contractor will remain as originally entered in the written 

contract. No Centage or incidental charges will be borne by Government in connection 

with this supply. 

 
14. No part of the contract shall be sub-let without written permission of the Executive Officer, nor 

shall transfer be made by power of attorney, authorizing others to receive payment on the 

contractor‟s behalf. 

15. If further necessary information is required the Executive Officer of the Division will furnish 

such but it must be clearly understood that tenders must be received in order and according to 

instruction. 

16. The Executive Officer or other sanctioning authority reserves the right to reject any tender or all 

the tenders without assigning any reason therefore. 
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17. The tenderers who are themselves not professionally qualified shall undertake to employ 

qualified technical men at their cost to look after the work. The tenderers should state in clear 

terms whether they are professionally qualified or whether they undertake to employ technical 

men required by the department, specified in the schedule below for the work. In case the 

selected tenderer is professionally qualified or has undertaken to employ technical men under 

him, he should see that one of the technically qualified men is always at the site of the work 

during working hours, personally checking all items of works and paying extra attention to such 

works as may demand special attention (e.g.) reinforced concrete work etc., 

(In the format below; enter or incorporate the latest norms fixed by Government 

for the employment of Technical Assistants from time to time and penalty for non employment 

of such Technical Assistant etc.,) 
 
 

Value of Contract Qualification and No. of Technical Assistant to 

be Employed. 

  

 
18. NOTE 1: A penalty of Rs. 2,000/- per Quarter, for diploma holder and Rs. 5000/- per 

Quarter for degree holder, is levied in case of default on the part of contractor in 

following the norms laid down above. 

 
NOTE 2: The employment of Technical Assistants could be based only on the value of 

contract. 

 
NOTE 3: Engineers with Mechanical Engineering qualifications and retired from Civil 

Engineering Department are also suitable to supervise the Civil Engineering works 

because of their experience in Civil Engineering field. 

 
NOTE 4: In case the contractor who is professionally qualified is not in a position to 

remain always at the site of work and to pay extra attention to such work as may 

demand special attention (e.g. RCC work etc.) he should employ technically qualified 

man as prescribed above. 

 
NOTE 5: It will not be incumbent on the part of the contractor to employ Technical 

Assistant / Assistant when the work is kept in abeyance due to valid reasons and if 

during such period in the opinion of the Executive Officer, the employment of 

Technical Assistant / Assistants is not required for the due fulfillment of the contract. 

19. A Tenderer submitting a quotation which the tender accepting authority considers 

excessive and / or indicative of the insufficient knowledge of current prices or definite 

attempt to profiteering will render himself liable to be debarred permanently from 

tendering or for such period as the tender accepting authority may decide. The tender 

rates should be based on the controlled price for materials price permissible for the 

tenderer to charge private purchaser, under the provision of clause 8 of boarding and 

profiteering prevention ordinance 1943 as amended from time to time and on similar 

principles in regard to labour and supervision in the construction. 

20. The contractor should offer employment to ex-toddy tappers as far as possible. The 

number of ex-toddy tappers to whom he can so offer employment should be mentioned 
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in the tender and he should undertake in the agreement to offer such employment to 

such number. The Contractor shall comply with the provisions of the Apprentices Act 

1961 and the rules and orders issued there under from time to time. If he fails to do so, 

his failure will be breach of the contract and the competent authority, may at his 

discretion, cancels the contract or invoke any of the penalties for the breach of control 

provided in the conditions of agreement. 

The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provision of the Act, contractor shall, during the 

currency of the contract, ensure engagement of the apprentices in the categories 

mentioned below who may be assigned to him by the Director of Employment and 

Training/State Apprenticeship Adviser Tamil Nadu. The contractor shall train them as 

required under the Apprentices Act 1961, and the rules made there under and shall be 

responsible for all obligations of the employment under the said Act including the 

liability to make payment to the apprentices as required, under the said Act. 
 

Value of contract 
 

Category No. to be appointed 

Rs. 1.00 Lakh and upto 1 Building Constructor 1 

Rs. 3.00 Lakhs 2 Brick layer 1 

Above Rs. 3.00 Lakhs and up to 

10.00 Lakhs 

1. 

2. 

3. 

Building Constructor 

Brick layer Diploma 

holder in Civil 

Engineering 

1 

1 

1 

Above Rs. 10 Lakhs and up to 1. Building Constructor Brick 1 

50.00 Lakhs 
2. 

3. 

layer B.E., (Civil) or 

equivalent degree holder 
1 
1 

 

 

 

 

 

 

 
 

 "Unless the contractor has been exempted from engagement of apprentices by the 

Director of Employment and Training/State Apprenticeship Adviser, a certificate to 

the effect that "That contractor had discharged his obligation under the said Act, 

satisfactorily should be obtained from the Director of employment and Training/State 

Apprenticeship Adviser" and the same should be produced by the Contractor for final 

payment. 

 

 
21. 

 
 

In the case of contracts for construction of buildings either permanent or semi 

permanent buildings, a sum equivalent to 2 1/2% of the value of work done will be 
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 retained with the Govt. for a period of one year reckoned from the date of completion 

of the work in order to enable the departmental officers to watch the effect of all 

seasons on the work done by the contractor. The amount so retained with the Govt. 

will be refunded only on the expiry of one year period referred to above and on 

execution of Indemnity bond by the contractor for a further period of four years. The 

contractor shall be liable to set right all the defects arising out of his faulty execution 

or sub standard work noticed during the above five years period at his cost. 

 

 
22. 

 

 

During the progress of work necessary instructions will be given by Superintending 

Engineer, Executive Engineer, Assistant Divisional Engineer and Assistant Engineer 

belongs to Hindu Religious Charitable Endowment Department or any other Engineer 

in charge as authorized by the Executive Officer then and there and the contractor 

should follow that instructions 
 

 

 

 

 

 

 

 

 

 

 

To, 
 

Deputy Commissioner/Executive Officer 

Arulmigu Sankaranarayana swamy Temple, 

Sankarankovil. 

Sir, 

 
I/We do hereby tender and if this tender be accepted undertake to execute the following work 

viz, as shown in the drawings and described in the specification deposited in the office of the 

Executive Officer.-with such variations by way of alterations or additions to and omission from the 

said works and method of payment as are provided for in the “conditions of contract” for the sum of ` 

(Rupees .......................................................................................................... only) or such other sum as 

may be arrived at under the clause of the General Conditions of Contract relating to "Payment on 

lump sum basis or by final measurements at unit prices" 
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2. I/We have also completed the priced list or items in schedule "A" annexed (in words and 

figures) for which I/We agree to execute the work and receive payment on measured quantities as per 

the General Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission of 

my or our tender, I/We have carefully followed the instruction in the tender notice and have read the 

Tamilnadu Building Practice and the General Conditions of Contract there-in and the Tamilnadu 

Building Practice addenda volume, and that I/We have made such examination of the contract 

documents and of the plans, specifications, quantities and of the location, where the said work is to be 

done and such investigation of the work required to be done and in regard to the materials required to 

be furnished as to enable to thoroughly understand the intention of the same and requirement, 

covenants, stipulations and restrictions contained in the contract and in the said plans and 

specification, and distinctly agree that I/We will not hereafter make any claim or demand upon the 

Govt. based upon or arising out of any alleged misunderstanding or misconception or mistake on 

my/our part of the said requirements covenants stipulations restrictions and conditions. 

4. I/We enclose an income tax verification Certificate ………………………………………… 

I/We being a registered Public Works Department contractor I/We have already produced an 

Income Tax verification certificate during the current calendar year in respect of ...................... (Here 

particulars of the previous occasions in which the certificate was produced should be given) The legal 

address of the contractors for service of all letters and notices will be as follows: 

 
 

5 (i) I/We enclose herewith a Challan for the payment of the sum of Rs. 47415 (Rupees 

Fourty Seven    Thousand Four Hundred and Fifteen Only) as Earnest Money not to bear 

interest. 

 
5. (ii) I/ We have paid Rs. 47415 (Rupees Fourty Seven    Thousand Four Hundred and Fifteen 

Only) as against theE.M.D. of Rs. 47415 (Rupees Fourty Seven    Thousand Four Hundred 

and Fifteen Only) and eligible to pay the EMD at concession rates. 

 
5. (iii)   In lieu of each deposits, I/We have enclosed a Demand Draft………………………. 

bearing    No…………………        Date    ………………….    issued   by…………………………. 

…………………for a value of Rs. 47415 (Rupees Fourty Seven    Thousand Four Hundred 

and Fifteen Only)` drawn/enclosed /pledged in favour of the Deputy Commissioner/Executive 

Officer Arulmigu sankaranarayana swamy Temple @ sankarankovil, sankarankovil Taluk in 

Tenkasi District. 
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5. (iv) I am / We are ……………………. and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications 

when intimation is sent to me/us of rejection or at the expiration of three Quarters from the date of this 

tender whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Govt. as 

security for the due fulfillment of contract. If upon intimations being given to me/us by the authority 

authorized by the Governor under article 299 (1) of the constitution (hereinafter called the accepting 

authority) of acceptance of tender (I/We) fail to make the additional security Deposit, then I/We agree 

to the forfeiture of Earnest Money Deposit. Any notice required to be served on me or us hereunder 

shall be sufficiently served on me or us if delivered to me or us personally or forwarded to me or us 

by post (Registered or ordinary) or left at my or our address given herein. Such notice shall, if sent 

by post be deemed to have been served on me or us at the time when in due course of post it would be 

delivered at the address to which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from the 

accepting authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and 

the tender documents ie. Tender notice tender with schedules General Conditions of Contract and 

special conditions of the tender negotiation letters, communications of acceptance of tenders, shall 

constitute a contract for this purpose and be the foundation of rights of both the parties provided that it 

shall be open to accepting authority to insist on execution of any written Agreement by the tenderer, if 

administratively considered necessary or expedient. 

8. I/We have also signed the copy of Tamilnadu Building practice and addenda volume, thereto 

maintained in the Division office in acknowledgement of being bound by all conditions of the clauses 

of the General Conditions of Contract and all specifications for item of works described by a 

specification number in Schedule A. 

9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the 

clause of the General conditions of contract, relating to payment of lump sum basis or by final 

measurement at unit prices I/We agree subject to said conditions to execute and complete the works 

shown upon the said drawing serially from number I to inclusive (Schedule - B) and described in the 

specifications (Schedule - C) and to the extent of probable quantities shown in (Schedule - A) with 

such variations by way of alterations additions to or deductions from the said work and method of 

payment there for as are provided for in the said conditions. 

 
The term "Executive Officer" in the said condition shall mean the officer in charge of this temple and 

his successors having jurisdiction for the time being over the work who shall   be competent to 

exercise all the powers and privileges reserved herein in favour of the Govt. with the previous 
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sanction of or subject to ratification by the competent authorities in case where such sanction 

or ratification may be necessary and who has been duly authorized under articles 299 (1) of the 

constitution. 

 

During the progress of work necessary instructions will be given by 

Superintending Engineer, Executive Engineer, Assistant Divisional Engineer and Assistant 

Engineer belongs to Hindu Religious Charitable Endowment Department or any other Engineer 

in charge as authorized by the Executive Officer then and there and the contractor should 

follow that instructions. 

 
In the event of the work being transferred to any other Department/division/sub division, the 

Executive Officer who is in charge of the work will exercise the powers and privileges reserved in 

favour of Government. 

 
11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby 

agree to commence the work as soon as this contract is accepted by the competent authority as defined 

by the Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us 

as provided for in the said conditions and agree to complete the work within Six Quarters from the 

date of such handing over of the site (or premises) and to show progress as defined in the tabular 

statement "rate of progress" subject nevertheless to the provisions for extension of time contained in 

clause 56 of the General Conditions of Contract appended to the Tamilnadu Building Practice. 

12. I/We agree that upon the terms and conditions of this contract being fulfilled and performed to 

the satisfaction of Executive Officer, the security deposited by me/us as herein before recited or such 

portions thereof as I/We may be entitled to under the said conditions be paid back to me/us as 

provided in clause 64 of the General conditions of Contract. 

 

 

 

13. I am/we are professionally qualified and my/our qualification is as follows. I/We in pursuance 

of clause 18 of tender notice undertake to employ the following technical staff for supervising the 

work and will see that one of them is always at site during working hours personally checking all 

items of works and paying extra attention to such works „ as may require special attention (eg) 

reinforced cement concrete. 
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Sl.No Name of technical staff proposed to be 

employed 

(1) 

Qualification (2) Experience 

(3) 

1. 

 
 

2. 

 
 

3. 

 
 

4. 

 
 

5. 

   

 

14. I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of 

the General Conditions of Contract shall be the Commissioner H.R.C.E. Department, 

Chennai. In case, the cause of claim does not exceed Rs. 50,000 

 
SCHEDULE – D 

 

RATE OF PROGRESS 
 

 

1) First  month completed from the : 25% of the work should be completed 

Date of handing over the site 

 
 

2) Next 3  month Completed : 50 % of the work should be completed 

 

 
 

3) After 6 months completed                        : 100% of the work should be 

completed 
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ANNEXURE TO TENDER NOTICE 

SCHEDULE - A 

(Schedule of Rates and Approximate Quantities) 
 

a. The quantities here given are those upon which the lump sum tender cost of the work is based 

but they are subject to alterations, omissions, deductions or additions as provided for in the 

conditions of this contract and do not necessarily show the actual quantities of work to be done. 

The unit rates noted below are those governing payment of extras or deductions for omissions 

according to the conditions of the contract as set forth in the General Conditions of Contract in 

Tamilnadu Building Practice and other conditions specifications of this contract. 

 
b. It is to be expressly understood that the measured work is to be taken net (Not withstanding any 

custom or practice to the contrary) according to the actual quantities when in place and finished 

according to the drawings or as may be ordered from time to time by the Executive Officer and 

the cost calculated by measurement or weight at the respective prices without any additional 

charge for any necessary and contingent works connected therewith. The rates quoted are for 

works in situ complete in every respect. 
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SCHEDULE –A 
 

 
Item No 

Probable Quantity Description 

of Work 
 

TNBP 

No. 

Rate  UNIT 

Words 

and 

Figures 

Amount 

Figures 

Rs. P. 
Figures Words Figures Words 

1 2 3* 4 5 6 7 8 9 

 

VIDE SHEETS ATTACHED SEPARATELY 

 

* The Second Sub Division of this (i.e.) column 3 is for entering description of words such as 

numbers, cubic meter, Kg., etc., 
 

 
SCHEDULE –B 

 

LIST OF DRAWINGS 

Note: All drawings to be signed by the contractors as 

well as the officer entering into the contract. 

 

SUPPLEMENTAL LIST 

As referred to in the specification including 

the General Conditions of contract in 

Tamilnadu Building practice 

 

Sl. 

No 

 

Drawing 

No 

 
Description 

 

Sl. 

No 

 

Drawing 

No 

 
Description 

Date on 

which the 

drawing 
was 

supplied 

 

 

 

 

1 

 Plan, Section and Elevation of 

Proposed “Removing the 

Cutstone Flooring and 

Relaying the Cutstone 

Flooring and Paving New 

Cutstone Flooring @ 

Outer Piraharam of 

Arulmigu sankaranarayana 
swamy   Temple @ 

sankarankovil, 
sankarankovil  Taluk  in 

Tenkasi District.” 

    

 

SCHEDULE -C 
 

List of specifications for the various items of works supplementing those described in 

Schedule A by standard specification numbers. 

1. The contractor shall employ the following technical staff for supervising the work and shall see 

that one of them always at site during working hours personally checking all items of work and 

paying extra attention to such works as may demand special attentions eg. reinforced cement 

concrete works etc. 

 

Name of the members of the technical staff 

to be employed 
Qualification 

1 2 
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Note : In case the contractor is, himself professionally qualified the above specification 

should be suitably altered and In case In which the contractor selected has not given In undertaking to 

employ qualified men it should be scored out. 

 

Note: Additional specifications if any, which have to be entered in Schedule C should be 

entered below item (1) above and numbered continuously. 

ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 

The tenderer who himself is not professionally qualified should undertake to employ 

qualified technical men at his cost to look after the work. The tenderer should state in clear terms 

whether he undertakes to employ technical men required by the Department specified in the Schedule 

below for the work. In case the selected tenderer is professionally qualified or has undertaken to 

employ. Technical men under him he should see that one of the technically qualified men is always at 

the site of work during working hours, personally checking all items of works and paying extra 

attention to such works as may demand special attention eg. Reinforced cement concrete works etc. 

 

 

 

 
Employment of Technical Personnel 

 

Sl. 

No 

Value of Contract Qualification and No. of Technical Assistant To be 

employed 

1 From Rs. 1.00 Lakh to Rs. 5.00 

Lakhs 

One Diploma Holder in Civil Engineering or Not less 

than one retired Junior Engineer. 

2 From Rs. 5.00 Lakhs to 10.00 

Lakhs 

One B.E., (Civil) (or) Equivalent Degree holder (or) 

Not less than one retired Sub Divisional Officer AEE / 

ADE (or) One Diploma Holder with three years 

experience. 

3 From Rs. 10.00 Lakhs to 25.00 

Lakhs 

One B.E., (Civil) with 3 years experience plus ONE 

DIPLOMA Holder in Civil Engg. or Equivalent Degree 

holder with 3 years experience plus one Diploma 

holder in Civil Engg. Or Not less than one retired Sub- 

Divisional Officer plus one Diploma holder in Civil 

Engg or Two diploma holder in Civil Engg. With 3 and 

5 years experience respectively 

(or) Not less than one retired Sub-Divisional Officer 

plus one Diploma holder in Civil Engg. 
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4 From Rs. 25 to 50 Lakhs One B.E., Civil with 3 years experience plus two 

diploma holders in Civil Engg. Or One B.E., (Civil) 

with 3 years experience plus two retired Junior 

Engineers. Or Equivalent degree holder with 3 years 

experience plus two Diploma holders in Civil Engg. Or 

Two retired Junior Engineers and One retired Sub 

Divisional Officer (AEE or ADE) Plus two diploma 

holders in Civil Engg. or one retired SDO (AEE or 
ADE) Plus two retired Junior Engineers 

5 Above Rs. 50 Lakhs To be examined in individual cases depending upon 

the nature of work and the technical skill involved and 

defined in the tender notice regarding the No. of 

qualified technical personnel to be employed by the 

contractor Or as mentioned in the Pre-Qualified 

application 

 

6. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be levied 

in case of default on the part of contractors in the norms mentioned above. 

7. The employment of Technical Assistant should be based only on the value of contract. Engineers 

having Mechanical Engineering qualification and retired from Civil Engineering Departments 

are also suitable to supervise the Civil Engineering works because of their experience in Civil 

Engineering field. 

8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when the 

work is kept in abeyance due to valid reasons and during such period in the opinion of the 

Executive Officer, the employment of Technical Assistant is not required for the due fulfillment 

of the Contract. 

9. A movement register should be opened and maintained for Technical Assistants employed by the 

Contractor or for the technically qualified contractor. The Technical Assistant or Technically 

qualified Contractor should note the arrival and the departure timings every day along with their 

initials. Such Register should be produced during inspection of the Inspecting Officers. 

10 a. Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulations of 

employment of children in all other occupations and processes. Employment of Child Labour is 

prohibited in Building and Construction Industry. 

10. b. The works contract assigned to the Contractors shall be cancelled if they engaged Child 

Labour in executing works and such contractors should be blacklisted for three years. 

11. Without prejudice to the generality of the above clause the contractor shall during the currency of 

the contract, when called upon by the Commissioner-in-charge engage and also ensure 

engagement by the Sub Contractors and others employed by the contractor in connection with the 

work such number of apprentices in the category mentioned, below and for such period, as may 

be required by the Commissioner-in-charge. The Contractor shall train them as required under 
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the Apprentices Act 1961 and the rules made there under and shall be responsible for all 

obligations of the employer under the said act including the liability to make payments to 

apprentice as required under that said act 

 

Special Condition of Contract 
 

1. Safety measures to be observed for the prevention of Children being trapped and falling in to 

bore well / tube wells or abandoned well. 

General Guidelines issued by Supreme Court of India 

(i) The owner of the land/premises, before taking any steps for constructing bore well/tube 

well must inform in writing at least 15 days in advance to the concerned authorities in the area, i.e., 

District Collector/ District Magistrate/ Sarpanch of the Gram Panchayat/concerned officers of the 

Department of Ground Water/Public Health/ Municipal Corporation, as the case may be, about the 

construction of bore well/ tube well. 

(ii) Registration of all the drilling agencies, viz., Government / Semi Government / Private etc., 

should be mandatory with the district administration. 

(iii) Erection of signboard at the time of construction near the well with the following details:- 

(a) Complete address of the drilling agency at the time of construction/rehabilitation of well. 

(b) Complete address of the user agency/ owner of the well. 

(iv) Erection of barbed wire fencing or any other suitable barrier around the well during construction. 

(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30 meter above 

ground level and 0.30 meter below ground level) around the well casing. 

(vi) Capping of well assembly by welding steel plate or by providing a strong cap to be fixedto 

the casing pipe with bolts & nuts. 

(vii) In case of pump repair, the tube well should not be left uncovered. 

(viii) Filling of mud pits and channels after completion of works. 

(ix) Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings etc., from 

bottom to ground level. 

(x) On completion of the drilling operations at a particular location, the ground conditions areto 

be restored as before the start of drilling. 
 

(xi) District Collector should be empowered to verify that the above guidelines are being followed and 

proper monitoring check about the status of boreholes / tube wells are being taken care through the 

concerned state / Central Government agencies. 

(xii) District / Block / Village wise status of bore wells/ tube wells drilled viz. No. of wells in use, No. 

of abandoned bore wells/ tube wells found open, No. of abandoned bore wells / tube wells properly 

filled up to ground level and balance number of abandoned bore wells/ tube wells to be filled up to 

ground level is to be maintained at District Level. In rural areas, the monitoring of the above is to be 
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done through Village Sarpanch and the Executive from the Agriculture Department. In case of urban 

areas, the monitoring of the above is to be done through Junior Engineer and the Executive from the 

concerned Department of Ground Water / Public Health/ Municipal Corporation etc., 

(xiii) If a bore well / tube well is „Abandoned‟ at any stage, a certificate from the concerned 

department of Ground Water/ Public health / Municipal Corporation / Private contractor etc., must be 

obtained by the foresaid agencies that the „Abandoned‟ bore wells/ tube well is properly filled upto 

the ground level. Random inspection of the abandoned wells is also to be done by the Executive of the 

concerned agency/ department. Information on all such data on the above is to be maintained in the 

District Collector/ Block Development Office of the State. 

A statement giving particulars of equipment resources that will be put at the disposal of the work 

under the following classification should accompany the tender. 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b) Organization 

(i) Technical & (ii) Unskilled 

11. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men 

(No. to be specified in the tender) will receive preferential consideration. The tenderers are requested 

to report on their covering letter. 

12. The Superintending Engineer reserves to himself the right of allotting the different sub 

works to the different contractors or to one and the same contractor as he may decide after the receipt 

of tenders. 

13. All rates quoted in the tender shall be inclusive of Sales Tax, payable under the sales tax 

act as amended from time to time (including amendment Act 38/34) and that the contractor is 

responsible to file the Sales Tax return and pay the amount of tax as amended by the Commercial Tax 

Department. No request for payment of Sales Tax separately in addition to to the tendered rates due to 

any plea of subsequent levy or increase in tax will be entertained vide clause 38(2) of General 

conditions of contract. 

14. No Seigniorage shall be charged where due for materials quarried from the PWD or other 

Govt. Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain 

access to quarries approved by the Executive Engineer. No plot rent will be charged for materials 

stocked on Govt. land during the course of construction provided all such materials are removed 

within one month after the work is completed. 

15. Seigniorage or charges due for the use of private quarries and private land shall be paid by 

the contractor. 

 

Details of Technical personnel under regular employment of the tenderer who can be made 

available for the work of: Removing the Cutstone Flooring and Relaying the 

Cutstone Flooring and Paving New Cutstone Flooring @ Outer Piraharam 
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of Arulmigu sankaranarayana swamy Temple @ sankarankovil, 

sankarankovil Taluk in Tenkasi District. 
Sl. 

No 

. 

Designation Name Educa- 

tional 

Qualif- 

ication 

Under 

regular 

employm- 

ent with 
tenderer 
since 

Total 

Span of 

experie- 

nce 

Salary 

being 

paid 

Remarks 

1. Project Manager 1 No. 
(B.E./M.E Degree holder 

with atleast ten years. 

      

2. Site Engineers       

a) (With degree qualification 

Nos. with atleast 3 years 
experience) 

      

b) (With Diploma 
qualification Nos. with 

atleast 3 years experience) 

      

SPECIAL CONDITION 

1) On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 

5 to 15% of the value put to Tender, the contractor shall pay an additional security at 2% of the 

estimated value. If the tender discount exceeds 15% to 20% the contractor shall pay an additional, 

Security deposit of 50% of the difference between the quoted amount and estimate amount Failure 

to furnish the Additional Security Deposit within 15 days from the date of receipt of Acceptance 

order and execute the Agreement shall entail cancellation of award of contract and forfeiture of 

E.M.D. furnished. 

 
2) The successful tenderer should convert the E.M.D. already deposited and additional security 

deposit if any required for the fulfillment of contract into National Savings Certificates / Accounts 

pledged in favour of the Executive Officer concerned Bank Guarantee for the Security deposit 

may be furnished vide G.O.No.283/PW(G2)Dept./dated 21.05.1999. 

3) Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 

G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999. 

4) Under Section 7F of T.N.G.S.T. Act 1999 and Notification dated 31.5.99 2% of deduction will be 

made for Civil work and 4% will deducted in respect of all other works. 
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CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE 

TENDER 
 

Sl.No.3:- 

An irrevocable Bank Guarantee will be accepted towards Security Deposit in the prescribed 

form. An affidavit in prescribed form is to be taken up the contractor on a non-judicial stamp paper 

before a Judicial Magistrate. 

 
Sl.No.4:- 

As per Section 7F of Tamil Nadu General Sales Tax Act 1959. The following condition is 

included. 

Sales Tax will be deducted at source at the time of payment for the works contract as the 

following rates : 

 
 

i) The works contract : Two percent of the total amount payable 

 

ii) All other works contract : Four percent of the total amount 

 

 

Sl.No.5:- 

In the case of contracts for the Construction of buildings either permanent or semi permanent 

buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work done will be 

retained with the Government for a period of one year reckoned from the date of completion of the 

work in order to enable the departmental officers the watch the effect of all seasons on the work done 

by the contractor. The amount so retained with the Government will be refunded only on expiry of 

one year period referred to above and on execution of Indemnity bond by the contractor for a further 

period of four years. 

 

 
Otherwise on irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted in 

lieu of retention money. 

 

SPECIAL CONDITION 
 

If the Tender of the successful tenderer is seriously unbalance in relation to the 

Commissioners estimate of the real cost of work to be performed under the contract, the Government 

may require that the amount of performance security be increased at the expense of the successful 

tenderer to a level sufficient to protect the Government of Tamilnadu against financial loss in the 

event of subsequent default tenderer under the contract. 

 

III. Execution of Work 
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1. The entire work should be carried out as per specifications in the National Buildings code and 

Tamilnadu Building Practice. 

 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all 

charges therefore. The special attention of the contractor is drawn to clause 36 of General Conditions 

of Contract regarding water and lighting. 

 

3. The rates specified in schedule for the different items of works are for the finished work. 

 

4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt. as per the 

Tamilnadu General Sales Tax Act of 1939 as amended from time to time. No enhanced rates will be 

paid to the contractor for any upward revision of Sales Tax during the currency of the contract. 

 

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where heavy 

pumping is required the baling will be done departmentally. If the contractor is asked to do, the 

charges will be paid as per actual plus 10%. The Executive Engineer in charge of the work will be the 

final authority to decide whether pumping is minor or heavy. 

 
6. The cement concrete for reinforced cement concrete works shall be machine mixed. 

 

7. The lime mortar shall be ground in mortar mill as per T.N.B.P. 

 

8. More than 90 cm height of concrete should not be laid in one day. At the place where the concrete 

is stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete. 

Once a height of 90 cm of of concrete is laid, it should be cured for three days before further concrete 

is laid. 

 

9. The teakwood or country wood (Karimarudhu or Pillaimarudu) shall be of best quality and shall be 

subject to inspection and approval by Executive Engineer before use on the work. 

 

10. PAINTING: Paint used for the work shall be of approved brand and colour. 

 

11. Plastering: All external corners, "TEE" beam edges and doors and windows opening etc, shall be 

finished truly vertical or horizontal as the case may be. The rate for plastering shall include the cost of 

finishing. No separate extra for finishing the corners edges of beams etc. will be paid. 

 

12. The planks for form work and centering for reinforced cement concrete works shall be well 

seasoned timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30. They 

must be made smooth and perfectly level at top so as to give smooth and even finish to the reinforced 

cement concrete ceilings. Alternatively, the contractor may use steel sheets over wooden frames 

provided the required finish to the underside of the slab is obtained. Mango Planks shall not be used 

under any circumstances. Centering form works shall be provided to the extent and area ordered by 

the Executive Engineer during the execution. 

 

13. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in 

accordance with the working drawing supplied. 

 

14. The Executive Engineer will be at liberty to carry out any portion of the work at any time either 

departmentally or through any other agency in the interest of Govt. without assigning any reasons 

therefore to the contractor who is actually doing the work. The contractor is not entitled for any 

comprehension on account of the same. The contract will be only subject to this condition. 
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16. In the event of the work being transferred to any of the Circle/Division/Sub-division the 

Superintending. Engineer, Executive Engineer, Asst Executive Engineer who is in charge of the 

Circle/Division/Sub-division having jurisdiction over the work shall be competent to exercise all the 

powers and privileges reserved in favour of the Government. 

 

17. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in 

urgent cases by the Masteries in charge of the work subject to the approval of the Section Officer. 

Earth should be removed only from the places marked and to the depth ordered by the above officer. 

 

18. The contractor should not enter any private lands for removal of earth there from without the prior 

written consent of the landowners. If he does unauthorized the contractor alone will be held fully 

responsible for consequences arising there from. 

 
 

IV. SUPPLY OF MATERIALS 

1. The contractor's rate for the different items of work involving the use of cement are inclusive of the 

cost of Cement. 

 

2. The cement required for the work will be supplied by the contractor himself 

 

3. The contractor should make his own arrangement at his own cost to take delivery of the cement 

from the dealer and to convey the same to his store shed at site of work. The stock of cement with 

contractors should be accessible to the Departmental Officers for verification at any time. 

 

4. To be procured from authorized stockiest and dealers with details of printing in the Cement bag as 

approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including OPC in 

black colour) 

 

5. All Cement quantity should be supplied in paper bags only at site of work. 

6. Test certificate to be obtained from Government institutions and Quasi Government institutions 

only by mentioning the name of work & period of contract and should not be from private institutions. 

7. The minimum content of cement is to be ensured in use for works as specified in IS: 450-1978 

Table - 

Sl.no Characteristics Requirements 

33 Grade 

IS: 

269-1989 

43 Grade 

IS: 

8112-1989 

53 Grade 

IS : 

12269-1989 

1 Minimum compressive strength in N/ Sq.mm 
   

 

a 3 Days 16 23 27 

b 7 Days 22 33 37 

c 28 Days 33 43 53 

2 Fineness (minimum) (Sq. m/Kg) 225 225 225 
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3 Setting Time (minutes 
   

a Initial - (minimum) 30 30 30 

b Final - (maximum) 600 600 600 

4 Soundness, Expansion 
   

a Le Chatleier - (maximum) mm 10 10 10 

b Autoclave Test (maximum) % 0.80 0.80 0.80 

 

Steel required for the work will be supplied by the Contractor himself 

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The 

contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc. Mild 

steel rods, should be cut and placed as reinforcements with proper care according to the available rods 

at site so as to ensure minimum possible wastage. 

 

11. To be procured from authorized dealers and test certificate for strength as well as for unit weight 

to be produced before use in order to ascertain the size of rod and quantum of Steel actually used in 

the work. 

 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :456-1978 as 

detailed below : 

a) Mild Steel - Grade I of IS: 432/Part 1/1966. ' 

b) HYSD bars - IS: 1786 - 1985/ 

c) Cold worked - IS: 786-1979 (Grade Fe 415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected since 

guarantee for the strength and quality is not certified by the authorized dealer or by the manufacturers. 

CENTERING WORKS 
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17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even 

though separate rate is called for, for centering work in the Schedule. 

 
18. The contractor will be held responsible for the proper safe custody of all the Departmental 

materials which are handed over to the contractor until they are finally used on the work or taken over 

by the Department. 

 

19. The shed for storing materials should be put up by the contractor at his own cost. V. Special 

Conditions for Earthwork Excavation in Hard Rock Requiring Blasting In the case of earthwork 

excavation in hard rock requiring blasting the tenderer should observe the following conditions. 

 

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall 

be arrived at by allowing a deduction of 40% for voids and compared with the premeasured quantity 

and only the lesser of the Two shall be paid. Where the rock other than hard rock and hard rock are 

mixed upon ground, the Two kinds of rocks shall be stacked separately for measurement. The net 

measurement of two kinds of rock shall be compared with the pre-measured quantity and only the 

lesser of the Two shall be paid for. If the total of net measurement of the two kinds of rock exceeds 

(or) falls short of the 

measurements of mixture, the volume of mixture proposed to be paid shall be apportioned in the 

proportion of the net actual measurements of stacks of the Two kinds of rocks. 

Note : 

i) 40% deduction for voids shall be adopted for compact and proper stacking but such percentage of 

deduction shall be increased for loose (or) improper stacks. 

 

ii) The blasted rock material, stacked, measured and paid for shall become the property of the 

department. 

 

iii) I.S. Code No. 1200 (Part I) 1969. Method of measurement of buildings and Civil Engineering 

works. Part I "Earthwork" may be referred as and when necessary. 

 

VI MOSAIC FLOORING 

1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colouring materials where required by pressure process. During manufacture the tiles shall be 

subjected to a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inc) 

 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by weight. 

2. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days 

and subsequently if necessary kept in moist for such a longer period that would ensure their 

conformity, to the requirements of Traverse strength, Resistance to wear and tear absorption and 

would minimize shrinkage and cracking. Tiles shall be stored under cover. 

3. TOLERANCE: Tolerance on length and breadth shall be plus or minus one millimeter. 
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Sl.no Class of tiles Minimum thickness 

of wearing layer 

1 Plain cement and plain coloured tiles for general duty 3 

2 Plain cement and plain coloured tiles for heavy duty 6 

3 
Mosaic) terrace tiles with chips of size varying from the 

smallest up to 6mm (1/4") 
5 

4 (Mosaic) terrace tiles with chips of size varying from the 

smallest upto 12 mm (1/2") 
5 

 

Colours and Appearance: The colour and texture of the wearing layer shall be uniform throughout its 

thickness. 

5.    When specifying the tiles, the contractor should specifically indicate whether the chips 

to be used are from the smallest units 6mm from smallest upto 12mm or from the smallest 

upto 200mm size. The officers of the department shall also specify size of chips by referring 

the approximate photograph given in figure 4 to figures 6 in Indian Standard 1237/1959. 

 
Engineer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5. Circular Memo 

No. 

AEE/TI/AE.l/40322/96,dt. 28.05.2002 

8. b. Cement Conditions : 

The Procurement of cement of required specifications for the works subject to the followings 

MATERIALS 

CEMENT : 
 

A. The contractor shall procure cement required for the works only from reputed cement 

factories main producer of their authorized agents, manufacturing cement to ISI standard) 

acceptable to the Commissioner-in-charge. The contractor shall be required to furnish to the 

Commissioner-in- harge bills of payment and cost certificates issued by the manufactures or 

their authorized agents to authenticate procurement of quality cement from the approved 

cement factory. The contractor shall make his own arrangements for safe haulage and 

adequate storage of cement. 
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B. The contractor shall procure cement is standard packing of 50Kg. Per bag from the authorized 

manufacturers. The contractor shall make necessary arrangements at his own cost to the 

Satisfaction of Commissioner for actual weighment of random sample from the available 

stock and shall conform with the specification laid down by the Indian Standard Institution or 

other standard foreign institutions as the case may be cement shall be got tested for all the 

tests as directed by the Commissioner at least one Quarter in advance before the use of 

cement bags brought and kept on site Godown. 

C. The contractor should store the cement of 80 days requirement at least one Quarter in 

advance to ensure the quality of cement so brought to site and shall not remove the same 

without the written permission of the Commissioner. 

D. The cement shall forthwith remove from the works area any cement that the Commissioner 

may disallow for use on account of failure to meet with required quality standard. 

E. The contractor will have to construct sheds for storing cement having capacity not less than 

cement required for 90 days use at approved locations. The Commissioner or the 

representative shall have free excess to such stores at all times. 

F. The contractor shall further at all times satisfy the Commissioner on demand by production of 

records and books or by submission of returns and other proofs as directed the cement is 

being used an tested and approved by Commissioner for the purpose and the contractor shall 

at all times, keep his records upto date to enable the Commissioner, to apply such checks as 

be may desire. 

G. Cement which has been unduly long is storage with the contractor and has deteriorated due to 

inadequate storage and thus become unfit for use on the works will be rejected by the 

Commissioner and no claim will be entertained. The Contractor shall forthwith remove from 

the work area any cement the Commissioner may disallow for use on work and replace by 

cement complying with the relevant Indian Standards. The employer will furnish air 

recreating agents and admixtures required to the Contractor free of cost at the employer 

stores. The use of such admixtures and agents shall be made as per the instructions of the 

Engineer-in-charge. The cost of Cartage / Storage, handling, batching mixing shall be borne 

by the Contractor and shall be included by him to unit officers tendered for concrete. D. The 

cement shall be brought at site in bulk of approximately 50 tones or as decided by the 

Engineers-in-charge for large works E. The Cement Go down of the capacity to store a 

minimum of 1000 bags of cement shall be constructed by the Contractor at site of work, for 

which no extra payment shall be made. 
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H. The Contractor shall facilitate inspection of the Cement Go down by the Engineer-in-charge at 

any time. 

I. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by 

production or records and test book or by submission of returns and other proofs as directed 

that the cement is being used as tested and approved by the Engineer-in-charge for the 

purpose and the Contractor shall at all times, keeps his record up to date and enable the 

Engineers-in-charge to apply such checks as he may desire. 

J. Cement which has been unduly long in storage with the Contractor or alternatively has 

deteriorated due to inadequate storage and thus become unfit for use on the works will be 

rejected by the Department and no claim will be entertained. The Contractor shall forth with 

remove from the work area any cement the Engineer-in-charge may disallow for use of work 

and replace it by cement complying with the elevant Indian Standards 

STEEL : 

The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc., 

required for the works only from the main and secondary producers manufacturing steel or their 

authorized agents to the prescribed specifications Bureau or Indian Standards requirements and 

licensed to affix ISI or other equivalent certificates are to be produced to the Commissioner before use 

of works. 

The diameter and weight of steel should be as follows :- 
 
 

Sl.No. Diameter of Rod 
Sectional weight in kilogram per running 

meter both for plain and HYSD STEEL 

1) 6 Milli metres 0.222 

2) 8 Milli metres 0.395 

3) 10 Milli metres 0.617 

4) 12 Milli metres 0.888 

5) 14 Milli metres 1.208 

6) 16 Milli metres 1.578 

7) 20 Milli metres 2.466 

8) 25 Milli metres 3.853 

 

Test inspection and rejection of defective materials and works 
 

1) The contractor shall provide proper facilities at all for the testing of materials and inspection of the 

work by the Executive Officer, and the Executive Officer shall accordingly also have access at all 

times to the places of storage of manufacture where materials are being made for use under the 
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contract to determine that manufacture is proceeding in accordance with the drawings and 

specifications. 

2) The contractor shall, upon demand, also forward for the Executive Officer's inspection test 

certificate supplied by the vendors, when   he is   purchasing consignments   of   cement,   steel 

and other materials in respect of which certificates are usually available. 

3) The Executive Officer shall have power to reject at any stage, any work which be considered to be 

defective in quality of material or workmanship and be shall not be debarred from rejecting wrought 

materials by reasons of his having previously passed them in an un worked conditions. Any portion of 

the work or materials rejected or pronounced to be inferior to or not in accordance with the drawings 

and specifications, shall be taken down and removed from the work site at the contractor's expense, 

within 24 hours after written instruction to that effect have been given by the Executive Officer. 

Replacement shall at once be made in accordance with the specifications and drawings at the 

contractors expense. 

4) In case of default on the part of the contractor to carry out such orders the Executive Officer shall 

have   power   to   employ   and   pay   other   reasons   to   carry   out   the   orders   at   the 

contractor‟s risk and all expenses consequent thereon and incidental there to shall be borne by the 

contractor. 

5) In lieu of rejecting work not done in accordance with the contractor, the Executive Officer may 

allow such   work to remain and   in   that   case   shall   make   such   allowance   for    the 

difference in value, as in his opinion may be reasonable. 

6) Works opened for inspection. The contractor shall, at the request of the Executive Officer, within 

such time as the Executive Officer shall name, open for inspection any work covered up and should 

the contractor refuse or neglect to comply with such a request the Executive Officer may employ other 

workmen to open up the same. If the said work has been covered up in contravention of the Executive 

Officer's instructions or if on being opened up, it be found not in accordance with drawings and 

specifications or the written instructions of the Executive Officer the expenses of opening it and 

covering it up again whether done by or recovered from the contractor. If the work has not been 

covered up in contravention of such instructions or if on being opened up it be found to be in 

accordance with the drawings and specifications or the written instructions of the Executive Officer, 

the expenses aforesaid shall be borne by Government and shall be added to the contract sum, provided 

always that in the case of foundations, or any other urgent works so opened up and requiring 

immediate attention the Executive Officer shall, within reasonable time after the receipt of a notice 

from the contractor that the work has been opened, make or cause the inspection there of to be made, 

and at the expiration of such time if such inspection shall not have been made, the contractor may 

cover up the same, and shall hot be required to open it up again for inspection except at the expense of 

Government. 
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II) Defects, shrinkages, etc, after completion 

1) Any defects, shrinkage or other faults which may appear within six Quarters from the completion 

of the works arising, in the opinion of the Executive Officer from faulty materials or workmanship not 

in accordance with the drawings and specification or the instructions of the Executive Officer shall, 

upon the directions in writing of the Executive Officer and within such reasonable time as shall be 

specified them, be amended and made good by the contractor at his own cost, unless the Executive 

Officer shall decide that the contractor ought to be paid for the same at the rates agreed on such 

reduced or other rates, as the Executive Officer may fix and incase of default, the Executive Officer 

may employ and pay other persons to amend and make good such defects, shrinkage or other faults or 

damage, and all expenses consequent thereon and incidental thereto shall be borne by the contractor. 

2) The shrinkage period of six Quarters referred to in main clause 26.1 above, will be five years in 

respect of all contracts for construction of original buildings either semi permanent or permanent to 

ensure structural stability of the building. (G.O.Ms. No. 181 H.R.C.E 28.1.86) 

 
3) Provided that in the event of Government taking over portions of the works as and when they are 

completed the liability of the contractor under this clause shall extend to a period of six Quarters (or 

five years as the case may be) from the date of final taking over the of the work irrespective of the 

actual dates on which portion of the works were over. 

3. Executive Officer's Decision 

1) To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract 

that in matters regarding materials workmanship, removal of improper work, interpretation 

of the contact drawings and contract specifications, mode of procedure and the carrying out 

of the work, the decision of the Executive Officer shall be final and binding on the 

contractor and in any technical question which may arise touching the contract, the 

Executive Officer's 

decision shall be final and conclusive. 

4. Dismissal of workmen 

1) The contractor shall employ in and about the execution of the works only such persons as are 

careful, skilled and experienced in their several trades and callings and the Executive Officer 

shall be at liberty to object to and request the . Contractor to remove from the works any 

person employed by the contractor in or about the execution of the works who in the opinion 

of the Executive Officer misconducts himself or incompetent or negligent in the proper 

performance of his duties and such persons shall not be again employed upon the works 

without the permission of the Executive Officer. 

ADDITIONAL SPECIAL CONDITION 
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If the Bid of the successful bidder is seriously unbalanced in relation to the departmental 

value put to tender of the cost of work to be performed under the contract the Executive Officer may 

require the bidder to produce detailed price analysis for any or all items of the bill of quantities to 

demonstrate the internal consistence of these prices with the construction methods and schedule 

proposed. After evaluation of the price analysis, the Executive Officer, may require that any amount 

of the performance of additional security be increased of the expense of the successful bidder to a 

level sufficient to protect the Government against financial loss in the event of default of the 

successful bidder under the contract. 

 

GENERAL CONDITIONS OF CONTRACT 
 

A. PREFACE 

I. Intent and reference to Tamilnadu Building 

Practice 

It is intended by these Tamilnadu Practice to 

describe; 

a. The character of the materials to be used 
b. The method of execution of work and 

c. The contractor's responsibilities to the Public, 

Government and his workmen and general 

contract conditions which are to be accepted by 

every contractor who executes work entrusted to 

him by the Department. 

12 Wherever the term "Standard Specifications" or 

"Specifications" of the abbreviation "T.N.B.P. No" 

or "TNBP" is used in the specifications or in 

estimates or contract documents, it shall refer to 

the relevant specification in the Tamilnadu 

Building Practice. 

 

1.3 The abbreviation "I.S.” shall mean 

'Indian Standard” 

 

2. Applicability of the Tamilnadu Building 

Practice 

It shall be unnecessary to include in any contract 

documents a specification for any item of work 

which is defined in the tender notice or in the 

contract schedule of work to be done by a 

Tamilnadu Building Practice number (TNBP No. 

)The fact that the item is defined as speciation, 

shall mean that the contractor is to execute the 

work .according to such specification modified as 

may be necessary by an addendum specification 

for that particular item of work. In the absence of 

specification for any work or material in the 
T.N.B.P. such work should be carried out in 

accepts the conditions of contract (which include 

the specifications) as detailed in the T.N.B.P. for 

every contract into which he enters. It shall also 

be the contractor's responsibility by frequent 

perusal of the Divisional Office (or the Sub 

Divisional Office) copy to become conversant 

with sanctioned alterations or additions made to 

the T.N.B.P. as soon as they are made. A 

separate volume of addenda to the T.N.B.P. will 

be maintained in each Division (or sub division 

office) as the case may be, in which will be 

entered all sanctioned corrections and additions. 

This must also be studied and signed by every 

contractor before executing an agreement. 

Interleaving corrections slips will not be made 

for this purpose. The .contractor should purchase 

copy of the T.N.B.P. for his reference while 

executing work. 

4. Sub-specifications 

Works of similar nature having many common 

clauses in their specifications are grouped 

under one specification 

number with a "General" preface thereto and the 

sub specifications are therefore given an 

alphabetical affix. 

5. Additions and alterations to the T.N.B.P. 

Additions and alterations to the T.N.B.P. will 

be 

incorporated in the addenda volume as 

authorized by the Chief Engineer. 

6. Power of Superintending Engineer and 

Executive 

Engineers to supplement or alter the T.N.B.P. 

Superintending Engineer and Executive 

Engineer may   alter the specification for 

any 
particular contract which is within their 
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accordance with the instruction given by the 

Executive Engineer. 
 

2.2 THESE GENERAL CONDITIONS OF 

CONTRACT 

SHALL APPLY TO ALL AGREEMENTS 

ENTERED INTO BY CONTRACTORS WITH 

THE PUBLIC WORKS DEPARTMENT OR 

HIGHWAYS AND RURAL WORKS 

DEPARTMENT AND shall form an inseparable 

condition of contract and it shall not be necessary 

to append a copy of the same to the agreement. 

 
 

3. Contractor to sign in the Divisional 

(or the Sub- divisional) copy of the T.N.B.P. 

Every Contractor who executes work for the 

Public Works Department or the Highways and 

Rural Works Department shall carefully study the 

specification for all items of work which are 

included in the schedule for work to be done and 

his obligation under the "General Conditions of 

Contract" which apply to all agreements, and he 

shall sign in the Divisional Office copy of the 

T.N.B.P. (or the Sub-Divisional Office copy if so 

arranged by the Executive Engineer) as evidence 

that he understands clearly the conditions of 

contract governing his agreement and accepts the 

same. 

32 It shall not be necessary for the contractors to 

sign the Divisional Office copy of the T.N.B.P. for 
every contract awarded to him, but his signature 
therein will be evidence that he 

respective power of sanction, when such 

alteration is found necessary by attachment of a 

correction sheet to the contract form, bearing the 

T.N.B.P. number, the corrections and the 

signature of the Superintending Engineer or the 

Executive Engineer as the case may be, together 

with the signature of the contractor. Similarly 

additional specifications for items for which 

there are no standard specifications will be made 

by attachment to the contract documents of 

addendum specifications sheets bearing the 

signature of the Superintending or the Executive 

Engineer as the case may be and the signature of 

the contractor. 

A-1. DEFINITIONS AND 

INTERPRETATIONS 

7. Definition of terms 
Wherever the words and expressions defined in 

this clause or pronouns used in their stead occur 

in contract documents (which includes the 

T.N.B.P) they shall have the meanings hereby 

assigned to them except where the context 

otherwise requires : 

a) "Executive Engineer" means the Executive 

Engineer for the time being in charge of the. 

concerned work under execution or such other 

departmental assistants or subordinates to whom 

the Executive Engineer may have delegated 

certain duties, acting severally within the scope 

of the particular duty entrusted to them. 

b) No delegation by Executive Engineer which 

affects 
agreements. 

it is however, to be distinctly understood that the 

Executive Engineer or the Superintending 

Engineer or the higher authority who is vested 

with the powers of acceptance of the particular 

agreement under reference will make no 

delegation of powers to such assistants or 

subordinates with in any way affects the 

agreement and its contract condition when such 

agreement is to be or has been accepted by the 

Executive Engineer or by the other higher 

authority respectively. The duties of such 

assistants or subordinates will be solely duties of 

supervision to ensure compliance with contract 

conditions. 

c) "Contractor means the particular persons firm 

or corporation with whom an agreement has been 

made by the Executive Engineer or higher 

B. STATEMENT OF APPROXIMATE 

QUANTITIES IN SCHEDULE – A 

The quantities mentioned in tender notices and 

in agreement schedule - A, are worked out from 

the relevant 

drawing in office and may or may not be the 

actual required for execution. The Executive 

Engineer does not be the expressly or by 

implication agree that the actual amount of work 

to be done will correspond therewith but 

reserves the right to increase or decrees the 

quantity of any class or portion of the work as he 

deems necessary. 

Tenderers must satisfy themselves by a 

personal examination of the site of the proposed 

work, by examination of the plans and 

specifications and by others means as they 

prefer as   to   the   accuracy   and   sufficiency 

of the 

statement of quantities and ail conditions 

affecting the work and shall not at any time after 
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authority as the case may be, for executing work 

defined in the concerned agreement and for 

purpose of instructions regarding compliance with 

contract conditions, it shall include the contractor's 

authorized agent, who is maintained on the work 

by the contractor. 

d) Works or work means the works by or by virtue 

of the contractor contracted to be executed 

whether temporary or permanent and whether 

original, altered substituted or Additional or 

connected with the supply repairs or carriage of 

tools. and plant and supply of manufacture of 

other stores. 

12 Works importing the singular only also include 

the plural and vice-versa where the context 

requires. 

NOTE: The terms section officer, Assistant 

Executive Engineer, Executive Engineer, 

Superintending Engineer and Chief Engineer, used 

in the following clauses shall where the context so 

requires, be construed as also including officers of 

the corresponding grade in the Highways and 

Rural Works Department. 

8. Evidence of Experience 

Tenderers shall, if required, present satisfactory 

evidence to the Executive Engineer that they have 

been regularly engaged in constructing such 

works, as they propose to execute and that they are 

fully prepared with the necessary capital, 

machinery and materials to begin the work 

promptly and to conduct it as required by T.N.B.P. 

and the other specifications for the particular work 

if tendered for, in the event of their tender being 

accepted. 

9. Legal address Notices 

Tenderers should give in their tender their place of 

residence and postal address. The delivering at the 

above named place or posting in a post box 

regularly maintained by the Post Office 

Department or sending by letter registered for 

acknowledgement of any notice, letter or other 

communication to the contractor shall be deemed 

sufficient service thereof upon the contractor in 

writing as may be changed at any time by an 

instrument executed by the contractor, and 

delivered to the Executive Engineer. 

Nothing contained in the agreement and its 

contract conditions shall be deemed to preclude or 

render inoperative the service of any notice, letter 

or other communication upon the contractor 

personally. 

the submission of their tender, dispute or 

complain of such statement of‟ quantities or 

assert, that there was any misunderstanding in 

regard to the nature or amount of the work to be 

done nor in consequence apply for extension of 

time for completion beyond the agreement date. 

11. Approximate not to mean deviation from 

drawings and specification 

This declaration of the approximate, nature of 

the statement of quantities in Schedule. A does 

not, however, in any way imply that the 

quantities will be increased for 

departure by the contractor from strict 

compliance with sanctioned drawings and 

specifications to suit his own 

Convenience or reduce his costs. 
12. To compare tenders 

The quantities in Schedule - A are given for a 

Uniform comparison of lump-sum tenders. 

C DRAWINGS AND SPECIFICATIONS 

13. Purpose 

The contract drawing if any, read together with 

the contract specifications are intended to show 

and explain the manner of executing the work 

and to indicate the type and class of materials to 

be used. 

14. Conformance 

The works shall be carried out in accordance 

with the drawings and specifications which 

form part of the contract and in accordance 

with such further drawings, details and 

instructions, supplementing or explaining the 

same as may from time to time be given by the 

Executive Engineer. 

If the work shown on any such further drawings 

or details, or other work necessary to comply 

with any such instructions, directions, or 

explanations, be in the opinion of the 

contractor, of a nature which the schedule rate 

in the contract does not legitimately cover he 

shall before proceeding with such work, give 

notice in writing to this effect to the Executive 

Engineer and contractor failing to agree as to 

whether or not there is any excess rate to be 

fixed and the Executive Engineer deciding 

that the contractor is to 

carry out the said work, the contractor shall 

accordingly do so, and die question whether or not 

D. MATERIALS AND WORKMANSHIP 
18. To be the best quality 
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there is any excess and if so the amount there of, 

shall failing agreement, be settled by an arbitrator 

as provided in the arbitration clause, unless the 

subject is one which is left to the sole discretion of 

the Executive Engineer under the clauses of these 

conditions of contract and the contractor shall be 

paid accordingly.' 14.3 It shall be the 

responsibility of the contractor to give timely 

notice to the Executive Engineer regarding 

anything shown on the drawings and not 

mentioned in the specification, or mentioned in the 

specifications and not shown in the drawings or 

any error or discrepancy in drawings or 

specifications and obtain his orders thereon. 

Figure dimensions are to be taken and not those 

obtained from scaling the drawings. In any 

discrepancy between drawings and specifications, 

the contractor shall forthwith apply to the 

Executive Engineer for such further instructions, 

drawings or specifications as he requires it, being 

understood that the subject to be dealt with under 

the building procedure of best modern practice. 

The Executive Engineer will furnish instructions, 

drawings or specifications if in his opinion, they 

are required by competent workmen, for the 

proper execution of the work. 

15. Variations by way of modifications, 

omissions or additions. 

For all modification, omissions from or additions 

to the drawings and specification, the Executive 

Engineer will issue revised plans, or written 

instructions or both and no modification, 

omissions or additions shall be made unless so 

authorized and directed by the Executive Engineer 

in writing. 

152 The Executive Engineer shall have the 

privilege of ordering modifications, omissions or 

additions at any time before the completion of the 

work and such orders shall not operate to annual 

those portions of the specifications with which 

said changes do not conflict. 

15.3 The contractor shall submit to the Executive 

Engineer a statement giving details of the claims‟ 

for any additional work writhing 30 days of the 

work and no claim for any such work will be 

considered which has not been included in the 

statement. 

16. Copies of Drawing and Specifications 

One copy of the available drawings and 

specifications (apart from the T.N.B.P. a copy of 

which the contractor should purchase for his 

reference) shall be furnished free of cost to the 

contractor for his own use. Such copies of 

All materials, articles and workmanship shall 

be the best of their respective kind for the class 

of work described in the contract specification 

and schedule materials being obtained from 

sources approved by the Executive Engineer. 

The word "best" as used in these specifications 

shall mean, that in the opinion of the Executive 

Engineer there is no other superior quality of 

materials or finish of articles on the market and 

that there is no better class of workmanship 

available for the nature of the particular item 

described in the contract schedule. The 

contractor shall, upon the request of the 

Executive Engineer, furnish him with the 

vouchers to prove that the materials are such as 

are specified. 

Samples of materials shall be furnished at the 

contractor's expense to the Executive Engineer 

when called for in the tender notice or ordered 

to be furnished by the Executive Engineer prior 

to execution of any work. 

19. Conversion for proportions 

Wherever the proportions are written by figures 

without further description and where the 

meaning is otherwise clear as to which figure is 

intended to apply to each material, then the 

usual conventions will be understood to apply. 

For example, 

1:2 Means 1 lime (or cement in accordance with 

the context) and 2 sand. 

1:2:4 Means 1 lime (or cement in accordance 

with the context) 

2 sand 4 broken stone (or other aggregate in 

accordance with the context). 

20. Measurement arid mixing 

In the case of loose materials such as lime sand, 

cement, broken stone, surki, mortar, etc. the 

proportions demanded by the specifications 

must be measured in properly constructed 

measuring boxes or weighed or in such other 

manner as shall be instructed by the Executive 

Engineer. Measurement is not to be done in 

loose heaps when intimate mixtures such as 

mortar concrete, etc., are to be formed. The 

mixing must always be done on closely 

constructed platform so that there will be no 

leakage of any of the materials through the 

floor of the platform and also that no foreign 

materials can be incorporated during the 

mixing. These platforms must be approved by 

the Executive Engineer. The cost of such 

measuring boxes and 

platforms and all the work referred to herein 

shall be borne by the contractor. ' 
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supplementary details furnished by the Executive 

Engineer shall be kept by the contractor on the 

work until the completion thereof, and the 

Executive Engineer shall at all times have access 

to them. 

17. Signed drawing - No authority to the 

Contractor 

No signed drawing shall be taken as in itself an 

order for variation, unless either it is entered in the 

agreement schedule of drawings under proper 

attestation of the contractor and the Executive 

Engineer or unless it has been sent to contractor 

by the Executive Engineer, with a covering letter 

confirming that the drawing is an authority 
variation of the contract under reference. 

21. Data 

The materials and labour utilized in the 

execution of work by the contractor shall not be 

less then that given in the Tamilnadu P.W.D 

Standard Data for the relevant item. 

NOTE In case the contractor considers that the 

materials and labour provided in the T.N.P. W.D 

Standard data for the execution of particular 

items of work are in excess, the 

contractor may furnish detailed data for such 

items along with tender with reasons for 

variations form P.W.D Standard Data. 

22. Layout of materials stacks 

The contractor shall deposit materials for the 

purpose of the work on such parts only on the 

ground as may be approved by the Executive 

Engineer. He shall submit for the approval of the 

Executive Engineer before starting work, a 

detailed site survey clearly indicating positions 

and areas where materials shall be stacked and 

sheds built. 

23. Source of purchase of materials and stores 

The Executive Engineer shall, during the progress 

of the work, have power to cause the contractor to 

purchase and use such materials or supplies from 

Government brick fields, stores or other sources as 

may be specified in the contract for the purpose 

therein specified. 

24. Contractor liable for materials supplied by 

Government 

The contractor shall be responsible for all 

materials and other articles and things which may 

be supplied by Government from the 

time he takes delivery thereof and shall make good 

any loss, damage wastage or undue wear and tear 

that may take place from whatever cause and pay 

to Government for such loss, damage, wastage or 

undue wear and tear such sum as the Executive 

Engineer may determine. 

242 If at any time subsequent to the execution of 

the agreement Government materials other than 

those specified in the Agreement are to be 

supplied to the contractor for use on work they 

will be charged at the market value prevailing at 

the time of supply or stock issue rate which - ever 

is greater. The contractor will be informed in 

writing the rate which he demands for finished 

work in view of the fact that he is to use 

Government materials. 
243 Deleted. 

In case of default on the part of the contractor 

to carry out such orders the Executive Engineer 

shall have power to employ and pay other 

persons to carry out the orders at the 

contractors risk and all expenses consequent 

thereon incidental thereto shall be borne by the 

contractor. 

In lieu of rejecting work not done in 

accordance with 

the contract, the Executive Engineer may allow 

such work to remain, and in that case shall make 

such allowance for the difference in value, as in 

his opinion may be reasonable. 

Works opened for inspection:- The contractor 

shall, at the request of the Executive Engineer, 

within such time as the Executive Engineer 

shall name, open for inspection any work 

covered up and should the contractor refuse or 

neglect to comply with such a request the 

Executive Engineer may employ other 

workmen to open up the same. If the said work 

has been covered up in contravention of the 

Executive Engineer's instructions or if on being 

opened up, it be found not in accordance with 

drawings and specifications or the written 

instructions of the Executive Engineer the 

expenses of opening it and covering it up again 

whether done by or recovered from the 

contractor. If the work has not been covered up 

in contravention of such instructions or if on 

being opened up it be found to be in accordance 

with the drawings and specifications or the 

written instructions of the Executive Engineer, 

the expenses aforesaid shall be borne by 

Government and shall be added to the contract 

sum, provided always that   in   the   case 

of 

foundations, or any other urgent works so 

opened up and requiring immediate attention the 
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25. Test inspection and rejection of defective 

materials 
and works 

The contractor shall provide proper facilities at all 

times for the testing of materials and inspection of 

the work by the Executive Engineer, and the 

Executive Engineer shall accordingly also have 

access at all times to the places of storage or 

manufacture where materials are being made for 

use under the contract to determine that 

manufacture is proceeding in accordance with the 

drawings and specifications. 

252 The contractor shall, upon demand, also 

forward for the Executive Engineer's inspection 

test certificate supplied by the vendors, when he is 

purchasing consignments of cement, steel and 

other materials in respect of which certificates are 

usually available. 

253 The Executive Engineer shall have power to 

reject at any stage, any work which he considers to 

be defective in quality of materials or 

workmanship and he shall not be debarred from 

rejecting wrought materials by reasons of his 

having previously passed them in an un worked 

condition. Any portion of the work or materials 

rejected or pronounced to be inferior or not in 

accordance with the drawing and specification, 

shall be taken down and removed from the work 

site at the Contractor‟s expense, within 24 hours 

after written instructions to the effect have been 

given by the Executive Engineer. Replacement 

shall at once be made in accordance % with the 

specifications and drawings at the contractors 
expense. 

Executive Engineer shall, within reasonable time 

after the receipt of a notice from the contractor 

that the work has been opened, make or cause 

the inspection there of to be made, and at the 

expiration of such time if such inspection shall 

not have been made, the contractor may cover 

up the same, and shall hot be required to open it 

up again for inspection except at the expense of 

Government. 

26. Defects, shrinkages, etc, after completion 

Any defects, shrinkage or other faults which 

may appear within six months from the 

completion of the works arising, in the opinion 

of the Executive Engineer from faulty materials 

or workmanship not in accordance with the 

drawings and specification or the instructions 

of the Executive Engineer shall, upon the 

directions in writing of the Executive Engineer 

and within such reasonable time as shall be 

specified them, be amended and made good by 

the contractor at his own cost, unless the 

Executive Engineer shall decide that the 

contractor ought to be paid for the same at the 

rates agreed on such reduced or other rates, as 

the Executive Engineer may fix and incase of 

default, the Executive Engineer may employ 

and pay other persons to amend and make good 

such defects, shrinkage or other faults or 

damage, and all expenses consequent thereon 

and incidental thereto shall be borne by the 

contractor. 

26.1 (A) The shrinkage period of six months 

referred to in main clause 26.1 above, will be five 

years in respect of all contracts for construction of 

original buildings either semi permanent or 

permanent to ensure structural stability of the 

building. (G.O.Ms. No. 181 PWD 28.1.86) 262 

Provided that in the event of Government taking 

over portions of the works as and when they are 

completed the liability of the contractor under this 

clause shall extend to a period of six months (or 

five years as the case may be) from the date of 

final taking over the of the work irrespective of 

the actual dates on which portion of the works 

were taken over. 

27. Executive Engineer's Decision 

To prevent disputes and litigation, it shall be 

accepted as an inseparable part of the contract that 
in matters regarding materials workmanship, 
removal of improper work,  interpretation of the 

the Executive Engineer's or his representative's 

instructions of the works and the contractor shall 

duly comply with such instructions and 

directions to the progress and execution of the 

works and the contractor shall duly comply with 

such instructions and directions and shall on the 

the written requisition of the maistri clerks of 

works or agent, stay the further progress of any 

portion of the works which in his judgment is 

being constructed with unsound or improper 

material or workmanship, until the opinion and 

determination of the Executive Engineer shall be 

obtained thereon, but such mastery clerk of 

works or agent is to have no power whatever to 

order any extra works or deviation from the 

specifications and drawings. 

E. INCLUDED IN CONTRACT RATES 

3.1 Defining contract schedule rates 
31.1 The rate entered in a contract schedule for 
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contact drawings and contract specifications, 

mode of procedure and the carrying out of the 

work, the decision of the Executive Engineer shall 

be final and binding on the contractor and in any 

technical question which may arise touching the 

contract, the Executive Engineer's decision shall 

be final and conclusive. 

28. Dismissal of workmen 

The contractor shall employ in and about the 

execution of the works only such persons as are 

careful, skilled and experienced in their several 

trades and callings and the Executive Engineer 

shall be at liberty to object to and request the . 

Contractor to remove from the works any person 

employed by the contractor in or about the 

execution of the works who in the opinion of the 

Executive Engineer misconducts himself or 

incompetent or negligent in the proper 

performance of his duties and such persons shall 

not be again employed upon the works without the 

permission of the Executive Engineer. 

D.1 GENERAL OBLIGATIONS 

29. Contractor's mastery or agent and contractor's 

staff 

The contractor shall in his own absence keep 

constantly on the works a competent mastery or 

agent and any directions or explanations given by 

the Executive Engineer or his representatives to 

such mastery or agent shall be held to have been 

given to the contractor. The contractor shall 

further provide all staff which is necessary for the 

proper supervision, execution and measurement of 

the work to ensure full compliance with the terms 

of the contract. 

30. Government Masteries or agents 

The Government may be represented on the work 

by an agent clerk of the works, or mastery who is 

not borne on the official or officers and 

subordinates of the P.W.D. or Highways and Rural 

Works Department. He (if appointed) shall, in the 

absence of the Executive Engineer, furnish the 

contractor with 

any class of work shall be for finished work in 

situ and shall include all contingent expenses 

whether direct construction expenses involved in 

the building in place in accordance with the 

drawings and specifications or whether they he 

expenses imposed by an outside authority such 

as local body. Such contingent expenses shall 

not entitle the contractor to claim an extra in 

respect thereof. 

32. Carriage 

Rates for finished work shall always include the 

cost of conveyance and all leads, lifts, loading 

unloading and stacking in the manner and at the 

place ordered by the officer in immediate 

charge of the work, unless circumstances 

necessitate provisions for a separate schedule 

item, in which case for such will be specified in 

the tender notice or schedule. 

Wherever the term "carriage" of "conveyance" 

is used in a schedule item, it shall in the 

absence of other schedule 

provisions or modifying description in the 

specification, be taken to include all leads, lifts 

loading, unloading and stacking in uniform 

stacks to the satisfaction of the Executive 

Engineer with careful attention to close packing 

in case of materials which are to be measured in 

stacks as a basis of payment for finished work. 

NOTE 1: In the case of important leads and lifts 

as may occur in river conservancy and other 

such works where lifts over flood banks and 

long leads may be involved, it is usual to make 

separate schedule item provision with a 

specification defining the exact work to be done 

for each tendered rate. 

NOTE 2 : Payment for carriage will ordinarily 

be by bulk for weight at a rate between specified 

place and on the basis of the method adopted in 

the standard schedule of rates for carriage of 

materials. The distances will be measured by the 

nearest practicable and cheapest routes, whether 

metalled or unmetalled road or cart track. 

When cart or vehicles of any sort are engaged 

by the day, the quantity of materials to be 

conveyed, the distance to be traveled and the 

number of trips to be made shall, if he 

considers necessary be fixed by the Executive 

Engineer. 

32.4 The contractor is responsible for making 

good all loss in transporting materials entrusted to 

him or his agents, whether caused by wastage, 

breakage, theft or any other cause. 
325. No payinens shall, in any case, be made for 

approved by the Executive Engineer for keeping 

materials under cover. The contractor shall also 

provide and maintain at his own expenses such 

temporary fences, guards, bridges and roads as 

may be necessary for the execution of his 
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the return trips with carts empty. Where there are 

loads also for the return trip the agreement rates 

should allow for the reduced cost thereby on each 

set of materials so conveyed. 

33. Constructions plant 
The contractor shall include in his tendered price 

and shall provide and install all necessary 

construction plant and shall use such methods and 

appliances for the performance of all the 

operations connected with the work embraced 

under the contract as will secure a satisfactory 

quality of work and rate of progress which in the 

opinion of the Executive Engineer will ensure the 

completion of the work within the time specified. 

If at any time before the commencement, or during 

the progress of the work, or any part of it such 

methods or appliances appear to the Executive 

Engineer to be insufficient or inappropriate for 

securing the quality of the work required or the 

said rate of progress, he may order the contractor 

to increase their efficiency or to improve their 

character, and the contractor shall comply with 

such orders, but the failure of the Executive 

Engineer to demands such increase of efficiency 

or improvement shall not relieve the contractor 

from his obligation to secure the quality of work 

and the rate of progress required by the contract 

and the contractor alone shall be responsible for 

the efficiency and safety of his plant, appliances 

and methods. 

It is however, open to Executive Engineer to lend 

or supply to the contractor any tools, implements, 

materials and machinery that the Executive 

Engineer may consider desirable but for any such 

tools, implements, materials and machinery that 

may be lent or supplied to contractor by 

Government, the contractor shall pay such deposit 

and hire, or purchase price as may be determined 

by the Executive Engineer. All articles that may be 

so lent or hired to the contractor shall be returned 

in good serviceable condition by him to the 

Executive Engineer before the final bill for work 

is paid and any shortage or damage shall be 

recovered from the contractor in the final bill at 

such rate as may be determined by the Executive 

Engineer after making such allowance as he may 

consider suitable for fan- wear and tear. 

34. Scaffolding instructions 

34. All requisite scaffolding shall be provided at 

the 

contractor's expense and shall be double, i.e. it 

must have two sets of upright supports. Care must 

contract work or for safeguarding or 

accommodating the public. If the Executive 

Engineer shall order any departure from the 

arrangements made of the contractor, the 

contractor shall coraply with such orders as the 

Executive Engineer may issue to safeguard or 

accommodate the public Sheds for housing 

workmen shall be provided at the contractor's 

expense if, in the opinion of the Executive 

Engineer, such are necessary or desirable, 

36. Water and Lighting 

The contractor shall pay all fees and provide 

water and light as required from municipal 

mains or other sources and shall pay all charges 

therefore (including storage tanks, meters, etc) 

for the use of the work and workmen unless 

otherwise arranged and decided on in writing 

with the E.E. The water for the works shall be, 

so far as practicable, free from earthy 

vegetable, or organic matter and from salts or 

other substances likely to interfere with the 

setting of mortar or otherwise prove harmful to 

the work. 

37. Sun protection keeping dry and pumping 

The contractor shall at his own expense arrange 

all requisite protection of the work and 

materials against sun or rain effects and shall 

keep all portions of the work free from water to 

the satisfaction of the Executive Engineer and 

shall use his own plant for the purpose unless 

otherwise specifically provided in the contract 

specification. 

38. Tools and Seigniorage 

The contractor shall, unless otherwise 

specifically stated in the tender notice and 

subsequently on this basis in the contract be 

responsible for the payment wherever payable 

of all import duties, tolls, octroi duties, 

Seigniorage, quarry fees, etc. on all materials 

and articles that he may use. 

382, The contractor shall be solely responsible 

for the payment of sales tax under the provision 

of Madras General Sales Tax Act 1939 (Madras 

Act IX of 1939) as in force for time being and 

the rates for the various items of the work shall 

remain unaffected by any change that may be 

made from time to time in the rate at which such 

tax is payable. 

38.3 Notwithstanding anything‟s contained in 

section 10 of the Indian Traffic Act, of 1894, the 

rates for items involving, the use cr supply of 

articles obtained' by the contractor from outside 

India shall remain  unaffected by any  changes 
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be taken to ensure the safety of the work people 

and the contractor must comply with such 

instructions as the Executive may issue to ensure 

such safety. The contractor will be entirely 

responsible for any damage or injuries to persons 

or property resulting from ill erected scaffolding, 

defective ladders, or otherwise arising out of his 

default in this respect. The contractor's attention 

also invited to the "safety code" 

35. Temporary structure 

The Contractor shall erect and maintain at his own 
cost temporary weather proof sheds at such 
places and in a manner 

that may be introduced in Customs duties. 

NOTE : For works carried out on behalf of the 

Government of India, Seigniorage fees, etc, 

referred to in this clause will have to be levied in 

every case. 

38.4 No Seigniorage shall be charged where due 

for materials quarried from the P.W.D. or other 

Government quarries Assistance as necessary 

will be given to the contractor by the 

department to obtain access to quarries approved 

by the Executive Engineer. No plot rent shall be 

charged for materials stacked on the Government 

lands during the course of construction provided 

all such materials are removed within one month 

after the work is completed. 

Seignior age charges due for use of private 

quarries and private land shall be paid by the 

contractor. 

The contractor shall form his own approach road 

to the worksite for which no extra will be due to 

him. On completion the contractor shall not be 

permitted to remove the materials laid for 

formation of road. If the contractor is allowed to 

use the existing roads he shall maintain them in 

good condition at his own cost throughout the 

period of the contract. 

39. Setting out works 

The contractor shall be responsible for the true and 

proper setting out of the works and for the 

correctness of the position, levels, dimensions and 

alignment of all parts of the works and for the 

provision of all materials, staff and labour in 

connection therewith. 

40. Cleaning up during progress and for 

delivery 

All rubbish shall be burnt or removed from the 

site, as it accumulates. All floors, stairs, landing 

windows, surface and soil drains shall be cleaned 

down and put in a thoroughly complete clean, 

sound and workman like state to the satisfaction of 

the Executive Engineer before the work is finally 

handed over all rubbish and surplus materials not 

required by the Executive Engineer having first 

been removed by the Contractor. The contractor 

shall be give notice in writing to the Executive 

Engineer when the work is so ready to be handed 

over and shall be responsible for its maintenance 

until it is taken over by the Executive 
Engineer. 

In every case referred to in this clause the 

contractor shall protect and indemnity 

Government against any claim or Liability 

arising from or based on the violation of any 

such law, ordinance, regulation order, decree, or 

attachment whether by himself or by his 

employees. 

42. Accidents - Hoarding - Lighting 

Observations – 

Watchmen 

When excavations have been made or obstacles 

have been put in public thorough fares or in 

places where there is any like hood of 

accidents, the contractor shall comply with any 

requirement of law on the subject and shall 

provide suitable hoarding lighting and 

watchmen as necessary. 

It shall be contractor's sole responsibility to 

protect the public and his employees against 

accident from any cause and he shall indemnify 

Government against any claims for damages for 

injury to person or property, resulting from any 

such accident and shall where the provisions of 

the Workmen's Compensation Act apply take 

steps to properly insure against any claims there 

under. 

On the occurrence of accident which results in 

the death of any of the workmen employed by 

the contractor or which so serious as to be 

likely to result in the death of any such 

workmen, the contractor shall within 24 hours 

of the happening of such accident, intimate in 

writing to the concerned section officer of 

Department the fact of such accident. The 

contractor shall indemnify Government against 

all loss or damage sustained by government 

resulting directly or indirectly from his failure 

to give intimation in the manner aforesaid 

including the penalties of fines if any payable 

by Government 
as a consequence of Government's failure to give 
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F. RESPONSIBILITIES AND LIABILITIES 

OF THE CONTRACTOR 

41. Observance of laws, local regulations and 

notices, 

Attachments 
The contractor shall confirm to the regulations and 

bylaws of any local authority and or of any water 

or lighting companies with those systems the 

structure is proposed to be connected and shall 

before making any variations from the drawings 

and specification that may be necessitated by so 

confirming, give to the Executive Engineer written 

notice., 

specifying the variations proposed to be made and 

the reasons for making them and apply for 

instructions, thereon. In case the contractor shall 

not received such instruction within seven days, he 

shall proceed with the work confirming to the 

provisions regulating or by-law in question and 

variation in the drawing or specifications so 

necessitated shall be dealt with under clause 59. 

412 The contractor shall give all notices required 

by the said 

Act, regulations or by-laws and pay all fees in 

connection therewith unless otherwise arranged 

and decided on in writing with the Executive 

Engineer. He shall also ensure that no attachments 

are made against materials of work forming part of 

or for the use of the contract. 

notice under the Workmen's Compensation Act 

or otherwise confirm to the provisions of the 

said Act in regard to such accident. 

In the event of an accident in respect of which 

compensation may become payable under the 

Workmen's Compensation Act VIII of the 1923 

whether by the contractor or by the 

Government as principal it shall be lawful for 

the Executive Engineer to retain out of money 

due and payable to the contractor such sum or 

sums of money as may, in the opinion of the 

said Executive Engineer be sufficient to meet 

such liability. The opinion of the Executive 

Engineer shall be final in regard to all matters 

arising under this clause. 

The contractor shall indemnify Government 

from and against all claims and proceedings for 

or on account of infringement of any patent 

rights, design, trade mark, or name or other 

protected rights in respect of any constructional 

plant, machine work or materials used for or in 

connection with the works or temporary works, 

or any of them and from and against all claims, 

demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect thereof in 

relation thereto. 

In respect of all labour directly or indirectly 

employed in the works for the performance of 
the contractor's part of this agreement, the 

contractor shall comply with or cause to be 

complied with all the rules framed by the 

Government from time to time for the provision of 

health and sanitary arrangements to workers 

employed by P.W.D. and Highways and Rural 

Works Department and their contractors (vide 

appendix) In case the contractor fails to make 

arrangements and provide necessary facilities as 

aforesaid the Executive Engineer shall be at liberty 

to make arrangements and provide facilities as 

aforesaid and recover the costs incurred in that 

behalf from the contractor. 

42.7 In respect of all labour directly or indirectly 

employed in the works for the performance of the 

contractor's part of this agreement, the contractor 

at his own expense shall arrange for the safety 

provisions as per "Safety Code" framed from time 

to time and shall at his own expense provide for 

all facilities in connection therewith. In case the 

contractor fails to make arrangements and provide 

facilities as aforesaid the Executive Engineer shall 

be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

by the Executive Engineer on other works in 

connection with the building, allowing them free 

of charge the use of all plant, light and water 

installed in the works. The contractor shall also 

cause such special work or protect it as 

instructed to avoid injury during progress of the 

works. For failure so to protect, the contractor 

must make good any damage caused. 

45.3 When two or more contractors are engaged 

on installation or construction work in the same 

vicinity the Executive Engineer shall have 

authority to direct the manner in which each 

shall conduct the work so far as it affects other 

contractors. 

46. Holes for water services, gas electrical and 

Sanitary fittings 

The contractor shall leave all holes in masonry 

and floors for the insertion of water services, 

gas and electrical connections and sanitary 

fittings in the exact positions indicated by the 

Executive Engineer during the progress of 

work. These holes must be properly built up in a 

workman like manner at the contractor's cost, as 
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42.8 In respect of all labour directly or indirectly 

employed in the work for the performance of the 

contractors part of this agreement the contractor 

shall arrange to furnish in triplicate particulars for 

each work in the preformed Vide Appendix 

XXXVIII by the end every month to the Executive 

Engineer in charge of the work. 

43. Blasting 

Blasting executed by contractors in connection 

with Government works shall be carried out in the 

manner described under "Blasting operation - 

Instructions to Contractor" of the TNBP. 

44. Protection of Existing and Adjoining 

premises 

44. The contractor is to protect the whole of the 

adjoining and where necessary, the existing 

premises and all works and all fittings to all 

buildings on and adjoining the site against the 

structural and decorative damages caused by the 

execution of these works and make good in all 

respects all such damage done or occurring to the 

same, and leave such reinstatement imperfect 

order. He is also to make good any damage done 

in the execution of the work to existing public or 

to private footways or roadways. 

45. Permit other workmen – Co-operation – 

Afford Facilities 

The Executive Engineer shall have full power to 

send workmen upon the premises to execute 

fittings and other works not included in the 

contact, for whose operations the contractor is to 

afford every reasonable facility during ordinary 

working hours, provided that such operations 

shall. be carried on in such a manner as not to 

impede the progress of the work included in the 

contract, but the contractor is not to be responsible 

for any damage which may happen to or be 

occasioned by any such fittings or other works, 

provided he complies with the Executive 

Engineer's instructions in connections therewith, 

and provided that the damage is not 

caused by himself or his workmen. 

452 The contractor shall, at all times co-operate 

assist, attend on, and afford facilities for such 

specialists as maybe employed 

soon as the fittings have been installed in cases, 

where the installations are made during the 

constructions of the building and where in the 

opinion of the Executive Engineer, delays in 

settlement of accounts will not thereby occur. 

47. Contract's risk and insurance. 

The work in Public works Department 

(Buildings) and (irrigation) executed by the 

contractor under the contract shall be 

maintained at the contractor's risk until the 

work is taken over by the Executive Engineer. 

The contractor shall accordingly arrange his 

own insurance against fire, flood, volcanic 

eruption, earth quake, other convulsions of 

nature and all other natural calamities and risks 

arising out of acts of God during such period 

and that the Government shall not be liable for 

any loss or damages occasioned by or arising 

out of any such of God” 472 Provided however, 

that the contractor, shall not be liable for all or 

any loss or damages occasioned by or arising 

out of acts of foreign enemies invasion, 

hostilities or war like operations (before or after 

declaration of war) rebellion military or 

usurped power. 

48. Holidays 

Subject to any provision to the contrary 

contained in the contract name of the 

permanent work shall save as hereinafter 

provided be carried on during the night or on 

Sundays and other holidays without the 

permission in writing of the Executive Engineer 

or of the officer in- charge of the work, save 

when the work is unavoidable or absolutely 

necessary for the safety of life or property or 

for the safety of the works in which case the 

contractor shall immediately advise the 

Executive Engineer. 

6. MISCELLANEOUS 

49. Sand and Gravel 

The contractor shall not make any excavations 

upon the site for the purpose of obtaining 

gravel, sand or soil other than that shown or 

implied by the drawings, except with the 

previous permission of the Executive Engineer. 

50. Old Curiosities 

All old curiosities, relics, coins, mineral, etc., 

found in excavating or pulling down, shall be the 

property of the Government and be handed over to 

the Executive Engineer. Should any ancient 

masonry, or other old work of interest be opened 
up the Executive Engineer's attention   shall be 

the Executive Engineer and no such photographs 

shall be published or otherwise circulated 

without the permission of the Chief Engineer. 

H. DATE OF COMMENCEMENT, 

COMPLETION, DELAYS, EXTENSION, 

SUSPENSION OF WORK AND 
FORFEITURE 
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called to the same before demolition or removal. 
51. Assignment or sub-letting 

The contractor shall not without the written 

consent of the Executive Engineer assign the 

contract nor sub-let any portion of the same. 

Ordinarily no sub-letting will be permitted, but in 

case such should be permitted by the Executive 

Engineer, it shall in no way free the contractor 

from any of responsibilities under any clause of 

these "Conditions of Contract" or of the "Articles 

of Agreement" 

52. Specialists 

The Executive Engineer shall, during the progress 

of the work have powers to select, nominate or 

recommend tradesmen or specialists to supply 

material or execute such portion of the work as he 

may consider desirable in the interests of the 

Government. 

53. Ratification of the orders of the Executive 

Engineer 

Should the acceptance of the tenders be beyond 

the authorised powers of the Executive Engineer 

as laid down the P.W.D. code, the orders and 

decisions of such Executive 

• Engineer with regard to 

(a) extension of time for completing the contract 

will be subject to the ratification of the 

Superintending Engineer for all works for which 

tenders were accepted by the Engineers of Public 

Works Department including Superintending 

Engineer, Chief Engineer / Board of Engineers 

and Government and 

(b) the termination of contract or of employment 

of 

specialists for certain portion of the works will be 

subject to the ratification of the Chief Engineer for 

all works for which tenders were accepted by 

Engineers of PWD including Superintending 

Engineer/Chief Engineer/Board of Engineers 

and Government. 

54. Order Book 

An order book shall be kept at the P.W.D. Office 

on the site of the work. As far as possible, all 

orders regarding the work are to be entered in this 

book. All entries shall be signed and dated by the 

P.W.D. Officer in direct charge of the work and by 

the contractor or by his representative. In 

important cases, the Executive Engineer or the 

Superintending Engineer will countersign the 

entries, which have been made. The order book 

shall not be removed from the work except with 

the written permission of the Executive Engineer. 
No photographs of the site or of the work or 

55. Date of commencement and completion 

On notification of possession of the site (or 

premises) being given to the contractor by letter 

registered for acknowledgement as provided in 

clause 9.1 supra, he shall forthwith begin the 

work, shall regularly and continuously proceed 

with them, and shall complete the same (except 

for painting or other work which, in the 

opinion, of the Executive Engineer, it may be 

desirable to delay) by the date of completion, as 

defined in the "Articles of Agreement" subject 

nevertheless, to the provisions of extension of 

time mentioned in the next clause. The 

contractor shall under no circumstances be 

entitled to claim any damages from 

Government if he incurs 

any expenses or liabilities to payment under the 

contract before the date of commencement 

defined above. The contractor shall have the 

right to withdraw from the contract and obtain 

refund of his security deposit if such intimation 

of handing over the site is delayed by more than 

two months from the date of acceptance of the 

agreement by competent authority. 

56. Delays and extension of time 

No claim for compensation on account of 

delays or hindrances to the work from any 

cause whatever shall tie except as hereinafter 

defined. Reasonable extension of time will be 

allowed by the Executive Engineer or by the 

officer competent to sanction the extension for 

unavoidable delays, such as may result from 

causes which in the opinion of the Executive 

Engineer are undoubtedly beyond the control of 

the contractor. The Executive Engineer shall 

assess the period of delay or hindrance caused 

by any written instruction issued by him at 

twenty five percent in excess of the actual 

working period so lost. If at any time the 

Executive Engineer is of the opinion that there 

has been avoidable delays and the contractor 

fails to maintain the rate of progress specified 

in the articles of agreement, it shall be lawful 

for the Executive Engineer to impose penalty or 

order forfeiture from the Deposit and sanction 

the extension of time for such delays, provided 

however, the penalty and forfeiture shall be 

governed as per clause 57.2 and 57.3 

In t e event of the Executive Engineer failing to 

issue necessary instructions and thereby 

causing delay and hindrance to the 

contractor the latter shall have the right to claim 

an assessment of such delay by the 
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any part thereof shall be taken except with the 

permission in writing of 

Superintending Engineer of the Circle. The 

contractor shall lodge in writing to the Executive 

Engineer a statement of claim for any delay or 

hindrance referred to above within fourteen days 
from its commencement otherwise no extension 
of time will be allowed. 

 Whenever, authorised alterations or additions 

made during the progress of the work are of such 

nature in the opinion of the Executive Engineer as 

to justify an extension of time in consequence 

thereof such extension of time will be granted in 

writing by the Executive Engineer or other 

competent authority when ordering such 

alterations or additions. 

AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95- 

l/dt.01.09.1996) In the said preliminary 

specifications after clause 

the following clauses shall be inserted, namely: 
In cases where the Government under the terms of 

the contract with the contractor are liable to supply 

any materials, article or things to the contractor for 

the performance by him of his part of the contract, 

the executive Engineer, may at his absolute 

discretion extend the time with in 

which such materials, articles or thing maybe 

supplied 

by the Government, and the Government. may 

supply to the contractor such materials, articles or 

things within the time so extended without any 

liability on their part to compensate the contractor 

by reason of the extension of time for the supply 

of the materials, articles or things. 

In cases where the Government under the terms of 

the contract are liable to supply any materials, 

articles or things to the contractor for the 

performance by him of his part of the contract and 

the Government for any reason are unable to 

supply such materials, articles or thighs either 

within the time specified in the contract or within 

the time extended under clause 

 the Executive Engineer may at his discretion or 

at the request of the contractor determine the 

whole or any part of the contract which cannot be 

performed by reason of the failure to supply such 

materials, articles or things and the contractor 

shall not be entitled to claim any damages or 

compensation in respect of such determination. 

The contractor shall however, be paid the value of 

the work already done by him and the cost of the 

materials articles or things if any collected by him 

up to the date of such determined and left unused 

determination. He shall also be allowed a 

reasonable payment as decided by the authority 

which accepted the tender, for any expense 

incurred by him on account of labour and 

materials, articles or thing collected, but which 

could not be utilized on the works as verified by 

the Executive Engineer such decision shall be 

final and binding on both the parties and shall 

not be subject to arbitration under clause 

57. Delays in commencement or progress or 

neglect of work or suspension of works by the 

contractor and forfeiture of Earnest Money, 

Security Deposit and withheld amount 

Time shall be considered as the essence of the 

contract. If at any time the Executive Engineer 

shall be of the opinion that contractor is 

delaying commencement of the work 

neglecting or delaying the progress of work as 

defined in the tabular statement, "Rate of 

Progress" in the Articles of Agreement or the 

contractor fails to maintain the Rate of progress 

in the Articles of Agreement plus any extension 

of time or the contractor shall suspend the 

works, or sublet the work or a portion thereof 

without the sanction of the Executive Engineer 

or violates any of the provisions of the contract 

the Executive Engineer shall so advise the 

contractor and at the same time demand 

compliance. If the contractor neglects to 

comply with such demand within seven days 

after receipt of such notice, it shall then or at 

any time be lawful for the Executive Engineer 

to impose a penalty or forfeiture on this 

contractor from the deposit or to determine the 

contract. 

The penalty or forfeiture referred to in Clause 

57. I shall not exceed 5% of the value of work 

executed and is imposed in cases where the 

contractor is allowed to proceed with the whole 

or part and complete the whole or such part of 

the works. The penalty or forfeiture imposed by 

the Executive Engineer under this clause is 

however subject to modification or waiver at 

the absolute discretion of any authority higher 

in rank than the Executive Engineer. 

It shall be a further right of the Executive 

Engineer to give any part of the work to any 

other contractor at his discretion or have it done 
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on the work-spot (Which shall be taken over by 

the Executive Engineer either at the contract rates 

or at values deducted from the through rates 

included in the contract) when the contract is 

determined at the incretion of the Executive 

Engineer, he shall give notice in writing to the 

contractor and the decision of the Executive 

Engineer to determine the contract shall be final 

and binding on the contractor 

Explanation : The expression Through rules means 

the rate for the finished items of work or the all in 

rates that is to say, the rates for finished items of 

work inclusive of the cost of materials and labour 

56:6 If, at any time after the acceptance of tender 

the Government shall, for any reason what so ever 

not required the whole or any part of the works to 

be carried out, the Executive Engineer shall give 

notice in writing of the fact to the contractor who 

have no claim to any compensation or other 

payments what so ever, on account of any profit or 

advantage he might have derived from the 

Execution of the work in full but which he did not 

drive in consequence of the termination of the 

works, he shall be paid at contract rates, for the 

work executed by him including any additional 
works such as clearing of site etc. may be rendered 
necessary by such 

departmentally in order to maintain the rate of 

progress and the contract shall then be 

determined for only that portion of the work 

given to the other contractor or done 

departmentally. The forfeiture under clause 57.2 

will in these circumstances be applied and any 

excess expenditure incurred on this account shall 

be recovered from the original contractor. 

57.4 Determination of the contract referred to in 

Clause 57.1 shall carry with it the forfeiture of 

the Security Deposit. After determining the 

contract, the Executive Engineer shall have the 

right to give any part of the work to any other 

contractor in the unexecuted portion of contract, 

in which case any expenses which may be 

incurred in-excess of such amount which would 

have been paid to the original contractor if the 

whole work had been executed by him shall be 

borne and paid by the original contractor and 

may be deducted from any money due to him by 

Government under this contract or any other 

amount what so ever Provided also that if the 

expenses incurred by the government are less 

than the amount payable to the contractor at his 

agreement rate? the difference will not be paid 

to the contractor. 

In the event of anyone of the above clauses being 

adopted by the Executive Engineer, the contractor 

shall have no compensation for any loss sustained 

by him by reason of his having purchased or 

processed any materials or entered into any 

engagements or made any advances on account or 

with a view to the execution of the work or the 

performance of contract, and in case action is 

taken under any of the provisions aforesaid, the 

contractor shall not be entitled to be paid any sum 

for any work actually performed under the 

contract unless and until the Executive Engineer 

has certified in writing the performance of such 

work and the value payable in respect thereof and 

he shall only be entitled to be paid the value so 

certified. 

In the event of the Executive Engineer putting in 

force all or any of the powers vested in him under 

the clause 57.4 he may if he so desires after giving 

a notice in writing to the Contractor take 

possession of the works and site and all sue' plant 

and materials thereon (or any ground contiguous 

there to) and all such plant and 

materials as above mentioned shall thereupon be 

at the .disposal of Government absolutely for the 

payment of the final bill to the contractor less 

the withheld amounts and his acceptance thereof 

shall constitute a full and absolute release of 

Government from all further claims by the 

contractor under the contract. 

59. Payment for additions and deductions for 

omissions 

No authorised variation shall vitiate the 

contract, but additions and omissions shall be 

measured up and dealt with in accordance with 

clause 58.2' 

592 If there is no rate in Schedule A for 

additional work ordered to be carried out by the 

Executive Engineer, then prior to execution of 

the additional work, a rate for the additional 

work, shall be worked out in accordance with 

the methods indicated in 

59.3 and with the rate agreed upon a 

supplemental 

agreement shall be entered in the proper 

departmental form signed and dated by the 

contractor and the Executive Engineer and or 

any other officer for the time being authorised to 

accept    such    agreement    and    supplemental 

agreement shall on such acceptance form part of 

the    original    agreement.    A    copy    of    the 
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purpose of completing the work. After such 

notices shall have been given the contractor shall 

not be at liberty to remove from the site of works 

or from the ground contiguous thereto any plant or 

materials belonging to him which shall have been 

placed thereon for the purpose of the above work. 

Government shall not be liable to make any 

payment to the contractor on account of use of 

such plant for the completion of the works under 

the provisions herein before contained. On taking 

possession of the materials and stores belonging to 

the contractor or procured by the contractor and 

intended to be used for the execution of the work 

or any part thereof the contractor shall be paid for 

the same in account, at the contract rates, to be 

certified there of shall be final. Otherwise the 

Government may give notice in writing to the 

contractor to remove any of his plant or materials 

from the site and not required for completion of 

the works, if such plant and materials are not 

removed with fourteen days after notice and have 

been so given, Government may remove and sell 

the same holding the proceeds less the cost of 

removal and sale, to the credit of the contractor. 

The certificate of the Executive Engineer as to 

expense of any such removal and sale shall be 

final and binding on the contractor. 

1. PARTICULARS OF PAYMENT 

58. Payment on lump sum basis or by final 

measurement in unit prices 

Final measurements need not be taken unless 

either the contractor or the Executive Engineer 

claims extras to or deductions from the quantities 

of schedule - A. In case final measurements are 

claimed, they shall be taken only for those items 

for which either the contractor or the Executive 

Engineer claims final measurements and the 

quantities of the remaining items in Schedule-A 

shall be accepted as correct. The lumpsum amount 

mentioned in the agreement will then be varied by 

adding thereto or deducting there from as the case 

may be, the difference (if any) between the 

amounts mentioned in Schedule-A for such items 

and the amounts arrived at by calculation at 

contract rates based on the revised quantities for 

the same, obtained by the final measurement 

aforesaid. 58.3 It shall be accepted as a condition 

of the contract that the 

supplemental slip shall be given to the 

contractor. 

The rate for additional works shall be derived 

from the rate for similar items of work in the 

accepted agreement. 

In the case of works for which supplemental 

agreement is to be entered into during the 

period when the schedule of rates has not 

changed from the date of execution of the 

original agreement then the rates for 

supplemental agreements may be the prevailing 

schedule or rates plus or minus tender premium 

in case the rates" cannot be derived from the 

items in the original agreement. In other case, 

where the schedule or rates has changed in the 

intervening period, the rates prevailing as per t 

he schedule of rates at the time of execution of 

supplemental items will be adopted with, no 

tender premium over this rate. 

If the rate for a particular item of work is not in 

the schedule of rates, the prevailing market rate 

when the work has done shall be adopted. , 

If the rates cannot be determined as above, the 

rates shall be fixed on the cost of lab our and 

materials plus 10 percent thereon, provided the 

vouchers shall have been delivered to the 

Executive Engineer within 7 days after such 

work is completed. If the Executive Engineer 

considers that the vouchers are unduly high, the 

Executive Engineer can evaluate the work as 

reasonable and fair and make payment if the 

value of payment is less than Rs. 1,000. If the 

value of additional payment exceeds Rs. l",000 

the contractor shall have the right to submit 

matter to arbitration. 

60. No payment for unsanctioned extras 

It shall be distinctly understood that no 

payment whatever will be made to the 

contractor for variations by way of extras, in 

cases where such variations have been" made 

within the written sanction of Executive 

Engineer. 

61. Accounts Receipts and Vouchers 

The contractor shall at any time upon the request 

of the Executive Engineer furnish him with all 

invoices account, receipts and other vouchers 

that he may require in connection with the 

contract. 

62. Fraud, wilful neglect or default 

62.1 No final or other certificate of payment or of 

completion, acceptance or settlement of account 
shall, in any circumstances, relieve the contractor 
from his liability for any fraud, or wilful neglect or 

64.1 (A) Notwithstanding the above clause, the 

withheld amount of 2 1/2% from the final bill in 
respect of contract for construction of original 
building, will be retained by the Govt. for a total 
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default in the execution of the contract or any 

wilful or unauthorized deviations from drawings, 

specifications, instructions and directions for the 

time being binding upon him. 

63. Unfixed materials 

No payment or advance will be made for unfixed 

materials when the rates are finished work in situ. 

64. Payments and Certificate 

Payments will be made to the contractor under the 

certificates to be issued at reasonably frequent 

intervals by the Executive Engineer or the Sub- 

Divisional Officer, within 14 days of the date of 

each certificate an intermediate payment will be 

made by the Executive Engineer or the Sub- 

Divisional officer of a sum equal to 95 percent of 

the value of work, as so certified and the balance 

of 5 percent will be withheld and retained as 

security for the due fulfilment of the contract. 

Under the certificate to be issued by the Executive 

Engineer or Sub-Divisional Officer on the 

completion of the entire works, the contractor will 

receive the final payment of all the money due or 

payable to him under or by virtue of the contract 

except security deposit and the withheld amount 

equal to 2 1/2 percent of the total value of the 

work done provided there is no recovery from or 

forfeiture by the contractor to be made under 

clause 57. The amount withheld from the final bill 

will be retained under. Deposits and paid to the 

contractor together with the Security Deposit after 

one year reckoned from the date of completion of 

work or as soon after the expiration of such period 

of one year as all defects shall have been made 

good according to the true-intent and meaning 

thereof whichever shall last happen. In the event 

the final bill remains unpaid 

even after the period of one year aforesaid, the 

security deposit, which includes EMD and also 2 

½ % of the withheld amount may be refunded 

under the sanction of the Superintending Engineer, 

in the case of agreements accepted by the 

Executive Engineer and under the orders / 

sanction of Chief Engineer concerned, in the case 

of agreement accepted by the superintending 

Engineer, or a bill, if requested for, by the 

contractor in writing to the sanctioning authorities 

viz. The Superintending Engineer and Chief 

Engineer, who while according sanction should 

review the cause for delay in payment of the final 

bill. No certificate of Executive Engineer or Sub- 

Divisional Officer shall be considered conclusive 

evidence as to the sufficiency of any work or 

period of one year in lieu of six months period 

referred to in clause 64.1 above and will be 

released after the expiry of one year period on 

execution of an indemnity bond by the 

contractor to the satisfaction of the Exe.Engr. for 

a further period of four years to ensure 

structural stability of the building under clause 

26.1 A 

64.2 When there are complaints from the labour 

Department about non-payment of wages to the 

labourers employed by the Contractor for the 

execution of works under agreement, the 

Executive Engineer, shall have full powers to 

withheld the bills claimed by the contractor 

pending clearance certificate from the Labour 

Department and to act as per the direction given 

by the Labour Department. 

65. Interest on money due to the contractor 

No omission by the Executive Engineer or the 

Sub- Divisional Officer to pay the amount due 

upon certificates shall vitiate or make void the 

contract not shall the contractor be entitled to 

interest upon any guarantee fund or payments 

in arrear, nor upon any balance which may, on 

the final settlement of his accounts, be found to 

be due to him. 652 Whenever the withheld 

amount reaches Rs. 1,000 or a multiple thereof, 

the contractor may, at his option, deposit with 

the Executive Engineer an equal amount in 

sums of Rs. 1,000 or a multiple thereof, in any 

of the forms of interest bearing securities 

recognized for the purpose by the T.N. Public 

Works Account Code and subject to the 

provisions thereof contained in which case the 

equivalent withheld amount shall be paid to 

him forth with. The contractor will be permitted 

to exercise the option  in this clause; subject 

only to the condition that the rates of progress 

contained in the Articles of Agreement is 

properly maintained. 

66. Acceptance of final measurements 

The contractor agrees that before payment of 

the final bill shall be made on the contract, he 

will sign and deliver to the Executive Engineer, 

either in the measurement book or otherwise as 

demanded a valid release and discharge from 

any and all claims and demands whatsoever for 

all matters arising out of or connected with the 

contract and also produce a certificate from the 

Income Tax Authorities that all income tax 

payable by him upto-date has been   duly 

paid 

provided that nothing in this clause shall 

discharge or release the contractor from his 
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materials or correctness of measurements to which 

it relates nor shall it relieve the contractor from his 

liability to make good defects and provided by the 

contract. The contractor when applying for a 

certificate, shall prepare a sufficiently detailed bill 

based on the original figures of quantities and 

rates in the contract Schedule-A to the satisfaction 

of the Executive Engineer, to enable the Executive 

Engineer or the Sub-Divisional Officer to check 

the claims and issue the certificate. The 

certificates as to such of the claims mentioned in 

the application as are allowed by the Executive 

Engineer or the Sub-Divisional Officer shall be 

issued within fourteen days of the application. No 

application for a certificate shall be made within 

fourteen days of a previous application. 

liabilities under the contract. It is further 

expressly agree that Executive Engineer in 

supplying the final measurement certificate need 

not be bound by the proceeding measurements 

and payments. The final measurements, if any of 

the Executive Engineer shall be final conclusive 

and binding on the contractor. 

67. Recovery of money from contractor in 

certain cases 

In every case in which provision is made for 

recovery of money from the contractor, 

Government shall be entitled to retain or deduct 

the amount thereof from any money, that may 

be due or may become due to the contractor 

under 

these presents and or under any other contract or 

contracts or any other account what so ever. 
67.2 Recovery under Revenue Recovery AQ 

Whenever any amount has to be paid by the 

Contractor in view of the determination of the 

contract by virtue of clause 57 or any amount that 

may be due from the contractor is under these 

presents and the contractor is not responding to the 

demands for the payment of the said amount, then 

die Govt. shall be entitled to recover the said 

amount under the provisions of the Revenue 

Recovery Act. 

68. Contractor dying becoming insolvent insane 

or imprisoned 

In the event of the death or insanity or insolvency 

or imprisonment of the contractor, or where the 

contractor being a partnership or firm becomes 

dissolved or being a corporation goes into 

liquidation voluntary' or otherwise, the contract 

may at the option of the Executive Engineer, be 

terminated by notice in writing posted at the site of 

the works and advertised in one issue of the local 

district Gazette and all accepted and acceptable 

works shall forthwith be measured up and paid for 

at the rates provided in the contract schedule 

where such apply, or otherwise, by the most recent 

schedule of rate of the division approved by 

competent authority to the person or persons 

entitled to receive and give a discharge for the 

payment. 

J. SETTLEMENT OF DISPUTES 

69. Arbitrations 

In case of any dispute or difference between the 

parties to the contract either during the progress or 

after - the completion of the works or after the 

determination, abandonment or breach of the 

contract, or as to any matter or thing arising 

hereunder except as to the matters left to the sole 

discretion of the Executive Engineer under clauses 

by whom and to whom and in what manner the 

same shall be borne and paid. The percentage 

above referred to in this clause are 5% on any 

such monetary award which does not exceed Rs. 

10,000.3% on the next Rs. 40,000 or any part 

thereof 2% on the next Rs. 50,000 or any part 

thereof and 1% on any excess over Rs. 

1,00,000/- provided that the government shall 

not be liable to any claim in respect of any such 

dispute or difference until the liability and the 

amount thereof shall have been referred to and 

decided by the Arbitrator. 

69.2 The fees for Arbitrators shall be levied 

based on the value of claims referred to for 

arbitration. The fees shall be calculated at 5% of 

the first Rs. 10000/- at 3% of the next Rs. 

40000/- 

APPENDIX No. I. 
PUBLIC WORKS DEPARTMENTS SAFETY 

CODE 

General Rules as to Scaffolds; 

1. Suitable scaffolds shall be provided for 

workman for all works that cannot be safely 

done from a ladder or by other means. When a 

ladder is used an extra Mazdoor shall be 

engaged for holding the ladder and the ladder 

shall be given an inclination not setter the o.25 

to 1 (0.25 horizontal to 1vertical) When the 

ladder is used for carrying materials as well, 

suitable foot holds and hand holds shall be 

provided on the ladder. 

2. A scaffold shall not be constructed taken 

down or substantially altered, except (a) under 

the supervision of competent and responsible 

person; and (b) as for as possible by competent 

workers possessing adequate experience in such 

work. , 
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18,20,25-3,27,34,35 and 37 of "General conditions 

of contract" or as to the withholding by the 

Executive Engineer of payment of any bill to 

which the contractor may. claim to be entitled, 

then either party shall forth with give to the other 

notice of such dispute of difference and such 

dispute or difference shall be and is hereby 

refereed to the arbitration of the Superintending 

Engineer, of the nomination Circle mentioned in 

the Articles of Agreement (herein after called the 

Arbitrator). The Arbitrator shall give detailed 

reasons in their awards for their findings and 

conclusion. The arbitrator shall give detailed 

reasons in the awards for their finding and 

conclusions. Subject as aforesaid to the provisions 

of the arbitration Act, 1940 or any statutory 

modification or re-enactment thereof and the rules 

made there under and for the time being in force 

shall apply to the Arbitration proceeding under 

this clause. Upon every and any such reference, 

the costs of and incidental to the reference and 

award respectively shall be discretion of the 

arbitrator, subject to the condition that the amount 

of such posts to be awarded to either party shall 

not, in respect of a monetary claim exceed the 

percentage set out below of any such award 

irrespective of the actual fees, cost and expense 

incurred by either party provided that where a 

monetary claim is disallowed in full they said 

percentage shall be calculated on the amount of 

the claim. The arbitrator may determine the 

amount of the costs to be awarded or director the 

same to be fixed as between solicitor and client or 
as party and shall direct 

3. All scaffolds and appliance connected 

therewith and all ladders shall 

a) be of sound material 

b) be of adequate strength having regard to the 

load strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more than 3.5 metres 

above the ground or floor shall have a guard rail 

properly attached, 

bolbraced and otherwise secured at least 0 

metres above the floor or platform of such 

scaffolding or staging and extending along the 

entire length of the outside and ends thereof with 

only such opening as may be necessary for 

delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

5. Scaffolds shall be so constructed that no part 

thereof can be displaced in consequence of 

normal use. 

6. Scaffolds shall not be overloaded and so far as 

practicable the load shall be evenly distributed. 

7. Before installing lifting gear of scaffolds 

special 

precautions shall be taken to ensure the strength 

and stability of the scaffolds. 

8. Working platform, gangways and stairways 

should be so constructed that to part there can 

save unduly or unequally. If the height or the 

platform or the gangway or the stairways is 

more than 3.5 metres above ground level or floor 

level they should be closely boarded should have 
adequate width and should be suitably fenced as 
described in (4 above) 

9. Every opening in the floor of a building or in a 

working platform shall be provided with suitable 

fencing or railing for a minimum height of 0.9 

metre to prevent the fall of persons or material. 

10. Safe means of access shall be provided to all 

working platforms and other working places. 

Every ladder shall be securely fixed. No portable 

single ladder shall be over 9 metres in length 

while the width between side rails in rung ladder 

shall in no case be less than 30cm for ladder up to 

and including 3 metres in length. For longer 

ladders this width should be increased atleast 20 

mm for each additional metre of length. Uniform 

step spacing should not exceed 30 cm. Adequate 

precautions should be taken to prevent danger 

from electrical equipment. No materials on the site 

of work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the 

public. The contractor shall provide all necessary 

a) Workers employed on mixing asphaltic 

materials cement and lime mortars shall be 

provided with protective footwear and protective 

goggles. 

b) Those engaged in white-washing and mining 

or 

stacking of cement bags or any. materials which 

is injurious to the eyes shall be provided with 

protective goggles. 

c) Those engaged in welding works shall have 

protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

d) Those engaged in welding works shall be 

provided with welder's protective sight ligs. 

e) When workers are employed in sewers and 

man 

holes which are in use, the contractor shall 

ensure that the manholes covers are opened and 

are ventilated atleast for an hour before the 
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fencing and lights to protect the Public from 

accidents and shall be bound to bear the expenses 

of the defence of every suit, action or other 

proceedings at law that may be brought by any 

persons for injury sustained owing of the defence 

of every suit, action or other proceedings at law 

that may be brought by any persons for injury 

sustained owing to neglect of the above 

precautions and to pay any damages and cost 

which may be awarded in any such suit, action or 

proceedings to any which may be awarded in any 

such suit, action or proceedings to any such 

persons or which may with the consent of the 

contractor be paid to compromise and claim by 

any such person. 

Excavation and trenching 

11. Trenches -1.2 metres or more in depth, shall at 

all times be supplied with atleast one ladder for 

each 30 metres in length or fraction thereof. 

Ladder shall be extended from bottom of the 

trench to at least 0.8 metre above the surface of the 

ground. The sides of trenches which are 1.5 metres 

or more in depth shall be stepped back to give 

suitable slope or hold securely by timber bracing, 

so as to avoid the danger of sides to collapse. 

12. Demolition - Before any demolition is 

commenced and also during the process of the 

work 

a) All roads and open areas adjacent to the work 

site 

shall either by closed or suitably protected. 
b) No electric cable or apparatus which is liable to 

be a source of danger over a cable or apparatus 

used by the operator shall remain electrically 

charged. 

c) All practical steps shall be taken to prevent 

danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part 

of the building shall be so overloaded with debris 

or materials as to render it unsafe. 

13. All necessary personal safety equipment as 

considered adequate by the Executive Engineer 

shall be kept available for the use of the person 

employed on the site and maintained in a 

condition suitable for immediate use and the 

contractor should take adequate steps to ensure 

proper use of equipment by those concerned. 

workers are allowed to get into the manholes , 

and the manholes so opened shall be cordoned 

off with suitable railing and provided with 

warning signals or boards to prevent accident to 

the public. 

f) The contractor shall not employ men below 

the age of 18 years and women on the work of 

painting with products containing lead in any 

form. Wherever men above the age of 18 are 

employed on the work of lead painting, the 

following precautions shall be taken. 

(i) No paint containing lead and lead products 

shall be used except in the form of paste of 

ready-made paint. 

(u) Suitable face masks should be supplied for 

use by the workers when paint is applied in the 

form of spray or a surface having lead paint dry 

rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors 

to workmen and adequate facilities shall be 

provided to enable the working painters to wash 

during the cessation of work. 

(v) When workers are employed in dangerous 

occupations like work with hot bitumen, drilling 

operations etc., which are likely to prove 

dangerous resulting in physical damage and 

causality, adequate protection of the workers 

should be provided. 14. When the work is done 

near any place where there is risk of drowning 

all necessary equipments should be provided and 

kept ready for use and all necessary steps taken 

for prompt rescue of any person in danger and 

adequate provision should be made for prompt 

first aid treatments of all injuries likely to be 

sustained during the course of the works. 

15. a) Hoisting machines and tackle including 

their attachments anchorages and supports shall 

be good mechanical construction sound 

materials and adequate strength and free from 

patent defect and shall be kept in good repair 

and in good working order. Every rope used in 

hoisting or lowering materials or as a means of 

suspension shall be of suitable quality and 

adequate strength and free from patent defect. 

b) Every crane driver or hoisting appliance 

operator shall be properly qualified and no 

person under the age of 21 years should be in 

control of any hoisting machine, including the 

scaffold winch or give signals to the operator. 

c) In the case of every hoisting machine and of 

every chain ring hook shackle level and pulley 

block used in hoisting or lowering or as a means 

3. First Aid : (a) At the work site there shall be 

maintained in a readily accessible place, first aid 

appliance and medicines including an   adequate 
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of suspension, the safe working load shall be 

ascertained by adequate means. Every hoisting 

machine and all gear referred to above shall be 

plainly marked with the safe working load, in the 

case of hoisting machine having a variable safe 

working load, each safe working load and the 

conditions under which it is applicable shall be 

clearly indicated. No part of any hoisting machine 

or of any gear referred to above in this paragraph 

shall be loaded beyond the safe working load 

except for the purpose of testing. 16. Motors, 

gearing, transmissions, electric wiring and other 

dangerous parts of hoisting appliance shall be 

provided with efficient safeguards, Hoisting 

appliance shall be provided with such means as 

will request to a minimum the risk of the 

accidental descent of the load. Adequate 

precautions shall be taken to reduce to a minimum 

the risk of any part of a suspended load becoming 

accidentally displaced. When workers are 

employed on electrical installations which are 

already energized, insulating mats, wearing 

apparel such as gloves, sleeves and boots as may 

be necessary should be provided. The workers and 

carry keys or other materials which are good 

conductors or electricity. 

17. These safety provisions should be brought to 

the notice of all concerned by display on a notice 

board at a prominent place at workshop. The 

person responsible for the compliance of the 

safety code shall be named by the contractor. 

18. To ensure effective enforcement of the rules 

and 

regulations relating to safety precautions, the 

arrangements made by the contractor shall be open 

to inspection by the Labour Officer, Executive 

Engineer of the Department or other 

representative. 

19. Notwithstanding the above clauses (1) to (18) 

there is nothing in these to exempt the contractor 

from the operations of any other Act of rules in 

force in the Republic of India. Model Rules for 

provision of Health and Sanitary arrangements for 

workers employed by the P. W.D. and Highways 

and Rural works Department and their contractors 

The contractor's special attention is invited to 

relevant clauses of the "General conditions of 

contract" in the Tamilnadu Building Practice and 

he is requested to provide at his own expense the 

following amenities' to the satisfaction of the 

Executive Engineer. - < :, Application : These 

rules shall apply to all building and construction 

works in charge of P.W.D. 

supply of sterilized dressing. And sterilized 

cotton wool. The appliances shall be kept in 

good order. They shall be placed under the 

charge of a responsible person who shall be 

readily available during working hours. 

(b) At large work places where hospital facilities 

are not available within easy distance of the 

works first-aid posts shall be established and be 

run by a trained compounded. 

(c) Where large work places are remote from 

regular hospitals an in-door ward shall be 

provided with one bed for every 250 employees. 

(d) Where large work places are situated in cities 

towns or in their suburbs and no beds are 

considered necessary owing to the proximity of 

city or town hospitals, suitable transport shall be 

provided to facilitate removal of urgent cases to 

these hospitals. At other work places some 

conveyance facilities, such as a car shall be kept 

readily available to take injured persons or 

persons suddenly taken seriously ill to the 

nearest hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking 

purposes shall be provided for the work people 

on a scale of not less than 15 litres per head per 

day. 

b) Where drinking water is obtained from an 

intermittent public water supply each work place 

shall be provided with storage tank where such 

drinking water shall be stored. 

c) Every water supply storage shall be at a 

distance of not less than 15 metres from any 

latrine, drain or other source of pollutions. 

Where water has to be drawn from an existing 

well, which is within such proximity of latrine, 

drain or any other source of pollution, the well 

shall be properly chlorinated before water is 

drawn from it for drinking. All such wells shall 

be entirely closed in and be provided with a trap 

door which shall be dust and water proof. 

d) A reliable pump shall be fitted to each 

covered well the trap door shall be kept locked 

and opened only for cleaning or inspection 

which shall be done atleast once a month. 

5. Washing and bathing places : Adequate 

washing and bathing places should be provided, 

separately for men and women such places shall 

be kept in clean and drained condition. Bathing 

or washing should not be allowed in or near any 

drinking water well. 

6. Latrines and Urinals: There shall be provided 

within the 
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2. Definition : (i) "Work place11 means a place at 

which an average fifty or more workers are 

employed in connection with 

construction work. • 

ii) "Large work place" means a place at which at 

an averaged 500 or more workers are employed in 

connection with construction work. 

precincts of every work place, latrines and 

urinals in an 

accessible place and the accommodation, 

separately for each of them, shall be on the 

following scale or on the scale so directed by the 

Executive Engineer in any particular cases. 

(i) Where the number of persons employed does 

not exceed 50 ............................. 2 seats 

(ii) Where the numbers of persons employed 

exceed     50    but      do    not     exceed     100 

................................. 3 seats (iii)   For   every 
additional 100. ................... 3 seats 

If women are employed separate latrines and 

urinals 

screened from those for men shall be provided on 

the same scale. Except in work places provided 

with water flushed latrines connected with a water 

borne sewage system, all latrines shall be provided 

with receptacle on a dry earth system which shall 

be cleaned at least four times daily and at least 

twice during the working hours and kept in strictly 

sanitary conditions. The receptacles shall be tarred 

inside and outside atleast once a year. The excreta 

from the latrines shall be disposed off at the 

contractor's expense, in out way pits approved by 

the local Public Health Authority. The contractor 

shall also employ adequate number of scavengers 

and conservancy staff to keep the latrines and 

urinals in a clean condition. 

7. Shelters during rest : At every work site there 

shall be provided free of cost, two suitable sheds 

one for meals and the other for rest separately for 

men and women for the use of labourers. 

8. Crèches: (a) At every workplace at which 50 or 

more women workers are ordinarily employed, 

there shall be provided two huts of suitable size 

for the use of children under age of 6 years 

belonging to such women, one hut shall be used 

for infants games and play and the other as a bed 

room. The huts shall not be constructed on a lower 

standard than the following 

i) Thatched roofs 
ii) mud floors and walls. 

iii) Planks spread over the mud floor and covered 

with matting. 

The huts shall be provided with suitable and 

sufficient opening for light and ventilation. 

There shall be adequate provision of sweepers to 

keep the places clean. There shall be two Dais in 

attendance. Sanitary utensils shall be provided to 

the satisfaction of the Health Officer of the area 

concerned. The use of the huts shall be restricted 

to children, their attendants and mothers of the 

children. 

b) Where the number of Women workers is 

more than 

25 hut less than 50, the contractor shall 

.provided atleast one hut and one Dai to look 

after the children of women workers. 

c) The size of crèche or crèches shall vary 

according to number of women workers. 

d) The crèche of crèches shall be properly 

maintained and necessary equipment like toys, 

etc., shall be provided. 

9. Canteens : A cooked food canteen on a 

moderate scale shall be provided for the benefits 

of workers if it is considered expedient 

10. Sheds for workmen : The contractor should 

provide at his own expense shed? for housing 

his workmen. The.se sheds shall be on a 

standard not less than the cheap shelter type, to 

live in which the work people in the locality are 

accustomed to. A floor area of about 1.8 metres 

x 1.5 metres for two persons shall be provided. 

The sheds to be in rows with 1.3 metres clear 

space between sheds and a 9 metres clear space 

between rows if conditions permit. The work 

people's camp shall be laid out in units of 400 
persons, each, each unit to have a clear space of 
12 metres alround. 
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