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TAMILNADU GENERATION AND DISTRIBUTION CORPORATION LIMITED 

TAMILNADU 

Works Contract e-Tender for the Provision of Raising the Existing 110/11KV 
2X10 MVA power Transformers from Low lying area including Civil and Electrical works 

as per specifications at 110/11KV Sub Station Marthandam of Kanyakumari EDC . 

 

E-Tender No: -CE/D/TIN/ EE/SCH/WET-01 /2022-23 

Through e-tendering 

(NIC Platform) 

DUE DATE:20.07.2022 

 

OFFICE OF THE 
CHIEF ENGINEER, 

DISTRIBUTION/TIRUNELVELI  REGION, 
TIRUNELVELI- 627011. 

 

 

 

 

Service Provider: NIC 

Website for online submissions: https://tntenders.gov.in/nicgep/app 
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INSTRUCTIONS TO BIDDERS FOR SUBMISSION OF ONLINE BIDS IN 

E-TENDER 

 

Bidders are requested to read the terms & conditions of this tender        before 
submitting their online bids. 

1. The URL for online bid submission in e tender is https://tntenders.gov.in 

2. Registration: 
 

The process involves bidder’s registration with Tamil Nadu Government e- procurement portal. 
For this the bidder may visit the above URL and click on “Online Bidder Enrollment” and fill up the 
registration form with their details and submit. 

 

The bidder shall create their own user id and password during enrollment and bidders are advised 
to keep note of the same. Then the Digital Signature enrollment has to be done with the e-token, 
after logging into the portal. 

 

For this the bidder should possess Class II or Class III signing type digital certificate. The e-token 
/DSC may be obtained from one of the authorized Certifying Authorities. For detailed guidance 
about DSC, the bidders are advised to go through “Information about DSC” link at 
https://tntenders.gov.in. 

 

Only after registration, the bidder(s) can submit his bids electronically. Electronic Bidding for 
submission of Techno-Commercial Bid as well as Financial Bid over the internet will be done. 
Bidders are required to make their own arrangement for bidding from a computer connected with 
Internet. Bids will not be recorded without Digital Signature. 
The e-token that is registered should be used by the bidder and should not be misused by others. 
DSC once mapped to an account cannot be remapped to any other   account. It can only be In-
activated. 

 

3. Contact persons: 
For queries related to registration and online bidding 
(NIC): e-mail : support.etender@nic.in 

Contact No. : 044 – 24466495 

24902580 Extn:332 

24917850 

4. System Requirement: 
(i) Operating System - Windows XP-SP3 & above 
(ii) Internet browser - IE7 and above. 
(iii) Signing type digital signature (class II or III) 
(iv) JRE 7 update 79 (Preferred file- Windows X-86 Offline) and above 

to be downloaded and installed in the system. 



3 

 

 

 

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→Internet 
Options→ custom level. 

5. Bidding Process: 
The entire bidding process is divided into two stages (Stage-I and Stage-II) and will be 

through e-tender. 
Process of e-tender: 
The e-tender shall have two parts - Techno-Commercial Bid (Part 1) and Price Bid (Part 

2). 
The bidder must fill up both the Part 1 and Part 2 of e-tender and upload all necessary 

documents before making final submission. During tender opening, the Techno-Commercial 
bids (Part-1) will be opened electronically on specified date  and  time  as  given  in  the  
tender  document.  The  EMD  and  Techno- Commercial  bids  will  be  evaluated  and  the  
bids  which  are  found  to be in accordance with the tender requirement will be shortlisted 
as eligible bids and the respective bidder shall be known as eligible bidders. 

Opening of price bids of e-tender: 
Price bids (Part-2) of those bidders who fulfill the BQR criteria and whose bids are found 

to be commercially  and technically  acceptable  in e-tender  will be opened electronically  
by the nominated members at the notified time and date. 

The bidder should note that only a file which is “attached” with the e-tender 
shall be considered during evaluation of the Technical Bid. Files which are not 
attached to the e-tender shall not be considered for evaluation. The Bidder should 
also note that a Bid will be considered as submitted if and only if the Bidder has 
made Final Submission. Only such Bids  will  be  opened  for  which  Final  
Submission  has  been  made.  It  is further clarified that saving of Technical Bid 
and / or Price Bid without Final Submission will be treated as non-submission of 
bid in e-tender. 

Since the uploaded documents shall be downloaded for evaluation of bid, bidders are 
advised to upload clear scanned copies (pdf format files only).  One hard copy of  the   
electronically   submitted   bid  documents   excepting   the  price schedule shall 
have to be submitted upon intimation by TANGEDCO after opening of the e-tender. 

Upon successful submission of e-tender, the Bidder shall receive a bid acknowledgement 
mail from the system automatically in the registered email id. 

The Bidders may note that the Technical Bid and the Price Bid submitted in e- tender  
will  be  encrypted  by  the  NIC’s  own  software  before  storage  in  the database. This will 
be done to protect the sanctity and confidentiality of the Bids before the actual opening of the 
same. 

All notices and correspondence to the bidder(s) shall be sent by email only during the 
process till finalization of tender. Hence the bidders are required to ensure that their  email  
address  provided  at the  time  of  registration  is  valid  and  updated. Bidders are also 
requested to ensure validity of their DSC (Digital Signature Certificate). 

Bidders are advised to see the web site regularly to remain updated with latest information  
to ensure that they do not miss out any corrigendum  / addendum uploaded  against  the 
said tender  after downloading  the tender document.  The responsibility of 
downloading the related corrigendum, if any, will be that of the bidders. 

E-tender cannot be accessed after the due date and time for bid submission. 
 All electronic bids submitted during the e-tender process shall be legally binding on the 

bidder. Any bid will be considered as the valid bid offered by that bidder and acceptance of 
the same by the Buyer will form a binding contract between Buyer and the Bidder for 
execution of supply. 

 It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system. 
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TANGEDCO  reserves  the right  to cancel  or reject or accept or withdraw  or extend 
the tender in full or in part as the case may be without assigning any reason thereof. 

   The server time shall be treated as final and binding. Bids recorded in the server before  
the  bid  closing  time  will  only  be  treated  as  valid  bid.  Bidders  are, therefore, advised 
to submit their bids well before the closing time of e-tender. If any bid reaches the server 
after the bid closing time as per server time, the same will not be recorded and no complaint 
in this regard shall be entertained. 

   Bidders are advised to exercise caution in quoting their bids in e-tender and e- reverse 
auction as the case may be to avoid any mistake. Bids once submitted can’t be recalled. 

      Any order resulting from this bidding process shall be governed by the terms and 
conditions mentioned in the NIT. 

   No deviation to the technical and commercial terms & conditions are allowed. 
It  may  be  noted  by  the  bidders  that  NIC  is  only  a  service provider  for 

conducting  the online  bidding  process  against  this tender and shall  not be a 
party  to any contract  between  TANGEDCO  and the successful bidder(s) 
subsequent to the bidding process. 

 
      At the time of freezing the bid, the e-Procurement system will give a successful bid updation 

message after uploading all the bid documents submitted and then a bid summary will be 
shown with the bid no, date & ime of submission of the bid with all other relevant details. The 
documents submitted by the bidders will be digitally signed using the e-token of the bidder and 
then submitted. 

     After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a 
token of the submission of the bid. The bid summary will act as a proof of bid submission for a 
tender floated and will also act as an entry point to participate in the bid opening event. 

      Upon successful submission of e-tender, the Bidder shall receive a bid acknowledgement mail from 
the system automatically in the registered email id/mobile No. 

      Successful bid submission from the system means, the bids as uploaded by the bidder is received 
and stored in the system. System does not certify for its correctness. 

 

      All the data being entered by the bidders would be encrypted at the client end, and the software 
uses PKI encryption techniques to ensure the secrecy of the data. The data entered will not be 
viewable by unauthorized persons during bid submission and not viewable by any one until the 
time of bid opening. Overall, the submitted bid documents become readable only after the tender 
opening by the authorized members. 

  
      During transmission of bid document, the confidentiality of the bids is maintained since the data is 

transferred over Secured Socket Layer(SSL) with 256 bit encryption technology. Data encryption 
of sensitive fields is also done. 

 

      If after making Final Submission of e-tender and before the scheduled    closing time for Bid 
submission, if a bidder wishes to make changes in his Bid, it can do so by clicking the 
“Resubmit” option. 

 

      After final submission of Bid and before the scheduled closing time for Bid submission, if a bidder 
wishes to withdraw his bid, it can do so by clicking the “Withdraw Bid” option. By withdrawing a 
bid, a Bidder will lose the opportunity to re-submit his Bid against the same e-tender. 

 

      The Bidders should necessarily submit their financial bids in the format provided and no other 
format is acceptable. If the price bid has been given as a standard BoQ format with the tender 
document, then the same is to be downloaded and to be filled by all the bidders. Bidders are 
required to download the BoQ file, open it and complete the unprotected cells with their 
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respective financial quotes and other details (such as name of the bidder). No other cells 
should be changed. Once the details have been completed, the bidder should save it and submit it 
online, without changing the filename. 

 

      The BOQ template (Financial Bid - Price to be quoted) must not be modified/replaced 
by the bidder and the same should be uploaded after filling the relevant coulmns, else the bid is 
liable to be rejected. Bidders are allowed to enter the Bidder Name and Values only. 

 

      If there are any clarifications, this may be obtained online through the e- Procurement Portal, or 
through the contact details given in the tender document. Bidder should take into account of the 
corrigendum published if any before submitting the bids online. 

 

      Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender 
schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one 
document, they can be clubbed together. 

 

      The bidder should read the terms and conditions and accepts the same to proceed further to 
submit the bids. 

 

      The bidder has to submit the tender document(s) online well in advance before the prescribed 
time to avoid any delay or problem during the bid submission process. 

 

      The TANGEDCO will not be held responsible for any sort of delay or the difficulties faced during 
the submission of bids online by the bidders due to local issues. 

      The time that is displayed from the server clock at the top of the tender Portal, will be 
valid for all actions of requesting bid submission, bid opening etc., in the e-
Procurement portal. The Time followed in this portal is as per Indian Standard Time 
(IST) which is GMT+5:30. The bidders should adhere to this time during bid 
submission. 

 

       E-tender cannot be accessed after the due date and time for bid submission. 
 

     The bidder may submit the bid documents online mode only, through the 
https://tntenders.gov.in portal. Offline documents will not be handled through this system. 

 

      All notices and correspondence to the bidder(s) shall be sent by email only during the process till 
finalization of tender. Hence the bidders are required to ensure that their email address provided 
at the time of registration is valid and updated. Bidders are also requested to ensure validity of 
their DSC (Digital Signature Certificate). 

 

     Bidders are advised to see the web site regularly to remain updated with latest information to 
ensure that they do not miss out any corrigendum / addendum uploaded against the said tender 
after downloading the tender document. The responsibility of downloading the related 
corrigendum, if any, will be that of the bidders. 

 

      For further assistance please go through the link “Bidders Manual Kit” in the portal. 
 

      During bid submission process in e-tender, the bidder should allow to run a application JAVA 
ENCRYPTION APPLET (process along with screenshot available at “Bidders Manual Kit”) 
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by accepting the risk and clicking on run. If this application is not run then the bidder will not be 
able to save/submit his bid. 

 

      In all cases, bidders should use their own ID and Password along with Digital  Signature at  the 
time of submission of their bid. 

 

      During the entire e-tender process, the bidders will remain completely anonymous to one another 
and also to everybody else. 

 

     The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. 

 

     All electronic bids submitted during the e-tender process shall be legally binding on the bidder. Any 
bid will be considered as the valid bid offered by that bidder and acceptance of the same by the 
Buyer will form a binding contract between Buyer and the Bidder for execution of supply. 

 

      It is mandatory that all the bids are submitted with digital signature certificate otherwise the same 
will not be accepted by the system. 

 TANGEDCO reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 
in part as the case may be without assigning any reason thereof. 

  
 The server time shall be treated as final and binding. Bids recorded in the server before 

the bid closing time will only be treated as valid bid. Bidders are, therefore, advised to 
submit their bids well before the closing time of e-tender. If any bid reaches the server 
after the bid closing time as per server time, the same will not be recorded and no 
complaint in this regard shall be entertained. 

 

 Bidders are advised to exercise caution in quoting their bids in e-tender to avoid any mistake. Bids 
once submitted can’t be recalled after bid closing time. 

 

 Any order resulting from this bidding process shall be governed by the terms and conditions 
mentioned in the NIT. 

 

 Bidders are not required to sign in each page of the tender specification & upload. 
Instead bidders are required to sign a declaration form as specified in Schedule C of the 
specification & upload. 
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TANGEDCO LIMITED 
E-Tender No: TNEB/TANGEDCO-CE/D / TIN/ EE/SCH/WET-01/ 2022-23 

1. Name of the work  : Works Contract e-Tender for the Provision of Raising the Existing 
110/11KV 2X10 MVA power Transformers from Low lying area 
including Civil and Electrical works as per specifications at 
110/11KV Sub Station Marthandam of Kanyakumari EDC. (As per 
Specification through E-Tendering through NIC platform) 

2. Method of Tender : E-Tender Two Part System (Online  Through 
https://tntenders.gov.in/nicgep/app) 

3. (a) Earnest Money Deposit 
(EMD) 
 

 
 
 
: 

Rs. 15,900 (Rupees Fifteen Thousand and Nine Hundred 
only) Payment of EMD through NEFT/RTGS/Account Transfer in 
favour of SE/TEDC/ TANGEDCO/Tirunelveli to this office by 2 hours 
before Closing  time of Tender. Account No: 1119201001581 IFSC 
code:CNRB0001119 CANARA BANK Tirunelveli Junction     

 Or (b) Permanent EMD 
(i) Rs.20,00,000/- 
(ii) Rs.40,00,000/- 
(iii) Rs.1,00,00,000/- 

 
 
 
: 

Tender Value 
Not exceeding 10 crores 
Not exceeding 50 crores 
Without any monetary limits. 

4. URL for online submission of 
e-tender 

: https://tntenders.gov.in 

5. Last date for submission of 
EMD   

:       20 .07.2022 at 12.00 hrs (The EMD amount has to be 
received in TANGEDCO’s account through NEFT/RTGS/Account 
Transfer in favour of SE/TEDC/ TANGEDCO/ Tirunelveli, before 2 
hours of tender closing time)      

6. Date of closing of online e-
tender for submission of 
Techno-commercial Bid and 
price bid 

:       19.07.2022 at 14.00 hrs. 
 

7. Due date and time for opening 
of Tender electronically 

:        20.07.2022 at 14.30 hrs.( If the due date for the tender 
happens to be a declared holiday, then the tenders will be 
received and opened on the next working day, except on 
Saturdays without any change in timings) 

8. Specification at website : The tender specification will be placed at TANGEDCO website 
(www.tangedco.gov.in) and TN govt. website 
(www.tenders.tn.gov.in). The prospective bidder may download 
the same. 

9. Documents to be uploaded by 
the tenderers during e-
submission 

: Schedules and relevant documents as per specifications 

10. Clarification should be sought 
from 

: Chief Engineer/ Distribution 
Tirunelveli region, Maharaja Nagar,  
Tirunelveli – 627 011. 

11. Place at which tender will be 
opened. 

: O/o. Chief Engineer/ Distribution 
Tirunelveli region, Maharaja Nagar,  
Tirunelveli – 627 011. 

NOTE: The Tender documents are available in the TANGEDCO Ltd., website (www.tangedco.gov.in) and 
Tamilnadu Government website (www.tenders.tn.gov.in) The prospective bidders may get the specification by 
down-loading from the Website at free of cost. They shall ensure whether any clarification amendment is issued 
to the Specification before on line submission(Website for online bid submission:www.tenders.tn.gov.in) of 
their tender by visiting the above mentioned websites.      

    
SD/*** 

CHIEF ENGINEER / DISTRIBUTION                                                                                
TIRUNELVELI REGION 
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1. In the event of the specified date of opening of bids being declared 
holiday, the bid shall be opened on the next working day at the same 
time and venue. 

2. Bid document can be downloaded free of cost online through the website 
https://tntenders.gov.in/nicgep/app only by those contractors, who are 
having valid Digital Signature Certificate and the bid document cannot be 
purchased from the Office of the Chief Engineer by remitting the cash in 
the office of the Chief Engineer and no pre request for issue of bid 
document will be entertained in the Office of the Chief Engineer. 

 
3. The Contractors who had downloaded the Bid document from the website 

shall submit the Bid through NIC Website before the scheduled time of 
submission. The electronic bidding systems would not allow any late 
submission of bids. (No bid document is to be sealed and brought to the 
office of the Chief Engineer for placing in Tender Box) 

 
4. The Tenderers shall ensure whether any Clarification/Amendment is issued to 

the Specification, before submission of their Tender, by visiting the respective 
Website. 

5. For other details refer Section – IV (A) & (B), “Instruction to Tenderers” in the 
tender document. 

 

Tender Specification 

SPECIFICATION NO. CE/D/TIN/ EE/SCH/WET-01 /2022-23 

 

Sl. 
No 

Name of the work 
Class of 

the 
Eligibility 

EMD 
Period of 
contract 

1 

Works Contract e-
Tender for the Provision of 
Raising the Existing 
110/11KV 2X10 MVA power 
Transformers from Low 
lying area including Civil 
and Electrical works as per 
specifications at 110/11KV 
Sub Station Marthandam of 
Kanyakumari EDC.  

 

Class IV 
Contractor 

& above 

Rs. 15,900/- 
(Rupees 
Fifteen 

Thousand and 
Nine Hundred 

only)  

Three 
months 

 

 

Date/Time for Opening of Tender:       20.07 .2022   -14:30 Hrs. 
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The tender specification contains the following 

DESCRIPTION 
SECTION   - I : EARNEST MONEY DEPOSIT 
SECTION   - II : BID QUALIFICATION REQUIREMENTS (BQR) 
SECTION   - III : REJECTION OF TENDERS 
SECTION   - IV (a) : INSTRUCTION TO TENDERERS  
SECTION – IV (b): INSTRUCTION TO BIDDERS FOR SUBMISSION OF ON LINE BIDS 

THROUGH E-TENDER 
SECTION - V : COMMERCIAL 
SECTION - VI (a) : TECHNICAL SPECIFICATIONS (CIVIL) 
SECTION - VI (b) : TECHNICAL SPECIFICATIONS (ELECTRICAL) 
SECTION - VII : AMENITIES 
SECTION – VIII   : FORMATS 
ANNEXURE - I : CHECK LIST FOR SCHEDULE OF PRICES 
ANNEXURE – II  : CHECK LIST FOR BID QUALIFICATION 
ANNEXURE – III  : CHECK LIST FOR COMMERCIAL TERMS 
SCHEDULE – A  : SCHEDULE OF PRICES 
                              (BOQ in excel format available in e-tender website) 
SCHEDULE – B  : DEVIATION FROM COMMERCIAL SPECIFICATION  
SCHEDULE – C  : DEVIATION FROM TECHNICAL SPECIFICATION 
SCHEDULE – D    : EXPERIENCE CERTIFICATES 

SCHEDULE – E : UNDERTAKING IN LIEU OF E.M.D.  

SCHEDULE – F : UNDERTAKING TOWARDS JURISDICTION FOR LEGAL   
   PROCEEDINGS. 

SCHEDULE - G : EMPLOYMENT OF EX-SERVICE MEN AND EX-TODAY   
    TAPPERS 

SCHEDULE – H : DECLARATION FORM 
SCHEDULE – I : BANK GUARANTEE FOR SD CUM PG 
SCHEDULE – J : UNDERTAKING TOWARDS EPF & ESI 
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SECTION - I 

EARNEST MONEY DEPOSIT 

1) Tenderer should pay the specified amount towards Earnest Money Deposit, as              

Rs. 15,900 (Rupees Fifteen Thousand and Nine Hundred only) 

2) The Earnest Money Deposit specified above should be transferred through 
NEFTS/RTGS as mentioned above in 5 (a) of Foreword for the above amount. 
Scanned copy of E-receipt duly reflecting the UTR number shall be uploaded. The 
EMD amount has to be received in TANGEDCO account through e payment, 2 
hours before closing time of tender, EMD amount received beyond tender 
closing time will be summarily rejected. 

3) In case the EMD remittance through same Bank, a copy of Bank account scroll of 
bidders duly exhibiting the transaction of EMD amount with details of name of the 
bank account number of the bidder, and IFSC Code shall be uploaded, so as to 
verify the credit of same in TANGEDCO bank account scroll for ensuring the EMD 
compliance of bidders. 

4) Any other mode of payment of EMD other than NEFT/RTGS/Account transfer to 
TANGEDCO’s Account shall not be accepted towards EMD and the tenders shall be 
rejected if EMD is not paid in the prescribed manner. 

5) The Tenderers who are having valid Permanent EMD with TNEB/TANGEDCO for an 
amount of Rs.20,00,000/- (Rupees Twenty lakhs only) and above are exempted from 
payment of Earnest Money Deposit and are eligible to participate in the tender.  

 
The existing PEMD holder for Rs.20,00,000/- are eligible to participate in the 

tender only for the value of tenders not exceeding Rs.10 Crores. The existing PEMD 
holder for Rs.5,00,000/- & Rs.10,00,000/- are not eligible for participating in the 
tender unless they pay the differential amount for the new PEMD slab. 

 
If the Tenderer desires to become a Permanent E.M.D. holder, he is advised to 

deposit the required amount with the TANGEDCO as Permanent E.M.D. well in 
advance, obtain a certificate from the Financial Controller/Purchase and upload 
copy of the same along with the tender. 

6) The Earnest Money Deposit will be refunded to the unsuccessful tenderers on 
application after intimation of rejection of tender is sent. The amount will not carry 
any interest 

7) The EMD of successful tenderer will be adjusted towards SD 

8) The tenderers who are registered with DGS & D Rate Contract are not exempted 
from payment of EMD against this tender. 

9) The EMD will not carry any interest.  

10)  Having examined the tender specification together with the schedules attached, 
the bidder is deemed to accept to pay the amount equivalent to EMD, together with 
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costs if any, in the events of non-fulfilment of the conditions stipulated in the 
tender specification i.e. in all cases where EMD paid will be forfeited. The GST 
applicable for the above shall also be paid to TANGEDCO by the bidder. 

11) The Tenderer is deemed to accept to pay the amount equivalent to EMD 
immediately when a demand is raised by Board against the Tenderer without any 
demur in the event of the following.  

1. If he withdraws his tender or backs out after acceptance of the tender or fails to 
remit the Security Deposit.  

2. If he revises any of the terms quoted during the validity period.  

3. If he violates any of the conditions of the tender specification. 

Now the condition is such that if the Tenderer shall duly and faithfully observe 
and perform the terms and conditions specified in terms of the above, then the 
above condition shall be void. Otherwise the same shall remain in full force. The 
Tenderer undertakes not be revoke this guarantee till the contract is completed 
under the terms of contract. 

12) The Earnest Money Deposit will be refunded to the unsuccessful tenderers on 
finalization and on application to the Chief Engineer/Distribution/Tirunelveli 
along with advance Stamped Receipt after intimation of the rejection / non-
acceptance of their tender is sent to them. 

13)  Any other mode of payment of EMD other than NEFTS/RTGS shall not be 
accepted towards EMD and the tenders shall be rejected if EMD is not paid in the 
prescribed manner. 

14)  The following should be uploaded by the tenderer during submission of Techno-
Commercial bid for payment of EMD failing which the offer will be summarily 
rejected. 

 The Scanned copy of E-receipt duly reflecting the UTR number  

  If the EMD details furnished by the tenderer are found to be false/unrealized at 
a later date, the offer given by such tenderer will be rejected. 

15)   Those tenderers who are exempted from payment of EMD shall furnish an 
undertaking in lieu of EMD in the form as per Schedule.  

16)  The Earnest Money Deposit made by the Tenderer will be forfeited if:-    

(a) He/they withdraws his tender or backs out after acceptance. 

(b) He withdraws his tender before the expiry of validity period stipulated in 
the specification or fails to remit the security deposit. 

(c) He violates any of the provisions of these regulations contained herein. 

(d) He revises any of the terms quoted during the validity period. 

(e) He gives false particulars/documentary evidence for any of  the BQR. 
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(f)   GST applicable will be levied on forfeiture of EMD. 

16)  In the event of the documents with the offer being found to be bogus or if the 
documents containing false particulars, the Earnest Money Deposit paid by the 
tenderers will be forfeited in addition to blacklisting them for future 
tenders/contracts in TANGEDCO . 

17)  Apart from the above, the TANGEDCO has the right to adopt any changes, 
based on the TANGEDCO’s Accounts Branch instructions, with regard to 
extending exemption from paying EMD.   

   18)    EXEMPTION FOR PAYMENT OF EARNEST MONEY DEPOSIT :-  

As per Notification No.S.O.2119(E) dated 26.06.2020 of Government of India, 
Ministry of MSME, all Micro, Small and Medium Enterprises shall register by 
Composite criteria under Udyam registration. Hence, all existing enterprises 
registered under EM-Part II/ UAM shall register again on the Udyam Registration 
portal on or after the 1st day of July, 2020 and the procedure for registration & 
guidelines are given below in Note.  

(i) The following categories of Industries are exempted from payment of EMD 
subject to ensuring that the tendered item/ service should be covered in their 
Registration Certificate showing the materials permitted to manufacture and 
period of validity of certificate.  

a)  The Micro & Small Enterprises located within the State and registered with 
the Government of Tamil Nadu, Department of Industries and Commerce, 
District Industries Centre.  

b)  The Micro & Small Enterprises registered with the National Small Industries 
Corporation.  

c)  The Micro & Small Enterprises holding Entrepreneur Memorandum Part II 
Acknowledgement/ Udyog Aadhaar Memorandum/ Udyam Registration 
Certificate obtained from the District Industries Centre in respect of those items 
for which the Registration Certificate has been issued. 

 d)  Departments of the Government of Tamil Nadu. 

e) Undertakings and Corporations owned by the Government of Tamil Nadu. 

 f) Labour Contract Co-operative Societies.  

g) Tiny Industries registered with the State of Tamil Nadu and Registration 
Certificate issued by the Department of Industries and Commerce/ Government of 
Tamil Nadu in respect of those items covered under the Registration Certificate. 

 h) The Small Enterprises located outside the State and registered with National 
Small Industries Corporation in respect of those items covered under Registration 
Certificate.  
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(ii) a) The Micro & Small Enterprises having provisional registration certificate 
are not eligible for exemption.  

b) Central and the State Government Departments/ Undertakings and 
Corporations other than those in Tamil Nadu shall have to pay Earnest Money 
Deposit. 

(iii) DOCUMENTS TO BE UPLOADED AS A PROOF OF ELIGIBILITY FOR 
EXEMPTION FROM PAYMENT OF EARNEST MONEY DEPOSIT:  

a) Attested copy of Entrepreneur Memorandum Part II Acknowledgement/ Udyog 
Aadhaar Memorandum/ Udyam Registration Certificate issued by the Department 
of Industries and Commerce, District Industries Centre for Micro and Small 
Enterprises registered within the State of Tamil Nadu. 

 b) Attested copy of Entrepreneur Memorandum Part II Acknowledgement/ 
Udyog Aadhaar Memorandum/ Udyam Registration Certificate issued by the 
Department of Industries and Commerce, District Industries Centre in their 
respective states and Registration Certificate of National Small Industries 
Corporation Limited for Micro and Small Enterprises registered outside Tamil Nadu.  

c) Those tenderers under exempted Category from payment of EMD shall upload 
an undertaking in lieu of EMD in the form as per SCHEDULE initialled / endorsed 
by the tenderer. 

 d) Certificate from Chartered Accountant for turnover value for the purpose of 
classification as per Notification No.S.O.2119(E) dt 26.06.2020 of Government of 
India, Ministry of MSME.  

e) Certificate from Chartered Accountant for investment value in Plant and 
Machinery for the purpose of classification as per Notification No.S.O.2119(E) dt 
26.06.2020 of Government of India, Ministry of MSME.  

Note : EM-Part II/ UAM shall be valid only for a period upto 31st 
March,2021 

(iv) In the event of non-fulfillment or non-observance of any of the conditions 
stipulated in the contract consequent to such breach of contract to the effect to pay 
as penalty an amount equivalent to EMD. The State Government, Public Sector 
Undertakings who are exempted from payment of EMD/ SD should also pay as 
penalty an amount equivalent to the amount fixed as Security Deposit in the event 
of non-fulfillment or non-observance of any of the conditions stipulated in the 
contract 

                                                                      

 

 



14 

 

 

 

SECTION-II 

BID QUALIFICATION REQUIREMENTS (BQR) 

The BIDDERS shall become eligible to bid on satisfying the following “BID 
QUALIFICATION REQUIREMENTS” and on uploading the required documentary 
evidences along with the Tender bid submission. 

A. Work Experience Requirement: 

A.1   The tenderer should be a registered contractor in the class IV & above and 
attested copy of registration certificate should be furnished. 

A.2 The tenderer should have executed civil works such as Construction/Extension of 
control room building, Plinths for breaker civil works for a value not less than 1.5 
lakhs in a single agreement or otherwise the total value of the tender in multiple 
agreement within past ten years in any 33/11 KV SS or above voltage rating to 
State Electricity TANGEDCO/State Transmission Utilities/ Central Power Utilities 
in India.  

A.3 The tenderer should have executed electrical works such as supply and erection of 
steel structures, erection of equipments, erection of earth mat, earth bore, and 
other station auxiliaries etc., for a value not less than  2.5 lakhs in a single 
agreement or otherwise the total value of the tender in multiple agreement 
within past ten years in any 33/11 KV SS or above voltage rating to State 
Electricity TANGEDCO/State Transmission Utilities/Central Power Utilities in 
India. 

B. Experience Certificate: 

The tenderer shall furnish necessary work order copies and end user certificate as 
documentary evidence thereof for the works specified in item (A2 & A3). 

C. Financial requirements: 

            Annual turnover of the tenderer shall be more than Rs. 4  lakhs (Rupees 
Four lakhs only) (25% of value of work) in any one year during the last three years 
(2019-20  2020-21 & 2021-22).       

  In case of bidders who happen to be the companies registered under 
companies Act-1956, attested copy of Audited financial statements like, Profit and 
Loss A/c and Balance Sheet for the immediately preceding 3 years (2019-20  
2020-21 & 2021-22) may be furnished and in case of others, the Annual turnover 
certified by the practicing Charted Accountant or attested copy of Income Tax 
statements or attested copy of Sales tax certificate or enlistment certificate issued 
by NSIC containing Turnover details of the tenderer for all the 3 years (2019-20  
2020-21 & 2021-22).  may be enclosed as documentary proof. 
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D. GST Registration certificate  
1. The bidder should enclose the copy of the GST Registration certificate.  
 

E.  EPF and ESI main code numbers 
1. The bidder should enclose the proof for having EPF main code number. 
2. The bidder should enclose the proof for having ESI main code number.  

If it is found that bogus certificate is produced it will lead to blacklisting and also 
forfeiting of EMD. 

 

           THE OFFERS OF THE BIDDERS NOT SATISFYING THE ABOVE “BID 
QUALIFICATION REQUIREMENTS” WILL BE SUMMARILY REJECTED. 

 

 

 
SD/*** 

                CHIEF ENGINEER / DISTRIBUTION                                                                                
TIRUNELVELI REGION 
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SECTION – III 

REJECTION OF TENDERS 

I. Tenders will be SUMMARILY rejected if, 

(a) The EMD requirements are not complied with,  

(b) Not satisfying Bid Qualification Requirements. 

(c) Not in the prescribed form and Single part system. 

       II. Tender is LIABLE to be rejected, if it is: 

(a) (i) Not covering the supply and erection of materials with all accessories.  

      (ii) If the offer made for the part of work and not for the whole of the work 
       covered under specification  

(b) With validity period less than that stipulated in this specification. 

(c) Not in conformity with TANGEDCO’s Commercial terms and Technical 
Specifications (Section - V, VI a & VI b). 

(d) Not properly and digitally signed by the tenderer. 

(e) Received from a tenderer who is directly or indirectly connected with 
Government service or TANGEDCO Service or services of local authority. 

(f) From any black listed Firm or Contractor. 

(g) Received by Telex/Telegram / E-Mail 

(h) From a tenderer whose past performance/Vendor rating is not satisfactory. 

(i) Not containing all required particulars as per Schedule - A to J prescribed 
in this specification. 

(j) Tenders received from Agents/Dealers/Sub-Contractors 
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SECTION – IV (a) 

INSTRUCTIONS TO TENDERERS 

1.0. Tenders in Two Cover (a) EMD, BQR & Techno-Commercial documents and (b) 
Price Bid through e-tender will be received for and on behalf of TAMIL NADU 
GENERATION AND DISTRIBUTION CORPORATION LIMITED herein after referred 
as TANGEDCO/ PURCHASER in the NIC portal on or before the due date 
prescribed. All the tenders shall be prepared and submitted strictly in accordance 
with the Instructions set forth herein. THE TENDERERS WHO DO NOT FULFILL 
THE “BID QUALIFICATION REQUIREMENTS” AS PER SECTION – II NEED NOT 
PARTICIPATE IN THE TENDER. OFFERS NOT SATISFYING THIS "BID 
QUALIFICATION REQUIREMENTS” WILL NOT BE CONSIDERED AND WILL BE 
SUMMARILY REJECTED.  

1.1 The Transparency in Tenders Act 1998 and the Transparency in Tenders Rules 
2000 with all amendments are applicable to this tender. 

2.0. SCOPE OF WORKS:- 

Works Contract e-Tender for the Provision of Raising the Existing 110/11KV 
2X10 MVA power Transformers from Low lying area including Civil and Electrical 
works as per specifications at 110/11KV Sub Station Marthandam of Kanyakumari 
EDC which includes Construction of Power Transformer plinth, supply of iron and steel 
materials, fabrication and erection of Gantry structures, Power Transformer 
Dismantling & erection works and allied civil & Electrical as per specifications. 

3.0 SUBMISSION OF TENDER OFFER : 

3.1.  The Tenderer is expected to examine all instructions and Schedules detailed in the 
Specification and submit the Schedule of prices and other required particulars in 
the schedules called for in the specification only as per the formats prescribed 
herein. The date of digital signature should in variably be indicated and submitted 
through online.  

 3.2.  The tenderers are requested to submit all the documents electronically in 
pdf form only (ie., by  attaching the scanned copies of documents) along with their 
tender.   The Techno-Commercial and Price  Bids are to be submitted at 
https://tntenders.gov.in/nicgep/app  

4.0 TWO PART TENDER SYSTEM: 

   The e-tender shall have 1) Techno-Commercial Bid and 2) Financial Bid. 
1) Techno-Commercial Bid shall contain Technical Bid with Commercial Terms 

(i.e.).BQR documents, Schedules and other documents (PAN, ESI,EPF and GST 
Registration no. etc.,)called for in this specification except Price Schedule A. 
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THE HARD COPY OF THE TENDER DOCUMENTS AS UPLOADED IN ONLINE BID 
SUBMISSION SHOULD BE SUBMITTED ALONG WITH  EMD COVER 

2) Financial Bid shall contain the Financial Bid (BOQ format). 

The Tenderers are requested to quote price only in the BOQ template available 
in the e-tender. The bidder shall download the same and upload after filling 
relevant columns. The BOQ template must not be modified/ replaced by the 
bidder, else the bid is liable to be rejected. Bidders are allowed to enter the 
Bidder Name and rates only. 

Enter Bidder Name, Basic rate, GST in BoQ Sheet towards Schedule prices for the 
Works Contract e-Tender for the Provision of Raising the Existing 110/11KV 2X10 MVA 
power Transformers from Low lying area including Civil and Electrical works as per 
specifications at 110/11KV Sub Station Marthandam of Kanyakumari EDC of Tirunelveli 
region. 

The bidder must fill up both the (1)Techno-Commercial Bid and (2)Financial Bid of 
e-tender and upload all necessary documents before making final submission. During 
tender opening, all the bids will be opened electronically on specified date and time as 
given in the tender document. The EMD and Techno-Commercial bids will be 
evaluated and the bids which are found to be in accordance with the tender 
requirement will be shortlisted as eligible bids and the respective bidder shall be 
known as eligible bidders. 

4.1 The Tender Offer consisting of Schedules should be filled up and signed by the 
Tenderer or any person holding Power of Attorney authorizing him to sign on 
behalf of the Tenderer before submission of the Tender. The date of signature 
should invariably be indicated and submitted through on line.  

4.2 In the event of tender being submitted by other than a firm, it must be signed by 
a partner (copy of partnership deed should be enclosed) and in the event of the 
absence of any Partner, it shall be signed on his behalf by a person holding a 
Power of Attorney authorising him to do so, Certified copies of which shall be 
enclosed.  

4.3 Tender submitted on behalf of companies registered under the Indian Companies 
Act, shall be signed by person duly authorised to submit the tender on behalf of 
the company and shall be accompanied by certified true copies of the resolutions, 
extracts of the Articles of Association, special or general Power of Attorney etc to 
show clearly the title, authority and designation of persons signing the tender on 
behalf of the company.  

4.1. Modifications/Clarifications to Tender Documents:- 

4.1.1. At any time after the commencement of E-Tender and before the closing of the 
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event, TANGEDCO may make any changes, modifications or amendments to the 
tender documents and same will be intimated to the concerned Vendors 
through corrigendum which can be viewed/ downloaded from the Vendor login . 

4.1.2. In case any tenderer asks for a clarification to the tender documents before 48 
hours of opening of tenders, the Chief Engineer/Distribution/Tirunelveli  will 
clarify the same.  

4.1.3. If any tenderer raises clarifications after the opening of the tender, the clarified 
reply issued by the Chief Engineer/Distribution/Tirunelveli  on the 
clarifications will be final and binding on the Tender. 

4.1.4. All tender offers shall be prepared by typing or printing in the formats enclosed 
with this specification. 

4.1.5. All information in the tender offer shall be in ENGLISH only. It shall not contain 
interlineations, erasures or over writings except as necessary to correct errors 
made by the tenderer. Such erasures or other changes in the tender documents 
shall be attested by the persons signing the tender offer.                                                                                                                             

4.2 QUOTATION OF RATES:- 

4.2.1. Rates should be quoted in figures i.e., integers only.  

4.2.2. Offers giving lump sum price, without giving their breakup as per details 
required in the attached Price Schedule-A shall be liable for rejection. (BOQ) 

4.3. PRINTED TERMS AND CONDITIONS IN TENDERS:- 

Tenderer’s printed terms and conditions will not be considered as forming part 
of the tender under any circumstances. 

4.4. INCOMPLETE TENDERS:- 

Tender, which is incomplete, obscure or irregular, is liable for rejection. 

4.5 AMBIGUITIES IN CONDITIONS OF TENDERS:- 

4.5.1. In the case of ambiguous or contradictory terms/conditions mentioned in the 
bid, interpretation as may be advantageous to the TANGEDCO may be taken 
without any reference to the Tenderer.  

4.5.2 The tender offer shall contain full information asked for in the accompanying 
schedules and elsewhere in the specification.  

4.5.3 Tenderers shall bear all costs associated with the participation in the e-Tender 
and the purchaser will in no case be responsible or liable for these costs.  

4.5.4 No offer shall be withdrawn by the Tenderer in the interval between the deadline 
for submission and the expiry of the period of validity specified / extended 
validity of the tender offer.  

4.5.5. The tenderers are requested to furnish the GST No. & PAN No. in their offer. 

5.0. TENDER OPENING: 
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5.1. OPENING OF COMMERCIAL& TECHNICAL BIDS WITH PRICE:  

The Tender offers without price Bid will be opened electronically at 14.30 Hrs. on 
the date notified at the Office of Chief Engineer/Distribution/Tirunelveli , through 
https://tntenders.gov.in/nicgep/app 

5.2. Opening of price bids of e-tender: 

Price bids (Part-2) of those bidders who fulfill the BQR criteria and whose bids are found 
to be commercially  and technically  acceptable  in e-tender  will be opened electronically  by 
the nominated members at the notified time and date. 

6.0. INFORMATION REQUIRED AND CLARIFICATIONS:- 

6.1. To assist in the examination, evaluation and comparison of tender offers, the 
TANGEDCO may, at its discretion, ask the tenderer for a clarification of his offers. 
All responses to requests for clarification shall be in writing and to the point only.  
No change in the price or substance of the offer shall be permitted. 

6.2. The TANGEDCO will examine the tender offers to determine whether they are 
complete, whether any computational errors have been made, whether required 
sureties have been furnished, whether the documents have been properly signed 
and whether the offers are generally in order. 

6.3. Prior to the detailed evaluation, the TANGEDCO will determine the substantial 
responsiveness of each offer to the Bidding Documents.   

6.4. A substantially responsive offer is one which conforms to all the terms and 
conditions of the specification without any deviation.    

6.5. The Tender offers shall be deemed to be under consideration immediately after 
they are opened and until such time official intimation of award/rejection is made 
by the TANGEDCO to the tenderers.  While the offers are under consideration, 
Tenderers, and/or their representatives or other interested parties are advised to 
refrain from contacting by any means, the TANGEDCO employees/representatives 
on matters related to the offers under consideration. Any attempt by any tenderer 
to bring to bear extraneous pressure on the Tender Accepting Authority shall be 
sufficient reason to disqualify the tenderer. 

6.6. Mere submission of any Tender offer connected with these documents and 
Specification shall not constitute any agreement. The tenderer shall have no cause 
of action or claim, against the TANGEDCO for rejection of his offer. The 
TANGEDCO shall always be at liberty to reject or accept any offer or offers at its 
sole discretion and any such action will not be called into question and the 
tenderer shall have no claim in that regard against the TANGEDCO. 

7.0 EVALUATION AND COMPARISON OF TENDER OFFERS: 

7.1. The tender offers received and accepted will be examined to determine whether 
they are in complete shape, all data required have been furnished, the tender offer 
is properly signed and the offers are generally in order and the tender offer 
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conforms to all the terms and conditions of the Tender document without any 
deviation. 

7.2. Only for the purpose of evaluation of the tender offers, the following factors will 
be taken into account for arriving at the evaluated price. 

7.2.1For the purpose of evaluation of the tender offers, the unit FOR (D) value of 
tendered material will be arrived at and evaluation will be carried out as detailed 
in Clause 7.2.3. From this value, it will be evaluated to arrive at the lowest offer 
(L1 Tenderer).  

7.2.2 The rates quoted by the eligible lowest tenderer will be compared with the 
prevailing market rate and the rates of previous period and if the Tender 
Accepting Authority is of the view that the quoted rates are too high, the rates 
will be negotiated and the rate will be determined. All eligible bidders who accept 
the rate will be enlisted. 

7.2.3. In evaluation of the price of articles which are subject to State Goods & 
Services tax, Central Goods & Services tax, Integrated Goods & Services tax, the 
price has to be determined inclusive of such State Goods & Services tax, Central 
Goods & Services tax, Integrated Goods & Services tax. 

7.3. The amount of GST and its percentage shall be indicated in the offer. 

7.4. The offer will be evaluated in pursuance of the clause 7.0 as above and no price 
preference shall be extended in evaluation of offers in view of withdrawal of the 
provision for extending price preference in TamilNadu Transparency in Tenders 
Act. 

7.5. The Bid evaluation shall be done as per Tamil Nadu Transparency in Tenders Act 
1998 and Tamil Nadu Transparency in Tenders Rules 2000 with all amendments 
then & there are applicable to this tender. 

8.0. VALIDITY:- 

8.1. The tender offer shall be kept valid for acceptance for period of 180 days from   
the date of opening of offers. The offers with lower validity period are liable for 
rejection. 

8.2. Further, the tenderer shall agree to extend the validity of the Bids without 
altering the substance, and prices of their Bid for further periods, if any, required 
by the TANGEDCO. 

9.0. RIGHTS OF THE TANGEDCO:- 

    Notwithstanding anything contained in this specification, TANGEDCO reserves 
the right to: 

i. Accept the lowest tender. 
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ii. Revise the quantities at the time of placing orders. The quantity finally ordered 
may vary to the extent of Twenty- five percent either way of the approximate 
quantity. 

iii. Reject any or all the tenders or cancel without assigning any reasons thereof. 

iv. To split the Tender Quantity and place orders on one or more than one Firm to 
meet the delivery requirements. 

v. Relax or waive or amend any of the conditions stipulated in the tender 
specification wherever deemed necessary in the best interest of the 
TANGEDCO. 

vi. Recover losses if any sustained by TANGEDCO, from the supplier who pleads 
inability to supply, and backs out of his obligation after award of contract. The 
Security Deposit/Earnest money deposit paid shall be forfeited.  

vii. To cancel the orders for not keeping up the delivery schedule. 

viii. After with the tenderer and before passing the order accepting a tender, if the 
Tender Accepting Authority decides that the price quoted by such tenderer is 
high, the tender is liable for rejection. 

10.0. DEVIATIONS:- 

10.1. The tenderer shall furnish, if there are any deviations in the commercial and 
technical terms in the Schedule B and C Annexed. Deviations mentioned 
elsewhere will not be considered. If no deviations are furnished, it will be 
construed that the tenderer is accepting all terms specified in the 
specification. Similarly if any deviations are furnished in the said schedules B 
and C it will be construed that these are the only deviations and the tenderer 
is accepting all other terms of the specification and the offer will be taken for 
evaluation accordingly.   

   10.2.        THE TENDERERS SHALL FURNISH THE DETAILS OF THEIR OFFER IN 
THE CHECK LIST FOR BID QUALIFICATION REQUIREMENTS, COMMERCIAL 
TERMS IN THE ANNEXURES I & II RESPECTIVELY. 

10.3. THE OFFERS OF THE TENDERERS WITH DEVIATIONS IN COMMERCIAL 
TERMS OF THE TENDER DOCUMENT WHICH COULD NOT BE ACCEPTED 
WILL BE REJECTED. 

10.4. NO ALTERNATE OFFER WILL BE ACCEPTED. 

11.0. BAR OF JURISDICTION:- 

 Save as otherwise provided in Tamil Nadu Transparency in Tender Act 1998 
no order passed or proceeding taken by any officer or authority under this Act 
shall be called in question in any Court, and no injunction shall be granted by 
any court in respect of any action taken or to be taken by such officer or 
authority in pursuance of any power conferred by or under the above Act. 
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12.0. APPEAL:-  

 Any tenderer aggrieved by the order passed by the Tender accepting Authority 
under Section-10 of the Tamil Nadu Transparency in Tenders Act 1998 may 
appeal to the Government within 10 (Ten) days from the date of receipt of 
order. 

13.0. TRANSPARENCY ACT:- 

The provisions of Tamil Nadu Transparency in Tender’s Act, 1998 & Tamil 
Nadu Transparency in Tender Rules, 2000 with all its amendments then & 
there are applicable to this tender. 

14.0. INSPECTION OF SITE BY BIDDER: 

14.1.Bidder shall inspect the site, examine and obtain all information required and 
satisfy himself regarding matters and things such as access to site, 
communication, transport, right of way, the type and number of equipment and 
facilities required for the satisfactory completion of work, the quantity of 
various sections of the work, the  availability of local labour,  availability and 
rates of materials, local  working conditions, uncertainties of weather, 
obstructions and hindrances that may arise etc., which may affect the work or 
cost thereof, before submission of his BID. Ignorance of SITE CONDITIONS 
shall not be accepted by the owner as basis for any claim for compensation. 

         The submission of a bid by the bidder will be construed as evidence that 
such an examination was made and any later claims/ disputes in regard to 
rates quoted shall not be entertained or considered by the owner. 

14.2. If any temporary feeder road within site is considered essential for the proper 
execution of the work this shall have to be formed by the Contractor at his own 
cost with the prior approval of the Engineer. The Contractor shall organize his 
own arrangement to transport his equipment, men and materials in such a 
manner that the completion period will not be exceeded on any account. 

14.3. The rates quoted by Bidder shall be based on his own knowledge and judgment 
of the conditions and hazards involved and shall not be based on any 
representations to the Engineer. 

15.0. CONTRACT AGREEMENT DOCUMENT: 

15.1. The fact of the submission to the TANGEDCO of Tender shall be deemed to 
constitute an agreement between the tenderer and the TANGEDCO whereby 
such Tender shall remain open for acceptance by the TANGEDCO. If the 
Tenderer be notified that his tender is accepted by the TANGEDCO, he shall be 
bound by the Terms of the Agreement constituted by the Tenders and such 
acceptance thereof by the TANGEDCO, until a formal contract of the same tender 
has been executed between him and the TANGEDCO in replacement of such 
agreement. The stamp duty payable to this agreement should be borne by the 
successful tenderer. 
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15.2. The written agreement to be entered into between the Contractor and the 
TANGEDCO on non-Judicial stamp paper of Rs.80/- in the standard form the 
cost of stamp paper being borne by the successful tenderer, shall be the 
foundation regarding the rights of both the parties and the contract shall not be 
deemed to be completed until the agreement has first been signed by the 
Contractor and then by the proper officer authorized to enter into contract on 
behalf of the TANGEDCO. Failure to enter into the required agreement within the 
prescribed time limit shall entail forfeiture of the Earnest Money with applicable 
GST. 

 16.0. GENERAL CONDITIONS 

 16.1. The tenderers should indicate clearly in the tenders whether the Company is a 
potentially sick Industrial Company or a sick Industrial Company in terms of 
Section-23 or Section-15 of sick industrial companies’ special provisions Act 
1985. Failure to supply this information will make the tender liable for 
rejection. 

16.2. The Tenderers are requested to procure the materials only from 
reputed/qualified manufacturer as per Technical requirement stipulated in 
Technical Section.   

  17.0. Inspection Clause: 

17.1. The TANGEDCO or his representative shall have the right to inspect and/or 
test the goods/ works to confirm their conformity to the Contractor. The 
TANGEDCO shall notify the Contractor/supplier in writing of the identity of any 
representatives authorized for these purposes. The inspections and tests may 
be conducted on the premises of the supplier/Contractor or his Sub Contractor 
at the point of delivery and/or at the goods’ final destination. Where tests are 
conducted in the premises of Supplier/Contractor, all reasonable facility and 
assistance including access to drawings and production data shall be furnished 
at no charge to the Purchaser/Owner. Should any inspected or tested goods 
/works fail to conform to specifications, the Owner/Purchaser may reject them 
and the supplier/ contractor shall either replace the rejected goods or make all 
alterations to the work necessary to meet specification requirements free of cost 
to the TANGEDCO within one week of intimation. 

17.2. TANGEDCO’s right to inspect, test and where necessary reject the 
goods/works after the goods arrival /works processed at the site, shall in no 
way be limited or waived by reason of the goods/ works having been 
previously inspected, Tested and passed by the TANGEDCO or his 
representative prior to the goods’ dispatch/ works completion. 
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SECTION – IV (b) 

INSTRUCTION TO BIDDERS FOR SUBMISSION OF ONLINE BIDS THROUGH  

E-TENDER 

1.0. Bidders are requested to read the terms & conditions of this tender before 
submitting their online bids. Bidders who do not comply with the conditions with 
documentary proof (wherever required) will not qualify for opening of price bid. In 
this document the terms “bidders” and “vendors” mean the one and same. 

2.0. INSTRUCTIONS FOR ONLINE BID SUBMISSION: 

 The bidders are required to submit soft copies of their bids electronically on the 
NIC Tamil Nadu E-tender portal, using valid Digital Signature Certificates. The 
instructions given below are meant to assist the bidders in registering on the NIC 
Tamil Nadu E- tender portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the NIC Tamil Nadu E- tender 
portal. More information useful for submitting online bids on the NIC Tamil Nadu 
E- tender portal may be obtained at: https://tntenders.gov.in/nicgep/app. 

3.0. REGISTRATION: 

1) Bidders are required to enroll on the e-Procurement module of the NIC Tamil 
Nadu e-tender Procurement Portal (URL:https://tntenders.gov.in/nicgep/app) 
by clicking on the link “Online bidder Enrollment” on the NIC Tamil Nadu  
E- tender portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a 
unique Username and assign a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers as 
part of the registration process. These would be used for any communication 
from the NIC Tamil Nadu E-tender portal. 

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) 
issued by any Certifying Authority recognized by CCA India (e.g. Sify /nCode/ e 
Mudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their 
user ID / password and the password of the DSC / e-Token. 

4.0. SEARCHING FOR TENDER DOCUMENTS: 

1) There are various search options built in the NIC Tamil Nadu E- tender portal, 
to facilitate bidders to search active tenders by several parameters. These 
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parameters could include Tender ID, Organization Name, Location, Date, 
Value, etc. There is also an option of advanced search for tenders, wherein the 
bidders may combine a number of search parameters such as Organization 
Name, Form of Contract, Location, Date, Other keywords etc. to search for a 
tender published on the NIC Tamil Nadu E- tender portal. 

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the NIC Tamil 
Nadu E- tender portal to intimate the bidders through SMS / e-mail in case 
there is any corrigendum issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the 
Helpdesk. 

5.0. PREPARATION OF BIDS: 

1) Bidder should take into account any corrigendum published on the tender   
document before submitting their bids. 

2) Please go through the tender advertisement and the tender document 
carefully to understand the documents required to be submitted as part of 
the bid. Please note the number of covers in which the bid documents have to 
be submitted, the number of documents - including the names and content 
of each of the document that need to be submitted. Any deviations from these 
may lead to rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document/schedule and generally, they can be in 
PDF/XLS/RAR/DWF/JPG formats. Bid documents may be scanned with 100 
dpi with black and white option which helps in reducing size of the scanned 
document. 

3) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a 
provision of uploading such standard documents (e.g. PAN card copy, annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders can 
use “My Space” or ‘’Other Important Documents’’ area available to them to 
upload such documents. These documents may be directly submitted from the 
“My Space” area while submitting a bid, and need not be uploaded again and 
again. This will lead to a reduction in the time required for bid submission 
process. 

4) The completed bid comprising scanned copy of the proof for the payment of 
EMD and necessary technical and commercial documents should be uploaded 
on the website along with signed and scanned copies of requisite certificates as 
are mentioned in the different sections in the tender document. 
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6.0. SUBMISSION OF BIDS:- 

1) Bidder should fill up the formats in all the Schedules and scan them after 
signature, and upload in the bid. If failed to do so, the bidding will be 
summarily rejected. 

2) Scheduled formats F & I filled in the non-juridical stamp valued of Rs.80/- may 
be scanned and uploaded in the bidding. 

3) Bidder should log into the site well in advance for bid submission so that they 
can upload the bid in time i.e. on or before the bid submission time. Bidder will 
be responsible for any delay due to other issues. 

4) The bidder has to digitally sign and upload the required bid documents one by 
one as indicated in the tender document. 

5) Bidder has to select the payment option as “offline” to pay the tender fee / EMD 
as applicable and enter details of the instrument. 

6) Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in Postal/person to 
the concerned official, latest by the last date of bid submission or as specified in 
the tender documents. The details of the accepted instrument, physically sent, 
should tally with the details available in the scanned copy and the data entered 
during bid submission time. Otherwise the uploaded bid will be rejected. 

7) Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If the 
price bid has been given as a standard BOQ format with the tender document, 
then the same is to be downloaded and to be filled by all the bidders. Bidders 
are required to download the BOQ file, open it and complete the coloured 
(unprotected) cells with their respective financial quotes and other details (such 
as name of the bidder). No other cells should be changed. Once the details have 
been completed, the bidder should save it and submit it online, without 
changing the filename. If the BOQ file is found to be modified by the bidder, the 
bid will be rejected. 

8) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission of 
the bids by the bidders, opening of bids etc. The bidders should follow this time 
during bid submission. 

9) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit 
encryption technology. Data storage encryption of sensitive fields is done. Any 
bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is 
subjected to asymmetric encryption using buyers/bid opener’s public keys. 
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Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

10) The uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

12)  The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass 
for any bid opening meetings. 

7.0. ASSISTANCE TO BIDDERS:- 

1) Any queries relating to the tender document and the terms and conditions 
Contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender. 

2) Any queries relating to the process of online bid submission or queries relating 
to NIC Tamil Nadu E- tender portal in general may be directed to the 24x7 NIC 
Tamil Nadu E- tender portals Helpdesk. 

****** 
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SECTION : V – COMMERCIAL 

1.0 GENERAL: 

1.1 DEFINITION OF TERMS: 

1.1.1 In construing these general conditions and the annexed specification, the 
following words shall have the meanings herein assigned to them unless there 
is something in the subject or context inconsistent with such construction. 

1.1.2. “The Corporation / Owner / Purchaser / Employer” shall mean the Tamil 
Nadu storage legal representatives, successors and permitted assignees. 

1.1.3. “The Contractor / Supplier” shall mean the Tenderer whose tender has been 
accepted by the Corporation and shall include the Tenderer’s legal/ personal 
representatives, successors and assignees. 

1.1.4. “The Sub-Contractor” shall mean the person named in the Contract for any 
part of the work or any person to whom any part of the Contract has been 
sublet with the consent in writing of the Owner/Engineer shall include legal 
representatives, successors and permitted assigns of such person. 

1.1.5. “Engineer”shall mean the Chief Engineer/Distribution/ Tirunelveli / Tamil 
Nadu Generation and Distribution Corporation Limited. In case, where no 
such Engineer has been so appointed, the work “Engineer” shall mean the 
“Corporation’ or its duly authorized Representative. “Engineer’s 
Representative” means any resident Engineer or Assistant of the engineer or 
any clerk appointed for works from time to time by the Employer or the 
Engineer whose duties and authority will be noticed to the Contractor in 
writing by the Engineer.  

1.1.6. “The Goods” means all the equipment, machinery and/or other materials, 
which the Contractor is required to supply to the TANGEDCO under the 
contract. 

1.1.7. “Plant, Work or Works” shall mean and include plant materials to be 
provided and work and / or services to be done by the Contractor under the 
Contract.  This also includes all temporary works of every kind required in or 
about the execution of the works. 

1.1.8. “Services” means services auxiliary to the fabrication, supply, erection of 
Substation structures including cost of all materials and such as 
transportation and Insurance, and any other incidental services, such as in 
testing and commissioning, providing of technical assistance, training and 
other such obligations of the supplier/Contractor under the Contract, 
whether specified or not but necessary for completion of the work. 

1.1.9. “The Contract” shall mean the Agreement and include the general conditions, 
specifications, schedules, sections, drawings, form of tender, covering letter, 
schedule of prices or the final general conditions, any specific conditions 
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applying to the particular contract, specification and drawings, Contractor’s 
quotation and subsequent correspondence lists   under   reference   and the 
agreement to be entered as per the conditions of supply or work with these 
general conditions. 

1.1.10. “The Specification” shall mean all technical and other stipulations annexed 
to these general conditions. 

1.1.11. “The Site” shall mean the place where equipments are to be installed/ 
erected and serviced for commercial operation and also include all the area 
in which operation in respect of the works are carried out.  This term shall 
also include material stocking yard and the area where temporary 
structures are put up for installing any part of the work etc. 

1.1.12. “Tests and Completion” shall mean such tests as prescribed by the 
Engineer before the work is taken over by the TANGEDCO. 

1.1.13. “Commercial Use” shall mean that use of the work, which the Contract 
contemplates or usage when it is to be commercially available. 

1.1.14. “Guaranteed Period” shall mean 60 months for all materials and work from 
the date of commissioning of the whole work in all respects and taking over 
by the TANGEDCO at site. 

1.1.15.“Month shall mean calendar month. 

1.1.16.“Writing” shall include any manuscript, typewritten, print out or seal as the 
case may be. 

1.1.17.“Persons” shall include firm, Company, Corporation and other body of 
persons whether incorporated or not. 

 Words imparting the singular meaning shall also include the plural and 
vice versa where the context so requires. 

2.0. CONTRACTOR TO INFORM HIMSELF FULLY: 

        The Contractor shall be deemed to have carefully examined the general 
conditions and specifications.  If he shall have any doubt as to the 
meaning of any portion of these general conditions of the Contract, he 
shall set forth the particulars thereof, and send them to the Engineers in 
writing, in order that such doubt may be clarified. 

3.0. ENHANCEMENT OF RATES: 

No representation for enhancement of rates will be considered during the 
currency of the Contract. 

4.0. SUB – LETTING OF CONTRACT: 

4.1. The Contractor shall not, without the consent in writing of the TANGEDCO, 
assign or sublet his contract including supply of material or any substantial 
part thereof, provided that any such consent shall not relieve him from any 
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obligation, duty or responsibility, liability under the Contract. If the 
Contractor sublets or changes the sub-contractor without notification to the 
TANGEDCO, then TANGEDCO shall not make payments for such 
works/materials. If any defects/damages in works or materials are noticed in 
such unauthorized sublet portion within the expiry of guarantee 
period/TANGEDCO reserves the right to rectify/redo the defective goods/ 
works at its own cost; and such cost/damages will be recovered from 
Contractor. 

4.2. The tenderer should furnish an Undertaking that he is responsible for any 
portion of works if carried out by the sub-contractor and he is jointly and 
severally accountable to the Tamil Nadu Transmission Corporation Limited, 
in the event of defective design or defaults in the performance. 

 5.0. DEPARTURE FROM CONTRACT TERMS: 

5.1. No alterations, amendments, omissions, additions, suspensions or variations 
off works (hereinafter referred to as variation under the Contract as shown in 
the Specifications) shall be made by the Contractor except as directed in 
writing by the Engineer. However the Engineer shall have full powers subject 
to the provision hereinafter contained from time to time during the execution 
of the Contract by notice in writing, to instruct the Contractor to make such 
variations without prejudice to the Contractor and the Contractor shall carry 
out such variations occurred in the Specifications. If any suggested variations 
occurred in the Specification and in the Contractor’s opinion, if carried out, 
prevent the Contractor from fulfilling any of the Contractor’s obligations or 
guarantee under the Contract, the Contractor, shall notify the Engineer 
thereof in writing and the Engineer shall decide forthwith whether or not the 
same shall be carried out, and if the Engineer confirms Contractor’s 
instructions, Contractor’s obligations and guarantee shall be modified to 
such an extent as may be justified.  The difference of cost, if any, occasioned 
by any such variations, shall be added to or deducted from the Contractor’s 
price as the case may require. 

5.2. The amount of such difference, if any, shall be ascertained and determined in 
accordance with the rate specified in the Schedule of prices, so far as the 
same may be applicable and where rates are not contained in the schedule or 
not applicable, they shall be settled as indicated elsewhere. But the 
TANGEDCO shall not become liable for the payment of any charges in respect 
of any such variations unless the instructions for the performance of the 
same shall have been given in writing by the Engineer. 

5.3. In the event of the Engineer requiring any variation, such reasonable and 
proper notice shall be given to the Contractor as will enable him to make his 
arrangements accordingly and in cases where goods or materials or works 
are already prepared, executed and required to be altered, a reasonable sum 
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in respect thereof, shall be allowed by the Engineer, provided that no such 
variations shall except with the consent in writing from the Contractor, be 
such as will involve as an increase or decrease of the total price payable 
under the contract by more than 25% thereof, in any case in which either 
then or later will in the Contractor’s opinion involve a claim for additional 
payment, then the Contractor shall as soon as reasonably possible after the 
receipt of instructions aforesaid, advise the Engineer to that effect. 

6.0. ENGINEER’S DECISION: 

 Engineer’s decisions shall be final in respect of all matters, which are left to 
the decision of Engineers. The Engineer shall if required to do so by the 
Contractor give in writing a decision, there on and his reasons for such 
decision. 

7.0. CONSTRUCTION OF CONTRACT: 

 The Contract shall in all respects be construed and operated as a Contract as 
defined in the Indian Contract Act, 1972 as amended from time to time. 

8.0. PATENT RIGHTS: 

 In the event of any claims or demand being made or action being brought 
against the TANGEDCO for infringement or alleged infringement of any 
patent rights in respect of any design, machine, plant, work materials or 
things used or supplied by the Contractor under the Contract, the Contractor 
shall indemnity the TANGEDCO against all costs and expenses arising from 
or incurred by reasons of any claims. The TANGEDCO shall notify the 
Contractor immediately any claims so made. The Contractor may, if he so 
desires, and shall if so required by the TANGEDCO and with the assistance 
of the TANGEDCO defend such claims at the Contractor’s own expenses or 
carry on negotiations for settlement of the claim. No such design, machine, 
work, material, plant or thing shall be used by the Contractor for any 
purpose, or in any manner other than that for which the Contractor has 
supplied them or specified or implied under the Contract. 

9.0.DEATH, BANKRUPTCY ETC.: 

 If the Contractor dies or commits an act of Bankruptcy or being a corporation 
goes into liquidation, except for reconstitution purposes, or if his business is 
carried on by a receiver, the executors/successors of Contractor or any such 
receiver, liquidator or any person in whom the contract may become vested 
shall forthwith be given notice thereof in writing to the TANGEDCO and shall 
for one month, during which he shall take all reasonable steps to prevent 
stoppage of the works, have the option of carrying out the contract subject to 
his or their providing such guarantee as may be required by the TANGEDCO 
but not exceeding the value of the work for the time being remaining 
unexecuted.  In the event of stoppage of the works, the period of option under 
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this clause shall be fourteen days only provided that the above option should 
not be exercised, the contract may be terminated by the TANGEDCO by 
notice in writing to the Contractor. 

10.0. RESOLUTION OF DISPUTES: 

10.1. The Purchaser and the supplier / Contractor shall make every effort to 
resolve amicably by negotiations any disagreement or dispute arising between 
them in connection with the Contract. 

10.2. JURISDICTION FOR LEGAL PROCEEDINGS: 

 No suit or any proceedings in regard to any matter arising in any respect 
under this Contract shall be instituted in any Court, save in the High Court 
of Madras or the Court of Small Causes at Chennai or District Court or Sub-
Court / Munsiff Court. It is agreed that no other court shall have jurisdiction 
to entertain any suit or proceedings, even though, part of the cause of action 
might arise within their jurisdiction. In case, any part of cause of action 
arises within the jurisdiction of any of the courts in Tamil Nadu and not in 
the Courts in Chennai City, then it is agreed to between parties that such 
suits or proceedings shall be instituted in a Court within Tamil Nadu and no 
other Court outside Tamil Nadu shall have jurisdiction, even though any part 
of the cause of action might arise within the jurisdiction of such courts. 

11.0. ARBITRATION:  

 Arbitration is not applicable. 

12.0. GUARANTEE: 

12.1. The supplier shall guarantee that the goods under the Contract are new, 
unused of the most recent or current models and incorporated all recent 
improvements in design and materials unless provided otherwise in the 
Contract. The supplier shall further guarantee that the goods supplied 
under this Contract shall have no defects arising from design, materials or 
workmanship, installation and erection, if that may develop under normal 
use of the supplied goods. The supplier shall also guarantee the 
performance of the works executed by him including the performance of all 
the materials/goods supplied by him. 

12.2. This guarantee for goods and works shall remain valid for 60 months for 
the specified works from the date of completion of works in all respects 
and taking over by the TANGEDCO. 

12.3. The TANGEDCO shall promptly notify supplier/Contractor in writing of 
any claims arising under this guarantee in respect of goods/works.  Upon 
receipt of such notice, the Contractor shall, with all reasonable speed, repair 
or replace the defective works or parts thereof, free of cost at site. All the 
expenses towards transportation of defective parts to Contractor’s works 
and of repaired/replaced parts to site shall be borne by the Contractor.   
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12.4. If the Contractor, having been notified, fails to remedy the defects within 
14 days, the Contractor will proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and expenses and without prejudice to 
any other rights which the Contractor may have against the Supplier under 
Contract.  All expenses in this regard will be recovered from Contractor. 

13.0. SECURITY DEPOSTS CUM PERFORMANCE GUARANTEE: 

13.1. The successful tenderer will have to furnish security deposit for 5% of the 
total value of the Contract, in the form of DD/Banker’s Cheque / 
Irrevocable Bank Guarantee from any Nationalized/Scheduled Bank in non-
judicial stamp paper of value Rs.80/-. The Security Deposit will include the 
Earnest Money Deposit.  The security deposit shall have to be furnished 
within 30 days of receipt of letter of award.   The successful tenderer will 
have to furnish the Security Deposit cum Performance Guarantee by the 
above payment mode within 30 days from the date of receipt of LOA. If in the 
event of failure to remit SD cum performance guarantee within 30 days, EMD 
shall be forfeited and order will be cancelled without any further reference to 
the supplier. The award may be made to L2 tenderer. The belated payment of 
Security Deposit cum Performance Guarantee shall not be accepted. The 
security deposit will not carry any interest. GST will be levied towards 
forfeiture. 

13.2. The Security deposit will be released to the tenderer only if the Contract is 
completed to the satisfaction of the TANGEDCO.  If the TANGEDCO incurs 
any loss or damages on account of breach of any of the clauses or any other 
amount arising out of the Contract becomes payable by the tenderer to the 
TANGEDCO then the TANGEDCO will in addition to such other rights that 
he shall have under the law, appropriate the Security Deposit and such 
amount that is appropriated will not be refunded to the Contractor. 

 The Security deposit/bank guarantee will be released after one year 
from date of completion based on the indemnity bond produced by the 
successful bidder for the remaining four years guarantee period 

14.0. RECOVERIES FROM THE CONTRACTOR:                        

  Any difference in payment due from the Contractor to the TANGEDCO 
shall be recovered from the performance guarantee/Security Deposit or by 
adjustment from money due to the Contractor from the TANGEDCO or 
otherwise. 

15.0. ACCEPTANCE OF TENDER:  

  The final acceptance of the tender will rest with the TANGEDCO, which 
does not bind itself to accept the lowest or any other tender without 
assigning any reason thereof. 

16.0. DISCOUNT / REBATES: 
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 Discount/rebates offered on whatever account shall be clearly indicated for 
the specific purpose, quantities for which the same is intended. Otherwise, 
the discount/ rebate offered will not be considered while comparing the 
cost.  Conditional discount /rebate will not be accepted and such terms 
will not be taken for tender evaluation. 

17.0. LIQUIDATED DAMAGES: 

  If the handing over of the work fully completed in all respects, is delayed 
beyond   the scheduled date or extension thereof for commissioning as 
given under the Contract, the Contractor shall pay to the TANGEDCO an 
amount calculated at the rate of half percent (0.5%) with GST per 
completed week of delay of the value of the total Contract price of the 
undelivered equipments /Materials /Unfinished portion of work as 
liquidated damages subject to a maximum 10% with GST of the total 
Contract price of the units/materials/works so delayed (i.e. total 
actual value of work executed as per final bill). In respect of contracts 
where supply effected in part or works executed in part, could not be 
beneficially used by the TANGEDCO due to such incomplete execution, 
liquidated damages shall be worked out on the basis of entire contract 
price only and not on the value of delayed portion. 

 The defaulting Contractors should be made liable to pay to the 
TANGEDCO, in addition to Liquidated Damages for delay, the actual 
difference in price, wherever TANGEDCO orders the delayed quantity to be 
supplied/executed by other agencies at a higher rate. 

 GST is to be applied and recovered on LD., forfeiture of EMD /SD, for 
which separate tax invoice has to be raised for each transaction 

18.0. PRICES: 
18.1. Prices for erection works under the scope of the specification shall be on 

FIRM price basis and to be furnished by the tenderer in the manner 
specified in the price schedule. The bidder shall furnish the bill of 
quantities of all goods/ materials required and being supplied for 
commissioning of the complete equipments. 

18.2. The bidder shall quote FIRM prices including transit insurance and 
unloading at site.  Break up of price indicating Ex-works price, packing, 
forwarding, GST, F&I, charges, erection, testing, commissioning charges, 
shall be furnished. 

18.3. The bidders are requested to indicate in their offer the rate of GST, value 
on which shall be applicable. The GST quoted will also be included for the 
purpose of evaluation. 

19.0. TERMS OF PAYMENT: 

19.1. The works shall be executed by duly supplying the materials as 
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required in an orderly manner to complete the work within the completion 
period. The bills will also be arranged to be cleared by the TANGEDCO only 
as per the orderly sequential schedule of erection. Payment will not be 
made for the unscheduled delivery of materials. 

 

(i) (a) For the Work completed within Time Schedule: 
95 % Payment against the certification of the TANGEDCO Engineer/ 
TANGEDCOs representative for the completed portion of works. 

    For works completed within Time Schedule, 95% of the all-inclusive 
price (including GST) will be paid with stipulation of time period of 90 days 
from the date of receipt of bills with required documents after deducting 
recoveries if any. For the delayed payments, in the event of TANGEDCO 
failing to keep the stipulation time frame for releasing payment, simple 
interest for the delayed payment shall be paid by TANGEDCO to the vendors 
at the SBI three months MCLR rate for the delayed period beyond 90 days. 
The simple interest shall be calculated for the delayed period by adopting the 
3 months MCLR of SBI prevailed at the time of date of PO shall be taken as 
base date to ascertain the interest rate. 

  (b) For the Work completed Beyond Time Schedule: 

    For works completed beyond the schedule of time, 95% of the all-inclusive 
price (including GST) will be paid within a reasonable time against 
submission of bills with required documents after deducting L.D and other 
recoveries if any. 

  For the delayed payments, in the event of TANGEDCO failing to keep the 
stipulation time frame for releasing payment, simple interest for the delayed 
payment shall be paid by TANGEDCO to the vendors at the SBI three 
months MCLR rate for the delayed period beyond 90 days. The simple 
interest shall be calculated for the delayed period by adopting the 3 months 
MCLR of SBI prevailed at the time of date of PO shall be taken as base date 
to ascertain the interest rate. 

(ii) Five(5)% will be recovered from each bill based on the value of work done. It 
will not carry any interest. The Retention Amount will be released after 
one   year from date of completion of work. 

(iii) No advance payments will be made for any item of work. 

(iv) “It shall be accepted as a condition of the contract that the payment of final 
bill to the contractor less the withheld amounts and his acceptance thereof shall 
constitute a full and absolute release of the TANGEDCO from all further claim by 
the contractor under the contract” 

19.2 The payment will be made for K2 agreement contractor bills for the 
Electrical & Civil portion in Substations works. 
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19.3. For the delayed payments, if any, TANGEDCO will not pay any interest on any 
account.  

 19.4. TDS under GST is applicable as per section 24 (vi) of CGST Act 2017. 

 19.5. The bills for payment will be passed only after the approval / acceptance of the 
  Following 

(a) Security Deposit cum performance guarantee. 
(b) GST registration Certificate evidence. 
(c) Undertaking towards Jurisdiction for legal proceedings in a non-judicial stamp- paper of 

value Rs.80/-. 
(d) Guarantee certificate 
(e) Excess payment undertaking 
(f) Attested copy of PAN  
(g) GST Undertaking certificate 
(h) EPF and GST registration evidence 
(i) Statutory compliance clearance certificate 
(k) Workmen compensation insurance copy & Mediclaim Insurance policy details (Only for The 

ESI Exempted organization and uncovered areas) 
 The ESI No. and proof of payment challan should be produced while claiming the payment. 

20.0. STORAGE CUM-WORKS INSURANCE: 

20.1. The Contractor shall take necessary insurance against loss, damage, theft, 
pilferage, fire accidents and damages during storage/transit from his 
stores to site for all the materials/goods for the purpose or incorporating in 
the work. 

20.2. The contractor shall also take necessary insurance for transporting, 
Storage at site and erection of the equipments before commencement of 
work/ Transporting. 

20.3. The insurance shall also cover any loss, damages, accidents etc., caused 
due   to the negligence of the Contractor in the course of operations 
(Transportation, Erection, testing and commissioning) carried out for the 
purpose of complying with the contractual obligations thereof.  The entire 
cost of such insurance shall be borne by the Contractor at no extra cost to 
TANGEDCO.  The insurance shall cover the materials, erection and 
commissioning portions comprehensively during the entire period of 
Contract. 

20.4. The insurance as per claims shall be in joint names of the TANGEDCO and 
the Contractor so that the TANGEDCO and the Contractor are covered for 
the entire period of Contract from the commencement of the Contract till 
handing over of all the works, completed in all respects to the Engineer. It is 
the responsibility of Contractor to insure as above and at his own cost. 
TANGEDCO will not bear any amount towards insurance premium etc. 

20.5. The insurance shall be effected with the nationalized insurer/ IRDA 
approved Insurer and in the terms approved by the TANGEDCO. The 
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contractor, whenever required, shall produce/deposit to the Engineer the 
policies of insurance and the receipts for payments of the current 
premium. 

21.0. THIRD PARTY INSURANCE: 

21.1. The contractor shall except in and so far as the Contract provides 
indemnify the TANGEDCO against all losses and claims in respect of 
injuries or damage to any property whatsoever while they arise out of or in 
consequence of the execution or works and against all claims, proceedings, 
damages, costs, charges, expenses whatsoever in respect of or in relation 
thereto. Accordingly, the contractor shall before commencement of 
execution of the works, insure against his liability for any material or 
physical damage, loss or injury which may occur to property Including that 
of the TANGEDCO or to any person, including any employee of the 
TANGEDCO, by or arising out of the execution of the works or in carrying 
out the Contract. The insurance shall be effected and maintained as in 
Clause 20.3. 

21.2. The terms of the insurance shall include a provision whereby in the event 
of any claim in respect of which the Contractor would be entitled to receive 
indemnity under the policy being brought or made against the 
TANGEDCO, the insurer will indemnify the TANGEDCO against such 
claims and any costs. 

22.0. INSURANCE AGAINST ACCIDENTS, ETC., TO WORKMEN: 

22.1. The TANGEDCO shall not be liable in respect of any damages or 
compensation payable by law in respect of or in consequence of an 
accident of injury to any workman or other person in the employment of 
the Contractor or sub-contractor, save and except an accident or injury 
resulting from any act or default of the TANGEDCO, its agent or servant.  
The Contractor shall indemnify and keep indemnified the Employer against 
all such damages and compensation, against all claims, proceedings, 
costs, charges and expense whatsoever in respect thereof or in relation 
thereto. 

22.2. The Contractor shall insure against such liability with a Nationalized 
Insurer approved by the TANGEDCO and shall continue such insurance 
during the whole of the time that any persons are employed by him on the 
works and shall when required produce/deposit to the Engineer, such 
policy of insurance and the receipt for payment of the current premium 
provided always that, in respect of any persons employed by any sub-
contractor, the contractor’s obligation to ensure as aforesaid under this 
sub clause shall be satisfied, if the sub-contractor shall have insured 
against the liability in respect of such person in such manner that the 
TANGEDCO is indemnified under the policy, then the contractor shall 
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require such  sub-contractor  to  produce / deposit  to the Engineer, when 
required, such policy of insurance and the receipt of payment of the 
current premium.  TANGEDCO will not bear any cost towards insurance 
premium. 

 22.3. Statutory Compliance Clearance Certificate:  

The contractors executing the work contract and the contracts where 
labourers are engaged in TANGEDCO / TANTRANSCO has to submit the 
Statutory Compliance Clearance Certificate. All the contractors must submit 
the works bill along with the Statutory Compliance Clearance Certificate to 
the respective bill claiming officers. 

23.0. STANDARD: 

 The goods/materials supplied under this contract shall conform to the 
standards mentioned in the Technical Specifications and when no 
applicable standard is mentioned, to the standard specified by the 
Institution of Central / State Government or internationally recognized 
Institutions shall be applicable and such standards shall be the latest 
issued by the concerned institution. 

24.0. INSPECTION AND TESTS: 

24.1. The TANGEDCO or his representative shall have the right to inspect 
and/or test the goods/works to confirm their conformity to the 
Specification. The Purchaser/ Owner shall notify the Contractor in writing 
of the identity of any representatives authorized for these purposes. 

24.2. The inspections and tests may be conducted on the premises of the 
Supplier/ Contractor or his Sub-Contractor at the point of delivery and/or 
at the goods’ final destination. Where tests are conducted in the premises 
of Supplier/ Contractor, all reasonable facility and assistance including 
access to drawings and production data shall be furnished at no charge to 
the Purchaser/Owner. 

24.3. If any inspected or tested goods/works fail to conform to specifications, the 
TANGEDCO may reject them and the supplier/contractor shall either 
replace the rejected goods or make all alterations necessary to meet 
specification requirements free of cost to the TANGEDCO within one week 
of intimation. 

24.4. The TANGEDCO’s right to inspect, test and where necessary, reject the 
goods after the goods arrival at the site, shall in no way be limited or 
waived by reason of the goods having been previously inspected, tested 
and passed by the Purchaser/Owner or his representative prior to the 
goods dispatch. 



40 

 

 

 

24.5. Nothing in clause 28.0. Shall in any way release the Contractor from any 
guarantee or other obligations under this Contract. 

25.0. PACKING: 

25.1. The Contractor shall provide such packing of the goods as is required to 
prevent their damage or deterioration during transit to their final 
destination as indicated in the Contract. The packing shall be sufficient to 
withstand, without limitation, rough handling during transit to their final 
destination as indicated in the Contract and exposure to extreme 
temperatures, salt and precipitation etc., during transport and open 
storage.  Packing case size and weights shall be taken into consideration 
wherever appropriate, the remoteness of the ‘goods’ final destination and 
absence of heavy mechanized handling facilities, at all points in transit. 

25.2. The packing, marking and documentation within and outside the package 
shall comply strictly with such special requirements as shall be expressly 
provided for in the Contract or in any subsequent instructions issued by 
the Purchaser. 

26.0. DELIVERY OF GOODS AND DOCUMENTS RELATED THERETO: 

26.1. Delivery of goods shall be made by the Contractor in accordance with the 
terms specified by the TANGEDCO in its schedule of requirements and 
under the conditions listed in Para 26.2. 

26.2. The Contractor shall open stores at the site and all the materials/ 
equipments required for the works shall be consigned in the name of 
Officer designated by TANGEDCO. All incidental liabilities like demurrage, 
damage, loss, etc., shall be the sole responsibility of the contractor. 

27.0. INCIDENTAL SERVICES: 

 The Contractor is required to provide any or all the services broadly 
outlined in the Technical specification. Any other minor incidental service 
related to the Scope of work like providing necessary assistance whether 
specifically mentioned or not must be carried out by the Contractor at his 
own cost.  All tools, Tackles Plant etc., required for completion of above 
works shall be brought by the Contractor.  

28.0. VARIATION, ALTERATION, ADDITION AND OMISSION IN RESPECT 
OF WORKS: 

28.1. The Engineer shall, after the Award of Contract, make any variation in 
form, quality or quantity for the works or any part thereof that may in his 
opinion be necessary and for that purpose, or for any other reason it shall, 
in his opinion be desirable, he shall have power to order the Contractor to 
do and the Contractor shall do any of the following: 

a. Increase or decrease the quantity of any work included in the contract. 
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b. Omit any such works. 

c. Change the Character or quality or kind of any such work as required by 
the Engineer. 

d. Change the levels, lay-out position & dimensions of any part of the works 
and 

e. Execute additional work of any kind necessary for the completion of the 
unit and no such variation shall in any way vitiate or invalidate the 
contract, but the value if any of all such variations shall be taken into 
account in ascertaining the amount of contract price. 

28.2. No such variation shall be made by the Contractor without an order in 
writing by the Engineer. Provided that no order in writing shall be required 
for increase or decrease in the quantity of any work, where such increase 
or decrease is not the result of an order given under this clause but is the 
result of the quantities exceeding or being less than those stated in the bill 
of quantities. Provided also that if for any reason the Engineer shall 
consider if desirable to give any such order verbally, the Contractor shall 
comply with such order and it shall be deemed to be an order in writing 
within the meaning of this Clause. Provided further that the Contractor 
shall within Seven days confirm in writing to the Engineer of such order 
and such confirmation shall not be contradicted in writing within Fourteen 
days by the Engineer, it shall be deemed to be an order in writing by the 
Engineer. 

29.0. VALUATION OF VARIATIONS: 

 All extra or additional work done or work omitted by order of the 
Engineer shall be valued at the rates and prices set out in the Contract. 

 The Contractor is bound to execute all supplemental items that are 
found essential incidental and inevitable during execution of the Contract 
at the rates to be worked out as below.  

30.0. RATES FOR SUPPLEMENTAL ITEMS: 

 In the case of authorized supplemental items of works if any executed by 
the CONTRACTOR the rate will be decided generally as per the guidelines 
contained in G.O.Ms.No.1241, dated 13.10.1978 which are outlined 
below: 

i. The Derivation of a suitable rate for supplemental item if technically 
feasible will be done from the relevant/accepted rate in the CONTRACT. 

ii. If such derivation is not technically feasible, as rate based on the schedule of 
rates relevant to the tender date will be worked out and the tender premium 
plus or minus as the case may be if any shall be added to this rate and this 
rate shall be offered for acceptance by the CONTRACTOR. 
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iii. If during the period of execution of this supplemental item of work, the 
schedule of rates have changed, then a rate based on the schedule of rates 
prevailing at the time of execution of the supplemental item of work shall be 
worked out and offered for acceptance and in such a case no tender 
premium shall be added to this rate.  

31.1. VARIATION EXCEEDING TWENTY FIVE (25) PERCENT: 

If on certified completion of the entire works, it shall be found that a 
reduction or increase greater than 25 percent of the sum specified in the 
letter of acceptance, excluding all fixed sums, provisional sums and 
allowance for day works, if any, results from: 

a. The aggregate effect of all variation orders, and 

b. All adjustments upon measurement of the estimate quantities set out in 
the bill of quantities, excluding all provisional sums, day works and 
adjustments of price made under Measurement Clause hereof but not 
from any other clause. The amount of Contract price shall be adjusted by 
such sum as may be agreed between the Contractor and the Engineer or, 
failing agreement, fixed by the Engineer having regard to all works and 
relevant factors, including general overhead costs of the Contract. 

c. Additional quantity: Additional quantity when exceeds more than 25% of 
the scheduled quantity in any item due to various technical parameters, 
the tenderer should offer a rebate on the quoted rate in the tender itself 
for that exceeded quantity. The above rebate will not be considered for bid 
evaluation. The rates payable for such extra quantities beyond 25% of the 
scheduled quantities shall be at the rate after deducting the rebate. 

31.2. CLAIMS:  

 The contractor shall send to the Engineer’s representative once in every 
month an account giving particulars, as full and detailed as possible, of all 
claims for any additional payment to which the Contractor may consider 
himself entitled and of all extra or additional work ordered by the Engineer 
which he has executed during the preceding month. 

31.2.1. No final or interim claim for payment for any such work or expense will 
be considered which has not been included in such particulars.  Provided 
always that the Engineer shall be entitled to authorize payments to be 
made for any such work or expense, notwithstanding the Contractor’s 
failure to comply with this condition, if the Contractor has, at the earliest 
opportunity notified the Engineer in writing that he intends to make a 
claim for such work. 

32.0. DELAY IN THE CONTRACTOR’S PERFORMANCE: 
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32.1. Delivery of the goods and performance of services shall be made by the 
 Contractor in accordance with the time schedule specified by the 
TANGEDCO. 

32.2. Any unexecuted delay by the Contractor in the performance of his 
obligations shall render the Contractor liable to any or all of the following 
sanctions, Forfeiture of Performance Guarantee / Security Deposit / 
Imposition of liquidated damages and / or termination of the Contractor 
for default. 

32.3. If at any time during the performance of the Contract, the Contractor 
should encounter emergent conditions of services, the Contractor shall 
promptly notify the TANGEDCO in writing within a Fortnight of such 
occurrence of the eventualities its likely duration and its cause(s).  As soon 
as practicable after receipt of Contractor’s notice, the Purchaser shall 
evaluate the situation and may at his discretion extend the Contractor’s 
time for performance, in which case the extension shall be ratified by the 
parties by amendment of the Contract. 

33.0. FORCE MAJEURE: 

33.1. If at any time, during the continuance of the Contract, the performance in 
whole or in part, in any obligation under this contract, shall be prevented 
or delayed by reasons of any war, hostility, acts of public enemy, acts of 
civil commotion, strikes, lockouts, sabotages, fires, floods, explosions, 
epidemics, quarantine restrictions or other acts of God (hereinafter referred 
to as eventualities) then provided notice of the happening of any such 
eventuality is given by the Contractor to the TANGEDCO within 15 days 
from the date of eventuality, be entitled to terminate this contract nor shall 
have any claim for damages against the other in respect of such non-
performance or delay in performance and deliveries under this contract, 
shall be resumed as soon as practicable after such eventuality has ceased 
to exist. 

33.2. Provided that if the performance in whole or part by the Contractor on any 
obligation under this contract is prevented or delayed by reasons of any 
eventuality  for  a  period  exceeding  60  days,  the  TANGEDCO  may  at  
its   option, terminate this Contract by a notice in writing.  Force Majeure 
Clause is not applicable to the Sub-Supplier/Sub-Contractor of 
materials/Works.   

34.0. TERMINATION FOR DEFAULT: 

34.1. The TANGEDCO may, without prejudice to any other remedy for breach of 
contract, by written notice of default sent to the Contractor, terminate the 
contract in whole or in part: 
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a. If the Contractor fails to delivery any or all the goods and services within 
the time period(s) specified in the contract or any extension granted by the 
TANGEDCO. 

b. If the Contractor fails to perform any other obligations under the contract. 

34.2. In the event, the TANGEDCO terminates the contract in whole or in part, 
pursuant to Clause 34.1, the purchaser may procure, upon such terms and 
in such manner, as it deems appropriate, goods and services similar to those 
undelivered/unexecuted and the Contractor shall be liable to the TANGEDCO 
for any excess costs including L.D. for such similar goods/services. However, 
the Contractor shall continue performance of the contract to the extent not 
terminated. 

35.0. TERMINATION OF CONTRACT IN RESPECT OF WORKS: 

35.1. The TANGEDCO may without prejudice to any other remedy for breach of 
contract, by written notice of default sent to the Contractor, terminate the 
contract. If the Contractor shall become bankrupt of having received an order 
made against him or shall present his petition for bankruptcy or shall make 
an arrangement with or assignment in favour of his creditors or shall agree to 
carry out the contract under a committee of inspection of his creditors or 
being a Corporation, shall go into liquidation (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction) or if the 
Contractor shall assign the contract without the consent in writing of the 
employer first obtained or shall have an execution in writing of the employer 
first obtained or execution levied on his goods, or if the Engineer shall certify 
in writing to the employer that in his opinion, the Contractor. 

a. Has abandoned the contract or, 

b. without reasonable excuse has failed to commence the works or has 
suspended the progress of works for twenty eight days (28) after receipt from 
the Engineer written notice to proceed, or 

c. Despite previous warning by the Engineer, in writing is not executing the 
works in accordance with the contract or is persistently or flagrantly 
neglecting to carry out his obligations under this contract, or 

d. Has to the detriment of good workmanship or in defiance of the Engineer’s 
instructions to the contrary, subject any part of the contract.  Then the 
Employer may after giving thirty days (30) notice in writing to the Contractor 
enter upon the site and expel the Contractor there from without thereby 
avoiding the contract or releasing the Contractor from any of the obligations 
or liabilities under the contract or affecting the rights and powers conferred 
on the Employer or the Engineer by the contract and may himself complete 
the works or may employ any other Contractor or complete the works. The 
Employer or such other Contractor may use for such completion so much of 
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the constructional tools and plants, temporary works and materials which 
have been deemed to the reserved exclusively for the execution of the works, 
under the provisions of the contract as he or they may think proper and the 
employer may at any time sell any of the constructional tools and plant and 
unused materials and apply the proceeds of sale in or towards the 
satisfaction of any sums due or which may become due to him from the 
contractor under the contract. 

35.2. VALUATION ON DATE OF FORFEITURE: 

 The Engineer shall, as soon as practicable after any such entry and 
expulsion by the Employer, fix and determine ex-parte or after reference to 
the parties of such investigations or enquiries as he may think fit to make 
or institute and shall certify that amount, if any, had at the time of such 
entry and expulsion by reasonably earned by or would reasonably accrue 
to the contractor in respect of work then actually done by him under the 
contract and the value of any one of the said unused or partially used 
materials of any constructional plant and any temporary works. 

35.3. PAYMENT AFTER FORFEITURE: 

 If the purchaser shall enter and expel the Contractor under this clause, he 
shall not be liable to pay to the Contractor any money on account of the 
contract until the expiry of the period of contract and thereafter until the 
cost of execution and any and all other expense incurred by the employer 
have been ascertained and the amount thereof certified by the Engineer. 

36.0. TERMINATION OF WORKS: 

36.1. The Employer shall be entitled to terminate the contract in respect of the 
works portion at any time for the employer’s convenience after giving 30 
days prior notice to the Contractor. 

36.2. In the event of such termination, the Contractor shall, 

a. with all reasonable despatch, remove from the site all constructional plant  

b. be paid by the Employer in so far as such amounts or items  shall not have 
already been covered by payments on account made to the Contractor for 
all the works executed prior to the date of termination at the rates and 
prices provided in the  contract and in addition:  

i. The amount payable in respect of any preliminary items, so far as the work 
or services comprised therein has been carried out or performed and a 
proper proportion as certified by the Engineer of any such items, the work 
or service comprised which has been partially carried out or performed. 

ii. The cost of materials or goods reasonably ordered for the works, which 
shall have been delivered to the Contractor or of which the Contractor is 
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legally liable to accept delivery, such materials or goods becoming the 
property of the employer upon such payments being made by him. 

iii. A sum to be certified by the Engineer, being the amount of any expenditure 
reasonably incurred by the Contractor in expectation of completing the 
whole of the works in so far as such expenditure shall not have been 
covered by payment in this Sub-clause mentioned before. 

iv. The reasonable cost of removal of constructional plant under Clause-36.2. 
and if required by the Contractor return thereof to the Contractor’s main 
plant yard with transportation cost. 

v. Provided always that against any payment due from the Employer under 
the aforesaid Clause. The Employer shall be entitled to be credited with 
any outstanding balances due from the Contractor in respect of 
constructional plants and materials and any other sums which on the date 
of termination were recoverable by the Employer from the Contractor 
under the terms of contract. 

37.0. APPLICABLE LAW: 

 The contract shall be interpreted in accordance with the Laws of India. 

38.0. LABOUR AND EMPLOYEES: 

38.1. ENGAGEMENT OF LABOUR:   

 The Contractor shall make his own arrangements for the engagement of all 
labour, local or otherwise, save in so far as the contract otherwise 
provides, for the transport, housing, feeding and payment thereof, in 
accordance with labour law.  No idle labour payment will be made. 

38.2. FESTIVALS AND RELIGIOUS CUSTOMS:   

 The Contractor shall in all dealings with labour in his employment have 
due regard to all recognized festivals, day of rest for religious or other local 
customs. 

38.3. SUPPLY OF WATER:        

 The Contractor shall, so far as is reasonably practicable having regard to 
the local conditions, provide on the site to the satisfaction of the Engineer’s 
representative, an adequate supply of drinking and other water for use of 
Contractor’s staff and workers. 

38.4. SUPPLY OF POWER:       

 The low tension supply to the Contractor’s tools and plants for works and 
for lighting will be metered at the appropriate tariff rate on request of 
contractor.  The power supply will be provided at one point and the 
Contractor may put up and maintain their distribution system at their 
own cost from the point of take off from the main board. 
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38.5. EPIDEMICS:   

 In the event of outbreak of illness of an epidemic in nature, the Contractor 
shall comply with and carry out such regulations, order and requirements 
as may be made by the Government or the local medical or sanitary 
authorities for the purpose of dealings with and overcoming the same. 

38.6. DISORDERLY CONDUCT, ETC.:   

 The Contractor shall at all times take reasonable precautions to prevent 
any unlawful, riot or disorderly conduct by or amongst his 
employees/workers and for the preservation of peace and protection of 
persons and property in the neighborhood of the works against the same. 

38.7. OBSERVANCE BY SUB-CONTRACTOR: 

 The Contractor shall be responsible for observance by the sub-Contractor 
of the foregoing provisions. 

38.8. RETURNS OF LABOUR, ETC.: 

 The Contractor shall, if required by the Engineer, deliver to the Engineer’s 
representative or at his Office, a return in detail in such form and at such 
intervals as the Engineer may prescribe showing the supervisory staff and 
the numbers of the several classes of labour from time to time employed by 
the Contractor on site and similar information regarding those employed 
by the Contractor in respect of constructional plant as the Engineer’s 
representative may require. 

38.9. EMPLOYEES: 

38.9.1. The Contractor shall provide and employ on the site in connection with the 
execution of works or services rendered.   

a) Only such technical assistants as are skilled and experienced in their respective 
field of work and such sub agents, foremen and leading hands as are 
competent to give proper supervision to the work they are required to 
supervise and  

b) (i) Such skilled, semi-skilled and unskilled labour as is necessary for the proper 
and timely execution of the works.   

(ii) The Engineer’s representative shall be at liberty to object to and required the 
Contractor to remove forthwith from the works any person employed by the 
Contractor in or about the execution of the works who in their opinion 
misconducts himself, or is incompetent or negligent in the proper 
maintenance of his duties or whose employment is otherwise considered 
undesirable and such person shall not again be employed upon the works 
without the written permission of the Engineer.  Any person so removed 
from the works shall be replaced as soon as possible by a competent 
substitute approved by the Engineer.  
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38.9.2. The following basic amenities among others shall be provided as 
conforming to the relevant labour laws etc. 

First Aid, Washing and bathing places, Latrine and urinals, Shelter during 
rest, Crèches Canteen, Shed for workers, Lighting and Guarding. 

39.0. LOCALLY PROCURED MATERIALS, WORKMANSHIP INSPECTION, TESTS 
ETC: 

39.1 QUALITY OF MATERIALS AND WORKMANSHIP: 

All materials and workmanship shall be of the respective kinds described 
in the contract and in accordance with the Engineer’s instructions and 
shall be subjected to change from time to time to such tests as the 
Engineer may direct at the place of manufacture or fabrication or on the 
site or at all or any such places. The Contractor shall provide such 
assistance, instruments, machines, labour and materials as are normally 
required for examining, measuring and testing any work and the quality, 
weight or quantity of any materials used and shall supply samples of 
materials before incorporation in the works, for testing as may be selected 
and required by the Engineer. 

39.2. REMOVAL OF IMPROPER WORK AND MATERIALS: 

i. The Engineer/Engineer’s representative shall during the progress of the 
works have power to order in writing from time to time. 

ii. The removal from the site within one week of receipt of notice, of any 
materials which in their opinion are not in accordance with the contract. 

iii. In case of default on the part of the Contractor in carrying out such an 
order, the employer shall be entitled to employ and pay other persons to 
carry out the same and all expenses consequent therein or incidental 
thereto shall be recoverable from the Contractor by the employer from any 
money due or which may become due to the contractor. 

40.0. GENERAL RESPONSIBILITIES OF THE CONTRACTOR: 

40.1. WORKS EXECUTIONS: 

The Contractor shall, subject to provisions of the Contract and with due care 
and elegance execute the works and provide all labour including the 
supervision thereof, materials, constructional plant and all other things, 
whether of a temporary or permanent nature, required in and for such 
execution, so far as the necessity for providing the same is specified in or is 
reasonably to be inferred from the contract.  

40.2   WORKS SAFETY:  

The Contractor shall take full responsibility for the adequacy and safety of 
all site operations and methods of construction. 
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40.3   SUPERVISION BY THE CONTRACTOR: 

The Contractor shall provide all necessary supervision during the execution 
of the works and as long as thereafter as the Engineer may consider 
necessary for the proper fulfillment of Contractor’s obligations under the 
contract. 

40.4. SETTING OUT OF WORKS: 

The Contractor shall be responsible for the true and proper setting out of 
works in relating to the transmission line data and for the corrections of the 
design position, levels, dimensions and alignment of all parts of the works 
and for the provision of all necessary instruments, appliances, equipments, 
tools and plants and labour in connection therewith.  If at any time during 
the progress of the works any error shall appear or arise in the design, 
positions levels, dimensions or alignment of any part of the works, the 
contractor on being required so to do by the Engineer/Engineer’s 
representative shall at his own cost, rectify such error to the satisfaction of 
the Engineer/Engineer’s representative shall not in any way relieve the 
Contractor of his responsibly for the correctness thereof and the Contractor 
shall carefully protect and preserve all bench marks, sight rails, pegs and 
such other things used in setting out of the works. 

40.5. CARE OF THE WORK: 

 From the date of commencement of the works until the date stated in the 
certificate of completion for the whole of the works, the Contractor shall take 
full responsibility for the care thereof.  In case any damage, loss or injury 
shall happen to the works, or any part thereof, from any cause whatsoever, 
the Contractor shall at his own cost, repair and make good the same, so that 
at the completion, the permanent works shall be in good order and in 
condition and in conformity in every respect with the requirements of the 
contract.  In the event of any such damage, loss or injury happening from 
any of the expected risks, the Contractor shall, to the extent required 
repair/make good the same at the cost of the employer. 

 The expected risks are war hostilities (whether war be declared or not), 
invasion, and attack of foreign enemies, rebellion, revolution, insurrection of 
military or usurped power, civil war or any such operations of the forces of 
nature. 

40.6.  WATCHING AND LIGHTING: 

 The Contractor shall in connection with the works provide and maintain at 
his own cost all lights, guards, fencing and watching when and where 
necessary or as required by the Engineer/Engineer’s representative or by 
any duly constituted authority for the protection of the works or for the 
safety and convenience of the Public and others. 
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40.7. CONTRACTOR TO KEEP SITE CLEAR: 

 During the progress of the works, the Contractor shall keep the site free 
from all unnecessary obstruction and shall dispose of any construction 
plants, surplus materials and clear away and remove from the site any 
wreckage, rubbish or temporary works no longer required. 

40.8.  CLEARANCE OF SITE ON COMPLETION: 

 On the completion of the works, the contractor shall clear away and remove 
from the site all constructional plants, surplus, materials, rubbish and 
temporary works of every kind and leave the whole of the site and works 
clear and in workman like condition to the satisfaction of the Engineer. If 
the site is not cleared, the same will be done by the Employer and the cost 
will be recovered from the Contractor. Any materials/tools etc., at the site 
will become the property of the employer and Contractor shall have not 
claim over it. 

40.9.  WORK TO BE DONE TO THE SATISFACTION OF ENGINEER/ 
ENGINEER’S REPRESENTATIVE: 

 Save in so far as it legally or physically impossible, the Contractor shall 
execute and maintain the works in strict accordance with the contract to 
the satisfaction of the Engineer/Engineer’s representative and shall comply 
with and adhere strictly to their instructions and directions on any matter 
whether mentioned in the contract or not, touching or concerning the 
works. The Engineer may from time to time delegate in writing to the 
Engineer’s representative any of the powers, authorities vested in the 
Engineer and furnish to the Contractor a copy of all such written delegation 
of power and authorities.  Any written instruction or approval given by the 
Engineer’s representative to the contractor within the terms of such 
delegation, but not otherwise shall bind the Contractor and employer as 
though it had been given by the Engineer provided always as follows: 

a. Failure of the Engineer’s representative to disapprove any work or materials 
shall not prejudice the power of the Engineer thereafter to disapprove such 
work or materials and to order the pulling down, removal or breaking 
thereof. 

b. If the Contractor shall be dissatisfied by reason of any decision of the 
Engineer’s representative, he shall be entitled to refer the matter to the 
Engineer who shall there upon confirm, reverse or vary such decisions. 

40.10. PLANT, TEMPORARY WORKS AND MATERIALS: 

All constructional plant, temporary works and materials provided by the 
Contractor shall when brought to the site, be deemed to be exclusively 
intended for the execution of the works and the Contractor shall not remove 
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the same or any part thereof except for the purpose of moving it from one 
part of the site to another part. 

40.11. REMOVAL OF PLANT, ETC.: 

Upon completion of work, the Contractor shall remove from the site all the 
said constructional plant and temporary works remaining thereon and any 
unused materials provided by the Contractor. 

40.12. TANGEDCO NOT LIABLE FOR DAMAGE TO PLANT ETC.: 

The Contractor shall note that TANGEDCO shall not at any time be liable for 
the loss of or damage to any of aforesaid constructional plant, temporary 
works or materials. 

41.0. COMMENCEMENT OF WORKS, PROGRAMME OF WORKS, TIME FOR 
COMPLETION ETC: 

41.1. PROGRAMME OF WORKS: 

i. The Contractor shall on award of the contract submit to the Engineer for 
approval a program showing the order or procedure in which he proposes 
to carry out the works.  The Contractor shall whenever required by the 
Engineer/Engineer’s representative also provide in writing his information 
for a general description of the arrangements and methods which the 
Contractor proposes to adopt for the execution of works. 

ii. If at any time it should appear to the Engineer that actual progress of works 
does not conform to the approved program referred to Clause-41.1. (i) The 
Contractor shall produce at the request of the Engineer a revised program 
showing the modifications to the approved program necessary to ensure 
completion of the works within the time for completion as defined in clause-
41. 

iii. The submission and approval by the Engineer/Engineer’s representative of 
such programme or furnishing of such particulars shall not relieve the 
Contractor of any of his duties or responsibilities under the Contract. 

41.2.  COMPLETION PERIOD: 

The work covered in the scope of this Contract, shall be completed and 
handed over to the utility within a maximum period of 3 (Three) months 
from the date of taken over of site. The contractor shall take over the 
site within 30 days from the date of receipt of LOA duly executing the 
agreement. Any delay in completion of works would attract Liquidated 
damages as specified in the Specification.   

41.3.  EXTENSION OF TIME FOR COMPLETION: 

 No extension of time for services to be rendered including procurement of 
necessary materials granted to the Contractor shall affect or prejudice the 
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right of the TANGEDCO against the Contractor or relieve the Contractor of 
his obligations for the due payment of damage whether duly ascertained or 
certified or not any sum against the payment of which he is bound to 
indemnify to the TANGEDCO.  Extension of time will be given if the delay is 
on the account of TANGEDCO. 

 If the amount of extra or additional work of any kind or any cause of delay 
referred to in these conditions or special circumstances of any kind 
whatsoever which may occur, other than through a default of the 
Contractor, be such as fairly to entitle the Contractor, to an extension of 
time for the completion of the works, the Engineer shall determine the 
extent of such an extension and shall notify Contractor accordingly provided 
that the Engineer is bound to take into account any extra or additional work 
or other special circumstances unless the Contractor has within 28 days 
after such work has commenced, or such circumstances  have arisen, or as 
soon thereafter as is practicable, submitted to the Engineer/ Engineer’s 
representative full and detailed particulars of any extension of time to which 
he may consider himself entitled in order that such submission may be 
investigated at the time. 

41.4.  NO NIGHT WORK OR WORK ON SUNDAYS AND HOLIDAYS: 

 Subject to any provision to the contrary in the contract, none of the 
permanent work shall, save as hereinafter provided be carried during the 
night or on Sundays or on declared holidays or other locally recognized days 
of rest.  Except when the work is unavoidable or is absolutely necessary for 
the saving of life or property for the safety of the works in which case the 
Contractor shall advise the Engineer/Engineer’s representative accordingly 
to obtain written permission thereof, if necessary. 

41.5.  RATE OF PROGRESS: 

 If for any reason, which does not entitle the Contractor to an extension of 
time, the rate of progress of the works or any erection is at any time in the 
opinion of the Engineer, too slow to ensure completion by the prescribed 
time or extended time for completion, the Engineer shall so notify the 
Contractor in writing and the Contractor shall thereupon take such steps as 
are necessary and the Engineer may approve to expedite progress so as to 
complete the work or such section by the prescribed time or extended time.  
The Contractor shall not be entitled to take additional payment for taking 
such steps, if necessary, as a result of any notice given by the Engineer 
under this clause, the Contractor shall seek Engineer’s permission to do 
any work on Sundays or other holidays or other locally recognized days of 
rest. 

41.6. DISRUPTION OF PROGRESS: 
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i. The Contractor shall give written notice to the Engineer whenever planning 
or progress of the works is likely to be delayed or disrupted unless any 
further drawings or order including a direction, instruction or approval is 
issued by the Engineer within a reasonable time.  The notice shall include 
the details of drawings or order required and any delay or disruption likely 
to be suffered if it is late. 

ii.  If by reason of any failure or inability of the Engineer to issue within a 
reasonable time in all circumstances any drawing or order requested for by 
the Contractor in accordance with Clause-41.7. (i), the Contractor suffers 
delay and/or incurs cost, and then the Engineer shall take such delay into 
account in determining any extensions of time to which the Contractor is 
entitled. 

41.7. SUSPENSION OF WORKS: 

The Contractor shall on the written order of the Engineer, suspend the 
progress of the works or any part thereof for such time or times and in such 
manner as the Engineer may consider necessary and shall during such 
suspension properly protect and secure the work, so far as is necessary in 
the opinion of the Engineer. The extra cost incurred by the Contractor in 
giving effect to the Engineer’s instructions under this clause shall be borne 
and paid by the Employer unless such suspension is: 

a. Otherwise not provided for in the contract or 

b. Necessary by reason of some default on the part of the Contractor or 

c. Necessary by reason of climatic conditions on the site, or 

d. Necessary for the proper execution of works or for the safety of the works or 
any part thereof in so far as such necessity does not arise from any act or 
default by the Engineer/Engineer’s representative or from any of the 
expected risks defined in this specification.  Provided that the Contractor 
shall be entitled to recover any such extra cost unless he gives written 
notice of his intention of claim to the Engineer within twenty eight days of 
the Engineer’s order. The Engineer shall settle and determine such extra 
payment and/or extension of time to be made to the Contractor in respect of 
such claim as shall in the opinion of the Engineer be fair and reasonable. 

41.8.  SUSPENSION LASTING MORE THAN NINETY DAYS: 

If the progress of the works or any part thereof is suspended on the written 
order of the Engineer and if permission to resume work is not given by the 
Engineer within a period of ninety days from the date of suspension then, 
unless such suspension is within paragraph (a), (b), (c) or (d) of above the 
Contractor may serve a written notice on the Engineer requiring permission 
within twenty eight days (28) from the receipt thereof to proceed with the 
works, or that part thereof in regard to which progress is suspended and if 
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such permission is not granted within that time, the contractor by a further 
written notice so served may but is not bound to elect or treat the 
suspension where it affects part only of the works as an omission of such 
part or where it affects the whole works as an abandonment of the contract 
by the Employer. 

42.0. MEASUREMENT: 

42.1.  QUANTITIES: 

It is to be expressly understood that the measured work is to be taken not 
withstanding    any customs or practice to the contrary according to the 
actual quantities when in place and finished according the drawing or as 
may be ordered from time by the concerned Superintending Engineer and as 
per  relevant clauses  of Indian Standard Specification I.S.1200 and the cost 
calculated by measurement or weight at the respective process without any 
additional charges for any / necessary contingent works connected 
herewith.  The rates quoted should be for works in site and complete in 
every respect. 

Measurement will be by tape or levels as decided by the Engineer. 

42.2.  WORKS TO BE MEASURED:  

The Engineer shall, except as otherwise stated ascertain and determine by 
measurement the value in terms of the contract of work done in accordance 
with the Contract.  He shall, when he requires any part or parts of the 
works to be measured, give notice to the Contractor, authorized agent or 
representative, who shall forthwith attend to or send a qualified agent to 
assist the Engineer/ Engineer’s representative in making such 
measurement and shall furnish all particulars such measurement and shall 
furnish all particulars required by either of them.  Should the Contractor 
not attend or neglect or omit to send such agents, then the measurement 
made by the Engineer/Engineer’s representative shall be taken to be the 
correct measurement of the works and any claim later on by the Contractor 
will not be accepted. 

43.0. METHOD OF MEASUREMENT OF WORK: 

(A) MEASUREMENT  
1.I.S.1200  – Method of measurement of building works. 

2.I.S.3385 – Code of Practice for measurement of civil Engineering Works. 

Note: In the event that state, city or other Government bodies have requirements 
more stringent than those set forth in this specification, such requirements 
shall be considered part of this specification and shall supersede this 
specification where applicable 

44.0.  CERTIFICATION OF COMPLETION OF WORKS: 
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When the whole of the works have been substantially completed and have 
satisfactorily passed any final test that is prescribed in the contract, the 
Contractor may give a notice to that effect to the Engineer / Engineer’s 
representative. Such notice shall be in writing and shall be deemed to be a 
request by the Contractor for the Engineer to issue a certificate of 
completion in respect of the works. The Engineer shall, within twenty one 
(21) days of the date if delivery of such notice, either issue to the Contractor 
with a copy to the Employer, a certificate of completion stating the date on 
which, in his opinion, the works were substantially completed in accordance 
with the contract or give instructions in writing to the Contractor specifying 
all the works which in the Engineer’s opinion, requires to be done by the 
Contractor before the issue of such certificate.  The Engineer shall also 
notify the Contractor of any defects in the works affecting substantial 
completion that may appear after such instructions and before the 
completion of the works specified therein. The Contractor shall be bound to 
receive such certificate of completion within twenty one (21) days of 
completion to the satisfaction of the Engineer of the works specified and 
making good any defect so notified. 

45.0.  NOTICES: 

45.1.  All notices given by one party to the other including written orders given by 
the Employer, Employer/Engineer’s representative to the Contractor under 
the terms of the contract shall be in writing or if by Fax/ E-Mail are 
confirmed in writing.  Period of notice shall be 14 days unless otherwise 
stated. 

45.2. For the purpose of issuing notices to the tenderer in respect of works and 
supply of goods, the following is the address of the TANGEDCO. 

THE CHIEF ENGINEER/DISTRIBUTION/TIRUNELVELI REGION, 
TANGEDCO, TIRUNELVELI. 

45.3. For the purpose of issuing notices for the works concerned to them to the 
Engineer’s Representative, the address of the Executive  Engineer is as 
follows: 

THE EXECUTIVE ENGINEER/SCHEMES, 
OFFICE OF CHIEF ENGINEER/DISTRIBUTION/TIRUNELVELI REGION 

TANGEDCO, TIRUNELVELI. 

46.0. DUTIES AND POWERS OF THE ENGINEER AND ENGINEER’S 
REPRESENTATIVE: 

46.1. The duties of the Engineer are to issue directions, decisions, certificates and 
orders as specified in the contract except those actions, which will be issued 
subject to the approval of the employer. These actions are: 

a. Approving sub-letting of any part of the works as discussed elsewhere. 
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b. Determining extension of time discussed elsewhere. 

c. Issuing a variation order discussed elsewhere. 

d. In an emergency situation as reasonably determined by the Engineer. 

e. If such variation ordered would not increase the contract price. 

46.2. The Engineer’s representatives are responsible to the Engineer and their 
duties are to watch and supervise the works efficiently and examine any 
materials to be used or workmanship employed in connection with the 
works.  He has no authority to,  

i) relieve the contractor of any of his duties or obligations under the contract 
not except as expressly provided hereunder or elsewhere in the contract. 

ii) Order any work involving delay or any extra payment 

iii) Make any variations in the works. 

46.3. The Engineer may from time to time delegate in writing to the Engineer’s 
representative any of the powers, authorities vested in the Engineer and 
furnish to the Contractor a copy of all such delegation of powers and 
authorities.  Any written instructions or approval given by the Engineer’s 
representative to the Contractor within the terms of such delegation, but 
not otherwise, shall bind the Contractor and the employer as though it has 
been given by the Engineer provided always as follows: 

a. Failure of the Engineer’s representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such works or materials and to order the pulling down, removal 
or breaking thereof. 

b. If the Contractor shall be dissatisfied by reason of any decision of the 
Engineer’s representative, he shall be entitled to refer the matter to the 
Engineer, who shall there upon confirm, reverse or vary such decision as 
the case may be. 

47.0. PROGRAMME AND PROGRESS OF ERECTION: 

 The successful tenderer shall furnish at the beginning of each month, three 
copies of program of work for the month and the progress of erection during 
the previous month.  Bar chart shall be furnished by the successful 
tenderers immediately on receipt of contract for material supply and work 
portion. 

48.0. POWER TO RECOVER DUES TO TANGEDCO: 

 In every case in which provision is made for recovery of money from the 
tenderer, TANGEDCO shall be entitled to retain or deduct the amount 
thereof from any money that may be due or become due to the tenderer 
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under these contract and/ or any other contract or contracts or any other 
account whatsoever. 

49.0. DEDUCTIONS FROM CONTRACT PRICE: 

 All cost, damages or expenses which the TANGEDCO may have paid for 
which under the contract the tenderer is liable, will be deducted by the 
TANGEDCO from any money due or becoming due by him to the tenderer 
under the contract or may be recovered by action of law or otherwise from 
the tenderer. 

50.0. INTEREST ON MONEY DUE TO THE TENDERER: 

 No omission by the Engineer to pay the amount due upon certificates shall 
vitiate or make void the contract, nor shall the tenderer be entitled to 
interest upon any balance which may on the final settlement of his accounts 
be found due to him. 

51.0. PRICES: 

51.1. The quoted rates for erection shall be FIRM on all accounts. The rates for 
erection should include handling charges, erection and handing over to the 
TANGEDCO. The price break up details shall be furnished for supply of all 
materials including bought out items so that any variations in duties and 
taxes within the delivery period may be borne by TANGEDCO 

51.2. If for any reason the tenderer has to resort to a mode of transport other 
than what was contemplated by him at the time of tendering to step up his 
delivery commitment and consequently has to incur more expenditure, the 
TANGEDCO shall not under any circumstances, reimburse such extra 
expenditure and the price will not exceed the first rates accepted by the 
TANGEDCO. 

51.3. Under no circumstances shall a tenderer alter his price during the validity 
period after tenders are opened.  Any tenderer who does so resulting in 
recalling of tenders by the TANGEDCO or additional expenditure to the 
TANGEDCO shall not only lose his earnest money deposit but also run the 
risk of being black listed by the TANGEDCO which reserve the right under 
the law to recover damages resulting there from in addition to forfeiture of 
EMD/PEMD. 

51.4. ‘FIRM’ unit rates shall be quoted for all the items.  No variation shall be 
allowed in erection rates for any reasons whatsoever.  The quantities 
mentioned in the schedule are tentative only. Payment will be made to the 
actual quantities executed as necessitated by the site condition and as 
approved by the Engineer & based on the unit rates quoted and accepted in 
the price schedule. 

51.5. Additional quantity: Additional quantity when exceeds  more than 25% of 
the scheduled quantity in any item due to various technical parameters, the 
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tenderer should offer a rebate on the quoted rate in the tender itself for that 
exceeded quantity. The above rebate will not be considered for bid 
evaluation. The rates payable for such extra quantities beyond 25% of the 
scheduled quantities shall be at the rate after deducting the rebate. 

51.6. All the information required in the various prices and other schedules must 
be completed otherwise the tenders are likely to be rejected. 

51.7. The Contractor will establish a pocket store at a suitable location near the 
site at his cost and arrange for proper storing and safe custody of materials.  
The Contractor shall maintain a register for receipts and issues, which will 
be subject to inspection by TANGEDCO’s Officials.  The materials will be 
measured and check measured by Engineer as and when received.  The 
Contractor will provide fencing and lighting etc. at his cost for the safe 
custody of materials.  Necessary insurance against theft, pilferages, fire 
sabotage etc. and other natural calamities should be done as discussed 
elsewhere. 

52.0. PROGRESS OF WORK: 

52.1. If it is found that the progress of works is not commensurate with the 
programme of completion, TANGEDCO will be entitled to terminate the 
contract in part or full giving 15 days’ notice and get the balance works 
completed departmentally or through other agencies at tenderer’s cost and 
risk. 

52.2. The Contractor shall furnish to the TANGEDCO a BAR/PERT chart relating 
to the work concerned, within fortnight from the receipt of Letter of Intent. 

52.3. He shall also furnish fortnightly progress reports in triplicate on the last day 
of work concerned. (i) Item of work, (ii) Schedule of progress for the month, 
(iii) Actual progress, (iv) Reasons for shortfall, if any, (v) steps taken to meet 
the short fall. 

53.0. TAXES AND DUTIES AND STATUTARY LEVIES: 

53.1. Goods and Services Tax [GST]: 

i. Goods and Services Tax[ GST] as a modern law, has been brought after 

Article 366(12A)of the Constitution as amended by 101
st Constitutional 

Amendment Act, 2016.GST is an indirect tax system, commonly used by 
both the Central Government and the State/UT to final consumption with 
credit of taxes paid at previous stages available as setoff. In a nutshell, only 
value addition will be taxed and burden of tax Governments on goods and 
services. GST is a destination based tax on consumption of goods and 
services. It is proposed to be levied at all stages right from manufacture up 
is to be borne by the final consumer. GST has been rolled out 
w.e.f.01.07.2017, across India. 
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ii. The GST to be levied by the Centre on intra-State supply of goods and/or 
services would be called the Central GST (CGST) and that to be levied by 
the States/ Union territory would be called the State GST (SGST)/UTGST. 
Similarly, Integrated GST (IGST) will be levied and administered by Centre 
on every inter-state supply of goods and services. 

iii. Any supplier of goods and service Provider of services who makes a 
taxable supply with an aggregate turnover of over Rs.20lakhs in a financial 
year is required to obtain GST registration. In special category states, the 
aggregate turnover criteria is set at Rs.10lakhs.in simple words Every 
business whose taxable supply of goods or services under GST(Goods and  
Service Tax)and  whose turnover exceeds the threshold limit of 
Rs.20lakh/10Lakh as applicable will be required to register as a normal 
taxable person. 

iv. GST Registration Number: TANGEDCO has migrated into GST regime on 
15.06.2017 by duly uploading various mandatory data as required by the 
GST portal. The provisional ID issued to TANGEDCO is 33AADCT4784E1ZC 
the details are also posted in TANGEDCO web portal. 

 GST Registration Number or GSTIN is 15 Digit identification numbers which 
is allotted to each applicant who applied for GST Registration. GST Number 
is completely based on the Pan Number and State code. First two digits 
represent the state code and another 10 digit represent the PAN number of 
the client, one digit represent the entity code (Like proprietorship or 
partnership etc), one digit is blank and last one is represent check digit. 

v. Transaction Value:  The value of a supply of goods or services or both 
shall be the transaction value, which is the price actually paid or payable 
for the said supply of goods or services or both where the supplier and the 
recipient of the supply are not related and the price is the sole consideration 
for the supply. Sec15 (1) states that value of supply of goods and service 
shall be the transaction value i.e. the price actually paid or payable. 

The conditions for accepting the transaction value are- 

a) Supplier and the recipient of the supply are not related.  

b) Price is the sole consideration for the supply. 

vi. Composition Scheme: Composition scheme specifies that registered person 
whose turnover in the preceding financial year is below certain specified 
limit (Currently ₹75 lakhs) may intimate the proper officer to pay in lieu of 
tax payable by him an amount calculated at such rate may be specified. 

Eligibility for composition scheme: Sec10 (2) of the central Goods and 
Services Tax Act, 2017states that the registered person shall be eligible to 
opt under sub-section (1), if- 



60 

 

 

 

  He is not engaged in the supply of services other than supplies referred to 
in clause (b) of paragraph 6 of Schedule II; 

  He is not engaged in making any supply of goods which are not leviable to 
tax under this Act; 

       He is not engaged in making any inter-State outward supplies of goods; 

         He is not engaged in making any supply of goods through an electronic 
commerce operator who is required to collect tax at source under section52; 
and 

          He is not a manufacturer of such goods as may be notified by the 
Government on the recommendations of the Council. 

vii. Supply of Service and Goods: When there is a combined supply of many 
goods/ services, it has to be determined whether it is a Composite supply or 
mixed supply of goods or services 

(a) COMPOSITE SUPPLY: 

A composite supply is the one where all the goods or services or a 
combination has to supplied together i.e., naturally bundled and there 
would be a Principal Supply that could be identified (Ex. Supply of 
Machinery with packaging, insurance and freight–the principal supply is 
machinery). In this case, the rate of principal supply will be applied on 
entire value. 

(b) MIXED SUPPLY: 

A mixed supply is where the goods or services or the combination thereof 
which could be individually supplied (like Pizza and Coke) but sold together 
at a single price. In this case, the highest rate to the good in that mix is 
applied on all the goods. The GST shall be applicable at appropriate 
prevailing rates as notified by GST Act. In the event of delay in execution of 
contract, the GST rate prevailing on the scheduled period or on the actual 
date of execution, whichever is less only will be admitted. 

53.2 The bidders should have registered under GST Act and furnish GSTIN. 

In the event of contractor is within TN, SGST & CGST shall apply and if 
the contractor is outside TN, IGST shall apply. 

53.3 INCOME TAX 

Income tax will be recovered from the contractors every running bill at the 
prevailing rate of tax in force with amendments issued from time to time as 
per the Income tax Act. 

53.4 SUB LETTING 
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No part of the contract shall be sublet without prior written permission of 
the Chief Engineer nor shall transfer to made by Power of attorney 
authorizing others, to receive payment on CONTRACTOR's behalf. 

In case of the CONTRACTOR engaging contract labourers with the prior 
approval mentioned above in writing, the following should be strictly adhered 
to. 

a. The CONTRACTOR should fulfill strictly all the conditions as stipulated In 
the contract labour (Regulation and abolition) Act, 1970 and the rules made 
there under. 

b. The CONTRACTOR should take out a license at his cost, under section12 of 
the above said act within the specified period as mentioned by the 
Management/ Principal employer at the time of awarding the contract. 

54.0. INCOME TAX RECOVERY: 

 As per the standing instruction of the Government of India on the deduction 
of Income Tax at source, recovery towards Income Tax of the values of the 
work done will be made from relevant bills.  The tenderer should also 
furnish PAN number. 

55.0. COMPLIANCE WITH REGULATIONS: 

55.1. Unless otherwise specified, works shall be carried out in accordance with 
the Indian Electricity Act 1910, Indian Electricity Rules or any revisions 
thereof, which may be issued during the currency of the contract and the 
requirements of any other Regulations and Acts in India to which the 
TANGEDCO may be subjected to. 

55.2. All railway tracks, communication line or other important track crossing 
and routing the line through Air field region shall conform to the relevant 
rules and procedures as may be laid down by Railway, Communications, 
Aviation or other concerned authorities from time to time. 

55.3. Aviation signals will have to be provided at the top of the tower in the 
vicinity of civil and military aerodromes or airfield regions, if any. Similar 
provisions will have to be made on the special river crossing towers. 

56.0. PERMITS AND PRIORITES: 

 The Contractor shall himself arrange for permits required for the operation 
of the vehicles used in construction works.  No extension shall however, be 
admissible to the Contractor in the completion schedule for the erections of 
works if such permits or priorities are not granted.  

57.0. ACCOUNTING OF SURPLUS MATERIALS: 

 On completion of the works, all surplus materials for which payments have 
been made by the TANGEDCO shall be handed over to the Engineer at the 



62 

 

 

 

TANGEDCO’s stores at the cost of the Contractor. If the materials are not 
returned and/or in the opinion of the Executive Engineer in-charge of the 
work, not in a fit condition for use, they will be treated as sold to the 
Contractor at the rate equal to the Stores issue rate plus 10 percentage 
charges or at the prevailing market rates plus incidental charges, whichever 
is higher and recoveries made accordingly. 

58.0. USE OF ROADS: 
 The Contractor shall make his own arrangements for obtaining permission 

for using private roads, pathway etc. in connection with the construction 
work. 

59.0. WASTAGE AND LOSSES: 

 No claims towards wastage and losses of materials during execution will be 
allowed. 

60.0. CONTRACTOR’S REPRESENTATIVE AND WORKMAN: 

60.1. Contractor shall employ Engineers whose names shall have previously been 
communicated in writing to the TANGEDCO Engineer by the Contractor, to 
supervise the erection of the plant and the carrying out the works.  The said 
representative or if more than one shall be employed, then one of such 
representatives, shall be present at the site during working hours, and any 
written request/letter given to the authorized said representative of the 
Contractor, shall be deemed to have been given to the Contractor. 

60.2. The Engineer shall be at liberty to object to any representative or persons 
employed by the Contractor in the execution or otherwise about the works 
who shall misconduct himself or be incompetent or negligent, and the 
Contractor shall remove the person so objected to, upon receipt of notice, in 
writing from the Engineer requiring him to do so, and shall provide in his 
place, a competent representative or persons at the Contractor’s expense 
and to the satisfaction of the Engineer. 

61.0. EMPLOYMENT OF PROFESSIONALLY QUALIFIED PERSONNEL 

 The Contractor should see that one B.E., / Electrical or equivalent 
Engineering Degrees with 3 years’ experience or retired  
Assistant Engineers /Assistant Executive Engineers/Electrical of E.Bs, 
PWDs or other Engineering Departments respectively are always at site of 
the work during working hours personally checking all items of work and 
paying extra attention to such works as may demand special attention e.g. 
availing line clears, reinforced concrete works etc.  In addition, Diploma 
holders  in Electrical shall be available at site. 

 An amount of Rs.20,000/- per month per person for Graduate Engineers 
and Rs.15,000/- per month per person for Diploma Holders will be 
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recovered as penalty for non-employment of technical personnel specified 
above. 

62.0. EMPLOYMENT OF EX-SERVICEMEN: 

 Attention of the TENDERER is invited to the Public Works Department 
G.O.Ms.No.2385, dt.13.09.1555 or any other latest orders of the 
Government according to which the CONTRACTOR must offer employment 
to Ex-Servicemen as far as possible at local rates and a report shall be sent 
to the SITE ENGINEER for his reference. 

 The number of Ex-servicemen to whom he can so offer employment should 
be mentioned in the tender and he should also undertake in the agreement 
to offer such employment to such number. 

 Suitable Clauses in the final agreement will be inserted to this effect. 

63.0. TOOLS AND PLANTS FOR THE EXECUTION OF THE CONTRACT: 

 All tools and plant, equipment and tackle, compressors etc., required for the 
complete and satisfactory execution of the contract shall be arranged for by 
the Contractor at his own cost. 

64.0. MATERIALS BROUGHT TO THE SITE OF WORKS: 

 All materials, tools and tackle brought to be delivered at the site for the 
purpose of the work shall from the time of their being so brought vest in and 
be the property of TANGEDCO but may be used for the purpose of the work 
but for that purpose only and shall not on any account be removed or taken 
away by the contractor or any other person without the express permission 
in writing of the engineer but the contractor shall nevertheless be solely 
liable and responsible for any loss or destruction thereof or damage thereto 
unless resulting from causes beyond the Contractor’s control. 

 The TANGEDCO shall have lieu of such materials, tools end tackle etc. for 
any sum or sums which may at any time prior to the completion of the 
works be due or owing to him by the Contractor in respect of or by reason of 
the contract and shall be at liberty to sell and dispose of any such 
materials, tools and tackles etc. for any sum which may at any time prior to 
the completion of the works be so due or owing to him by the Contractor, in 
respect of or by reason of the Contractor and in such manner as  he  thinks  
fit  and  to apply the process in or towards the satisfaction of such sum or 
sums so due, for owing as aforesaid but subject to lien and power of sale 
and disposal, such surplus materials tools and tackle shall belong to the 
Contractor and may be removed and disposed of by him as he shall think 
fit. 

65.0. CONTRACTOR TO KEEP INVENTORY OF PLANTS ETC: 
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 The Contractor shall prepare and maintain an inventory of all materials, 
temporary rolling stock, tools, plant purchased or hired or use of 
employment for any of the purposes  of  this contract and such inventory or 
a copy there of shall at all times be available for inspection by the Engineer. 
On the completion of the contract all such materials, rolling stock and plant 
as shall have been hired shall be removed forthwith by the Contractor and 
returned to the parties from whom the same have been hired. 

66.0. LIABILITY FOR ACCIDENTS TO PERSONS: 

66.1. The Contractor shall indemnify and save harm to the TANGEDCO against 
all actions, suits, claims, demands, cost or expenses arising in connection 
with injuries suffered, prior to the date when the works or plant shall have 
been taken over by person employed by the Contractor or his sub-
Contractor on the works whether under the General Law or under the 
Workers Compensation Act 1923 or any other statute in force at the date of 
the contract dealing with question of liability of employer for injuries 
suffered by employees and have taken steps properly to insure against any 
claims there under.  Contractor should take insurance cover to all his 
workmen for injuries, disablement and death.  All compensation against 
workmen’s compensation act should be settled by the Contractor. 

66.2. On the occurrence of an accident which results in the death of the workmen 
employed by the Contractor or which is due to the contract work and of so 
serious as to be likely to result in the death of any such workman, the 
Contractor shall within 24 hours of happening of such accident intimate in 
writing to the concerned Engineer and such Officers required by the 
provision of the Workmen’s Compensation Act, the fact of such accident.  
The Contractor shall indemnify the TANGEDCO against all loss or damage 
sustained by the TANGEDCO resulting directly or indirectly from his failure 
to give information in the manner aforesaid including the penalties or fines 
if any payable by the TANGEDCO as a consequence of the TANGEDCO’s 
failure to give notice under the Workmen’s Compensation Act or otherwise 
conform to the provisions of the said act in regard to such accident. 

66.3. In the event of any claim being made, or action brought against the 
TANGEDCO involving the contractor and arising out of the matters referred 
to and in respect of which the Contractor is liable under the clause the 
Contractor shall be immediately notified thereof, and he shall with the 
assistance, if so required, of the TANGEDCO but at the sole expense of the 
Contractor, conduct all negotiations for the settlement of the same or any 
litigation that may arise there from.  In such cases the TANGEDCO shall at 
the expenses of the Contractor afford all available assistance for any such 
purpose. 
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66.4. In the event of an accident in respect of which compensation may become 
payable under Workmen’s Compensation Act VIII of 1923 and any 
subsequent amendment thereof, whether by the Contractor or by the 
TANGEDCO, as principle it shall be lawful for the Engineer to retain out of 
moneys due and payable to the Contractor such sum or such sums of 
money as may be in the opinion of the said Engineer be sufficient to meet 
such liability. The opinion of the Engineer shall be final in regard to all 
matters arising under this Clause and will not be subject to any claim. 

66.5. Liability for damage or loss to third party including inspection officers due 
to act of the contractor or by his sub-contractor connected with the 
execution of this contract shall be fully borne by the contractor. The 
contractor shall maintain such detailed records to furnish information 
regarding engagement and discharge of all workmen employed under this 
contract as to be adequate for the timely and full settlement of claims under 
the workmen’s compensation act. All cases of accidents or injuries shall be 
reported to the engineer with all full details required for the settlement 
under the workmen’s compensation act. The contractor should report about 
all accidents within 24 hours to the engineer of the TANGEDCO in the 
preliminary accident form.  He should furnish other particulars such as 
medical certificates, wage particulars, fitness certificates, and proof of 
having paid the compensation fixed by the TANGEDCO etc. In the due 
course without delay. 

67.0. LIABILITY FOR DAMAGE TO WORKS AND PLANTS: 

67.1. The Contractor during the progress of the work shall take every reasonable, 
proper, timely and useful precaution against accident or injury to the 
workmen from any cause and shall remain answerable and liable for all the 
accidents or injuries thereto which until the same, or be occasioned by the 
acts of omissions of the Contractor or his workmen or his sub-contractors 
and all losses and damages to the works as aforesaid, shall be made in the 
most complete and substantial manner by and at the sole cost of the 
Contractor and to the reasonable satisfaction of the Engineer.  Should such 
loss or damage happen to units of works or plant or materials falling outside 
the scope of this Contract and due to the lapses of the Contractor, these 
shall be replaced or compensated for by the Contractor to the satisfaction of 
the Engineer. 

67.2. In the case of loss or damage to any portion of the work occasioned by the 
causes, the same shall, if required by the TANGEDCO, be made good by the 
Contractor in like manner but at the cost of the TANGEDCO at a price to be 
agreed between the Contractor and the TANGEDCO and the TANGEDCO 
shall pay to the Contractor the contract value of the portion of the work so 
lost or damaged or any balance of such contract value remaining unpaid as 
the case may be. 
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67.3. Until the work shall be or deemed to be taken over as aforesaid, the 
Contractor shall also be liable for and shall indemnify, the TANGEDCO in 
respect of all damage or injury to any person or to any property of the 
TANGEDCO or other occasioned by the act of the Contractor or his 
workmen or his sub-contractors or by defective design, work or materials 
but not due to cause beyond his reasonable control. 

67.4. Provided that the Contractor shall not be eligible under the contract for any 
loss of profit or loss of contracts or any claims made against the 
TANGEDCO not already provided for in the contract, not for any damage or 
injury caused by or arising from the acts of the TANGEDCO or of others 
(save as to damage by fire, as hereinafter provided) due to the 
circumstances over which the Contractor has not control nor shall his total 
liability for loss, damage or injury exceed the total value of the contract. 

68.0. DISPUTE PREVENTION: 

 In order to prevent disputes from arising (either before the commencement, 
during the progress or after the completion of the works by the Contractor 
or after entry on and taking possession of the works by the TANGEDCO 
rightly or wrongly or after the abandonment of the works by the Contractor) 
as to any and every claim by the Contractor whether arising, under or out of 
the Contract or from the breach or alleged breach thereof or in any way 
incidental thereto, or connected therewith, or not herein provided for, 
including without limiting the generality  of  the  foregoing provisions, 
question as the quality, quantity and kind of materials, labour, 
supervisions, workmanship, plant and temporary works, the order  of  the  
works  and  the  several  parts  thereof, the prescribed or extended times (if 
any) for completion  of  the  works,  the  measurement and valuations of the 
works, and materials, and all additional, altered, modified, substituted or 
omitted works and certificates or satisfaction and for payment and as to all 
other matters and things in the contract documents left to or dependent, on 
the decision, opinion, order, direction, requisition and or certificate of the 
Engineer, his measurement, valuation, decision shall be final and binding 
on the Contractor and the TANGEDCO (fraud or fraud and collusion only 
excepted) and the TANGEDCO shall not liable in respect of any claim by the 
Contractor in respect of any of the matters or things aforesaid unless and 
until the liability of the TANGEDCO and the amount of such liability in 
respect of the claim shall have been certified by the Engineer, whose 
certificate shall be a condition precedent to any liability of the TANGEDCO 
or any right of action against the TANGEDCO in respect of such.  

69.0. DETAILS CONFIDENTIAL: 

69.1. The Contractor shall treat the specifications, contract document etc., as 
confidential. 
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69.2. The materials and services covered under these specifications shall be 
performed as per requirements of the relevant standards referred herein 
after against each of equipment and services. 

69.3. No extension of time for services to be rendered including procurement of 
necessary materials granted to the Contractor shall affect or prejudice the 
right of the TANGEDCO against the payment of which he is bound to 
indemnify to the TANGEDCO. Extension of time will be given if the delay is 
on the account of TANGEDCO. 

70.0. INSURANCES: 

 The Contractor at his own cost shall arrange, secure and maintain 
comprehensive insurance as may be necessary and for all such amount to 
protect the interests and the interest of Owner (TANGEDCO), against all 
risks. Any loss or damage to the materials during supply, handling, 
transporting, storage and erection, till such time the plant is taken over by 
the Owner shall be to the account of the Contractor. The Contractor shall be 
responsible for lodging all claims and make good for the damage or loss by 
way or repairs and/or renewals or replacement of the portion of works 
damaged or lost.  The transfer of title shall not in any way relieve the 
Contractor of the above responsibilities during the period of contract (Copy 
of insurance certificate to be produced before commencement of work/ 
Transport to the Executive Engineer/ Schemes/Regional Office/Tirunelveli).  

71.0. SECURITY: 

The Contractor shall have total responsibility for all materials in his custody 
stored, loose, semi assembled and/or erected by him at site. The contractor 
shall make suitable security arrangements to ensure the protection of all 
materials and works from theft, fire, pilferage and any other damage or loss. 
All materials of the Contractor shall enter and leave the work site only with 
the written permission of the Engineer in the prescribed manner. It shall be 
the responsibility of the Contractor to arrange for the security till the works 
are finally taken over by the Engineer.  

72.0. ELECTRICAL SAFETY REGULATIONS: 

 No work shall be carried out on any live equipment/material.  The Engineer 
must make the equipment/material safe and a permit to work issued before 
any work is carried out. The contractor shall employ the necessary number 
of qualified, full time electricians to maintain his temporary electrical 
installation, wherever necessary. 

73.0. CO-ORDINATION MEETINGS: 

73.1. Co-ordination meetings between the Engineer and the Contractor shall be 
held to monitor the progress of works. 
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73.2. The Contractor will also be called upon to attend to design co-ordination 
meetings with Engineers, other Contractors and consultants of the owner 
during the period of contract. The Contractor shall attend all such meetings 
at his own cost as and when required and fully co-operate with the 
Engineer/owner and other agencies involved during these discussions. 

74.0. CONSTRUCTION MATERIALS: 

 The tenderer has to verify the quarries and availability of materials himself 
personally about quality and quantity required for the work. It is the 
responsibility of the tenderer to arrange for the best class of materials as per 
ISS. 

75.0. EMPLOYEES PROVIDENT FUND:-  

75.1. The contractor who desires to take up works contracts for TANGEDCO is 
requested to comply with all the relevant provisions in EPF & MP Act 1952. 

75.2. The contractor should have taken separate EPF main code number. 
75.3. The contractor shall be responsible for the payment of necessary EPF 

contribution Both Employers and Employees contribution as per the 
provisions of the EPF Act in respect of the actual workers engaged for the 
specified works. 

75.4. If the contractor fails to fulfil any of the statutory provisions of the EPF & 
MP Act and consequently it happens that TANGEDCO Ltd has to meet such 
requirements of the said Act or Statutory provisions in the capacity 
Principle Employer, TANGEDCO shall make good such requirements out of 
the money due and payable to the said contractor and further the 
performance of the said contractor in this regard will be noted for all future 
contracts of TANGEDCO. 

NOTE: The bidder should furnish the EPF main code number and a copy of EPF   
Registration certificate with the bid. 

76.0 EMPLOYEES STATE INSURANCE ACT 1948: 

76.1. The contractor should have taken separate ESI main code number  

76.2. The contractor shall be responsible for the payment of necessary ESI 
contributions-both Employer’s and Employee’s contributions as per the 
provisions of the ESI Act in respect of the actual workers engaged for the 
specified works. 

76.3. The contractor shall produce the proof of payment of contributions – both 
Employer’s and Employee’s contributions made to ESI Organization in order 
to claim the Bills for the respective work. 

76.4. The contractor shall be fully liable to meet and fulfill all the relevant 
provisions of the ESI Act in respect of the execution of the Tendered work. 
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76.5   If the contractor fails to fulfils any of the statutory provisions of the ESI & 
MP Act and consequently it happens that TANGEDCO Ltd has to meet such 
requirements of the said Act or Statutory provisions in the capacity 
Principle Employer, TANGEDCO shall make good such requirements out of 
the money due and payable to the said contractor and further the 
performance of the said contractor in this regard will be noted for all future 
contracts of TANGEDCO. 

All the statutory liabilities towards ESI & EPF are to the contractor’s 
account and such liabilities are not to TANGEDCO’s account 

An undertaking as specified in Schedule-J should also be obtained from the 
contractors to ensure the remittance of EPF & ESI, Employee and Employer 
contribution for the respective works while claiming the bills 

77. LABOUR LICENSE:-  

       The Contract Labour (Regulation & Abolition) Act 1970 & Rules 1975 
and Inter-State Migrant Workmen (Regulation of Employment and 
Conditions of Service) Act, 1979 & Rules 1983. 

 a) The Contractor who desires to take up works contracts for TANGEDCO 
should deploy 20 or more workmen on a day of emergency (or) in necessity. 

b) The Contractors shall comply with all the provisions of the Contract Labour 
(Regulation & Abolition) Act, 1970 and Tamilnadu Contract Labour 
(Regulation & Abolition) Rules 1975 as modified from time to time and shall 
also indemnify TANGEDCO from all and against any claims under the 
aforesaid Act and the Rules.   

c) The contractors should also submit the copy of the labour license before 
executing the works.  

d) The Contractors who desires to engage the migrant workmen (workmen 
from other states) for the works contracts of TANGEDCO is required to 
comply with all the provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979 and 
Tamilnadu rules, 1983 as modified from time to time and shall also 
indemnify TANGEDCO from all and against any claims under the aforesaid 
Act and the Rules.  

e) The contractors should also submit the copy of the migrant labour license 
before executing the works. 

78. TRANSPORTATION OF EQUIPMENTS/MATERIALS:-  

78.1 All the Equipments and Materials required for execution of erection works 
completely to be transported from TANGEDCO Central Stores in Tirunelveli 
Region to the Work site should be done by the contractors by making their 
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own arrangements. The relevant charges for the same has to be included in 
the contract price schedule. 

 

 

SD/*** 
    CHIEF ENGINEER / DISTRIBUTION                                                                                

TIRUNELVELI REGION 
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SECTION – VI (a) 

TECHNICAL SPECFICATIONS (CIVIL WORKS) 

C.1 SPECIFICATIONS DRAWINGS AND SCHEDULE OF QUANTITIES: 

C.1.1.  The tenderer shall carefully study the TANGEDCO’s Specification with 
Addendum, Tamil Nadu Building Practice, the standard Preliminary specification 
contained therein and the relevant Indian Standard Specifications relating to the 
works while tendering his rates. He shall also carefully study the drawing and 
additional specification and all the documents which form part of the agreement 
to be entered in to by the accepted tenderer. The Madras detailed standard 
specification will be followed wherever applicable and for all this particulars not 
specifically covered by this specification, all the latest deviations as approved by 
the chairman, Chief Engineer and other officers of the Tamil Nadu Electricity 
TANGEDCO as on date shall be given effect to whether the same are specifically 
stated here or not.  Attention of the tenderer is incited to Public Works 
Department G.O.Ms.No.2395 dt.13.09.1945 according to which the contractor 
engaged on Government or public work must offer employment to Ex-servicemen 
as for as possible at local rates. The number of Ex-servicemen to whom he can so 
offer employment should be mentioned in the tender and he should also 
undertake in the agreement to offer such employment to such number, suitable 
clauses will be inserted in the agreement to this effect. The TNBP, the Indian 
Standard Specification, MDSS and other documents connected with the contract 
such as specifications, plans can be seen during, working hours on office day in 
the following offices:- 

 1. The Superintending Engineer / KK EDC /Nagercoil. 

         2. The Executive Engineer/ Schemes/ O/o the Chief 
Engineer/Distn./Tirunelveli. 

         3. The Executive Engineer/Civil / O/o the Chief Engineer/Distn./Tirunelveli. 

C.1.2 Discrepancy between plans, specification, schedule, error, omission etc. should 
be referred to the Executive Engineer for clarification and the contractor will be 
held responsible for any errors that may occur in the execution of the work 
through neglect of this precaution.  

C.2 CIVIL WORKS 

C2.1 SPECIFICATION DRAWING AND SCHEDULE OF QUANITIES: 

         The tenderer shall examine closely the TANGEDCO’s specification with 
addition to the Madras Detailed standard specification and the Indian standard 
specification while tendering his rates which shall be for finished work in site.  
He shall also carefully study the additional specifications and all the documents 
which form part of the Agreement to be entered into by the accepted tenderer.  
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C3 DISCREPANCY BETWEEN PLANS SPECIFICATION SCHEDULE ETC.: 

C3.1 In case of any discrepancy between the specification and drawing or the 
schedule of quantities or error or omission if any of them reference must be 
made to the Executive Engineer for an explanation and the contractor will be 
held responsible for any error that may occur in the execution of the work 
through neglect of this specification. 

C3.2 Every tenderer is expected to study the specification and layout and the 
drawing and inspect the site of the proposed works and quarry before quoting 
his rates.  Each tenderer should satisfy himself about the quality and 
availability of materials according to specification and also the lead involved. 

C3.3 No ambiguous clause, which may put the TANGEDCO to undertaking 
commitments, will be entertained. 

C3.4 The TANGEDCO will not pay to the contractor any extra rate due to omission of 
lead or any other reasons, in case the contractor found later to have misjudged 
the materials available.  Attention of the contractor is directed to standard 
preliminary specification regarding payment or seigniorage, tools etc. 

C3.5 The I.S.S. and Tamil Nadu Building practice will be followed for the 
performance of the contract wherever applicable and for all particulars 
specifically covered by this specification.  The tenderer’s particular attention is 
invited for the sections and clauses in the standard preliminary specification of 
I.S.S. dealing with the following items. 

i) Test inspection and rejection or defective materials work. 
ii) Carriage 
iii) Construction plant 
iv) Water and lighting 
v) Clearing up during progress and for delivery 
vi) Accidents 
vii) Delays 
viii) Particulars of payment 

C4 CONTRACTORS RESPONSIBILITIES IN RESPECT OF ISSUE OF MATERIALS: 

C4.1 The contractor shall be responsible for the materials issued for use in the works 
and shall use them only for the purpose of the contract.  Any materials that is 
not actually used on the authorized work shall be correctly returned to the 
TANGEDCO. 

C4.2 Deducting for damage loss will be made from payment due to the contractor at 
Book value including conveyance charges plus 10% centage charges or market 
value plus 10% whichever is higher.  The decision of the Engineer in charge of 
the work in such matter will be final. 
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C5 CEMENT: 
 The contractor has to make his own arrangements for the procurement of 

cement of required specifications for the works subject to the following. 
a)The contractor shall procure cement required for the works only from reputed 

cement factories (main producer or their authorized agents, manufacturing 
cement to BIS standard) acceptable to the Engineer-in-charge.  The contractor 
shall be required to furnish to the Engineer-in-charge bills of payment and cost 
certificate issued to the manufacturers or their authorized agents to 
authenticate procurement of quality cement from the approved cement factory. 

b) The contractor shall procure in standard packing of 50kg per bag bearing 
manufacturers name and ISI marking from the standard manufacturers.  The 
contractor shall make necessary arrangement at his own cost to the satisfaction 
of Engineer-in-charge for actual weighment of random sample from the 
available stock and shall conform with the specification laid down by the Indian 
standards Institution as the case may be, cement shall be got tested for all tests 
at his cost including materials etc. as directed by the Engineer-in-charge in 
advance before the use of cement bags.  In case test results indicate that the 
cement arranged by the contractor does not conform to the relevant code, the 
same shall stand rejected and shall be removed from the site by the contractor 
at his own cost within a day’s time of written order from the Engineer-in-
charge. 

c) The cement shall be brought at site as decided by the Engineer-in-charge for 
works. 

d) The cement go down of suitable capacity as decided by the Engineer-in-charge 
to store shall be constructed by the contractor at site of work, for which no 
extra payment shall be made.  The contractor shall facilitate inspection of the 
cement Go down by the Engineer-in-charge at any time. 

e) The contractor shall further at all times satisfy the Engineer-in-charge on 
demand by production of records and test book or by submission of returns 
and other proofs as directed that the cement is being used as tested and 
approved by the Engineer-in-charge for the purpose and the contractor shall at 
all times, keeps his records upto date and enable the Engineer-in-charge to 
apply such checks as he may desire. 

f) Cement which has been unduly long in storage with the contractor or 
alternatively has deteriorated due to inadequate storage and this become unfit 
for use on the works will be rejected by the Department and no claim will be 
entertained. The contractor shall forthwith remove from the work area any 
cement the Engineer-in-charge may disallow for use of work and replace it by 
cement complying with the relevant Indian Standards. 

C6 STEEL MATERIALS: 
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The contractor has to make his own arrangements for procurement of steel of 
required specification.  The quality control measures to be adopted for cement 
in TANGEDCO to ensure qualities stated above are applicable for steel materials 
also as per relevant Indian standards. High strength deformed steel bars 
confirming to IS 1786 with characteristic strength of 415 N/mm2 

C7 Aggregates:   

Aggregate in general designates both fine and coarse inert materials used in the 
manufacture of concrete. ‘Fine Aggregate’ is aggregate most of which passes 
through 4.75mm IS sieve. ‘Coarse Aggregate’ is aggregate most of which is 
retained on 4.75mm IS sieve. 

C7.a Undertaking from the contractor that they will not claim any extra rates for the 
items of works for which M-sand is used instead of river sand shall be furnished 

C7.b Consent for recovery of difference in cost, if the cost of m sand is less than the 
cost of river sand for the quantity of M sand used instead of river sand shall be 
furnished. If river sand is not available in the market during execution of work M 
sand as per PWD norms (Technical Circular No. AEE / T10 / 57017, dated 
12.07.2017) may be used and the difference in cost of river sand & M sand will 
be recovered from the contractors bill. 

C8 CONTRACTOR NOT TO DISPOSE OF SOIL ETC. 

 The contractor shall not sell or otherwise dispose off or remove, except for 
purpose of this contract, the sand, stone clay ballast, earth, rock, or other 
substances of materials which may be obtained from any excavation made for 
the purpose of this contract or produce upon site at the time of delivery or the 
possession of the land but all such substances, materials and products shall be 
the property of TANGEDCO, provided that the contractor may with the 
permission on writing of the Engineer use any of the same for the works within 
the purview of the accepted agreement. 

C9 BREAK DOWN OF MACHINERY ETC. 

 The contractor shall not claim for suspension of work due to short supply of 
materials, breakdown of machinery or any other cause. 

C10  WATER SUPPLY: 

 Water for works will be spared to the contractor to the extent feasible, at Rs.1.50 
per 1000 litres, only if available in the work site, otherwise the contractor will 
have to arrange for the transport of water, required for the work to the work site 
at his own cost. The water for works shall be free from organic matter, salts or 
other substances likely to interfere with the setting of mortar otherwise prove 
harmful to the WORK. 

C11. WASTE MATERIALS: 
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 All waste and rejected materials as decided by the site Engineer should be 
cleared out of the compound at contractor’s cost and should keep the site always 
clean during progress of work. 

C12. CONCRETE MIX: Appropriate Concrete mix as specified in Schedule. 

C13. CONCRETE MIXER: 

        The contractor shall make his own arrangements for furnishing the concrete 
mixture etc. Diesel mixers are to be used if power supply is not available. 

C.13.1Materials and workmanship. 

The Tenderer’s attention is directed to the requirements for materials under the 
clause of Materials and workmanship in the TANGEDCO’s specification/Indian 
standard Specification. Materials confirming to the TANGEDCO’s specification 
Tamil Nadu Practice and Indian Standard specification shall be used on the 
work. 

C.13.2 SITUATIONS 

The works covered by this specification are located at Vadasery SS in 
Kanyakumari District. The exact location will be shown by the Engineer in 
charge. 

C.13.3 Samples of materials: 

Samples of materials as called for in the standard specification or in this tender 
notice or as required by the Superintending Engineer or Executive Engineer or 
Assistant Executive Engineer/Assistant engineer in charge of the works shall be 
submitted to the Executive Engineer for approval before the supply to the site of 
work is began. 

C.13.4. Reports: 

The contractors should submit the daily report of the work showing the details 
of labour out-turn etc., to the Assistant Executive Engineer in charge marking a 
copy to the Assistant Engineer/ Junior Engineer concerned. 

C.14.QUALITY OF WORK: 

C.14.1 It must be specially noted that this work must be done in the best workman 
ship manner. 

 C.14.2 CONCRETE AND MORTAR: 

        The mix proportions of the concrete and mortar will be as specified in 
Schedule. 

C.14.3. MATERIALS: 

         Cement, Steel, Sand, aggregate used should confirm to the relevant clauses of 
ISS with the latest amendments. 
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C.14.4. MIXING AND LAYING AND FINISHING: 

 The quality of concrete and workmanship shall be as specified in ISS.  The 
strength of concrete as laid will be determined by Standard test as specified in 
the relevant clauses of ISS with the latest amendments. 

C.14.5 FORM WORK: 

 The shuttering materials should be used in good condition for getting good 
finish Shuttering compound should be used for all surfaces which be left 
exposed or which will be in contract with water. 

C.14.6 BLASTING OPERATION: 

 The tenderers are specially requested to note that they should obtained 
necessary license from the Collector as required under the explosives rules 
1940 and the amendments there to issued from time to time before doing any 
blasting and should agree to abide the same specification of TNEB Building 
practice shall be followed. 

C.14.7 CURING: 

 For all civil works especially concreting works should be in proper i.e.Curing 
should be done for all concreting works. 

C.15. Guarantee clause: 

C.15.1 The work carried out by the contractor shall be guaranteed for safe and 
satisfactory performance for a period of SIXTY months from the date of 
completion and handing over to the TANGEDCO. 

C.15.2 The contractor shall maintain the structure at his expenses to the satisfaction 
of the Engineer during this period even though the various works may be put 
into performance. 

C.16   TERMINATION OF CONTRACT FOR BAD QUALITY OF WORK: 

If the contractor is found not exercising adequate care to ensure standard 
quality workmanship, he will be warned in writing by the Executive Engineer. 

If he does not improve in spite of written warning, his contract will be 
terminated and the Earnest Money Deposit will be forfeited. 

C.17 EMPLOYMENT OF PROFESSIONALLY QUALIFIED PERSONNEL 

The tenderers who are themselves not professionally qualified shall undertake to 
employ qualified technical men at their cost to lookafter the work. The tenderer 
should state in clear terms whether they are professional qualified or whether 
they undertaken to employ technical man required by the TANGEDCO Specified 
in schedule– below for the works, in case the selected tenderer is professionally 
qualified or has undertaken  to employ technical man under him he  should see 
that one of the technically qualified man is always at  site of the work during 
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working hours personally checking all items of work and paying extra attention 
to such work as may demand special attention ex:-reinforced concrete works 
etc., 

Sl 

No 
Value of contract 

Minimum qualification prescribed for the 
technical staff to be employed. 

1 Above Rs.1Lakh 

And uptoRs.3Lakhs 

One Diploma Holder in Civil Engineering  
OR a retired  Supervisor from   Govt, 
Service or Autonomous Body like the 
TamilNadu Housing TANGEDCO etc., 

2 Above   R s.3  Lakhs  
and uptoRs.10Lakhs 

One B.E. C i v i l  or an Equivalent  
Degree Holder in Civil Engineering with 
one year experience OR a  retired Civil 
Engineer from Govt. Service or 
Autonomous Body not  below the rank of 
Assistant Executive Engineer. 

3 Above Rs.10 Lakhs and 
uptoRs.50Lakhs 

One B.E. civil or an Equivalent Degree 
Holders in Civil Engineering with3 years’ 
experience OR a retired Supervisor (Civil) 
from Govt. Service or Autonomous Body 
like the Tamil Nadu Housing TANGEDCO 
etc., not below the rank of Assistant 
Executive Engineer. Plus one Diploma 
Holder in Civil Engineering or retired 
Supervisor/ Civil from Govt.Service or 
Autonomous Body like theTamilNadu 
Housing TANGEDCO etc., 

 

4 

 

AboveRs.50Lakhs 

One B.E. Civil or an Equivalent Degree 
Holders in Civil Engineering with 3 years’ 
experience plus 3 Diploma Holders in Civil 
Engineering in addition One B.E. Elecl. Or 
an Equivalent Degree Holders in Electrical  
Engineering with 3 years’ experience 

 NOTE:- 

i) An amount of Rs.20,000/-per month per person for Graduate Engineers and 
Rs.15,000/-per month per person for diploma holders will be recovered as 
penalty for Non-Employment of technical personnel specified above. 

ii)  In case the contractor, who is professionally qualified, is not in a position to 
remain always at the site of the work during working hours, personally 
checking all the items of work and paying extra attention to such work, as may 
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demand special attention (eg.) R.C.C. works etc., he should employ technically 
qualified men (as prescribed) for work. 

 iii) If the contractor who is professionally qualified does not possess the 
qualification prescribed in the schedule should undertake to employ technical 
staff possessing required qualifications.iv) The names, addresses, qualifications 
and consent letter of the qualified technical staff should be furnished before 
taking over site. 

v) In case of works executed by one and the same contractor, one technical 
personnel may be employed by the contractor for more than one work situated 
within one kilometer provided the monetary limit prescribed for the nature of 
technical personnel to be employed is adhered to by one and the same 
contractor. 

vi) It will not be incumbent on the part of the contractor to employ technical 
personnel when the work is kept in abeyance due to valid reasons and if during 
such period in the opinion of the Engineer in charge, the employment of technical 
personnel is not required for the due fulfillment of the contract.    

                                                                                 

 

     Signature of Contractor 

 

 

SD/*** 

    CHIEF ENGINEER / DISTRIBUTION                                                                                
TIRUNELVELI REGION 
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TECHNICAL SPECFICATIONS (ELECTRICAL WORKS)   VI (b) 

I.STEEL:- 

 All the steel required for the works shall be procured confirming to the relevant 
IS and delivered at site by the contractor as required by the field Engineer.   

 The  Contractor shall procure Steel MS/RTS  Rods confirming to ISS 2062 Grade 
A for MS Rods and ISS 1786/FE 415 Grade for RTS Rods for the works only from 
the reputed steel factories (Main producer or their authorized  agents,). The 
quality control measures to be adopted for cement in T.N.E.B. is applicable for 
steel materials also as per relevant Indian Standards. 

Approval Steel Vendors List  

The list of approved sub- vendors for structural steel is listed below:  

Sl 
No. 

Sub- Vendor/ Brand Name  

1 SAIL 

2 TATA 

3 JINDAL 

4 RINL 

5 ESSAR STEEL 

6 JINDAL STEEL AND POWER LIMITED 

7 JSW STEEL 

8 TULSYAN NEC LIMITED 

9 PRAKASH FERROUS INDUSTRIES PVT LTD, ANDHRA PRADESH 
(Thirumala) 

  

Payment will be made only on LENGTH basis as measured at site and 
converted to weight by multiplying the length measured at site by the standard 
weights per meter length as per ISS table.  TANGEDCO will not accept the cut bits 
available at site and contractor need not return them to TANGEDCO. 
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II.POWER CONNECTORS:- 

1. The power connectors should conform to the relevant IS with the latest 
amendments. 

2. All materials used shall conform to the relevant Indian Standards. 
3. The aluminium alloys used in the manufacture of the connectors shall conform 

to the relevant IS with the latest amendments. 
4. Conductor the bimetallic connector made from aluminium alloy wherever for 

connecting equipment terminal made of copper or brass to ACSR casting shall be 
provided with bimetallic strip. 

5. All bolts & nuts shall have hexagonal heads. 
6. All bolts & nuts shall be of stainless steel conforming to the relevant IS with the 

latest amendments. 
7. The design of clamp shall be to the requirement of the field Engineer. 

III.SWITCH YARD ERECTION:- 

1. For equipment interconnection the surfaces of equipment terminal aluminium 
tube, conductor and terminal clamps and connectors shall be properly cleaned.  
After cleaning contact grease shall be applied on the contact surfaces of 
equipment terminal pad, aluminium tube/conductor & terminal clamps to 
avoid any air gap in between. 

2. Subsequently bolts of the terminal pad / terminal connectors shall be tightened 
and the surfaces shall be cleaned properly after equipment inter connections. 

3. All support insulators, circuit breakers, interrupters and other fragile 
equipment shall preferably handle with cranes having suitable booms and 
handling capacity.  Handling of equipment shall be done strictly as per 
Manufacturer’s/Supplier’s instruction /instruction manual. 

IV.INSTALLATION OF CABLES:- 

1.  Cabling in the control room and switch yard shall be done on angles provided 
in the cable trench and should be laid neatly as per standard practice. 

2. All cables from bay cable trench to equipments including all Interpol cable 
(Both power and control) for all equipments shall be laid in PVC pipe of 
minimum 50mm nominal outside diameter of class IV as per relevant IS with 
the latest amendments which shall be buried in the ground at a depth of 
250mm below finish formation level.  Separate PVC pipe shall be laid for 
control and power cables. 

3. Control cable termination inside equipment enclosures shall have sufficient 
length so that changing termination in terminal blocks can be done without 
requiring any splicing.   
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VI.EARTHING:- 

1. The earth mat design shall be done by the contractor as per the relevant IEEE 
with the latest amendments. The main earth mat shall be laid in the switch yard 
area in accordance with the approved drawings. 

2. Earthing and lightening protection system installation shall be in strict 
accordance with the latest editions of Indian electricity rules, relevant Indian 
standards and codes of practice and regulations existing in the locality where the 
system is installed. 
3. Code of practice for earthing – Relevant IS with the latest amendments. 
4. Indian electricity rules with latest amendments. 
5. National electricity safety code IEEE with latest amendments. 
VII.G.I BOLTS AND NUTS:- 
1. The Bolts & Nuts should be strictly supplied confirming to the relevant IS with 

the latest amendments.  
2. The Bolt and Nut should be hot dip galvanized.  
3. The bolt’s heads shall be neatly finished and free from fins, scales and other 

defects. The threads of nut shall not be torn or rubbed and shall be of proper 
contour, bolts and nuts shall be completely inter-changeable. The bolts and 
nuts shall be hot dip galvanized in accordance with the requirements of the 
relevant IS with the latest amendments. The uniformity of zinc coating shall be 
as per the relevant IS with the latest amendments. 

  

 

                Signature of the Contractor 

 

SD/*** 
    CHIEF ENGINEER / DISTRIBUTION                                                                                

TIRUNELVELI REGION 
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SECTION VII. 

 AMENITIES TO BE ARRANGED 

 (Applicable to all cases of works other than those relating to roads, 
channels and canals where a minimum of fifty are employed) 

 (Rate for the provision or health and sanitary arrangements for works.) 

 The contractors special attention is invited to general condition of contract 
and appendices vide section IX of the Tamil Nadu Building practice and he is 
requested to provide at his own expenses the following amenities to the 
satisfaction of the Executive Engineer. 

1. FIRSTAID:- 

a) At the work site there shall be maintained in readily accessible place, first 
aid appliance and medicine including an adequate supply of sterilized 
dressing sterilized cotton–wool. The appliance shall be kept in good order. 
They shall be placed under the charges of responsible person who shall be 
readily available during working hours. 

2. DRINKING WATER: 

a) Water of good quality for drinking purpose shall be provided for the workers 
on a scale of not less than five litres per head per day. 

b) Where drinking water is obtained from an intermittent Public water supply 
each worksite shall be provided with a storage tank where such drinking 
water shall be stored. 

c) Every water supply storage shall be at a distance of not less than 12 meters 
from any latrine drain or other source of pollutions. Where water has to be 
drawn from an existing well which such proximity of any latrine drain or 
other source of pollution the well shall be properly chlorinated before water 
is drawn from it for drinking 

 All such wells shall be entirely closed in and be provided with a trap which 
shall be dust and waterproof. 

d) A reliable pump shall be fitted to each well the trap shall be kept locked and 
opened only for inspection of being which shall be done at least once a 
month 

3. WASHING AND BATHING PLACES: 

Adequate washing and bathing place shall be provided separately for men 
and women such places shall be kept clean and well drained. Bathing or 
washing should not be allowed in or near any drinking water well. 
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4. LATRINES AND URINALS: 

There shall be provided within the precincts of every worksite, latrines and 
urinals at an accessible place and accommodated separately. Each of them 
shall be on the following scale or on the scale so directed by the Executive 
Engineer in any particulars case. 

SEATS: 

1. Where the Number of persons employed does not exceed 50 

2. Where the number of persons employed exceeds 50 but does not exceeds 
100 for every additional 100 

3. If woman are employed separate latrines and urinals screened from those of 
men, shall be provided on the same scale. 

Except in worksites provided with water flushed latrines connected with a 
waterborne sewage systems, all latrines shall be provided with receptacles on 
dry earth systems shall be cleaned atleast four time daily and atleast twice 
during working hours and kept in a strictly condition. The receptacles shall be 
tarred inside and outside atleast once a year. 

 The excrete from the latrines shall be disposed of at the contractor’s expenses 
in our way pits approved by the local public health authority. The contractor’s 
shall also employ adequate number of scavenger’s and conservancy staff to 
keep the latrines and urinals in a clean condition. 

5. SHELTERS DURING REST:- 

 At the worksite there shall be provided free of cost to suitable sheds, one for 
meals and the other for rest for the use of workers. 

6. CRÈCHES:-    

 At every worksite at which 50 or more women ar ordinarily employed there 
shall be provided two huts of suitable size for the use of children under the 
age of 6years belonging to such women. One huts shall be used for infant 
game on play and other as their bedrooms. The hut shall not be constructed 
on standard lower than the following. 

a. Thatched roofs 

b.Mudfloor sand walls 

c. Planks spread over the mud floor and covered with mattering. The use of 
the huts shall be restricted to children   their attendants and mother of the 
children. 
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7.CANTEENS:-  

Cooked food canteen on a moderate scale shall be provided for the 
benefits of workers if it is considered expedient. 

8. SHED FOR WORKERS:- 

 The contractors would provide at his own expenses sheds for housing 
the workers. The sheds shall be on a standard not less than the 
cheap shelter type to live which the workers in a locality are 
accustomed. A floor area of about 1.8 m x 1.8 m for a person shall be 
provided.  The sheds are to be in rows with 1.5m clear space, 
between roofs if conditions permit. The work’s camp shall be laid out 
units of 400 persons, such unit to have clear space of 12 m on each 
side. 

NOTE:-   

In case when alternative facilities exist regard to the amenities mentioned 
in rule 1 to 8 of the relevant rules should be scored out with duly 
attestation at the time of taking the agreement. 

 

 

 

Signature of the Contractor. 
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ANNEXURE -I 

CHECK LIST FOR SCHEDULE OF PRICES, COMMERCIAL TERMS,REQUIRED QUANTITY 
AND   SCHEDULE OF WORKS 

Sl.No (a) NAME OF WORK  

1 Whether agreeing to the stipulated payment 
terms of the Board. 

 

2 Whether agreeing to the stipulated 
liquidated damages clause of the Board. 

 

3 Whether agreeing to the stipulated 
security deposit clause of the Board. 

 

4 Whether agreeing to the stipulated 
Guarantee period. 

 

5 Whether agreeing to the stipulated validity 
period. 

 

6 Whether the firm is a black listed as 
indicated in the specification. 

 

7 Whether the price quoted is for the WORKS 
as specified in (Technical Specification) 

 

 PRICES OFFERED As per BOQ 

8 Unit Ex-works price Unit Price Only Quoted In 
Online 

9 GST Percentage  

SPECIAL NOTE: In case of failure of execution of works after acceptance, the difference in the 
prices agreed to and the higher rate at which the works are to be awarded 
from other contractors shall be recovered. 

Price Bid (BOQ) : The Price bid excel sheet attached may be duly filled up and 
uploaded. 

                                      Failing which the tender will not be accepted 
 
 
 
 
        DATE:        SIGNATURE OF THE TENDERER 

       PLACE:                                       NAME: 

                                                         STATUS IN THE COMPANY: 
                                                               
(AFFIX SEAL OF THE COMPANY) 

NOTE: Rates quoted shall be both in words & figures 
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ANNEXURE-II 

CHECK LIST FOR BID QUALIFICATION 

(TO BE KEPT IN THE ENVELOPE-A “COMMERCIAL AND TECHNICAL BID) 

Sl.N
o. 

Particulars Bidder’s 
response 

1. Name and Address of the Firm/Company  

2. Address of the Registered office, Phone Nos. etc  

3. Address of the Factory/Works, Phone Nos. etc.  

4. Fax No. for correspondence  

5. (a) Confirm whether the tenderer has supplied of 
the tendered material  

(b) If yes, whether documentary evidence is 
enclosed 

Yes/No 

6. Whether the bidder is Registered contractor in 
TANGEDCO/TANTRANSCO/TNEB 

Yes/No 

7. Whether the copies of orders executed by the bidder in 
respect of works tendered to State Electricity 
TANGEDCO / State Transmission Utilities / Central 
Power Utilities enclosed. 

Yes/No 

8. Whether performance certificates from the end users 

Enclosed 

Yes/No 

9. Annual Turnover of the Bidder for the last three years 

(2019-20,  2020-21 & 2021-22).      . 

 

 

10. a) Whether documentary evidence produced for the Yes/No 

 Turnover.  

 b) If so, whether certificate from Charted Accountant   

 copies of audited annual statement of accounts 
furnished 

 

11. Whether GST ,EPF & ESI  registration certificates are 
enclosed 

Yes/No 

 

DATE:        SIGNATURE OF THE TENDERER 

PLACE:                               NAME: 

                                                 STATUS IN THE COMPANY:                                                  
       (AFFIX SEAL OF THE COMPANY) 
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ANNEXURE-III 

CHECKLIST FOR COMMERCIAL TERMS (TO BE KEPT IN THE ENVELOPE-“A”   
COMMERCIAL AND TECHNICAL BIDS) 
Sl.N
o. 

Particulars 
 

Bidder’s response 

1. EARNEST MONEY DEPOSIT: 
(i) Amount 

  (ii) Mode of payment 
 
 

 
Rs.15,900/- 

NEFT 
/RTGS/Account 

transfer 

2. Whether the offer is valid for a period of 180(One 
hundred and eighty) days from the date of opening of 

commercial/Technical bids(Envelope-A) 

 
Yes/No 

3. PRICE: 
i) Whether quoted firm price valid for the entire 

contract period 
ii) Whether the quoted price contain the following 

break up price 
 a) Unit price 

b) GST (Percentage and amount) 
 

 
Yes/No 
Yes/No 
Yes/No 

 iii) Whether the tenderer is agreeable in case of 
delayed completion of work, the GST prevailing on the 

date of actual delivery or  
the GST applicable on the date of contractual 

delivery date whichever less shall only be payable. 

 
Yes/No 

4. Whether the tenderer is agreeable for the following 
clauses specified under Section V of the 

specification. 

i) Payment terms 

ii) Security Deposit cum                            
Performance Guarantee 

iii) Completion Period 

iv) Liquidated damages 

v) Guarantee 

vi) Jurisdiction for Legal Proceedings 

 
 
 

Yes/No 
Yes/No 

 
Yes/No 
Yes/No 
Yes/No 
Yes/No 

5. Whether tenderers furnished their Permanent 
Account Number (PAN)/ EPF & ESI main code 

number in their offer. 

Yes/No 

 
             DATE : SIGNATURE OF THE TENDERER 
             PLACE    :             NAME:                                                                  

             STATUS IN THE COMPANY: 

                                                                        (AFFIX SEAL OF THE COMPANY) 
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SECTION – VIII – FORMATS 

SCHEDULE–B 

DEVIATION FROM COMMERCIAL SPECIFICATION 

All deviations from the specification shall be filled in by the Tenderer, 
Clause by Clause, in the Schedule. 

SECTION NO. CLAUSE NO. DEVIATION 

   

 

The Tenderer hereby certifies that the above-mentioned are the only 
deviations from the Commercial Specification and the Tender conforms to 
the Specification in all other respects. 

 

PLACE: SIGNATURE:  

DATE: DESIGNATION:   

 COMPANY SEAL: 
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SCHEDULE–C 

DEVIATION FROM TECHNICAL SPECIFICATION 

All deviations from the specification shall be filled in by the 
Tenderer, Clause b y  Clause, in the Schedule. 

SECTIONNO. CLAUSENO. DEVIATION 

   

The Tenderer hereby certifies that the above mentioned are the only 
deviations from the Technical Specification and the Tender conforms to 
the Specification in all other respects. 

PLACE: SIGNATURE:  

DATE: DESIGNATION:   

 COMPANY SEAL: 
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SCHEDULE– D 

EXPERIENCE CERTIFICATES 

 

-----------------------------------------------------------------------------------------------
- 

Sl. Name of Work Period of work          Particulars  of  work    
No.         Work done 

--------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note:    

Under Co.4 State briefly nature of work done,viz, Building Masonry, cable 
duct, plinth and structure concrete, Bore well with watering 
arrangements, fencing, f ill ing etc.,  

 

 

Signature of the Contractor. 
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SCHEDULE – E 

UNDERTAKING IN LIEU OF PAYMENT OF E.M.D 

 (To be signed in all pages) 

 

   THIS DEED OF UNDERTAKING EXECUTED AT----------------------------ON THIS 
THE------------------------DAY OF---------------------------------------TWO THOUSAND 
TWENTY BY M/S------------------------------------------------------------a company 
registered under Companies Act 1956 hereafter called “Tenderer” (which 
expression shall where the context so admits mean and include their Agents, 
Representatives, Successors-in-office and Assigns). 

 

TO AND IN FAVOUR OF -----------------------------------------------------------------
THE TamilNadu Generation and Distribution Corporation Limited(TANGEDCO), 
a Body Corporate constituted under the Electricity (Supply) Act, 2003  having its 
office at  NPKRR Maaligai, 144, Anna Salai, Chennai – 600 002, herein called the 
“ TANGEDCO” (which expression shall where the context so admits mean and 
include its successors in office and Assigns). 

WHEREAS  THE   tenderer   is    required    to  pay   Earnest   Money   Deposit of 
Rs----------/(Rupees-----------------------------------------------------) for participation in 
the tender for supply of-------------------------------------------in terms of specification 
No----------------------------- 

AND WHEREAS in accordance with clause................. of the above said tender 
specification, the tenderer has to furnish E.M.D of ……………. 
Rs............................................................... (Rupees .....................only). 

AND WHEREAS the tenderer has requested the TANGEDCO to accept an 
undertaking in lieu of payment in cash of the E.M.D. 

AND WHEREAS the TANGEDCO has accepted the request of the tenderer subject 
to his executing an undertaking to pay to the TANGEDCO not exceeding 
Rs........................(Rupees................................................................only) 
representing the Earnest Money Deposit together with costs in cash of non-
fulfillment of the conditions stipulated in the Tender specification of the conditions 
stipulated in the contract by the tenderer. 

IN CONSIDERATION OF THE TANGEDCO having agreed to accept an undertaking 
from the tenderer in lieu of payment of Earnest Money Deposit in cash, the 
tenderer undertakes to pay the sum of 
Rs.....................(Rupees....................................................................only),  
immediately when a demand is raised by the TANGEDCO against the tenderer 
without any demur in the event of the following: 
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 i) if he withdraws his tender or backs out after acceptance of the or fails to 
remit  the security deposit. 

 ii) if he revises any of the terms quoted during the validity period. 

 iii) if he violates any of the conditions of the Tender specification        
No……………………  dated …………….. 

NOW THE CONDITION OF THE ABOVE WRITTEN UNDERTAKING IS SUCH that 
if the tenderer shall duly and faithfully observe and perform the terms 
and conditions specified in terms of above, then the above written 
undertaking shall be void, otherwise the same shall remain in full force. 

The tenderer undertakes not to revoke this guarantee till the contract is 
completed under the terms of contract. 

The expression, `Tenderer’ and the ` TANGEDCO’ hereinafter before used shall 
include their respective successors and assign in office. 

IN WITNESS WHEREOF Thiru ....................................... for and on behalf of the 
tenderer has signed this undertaking on the day, the month and year 
first above written. 

 

Signature 

       NAME IN BLOCK LETTERS 

                                                              SEAL OF THE COMPANY 

In the presence of Witnesses: 

 1.        Signature  

            Name & Address 

 

 2.        Signature 

            Name & Address 
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SCHEDULE-F 

UNDERTAKING TOWARDS JURISDICTION FOR LEGAL PROCEEDINGS 

(To be furnished in non-judicial stamp paper of value not less than  Rs.80/-) 

    This undertaking executed 
at……………………………………………………………….on this. 

 

……………… (Date).  ……………………. (Month)  Two  Thousand
 and Twenty by 
M/s………………………………………………………………………………………………
……………… Registered under Companies Act,  1956
 having  its registered  Office 
at…………………………………………………………………………………….. 
hereinafter called the contractor(which expression shall where the context so 
admits mean and include its successors in Office and in favour of Tamil Nadu 
Generation and Distribution  Corporation Ltd,a body constituted under the 
Electricity (Supply) Act,1948,  (CA LIV of 1948) having its registered Office 
at No.144, Anna Salai, NPKRR Maaligai, Chennai-600002 hereinafter called 
the Purchaser(Which expression shall where the context so admits means and 
includes its successors in Office and assigns). 

    WHEREAS a contract for the work 
of……………………………………………………………… 

    ………………………………………………………………………………………………… 

     ………………………… has been awarded in favour of the Contractor under the 

    Award LetterNo……………………..……………………………… 
dated……………………………. 

    AND WHEREAS  in accordance with terms of the above mentioned Acceptance 
Letter No,the Contractor has to furnish an undertaking to the effect that no 
suit or any proceedings in regard to any matter arising in any respect under 
this contract shall be instituted in any Court other than in the High Court, 
Madras or District Court 
at……………………………………………………………..…….or Sub-Court at 

    …………………………………………………………. or at the District Munsif Court 
at………….………………………….as the case may be. 

    IN CONSIDERATION of the TANGEDCO having agreed to accept the 
undertaking the contractor hereby undertakes that no suit or any proceedings 
in regard to any matter arising in respect of this contract shall be instituted in 
any Court, save in the HighCourt, Madras or District Court 
at………………………..………….or Sub-Court at………………………………. Or at 
the District Munsif Court at……………………… 
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    as the case may be. It is agreed that no other Court shall have 
jurisdiction to entertain any suit of proceedings, eventhough, part of the cause of 
action might arise within their jurisdiction. In case any part of the cause of action 
might arise within the jurisdiction of any other Courts in TamilNadu and rest 
within the jurisdiction of Courts outside the State of TamilNadu, then it is agreed 
to between the parties that such suits on proceedings shall be instituted in a 
Court within the State of TamilNadu and no other Court outside the State of 
TamilNadu shall have jurisdiction. 

IN WITNESS WHEREOF 
Thiru……………………………………………………………………of 
M/s…………………………………….……………………………………………………………
…………. hereby put  his hand  and seal for due observance of the  Undertaking in 
the presence of the following witness. 

 

SIGNATURE:  

DESIGNATION: 

COMPANY SEAL: 

  DATE: 

WITNESSES: 

 

(Signature with Name & Address) 

 

1. 

 

 

 

2. 
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SCHEDULE–‘G’ 

 

Employment of Ex. Servicemen and Ex. Today Tappers 

 

 

Name of Work No.of E.Service Men who 

 

Will be employed 

No.of Ex.Toddy 

Tappers who will be 
employed 

 
   

 

SIGNATURE OF TENDERER  

PRESENT FULL ADDRESS. 

 
 



 

97  

 

SCHEDULE – H 
DECLARATION FORM 

(To be signed by the tenderer) 
Strike off, whichever is not applicable: 

To 

The Chief Engineer, 
Distribution, 
Tirunelveli Region, 
Tirunelveli– 11. 
 
Dear Sir, 

Having examined the above specification together with the 

accompanying schedules etc., we hereby offer to Works Contract e-Tender 
for the Provision of Raising the Existing 110/11KV 2X10 MVA power 
Transformers from Low lying area including Civil and Electrical works as 
per specifications at 110/11KV Sub Station Marthandam of Kanyakumari 
EDC at BOQ. 

1. We hereby guarantee the particulars entered in the schedules attached to the 
Specification.  

2. In accordance with the Security cum Performance guarantee, we agree to furnish 
security cum performance in the form of DD/Bankers Cheque/Bank Guarantee to the 
extent of 5% of the order value (All-inclusive price) of each and every indent issued during 
the contract period till the expiry of the Guarantee.  

3. Our company is not a potentially Sick Industrial Company or a Sick Industrial 
Company in terms of Section-23 of Section-15 of the Sick Industrial Companies (Special 
Provisions) Act, 1985.  

Yours faithfully, 

 

Place : Signature : 

Date : Designation : 

Company Seal : Company : 
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SCHEDULE I 

BANK GUARANTEE FOR COMBINED SECURITY DEPOSIT CUM 
PERFORMANCE GUARANTEE 

                 (In Non - Judicial - Rs.80/- Stamp Paper) 

THIS DEED OF GUARANTEE made on this ............... day of .......................................... 
only by the Bank of............................................................. (Branch name & address) 
(herein after called "the Bank") to and in favour  the TANGEDCO,  a company registered 
under companies Act, 1956 having its office at NPKRR Maaligai , Electricity Avenue, 144, 
Anna salai ,  Chennai – 600 002, herein after called the “ Corporation ” (which expression 
shall where the context so admits mean and include the successors  in  office and assigns ” 
having its Registered Office at Anna Salai, Chennai - 2 represented by the CHIEF 
ENGINEER / ___________ / __________ / __________ (hereinafter referred as “TANGEDCO"). 

WHEREAS M/s  .................................................................. 
................................................... (herein after called "The Contractor") has submitted his 
tender dated ..........  for the work of .............. 

AND WHEREAS in accordance with the terms of the tender, the contractor has to deposit a 
sum of Rs................/-(Rupees...................................................................only) towards 
combined Security Deposit cum Performance Guarantee   from a Nationalised Bank.   

AND WHEREAS the contractor has requested TANGEDCO to accept bank guarantee in lieu 
of combined Security Deposit cum Performance Guarantee    for a sum equivalent to 5% 
(Five percent) of the Value of the Contract for the satisfactory performance of the Contract. 

AND WHEREAS the Bank has at the request of the Contractor agreed to guarantee the 
payment of the said sum in case the contractor has not performed in accordance with the   
terms and conditions of the said tender documents  

NOW THIS DEED WITNESSES AS FOLLOWS: 

1.  In consideration of the TANGEDCO having agreed to accept the Bank guarantee from a 
Nationalised Bank towards combined Security Deposit cum Performance Guarantee   for a 
sum equivalent to Rs.......... (Rupees..................................................... only) the Bank do 
hereby guarantee that if the contractor fails to perform the contract in accordance with the 
specifications and conditions of the contract as subsequently amended, the Bank shall pay 
forthwith merely on demand without any demur to the purchaser such amount or 
amounts, as the Bank may be called upon to pay by the purchaser: 

PROVIDED that the liability of the Bank under this deed shall not at any time exceed the 
said amount of Rs............./- (Rupees................................. .................................... only) 

PROVIDED further that the guarantee hereunder furnished shall be released as soon as 
the contractor has performed his part of the contract in accordance with the terms of the 
contract and the period of performance guarantee is over and a certificate to that effect is 
issued by the TANGEDCO. 
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2.  The Bank further undertakes to indemnify the purchaser against any loss or damage 
that may be caused or suffered by the TANGEDCO by reason of any breach of the terms and 
conditions in the said Lr. No............................ dt.............................    

3.   The guarantee herein contained shall remain in force till the terms and conditions of the 
Lr. No.................................. dt................. have been fully and properly carried out by the 
said contractor and in any case, the guarantee shall not hold good after expiry of 
................. 

4.   The   bank  further agrees with the TANGEDCO that the TANGEDCO shall have the 
fullest liberty (without  the  consent of the Bank and without affecting in any manner the 
obligations of the bank hereunder) to vary any of the terms and conditions of the contract or 
to extend the time of performance of the contract by the said contractor from time to time or 
to postpone from time to time any of the powers exercisable by the purchaser against the 
said contractor and to forbear or to enforce any of the terms and conditions relating to the 
said contract and the Bank shall not be  relieved  of  its  liability  by the reason of any such 
variations, or extension being  granted to the reason to the said contractor or by reasons of 
any forbearance, act or omission on the part of the purchaser or any indulgence by the 
TANGEDCO to the said contractor or by any such matter or thing what - so - ever which 
under the law relating to sureties would but for these provisions have the effect of so 
relieving the bank. 

5. Any account settled between the TANGEDCO and the contractor shall be the conclusive 
evidence against the bank for the amount due and shall not be questioned by the Bank. 

6. The expressions 'Bank', 'Contractor' and 'TANGEDCO' herein before used shall include 
their respective successors and assigns. 

IN WITNESS WHERE OF THIRU .....................................................acting for and on behalf 
of the Bank has signed this deed on the day, month and year first above written. 

In the presence of witnesses: 

1.                                                            Signature with seal of the Bank 

                                                                                       (Name in Block letters) 

2. 

 

(Name in capitals to be subscribed with designation, office address or residential address)      
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SCHEDULE J 

UNDERTAKING 

(The undertaking should be submitted by the contractors in Rs.80/- rupees 
stamp paper for the respective works while claiming the part/final bills) 

 

Nature of the Work: 

 

 

 

Order No.: 

 

1) I/we hereby state that, the EPF & ESI employee and employer contribution 
has been remitted for all the workers engaged for execution of the respective 
contracts. 

2) I/We hereby state that, there are no EPF & ESI dues to be remitted in 
respect of the period of execution of the respective contracts, and in case, if 
there is any shortfall of discharging the EPF & ESI obligations on our part 
(contractor) at later date, TANGEDCO/TANTRANSCO shall not be 
responsible for the consequent Legal /Financial obligations. 

 

 

 

 

Date:        Authorised signatory 
Place:               (Contractor) 

        With seal 
 
 


