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Name of work : 

CONSTRUCTION OF 300 ST SCHOOL 

BOYS HOSTEL AT MULLUKURICHI IN 

NAMAKKAL DISTRICT 

 

Name of Contractor : Thiru / Tmt. 
 
 

EMD : Rs.205500/- 

Tender Date : 12.07.2022

Tender Notice No. 02/2022-23/Date.09.06.2022 Sl.No. 
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TAHDCO 
PARTICULARS TO BE FURNISHED BY TENDERER 

 

1. Name of Tenderer and address : 
 

2. Name of work : 

 
3. Date of tender : 

 
4. Total value of tender : 

 

5. Details about Earnest Money : 
Deposit enclosed for this tender 
and its validity 

 

6. Registered Class of the : 
tenderer with monetary limit and 
department in which registered 
(Certified copy of  the live- 
registration  order should 
be attached) 

 

7. Recent works executed (details : 
about name and place of work, 
value of works etc., should be 
attached) 

 

8. Works under execution (details : 
about name and place of work, 
value of works, etc., should be 
furnished.) 

 

9. Command of labour in brief : 
 

10. Turnover of previous years : 
(Particulars for a period of Three 
consecutive years are to be 
furnished) 

 

11. Whether  Income  -  tax : 
clearance Certificate is 
enclosed. If not when it will be 
produced? 
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12. i) GST Registration Number : 

ii) Whether GST Clearence 
Certificate is enclosed? If 
not, when it will be 
produced. 

 
 
 

13. In case of registered Co- : 
Operative Societies, they 
should furnish name of the 
nominee with their credential 
details at the time of tender 
itself. They should also certify 
that, the nominee of the 
Society is not a registered 
contractor in the department. 

 
14. TECHNICAL ASSISTANT : 

DETAILS 
 

I Name : 

Qualification : 

Experience Certificate : 
 

II Name : 
 

Qualification : 

Experience Certificate : 
 

OR 
 

I Name In the case of retired : 
Civil Engineer, Designation 
and date of retirement (Copy to 
be enclosed.) 

 

II Designation : 
 

III Date of retirement : 

15. Any other details : 
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Note : The consent letter from the Technical Assistant proposed to be employed 
should be obtained and enclosed it with the tender. 

 
 
 
 
 

 
ADDITIONAL TENDER CONDITIONS : 

 

(a) The Tenderer should furnish the Copy of Goods and Services Tax 
(GST) Registration No. 

 
 
  

(b) As per Notification No: 31/2017 – Central Tax(Rate), dated 13th October, 
2017 the concessional rate of the Goods and Services Tax(GST) at 
12%[CGST at 6%+ SGST at 6%] is leviable for any Government contract, 
Whether Civil or Electrical, irrespective of the Goods and Service Tax 
(GST) rate applicable on purchase of goods used in the execution of 
Government Contract. The GST amount will be calculated at 12% from 
the sum of   total tendered value quoted by the tenderer for construction 
cost (excluding GST) specified in the BOQ, Subject to GST rate 
applicable from time to time as recommended by the GST Council. 

 
 

(c) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of 
section 7 of the Tamilnadu Goods and Services Act, 2017,(Tamil Nadu 
Act 19 of 2017), activities or transactions undertaken by state 
Government shall be treated neither as supply of goods nor a supply of 
service. 

 
 

(d) As per PWD SOR 2021-2022 dated 13.09.2021, under General Note 8 
(ix),The contractor is eligible to get refund of excess tax paid over or 
liable to pay tax as per notification No.20/2017, Central Tax(Rate) dated 
22.08.2017,Notification No.24/2017,Central Tax(Rate) dated 21.09.2017 
and Notification No.31/2017,Central Tax(Rate) dated 13.10.2017 
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6.   In Two cover system for Second call  all  First Class 
Registered eligible              Contractors in TAHDCO   from any division 
can participate in the Tender. 
 

FOR THE SPECIAL ATTENTION OF THE APPLICANTS 
 
 

1. Issuance of documents under two cover system i.e. Pre – Qualification 
Tender and Price tender (Commercial tender) to the Applicant purely based 
on the Basic Documents and information furnished along with the requisition 
and cost of tender documents. Application will not confer any right on the 
Applicant for automatic Pre – Qualification for Price Tender for the work. 

 
 

2. Approval or otherwise of the pre – qualification tender will be strictly based 
on the detailed evaluation done on the basis of the Documents / Records / 
Evidences / Certificates produced by the applicant along with the pre – 
Qualification application. 

 
 
 

3. The Qualification tender (Cover 1) will be opened as per Notice Inviting Tender 
and after detailed evaluation, the date and time of opening of price tender will 
be intimated to the qualified applicants. 

 
 

4. The tenderers with whom the agreement have been terminated, will not 
     be accepted for evaluation. 

 
 

5. One registered contractor cannot participate in not more than two works 
prescribed in the tender notice. Suppose if the contractor is participating 
in more than two works, criteria such as previous experience in works, 
work performance, financial performance will be considered for 
evaluation of tenders. 

 
 



CONTRACTOR GENERAL MANAGER(TECH) 
TAHDCO 

 

 
 

Office of the Managing Director, TAHDCO, Chennai - 18. 
 

Name of Work : CONSTRUCTION OF 300 ST SCHOOL 
  BOYS HOSTEL AT MULLUKURICHI 
  IN NAMAKKAL DISTRICT . 

 

Last date for receipt of tender : 12.07.2022 up to 3.00 PM 

Date and time of opening : 13.07.2022 at 11.00 AM 

Earnest Money Deposit to be : Rs.2,05,500/- 
remitted 

Mode of Earnest Money :      In   the   shape   of      Demand   Draft 
Irrevocable bank Deposit to be remitted 
guarantee of the the Nationalized / 
Scheduled banks drawn in the name of 
Executive Engineer, TAHDCO, SALEM 
and National savings Script / Deposit 
Account of Postal Department pledged 
in favour of the Executive Engineer, 
TAHDCO,SALEM are acceptable. 

Note: 
 

1. The Tender and Earnest Money Deposit, should be enclosed in separate 
covers, both the covers should then be submitted in the common sealed 
cover. All the three covers should be sealed. Tenders not submitted in 
sealed cover will be summarily rejected. 

 
2. Tenderer shall quote the rates and prices(both in figures and words) for all the 

items of the works described in Bill of Quantities excluding GST along with sum of 

the quoted tender value excluding GST at the end(Both in figures & words). 

3. The amount of EMD is fixed as below 

upto 20.00 Lakh (1%) = 20,000.00/- 

> 20.00 Lakh =(20,000 + 0.5% for the value of works more than 20 Lakh) 

 
4. The amount of EMD is fixed for the contract value put to tender including 

the GST amount. 
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FOR SPECIAL ATTENTION OF THE TENDERER 
 

1. Proof of registration in TAHDCO as a contractor shall be attached with the 
tender. 

2. SARAL form shall be enclosed with the tender or the tender in which the 
SARAL form for the current year was submitted to this office should be 
specified. 

3. TIN Registration Number should be furnished and Sales Tax clearance 
certificate should also be produced before finalization of contract. 

4. Earnest Money Deposit will be accepted in the shape of Demand Draft 
irrevocable Bank guarantee of the Nationalized and Scheduled Banks drawn 
in the name of Executive Engineer, TAHDCO, Salem and National savings 
script / Deposit Accounts of Postal Department pledged in favour of the 
Executive Engineer, TAHDCO, Salem are acceptable. 

5. The successful tenderer should convert the Earnest Money Deposit, already 
deposited in the form of Demand Draft and additional security deposit if any 
required for the fulfillment of contract into National Savings Certificates / 
Deposit Accounts pledged in favour of the Executive Engineer, TAHDCO, 
Trichy. 

6. The lowest tenderer, when informed that his tender is under consideration, 
shall have to furnish PERT CHART in the proper form within a week from the 
date of receipt of letter calling of PERT CHART: The PERT CHART should 
conform to the departmental time schedule for the completion of work 
furnished in the tender notice. If the PERT CHART is not received within a 
week from the date of communication, his tender will not be considered. 

 
7. The tender documents will be issued only to the contractors registered in the 

TAHDCO in the appropriate class. 
 

8. The Applicant should produce income Tax Clearance Certificate valid for the 
current period, copy of Goods and services Tax (GST) Registration No. 

 

9. In the case if the tenderer quotes rates at 5% to 15% less than the 
department value, should enclose the additional security deposit at 2% extra 
on the department value including GST in the form of Demand draft only and 
should be enclosed in the schedule itself. Otherwise the tenders will not 
be accepted and considered as summarily rejected. 

10. Similarly, in the case if the tenderer quotes rates at minus 15% and above 
than the department value, should enclose the additional security deposit at 
50% of the difference in value on the department value including GST and 
the quoted value including GST , in the form of Demand draft only and 
should be enclosed in the schedule itself. Otherwise the tenders will not 
be accepted and considered as summarily rejected. 
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FOR SPECIAL ATTENTION OF THE TENDERER 
 
 

1. Proof of registration in TAHDCO as a contractor shall be attached with 
the tender. 

2. SARAL form shall be enclosed with the tender or the tender in which the 
SARAL form for the current year was submitted to this office should be 
specified. 

3. TIN Registration Number should be furnished and Sales Tax clearance 
certificate should also be produced before finalization of contract. 

4. Earnest Money Deposit will be accepted in the shape of Demand Draft 
Irrevocable Bank guarantee of the Nationalized and Scheduled Banks 
drawn in the name of Executive Engineer, TAHDCO, Salem and National 
savings script / Deposit Accounts of Postal Department pledged in favour 
of the Executive Engineer, TAHDCO, Salem are acceptable. 

5. The successful tenderer should convert the Earnest Money Deposit, 
already deposited in the form of Demand Draft and additional security 
deposit if any required for the fulfillment of contract into National Savings 
Certificates / Deposit Accounts pledged in favour of the Executive 
Engineer, TAHDCO, Salem. 

6. The lowest tenderer, when informed that his tender is under 
consideration, shall have to furnish PERT CHART in the proper form 
within a week from the date of receipt of letter calling of PERT CHART : 
The PERT CHART should conform to the departmental time schedule for 
the completion of work furnished in the tender notice. If the PERT 
CHART is not received within a week from the date of communication, 
his tender will not be considered. 

 
7. The tender documents will be issued only to the contractors registered in 

the TAHDCO in the appropriate class. 
 

8. The Applicant should produce income Tax Clearence Certificate valid for 
the current period, ‘copy of Goods and services Tax (GST) 
Registration No. 
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SPECIAL INSTRUCTIONS TO THE TENDERER 
 
 

1. The tender should be submitted along with a covering letter giving full details 
as called for in the tender notice together with the copy of letter registering 
them into the appropriate class. 

 
2. In case the tenderers who are eligible for concessional Earnest Money 

Deposit, they should furnish the reference number and date in which the 
concession was granted to them. A copy of the aforesaid reference may be 
enclosed along with the tender for ready reference. 

 
3. The following particulars shall also be furnished by the contractor along with 

the tender. 
 
 

a) List of details of works executed by the contractor with their value. 
(Year wise) 

b) A list of details of works under execution by the contractor with their 
value. 

c) Annual turnover of the last one year (necessary certificate to the 
effect, issued by the respective bank, shall be attached) 

 
 

4. List of various machineries and other equipments at the tenderer’s disposal 
for use in execution of the work, should be furnished. 

 
5. The tender form should be filled in while submitting the tender. The tender 

submitted without filling up the tender form is liable to be rejected. 
 

6. The tender must be submitted in the sealed foolscap cover duly signed by 
the contractor in all pages. 

 
7. Tender with tempered seals will not be accepted. 



CONTRACTOR GENERAL MANAGER(TECH) 
TAHDCO 

 

APPENDIX – I TENDER NOTICE 
 

(For L.S. Contract) (As amended in G.O. Ms. No.618/P.W/ dated 30th April, 1985) 

 
On behalf of the Managing Director, TAHDCO, Chennai, tenders will be 

received by the Executive Engineer, TAHDCO, SALEM on 12.07.2022 

upto 3.00 p.m. for the work of: : CONSTRUCTION OF 300 ST SCHOOL BOYS 

HOSTEL AT MULLUKURICHI IN NAMAKKAL DISTRICT. The tender should 

be in the prescribed form obtained from the office of the Executive Engineer, 

TAHDCO,SALEM or downloaded from the web site. Tenders will be opened 

by the Tender Committee, TAHDCO, Head Office, Chennai on 13.07.2022 at 

11.00 AM on the same day at the place aforementioned. 

 
The tenderers or their Agents are expected to be present at the time of 

opening of tenders. The tender receiving officer, on opening each tender will 
prepare a statement of the attested and unattested corrections there in and 
hand it over to the tenderer concerned and initial all such corrections in the 
presence of the tenderers. If any of tenderer or their agents finds it inconvenient 
to be present at the time, then in such a case, the tender receiving officer will, 
on opening the tender of the absentee tenderer, make out a statement of the 
unattested corrections and communicate it to him. The absentee tenderer, shall 
then accept the statement of the corrections without any question whatsoever. 

1. Tenders must be submitted in sealed covers and should be addressed to the 
General Manager (Tech), TAHDCO, Chennai, the name of the tenderer and 
the name of the work being noted on the cover. 

If the tender is made by an individual, it shall be signed with his full name 
and his address shall be given. If it is made by a firm, it shall be signed with the 
co-partnership name by a member of the firm shall be given. If the tender is 
made by a Corporation, it shall be signed by a duly authorized officer who shall 
produce with his tender, satisfactory evidence of his authorization. Such 
tendering corporation may be required, to furnish evidence of it’s corporate 
existence, before the contract is executed. 

2. i. Each tenderer must also send a certificate of income - tax verification from 
the appropriate income - tax authority in the form prescribed therefore. The 
certificate will be valid for one year from the date of issue, of all tenderers 
submitted during the year. 

 
ii. If the tenderer is a registered TAHDCO. Contractor and if a certificate for 

the current year had already been produced by him during the calendar year in 
which the tender is made, it will be sufficient if particulars regarding the previous 
occasion on which the said certificate was produced are given. 
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iii. All tenders received without a certificate as afore-mentioned will be 
summarily rejected. 

 
iv. In the case of proprietary or partnership firm, it will be necessary to 

produce the certificate afore-mentioned for the proprietor or proprietors and for 
each of the partners as the case may be. 
3. i. Each tenderer must pay, as Earnest Money Deposit, a sum of 
Rs.2,05,500/- (Rupees Two Lakh Five Thousand and Five Hundred only) 
either in the form of NSC pledged in favour of the Executive Engineer, 
TAHDCO, SALEM (or) Demand Draft. This Earnest Money Deposit will be 
refunded to the unsuccessful tenderer on application after intimation is sent of 
rejection of the tender or at the expiration of three months from the date of 
tender whichever is earlier. The refund will be authorized by the Executive 
Engineer, TAHDCO, SALEM Division. The Earnest Money Deposit will not be 
received in cash or currency notes by the TAHDCO. 

 
ii. The Earnest Money Deposit will not carry any interest. It will be dealt with as 
provided in the tender. 

 
iii. The acceptance of Earnest Money Deposit in various approved forms duly 
pledged in favour of the Executive Engineer, TAHDCO, Salem is subject to the 
specific condition that the successful tenderer should pay the Security Deposit 
including Earnest Money Deposit in the form of small savings script / deposit 
account in lieu of other mode of payment for Earnest Money Deposit before 
acceptance of the tender. 

 
4. (i.) The tender will remain valid for a period of three calendar months from 
the last date for receipt of tender. The validity period can be extended further, if 
the contractor gives his consent in writing, specifying the period of extension. 

 
(ii)The tenderer whose tender is under consideration shall attend the 

TAHDCO Head Office before the end of the period specified by written 
intimation to him. In case the tenderer fails to attend the office before the end of 
the specified period, his tender will not be considered. He shall forthwith, upon 
intimation being given to him of acceptance of his tender by the officer duly 
authorized in this behalf under Article 299 (i) of the Constitution, herein after 
called “ the accepting authority” make security deposit of 2 percent of the value 
of contract in one of the forms us prescribed above by taking into account of the 
amount of Earnest Money Deposit, already deposited with the tender, it would 
be sufficient to pay the balance amount to make up to the 2 percent of the value 
of contract, for the purpose of security deposit. However the security deposit of 
including GST should be remitted before conclusion of agreement. The security 
deposit together with earnest money deposit and amount with held according to 
clause 64.1 of General conditions to the contract, shall be retained as security 
for due fulfillment of contract. If a cash security deposit is made by the 
contractor, he shall follow the procedure laid down in the preceding paragraph 
for payment of earnest money deposit and such deposit shall not bear any 
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interest. 
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iii. The successful tenderer will remit an Additional Security deposit of 2 % of 
the value of contract including GST amount deducting EMD amount already 
deposited one of the forms prescribed above, if called for by the tender finalizing 
authority 

 
 

iv. On receipt of written communication of acceptance of tender, if the tenderer 
fails to pay the requisite security deposit within the period specified in the written 
communication or backs out from the tender or withdraws his tender, the 
earnest money deposit shall be forfeited. If the contractor fails to carry out the 
contract, after paying the requisite deposits, then he will be liable for the excess 
expenditure if any incurred to complete the work as contemplated in the General 
conditions of contract. 

v. It shall be expressly understood by the tenderer, that on receipt of written 
communication of acceptance of tender by the tenderer there emerges a valid 
contract between on behalf of the Managing Director and the tenderer for 
execution of the work without any separate written agreement. For this purpose, 
the tender documents, i.e., tender notice, tender offered by the contractor, 
General condition to the contract, special conditions to the contract, 
correspondences, written communication of acceptance of tender, etc., shall 
constitute a valid contract and that will be the foundation of the rights of both the 
parties of the contract Provided that, it shall be open to the accepting authority 
to insist execution of any written agreement by the tenderer, if administratively 
considered necessary or expedient. 

5. i. The tenderer shall examine clearly the Tamil Nadu Building Practice and 
also the general conditions to contract contained therein and sign the office 
copy of the Tamil Nadu Building Practice and its addenda volume in token of 
such study before submitting his tender percentage, which shall be for finished 
work in situ. He shall also carefully study the drawings and additional 
specifications and all the documents connected with the contract. The Tamil 
Nadu Building Practice and other connected documents with the contract, such 
as specifications, plans, descriptive specification sheet regarding materials, etc., 
can be seen at any time between 11.00 a.m. and 5.00 p.m. on office days in the 
office of the Managing Director, TAHDCO, Chennai – 018/ Executive 
Engineer, TAHDCO, Salem 

 
ii. A copy of the set of contract documents can also be had on payment of 
Rs.15,000 + 2700 (Rs.17,700)/- for each set inclusive of GST. 

 
6. The tenderer’s attention is directed to the requirements for material under the 
clause “Materials and Workmanship” in the general conditions to contract, 
Materials confirming to the I.S.I. standard shall be used on the work and the 
tenderer shall quote his rates accordingly. 

 
7. Every tenderer is expected before quoting his rates, to inspect the site of the 
proposed work. He should also inspect the quarries and satisfy himself about 
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the quality and availability of materials. The best class of materials to be 
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obtained from the quarries or other source, defined shall be used on the work. 
Samples of Materials as called for in the standard specification or in this tender 
notice or as required by the Executive Engineer shall be submitted for the 
Executive Engineers approval before the supply to site of work is begun. 

 
TAHDCO will not, however, after acceptance of contract rate, pay any 

extra charges for lead or for any other reason, in case the contractor is 
found later on, to have misjudged the materials available. Attention of the 
contractor is directed to the General Conditions to Contract regarding payments 
of seigniorage, tolls, etc., 

 
8. The tenderer’s particular attention is drawn to the sections and clauses in 
General conditions to contract dealing with: 

 
 

1. Test, inspection and rejection of defective materials and work 
2. Carriage 
3. Construction Plant 
4. Water and lighting 
5. Cleaning up during progress and for delivery 
6. Accidents 
7. Delays 
8. Particulars of payment. 

 
The contractor should closely peruse all the specification clauses which 

govern the rates, which he is tendering. 
 

9. Schedule of quantities accompanies this tender notice. It shall be definitely 
understood that the TAHDCO does not accept any responsibility for the 
correctness or completeness of this schedule and this schedule is liable to 
alterations, omissions, deductions or additions at the direction of the Executive 
Engineer, TAHDCO Salem division in the conditions of the contract. 

 
10. In case of tender called for under % (Percentage) rate tender system, the 
tenderer should workout his own rate but quote his percentage rate above ‘4’ 
should be deleted or below the total estimated cost of the work of the 
department indicated in the tender schedule. 

 
11. The attention of the tenderer is directed to the contract requirements as 
to the time of beginning work, the rate of progress and the dates for the 
completion of the whole work and its several parts. The following rate of 
progress and proportionate value of work done from time to time as will be 
indicated by the Executive Engineers certificates of the values of work done, will 
be required. Date of commencement of the programme will be the date on 
which the site (or premises) is handed over to the contractor. 
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Period after date of 
Commencement 

 
Total Percentage of 
work to be 
completed based on 
the contract amount 

 

 
Period after date of 
Commencement 

 
Total Percentage 
of work to be 
completed based 
on the contract 
amount 

1st Month 5% 9th Month 45% 

2nd Month. 10% 10th Month 50% 

3rd Month 15% 11th Month 60% 

4th Month 20% 12th Month 70% 

5th Month 25% 13th Month 80% 

6th Month 30% 14th Month 90% 

7th Month 35% 15th Month 100% 

8th Month 40%   

 
 

NOTE :- The period to be entered in column 1 for the purpose of following the 
rate of progress may be fixed by the General Manager (TECH),TAHDCO, 
Chennai to suit each case. 

 
12. No part of the contract shall be sub-let, without written permission of the 
Executive Engineer, nor shall transfer be made by power of attorney, 
authorising others to receive payments on the contractor’s behalf. 

 
13. If further necessary information is required, the General Manager (TECH), 
TAHDCO, Chennai will furnish such, but it must be clearly understood that 
tenders must be received in order and according to instructions. 

 
14. The tender committee or other sanctioning authority reserves the right to 
reject any tender or all the tenders without assigning any reasons thereof. 

 
15. The tenderers who are themselves not professionally qualified shall 
undertake to employ qualified technical men at their cost to look after the work. 
The tenders should state in clear terms whether they are professionally qualified 
or whether they undertake to employ technical men, required by the department 
specified in the schedule below for the work. Incase selected tenderer is 
professionally qualified or has undertaken to employ technical men under him, 
he should see that one of the technically qualified men is always at the site of 
the work during working hours, personally checking all items of work and paying 
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extra attention to such works as may demand special attention (eg.) reinforced 
cement concrete works, etc. 

 
 
 
 
 
 

16.EMPLOYMENT OF TECHNICAL ASSISTANT. 

(The norms for the employment of technical assistant and penalty for non- 
employment of such technical Assistant etc., is furnished in the format below) 

 
Value of Contract 

Qualification and No. of Technical Assistant 
to be employed 

i. From Rs. 1.00 lakh and upto 
5.00 lakhs 

1. One diploma holder in Civil Engineering 
(OR) 

2. Not Less than one retired Junior Engineer 

ii. From Rs. 5 to 10 lakhs 1. One B.E. (Civil) (OR) 
2. Equivalent degree holder (OR) 
3. Not less than one retired Sub – 

Divisional Officer AEE /ADE (OR) 
4. One Diploma holder with three years 

experience. 

iii. From Rs.10 to 25 Lakhs 1. One B.E. (Civil) or equivalent degree holder 
with 3 years experience plus one Diploma 
holder in Civil Engineering (OR) 

2. Not less than one retired Sub – 
Divisional Officer plus one Diploma 
holder in Civil Engineering (OR) 

3. Two Diploma holders in Civil Engineering 
with 3 and 5 years experience respectively. 

iv. From 25 to 50 lakhs. 1. One B.E. (Civil) with 3 years experience plus 
two Diploma holders in Civil Engineering 
(OR) 

2. One B.E., (Civil) ) with 3 years experience 
plus two retired Junior Engineers (OR) 

3. Equivalent degree holder with 3 years 
experience plus two Diploma holders in Civil 
Engineering (OR) 

4. One retired Sub – Divisional Officer AEE 
/ADE plus two Diploma holders in Civil 
Engineering (OR) two retired Junior 
Engineers 

v. Above Rs. 50. lakhs. To be examined in individual cases depending 
upon the nature of work and the technical skill 
involved and defined in the tender notice 
regarding the number pf qualified personnel to 
be employed by the tenderer. 
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i. A penalty of Rs.2,000 per month for diploma holder and Rs.5,000 per 
month for degree holder be levied in case of default on the part of contractors in 
the norms mentioned above. 

 
ii. The employment of Technical Assistants could be based only on the 

value of contract. Engineer with mechanical Engineering qualification and 
retired from Civil Engineering department are also suitable to supervise the Civil 
Engineering works, because of their experience in Civil Engineering field. 

 
iii. It will no be incumbent on the part of contractor to employ Technical 

Assistants when the work is kept in abeyance, due to valid reasons and if during 
such period in the opinion of the Executive Engineer, the employment of 
Technical Assistant is not required for the due fulfillment of the contract 

 
iv. A movement register should be opened and maintained for Technical 

Assistant, employed by the Contractor or for the technically qualified contractor. 
Technical Assistant or Technically qualified contractor should note the arrival 
and the departure timings every day along with their initials. Such register 
should be produced during inspection of the inspection officers. 

 
v. Without prejudice to the generality of the above clause the contractor 

shall during the currency of the contract, when called upon by the Engineer-in- 
Charge engage and also ensure engagement by the Sub-Contractors and 
others employed by the contractor in connection with the work, such number of 
apprentices in the category mentioned below and for such period, as may be 
required by the Engineer-in-Charge. The contractor shall train them as required 
under the apprentices act 1961 and the rules made there under and shall be 
responsible for all obligations of the employer under the said act including the 
liability to make payments to apprentice as required under that said act. 

 
17. The contractor should offer employment to ex–toddy toppers as far as 
possible. 

 
18. The contractor shall comply with the provisions in the apprentices act, 1961 
and the rules and orders issued there under from time to time. If he fails to do so 
his failure will be a breach of the contract and the competent authority may be at 
his discretion, cancel the contract or invoke any of the penalties for the breach 
of the contract provided in the conditions of contracts. The contractor shall also 
be liable to any pecuniary liability arising on account of any violation by him of 
the provisions of the act. Contractor shall during the currency the contract, 
ensure engagement of the apprentices in the categories mentioned below who 
may be assigned to him by the Director of Employment and Training / State 
Apprenticeship Adviser, Tamil Nadu. The contractor shall train them as required 
under the Apprentices act, 1961 and the rules made there-under, and shall be 
responsible for all obligations of the employer under the said act including the 
liability to make payment to the apprentices as required under the said Act. 
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Value of Contract Category 
Number to be 

appointed 

(1) (2) (3) 

Rs.1.00 Lakh and upto 1. Building Constructor 1 
Rs.3.00 Lakhs 2. Brick Layer 1 
Above Rs.3.00 Lakhs 1. Building Constructor 1 
and up to Rs.10.00 2. Brick Layer 1 
Lakhs 3. Diploma holder in Civil 1 

Above Rs.10.00 Lakhs 1. Building Constructor 1 
and upto Rs.50.00 2. Brick Layer 1 
Lakhs 3. B.E. (Civil)or Equivalent 1 
 egree Holder  

 

“Unless the contractor has been exempted from engagement of apprentices by 
the Director of Employment and Training / State apprenticeship Advisor, a 
Certificate to the effect that the contractor had discharged his obligation under 
the said act, satisfactorily” should be obtained from the Director of Employment 
and Training / State Apprenticeship Advisor and the same should be produced 
by the Contractor for final payment. 

 
19. In the case of contracts for construction of buildings other permanent or 
semi permanent a sum equivalent to 2.5% of the value of work done including 
cost of GST, will be retained with the TAHDCO for a period of ONE year 
reckoned from the date of completion of the work in order to enable the 
department officers to watch the effect of all seasons on the work done by the 
contractor. The amount so retained with the TAHDCO will be refunded only on 
the expiry of ONE year period referred to above and on execution of indemnity 
bond by the contractor for a further period for FOUR years. The contractor will 
be liable for setting right all the defects arising out of his faulty execution or sub 
standard work, noticed during the above five years period at his cost. 

 
20. A statement giving particulars of equipment resources that will be put at the 
disposal of the work under the following classification should accompany the 
tender. 

 
a) Equipment (Transport of materials viz., lorries and carts, concrete mixers 
etc.,) 
b) Organization i) Technical & ii) Unskilled 

 
 

21. The tender of the contractor who agrees to employ the maximum No. of Ex. 
Service Man (No. to be specified in the tender) will receive preferential 
consideration. The tenderer is requested to report on the covering letter. 

 
22. The Executive Engineer reserves himself the right of allotting the different 
sub works to different contractors or to one and the same contractor, as he may 
decide after the receipt of tenders. 
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23. No seigniorage shall be charged, where due for material quarried from the 
PWD or other Government Quarries. Assistants as necessary shall be given to 
the contractor by the Department to obtain access to quarries approved by the 
Executive Engineer. No plot rent will be charged for material stocked on 
Government land during the course of construction, provided all such material 
are removed within one month, after the work is completed. 

 
24. Seigniorage or charge due for the use of private quarries lands shall be paid 
by the contract. 

 
 

APPENDIX II (A) TENDER 
 
 

To 
 

The Managing Director, Date : 
TAHDCO, 
No. 31, Cenotaph Road, 
2nd Cross, Teynampet, 
Chennai – 600 018. 

 
 
 

Sir, 
 

1. I / We do here by tender and if this tender be accepted 
undertake to execute the folowing work 
………………………………………………………… 
……………………………………………………………
…………………………as shown in the drawing and described in 
the specification deposited in the Office of the Circle / Division with such 
variations by way of alterations or additions to and omissions from the said 
works and method of payment as are provided for in the ‘Conditions of 
Contract’ for the sum of  Rs ................................................. (Rupees 
………………. 
…………………………………………………………… 
……………..…Only) or such other sums as may be arrived at under the 
clause of “General Conditions of the Contract” relating to payment on lump 
sum basis or by final measurements at unit prices. 

 
2. I/ We have also completed the priced list of items in Schedule ‘A’ 
annexed (in words and figures) for which I/ We agree to execute the work and 
receive payment on measured quantities as per the general conditions of 
contract. 

 
3. I/ We do hereby distinctly and expressly declare and acknowledge that 
before the submission of my or our tender, I/We have carefully followed the 
instructions in the tender notice and have read the Tamilnadu Building practices 
and the general conditions to the contract therein and the Tamilnadu Building 
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Practice addenda Volume, and that I/We have made such examination of the 
contract, documents and of the plans, specifications, quantities and of the 
location, where the said work is to be done, and such investigation of the 
work 
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required to be done and in regard to the materials required to be furnished as to 
enable me / us, to thoroughly understand the intention of the same and 
requirement, covenants, stipulation and restrictions contained in the contract 
and on the said plans and specifications and distinctly agree that I/We will not 
hereafter make any claim or demand upon the Government based upon or 
arising out of any alleged misunderstanding or misconception or mistake on 
my/our part of the said requirements, covenants, stipulation and restrictions and 
conditions. 

 
4. I / We enclose an Income Tax verification certificate. I/ We being a 
Registered TAHDCO Contractor have already produced an income Tax 
verification Certificate during the current year in respect of 
……………………………………….. (here particulars of 
previous occasions on which the certificate was produced should be given). 
The legal address of the contractors for service of all letters and notices will be 
as follows: 

 
 

5. (i) (a) I /We have paid Rs…………………./ - (Rupees  
……..………….. 
……….…………………………………………………
………………… …..……………Only) as
 against the Earnest Money Deposit of Rs ..................... /- 
(Rupees…………………… ………………
 ……………………..……… 
…………………………………….…… Only) since  I am  / We 
are eligible to pay the Earnest Money Deposit at concessional rates. 

 
5.(i) (b) In lieu of cash deposits I / We have enclosed a ....................... bearing 
No.…….… dated ………… issued by .......................................... for 
a value of Rs…………….. (Rupees 
………………………………………………………………
. 
………………………………………………………………
…only) Drawn/ endorsed pledged in favour of the Executive Engineer, 
TAHDCO, COIMBATORE Division 

 
 

5.(i) (c) I am / We are ................................................................................. and 
hence exempted from payment of Earnest Money Deposit. 

 
6. If my/our tender is not accepted this sum shall be returned to me/us on my/our 
application when intimation is sent to me/us of rejection or at the expiration of 
two months from the date of this tender, which ever is earlier. If tenders is 
accepted, the Earnest Money shall be retained by TAHDCO as security for the 
due fulfillment of contract. If upon intimations being given to me/us by the 
authority authorised by TAHDCO article 299 (i) of the Constitution (here after 
called “the accepting authority”) of acceptance of tender (I/We) fail to make the 
additional security deposit, then I/We agree to the forfeiture of earnest money 
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deposit. Any notice required to be saved on me/us hereunder shall be 
sufficiently served on me/us by post to (Registered or Ordinary) or left at my/our 
address given herein. Such notice shall, if sent by post be deemed to have been 
served on me/us at the time, when in due course of post it would be delivered at 
the address to which it is sent. 
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7. I /We fully understand that on receipt of communication of acceptance of 
tender from the accepting authority, there emerges a valid contract between 
me/us and the General Manager (Tech), TAHDCO, Chennai – 18 on behalf of 
the Managing Director, TAHDCO and the tender documents (i.e). tender notice 
tender with schedules, General conditions to the contract and Special 
Conditions of the tender, negotiation letters, communication of acceptance of 
tenders, shall constitute the contract for this purpose and be the foundation of 
rights of both the parties, provided that, it shall be open to the accepting 
authority to insist on execution of any written agreement by the, if 
administratively considered necessary or expedient. 

 
8. I /We have also signed the copy of the Tamil Nadu Building Practice and 
Addenda Volume, thereto maintained in the divisional Office at 
………………………… in acknowledgement of being bound by all 
conditions of the clauses of General conditions to the contract and all 
specifications for items of work described by a specification number in 
Schedule‘A’. 

 
9. In consideration  of  the  payment  of  Rs.  ………..……../  -  (Rupees 
……...….…
 ……………………….……
… 
………………………………………………………………
Only) or such other sum as may be arrived at under the clause of the 
General conditions of contract, relating to payment on lumpsum basis or by 
final measurement at unit prices. I/We agree subject to said conditions to 
execute and complete the works shown upon the said drawing serially from 
number 1 to inclusive Schedule (B) and described in the specification 
(Schedule ‘C’) and to the extent of probable quantities shown in (Schedule ‘A’) 
wit h such variations by way of alteration of additions to or deductions from the 
said work and method of payment therefor as are provided for in the said 
conditions. 

 
10. (i) The term “Executive Engineer” in the said conditions shall mean the 
Public Works department Officer in charge of the division having jurisdiction for 
the time being over the work who shall be competent to exercise all the powers 
and privileges reserved herein in favour of the corporation with the previous 
sanction of or subject to ratification by the competent authorities in case where 
such sanction of ratification may be necessary and who has been duly 
authorised under Article 299 (1) of the Constitution. 

 
(ii) In the event of the work being transferred to any other division./ Sub 

division the Executive Engineer / Assistant Executive Engineer who is incharge 
of the work will exercise the powers and privileges reserved in favour of 
Corporation. 

 
11. I/ We agree that the time shall be considered as the essence of this 
Contract and I/We hereby agree to commence the work as soon as this contract 
is accepted by the competent authority as defined by the Tamil Nadu Public 
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Works Department code and the site (or Premises) handed over to me/us as 
provided for in the said conditions and agree to complete the work within 
Fifteen(15) Months from the date of such handing over of the site ( or 
premises) and to show progress as defined in the tabular. “Rate of Progress” 
subject nevertheless to the provisions for extension of time contained in clause 
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56 of the General conditions of contract appended to the Tamil Nadu Building 
Practice. 

 
 

12. I/We agree that upon the terms and conditions of this contract being 
fulfilled and performed to the satisfaction of the Executive Engineer, the Security 
Deposited by me/us as here in before recited or such portion thereof as 
I/We may be entitled to, under the said conditions, be paid back to me/us provided 
in clause 64 of the General Conditions of contract. 

 
13. I/We am/are professionally qualified and my/our qualifications are as 
follows 

 
I/We in pursuance of clause 18 of tender notice, undertake to employ the 

following technical staff for supervising the work and will see that one of them is 
always at site during working hours personally checking all items of works and 
paying extra attention to such works as may require special attention (e.g.) 
reinforced cement concrete etc., 

Sl.No. 
Name of Technical Staff 

Proposed to be employed 
Qualification Experience 

1 
   

 
2 

   

3 
   

14. (i) I/We agree that the arbitrator for fulfilling the duties set forth in the 

arbitration clause of the General conditions to the contract shall be :- Rs. 

2,00,000/- and 
(ii) I/We agree that in case the value of claim is Rs.2,00,001/- and above 

the remedy will be through the competent civil court only. 
 
 
 
 

Signature of the Contractor with date 
 
 

15. On behalf of Managing Director, TAHDCO and as duly authorised by 

the Governor under Article 299 (I) of the constitution the above tender for a 

value of Rs. …………… (Rupees 

…………………………… …………………… 

………. 

………………………only) is 
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accepted on this dayof…………………………….. 
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Signature and Designation 
 
 
 

Signature of the Witness in full and 
 
 
 

address with name in block letters. 
 
 

SCHEDULE – ‘C’ 

List the specifications for the various items of works supplementing those 
described in schedule – ‘A’ by Standard Specification numbers 

1. The contractor shall employ the following Technical staff for supervising the work 
and shall see that one of them is always at site during working hours personally 
checking all items of works and paying extra attention to such works as may demand 
special attention e.g. reinforced cement concrete work, etc. 

 
Name and number of the Technical staff to be 

employed 
Qualification 

  

Note : In case contractor is himself professionally qualified, the above specification 
should be suitable altered and in cases in which the contractor selected has not 
given an undertaking to employ qualified men it should be scored out. 

2. A penalty of Rs.2000/- per month for Diploma Holder and Rs.5000/- PM for 
Degree holder be levied – in case of default on the part of the contractors as per 
norms fixed by the Government for employment of Technical Assistant. 

3. The employment of Technical Assistant should be based only on the value of 
contract Engineers with Mechanical Engineering Departments are also suitable to 
supervise the Civil Engineering works because of their experience in Civil 
Engineering Fields. 

4. In case of the contractor who is professionally qualified is not in a position to 
remain always at the site of the work during hours personally checking all items for 
the work and paying extra attention to work as may demand specific attention (eg.) 
R.C.C. work etc., he should employ technically qualified men as prescribed for the 
works. 
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5. A movement register should be maintained for Technical Assistants employed by 
the Contractor or for the technically qualified Contractor. The Technical Assistants or 
Technically qualified contractors should note the arrival and the departure timings 
every day along with their initials. Such register should be produced during 
inspection of the inspecting officer. 

 
6. It will not be incumbent on the part of the contractor to employ Technical 
Assistants when the work is kept is abeyance due to valid reasons and if during such 
period in the opinion of the Executive Engineer, the employment of Technical 
Assistants is not required for the due fulfillments of the contract. 

 
II TENDER 

 

1. Tenders with tampered seals will not be accepted. 

2. Tenders containing overwriting, corrections which are not attested by the 
tenderers will be liable for rejection. 

3. The contractor should satisfy himself about the availability of the various materials 
at the quarries specified in the tender schedule for the work before tendering. In 
case, the contractor feels any difficulty in procuring the material from the 
stipulated quarries he should make a special mention of the fact with details of 
the quarry / quarries from which he proposes to bring the required materials for 
the work in the covering letter to accompany his tender. Any claim for payment of 
extra cost on account of increase in the lead for materials at the lead for materials 
at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought 
any of the required materials from a quarry with lesser lead than that is specified 
in the schedule, proportionate deductions will be made from the contractors rate 
of payment for the finished work for the respective item / items of work. 

5. A deduction of Income Tax will be made from every payment to be made to the 
contractor as per existing rules in force. 

 
III EXECUTION OF WORK 

1. The entire work should be carried out as per specifications in the National 
Buildings code and Tamilnadu Building Practice. 

2. The contractor shall made his own arrangements for clean and fresh water and 
shall meet all charges therefore. The special attention of the contractor is drawn 
to clause 36 of General Conditions of Contract regarding water and lighting. 

3. The rates specified in schedule for the different items of works are for the finished 
works. 

4. The contractor’s rates are inclusive of Sales Tax payable by the contractor to 
Government as per the Tamilnadu General Sales Tax act of 1939 as amended 
from time to time. No enhanced rates will be paid to the contractor for any upward 
revision of Sales Tax during the currency of the contract. 

5. All minor baling and pumping incidental of the work shall be borne by the 
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contractor. Where heavy pumping is required the baling will be done 
departmentally. If the contractor is asked to do, the charges will be paid as per 
actuals plus 10%. The Executive Engineer in-charge of the work will be the final 
authority to decide whether pumping is minor or heavy. 

 

6. The payment for Earth work will be made for embankment excluding the quantity 
of pebbles, boulders and other such materials which shall not normally be used 
along with the earth for formation of bund. 

 
7. The cement concrete for reinforced cement concrete works shall be machine 

mixed. 
 

8. The lime mortar shall be ground in mortar will as per T.N.B.P. 
 

9. More than 90 cm height of concrete should not be laid in one day. At the place 
where the concrete is stopped, it should end in the form of steps so as to facilitate 
receiving of the next length of concrete. Once a height of 90cm of concrete is laid, 
it should be cured for three days before further concrete is laid. 

 
10. The teakwood or country wood (Karumarudhu or pillaimarudu) shall be of best 

quality and shall be subject to inspection and approval by Executive Engineer 
before use on the work. 

 
11. PAINTING: Paint used for the work shall be of approved brand and colour. 

 
12. PLASTERING: All external corners “TEE” beam edges and doors and windows 

opening etc., shall be finished truly vertical or horizontal as the case may be. The 
rate for plastering shall include the cost of finishing. No separate extra for 
finishing the corners edges of beams etc., will be paid. 

 
13. The planks for form work and centering for reinforced cement concrete works 

shall be well seasoned timber approved by the Executive Engineer according to 
clause 8 of T.N.B.P. No.30. They must be made smooth and perfectly level at top 
so as to give smooth and even finish to the reinforced cement concrete ceilings. 
Alternatively, the contractor may use steel sheets over wooden frames provided 
the required finish to the underside for the slab is obtained. Mango Planks shall 
not be used under any circumstances. Centering and form works shall be 
provided to the extent and areas ordered by the Executive Engineer during the 
execution. 

 
 

14. The arrangements of steel rods for reinforcement for reinforced concrete works 
shall be in accordance with the working drawing supplied. 

 
15. The Executive Engineer will be at liberty to carry out any portion of the work at 

any time either departmentally or through any other agency in the interest of 
Corporation without assigning any reasons therefore to the contractor who is 
actually doing the work. The contractor is not entitled for any compensation on 
account of the same. The contract will apply subject to this condition. 
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16. In the event of the work being transferred to any of the Division / Sub-division the 
Executive Engineer/ Assistant Executive Engineer who is in-charge of the 
Division / Sub-division having jurisdiction over the work shall be competent to 
exercise all the powers and privileges reserved in favour of the Corporation. 

 
 
 

IV. CEMENT AND STEEL SUPPLY BY CONTRACTOR 
(SPECIAL CONDITION) 

 

CEMENT 
 

Cement required for the work should be procured by the contractor him self. 
The quality of cement to be used should confirm to ISI (as per specification 
furnished). Cement should be procured from main producers (brand to be approved 
by departmental officers) 

 
STEEL 

 
The steel and binding wire for the work should be procured by the contractor 

himself. The strength with steel should confirm to ISI. No extra charge will be paid for 
welding of rods if found necessary. (as per specification furnished). Steel should be 
procured from main producers and secondary producers rerolling from tested billets 
only. 

 
Cement, steel to be used on works should be got approved from the 

departmental officers before use on works necessary test certificate has to be 
produced at the time of supply. 

 
GENERAL SPECIFICATION 

 
The term Indian standard specifications herein after referred to as IS means 

the relevant Indian Standard Specifications with all amendments published unto the 
date of submission of tenders. A statement of relevant IS applicable to context i.e., 
cement and steel is furnished as detailed below. 

 

LIST OF MATERIALS 
I.CEMENT 

 

1. Specifications for ordinary and low heat Portland cement 269 – 1989 10 

2. Specification for Portland pozzolana cement 1489 – 1991 10 A 

Part I & II 

3. High strength ordinary cement (with amendment Nos 1 to 4) 8112 – 1978 

4. Rapid Hardening Portland Cement 8041 – 1978 
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II STEEL 
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1. Code of Practice for bending and fixing of bars 
for concrete 2 reinforcement. 

502 – 1963 30,86 

2. Specification for High Strength Deformed steel bars 
and wires of concrete reinforcement 

3. Code of Practice for welding of M.S. of practice for 
use for reinforce concrete construction. 

 
1786 - 
1985 

 
2751 - 
1979 

 
30,86 

 
 

30,86 

 

4. Code of practice for use of metal are welding for 
general construction in mild steel 

II 6 - 1969 30,86 

 

5. Specification for hot rolled mild steel, medium tensile 
steel and high yield strength steel deformed bars for 
concrete reinforcement (revised) 

 
6. Recommendation for detailing or reinforcement in 

reinforced cement concrete works. 
 

7. Specification for mild steel and medium Tensile steel 
bars for concrete reinforcement 

1139 - 
1966 

 
 

5525 - 
1969 

 
432 – 
966 

(Part – I) 

30,86 
 
 

30,86 
 
 

30,86 

 

8. Code of Practice for safety and health requirement in 
Electric and Gas welding and cutting operations. 

818 - 1968 30,86 

 

9. Code for practice for fire precautions in welding and 
cutting operations 

 
10. Measurement of Building and Civil Engineering 

Works, part – VIII steel work and from work. 
 

11. Code of practice for manual of metal and 
welding of mild steel 

 
12. Structural steel (Standard quality) fifth 

amendment No.1 to 5 

3016 - 
1982 

 
1200 – 

1974 (Part 
– VIII) 

823 - 1964 

 
226 – 
1975 

30,86 
 
 

30,86 

 

13. Specification for filler rods and wires for gas welding 1278 - 
1972 

 
 

III. CENTERING WORKS 
 

1. Payments for centering works to all RCC items shall be made only after 
concrete is laid, even though separate rate is called for, for centering work in 
the schedule. 

 
2. The Contractor will be held responsible for the proper safe custody of all the 
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Departmental Materials which are handed over to the contractor until they are 
finally used on the work or taken over by the department. 
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3. The shed for storing materials should be put up the contractor at his own cost. 
 
 
 
 

IV. SPECIAL CONDITIONS FOR EARTH WORKS EXCAVATION IN HARD ROCK 
REQUIRING BLASTING. 

 
In the case of earthwork excavation in hard rock requiring blasting the tenderer 
should observe the following conditions. 

 
a. The blasted rock shall be compactly stacked for measurement. The net quantity of 
blasted rock shall be arrived at by allowing a deduction 40% for voids and compared 
with the pre measured quantity and only the lesser of the Two shall be paid. 

 
Where the rock other than hard rock and hard rock are mixed upon ground, the Two 
kinds of rocks shall be stacked separately for measurement. The net measurement 
of the Two kinds of rock shall be arrived at by applying 40% deduction for voids the 
total of the net measurement of two kinds of rock shall be compared with the pre 
measured quantity and only the leaser of the two shall be paid for. If the total of net 
measurement of the two kinds of rock exceeds (or) falls short of the measurement of 
mixture, the volume for mixture proposed to be paid shall be apportioned in the 
proportion of the net actual measurements of stacks of the two kinds of rocks. 

 
Note: i) 40% deduction for voids shall be adopted for compact and proper stacking 

but such percentage of deduction shall be increased for loose (or) improper 
stacks. 

 
ii) The blasted rock material, stacked, measured and paid for shall become the 
property of the department. 

 
iii) I.S. Code No.1200 (Part.I) 1969 method of measurement of buildings and 
Civil Engineering of work. Part I “Earthwork” may be referred as and when 
necessary. 

GENERAL CONDITIONS OF CONTRACT 
A. PREFACE 
1. Intent and reference to Tamilnadu Building Practice. 

It is intended by these Tamilnadu Practice to describe; 
a) the Character of the materials to be used. 
b) The method of execution of work and 
c) the contractor’s responsibilities to the Public, Government and his workmen 

and general contract conditions which are to be accepted by every contractor who 
execute work entrusted to him by the Department. 

1.2 Wherever the term “Standard Specifications” or “Specifications” or the abbreviation 
“T.N.B.P.No.” or “TNBP” is used in the specifications or in estimates or contract 
documents, it shall refer to the relevant specification in the Tamilnadu Building Practice. 

1.3. The abbreviation “I.S” shall mean “Indian Standard” 

2. Applicability of the Tamilnadu Building Practice 
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2.1 It shall be unnecessary to include in any contract documents a specification for any 
item of work which is defined in the tender notice or in the contract schedule of work to 
be done by a Tamilnadu Building Practice number (TNBP No.) The fact that the item 
is defined as specification, shall mean that the contractor is to execute the work 
according to such specification modified as may be necessary by an addendum 
specification for that particular item of work. In the absence of specification for any 
work or material in the T.N.B.P. such work should be carried out in accordance with the 
instruction given by the Executive Engineer. 

2.2. THESE GENERAL CONDITIONS OF CONTRACT SHALL APPLY TO ALL 
AGREEMENT ENTERED INTO BY CONTRACTORS WITH THE PUBLIC WORKS 
DEPARTMENT OR HIGHWAYS AND RURAL WORKS DEPARTMENT AND shall from 
an inseparable condition of contract and it shall not be necessary to append a copy of 
the same to the agreement. 

3. Contractor’s to sign in  the  Divisional  (or  the  sub-Divisional)  copy 
of the T.N.B.P. 

3.1 Every contractor who executes work for the TAHDCO carefully study the 
specification for all items of work which are included in the schedule for work to be 
done and his obligation under the “General conditions of contract” which apply to all 
agreements, and he shall sign in the Divisional Office copy of the T.N.B.P. (or the Sub- 
Divisional Office copy) if so arranged by the Executive Engineer as evidence that he 
understands clearly the conditions of contract governing his agreement and accepts 
the same. 

3.2. It shall not be necessary for the contractors to sign the Divisional Office copy of the 
T.N.B.P. for every contract awarded to him, but his signature therein will be evidence that 
he accepts the conditions of contract (which include the specifications) as detailed in the 
T.N.B.P. for every contract into which he enters. It shall also be the contractor’s 
responsibility by frequent perusal of the Divisional Office (or the sub-Divisional Office) 
copy to become conversant with sanctioned alterations or addition as made to the 
T.N.B.P. as soon as they are made. A separate volume of addenda to the T.N.B.P. will 
be maintained in each Division (or sub division office) as the case may be, in which will 
be entered all sanctioned corrections and additions. 

This must also be studied and signed by every contractor before executing an agreement. 
Interleaving correction slips will not be made for this purpose. The contractor should 
purchase copy of the T.N.B.P. for his reference while executing work. 

4. Sub – Specifications 

4.1. Works of similar nature having many common clauses in their specifications are 
grouped under one specification number with a ‘General’ preface thereto and the sub - 
specifications are therefore given an alphabetical affix. 

5. Additions and alterations to the T.N.B.P. 

5.1. Additions and alterations to the T.N.B.P. will be incorporated in the addenda volume 
as authorized by the Chief Engineer. 

6. Power of General Manager (Tech) and Executive Engineers to supplement or alter 
the T.N.B.P. 

6.1 General Manager (Tech) and Executive Engineer may alter the specification for 
any particular contract which is within their respective powers of sanction, when such 
alteration is found necessary by attachment of a correction sheet to the contract 
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bearing the T.N.B.P. number, the corrections and the signature of the General 
Manager (Tech) or the Executive Engineer as the case may be, together with the 
signature of the contractor. Similarly additional specifications for items for which there are 
no standard specifications will be made by attachment to the contract documents of 
addendum specifications sheets bearing the signature of the General Manager (Tech) 
or the Executive Engineer as the case may be and the signature of the contractor. 

A-1. DEFINITIONS AND INTERPRETATIONS 
7. Definition of terms 
7.1. Where the works and expressions defined in this clause or pronouns used in their 
stead occur in contract documents (which includes the T.N.B.P.) they shall have the 
meanings hereby assigned to them except where the context otherwise requires:-a) 
Executive Engineer means the Executive Engineer for the time being in charge of the 
concerned work under execution or such other departmental assistants or subordinates 
to whom the Executive Engineer may have delegated certain duties, acting severally 
within the scope of the particular duty entrusted to them. 

b) No delegation by Executive Engineer which affects agreements. 
It is however, to be distinctly understood that the Executive Engineer or the 

General Manager (Tech) or the higher authority who is vested with the powers of 
acceptance of the particular agreement under reference will make no delegation of 
powers to such assistants or sub-ordinates with in any way affects the agreement and 
its contract condition when such agreement is to be or has been accepted by the 
Executive Engineer or by the other higher authority respectively. The duties of such 
assistant or subordinates will be solely duties of supervision to ensure compliance with 
contract conditions. 

 

 
c) contractor means the particular persons firm or corporation with whom an 

agreement has been made by the Executive Engineer or higher authority as the case 
may be, for executing work defined in the concerned agreement, and for purpose of 
instruction regarding compliance with contract conditions, it shall include the contractor’s 
authorized agent, who is maintained on the work by the contractor. Contractor 

 
d) “Works or work means” the works by or by virtue of the contractor contracted 

to be executed whether temporary or permanent and whether original, altered 
substituted or additional or connected with the supply repairs or carriage of tools and 
plant and supply or manufacture of other stores. 

 
7.2. Works importing the singular only also include the plural and vice – versa where 
the context requires. 

 
NOTE: The terms sub-divisional officer, Assistant Executive Engineer, Executive 
Engineer, General Manager ( Tech ) , used in the following clauses shall where 
the context so requires be construed as also including officers of the 
corresponding grade in the TAHDCO. 

8. Evidence of Experience 
Tenderers shall, if required, present satisfactory evidence to the engineer that they 

have been regularly engaged in constructing such works, as they propose to execute 
and that they are fully prepared with the necessary capital, machinery and materials to 
begin the work promptly and to conduct it as required by the T.N.B.P. and the other 
specifications for the particular work if tendered for, in the event of their tender being 
accepted. 
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9. Legal address / Notices 
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9.1 Tenderers should given in their tender their place of residence and postal address. 
The delivering at the above named place or posting in a post box regularly maintained 
by the post Office Department or sending by letter registered for acknowledgment of 
any notice, letter or other communication to the contractor shall be deemed sufficient 
service thereof upon the contractor in writing as may be changed at any time by an 
instrument executed by the contractor, and delivered to the Executive Engineer. 

9.2 Nothing contained in the agreement and its contract conditions shall be deemed to 
preclude or render inoperative the service of any notice, letter or other communications 
upon the contractor personally. 

 

 
10. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE-A 
The quantities mentioned in tender notices and in agreement schedule – A, are worked 
out from the relevant drawing in office may or may not be the actual required for 
execution. The Executive Engineer does not expressly or by implication agree that the 
actual amount of work to be done will correspond therewith but reserves the right 
to increase or decrease the quantity of any class or portion of the work as he 
deems necessary. 

Tenderers must satisfy themselves by a personal examination of the site of the 
proposed work, by examination of the plans and specifications and by other means as 
they prefer as to the accuracy and sufficiency of the statement of quantities and all 
conditions affecting the work and shall not at any time after the submission of their 
tender, dispute or complaint of such statement of quantities or assert, that there was 
any misunderstanding in regard to the nature or amount of the work to be done nor in 
consequence apply for extension of time for completion beyond the agreement date. 

11. Approximate not to mean deviation from drawing and specification 
11.1 This declaration of the approximate nature of the statement of quantities in schedule. 
A does not, however, in any way imply that the quantities will be increased for 
departure by the contractor from strict compliance with sanctioned drawings and 
specifications to suit his own convenience or reduce his costs. 
12. To compare tenders 
12.1 The quantities in schedule – A are given for a uniform comparison of lump-sum 
tenders. 

C.DRAWINGS AND SPECIFICATIONS 

13. Purpose 
13.1 The contract drawing if any, read together with the contract specifications are 
intended to show and explain the manner of executing the work and indicate the type 
and class of materials to be used. 

14. Conformance 
14.1 The works shall be carried out in accordance with the drawings and specifications 
which form part of the contract and in accordance with such further drawing, details 
and instructions, supplementing or explaining the same as may from time to time be 
given by the Executive Engineer. 

14.2 If the work shown on any such further drawings or details, or other work necessary 
to comply with any such instructions, directions, or explanations, be in the opinion of 
the contractor, of a nature which the schedule rate in the contract does not legitimately 
cover he shall before proceeding with such work give notice in writing to this effect to 
the Executive Engineer and contractor failing to agree as to whether or not there is any 
excess rate to be fixed and the Executive Engineer deciding that the contractor is to 
carry out the said work, the contractor shall accordingly do so, and the question whether 
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or not there is any excess and if so the amount there of shall failing agreement, be 
settled by an contractor as provided in the arbitration clause, unless the subject is one 
which is left to the sole discretion of the Executive Engineer under the clauses of these 
condition of contract and the contractor shall be paid accordingly. 

14.3 It shall be the responsibility of the contractor to give timely notice to the Executive 
Engineer recording anything shown on the drawings and not mentioned in the 
specification, or mentioned in the specifications and not shown in the drawings or any 
error or discrepancy in drawings or specifications and obtain his orders thereon. Figure 
dimensions are to be taken and not those obtained from scaling the drawings. In any 
discrepancy between drawings and specifications, the latter shall prevail. In any such 
cases or in case any feature of the work is not fully described and set forth, in the 
drawings and specifications, the contractor shall forth with apply to the Executive 
Engineer for such further instructions, drawings or specifications as he requires it, 

14.4 being understood that the subject to be dealt with under the building procedure of 
best modern practice. The Executive Engineer will furnish the further instructions, 
drawings or specifications if in his opinion; they are required by competent workmen, for 
the proper execution of the work. 

15. Variations by way of modifications, omissions or additions 
15.1 For all modification, omissions from or additions to the drawings and specification, 
the Executive Engineer will issue revised plans, or written instructions or both and no 
modifications, omissions or additions shall be made unless so authorised and directed by 
the Executive Engineer in writing. 
15.2 The Executive Engineer shall have the privilege of ordering modifications, omissions 
or additions at any time before the completion of the work and such orders shall not 
operate to annual those portions of the specifications with which said changes do not 
conflict. 

15.3 The contractor shall submit to the Executive Engineer a statement giving details of 
the claims for any additional work within 30 days of the order of the work and no claim 
for any such work will be considered which has not been included in the statement. 

 
16. Copies of drawing and specifications 
16.1 One copy of the available drawings and specifications (apart from the T.N.B.P. a 
copy of which the contractor should purchase for his reference) shall be furnished free 
of the contractor for his own use, such copies and copies of supplementary details 
furnished by the Executive Engineer shall be kept by the contractor on the work until 
the completion thereof, and the Executive Engineer shall at all times have access to 
them. 

17. Signed drawing no authority to the contractor 
17.1 No signed drawing shall be taken as in itself an order for variation, unless either is 
it entered in the agreement schedule of drawings under proper attestation of the 
contract or and the Executive Engineer or unless it has been sent to the contractor by 
the Executive Engineer, with a covering letter confirming that the drawing is an authority 
for variation of the contract under reference. 
D. MATERIALS AND WORKMANSHIP 

 
18. To be the best quality 
18.1 All materials, articles and workmanship shall be the best of their respective kind for 
the class of work described in the contract specifications and schedule materials being 
obtained from sources approved by the Executive Engineer. The work “best” as used in 
these specifications shall mean that in the opinion of the Executive Engineer there is no 
other superior quantity of materials or finish of articles on the market and that t here is 
no better class of workmanship available for the nature of the particular item described 
in 
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the contract schedule. The contractor shall, upon the request of the Executive Engineer, 
furnish him with the vouchers to prove that the materials are such as are specified. 

18.2. Samples of materials shall be furnished at the contractor’s expense to the 
Executive Engineer when called for in the tender notice or ordered to be furnished by 
the Executive Engineer prior to execution of any work. 

19. Convention for proportions 
19.1 Wherever the proportions are written by figures without further description and 
where the meaning is otherwise clear as to which figure is intended to apply to each 
material then the usual conventions will be understood to apply. 
For example, 
1:2 Means 1 lime (or cement in accordance with the content) and 2 sand. 
1:2:4 Means 1 Lime (or cement in accordance with the content) 2 sand 4 broken stone 
(or other aggregate in accordance with the content.) 

 
 

20 Measurement and mixing 
20.1 In the case of loose materials such as lime sand, cement, broken stone, surki, 
mortar, etc., the proportions demanded by the specifications must be measured in 
properly constructed measuring boxes or weighed or in such other manner as shall be 
instructed by the Executive Engineer, measurement is not to be done in loose heaps 
when intimate mixtures such as mortar, concrete, etc., are to be formed. The mixing 
must always be done on closely constructed platforms so that there will be no leakage 

 
of any of the materials through the floor of the platform and also that no foreign 
materials can be incorporated during the mixing. These platforms must be approved by 
the Executive Engineer. The cost of such measuring boxes and platforms and all the 
work referred to herein shall be borne by the contracts 

 
21. Data 

 
21.1. The materials and labour utilized in the execution of work by the contractor shall 
not be less than that given in the Tamilnadu PWD., Standard Data for the relevant item. 

NOTE: In case the contractor considers that the materials and labour provided in the 
T.N.P.W.D. Standard data for the execution of particular items of work are in excess, 
the contractor may furnish detailed data for such items along with tender with reasons 
for variations from PWD., Standard Data. 

22. Layout of Materials stacks 
22.1. The contractor shall deposit materials for the purpose of the work on such parts 
only on the ground as may be approved by the executive Engineer. He shall submit for 
the approval of the Executive Engineer before starting work, a detailed site survey 
clearly indicating positions and areas where materials shall be stacked and sheds 
built. 

23. Source of purchase of materials and stores. 
23.1. The Executive Engineer shall, during the progress of the work, have power to 
cause the contractor to purchase and use such materials or supplies from Government 
brick fields, stores or other sources as may be specified in the contract for the purpose 
therein specified. 

24. Contractor liable for materials supplied by Government. 
24.1. The contractor shall be responsible for all materials and other articles and things 
which may be supplied by Government from the time he takes delivery thereof and 
shall use them only for the purposes of this contract and shall make good any loss, 
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damage wastage or undue wear and tear that may take place form whatever cause 
and pay to Government for such loss, damages, wastage or undue wear and tear such 
sum as the 
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Executive Engineer may determine. 

24.2. If at any time subsequent to the execution of the agreement Government materials 
other than those specified in the Agreement are to be supplied to the contractor for use 
on the work they will be charged at the market value prevailing at the time of supply or 
stock issue rate whichever is greater. The contractor will be informed in writing of this 
change and the should intimate in writing the rate which he demands for finished work 
in view of the fact that he is to use Government materials. 

 
25. Test inspection and rejection of defective materials and works: 

 
25.1. The contractor shall provide proper facilities at all items for the testing of 
materials and inspection of the work by the Executive Engineer, and the Executive 
Engineer shall accordingly also have access at all times to the places of storage or 
manufacture where materials are being made for use under the contract to determine 
that manufacture is proceeding in accordance with the drawings and specifications. 

25.2. The contractor shall, upon demand, also forward for the Executive Engineer’s 
inspection test certificate supplied by the vendors, when he is purchasing consignment of 

 
cement, steel and other materials in respect of which such certificates are usually 
available. 
25.3. The Executive Engineer shall have power to reject at any stage, any work which 
he considers to be defective in quality of material or workmanship and he shall not be 
debarred from rejecting wrought materials by reasons of his having previously passed 
them in an un-worked condition. Any portion of the work or materials rejected or 
pronounced to be inferior or not in accordance with the drawing and specifications, 
shall be taken down and removed from the work site at the contractor’s expense, within 
24 hours after written instructions to that effect have been given by the Executive 
Engineer. Replacement shall at once be made in accordance with the specifications and 
drawings at the contractor’s expense. 

25.4. In case of default on the part of the contractor to carry out such orders the 
Executive Engineer shall have power to employ and pay other persons to carry out 
the orders at the contract’s risk and all expenses consequent thereon incidental thereto 
shall be borne by the contractor. 

 
25.5 In lieu of rejecting work not done in accordance with the contract, the Executive 
Engineer may allow such work to remain, and in that case shall make such allowance 
for the difference in value, as in his opinion may be reasonable. 

25.6. Works opened for inspection:- The contractor shall, at the request of the 
Executive Engineer within such items as the Executive Engineer shall name, open for 
inspection any work covered up and should the contractor refuse or neglect to comply 
with such a request the Executive Engineer any employ other workmen to open up the 
same. If the said work has been covered up in contravention of the Executive 
Engineer’s instructions or if on being opened up, it be found not in accordance with 
drawings and specifications or the written instructions of the Executive Engineer the 
expenses of opening it and covering it up again whether done by the contractor or such 
other work men, shall be borne by or recovered form the contractor. If the work has not 
been covered up in contravention of such instructions or if on being opened up it be 
found to be in accordance with the drawings and specifications or the written 
instructions of the Executive Engineer, the expenses aforesaid shall be borne by 
Government and shall be added to the contract sum, provided always that in the case 
of foundations, or any other urgent work so opened up and requiring immediate 
attention the Executive Engineer shall, within reasonable time after the receipt of notice 
from the contractor that the work has been opened, make or cause the inspection there 
of to be made, and at the expiration of such time if such inspection shall not have 
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been made, the contractor may cover up the 
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same, and shall not be required to open it up again for inspection except at the 
expense of Government. 

26. Defects, shrinkages, etc., after completion 
 

26.1 Any defects, shrinkage or other faults which may appear within six months from 
the completion of the works arising, in the opinion of the Executive Engineer from faulty 
materials or workmanship not in accordance with the drawings and specifications or the 
instructions of the Executive Engineer shall, ;upon the directions in writing of the 
Executive Engineer and within such reasonable time as shall be specified therein, be 
amended and made good by the contractor at his own cost, unless the Executive 
Engineer shall decide that the contractor thought to be paid for the same at the rates 
agreed on such reduced or other raters, as the Executive Engineer may fix and in case 
of default, the Executive Engineer may employ and pay other persons to amend and 
make good such defects, shrinkage or other faults or damage, and all expenses 
consequent thereon and incidents whereto shall be borne by the contractor. 

26.1. (A) The shrinkage period of six months referred to in main clause 26.1 above, will 
be five years in respect of all contracts for construction of original buildings either semi 
permanent, or permanent to ensure structural stability of the building. 
(G.O. Ms. No.181 PWD 28-01-1986) 

 
26.2. Provided that in the event of Government taking over portions of the works as 
and when they are completed the liability of the contractor under this clause shall extend 
to a period of six months (or five years as the case may be) from the date of final 
taking over of the work irrespective of the actual dates on which portion of the works 
were taken over. 
27. Executive Engineer’s Decision 
27.1 To prevent disputes and litigation, it shall be accepted as an inseparable part of 
the contract that in matters regarding materials workmanship, removal of improper 
work, interpretation of the contract drawing and contract specifications, mode of 
procedure and the carrying out of the work, the decision of the Executive Engineer shall 
be final and binding on the contractor and in any technical question which may arise 
touching the contract, the Executive Engineer’s decision s hall be final and conclusive. 

28. Dismissal of Workmen 
28.1. The contactor shall employ in and about the execution of the works only such 
persons as are careful, skilled and experienced in their several trades and callings and 
the Executive Engineer shall be at liberty to object to and request the contractor to 
remove from the works any person employed by the contractor in or about the execution 
of the works who in the opinion of the Executive Engineer misconducts himself or is 
incompetent or negligent in the proper performance of his duties and such persons 
shall not be again employed upon the works without the permission of the Executive 
Engineer. 

D.1. GENERAL OBLIGATIONS 

29. Contractor’s Head Mason or agent and contractor’s staff 
29.1. The contractor shall in his own absence keep constantly on the works a 
competent Head Mason or agent and any direction or explanations given by the 
Executive engineer or his representatives to such Head Mason or agent shall be held to 
have been given to the contractor. 

29.2. The contractor shall further provide all staff which is necessary for the 
proper supervision, execution and measurement of the work to ensure full compliance 
with the terms of the contract. 

Government Head Mason or agents 
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30.1. The Government may be represented on the work by an agent clerk of the works, 
or Head Mason who is not borne on the Official list or officers and subordinates of 
the 
P.W.D. of Highways and Rural works Department. He (if appointed) shall, in the 
absence of the Executive Engineer, furnish the contractor with the Executive 
Engineer’s or his representative’s instruction and directions as to the progress and 
execution of the works and the contractor shall duly comply with such instructions and 
direction and shall on the written requisition of the Head Mason, clerk of works or 
agent, stay the further progress of any portion of the works which in his judgment is 
being constructed with unsound or improper material or workmanship, until the opinion 
and determination of the Executive engineer shall be obtained thereon, but 
such Head Mason, clerk of works or agent is to have no power whatever to order any 
extra works or deviation from the specifications and drawing 

 
E. INCLUDED IN CONTRACT RATES 

31. Defining contract schedule rates. 
31.1. The rate entered in a contract schedule for any class of work shall be for finished 
work in situ and shall include all contingent expenses whether direct construction 
expenses involved in the building in place in accordance with the drawings and 
specifications or whether they be expenses imposed by an outside authority such as a 
local body. Such contingent expenses shall not entitle the contactor to claim an extra 
in respect hereof 

32. Carriage. 
32.1. Rates for finished work shall always include the cost of conveyance and all leads, 
lifts, loading unloading and stacking in the manner and at the place ordered by the 
officer in immediate charge of the work, unless circumstances necessity provisions for a 
separate schedule item, in which case for such will be specified in the tender notice or 
schedule. 

32.2. Wherever the term ‘carriage’ or ‘conveyance’ is used in a schedule item, it shall 
in the absence of other schedule provisions or modifying description in the 
specification, be taken to include all leads, lifts, loading, unloading and stacking in 
uniform stacks to the satisfaction of the Executive engineer with careful attention to 
close packing in case of materials which are to be measured in stacks as a basis of 
payment for finished work. 

NOTE: 1. In the case of important leads and lift as may occur in river conservancy and 
other such works where lifts over flood banks and long leads may be involved, it is usual 
to make separate schedule item provision with a specification defining the exact work 
to be done for each tendered rate. 

NOTE: 2. Payment for carriage will ordinarily be by bulk or weight at a rate between 
specified places and on the basis of the method adopted in the standard schedule of 
rates for carriage of materials. The distances will be measured by the nearest practicable 
and cheapest routes, whether metalled or unmetalled road or cart tract. 

 
32.3. When carts or vehicles of any sort are engaged by the day, the quantity of 
materials to be conveyed, the distance to be traveled and the number of trips to be 
made shall, if he considers necessary be fixed by the Executive Engineer. 

32.4. The contractor is responsible for making good all loss in transporting materials 
entrusted to him or his agents, whether caused by wastage, breakage, theft or any 
other cause. 
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32.5. No payment shall, in any case, be made for the return trips with carts empty. 
Where there are loads also for the return trip the agreement rates should allow for the 
reduced cost thereby on each set of materials so conveyed. 

33. Construction Plant 
33.1. The contractor shall include in his tendered price and shall provide and install all 
necessary construction plant and shall use such methods and appliances for the 
performance of all the operations connected with the work embraced under the 
contract as will secure a satisfactory quality of work and rate of progress which in the 
opinion of the Executive Engineer will ensure the completion of the work within the time 
specified. If at any time before the commencement, or during the progress of the work, 
or any part of it such methods or appliances appear to the Executive Engineer to be 
insufficient or inappropriate for securing the quality of the work required or the said rate 
of progress, he may order the contractor to increase their efficiency or to improve their 
character, and the contractor shall comply with such orders, but the failure of the 
Executive Engineer to demand such increase of efficiency or improvement shall not 
relieve the contractor from his obligation to secure the quality of work and the rate of 
progress required by the contract and the contractor alone shall be responsible for the 
efficiency and safety of his plant, appliances and methods. 

33.2. It is however, open to the Executive Engineer to lend or supply to the contractor 
any tools, implements, materials and machinery that the Executive Engineer may 
consider desirable but for any such tools, implements, materials and machinery that may 
be lent or supplied to contractor by Government, the contractor shall pay such deposit 
and hire, or purchase price as may be determined by the Executive Engineer. 

All articles that may be so lent or hired to the contractor shall be returned in good 
serviceable condition by him to the Executive Engineer before the final bill for work is 

paid and any shortage or damage shall be recovered from the contractor in the final bill 
at such rate as may be determined by the Executive Engineer after making such 
allowance as he may consider suitable for fair wear and tear. 

 

 
34. Scaffolding instructions 
34. All requisite scaffolding shall be provided at the contractor’s expense and shall be 
double, i.e., it must have two sets of upright supports. Care must be taken to ensure 
the safety of the work people and the contractor must comply with such instructions as 
the Executive Engineer may issue to ensure such safety. The contractor will be entirely 
responsible for any damage or injuries 
to persons or property resulting from ill erected scaffolding, defective ladders, or 
otherwise arising out of his default in this respect. The contractor’s attention also 
invited to the ‘safety code’. 

35. Temporary structure 
35.1. The contractor shall erect and maintain at his own cost temporary weather proof 
sheds at such places and in a manner approved by the Executive Engineer for keeping 
materials under cover. The contractor shall also provide and maintain at his own 
expenses such temporary fences, guards, bridges and roads as may be necessary 
fences, guards, bridges and roads as may be necessary for the execution of his contract 
work or for safeguarding or accommodation the public. If the Executive Engineer shall 
order any departure from the arrangements made of the contractor, the contractor shall 
comply with such order as the Executive Engineer may issue to safeguard or 
accommodate the public. Sheds for housing workmen shall be provided at the 
contractor’s expense if, in opinion of the Executive Engineer, such are necessary or 
desirable. 
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36. Water and Lighting 
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36.1. The contractor shall pay all fees and provide water and light as required from 
municipal mains or other sources and shall pay all charges therefore (including storage 
tanks, motors, etc.,) for the use of the work and workmen unless otherwise arranged 
and decided on, in writing with the Executive Engineer. The water for the works shall 
be, so far as practicable, free from earthy vegetable or organic matter and from salts or 
other substances likely to interfere with the setting of matter or otherwise prove harmful 
to the work. 

37. Sun protection, Keeping dry and pumping 

37.1. The contractor shall at his own expense arrange all requisite protection of the work 
and materials against sun or rain effects and shall keep all portions of the work free 
from water to the satisfaction of the Executive Engineer and shall use his own plant for 
the purpose unless otherwise specifically provided in the contact specification. 

 
38. Tools and Seigniorage 
38.1. The contractor shall, unless otherwise specifically stated in the tender notice and 
subsequently on this basis in the contract be responsible for the payment wherever 
payable of all import duties, tolls, octroi duties, seignior age, quarry fees, etc., on all 
materials and articles that he may use. 

38.2. The contractor shall be solely responsible for the payment of sales tax 
under the provision of Tamilnadu General Sales Tax Act 1939 (Madras Act IX of 1939) 
as in force for time being and the rates for the various items of the work shall remain 
unaffected by any change that may be made from time to time in the rate at which such 
tax is payable. 

 
38.3. Not with standing anything contained in section 10 of the Indian Traffic act 
of 1894, the rates for items involving, the use or supply of articles obtained by the 
contractor 

 
from outside India shall remain unaffected by any changes that may be introduced in 
custom duties. 

 

 
NOTE:- For works carried out on behalf of the Government of India, Seignior age fees, 
etc., referred to in this clause will have to be levied in every case. 

38.4. No seignior age shall be charged where due for materials quarried from the 
P.W.D. or other Government quarries Assistance as necessary will be given to the 
contractor by the department to obtain access to quarries approved by the Executive 
Engineer. No plot rent shall be charged for materials stacked on the government land 
during the course of construction provided all such materials or removed within one 
month after the work is completed. 

38.5. Seignior age charges due for use of private quarries and private land shall 
be paid by the contractor. 

38.6. The contractor shall form his own approach road to the work site for which no 
extra will be due to him. On completion the contractor shall not be permitted to 
remove the materials laid for formation of road, if the contractor is allowed to use the 
existing roads he shall maintain them in good condition at his own cost through out the 
period of the contract. 

39. Setting out works 
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39.1. The contractor shall be responsible for the true and proper setting out of the works 
and for the correctness of the position levels, dimensions and alignment of all parts of 
the works and for the provision of all materials, staff and labour in connection 
therewith. 

40. Clearing up during progress and for delivery. 
40.1. All rubbish shall be burnt or removed form the site, as it accumulates. All floors, 
stairs, landing windows, surface and soil drains shall be cleaned down and put in a 
thoroughly complete clean, sound and workman like state to the satisfaction of the 
Executive Engineer before the work is finally handed over, all rubbish and surplus 
materials not required by the Executive Engineer having first been removed by the 
contractor. The contractor shall give notice in writing to the Executive Engineer when the 
work is so ready to be handed over and shall be responsible for its maintenance until it 
is taken over by the Executive Engineer. 
F. RESPONSIBLILITIES AND LIABILITIES OF THE CONTRACTOR 

41. Observance of laws, local regulations and notices, 
attachements. 

41.1. The contractor shall conform to the regulations and by laws of any local authority and 
or of any water or lighting companies with those systems the structure is proposed to 
be connected and shall before making any variations from the drawings or specification 
that may be necessitated by so conforming, give to the Executive engineer written 
notice, specifying the variations proposed to be made and the reasons for making them 
and apply for instructions, thereon. In case the contractor shall not receive such 
instruction within seven days he shall proceed with the work conforming to the 
provisions regulating or by-lay in question and any variation in the drawing or 
specifications so necessitated shall be dealt with under clause 59. 

41.2. The contractor shall give all notices required by the said Act. Regulation or by-laws 
and pay all fees in connection therewith unless otherwise arranged and decided on in 
writing with the Executive Engineer. He shall also ensure that no attachments are made 
against materials of work forming part of or for the use of the contract in every case 
referred to in this clause the contractor shall protect and identify Government against any 
claim or Liability arising form or based on the violation of any such law, ordinance, 
regulation order, decree or attachment whether by himself or by his employees. 

 
 

42. Accidents – Hoarding – Lighting observations – Watchman 

42.1. When excavations have been made or obstacles have been put in public thorough 
fares or in places where there is any likelihood of accidents, the contractor shall 
comply with any requirement of law on the subject and shall provide suitable hoarding 
lighting and watchmen as necessary. 

42.2. It shall be the contractor’s sole responsibility to protect the public and his employees 
against accident from any cause and he shall indemnify Government against any claims 
for damages for injury to person or property, resulting from any such accident and shall 
where the provisions of the workmen’s Compensation Act apply take steps to properly 
insure against any claims there under. 

42.3. On the occurrence of accident which results in the death of any of the workmen 
employed by the contractor or which is so serious as to be likely to result in the death 
of any such workmen, the contractor shall, within 24 hours of the happening of such 
accident, intimate in writing to the concerned section officer of the Department the fact 
of such accident. The contractor shall indemnify Government against all loss or damage 
sustained by Government resulting directly or indirectly from his failure to give intimation 
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in the manner aforesaid including the penalties of fines if any payable by Government as 
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a consequence of Government’s failure to give notice under the workmen’s 
Compensation Act or otherwise conform to the provisions of the said Act in regard to such 
accident. 

42.4. In the event of an accident in respect of which compensation may become payable 
under the Workmen’s compensation Act VIII of 1923 whether by the contractor or by 
the Government as principal it shall be lawful for the Executive Engineer to retain out of 
money due and payable to the contractor such sum or sums of money as may, in the 
opinion of the said Executive Engineer be sufficient to meet such liability. The opinion of 
the Executive Engineer shall be final in regard to all matters arising under this clause. 

42.5. The contractor shall indemnify Government from and against all claims and 
proceedings for or on account of infringement of any patent rights, design, trademark, 
or name or other protected rights in respect of any constructional plant, machine work 
or materials used for or in connection with the works or temporary works, or any of 
them and from and against all claims, demands, proceedings, damages, costs, charges 
and expenses what so ever in respect thereof in relation thereto. 

42.6. In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement, the contractor shall comply with 
or cause to be complied with all the rules framed by the Government from time to time 
for the provision of health and sanitary arrangements to workers employed by P.W.D. 
and Highways and Rural works Department and their contractors (vide appendix) in 
case the contractor fails to make arrangements and provide necessary facilities as 
aforesaid the Executive Engineer shall be at liberty to make arrangements and provide 
facilities as aforesaid and recover the costs-incurred in that behalf from the contractor. 

42.7. In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement, the contractor at his own 
expense shall arrange for the safety provisions as per ‘Safety Code’ framed from time 
to time and shall at his own expense provide for all facilities in connection therewith. In 
case the contractor fails to make arrangements and provide facilities as aforesaid the 
Executive Engineer shall be at liberty to make arrangements and provide facilities as 
aforesaid and recover the costs incurred in that behalf from the contractor. 

42.8. In respect of all labour directly or indirectly employed in the work for the 
performance of the contractors part of this agreement the contractor shall arrange to 
furnish in triplicate particular’s for each work in the proforma vide Appendix XXXVIII by 
the end of every month to the Executive Engineer in charge of the work. 

43. Blasting 
43.1. Blasting executed by contractors in connection with Government works shall 
be carries out in the manner described under blasting operation – instructions to 
contractor of the TNBP. 
44. Protection of Existing and Adjoining premises 
44. The contract is to protect the whole of the adjoining and where necessary, the 
existing premises and all works and all fittings to all buildings on the adjoining the site 
against the structural and decorative damages caused by the execution of these works 
and make good in all respects all such damages done or occurring to the same, and 
leave such reinstatement in perfect order. He is also to make good any damage done 
in the execution of the work to existing public or to private footways or road-ways. 

45. Permit other workmen – Co-operation- Afford Facilities. 
45.1. The Executive Engineer shall have full power to send workmen upon the 
premises to execute fittings and other works not included in the contract, for whose 
operations the contractor is to afford every reasonable facility during ordinary working 
hours, provided that such operations shall be carried on in such a manner as not to 
impede the progress of the work included in the contract, but the contractor is not to be 
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responsible for any damages which may happen to or be occasioned by any such 
fittings 
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or other works, provided he complies with the Executive Engineer’s instructions in 
connections there with, and provided that the damages is not caused by himself or his 
workmen. 

 
45.2. The contractor shall, at all times co-operate assist attend on, and afford 
facilities for such specialists as may be employed by the Executive Engineer on other 
works in connection with the building, allowing them free of charge the use of all plant, 
light and water installed in the work. The contractor shall also cause such special work 
or protect it as instructed to avoid injury during progress of the works. For failure so to 
protect, the contractor must make good any damage caused. 

45.3. When two or more contractors are engaged on installation or construction 
work in the same vicinity the Executive Engineer shall have authority to direct the 
manner in which each shall conduct the work so far as it affects other contractors. 

46. Holes for water services, gas, electrical and Sanitary fittings. 
46.1. The contractor shall leave all holes in masonry and floors for the insertion of 
water services, gas and electrical connections and sanitary fittings in the exact positions 
indicated by the Executive Engineer during the progress of the work. These holes must 
be properly built up in a workman like manner at the Contractor’s cost, as soon as the 
fittings have been installed in cases, where the installations are made during the 
constructions of the building and where in the opinion of the Executive Engineer, 
delays in settlement of accounts will not thereby occur. 

47. Contractor’s risk and insurance 
47.1. The work executed by the contractor under the contract shall be maintained at 
the contractor’s risk until the work is taken over by the Executive Engineer. The 
Government shall not be liable to pay for any loss or damages occasioned by or arising 
out of fire, flood, volcanic eruption, earthquakes or other convulsions of nature and all 
other natural calamities and risks arising out of acts of god during such period and the 
option whether to take insurance coverage or not to cover and such loss or damages is 
left to the contractor. 
47.2. Provided however, that the contractor, shall not be liable for all or any loss or 
damages occasioned by or arising out of acts of foreign enemies invasion hostilities or 
warlike operations (before or after declaration of war) rebellion, military or usurped 
power. 

 
48. Holidays 
48.1. Subject to any provision to the contrary contained in the contract none of the 
permanent work shall save as hereinafter provided be carried on during the night or on 
Sundays and other holidays without the permission in writing the Executive Engineer or 
of the officer in charge of the work, save when the work is unavoidable or absolutely 
necessary for the safety of life or property or for the safety of the works in which case 
the contractor shall immediately advise the Executive Engineer. 

G. MISCELLANEOUS 

49. Sand and Gravel 
49.1. The contractor shall not make any excavations upon the site for the purpose of 
obtaining gravel, sand or soil other than shown or implied by the drawings, except with 
the previous permission of the Executive Engineer. 

50. Old curiosities 
50.1. All old curiosities, relics, coins, minerals, etc., found in excavating or pulling 
down, shall be the property of the Government and be handed over to the Executive 
Engineer. Should any ancient masonry, or other old work of interest be opened up 
the 
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Executive Engineer’s attention shall be called to the same before demolition or 
removal. 

 
51. Assignment or sub-letting 
51.1. The contractor shall not without the written consent of the Executive Engineer 
assign the contract nor sub-let any portion of the same. Ordinarily no sub-letting will be 
permitted, but in case such should be permitted by the Executive Engineer, it shall in 
no way free the contractor from any of responsibilities under any clause of these “ 
conditions of contract” or of the “Articles of Agreement”. 

52. Specialists 
52.1. The Executive Engineer shall, during the progress of the work have powers to 
select, nominate or recommend tradesmen or specialists to supply material or execute 
such portion of the work as he may consider desirable in the interests of the 
Government. 

53. Ratification of the orders of the Executive Engineer 
53.1. should the acceptance of the tenders be beyond the authorized powers of the 
Executive Engineer as laid down the P.W.D. code, the orders and decisions of such 
Executive Engineer with regard to 

a) extension of time for completing the contractor will be subject to the ratification of the 
General Manager ( Tech), TAHDCO for all works for which tenders were accepted by 
the Executive Engineers of TAHDCO including General Manager (Tech), TAHDCO / 
Board of TAHDCO and government 

b) the termination of contract or of employment of specialists for certain portion of the 
works will be subject to the ratification of the General Manager (Tech), TAHDCO for all 
works for which tenders were accepted by Executive Engineers of TAHDCO / Board of 
TAHDCO and Government. 

54. Order Book 
54.1. An order book shall be kept at the TAHDCO office on the site of the work. 
As far as possible, all orders regarding the work are to be entered in this book All 
entries shall be signed and dated by the TAHDCO officer in direct charge of the 
work any by the contractor or by his representative. In important cases, the 
Executive Engineer or the General Manager (Tech), TAHDCO will countersign the 
entries, which have been made. The order book shall not be removed from the work 
except with the written permission of the Executive Engineer. 

No photographs of the site or of the work or any part thereof shall be taken except with 
the permission in writing of the Executive Engineer and no such photographs shall be 
published or otherwise circulated without the permission of the General Manager 
(Tech), TAHDCO. 

 
H. DATE OF COMMENCEMENT, COMPLETION, DELAYS EXTENSION, 
SUSPENSION OF WORK AND FORFEITURE 

55. Date of commencement and completion 
55.1. On notification of possession of the site (or premises) being given to the contractor 
by letter registered for acknowledgements as provided in clause 9.1 para, he shall 
forthwith begin the work, shall regularly and continually proceed with them, and shall 
complete the same (except for painting or other work which in the opinion of the 
Executive Engineer, it may be desirable to delay) by the date of completion, as defined 
in the “Articles of Agreement” subject nevertheless, to the provisions of extension of time 
mentioned in the next clause. The contractor shall under no 
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Circumstances be entitled to claim any damages from TAHDCO if he incurs any 
expenses or liabilities to payment under the contract before the date of commencement 
defined above. The contractor shall have the right to withdraw from the contract and 
obtain refund of his security deposit if such intimation of handing over the site is delayed 
by more than two months from the date of acceptance of the agreement by competent 
authority. 

56. Delay and extension of time 
56.1. No claim for compensation on account of delay or hindrances to the work from 
any cause whatever shall lie except as hereinafter defined. 

Reasonable extension of time will be allowed by the Executive Engineer or by the 
officer competent to sanction the extension for unavailable delays, such as may result 
from causes which in the opinion of the Executive Engineer, are undoubtedly beyond 
the control of the contractor. The Executive Engineer shall assess the period of delay or 
hindrance caused by any written instruction issued by him at twenty five percent in 
excess of the actual working period so lost. If at any time the Executive Engineer is of 
the opinion that there has been avoidable delays and the contractor fails to maintain 
the rate of progress specified in the articles of agreement, it shall be lawful for the 
Executive Engineer to impose penalty or order forfeiture from the deposit and sanction 
the extension of time for such delays, provided however, the penalty and forfeiture shall 
be governed as per clause 57.2 and 57.3. 

56.2. In the event of the Executive Engineer failing to issue necessary 
instructions and thereby causing delay and hindrance to the contractor the latter shall 
have the right to claim an assessment of such delay by the General Manager (Tech), 
TAHDCO. The contractor shall lodge in writing to the Executive Engineer a statement 
of claim for any delay or hindrance referred to above within fourteen days from its 
commencement otherwise no extension of time will be allowed. 
56.3. Whenever, authorised alternations or additions made during the progress of 
the work are of such nature in then opinion of the Executive Engineer as to justify an 
extension of time in consequence thereof such extension of time will be granted in 
writing by the Executive Engineer or other competent authority when ordering such 
alterations or additions. 

Amendment for inclusion of additional clauses 56-4, 56-5 and 56-6 to the General 
condition contract T.N.B.P. Vol. III 

56.4. In case where the Government under the terms of the contract with the 
contractor are to liable to supply any materials, articles or things to the contractor for 
the performance by him of his part of the contract, the Executive Engineer, may at his 
absolute discretion extend the time within which such materials, articles or things may 
be supplied by the Government and the Government may supply to the contractor such 
materials, articles or things within the time so extended with out any liability on their part 
to compensate the contractor by reason of the extension of time for he supply of the 
materials, articles or things. 

56.5. In cases where the Government under the terms of the contract are liable to 
supply any materials, articles or things to the contractor for the performance by him of his 
part of the contract and the Government for any reason are unable to supply such 
materials, articles or things either with in the time specified in the contract within the 
time extended under clauses 56-4. The Executive Engineer, may at his discretion or at 
the request of the contractor, determine the whole or any part of the contract which 
cannot be performed by reason of the failure to supply such materials, articles or things 
and the contractor shall not be entitled to claim any damages or compensation in 
respect of such determination. The contractor shall, however be paid the value of the 
work already done by him and the cost of materials, articles or things if any collected by 
him up to the date of such determination and left unused on the work spot (which shall 
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be taken over by the Executive Engineer) either at the contract rates or at values 
deduced from the 
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through rates included in the contract. When the contract is determined at the 
discretion of the Executive Engineer, he shall give notice in writing to the contractor and 
the decision of the Executive Engineer to determine the contract shall be final and 
binding on the contractor. 

 

 
Explanation: 

 
The expression “Through rates” means the rate for the finished items of work or the 

all in rates, that is to say, the rates for finished items of work inclusive of the cost of 
materials and labour. 

 
56.6. If, at any time after the acceptance of the tender, the Government shall for any 
reason what so ever not required the whole or any part of the works to the carried out 
the Executive Engineer shall give notice in writing of the fact to the contractor, who shall 
have no claim to any compensation or other payments what so ever on account of any 
profit or advantage he might have derived from the execution of the work in full but 
which he didn’t derive in consequence of the termination of the works. 

He shall be paid at contract rates, for the work executed by him including any 
additional works such as clearing of site etc. that may be rendered necessary by such 
termination. He shall also be allowed a reasonable payment as decided by the 
authority next higher rank to the authority which accepted the tender, for any expense 
incurred by him on account of labour and materials, articles or things collected, but 
which could not utilised on the works as verified by the Executive Engineer. Such 
decision shall be final and binding on both the parties and shall not be subject to 
arbitration under clause 69. 

Note: 
i) The clause were originally numbered as 59-A, 59-B and 59-C, and approved in G.O. 
ms. No.564 PW dated22.02.1960. But found to be omitted while approving over all 
amendments to general conditions to contract in G.O. Ms. NO.2659 PW dated 
23.12.1970. The omission was brought to the notice of Government in CE (GL)’s letter 
dated 07.04.1982 and the above clauses were ordered to be included as clause 56.4, 
56.5 and 56.6 in Govt.’s letter No.2163/Y2/95 -4 PWD., dated 19.09.1996 
communicated in CE (Gl)’s memo No.CTO/A/470.70 dated 08.10.1996. 

ii) The clause as approved by the Government may be pasted as an amendment slip to 
the General conditions of the contract appended to T.N.B.P. volume-II. 

iii) The above clauses may be added as special conditions while issuing tender schedules 
for state Government funded or deposit workers to avoid any objections from the 
contractors at a later stage. 

 
57. Delays in commencement or progress neglect of work or suspension of works by 
the contractor and forfeiture of Earnest Money, Security Deposit and with held 
amount 
57.1. Time shall be considered as the essence of the contractor. If at any time the 
Executive Engineer shall be of the opinion that contractor is delaying commencement 
of the work, neglecting or delaying the progress of work as defined in the tabular 
statement, “Rate of Progress” in the Article of Agreement or the contractor fails to 
maintain the Rate of Progress in the Articles of Agreement plus any extension of time 
or the contractor shall suspend the works, or sublet the work or a portion thereof with 
out the sanction of the Executive Engineer or violates any of the provisions of the 
contract the Executive Engineer shall so advise the contractor and at 
the same time demand compliance. If the contractor neglects to comply with such 
demand within seven days after receipt of such notice, it shall then or any time be lawful 
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for the Executive Engineer to impose a penalty or forfeiture on this contractor from the or 
to determine the contract. 

 

57.2. The penalty or forfeiture referred to in clause 57.1 shall not exceed 5% of the value 
of the work executed and its imposed in cases where the contractor is allowed to 
proceed with the whole or part and complete the whole or such part of the works. The 
penalty or forfeiture imposed by the Executive Engineer under this clause is however 
subject to modification or waiver at the absolute discretion of authority higher in rank 
than the Executive Engineer. 

57.3. It shall be a further right of the Executive Engineer to give any part of the work to 
any other contractor at his discretion or have it done departmentally in order to maintain 
the rate of progress and the contract shall then be determined for only that portion of 
the work given to the contractor or done departmentally. The forfeiture under clause 
57.2 will in these circumstances be applied any excess expenditure incurred on the 
account shall be recovered from the original contractor. 

57.4. Determination of the contract referred to in clause 57.1. shall carry with it the 
forfeiture of the Security deposit. After determining the contract, the Executive Engineer 
shall have the right to give any part of the work to any other contractor in the 
unexecuted portion of contract, in which case any expenses which may be incurred in 
excess of such amount which would have been paid to the original contractor if the 
whole work had been executed by him shall be born and paid by the original contractor 
and may be deducted from any money due to him by Government under this contract 
or any other amount what so ever provided also that if the expenses incurred by the 
Government are less than the amount payable to the contractor at his agreement rates, 
the difference will not be paid to the contractor. 

57.5. In the event of anyone of the above clauses being adopted by the executive 
Engineer, the contractor shall have no compensation for any loss sustained by him by 
reason of his having purchased or processed any materials or entered into any 
engagements or made any advances on account or with a view to the execution of the 
work or the performance of contract, and in case action is taken under any of the 
provisions aforesaid, the contractor shall not be entitled to be paid any sum for any work 
actually performed under the contract unless and until the Executive Engineer has 
certified in writing the performance of such work and the value payable in respect thereof 
and he shall only be entitled to be paid the value of certified. 
57.6. In the event of the Executive Engineer putting in force all or any of the powers 
vested in him under the clause 57.4 he may if he so desires after giving a notice in writing 
to the contractor take position of the works and site and such plants and materials 
thereon (or any ground contiguous there to) and all such plant and materials as above 
mentioned shall thereupon be at the disposal of Government absolutely for the 
purpose of completing the work. After such notice shall have been given the contractor 
shall not be at liberty to remove from the site of works or from the ground contiguous 
thereto any plant or materials belonging to him which shall have been placed thereon 
for the purpose of the above work. Government shall not be liable to make any 
payment to the contractor on account of use of such plant for the completion of the 
works under the provisions herein before contained. On taking possession of the 
materials and stores belonging to the contractor or procured by the contractor and 
intended to be used for the execution of the work or any part thereof the contractor 
shall be paid for the same in account, at the contract rates, to be certified there of shall 
be paid for the same in account,at the contract rates, to be certified there of shall be 
final. Otherwise the Government may give notice in writing to the contractor to remove 
any of his plant or materials from the site and not required for completion of the works, 
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if such plant and or materials are not removed within fourteen days after notice and 
have been so given, 
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Government may remove and sell the same holding the proceeds less the cost of 
removal and sale, to the credit of the contractor. The certificate of the Executive 
Engineer as to expense of any such removal and sale, shall be final and hinting on 
the contractor. 

 
 
 

I. Particulars of payment 

58. Payment on lump sum basis or by final measurement at unit 
prices. 
58.1. Final measurements need not be taken unless either the contractor or the 
Executive Engineer   claims   extras   to    or    deductions    from    the    quantities    of 
schedule-A. 

58.2. In case final measurements are claimed, they shall be taken only for those items for 
which either the contractor or the Executive Engineer claims final measurements and 
the quantities of the remaining items in schedule-A shall be accepted as correct. The 
lump sum amount mentioned in the agreement will then be varied by adding thereto or 
deducting there from as the case may be, the difference (if any) between the amounts 
mentioned in Schedule-A for such items and the amounts arrived at by calculation at 
contract rates based on the revised quantities for the same, obtained by the final 
measurement aforesaid. 

58.3. It shall be accepted as a condition of the contract that the payment of the final bill 
to the contractor less the withheld amounts and his acceptance thereof shall constitute 
a full and absolute release of Government from all further claims by the contractor 
under the contract. 

59. Payment for additions and deductions for omissions 
59.1. No authorized variation shall vitiate the contract, but additions and omissions shall 
be measured up and dealt with in accordance with clause 58.2. 

59.2. If there is not rate in Schedule A for additional work ordered to be carried out by 
the Executive Engineer, then prior to execution of the additional work, a rate for the 
additional work, shall be worked out in accordance with the methods indicated in 

 

 
59.3. and with the rate agreed upon a supplemental agreement shall be entered in the 
proper departmental form signed and dated by the contractor and the Executive 
Engineer and or any other officer for the time being authorised to accept such 
agreement and supplemental agreement shall on such acceptance form part of the 
original agreement. A copy of the supplemental slip shall be given to the contractor. 

 

 
59.3.1. The rate for additional works shall be derived from the rate for similar items of 
work in the accepted agreement. 

59.3.2. In the case of works for which supplemental agreement is to be entered into 
during the period when the schedule of rates has not changed from the date of 
execution of the original agreement then the rates for supplemental agreements may be 
the prevailing schedule of rates plus or minus tender premium in case the rates cannot 
be derived from the items in the original agreement. In other case, where the 

59.3.3. schedule of rates has changed in the intervening period, the rates prevailing as per 
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the schedule of rates at the time of execution of supplemental items will be adopted with 
no tender premium over this rate. 

 
59.3.4. If the rate for a particular item of work is not in the schedule of rates, the 
prevailing market rate when the work was done shall be adopted. 

 
59.3.4. If the rates cannot be determined as above, the rates shall be fixed on the cost 
of labour and materials plus 10 percent thereon, provided the vouchers shall have been 
delivered to the Executive Engineer within 7 days after such work is completed. If the 
Executive Engineer considers that the vouchers are unduly high, the Executive Engineer 
can valuate the work as reasonable and fair and make payment if the value of payment 
is less than Rs.1,000. If the value of additional payment exceeds Rs.1, 000 the 
contractor shall have the right to submit the matter to arbitration. 
60. No payment for unsetenced extras 
60.1. It shall be distinctly understood that no payment whatever will be made to the 
contractor for variations by way of extras, in cases where such variations have been 
made without the written sanction of the Executive Engineer. 

61. Accounts Receipts and vouchers 
The contractor shall at any time upon the request of the Executive Engineer furnish him 
with all invoices account, receipts and other vouchers that he may require in connection 
with the contract. 

62. Fraud, willful neglect or default 
62.1. No final or other certificate of payment or of completion, acceptance or 
settlement of account shall, in any circumstances, relieve the contractor from his 
liability for any fraud, or willful neglect or default in the execution of the contract or any 
willful or un authorised deviations from drawings, specifications, instructions and direction 
for the time being binding upon him. 

63. Unfixed materials 
63.1. No payment or advance will be made for unfixed materials when the rates are 
finished work in situ. 

64. Payment and Certificate 
64.1. payments will be made to the contractor under the certificates to be issued at 
reasonably frequent interval by the Executive Engineer or the Sub-Divisional Officer, 
within 14 days of the date of each certificate an intermediate payment will be made by 
the Executive Engineer or the Sub-Division Officer of a sum equal to 95 percent of the 
value of work, as so certified and the balance of 5 present will be withheld and retained 
as security for the due fulfillment of the contract. under the certificate to be issued by 
the Executive Engineer or Sub-Divisional Officer on the completion of the entire works, 
the contractor will receive the final payment of all the money due or payable to him 
under or by virtue of the contract except security deposit and the withheld amount 
equal to 2 
½ percent of the total value of the work done provided there is no recovery from or 
forfeiture      by      the      contractor      to      be      made      under      clause      
57. 

The amount with held from the final bill will be retained under ‘Deposits’ and 
paid to the contractor together with the Security Deposit after six months reckoned from 
the date of completion of work or as soon after six months reckoned from the date of 
completion of work or as soon after the expiration of such period of six moths as all 
defects shall have been made good according to the true-intent and meaning there of 
whichever shall last happen. In the event the final bill remains unpaid even after the 
period of six months aforesaid, the Executive Engineer shall refund the security 
deposit which includes the E.M.D. and also the with held amount on a separate bill if 
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requested for by the contractor in writing. No certificate of Executive Engineer or Sub- 
Divisional Officer shall be considered conclusive evidence as to the sufficiency of any 
work or materials or correctness of measurements to which it relates nor shall it relieve 
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the contractor from his liability to make good defects and provided by the contract. The 
contractor when applying of a certificate, shall prepare a sufficiently detailed bill based 
on the original figures of quantities and rates in the contract schedule-A to the satisfaction 
of the Executive Engineer, to enable the Executive Engineer or the Sub-Divisional Officer 
to check the claims and issue the certificate. 
The certificates as to such of the claims mentioned in the application as are allowed by 
the Executive Engineer or the Sub-Divisional Officer shall be issued within fourteen days 
of the application. No application for a certificate shall be made within fourteen days of a 
previous application. 

64.1.(A) Not with standing the above clause, the with held amount of 2½% from the 
final bill in respect of contract for construction of original building, will be retained by the 
Government for a total period of one year in lieu of six months period referred to in clause 
64-1 above and will be released after the expiry of one years period on execution an 
indemnity bond by the contractor to the satisfaction of the Executive Engineer for a 
further period of four years to ensure structural stability of the building under clause 
26.1.A. 

64.2. When there are complaints from the labour Department about non-payment 
of wages to the labourers employed by the Contractor for the execution of works under 
agreement, the Executive Engineer, shall have full powers to withhold the bills claimed by 
the contractor pending clearance certificate from the labour Department and to act as 
per the direction given by the labour Department. 

65. Interest on money due to the contractor 
65.1. No omission by the Executive Engineer or the Sub-Divisional Officer to pay 
the amount due upon certificates shall vitiate or make void the contract not shall the 
contractor be entitled to interest upon any guarantee fund or payments in harrier, nor 
upon any balance which may, on the final settlement of his accounts, be found to be 
due to him. 

65.2. Whenever the with held amount reaches Rs.1,000 or a multiple thereof, the 
contractor may, at his option, deposit with the Executive Engineer an equal amount in 
sums of Rs.1,000 or a multiple thereof, in any of forms of interest bearing securities 
recognized for the purpose by the T.N. Public Works Account Code and subject of the 
provisions thereof contained in which case the equivalent withheld amount shall be paid 
to him forth with. The Contractor will be permitted to exercise the option in this clause, 
subject only to the condition that the rates of progress contained in the Articles of 
Agreement in properly maintained 

 
 

66. Acceptance of final measurements 
66.1. The contractor agrees that before payment the final bill shall be made on the 

 
contract, he will sign and deliver to the Executive Engineer either in the measurement 
book or otherwise as demanded a valid release and discharge from any and all claims 

 
and demands whatsoever for all matters arising out of or connected with the contract 
and also produce a certificate from the Incomes Tax Authorities that all income tax 
payable by him unto-date has been duly paid provided that nothing in this clause shall 
discharge or release the contractor form his liabilities under the contract. It is further 
expressly agreed that Executive Engineer in supplying the final measurement certificated 
need not be bound by the proceeding measurements and payment. 
The final measurements, if any of the Executive Engineer shall be final conclusive and 
binding on the contractor. 
67. Recovery of money from contractor in certain cases 
67.1. In every case in which provision is made for recovery of money from the 
contractor, Government shall be entitled to retain or deduct the amount thereof from any 
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money, that may be due or may become due to the contractor under these presents 
and or under any other contract or contracts or any other account what so ever. 
67.2. Recovery under Revenue Recovery Act. 
Whenever any amount has to be paid by the contractor in view of determination of the 
contract by virtue of clause 57 or any amount that may be due from the contractor is 
under these presents and the contractor is not responding to the demands for the 
payment of the said amount, then the Government shall be entitled to recover the said 
amount under the provisions of the Revenue Recovery Act. 
68. Contractor dying becoming insolvent insane or imprisoned 
68.1. In the event of the death or insanity or insolvency or imprisonment of the 
contractor, or where the contractor being a partnership or firm becomes dissolved or 
being a corporation goes into liquidation voluntary or otherwise, the contract may at the 
option of the Executive Engineer, be terminated by notice in writing posted at the site of 
the works and advertised in one issue of the local district Gazette and all accepted and 
acceptable works shall forthwith be measured up and paid for at the rates provided in 
the contract schedule where such apply, or otherwise by the most recent schedule of 
rates of the division approved by competent authority to the person or persons entitled 
to receive and give a discharge for the payment. 

 
J. SETTLEMENT OF DISPUTES 
69. Arbitrations 
69.1. In case of any dispute or difference between the parties to the contract either 
during the progress or after the completion of the works or after the determination, 
abandonment or breach of the contract, or as to any matter or thing arising there under 
except as to the matters left to the sole discretion of the Executive Engineer under 
clauses 18, 20, 25.3, 27.1, 34, 35 and 37 of “General conditions of contract’ or as to the 
with holding by the Executive Engineer of payment of any bill to which the contract may 
claim     to     be      entitled,     then     either      party     shall      forthwith      give     to 
the other notice of such dispute for difference and such dispute or difference, shall or 
be and is hereby referred to the superintending Engineer of the nominated circle, 
mentioned in ‘Articles of Agreement’ hereinafter called the Arbitrator in case where the 
value of claim in less than and up to Rs.50,000. The arbitrator shall give detailed 
reasons in their awards for their findings and conclusion. Subject as aforesaid to the 
provisions of the arbitration Act, 1940, or any statutory modification or re-enactment 
thereof and the rules made there under and for the time being in force shall apply to 
the Arbitration Proceeding under this clause. Upon every and any such reference, the 
cost of and incidental to the reference and award respectively shall be discretion of the 
arbitrator, subject to the condition that the amount of such costs to be awarded to either 
partly shall not, in respect of a monetary claim exceed the percentage set out below of 
any such award irrespective of the actual fees, cost and expense incurred by either 
partly provided that where a monetary claim is disallowed in full the said percentage 
shall be calculated on the amount of the claim. The arbitrator may determine the 
amount of the costs to be awarded or direct the same to be taxed as between solicitor 
and client or as party and party shall direct by whom and to whom and in what manner 
the same shall be borne and paid. 

The percentage above referred to in this clause are 5% on any such monetary 
award which does not exceed Rs.10,000/- 3% on the next Rs.40,000 or any part 
thereof provided that the government shall not be liable to any claim in respect of any 
such dispute or difference until the liability and the amount thereof shall have been 
referred to and decided by the arbitrator. 

 
69.2. The fees for Arbitrators shall be levied based on the value of claims referred 
to for arbitration.   The fees shall be calculated at 5% of the first Rs.10,000/- at 3% 
of the next Rs.40,000/-. 
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69.3. In cases where the value of claim is more than Rs.50,000/- the parties will seek 
remedy through the competent civil court. 

 
 
 
 

APPENDIX NO.1 

PUBLICWORKS DEPARTMENT SAFETY CODE 

General Rules as to scaffolds. 

1. Suitable scaffolds shall be provided for workman for all works that cannot be safely 
done from a ladder or by other. When a ladder is used an extra Mazdoor shall be 
engaged for holding the ladder and the ladder shall be given an inclination not steeper 
than 0.25 to I (0.25 Horizontal to I vertical). When the ladder is used for carrying 
materials as well, suitable foot holds and hand holds shall be provided on the ladder. 

2. A scaffold shall not be constructed, taken down or substantially altered, except 
(a)under the supervision of competent and responsible person; and (b) as for as 
possible by competent workers possessing adequate experience in such work. 

3. All scaffolds and appliance connected therewith and all ladders shall… 
a) be of sound material 
b) be of adequate strength having regard to the load strain to which they will be 
subjected and 
c) be maintained in proper condition. 

 

4. Scaffolding or staging more than 3.5 meters above the ground or floor shall have a 
guard rail properly attached, bolbraced and otherwise secured at least 0 meters above 
the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such opening as may be necessary for 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 

5. Scaffolds shall be so constructed that no part thereof can be displaced in 
consequence of normal use. 

 
6. Scaffolds shall not be overloaded and so for as practicable the load shall be 
eventually distributed. 

 
7. Before installing lifting gear of scaffolds special precautions shall be taken to ensure 
the strength and stability of the scaffolds. 

 
8. Working platform, gangways and stairways should be so constructed that no part 
there can save unduly or unequally. If the height or the platform or the gangway or the 
stairways is more than 3.5 meters above ground level or floor level they should be closely 
boarded should have adequate width and should be suitably fenced as described in (4 
above) 

 
9. Every opening in the floor of a building or in a working platform shall be provided 
with suitable fencing or railing for a minimum height of 0.9 meter to prevent the fall of 
persons or material. 
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10. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall securely fixed. No portable single ladder shall be over 9 
meters in length while the width between side rails rung ladder shall in no case be less 
than 30cm for ladder up to and including 3 meters in length. For longer ladders this 
width should be increased at least 20mm for each additional meters of length uniform 
step spacing should not excised 30 cm. 

Adequate precautions should be taken to prevent danger from electrical equipment. 
No materials on the site of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The Contractor shall provide all necessary 
fencing and lights to protect the public from accidents and shall bound to bear the 
expenses of the defense of every suit, action or other proceedings at law that may be 
brought by any persons for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit, action or 
proceedings to any such persons or which may with the consent of the contractor be 
paid to compromise any claim by any such person. 

Excavation and trenching 
 

11. Trenches – 1.2 meters or more in depth shall at all times be supplied with at least 
one ladder for each 30 meters in length or fraction thereof. Ladder shall be extended 
from bottom of the trench to at least 0.8 meters above the surface of the ground. The 
sides of the trenches which are 1.5 meters or more in depth shall be stepped back to 
give suitable slope or hold securely by timber bracing, so as to avoid the danger of 
sides to collapse. 

 
12. Demolition – Before any demolition is commenced and also during the process of 
the work. 

13. All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 
a) No electric cable or apparatus which is liable to be a source of danger over a cable 
or apparatus used by the operator shall remain electrically charged. 
b) All practical steps shall be taken to prevent danger to persons employed from risk or 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

13. All necessary personal safely equipment as considered adequate by the Executive 
Engineer shall be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

b) Those engaged in white-washing and mining or stacking of cement bags or 
any material which is injurious to the eyes shall be provided with protective gaggles. 

c) Those engaged in welding works shall have protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

d) Those engaged in welding works shall be provided with welder’s protective sightings. 
 

e) When workers are employed in sewers and man holes which are in use, the 
contractor shall ensure that the manholes covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into the manholes, and 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. 
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f) The contractor shall not employ med below the age of 18 years and women on the 
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work of painting with products containing lead in any form. Wherever men above the 
age of 18 are employed on the work of lead painting the following precautions shall 
be taken. 
i) No paint containing lead and lead products shall be used except in the form of 
paste or ready-made paint. 

 
ii) Suitable face masks should be supplied for use be the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and scrapped. 

 
iii) Overall shall be supplied by the contractors to work-men and adequate facilities 

shall provided or enable the working painters to wash during the cessation of work. 

iv) When workers are employed in dangerous occupations like work with hot 
bitumen, drilling operations etc., which are likely to prove dangerous resulting in physical 
damage and causality, adequate protection often workers, should be provided. 

14. When the work is done near any place where there is risk of drawning all 
necessary equipments should be provide and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision should 
be made for prompt first aid treatments of all injuries likely to be sustained during the 
course of the works. 

15. a) Hoisting machines and tackle including their attachment anchorages and supports 
shall be good mechanical construction sound materials and adequate strength and free 
from patent defect and shall be kept in good repair and in good working order. Every 
rope used in hoisting or lowering materials or as a means of suspension shall be of 
suitable quality and adequate strength and free from patent defect. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in control of any hoisting machine, 
including the scaffold which or give signals to the operator. 

c) In the case of every hoisting machine and of every chain ring hook shackle level and 
pulley block used in hoisting or lowering or as a means of suspension, the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with the safe working load, in the case 

d) of a hoisting machine having a variable safe working load, each safe working load and 
the conditions under which it is applicable shall be clearly indicated. No part of any 
hoisting machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and other dangerous parts of hosing 
appliance shall be provided with efficient safeguards, Hosting appliance shall be provided 
with such means as will request to a minimum the risk of the accidental decent of the 
load adequate precautions shall be taken to reduce to a minimum the risk of any part 
of a suspension load become accidentally displaced. 

When workers are employed on electrical installations which are already 
energized insulating mats, wearing apparel such as gloves, sleeves and boots as may be 
necessary should be provided. The workers and carry keys or other materials which 
are good conductors of electricity. 

 

 
17. These safety provisions should be brought to the notice of all concerned by display 
on a notice board at a prominent place at workshop. The person responsible for the 
compliance of the safety code shall be named by the contractor. 
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18. To ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangements made by the contractor shall be open to inspection by 
the Labour Officer, Executive Engineer of the Department or other representative. 

19. Notwithstanding the above clauses (1) to (18) there is nothing in these to exempt 
the contractor from the operations of any other act of rule sin force in the republic of 
India. 
Model Rules for provision of Health and Sanitary arrangements for workers 
employed by the P.W.D. and Highways and Rural Works Department and their 
contractors. 

The contractor’s special attention is invited to relevant clauses of the ‘General 
conditions of contract’ in the Tamilnadu Building Practice and he is requested to provide 
at his own expenses the following amenities to the satisfaction of the Executive 
Engineer. 

1. Application- These rules shall apply to all building and construction works in change 
of P.W.D., 

2. Definition (i) “Work place” means a place at which average fifty or more workers are 
employed in connection with construction work. 
ii) “Large work place” means a place at which, at an average 500 or more worker are 
employed in connection with construction work. 

3. First – Aid – a) At the work site there shall be maintained in a readily accessible 
place, first aid appliance and medicines including and adequate supply of sterilized 
dressing and sterilized cotton wool. The appliances shall be kept in good order. They 
shall be placed under the charge of a responsible person who shall be readily available 
during working hours. 
b) At large work places where hospital facilities are not available within easy distance of 
the works first-aid posts shall be established and be run by a trained compounder. 
c) Where large work places are remote from regular hospitals an in-door ward shall be 
provided with one bed for every 250 employees. 

d) Where large work places are situated in cities towns or in their suburbs and no beds 
are considered necessary owing to the proximity of city or town hospitals, suitable 
transport shall be provided to facilitate removal of urgent cases hospitals. At other work 
place some conveyance facilities, such as a car shall be kept readily available to take 
injured persons or persons suddenly taken ill to the nearest hospital. 

 
3. Drinking Water:-a) Water of good quality fit for drinking purposes shall be provided for 

the work people on a scale of not less than 15 liters per head per day. 

b) Where drinking water is obtained from an intermittent public water supply each work 
place shall be provided with storage tank where such drinking water shall be stored. 

c) Every water supply storage shall be at a distance of not less then 15 meters from any 
latrine, drain or other source of pollutions. Where water has to be drawn from an 
existing well, which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn from it for drinking. 
All such wells shall be entirely closed in and be provided with a trap door which shall be 
dust and water proof. 

 
d) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for clearing or inspection which shall be done atleast once a 
month. 
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5. Washing and bathing places:-Adequate washing and bathing places should be 
provided, separately for men and women such places shall be kept in clean and 
drained condition bathing or washing should not be allowed in or near any drinking 
water well. 
6. Latrines and Urinals: There shall be provided within the precincts of every work place, 
latrines and urinals in an accessible place and the accommodation, separately for each 
of them, shall be on the following scale or on the scale so directed by the Executive 
Engineer in any particulars cases. 

 
i) Where the number of persons employed does not exceed 50-2 

ii) Where the number of persons employed exceed 50 but does not exceed 100-3 

iii) For every additional 100 ……….. …………. …………… 

 
If women are employed separate latrines and urinals screened from those foremen 
shall be provided on the same scale. 

Except in work places provided with water flushed latrines connected with a water borne 
sewage system, all latrines shall be provided with receptacle on dry earth systems which 
shall be cleaned at least four times daily and at least twice during the working hours 
and kept in strictly sanitary conditions. The receptacles shall be tarred inside and 
outside atleast once a year. 

The excreta from the latrines shall be disposed off a the contractor’s expense, in out 
way pits approved by the local Public Health Authority. The Contractor shall also 
employ adequate number of scavenges and conservancy staff to keep the latrines and 
urinals in clean condition 

 
7. Shelters during rest:-At every work site there shall be provided free of cost, two 

suitable sheds one for meal and the other for rest separately for men and women 

for the use of labourers. 

8. Creches: 

(a) A every work place at which 50 or more women are ordinarily employed , there 
shall be provided two huts of suitable size for the use of children under the age 
of 6 years belonging to such women, on but shall be used for infants games and 
play and the other as a bed room. 

(b) The huts shall not be constructed on a lower standard than the following. 

iii) Thatched roofs. 
iv) Mud floors and walls. 
v) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitable and sufficient opening for light and ventilation. 
There shall be adequate provision of sweepers to keep the places cleans. There shall 
be two Dais in attendance. Sanitary utensils shall be provided to the satisfaction of the 
Health Officer of the area concerned. The use of the huts shall be restricted to 
Children, their attendants and mothers of the children Where the number of Women 
workers is more than 25 hut less than 50, the contractor shall provided atleast one hut 
and one Dia to look after the children of women workers. 

 
(c) The size of crèche or crèches shall vary according to number of women workers. 
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(d) The crèche or crèches shall be properly maintained and necessary equipment like 
toys, etc., shall be provided. 

 
 
 
 

9. Canteens: 
 

A cooked food canteen on a moderate scale shall be provided for the benefits of 
workers if it is considered expedient. 

 
10. Sheds for Workmen: 

The contractor should provide at his own expense sheds for housing his workmen. 
These sheds shall be on a standard not less than the cheat shelter type, to live in 
which the work people in the locality are accustomed to. 

A floor area of about 1.8 meters x 1.5 meters for two persons shall be provided. The 
sheds to be in rows with 1.3 meters clear space between sheds and a 9 meters clear 
space between rows if conditions permit. The work people’s camp shall be laid out in 
units of 400 persons each, each unit to have a clear space of 12 meters all around. 

 
 
 
 
 

APPENDIX – XXXVIII 

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 
 

Return for the Months Ending 
 

1. Name, location and type of work : 
 
 

2. Name of Contractor : 

3. Works engaged in : 
 

(i) TAHDCO. Work : 
 

(ii) Government work other than 
TAHDCO 

(iii) Other works 

4. Name and address of Manager(s) of works 
5. Value of contract 

6. Employment earnings 
 

Category Boys 
(1) 

 
 
 
 
 
 

 
Employees 
Men Women Girls 
(2) (3) (4) 



CONTRACTOR GENERAL MANAGER(TECH) 
TAHDCO 

 

I. Total number of employees during 
months 

II. Number of employees in the works on 
the last working day of the month 

III. Total wages paid for the 
IV. Total numbers of working days during 

month 
V. Length of normal wage period 

 
Date : Signature of the Contractor 
Place : or Manager 

 

To 
1. The employment Officer, District Employment Office, 
2. The Executive Engineer, Division 

 
 
 
 
 
 
 
 
 
 
 
 

 
INSTRUCTION TO COMPLETE THE PROFORMA 

 
1. The contractor means who has contracted to execute the works. 

 
2. Manager means any person who manages, supervises the work(s) on behalf of 

the contractor. 
 

3. Item-6(i) The cumulative total of daily employment on all days in a calendar 
month, if the last day of the calendar month is a holiday, the working day 
immediately previous to the holiday. 

 
Item 6(ii) wages means basic wage, dearness allowance project allowances 
etc., including work benefits paid in cash or kind. 
Item 6(iii) Columns 2 and 3 refer to adults who are 18 years of age or over. 
Item 6-Columns 4 and 5 refer to others not covered by columns 2 and 3. 

 
4. Returns should cover a calendar month. 

 
5. Completed returns to reach the employment exchanges concerned on or before 

5th of the month succeeding the month to which he return relates. 
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ADDITIONAL CONDITION FOR THE SUPPLY OF CEMENT & STEEL 
BY THE CONTRACTOR 

 
(Engineer-in-Chief & Chief Engineer (General) No. AEE./T1/AE.1/40322/96, dated 
28.05.2002) 

 
Cement : The contractor has to make his own arrangement for the procurement of 
cement of required specifications for the woks subject to the followings: 

 
(a) The contractor shall procure cement required for the works only from reputed 
cement factories (main producer or their authorized agents, manufacturing cement to 
ISI standard) acceptable to the Engineer-in-Charge. The contractor shall be required 
to furnish to the Engineer-in-Charge bills of payment and cost certificates issued by 
the manufactures of their authorized agents to authenticate procurement of quality 
cement from the approved cement factory. The Contractor shall make his own 
arrangement for safe, haulage and adequate storage of cement. 

 
(b) The contractor shall procure in standard packing of 50kg per bearing 
manufacturers name and ISI marking from the authorised manufacturers. The 
contractor shall make necessary arrangement at his own cost to the satisfaction of 
Engineer-in-charge for actual weighment of random sample from the available 
stock and shall confirm with the specification laid down by the Indian standards 
institution as the case may be. Cement shall be got tested for all the tests 
including through destructive and non-destructive test materials etc., as directed by 
the Engineer-in-Charge in advance before the use of cement bags. In case test 
results indicate that the cement arranged by the contractor does not confirm to the 
relevant code, the same shall stand rejected and shall be removed from the site by 
the contractor at his own cost within a day’s time of written order from the Engineer-in-
charge to do so. 

 
(c) The employer will furnish air entraining agents and admixtures required to the 
contractor free of cost at the employer stores. The use of such admixtures and 
agents shall be made as per the instructions of the Engineer-in-Charge. The cost of 
cartage / Storage, handling, batching mixing shall be borne by the contractor and 
shall be included by him to unit offers tendered for concrete. 
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d) The cement shall be brought at site in bulk of approximately 50 tones or as 
decided or as decided by the Engineer-in-Charge for large works. 

 
e) The cement Go-down of the capacity to store a minimum of 1000 bags of cement 
shall be constructed by the contractor at site of work, for which no extra payment 
shall be made. The contractor shall facilitate inspection of the cement godown by the 
Engineer-in-Charge at any time. 
(f) The contractor shall further at all times satisfy, the Engineer-in-Charge on 
demand by production of records and test book or by submission of returns and 
other proofs as directed that the cement is being used as tested and approved by 
the Engineer-in-Charge for the purpose and the contractor shall at all times, keeps 
his record up to date and enable the Engineer-in-Charge to apply such checks as he 
may desire. 

 
 

(g) Cement which has been unduly long in storage with the contractor or 
alternatively has datenorated due to inadequate storage and thus become unfit for 
use on the works will be rejected by the Department and no claim will be 
entertained. The contractor shall forth with remove from the work area any 
cement the Engineer-in-charge may disallow for use on work and replace it by 
cement complying with the relevant Indian Standards. 

 
 

(h) The contractor should store the cement of 60 days requirement atleast one 
month in advance to ensure the quality of cement brought to site and shall not 
remove the same without the written permission of the Engineer-in-Charge. 

The contractor shall forthwith remove from the works area and cement that 
the Engineer-in-Charge may disallow for use on account of failure to met with 
required quality and standard. 

 
(i) The Contractor will have to construct sheds for storing cement having 
capacity not less than the cement required for 90 days use at approved location. The 
Engineer-in-Charge the representative shall have free access to such stores at all 
times. 

 
(j) The contractor shall further at all times satisfy the Engineer-in-Charge on 
demand by production of records and books or by submission of returns and other 
proofs as directed that the cement is being used as tested and approved by Engineer-
in-Charge for the purpose and the contractor shall all times, keeps such record. Unto 
date to enable the Engineer incharge to apply to such checks as the may desire. 

 
(k) Cement which has been unduly long in storage with the contractor or 
alternatively has deteriorated due to inadequate storage and thus become unfit for 
use on the work will be rejected by the Department and no claim will be entertained. 
The contractor shall forthwith remove from the work area any cement the Engineer- in-
Charge may disallow for use of work and replace it by cement complying with the 
relevant Indian standards. 
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STEEL 

 
The contractor shall provide mild steel (MS) reinforcement. High yield strength 

Deformed (HYSD) Bars, rods and structural steel etc., required for the works only 
from the main and secondary producer manufacturing steel or the authorized agents 
to the prescribed specification. Bureau of India standards requirements and licensed 
to affix ISI or other equivalent certificate of marks and acceptable to the Engineer-in- 
Charge Necessary I.S.I. test certificates are to be produced to Engineer-in-Charge 
before use on works. 

 
 

The diameters and weight of steel should be as follows. 
 
 
 
 

Sl. No Diameter of rod Sectional weight in kilogram per running 
meter both for plain and HYSD steel. 

01. 6 Millimetres 0.222 
02. 8 Millimetres 0.395 
03. 10 Millimetres 0.617 
04. 12 Millimetres 0.888 
05. 16 Millimetres 1.578 
06. 20 Millimetres 2.466 
07. 22 Millimetres 2.980 
08. 25 Millimetres 3.854 
09. 28 Millimetres 4.830 
10. 32 Millimetres 6.313 
11. 36 Millimetres 7.990 
12. 40 Millimetres 9.864 

 
Note: if any rods other than those specified above are used the weights shall be as per 
standard steel tables only. If department steel is issued for the work, the same will be 
recovered. 
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Special Condition 
 

1. The contractor should take over the site from TAHDCO and commence the 

work with in fifteen (15) days from the date of acceptance of the agreement. Failing 

which a fine of Rs. 1,000/- (Rupees One Thousand only) per day will be recovered 

and there after a fine of Rs.500/- (Rupees Five Hundred only) per day will be 

recovered till the date of commencement of the work. 

2. If the work is not commenced within thirty days, the agreement will be 

terminated. Forfeiture of EMD and the contractor will be banned from taking up work 

in TAHDCO for two years. 

3. Criminal procedure will be initiated against the contractor when confirmed 

that the work which was awarded by TAHDCO are totally sublet to other. 

 
 

4.  The tenderers with whom the agreement have been terminated, will not 
 

     be accepted for evaluation. 
 
 

  5.   One registered contractor cannot participate in not more than two works 
 

prescribed in the tender notice. Suppose if the contractor is participating in more 
 

than   two   works,   criteria   such   as   previous   experience   in   works,   work 
 

performance, financial performance will be considered for evaluation of tenders. 
 
 
          6. In Two cover system for Second call  all First Class Registered eligible              

Contractors in TAHDCO   from any division can participate in the Tender. 
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The following materials are approved for using Electrical works. 
Materials: 
5 Amps Single pole switch with porcelain base, stair case switch concealed type 
switch, Ceiling rose, batton holder and other bakelite accessories : KEBSON 
SOPHER, KHOSLA, GEC, PILOT, STANDARD, SHAMCO, TRICHUS, 
MARCO,KAYCEE, ARIAN, OBLONG TYPE, KALKI, SANCO, OK/55,RAMKEY 
RAHAJ. 
5 Amps and 15 Amps C.S plug with porcelain base : PREMIER STANDARD 
TRICHUL, MARPO, SCHPER, BEF KAYCEE, HKALI, SHAMCO, 
RAMKEY,BAJAJ,OB 555. 
Flush type switches with pince   batton switch knot and flush to 5 Amps to 15 Amps 3 
Pin CS Plug (Flush Type) : ANCHOR, RECORD, SHAKCO, RAKEY KHOSLA, 
KALKI NOVA. 
SHADES: 
White opal, Fancy Glass. 
Brass accessories ( Holders Angle holders and patton ) KAY 555 , KERSON, 
KHOSLA, RAMEY, ELLORA, RAMKEY, KALKI MEN, GEC, SIMPLEX, BOSMA 
FUSE UNIT WITCO, SCHPER, GEM, STANDARD. 
IRON AND METAL GLAD SWITCHES UPTO 60 Amps; BOSMA, WITCO, HEM, 
GEM,PREMIER, BSA, SPC, CONTRACTOR, MEN SIMPLEX BENCO, GEC, 
MENCO, IRON AND METAL GLAD SWITCHES ABOVE 60 Amps; BENCO, 
SIMPLEX, GEC, ENGLISH, ELECTRIC, AEI, LTLK, EAS UANOTHER MILL, 
CROMPTON, GEM, STANDARD. 
BULK HEAD FITTING: 
F – LIFE, BAJAJ. 
U.G.CABLES: 
ICC, CLOSTER, PREMIER, PROPODUE( STEMENS) UNIVERSAL POWER 
CABLE ASIAN CABLES AND ALL OTHER CABLES WITH I.S.I. MARK. 
WIRING CABLES AND WEATHER PROOF CABLES: 
ICC, CLOSTER, STERLITE, FINILEX, MAHENDRA, DEVI DYAL, MICO. 
DISTRIBUTION BOARDS: 
BOSMA, SENTINAL, CONTRACTOR, GEC, MINDUS,TAC, GEM, MEN CO, 
FLOURECENT AND INCANDESCENT LAMPS: 
AEI, GEC, PHILIPS, BALIGA,BAJAJ,CROMPTON, CROMPTON GREAVES, 
MAZADA,THOSI,BAN,BENCA. 
CEILING FAN: 
CROMPTON, ORIENT, USHA, TROPICAL, BAJAJ, COOL HOME. 
TABLE FANS: 
CROMPTON, RALLIES, ORIENT,USHA. 
EXHAUST FANS: 
CROMPTON GREAVES, GEC, BAJAJ, USHA, CALCATTA FANS. 
All electrical materials and equipments approved by the General Electrical Testing 
Laboratories at KAKKALUR in Thiruvallur District can be used on works. 
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COVER-A 

PRE-QUALIFICATION 
 
 

 
(ISO 9001: 2015 Certified) 

 
TAMILNADU ADI DRAVIDAR HOUSING AND DEVELOPMENT CORPORATION 

NO.31, Cenotaph Road, IInd Lane, Teynampet, Chennai-600 018. 
 
 
 

APPLICATION FOR PRE-QUALIFICATION AND 
PRICE TENDER - TWO COVER SYSTEM 

 
 
 

NAME OF WORK: CONSTRUCTION OF 300 ST SCHOOL BOYS HOSTEL AT 

MULLUKURICHI IN NAMAKKAL DISTRICT. 

E.M.D.AMOUNT: Rs.2,05,500/- 
 
 
DATE OF 
TENDER : 12.07.2022 

 
 
 
 

ISSUED TO /DOWNLOADED BY: 
 
 
 
 

FOR THE SPECIAL ATTENTION OF THE APPLICANTS 
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1. Issuance of documents under two covers system i.e. Qualification 

schedule and price tender schedule (Commercial tender) to the Applicant 

will be purely based on the basic Documents and information furnished 

along with the requisition and cost of tender documents.   Application will 

not confer any right on the Applicant for automatic Qualification for price 

tender for the work. 

 
2. Approval or otherwise of the Qualification tender will be strictly based on 

the detailed evaluation done on the basis of the Documents / Records / 

Evidences / Certificates produced by the Applicant in the Qualification 

Application. 

 
3. Qualification tender (Cover 1) will be opened as per Notice Inviting 

Tender and after detailed evaluation, the date and time of opening of 

price tender will be intimated to the qualified applicants. 
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TWO COVER SYSTEM 
 

 QUALIFICATION TENDER & PRICE TENDER APPLICATION 
 
 

From 
TO

 

General Manager (Tech) 
Tamilnadu Adi Dravidar Housing and 
Development Corporation (TAHDCO), 
NO.31, Cenotaph Road, IInd Lane, 
Teynampet, 
Chennai-18 

 
Sir,  

Sub : CONSTRUCTION OF 300 ST SCHOOL BOYS 

HOSTEL AT MULLUKURICHI IN NAMAKKAL 

DISTRICT 

Ref: Tender Notice No: 02/2022-23/Date: 09.06.2022 S.No:03 
 

* * * 

1. Having examined the two cover system documents in respect of Qualification 

schedule & price tender schedule including scope of work, Time Frame for 

construction and the criteria stipulated for Qualification. I / We hereby submit 

all necessary information and relevant documents for Qualifying me/us, to 

offer my/our tender for the above mentioned work. 

 
2. The Application is made by me / us on behalf of (Partnership firm / Private 

limited company / Public Limited Company) in the capacity of _  _________       

_ _ _ duly Authorised to submit the tender. 

 
3. Necessary evidence admissible in law in respect of authority assigned to me / 

us on behalf of the Partnership Firm / Private Limited Company / Public 

Limited Company, for applying for qualification is attached herewith. 

 
4. I / We present my / our documents herewith taking into consideration all the 

instructions in the Qualification schedule supplied to me / us including 
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special instructions to Applicants / Criteria for Qualification schedule / 

Information and Instructions in the detailed two cover tender notice etc. 

 

 
5. The EMD amount is enclosed in the shape as notified in the Qualification 

tender 

 
I. 

 
II. 

III. 

 
6. I / We understand that  the General Manager (Tech),TAHDCO, IInd Lane, 

Cenatoph Road, Teynampet, Chennai-18 reserves the right to reject any or all the 

tenders without assigning any reason therefore or to drop the proposal altogether. 

Date: 

Signature of the Applicant including 
Title Capacity in which Application is made 

 
 
 
 

Name : 
(IN BLOCK LETTERS) 

 
 

Encl : 1. Pre qualification application 

2. 

3. 
 

4. 
 

5. 
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TWO COVER SYSTEM 
QUALIFICATION & PRICE TENDER NOTICE 

 

FORM OF CONTRACT: TWO COVER SYSTEM 
 
 

1. INVITATION: 
Tender under sealed two cover tender system i.e. Qualification schedule & 

price tender schedule (item rate tenders) are invited for and on behalf of the 

Governor of Tamil Nadu by the Managing Director, TAHDCO, Chennai-18. One 

Cover contains EMD and Qualification conditions and other details and the second 

Cover containing price tender schedule. 
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2. FOR SPECIAL ATTENTION : 
 

(i). As per G.O: 81/AD & TWD/dated:10.09.2011 Only the SC & ST 

contractors, registered with TAHDCO (Tamilnadu Adi Dravidar Housing 

and Development Corporation) under Class I (as per revised 

classification) with monetary limit above Rs.75.00 lakhs (Rupees 

Seventy-Five Lakhs) and with proven track record are eligible. The SC 

& ST contractors who had Registered in any other Government 

Department can also Participate in the tender, but should got registered 

in FIRST CLASS in TAHDCO before participating in the tender. 

 
(ii) The Applicants should have been in the same name and style in the 

Civil Engineering Construction field at least for the past FIVE years. 

 
(iii) The Applicants should have completed at least one “Building” work of 

similar nature including water supply, sanitary and Electrical 

arrangements with value not less than Rs.195.46 Lakh (Rupees One 

Hundred Ninety Five Lakh and Fourty Six Thousand only) under a 

“single agreement” in any one of the preceding “Five” years in 

Government or Quasi Government Organisation only. For this purpose, 

building like Industrial sheds, workshops will not be considered. 

 
(iv) Minimum Cumulative Financial turnover of the Applicant should not be 

less than Rs.586.38 Lakh (Rupees Five Hundred Eighty Six Lakh 

and Thirty Eight Thousand only) in any one of the previous “Five” 

years. 

 

3. PURCHASE OF DOCUMENTS: 
a. 

 
 
 
 

(www.tenders.tn.gov.in) from 20.06.2022 to 11.07.2022 
(upto 5.45 PM) 

 
b. Price tender schedule will also be issued along with Qualification 

schedule documents. 

The documents under two cover system Qualification schedule
& price tender schedule will be available for sale at a cost of Rs.
15,000/- plus Rs.2,700/- GST (Rs. 17,700) in the office of the
Executive Engineer, TAHDCO, COIMBATORE during office
hours or downloaded at free of cost from website 
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4. DESCRIPTION OF PROJECT: 
 

“CONSTRUCTION OF 300 ST SCHOOL BOYS HOSTEL AT MULLUKURICHI IN 
NAMAKKAL DISTRICT”. 

 
5. SCOPE AND STATUS OF THE WORK UNDER THIS TENDER: 

 
a) The building will be of RCC Framed structure 
b) Providing Internal & external water supply & Sanitary Arrangements. 
c) Providing Internal & External electrification. 
d) Other Amenities as per specification 

 

 
6. PERIOD OF COMPLETION 

The period of completion shall be 15 months – Calendar months, 

which is inclusive of monsoon period from the date of handing over of the 

site to the successful contractor. 

 
7. EARNEST MONEY DEPOSIT 

 

Earnest money deposit of Rs.2,05,500/- (Rupees Two Lakh Five Thousand 

and Five Hundred Only) must accompany the qualification Tender for this 

work 

7.1. The Earnest money deposit may be produced in any one of the following 

forms. 

i Demand Draft issued by Nationalized or Scheduled Banks drawn in 

favour of the Executive Engineer, TAHDCO, SALEM. 

ii  Small savings scripts / Deposits / Accounts and Kisan Vikas Patras 

duly pledged in favour of the Executive Engineer, TAHDCO, SALEM 

 
NOTE: Bank Guarantee will not be accepted towards EMD 

 
 

7.2 Qualification schedule not accompanied with Earnest money deposit will be 

rejected as ‘Non-responsive' tender. 

7.3 If the tenderer withdraws his tender after the acceptance of tender or fails 

to pay the requisite security deposit amount within the specified period of time, 

the Earnest money deposit paid with the tenderer will be forfeited. 
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7.4 Communication to the unsuccessful tenderers will be sent in 7 (seven) days 

time from the date of communication sent to the successful tenderer. Within 

15 (fifteen) days from the date of receipt of refund vouchers duly stamped and 

signed from the unsuccessful tenderer, refund of Earnest money deposit will 

be made. 

 
8. SECURITY DEPOSIT: 

 
8.1. The successful tenderer shall furnish a Security Deposit for an amount 

equivalent to 2% of the contract value, which includes the earnest money 

deposit already paid within 15 days (Fifteen days) from the date of receipt of 

work order. If the successful tenderer Fails to execute the contract (i.e. Sign 

the agreement) within the aforesaid 15 days time, the Earnest Money Deposit 

amount remitted with the Qualification Tender will be forfeited 

 
8.2 In addition to the aforesaid security deposit, the Executive Engineer shall 

deduct from the running account bills, a sum of equivalent to 5% (Five 

Percent) of the total value of each bill as retention money. 

 
8.3. 2 ½ % (TWO AND A HALF PERCENT) OF the total value of the work will be 

retained in the final bill of the work for a period of one year reckoned from the 

date of completion of the work or as soon after the expiration of such period of 

one year as all defects shall have been made good according to the true 

intent and meaning hereof whichever shall last happen. 

 
8.4. The Retention money of 2 1/2% (Two and a Half Percent ) of the total value 

of contract after deducting any amount due to the Department, shall be 

refunded to the contractor after the defects liabilities attached to the contract 

is over (as per Para 8.3 above) subject to the following conditions 

 
i. The Executive Engineer, concerned should certify that no liability is due 

from the contractor. 

ii. The contractor should execute and produce an indemnity bond for a 

further period of “FOUR” years indemnifying the Government against 

any loss or expenditure, incurred to rectify any defects noticed due to 
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faulty workmanship by the contractor or Sub – Standard materials 

used by the contractor, during the period of “FOUR” years. 

 
8.5  Concessions granted to standing contractors on payment of deposits are 

not applicable to this contract. 

 
 

9. LANGUAGE OF TWO COVER TENDER SYSTEM: 
 

Tenders shall be offered only in the prescribed forms in “ENGLISH” only. 

10. VALIDITY OF PRICE TENDER: 

The price tender shall be valid for a period of 90 days (Ninety Days) from the 

date, notified for opening of qualification Tender. 

 
11. SUBMISSION OF PRICE TENDER BY TWO COVER SYSTEM 

 
 

11.1 The two covers (i.e. Qualification Schedule and Price tender) must be put into a 
wax sealed envelope. The Cover No.1 Containing the Qualification schedule & 
documents and Earnest Money Deposit and Cover No.2 containing the Price tender 
(Called as Inner envelopes) must be superscribed as mentioned below and 
addressed to the tender inviting authority. 

 
11.2 Tenderers should quote their rates both in figures and in words for each item 
per unit and amount for each item of work for full quantity. Grand total of the whole 
contract should be furnished without fail in the last page of Schedule “A” of Price 
tender of Each. The rate shell inclusive of all duties, taxes, royalties, fees, tolls, 
insurance, other levies if any except Goods and Service Tax (GST) payable by the 
contractor under the contract or for any other cause shall be included in the rates 
submitted by the tenderer. 

 
(a) As per Notification No: 31/2017 – Central Tax(Rate), dated 13th October, 

 
time to time as recommended by the GST Council. 

 
 

(b) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of 
section 7 of the Tamilnadu Goods and Services Act, 2017,(Tamil Nadu 
Act 19 of 2017), activities or transactions undertaken by state 

2017 the concessional rate of the Goods and Services Tax(GST) at 
12%[CGST at 6%+ SGST at 6%] is leviable for any Government contract, 
Whether Civil or Electrical, irrespective of the Goods and Service Tax (GST) 
rate applicable on purchase of goods used in the execution of 
Government Contract. The GST amount will be calculated at 12% from the 
sum of total tendered value quoted by the tenderer for construction cost 
(excluding GST) specified in the BOQ, Subject to GST rate applicable from 
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Government shall be treated neither as supply of goods nor a supply of 
service. 

 
 

(c) As per PWD SOR 2021-2022 dated 13.09.2021, under General Note 8 
(ix),The contractor is eligible to get refund of excess tax paid over or 
liable to pay tax as per notification No.20/2017, Central Tax(Rate) dated 
22.08.2017,Notification No.24/2017,Central Tax(Rate) dated 21.09.2017 
and Notification No.31/2017,Central Tax(Rate) dated 13.10.2017 

 
 

As per chatpter IX (Section 41) of Tamil nadu Goods and Services act 2017 
every registered person may be entitled to the credit of eligible input tax, as self 
assessed, in his return and such amount shall be credited on provisional basis to his 
electronic credit ledger and the contractor need to pay the GST amount towards his 
GST Registration No. 
The TDS at the rate of one percent for SGST and another one percent for 
CGST shall be deducted in each bill. 

 
The total tender price will be the cumulative value quoted for construction (total basic 

price + SGST, CGST, IGST and all other central duties such as customs duty) 

SHOULD BE SUPERSCRIBED AS FOLLOWS 

QUALIFICATION TENDER COVER NO.1 

a. NAME OF WORK 

b. TENDER NOTICE NO. 

c. DUE DATE FOR OPENING OF TENDER 

d. E.M.D. Rs.2,05,500/- (Rupees Two Lakh 
Five Thousand and Five Hundred Only) 

 
(To be furnished only with the qualification 

Schedule) 

 
e. NAME OF CONTRACTOR AND ADDRESS 

PRICE TENDER COVER NO.2 

a. NAME OF WORK 

b. TENDER NOTICE NO. 

c. NAME OFCONTRACTOR 

AND ADDRESS 

d. TENDER DATE 

 
 

These Two inner envelopes shall be put inside a sealed common cover and 
superscribed with all the details as in the case of Cover-I and addressed to the 
General Manager(Tech),TAHDCO,Chennai-18 

 
11.3. If the cover is not sealed and super scribed as instructed,no responsibility will 

be assumed for any misplacement of tender or premature opening of the 

envelope or parcel. 
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11.4. Tenders received late on any account or any reasons whatsoever will not be 

opened or considered and will be returned to the tenderer unopened. 

 
11.5. Telegraphic tenders will not be accepted 

 
 
 

12. OPENING OF TENDERS: 
 

1. The Qualification Tender will be opened by the Tender committee at 

TAHDCO Head Office , IInd Lane, Cenotaph Road, Teynampet, Chennai 

at 11.00 AM, on the 13.07.2022 notified date in the presence of the tenderers 

or their authorized representatives who choose to be present 

2. After detailed evaluation of qualification Tender, price Tender (Cover –II) will 

be opened only to the qualified contractors those who are satisfy the eligible 

criteria. The date and time of opening of price Tender will be informed to the 

qualified tenderers by the General Manager (Tech) later. The price tender 

cover of the unqualified Tenderers will be returned to them unopened. 

 
13. NEGOTIATION: 

 
Negotiation of rates will be made only with the lowest tenderer for reducing 

the quoted rates. 

 
14. RATES AND PRICES: 
Price Adjustment is not applicable for the above Works. 

 
 

15. Liquidated damages will be imposed on the contractor for the lapses / short fall in 
achieving the rate of progress as per existing schedule. 

 
 

16. WHOM TO CONTACT: 
General Manager (Tech), TAHDCO,Chennai-18 – may be contacted 

for further information in the matter. 
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INFORMATION AND INSTRUCTION FOR TENDERERS UNDER TWO 
COVER SYSTEM 

 
“The evidences on the minimum qualification criteria mentioned under „Part-II 

Information and Instructions for the Tenderers‟ under two cover system prescribed 

with application should be furnished in Cover-I without any lapse at the time of 

submission of pre-qualification tender itself. Any lapse in this regard, will be 

summarily rejected‟. 

 
I. FOR SPECIAL ATTENTION : 

 
Qualification Tender hereunder is invited in accordance with the 

TAHDCO Procedure for Qualification of Tenderers. 

 
II. MINIMUM CRITERIA FOR QUALIFICATION: 

1(a). The Applicant in the same “NAME” and “STYLE” should have been in the Civil 

Engineering Construction field at least for the past “FIVE” years. 

 
EVIDENCE TO BE PRODUCED: 

i. Audited Balance sheet with Chartered Accountant’s Certificate for the past 

“FIVE” years in the case of individual Contractors, Partnership Firms, Private 

/ Public Limited Companies. 

ii. Registered Partnership deed in the case of Partnership Firms. 

iii. Articles of Association and memorandum of Association registered with 

Registrar of Companies as per company act in the case of Private Limited 

Companies and Public Limited Companies. 

 
1 (b). The Applicant should be registered contractor of Tamilnadu 

Adi Dravidar Housing and Development Corporation (TAHDCO), 

under Class I with monetary limit above Rs.75.00 Lakhs (Rupees Seventy 

Five Lakh ) with proven track record. 

If the applicant proposed to tie-up the Electrical works with an Electrical 

Engineer, the electrical engineer should have valid ESB / EA license. Attested copy 

of the Communication issued by the Registration authority with current year Live 

Certificate and ESB / EA License issued by the Tamil Nadu Electrical Licensing 
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Board should be enclosed. The details of major electrical works executed during past 

five years have to be produced. 

 
EVIDENCE TO BE PRODUCED: 

Attested copy of the communication issued by the Registering Authority, 

registering the name of the Applicant as Class I Civil Contractor in Tamilnadu 

Adi Dravidar Housing and Development Corporation(TAHDCO),as per 

Revised Classification and Live List Certificate 

 
1 (c). The Applicant shall be solvent to a tune of at least Rs. 30.00 Lakhs (Rupees 

Thirty Lakh only) on immovable properties in his / her / their name obtained from 

Revenue Authorities. 

EVIDENCE TO BE PRODUCED: 

i. Current Revenue Solvency Certificate for not less than Rs.30.00 Lakhs 

(Rupees Thirty Lakh only) issued by Revenue Tahsildar Concerned, on 

immovable properties on or after 08.03.2019 

ii.  Continuous Encumbrance Certificate issued by the Registration Department 

on the properties listed out in the Solvency Certificate for the period from the 

date of issue of solvency to the end of 17.06.2022 without break. 

 
 
 

1(d). The Applicant should produce “SARAL” as produced to income Tax 

department for the previous year, Details of Sales Tax / VAT Registration and 

Sales Tax / VAT Verification Certificate obtained for the previous year and GST 

Registration No.. 

 
EVIDENCE TO BE PRODUCED 
(i) SARAL submitted to I.T. department for the income tax year 2020-2021 

 
 

(ii) Attested Copy of Registration Certificate showing the TNGST / TNVAT / C.S.T 

Number assigned by the Commercial Tax Department issued by the competent 

State / Central Commercial Tax Department Officials and GST Registration No. 
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(iii) Attested Photocopy of the Sales Tax / VAT Verification Certificate issued by 

competent State/ Central Commercial Tax Department Officials 

 
1 (e). The Applicant should furnish the details of major building works and other civil 

works completed during the past “FIVE ” years. 

 
EVIDENCE TO BE PRODUCED: 

 

List of major building works and other Civil Engineering Construction Works 

completed in the past Five years with full complete details such as 

(i). Name of Work 
(ii). Value of work 
(iii). Name of Employer 
(iv). Agreement Number 
(v).  Period of Completion as stipulated in the agreement 
(vi). Time taken for completing the work 
(vii). Reasons for delay if any 
(viii). Type & Nature of work 
(ix). Certificate issued by the competent authority below the rank of 

Executive Engineer. 
Details furnished without supporting certificates will not be considered 

 
 

2 . The applicant should have satisfactorily completed at least one “BUILDING” 

work of similar nature with value not less than than Rs.195.46 Lakh (Rupees One 

Hundred Ninety Five Lakh and Forty Six Thousand only) under a “single 

agreement” in any one of the preceding “Five” years. For this purpose buildings 

like Industrial shed, workshop will not be considered. 

EVIDENCE TO BE PRODUCED : 

i. Certificate issued by the Engineer – in – Charge – (Not below the rank of 
Executive Engineer / Project Engineer)– of the work clearly showing the 
following details. 

a. Name of work 

b. Location of the work – (Town / Taluk / State )- 

c. Name / Designation of the Employer / Owner 

d. Value of work – (As per Agreement)- 

e. Agreement Number 

f. Stipulated period of contract as per agreement 

g. Date of commencement of work 

h. Date of actual completion of work 
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i. Reasons for delay in completing the work, if any 

j. Actual value of work as per final payment made 

k. Quality of work executed. 
 
 

3. Annual turn over of the applicant shall not be less than Rs.586.38 Lakh (Rupees 
Five Hundred Eighty Six Lakh and Thirty Eight Thousand only) in any One Year 
during the past Five Years. 

 
EVIDENCE TO BE PRODUCED 

(i) Audited Balance sheet, Profit and Loss Account etc., duly certified by the Charted 
Accountant for the preceding “FIVE” years. 

 
(ii) The total contract amount received as shown in the Balance sheets should have 
been reflected in the Sales Tax Clearance Certificate also. In case there is difference 
in the contract amount received as depicted in the balance sheets and as furnished 
in the Sales Tax Clearance Certificate, lesser among the two figures alone will be 
taken for consideration 

 
4. The applicant should have a minimum issued and called up Share capital plus 

capital reserves equal to at least 20% of the value of work which qualification tenders 

& price tender have been called for – (In this case 20% value of the work is Rs.76.01 

Lakh (Rupees Seventy Six Lakh and One Thousand only) 

 
EVIDENCE TO BE PRODUCED: 

 
i. Audited Balance Sheet for the preceding Five years duly certified by the 

Chartered Accountant. 

ii. The amount indicated in the Audited Balance Sheets as 

a. Paid up Share Capital In the Case of Private / 

b. Called up and subscribed share capital Public Limited Company 

c. Partner’s Capital Account in the case of Partnership firm. 

d. Individual Capital Account in the case of individual Contractors. 

AND 

e. Reserves and Surplus Available in Capital account alone will be taken as 

amount available as paid up share capital / called up share capital. 

 
5. The applicant shall have working capital available atleast sufficient to finance one 

– month current activity(including all ongoing works in hand) on the assumption 
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that 

this work is awarded to the applicant, on being Qualified. 
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Definition : 
 

a. Working capital means the amount available in the Bank Accounts of the 
applicant on the date of submission of application plus the unutilised amount of 
overdraft / credit facility extended to the applicant by the Nationalised / 
Scheduled Banks. 

 
b. One month current activity means, sum total of the value of the unfinished 

portion of works already committed by the applicant and being executed by the 
applicant–(out standing value)-divided by the balance period available for 
completion of each of the committed works under execution plus the value of 
the work for which the qualification Tender & price tender is called for divided by 
the number of months stipulated for its completion. 

 
c Outstanding value of committed works means the total value of each project 

under execution minus the value of work completed as on the date of 
submission of pre- qualification application. 

 
Evidences / Documents to be produced : 

a). List of works already committed by the applicant and are in progress. 
b). Certificate–(for each of the committed works)- issued by the Engineer-in- 

charge–(Not below the rank of Executive Engineer / Project Engineer)- of the 
work, being executed by the applicant with the following details. 

 
1. Name of work 
2. Name / designation of the Owner / Employer 
3. Agreement Number 
4. Total value of the work 
5. Period of completion stipulated in the agreement 
6. Date of commencement of the work 
7. Balance period available for completing the work 
8. Value of work so far completed. 
9. Value of Balance items of work to be completed. 
10. Physical Progress or stage of work 

11. Remarks 
c. Certificate issued by Bank / Banks / showing the amount available (on the 

date of submission of application) in the current Account / Savings Bank 
Account of the applicant. 

 
d. Certificate issued by the Bank / Banks showing the limit up to which overdraft 

/ credit facilities is extended to applicant and the overdraft / Credit facility 
availed by the applicant up to date and the unutilised overdraft / credit facility 
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available. 
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NOTE : 

Fixed Deposit in the name of the “Applicant” will also be considered for the purpose 

of working capital, on production of “Certificate” issued by the Respective Banks, 

clearly stating that the Fixed Deposits are available in the Name of the “Applicant” 

and the same are “Encumbrance Free” and can be readily “Encashable”. 

6. The applicant should not have any of his contract terminated / rescinded due to 

breach of contract on the part of the applicant during the past "FIVE" years by 

any agency. 

 
Evidence to be Produced: 
(i). Sworn in affidavit duly certified by Notary Public, is to be produced 

(Specimen appended) – in twenty rupee Non-Judicial Stamp Paper. 

 
7.  The applicant shall have a Project Manager together with Site Engineers with 

B.E., (Civil) Degree in civil engineering or Diploma holders in Civil Engineering 

with minimum field experience, noted against each, available as given below, 

exclusively for this work. 

 
 
 

1. Project Manager : 1 Nos. -(One Numbers) B.E.,(Civil) Degree in Civil 
Engineering with atleast Ten years 
experience in executing similar works. 

2. Site Engineers : 2 Nos. –(Two numbers) – B.E., Degree in Civil 
Engineering with atleast three years 
experience in executing similar works. 

3. Site Supervisors : 2 Nos –(Two Numbers) Diploma in Civil 
Engineering with atleast three years 
experience 

 
1 No – Electrical – with atleast three 

years Experience 

4. Sufficient number of skilled and unskilled labourer’s 
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DOCUMENTS TO BE PRODUCED: 
 

i. List of Technically Qualified personnel under permanent / Regular 

employment available with the Applicant with details such as (a).Name (b). 

Qualification        (c). Total Experience (d). Under regular Employment with 

the applicant since (e). Emoluments paid etc., 

ii. List of Technical Personnel’s to be deployed for this work along with their 

willingness & attested Xerox copy of the testimonials in support of the 

qualification of the personnel to be deployed. 

iii. If required number of Technical Personnel’s are not under Regular 

Employment of the applicant, Names, Qualification, Experience etc., of the 

Technical Personnel to be employed for this work along with their 

willingness and Xerox copy of the testimonials in support of the 

qualification of the Technical Personnels proposed to be employed 

exclusively for this work should be furnished. 

8. The applicant shall have the following minimum construction equipments 

Tools and Plants exclusively available for this work. – (Either own or 

under lease with the applicant) 

1 Concrete Mixer Machine with 
Hopper 

: 4 Nos – (Four Numbers) 

2 Vibrators : 6 Nos – (Six Numbers) 
 

3 Dewatering pumps : 3 Nos – (Three Numbers) 
 

4 Lorry / Tipper : 2 Nos – (Two Numbers) 
 
 
 

5 Steel centering Materials to cover 
an area of 

: 1500 sq.m- (One Thousand 
Five Hundred Square metr.) 

6 Mechanical spray set for curing : 4 Nos – (Four Numbers) 
 

7 Mechanical Hoist : 2 Nos – (Two Numbers) 
 

8 Poclain & JCB : 1 No – (One Number) 
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DOCUMENTS TO BE PRODUCED : 
 

i. Xerox copy of the R.C. Books for the Machineries / Vehicles owned by the 

applicant. 

ii. Sworn in Affidavit and Chartered Accountant’s Certificate stating the details 

of equipments, tools and plants available with the applicant with make year 

of purchase, capacity, present working condition of the equipment etc., 

 
iii. If the Tools and plants are proposed to be taken on lease or already on 

lease with the applicant, the source, from which the Tools and plants have 

been taken on lease or proposed to be taken on lease with proof, should 

be furnished in addition to the particulars in item– ii -. 

NOTE 
1. If any of the information furnished by the applicant is found to be concealed or 

false at a later date, the contract will be terminated forthwith without prejudice to 

the rights thereon, consequent on termination and the contractor will be banned 

from business dealings. 

2. All the documentary evidences should be stitched neatly (Spiral Binding 

should be avoided) and the pages should be serially numbered. Index of the 

Documents produced should be prepared and reference to page number of 

the documents produced should be furnished in the index. 

3. The Qualification Tender evaluation shall be done on a PASS or FAIL basis 

against each of the above 8 (Eight ) Criteria. 

4. The evaluation will be done only based on the information, evidence, 

documents, Records, particulars furnished by the applicant and hence the 

applicants are advised to furnish adequate and relevant information along with 

requisite documentary evidences without any omission. 

5. As far as possible, details shall be furnished in the schedules appended to 

this Application. If the space left is found insufficient, additional sheets may 

be attached to the schedules. 

6. Photograph of the building works completed by the applicants may be pasted 

in thick white paper and produced along with the documents. 

7. Brochures, Pamphlets etc, shall also be stitched along with the documents 

volume. 
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8. All applicants are cautioned that the Qualification Tender application 

containing any deviation from the contractual terms and conditions, 

specifications or other requirements will be rejected as Non-Responsive and 

low performance reliability. 

 
III. METHODS OF TENDERING: 

i. If the Qualification application is made by an individual, it should be signed 

by the individual, with his full name and his current address. 

ii. If the Qualification application is made by a sole Proprietary firm, it shall be 

signed by the proprietor along with his full name and full name of the firm 

with it’s current address. Documents with regard to registration as firm by 

the Registrar of Firms should be produced. 

i If the Qualification application is made by a FIRM in partnership, it shall 

be signed by all the partners of the firm with their full names and current 

address or by a partner authorised by the firm (either as per Articles of 

the Deed of Partnership / by power of attorney)- for signing in Tenders, 

Agreements etc. In which case, certified copy of the Registered deed of 

Partnership along with the current address of all the partners and a 

 
certified photocopy of the Registered Power of Attorney issued in favour 

of the Signatory, should be produced. 

 
iv. If the Qualification Application is made by a “Limited Company” or a “Limited 

Corporation “, it shall be signed by a duly authorised person holding the 

Power of attorney for signing the application, in which case, the certified 

copy of the power of attorney shall accompany the qualification application. 

Such limited company or corporation shall also furnish satisfactory evidence 

of its’ existence along with the Qualification schedule. 

 
V.  QUALIFICATION APPLICATION FROM JOINT VENTURES ARE NOT 

ACCEPTABLE. 
 

vi. All the signatures in the Qualification Application and all the signatures in the 
Documents produced Shall be dated. 
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vii. All the originals of the documentary evidences shall be produced, if asked for, 
for verification at the time of opening of Pre-Qualification Tender or 
subsequently. 

 
IV. CAPABILITY OF APPLICANT: 

The Applicant shall include with the Qualification Tender , details in the 

prescribed proforma vide schedule “A” to “H”. 

 
i. Schedule ‘A’ - Structure and Organization. 

ii. Schedule ‘B’ - Financial Capability statement 

iii. Schedule ‘C’ - Plant and Equipments 

iv. Schedule ‘D1, 
D2 & D3’ 

- Work experience (Works completed & Works in 
progress ) 

v. Schedule ‘E” - Abandonment of work 

vi. Schedule ‘F’ - Affidavit 

vii Schedule ‘G’ - Undertaking 

viii Schedule ‘H’ Details of Technical Personnel under Regular 

- Employment with the Applicant 
 
 

V. OPENING OF QUALIFICATION APPLICATION & PRICE TENDER 
SCHEDULE 

i. The Qualification Application & Price Tender schedule will be received in 
sealed cover (Separately) upto 3.00PM on 08.03.2022. Qualification Tender 
will be opened on 09.03.2022 at 11.00am by Tender committee, TAHDCO, 
Chennai-18 in the presence of the applicant or their Authorised 
representatives (who should produce the authorization issued by the Firm / 
Company) who choose to be present. 

 
ii. Then qualification Tender cover received will only be opened and evaluated 

on a PASS or FAIL basis against each of the 8 (Eight) Criteria in Para II 

above. 

iii. The Qualification Tender and Price Tender Schedule received belatedly on 

account of any reasons whatsoever will not be opened or considered and will 

be returned unopened to the applicant. 

iv. Telegraphic Applications will not be entertained. 

v. The date of opening of Price tender will be notified to the qualified applicants 

after evaluation of qualification Tender well in advance. 

Website address: www.tenders.tn.gov.in 
www.tahdco.com 
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Schedule "A" 
STRUCTURE AND ORGANISATION 

1 Name of the Applicant : 
 

2 Status : Individual 
contractor 

: Sole proprietary 
Firm 

: Firm in 
Partnership 

 
Private Limited 

company 
 

Public Limited 
Company 

 

3 Head office/Registered office address with phone / : 
Telex / Fax Number. 

 

4 Regional office address with phone / Telex / Fax : 
Number. / Mobile Number. 

 

5 Local office (if any ) address with phone / Telex / : 
Fax Number / Mobile Number. 

 

6 Field of activity of the Applicant as per deed of : 
Partnership / Memorandum of Association/ Articles 
of association (Civil Engineering Contractor , 
General Engineering contractor etc., should be 
specified). 

 

7 Country and year of incorporation. : 
 

8 Main line of Business : 
 

9 Name, position, status. capacity etc., of the Key : 
personnel / Directors of the company. (Attach 
organization chart showing the structure of the 
company/firm) 

 

10 Name, capacity and address of the signature  who : 
has signed the Qualification Application. Attested 
copy of authorization issued (either by power of 
attorney or as per articles of Partnership Deed / 
Memorandum of Association) in favour of the 
signatory to sign the Qualification Application/ Price 
Tender/ Agreement, should be appended. 
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SCHEDULE "B" 
FINANCIAL CAPABILITY 

1 Name and address of the Applicant : 

2 Income Tax Permanent account No. : 

 

3 TNGST / C.S.T. Registration No / GST Registration No. : 

4 Annual turnover as per Income Tax returns filed for the past : TAX year 
Five years 2016-2017 

 2017-2018 
 2018-2019 
 2019-2020 
 2020-2021 

5 Annual turnover as per audited statement of account duly : Financial 
certified by the Chartered Accountant during the Preceding year 
Five years (Attach attested copy of balance sheets) 2016-2017 

 2017-2018 
 2018-2019 
 2019-2020 
 2020-2021 

6 Financial Position  

i. Cash in hand. : 
ii Cash in Bank / Banks. : 
iii Current Assets. : 
iv Current Liabilities. : 
v Working capital. : 
vi Net worth. : 

7 Outstanding value of works already committed and in 
progress and time left      for completion. (Details for each 
work to be furnished separately). 

8 Amount available in capital Account: 
(i) Paid up share capital of (Partners or 

share holders) 
(ii) Called up and subscribed share capital 
(iii) Reserves under capital account. 
(iv) Surplus under capital account. 

9 Net profit before tax during the preceding Five years TAX year 
2016-2017 
2017-2018 
2018-2019 
2019-2020 
2020-2021 

10 Applicant's Financial arrangements. 
(a) Own resources. 
(b) Bank credits / Over Draft. 
(c) Other source (Specify the source) 



 

 

SCHEDULE "C" 
 

DETAILS OF CONSTRUCTION EQUIPMENT, TOOLS & PLANTS, VEHICLES THAT COULD BE DEPLOYED 
EXCLUSIVELY FOR THIS WORK 

 

NAME OF APPLICANT: 
 
 

 
Sl. 
No 

 
 

Name of equipment / 
Tools & Plants / 

Vehicles 

 
Total 

require 
ment 

for this 
work 

Equipment owned by the 
Applicant 

Equipments currently 
under lease, available 

with the Applicant 

Equipments proposed to 
be taken on lease 

N
u

m
b

e
r Year of 

Purchase 
Make & 

Capacity 

Present 
working 
condition 

N
u

m
b

e
r Year of 

Manufactur 
e, Make & 
Capacity 

Present 
working 
condition 

N
u

m
b

e
r Year of 

Manufacture, 
Make & 

Capacity 

Present 
working 
condition 

1 Concrete mixer with 
hopper 4 Nos          

2 Needle Vibrators 6 Nos          

3 Dewatering Pumps 3 Nos          

4 Lorry / Tipper 2 Nos          

5 Steel centering materials 
to cover an area of 

1500 
Sq.m. 

         

6 Mechanical spray set for 
curing 4 Nos 

         

7 Mechanical Hoist 2 Nos.          

8 Poclain & JCB 1 No.          

 

Details of other tools & plants with the applicant-Details to be furnished 

Note: - For the equipments currently under lease with the Applicant, 
date of expiry of lease period shall be furnished. Dated Signature of applicant with Seal. 
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SCHEDULE "D-1" 
WORK EXPERIENCE 

 

LIST OF CIVIL ENGINEERING CONSTRUCTION WORKS COMPLETED IN THE PRECEDING FIVE    YEARS 
 

NAME OF APPLICANT: 
 

 
Sl. 
No. 

 
Name of work with 
location (Town / 

State) 

Value 
of the 
work 
Rs. 

 
Name of 

the 
Employer 

 
Agreement 

number 

Period of 
completion 
stipulated in 

the 
agreement 

Time 
actually 
taken to 
complete 
the work 

 
Reasons 
for delay 
(if any) 

Type & 
nature 
of the 
work 

 
 

Remarks 

 
I. 

 
Building Works only 

        

 
II. 

 
Other works 
INCLUDING WATER 
SUPPLY AND 
SANITARY 
ARRANGEMENTS 
ETC. 

 
Note:- a) Details of original construction works alone should be furnished. 

Repairs / Improvements to existing structures should not be included. 
 
 

Dated Signature of the applicant with Seal 
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SCHEDULE "D-2" 
A) DETAILS OF SIMILAR BUILDING WORKS COSTING MORE THAN RS.133.24 LAKHS UNDER 
SINGLE AGREEMENT COMPLETED IN THE PRECEDING FIVE YEARS. 

 

NAME OF APPLICANT: 
 

 
 
 
 

Sl. 
No. 

 

N
a
m

e
 o

f 
w

o
rk

 

L
o

c
a
ti

o
n

 V
il

la
g

e
 /

 
T

o
w

n
 / 

T
a
lu

k
 / 

D
is

tr
ic

t 
/ S

ta
te

. 

N
a
m

e
 a

n
d

 
d

es
ig

n
at

io
n

 o
f 

th
e 

e
m

p
lo

y
e

r 
/ o

w
n

e
r 

V
a
lu

e
 o

f 
w

o
rk

 a
s
 p

e
r 

A
g

re
e
m

e
n

t 
R

s
. 

 
A

g
re

em
en

t 
N

u
m

b
e
r 

S
ti

p
u

la
te

d
 p

e
ri

o
d

 o
f 

c
o

n
tr

a
c
t 

a
s
 p

e
r 

a
g

re
e
m

e
n

t 

D
a
te

 o
f 

co
m

m
en

ce
m

en
t 

o
f 

th
e 

w
o

rk
 

 
D

a
te

 o
f 

a
c
tu

a
l 

co
m

p
le

ti
o

n
 o

f 
w

o
rk

 

R
e
a
s
o

n
s
 f
o

r 
d

e
la

y
 in

 
c
o

m
p

le
ti

o
n

 
(I

f 
a
n

y
) 

A
c
tu

a
l v

a
lu

e
 o

f 
w

o
rk

 
ex

ec
u

te
d

 a
s 

p
er

 f
in

al
 

p
a

y
m

e
n

t 

 
Q

u
a
li
ty

 o
f 
w

o
rk

 d
o

n
e

 

A) CIVIL           
. CONSTR 

 UCTION 
 WORKS 

1  

2  

3  

4  

 
Note:- a) Certificate issued by the Engineer - in - charge (not below the rank of Executive Engineer / 

Project Engineer.) of each of the work is to be appended. 
 

Dated Signature of the applicant with Seal. 



 

 

 
Sl.No. 

 
Name of work with 

location 

  
Name / Designation of 
the employer or owner 

 
Agreement number 

  
Total value of the work 

as per agreement 
Rs. 

 Period of completion 
stipulated in the 

agreement 

  
Date of commencement 

of the work 

  
Balance period 

available for completing 
the remaining portion of 

the work 

 
Value of work 

so far completed 
Rs. 

  
Value of Balance items 
of work to be completed 

Rs. 

 
Physical progress or 

stage of work 

  
Remarks 

S
C

H
E

D
U

L
E

 "D
-3

" 
D

E
T

A
IL

S
 O

F
 W

O
R

K
S

 A
L

R
E

A
D

Y
 C

O
M

M
IT

T
E

D
 B

Y
 T

H
E

 A
P

P
L

IC
A

N
T

 A
N

D
 A

R
E

 IN
 P

R
O

G
R

E
S

S
 

N
A

M
E

 O
F

 A
P

P
L

IC
A

N
T

: 

N
o

te
: - 

C
e

rtifica
te

 fo
r e

a
ch

 o
f th

e
 co

m
m

itte
d

 w
o

rks in
 P

ro
g

re
ss issu

e
d

 b
y 

the E
ngineer-in-charge (N

ot below
 the R

ank of E
xecutive E

ngineer 
/ P

roject E
ngineer.) W

ith all the above details should be appended. 

D
ated S

ignature of the applicant w
ith S

eal. 

C
O

N
T

R
A

C
T

O
R

 
G

E
N

E
R

A
L

 M
A

N
A

G
E

R
(T

E
C

H
) 

T
A

H
D

C
O

 



 

SCHEDULE “E” 
 

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING/ 
EXPELLING OF APPLICANT OR ABANDONMENT OF WORK BY THE 

APPLICANT 
 
 
 

1. (a) Is the Applicant currently involved in any Arbitration/ 
litigation relating to the contract works. Yes/ No 

 
 

(b) If Yes, Details thereon 
 
 

 
2. (a) Has the Applicant or any of it’s constituent partners been 

Debarred/ Expelled by any agency during the last 
“Three” Years 

Yes/No 

(b). If Yes, Details thereon 
 

3. (a) Has the Applicant or any of it’s constituent Partners 
failed to complete, any contract work during the past 
“Three” years. 

Yes/No 

(b). If yes, give details thereon.  

 
 

Dated signature of Applicant with seal. 
 

Note: If any information in this schedule is found to be incorrect or concealed, the 
Qualification Application will be summarily rejected & price tender will not be 

opened. 
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SCHEDULE “F” 
 

AFFIDAVIT 
(To be furnished in a Twenty Rupees Non-Judicial stamp paper duly 

certified by Notary Public) 
 

1. I /We the undersigned solemnly declare that all the statements made in the 
documents, records etc., attached with this application are true and correct to the 
best of my knowledge. 

 
2. I /We the undersigned do hereby certify that neither my/our firm/company nor any 

of it’s constituent partners have abandoned any work/works of similar nature and 
magnitude in India, during the Last “Five ” years. 

 
3. I /We the undersigned do hereby certify that any of the contract awarded to 

me/us has not been terminated rescinded, due to breach of contract on my/our 
part, during the last “Five” years. 

 
4. I / we the undersigned authorize (s) and request (s) any bank/person/firm / 

corporation / Government Departments to furnish pertinent information deemed 
necessary and requested by General Manager(Tech),TAHDCO,Chennai to verify 
the statement made by me/ us or to assess my/ our competence and general 
reputation. 

 
5. I / we the undersigned, understand(s) that further qualifying information / 

clarifications on the statement made by me/us may be requested by the General 
Manager(Tech),TAHDCO,Chennai and agree(s) to furnish such information/ 
clarification within “SEVEN”     Days from the date of receipt of such request from 
the General Manager(Tech),TAHDCO,Chennai 

 
Dated Signature of Applicant with seal 

(To be signed by the officer authorized by the Firm / company to sign on behalf of 
the Firm/ company with company’s seal) 

 
Note:- In case of sole proprietary concern, affidavit should be signed only by the 

sole proprietor. 
(Title of the Officer) 
(Title of the firm/company) 
(Date) 

 
The above named deponent has understood the contents well and solemnly 

and sincerely declared and affirmed by the deponent in my presence 
at……………………………………..and signed before me on this 
day of…………………………… 

 
(Seal) (Signature of the Notary Public) 
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SCHEDULE “G” 
 

UNDER TAKING 
 
 

Under taking should be furnished in a Twenty Rupees Non-Judicial stamp paper with 
the Qualification Application and certified by the Notary public. 

 
 
 
 
 

I/We 
 

the applicant do hereby 

undertake that I/ we will abide by the terms and conditions if any modified by the 

Government in the contract conditions subsequent to submission of Pre-Qualification 

Tender / Price tender or subsequent to execution of the agreement. 
 

Place: 

Date: 

 
 
 
 

Signature of the Applicant with Seal 
 
The above named deponent has understood the contents well and solemnly 

and sincerely declared and affirmed by the deponent  in my presence 

at..........................................................and  signed  before me........................... 

....................................on this day of............................................ 
 
 
 
Place: 

 
Date: Signature of the Notary Public with Seal. 
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SCHEDULE "H" 
Details of Technical Personnel Under regular employment of the applicant who can be made available exclusively for this work 

Name of Applicant 
 
 

Sl. 
No. 

 
 

Designation 

 
 

Name 

 
 

Educational 
Qualification 

Under regular 
employment 

with 
Applicant 

since 

 

Total span 
of 

experience 

 

Salary 
being 
paid 

 
 

Remarks 

1. Project Manager :- B.E. Civil with atleast 
10years experience in executing similar 
works) – 1No 

      

2. Site Engineers:.       

(a) B.E., Degree in Civil Engineering (with 
atleast 3 years experience) – 2 Nos. 

      

(b) Electrical and Electronic Engineering (with 
atleast 3 years’ experience) – 
1 No. 

      

3. Diploma in Civil Engineering (with atleast 3 
years’ experience) –3 Nos. 

      

4. Number of skilled workmen available       

5. Number of unskilled workmen available.       

Note : For Item 3 & 4 - Names & Other details need not be furnished. 
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