
 
 
 
 
 
 
 
 
 

GOVERNMENT OF TAMIL NADU  

HINDU RELIGIOUS AND CHARITABLE 
ENDOWNMENTS DEPARTMENT 

 

ARULMIGHU KANDESWARAR SWAMY TEMPLE, 
THAMARAKOTTAI VILLAGE, PATTUKOTTAI 

TALUK, THANJAVUR DISTRICT. 

 

QUALIFICATION APPLICATION 
AND PRICE TENDER 

 
TWO COVER SYSTEM 
 

    NAME OFWORK : Construction of Marriage Hall In Arulmigu   

Kandeswarar Swamy Temple, Thamarakottai Village, 

Pattukottai Taluk, Thanjavur District 

 

   VALUE OF WORK         : Rs. 3,05,28,262.00 (With GST12% ) 

EMD AMOUNT         : Rs. 1,63,000.00  

DATE OF TENDER   : 11.08.2022 

ISSUED TO : 

 
 

 EXECUTIVE OFFICER, 

      Arulmigu Kandeswarar Swamy Temple,  

                                Thamarakottai Village, Pattukottai Taluk,  

                                    Thanjavur District.



FOR THE SPECIAL ATTENTION OF THE APPLICANTS 

 
 

1. Issuance of documents under two cover system i.e. qualification 

tender and price tender(Commercial tender) to the applicant will 

be purely based on the basic Documents and information 

furnished along with the requisition and cost of tender 

documents. Application will not confer any right on the Applicant 

for automatic Qualification for price tender for the work. 

 
2. Approval or otherwise of the Qualification tender will be strictly 

based on the detailed evaluation done on the basis of the 

Documents/Records/Evidences/Certificates  produced  by  the 

Applicant in the Qualification Application. 

 
3. Qualification tender (Cover 1) will be opened as per Notice 

Inviting Tender and after detailed evaluation, the date and time 

of opening of price tender will be intimated to the qualified 

applicants. 

 
 
 
 
 
     

 EXECUTIVE OFFICER, 

      Arulmigu Kandeswarar Swamy Temple,  

                                Thamarakottai Village, Pattukottai Taluk,  

                                    Thanjavur District. 
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QUALIFICATION TENDER & PRICE TENDER 
TWO COVER SYSTEM 

 

 

From      TO 
                             EXECUTIVE OFFICER, 

                             Arulmigu Kandeswarar Swamy Temple,  

                                                                 Thamarakottai Village, Pattukottai Taluk,  

                                                                     Thanjavur District. 

 

 

 
Sir, 

  

 

 
Sub : “ Construction of Marriage Hall In Arulmigu Kandeswarar Swamy       

Temple, Thamarakottai Village, Pattukottai Taluk,  Thanjavur District” 

 

 

Ref: Qualification & price tenderNotice 

 
* ** 



 

1. Having examined the two cover system documents in respect of 

Qualification tender & price tender including scope of work, Time 

Frame for construction and the criteria stipulated for qualification. 

I/We hereby submit all necessary information and relevant 

documents for qualifying me/us, to offer my/our tender for the 

above mentioned work. 

 
2. The Application is made by me / us on behalf of (Partnership firm / 

Private limited company/Public Limited Company) in the capacity 

of__ _ ____ __ duly authorized to submit the 

tender. 

 
 

3. Necessary evidence admissible in law in respect of authority 

assigned to me/us on behalf of the Partnership Firm/Private 

Limited  Company/ Public Limited Company, for applying for tender is 

attached here with. 

4. I/We present my/our documents here with taking into consideration 

all the instructions in the Qualification tender supplied to me / us 

including special instructions to Applicants / Criteria for Qualification 

/Information and Instructions in the detailed two cover tender notice 

etc. 
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5. he EMD amount is enclosed in the shape as notified in the 

qualification tender 

 
I. 

 
I

I

.

 

I

I

I

. 

 
6. I / We understand that the Executive Officer, Arulmigu 

Kandeswarar Swamy Temple, Thamarakottai Village, Pattukottai 

Taluk,  Thanjavur District” reserves the right to reject any or all 

the tenders without assigning any reason therefore or to drop the 

proposal altogether. 

 

Date: 
 

Signature of the Applicant including 
Title Capacity in which Application is 
made 

 

 
Name : 

 
(IN BLOCK LETTERS) 

 
 

 
Qualification application and price 

tender. (Two Cover System) 
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Encl : 1. 

 
2. 

 
3. 

 
4. 

 
5. 

 



QUALIFICATION & PRICE TENDER NOTICE 
 

 

FORM OFCONTRACT: LUMPSUM  AGREEMENT: 
 
 

1. INVITATION: 

 
Tender under sealed two cover tender system i.e. qualification 

schedule & price tender (item rate tenders) are invited for and on behalf of 

the Governor of Tamil Nadu by the Executive Officer, Arulmigu 

Kandeswarar Swamy Temple, Thamarakottai Village, Pattukottai 

Taluk,  Thanjavur District” One Cover contains EMD and Qualification 

conditions and other details and the second over containing price tender 

schedule. 

 
2. FOR SPECIAL ATTENTION: 

 
(i) Only the contractors registered with Tamil Nadu State Public 

Works Department under Class I (as per revised 

classification) with monetary limit above Rs.75.00 lakhs 

(Rupees Seventy Five Lakhs) and with proven track record 

are only eligible. In such a case, the applicant should 

furnish the following documents to satisfy the criteria. 

 
(ii) The Applicants should have been in the same name and 

style in the Civil Engineering Construction field at least for 

the past FIVE years. 

 
(iii) The Applicants should have completed at least one 

“Building” work   of   similar   nature   with   value    not    

less    than Rs.229.00 Lakhs (75 % of value of work) 

(Rupees Two Hundred and twenty nine Lakhs only) under a 

“Single agreement” in any one of the preceding “THREE” 

years. For this purpose building like Industrial sheds, 

workshops will not be considered. 

(iv) Annual turnover of the Applicant should not be less than 

Rs.458.00 Lakhs (Rupees Four Hundred and fifty eight 

Lakhs only) [1.50 times of value of work] per year in any 

one of the preceding “FIVE”years. 
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3. PURCHASE OF DOCUMENTS: 

 
a. The documents under two cover system Qualification schedule 

& price tender will be available for sale at a cost of Rs.15,000/- 

plus Rs.1,800/- (GST 12%) in the office of the Executive 

Officer, Arulmigu Kandeswarar Swamy Temple, 

Thamarakottai Village, Pattukottai Taluk,  Thanjavur 

District” District. during office hours from 27.06.2022 to 

10.08.2022. The documents can be down loaded from the 

web site www.tenders.tn.gov.in. In case the Bidding 

Documents is down loaded from web site, the document cost 

has to be paid along with the Tender as a separate instrument 

other than that of EMD. Tender without schedule Cost will 

be summarily rejected. 

b.   The method of payment of documents cost will be through 

Demand Draft drawn in favour of the “Executive Officer, 

Arulmigu Kandeswarar Swamy Temple, Thamarakottai 

Village, Pattukottai Taluk,  Thanjavur District” District”. 

obtained from any Nationalized Bank/Scheduled Banks  

 
c. The qualification schedule and price tender schedule will also 

be sent by post to any prospective tenderer who makes a 

request for the documents on payment of cost as specified in 

para 3.a. along with postal charges of Rs.500/- (Rupees Five 

Hundred only) separately in the shape of Demand Draft drawn 

in favour of the “Executive Officer, Arulmigu Kandeswarar 

Swamy Temple, Thamarakottai Village, Pattukottai Taluk,  

Thanjavur District” obtained from any Nationalized 

Bank/Scheduled Banks and documentary evidences. This office 

is not responsible for any postal delay or loss in transit. 

 
d. Price Tender Schedule will also be issued along with pre- 

Qualification schedule documents. 

 
4. DESCRIPTION OF PROJECT AND SCOPE OFWORK. 

 

“Construction of Marriage Hall In Arulmigu 
Kandeswarar Swamy Temple, Thamarakottai Village, 
Pattukottai Taluk,  Thanjavur District” 

 
 

5. SCOPE AND STATUS OF THE WORK UNDER THIS TENDER: 

 
a) Construction of RCC framed structure building with ground & First floor. 

Building consists Marriage Hall, Dining Hall, Kitchen, wash area, Lift, 

Bride & Groom Rooms, Guest Rooms, Compound wall, Paver Block 

Pavement and Toilet Facilities. 
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6. PERIOD OF COMPLETION: 

 
The period of completion shall be 18 Months – Calendar months, 

which is inclusive of monsoon period from the date of handing over of the 

site to the successful contractor. 

EARNEST MONEY DEPOSIT: 

 

7.1. Earnest money deposit of Rs.1,63,000/- (Rupees One Lakhs 

Sixty Three Thousand only) must accompany the qualification 

schedule for this work. 

7.2. The Earnest money deposit may be produced in any one of the 

following forms. 

i. Demand Draft issued by Nationalized or Scheduled Banks 

drawn in favour of the Executive Officer, Arulmigu 

Kandeswarar Swamy Temple, Thamarakottai Village, 

Pattukottai Taluk,  Thanjavur District” 

 

ii. Small savings scripts / Deposits / Accounts and Kisan Vikas 

Patras duly pledged in favour of the Executive Officer, 

Arulmigu Kandeswarar Swamy Temple, Thamarakottai 

Village, Pattukottai Taluk,  Thanjavur District” 

iii. Bank Guarantee will not be accepted towards EMD. 

 
7.3 Qualification schedule not accompanied with Earnest money deposit 

will be rejected as ‘Non-responsive'tender. 

 
7.4 If the tender withdraws his tender after the acceptance of tender or 

fails to pay the requisite security deposit amount within the specified 

period of time, the Earnest money deposit paid with the tender will 

be forfeited. 

 
7.5 Communication to the unsuccessful tender will be sent in 7 (seven) 

days time from the date of communication sent to the successful 

tender. Within 15 (fifteen) days from the date of receipt of refund 

vouchers duly stamped and signed from the unsuccessful tender, 

refund of Earnest money deposit will be made. 

8. SECURITY DEPOSIT: 

 

8.1. The successful tender shall furnish a Security Deposit for an amount equivalent 

to 2% of the contract value, which includes the earnest money deposit already 

paid within 15 days (Fifteen days) from the date of receipt of work order. If the 

successful tender fails to execute the contract (i.e. sign the agreement) within 

the aforesaid 15 days time, the Earnest Money Deposit amount with the 

Qualification schedule will be forfeited. 
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8.2. The Security Deposit in the shape of irrevocable Bank guarantee will 

also be accepted. 

 
8.3. In addition to the aforesaid security deposit, the Executive Officer 

shall deduct from the running account bills, a sum of equivalent to 

5% (Five Percent) of the total value of each bill as retention money. 

 
8.4. 2 ½ % (TWO AND A HALF PERCENT) of the total value of the work 

will be retained in the final bill of the work for a period of one year 

reckoned from the date of completion of the work or as soon 

after the expiration of such period of one year as all defects shall 

have been made good according to the true intent and meaning 

hereof whichever shall last happen. 

 
8.5. The retention money of 2½ % (Two and a Half Percent ) of the total 

value of contract after deducting any amount due to the 

Department, shall be refunded to the contractor after the defects 

liabilities attached to the contract is over (as per Para 8.4 above) 

subject to the following conditions: 

i. The Executive Officer, concerned should certify that no liability

 is due from the contractor. 

ii. The contractor should execute and produce an indemnity bond 

for a further period of “FOUR” years indemnifying the 

Government against any loss or expenditure, incurred to 

rectify any defects noticed due to faulty workmanship by the 

contractor or Sub – Standard materials used by the 

contractor, during the period of “FOUR”years. 

8.6. Concessions granted to standing contractors on payment of deposits 

are not applicable to this contract. 

9. LANGUAGE OF TWO COVER TENDER SYSTEM: 

Tenders shall be offered only in the prescribed forms in “ENGLISH” Only. 

10. VALIDITY OF PRICE TENDER: 

The price tender shall be valid for a period of 90days (Ninety Days) 

from the date, notified for opening of price tender. 

 
11. SUBMISSION OF PRICE TENDER BY TWO COVERSYSTEM 

 

11.1 Tenders should quote their rates both in figures and in words for 

each item per unit and amount for each item of work for full 

quantity. Grand 
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total of the whole contract should be furnished without fail in the 

last page of schedule “A” of Price tender. 

11.2 The two cover (i.e. Qualification schedule and Price tender) must be 

submitted in a wax sealed envelope. The Cover No.1 containing the 

Qualification schedule, documents & Earnest Money Deposit and 

Cover No.2 containing the Price tender must be super scribed 

as mentioned below and addressed to the tender calling 

authority. 

 
SHOULD BE SUPERSCRIBED AS FOLLOWS. 

 

QUALIFICATIONSCHEDULECOVERNO.1 

a. NAME OFWORK 

 
b. TENDER NOTICENO. 

 
c. DUE DATE FOR OPENING OF TENDER 

 

d. E.M.D. Rs.1,63,000/- (Rupees One 

Lakhs Sixty Three Thousand only) 

(To be furnished with the qualification 

schedule) 

e. NAME OF CONTRACTOR AND ADDRESS 

PRICE TENDER COVER NO.2 

a. NAME OFWORK 

 
b. TENDER NOTICENO. 

 
c. NAME OF CONTRACTOR 

ANDADDRESS 

 

11.3. If the cover is not sealed and super scribed as instructed, no 

responsibility will be assumed for any misplacement of tender or 

premature opening of the envelope or parcel. 

11.4. Tenders received late on any account or any reasons whatsoever will 

not be opened or considered and will be returned to the tender 

unopened. 

11.5. Telegraphic tenders will not be accepted. 

 
12. OPENING OF TENDERS: 

 

The Qualification schedule will be opened by The Executive Officer, 

Arulmigu Kandeswarar Swamy Temple, Thamarakottai Village, 

Pattukottai Taluk,  Thanjavur District” at 16.00 Hours on 11.08.2022 in 

the presence of the tenderers or their authorised representatives who 

choose to be present; after detailed evaluation of qualification schedule, 

price tender will be opened only to the qualified contractors those who are 

satisfy the minimum criteria. The date and time of opening of price tender 

will be informed to the qualified tenderers by the Executive officer later. 
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13. NEGOTIATION: 

Negotiation of rates will be made only with the lowest tenderer for 

reducing the quoted rates. 

 
14. RATES AND PRICES: 

Price adjustment clause (To account for rise or fall  in the 

money value during the contract period is operable for this 

contract as per G.O.Ms.No.60. Public works Department 

dated14.03.2009 and certain amendments made in 

G.O.Ms.No. 101PWD (G2) /dt.10.06.2009. Price Adjustment 

Clause is eligible for Estimate value put to above Rs.100 lakhs 

subject to  the following 

a. Full Price adjustment on all components including Cement, 

Steel, Bitumen and POL. 

b. Price adjustment will apply only when the fluctuation of rates 

exceeds by 3% compared to the estimate rates (Reserve Bank 

of India – Index Price). 

c. Price adjustment will be calculated only on the estimated cost 

of work. 

d. Bitumen and POL will be considered on “pass through” basis 

with payment of actual rates / price at the rates charged by 

Indian Oil Corporation. 

e. Price adjustment will be made for both increase and decrease 
in the cost of materials. 

f. Price variation will be calculated once in a quarter in respect 

of cement and steel as per specified formula from the date of 

agreement up to the end of agreement period. 

g. For the purpose of calculated price adjustment, the quarter 

would be reckoned with reference to the quarter of the 

calendar year in which the agreement is signed. 

h. Price escalation will be calculated based on milestones fixed 

in physical terms and prefixed time line for usage of inputs, 

which would be utilized for the work in each time period 

between two milestones. 
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i. Escalation will be given for only those quantities which have 

been used had the contractor stuck to this original timeline. 

j. If the contractor does a certain quantity of the work in the 

quarter which he should have done in the second quarter, he 

can still claim escalation on that quantity at the rates as 

applicable in the second quarter. 

k. Price adjustment mechanism will cease to operate for the 

value of work executed beyond the agreement period. 

l. Bonus as on incentive for advance completion of work by not 

less than 10% of agreement period will be paid at 1 % on the 

value of actual quantum of work executed at tendered rates. 

 
15. WHOM TO CONTACT: 

 
The Executive Officer, Arulmigu Kandeswarar Swamy 

Temple, Thamarakottai Village, Pattukottai Taluk,  

Thanjavur District” may    be contacted for further 

information in the matter. 
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INFORMATION AND INSTRUCTION FOR TENDERERS UNDER  

I. FOR SPECIAL ATTENTION: 

Qualification schedule here under is invited in accordance 

with the PWD / HR & CE Procedure for Qualification of Tenderers. 

 
II. MINIMUM CRITERIA FORQUALIFICATION: 

1(a). The Applicant in the same “NAME” and “STYLE” should have 

been in the Civil Engineering Construction field at least for the past “FIVE” 

years. 

 
EVIDENCE TO BE PRODUCED: 

i. Audited Balance sheet with Chartered Accountant’s Certificate for the 

past “FIVE” years in the case of individual Contractors, Partnership 

Firms, Private / Public Limited Companies. 

 
ii. Registered Partnership deed in the case of Partnership Firms. 

 
iii. Articles of Association and memorandum of Association registered 

with  Registrar  of  Companies  as  per  company  act  in  the  case  of  

Private Limited Companies and Public Limited Companies. 

1 (b). The Applicant should be registered contractor of Tami Nadu 

State Public Works Department under Class I, as per revised classification 

with monetary limit above Rs.75.00Lakhs (Rupees Seventy Five Lakhs) 

with proven track record. 

 
EVIDENCE TO BE PRODUCED: 

 
i. Attested copy of the communication issued by the Registering 

Authority, registering the name of the Applicant as Class I Civil 

Contractor in Tamil Nadu State Public Works Department as per 

Revised Classification and Live Certificate 

 
 

1 (c). The Applicant  shall  be  solvent  to  a  tune  of  at  least  

Rs.30.00 Lakhs (Rupees Thirty Lakhs only) on immovable properties. 
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EVIDENCE TO BE PRODUCED : 

i. Revenue Solvency Certificate for not less than Rs. 30.00 Lakhs 

(Rupees Thirty Lakhs only) issued by Tahsildar concerned. 

 
ii. For the encumbrance certificate issued by the Registration 

Department on the properties listed out in the Solvency Certificate. 

Further Encumbrance Certificate should be produced for the period 

from the date of Solvency up to the date of invitation of tender 

without any break. 

 
EVIDENCE TO BE PRODUCED: 

i. Income Tax Clearance Certificate issued by competent Income Tax 

Department officials valid for the current period, duly attested. 

 
ii. The Income Tax claimed and paid during the past "FIVE" years and 

the total contract amount received in the past "FIVE" years should 

have been indicated in the Income Tax Clearance Certificate. 

 
iii. Attested Copy of Registration Certificate showing the TNGST / CGST 

Number assigned by the Commercial Tax Department issued by the 

Competent State / Central Commercial Tax Department officials. 

iv. Attested Photocopy of the Sales Tax verification certificate issued by 

competent State / Central Commercial Tax Department officials. 

1 (e). The Applicant should furnish the details of major building 

works and other civil works completed during the past “FIVE” years. 

EVIDENCE TO BE PRODUCED: 

List of major building works and other Civil Engineering 

Construction Works completed in the past Five years with full complete 

details such as 

(i) Name of Work  

(ii) Value of work  

(iii) Name of Employer 
(iv) Agreement Number 

(v) Period of Completion as stipulated in the agreement 

(vi) Time taken for completing the work 

(vii) Reasons for delay if any 
(viii) Type & Nature of work 

(ix) Certificate issued by the competent authority. 
 

Details furnished without supporting certificates will not be considered. 
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2. The applicant should have satisfactorily completed at least one 

“BUILDING” work of similar nature with value not less than 

Rs.216.00 Lakhs (75 % of value of work) (Rupees Two hundred and 

Sixteen lakhs only) under a single agreement in any one of the 

preceding “THREE” years. For this purpose buildings like Industrial shed, 

workshop will not be considered. 

 
EVIDENCE TO BE PRODUCED : 

i. Certificate issued by the Engineer–in–Charge– (Not below the rank 

of Executive Engineer / Project Engineer)– of the work clearly 

showing the following details. 

a. Name of work 

b. Location of the work –(Town / Taluk / State)- 

c. Name / Designation of the Employer /Owner 

d. Value of work – (As per Agreement) 

e. Agreement Number 

f. Stipulated period of contract as per agreement 

g. Date of commencement of work 

h. Date of actual completion of work 

i. Reasons for delay in completing the work, if any 

k. Actual value of work as per final payment made 

l. Quality of work executed. 

3. Annual turnover of the applicant shall be not less than Rs. 431.00 

Lakhs (Rupees   Four   Hundred   and   Thirty One Lakhs only) [1.50 

times of value of work] in any one of the preceding “THREE" years 

 

EVIDENCE TO BE PRODUCED 

 
i. Audited Balance sheet, Profit and loss Account etc., duly certified by 

the Chartered Accountant for the preceding “FIVE“ years. 

ii. The total contract amount received as shown in the Balance Sheets 

should have been reflected in the Income Tax Clearance Certificate 

also. In case if there is difference in the contract amount received as 

depicted in the Balance sheets and as furnished in the Income Tax 

Clearance 
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Certificate, lesser among the two figures alone will be taken for 

consideration. 

4. The applicant should have a minimum issued and called up Share capital 

plus capital reserves equal to at least 20% of the value of work which 

prequalification tenders & price tender have been called for –(In this 

case 20% value of the  work is Rs.61.00 Lakhs  (Rupees Sixty One 

Lakhs only) 

 
EVIDENCE TO BE PRODUCED : 

 
i. Audited Balance Sheet for the preceding five years duly certified by 

the Chartered Accountant. 

ii. The amount indicated in the Audited Balance Sheets as 

a. Paid up Share Capital In the Case of Private/ 

b. Called up and subscribed share capital Public Limited Company 

c. Partner’s Capital Account in the case of Partnership firm. 

d. Individual Capital Account in the case of individual Contractors. 

AND 

e. Reserves and Surplus Available in Capital account alone will be 

taken as amount available as paid up share capital/called up 

share capital. 

 
5. The applicant shall have working capital available at least sufficient to 

finance one – month current activity on the assumption that this work is 

awarded to the applicant, on being qualified. 

Definition : 

 
a. Working capital means the amount available in the Bank Accounts of 

the applicant on the date of submission of application plus the 

unutilized amount of overdraft/credit facility extended to the applicant 

by the Nationalized/Scheduled Banks. 

b. One month current activity means, sum total of the value of the 

unfinished portion of works already committed by the applicant and 

being executed by the applicant–(outstanding value)-divided by the 

balance period available for completion of each of the committed 

works under execution plus the value of the work for which the 

qualification schedule & price tender is called for divided by the 

number of months stipulated for its completion. 

 

15 



c Outstanding value of committed works means the total value of each  

project under execution minus the value of work completed as on the 

date of submission of qualification application. 

 
Evidences / Documents to be produced: 

a). List of works already committed by the applicant and are in progress. 

b). Certificate–(for each of the committed works)- issued by the 

Engineer-in- charge–(Not below the rank of Executive Engineer / 

Project Engineer)- of the work, being executed by the applicant with 

the following details. 

1. Name of work 

2. Name / designation of the Owner /Employer 

3. Agreement Number 

4. Total value of the work 

5. Period of completion stipulated in the agreement 

6. Date of commencement of the work 

7. Balance period available for completing the work 

8. Value of work so far completed. 

9. Value of Balance items of work to be 

completed. 10.Physical Progress or stage of 

work 

10. Remarks 

c. Certificate issued by Bank / Banks / showing the amount available 

(on the date of submission of application) in the current Account / 

Savings Bank Account of the applicant. 

D. Certificate issued by the Bank / Banks showing the limit up to which 

overdraft / credit facilities is extended to applicant and the overdraft 

/ Credit facility availed by the applicant up to date and the      

         unutilized overdraft / credit facility available. 

 
 

NOTE : 

Fixed Deposit in the name of the “Applicant” will also be considered 

for the purpose of working capital, on production of “Certificate” issued by 

the Respective Banks, clearly stating that the Fixed Deposits are available 

in the Name of the “Applicant” and the same are “Encumbrance Free” and 

can be readily “Encashable”. 

 

16 



6. The applicant should not have any of his contracts terminated / 

rescinded due to breach of contract on the part of the applicant during 

the past "FIVE" years by any agency. 

Evidence to be produced: 

(i).Sworn in affidavit duly certified by Notary Public, is to be 

produced (Specimen appended) – in ten rupee Non-Judicial Stamp Paper. 

 
7. The applicant shall have a Project Manager together with Site Engineers 

with B.E., (Civil) Degree in civil engineering or Diploma holders in Civil 

Engineering  with  minimum  field  experience,   noted  against  each,   

 available  as given below, exclusively for this work. 

 

 
1 Project Manager : 1 No. -(One Number) B.E., Degree in Civil 

Engineering with at least Ten years 

experience in executing similar works. 

2. Site Engineers: : 1 Nos. –(One numbers) – B.E., Degree in Civil 

Engineering with at least five years 

experience 
  : 2 Nos. –(Two numbers) Diploma in Civil 

Engineering with at least three years 

experience 

  : 1 No .–(One number) Diploma in Electrical 

Engineering with at least three years 

experience 

3. Site Supervisor : 1 No .–(One number) “C” Certificate holder 

with at least Three years experience 

 
DOCUMENTS TO BE PRODUCED: 

 
i. List of Technically Qualified personnel under permanent / regular 

employment available with the Applicant with details such as 

(a).Name (b). Qualification (c). Total Experience (d). Under 

regular Employment with the applicant since (e). Emoluments 

paid etc., 
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ii. List of Technical Personnel’s to be deployed for this work along 

with their willingness & attested Xerox copy of the testimonials in 

support of the qualification of the personnel to be deployed. 

iii. If required number of Technical Personnel’s is not under Regular 

Employment of the applicant, Names, Qualification, Experience 

etc., of the Technical Personnel to be employed for this work 

along with their willingness and Xerox copy of the testimonials in 

support of the qualification of the Technical Personnel’s proposed 

to be employed exclusively for this work should be furnished. 

 
8. The applicant shall have the following minimum construction 

equipments Tools and Plants exclusively available for this work. – 

(Either own or under lease with the applicant) 

 
 

1 Concrete Mixer Machine with Hopper : 2 Nos.– (Two Numbers) 

2 Vibrators : 2 Nos.–(Two Numbers) 

3 Dewatering pumps : 1 Nos. – (One Numbers) 

4 Lorry/Tipper : 1 Nos. – (One Numbers) 

5 Steel centering Materials to cover an : 

area of 

1500 sq.m. (One Thousand and

Five Hundred square metres.) 

6 Mechanical spray set for curing : 2 Nos. (Two Numbers) 

7 Poclain or JCB : 1 Nos. (One Number) 

8 Mechanical Lift : 2 Nos. (Two Numbers) 

9. Mechanical hoist arrangements : 1 No. (One Number) 

 
DOCUMENTS TO BE PRODUCED: 

i. Xerox copy of the R.C. Books for the Machineries / Vehicles owned 

by the applicant. 

ii. Sworn in Affidavit and Chartered Accountant’s Certificate stating 

the details of equipments, tools and plants available with the 

applicant with make year of purchase, capacity, present working 

condition of the equipment etc., 
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iii. If the Tools and plants are proposed to be taken on lease or 

already on lease with the applicant, the source, from which the 

Tools and plants have been taken on lease or proposed to be taken 

on lease with proof, should be furnished in addition to the 

particulars in item–ii. 

NOTE 
1. If any of the information furnished by the applicant is found to be 

concealed or false at a later date, the contract will be terminated 

forthwith without prejudice to the rights thereon, consequent on 

termination and the contractor will be banned from business 

dealings. 

2. All the documentary evidences should be stitched neatly (Spiral 

Binding should be avoided) and the pages should be serially 

numbered. Index of the Documents produced should be prepared 

and reference to page number of the documents produced should be 

furnished in the index. 

3. The Qualification schedule evaluation shall be done on a PASS or 

FAIL basis against each of the above 8 (Eight) Criteria. 

4. The evaluation will be done only based on the information, evidence, 

documents, Records, particulars furnished by the applicant and 

hence the applicants are advised to furnish adequate and relevant 

information along with requisite documentary evidences without any 

omission. 

5. As far as possible, details shall be furnished in the schedules 

appended to this Application. If the space left is found insufficient, 

additional sheets may be attached to the schedules. 

6. Photograph of the building works completed by the applicants may 

be pasted in thick white paper and produced along with the 

documents. 

7. Brochures, Pamphlets etc, shall also be stitched along with the 

documents volume. 

8. All applicants are cautioned that the Qualification schedule 

documents containing any deviation from the contractual terms and 

conditions, specifications or other requirements will be rejected as 

Non-Responsive and low performance reliability. 

III. METHODS OFTENDERING: 

i. If the Qualification application is made by an individual, it should 

be signed by the individual, with his full name and his current 

address. 
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ii. If the Qualification application is made by a sole Proprietary firm, it 

shall be signed by the proprietor along with his full name and full name 

 

of the firm with it’s current address. Documents with regard to 

registration as firm by the Registrar of Firms should be produced. 

iii. If the Qualification application is made by a FIRM in partnership, it 

shall be signed by all the partners of the firm with their full names 

and current address or by a partner authorized by the firm (either 

as per Articles of the Deed of Partnership / by power of attorney)- 

for signing in Tenders, Agreements etc. In which case, certified 

copy of the registered deed of Partnership along with the current 

address of all the partners and a certified photocopy of the 

Registered Power of Attorney issued in favour of the Signatory 

should be produced. 

iv. If the Qualification Application is made by a “Limited Company” or 

a “Limited Corporation “, it shall be signed by a duly authorized 

person holding  the  Power of attorney  for  signing  the application,

  in which  case, the certified copy of the power of attorney shall 

accompany the qualification application. Such limited company or 

corporation shall also furnish satisfactory evidence of its existence 

along with the Qualification Application 

v. QUALIFICATION APPLICATION FROM JOINT VENTURES ARE 

NOT ACCEPTABLE. 

vi. All the signatures in the Qualification Application and all the 

signatures in the Documents produced Shall be dated. 

vii. All the originals of the documentary evidences shall be produced, if 

asked for, for verification at the time of opening of Qualification 

schedule. 

IV. CAPABILITY OF APPLICANT: 

The Applicant shall include with the Qualification schedule, details in the 

prescribed Performa vide schedule “A” to “H”. 

i. Schedule ‘A’ - Structure and Organization. 

ii. Schedule ‘B’ -Financial Capability Statement 

iii. Schedule ‘C’ - Plant and Equipments 

iv. Schedule ‘D1, D2 & D3’- Work experience (Works completed & 

Works in progress) 

v. Schedule ‘E” - Abandonment of Work 

vi. Schedule ‘F’ -Affidavit 

vi. Schedule ‘G’ -Undertaking 

viii. Schedule ‘H’ - Details of Technical Personnel under Regular 
Employment with the Applicant. 

20 



V. OPENING OF QUALIFICATION SCHEDULE & PRICE TENDER 

SCHEDULE 

 
i. Qualification schedule & Price Tender schedule will be received in 

sealed cover (Separately) up to 15.30 Hours on 11.08.2022 

Qualification schedule will be opened on the same day at 16.00 

hours by the Executive Officer, Arulmigu Kandeswarar Swamy 

Temple, Thamarakottai Village, Pattukottai Taluk,  Thanjavur 

District” in the presence of the applicant or their authorized 

representatives. 

 

ii. Authorized representatives (who should produce the 

authorization issued by the Firm / Company) who choose to 

be present. 

 
iii. Then qualification schedule cover received will only be 

opened and evaluated on a PASS or FAIL basis against each 

of the 8 (Eight) Criteria in Para II above. 

 
iv. The Qualification schedule and Price Tender Schedule received 

belatedly on account of any reasons whatsoever will not be opened 

or considered and will be returned unopened to the applicant. 

 
v. Telegraphic Applications will not been retrained. 

 
vi. The date of opening of Price tender will be notified to the qualified 

applicants after evaluation of qualification schedule well in advance. 

 
 
 
 
 
Dated signature of the  
Applicant With seal 

 
                            EXECUTIVE OFFICER, 

      Arulmigu Kandeswarar Swamy Temple,  

                                Thamarakottai Village, Pattukottai Taluk,  

                                    Thanjavur District.
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Schedule “A" 
STRUCTURE AND ORGANISATION 

 
1 Name of the Applicant : 

2 Status : 

Individual contractor :  

Sole proprietary Firm    : 

Firm in Partnership    : 

Private Limited company: 
Public Limited Company: 

3 Head   office/Registered   office address with : 
Phone / Telex / Fax Number. 

4 Regional  office  address  with  phone/ Telex/ : 
Fax Number. 

5 Local office (if any) address with phone/ : 
Telex / Fax Number. 

6 Field of activity of  the Applicant  as per deed :  

7 Country and year of incorporation. : 

8 Main line of Business : 

9 Name, position,  status.  capacity  etc., of the : 

Key personnel/ Directors of the company. 
(Attach organization chart showing the 
structure of the company/firm) 

10 Name, capacity  and address of the signatory  :  

Who has signed the Qualification Application. 
Attested copy of authorization issued (either 
by power of attorney or as per articles of 
Partnership Deed / Memorandum
 of Association) in favor of the signatory 
to sign the Qualification Application Price 
Tender/ Agreement should be appended. 

 
 

 

 

 

Dated Signature of Applicant with Seal 
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SCHEDULE "B" 
FINANCIAL CAPABILITY 

1 Name and address of the Applicant : 

2 Income Tax Permanent Account No. C.I.H.No. : 

3 TNGST / CGST. Registration No. [ : 
 

4 Annual turnover as per Income Tax returns filed for the past : TAX  year 
five years 2015-2016 

 2016-2017 
 2017-2018 
 2018-2019 
 2019-2020 

5 Annual turnover as per audited statement of account duly: TAX  year 
certified by the Chartered Accountant during the Preceding Five 2015-2016 
years (Attach attested copy of balance sheets.) 2016-2017 

 2017-2018 
 2018-2019 
 2019-2020 

6 Financial Position 
 

i. Cash in hand. : 
ii Cash in Bank/ Banks. : 
iii Current Assets. : 
iv Current Liabilities. : 
v Working capital. : 
vi Net worth. : 

 

7 Outstanding value of works already committed and in 
progress and time left for completion. (Details for each work 
to be furnished separately). 

 

8 Amount available in capital Account: 
 

(i) Paid up share capital of 
(Partners or shareholders) 

(ii) Called up and subscribed share capital 
(iii) Reserves under capital account. 
(iv) Surplus under capital account. 

 

9 Net profit before tax during the preceding five years. TAX 
year 

 

 
10 Applicant's Financial arrangements. 

(a) Own resources. 
(b) Bank credits / Over Draft. 
(c) Other source (Specify the source) 

 
 
 
 
 
 

Dated Signature of Applicant with Seal 
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SCHEDULE "C" 

DETAILS OF CONSTRUCTION EQUIPMENT, TOOLS & PLANTS, VEHICLES THAT COULD BE DEPLOYED
EXCLUSIVELY FOR THIS WORK 

NAME OF APPLICANT: 

Name of equipment / 
Tools & Plants / Vehicles 

 
Total 

require 
ment 

for this 
work 

Equipment owned by 
the Applicant 

Equipments currently under 
lease, available with the 

Applicant 

Equipments proposed to be 
taken on lease 

N
u

m
b

e
r
 

Year of 
Purchase 
Make & 
Capacity 

 
Present 

working 
condition 

N
u

m
b

e
r
 

Year of 
Manufacture, 

Make & 
Capacity 

 
Present 

working 
condition 

N
u

m
b

e
r
 

Year of 
Manufacture, 

Make & 
Capacity 

 
Present 

working 
condition

Concrete mixer with 
hopper 

2 Nos. 
         

Vibrator 2 Nos.          

Dewatering Pumps 1 No.          

Lorry / Tipper 1 Nos.          

Steel centering materials 
to cover an area of 

1500 
Sq.m. 

         

Mechanical spray set for 
curing 

2 Nos. 
         

Poclain or JCB 1 No.          

Mechanical Lift 2 Nos          

Mechanical hoist 
arrangements 

1 No. 
         

Other tools & Plants 
available with the 
Applicant (Details to be 
furnished) 

          

 For the equipments currently under lease with the Applicant, 
Date of expiry of lease period shall be furnished. Dated Signature of applicant with Seal.
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SCHEDULE "D-

1"WORKEXPERIENCE 

 OF CIVIL ENGINEERING CONSTRUCTION WORKS COMPLETED IN THE PRECEDING FIVE YEARS

NAME OF APPLICANT: 

Name of work 

with location 

(Town / State) 

Value 

of the 

work 

Rs. 

 
Name of 

the 

Employer 

 
Agreement 

number 

Period of 

completion 

stipulated 

in the 
agreement 

Time 

actually 

taken to 

complete 
The 

work 

 
Reasons 

for delay 

(if any) 

Type & 

nature 

of the 

work 

 

Remarks

        

 a) Details of original construction works alone should be furnished. Repairs/ 
Improvements to existing structures should not be included. 

Dated signature of the Applicant with Seal.
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SCHEDULE "D-2" 
A)DETAILS OF SIMILAR BUILDING WORKS COSTING MORE THAN Rs.561.00LAKHS UNDER SINGLE

AGREEMENT COMPLETED IN THE PRECEDING FIVE YEARS. 

NAME OF APPLICANT: 

 

 

 
N

a
m

e
 o

f 
w

o
r
k

 

L
o

c
a

ti
o

n
 V

il
la

g
e

 /
 

T
o

w
n

 /
 T

a
lu

k
 /

 

D
is

tr
ic

t 
/

 S
ta

te
.  

N
a

m
e

 a
n

d
 

d
e

s
ig

n
a

ti
o

n
 o

f 
th

e
 

e
m

p
lo

y
e

r 
/

 o
w

n
e

r
 

 V
a

lu
e

 o
f 

w
o

rk
 a

s
 p

e
r
 

A
g

r
e

e
m

e
n

t  
R

s
.  

 
A

g
re

e
m

e
n

t 

N
u

m
b

e
r
 

S
ti

p
u

la
te

d
 p

e
ri

o
d

 o
f 

c
o

n
tr

a
c
t 

a
s
 p

e
r 

a
g

r
e

e
m

e
n

t  

D
a

te
 o

f 

c
o

m
m

e
n

c
e

m
e

n
t 

o
f 

th
e

 w
o

rk
 

 
D

a
te

 o
f 

a
c
tu

a
l 

c
o

m
p

le
ti

o
n

 o
f 

w
o

rk
 

 

R
e

a
s
o

n
s
 f

o
r 

d
e

la
y
 i

n
 

c
o

m
p

le
ti

o
n

 

(
I
f 

a
n

y
)
 

A
c
tu

a
l 

v
a

lu
e

 o
f 

w
o

rk
 e

x
e

c
u

te
d

 a
s
 

p
e

r 
fi

n
a

l 
p

a
y

m
e

n
t  

 
Q

u
a

li
ty

 o
f 

w
o

r
k

 

d
o

n
e

 

 
 
 
 
 
 

           

  a)CertificateissuedbytheEngineer-in-charge(notbelowtherankofExecutiveEngineer/ Project Engineer.) 
of each of the work is to be appended. 

Dated Signature of the applicant with Seal. 
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Sl.No. 

  
Name of work with 

location 

  
Name / Designation 

of the employer or 

owner 

 
Agreement number 

  
Total value of the 

work as per 

agreement 

Rs. 

  
Period of completion 

stipulated in the 

agreement 

 
Date of 

commencement ofthe 

work 

 
Balance period 

available for 

completing the 

remaining portionof 

the work 

 
Value of work 

so far completed 

Rs. 

 
Value of Balance 

items of work tobe 

completed 

Rs. 

  
Physical progress or 

stage of work 

  
 

Remarks 
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SCHEDULE “E” 

 
INFORMATION REGARDING CURRENT LITIGATION / 

DEBARRING/EXPELLING OF APPLICANT OR ABANDONMENT OF 
WORK BY THEAPPLICANT 

 
 

 
1. (a) Is the Applicant currently involved in any Arbitration/ 

litigation relating to the contract works. 
 

Yes/ No 

(b) If Yes, Details thereon 
 

 
2. (a) 

 
Has the Applicant or any of it’s constituent partners been 
Debarred/ Expelled by any agency during the last 
“Five” Years 

 
Yes/No 

(b). If Yes, Details thereon 
 

3. (a) Has the Applicant or any of it’s constituent Partners Yes/No 

failed to complete, any contract work during the past 
“Five” years. 

 
(b). If yes, give details thereon. 

 
 
 
 
 
 
 
 

Dated signature of Applicant with seal. 

 
 
 

 
Note: If any information in this schedule is found to be incorrect or concealed, 

the Qualification Application will be summarily rejected & price tender 

will not be opened. 
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SCHEDULE “F” 
 

AFFIDAVIT 
(To be furnished in a Twenty Rupees Non-Judicial stamp 

paperduly certified by Notary Public) 
 

1. I /We the undersigned solemnly declare that all the statements made in the 
documents, records etc., attached with this application are true and correct to 
the best of my knowledge. 

2. I /We the undersigned do hereby certify that neither my/our firm/company  nor  
any of it’s constituent partners have abandoned any work/works of similar 
nature and magnitude in India, during the Last “Five” years. 

3. I /We the undersigned do hereby certify that any of the contract awarded  
tome/us has not been terminated rescinded, due to breach of contract on 
my/our part, during the last “Five”years. 

4. I / we the undersigned authorize (s) and request (s) any bank/person/firm / 

corporation / Government Departments to furnish pertinent information deemed 

necessary and requested by the Executive Officer, Arulmigu Kandeswarar 

Swamy Temple, Thamarakottai Village, Pattukottai Taluk,  Thanjavur District” 

to verify the statement made by me/ us or to assess my/ our competence and 

general reputation. 

5.  I / we the undersigned, understand(s) that further qualifying information / 
clarifications on the statement made by me/us may be requested by the 
Executive Officer, Arulmigu Kandeswarar Swamy Temple, Thamarakottai 

Village, Pattukottai Taluk,  Thanjavur District” and agree(s) to furnish such 
information/ clarification within  “SEVEN” Days from the date of receipt of such 
request from the Executive Officer, Arulmigu Kandeswarar Swamy Temple, 

Thamarakottai Village, Pattukottai Taluk,  Thanjavur District” 

 

Dated Signature of Applicant with seal: 

 
To be signed by the officer authorized by the Firm / company to sign on behalf of the 
Firm/ company with company’s seal) 

Note:-In case of sole proprietary concern, affidavit should be signed only by the 
sole proprietor. 

(Title of the Officer) 
(Title of the firm/company) 
(Date) 

The above named deponent has understood the contents well and solemnly 
and sincerely declared and affirmed by the deponent in my presence 
at……………………………………..and signed before me on this day of…………………………… 

 
(Seal) (Signature of the Notary Public) 
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SCHEDULE “G” 
 

UNDER TAKING 
 

Under taking should be furnished in a Twenty Rupees Non-Judicial stamp 

paper with the Qualification Application and certified by the Notary public. 

 
 

I/We 

 
 

the applicant do 

hereby undertake that I/ we will abide by the terms  and  conditions if any modified  

by the Government in the contract conditions subsequent to submission of  

Qualificationschedule/Pricetenderorsubsequenttoexecutionoftheagreement. 

 
 

Place: 

 
Date: Signature of the applicant with 

Seal 

 
 

The above named deponent has understood the contents  well  and solemnly  

and sincerely declared and affirmed by the deponent in my presence 

at..........................................................and signed before 

me........................... 

....................................on this day of ............................................ 

 
 

 
Place: 

 
Date: Signature of the Notary Public with Seal. 
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SCHEDULE "H" 
 

Details of Technical Personnel Under regular employment of the applicant who can be made available 

exclusively for this work 
Name of Applicant: 

 
 

Sl. 

No. 

 
Designation 

 
Name 

 
Educational 

Qualification 

Under regular 

employment 

with Applicant 
since. 

Total span 

of     

experience 

Salary 

being 

paid 

 
Remarks 

1. 
Project Manager - B.E. Civil with 
atleast10yearsexperience.)–1No. 

      

2. Site Engineers.       

 
(a) 

B.E., Degree in Civil Engineering 
(with atleast 5 years experience) - 
3 Nos 

      

 
(b) 

DiplomainCivilEngineering(with 
atleast 3 yearsexperience) 
4 Nos. 

      

 
(c) 

DiplomainElectricalEngineering 
(withatleast3yearsexperience) 
1 No. 

      

 
(d) 

Site Supervisor “C” Certificate 
holder with atleast 3 year 
experience. 

      

3. 
Number of skilled workmen 
available 

      

4. 
Number of unskilled workmen 

available 

      

 
 

Dated Signature of applicant with Seal. 
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Office of the Executive Officer,  ARULMIGHU 
KANDESWARAR SWAMY TEMPLE, 

THAMARAKOTTAI VILLAGE, PATTUKOTTAI 

TALUK, THANJAVUR DISTRICT  

TENDERDOCUMENT 

EMD 

Tender should be submitted on 
or before 3.30 pm. 

: 

: 

Rs. 1,63,000/- 

11.08.2022 

 
 
 
 
 
 
 

 

 
 

 
 

 
 
 
 
  
 
 
 
 
 
\ 
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Construction of Marriage Hall in 
Arulmigu  Kandeswarar Swamy 

Temple, Thamarakottai Village, 

Pattukottai Taluk, Thanjavur District” 

GOVERNMENTOFTAMILNADU 
HINDU RELIGIOUS AND CHARITABLE 

ENDOWNMENTS 

: Name of work



ANNEXURE 

PARTICULARS TO BE FURNISHED BY THE TENDERER 

 
1. Name of the tenderer and address : 

 
2. Name of work 

 
3. Date o ftender : 

 
4. Total value of tender : 

 
5. Details about E.M.D. enclosed for this 

tender and its validity : Including the Goods and Services Tax 

(GST) Amount 
 

6. Registered class of the tenderer with 
monetary limit and department in 
which registered. Certified copy of the 
registration should be attached. : 

 
7. Recent work (details about name and 

place of work, value of the work etc., 
should befurnished) : 

 
8. Works under 

execution(detailsabout name 
and place of work value of the 
work etc., should be furnished) : 

 
9. Command of labour in brief : 

 
10. Turnover of previous year 

(Particulars for a period of three 

consecutive years 

To be furnished) : 

 
11. Whether Income Tax clearance 

certificate is enclosed. If not when it 

will be produced? : 

12. (i) GST Registration Number : 
 

(ii) Whether GST clearance 
certificate is enclosed? If not, when 
it will be produced? : 

 
 : 
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13. TECHNICAL ASSISTANT DETAILS 
 

1. Name : 
 
 

Qualification certificate 

Experience certificate : 

 
 

2. Name : 

 
 

Qualification certificate 

Experience certificate : 

 
OR 

 
1. Name : 

 
If retired Civil Engineer, 

Designation and date of 

retirement (copy to be enclosed) : 

 
14. Any other details : 

 
 
 

NOTE: The consent letter from the Technical Assistant proposed to be employed 
should be obtained and enclosed with the tender. 
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS TO 
CONTRACT APPENDED WITH T.N.B.P. 

 

1. POSTAL TENDERS: 
 

1.1) The contractor may have the option to present the tender directly or to send 

registered post with acknowledgement due on or before the last date for receipt 

of tenders. 

1.2) In case of sending tenders by registered post acknowledgement due it is the 

responsibility of the tenderer himself to dispatch the tender sufficiently early so as to 

reach the tender opening authority before the date and time notified in the tender 

notice for opening of tenders. 

1.3) No representation appeal of any kind will be allowed against belated receipt of 
tenders by post beyond the notified date and time or loss in transit etc. 

2. E.M.D 
 

The acceptance of EMD in various approved forms duly pledge in favour of the Executive 

Officer concerned is subject to the specific condition that the successful tenderer should 

pay the Security Deposit (including E.M.D) in the form of small savings scripts\ 

deposits\Accounts in lieu of other mode of payment for E.M.D. If offering Indra vikas 

patras, the Contractor should note his name in the back side of the said patras and to 

furnish a letter stating that he is submitting the Indra vikas patras and such Indira Vikas 

Patras will only be taken for calculation. 

3. SECURITY DEPOSIT: 
 

In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value 
of contract minus the E.M.D. already remitted) will be collected at one time only 

                     ( equivalent to 2% of the contract value including GST Amount ) 

The Security Deposit can be paid to the contractor asking them to invest the amount so 
paid in small savings scripts and to hand over to the Executive Officer concerned by 
pledging them in his favour, subject to the condition that unless the contractor remit the 
security deposit in small savings scripts (which will be returned after observing the rules 
in force), their further bill to the work carried out by them will not be paid. 
 

Additional security deposit will have to paid by successful tenderer if called for, 
 
Irrevocable bank guaranty in the prescribed form shall be accepted towards security 
deposit retention money also (G.O.Ms.No.283/PW(G2)Dept./Dt.21.05.99). 
 
 
 

 
 

 

        Contractor                                     EXECUTIVE OFFICER, 

      Arulmigu Kandeswarar Swamy Temple,  

                                Thamarakottai Village, Pattukottai Taluk,  

                                    Thanjavur District. 
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4. WITHHELD AMOUNT: 
 

With held amount at 5% percent be recovered from each bill based on the value of work 
done. 

 
5. CLAIMS OF CONTRACTORS ON ACCOUNT OF LOSSES DUE TO 
UNPRECEDENTED FLOODS  AND OTHER ACTS OF GOD: 

 
The work executed by the contractor under this contract shall be maintained at 

the contractor’s risk until the work is taken over by the Executive Officer. The 
Government or the temple administration shall not be liable to pay for, any loss of 
damages occasioned by or arising out of fire, flood, volcanic eruption, earth quakes, 
other convulsions of nature and all other natural calamities, risks arising out of acts of 
God during such period and that the option whether to take insurance coverage or not to 
cover such risks is left to the contractor. 

 
6. STANDARD SPECIFICATIONS: 

 
For detailed description of various items of work to be executed in addition to the 

brief description given in the schedule and for the rights and obligations of the 
Contractors etc, the attention of the contractors is invited to Tamil Nadu Building practice 
which should be followed in all respects both in letter and spirit. The materials used, the 
workmanship, the mode of execution of the work etc., should conform to relevant 
specification of TNBP or Indian Standard Specifications as may be specified. 

 

7. SAFETY CODE: 
 

The safety measures and all amenities for the labours shall be made by the 
Contractor at his cost as indicated in the safety code vide appendix to General Conditions 
to Contact and clause 34,35 and 42.1 to 42.6 of General Conditions to Contract. 

 
8. RETENTION OF 2½% FOR ONE YEAR: 

In case of contract for construction of building either permanent or semi Permanent                     
buildings, a sum equivalent to 2½ % of the value of work done will be retained with the 
Government for a period of one year reckoned from the date of completion of the work in 
order to enable the departmental officers to watch the effect of all seasons on the work 
done by the contractor. The amount so retained with the Government will be refunded, 
only on expiry of one-year period referred to above and on execution of indemnity bond 
by the contractor for further period of four years. 

 
The contractor shall be liable to set right all defect arising out his faulty Execution or 

sub standard work notice during the above five years period at his cost 
(G.O.Ms.No.283/PW(G2) Dept. / Dt.21.05.99). 

In addition to the afore said security deposit, retention amount shall be deducted 
from the running account bills, a sum equivalent to 5% (Five Percent) of the total value 
(including the Goods and Services Tax (GST) Amount for all the running account bill) of each 
bill as retention money  
Out of the 5% retention amount, 2½ % (Two and half Percent) of the total value of the work 
so far executed will be released to the contractor on payment of final bill, and in the final 
bill, the Goods and Services Tax (GST) amount retained in previous payment has to be 
released to the contractor without interest. 

And the balance 2½% will be retained for a period of one year reckoned from the 
date of completion of the work, as all defects shall have been made good according to the 
true intent and meaning hereof, whichever shall happen last 
The retention money of 2½% including GST (Two and a Half Percent) of the total value of 
contract after deducting any amount due to the Department, shall be refunded to the Bidder 
without interest after the defects liabilities attached to the contract is over. 
 
 

 
                    Contractor                                                                                      EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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GOVERNMENT OF TAMILNADU 

HINDU RELIGIOUS AND CHARITABLE ENDOWNMENTS DEPARTMENT 
 

Office of the Executive Officer, Arulmigu Vathalai Nachiamman Temple, 
Kandamagalam Village, Budhalur taluk, Thanjavur District 

 

Nameofwork: “Construction of Marriage Hall in  
Arulmigu Kandeswarar Swamy Temple, Thamarakottai         
Village, Pattukottai Taluk,  Thanjavur District” 
  

Last Date for receipt of tender : 11.08.2022 up to 3.00pm 

 
 

Date and time of opening : 11.08.22-2018  at  3.30pm 

 
 

E.M.D. to be remitted : Rs.1,63,000/- (Rupees One Lakhs 

Sixty Three thousand only) EMD 

including GST 12% 

Mode of E.M.D. to remitted: In the shape of Demand draft of the Nationalized and 

Scheduled banks drawn in favour of Executive Officer, Arulmigu Kandeswarar Swamy 

Temple, Thamarakottai Village, Pattukottai Taluk, Thanjavur District”. and 

National Saving script / Deposit / Accounts of postal Department pledged in favour of the 

Executive Officer, Arulmigu Kandeswarar Swamy Temple, Thamarakottai Village, 

Pattukottai Taluk,  Thanjavur District”. 

Note : 
 

1. The tender document and E.M.D. should be enclosed and covered with sealed. Tenders 
not submitted in sealed cover will be summarily rejected. 

 
2. The rate in words and figures for each item of schedule should be furnished by the 

tenderer without fail in appropriate columns. Corrections scribbling overwriting and 
erasing (should be avoided as far as possible) should be attested by the contractor. 

 
3. The total value of each Item of work should be worked out and entered in the amount 

column. Proper care must be taken in working out the value of each item of work taking 
Into account the unit for which the rate is quoted and the quantity of work to be done 
under theItem. 

 
4. The total of each page should be noted at the end of each page and carried over to next 

page. The grand total value of the tender should be worked out and furnished at the 
end, both In. words and figures. 

 
5. The Tenderer shall quote the rates and prices (both in figures and words) for all the 

items of the Works described in the Bill of Quantities including taxes along with sum of 
the quoted tender value including taxes at the end (both in figures and words). 

 
6. The Tenderer shall quote the rates including taxes for the quantity and units specified 

under matric units under schedule. 

 

 
                    Contractor                                                                                EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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FOR SPECIAL ATTENTION OF THE TENDERER 

 
1. Proof of registration with P.W.D. as a contractor shall be attached with the tender. 

 
2. Current Income Tax clearance certificate shall be enclosed with thetender, 

 
3. The Tenderer should furnish the, Copy of Goods and Services Tax(GST)Registration 
No. 

 
4. E.M.D. will be accepted in the shape of chalan, Deposit at call receipt,  Demand Draft of  

the Nationalized and Scheduled banks drawn in the name of the Executive Officer, 

Arulmigu Kandeswarar Swamy Temple, Thamarakottai Village, Pattukottai 

Taluk,  Thanjavur District”. concerned and National Saving Scrip/Deposit/Accounts 

of Postal Department pledged in favor of the Executive Officer concerned 

Indravikaspatras are acceptable. The tenderer should write in the back of 

IndrayikasPatra his   name   and   address. He   should   also give an undertaking to  the 

Executive Officer in writing that the Indravikaspatras bearing relevant register number 

are submitted as E.M.D. No other mode of payment will be accepted. 

 

5. The successful tenderer should convert the E.M.D. already deposited and additional 

security deposit if any required for the fulfillment of contract into National Savings 

Certificates / Accounts pledged in favour of the Executive Officer, Arulmigu 

Kandeswarar Swamy Temple, Thamarakottai Village, Pattukottai Taluk,  

Thanjavur District”. 

 

6. The following particulars shall also be furnished by the contractor along with thetender. 

a) List of details of works executed by the contractor with theirvalue. 

b) A list of details of work under execution by the contractor with theirvalues. 

c) Annual turnover of the last one year (necessary certificate to the effect issued by the 

respective bank shall be attached) 

7. The tender documents will be issued to the contractors registered with Public Works 

Department in the appropriate class. 

 
 
 
 

Contractor                                   EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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SPECIAL INSTRUCTION TO THE TENDERERS 

1. The Tenderer should carefully go through the tender schedule and quote their rates for all 

items. 

2. The rates should be filled in neatly in figures and in words and taking into account 
the metric units specified in the tender, scribbling, over writings and erasing should be 
avoided as far as possible. 

3. The amount of each item of work should be worked out. Proper care must be taken in 

working  out  the  amount  of  each  item  of  work  taking  into  account  the  unit  for  which 

the rate is quoted and the quantity of work to be done under the item. 

4. The total for each page should be arrived at and, carried out to every page and  the  

grand total value of work should be worked out and shown at the end.  The Tenderer  

shall quote the rates and prices (both in figures and words) for all the items of the 

Works described in the Bill of Quantities. 

5. The  tender  should  be  submitted  along  with  a  covering  letter  giving  full  details,  as 

called  for  in  the  tender  notice  together  with  the  copy  of  letter  registering  them  into   

the  appropriate  class. 

6. In case the tenderers who are eligible for confessional Earnest Money Deposit and 

accordingly they should furnish the reference No. and date in which the concession was 

granted  to  them  a  copy  of  the  a  fore said reference   may  be enclosed along with the  

tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with the 

tender or the tender in which theIncomeTax clearance certificate for the current year was 

submitted to this office should be specified. 

8. Details of previous work done by the Tenderers covering the cost of the work,the 
agreement, No. date, department in which the work was carried out, etc., should be 
furnished so as to assess the previous experience of the tenderers. Year wise details 
should be furnished so as to see that these tenderers have minimum experience of 
major building. 

9. List of various machinery and other equipments at the tenderers disposal for use in 

the execution of the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender. The tenders submitted 

without filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the conditions. 

 
 
 
 
        Contractor                       EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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APPENDIX - 1 
TENDER NOTICE 

(As amended in CO. M.S. No. 618/PW. Dt. 30.04.85) 

 
on behalf of the Governor of Tamilnadu, Tenders will be received by the Executive Officer, Arulmigu 

Kandeswarar Swamy Temple, Thamarakottai Village, Pattukottai Taluk,  Thanjavur District”.     

at his office up to 3.30 PM on 11.08.2022 for the work of “Construction of Marriage Hall for Arulmigu 

Kandeswarar Swamy Temple, Thamarakottai Village, Pattukottai Taluk,  Thanjavur District”. The 

tenders should be in the prescribed form obtainable from the Executive Officer, Arulmigu Kandeswarar 

Swamy Temple, Thamarakottai Village, Pattukottai Taluk,  Thanjavur District”. The tenders will 

be opened by the Executive Officer at 3.30 P.M. on the same day at the place aforementioned. 

 

1. The tenderers or their agents are expected to be present at the. time of opening of 
tenders. The tender receiving officer will on opening each tender prepare a statement 
of the attested and unattested corrections therein and hand it over to the tenderer 
concerned and initial all corrections in the presence of the tenderers. If any of the 
tenderers or their agents finds it inconvenient to be present at the time, then in such 
a case, the tender receiving officer will on opening the tender of the absentee 
tenderer, make out a statement of the unattested corrections and communicate it to 
him. The absentee tender shall then accept the statement of the corrections with  out  
any question what so ever. 

 
2. Tenders must be submitted in sealed covers and should be addressed to the 

Executive Officer, Arulmigu Kandeswarar Swamy Temple, Thamarakottai 
Village, Pattukottai Taluk,  Thanjavur District”., the name of the tenderer and 
name of the work being noted on the Cover. If the tender is made by an individual, it 
shall be signed with his full name and his address shall be given. If it is made by firm 
it shall be signed with the co partnership, name by a member of the firm who shall 
also sign his name and the name and address of each member of the firm shall be 
given. If the tender is made by a corporation it shall be signed by a duly authorized 
officer who shall produce with his tender, satisfactory evidence of his authorization. 
Such tendering corporation may be required, before the contract is executed, to 
furnish evidence of its corporate existence. 

 
3. Each tenderer must also send a certificate of Income Tax Verification from the 

appropriate Income Tax authority in the form prescribed therefore. The certificate will 
be valid for one year from the date of issue for all tenders submitted during the period. 

 

4. In the case of proprietary or partner firm it will be necessary to produce the 
certificate aforementioned for the proprietor or proprietors and for each of the 
partners as the case maybe. 

 

5. All tenders received without a certificate aforementioned will be 
summarilyrejected.ach tender must  pay  an  Earnest  Money,  Deposit a  sum of  Rs.  
1,54,000/-  (Rupees  One  Lakhs Fifty Four Thousand Only) either in the form of N.S.C. 

pledged in favour of the Executive Officer, Arulmigu Kandeswarar Swamy 
Temple, Thamarakottai Village, Pattukottai Taluk,  Thanjavur District”., 
or in any other form as may be approved by the State Govt. from time to time as per 
para 155 of T.N.P.W.D. Code. This E.M.D. will be refunded to the unsuccessful 
tenderer on application after intimation is sent of rejection of the tender or at the 
expiration of three months from the date of tender whichever is earlier. There fund 
will be authorized by the Executive Officer. The E.M.D. will not be received in cash or 
currency. 

6. The EMD should be remitted in the shape of Small savings scripts, Deposits , Pass 
Books NSC KVP. If the Earnest money is remitted in the shape of National savings 
certificates and KVP., it must be Pledged in favour of the Executive Officer, 

Arulmigu Kandeswarar Swamy Temple, Thamarakottai Village, 
Pattukottai Taluk,  Thanjavur District”. If the EMD in the shape of NSC or 
KVP is not pledged in favour of Executive Officer, the tender will be 
summarily rejected. 

7. The EMD will not carry any interest. It will be dealt with as provided in the 
tender. 
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8. The acceptance of EMD in various approved forms duly pledged in favor of the 

Executive Officer Arulmigu Kandeswarar Swamy Temple, Thamarakottai 
Village, Pattukottai Taluk,  Thanjavur District”. District is subject to the 
specific condition that the successful tenderer should pay the Security Deposit 
including EMD in the form of small savings scrip. Deposits account in lie of other 
mode of payment made for EMD before acceptance of the tender. 

 

9. The tender will remain valid for a period of 90 days from the last date of receipt of 
tender. The validity period can be extended further if the contractor gives his consent 
in writing specifying the period of extension. 

i) The tenderer whose tender is under consideration, shall attend the Executive 
Officer office before the end of the period specified by written intimation to him. In 
case, the  tenderer fails to attend the office before the end of the specified period, 
his tender will not be considered. He shall forth with up on intimation being given to 
him of acceptance of his tender, by the officer duly authorized in his behalf under 
article 299(1) of the constitution hereinafter called "The accepting authority," make 
security deposit of 2% of the value of contract in one of the forms prescribed in 
Tamil Nadu Public Works Account Code (ie) by taking in to account of the amount of 
EMD already deposited with the tender it would be sufficient to pay the balance 
amount to make up the 2% of the value of contract for the purpose of Security 
deposit. However, the security deposit of one percent of the estimate cost of work 
can be deposited as one time deposit by the contractor. The security deposit 
together with earned Money Deposit and the amount withheld according to clause 
64-1 of General conditions of Contract shall be retained as Security for the 
fulfillment of contract. If a cash Security Deposit is made by the contractor, he shall 
follow the procedure laid down in the preceding paragraph for payment of Earnest 
Money Deposit and such deposit shall not bear interest 

ii) An additional Security deposit of 1 % of the value of the contract in one of the 
forms prescribed above will be remitted by the successful tenderer, if called for by 
the tender finalizing authority. 

iii) On receipt of written communication of acceptance of tender, if the tenderer fails to 
pay the requisite security deposit within the period specified in the written 
communication or backs out from the tender or withdraws his tender, the Earnest 
Money Deposit shall be forfeited to the Govt. 

If the contractor fails to carry out the contract, after paying requisite deposits, then 
he will be liable for the excess expenditure if any incurred to complete the work as 
contemplated in the General Conditions of Contract. 

iv) It shall be expressly understood by the tenderer that on receipt of written communication 
of acceptance of tender by the tenderer the reemerges valid contract between the 
Governor of Tamil Nadu and the tenderer, for execution of the work without any separate 
written agreement. For this purpose the tender documents ie., tender notice, tender 
offered by the contractor, General Conditions of Contract, special conditions to the 
contract, correspondence, written communication of acceptance of tender etc., shall 
constitute a valid contract and that will be foundation of the rights of the both the parties 
to the contract.          

 

Provided that it shall be open to the accepting authority to insist execution of any 
written agreement by the tenderer, if administratively considered necessary or 
expedient. 

11.The tenderer shall examine closely the Tamil Nadu Building practice and also the 

General Conditions of Contract contained therein, and sign the divisional office copy of 
the Tamil Nadu Bldg., Practice and its addenda volume in token of such study before 
submitting his tender unit rates, which shall be for finished work in situ. He shall also 
carefully study the drawing and addl. specifications and all the documents connected 
with the contract. The Tamilnadu Bldg., practice and other connected documents with 
the contract such as specifications, plans, descriptive specifications sheet regarding 
materials etc. can be seen at any time between 11.00 a.m. and 5.00p.m. on office, days 

in the office of Executive Officer, Arulmigu Kandeswarar Swamy Temple, 
Thamarakottai Village, Pattukottai Taluk,  Thanjavur District”. A copy of the 
set of contract documents can also be had on payment of Rs. 15,000/- Plus 
Rs.2700/-including the Goods and Service Tax (GST) for each set inclusive of GST. 
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12 The tenderers attention is directed to the requirement for materials under the clause 

"Materials and workmanship" in the General Conditions of Contract. Materials confirming to 
the ISI. Standards shall be used on the work, and the tenderer shall quote his rates 
accordingly. 

13 Every tenderer is expected before quoting his rates, to inspect the site of the proposed 

work'. He should also inspect the quarries and satisfy himself about the quality and 
availabilityofmaterials.Thenameofquarriesandkilnetc.wherefromcertainmaterialsare to be 
obtained will be given in the descriptive specification sheet. The best class of materials to be 
obtained from the quarries or other source defined shall be used on the work. In every case 
the materials must comply with the relevant standard specification. Samples of materials as 
called for in the standard specification or in the tender notice or as required by the 
Executive Engineer shall be submitted for Executive Engineer's approval 
before   the   supply  to  site  of  work  is  begun.  If  the   contractor  after   examination  of    the  
source  of  materials defined in the descriptive specification sheet is of the opinion that 

materials complying with the standard or other specification of the contract cannot be 
obtained in quality or sufficient quantity, from the source defined in the descriptive 
specification sheet, he shall so state in his tender and state where from he intends to obtain 

materials, subject to the approval of the Joint Commissioner/ExecutiveOfficer. Arulmigu 
Kandeswarar Swamy Temple, Thamarakottai Village, Pattukottai Taluk,  
Thanjavur District”. 

14. The Govt. or the temple administration will not, however, after acceptance of contract 

rate pay any extra charges for lead or for any other reasons, in case the contractor is found 
later on to have misjudged the materials available. Attention of the contractor is directed to 
the "General Conditions of Contract" regarding payment of seignior age tollsetc. 

15. The tenderer's particular attention is drawn to the sections and clause in the General 

Conditions of Contract dealing with. 
1. Test, Inspection and rejection of defective materials and work. 
2. Carriage 
3. Construction plant 
4. Water and Lighting 
5. Cleaning up during progress and for delivery 
6. Accidents 
7. Delays 
8. Particulars of payment. 

The contractor should closely peruse all the specification clauses which govern the rates 
which he is tendering. 

 

16 A schedule of quantities accompanies this tender notice. It shall be definitely understood that the 
Govt. does not accept any responsibility for the correctness or completeness of this schedule 
and that this schedule is liable to alterations by omissions deduction or additions at the 

discretion of the Executive Officer, Arulmigu Kandeswarar Swamy Temple, 
Thamarakottai Village, Pattukottai Taluk,  Thanjavur District”. as set forth in 
the conditions of contract. The tenderer will, however base his lump sum tender on this 
schedule of quantities. He should quote specific rates for each item in the schedule and the 
rates should be in rupees and in sums of five paise. The rates should be written both in words 
and figures and the units words. The tenderer should also show the totals of each item and the 
grand total of the whole contract and quote in the tender a lump sum of which he will undertake 
to do the whole work subject to the conditions of contract such lump sum agreeing with the total 
amount of Schedule A. The schedule accompanying the lump sum tender shall be written legibly 
and free from erasures, over writings, or conversion of figures. Corrections, where 
unavoidable should be made by crossing out, initialing dating and rewriting. 

 
17 Tenderers offering a percentage deduction from or increase on the estimate amount except 

in the case of tender for maintenance and repair works called for specifically under 
percentage rate tender system and those not submitted in proper form or in due time will be 
rejected. 

 
18 The tenderer should workout his own rates, without reference being made to the Public 

Works Dept. schedule of rates or the public works department estimate. However in case of 
tenders called for under % rate tender system the tenderer should workout his own rate but 
quote his percentage rate above or below the total estimated cost of the work of the 
department indicated in the tender schedule. 
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19 The price at which and the sources from which certain particular materials shall be obtained 

by the contractor are given at the end of the schedule accompanying the tender form. 
Tenderer must accept the materials at these prices and shall quote their price for finished 
works  accordingly.  Not   with  standing  any  subsequent  change  in  the  market  value  for 

       these  materials, the charges to the contractor will remain as originally entered in the written      
      contract. No centage or incidental charges will be borne by the temple in connection with  
      this supply. 

20 The attention of the tenderer is directed to the contract requirements as to the time of 
beginning of work the rate of progress and the dates for the completion of the whole work 
and several parts. The following rate of progress and proportionate value of works done 
from time to time as will be indicated by the Executive Officer certificates of the value of  
work done will be required. Date of commencement of the programme will be the date on 
which the site (or Premises) is handed over to the contractor. 

 

Period after date of Commencement 
Percentage of work complete 

(Based on contract lump sum amount) 

1st Month 5% 

2nd Month 10% 

3rd Month 15% 

4th Month 20% 

5th Month 25% 

6th Month 30% 

7th Month 35% 

8th Month 40% 

9th Month 45% 

10th Month 50% 

11th Month 60% 

12th Month 70% 

13th Month 75% 

14th Month 80% 

15th Month 85% 

16th Month 90% 

17th Month 95% 

18th Month 100% 

(Total EighteenMonths) 

Note :The period to be entered in col. 1 for the purpose of following the rate of progress may be fixed by 

the Joint Commissioner / Executive Officer to suit each case. 
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21 No part of the contract shall be sub-let without written permission of the  Executive Officer 
nor shall transfer be made by power of attorney, authorizing others to receive payment on 
the contractor's be half. 

 
22 If further necessary information is required the Executive Officer of the division will furnish 

such but it must be clearly under stood that tenders must be received in order and according 
to instructions. 

 
23 The Executive Officer or other sanctioning authority reserves the right to reject any tender or 

all the tenders. 
 

24 The tenderers who are themselves not professionally qualified shall undertake to employ 
Qualified technical men at their cost to look after the work. The tenderers should state in 
clear terms whether they are professionally qualified or whether they undertake to employ 
technical men required by the department specified in the schedule below for the work. In 
case the selected tenderer is professionally qualified or has undertaken to employ technical 
men under him, he should see that one of the technically qualified men is always at the site 
of the work during working hours personally checking all items of works and paying extra 
attention to such works as may demand special attention (e.g.) reinforced concrete works 
etc. 

 
(The norms for the employment of Technical Assistant and penalty for non-employment of 
such technical Assistant etc, is furnished in the form at below) 

 
 

ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL 

ASSISTANTS 

The tenderer who himself is not professionally qualified should undertake to employ 
qualified technical men at his cost to look after the work. The tenderer should state in clear 
terms whether he undertakes to employ technical men required by the Department specified in 
the Schedule below for the work. In case the selected tenderer is professionally qualified or has 
undertaken to employ. Technical men under him he should see that one of the technically 
qualified men is always at the site of work during working hours, personally checking all items of 
works and paying extra attention to such works as may demand special attention eg. reinforced 
cement concrete works etc. 

 
 

Employment of Technical Personnel 

 

1 From one to Rs.5.00Lakhs 1) One Diploma Holder in Civil Engineering 
(or) 

i. Not less than one retired Junior Engineer 
                       2.       From Rs. 5 to10lakhs 1) One B.E.,(Civil) 

(or) 

ii. Equivalent Degree holder 

(or) 

iii. Not less than one retired Sub 

Divisional Officer AEE /ADE 

(or) 

iv. One Diploma Holder with three 

years experience. 
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          3.   From Rs. 10 to25lakhs 1) One B.E., (Civil) with 3 years experience 

plus ONE DIPLOMA Holder in Civil 

Engg. (or) 

i. Equivalent Degree holder with 3 
years experience plus one Diploma 
holder in Civil Engg. 

(or) 

ii. NotlessthanoneretiredSub-
Divisional Officer plus one Diploma 
holder in Civil Engg. 

 
 
 

 
4.From Rs. 25 to 50lakhs 

(or) 

4) Two diploma holder in Civli Engg. With 
3 and 5 years experience respectively. 

 
1) One B.E., Civil with 3 years experience 

plus two diploma holders in Civil Engg. 

(or) 

2) One B.E., (Civil) with 3 years experience 
plus two retired Junior Engineers. 

(or) 

3) Equivalent degree holder with 3 years 
experience plus two Diploma holders in 
Civil Engg. Or Two retired Junior  
Engineers 

(or) 
4) One retired Sub Divisional Officer (AEE 

or ADE) Plus two diploma holders in 
Civil Engg. or one retired SDO (AEE or 
ADE) Plus two retired JuniorEngineers 

 

                     5.Above Rs.50Lakhs 1) To be examined in individual cases   

                                                                                                  depending upon the nature of work and  

                                                                                                  the technical skill involved and defined                    

                                                                                                  in the tender notice regarding the No. of  

                                                                                                  qualified technical personnel to be  

                                                                                                  employed by the contractor 

 

 
6   .A penalty of Rs.2,000/- PM for diploma holder and Rs.5,000/- PM for Degree Holder be 

levied in case of default on the part of contractors in the norms mentioned above. 

 
7      The employment of Technical Assistant should be based only on the value of contract. 

Engineers with Mechanical Engineering qualification and retired from Civil Engineering 

Departments are also suitable to supervise the Civil Engineering works because of their 

experience in Civil Engineering field. 

 
8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when 

the work is kept in abeyance due to valid reasons and during such period in the opinion of 

the Executive Officer, the employment of Technical Assistant is not required for the due 

fulfillment of the Contract. 
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9.A movement register should be opened and maintained for Technical Assistants employed 

by the Contractor or for the Technically qualified contractor. The Technical Assistant or 

Technically qualified Contractor should note the arrival and the departure timings every day 

along  with  their  initials. Such  Register  should  be  produced  during inspection  of  the    

Inspecting Officers. 

10.Without prejudice to the generality of the above clause the contractor shall during the 

currency of the contract, when called upon by the Engineer-in-charge engage and also 

ensure engagement by the Sub Contractors and others employed by the contractor in 

connection with the work such number of apprentices in the category mentioned, below and 

for such period, as may be required by the Engineer-in-charge. The Contractor shall train 

them as required under the Apprentices Act 1961 and the rules made there under and shall 

be responsible for all obligations of the employer under the said act including the liability to 

make payments to apprentice as required under that said act. 

11.Deleted. 

12.  A  tenderer   submitting  a tender  which the  tender  accepting  authority  considers  

     excessive  and/or indicative of the insufficient knowledge of current prices or definite attempt       

    at profiteering will render himself liable to be debarred permanently from tendering or for    

    such period as the tender accepting authority may decide. The tender rates should be based      

   on the controlled price for materials-price permissible for the tenderer to charge a private     

   purchaser under the provision of clauses 8 of hoarding and profiting prevention ordinance     

  1943    as amended from time to time and on similar principles in regard to labour and   

  supervision in the construction. 

13.The contractor should offer employment to ex-toddy tappers as far as possible. 

Note: This paragraph should be scored out if the cost of work involved is less than Rs, 10, 000/- 
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14.In the case of contracts for construction of buildings either permanent or semi permanent 
buildings,  assume  equivalent  to  21/2%  of  the value of work done will be retained with the 
Govt. for a period of one year reckoned from the date of completion of the work in order to 
enable the departmental officers to watch the effect of all seasons on the work done by the 
contractor. The amount so retained with the Govt. will be refunded only on the expiry of one 
year period referred to above and on execution of Indemnity bond by the contractor for a further 
period of four years. The contractor shall be liable to set right all the defects arising out of his 
faulty execution or sub standard work noticed during the above five years period at his cost. 

 
 

15.A statement giving particulars of equipment resources that will be put at the disposal of the 
work under the following classification should accompany the tender. 

 
 

a. Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b. Organization 

i. Technical & (ii)Unskilled 

 
 

16.The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. 
to be specified in the tender) will receive preferential consideration. The tenderers are 
requested to report on their covering letter. 

 
 

17.The Executive Officer reserves to himself the right of allotting the different sub works to the 
different contractors or to one and the same contractor as he may decide after the receipt of 
tenders. 

 
 

18.The Tenderer shall quote the rates and prices (both in figures and words) for all the items of 
the Works described in the Bill of Quantities along with sum of the quoted tender value 
including taxes at the end (both in figures and words).. 

 
 

19.No seignior age shall be charged where due for materials quarried from the PWD or other 
Govt. Quarries. Assistants as necessary shall be given to the contractor by the Department to 
obtain access to quarries approved by the Executive Officer. No plot rent will be charged for 
materials stocked on Govt. land during the course of construction provided all such materials 
are removed within one month after the work is completed. 

 
 

20.Seigniorage or charges due for the use of private quarries and private land shall be paid by 
the contractor. 

 
 
 

 
              Contractor                                     EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                      Thanjavur District. 
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II. TENDER 
 

To 

His Excellency the Governor of Tamilnadu, 
represented by the 

              EXECUTIVE OFFICER, 

                           Arulmigu Kandeswarar Swamy Temple,  

                     Thamarakottai Village, Pattukottai Taluk,  

                     Thanjavur District. 
 

Sir, 
 

1. I/We do hereby tender and if this tender be accepted undertake to execute the following 
work viz, as shown in the drawings and described in the specification deposited in the 
office of the Circle/Division with such variations by way of alterations or additions to and 
omission from the said works and method of payment as are provided for in the conditions 
of contract for the sum of Rupees (in
figures and words)_     _ 
or such other sum as may be arrived at under the clause of the General Conditions of 
Contract relating to "Payment on lump sum basis or by final measurements at unit prices" 

 
2. I/We have also completed the priced list or items in schedule "A" annexed (in words and 

figures)forwhichI/Weagreetoexecutetheworkandreceivepaymentonmeasuredquantities   as 
per the General Conditions of Contract. 

 
3. I/Wedoherebydistinctlyandexpresslydeclareandacknowledgethatbeforethesubmissionof 

my or 
 

I/We being a registered PWD contractor have already produced an Income Tax 
verification certificate during the current calendar year in respect of (here particulars of the 
previous occasions in which the certificate was produced should be given) The legal 
address of the contractors for service of all letters and notices will be as follows. . 

 
5. (i) (a) I/We enclose herewith a chalan for the payment of the sum of Rs............................ 

 
................................................................................................................ (to be entered in 

 
words and figures) as Earnest Money not to bear interest. 

 

 
. (i)(b) l/We have paidRs...........................................(Rupees..................,............................. 

...........................................as against the E.M.D. of Rs. ............................... ,........... 

(Rupees ............................................................................................................... )only. 

Since I am/We are eligible to pay the EMD, at concessional rates. 
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(i) (c) in lieu of acash 

I/We................................................................................ have enclosed a....................... 

bearing No ...................................................... Date ............................... 

issued  by......................................................................................................................... 

for a  value  ofRs............................................................................................................... 
                                             drawn/enclosed /pledged in favour of the Executive Officer, 

Arulmigu Kandeswarar Swamy Temple, Thamarakottai Village, Pattukottai 
Taluk,  Thanjavur District”. 

 (i)(d) I am / 
Weare............................................................................................................... 

and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications 

when intimation is sent to me/us of rejection or at the expiration of three months from the date 

of this tender whichever is earlier. If tender is accepted, the Earnest Money shall be retained by 

the Govt. as security for the due fulfillment of contract. If upon intimations being given to me/us 

by the authority authorized by the Governor under article 299 (1) of the constitution (hereinafter 

called the accepting authority) of acceptance of tender (I/We) fail to make the additional 

security  Deposit,  then I/We   agree   to  the   for feature   of Earnest  Money   Deposit.  Any   

notice required  to  be  served  onmeorus here  under shall  be  sufficiently   serve   dormer  us  

 if   delivered  to  me   or  us  personally   or  forwarded  to me or us by post (Registered or 

ordinary) or left at my or our address given herein. Such notice shall, if sent by post be deemed 

to have been served on me or us at the time when in due course of post it would be delivered 

at the address to which it is sent. 

 
7. I/We fully understand that on receipt of communication of acceptance of tender from the 

accepting authority, there emerges a valid contract between me/us and the Governor of 
Tamilnadu and the tender documents ie. Tender notice tender with schedules General 
Conditions of Contract and special conditions of the tender negotiation letters, communications 
of acceptance of tenders, shall constitute a contract for this purpose and be the foundation of 
rights of both the parties provided that it shall be open to accepting authority to insist on 
execution of any written Agreement by the tenderer, if administratively considered necessary 
or expedient. 

 
8.  I/We have also signed the copy of Tamil Nadu Building practice and addenda volume, thereto 

maintained in the Division office in acknowledgement of being bound by all conditions of the 

clauses of the General Conditions of Contract and all specifications for item of works described 

by a specification number in Schedule A. 

9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the 

clause of the General conditions of contract, relating to payment of lump sum basis or by final 

measurement at unit prices I/We agree subject to said conditions to execute and complete the 

works shown upon the said drawing serially from number I to inclusive (Schedule - B) and 

described in the specifications (Schedule - C) and to the extent of probable quantities shown in 

(Schedule - A) with such variations by way of alterations additions to or deductions from the 

said work and method of payment therefor as are provided for in the saidconditions. 

10.(i) The term " Executive Officer " in the said condition shall mean the Hindu Religious and Charitable 

Endowment Department officer in charge of the Arulmigu Kandeswarar Swamy 

Temple, Thamarakottai Village, Pattukottai Taluk,  Thanjavur District”. 

having jurisdiction for the time being over the work who shall be competent to exercise all the 

powers and privileges reserved herein in favour of the Govt. with the previous sanction of or subject 

to ratification by the competent authorities in case where such sanction or ratification may be 

necessary and who has been duly authorised under articles 299 (1) of the constitution. 
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11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree 

to commence the work as soon as this contract is accepted by the competent authority as defined 

by the Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us 

as provided for in the said conditions and agree to complete the work within Eight (18) months 

from the date of such handing over of the site(or premises) and to show progress as defined in the 

tabular statement "rate of progress" subject nevertheless to the provisions for extension of time 

contained in clause56 oftheGeneralConditionsofContractappendedtotheTamilnaduBuildingPractice 

12. I/We agree that upon the terms and conditions of this contract being full filled and performed to the 

satisfaction of Executive Officer, the security deposited by me/us as herein before recited or such 

portions thereof as I/We may be entitled to under the said conditions be paid back to me/us as 

provided in clause 64 of the General conditions of Contract. 

13. I am/ we are professionally qualified and my/ our qualification are as follows. 
 

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for 

supervising the work and will see that one of them is always at site during working hours personally 

checking all items of works and paying extra attention to such works „ as may require special 

attention (eg) reinforced cement concrete. 

 
 Name of technical staff 

proposed to be employed 
(1) 

Qualification 
(2) 

Experience 
(3) 

1. 

2. 

3. 

   

 
14.  I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of 

the General Conditions of Contract shall be Executive Officer, Arulmigu Kandeswarar 

Swamy Temple, Thamarakottai Village, Pattukottai Taluk, Thanjavur 

District”. In case,the value of claim does not exceed Rs.50,000/- 

 

Signature of the Contractor with Date 
 

15.  On behalf of the Governor of TamilNadu and as duly authorized by the Governor under 

article 299 (1) of the constitution the above tender for a value of Rs. 

................................................................... 

is accepted on this day of ................................................................. 

Signature and Designation 
 
 

Signature of Witness in full 
and address with name in block letters 
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Item 
No 

Probable 
Quantities 

Class and 
Description 

work 

T.N.E.B.P No or 
other special 

specification no if 
any 

Rate 
World Figure 

Unit 
Words 

Amtf
igure 

SCHEDULE - A 
(Schedule of Rates and Approximate Quantities) 

A. The quantities here given are those upon which the lump sum tender cost of the work is based but 
they are subject to alterations, omissions, deductions or additions as provided for in the conditions 
of this contract and do not necessarily show the actual quantities of work to be done. The unit rates 
noted below are those governing payment of extras or deductions for omissions according to the 
conditions of the contract as set forth in the General Conditions of Contract in Tamilnadu Building 
Practice and other conditions specifications of this contract. 

B. It is to be expressly understood that the measured work is to be taken net (Not with standing any 
custom or practice to the contrary) according to the actual quantities when in place and finished 
according to the drawings or as may be ordered from time to time by the Joint Commissioner / 
Executive Officer and the cost calculated by measurement or weight at the respective prices 
without any additional charge for any necessary and contingent works connected therewith. The 
rates quoted are for works in situ complete in every respect. 

 

 
 

SCHEDULE –B 
 

LIST OF DRAWINGS 

Note: All drawings to be signed by the 
contractors as well as the officer 
entering into the contract. 

SUPPLEMENTAL LIST 

As referred to in the specification including 
the General Conditions of contract in 
Tamilnadu Building practice 

 
 

Description Specification Sheet 
 

item Materials 
   

 1. Size alternative to Std. 
Specification size or size 
prescribed Mortar and 
concrete 

Source from which 
item is to be 
obtained 

 

Approximate 
lead 

 
remarks 

 

DELETED 
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Sl.No 
 

Drawing 
No 

 

Description 
 

Sl. 
No 

 
Drawing 

No 

 

Description 
 

Date on 
which the 

drawing was 
supplied 

(1) (2) (3) (4) (5) (6) (7) 

 

1) SitePlan 

2) Building Plan CA Job No: 

 

 
VIDE SHEETS ATTACHED SEPARATELY 



 

SCHEDULE -C 
 

List of specifications for the various items of works supplementing those described in Schedule A 
by standard specification numbers. 

 
 

1.  The contractor shall employ the following technical staff for supervising the work and shall see 
that one of them always at site during working hours personally checking all items of work and 
paying extra attention to such works as may demand special attentions eg. Reinforced cement 
concrete works etc. 

 
 

Name of the members of the technical staff to 
be employed 

Qualification 

 
1) Project Manager – B.E 1No. 

 
2) Site Engineer – B.E 3Nos. 

 
3) Site Engineer– D.C.E 4Nos. 

 
4) Site Engineer – D.C.E  1No. 

 
5) Site Supervisor - 1No. 

 
B.E (Civil) 10 Years Experience 

 
B.E (Civil) 3 Years Experience 

DCE(Civil) 3 Years Experience 

DCE(Electrical) 3 Years Experience 

“C” Certificate Holder 3 years Experience 

 

Note 1 : In case the contractor Is himself professionally qualified the above specification should be 

suitably altered and In case In which the contractor selected has not given In undertaking to 

employ qualified men it should be scored out. 

 
2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for Degree holder 

believed in case of default on the part of the contractors as per norms fixed by the Government for 

employment of Technical Assistant. 

3. The employment of Technical Assistant should be based only on the value of contract Engineers 

with  Mechanical  Engineering  qualification  and  retired  from  Civil  Engineering  Departments  are  

also  suitable  to supervise  the  civil  Engineering  works   because  of  their  experience  in  Civil   

          Engineering  Field. 

4. In case of  the  contractor  who is  professionally  qualified  is  not  in a position  or main always sat 

the site of the work during hours personally checking all items of the work and paying extra 

attention to work as may demand special attention (eg) R.C.C. work etc. he should employ 

technically qualified men as prescribed for the works. 

5. A movement register should be maintained for Technical Assistants employed by the Contractor or 

for the technically qualified Contractor. The Technical Assistants or Technically qualified 

contractors should note the arrival and the departure timings every day along with-their initials. 

Such register should be produced during inspection of the Inspecting Officer. 

6. It  will  not  be  incumbent  on  the  part  of  the  contractor  to  employ  Technical   Assistants  when  

the  work  is  kept  in  abeyance  due  to  valid  reasons  and  if   during  such  period  in   the  

opinion of the Executive Officer, the employment of Technical Assistants is not required for the due 

fulfillment of the contract. 

 
7. Without prejudice to the generality of the above clause the contractor shall during the currency of 

the contract, when called upon by the Engineer-in-charge engage and also ensure engagement by 

the Sub Contractors and others employed by the contractor in connection with the work such 

number of apprentices in the category mentioned, below and for such period, as may be required 

by the Engineer- in-charge. The Contractor shall train them as required under the Apprentices Act 

1961 and the rules made there under and shall be responsible for all obligations of the employer 

under the said act including the liability to make payments to apprentice as required under that said 

act. 
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Details of Technical personnel under regular employment of the tenderer who can be 

made available for the work of Construction of : ……………………………………….. 
 

Sl. 
No. 

Designation Name Educational 
Qualification 

Under regular 
employment 
with tenderer 

since 

Total Span 
of     

experience 

Salary 
being paid 

Remark
s 

1 Site Engineers- 1 No.       

a) (With degreequalification 
Nos. with at least 3years 
experience) 

      

b) Site Engineers- 2 Nos. 
(With Diploma 
qualification Nos. with at 
least 3 years experience) 

      

II. TENDER 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case of any 
discrepancy while expressing rates in words, the rate whichever is advantageous to Govt. will only 
be taken in to account.  Tenders containing  over writing, corrections which are not attested by the 
tenderers will be liable for rejection. 

3. The contractor should satisfy himself about the availability of the various materials at the quarries 
specified in the tender schedule for the work before tendering. In case, the contractor feels any 
difficulty in procuring the material from the stipulated quarries he should make a special mention of 
the fact with details of the quarry / Quarries from which he proposes to bring the required materials 
for the work in the coveringlettertoaccompanyhistender.Anyclaimforpaymentofextracostonaccount 
of increase in the lead for materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the required 
materials from a quarry with lesser lead than that is specified. in the schedule, proportionate 
deductions will be made from the contractors rate of payment for the finished work for the respective 
item / items of work. 

5. A deduction of2%willbemadetowardsincomeTaxin every payment made to the contractor. 

6. The successful tenderer should convert the E.M.D. already deposited and additional security deposit 
if any required for the fulfillment of contract into National Savings Certificates / Accounts pledged in 
favour of the Executive Officer concerned Bank Guarantee for the Security deposit may be furnished 
vide G.O.No.283/PW(G2)Dept./dated21.05.1999. 

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 
G.O.Ms.No.283/PW(G2)Dept./Dated21.05.1999. 

8. UnderSection7FofT.N.G.S.T.Act1999andNotificationdated31.5.992%ofdeductionwillbemadefor Civil 
work and 4% will deducted in respect of all other works 

9. Percentage Tender Conditions: 

One valuation of Tender if it is found that if the overall quoted amount of the, Tender is less 
than 5 to15% of the value put to Tender, the contractor shall pay an additional security at 2% of 
the estimated value. If the tender discount exceeds 15% to 20% the contractor shall pay an 
additional, Security deposit of 50% of the difference between the quoted amount and estimate 
amount Failure to furnish the Additional Security Deposit within 15 days from the date of receipt 
of Acceptance order and execute the Agreement shall entail cancellation of award of contract 
and forfeiture of E.M.D. furnished," 

(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. 
Chepauk, Chennai - 5. Circular Memo No. H.D.O. (A) / 65964 / 99.1, dt. 02.12.99). 
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CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER 
 

Sl.No.3:- An irrevocable Bank Guarantee will be accepted towards  Security  Deposit  in  the  
prescribed form. An affidavit in prescribed form is to be taken up the contractor on a non-judicial 
stamp paper before a Judicial Magistrate. 

Sl.No.4:-As per GO Ms No.296, Finance (Salaries) Department, dt.09.10.2017, the entire GST of 
the supply will have to finally borne by the procuring entities. 

 
Sl.No.5:- 

In the case of contracts for the Construction of buildings either permanent or semi permanent 
buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work done will be 
retained with the Government for a period of one year reckoned from the date of completion of the 
work in order to enable the departmental officers to watch the effect of all seasons on the work done 
by the contractor. The amount so retained with the Government will be refunded only on expiry of 
one year period referred to above and on execution of Indemnity bond by the contractor for a further 
period of four years. 

Otherwise on irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted 
in lieu of retention money. 

III. Execution of Work 

1. The entire work should be carried out as per specifications in the National Buildings code and Tamilnadu 
Building Practice. 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges 
therefore. The special attention of the contractor is drawn to clause 36 of General Conditions of Contract 
regarding water and lighting. 

3. Theratesspecifiedinscheduleforthedifferentitemsofworksareforthefinishedwork. 

4. All duties, taxes, and other levies, payable by the contractor under the contract, or for any other cause 
shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

5. All  minor  baling  and  pumping  incidental  on  the  work  shall  be  borne   by  the   contractor,   where  

heavy  pumping   is   required   the   baling   will   be   done   departmentally.   If   the   contractor   is   

asked to do ,the charges will be paid as per actual plus10%.The Executive Officer in charge of the work 

will be the final authority to decide whether pumping is minor or heavy. 

6. The payment for Earthwork will be made for embankment excluding the quantity of pebbles, boulders 

and other such materials which shall not normally be used along with the earth for formation of bund. 

7. The cement concrete for reinforced cement concrete works shall be machine mixed. 

8. The lime mortar shall be ground in mortar mill as per T.N.B.P. 

9. More than 90 cm height of concrete should not be laid in one day. At the place where the concrete is 

stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete. 

Once a height of 90cm of concrete is laid, it should be cured for three days before further concrete is laid. 

10. The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best quality and shall be 

subject to inspection and approval by Executive Engineer before use on the work. 

 
11. PAINTING : Paint used for the work shall be of approved brand and colour. 

 

12. Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be 

finished truly vertical or horizontal as the case may be. The rate for plastering shall include the cost of 

finishing. No separate extra for finishing the corners edges of beams etc. will be paid. 

13. The planks for form work and centering for reinforced cement concrete works shall be well seasoned 

timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30. They must be 

made smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement 

concrete ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the 

required finish to the underside of the slab is obtained. Mango Planks shall not be used under any 

circumstances.  Centering form works shall be provided to the extent and area ordered by the Executive 

Engineer during the execution. 

14. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance 

with the working drawing supplied. 
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15. The Engineer-in-charge will be at liberty to carryout any portion of the work at any time either 

departmentally or through any other agency in the interest of Govt. without assigning any reasons 

therefore to the contractor who is actually doing the work. The contractor is not entitled for any 

comprehension on account of the same. The contract will be only subject to this condition. 

 
16. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in urgent 

cases by the Masteries incharge of the work subject to the approval of the Section Officer. Earth should 

be removed only from the places marked and to the depth ordered by the above officer. 

17. (a) The contractor should locate pits for earthwork in open places away from the old pits. 

(b) No excavation shall be made inside of  the tank bund nearer to the toe of  the slope than twice the  

height of the bund and the point not on the outside of the bund than three times in the height of 

the bund, unless specifically approved by the Executive Engineer. 

19. The contractor should not enter any private lands for removal of earth there from without the prior written 

consent of the landowners. If he does un authorized ally, the contractor alone will be held fully 

responsible for consequences arising there from. 

20. No borrow pit should be less than 45cm deep. Gap of 90cm should be allowed between any two 

consecutive pits. When the pits are excavated for more than 2m in width longitudinal than dues should 

be provided. 

21. The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they should 
be put in the place and in such a manner as, may be directed by the officers in charge of the work. If any 
such un authorized pits are put ,the contractor will have to fill up the pits a this own cost. 

 
22. A deduction of 20% and 10% will be made in the quantity of earth work measured for than dues and mutt 

us respectively and the amount on account of this deduction will be paid after satisfactory removal of 
Than dues and mutt us. If than dues and mutt us are not removed within a month from the date of check 
measurement by the Engineer-in-charge, the 20% and 10% deductions will be final and will not be 
revoked. 

 
23. The contractor shall arrange for sectioning of the bank immediately after the work in each reach is 

completed. The final sectioning must be completed within 15 days after the completion of the work in the 
entire reach. 

24. Payment for earthwork for New Banks 

Payment for earth work for New Banks will be made as follows (i) Quantity as per pit measurement 

ii. Quantity of New bank after  whichever is lesser consolidation based on level 

 
 
 
 
 

            Contractor                    EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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IV. SUPPLY OF MATERIALS 
 

1. The contractor's rate for the different items of work involving the use of cement are inclusive of 

the cost of Cement 

2. The cement required for the work will be supplied by the contractor himself 

3. The contractor should make his own arrangement at his own cost to take delivery of the 

cement from the dealer and to convey the same to his store shed at site of work. The stock of 

cement with contractors should be accessible to the Departmental Officers for verification at  

any time 

4. To be procured from authorized stockiest and dealers with details of printing in the Cement 

bag as approved by ISI (Pozzolona Cement printed in red color and other Cement bags  

including OPC in black color) 

5. All Cement quantity should be supplied in paper bags only at site of work. 

6. Test certificate to be obtained from Government institution sand Quasi Government institutions

only by mentioning the name of work period of contract and should not be from private  

institutions. 

7. The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 

Table -19. 

8a. TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 
 

SI. 

 

No. 

Characteristics Requirements 

33 Grade IS: 
269-1989 

43 Grade IS: 
8112-1989 

53 Grade IS 
12269-1989 

: 

1. Minimum compressive strength in    

 N/ Sq. mm    

 3 days 16 23 27 
 7 days 22 33 37 
 28 days 33 43 53 

2. Fineness (minimum) (Sq. m/Kg) 225 225 225 

3. Setting Time (minutes) 
   

 Initial - (minimum) 30 30 30 
 Final - (maximum) 600 600 600 

4. Soundness, Expansion 
   

 Le Chatleier - (maximum) m m 10 10 10 
 Autoclave Test (maximum) % 0.80 0.80 0.80 

 
 
 
 
       Contractor                   EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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Engineer-In-chief, WRO & ChiefEngineer(General), Chepauk, Chennai-5. Circular 
Memo No. AEE/TI/AE.l/40322/96, dt. 28.05.2002 
If the Tender of the successful tenderer is seriously unbalance in relation to the Engineers estimate 

of the real cost of work to be performed under the contract, the Government may require that the 

amount of performance security be increased at the expense of the successful tenderer to a level 

sufficient to protect the Government of Tamilnadu against financial loss in the event of subsequent 

default tenderer under the contract. 

 
8. b. Cement Conditions: 

The Procurement of cement of required specifications for the works subject to the followings. 

 
A. The contractor shall procure cement required for the works only from reputed cement 

factories (main producer of their authorized agents, manufacturing cement to ISI standard) 
acceptable to the Engineer-in-charge. The contractor shall be required to furnish to the 
Engineer-in-charge bills of payment and cost certificates issued by the manufactures or their 
authorized  agents  to   authenticate  procurement  of  quality  cement  from  the   approved 
cement  factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. 
The contractor shall make necessary arrangement at his own cost to the satisfaction of 
Engineer-in- charge for actual weight mint of random sample from the available stock and 
shall   conform  with  the  specification  laid  down  by the  Indian   Standards  Institution  as the
case  may  be  cement  shall   be got tested for all the tests including through destructive and 
non-destructive  test  materials  etc,  as  directed   by  the  Engineer-in-charge   in   advance 
   be  fore  the  use  of  cement  bags.  In   case  test  results   indicate  that      the        cement 
arranged by the contractor does not conform to the relevant code, the same shall stand 
rejected and shall be removed from the site by the contractor at his own cost within a day's 
time of written order from the Engineer-in-charge to do so. 

C. The employer will furnish air recreating agents and admixtures required to the Contractor free 
of cost at the employer stores. The use of such admixtures and agents shall be made as per 
the instructions of the Engineer-in-charge. The cost of Cartage / Storage, handling, batching 
mixing shall be borne by the Contractor and shall be included by him to unit officers tendered 
for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the 
Engineers-in-charge for large works 

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be 
constructed by the Contractor at site of work, for which no extra payment shall be made. The 
Contractor shall facilitate inspection of the Cement Go down by the Engineer-in-charge at any 
time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by 
production or record sand test book or by submission of returns and other proofs as directed 
that the cement is being used as tested and approved by the Engineer-in-charge for the 
purpose and the Contractor shall at all times, keeps his record up to date and enable the 
Engineers-in-charge to apply such checks as he may desire. 

G.  Cement which has been unduly long in storage with the Contractor or alternatively has 
deteriorated due to inadequate storage and thus become unfit for use on the works will be 
rejected by the Department and no claim will be entertained. The Contractor shall forth with 
remove from the work area any cement the Engineer-in-charge may disallow for use of work 
and replace it by cement complying with the relevant Indian Standards 
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9. Steel required for the work will be supplied by the Contractor himself 

 

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The 
contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc. 
Mild steel rods, should be cut and placed as reinforcements with proper care according to the 
available rods at site so as to ensure minimum possible wastage. 

11. To b procured from authorized dealers and test certificate for strength as well as for unit 
weight to be produced before use in order to ascertain the size of rod and quantum of Steel 
actually used in the work. 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

15. SteelsuppliedshallconfirmtostandardspecificationsspecifiedinTable:16ofIS: 
456-1978 as detailed below: 

a) Mild Steel - Grade I of IS : 432/Part 1/1966.' 

b) HYSD bars - IS : 1786 -1985/ 

c) Cold worked - IS : 786-1979 (Grade Fe415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected 
since guarantee for the strength and quality is not certified by the authorized dealer or by the 
manufacturers. 

STEEL : 
 

The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc., 
required  for  the  works  only  from the  main  and  secondary  producers  manufacturing   steel  or 

their  authorized agents to the prescribed specifications Bureau or Indian Standards requirements 
and licensed to affix ISI or other equivalent certificates are to be produced to the Engineer before 
use of works. 

 
The diameter and weight of steel should be as follows :- 

 

Sl.No. Diametre of Rod 
Sectional weight in kilogram per running 

meter both for plain and HYSD STEEL 

1) 6 Millimetres 0.222 

2) 8 Millimetres 0.395 

3) 10 Millimetres 0.617 

4) 12 Millimetres 0.888 

5) 14 Millimetres 1.208 

6) 16 Millimetres 1.578 

7) 20 Millimetres 2.466 

8) 25 Millimetres 3.853 

9) 32 Millimetres 6.320 

 
 
 
   Contractor                                 EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, 
even though   separate   rate is called  for, for centering work in the Schedule. 

18. The contractor  will  be  held  responsible  for  the  proper safe custody  of  all the  Departmental
materials which are handed over to the contractor until they are finally used on the work or 
taken over by the Department. 

19. The shed for storing materials should be put up by the contractor a this own cost. 

V. Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting 

In  the  case  of  earth  work  excavation  in  hard  rock  requiring  blasting the  tenderer should
observe  the following  conditions. 

a. The  blasted  rock  shall  be  compactly  stacked  for  measurement.  The net  quantity  of  
 blasted   rock shall be arrived at by allowing a deduction of 40% for voids and compared with 
the pre- measured quantity and only the lesser of the Two shall be paid. 

Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds 
of rocks shall be stacked separately for measurement. The net measurement of two kinds of 
rock  shall  be  compared  with the pre-measured  quantity and only  the  lesser of  the  Two  
shall  be  paid  for. If the total of net measurement of the two kinds of rock exceeds (or) falls 
short of the measurements of mixture, the volume of mixture proposed to be paid shall be 
apportioned in the proportion of the net actual measurements of stacks of the Two kinds 
of  rocks. 
Note: i) 40% deduction for voids shall be adopted for compact and proper 

stacking but such percentage of deduction shall be increased for 
loose(or)improper stacks. 

ii) The blasted rock material ,stacked, measured and paid for shall 
become the property of the department. 

iii)  I.S.CodeNo. 1200(PartI)1969methodof measurement of buildings 
and Civil Engineering of work. PartI" Earthwork" may be referred as 
and when necessary. 

1) The contractor shall provide proper facilities at all for the testing of materials and inspection of   

      the  work  by  the  Engineer-in-charge shall  accordingly  also  have  access all  times  to  the             

places  of  storage  of  manufacture  where  materials  are  being  made   for  use  under  the   

contract to  determine that  manufacture is proceeding in accordance with the drawings and 

specifications. 

i) Set of sieves for sieve analysis test as per IS with mechanical sieve shaker      

ii) Measuring tape, Vernier Scale, Thermometers, Hydrometer, Magnifying glass  

iii) Water tank for curing, Vibration plateform, Tools and Tackles                       

iv) Slump cone 

 
 

2) The contractor shall, upon demand, also forward for the Engineer - in - charge inspection test 
certificate  supplied  by  the  vendors,  when he  is   purchasing   consignments   of   cement,  steel  
and other materials in respect of which certificates are usually available. 

3) The Executive Officer shall have power to reject at any stage, any work which be considered to be 
defective in quality of material or workmanship and be shall not be debarred from rejecting wrought 
materials  by reasons  of  his  having  previously  passed  them  in  an  unworked      conditions. 
Any  portion    of  the  work  or materials  rejected or pronounced  to  be  in   feriortoor   not   in 
accordance  with the drawings and specifications, shall be taken down and removed 
from  the  work  site  at  the  contractor's  expense,within 24hours  after  written instruction  to  that    
effect  have  been  given  by  Engineer-in-charge. Replacement shall at once be made in accordance 
with the specifications and drawings at the contractors expense. 
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4) In case of default on the part of the contractor to carry out such orders the Executive Officer 
shall have power to employ and pay other reasons to carry out the orders at the contractor’s risk 
and all expenses consequent there on and incidental there to shall be borne by the contractor. 

  
5) Inlieu  of  rejecting  work not done  inaccordance  with the  contractor,the Executive Officer may 
allow such work to remain and in that case shall  make  such  allowance  for  the  difference in 
value, as in his opinion may be reasonable. 

 
6) Works opened for inspection. The contractor shall, at the request of the Engineer - in - charge, 
within  such time  as  the  Engineer-in-charge  shall name,  open  for  inspection  any work 
covered up and should the contractor refuse or neglect to comply with such a request the Engineer - in - 
charge may employ other workmen to open up the same. If the said work has been covered up in 
contravention of the Engineer - in - charge instructions or if on being opened up, it be found not in 
accordance with drawings and specifications or the written instructions of the Engineer - in - charge the 
expenses of opening it and covering it up again whether done by or recovered from the contractor. If the 
work has not been covered up in contravention of such instructions or if on being opened up it be 
found to be in accordance with the drawings and specifications or the written instructions of the 
Engineer - in - charge, the expenses aforesaid shall be borne by Government and shall be added to the 
contract sum, provided always that in the case of foundations, or any other urgent works so opened up 
and requiring immediate attention the Engineer - in - charge shall, within reasonable time after the 
receipt of a notice from the contractor that the work has been opened, make or cause the inspection 
there of to be made, and at the expiration of such time if such inspection shall not have been made, the 
contractor may cover up the same, and shall hot be required to open it up again for inspection except at 
the expense of Government. 

 
 
 
 
 
         Contractor                                  EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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II) Defects, shrinkages, etc, after completion 

 

1) Any defects, shrinkage or other faults which may appear within six months from the completion of the 
works arising, in the opinion of the Engineer - in - charge from faulty materials or workmanship not in 
accordance with the drawings and specification or the instructions of the Engineer - in - charge shall, 
upon the directions in writing of the Engineer - in - charge and within such reasonable time as shall be 
specified therm, be amended and made good by the contractor at his own cost, unless the Engineer - in - 
charge shall decide that the contractor ought to be paid for the same at the rates agreed on such reduced 
or other rates, as the Engineer - in - charge may fix and incase of default, the Engineer - in - charge may 
employ and pay other persons to amend and make good such defects, shrinkage or other faults or 
damage, and all expenses consequent thereon and incidental thereto shall be borne by the contractor. 

 
2) The shrinkage period of six months referred to in main clause 26.1 above, will be five years in 
respect of all contracts for construction of original buildings either semi permanent or permanent to 
ensure structural stability of the building. (G.O.Ms. No. 181 PWD28.1.86) 

 
3) Provided that in the event of Government taking over portions of the works as and when they are 
completed the liability of the contractor under this clause shall extend to a period of six months (or five 
years as the case may be) from the date of final taking over the of the work irrespective of the actual 
dates on which portion of the works we recover. 

 
3. Joint Commissioner / Executive Officer Decision 

 

1) To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in 
matters regarding materials workmanship, removal of improper work, interpretation of the contact 
drawings and contract specifications, mode of procedure and the carrying out of the work, the decision of 
the Executive Engineer shall be final and binding on the contractor and in any technical question which 
may arise touching the contract, the Executive Engineer's decision shall be final and conclusive. 

 
4. Dismissal ofworkmen 

 

1) The contractor shall employ in and about the execution of the works only such persons as are careful, 
skilled and experienced in their several trades and callings and the Engineer - in - charge shall be at 
liberty to object to and request the . Contractor to remove from the works any person employed by the 
contractor in or about the execution of the works who in the opinion of the Engineer - in - charge 
misconducts himself or incompetent or negligent in the proper performance of his duties and such 
persons shall not be again employed upon the works without the permission of the Executive Engineer. 

 
 

 
          Contractor                                 EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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GUIDELINES FOR ADDITION OF STRENGTH GRADING OF CONCRETE: 

Plain and reinforced concrete have been graded according to the cube compressive strength and designated as M100. 

M150. M200. M 250. M300 and M400 the designation of concrete the letter refers to the mix and the Number to the specified 

28days work cube compressive strength of that mix expressed in Kg/cm2. 

Approximately the M.100 M150. M200 and M250 grades of concrete corresponds 1:3:6, 1:2:4 , 1:11/2:3, 1:1:2 

nominal mixes of ordinary concrete used. 

The proportion aggregate cement and water to be used for controlled concrete shall be designed by preliminary tests of 

materials to be actually used to obtain and specified strength with the use of minimum quantity of cement, however the 

maximum total quantity of aggregate by weight per 50kg of cement shall not normally exceed 450kg. 

For any particular item, compressive strength required to be obtained by the concrete at 26days in the preliminary and 

works tests on the 15cm. cubes minimum cement concrete required to be used and the approximate proportions of approved 

fine and coarse aggregate shall be specified in the tender schedule. These particulars will be only for the guidance of the 

contractor for quoting rates. 

Immediately upon the receipt of the award of the contract, contractor shall inform the Executive Engineer, the exact 

location of the source of the materials where he proposed to use and get the materials approved. The mix with the actual 

approved materials to be used shall be got designed in an approved laboratory by the contractor with minimum quantity of 

cement to the specified strength in the preliminary test and the proportions got approved from the Executive Engineer in 

writing. These proportions shall be used. 

So long as the materials continue to be of the same quality and the same sources subject only to slight changes in the 

relative qualities of fine and coarse aggregate for the purpose of promoting workability provided the works tests also show the 

required strength. 

If during the progress of work the contractor wishes to change the materials the proportion shall be mixed on the basis 

of fresh preliminary tests to give the required strength after the Executive Engineer is satisfied that the materials satisfy the 

specification. No adjustment of cost shall be made for change of proportions of cement fixed in the original preliminary tests. 

 
PROPORTIONATE OF MIX: 

Each batch of mix shall be proportioned to weight of cement fine aggregate and course aggregate water for each batch  

shall be added in quantity measured by volume or by weight, where weight of cement as determined by accepting the maker’s 

weight per bag a reasonable number of bags shall be weighted separately to check net weight, where the cement is weighted on 

the site and not in bags its shall be weighted separately from the aggregates. All the weighting equipments shall be maintained 

in a clean and serviceable condition and their accuracy checked periodically. 

Mixing: 

Mixing shall be done only by mechanical mixers. The quantities of the aggregate and water shall be adjusted duly in 

the field to compensate for bulk age due to the quantity of moisture prevent in the fine aggregate and free water in the course 

aggregate at the time of use. 
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TESTS: 

Tests shall be got done in an approved laboratory at the cost of the contractor. 
 
 

A. Preliminary tests 

If concrete mixers are specified by its strength than the mix heeds be designed and preliminary tests should be carried. 

 
 
 A preliminary tests is conducted in a laboratory of the trial mix of concrete produced in the laboratory 
with the object of:- 

a. designing of concrete mix before the actual concrete operation starts. 

b. Determining the adjustments required in the designed mix or when there is change in the materials used 

during  the execution of work. 

c. Verifying the strength of concrete mix. 
 

B. works tests: 

The test conducted either in the field or in a laboratory on the specimen made on the works out of concrete being used 

on the works. 

The sampling shall be spread as evenly as possible throughout the day, when wide changes in whether conditions 

occur during concreting additional samples may be taken as desired by Executive Engineer. 

All expenses on the tests shall be borne by the contractors nothing extra shall be paid to the contractor for carrying out the 

tests. 

All samples for tests shall be taken in the presence of Assistant Executive Engineer concerned and the contractor or his 

authorized agent. 

All mix design and test date and results shall be maintained as part of the record for the contract and shall be signed by the 

Assistant Executive Engineer and the contractor. 

A register of cement concrete cubes cost and tested giving the following particulars shall be maintained at the site. In the 

Performa prescribed as detailed below: 

1. Name of the work and reference to agreement 

2. Sl.No. 

3. Date and time of sample taken 

4. SampleNo. 

5. No. ofcube 

6. Identification works 

7. Proportions of mix 

8. Description of the portion of work represented by the sample and quantity of concrete represented by the sample. 

9. Initials of Assistant Executive Engineer and contractors authorized agent in whose presence sample is taken. 

10. Result of 7daystest. 

11. Result of 28 days test 

12. Review remarks by Executive Engineer. 
 

Extract of : IS 456 – 1964 

4.2.2.1  :Plain  and  reinforced    concrete   shall  be  in seven  graded  designed M100, M150, M200, M250, M300, 

M350 andM400. 

Note: in the designation of the concrete mix, letter M. refereed the mix., and the number to the specified 28 days works cube 

compressive strength of that mix expressed inkg/cm2. 
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4.2.2.2. Strength requirements of concrete 

4.2.2.2.1 when a ordinary Portland cement or Portland blasurnace stag cement conforming to accepted standards (vI.5) 

(21/2 is used the compressive strength requirements for various grades of concrete shall be as given in Table I. Where rained 

 

 
 3 

hardening Portland cement is used the 20 days compressive, strength requirement specified in Table 1. Shall be met  at  7days, 

where other cements are used the Engineer in charge shall specify the corresponding requirements preferably on the basis of 

preliminary tests. 

*IS 269/1458 specification for ordinary rapid hardening and low heat Portland cement is 455/1962 specification for 

Portland blast slab cement. 

4.2.2.2.2.3 strength requirements specified in Table 1 shall apply to both controlled concrete and ordinary concrete (Sec. 

4.3.1) preliminary tests need not however be made in the Case of ordinary concrete. 

1. In order to get a relatively quicker idea of the quality of concrete, optional works tests on beam for module or 

rupture at 72-2 hours of at 7days, or compressive strength tests at days may be carried out in additional to 28days compressive 

strength tests. In all cases, the 28days compressive strength specified in Table 1 shall alone in the criteria for acceptance or 

rejection of the concrete. If however, from tests carried out in a particular job over a reasonably long period it has been 

established to the satisfaction of the Engineer in charge that suitable ratio between the 28days compressive strength and the 

modulus of rupture at 72+2 hours or at 7 days or compressive strength at 8 days may be accepted the Engineer in charge may be 

suitably relax the frequency of 28 days compressive strength test specified in the table 5 provided the expected strength values 

at the specified early age are consistently met. For this purpose the values given in Table 2 may be taken for general guidance in 

the case of concrete made with ordinary cement. 

 
b. where the strength of concrete mix, as indicated by tests, lies between strength for any two grades specified in Table 

1. such concrete shall be classified for all purpose as a concrete belonging to the lower of the two grades between which its 

strength lies. 

 
4.3 PROPORTIONING AND WORKSCONTROL 

4.3.1 methods of proportioning the determination of preparations of cement aggregate and water to attain the required 

strength shall be made by one of the following. 

a. With preliminary tests by designing the concrete mix such concrete shall be called controlled –concrete. 

b. Without preliminary tests by accepting nominal concrete mixes such concrete shall be called “Ordinary 

Concrete”. 

 
4.3.2.1 Controlled concrete: 

4.3.2.1 As for as practicable, controlled concrete should be used on all concrete works, controlled concrete for use in 

plain and reinforced concrete structure shall be in grades M100, M150, M200, M250, M300, M350 andM400. 

 
4.3.2.2 : The concrete mix shall be designed to have an average strength corresponding to the values specified for 

preliminary tests in Table.1. The proportions chosen should be such that the concrete inadequate workability for the conditions 

prevailing on the work in question and may be properly compacted with the means available. 

 
 

                                                                                    63 



 

The maximum, total quality of aggregate by weight per 50kg. of cement shall not exceed 450 kg except where 

otherwise specifically permitted by the Engineer in charge. 

 
Except where it can be shown to the satisfaction of the Engineer in charge that supply of properly grade aggregate of uniform 

quality can be maintained over the period of works the grading of aggregate should be controlled by obtaining, the course 

aggregate in different sizes and blending them in the right proportions when required, the different sizes being  stocked  in 

separate stock piles the materials should be stock in piles several hours preferably a day before use. The grading of course and 

fine aggregate should be checked as frequently as possible the frequency for a given job being determined by the Engineer, in 

charge to ensure that the suppliers are maintaining the grading uniform with samples that of the samples used in the preliminary 

tests. 
4.2.3.4 improportioning concrete the quantity of both cement and aggregate should be determined by weight. Where 

the weight of cement is determined by accepting the manufactures weight per bag a reasonable number of bags, should be 

weighted separately to check the net weight. Where the cement is weighted on the site and not in bags, it should be weighted 

separately from the aggregates. Water should on either measured by volume in calibrated tanks (or) weighted all measuring 

equipments should be maintained in a clean serviceable condition and their accuracy periodicallychecked. 

 
4.2.3.5 it is most important to maintain the water cement ratio constant at its correct value. To this end determination 

of moisture contents in both find and coarse aggregate should be made as frequency as possible the frequency for given job 

being determined by the Engineer in charge according to weather conditions the amount or the added water should be adjusted 

to compensateforanyobservedvariationsinthemoisturecontents.Forthedeterminationofmoisturecontentintheaggregateis 

/2386 part III 1963. Methods of test for aggregate for concrete part III specific gravity, density, voids, obsorption building, may 

be referred to allow for the variation in weight of aggregate due to variation their moisture content suitable adjustments in the 

weights of aggregates should also be made. 

 
4.3.2.6 No substitution in materials used on the work for alterations in the established proportions except as permitted in 

4.3.2.5 shall be made without additional tests to show that the quality and strength of concrete are satisfactory. 

 
 

4.3.2.7 Workability of the concrete should be checked at frequent intervals, the slump test or where facilities exist, the 

compacting factor test – in accordance with IS-1199 and 1950 may be adopted for thispropose. 

 
4.3.2.8 A competent person should be employed whose first duty will be to supervise all stage in the preparation and 

placing of the concrete. All works test specimen should be made and site tests carried out under his directsupervision. 

 
4.3.3 Ordinaryconcrete: 

4.3.3.1 Where it is considered not practicable to use controlled concrete ordinary concrete may be used for concrete of 

grades M100, M150, M200 and M250. The proportions of materials for nominal concrete mixes for ordinary concrete shall be 

in accordance with tableIII. 

 
4.3.3.2 In proportioning concrete, the quantity of cement should be determined by weight. The quantities of fine & 

course aggregate may be determined by volume, but these should also preferably be determined by weight. In the latter case the 

weight should be determined form the volume specified in table III and the weight per litres of dry aggregate. If fine, aggregate 

is moist and volume batching is adopted. Allowances shall be made for bulking in accordance with IS.2386/ Part III-1963. 
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4.3.3.3. The water cement ratio shall not be more than these specified in TableIII. 

The cement concrete of the mix specified in Table III for any nominal mix may be increased if the quantity of water in 

a mix was to be increased to overcome the difficulties of placement and compaction so that the water cement ratio specified in 

Table III is not exceeded. 

Note 1:  In the case of Vibrated concrete, the limit specified may be suitably reduced to avoid segregation. 

Note 2: The quantity of water used in the concrete mix for reinforced concrete work should be sufficient but should not be more     

than sufficient to produce a dense concrete of adequate workability for its purpose which will surround and properly     

grip, all the reinforcement workability of the concrete should be controlled by maintaining a water cement ratio that is    

found to give a concrete which is just sufficiently wet to be placed and compacted without difficulty with the means 

available. 

 
4.3.3.4 Workability of the concrete should be controlled by directed measurement of water content, making allowance 

for any surface water in the fine and course aggregates. The slump test in accordance with IS 1199/1959 may be used as guide. 

 
4.3.3.5 Allowance should be made for surface water present in the aggregate when computing the water content, 

surface, water shall be determined by one of the field methods described in IS 2336/Part  III1963.  In the absence of exact date 

the amount   of surface water may be estimated from the values given in Table4. 

 
4.3.3.6 If ordinary concrete made in accordance with the proportions given for a particular grade does not yield the 

specified strength due to proper qualities of materials not being available such concrete shall be classified as belonging to the 

appropriate lower grade. Ordinary concrete proportioned for a given grade. 

 
IS 2386 Method of test for aggregate for      

concrete   IS 2386 (Part. III) 1963 specific     

gravity . 

Density works absorption and bulking. 

 
 

In accordance with Table III shall not, however be placed in a higher grade on the ground that the test strength and are 

higher than the minimum specified no inter-potation shall be permissible. 

4.4 Sample size and acceptance criteria. 
 

4.4.1 All tests shall be carried out in accordance with IS516-1959. 

 
 

4.4.2 The number of test specimen required the frequency of sampling and the criteria for acceptance of a concrete as 

conforming to the specified grade shall be in accordance with Table V for both ordinary concrete and controlled concrete No 

preliminary tests are however necessary in the case of ordinary concrete. 

 

 
 
 
 
 
 
 
 
 
 
 



 
 
 

All values in Kg/Cm2.

 
TABLE -1 STRENGTH REQUIREMENT OF CONCRETE CLAUSE 

4.2.2.1 AND 4.2.2.2 
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Grade of concrete 

Compressive strength of 15cm., cubes at 28days after mixing conducted in 

accordance with IS 516-1959 

Preliminary test Min Works test min 

M.100 135 100 

M.150 200 150 

M.200 260 200 

M.250 320 250 

M.300 380 300 

M.350 440 350 

M.400 500 400 



 

Note1: Preliminary Test : A test conducted in a laboratory on the trial mix of concrete produced in the laboratory with the object 

of 

a. Designing a concrete mix before the actual concreting operations starts. 

b. Determining the adjustments required in the designed mix when there is a change in the materials used during 

the execution(or) 

c. Verifying the strength or concrete mix 

 
 

Note 2  : Works Table – All test conducted either  in the field or in a laboratory in the  specimens made on the works 

out of the concrete being used on the works. 

 
Note   3:   Sizes of Cubes   –    in the works test with the approval of the Engineer in charge 10cm cub as may be used in place 

of 15cm provided the maximum nominal size of aggregate does not exceed 20mm even the use of 15cm cubes should 

normally be restricted to concrete having a maximum  nominal size of aggregate not exceeding 40mm size is     

required to be tested the size of cubes should specified by the Engineer in charge keeping in view that generally the 

length of size of the cube should be about four times the maximum nominal size of aggregate in the concrete 

constituting the cube specimen. 

 
Note 4: Strengthening Rotation to size of cube 

Where 10cm cubes are used the values obtained from tests, of 10cm s cubes shall be reduced to the extent established 

by comparative preliminary tests with 10& 15cm. cubes or in the absence of such compressive test, by 10 percent of the value 

of determined from the tests in order to give the equivalent strength for 15cm., where cubes larger than 15cm are adopted 

generally modification is necessary unless otherwise specified by the engineer in charge. 

 
Note 5: Cylinder strength: 

 
Compressive strength tests may with approval of the engineer in charge be conducted on 15cm diameter and 30cm., 

high cylinders in accordance with IS-516-1959 instead of a cube, where cylinder strength figures are adopted the compressive 

strength figures given above shall be modified according to the formula, minimum cylinder compressive strength required 0.8 

compressive strength specified 15cm cubes 
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The central Road Research institute, New Delhi has carried out tests with a view to establishing a relation between 

water cement ratio and the compressive strength concrete using ordinary Portland cements manufactured in the country in 

accordance with IS269-1959. 

 
As a result of these, it has been considered advisible to give graphs showing the relationship between the compressive 

strength of concrete mixes with different water cement ratios and the 7 days compressive strength of cement tested in 

accordance with IS-269-1959. These graphs have been given in appendix as they would be of some assistance in obtaining the 

water cement ratio for trial mixes of concrete. 

Table II : Optional work Test Requirement of 

Concrete: (Clause 4.2.2.2 (a): 

(All values in kg/cm2.) 

 

All test shall be conducted in accordance with IS : 516 – 1959 
 

Grade of concrete 
Compressive strength on 

15cm cube min. at7day 

Modulus of rupture by beams test 

At 72+2 Hours At 7 Days 

M.100 70 12 17 

M.150 100 15 21 

M.200 130 17 24 

M.250 170 19 27 

M.300 200 21 30 

M.350 235 23 31 

M.400 270 25 34 

 
Note : Note 2 and 3 under tables I are also applicable to Table II 
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Table III: CONCRETE MIX 

PROPORTIONS 

(clause 4-3-5) 

ORDINARY CONCRETE 

 
 

Grade of 

concrete 

Total quantity of dry aggregate by 

volume per 50 kg of cement to be 

taken at the sum of the individual 

volume of fine and course 

aggregate 

mix 

 
 

Proportion of fine aggregate to 

course aggregate 

 
 

Quantity of water per 

50 kg of cement mix 

1 2 3 4 

M.100 300 Generally 1:2 for fine aggregate to 

course aggregate by volume but 

subject to upper limit of 1:1 ½ and 

a lower limit of 1:3 

34 Litres 

M.150 220 -do- 32 Litres 

M.200 160 -do- 30 Litres 

M.250 100 -do- 27 Litres 

Note 1: The proportion of the aggregate should be adjusted from upper limit of lower limit progressively as the grading of the 

fine aggregate become fine and the maximum size of course aggregate become larger. 

Examples: For an average grading of fine aggregate that is zone II. I.S. 383/1963 the proportion shall be 1:1½ , 1:2 and 1:3 for 

maximum size of aggregate 10mm, 20mm and 40mm respectively. 

Note 2: It may be noted for general guidance that M.100, M.150, M.200 and M. 250 of ordinary concrete 

corresponding approximately to 1:3:6, 1:2:4, 1:1½ :3 and 1:1:2 nominal mixes of ordinary concrete currently used 

in the country. 

Table IV: Surface with water carried by average aggregate : 
 

Aggregate Approximate quantity of surface water (M3) 

(1) (2) 

Very wet sand 120 

Moderately by wet sand 80 

Moist sand 40 

*Moist gravel or crushed rock 20 to 40 

*Coarser the aggregate less the water it will carry. 
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Table IV: Preliminary Test : 

WORK TEST ACCEPTANCE CRITERIA FOR CONCRETE (ALL GRADE) 
 

Minimum No. of 

specimens from 

each batch 

Minimum 

Frequency 

Criteria for 

acceptance 

Minimum No. of specimens taken 

from the same days work 

 
Minimum Frequency 

 
 
 
 

Criteria 

for  

acceptance 

Cubes Beams 

7days 

compre

ssive 

strength 

test as 

optiona 

28 

days 

compr

essive

streng 

thtest 

  7 days 

compr

essive

strengt

h test 

as an 

25 

days 

compr

essive

streng 

thtest 

72+2 

Hours 

test as 

an 

option 

altest 

7 days 

test as 

an 

option 

al test 

if 

In terms 

of the 

quality 

of  

concrete 

 
 

In terms of 

period 

1 2 3 4 5 6 7 8 9 10 11 

5 5 For each 

batch with 

a 

minimum 

of three 

batches 

Accept for if 

average 

compressive 

strength of 

the specimen 

tested is not 

less than the 

compressive 

strength 

specified in 

Table –I (For 

Optional 

tests See 

Table-2) 

subject to the 

condition 

that only one 

out of 

sixconsecutiv

e test may 

give a value 

less than 

specified 

strength 

3 3 3 3 For 

every 

150 

cubic 

metre of 

concrete 

or part 

thereof 

At such 

intervals as 

the Engineer 

in charge, 

may decide. 

However in 

the case of 

concrete 

sample shall 

be drawn on 

each day for 

the first four 

day of 

concreting 

and there 

after at least 

once in seven 

days of 

concreting. 

Accepted 

toaverages

trengthof 

the 

specimen 

test is not 

less than 

the 

strength 

specified 

Table –I 

(For 

optional 

test see 

Table-2) 

subject to 

the 

condition 

that only 

one out of 

three 

consecutiv

e test may 

give a 

value less 

than 90% 

specified 

strength. 
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1 2 3 4 5 6 7 8 9 10 11 

 
 
 
 
 
 
 
 
 
 
 

--- 

 
 
 
 
 
 
 
 
 
 
 

10 

 
 
 
 
 
 
 
 
 
 
 

For each 

batch with 

a      

minimum 

of three 

batches 

 
 
 
 
 
 
 
 
 
 
 

Accept if 

average 

compressive 

strength of 

the specimens 

tested is not 

less than the 

compressive 

strength 

specified in 

Table-I 

subject to the 

condition that 

the average 

compressive 

strength shall 

be more than 

the specified 

compressive 

strength in 

Table-I, by at 

least the 

value of 

standard 

deviation* of 

the seriesof 

the test 

 
 
 
 
 
 
 
 
 
 
 

5 

 
 
 
 
 
 
 
 
 
 
 

5 

 
 
 
 
 
 
 
 
 
 
 

5 

 
 
 
 
 
 
 
 
 
 
 

5 

 
 
 
 
 
 
 
 
 
 
 

For 

every 

150 

cubic 

metre of 

concrete 

or part 

thereof 

Once in 7 

days of 

concreting 

 
 
 
 
 
 

All such 

intervals as 

the Engineer 

in charge may 

decided. 

However in 

the case of 

controlled 

concrete 

samples shall 

be drawn on 

each day for 

the first four 

days of the 

concreting 

and there 

after at least 

one seven 

days of 

concreting 

Strength 

but this 

shall not 

be less 

than 90% 

for the 

specified 

strength 

Accept if 

average 

strength of 

the  

specimen 

tested is 

not less 

than 

strength 

specified 

in Table-I 

(For 

optional 

tests see 

Table-2) 

subject to 

the  

condition 

the one 

out of five 

consecutiv

e tests 

may give 

a value 

less than 

the  

specified 

strength. 

 
 
 
    Contractor                                 EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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GENERAL CONDITIONS OF CONTRACT 
 

A. PREFACE 
I. Intent and reference to Tamil Nadu Building Practice 
It is intended by these Tamil Nadu Practice to describe; 

a. The character of the materials to beused 
b. The method of execution of workand 
c. The contractor's responsibilities to the Public, 

Government and his workmen and general contract conditions 
which are to be accepted by every contractor who executes 
work entrusted to him by theDepartment. 
12 Wherever the term "Standard Specifications" or 
"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP" 
is used in the specifications or in estimates or contract 
documents, it shall refer to the relevant specification in the 
Tamilnadu Building Practice. 

 

1.3 The abbreviation "I.S.” shall mean 
'Indian Standard” 

2. Applicability of the Tamilnadu Building Practice 
2.1 It shall be unnecessary to include in any contract 
documents a specification for any item of work which is 
defined in the tender notice or in the contract schedule of 
work to be done by a Tamilnadu Building Practice 
number (TNBP No.)The fact that the item is defined as 
specification, shall mean that the contractor is to execute 
the work .according to such specification modified as 
may be necessary by an addendum specification for that 
particular item of work. In the absence of specification 
for any work or material in the T.N.B.P. such work 
should be carried out in accordance with the instruction 
given by the Executive Engineer. 
2.2 THESE GENERAL CONDITIONS OF CONTRACT 
SHALL APPLY TO ALL AGREEMENTS ENTERED INTO 
BY CONTRACTORS WITH THE PUBLIC WORKS 
DEPARTMENT OR HIGHWAYS AND RURAL WORKS 
DEPARTMENT AND shall form an inseparable condition of 
contract and it shall not be necessary to append a copy of the 
same to theagreement. 

 

3. Contractor to sign in theDivisional 
(or the Sub- divisional) copy of the T.N.B.P. 

 
3.1 Every Contractor who executes work for the Public Works 
Department or the Highways and Rural Works Department 
shall carefully study the specification for all items of work 
which are included in the schedule for work to be done and his 
obligation under the "General Conditions of Contract" which 
apply to all agreements, and he shall sign in the Divisional 
Office copy of the T.N.B.P. (or the Sub-Divisional Office 
copy if so arranged by the Executive Engineer) as evidence 
that he understands clearly the conditions of contract 
governing his agreement and accepts the same. 

3.2 It shall not be necessary for the contractors to sign the 
Divisional office copy of he T.N.B.P. for every contract 
awarded to him, but his signature therein will be evidence that 
he 
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accepts the conditions of contract (which include the 
specifications) as detailed in the T.N.B.P. for every contract 
into which he enters. It shall also be the contractor's 
responsibility by frequent perusal of the Divisional Office (or 
the Sub Divisional Office) copy to become conversant with 
sanctioned alterations or additions made to the T.N.B.P. as 
soon as they are  made.  A separate volume  of addenda tothe 
T.N.B.P. will be maintained in each Division (or sub division 
office) as the case may be, in which will be entered all 
sanctioned corrections and additions. This must also be studied 
and signed by every contractor before executing an agreement. 
Interleaving corrections slips will not be made for this 
purpose.  The contractor should purchase copy of the 
T.N.B.P. for his reference while executing work. 

4. Sub-specifications 
 

4.1 Works of similar nature having many common clauses in 
their specifications are grouped under one specification 
number with a "General" preface thereto and the sub- 
specifications are therefore given an alphabetical affix. 

 
5. Additions and alterations to theT.N.B.P. 

 
5.1 Additions and alterations to the T.N.B.P. will be 
incorporated in the addenda volume as authorised by the Chief 
Engineer. 

 
6. Power of Executive Engineer to supplement or alter 

theT.N.B.P. 
 

6.1 Executive Engineer may alter the specification for any 
particular contract which is within their respective power of 
sanction, when such alteration is found necessary by 
attachment of a correction sheet to the contract form, bearing 
the T.N.B.P. number, the corrections and the signature of the  
Executive Officer as the case may be, together with the 
signature of the contractor. Similarly additional specifications 
for items for which there are no standard specifications will be 
made by attachment to the contract documents of addendum 
specifications sheets bearing the signature of the  Executive 
Officer as the case may be and the signature of the contractor. 

A-1. DEFINITIONS AND INTERPRETATIONS 
7. Definition of terms 

7.1 Wherever the words and expressions defined in this clause 
or pronouns used in their stead occur in contract documents 
(which includes the T.N.B.P) they shall have the meanings 
hereby assigned to them except where the context otherwise 
requires: 

a) " Engineer - in - charge " means the Engineer - in - 
charge for the time being in charge of the concerned work 
under execution or such other departmental assistants or 
subordinates to whom the Engineer - in - charge may have 
delegated certain duties, acting severally within the scope of 
the particular duty entrusted to them. 



 

 
b) No delegation by Executive Officer which affects 
agreements 

it is however, to be distinctly understood that the Executive 
Officer or the higher authority who is vested with the powers 
of acceptance of the particular agreement under reference will 
make no delegation of powers to such assistants or 
subordinates with in any way affects the agreement and its 
contract condition when such agreement is to be or has been 
accepted by the  Executive Officer or by the other higher 
authority respectively. The duties of such assistants or 
subordinates will be solely duties of supervision to ensure 
compliance with contract conditions. 

c) "Contractor means the particular persons firm or 
corporation with whom an agreement has been made by the  
Executive Officer or higher authority as the case may be, for 
executing work defined in the concerned agreement and for 
purpose of instructions regarding compliance with contract 
conditions, it shall include the contractor's authorised agent, 
who is maintained on the work by the contractor. 

d) Works or work means the works by or by virtue of 
the contractor contracted to be executed whether temporary or 
permanent and whether original, altered substituted or 
additional or connected with the supply repairs or carriage of 
tools and plant and supply of manufacture of other stores. 

7.2 Works importing the singular only also include the plural 
and vice-versa where the context requires. 

NOTE: The terms section officer, Assistant Executive 
Engineer, Executive Engineer, Superintending Engineer , used 
in the following clauses shall where the context so requires, be 
construed as also including officers of the corresponding grade 
in the Highways and Rural Works Department. 

8. Evidence of Experience 

Tenderers shall, if required, present satisfactory 
evidence to the Engineer - in - charge that they have been 
regularly engaged in constructing such works, as they propose 
to execute and that they are fully prepared with the necessary 
capital, machinery and materials to begin the work promptly 
and to conduct it as required by T.N.B.P. and the other 
specifications for the particular work if tendered for, in the 
event of their tender being accepted. 

9. Legal addressNotices 

9.1 Tenderers should give in their tender their place of 
residence and postal address. The delivering at the above 
named place or posting in a post box regularly maintained by 
the Post Office Department or sending by letter registered for 
acknowledgement of any notice, letter or other communication 
to the contractor shall be deemed sufficient service thereof 
upon the contractor in writing as may be changed at any time 
by an instrument executed by the contractor, and delivered to 
the Engineer - in – charge 

 
9.2 Nothing contained in the agreement and its contract 

conditions shall be deemed to preclude or render inoperative 
the service of any notice, letter or other communication upon 

the contractor personally. 

 
B. STATEMENT OF APPROXIMATE QUANTITIES IN 
SCHEDULE –A 

10.1 The quantities mentioned in tender notices and in 
agreement schedule - A, are worked out from the relevant 
drawing in office and may or may not be the actuals required 
for execution. The Engineer - in - charge does not be the 
expressly or by implication agree that the actual amount of 
work to be done will correspond therewith but reserves the 
right to increase or decrease the quantity of any class or 
portion of the work as he deems necessary. 

102 Tenderers must satisfy themselves by a personal 
examination of the site of the proposed work, by examination 
of the plans and specifications and by others means as they 
prefer as to the accuracy and sufficiency of the statement of 
quantities and ail conditions affecting the work and shall not at 
any time after the submission of their tender, dispute or 
complain of such statement of' quantities or assert, that there 
was any misunderstanding in regard to the nature or amount of 
the work to be done nor in consequence apply for extension of 
time for completion beyond the agreement date. 

11. Approximate not to mean deviation from drawings and 
specification 

11.1 This declaration of the approximate, nature of the 
statement of quantities in Schedule. A does not, however, in 
any way imply that the quantities will be increased for 
departure by the contractor from strict compliance with 
sanctioned drawings and specifications to suit his own 
convenience or reduce his costs. 

12. To comparetenders 

12.1 The quantities in Schedule - A are given for a 
uniform comparison of lump-sum tenders. 

 
C DRAWINGS AND SPECIFICATIONS 

13. Purpose 

13.1 The contract drawing if any, read together with the 
contract specifications are intended to show and explain the 
manner of executing the work and to indicate the type and 
class of materials to be used. 

14. Conformance 

14.1 The works shall be carried out in accordance with the 
drawings and specifications which form part of the contract 
and in accordance with such further drawings, details and 
instructions, supplementing or explaining the same as may 
from time to time be given by the Engineer - in -charge 

14.2 If the work shown on any such further drawings or 
details, or other work necessary to comply with any such 
instructions, directions, or explanations, be in the opinion of 
the contractor, of a nature which the schedule rate in the 
contract does not legitimately cover he shall before proceeding 
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with such work, give notice in writing to this effect to the 
Engineer - in - charge and contractor failing to agree as to 
whether or not there is any excess rate to be fixed and the 
Engineer - in - charge deciding    that    the     contractor     is 
to carry out the said work, the contractor shall accordingly do 
so, and die question whether or not there is any excess and if 
so the amount there of, shall failing agreement, be settled by 
an arbitrator as provided in the arbitration clause, unless the 
subject is one which is left to the sole discretion of the 
Engineer - in - charge under the clauses of these conditions of 
contract and the contractor shall be paid accordingly.' 
14.3 It shall be the responsibility of the contractor to give 
timely notice to the Engineer - in - charge regarding anything 
shown on the drawings and not mentioned in the specification, 
or mentioned in the specifications and not shown in the 
drawings or any error or discrepancy in drawings or 
specifications and obtain his orders there on. Figure 
dimensions are to be taken and not those obtained from 
scaling the drawings. In any discrepancy between drawings 
and specifications, the contractor shall forthwith apply to the 
Engineer - in - charge for such further instructions, drawings 
or specifications as he requires it, being understood that the 
subject to be dealt with under the building procedure of best 
modern practice. The Engineer - in - charge will furnish 
instructions, drawings or specifications if in his opinion, they 
are required by competent workmen, for the proper execution 
of the work. 

 
15. Variations by way of modifications, omissionsor 
additions. 
15.1 For all modification, omissions from or additions to the 
drawings and specification, the Engineer - in - charge will 
issue revised plans, or written instructions or both and no 
modification, omissions or additions shall be made unless so 
authorized and directed by the Engineer - in - charge in 
writing. 
15.2 The Engineer - in - charge shall have the privilege of 
ordering modifications, omissions or additions at any time 
before the completion of the work and such orders shall not 
operate to annual those portions of the specifications with 
which said changes do not conflict. 
15.3 The contractor shall submit to the Engineer - in - charge a 
statement giving details of the claims for any additional work 
within 30 days of the work and no claim for any such work 
will be considered which has not been included in the 
statement. 

 
16. Copies of Drawing and Specifications 

 
17. Signed drawing - No authority to the Contractor 

 
17.1 No signed drawing shall be taken as in itself an order for 
variation, unless either it is entered in the agreement schedule 
of drawings under proper attestation of the contractor and the 
Engineer - in - charge or unless it has been sent to contractor 
by the Engineer - in - charge, with a covering letter confirming 
that the drawing is an authority variation of the contract under 
reference. 

D. MATERIALS AND WORKMANSHIP 

18. To be the best quality 
18.1 All materials, articles and workmanship shall be the 

best of their respective kind for the class of work 
described in the contract specification and schedule 
materials being obtained from sources approved by the  
Executive Officer. The word “best" as used in these 
specifications shall mean, that in the opinion of the 
Executive Officer there is no other superior quality of 
materials or finish of articles on  the market and that there 
is no better class of workmanship available for the nature 
of the particular item described in the contract schedule. 
The contractor shall, upon the request of the Executive 
Officer, furnish him with the vouchers to prove that the 
materials are such as are specified. 

 
18.2 Samples of materials shall be furnished at the 
contractor's expense to the Executive Officer when called for 
in the tender notice or ordered to be furnished by the Executive 
Officer prior to execution of any work. 

19. Conversion for proportions 

19.1 Wherever the proportions are written by figures without 
further description and where the meaning is otherwise clear 
as to which figure is intended to apply to each material, then 
the usual conventions will be understood to apply. 

For example, 
1:2 Means 1 lime (or cement in accordance with the context) 
and 2 sand. 
1:2:4 Means 1 lime (or cement in accordance with the context) 
2 sand 4 broken stone (or other aggregate in accordance with 
the context). 
 

 
16.1 One copy of the available drawings and specifications 
(apart from the T.N.B.P. a copy of which the contractor should 
purchase for his reference) shall be furnished free of cost to  
the contractor for his own use. Such copies of suplementary 
details furnished by the Engineer - in - charge shall be kept by 
the contractor on the work until the completion thereof, and 
the Engineer - in - charge shall at all times have access to 
them. 

20. Measurement aridmixing 

20.1 In the case of loose materials such as lime sand, cement, 
broken stone, surki, mortar, etc. the proportions demanded by 
the specifications must be measured in properly constructed 
measuring boxes or weighed or in such other manner as shall 
be instructed by the Executive Officer. Measurement is not to 
be done in loose heaps when intimate mixtures such as mortar 
concrete, etc., are to be formed. The mixing must always be 
done on closely constructed platform so that there will be no 
leakage of any of the materials through 
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the floor of the platform and also that no foreign materials can 
be incorporated during the mixing. These platforms must be 
approved by the Executive Engineer. The cost of such 
measuring boxes and platforms and all the work referred to 
herein shall be borne by the contractor. '.. 

21. Data 

21.1 The materials and labour utilised in the execution of work 
by the contractor shall not be less then that given in the 
Tamilnadu P.W.D Standard Data for the relevant item. 

 
NOTE In case the contractor considers that the materials and 
labour provided in the T.N.P. W.D Standard data for the 
execution of particular items of work are in excess, the 
contractor may furnish detailed data for such items along with 
tender with reasons for variations form P.W.D Standard Data. 

 
Layout of materials stacks 

22.1 The contractor shall deposit materials for the purpose of 
the work on such parts only on the ground as may be approved 
by the Executive Officer. He shall submitfor the approval of 
the Executive Officer before starting work, a detailed site 
survey clearly indicating positions and areas where materials 
shall be stacked and sheds built. 

23. Source of purchase of materials and stores 
23.1 The Executive Officer shall, during the progress of the 
work, have power to cause the contractor to purchase and use 
such materials or supplies from Government brick fields, 
stores or other sources as may be specified in the contract for 
the purpose thereinspecified. 

24. Contractor liable for materials suppliedby 
Government 

24.1 The contractor shall be responsible for all materials and 
other articles and things which may be supplied by 
Government from the time he takes delivery thereof and shall 
make good any loss, damage wastage or undue wear and tear 
that may take place form whatever cause and pay to 
Government for such loss, damage, wastage or un due wear 
and tear such sum as the Executive Officer may determine. 
242 If at any time subsequent to the execution of the 
agreement Government materials other than those specified in 
the Agreement are to be supplied to the contractor for use on 
work they will be charged at the market value prevailing at the 
time of supply or stock issue rate which - ever is greater. The 
contractor will be informed in writing the rate which he 
demands for finished work in view of the fact that he is to use 
Government materials. 

 
243 Deleted.. 
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Test inspection and rejection of defective materials andworks 
 

25.1 The contractor shall provide proper facilities at all times 
for the testing of materials and inspection of the work by the 
Executive Engineer, and  Executive Officer shall accordingly 
also have access at all times to the places of storage or 
manufacture where materials are being made for use under the 
contract to determine that manufacture is proceeding in 
accordance with the drawings and specifications. 

 
252 The contractor shall, upon demand, also forward for the  
Executive Officer inspection test certificate supplied by the 
vendors, when he is purchasing consignments of cement, steel 
and other materials in respect of which certificates are usually 
available. 

 
253 The Executive Officer shall have power to reject at any 
stage, any work which he considers to be defective in quality 
of materials or workmanship and he shall not be debarred from 
rejecting wrought materials by reasons of his having 
previously passed them in an un worked condition. Any 
portion of the work or materials rejected or pronounced to be 
inferior or not in accordance with the drawing and 
specification, shall be taken down and removed from the work 
site at the contractor's expense, within 24 hours after written 
instructions to the effect have been given by the Executive 
Officer . Replacement shall at once be made in accordance 
%with the specifications and drawings at the contractor 
sexpense. 

25.4 In case of default on the part of the contractor to carry 
out such orders the Executive Officer shall have power to 
employ and pay other persons to carry out the orders at the 
contractors risk and all expenses consequent thereon incidental 
thereto shall be borne by the contractor. 

 
25.5 In lieu of rejecting work not done in accordance with 
the contract, the Executive Officer may allow such work to 
remain, and in that case shall make  such  allowance  for  the 
difference in value, as in his opinion may be reasonable. 

 
25.6 Works opened for inspection:- The contractor shall, at 
the request of  Executive Officer , within  such time as the 
Executive Officer shall name, open for inspection any work 
covered up and should the contractor refuse or neglect to 
comply with such a request the Executive Officer may employ 
other workmen to open up the same. If the said work has been 
covered up in contravention of the  Executive Officer 
instructions or if on being opened up, it be found not in 
accordance with drawings and specifications or the written 
instructions of the Executive Officer the expenses of opening it 
and covering it up again whether done by or 



 

 
recovered from the contractor. If the work has not been 
covered up in contravention of such instructions or if on being 
opened up it be found to be in accordance with the drawings 
and specifications or the written instructions of the Executive 
Officer ,the expenses afore said shall be borne by Government 
and shall be added to the contract sum, provided always that  
in the case of foundations, or any other urgent works so 
opened up and requiring immediate attention the Executive 
Officer shall, within reasonable time after the receipt of a 
notice from the contractor that the work has been opened, 
make or cause the inspection there of to be made, and at the 
expiration of such time if such inspection shall not have been 
made, the contractor may cover up the same, and shall hot be  
required  to open it up again for inspection except at the 
expense of Government. 

 

25. Defects, shrinkages, etc, after completion 

26.1 Any defects, shrinkage or other faults which may appear 
within six months from the completion of the works arising, in 
the opinion of the Executive Officer from faulty materials or 
workmanship not in accordance with the drawings and 
specification or the instructions of the  Executive Officer shall,  
upon  the directions in writing of the Executive Officer and 
within such reasonable time as shall be specified them, be 
amended and made good by the contractor at his own cost, 
unless the Executive Officer shall  decide that the contractor 
ought to be paid for the same at the rates agreed on such 
reduced or other rates, as the Executive Officer may fix and 
incase of default, the Executive Officer may employ and pay 
other persons to amend and make good such defects, shrinkage 
or other faults or damage, and all expenses consequent thereon 
and incidental thereto shall be borne by  the contractor. 
26.1 (A) The shrinkage period of six months referred to in 
main clause 26.1 above, will be five years in respect of all 
contracts for construction of original buildings either semi 
permanent or permanent to ensure structural stability of the 
building. 

(G.O.Ms. No. 181 PWD 28.1.86) 

26.2 Provided that in the event of Government taking over 
portions of the works as and when they are completed the 
liability of the contractor under this clause shall extend to a 
period of six months (or five years as the case may be) from 
the date of final taking over the of the work irrespective of the 
actual dates on which portion of the works were taken over. 

26. Joint Commissioner / Executive Officer ’s Decision 

27.1 To prevent disputes and litigation, it shall be accepted as 
an inseparable part of the contract that in matters regarding 
materials workmanship, removal of improper work, 
interpretation of the contact drawings and contract 
specifications, mode of procedure and the carrying out of the 
work, the decision of the Executive 

 
 
 
 
 
                                                                                                76

 
Officer shall be final and binding on the contractor and in any 
technical question which may arise touching the contract, the 
Executive Engineer's decision shall be final and conclusive. 

27. Dismissal of workmen 

28.1 The contractor shall employ in and about the execution of 
the works only such persons as are careful, skilled and 
experienced in their several trades and callings and the  
Executive Officer shall be at liberty to object to and request 
the contractor to remove from the works any person employed 
by the contractor in or about the execution of the works who in 
the opinion of the Executive Officer misconducts himself or 
incompetent or negligent in the proper performance of his 
duties and such persons shall not be again employed upon the 
works without the permission of the Executive Officer 

D.1 GENERAL OBLIGATIONS 

28. Contractor's maistrior agent and 
contractor's staff 

29.1 The contractor shall in his own absence keep constantly 
on the works a competent maistryor agent and any directions or 
explanations given by the Executive Officer or his 
representatives to such maistry or agent shall be held to have 
been given to the contractor. 
29.2 The contractor shall further provide all staff which is 
necessary for the proper supervision, execution and 
measurement of the work to ensure full compliance with the 
terms of the contract.. 

 

29. Government Maistries oragents 

30.1 The Government may be represented on the work by an 
agent clerk of the works, or maistry who is not borne on the 
official or officers and subordinates of the P.W.D.  or 
Highways and Rural Works Department. He (if appointed) 
shall, in the absence of the Engineer - in - charge, furnish the 
contractor with the Executive Officer’s or his representative's 
instructions of the works and the contractor shall duly comply 
with such instructions and directions to the progress and 
execution of the works and the contractor shall duly comply 
with such instructions and directions and shall on the written 
requisition of the maistry clerks of works or agent, stay the 
further progress of any portion of the works which in his 
judgement is being constructed with unsound or improper 
material or workmanship, until the opinion and determination 
of the Executive Officer shall be obtained thereon, but such 
maistry clerk of works or agent is to have no power whatever 
to order any extra works or deviation from the specifications 
and drawings. 

 
E. INCLUDED IN CONTRACTRATES 

3.1 Defining contract schedule rates 

31.1 The rate entered in a contract schedule for any class of 
work shall be for finished work in situ and shall include all 
contingent expenses whether direct construction expenses 



 
involved in the building in place in accordance with the 
drawings and specifications or whether they he expenses 
imposed by an outside authority such as local body. Such 
contingent expenses shall not entitle the contractor to claim an 
extra in respect thereof. 

32. Carriage 

32.1 Rates for finished work shall always include the cost of 
conveyance and all leads, lifts, loading unloading and stacking 
in the manner and at the place ordered by the officer in 
immediate charge of the work, unless circumstances necessity 
provisions for a separate schedule item, in which case for such 
will be specified in the tender notice or schedule. 

322 Wherever the term "carriage" of "conveyance" is used in a 
schedule item, it shall in the absence of other schedule 
provisions or modifying description in the specification, be 
taken to include all leads, lifts loading, unloading and stacking 
in uniform stacks to the satisfaction of the  Executive Officer 
with careful attention to close packing in case of materials 
which are to be measured in stacks as a basis of payment for 
finished work. 

NOTE 1: In the case of important leads and lifts as may occur 
in river conservancy and other such works where lifts over 
flood banks and long leads may be involved, it is usual to 
make separate schedule item provision with a specification 
defining the exact work to be done for each tendered rate. 

NOTE 2 :Payment for carriage will ordinarily be by bulk for 
weight at a rate between specified place and on the basis of the 
method adopted in the standard schedule of rates for carriage 
of materials. The distances will be measured by the nearest 
practicable and cheapest routes, whether metalled or un 
metalled road or carttrack. 

32.3 When cart or vehicles of any sort are engaged by the day, 
the quantity of materials to be conveyed, the distance to be 
travelled and the number of trips to be made shall, if he 
considers necessary be fixed by the  Executive Officer. 
32.4 The contractor is responsible for making good all loss in 
transporting materials entrusted to him or his agents, whether 
caused by wastage, breakage, theft or any other cause. 

325. No payments shall, in any case, be made for the return 
trips with carts empty. Where there are loads also for the 
return trip the agreement rates should allow for the reduced 
cost thereby on each set of materials so conveyed. 

33. Constructions plant 

33.1 The contractor shall include in his tendered price and 
shall provide and install all necessary construction plant and 
shall use such methods and appliances for the performance of 
all the operations connected with the work embraced under the 
contract as will secure a satisfactory quality of work and rate 
of progress which in the opinion of the Executive Officer will 
ensure the completion of the work within the time specified. If 
at any time before the commencement, or during the progress 
of the work, or any part of it such methods or appliances 
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appear to the  Executive Officer to be insufficient or 
inappropriate for securing the quality of the work required or 
the said rate of progress, he may order the contractor to 
increase their efficiency or to improve their character, and the 
contractor shall comply with such orders, but the failure of the  
Executive Officer to demands such increase of efficiency or 
improvement shall not relieve the contractor from his 
obligation to secure the quality of work and the rate of 
progress required by the contract and the contractor alone shall 
be responsible for the efficiency and safety of his plant, 
appliances and methods. 

 
33.2 It is however, open to Executive Officer to lend or 
supply to the contractor any tools, implements, materials and 
machinery that the Executive Officer may consider desirable 
but for any such tools, implements, materials  and  machinery 
that may be lent or supplied to contractor by Government, the 
contractor shall pay such deposit and hire, or purchase price as 
may be determined  by the Executive Officer. All articles that 
may be so lent or hired to the contractor shall be returned in 
good serviceable condition by him to the Executive Officer 
before the final bill for work is paid and any shortage or 
damage shall be recovered from the contractor in the final bill 
at such rate as may be determined by the Executive Officer 
after making such allowance as he may consider suitable for 
fan- wear and tear. 

 

34. Scaffolding instructions 

34. All requisite scaffolding shall be provided at the 
contractor's expense and shall be double, i.e. it must have two 
sets of upright supports. Care must be taken to ensure the 
safety of the work people and the contractor must comply with 
such instructions as the Executive may issue to ensure such 
safety. The contractor will be entirely responsible for any 
damage or injuries to persons or property resulting from ill 
erected scaffolding, defective ladders, or otherwise arising out 
of his default in this respect. The contractor's attention also 
invited to the "safetycode" 

35. Temporary structure 

35.1 The Contractor shall erect and maintain at his own cost 
temporary weather proof sheds at such places and in a manner 
approved by the  Executive Officer for keeping materials 
under cover. The contractor shall also provide and maintain at 
his own expenses such temporary fences, guards, bridges and 
roads as may be necessary for the execution of his contract 
work or for safeguarding or accommodating the public. If the 
Executive Officer   shall order any departure from the 
arrangements made of the contractor, the contractor shall 
comply with such orders as the  Executive Officer may issue 
to safeguard or accommodate the 



 
 

 
public Sheds for housing workmen shall be provided at the 
contractor's expense if, in the opinion of the Executive Officer 
, such are necessary or desirable, 

36. Water and Lighting 

36.1 The contractor shall pay all fees and provide water and 
light as required from municipal mains or other sources and 
shall pay all charges therefore (including storage tanks, 
meters, etc) for the use of the work and workmen unless 
otherwise arranged and decided on in writing with the EO. The 
water for the works shall be, so far as practicable, free from 
earthy vegetable, or organic matter and from salts or other 
substances likely to interfere with the setting of mortar or 
otherwise prove harmful to the work. 

37. Sun protection keeping dry and pumping 

37.1 The contractor shall at his own expense arrange all 
requisite protection of the work and materials against sun or 
rain effects and shall keep all portions of the work free from 
water to the satisfaction of the Executive Officer and shall use 
his own plant for the purpose unless otherwise specifically 
provided in the contract specification. 

 
38. Tools and Seignior age 

38.1 The contractor shall, unless otherwise specifically stated 
in the tender notice and subsequently on this basis in the 
contract be responsible for the payment wherever payable of 
all import duties, tolls, octroiduties, seignior ages, quarry fees, 
etc. on all materials and articles that he may use. 

382, The contractor shall be solely responsible for the payment 
of sales tax under the provision of Madras General Sales Tax 
Act 1939 (Madras Act IX of 1939) as in force for time being 
and the rates for the various items of the work shall remain 
unaffected by any change that may be made from time to time 
in the rate at which such tax is payable. 
38.3 Notwithstanding anything’s contained in section 10 of 

the Indian Traffic Act, of 1894, the rates for items 
involving, the use or supply of articles obtained' by the 
contractor from outside India shall remain unaffected by 
any changes that may be introduced in Customs duties. 

NOTE : For works carried out on behalf of the Government of 
India, Seignior age fees, etc, referred to in this clause will have 
to be levied in every case. 

38.4 No seignior age shall be charged where due for materials 
quarried from the P.W.D. or other Government quarries 
Assistance as necessary will be given to the contractor bythe 
department to obtain access to quarries approved by the  
Executive Officer . No plot rent shall be charged for materials 
stacked on the Government lands during the course of 
construction provided all such materials are removed within 
one month after the work is completed. 

38.5 Seignior age charges due for use of private quarries and 
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private land shall be paid by the contractor. 

 
38.6 The contractor shall form his own approach road to the 
worksite for which no extra will be due to him. On completion 
the contractor shall not be permitted to remove the materials 
laid for formation of road. If the contractor is allowed to use 
the existing roads he shall maintain them in good condition at 
his own cost throughout the period of the contract. 

 

39. Setting outworks 

39.1 The contractor shall be responsible for the true and proper 
setting out of the works and for the correctness of the position, 
levels, dimensions and alignment of all parts of the works and 
for the provision of all materials, staff and labour in 
connection therewith. 

40. Cleaning up during progress and for delivery 

40.1 All rubbish shall be burnt or removed from the site, as it 
accumulates. All floors, stairs, landing windows, surface and 
soil drains shall be cleaned down and put in a thoroughly 
complete clean, sound and workman like state to the 
satisfaction of the  Executive Officer before the work is finally 
handed over all rubbish and surplus materials not required by 
the Executive Officer having first been removed by the 
Contractor. The contractor shall be give notice in writing to 
the Executive Officer when the work is so ready to be handed 
over and shall be responsible for its maintenance until it is 
taken over by the  Executive Officer 

F. RESPONSIBILITIES AND LIABILITIES OFTHE 
CONTRACTOR 

41. Observance of laws, local regulations and notices, 

Attachments 

41.1 The contractor shall confirm to the regulations and by- 
laws of any local authority and or of any water or lighting 
companies with those systems the structure is proposed to be 
connected and shall before making any variations from the 
drawings and specification that may be necessitated by so 

confirming, give to the  Executive Officer written notice., 
specifying the variations proposed to be made and the 
reasons for making them and apply for instructions, 
thereon. In case the contractor shall not received such 
instruction within seven days, he shall proceed with the 
work confirming to the provisions regulating or by-law 
in question and variation in the drawing or specifications 
so necessitated shall be dealt with under clause 59. 

41.2 The contractor shall give all notices required by the said 
Act, regulations or by-laws and pay all fees in connection 
therewith unless otherwise arranged and decided on in writing 
with the Executive Officer. He shall also ensure that no 
attachments are made against materials of work forming part 
of or for the use of the contract. In every case referred to in 
this clause the contractor shall protect and indemnity 
Government against any claim or Liability arising 



 
from or based on the violation of any such law, ordinance, 
regulation order, decree, or attachment whether by himself or 
by his employees. 

42. Accidents - Hoarding - Lighting Observations– 
Watchmen 

42.1 When excavations have been made or obstacles have 
been put in public thorough fares or in places where there is 
any like hood of accidents, the contractor shall comply with 
any requirement of law on the subject and shall provide 
suitable hoarding lighting and watchmen as necessary. 

 
42.2 It shall be contractor's sole responsibility to protect the 
public and his employees against accident from any cause and 
he shall indemnify Government against any claims for 
damages for injury to person or property, resulting from any 
such accident and shall where the provisions of the Workmen's 
Compensation Act apply take steps to properly insure against 
any claims there under. 

 

42.3 On the occurrence of accident which results in the 

death  of any of the workmen employed by the contractor 
or  which so serious as to be likely to result in the death 
of any such workmen, the contractor shall within 24 
hours of the happening  of such accident, intimate in 
writing to the concerned section officer of Department 
the fact of such accident. The contractor shall indemnify 
Government against all loss or damage sustained by 
government resulting directly or indirectly from his 
failure to give intimation in the manner aforesaid 
including the penalties of fines if any payable by 
Government as a consequence of Government's failure to 
give notice under the Workmen's Compensation Act or 
otherwise confirm to the provisions of the said Act in 
regard to such accident. 

 
42.4 In the event of an accident in respect of which 
compensation may become payable under the Workmen's 
Compensation Act VIII of the 1923 whether by the contractor 
or by the Government as principal it shall be lawful for the  
Executive Officer to retain out of money due and payable  to 
the contractor such sum or sums of money as may, in the 
opinion of the said Executive Officer be sufficient to meet 
such liability. The opinion of the Executive  Officer shall be                      
final in regard to all matters arising under this clause. 

 
42.5 The contractor shall indemnify Government from and 
against all claims and proceedings for or on account of 
infringement of any patent rights, design, trade mark, or name 
or other protected rights in respect of  any  constructional 
plant, machine work or materials used for or in connection 
with 

the works or temporary works, or any of them and from and 
against all claims, demands, proceedings, damages, costs, 
charges and expenses whatsoever in respect thereof in relation 
thereto. 
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42.6 In respect of all labour directly or indirectly employed 
in the works for the performance of the contractor's part of this 
agreement, the contractor shall comply with or cause to be 
complied with all the rules framed by the Government from 
time to time for the provision of health and sanitary 
arrangements to workers employed by P.W.D. and Highways 
and Rural Works Department and their contractors (vide 
appendix) In case the contractor fails to make arrangements 
and provide necessary facilities as aforesaid the  Executive 
Officer shall be at liberty to make arrangements and provide 
facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 

42.7 In respect of all labour directly or indirectly employed 
in the works for the performance of the contractor's part of this 
agreement, the contractor at his own expense shall arrange for 
the safety provisions as per "Safety Code" framed from time  
to time and shall at his own  expense provide for all facilities  
in connection therewith. In case the contractor fails to make 
arrangements and provide facilities as aforesaid the Executive 
Officer shall be at liberty to make arrangements and provide 
facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 

 
42.8 In respect of all labour directly or indirectly employed 
in the work for the performance of the contractors part of this 
agreement the contractor shall arrange to furnish in triplicate 
particulars for each work in the proforma Vide Appendix 
XXXVIII by the end every month to the Executive Officer in 
charge of the work. 

43. Blasting 

43.1 Blasting executed by contractors in connection with 
Government works shall be carried out in the manner 
described under "Blasting operation - Instructions to 
Contractor" of the TNBP. 

44. Protection of Existing and Adjoiningpremises 

44. The contractor is to protect the whole of the adjoining and 
where necessary, the existing premises and all works and all 
fittings to all buildings on and adjoining the site against the 
structural and decorative damages caused by the execution of 
these works and make good in all respects all such damage 
done or occuring to the same, and leave such reinstatement in 
perfect order. He is also to make good any damage done in the 
execution of the work to existing public or to private footways 
orroadways. 

45. Permit other workmen – Co-operation -Afford 
Facilities 

45.1 The Executive Officer shall have full power to send 
workmen upon the premises to execute fittings and other 
works not included in the contact, for whose operations the 
contractor is to afford every reasonable facility during 
ordinary working hours, provided that such operations shall. 
be carried on in such a manner as not to impede the progress 
of the work included in the contract, but the 



 
 

 
contractor is not to be responsible for any damage which may 
happen to or be occasioned by any such fittings or other 
works, provided he complies with the Executive Officer 's 
instructions in connections therewith, and provided that the 
damage is not caused by himself or his workmen. 

452 The contractor shall, at all times co-operate assist, attend 
on, and afford facilities for such specialists as maybe 
employed by the Joint Commissioner/Executive Officer on 
other works in connection with the building, allowing them 
free of charge the use of all plant, light and water installed in 
the works. The contractor shall also cause such special  workor 
protect it as instructed to avoid injury during progress of the 
works. For failure so to protect, the contractor must  makegood 
any damagecaused. 

45.3 When two or more contractors are engaged on installation 
or construction work in the same vicinity the Executive 
Officer shall have authority to direct the manner in which each 
shall conduct the work so far as it affects other contractors. 

46. Holes for water services, gas electricaland 
sanitaryfittings 

46.1 The contractor shall leave all holes in masonry and floors 
for the insertion of water services, gas and electrical 
connections and sanitary fittings in the exact positions 
indicated by the Engineer - in - charge during the progress of 
work. These holes must be properly built up in a workman like 
manner at the contractor's cost, as soon as the fittings have 
been installed in cases, where the installations are made during 
the constructions of the building and where in the opinion of 
the Executive Engineer, delays in settlement of accounts will 
not thereby occur. 

47. Contract's risk andinsurance. 

47.1 The work executed by the contractor under the contract 
shall be maintained at the contractor's risk until the work is 
taken over by the Executive Officer. The Govt. shall not be 
liable to pay for any loss or damages occasioned by or arising 
out of fire, flood, volcanic eruption, earth quake or other 
convulsions of nature and all other natural calamities and risks 
arising out of acts of God during such period and the option 
whether to take insurance coverage or not to cover and such 
loss or damages is left to the contractor. 

47.2 Provided however, that the contractor, shall not be liable 
for all or any loss or damages occasioned by or arising out of 
acts of foreign enemies invasions hostilities or warlike 
operations (before or after declaration of war) rebellion 
military or usurpedpower. 
Insurance 
1.  The Contractor shall provide, in the joint names of the 

Employer and the Contractor, insurance cover from the 
Start Date to the end of the Defects Liability Period, in 
the amounts and deductibles stated in the PCC for the 
following events which are due to the Contractor’srisks. 

 
 
 
                                                                                                    80

 
a.  Loss of or damage to the Works, Plant, and Materials 

[which are incorporated in works]; (b) loss of or damage 
to Construction Equipment; (c) loss of or damage to 
property (except the Works, Plant, Materials, and 
Equipment) in connection with the Contract; and (d) 
personal injury or death. 

 
2. Policies and certificates for insurance shall be delivered 

by the Contractor to the Project Manager for the Project 
Manager’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in 
the types and proportions of currencies required to rectify 
the loss or damageincurred 

 
3.  If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the 
insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from 
payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a 
debtdue 

 
4.  Alterations to the terms of insurance shall not be made 

without the approval of the ProjectManager 
 

5.  Both parties shall comply with any conditions ofthe 
insurancepolicies 

 
48. Holidays 

48.1 Subject to any provision to the contrary contained in the 
contract name of the permanent work shall save as hereinafter 
provided be carried on during the night or on Sundays and 
other holidays without the permission in writing of the 
Executive Officer or of the officer in-charge of the work, save 
when the work is unavoidable or absolutely necessary for the 
safety of life or property or for the safety of the works in which 
case the contractor shall immediately advise the Executive 
Officer. 

 
6. MISCELLANEOUS 

49. Sand andGravel 

49.1 The contractor shall not make any excavations upon the 
site for the purpose of obtaining gravel, sand or soil other than 
that shown or implied by the drawings, except with the 
previous permission of the Executive Officer. 

50. Old Curiosities 

50.1 All old curiosities, relics, coins, mineral, etc., found in 
excavating or pulling down, shall be the property of the 
Government and be handed over to the Executive Officer. 
Should any ancient masonry, or other old work of interest be 
opened up the Executive Officer’s attention shall be called to 
the same before demolition or removal. 



 

 
51. Assignment or sub-letting 

51.1. The contractor shall not without the written consent of 
the Joint Commissioner/Executive Officer assign the contract 
nor sub-let any portion of the same. Ordinarily no sub-letting 
will be permitted, but in case such should be permitted by the 
Executive Officer, it shall in no way free the contractor from 
any of responsibilities under any clause of these "Conditions 
of Contract" or of the "Articles of Agreement" 

52. Specialists 

52.1 The Executive Officer shall, during the progress of the 
work have powers to select, nominate or recommend 
tradesmen or specialists to supply material or execute such 
portion of the work as he may consider desirable in the 
interests of the Government. 

53. Ratification of the orders of the 
ExecutiveOfficer 

53.1 Should the acceptance of the tenders be beyond the 
authorised powers of the Executive Officer as laid down the 
HRCE. code, the orders and decisions of such Executive 
Officer with regardto 
(a) extension of time for completing the contract will be 
subject to the ratification of the Superintending Engineer for 

all  works for which tenders were accepted by the 
Engineers  of HR & CE Department including 
Superintending Engineer, Commissoner / Board of 
Engineers andGovernment. 

 
(b) the termination of contract or of employment of 
specialists for certain portion of the works will be subject to 
the ratification of the Commissioner for all works for which 
tenders were accepted by Engineers of HR & CE including 
Superintending Engineer/ Commissioner /Board of Engineers 
and Government. 

54. OrderBook 

54.1 An order book shall be kept at the HRCE Office on the 
site of the work. As far as possible, all orders regarding the 
work are to be entered in this book. All entries shall be signed 
and dated by the HRCE Officer in direct charge of the work 
and by the contractor or by his representative. In important 
cases, the Executive Officer will countersign the entries, 
which have been made. The order book shall not be removed 
from the work except with the written permission of the 
Executive Officer. 

542 No photographs of the site or of the work or any part 
thereof shall be taken except with the permission in writing of 

 
 

The Executive Officer and no such photographs shall be 
published or otherwise circulated without the permission of 
the Chief Engineer. 
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H. DATE OF COMMENCEMENT, COMPLETION, 

DELAYS, EXTENSION, SUSPENSION OF WORK AND 
FORFEITURE 

55. Date of commencement andcompletion 

55.1 On notification of possession of the site (or premises) 
being given to the contractor by letter registered for 
acknowledgement as provided in clause 9.1 supra, he shall 
forthwith begin the work, shall regularly and continuously 
proceed with them, and shall complete the same (except for 
painting or other work which, in the opinion, of the Executive 
Officer, it may be desirable to delay) by the date of 
completion, as defined in the "Articles of Agreement" subject 
nevertheless, to the provisions of extension of time mentioned 
in the next clause. The contractor shall under no circumstances 
be entitled to claim any damages from Government if he 
incurs any expenses or liabilities to payment under the contract 
before the date of commencement defined above. The 
contractor shall have the right to withdraw from the contract 
and obtain refund of his security deposit if such intimation of 
handing over the site is delayed by more than two months from 
the date of acceptance of the agreement by 
competentauthority. 

56. Delays and extension oftime 

56.1 No claim for compensation on account of delays or 
hindrances to the work from any cause whatever shall tie 
except as here in after defined. 

Reasonable extension of time will be allowed by the 
Executive Officer or by the officer competent to sanction the 
extension for unavoidable delays, such as may result from 
causes which in the opinion of the Executive Officer are 
undoubtedly beyond the control of the contractor. The 
Executive Officer shall assess the period of delay or hindrance 
caused by any written instruction issued by him at twenty five 
percent in excess of the actual working period so lost. If  at any 
time the Executive Officer is of the opinion that there has been 
avoidable delays and the contractor fails to maintain the rate of 
progress specified in the articles of agreement, it shall be 
lawful for the Executive Officer to impose penalty or order 
forfeiture from the Deposit and sanction the extension of time 
for such delays, provided however, the penalty and forfeiture 
shall be governed as per clause 57.2 and57.3 
56.2 In the event of the Executive Officer failing to issue 
necessary instructions and thereby causing delay and 

hindranceto the contractor the latter shall have the right to 
claim an assessment of such delay by the Executive 
Officer of the Temple. The contractor shall lodge in 
writing to the Executive Officer a statement of claim for 
any delay or hindrance referred to above within fourteen 
days from its commencement otherwise no extension of 
time will be allowed. 



 

 
56.3 Whenever, authorised alterations or additions made 
during the progress of the work are of such nature in the 
opinion of the Executive Officer as to justify an extension of 
time in consequence thereof such  extension of  time  will  be 
granted  in  writing by the Executive Officer or other 
competent authority when ordering such alterations or 
additions. 

57. Delays in commencement or progress or neglect  of work 
or suspension of works by the contractor and forfeiture of 
Earnest Money, Security Deposit and with held amount 

57.1 Time shall be considered as the essence of the contract. If 
at any time the Executive Officer shall be of the opinion that 
contractor is delaying commencement of the work neglecting 
or delaying the progress of work as defined in the tabular 
statement, "Rate of Progress" in the Articles of Agreement or 
the contractor fails to maintain the Rate of progress in the 
Articles of Agreement plus any extension of time or the 
contractor shall suspend the works, or sublet the work or a 
portion thereof without the sanction of the Executive Officer or 
violates any of the provisions of the contract the Executive 
Officer shall so advise the contractor and at the same time 
demand compliance. If the contractor neglects to comply with 
such demand within seven days after receipt of such notice, it 
shall then or at any time be lawful for the Executive Officer to 
impose a penalty or forfeiture on this contractor from the 
deposit or to determine thecontract. 

572 The penalty or forfeiture  referred to in  Clause  57.  I shall 
not exceed 5% of the value of work executed and is imposed in 
cases where the contractor is allowed to proceed with the 
whole or part and complete the whole or such part of the 
works. The penalty or forfeiture imposed by the Executive 
Officer under this clause is however subject to modification or 
waiver at the absolute discretion of any authority higher in 
rank than the Executive Officer. 

 
573 It shall be a further right of the Executive Officer to give 
any part of the work to any other contractor at his discretion or 
have it done departmentally in order to maintain the rate of 
progress and the contract shall then be determined for only that 
portion of the work given to the other contractor or done 
departmentally. The forfeiture under clause 57.2 will in these 
circumstances be applied and any excess expenditure incurred 
on this account shall be recovered from the original contractor. 

 
57.4 Determination of the contract referred to in Clause 57.1 
shall carry with it the forfeiture of the Security Deposit. After 
determining the contract, the Executive Officer shall have the 
right to give any part of the work to any other contractor in  
the unexecuted portion of contract, in which case any expenses 
which may be incurred in-excess of such amount which would 

 
 
 
 
 
 
                                                                                                82 

 
have been paid to the original contractor if the whole work had 
been executed by him shall be borne and paid by the original 
contractor and may be deducted from any money due to him 
by Government under this contract or any other amount what 
so ever Provided also that if the expenses incurred by the 
government are less than the amount payable to the contractor 
at his agreement rate the difference will not be paid to the 
contractor. 

 
57.5 In the event of anyone of the above clauses being 
adopted by the Executive Officer, the contractor shall have no 
compensation for any loss sustained by him by reason of  his 
having purchased or processed any materials or  entered into 
any engagements or made any advances on account or with a 
view to the execution of the work or the performance of 
contract, and in case action is taken under any of the 
provisions 
aforesaid, the contractor shall not be entitled to be paid any 
sum for any work actually performed under the contract unless 
and until the Executive Officer has certified in writing the 
performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so 
certified. 

 
57.6 In the event of the Executive Officer putting in force all 
or any  of the powers vested in  him under  the clause 57.4 he 
may if he so desires after giving a notice in writing to  the 
Contractor take possession of the works and site and all sue' 
plant and materials thereon (or  any  ground  contiguous  there 
to)  and all such plant and materials as above mentioned shall 
thereupon be at the .disposal of Government absolutely for the 
purpose of completing the work. After such notices shall have 
been given the contractor shall not be at liberty to remove from 
the site of works or from the ground contiguous thereto any 
plant or materials belonging to him which shall have been 
placed thereon for the purpose of the above work. Government 
shall not be liable to make any payment to the contractor on 
account of use of such plant for the completion of the works 
under the provisions herein before contained. On taking 
possession of the materials and stores belonging to the 
contractor or procured by the contractor and intended to be 
used for the execution of the work or any part thereof the 
contractor shall be paid for the same in account, at the contract 
rates, to be certified there of shall be final. Otherwise the 
Government may give notice in writing to the contractor to 
remove any of his plant or materials from the site and not 
required for completion of the works, if such plant and 
materials are not removed with fourteen days after notice and 
have been so given, Government may remove and sell the 
same holding the proceeds less the cost of removal and sale, to 
the credit of the contractor. The certificate of the Executive 
Officer as to expense of any such removal and sale shall be 
final and binding on the contractor. 



 

 
1. PARTICULARS OF PAYMENT 

 
58. Payment on lump sum basis or by final measurement in 
unitprices 
58.1 Final measurements need not be taken unless either the 
contractor or the Executive Officer claims extras to or 

deductions from the quantities of schedule -A.In case final  
measurements  are  claimed,  they  shall  be taken only 
for those items for which either the contractor or the 
Executive Officer claims final measurements and the 
quantities of the remaining items in Schedule-A shall be 
accepted as correct. The lump sum amount mentioned in 
the agreement will then be varied by adding thereto or 
deducting there from as the case may be, the difference 
(if any) between the amounts mentioned in Schedule-A 
for such items and the amounts arrived at by calculation 
at contract rates based on the revised quantities for the 
same, obtained by the final measurement aforesaid. 
58.3 It shall be accepted as a condition of the contract that the 
payment of the final bill to the contractor less the withheld 
amounts and his acceptance thereof shall constitute a full and 
absolute release of Government from all further claims by the 
contractor under the contract. 

59. Payment for additions and deductions for 
omissions 

59.1 No authorised variation shall vitiate the contract, but 
additions and omissions shall be measured up and dealt with 
in accordance with clause58.2' 

592 If there is no rate in Schedule A for additional work 
ordered to  be  carried out  by  the   Executive Officer, then 
prior to execution of the additional work, a rate for the 
additional work, shall be worked out in accordance with the 
methods indicated in 59.3 and with the rate agreed upon a 
supplemental agreement shall be entered in the proper 
departmental form signed and dated by the contractor and the 
Executive Officer and or any other officer for the time being 
authorised to accept such agreement and supplemental 
agreement shall on such acceptance form part of the original 
agreement. A copy of the supplemental slip shall be given to 
thecontractor. 

59.3.1 The rate for additional works shall be derived from the 
rate for similar items of work in the acceptedagreement. 

 
59.3.2 In the case of works for which supplemental agreement 
is to be entered into during the period when the schedule of 
rates has not changed from the date of execution of the original 

agreement then the rates for supplemental agreements 
may be the prevailing schedule or rates plus or minus 
tender premium in case the rates" cannot be derived from 
the items in the original agreement. In other case, where 
the schedule or rates has changed in the intervening 
period, the rates prevailing as per the schedule of rates at 
the time of execution of supplemental items will be 
adopted with, no tender premium over this rate. 
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59.3.3 If the rate for a particular item of work is not in the 
schedule of rates, the prevailing market rate when the work has 
done shall be adopted., 

 
59.3.4 If the rates cannot be determined as above, the rates 
shall be fixed on the cost of lab our and materials plus 10 
percent thereon, provided the vouchers shall have been 
delivered to the Executive Officer with in7  days  after  such 
work   is   completed.           If  the  Executive 
Officer  considers   that  the vouchers are unduly high, 
the Executive Officer valuate the work as reasonable and 
fair and make payment if the value of payment is less 
than Rs. 1,000. If the value of additional payment 
exceeds Rs. l,000 the contractor shall have the right to 
submit matter to arbitration. 

 

60. No payment for unsanctionedextras 

60.1 It shall be distinctly understood that no payment whatever 
will be made to the contractor for variations by way of extras, 
in cases where such variations have been" made within the 
written sanction of Executive Officer. 

61. Accounts Receipts and Vouchers 

The contractor shall at any time upon the request of the 
Executive Officer furnish him with all invoices account, 
receipts and other vouchers that he may require in connection 
with the contract. 

62. Fraud, willful neglect ordefault 

62.1 No final or other certificate of payment or of completion, 
acceptance or settlement of account shall, in any 
circumstances, relieve the contractor from his liability for any 
fraud, or willful neglect or default in the execution of the 
contract or any willful or unauthorized deviations from 
drawings, specifications, instructions and directions for the 
time being binding upon him. 

63. Unfixedmaterials 

63.1 No payment or advance will be made for unfixed 
materials when the rates are finished work in situ. 

64. Payments andCertificate 

64.1 Payments will be made to the contractor under the 
certificates to be issued at reasonably frequent intervals by the 
Executive Officer or the Sub-Divisional Officer, within 14 
days of the date of each certificate an intermediate  payment 
will  be  made by   the Executive Officer or the Sub-Divisional 
officer of a sum equal to 95 percent of the value of work, as so 
certified and the balance of 5 percent will be withheld and 
retained as security for the due fulfillment of the contract. 
Under the certificate  to be issued  by the 
Executive Officer or Sub-Divisional Officer on the completion 
of the entire works, the contractor will receive the final 
payment of all the money due or payable to him under or by 
virtue of the contract except security deposit andthe 



 

 
With held amount equal to 2 1/2 percent of the total value of 
the work done provided there is no recovery from or forfeiture 
by the contractor to be made under clause 57. The amount with 
held from the final bill will be retained under. Deposits and 
paid to the contractor together with the Security Deposit after 
one year reckoned from the date of completion of work or as 
soon after the expiration of such period of one year as all 
defects shall have been made good according to the true-intent 
and meaning thereof whichever shall last happen. In the event 
the final bill remains unpaid even after the period of one year 
aforesaid, the Executive Officer shall refund the security 
deposit which included the E.M.D. and also the withheld 
amount on a separate bill if requested for by the contractor in 
writing. No certificate of Executive Officer or Sub-Divisional 
Officer shall be considered conclusive evidence as to the 
sufficiency  of any work or materials or correctness of 
measurements to which it relates nor shall it relieve the 
contractor from his liability to make good defects and provided 
by the contract. The contractor when applying for a certificate, 
shall prepare a sufficiently detailed bill based on the original 
figures of quantities and rates in the contract Schedule-A to the 
satisfaction of the Executive Officer, to enable the Executive 
Officer or the Sub- Divisional Officer to check the claims and 
issue the certificate. The certificates as to such of the claims 
mentioned in the application as are allowed by the Executive 
Officer or the Sub-Divisional Officer shall be issued within 
fourteen days of the application. No application for a certificate 
shall be made within fourteen days of a previous application. 

64.1 (A) Notwithstanding the above clause, the withheld 
amount of 2 1/2% from the final bill in respect of contract for 
construction of original building, will be retained by the Govt. 
for a total period of one year in lieu of six months period 
referred to in clause 64.1 above and will be released after the 
expiry of one year period on execution of an indemnity bond 
by the contractor to the satisfaction of the Executive Officer. 
for a further period of four years to ensure structural stability of 
the building under clause 26.1A 

64.2 When there are complaints from the labour Department 
about non-payment of wages to the labourers employed by the 
Contractor for the execution of works under agreement, the 
Executive Officer,  shall  have full  powers  to  with  held the 
bills claimed by the contractor pending clearance certificate 
from the Labour Department and to act as per the  direction  
given by the Labour Department. 

65. Interest on money due to the contractor 

65.1 No omission by the Executive Officer or the Sub-
Divisional Officer to pay the amount due upon certificates 
shall vitiate or make void the contract not shall the contractor 
be entitled to interest upon any guarantee fund or payments in 
arrear, nor upon any balance which may, on the final 
settlement of his accounts, be found to be due to him. 
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652 Whenever the withheld amount reaches Rs. 1,000 or a 
multiple thereof, the contractor may, at his option, deposit with 
the Executive Officer an equal amount in sums of Rs. 1,000 or 
a multiple thereof, in any of the forms of interest bearing 
securities recognized for the purpose by the  T.N. Public 
Works Account Code and subject to the provisions thereof 
contained in which case the equivalent withheld amount shall 
be paid to him forth with. The contractor will be permitted to 
exercise the option in this clause, subject only to the condition 
that the rates of progress contained in the Articles of 
Agreement is properly maintained. 

66. Acceptance of final measurements 

66.1 The contractor agrees that before payment of the final bill 
shall be made on the contract, he will sign and deliver to the 
Executive Officer, either in the measurement book or 
otherwise as demanded a valid release and discharge from any 
and all claims and demands whatsoever for all matters arising 
out of or connected with the contract and also produce a 
certificate from the Income Tax Authorities that all income tax 
payable by him up to-date has been duly paid provided that 
nothing in this clause shall discharge or release the contractor 
from his liabilities under  the contract. It is further expressly 
agree that Executive Officer in supplying the final 
measurement certificate need not be bound by the proceeding 
measurements and payments. The final measurements, if any 
of the Executive Officer shall be final conclusive and binding 
on the contractor. 

 

67. Recovery of money from contractor in 
certain cases 

67.1 In every case in which provision is made for recovery of 
money from the contractor, Government shall be entitled to 
retain or deduct the amount thereof from any money, that may 
be due or may become due to the contractor under these 
presents and or under any other contract or contracts or any 
other account what so ever. 

67.2 Recovery under Revenue Recovery Act 

Whenever any amount has to be paid by the Contractor 
in view of the determination of the contract by virtue of clause 
57 or any amount that may be due from the contractor is under 
these presents and the contractor is not responding to the 
demands for the payment of the said amount, then die Govt. 
shall be entitled to recover the said amount under the 
provisions of the Revenue Recovery Act. 

68. Contractor dying becoming insolvent insane or 
imprisoned 

68.1 In the event of the death or insanity or insolvency or 
imprisonment of the contractor, or where the contractor being  
a partnership or firm becomes dissolved or being a corporation 
goes into liquidation voluntary' or otherwise, the contract may 
at the option of the Executive Officer, be terminated by notice 
in writing posted at the site of the works and advertised in one 
issue of the local district Gazette and all 

 
 

 
 



accepted and acceptable works shall forthwith be measured up 
and paid for at the rates provided in the contract schedule 
where such apply, or otherwise, by the most recent schedule of 
rate of the division approved by competent authority to the 
person or persons entitled to receive and give a discharge for 
the payment. 

 
 

J. SETTLEMENT OF DISPUTES 

69. Arbitrations 

69.1 In case of any dispute or difference between the parties to 
the contract either during the progress or after - the completion 
of the works or after the determination, abandonment or  
breach of the contract, or as to any matter or thing arising  
there under except as to the matters left to the sole discretion 
of the Executive Officer under clauses 18,20,25-3,27.1,34,35 
and 37 of "General conditions of contract" or as to the with 
holding by the Executive Officer of payment of any bill to 
which the contractor may claim to be entitled, then either party 
shall forthwith give to the other notice of such dispute or 
difference shall be and is hereby referred to the arbitration of 
the Executive Officer of the nominated circle mention in the 
“Articles of Agreement” (herein after called the ‘Arbitrator’) 
in cases where the value of claim  is less than and uptoRs. 
50,000/- in case where the value of claim is more than Rs. 
50000/- the parties will seek remedy through the competent 
civil court. (G.O. Ms.No. 253 PW dt: 24.02.81) 

The Arbitrator shall give detailed reasons in their 
awards for their findings and conclusion. (G.O.Ms.No. 1844 
PW dt:06.04.83) 

 
Subject as aforesaid to the provisions of the arbitration Act, 
1940 or any statutory modification or re-enactment  thereof 
and the rules made there under and for the time being in force 
shall apply to the Arbitration proceeding under this 
clause.Upon every and any such reference, the costs of and 
incidental to the reference and award respectively shall be 
discretion of the arbitrator, subject to the condition that the 
amount of such costs to be awarded to either party shall not, in 
respect of a monetary claim exceed the percentage set out 
below of any such award irrespective of the actual fees, cost 
and expense incurred by either party provided that where a 
monetary claim is disallowed in full the said percentage shall 
be calculated on the amount of the claim. The arbitrator may 
determine the amount of the costs to be awarded or director 
the same to be fixed as between solicitor and client or as party 
and shall direct by whom and to whom and in what manner 
the same shall be borne and paid. 

The percentage above referred to in this clause are 5% on any 
such monetary award which does not exceed Rs. 10,000 at 3% 
on the next Rs. 40,000 or any part thereof 2% on the next 
Rs. 50,000 or any part thereof and 1% on any excess over 
Rs. 1,00,000/- provided that the government shall not be liable 
to any claim in respect of any such dispute or difference until 
the liability and the amount thereof shall have been referred to 

 
and decided by the Arbitrator. 

69.2 The fees for Arbitrators shall be levied based on the value 
of claims referred to for arbitration. The fees shall be 
calculated at 5% of the fusty Rs. 10000/- at 3% of the next Rs. 
40000/- 

69.3 In cases where the value of claim is more than Rs. 50,000 
the parties will seek remedy through the competent civil court. 

APPENDIX No. I. 

PUBLIC WORKS DEPARTMENTS SAFETY CODE 

General Rules as to Scaffolds; 

1. Suitable scaffolds shall be provided for workman for all 
works that cannot be safely done from a ladder or by other 
means. When a ladder is used an extra Mazdoor shall be 
engaged for holding the ladder and the ladder shall be given  
an inclination not setter the o.25 to 1 (0.25 horizontal to 1 
vertical) When the ladder is used for carrying materials  as 

well,  suitable foot holds and hand holds shall be provided 
on the ladder., i 

 
2. A scaffold shall not be constructed taken down or 
substantially altered, except (a) under the supervision of 
competent and responsible person; and (b) as for as  possible 
by competent workers possessing adequate experience in such 
work., 

 
3. All scaffolds and appliance connected therewith and all 
ladders shall . 

a) be of sound material 

b) be of  adequate  strength  having  regard  to  the  load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more that 3.5 metres above the 

ground or floor shall have a guard rail properly attached, bo 

braced and otherwise secured at least 0 meter above the floor 

or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only such 

opening as may be necessary for delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

5. Scaffolds shall be so constructed that no part thereof 
can be displaced in consequence of normal use. 

6. Scaffolds shall not be overloaded and so far as 
practicable the load shall be evenly distributed. 

7. Before installing lifting gear of scaffolds special 
precautions shall be taken to ensure the strength and stability 
of the scaffolds. 
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8. Working platform, gangways and stairways should be 
so constructed that to part there can save unduly or unequally. 
If the height or the platform or the gangway or the stairways   
is more than 3.5 meters above ground level or floor level they 
should be closely boarded should have adequate width and 
should be suitably fenced as described in (4above) 

9. Every opening in the floor of a building or in a working 
platform shall be provided with suitable fencing or railing for a 
minimum height of 0.9 meter to prevent the fall of persons or 
material. 

10. Safe means of access shall be provided to all working 
platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9  
metres 
in length while the width between side rails in rung ladder 
shall 
in no case be less than 30cm for ladder upto and including 3 
metres in length. For longer ladders this width should be 
increased at least 20 mm for each additional metre of length. 
Uniform step spacing should not exceed 30 cm. Adequate 
precautions should be taken to prevent danger from electrical 
equipment. No materials on the site of work shall be  so 
stacked or placed as to cause danger or inconvenience to any 
person or the public. The contractor shall provide all necessary 
fencing and lights to protect the Public from accidents and 
shall be bound to bear the expenses of the defense of every 
suit, action or other proceedings at law that may be  brought  
by any persons for injury sustained owing of the defense of 
every suit, action or other proceedings at law that may be 
brought by any persons for injury sustained owing to neglect 
of the above precautions and to pay any damages and cost 
which may be awarded in any such suit, action or proceedings 
to any which may be awarded in any such suit, action or 
proceedings to any such persons or which may with the 
consent of the contractor be paid to compromise and claim by 
any suchperson. 

 
 

Excavation and trenching 

11. Trenches -1.2 meters or more in depth, shall at all 
times be supplied with at least one ladder for each 30 meters 
in length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 0.8 meter above the surface of 
the ground. The sides of trenches which are 1.5 meters  
ormore in depth shall be stepped back to give suitable slope or 
hold securely by timber bracing, so as to avoid the danger of 
sides tocollapse. 

12. Demolition - Before any demolition is commenced and 
also during the process of the work- 

a) All roads and open areas adjacent to the work site 
shall either by closed or suitablyprotected. 

b) No electric cable or apparatus which is liable to be 
a source of danger over a cable or apparatus used by the 
operator shall remain electricallycharged. 

c) All practical steps shall be taken  to prevent  danger to 
persons employed from risk or fire or explosion orflooding. 

 
No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered 
adequate by the Executive Officer shall be kept available for the 
use of the person employed on the site and maintained in a 
condition suitable  for immediate use and the  contractor 
should  take  adequate  steps to  ensure  proper  use  of  equipment 
by the se concerned.  . 

a)  Workers employed on mixing asphaltic materials 
cement and lime mortars shall be provided with protective 
footwear and protective goggles. 

b) Those engaged in white-washing and mining or 
stacking of cement bags or any materials which is injurious  to the 
eyes shall be provided with protective goggles. 

c) Those engaged in welding works shall have 
protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

d) Those engaged in welding works shall be provided 
with welder's protective sight lags. 

e) When workers are employed in sewers and man 
holes which are in use, the contractor shall ensure that the 
manholes covers are opened and are ventilated at least for  an 
hour before the workers are allowed to get into the manholes 
, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below  the age of 
18 years and women on the work of painting with products 
containing lead in any  form.  Where ever men above the age  of 
18 are employed on the work of lead painting, the following 
precautions shall betaken. 

(i) No paint containing lead and lead products shall be 
used except in the form of paste of ready-made 
paint. 

(u) Suitable face masks should be supplied for use by the 
workers when paint is applied in the form of spray or 
a surface having lead paint dry rubbed andscrapped. 

(in) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessation of work. 

(iv) When workers are employed in dangerous 
occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and casualty, adequate 
protection of the workers should be provided. 

14. When the work is done near any place where there is 
risk of drowning all necessary equipments should be provided and 
kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision should be 
made for prompt first aid treatments of all injuries likely to be 
sustained during the course of theworks. 

15. a) Hoisting machines and tackle including their 
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Attachments anchorages and supports shall be good mechanical 
construction sound materials and adequate strength and free from 
patent defect and shall be kept in good repair and in good working 
order. Every rope used in hoisting  or  lowering  materials or as a 
means of suspension shall be of suitable quality and adequate 
strength and free from patent defect. 

b) Every crane driver or hoisting appliance operator 
shall be properly qualified and no person under the age of 21 
years should be in control of any hoisting machine, including 
the scaffold winch or give signals to theoperator. 

c) In the case of every hoisting machine and of every 
chain ring hook shackle level and  fullyblock used  in hoisting  or 
lowering or as a means of suspension, the safe working load shall 
be ascertained by adequate means. Every hoisting machine 
and all gear referred to above shall be plainly marked with the 
safe working load, in the case of hoisting machine having a 
variable safe working load, each safe working load and the 
conditions under which it is applicable shall be clearly indicated. 
No part of any hoisting machine or of any gear referred to 
above in this paragraph shall be loaded beyond  thesafe working 
load except for the purpose oftesting. 

 

16. Motors, gearing, transmissions, electric wiring and other 
dangerous parts of hoisting appliance shall be provided with 
efficient safeguards, Hoisting appliance shall be provided with 
such means as will request to a minimum the risk of the 
accidental descent of the load. Adequate precautions shall be 
taken to reduce to a minimum the risk of any part of a suspended 
load becoming accidentallydisplaced. 

 
When workers are employed on electrical installations 

which are already energized, insulating mats, wearingapparel such 
as gloves, sleeves and  boots as  may be necessary should be 
provided. The workers and carry keys or other materials which 
are good conductors orelectricity. 

17. These safety provisions should  bebrought  to the  notice of 
all concerned by display on a notice board at a prominent place 
at workshop. The  personresponsible  for  the  compliance of the 
safety code shall be named by thecontractor. 

 

18. To ensure effective enforcement of the rules and 
regulations relating to safety precautions, the arrangements 
made by the contractor shall be open to inspection by the 
Labour Officer, Executive Officer of the Department      or other 
representative. 

19. Notwithstanding the above clauses (1) to (18) there is 
nothing in these to exempt the contractor from the  operations  of 
any other Act of rules in force in the Republic of India. Model 
Rules for provision of Health and Sanitary arrangements for workers 
employed by the P. W.D. and Highways and Rural works 
Department and theircontractors 

The contractor's special attention is invited to relevant 
clauses of the "General conditions of contract" in the Tamilnadu 
Building Practice and he is requested to provide at his own 
expense the following amenities' to the satisfaction  of  the 
Executive Officer. 

:, Application : These rules shall apply to all building and 
construction works in charge of HRCE. 

2. Definition: (i) "Work place11means a place at which an 
average fifty or more workers are employed in connection with 
construction work. 

ii) "Large work place" means a place at which at an averaged 500 
or more workers are employed in connection with construction 
work. 

3. First Aid  :(a)  At  the work site there shall  be maintained  in  a 
readily accessible place, first aid appliance and medicines 
including an adequate supply of sterilized dressing. And 
sterilized cotton wool. The appliances shall be kept in good 
order. They shall be placed under the charge of a responsible 
person who shall be readily available during working hours. 

(b) At large work places where hospital facilities are not 
available within easy distance of the works  first-aid  posts  shall  
be established and be run by a trained compounder. 

(c) Where large work places are remote from regular 
hospitals an in-door ward shall be provided with one bed for 
every 250employees. 

(d) Where large work places  are situated  in cities  towns 
or in their suburbs and no beds are considered necessary  
owing to the proximity of city or town hospitals, suitable 
transport shall be  provided  to  facilitate  removal  of  urgent  cases 
to these hospitals. At other work places some conveyance 
facilities, such as a car shall be kept readily available to take 
injured persons or persons suddenly taken seriously ill to the 
nearest hospital. 

4. Drinking Water: 

a) Water of good quality fit for drinking purposes shall be 
provided for the work people on a scale of not less than 15 
litres per head per day. 

b) Where drinking water is obtained from an intermittent 
public water supply each work place shall be provided with 
storage tank where such drinking water shall bestored. 
c) Every water supply storage shall be at a distance  of not 
less than 15 metres from any latrine, drain or other source of 
pollutions. Where water has to be drawn from an existing well, 
which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking. All such wells shall be 
entirely closed in and be provided with  a trap door  which  shall  
be dust and water proof. d) A reliable pump shall be fitted to 
each covered well the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done atleast once 
amonth. 
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5. Washing and bathing places : Adequate washing and 
bathing places should be provided, separately for men and 
women such places shall be kept in clean and drained condition. 
Bathing or washing should not be allowed in or near any 
drinking waterwell. 

6. Latrines and Urinals: There shall be provided within the 
precincts of every work place, latrines and urinals in an 
accessible place and the accommodation, separately  foreach  of 
them, shall be on the following scale or on the scale so 
directed by the Executive Officer in any particularcases. 

(i) Where the number of persons employed does not 
exceed 50........................... 2seats 

(ii) Where the number of persons employed exceed 50 
but does not exceed 100................................3 seats 

(iii) For every additional 100 .................. 3 seats 

If women are employed separate latrines and urinals 
screened from those for men shall be provided on the  samescale. 

Except in work places provided with water flushed 
latrines connected with a water borne sewerage system, all 
latrines shall be provided with receptacle on a dry earth system 
which shall be cleaned at least four times daily and at  least 
twice during the working hours and kept in strictly sanitary 
conditions. The receptacles shall be tarred inside and outside 
atleast once a year. 

 

The excreta from the latrines shall be disposed offat the 
contractor's expense, in out way pits approved by the local 
Public Health Authority. The contractor shall also employ 
adequate number of scavengers and conservancy staff to keep the 
latrines and urinals in a clean condition. 

7. Shelters during rest: At every work site there shall be 
provided free of cost, two suitable sheds one for meals and the 
other for rest separately for men and women for the use of 
labourers. 

8. Creches: (a) At every workplace at which 50 or more women 
workers are ordinarily employed, there shall be  providedtwo huts 
of suitable size for the use of children under age of 6 years 
belonging to such women, one hut shall be used for infants 
games and play and the other as a bed room. The huts shall not be 
constructed on alower standard than the following 

 

i) Thatchedroofs 

ii) Mud floors andwalls. 

iii) Planks spread over the mud floor and covered withmatting. 

The huts shall be provided with suitable and sufficient 
opening for light and ventilation. There shall be adequate 
provision of sweepers to keep the places clean. There shall be 
two Dais in attendance. Sanitary utensils shall be provided to the 
satisfaction of the Health Officer of the areaconcerned. 
The use of the huts shall be restricted to children, their 
attendants and mothers of the children.Where the number of 
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Women  workers  is  more  than 25 hut less than 50, the 
contractor shall .provided atleast one hut and one Dai to look 
after the children of womenworkers. 

b) The size of creche or creches shall vary according 
to number of womenworkers. 

c) The creche of creches shall be properly maintained 
and necessary equipment like toys, etc., shall beprovided. 

9. Canteens: A cooked food canteen on a moderate scale 
shall be provided for the benefits of workers if it is considered 
expedient 

 
 

CONTRACTOR 
10. Sheds for workmen: The contractor should provide at his 
own expense shed? for housing his workmen. These sheds 
shall be on a standard not less than the cheap shelter type, to 
liveinwhichtheworkpeopleinthelocalityareaccustomedto. 

A floor area of about 1.8 metres x 1.5 metres for two 
persons shall be provided. The sheds to be in rows with 1.3 
metres clear space between sheds and a 9 metres clear space 
between rows if conditions permit. The work people's camp 
shall be laid out in units of 400 persons, each, each unit to 
have a clear space of 12 metresalround. 

 
 
 
 
                            EXECUTIVE OFFICER, 

                                                                         

Arulmigu Kandeswarar Swamy Temple,  

                                                                                     

Thamarakottai Village, Pattukottai Taluk,  

                                                                    

Thanjavur District. 



 

 
 

Electrical Works : 
 

1. ln case the Civil Contractor does not haveElectrical 
License issued by Electrical Licensing Board of 
Government of Tamil Nadu, the Civil contractor 
while applying for tender has to furnish an 
Undertaking from the Electrical Engineer, who is 
having Electrical License issued from Electrical 
Licensing Board, ESA/EA,ESB/EB with Live 
certificate for the year 2018-2019 Government of 
Tamil Nadu stating that the concerned electrical 
works will be executed under hissupervision. 

 
2. The entire work should be carried out as per the General 

specifications for electrical works in Government 
Buildings approved in G.O.Ms.No. 347 Works Dated: 
17th March 1919, General conditions of contract for 
Electrical Works approved in G.O.Ms.No. 347 Works 
Dated: 17th March 1919, latest I.E. Act, I.E. Rules, 
CEIG conditions, ISI specifications and Revised 
TNSS ElectricalSpecifications. 

 
3. In case, if it is necessary, the Contractor should be at the 

premises at the time of connecting the installations to 
the supply mains and afford all facilities for testing 
and commissioning. 

 
 

4. The Contractors should supply only ISI approved 
materials with ISI mark. 

 
 

5. The Field Officers should inspect the quality of the 
electrical materials then and there and the random 
sample materials supplied by the contractor should be 
tested in the Government Testing Laboratories (or) 
Government authorized Testing Laboratories and also 
if it is found necessary if the Field Officers suspects 
the genuineness of thematerials. 

 
6. The work contract assigned to the Contractor shall be 

cancelled if they engage Child Labourin executing 
works and such contractors should be black listed for 
threeyears. 

7. The materials used in the work should be in 
conformity with specification of the  departments. 
The makes specified in the tender schedule alone 
should be adopted during execution wherever 
applicable. 

 
 

LIST OF APPROVED MATERIALS 
 

1. 5A and 15A flush type switches, ceiling Rose, Batten 
Holder, 5A and 15A, switch and socket combined 5 Amps & 
15 Amps plug socketsetc. 

KUNDAN/ANCHOR/DASPAN/ INDO ASIAN 

 
2. Modular type switch/switch Box/flush mounted 

socket/FanRegulator 
MK India/ANCHOR ROMA/CRAB TREE/ INDO 

ASIAN 
 

3. FuseUnits 
GEM/KUNDAN/ANCHOR/STANDARD/Controls and 

switchgear/ INDO ASIAN 
 

4. Industrial type plug & Sockets 
HAVELLS/HAGER/FLIGHER/BHARTIA CUTLER 
HAMMER/ LEGRAND/INDOASIAN 

 
5. Protection Relays and AuxiliaryRelays 

SIEMENS/L&T/ALSTHOM/Controls & Switchgear 
 

6. Instruments 
AE/IMP/ENERCON/SECURE 

 
7. CTs/PTs 

KAPPA/PRAGATHI/INSTRANS/AE 
 

8. Control switch/Indication Lamps/PushButton 
SIEMENS/TEKNICK/KAYCEE/L&T 

 
9. Iron and Metal Clad switches and Double break metal 
switches with HRC fuses or rewirablefuses. 

GEM/KUNDAN/HPL/HAVELLS/STANDARD/ INDO 
ASIAN 

 
10. Special type main switches Cubicaltype 

L&T/ENGLISH ELECTRIC/SIEMENS/ INDO 
ASIAN 

 
11. Water tight bulk headfitting 

PHILIPS/BAJAJ/CROMPTON GREAVES/K- 
LITE/LUKER 

 
12. LTUG Cables & H.T.U.G. Cables 
TROPODUR/CCI/UNISTAR/PARAGON/RALLISON/U 
NIFLEX/HAVELLS/POLYCAB/RPG/FINOLEX 

 
13. Cable Terminationkits 
CCI/RAYCHEM/BIRLA-3M/M-SEAL 

 
14. Cableglands 
COMET/PRABHAT/STANDARD 

 
15. Cable trays &accessories 
PROFAB/TECHNOFAB 

 
16. RisingMains 
C&S/MERLIN GERIN/GE/KLOCKNER MOELL 

 
17. Wiring Cables PVC sheathed and unsheathed copper 
cables. 

KUNDAN/RRCABLES/ORBIT/FINOLEX/ATLAS/Q- 
FLEX/POLYCAB/INDO 
ASIAN/HAVELLS/L&T/RPG/ANCHOR/ATC 
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CABLES/TEKMAK/V-GUARD/ 
DASPAN/BIOCAB 

 
18. DistributionBoard 
KUNDAN/GEM/STANDARD/HPL/HAVELLS 

 
19. Fluorescent fittings 
FIXOLITE/GLOLITE/ATLAS/DELTA/CROMPTON 
GREAVES/BAJAJ/PHILIPS/WIPRO/HAVELLS/LUKE 
R 

 
20. PL & CFL fittings/Lamps 
PHILIPS/OSRAM/ANCHOR/CROMPTON/DASPAN/L 
UKER 
21. Street light fluorescent fitting 
FIXOLITE/GLOLITE/ATLAS/DELTA/COMPTON 
GREAVES/BAJAJ/PHILIPS/WIPRO/LUKER 

 
22. Decorative type fluorescent fitting 
FIXOLITE/GLOLITE/ATLAS/DELTA/CROMPTON 
GREAVES/BAJAJ/PHILIPS/WIPRO/LUKER 

 
23. Special type decorative box type & Street lightfittings 
PHILIPS/CROMPTON GREAVES/WIPRO/LUKER 

 
24. MCB, ELCB,RCCB 
GEM/KUNDAN/STANDARD/HPL/HAVELLS/LEGRA 
ND(MDS)HAGER(L&T)/MERLIN GERIN/AXIOM/ 
INDOASIAN 

 
25. Moulded Case CircuitBreakere 
MERLIN GERIN/SIEMENS/SSG/GE/ABB/ INDO 
ASIAN 

 
26. Ceiling fans, exhaust fans, table fans, wall mounting fans 
and pedestal fan 
CROMPTONGREAVES/USHA/ORIENT/BAJAJ/KHAI 
THAN/HAVELLS/ALMONARD/ROOPA/APEX 
LEHAR/ORTEM/MARC- STAR RATED WITH ISI 
MARK 

 
27. Stepped Electronic square type fan Regulator and Dimmer 
type Electronic square type FanRegulator. 
ANCHOR DELUXE/CROMPTON GREAVES 

 
28. Storage type Water Heaters 
VENUS/RECOLD/ELAC/MARC-STAR RATED WITH 
ISIMARK 

 

29. IndoorVCB 
EXCEL/STALMAC 
The makes specified if any in the agreement should be adopted 
during execution wherever applicable. 

 
 
 

Contractor

 
 
 
 
 

 

                         EXECUTIVE OFFICER, 

                                                        

Arulmigu Kandeswarar Swamy Temple,  

                                                                                     

Thamarakottai Village, Pattukottai Taluk,  

                                                                    

Thanjavur District. 
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 APPENDIX - IX –XXXVIII  

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 
 

1. Name, location and type ofwork 
 

2. Name ofContractor 
 

3. Works engagedin 
(i) P.W.D,Work 
(ii) Government work other than PWD (iii) Otherworks 

 
4. Name and address of Manager(s) of works 

 
5. Value ofcontract 

 
6. Employmentearnings 

 
Category Men Women Employees boys Girls 

1 2 3 4 5 

I. Total number of employees duringmonths: 
 

II. Number of employees in the works on the 
last working day of themonth: 

 
EL Total wages paidfor 

 
IV. Total numbers of working days duringthe month 

 
V. Length of normal wageperiod 

 
 

Date : 

Place : 

To 

 
 
 

Signature of the Contractor or Manager 
1. The Employment Officer, District Employment 
Office, 2.The Executive Engineer,Division. 

 
 
 

Instruction to complete the Performa 
 

1. The Contractor means the person who has contracted to execute the works. 
2. Manager means any person who manages, supervises the work(s) on behalf of the contractor. 
3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar month, if the last day of the 

Calendar month is a holiday, the working day immediately previous to the holiday Item 6 (ii) Wages means 
basic wage, dearness allowance project allowances etc. including work benefits paid in cash or kind. Item 6 
(iii) Columns 2 and 3 refer to adults who are 18 years of age or over. Item 6 - Columns 4 and 5 refer to others 
not covered by columns 2 and3. 

4. Returns should cover a calendar month. 
5.  Completed returns to reach the employment exchanges concerned on or before 5th of the 

month Succeeding the month to which the return relates. 
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AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-l/dU9.9.96) 

In the said preliminary specifications after clause 56.3 the following clauses shall be inserted, namely: 
 

56.4 In cases where the Government under the terms of the contract with the contractor are liable to 
supply any materials, article or things to the contractor for the performance by him of his part of the 
contract, the Executive Officer, may at his absolute discretion  extend  the time  with in which such 
materials, articles or thing maybe supplied by the Government,  and the Government may supply to  the 
contractor such materials, articles or things within the time so extended without any liability on their  
part to compensate the contractor by reason of the extension of time for the supply of the materials, 
articles or things. 

56.5 In cases where the Government under the terms of the contract are liable to supply any materials, 
articles or things to the contractor for the performance by him of his part of the contract and the Government 
for any reason are unable to supply such materials, articles or thighs either within the time specified in the 
contract or within the time extended under clause 56.4 the  Executive Officer may at his discretion or at the 
request of the contractor determine the whole or any part of the contract which cannot be performed by 
reason of the failure to supply such materials, articles or things and the contractor shall not be entitled to 
claim any damages or compensation in respect of such determination. The contractor shall however, be paid 
the value of the work already done by him and the cost of the materials articles or things if any collected by 
him up to the date of such determined and left unused on the work-spot (Which shall be taken over by the 
Executive Engineer either at the contract rates or at values deducted form the through rates included in the 
contract) when the contract is determined at the discretion of the  Executive Officer, he shall give notice in 
writing to the contractor and the decision of the  Executive Officer to determine the contract shall be final 
and binding on the contractor 

Explanation: The expression through rules means the rate for the finished items of work or the allinrates 
that is to say, the rates for finished items of work inclusive of the cost of materials and labour 

56:6 If, at any time after the acceptance of tender the Government shall, for any reason what so ever 
not required the whole or any part of the works to be carried out, the Executive Officer shall give notice in 
writing of the fact to the contractor who hare no claim to any compensation or other payments what so ever, 
on account of any profit or advantage he might have derived from the Execution of of the work in full but 
which he did not drive in consequence of the termination of the works, he shall be paid at contract rates, for 
the work executed by him including any additional works such as clearing of site etc. may be rendered 
necessary by such determination. He shall also be allowed a reasonable payment as decided by the authority 
which accepted the tender, for any expense incurred by him on account of labour and materials, articles or 
thing collected, but which could not be utilized on the works as verified by the Executive Engineer such 
decision shall be final and binding on both the parties and shall not be subject to arbitration under clause 69 

 
AMENDMENT 

(G.O.Ms.No.309, Finance (Saleries), 17th October 2017, Purattasi31, Helilambi, ThiruvallurAndu – 2048) 

All the Contractors and Sub- Contractors hired by main contractors shall engage construction workers 
registered with the Construction Workers Welfare Board as required under the Building and Other 
Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996 (Central Act 27 of 
1996). 

 
 
 
 
 

        Contractor                  EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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ADDITIONAL SPECIAL CONDITION 

 

If the hid of the successful bidder is seriously unbalanced in relation to the 

departmental value put to tender of the cost of work to be performed under the 

contract the Executive Officer may require the bidder to produce detailed price 

analysis for any or all items of the bill of quantities to demonstrate the internal 

consistence of these prices with the construction methods and schedule proposed. 

After evaluation of the price analysis, the 

ExecutiveOfficer  may  require  that  any  amount  of  the  performance  of  additional  se

curity  be  increased  of  the  expense  of  the  successful bidder to a level sufficient to 

protect the Government against financial loss in the event of default of the 

successful bidder under the contract. 

 
 
 

 
       Contractor                               EXECUTIVE OFFICER, 

                                                        Arulmigu Kandeswarar Swamy Temple,  

                                                                                     Thamarakottai Village, Pattukottai Taluk,  

                                                                                 Thanjavur District. 
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PRICE ADJUSTMENT CLAUSE 

G.O. MS. NO. 60 PW(G2)Dept Dt:14.03.2008 and 

amendedin G.O. MS. NO. 101 PW (G2) DeptDt :10.06.2009. 

 

Price Adjustment Clause is eligible for this work subject to the following conditions: 

 

1. Price Adjustment Clause will be applicable for all works where value of work put 

to tender costing Rs.100.00 lakhs and above. However No Price Adjustment 

will be applicable for maintenance and repairworks. 

2. The Full Price Adjustment on all the components including cement, steel, 

bitumen and Petroleum, Oil and Lubricants (POL) shall be applicable to the 

work with contract period of more than 18 months with all other conditions 

remaining the same as per rule 14(8) of 2000 Tamil Nadu Transparency in 

Tenderrules. 

3. Full Price adjustment on cement, steel, bitumen and POL is applicable, if the 

contract period is 18 months and below. 

4. Contract Price shall be adjusted for increase or decrease in rates for cement, 

steel, bitumen and Petroleum, Oil and Lubricants (POL),Labour, Plant & Machinery 

spares components and local materials in accordance with the following principles 

and procedures and as per formula given in General Conditions of Contract and 

will be operated by the respective Joint Commissioner / ExecutiveOfficer. 

5. Price adjustment will be calculated only on the estimated cost ofwork. 

6. Price Adjustment will apply only when the fluctuation of rates exceed by 3% 

compared to the estimate rates (Reserve Bank of India – IndexPrice). 

7. Price adjustment will be made for both increase and decrease in the cost of 

materials. 

8. Bitumen and POL will be considered on ‘Pass through” basis with payment of 

actual rates / price at the rates charged by Indian Oil Corporation. 

9. Escalation will be given for only those quantities which would have been used had 

the contractor stuck to this original timeline. 

10. Price adjustment mechanism will cease to operate for the value of work executed 

beyond the agreement period. 

 
11. Agreement period shall include the “actual period” for which the work was 

“suspended officially” and extension of time permitted for any valid reasons, 

suchas 
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war, natural calamities, like flood, earthquake and other risks arising out of acts 

of God during the agreement period; work delayed due to the land acquisition 

process; change in design, change in scope of work, etc., which is given in writing 

by the Tender Calling Officer of the respective work. 

All works for which price Escalation/Variation is contemplated must have 

milestones fixed in physical terms and have a pre-fixed time-line for use of inputs clearly 

indicating the nature and quantum of eligible inputs to be used for the work for the 

relevant period between two milestones. Price Escalation/Variation will be applicable for 

those quantities ‘actually’ used by the contractor including additional quantities if any, 

used or achieved ahead of the time line. However, if the contractor does a certain 

quantity of the work in third quarter which ought to/should have been done in the earlier 

quarter, Price Escalation/Variation will still be applicable on that quantity at the rates as 

applicable in the relevant quarter as per time-line or period of actual use whichever is 

less. 

Price variation will be calculated as per specified formula from the last date of 

submission of tender upto the end of agreement period provided, if the agreement is 

signed within the minimum specified time, failing which, the Price variation will be 

applicable from the date of agreement only, based on the wholesale Price Indexes of 

Reserve Bank of India. The quarter would be reckoned with reference to the quarter of 

the calendar year in which the last date on tender submission is fixed. In case of delayed 

agreement, the quarter in which the agreement is signed will be reckoned for the 

purpose of calculation of price adjustments. 

The Formula for adjustment of prices are : 

 
R = Value of Work during the quarter under 

consideration. i. Adjustment of Cement Component: 

Price adjustment for increase or decrease in the cost of cement procured by the 
Contractor shall be paid in accordance with the following formula, if this component is 
involved in the work executed during the quarter under consideration. 

VC = 0.85 x PC / 100 x R x (C1 – C0) / C0 
where 

VC=  Increase or decrease in the cost of work during the quarter under consideration due  
to changes in the rate ofCement. 

C0 = The RBI index for cement for the quarter during the date of opening of tenders 
provided if the tender is accepted within 90days or otherwise this date will be 
reckoned only from the date of signing ofagreement 

 

C1= The RBI index for cement for the quarter under 
consideration PC= Percentage for the cement component of 
thework 
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ii. Adjustment of Steel Component: 

Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula, if this component is 
involved in the work executed during the quarter under consideration. 

VS = 0.85 x PS / 100 x R x (S1 – S0) / S0 

where 
VS= Increase or decrease in the cost of work during the quarter under consideration 

due to changes in the rate ofSteel. 
S0 = The RBI index for Steel for the quarter during the date  of  opening of  tenders 

provided if the tender is accepted within 90days or otherwise this date will be 
reckoned only from the date of signing ofagreement 

S1= The RBI index for Steel for the quarter under 
consideration PS= Percentage for the Steel component of 
thework 

 

iii. Adjustment of Petroleum, Oil and Lubricants (POL)Component: 
 

Price adjustment for increase or decrease in the cost of Petroleum, Oil and 
Lubricants (POL) procured by the Contractor shall be paid in accordance with the 
following formula, if this component is involved in the work executed during the quarter 
under consideration. 

 
VF = 0.85 x PF / 100 x R x (F1 – F0) / F0 

where 

VF=  Increase or decrease in the cost of work during the quarter under consideration due  
to changes in the rates of Petroleum, Oil and Lubricants. 

 

F0 = The average official retail price of High Speed Diesel (HSD) at the existing 
Consumer Pumps of IOC on the day thirty days prior to the date of opening of 
tenders provided if the tender is accepted within 90days or otherwise this date 
will be reckoned only from the date of signing of agreement 

F1 = The average official retail price of High Speed Diesel (HSD) at the existing 
Consumer Pumps of IOC for the 15th day of the middle calendar month for the 
quarter under consideration 

PF= Percentage for the POL component of the 
work 
 
 iv. Adjustment of Labour Component: 

 
Price adjustment for increase or decrease in the cost of Labour engaged by the 

Contractor shall be paid in accordance with the following formula, if this component is 
involved in the work executed during the quarter under consideration. 

VL = 0.85 x PL / 100 x R x (L1 – L0) / L0 
 

where 
VL=  Increase or decrease in the cost of work during the quarter under consideration due  

to changes in the rates of local Labour. 
L0 = The average consumer price index for industrial workers for Chennai centre  for  

quarter preceding the date of opening of bids as published by Labour Bureau 
provided if the tender is accepted within 90days or otherwise this date will be 
reckoned only from the date of signing of agreement 

L1 = The average consumer price index for industrial workers for Chennai centre for the 
quarter under consideration as published by Labour Bureau. 

PL= Percentage for the Labour component of the work 
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v. Adjustment of Plant and Machinery Spares Component: 
 

Price adjustment for increase or decrease in the cost of Plant & Machinery spares 
procured by the Contractor shall be paid in accordance with the following formula, if this 
component is involved in the work executed during the quarter under consideration. 
VP = 0.85 x PP / 100 x R x (P1 – P0) / P0 

where 
VP=  Increase or decrease in the cost of work during the quarter under consideration due  

to changes in the rates of Plant & Machinery spares. 
P0 = The average consumer price index Heavy Machinery and parts for quarter preceding 

the date of opening of bids as published by the Ministry of Industrial 
Development, Government of India provided if the tender is accepted within 
90days or otherwise this date will be reckoned only from the date of signing of 
agreement 

P1 = The average consumer price index Heavy Machinery and parts for quarter under 
consideration as published by Ministry of Industrial Development, Government of 
India 

PP= Percentage for the Plant & Machinery spares component of the 
work  
 
vi. Adjustment of Local Materials Component: 

Price adjustment for increase or decrease in the cost of Local Material procured by 
the Contractor shall be paid in accordance with the following formula, if this component 
is involved in the work executed during the quarter under consideration. 

VM = 0.85 x PM / 100 x R x (M1 – M0) / M0 
where 

VM= Increase or decrease in the cost of work during the quarter under consideration 
due to changes in the rates of LocalMaterial. 

M0 = The average consumer price index for all commodities for quarter preceding the 
date of opening of bids as published by RBI, Government of India provided if the 
tender is accepted within 90days or otherwise this date will be reckoned only 
from the date of signing of agreement 

M1= The average consumer price index for all commodities for quarter
 under consideration as published by RBI, Government of India. 

PM= Percentage for the Local Material component of the work 

 
Bonus as an incentive for advance completion of work is considered. If the work is 

completed in advance by not less than 10% of agreement period can be considered and 
bonus for 1% on the value of actual quantum of works executed at tendered rates may 
be paid. 

 
 
 
 
 
 
Dated signature of the Applicant      EXECUTIVE OFFICER 

With seal    Arulmigu Kandeswarar Swamy Temple,  

                                                                             Thamarakottai Village, Pattukottai Taluk,  

                                                                                                              Thanjavur District. 
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CONDITIONS FOR SANITORY ARRANGEMENTS 
 

Rules for the provision of health and sanitary arrangements for workers employed by the P.W.D 
and its contractors 

The contractor's special attention is invited to clauses of General condition of contract in T.N.P.B 
Vol.II and he is requested to provide at his own expenses the following amenities to the satisfaction of the 
Executive Officer. 
 
FIRST AID: 

 
At the work site it shall be maintained easily accessible place first aid appliances and machines 
including an adequate supply of sterilised dressings and cotton wool. The appliances shall be kept 
in a good order. They shall be placed under the charges of a responsible person who shall be 
readily available during working hours. 
 

DRINKING WATER: 
 
a. Water of good quality fit for drinking purpose will be provided for the work people on /a/scale 

not less than three gallons per head per day. 

b. Where drinking water is obtained from intermittent Public Water supply, each work shall be 
provided with storage tank where such drinking water shall be stored. 

c. Water supply and storage shall be at a distance of not less than 50 feet from any latrine, drain, or 
other existing well, when the well is within 50 feet of a drain, or any other source of pollution, the 
well will be properly closed before water is drawn from it for drinking, all such well shall be 
entirely closed on the top and be provided with a trap door which shall be dust and water proof. 
The trap door shall be locked and opened only for cleaning or inspection, which shall be done 
atleast on a month.      

d. A reliable pump shall be fitted to each covered well. 
 
 
WASHING AND BATHING PLACES: 
 

Adequate washing and bathing places shall be provided separately for men and women, such 
places shall be kept clean and in drained condition cleaning of vessels or washing could not be 
allowed in or near by drinking well. 
 
 
 

 
CONTRACTOR            Executive Officer,  

 
 
 
 
 
 
 
 
 
 
 
 



 
LATRINE AND URINALS: 

In every work place, latrine and urinals shall be provided, in accessible places and the 
accommodations separately for each of them shall be on the following scale upon the scale so directed by 
the Executive Engineer in a particular case. 
 

i.        Where number of persons employed, do not exceed 50-2(two)  

i. Where number of persons employed, exceed 50 but does not exceed 100- 4  (Four) 

iii. For every additional 100 Persons. 
 

ADD at the rate of 3%.If woman are employed separate latrines screened from those for men shall 
be provided on the same scale Except in work places provided with water flushed latrines dry type 
latrine with receptacle or dry earth system which will be cleaned at least four times daily and at least 
twice during working hours and kept in a strictly sanitary condition shall be provided.  

The excretes from the latrines shall be disposed off at the contractor's expenses, in outlay pits 
approved by the Local Public Health Authority.  The contractor shall also employ adequate number of 
scavengers and conservatory staff to keep the latrine and urinals in clean condition. 
 
SHEDS FOR WORKMEN: 

At the work site, there shall be provided free of cost two suitable sheds one for meals and another 
for rest for the use for labourer. 

ii. The contractor should provide at his own expenses for housing the workmen. The sheds shall be 
on a standard not less than the cheap shelter type. A floor area of about 8 for two persons shall be 
provided. The sheds are to be in a row with a clean space between sheds, condition permits. The 
workpeople camp shall be laid out in units of 400 persons. Each unit shall have a space of 40 feet alround. 

iii. At every work place at which 25 or more women working ordinarily employed there shall be 
provided two huts of suitable size for the use of children, under the age of 6 years along to such one that 
shall be used for infant play as whereas their bed room. The hut shall not be constructed in lower 
standard than the following (i)thatched roofs (ii)Mud floors and walls(iii) Planks spread over the mud 
floor and covered with matting. 

The number of the crèches should vary, according to the number of women workers. The crèches 
should be properly maintained and necessary equipments like Toys etc. should be provided and huts be 
provided with suitable and sufficient sweepers to keep the place clean. There shall be ayah in attendance 
sanitary urinals shall be provided to the satisfaction the Health Officer of the area concerned. 

 
CANTEEN: 

A cooked food canteen on a moderate scale shall be provided for the benefits of the workers if it is 
concerned necessary. 

 
 
 

 
CONTRACTOR            Executive Officer,  
 

 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 


