
TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

PERFORMANCE BASED BID DOCUMENT

FOR OPERATION AND MAINTENANCE OF CWSSs AS PER LIST

NAME OF WORK: OPERATION AND MAINTENANCE OF THE FOLLOWING CWSSs
in Dharmapuri District.

1.CWSS to Nadupatty and 47 other habitations in Harur Union
2.CWSS to Thumbalahalli  and 50  other habitations in  Karimangalam Union
3.CWSS to Kurumberkottai   and 46 other habitations in Karimangalam Union
FOR A PERIOD OF 8 Months 15 days  15.07.2022 to 31.03.2023.

Last date of submission: Up to 03.00 P.M on 12.07.2022

Opening date: At 3.30 P.M on 12.07.2022
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CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document)

The check list is only indicative and to assist the bidder in satisfactorily enclosing all

required major documents for Technical Qualification. The list is not exhaustive and the

bidder should read all clauses of the bid document so as to enclose all documents as

required:

A. BID SECURITY

i) Bid security for a value of Rs 35000/-to be furnished

ii) Furnish the details of Bid Security as under

Sl.
No.

Name of the Bidder Amount and type
of security

Issued By

Sl.
No.

Description

Page Nos. in
the Bidder’s
Document

1. Affidavit as an undertaking given by the Contractor should be

certified by the Notary duly stamped on a Notaries Stamp

(Annexure-XI)

List of Certificates to be enclosed by the Bidder (Notarized as per requirement)

Sl.
No.

Description

Page Nos. in the
Bidder’s
Document

1. Signature of the proprietor or proprietress attested by the

Notary public.

2. Signature of all the partners / power of attorney attested by

the Notary public

3. Registration of the firm, Signature of all the authorized

person attested by the Notary public

4. A copy of the listed Power of Attorney authorizing the

signatory of the bidder.

5. Proof of Registration of firm / company

6. Audited Balance sheets



2

Tenderer Executive Engineer

Sl.
No.

Description

Page Nos. in the
Bidder’s
Document

7. Credit line certificate from Financial institutions

8. Income Tax clearance certificate.

9. Valid GST registration certificate.

10. Certificate of performance issued by not less than the rank of

Executive Engineer / Responsible person of the organization.

SIGNATURE OF TENDERER
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BID DOCUMENTS

INDEX

Item No Description of Work Page No

I Invitation for Bids

II Letter of Application

III Instructions to Bidders

A GENERAL

1 Scope of the Bid

2 Method of Bidding

3 One Bid per Bidder

4 Cost of Bidding

5 Site Visit

B ELIGIBILITY / QUALIFICATION CRITERIA

6 Eligible Bidder

7 Qualification of the Bidder

8 Special attention to Bidders

C BID DOCUMENTS

9 Contents of Bid Documents

10 Clarification of Bid Documents

11 Amendments to Bid Documents

D PREPARATION OF BIDS

12 Language of the Bid.

13 Documents comprising the bid

14 Bid Prices

15 Currencies of Bid and Payment

16 Bid Validity
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Item No Description of Work Page No

17 Bid Security

18 Formal and Signing of Bid

19 Pre Bid Meeting

E SUBMISSION OF BIDS

20 Sealing and marking of Bids

21 Deadline for submission of Bids

22 Late Bids

23 Modification substitution and withdrawal of Bids

F BID OPENING AND EVALUATION

24 Bid Opening

25 Process to be Confidential

26 Clarification of Bids

27 Examination of Bids and determination of Responsiveness

28 Correction of Errors

29 Evaluation and comparison of Bids

G AWARD OF CONTRACT

30 Award Criteria

31 Employers Right to accept any Bid and to Reject any or all Bids

32 Notification of Award

33 Registration in TWAD

34 Performance Security

35 Signing of Agreement

36 Forfeiture of performance Security

37 Foreclosure of works

38 Termination of Contract
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Item No Description of Work Page No

39 Release of performance security

40 Recovery of money payable to the TWAD Board

41 TDS on Income Tax, GST

42 Mobilisation Advance

43 Price Adjustment

44 Dispute

45 Force majeure

IV LIST OF ANNEXURES AND CERTIFICATES

46
List of equipments available with the bidder – (7.1.3)
(Annexure – VI)

47
Sample Format for evidence of access to or availability of
credit facilities-(7.1.4) (Annexure – VIII)

48 Details of Litigation if any – (7.1.5) (Annexure – IX)

49
Declaration by the bidder pertaining to blacklisting /
debarment etc., - (7.1.6) (Annexure – X)

50
Affidavit as an undertaking given by the Contractor should be
certified by the Notary duly stamped on a Notaries Stamp –
(7.1.10)(Annexure-XI)

Certificates:

1
Signature of the Proprietor or Proprietress attested by the
Notary Public

2
Signature of all the Partners/Power of attorney attested by the
Notary Public.

3
Registration of the firm, signature of the authorized person
attested by the Notary public.

4
A copy of the listed Power of Attorney authorizing the signatory
of the bidder

5 Proof of Registration of firm/company.

6 Audited Balance sheets.

7 Credit line certificate from Financial Institutions.

8 Income Tax clearance certificate.
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Item No Description of Work Page No

9
Latest GST filing returns Certificate along with GST registration

certificate

10
Certificate of Performance issued by not less than the rank of
Executive Engineer/Responsible person of the organization.

V GENERAL CONDITIONS OF CONTRACT

PART – I- Role and Responsibilities of  the Contractor

PART – II- Payment mode for Contractor

PART – III- Role of the TWAD board

PART – IV-Labour laws and procedure adopted

PART – V- Special conditions

PART – VI- List of beneficiaries and earmarked quantity of

water to be supplied
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TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD

TENDER CALL FOR OPERATION AND MAINTENANCE OF
COMBINED WATER SUPPLY SCHEMES OF THE FOLLOWING  CWSSs in Dharmapuri District
1.CWSS to Nadupatty and 47 other habitations in Harur Union
2.CWSS to Thumbalahalli  and 50  other habitations in  Karimangalam Union
3.CWSS to Kurumberkottai   and 46 other habitations in Karimangalam Union FOR
A PERIOD OF 8 Months 15 days  15.07.2022 to 31.03.2023.

FORM OF CONTRACT: PERCENTAGE Tender (Single cover system)

I. INVITATION FOR BID NO:6/F.TENDER-2nd Call/PD/JDO/2022 dt- 24.06.2022

1. For and on behalf of Tamil Nadu Water Supply and Drainage Board, sealed (wax
sealing) bids  are invited by the Executive Engineer, TWAD Board, Project Division,
Krishnagiri under percentage Tender System for operation and Maintenance of CWSS as
appropriately notified.

2. This Operation and Maintenance Contract will follow the procedure prescribed under The
Tamil Nadu Transparency in Tender Act, 1998 and Tamil Nadu Transparency in Tenders
Rules 2000 and subsequent amendments thereon.

3. Bidding documents in English may be purchased by interested bidders on submission of
written application accompanied with a separate Demand Draft for each Work from any
Nationalized/Scheduled bank drawn in favour of the Executive Engineer, TWAD Board,
Project Division, Krishnagiri for the work as appropriately notified.

4. Cost of tender document per Work is Rs.1000 + GST.

5. The bid documents can also be downloaded at free of cost from www.tenders.tn.gov.in
and www.twadboard.tn.gov.in

6. Earnest Money Deposit : Rs.35000/-

Up to Rs. 100 Crore : 0.75 % of value of work

7. Period of contract is 8 months 15 days.

8. Further details about each Work can be seen in bidding documents and can also be got
from the office of the Executive Engineer, TWAD Board, Project Division, Krishnagiri

Sl No Name of work Tender value Period of sale
and contact
person

Last date for
submission of
bids

Date and time
of opening of
bids

1 Outsourcing of
Operation and
Maintenance of
following CWSS in
Dharmapuri District
for the period from
15.07.2022 to
31.03.2023.
1.CWSS to

34.24 lakh 27.06.2022

to

11.07.2022

12.07.2022

upto 3.00 PM

12.07.2022 @

3.30 PM
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Executive Engineer, TWAD Board,
Project Division,Krishnagiri

Nadupatty and 47
other habitations in
Harur Union
2.CWSS

toThumbalahalli  and

50  other habitations

in  Karimangalam

Union

3.CWSS to

Kurumberkottai

and 46 other

habitations in

Karimangalam Union
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II. LETTER OF APPLICATION

(Letter head paper of the Applicant, including full postal address, telephone no. and E.Mail)

Dated:

To

The Executive Engineer

TWAD Board, Project Division, Krishnagiri

Sir,

Being duly authorised to represent and set on behalf of

_______________________________

__________________________________________         (herein after―the Applicant‖),

and having reviewed and fully understood all the information provided, the undersigned hereby

apply for consideration as a bidder for the following:

INVITATION FOR BID No: 6/F.TENDER -2nd call/PD/JDO/2022 dt- 24.06.2022

OPERATION AND MAINTENANCE OF

2.CWSS toThumbalahalli and 50 other habitations in Karimangalam Union

3.CWSS to Kurumberkottai   and 46 other habitations in Karimangalam Union

Attached to this letter please find copies of original documents defining the Applicant‘s

legal status

the principal place of business and

the place of incorporation (for applicants who are corporation) or the place of registration

and the nationality of the owners (for applicants who are partnerships or individually

owned firms)

Your Agency and its authorized representatives are hereby authorized to conduct any

inquiries or investigations to verify the statements, documents and information submitted in

connection with this application, and to seek clarification from the bankers and clients regarding

any financial and technical aspects. This ‘ Letter of Application‘ will also serve as authorization to

any individual or authorized representative of any institution referred to in the supporting

information, to provide such information deemed necessary and requested by yourselves to

following CWSS in Dharmapuri District for the period from 15.07.2022 to 31.03.2023.

1.CWSS to Nadupatty and 47 other habitations in Harur Union
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verify the statements and information provided in this application, or with regard to the

resources, experience and competence of the Applicant.

This application is made in the full understanding that

Bids by the applicants will be subject to verification of all information submitted for

consideration, at the time of bidding.

Your Agency reserves the right to

Amend the scope and value of any contract bid under this project.

And reject or accept any application, to cancel the entire bidding process and reject

all the applications and

Your Agency shall not be liable for any such action and shall be under no obligation

to inform the Applicants of the grounds for them

It is hereby certified that the Excess/ Less percentage for the Total Amount and price for all the

items covered in the Bill of Quantities set out in the Price Schedule have been furnished clearly in

figures and words and it is hereby agreed to execute the works at the rates and prices mentioned

therein and to receive the payments on measured quantities as per the Conditions of the Contract.

It is hereby distinctly and expressly declared and acknowledged that before the submission of the

bid, the instructions therein have been carefully followed and the conditions of the Contract and

other terms and conditions have been read. It is also declared and acknowledged that careful

examination of the bid documents has been carried out with reference to the specifications,

quantities, location where the said work is to be done, materials required for this contract and their

source and other requirements, covenants, stipulations and restrictions. It is distinctly agreed that

no claim or demand will be made on the TWAD Board by the applicant, arising out of any

misunderstanding or misconception or mistake of the said requirements, covenants, stipulations,

restrictions, conditions etc on the part of the Applicant.

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency are

enclosed

The Bid Security of Rs 35,000/- (Rupees Thirty five thousand only) is enclosed in the shape

of_(enter the form and other details of the bid security) drawn in favour of the Executive

Engineer, TWAD Board, Project Division, Krishnagiri . It is hereby agreed that in case the bid is

accepted, the Performance Security to the value and in the manner/ form prescribed by the

Employer will be submitted and agreement entered into within the time frame stipulated for the due

fulfillment of the contract. It is agreed that in the event of non remittance of the required

Performance Security and execution of the Agreement within the stipulated time frame, the Bid
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Security deposited with the bid will be forfeited. In the event of non- acceptance of the bid offered

by the Applicant, the Employer shall intimate the applicant of the rejection of his bid, upon which

the applicant can get his Bid Security refunded on an application for the same. Any notice required

to be served on the applicant shall be deemed to have been sufficient if delivered personally or left

at the address given herein or sent by post either by registered mail or ordinary. Such notice shall,

if sent by post shall be deemed to have been served on the applicant at the time when in due

course of post it would be delivered at the address to which it is sent. For all purposes, the address

given herein will serve as permanent address and any change therein will be promptly intimated then

and there.

It is fully understood and agreed that on receipt of communication of acceptance of the bid from

the accepting authority, there emerges a valid contract between the Applicant and TWAD Board

represented by the officer accepting the bid and is expressly agreed that the bid documents with the

schedules, conditions of the contract, negotiations, communications and  other correspondence

connected to this contract will all constitute the contract for this purpose and be the foundation of

rights on both the parties.

It is agreed that providing earmarked quantity of water supply to all the beneficiaries under the

scope of in the list of WSS/CWSS shall be considered as the essence of this operation and

maintenance contract and will be commenced immediately on getting information of the

acceptance of the bid and any deficiency in supply due to contractor’s operation and maintenance

will be subjected to the relevant penal clauses contained in the Conditions of the Contract.

It is hereby agreed that the qualified personnel to operate and maintenance shall be deployed as

required.

The Applicant hereby agrees to undertake full responsibility for the safety of the scheme

components and the operating staff during the contract period.

The Applicant hereby agrees that the bid will not be withdrawn during the period of validity as

indicated in the bid documents and also during such extended periods agreed to by the applicant.

The Applicant understands that the withdrawal of the bid after bid submission is not permitted.

It is explicitly understood that the Tender Inviting / accepting Authority is not bound to accept the

lowest or any bid received.

It is hereby agreed that the Tender Inviting / accepting Authority reserves the rights to reject any or

all the bids without assigning any reasons there for.

Dated this day of                  Month of

Signature of the Applicant

(To be signed by the authorized signatory with seal)
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NAME OF WORK:

OPERATION AND MAINTENANCE OF THE FOLLOWING CWSS in Dharmapuri District 1.CWSS to
Nadupatty and 47 other habitations in Harur Union
2.CWSS toThumbalahalli  and 50  other habitations in  Karimangalam Union
3.CWSS to Kurumberkottai and 46 other habitations in Karimangalam Union
CWSS TO SUPPLY EARMARKED QUANTITY OF WATER NOTED AGAINST EACH CWSS IN
Krishnagiri DISTRICT BY CARRYING OUT ALL THE NECESSARY WORKS SUCH AS PUMPING,
ATTENDING TO LEAK AND BURST, ATTENDING TO ELECTRICAL AND MECHANICAL REPAIR
WORKS, PROVIDING DISINFECTION, PREVENTIVE MAINTENANCE OF ALL INSTALLATIONS,
SUMP CLEANING AND DELIVERANCE OF EARMARKED QUANTITY OF WATER TO THE
BENEFICIARIES AS PER SCHEDULE AND STANDARD OPERATING PROCEDURES AND AS
DIRECTED BY THE TWAD BOARD OFFICERS FOR A PERIOD OF 8 MONTHS 15 days FROM
15.07.2022 TO 31.03.2023

III . INSTRUCTIONS TO BIDDERS

A. GENERAL

1. Scope of the Bid

This is an operation and maintenance of the following CWSS in Dharmapuri District
1.CWSS to Nadupatty and 47 other habitations in Harur Union
2.CWSS toThumbalahalli  and 50  other habitations in  Karimangalam Union
3.CWSS to Kurumberkottai   and 46 other habitations in Karimangalam Union
Combined Water Supply Schemes Contract and the contractor is responsible for providing earmarked

quantity of water supply to all the beneficiaries under the scope of the Water Supply Scheme/ Combined

Water Supply Scheme by carrying out all the necessary works, such as pumping , attending leaks and

bursts in the pipelines inclusive of materials and workmen, attending all repair works in the pump set,

valves and all other machineries related to the maintenance, and inclusive of spares/materials,

accessories, cleaning of all storage structures like sumps, MSR, BPT, stand post etc. lubricants, chemicals,

as and when required in accordance with the specifications as appropriately applicable to the Quality

Parameters of the relevant BIS, TNBP, Bid Documents and deliverance of earmarked quantity of water to

the beneficiaries as per schedule etc for successful operation and maintenance of the schemes for the

specified period

1.1 The Executive Engineer, TWAD Board, Project Division Krishnagiri (herein after

referred as ― Employer (in these documents) invites bids for the operation and

maintenance of CWSSs (as defined in these documents and referred as ― the works) as

detailed in the Bill of Quantities. The bidder shall offer their/his percentage Excess / Less

for the total amount in the Bill of Quantities in figure and word.
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Salient Details (as per Scope of the Scheme/ schemes):

I.CWSS to Nadupatty and 47 other Habitations

S.No. Name of the Component Quantity Location Remarks

I Head Works

1 Pumproom 1 No Irumathur

2 Infiltration Well-I

Pumpset 2 Nos Irumathur

3 Infiltration Well-II

Pumpset 2 Nos Irumathur

4 Infiltration Well-III (TP)

Pumpset 2 Nos Irumathur

5 Sump

Pumpset 2 Nos Irumathur

II Booster at

D.Thurinjipatty

1 Pumproom 1 No D.Thurinjipatty

2 Sump 1 No D.Thurinjipatty

3 Pumpset 4 Nos D.Thurinjipatty

III Booster at

Gengankottai

1 Pumproom 1 No Gengankottai

2 Sump 1 No Gengankottai

3 Pumpset 4 Nos Gengankottai

IV Booster at Jallykottai

1 Pumproom 1 No Jallykottai

2 Sump 1 No Jallykottai

3 Pumpset 2 Nos Jallykottai
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II.CWSS to Thumbalahalli and 50 other Habitations

S.No. Name of the Component Quantity Location Remarks

I Head Works

1 Pumproom 1 No Thumbalahalli

2 Open Well-I

Pumpset 2 Nos Thumbalahalli

3 Open Well-II

Pumpset 2 Nos Thumbalahalli

4 Open Well-III

Pumpset 2 Nos Thumbalahalli

5 Sump

Pumpset 4 Nos Thumbalahalli

6 Borewell-I

Pumpset 1 No Thumbalahalli

7 Borewell-II

Pumpset 1 No Thumbalahalli

8 Borewell-III

Pumpset 1 No Thumbalahalli

9 Borewell-IV

Pumpset 1 No Thumbalahalli

10 Borewell-V

Pumpset 1 No Thumbalahalli

11 Borewell-VI

Pumpset 1 No Thumbalahalli

12 Borewell-VII

Pumpset 1 No Thumbalahalli

13 Borewell-VIII

Pumpset 1 No Thumbalahalli

II Booster Sump

14 Sump 1 No Sunnampatty

15 Pumpset 2 Nos Sunnampatty

16 Borewell – I 1 No Sunnampatty
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III.CWSS to Kurumberkottai and 46 other Habitations

S.No.
Name of the

Component
Quantity Location Remarks

I Head Works

1 Pumproom 1 No Pannanthur

2 Infiltration Well-I

Pumpset 2 Nos Pannanthur

3 Infiltration Well-II

Pumpset 2 Nos Pannanthur

4 Sump

Pumpset 2 Nos Pannanthur

II Booster at

Bantharahalli

1 Pumproom 1 No Bantharahalli

2 Sump 1 No Bantharahalli

3 Pumpset 2 Nos Bantharahalli

III Booster at

Karimangalam

1 Pumproom 1 No Karimangalam

2 Sump 1 No Karimangalam

3 Pumpset 6 Nos Karimangalam

IV Booster at

Pattikarankottai

1 Pumproom 1 No Pattikarankottai

2 Sump 1 No Pattikarankottai

3 Pumpset 2 Nos Pattikarankottai
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1.2 Down loading the documents from website.

The documents can be down loaded free of cost from the web site www.tenders.tn.gov.in and

www.twadboard.tn.gov.in by the tenderer. Tender should, thereafter be submitted duly filled

and signed along with all required documents to the tender inviting authority as notified in the

IFB subject to the following:

1.2.1.The bidder shall furnish a certificate to the effect that no correction/ alteration

on  the bid document as found in the web site was made by him and he

shall abide by all the terms, conditions and specifications contained in the bid

document.

1.2.2.No cost towards bid document shall be required to be paid by the bidders who are using

the forms downloaded from the designated website.

The bidder shall submit the tender to the tender inviting authority as prescribed in the

Invitation for Bid.

1.3 The Bid Document can be purchased from the Executive Engineer, TWAD Board, Project

Division  Krishnagiri by remitting the required cost of Bid Document as stipulated in the

Invitation for Bid.

2. Method of Bidding

2.1 If the bid is made by an individual, the bid documents shall be signed by the

individual with his full name and current address.

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the

proprietor with his full names as well as the name of the firm and full address. In

the case of an authorized person holding power of attorney signing the bid

documents, a certified copy of the registered power of attorney including still in

existence certificate should accompany the bid documents. The signature of the

Proprietor shall be attested by a notary public and enclosed as documentary

evidence.
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2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the

partners of the firm along with their full names and current address with specific

mention on the registered address of the firm. In the case of a partner holding

power of attorney signing the bid documents, a certified copy of the registered

power of attorney should accompany the bid.  It is also mandatory to furnish a

certified copy of the registered partnership deed, current address of the partners,

and registered address of the firm along with the bid. The signature of all the

partners/ power of attorney shall be attested by a notary public and enclosed as

documentary evidence.

2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by

a duly authorized person holding power of attorney for signing the bid documents in

which case a certified copy of the registered power of attorney shall accompany the

bid. Such limited company or corporation may be required to enclose satisfactory

evidence of its existence along with the bid.

2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the

Income Tax Clearance Certificate relating to the previous financial year and Valid

GST Registration Certificate.

3. One Bid per Bidder

Each bidder shall submit only one bid for this work. A bidder who submits or

participates in more than one bid will be disqualified.

4. Cost of Bidding

The bidder shall bear all the costs associated with the preparation and submission

of his bid. The Employer will in no case be responsible for those costs, regardless of the

conduct or the outcome of the bidding process.

5. Site Visit.

The bidder, at the Bidder‘s own responsibility and risk is advised to visit and

examine the site of works and its surroundings and obtain on his own all information that

may be necessary for preparing the bid and entering into contract for this operation and

maintenance works. The costs of visiting the site and its surroundings shall be at the

bidder‘s expense. Data made available are only for the information of bidder and the

employer is not responsible for its correctness.

The bidder and any of his personnel or agents will be granted permission by the
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Employer to enter upon its premises and lands for the purpose of such visit, but only upon

the express condition that the bidder will be responsible for death or personal injury, loss

of or damage to property, and any other loss, damage, costs and expenses incurred as a

result of the inspection.

The bidder should carefully inspect the site to assess the prevalence of ground

reality of the scheme to be operated and maintained to quote the rate appropriately and

no extra rate will be paid on any account at a later date during contract period.

B. Eligibility / Qualification Criteria

6. Eligible Bidders

6.1. The Invitation to Bid is open to any bidder who meets the Physical and Financial

eligibility criteria mentioned in the following clause 7

6.2. Joint Venture / Subletting of contract is not permitted.

7. Qualification of the Bidder

7.1 General

Bidders shall provide the following as part of their bid in the prescribed formats.

7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on

Behalf of the bidder should be enclosed.

7.1.2 Proof of Registration of the firm/company under Companies Act should be

enclosed.

7.1.3 List of equipments available with the bidder for deployment in the project should

be furnished in Annexure-VI.

7.1.4 Evidence of access to lines of credit and availability of other financial resources,

credit line certificates from financial institutions should be enclosed in the

prescribed Annexure-VIII.

7.1.5 Litigation details of the bidder with the details of the parties concerned and the

amount involved and any Bank Guarantee executed for any purpose should

be furnished in Annexure-IX.

7.1.6 The bidder should declare clearly whether the bidder has been black listed,

banned or debarred in Central Government Department/Under- taking/

Organization or any State/ Union Territory/ Department Undertaking/ Organization

in Annexure-X.
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7.1.7 Income Tax Clearance Certificate in currency as proof of having remitted the

income tax for the previous financial year (with reference to the year in which the

bid is opened)

7.1.8 Valid GST registration certificate issued by competent authority and latest GST

filing return should be produced.

7.1.9 GST is not applicable for Maintenance Contracts (and) in case of composite

contracts where the value of materials involved is less than 25%, as per

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th

January 2018.

7.1.10 Affidavit as an undertaken is to be given by the contractor as per Annexure XI

and it should be certified by the notary duly stamped an a notary stamp.

7.2 Performance Eligibility:

a. Physical Criterion:

i)The contractor who has executed the CWSS for which, the Tender is now called

for Operation & Maintenance, is NOT eligible during its defect liability period.

ii)  The contractor should have minimum one year experience in similar nature

of work of O&M of CWSS / Execution in TWAD Board.

b) Financial:

The Bidders should have a cash flow of 3 months of the O& M cost of Tender

now called for. Evidence of access line of credit and availability of other financial

resources, credit line certificates from the Financial Institutions should be

enclosed in the prescribed format Annexed as Annexure - VIII

Contractors registered in TWAD under Class II i.e., those who are eligible to

take up the work costing Upto Rs. 75.00 lakhs and above are eligible to tender

for this work. Contractors registered in other Departments and Undertakings of

the Central or State Government in the corresponding class for taking up such

work, who have carried out similar works of the same or higher magnitude are

also eligible to tender for this work. Contractors not Registered in the Board and

who intend to participate in the tender, subject to their eligibility as above are

requested to obtain a copy of the tender document from the office referred

before submitting their Tender. They should furnish proof of their registration in

the appropriate class and experience as indicated above while submitting their

tenders, otherwise their tenders will be treated as non-responsive. The tender
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received from ineligible contractors will be treated as non-responsive. However,

the successful Tenderer will have to get himself registered in the Board in the

appropriate class.

i. In case of experience certificate of a Private Organization, the following criteria

should be satisfied:

a) The Photographs of the works undertaken for the Private Organization should

be enclosed as a proof.

b) The certificate of the work done for the Organization be enclosed by a Senior

Official who should be at least of the rank of the General Manager or

Equivalent.

c) The above certificate should be countersigned by a Government Department

Engineer at least of the rank of Assistant Executive Engineer and should also

be notarised.

ii. For the experience certificates furnished by the bidders which are obtained from

the Departments outside the State, clarification will be obtained by the Employer

from the concerned Department whenever felt necessary as to whether the details

furnished in the certificates are genuine, before finalization of evaluation.

iii. The bills/ claims should be prepared by the contractor as per Agreement and in

accordance with the agreement executed and submitted to the Department.

7.3. Disqualification:

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified

at any point of time if they have

7.3.1. made misleading or false representation in the form statements and attachments

submitted and/or

7.3.2. Record of poor performance during the last 5 years as on the date of application such

as abandoning the work rescinding of contract for which the reasons are attributable

to the non performance of the Contractor inordinate delays in completion, consistent

history of litigation awarded against the applicant or any of its constituents or financial

failure due to bankruptcy etc.

7.3.3. been debarred / blacklisted as on the date of application by any Central / State

Government Department/ Undertaking/ Organization and their bid will not be taken up
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for evaluation.

8. SPECIAL ATTENTION TO BIDDERS.

8.1. Copies of experience certificates obtained from the Officer not below the Rank of

Executive Engineer of respective user departments must be attested by Notary

Public and produced.

8.2. These Certificates should contain the following details

1) Name of Scheme (Name of the State also to be specified) :

2) Contract No. and date :

3) Value of Contract : Rs.

4) Name of Contractor with full address :

5) Period of completion/ maintenance as specified in the Contract :

6) Date of commencement of work :

7) Actual date of completion & commissioning/ of maintenance :

8) Reason for the delay if any :

9) Full details of components : executed / maintained under this contract :

10) Performance of the work should contain the following details :

Signature of Officer with Seal
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C. BID DOCUMENTS

9. Contents of Bid Documents

The Bid Documents will comprise the following documents & addenda issued in

accordance with clause 11 below:

1) Invitation for Bids
2) Instruction to Bidders
3) Eligibility/Qualification Criteria Forms of Bid
4) General Conditions of contract

a) Part I - Roles and responsibilities of the Contractor
b) Part II - Payment mode for Contractor
c) Part III - Role of TWAD Board
d) Part IV - Labour Laws to be followed
e) Part V - Special Conditions of Contract
f) Part IV - List of Beneficiaries and earmarked quantity of water to be supplied under

this contract
5) Schematic/Flow Diagram
6) Bill of Quantities
7) Forms of Agreement

10.Clarification of Bid Documents.

A prospective bidder requiring clarification may raise the same in writing or by

Electronic Mail to Tender Inviting Authority at the address indicated in the

invitation for bid. The employer will respond to any clarification sought for.

11.Amendment to Bid Documents

11.1. At any time prior to 48 hours to the deadline for submission of bids, the

Employer may amend the bid documents by issuing Addenda.

11.2. Any Addendum thus issued shall be part of the bid documents and shall be

communicated in writing or by cable to all purchasers of the bid documents.

Prospective bidders shall promptly acknowledge the receipt of each addendum

by cable to the Employer.

11.3. To give prospective bidders reasonable time in which to take an addendum

into account in preparing their bids, the Employer shall extend as necessary

the deadline for submission of bids, in accordance with Clause21.2

of―Submission of Bids.
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D. PREPARATION OF BIDS

12. Language of the Bid

The bid, and all correspondences and supporting documents related to the bid

exchanged by the bidder and the Employer shall be written in English. Supporting

documents and printed literature furnished by the bidder may be in other language

provided they are accompanied by an accurate translation of the relevant passages in

either English or Tamil language, in which case, for purpose of interpretation of the bid,

the translation shall prevail.

13. Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

i. The Bid Documents duly filled and signed

ii. List of Annexure as below:

1. List of equipments available with the bidder – (7.1.3) (Annexure – VI)

2. Sample Format for evidence of access to or availability of credit facilities-
(7.1.4) (Annexure – VIII)

3. Details of Litigation if any – (7.1. 5) (Annexure – IX)

4. Declaration by the bidder pertaining to blacklisting / debarment etc., -
(7.1.6)  (Annexure – X)

5.
Affidavit as an undertaking given by the Contractor should be certified by

the Notary duly stamped on a Notaries Stamp (7.1.10) (Annexure-XI)

iii. List of Certificates.

a. Signature of the Proprietor or Proprietress attested by  the

Notary Public (2.2)

b. Signature of all the Partners/Power of Attorney attested by the Notary

Public – (2.3)

c. Registration of the firm, signature of the authorised  person attested by

the Notary Public –(2.3)

d. A copy of the listed Power of Attorney authorising the signatory of the

bidder – (7.1.1)

e. Proof of Registration of firm/Company(7.1.2)

f. Credit line Certificate from Financial Institutions – (7.1.4) (Annexure VIII)
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g. Income Tax Clearance Certificate –(7.1.11)

h. Latest GST filing returns Certificate –(7.1.12)

iv. Certificate of performance issued by not less than the rank of Executive

Engineer of the Government organization concerned / responsible person of

the private organization

Bid Security (17.1)

v. Any other material required to be completed and submitted by the bidders in

accordance with these instructions.

i. Priced Bill of Quantity duly signed.

ii. The Bid should be submitted only in the original documents as issued by

the Tender Inviting Authority or as downloaded from the website. No

alteration or correction should be made under any circumstances in the

Bid Documents issued by the Tender Inviting Authority.

iii. Conditional tenders are liable for rejection

14. Bid Prices

14.1 The contract shall be for the whole works as described in sub clause (1.1), based

on the priced bill quantities submitted by the bidder.

14.2 The bidder shall fill in Excess / Less percentage for the total amount (both in

figures and words) Corrections, if any, shall be made by crossing out and initialing.

14.3 All duties, taxes and other levies payable by the contractor, under the contract for

any other cause shall be included in the rates, prices and total bid price submitted

by the bidder.

14.4 The rate and prices quoted by the bidder is firm till the completion of contract

period and price adjustments are not allowed.

15. Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

16. Bid Validity

16.1. “Bids shall remain valid for a period not less than ninety days from the date of

opening of Bid, as per Sec. 14.2 of Tamil Nadu Transparency in Tenders rules

2000.
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16.2. A bid validity for a shorter period shall be rejected by the employer as   non-

responsive.”

16.3. In exceptional circumstances, prior to expiry of the original time limit, the

Employer may request the bidders to extend the period of validity for a specific

additional period. The request and the bidders‘ response shall be made in writing

or by cable. A bidder agreeing to the request will not be required or permitted to

modify his bid, but will be required to extend his bid security for; the period of

extension.

17. Bid Security

17.1 The bidder shall furnish, as part of his bid, as  bid security of Rs 35,000

(Rupees Thirty five thousand only ) duly pledged in favour of the Executive

Engineer,  TWAD Board Project Division Krishnagiri in any one of the following

forms.

17.1.1. Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank

Guarantee (Prescribed format of the Bank Guarantee (Unconditional) for

the bid security issued by a Nationalised Bank/Scheduled Bank located in

India/National savings certificate/Post office Savings Bank deposits.

17.1.2. Unconditional Bank Guarantee in the prescribed format for the bid security issued by a

Nationalised Bank/Scheduled Bank located in India &valid for 45 days after the end of the validity

period of the bid.

17.1.3. FDR and deposits at call receipts should contain lien certificate issued by the Bank for

encashment by department. The FDR furnished by the firm should also bear the signature of the

authorized signatory on a revenue stamp at the back of the FDR. (The contractors produced FDR

in the name of Executive Engineer whether it may be accepted)

17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the

Employer as nonresponsive

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible,

but not later than 30 days either after the expiration of the period of bid validity or

after finalizations of the bid whichever is later.
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17.4 The bid security of the successful bidder will be returned after the bidder has

furnished the required performance security and signed the agreement. No interest

is payable on Bid security by the Employer.

17.5 The bid security shall be forfeited:-

17.5.1. In the case of bidder withdrawing or modifying his bid during the period of bid

validity.

17.5.2. If the bidder does not accept the corrections of the bid price, pursuant to clause 28

of “Bid Opening and Evaluation”.

17.5.3. In the case of a successful bidder failing to furnish the performance security in the

specified form within the stipulated time.

17.5.4. In the case of successful bidder failing to enter into agreement within the stipulated

time.

17.5.5. In the case of the bidder severing the conditions after intimation of the acceptance

of the bid.

18. Format and Signing of Bid

18.1. The bid document submitted to the Employer shall be typed or written in indelible

ink and shall be signed by a person duly authorized to sign on behalf of the

bidder in accordance with―Instructions to Bidders‖. All pages of the bid and where

entries or corrections have been made shall be initialed by the person signing the

bid.

18.2. The bid shall contain no alteration or additions, except those to comply with the

instructions issued by the Employer and wherever necessary to correct errors

made by the bidder, in which case such corrections shall be initialed by the person

signing the bid.

18.3. Bids as issued by the Employer should be submitted duly signed at the bottom of

each page, failing which the bids will be summarily rejected.
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E. SUBMISSION OF BIDS

19. Sealing and Marking of Bids

20.1. The bids should be submitted in the original bid documents as issued by the

Employer.

20.2. The bid documents under no circumstances are transferable.

The cover containing the Bid should be pasted, sealed and super-scribed properly.

20.3. Format and signing of Tender

20.8.1 The Tenderer shall submit one original as described in the Instruction to

Tenderers, bound in a format as stipulated.

20.8.2 All bidders will be provided with an electronic copy of the schedule of prices.

Cells that contain permanent information are protected and cannot to be

changed by the Bidder.

20.8.3 Cells into which the bidder can enter percentage Excess/ less (where these may

vary), will be left unprotected. However, the Employer will not enter any

formulae in the spread sheets.

20.8.4 The Bidder is entirely responsible to ensure that the calculations presented in

the Schedule of Prices are correct, and that the Bidder’s offer is complete in all

respects.

20.8.5 The Price Bid completed in computerized printout, adopting the format of the

Bid document in total and shall be signed by a person or persons duly

authorized to sign on behalf of the Bidder.

20.8.6 The Tenderer shall submit the Price bid in one original. The BOQ in the format

which is uploaded.

20.8.7 The Bidder will need to submit the completed Schedule of Prices together with

the bound copy of the Price Proposal which has been issued by the Employer

along with the separate Priced Schedule of Prices, and to affix his signature on

all pages of his submittal.

20.8.8 The Tender shall contain no alternations, omissions or additions, except those

to comply with instructions issued by the Employer, or as necessary to correct

errors made by the Tenderer, in which case such corrections shall be initialed by
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the person  or persons signing the Tender.

20.8.9 The envelope shall be addressed to the Employer namely “THE Executive

ENGINEER, TWAD BOARD, Project Division Krishnagiri ” and bear the following

identification

Bid for―Operation and Maintenance of Water Supply Scheme/ CWSS/ CWSSs

Outsourcing of Operation and Maintenance of following CWSS in Dharmapuri District

for the period from 15.07.2022 to 31.03.2023.

1.CWSS to Nadupatty and 47 other habitations in Harur Union

2.CWSS to Thumbalahalli  and 50  other habitations in  Karimangalam Union

3.CWSS to Kurumberkottai   and 46 other habitations in Karimangalam Union

INVITATION FOR BID No.6/F.TENDER-2nd call /PD/JDO/2022 dt- 24.06.2022

Do Not Open Before 12.07.2022

at 3.30 pm

(Time and date of bid opening as per

Clause 24 of Bid Opening and Evaluation)

and should be submitted to the following Address:

“THE EXECUTIVE ENGINEER, TWAD Board, Project Division, Krishnagiri .
20.8.10 In addition to the Identification required in sub clause above, the envelope

shall indicate the name and address of the bidder to enable the bid to be returned in

case it is declared late, pursuant to Clause 22 of Submission of Bids.

20.8.11 If the envelope is not sealed and marked as above, the Employer will assume no

responsibility for the misplacement or premature opening of the bid.

20. Deadline for Submission of the Bids

21.1. Bids must be received by the Employer at the address specified in clause 20.8 above
not later than 3.00 PM on 12.07.2022 In the event of the specified date for the
submission of bids declared a holiday for the Employer, the bids will be received up to
the appointed time on the next working day.

21.2. The Employer may extend the deadline for the submission of bids by issuing

amendment in accordance with clause 11 of Bid Documents in which case all rights

and obligations of the Employer and the bidders previously subject to the original

deadline will then be subject to the new deadline.
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21. Late Bids

22.1. All bids received by the Employer after the deadline prescribed in clause- 21of

Submission of Bidwill be returned unopened to the bidder.

22.2. TWAD Board will not be held responsible for any Postal/other modes delay leading

to delayed submission of Bids after the deadline prescribed.

22. Modification/ Substitution of Bid before opening

23.1. No Tenderer shall be allowed to withdraw the tender after submitting the tender.

23.2. The Bidder may modify or substitute his bid after submission provided that written notice of

the modification and substitution is received by the Employer prior to the Deadline of

submission of Bid.

23.3. The Bidder’s modification or substitution notice shall be prepared, sealed, marked and

delivered in accordance with the provision clause – 21 & 22 of “Submission of Bids”, with the

envelope additionally marked “MODIFICATION” or “SUBSTITUTION” with name of wok as

appropriate.

23.4. Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID

MODIFICATION COVER”/ “PRICE BID SUBSTITUTION COVER” with name of wok

23.5. Modification / Substitution for Technical Bid cover should be super-scribed as “TECHNICAL

BID MODIFICATION COVER”/ “TECHNICAL BID SUBSTITUTION COVER” with name of wok

23.6. No Bid shall be modified /substituted after the deadline for the submission of Bids.

23.7. Modification / Substitution of a Bid between the Deadline for submission of Bids and the

expiration of original period of validity specified in the Clause – 16.1 “PREPARATION OF

BIDS” or as amended pursuant to the Clause 16.2 “PREPARATION OF BIDS” may result in

the forfeiture of the Bid security pursuant to the Clause – 17 “PREPARATION OF BIDS”.

F. BID OPENING AND EVALUATION
[

23. Bid Opening
24.1. The Employer will open all the bids received (except those received late) in the

presence of the bidders or their representatives who choose to attend on the date at

the time in the address specified in clause 21 of― Submission of Bids. (In the event

of specified date of bid opening being declared a holiday for the Employer, the bids

will be opened at the appointed time and location on the next working
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day).Envelopes marked as substitution or modification shall be opened and read out

first.

24.2. The Bidders‘  names,  the  Bid  prices,  the  total  amount  of   each Bid,   any

discounts,  bid  modification / substitution,  the   presence   or absence of Bid

Security and such  other details as the Employer  may consider appropriate, will be

announced by the Employer  at the time of opening. Bids and modifications received

pursuant to clause -23 of “Submission of Bids” that are not opened and not read out

at  the  bid  opening  will   not  be  considered  for   further evaluation regardless of

the  circumstances.

24. Process to be Confidential

Information relating to the examination, Clarification, evaluation and comparison of

bids and recommendations for the award of a contract shall not be disclosed to

bidders or any other person not officially concerned with such process until the

award to the successful Bidder has been announced. Any effort by a bidder to

influence the Employer‘s processing of Bids or award decisions may result in the

rejection of his bid.

25. Clarification of Bids.

To assist in the examination, evaluation and comparison of bids, the Employer may,

at his discretion, ask any Bidder for clarification of his bid, including breakdown of

unit rates. The request for clarification and the response shall be in writing or by

cable, but no change in the price or substance of the Bid shall be sought, offered,

or permitted except as required to confirm the correction of arithmetic errors

discovered by the Employer in the evaluation of the Bids in accordance with

Clause-28 of “Bid Opening and Evaluation”.

26. Examination of Bids and Determination of Responsiveness

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid

(a)  meets the eligibility criteria set out in clause – 7 “Qualification of the Bidder”,

(b)  has been properly signed,

(c) is accompanied by the required securities and

(d) is substantially responsive to the requirements of the Bid Documents,

27.2. A substantially responsive Bid is one which conforms to all the terms, conditions

and specifications of the Bid Documents, without material deviation or reservation.

A material deviation or reservation is one
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27.2.1 which affects in any substantial way the scope, quality or performance of

the works.

27.2.2 which limits in any substantial way, inconsistent with the Bid Documents, the

Employer‘s rights to the Bidder‘s obligations under the contract, or

27.2.3 whose rectification would affect unfairly the competitive position of other

bidders presenting substantially responsive Bids.

27.3. If a Bid is not substantially responsive, it will be rejected by the Employer, and may

not subsequently be made responsive by correction or withdrawal of the non

conforming deviation or reservation. The decision of the Employer on the issue

whether the Bid is responsive or not will be final and binding on the bidders. The

Employer is not bound to disclose the reason in case a bid is determined by him as

non-responsive.

27. Correction of Errors

28.1. Bids determined to be substantially responsive will be checked by the Employer for

any arithmetic error. Errors will be corrected by the Employer as follows:

If any variation is found in the between words and figures, the lesser of the two

will only be taken in to consideration.

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance

with the above procedure for the correction of errors and shall be considered as

binding upon the Bidder. If the Bidder does not accept the corrected amount of

the Bid, his bid will be rejected and his bid security will be forfeited in

accordance with Clause -17.5 of “Preparation of Bids”.

28. Evaluation and Comparison of Bids

29.1. The Employer will evaluate and compare only the Bids determined to be

substantially responsive in accordance with Clause- 27 of―Bid Opening and

Evaluation.

29.2. In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid

Price by adjusting the Bid price as follows:

29.2.1. Making any correction for errors pursuant to Clause -28 of “Bid Opening and

Evaluation”.

Or

29.2.2. Making appropriate adjustments to refer discounts or other price

modifications offered in accordance with Clause -23 of “Submission of

Bids”
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29.2.3. The Employer reserves the right to accept or reject any variation/deviation.

29.3. If the Bid of a successful Bidder is found highly unbalanced in relation to the

TWAD Board’s estimate of the cost of work to be performed under the contract,

the Employer may require the Bidder to produce detailed price analysis for any

or all items of the Bill of Quantities to demonstrate the internal consistency of

those prices with the methods of operation and maintenance of the CWSS and

schedule proposed.

29.4. After evaluation of the price analysis, the Employer may require that the

amount of the Performance Security set forth in Clause - 34 of “Award of

Contract” be increased at the expense of the successful Bidder to a level

sufficient to protect the Employer against financial loss in the event of default of

the successful Bidder under the Contract.

29.4.1. For tenders received with any plus percentage & up to minus 5 percentage of

the Departmental Value, the successful tenderer should remit 2% of contract

value as performance security.

29.4.2. For tenders received with minus 5% & up to minus 15% of departmental

value the successful tenderer should remit 4% on contract value as

performance security.

29.4.3. For tenders received with minus 15 % and more of Dept. Value, the

successful tenderer should remit 5% of contract value as performance

security.

G. AWARD OF CONTRACT

29. Award Criteria.

Subject to Clause 29 of―Bid Opening and Evaluation, the Employer will award the

contract to the Bidder, whose Bid has been determined to be substantially responsive to

the Bid Documents and who has offered the lowest evaluated Bid Price, provided that

such Bidder has been determined to be (a) eligible in accordance with the provision of

clause-6 of Eligibility / Qualification Criteria and (b) qualified in accordance with the

provisions of Clause-7 of Eligibility/ Qualification Criteria.

30. Employer’s Right to Accept any Bid and to Reject any or all Bids

The Employer reserves the right to accept or reject any bid, and to annul the bidding

process and reject all bids, at any time prior to award of contract, without thereby
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incurring any liability to the affected bidder or bidders or any obligation to inform the

affected bidder or bidders of the grounds for the Employer‘s action.

31. Notification of Award

The Bidder whose Bid has been accepted will be notified of the award by the Employer

prior to expiration of the Bid validity period by e mail confirmed by registered letter. This

letter (hereinafter and in the Conditions of Contract called the Letter of Acceptance‖),will

state the sum that the Employer will pay to the contractor in consideration of the

Operation and maintenance of the works by the Contractor as prescribed by the

Contract (hereinafter and in the conditions of Contract called the―Contract Price‖.)The

notification of award will constitute the formation of the Contract.

32. Registration in TWAD

The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water

Supply and Drainage Board, he / she/ they should get himself / herself/ themselves

registered in TWAD Board, before concluding the agreement

33. Performance Security

34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder

shall deliver to the Employer a Performance Security as detailed below:-

34.1.1. For tenders received with any plus percentage & up to minus 5 percentage of

Department Value, the successful tenderer should remit 2 percentage of contract

value

34.1.2. For tenders received with minus 5 percentage & up to minus 15 percentage of

departmental value the successful tenderer should remit 4 percentage on contract

value.

34.2 For tenders received with minus 15 % and more percentage of Department Value, the

successful tenderer should remit 5 percentage of contract value.

The Performance security should be in the form of

34.2.1. National Savings Certificate/Post Office Savings Deposit account

purchased within the State of Tamil Nadu and pledged in favour of the

Executive Engineer, TWAD Board, Project Division, Krishnagiri

(OR)

34.2.2. Unconditional and irrevocable bank guarantee issued by any one of the

branches of Nationalised Bank or scheduled Bank within the State of
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TamilNadu, provided they are in prescribed    format   (enclosed in this

Document) for an amount equivalent to ----- percentage of the total

value of the contract in favour of the Executive Engineer, TWAD Board,

Project Division, Krishnagiri

34.2.3. FDR and deposits at call receipts should contain lien certificate issued by the

Bank for encashment by department. The FDR furnished by the firm should

also bear the signature of the authorized signatory on a revenue stamp at

the back of the FDR.

34.2.4. The bidder along with the performance security, shall deliver a non

judicial stamp paper for Rs.100/- (Rupees One Hundred only) at his cost

for executing the agreement.

35. Signing of Agreement

35.1. The Employer on receipt of the performance security and non-judicial stamp

paper, will furnish to the bidder the Agreement in the form prescribed,

incorporating all terms and conditions between the Employer and the successful

bidder.

35.2. The Bidder should remit the performance security prescribed by the Employer  in

the form as in Clause 34 above and sign the agreement in the presence of the

Employer within 28 days from the date of Letter of Acceptance notifying the

award of contract.

35.3. Upon furnishing the performance security by the successful bidder, the Employer

will promptly notify the other bidders that their bids have been unsuccessful.

35.4. Failure of the successful bidder to comply with the requirements of

Clauses- 34 & 35 and 35.2 of “Award of Contract”‖ shall constitute a breach of

contract, cause for annulment of the award, forfeiture of the bid security and any

such other remedy the Employer may take under the contract.

Amendment to Agreement:

35.5. Any amendment shall be issued by mutual consent between the Employer and

the contractor only without any contrary to the bid conditions.

35.6. Such amendment should not lead to change in rates and prices of the

successful bidder.
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36. Forfeiture of Performance Security

The performance security is liable to be forfeited in cases where the firm/contractor

fails to carry out the work in accordance with the specifications, terms and conditions of

the contract leading to termination of the contract.

37. Foreclosure of Works

The Employer shall have the right to issue notice to the contractor, for any reason whatsoever

does not require the whole or part of the contract to be carried out after the award of the

contract. The contractor shall not have any claim towards compensation or whatsoever, on

account of any profit or advantage, which he might have derived from the carrying out of such

portion. For the portion already carried out in view of the foreclosure, the contractor shall be paid

an eligible amount as certified by the Engineer in charge.

38. Termination of Contract

The employer may terminate the contract, when it is opposed / contrary to the

covenant of the terms of the contract.

The employer shall issue notice of 15 days time to rectify and in the event of failure

to rectify / comply the terms of the contract, the contract stands terminated on the

16th day from the date of issue of notice.

On termination of the contract, the employer shall withhold the amount payable to

the contractor and the security deposit by the contractor till the amounts due to the

Board are recovered.

39. Release of Performance Security

On successful completion of contract for the assigned period and after handing over the

entire scheme with all its infrastructures and installations in good and operating condition to

TWAD Board, the performance security will be refunded after three months from the date of

handing over the scheme.

40. Recovery of money payable to TWAD Board

All losses, costs, damages and expenses and other money payable to the Board by the

contractor under any stipulation in the contract, may be retained out of any money due

or which may subsequently become due from the Board to the contractor under any

contract or otherwise whatsoever and in case such money then due or to become due to

the contractor by the Board shall be insufficient to pay such losses, costs, damages, and

other money payable to the TWAD Board by the contractor, it shall be lawful for the

Engineer in charge without any further consent on the part of the contractor to sell or

dispose of any securities deposited in the Board by the contractor as aforesaid and with
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and out of the proceeds of such sale, after payment of all expenses connected therewith

or reimburse and pay to the Board all such losses, cost, damages and expenses and

other money payable to the contractor. And in case such proceeds of sale of the said

securities shall be insufficient for such purpose then and in that case it shall be lawful for

the Board to recover the residue thereof, if necessary by legal proceedings and or by

resorting to revenue recovery act against the contractor.

41. TDS on Income Tax

41.1. During the course of the contract period, deduction of income tax shall be made

at the prevailing rates from every payment as may be specified by the Income

Tax Act and as amended from time to time.

41.2. GST is not applicable for Maintenance Contracts (and) in case of composite

contracts where the value of materials involved is less than 25%, as per

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th

January 2018.

42. Mobilization Advance

Mobilization advance will not be provided under this contract

43. Price Adjustment:

Price adjustment is not applicable under this maintenance contract.

44. Dispute

44.1. Dispute Redressal Committee

A) In order to ensure a dispute Redressal mechanism, for tenders of value

up to and Rs.1 Crore the Regional Technical Committee will be the  " Dispute

Redressal Committee" in order to resolve any disputes between the Employer

/ Engineer – in charge concerned and the contractor and the appeal

committee is as in (B).

B) In order to ensure a dispute redressal mechanism, , for tenders of value

more than Rs.1 Crore a Committee headed by the Managing   Director / Joint

Managing Director and consisting of Engineering Director, TWAD Board and

Engineering Director, CMWSS Board  as Member, will comprise the  " Dispute

Redressal Committee" in order to resolve any disputes between the Employer

/ Engineer – in charge concerned and the contractor.
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44.2. Arbitration: In view of the above Dispute Redressal Committee, arbitration is not

part of this Contract

44.3. Jurisdiction of Court

In the event of non settlement of any dispute by the Dispute Redressal Committee

arising between the parties hereto in respect of any matter comprised in the

contract, the same shall be settled by a competent court having jurisdiction over the

place where the contract is awarded and agreement is concluded and by no other

court.

45. Force Majeure

Neither party shall be liable to the other for any loss or damage caused by or arising out of Acts

of God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or other special

risks referred above which prevent the performance of the contract and which could not have

been foreseen or prevented by the prudent person. If a Force Majeure situation arises, the

contractor shall promptly notify the Employer in writing of such condition and the cause thereof,

Unless otherwise directed by the Employer in writing, the contractor shall continue to perform

the obligations as far as it is reasonably practical and shall seek all reasonable alternative means

for performing those not prevented by Force Majeure.

46. In the event of belated settlement of dues to the contractor, the contractor shall not claim

interest for the belated payment.

47. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP No.

11128 of 2022 should be implemented scrupulously.

47.1. The wages paid to the labourers should not be less than minimum wages.

47.2. In case the contractor engaged the labourers already worked in the CWSS, the wages already

paid to the labourers should not be reduced at any cost.

48. Contractor dying, becoming Insolvent or Insane

In the event of death or insanity of the contractor, the contract may be terminated by notice

in writing, pasted at the site and advertised in the issue of the local newspaper.  All acceptable works

shall thereafter, be paid at appropriate rates after recovering all the contractor’s dues to Employer,

to the persons entitled to receive and give a discharge for such payments.

In the contractor is imprisoned because insolvent compound with his creditors has a

receiving order made against him or carriers on business under receiver for the benefit of the

creditors of any of them or being a corporation goes into liquidation or commences to be wound up

not being a voluntary winding up for the purpose only of amalgamation or reconstruction, the

employer shall be at liberty.



38

Tenderer Executive Engineer

To give such liquidator, receiver or other persons in whom the contract may become vested

the option of carrying out the contract or a portion there of to be determined by the employer,

subject to his providing an appropriate guarantee for the performance of such contractor.

To terminate the contract forthwith by notice in writing to the contractor the liquidator, the

receiver or person in whom the contract may become vested and take further actions as provided in

the clause pertaining to default by contractor, treating as if this termination is ordered under the

respective clause. (This condition may be included)

VI. LIST OF ANNEXURES

Annex

No.
Description Para No.

VI. List of equipments available with the bidder 7.1.3

VIII. Sample Format for evidence of access to or availability of

credit facilities
7.1.4

IX. Details of Litigation if any 7.1.5

X. Declaration by the bidder pertaining to blacklisting /

debarment etc.,
7.1.6

XI. Affidavit as an undertaking given by the Contractor should be

certified by the Notary duly stamped on a Notaries Stamp

(Annexure-XI)

7.1.10

VII. LIST OF CERTIFICATES
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Sl.
No.

Description of Certificate Para No.

1 Signature of the proprietor or proprietress attested by the Notary Public 2.2

2 Signature of all the partners/power of attorney attested by the Notary

Public

2.3

3 Registration of the firm, signature of the authorised person attested by the
Notary Public

2.3

4 A copy of the listed power of attorney authorising the signatory of the
bidder

7.1.1

5 Proof of registration . 7.1.2

6 Credit line Certificate from Financial institutions 7.1.4

7 Income Tax Clearance Certificate (Latest) 7.1.11

8 Valid GST registration Certificate 7.1.12

9 Certificate of performance issued by not less than the rank of Executive
Engineer/Responsible person of the private organisation. 7.2
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Annexure VI (Para No 7.1.3)

List of Equipment Available with Bidder

Sl.
No.

Equipment
Name

Requirement for
the project

Availability Status Remarks

Nos. Capacity Owned/
leased/ To
be
Procured

Nos and
capacity

Age/condition

Seal of the firm Signature of the bidder with date
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Value of contract Qualification and No. of Technical supervisor / Assistant to be employed by the Contractor.
1. Upto Rs. 1.00 lakh No Technical Assistant need be employed.  If situation and nature of work warrants.

1) A Diploma holder in Civil Engineering or  2) A retired Junior Engineer may be employed..
2. From Rs.1.00 lakh to

Rs.5.00 lakhs
1) One diploma holder in Civil Engineering   or 2)  Not less than one retired Junior Engineer.

3. From Rs.5.00 lakhs to
Rs.10.00 lakhs

1) One B.E (Civil)
Or

2) Equivalent degree holder.
Or

3) Not less than one retired AEE/ADE
4) One diploma holder with three years experience.

4. From Rs.10.00 lakhs to
Rs.25.00 lakhs

1) One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil Engineering
Or

2) Equivalent degree holder with 3 years experience plus one Diploma holder in Civil Engineering
Or

3)   Not less than one retired AEE/ADE plus one diploma holder in civil Engineering.
4)   Two diploma holders in in civil Engineering with 3 and 5 years experience respectively.

5. From Rs.25.00 lakhs to
Rs.50.00 lakhs

1) One B.E. (Civil) with 3 years experience plus  two  Diploma holder in Civil Engineering
or

2) One B.E. (Civil) with 3 years experience plus  two  retired junior Engineers.
or

3) Equivalent degree holder with 3 years experience plus two Diploma holder   in Civil Engineering / two
retired junior Engineers.
or

4) One retired AEE or ADE plus two diploma holders in Civil engg.
or

5) One retired AEE or ADE plus two retired Junior Engineers.
6) Above Rs.50 lakhs (To be examined in individual cases depending upon the nature of work and the technical sill involved and

defined in the tender notice regarding the No. of qualified technical personal to be employed by the
contractor.

7) Penalty The rate for failure on the part of the contractors to employ technical assistant
1) For Diploma holder - Rs 2000/- per month
2) For Degree holder - Rs 5000/- per month
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ANNEXURE VIII (Para No 7.1.4)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT

FACILITIES – CLAUSE 7.1.4

(To be furnished in the Letter Head of Bank)

BANK CERTIFICATE

This is to certify that M/s…………………………………………………………………………. is a reputed company

with a good financial standing.

If the contract for the work,  namely……………………………………………………… is awarded to the above

firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs……………….. to meet their

working capital requirements for executing the above contract.

Signature of the Authorised Officer of the Bank.

Date:

Seal of the Bank.
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ANNEXURE IX (Para No 7.1.5)

Details  of  Litigation, if any.

Sl.
No

Name of the
Govt.

Dept./Private
Organisation
(Otherparty)

Cause of
the
litigation

Amount
involved (Rs.

In lakhs)

Award for
(or) against
bidder

Remarks /
present stage

Note: Should be attested by the Notary Public.

Seal of the firm Signature of the bidder with date
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ANNEXURE X (Para No 7.1.6)

Declaration by the Bidder:

It is to certify that our firm………………………………………………………

…………….…………………………………has not been black listed / banned / debarred by any  Central/  State

/ UT Government Department or Undertaking /Organization.

Seal

………………………………..

…………………………………

(Signature of the Bidder)
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ANNEXURE-XI (Para No 7.1.10)

(Affidavit as an undertaking given by the Contractor should be certified by

the Notary duly stamped on a Notaries Stamp)

Model

( to be typed in Rs 100 Non-Judicial Stamp Paper)

AFFIDAVIT OF _________________ (Name of Contractor).

I/We _________________ (Name of Contractor) Son of ………………… (Hindu)

aged about ……. years, Partner/Proprietor/Authorised signatory of -------------------------

having our office at no.......................... do hereby solemnly affirm and sincerely states as

follows:-

I /We state that We have entered in to Operation and Maintenance of WSS/CWSS

contract with TWAD Board on ..... date.

I/We state that I/We will be the Principal Employer as referred in the labour laws in

respect of any operating staff / work person engaged for the purpose of delivery of services

under this contract.

I/We state that there will not be any employer and employee relationship between

TWAD Board and the workmen employed by us. We will take all responsibilities relating to

present Labour Laws with regard to our employees.

I/We state that the workers employed by us in connection with performance of this

contract will not claim any right of employment with TWAD Board.

I/We state that this Affidavit can be used as a Document before any Court of Law or

Tribunal to defend the TWAD Board.

Solemnly affirm and signed by me on this …. day of ....... 2022

DEPONENT

BEFORE ME

NOTARY PUBLIC
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GENERAL CONDITIONS OF CONTRACT

TABLE OF CONTENTS

S.

No

Contents Page
no

1 PART – I- Role and Responsibilities of  the Contractor

2 PART – II- Payment mode for Contractor

3 PART – III- Role of the TWAD board

4 PART – IV-Labour laws and procedure adopted

5 PART – V- Special conditions

6 PART – VI- List of beneficiaries and earmarked quantity of water to be supplied
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PART I

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

S.No Contents Page no

1.1 Interpretation of terminologies

1.2 Responsibilities of the Contractor regarding operation and

maintenance of the scheme.

1.3 List of equipments, installations, structures, pipelines, appurtenances

etc., to be maintained

1.4 Schedule of Maintenance

1.5 Equipment and Tools to be made available at each Pumping Station

1.6 Safety Measures to be adhered

1.7 Specifications for repairs to Electro Mechanical equipments and for

attending Leaks and burst in pipelines.

1.8 Formats for Registers to be maintained by the contractor at Site

1.9 Uploading of data in Online Entry Formats in

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx,
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1.1.INTERPRETATION OF TERMINOLOGIES

1.1.1. In these conditions of contract the following definitions shall apply:

1.1.2. The Tender inviting authority and Tender Accepting Authority means

the Executive Engineer, Superintending Engineer/ Chief Engineer of

Tamil Nadu Water Supply and Drainage Board

1.1.3. The Implementing authority/ Department means the Executive

Engineer, Superintending Engineer/ Chief Engineer of Tamil Nadu

Water Supply and Drainage Board

1.1.4. The contract means the agreement concluded between the authority

and the contractor, including all specifications, patterns, contractor’s

samples, plans, drawings and other documents incorporated or

referred to there in.

1.1.5. The contractor means the person/agency who have been awarded the

work and undertakes the Operation and maintenance of the CWSS.

1.1.6. The contract price means the price mentioned in the price schedule of

the agreement for the respective items of works carried out, that is

payable to the contractor by the authority under the contract for the

full and proper performance by the contractor or its part of the

contract.

1.1.7. The work means the work of supplying earmarked quantity of water to

all the beneficiaries covered under the scope of the project, attending

leaks/ bursts occurred during the maintenance period, attending repair

works on the goods and equipments that the contractor is required to

provide under the contract to establish the above mentioned service.

1.1.8. MLD is Million litres per day which equals 10,00,000 litres in one day.

1.2. Responsibilities of the Contractor regarding O&M of this Scheme.

1.2.1. A joint inspection to be conducted by the Contractor with TWAD Board Officials

before taking over of the CWSS for maintenance.

1.2.2. The Contractor should take over the scheme after award of work for

maintenance and handover the scheme in good condition, on completion of

agreement period.
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1.2.3. Before taking over the CWSS/WSS, inspect the Alignment and to check presence

of any illegal connections (any connections other than the scope of the project)

in the alignment during takeover of the scheme for maintenance. If any illegal

connection found during the course of taking over, the same shall be

removed at the cost of TWAD Board.

1.2.4. After taking over of the CWSS for maintenance, the Contractor is the custodian

of the CWSS.

1.2.5. After taking over the scheme by the contractor, for any damages to the

components of the CWSS made by men, machinery, etc., the contractor is solely

responsible for rectification at his own risk and cost, except for damages caused

by other line departments under the Government of Tamil Nadu, National

Highways and NHAI.

1.2.6. Damages caused to the underground utilities by the contractor during

rectification is to be rectified by the contractor under own risk and cost.

1.2.7. After taking over the scheme by the contractor if any illegal connection found, it

should be reported immediately to the AE/AEE so as to file the FIR by the

Department early. However, the Contractor should take immediate action to

remove such Illegal connections at his risk and cost only. Continual illegal

Tapping/Connection will lead to cancellation of agreement, as the maintenance

of Pipeline is the sole responsibility of the contractor.

1.2.8. The CWSS taken over by the contractor is only for maintaining the scheme and

to supply the earmarked quantity to all the beneficiaries. The contractor should

not make any alterations in the CWSS / supplying water to any other

beneficiaries/ supplying water through any other mode without the approval of

the Executive engineer incharge of the CWSS in writing.

1.2.9. Ensure that the water is supplied to all beneficiaries covered under the project as

per the earmarked quantity on normal condition.

1.2.10. Under all the circumstances, the supply to all beneficiaries including Tail end

habitations shall be ensured as per the PART –VI of the GCC.

1.2.11. Should inform every day before 08.00 AM about the pumping status of the

scheme from 06.00 AM of previous day to 06.00 AM of present day to the

AE/AEE through WhatsApp and through online entry as per the prescribed format

(beneficiary supply details).

1.2.12. If Diesel Generator (DG) is available in the scope of contract it should be

maintained in working condition. Test run of Genset should be carried out for a
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minimum of 30 minutes per week while in idle condition or as recommended by

the manufacturer / directed by TWAD Engineer. The contractor should make

necessary arrangement for Diesel / Lube oil required for operating the generator

and the related cost will be reimbursed as per actual on production of original

bills.

1.2.13. In case of failure of electricity during emergency / calamity, the contractor shall

take immediate action to restore the electricity by approaching the TANGEDCO

authorities. In case of non availability of generators, the Contractor shall engage

generators for pumping the Earmarked quantity (MLD) as and when required

under approval of the Executive Engineer and the hire charges will be paid as per

the rate approved for this case.

1.2.14. The contractor shall submit the operating methodology to carryout in full this

contract as per the prevailing guidelines, CPHEEO guidelines and got it approved

by the Engineer in charge. The Operating Staff should have the required

minimum qualification as the case may be as Electrician with-C-Certificate,

Electrician-grade II, Fitter grade II, Maintenance Assistant, filter bed operator,

turncock, watchman as per the requirement of works to be performed. All shall

read and write.

1.2.15. Must keep a copy of the relevant portions of the latest CPHEEO manual on

Operation and Maintenance of Water Supply Systems at work site and carry out

the O&M works in accordance to the guidelines prescribed in the Manual.

1.2.16. The Quantity of water supplied to the beneficiaries is the essence of contract,

and the contractor is solely responsible for the supplied quantity. The contractor

should ensure earmarked quantity (MLD) of supply to all the beneficiaries as per

the scope. Contractor should maintain and furnish register showing the quantity

of water delivered to each habitations duly signed by Panchayat Secretary/

Panchayat President of the local body concerned or a person authorized by the

Panchayat President and submitted to the Assistant Engineer for preparing the

water charges demand by 26th of every month (from 26th of the previous month

to 25th of current month)..

1.2.17. The Contractor should maintain Pumping quantity register, pump set operation

register, Leak & burst register, Consumables register, Electro mechanical repair

register, preventive maintenance register, water retaining structure cleaning

register, pumpset panel boards repair register, valves inspection and rectification

register etc. and the same shall be maintained and signed by the

contractor/authorized person and the same shall be furnished during the
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inspection of TWAD Board Officer. The format for maintaining the above

registers shall be got approved from the Executive Engineer in charge.

1.2.18. The Contractor should obtain the invoice / bill for electricity consumed and

handover to the Assistant Engineer / Assistant Executive Engineer for onward

submission for making payment and the contractor should make arrangements

to submission of Cheque / Demand Draft to Electricity Board office without delay.

1.2.19. All the repair works whenever it occurs in the pumping machineries, Electro-

mechanical items should be attended immediately under intimation to TWAD

Board Engineers as all the works are included in the essence of contract.

1.2.20. The contractor should attend the Leaks and Bursts whenever it occurs, within the

stipulated period, and necessary photos shall be taken before during and after

attending the works with latitude / longitude and the same must be uploaded

online in the link http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx,

through the Assistant Engineer/Assistant Executive Engineer concerned.

1.2.21. For attending the leaks/ burst, the contractor shall procure the minimum quantity

of materials and keep advance stock which may require to attend all types of

maintenance works at the earliest.

1.2.22. All the tools and equipments required for this contract shall be arranged by the

Contractor at his own expense.

1.2.23. Contractor shall maintain the water meters in good working condition. The

Quantity pumped will be ascertained based on water meter reading only.

However in special circumstances if the water meter is not functioning /

available, the supply quantity will be checked using portable flow meter provided

by the contractor.

1.2.24. Operate and maintain capacitor and allied switch gear so as to maintain a power

factor of not less than 0.90 and as prescribed by TANGEDCO.

1.2.25. The power factor will not decrease or increase suddenly and hence the

contractor should monitor it daily. If any decrease in the power factor is noticed,

it should be informed to the Departmental Engineers (concerned Assistant

Engineer/Assistant Executive Engineer) and rectification to be carried out by the

contractor which will be paid for as per the agreement. Any penalty levied by

TANGEDCO for non-maintenance of power factor, will be recovered from the

Contractor.

1.2.26. Mandatory Regulations prescribed by CEIG and Inspector of Factories shall be

followed without any lapse.
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1.2.27. To maintain periodically plant and machineries, pump room and it’s premises,

Pumping main and valves and Treatment Units etc. as per the list detailed in

clause 1.3 and as per the Schedule of Maintenance detailed in clause 1.4 of

General Conditions of Contract.

1.2.28. Each station should be provided with complete set of tools and equipments

required for maintenance as listed in the clause 1.5 of GCC.

1.2.29. To adhere to safety measures as stipulated in clause 1.6 of GCC.

1.2.30. Recording Register including starting/stopping time of the pump sets etc as per

standard format.

1.2.31. Checking the temperature/Noise of Running units and control panel

1.2.32. To Provide gland packing for the pumps, sluice valve etc. whenever required to

avoid leakage of water.

1.2.33. The Contractor shall report any problem in the motor and pumps, electrical main

boards and fixtures etc, leaks and burst if any occurred in the pipe line, leaks

and repairs in valves and any other damages caused to the water supply system,

shall be brought to the notice of the Assistant Engineer/ Assistant Executive

Engineer, immediately and take immediate action for the rectification and

restoration of water supply within the prescribed time limit. Necessary entries

shall be made in the corresponding register.

1.2.34. Any alternation/additions if needed to the existing arrangements, both in

electrical and mechanical installations shall be attended only after proper

approval from the Executive Engineer.

1.2.35. The contractor shall obtain the license from the competent authority of

Labour Department in the respective District.

1.2.36. The contractor shall provide Technical Supervisor with minimum technical

qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering

as per the value of work mentioned under Annexure – VII. (The tender

calling authority shall specify the requirement of technical

supervisors to be engaged by the Contractor under this clause

and the penalty for non employment of technical supervisors by

the Contractor)

1.2.37. The Contractor should also provide photo identity card to his own labour

mentioning the name and category along with the name of the Contractor

without mentioning the TWAD Board name and Logo, etc,.
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1.2.38. If any labour is found to be unfit or disobedient to the instructions given

by the TWAD Board officers, they shall be replaced by the contractor

immediately.

1.2.39. The contractor shall provide required safety equipments to the labours

engaged by him.

1.2.40. Operation on specified shifts / day as per labour law and ensuring that

back up teams are available to take over during Sundays, Public Holidays

and in the event of regular Operator’s absence including watch and ward.

1.2.41. Operate and maintain pumping equipment with skilled staff with required

qualifications and experience so as to safeguard the equipments against

single phasing, earth fault, phase reverse etc., in power supply as well as

their personal safety.

1.2.42. The contractors shall be fully responsible for operating and maintaining

the scheme in a safe & secure manner.

1.2.43. The contractor shall obey all the provisions of various laws including

Labour Laws as applicable to them.  If the Board suffer any loss what so

ever of nature, monetary or otherwise, as a result of direct or indirect

action or inaction of the contractor in failing to comply with or not

properly complying with any law, rules, regulations, notifications,

instructions, circulars, G.Os, Board Proceedings, etc. issued by the

Government or Board or any other authority as applicable to them as

mandated by the law or otherwise, the said laws shall be computed in

terms of money and recovered from the contractor.

1.2.44. Temporary Diversion of Roads and Commencement of Work.

1.2.44.1. During attending leaks, burst and any other repair works, the

contractor/firm shall make at his cost all necessary provision for the

temporary diversion of roads, car tracks, footpaths,. drains, water

courses, channels etc.,

1.2.44.2. If the contractor/firm fail to do these arrangements, the same shall be

done by the Engineer in charge and the cost thereof shall be recovered

from the contractor/firm.

1.2.45. Notice to Telephone, Railway and Electric Supply Undertaking.

During attending leaks, burst and any other repair works, the Contractor / firm

shall give all prior notices through Assistant Engineer/ Assistant executive
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Engineer required by any law or custom or as directed by the Engineer in charge,

to other departments, who may be affected, prior to commencement of the

works.

1.2.46. Watching  and Lighting

The Contractor/firm shall at his expense, shall provide at the site of works

sufficient fencing, barricading, watching and lighting during day and night. The

contractor/firm shall in every respect conform to the police regulations in these

matters, for which the Board will not take any responsibility. If the

contractor/firm fail/neglect to do these arrangements, the same shall be carried

out by the Engineer in charge and the costs thereof shall be recovered from the

contractor/firm and prevent entry of unauthorized persons

1.2.47. Risk Insurance

TWAD shall not be liable for risks of loss or damage to any belongings and of

personal injury and death to the persons employed by the contractor for this work

and the public if any during the contract period. Copy of such insurance shall be

produced to the Executive Engineer.
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1.3 List of equipments, installations, structures, pipelines, appurtenances etc.,
to be operated and maintained under this contract.

Sl.

No.

Name of the  equipments, installations, structures,
pipelines, appurtenances etc., to be operated and
maintained along with the details of specifications
such as type, make, HP, Head, discharge, capacity
length, size and other relevant details such as hours
of pumping, pressure, quantity & quality of water,
etc.

Quantity Location

1.
CWSS to Nadupatty and 47 other habitations

I Head Works

1 Panel Board 8 Nos Head Works

II Booster

2 Panel Board 9 Nos Booster

III PUMPING MAIN/Br. PUMPING MAINS

1 250 mm CI  S/S 1616 m

2 250 mm AC CL 10 8942 m

3 200 mm AC  CL 15 5843 m

4 200 mm AC CL 10 3113 m

5 150 AC CL 20 3034 m

6 200 mm CI  S/S 1555 m

7 150 AC CL 20 3034 m

8 150 AC CL 15 4543 m

9 150 mm CI  S/S 120 m

10 140 mm PVC 4 ksc 2011 m

11 110 mm PVC 4 ksc 5460 m

12 90 mm PVC 4 ksc 10788 m

13 75 mm PVC 4Ksc 7754 m

14 63 mm PVC 4 Ksc 2030 m

2
CWSS to Kurumberkottai and 46 other
habitations

I Head Works
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1 Panel Board 1 No Head Works

2 Panel Board 9 Nos Booster

II PUMPING MAIN/Br. PUMPING MAINS

1 200 mm AC  CL 15 6858 m

2 200 mm AC CL 10 6210 m

3 200 mm CI DF 88 m

4 200 mm CI LA 88 m

5 150 AC CL 15 3033 m

6 150 mm CI  LA 2243 m

7 140 mm PVC 4 ksc 2761 m

8 125 mm AC CL 10 1849 m

9 125 mm CI  LA 1632 m

10 125 mm GI 323 m

11 110 mm PVC 4 ksc 1638 m

12 100 mm GI 8 m

13 90 mm PVC 4 ksc 13312 m

14 80 mm GI 1581 m

15 75 mm PVC 4Ksc 5200 m

16 65 mm GI 119 m

17 63 mm PVC 4 Ksc 11900 m

18 50 mm GI 171 m

3 CWSS to Thumbalahalli

I Head Works

1 Panel Board 18 Nos Head Works

2 Panel Board 1 No Sump

II PUMPING MAIN/Br. PUMPING MAINS

1 150 mm CI D/F Pipe 20 m

2 180 mm PVC 6 Ksc 1900 m

3 160 mm PVC 6 Ksc 2500 m

4 140 mm PVC 6 Ksc 1550 m

5 110 mm PVC 6 Ksc 810 m
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6 110 mm PVC 4 Ksc 3100 m

7 90 mm PVC  6 Ksc 2591 m

8 90 mm PVC  4 Ksc 5714 m

9 75 mm PVC  4 Ksc 6837 m

10 63 mm PVC  4 Ksc 13107 m

11 50 mm PVC 6 Ksc 31003 m

12 150 mm GI Pipe 1054 m

13 125 mm GI Pipe 891 m

14 100 mm GI Pipe 564 m

15 80 mm GI Pipe 466 m

16 65 mm GI Pipe 350 m

17 50 mm GI Pipe 234 m

Note: It is the responsibility of the tender calling authority to fill the above details with

respect to the scope of the works to be covered under this O&M contract without any

omission.
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1.4 Schedule of Maintenance

Item
No.

Description of work Daily Weekly
Fort-
nightly

Monthly

1 Pump House:

1.1 Cleaning of site 
1.2 Cleaning of Pump House including Doors

and Windows


1.3 Cleaning of Panel Room, D.G. room etc. 
1.4 Check pump is operational 
1.5 Change over to stand bye pumps 
1.6 Record hours run 
1.7 Check operation of air release pipe 
1.8 Lubricating of Rolling Shutters 
1.9 De-weeding of Pump Room premises

and  removal of cob webs etc in the
Pump Room.



2 H.T.Structure, Transformer yard and
Transformers:

2.1 Cleaning of transformer yard, removal of
grass and plants



2.2 Check up and water the earth pits 
2.3 Meggar - earth resistance check in the

earth pits


2.4 Check and operate the AB switch in the
structure for its smooth operation and
replace contacts if necessary



2.5 Check up dropout fuses and H.G. fuses
and replace if necessary



2.6 Check up insulators and lightning
arrestor in the structure and replace if
necessary



2.7 Check the transformer for any leakage of
oil and top up if necessary



2.8 Check the temperature of transformer oil
from dial thermometer and record



3 H.T. Panel:

3.1 Clean the panel externally and internally 
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Item
No.

Description of work Daily Weekly
Fort-
nightly

Monthly

using blower

3.2 Carryout visual check of observe over all
condition of the breakers and clean the
breakers thoroughly



3.3 Grease/Oil joints and sliding surfaces 
3.4 Check the internal connections 
3.5 Check the operations of doors and

conditions of door gasket


3.6 Check Volt Meter, Ammeter etc. in the
panel for its working and replace if
necessary



3.7 Check all the indicator lamp and control
fuses and replace if necessary



3.8 Check the operation of relays 
4 LT Panel :

4.1 Clean the panel externally and internally
using blower



4.2 Check all  the connections for tightness 
4.3 Check the contacts switches for tightness

and apply petroleum jelly if necessary


4.4 Check Volt Meter Ammeter and
respective P.T. and CTS for its working
and connection



4.5 Check all the indicator lamp bulbs and
fuses and replace if necessary



4.6 Check operation of all switches and bush
buttons



5 CAPACITORS:

5.1 Check all the capacitors for oil leakage if
any



5.2 Clean the insulator with dry cloth and
check the connections for tightness



5.3 Check the fuses and meggar the units? 
6 MOTORS:
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Item
No.

Description of work Daily Weekly
Fort-
nightly

Monthly

6.1 Clean the motor terminal box, check the
cable connection to tightness



6.2 Check body of the motor for firm
connection



6.3 Check the foundation bolt and nut for
tightness



6.4 Check normal sound and vibration 
6.5 Check the bearing grease and replace if

necessary


6.6 Check air cooling fan for vibration and
noise



6.7 Check meggar test for windings and
earth



6.8 Cleaning of motor slipring, carbon brush,
contacts and replace if necessary



7.0 STARTERS AND OCB

7.1 Clean the starter and check up the cable
connection



7.2 Check contacts and replace if necessary 
7.3 Check for cable connection 
7.4 Check for OLR and No volt coil 
7.5 Check the level of transformer oil in the

OCB and top up if necessary


8.0 MAIN PUMPS

8.1 Outside Cleaning 
8.2 Check Bearing Temperature 

8.3 Check & Top up Bearing grease or
replace grease



8.4 Check gland for leak and add gland layer
if required



8.5 Replace gland packing completely 
8.6 Check foundation nuts and bolts for

tightness and rusting

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Item
No.

Description of work Daily Weekly
Fort-
nightly

Monthly

8.7 Check inspection covers and check
condition of impeller



8.8 Check the pressure and pressure gauges
on suction and delivery side



8.9 Clean the pump pit nd pump floor 
8.10 Check for coupling Bolts and nuts,

coupling tyre and replace the tyre if
required



8.11 Check for vibration and noise of the
pump



8.12 Pump out leaked water from the pump
pit



8.13 Check the condition of bearing oil and
replace if required



9 SUMP PUMP

9.1 Check the pump for operation 
9.2 Check the coupling and replace if

necessary


9.3 Clean the starter panel externally and
internally



9.4 Check the fuses and contacts, apply
petroleum jelly if necessary



9.5 Check the foot valve and replace if
necessary



10 Diesel Generator Set, Battery and
Emergency light:

10.1 Clean the Battery, top up, distilled water
in the battery if necessary



10.2 Remove the connection of battery
terminals, clean thoroughly and
reconnect after applying petroleum jelly



10.3 Clean the emergency lights internally and
externally



10.4 Check the light, indicator lamp for its
proper working and attend if necessary


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Item
No.

Description of work Daily Weekly
Fort-
nightly

Monthly

10.5 Check fuel level in the diesel tank of DG
set and top up if necessary



10.6 Check engine oil level in the D.G. set and
add if necessary

 

11 OHT CRANES:

11.1 Carry out thorough cleaning of crane
including girders, trolley, platform other
equipments and control panels



11.2 Check all the cable connections for
tightness



11.3 Check contacts and fuses and replace if
necessary



11.4 Inspect gearbox for any leakage of oil 
11.5 Check the connection of limit switch 
11.6 Check panels internally and externally

and apply petroleum jelly if required


11.7 Check the rope and apply grease if
required



12 SUCTION & DELIVERY VALVES AND
ACTUATOR:

12.1 Check the condition of gland packing and
tighten or replace if necessary



12.2 Check actuator gear box for leakage 

12.3 Check the condition of limit switches 
12.4 Check the condition of oil and grease,

replace if necessary


12.5 Check the bolts and nuts for tightness 
12.6 Check cable terminals at motor terminal

box of actuator


12.7 Check clutch and gear  arrangement for
manual operation



12.8 Apply grease to the spindle if necessary 
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Item
No.

Description of work Daily Weekly
Fort-
nightly

Monthly

12.9 Check  for  free movement 
13 PIPELINE:

13.1 Check the pumping main, branch
pumping main, feeder main for any leak
/burst /damage



14.0 VALVES:

14.1 Check the operation of non-return valve 
14.2 Check the disc for its smooth opening

and closing operation


14.3 Check the sluice valves 
14.4 Check the air valves 
14.5 Check the scour valves 
15 SUMP:

15.1 Check the cleaning 
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1.5 Equipments and tools to be made available at each pumping station

Sl. No. Description Set/no.

1 Ultrasonic Flow detector 1 set

2 Double end spanner (6 mm to 32 mm) 1 set

3 Screw driver (6”, 8”, 12”) 1 set

4 Pipe wrench (14”, 18”, 24”) 1 set

5 Cutting pliers 1 set

6 Long nose pliers 1 no.

7 Hammer (2 Kgs) 1 no.

8 Test lamp with 15m wire 1 no.

9 Megger (1000 V) 1 no.

10 Multimeter 1 no.

11 Tong tester 1 no.

12 Hacksaw frame with 3 nos. blade 1 no.

13 Spade (Manwetty) 2 nos.

14 Crow bar 1 no.

15 Sickles 2 nos.

16 Ring spanner (6mm to 32mm) 1 set

17 Caution Board (Men at work) 1 no.

18 Grass cutter 1 no.

19 Country knife 2 nos.

20 Iron chutty 2 nos.

21 Grease gun 1 no.

22 Wheel barrow 1 nos.

23 Torch light with 3 cells 2 nos.

24 Hand blower 1nos.
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1.6 SAFETY MEASURES TO BE ADHERED:

1.6.1 All electrical safety equipments like hand gloves, testers and other electrical

needs are to be provided by the contractor in the Pumping Stations as stated

below:

Sl.
No Name of Equipment For

HT Supply LT Supply
1 Safety belt with rope 2 nos 1 no.
2 Gas Mask 1 no. 1 no.
3 Shock proof hand gloves (11 KV

grade gloves)
1 pair 1 pair

4 Disposable hand  gloves 2 pairs 2 pairs
5 Gum boot 2 pairs 1pair
6 Electrical line tester 1 no. 1 no.
7 Earth discharge rod 1 no. 1 no-
8 First Aid Box 1 no. 1 no.
9 Emergency light 1 no. 1 no.
10 Fire Extinguisher 2no. 1no.
11. Rubber Mat of suitable size as per requirement

Note: The above is only an illustrative minimum list. The contractor must note that it is their

responsibility to ensure the lives and safety of the workers employed by them. The premises

should be maintained as per CEIG norms and requirements. If any failure/ Penalty due to

non adherence of CEIG norms will have to be borne by the contractor.  Towards this end, all

the equipments of appropriate specifications should be procured and made available to the

workers in usable conditions throughout the period of contract. Responsibility for any health

problem or death will solely rest with contractor.

1.6.2 Only experienced, skilled people have to be employed by the contractor.

1.6.3 Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor for
laborers who get into wells.

1.6.4 All personnel shall be covered by insurance  under workmen compensation Act.

1.6.5 All labour act provisions has to be met with.

1.6.6 Exhibit labels of "SAFETY FIRST”

1.6.7 First Aid Box should made available within the reach of the staff in all Pump
Rooms and Booster Stations.

1.6.8 No medicine beyond the expiry date should be kept in the first aid box

1.6.9 First Aid Chart should be displayed in the Pump Rooms.
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1.7 Specifications for repairs to Electro Mechanical equipments and for

attending Leaks and burst in pipelines.

(Note:It is the responsibility of the tender calling authority to furnish the detailed

specifications with respect to the repairs, rectification works and consumables for the

following items of works.)

1.7.1 Detailed Specification for repair works

a) Rectification of Leaks in pipelines

b) Rectification of Bursts in the pipelines

c) Rewinding of Motors

d) Repairs and reconditioning of Pump sets

e) Repairs and reconditioning of Panel Boards

f) Repairs and reconditioning of Sluice valves

g) Repairs and reconditioning of Air Valves

h) Other items of works.

1.7.2 Payment for repair and rectification works:

The payment shall be made as per the rate quoted by the Contractor in the price

schedule for each items of works as specified. As per the actual condition, during

repairs and rectification works, If any material / work is omitted as not necessary, then

the amount of such items shall be deducted based on the rate / cost in the sanctioned

estimate along with tender premium.

1.7.3 Payment for supply, delivery and utilization of consumables

The items mentioned under the supply and delivery of consumables for various category

of works shall be paid as per the rate quoted in the bid. These consumables are to be

utilised during regular O&M works, preventive maintenance and attending minor repairs

and shall be carried out by the operating staff and no additional payment will be made.
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1.8. Formats for Registers to be maintained by the contractor at Site

1.8.1 Leak/ bursts Register
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1.8.2 Pump Set, Panel Boards Repair Register
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1.8.3 Valves inspection and rectification Register

Sl.
No.

No.of sluice
valves/ Air
valves/ scour
valves
inspected

No.of
minor leak
in any
valves

No. of
minor
leaks
attended

No. of
gland
packing/
applying
grease in
valves

No. of defective
valves still to be
attended

1 2 3 4 5 6
1

1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc shall be

included and specified by the Tender Calling Authority.
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1.9. Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx,

1.9.1 Online Entry Format for Leak and Burst Details

1.9.2. Online Entry Format For Pump set Repair

1.9.3. Other formats prescribed during contract period, such as

Pumping quantity register

Pumpset operation register

Consumables register

Electro mechanical repair register

Preventive maintenance register

Water retaining structure cleaning register

shall have to be maintained by the Contractor and carry out the online entry for such formats

also.
1
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PART II

PAYMENT MODE FOR THE CONTRACTOR

S.no Contents Page no

2.1. Measurement and Bill

2.2. Quantification of value of work done and Penalty

2.3. Payment for the value of work
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2.1. Measurement and Bill:

The payment to the contractor will be made based on the following basis.

2.1.1 Measurement:

2.1.1.1. The Measurement shall be recorded by the Assistant Engineer

based on the works carried out every month as per the BOQ. The

Contract shall produce all relevant documents, registers, invoices,

vouchers as the case may be for recording measurements.

2.1.1.2. The details to be uploaded online in the link

http://117.236.90.36/Maint-Projects/frmMain.aspx, shall be

completed by the Contractor, through the Assistant Engineer

concerned, which will be one of the precondition for recording of

measurements.

2.1.2 Bill Submission:

2.1.2.1 The contractor shall submit the O & M bills once in a month with

proper records enclosed i.e., Pumping quantity register, ESI, EPF

payment details, Leak & burst register, Consumables register, Electro

mechanical repair register and sump cleaning etc .

2.1.2.2. Based on the bill submitted by the Contractor the Assistant Engineer

shall prepare and submit the bills in relevant forms after deducting

any penalty imposed towards the work as the case may be.

2.2 Quantification of value of work done:

2.2.1. The quantity of water drawn/supplied will be calculated monthly,

based on the quantity of water supplied daily.

2.2.2. The contractor will not be penalised for the lesser quantity of water

supplied to the beneficiaries on the following reasons, which should be

approved by the Engineer / Employer.

a) Non availability of power supply for more than 6 hours in respect of 18

hours designed pumping and 12 hours in respect of 12 hours designed

pumping or in the case of staggered power supply for the above

mentioned designed pumping hours.



71

Tenderer Executive Engineer

b) Any leak or burst when attended and water supply is restored within the

stipulated time frame mentioned in clause 2.2.5

c) When the availability of water at the drawal or first tapping point of this

contract package is less than the earmarked quantity.

d) Shifting and replacement of pipeline due to development activities of

other departments.

e) Any Force Majeure situation such as riots, War, Earthquake, Land slide,

Cloud Burst etc., which leads to non operating condition of the

equipments.

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water

to the beneficiaries under the scope of this contract, unless and otherwise

due the reasons mentioned in clause 2.2.2, then 90% of the payments

will be made proportionately (Initial, Intermediate and Tail End

beneficiaries as finalised by the Executive Engineer as below:

“Bill Claim Amount for supply based portion of BOQ / Agreement =

90% x (BOQ or Agreement value for the reaches concerned as per clause

2.1.3) x ((served Quantity in KL) / (Earmarked Quantity in KL))”.

2.2.4 If the contractor fails to carry out the Preventive maintenance as per

the Schedule of Maintenance listed in the Clause 1.4 of GCC then the

payment will be deducted as below as the case may be:

(i) Daily scheduled activities not done fully : (10 %)

(ii) Weekly scheduled activities not done fully : (5 %)

(iii) Fortnightly scheduled activities not done fully : (2.5 %)

(iv) Monthly scheduled activities not done fully : (2.5 %)

Total : (20 %)

The following formula will be adopted for making payment to each of the above four

category in case of failure in schedule of Maintenance in that category:

“Bill Claim Amount for supply based portion of BOQ / Agreement =

90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x

((% of schedule of Maintenance done for four category in total / 20%))”.
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2.2.5. For attending leak/ Burst works in the pumping and Feeder mains:

S.No Description of the Pipes
Scheduled time
for attending
one leak work

Scheduled time
for attending
one Burst work

1. For pipes from 50mm OD PVC to 110
mm OD PVC and GI Within 12 hours Within 24 hours

2. For pipes 140 mm OD PVC, 160 mm
OD PVC and 200 mm OD PVC and GI Within 12 hours Within 24 hours

3 HDPE pipes / AC pipe/ above 200
mm  dia PVC Pipes and GI Within 24 hours Within 36 hours

4 For all size of DI / CI pipes Within 24 hours Within 36 hours

5 All sizes of MS pipe /PSC pipes/BWSC
pipes Within 36 hours Within 48 hours

2.2.6. For attending pump set repairs:

S.No Description of the Pump sets and allied
accessories

Scheduled time for
attending repair
works

1. For Submersible Pump sets and allied
accessories

a. Minor repair works With in 24 hours

b. Major repair works with replacement of parts With in 48 hours

c. Coil rewinding works 4 – 6 days

2. For Vertical Turbine Pump sets and allied
accessories

a. Minor repair works With in 48 hours

b. Major repair works with replacement of parts 4 – 6 days

c. Coil rewinding works 5 – 7 days

For HSC Pumpsets and allied accessories

a. Minor repair works within 24 hours

b. Major repair works with replacement of parts 3 - 4 days

c. Coil rewinding works 5 - 7 days

2.2.7. For attending the repair/ replacement works in Gate Valves, Sluice Valves, air

valves, Non Return Valves, Scour Valves etc., it should be completed within

24 hours.

2.2.8. Penalty:

2.2.8.1. Non attending repairs within the specified period – 1% of value of work as

per price schedule / day for unfinished portion or Rs.1000/day till the
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work is completed whichever is higher.

2.2.8.2. The transmission losses due to leaks or burst in pipeline, valves, and other

installations, over flow of sumps during power failure should not exceed

7% of the quantity to be supplied calculated on monthly basis. If the

transmission losses in the said situations exceed

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL

(for the excess quantity more than 7 %.)

10% - 12 % as calculated above, amount will be deducted at Rs.30/

KL (for the excess quantity more than 7 %.)

12% - 15 % as calculated above, amount will be deducted at Rs.80/

KL (for the excess quantity more than 7 %.)

More than 15 % as calculated above, amount will be deducted at

Rs.150/ KL (for the excess quantity more than 7 %).

2.2.8.3. In the case of wastage of water by Over flow of sumps / OHTs due to

failure on the part of contractor shall be Rs.150 per KL of such over flown/

wasted water.

2.2.8.4. If any damage occurred in the scheme components, damage shall be

rectified immediately by the contractor at his own cost. Penalty shall also

be imposed for the default caused as per relevant clauses of this contract.

If defect is not duly rectified by the contractor within the specified time,

the work will be carried out by TWAD Board and the cost will be

recovered as determined by TWAD Board including all escalations and

losses.

2.2.8.5. If the contractor fails to attend the rectification works of the Electro

mechanical items, cleaning the sumps etc a fine will be imposed as

decided by the Executive Engineer depending on the value of such repair

works / cleaning of sump works.

2.2.8.6. If the contractor fails to ensure the required residual chlorine at all

delivery points including the tail end, a penalty will be imposed at

“double the cost of one day consumption of Disinfectants” under

the scope of this contract. If the supply and delivery of chemicals is not

included under the scope of the agreement, the same will be supplied
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departmentally.

2.3. Payment for the value of work:

2.3.1 95% of the amount will be paid to the contractor for the works completed O &

M works and the remaining 5% of the amount will be withheld for each and

every part of the payment as in 2.3.2.

2.3.2 Under normal condition, payment will be made as follows subject to the

conditions stipulated in the item no 2.2.

Category As mentioned in PART-VI Payment Value

A At Head Woks / Treatment
Plant / Tapping Point

20% of the Agreement value for Item No.1 of
BOQ.

B

Completion of Preventive
Maintenance and schedule of
Maintenance as per Clause
1.4 in GCC

20% of the Agreement value for Item No.1 of
BOQ.

C Initial  Beneficiaries 20% of the Agreement value for Item No.1 of
BOQ.

D Intermediate Beneficiaries 20% of the Agreement value for Item No.1 of
BOQ.

E Tail end  Beneficiaries 20% of the Agreement value for Item No.1 of
BOQ.

2.3.3 Withheld amount:

2.5% of the withheld amount will be released in the final bill. The Balance

2.5% will be released after 3 months from the date of taken over of the

scheme.

2.3.4 Income tax:

During the course of the contract period, deduction of income tax shall be

made at the prevailing rates from every payment as may be specified by the

Income Tax Act and as amended from time to time.
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Part III

ROLE OF TWAD BOARD

1. A joint inspection will be made by the Assistant Engineer/ Assistant Executive Engineer or the

Executive Engineer incharge of O & M of CWSS with the contractor or his representative

before handing over of the CWSS / WSS for operation and maintenance.

2. The Executive Engineer or his Authorised representative shall furnish the salient details,

components and flow diagram of the CWSS to the contractor along with the list of

beneficiaries covered under the scope of this CWSS and the earmarked quantity required to be

supplied to those beneficiaries. (PART –VI)

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure that all the

statutory requirements as per the license issued by the competent authority and all the

requirements of the Contract Labour (Regulation & Abolition) Act have been complied with by

the contractor and a certificate to that effect may be directed to be incorporated by the

concerned officer along with the running bills of the contractor, when the bill is sent for

passing / sanctioning before the competent authority.

4. Power consumption charges will be paid by TWAD Board. However if penalty is imposed by

the TANGEDCO due to reduction in maintaining the Power Factor, it will be recovered from the

contractor.

5. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD Board

to the Contractor on submission of original voucher from the authorised seller.

6. Regular inspection will be conducted to ascertain the effective functioning of system through

Engineers of TWAD Board.

7. Payment will be processed on monthly basis on receipt of bills from the contractor by

following Board’s procedures.
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PART IV

LABOUR LAWS TO BE FOLLOWED

The rights and benefits conferred on the workmen employed by the contractor under

the provisions of various Labour Laws are the responsibility of the contractor. The Contractor

has to indemnify the TWAD Board in case of loss or any damages. It is the responsibility of

the contractor to take insurance policy under Workmen’s Compensation Act, 1923 for each

labour engaged by the contractor. The Contractor will be responsible for nay deficiency of

safety measures to be adhered as stipulated in Annexure D. A Photocopy of the insurance

under workmen’s compensation Policy should be furnished to the Board. The policies should

be kept alive till completion of the contract.

The Contractor shall adhere to following Laws wherever applicable

1) Workmen Compensation Act, 1923,

2) Payment of wages Act, 1936,

3) Industrial Disputes Act, 1947,

4) Minimum Wages Act, 1948,

5) Factories Act, 1948,

6) Employees PF and Miscellaneous Act, 1952,

7) Payment of Bonus Act, 1965,

8) Payment of Gratuity Act, 1972,

9) Equal Remuneration Act, 1979,

10) Maternity Benefit Act, 1951,

11) Contract Labour(Regulation & Abolition) Act, 1970,

12) Industrial Employment (Standing Orders) Act, 1946,

13) Trade Unions Act, 1926.

14) Child Labour (Prohibition & Regulation) Act, 1986,

15) Inter-State Migrant Workmen’s (Regulation of Employment &Conditions of Service)Act,

1979.

16) The Building and Other Construction workers (Regulation of Employment & Conditions of

Service) Act, 1996 and the Cess Act of 1996,

17) Employee State Insurance Act, 1982,

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act,

1982,

19) The Bonded Labour System (Abolition) Act, 1976,

20) The Employer’s Liability Act, 1938.
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PART V

SPECIAL CONDITIONS

1. The works which are not covered in the BOQ, but required for this scheme should be

done by the contractor whenever required as supplemental works.

2. The Contractor shall pump or deliver additional quantity of water to the beneficiaries

during festivals, emergencies, etc as directed by the TWAD Board Officials for which no

additional payment will be made under the price schedule item no:1. The consumables

for disinfection will be paid as per the rate in the BOQ / supplied departmentally.

3. If the reporting Data furnished by the Data operator under the Contractor is found to

be False / Incorrect, necessary penalty (clause to be adopted) at the rate (as decided

by the Executive Engineer) of Rs. 1,000 per instance.

4. Online Entry of daily pumping quantity should be consolidated, cross checked by the

Supervisor/Technical Assistant and the data should be updated by the contractor in the

TWAD web page in consultation with the section officer.

5. The EB reading should be noted / EB Demand should be received from the respective

EB Section Office by the contractor and the same should be reported to the Section

Officer, TWAD Board without any omission/delay.

6. Every month, the Water Demand raised should be distributed to the respective

beneficiary of the TWAD Board and the acknowledgement of the demand should be

reported to the section officer, TWAD Board. Then the Cheque / DD for the respective

demand raised should be received from the beneficiaries and submitted to the Section

officer, TWAD Board without any omission/delay by the contractor.

7. Contractor shall do watering of plants, trees, grass, etc., in the premises under the
scope of this contract.

8. Any public representatives (Panchayat President, Union Chairman, District Chairman,

M.L.A, M.P or any other socially responsible approaches) in connection with water

supply problems they should be treated courteously and proper reply should be given.

9. No advance payment will be made.

10. Subletting of contract is not allowed under this contract.

11. Transfer of the contract is not permissible on any ground.

12. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in
WP No. 11128 of 2022 should be implemented scrupulously.

1. The wages paid to the labourers should not be less than minimum wages.

2. In case the contractor engaged the labourers already worked in the CWSS, the wages already

paid to the labourers should not be reduced at any cost.

Note: Other Special conditions for the items of work to be carried out as per the BOQ
specifications and the corresponding deduction for the work not required to be
carried out for repairs and reconditioning works, etc., shall be included under
special conditions by the Tender calling authority.
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Part-VI

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE

SUPPLIED UNDER THIS CONTRACT.

Note:

1) It is the responsibility of the tender calling authority to furnish the details of beneficiaries
and quantity of water to be supplied with respect to the scope of the work to be covered
under this O&M contract without any omission.

2) The details and categorisation of the Initial Reach, Middle Reach and Tail End
beneficiaries has to be clearly mentioned so as to process the payment as per the
payment conditions.

3) Any additional condition necessary shall be included in the tender documents under
Special Conditions without detrimental to the interest of Board and the rules in force.
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1.CWSS TO Nadupatty & 47 OTHER HABITATIONS

Sl.No. Name of Union Name of Panchayat Name of Habitation Ultimate
Qty (KL)

I. Initial reach beneficiaries

1 Morappur Bannikulam Thippampatti 20

2 Morappur Bannikulam Bannikulam 4

3 Dharmapuri Naickanahalli Gunnikottai 5

4 Dharmapuri Naickanahalli Gangankottai 35
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5 Dharmapuri Makkanur Muttikalankottai 27

6 Dharmapuri Akkamanahalli Erikodi Tea Stop 27

7 Dharmapuri Akkamanahalli A.Naduhalli 12

8 Dharmapuri Kondampatty Keelvepparampatti 22

9 Dharmapuri Kondampatty Mel Veeparampatti 12

10 Dharmapuri Kondampatty Karthanoor 18

11 Dharmapuri Krishnapuram Krishnapuram Colony 27

12 Dharmapuri Andihalli Naicken Kottai 50

13 Dharmapuri Puluthikarai C.Mottu Patti 18

14 Dharmapuri Vellalapatti Natham H 68

345

Intermediate reach beneficiaries

15 Dharmapuri Settikarai Pallakollai 18

16 Dharmapuri Naickanahalli Solakottai 35

17 Dharmapuri Naickanahalli Thathagoundenkottai 6

18 Dharmapuri Naickanahalli Venkatanoor 29

19 Dharmapuri Naickanahalli Lalakottai 46

20 Dharmapuri Vellolai Vellolai 25

21 Dharmapuri Vellolai Noolahalliyankottai 2

22 Dharmapuri Vellolai Kombaikanikarankotta
i 29

23 Dharmapuri Vellolai Madhankottai 9

24 Dharmapuri Kondampatty Kondampatti 24
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25 Dharmapuri Kondampatty Moolakadu 18

26 Dharmapuri Kondampatty Moolakadu Ar Colony 24

27 Dharmapuri Kondampatty Puliyampatti 29

28 Dharmapuri Kondampatty Nagamkottai 6

29 Dharmapuri Krishnapuram P. Mottu Patti 24

30 Dharmapuri Puluthikarai Sowlu Patti 12

31 Dharmapuri Konanginaickanaha
lli Jothinagar 18

32 Dharmapuri Konanginaickanaha
lli Vandikarankottai 5

33 Dharmapuri Konanginaickanaha
lli Sengalmedu 24

34 Dharmapuri Konanginaickanaha
lli Kathirnaickanahalli 29

35 Dharmapuri Konanginaickanaha
lli Mondikarankottai 6

36 Dharmapuri Vellalapatti Vellapatti 29

37 Dharmapuri Vellalapatti Sunnampatti 23

38 Dharmapuri Vellalapatti Pudugudiyankottai 5

39 Dharmapuri Vellalapatti Pudur 23

40 Dharmapuri Vellalapatti Nathamkottai 17

41 Dharmapuri Mukkalnaickenpatti Hanumanthapuram 2

517

III. Tail End beneficiaries

42 Dharmapuri Settikarai Neelapuram 17

43 Dharmapuri Naickanahalli Kuladaigoundenkottai 30

44 Dharmapuri Naickanahalli Jabukalankottai 34
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45 Dharmapuri Konanginaickanaha
lli Sellankottai 29

46 Dharmapuri Semmandakuppam Semmandakuppam 32

47 Dharmapuri Mukkalnaickenpatti Rajathoppu 17

48 Dharmapuri Mukkalnaickenpatti Kadathurankottai 2

161

2.CWSS TO Thumbalahalli & 50 OTHER HABITATIONS

Sl.No. Name of Union Name of
Panchayat Name of Habitation Ultimate

Qty (KL)

I. Initial reach beneficiaries

1 Karimangalam Beharahalli Beharahalli 13

2 Karimangalam Beharahalli Mukkuliyur 8

3 Karimangalam Beharahalli Kottavoor 9

4 Karimangalam Beharahalli Palaiyur 6

5 Karimangalam Beharahalli Kajalnaickenpatty 0

6 Karimangalam Beharahalli Jothipatty 0

7 Karimangalam Beharahalli Sunnampatty 0

8 Karimangalam Beharahalli Koyyamarathu Kottai 6

9 Karimangalam Pulikkal Perisappankottai 12

10 Karimangalam Pulikkal Poovankottai 6

11 Karimangalam Pulikkal Thathankottai 6

12 Karimangalam Pulikkal Chinnalala Kottai 5

13 Karimangalam Pulikkal Muthappankottai 7
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14 Karimangalam Pulikkal Periyakariyan.Kottai 5

15 Karimangalam Thumbalahalli Thumbalahalli 5

16 Karimangalam Thumbalahalli Keel Thumbalahalli 8

17 Karimangalam Thumbalahalli Nadukottai 5

18 Karimangalam Thumbalahalli Giddasampatty 7

19 Karimangalam Thumbalahalli Bellathakottai 4

112

Intermediate reach beneficiaries

20 Karimangalam Beharahalli Donnaiyan Kottai 0

21 Karimangalam Bommandahalli Mothur 0

22 Karimangalam Bommandahalli Indira Kudiyurappan
Theru Colony 0

23 Karimangalam Bommandahalli Mekkalampatty 0

24 Karimangalam Bommandahalli Oddarpallam 0

25 Karimangalam Kalappanahalli Kalappanahalli 0

26 Karimangalam Kalappanahalli Kondappanaickenpatti 0

27 Karimangalam Kalappanahalli Keel Chendrayampatti 0

28 Karimangalam Kalappanahalli Keeriyur 0

29 Karimangalam Kalappanahalli Kuppankarai 0

30 Karimangalam Kalappanahalli Kalappanahalli Ar
Colony 0

31 Karimangalam Kendikanahalli Kendiganahalli 6

32 Karimangalam Kendikanahalli Muthampatty 0

33 Karimangalam Kendikanahalli Kottumaranahally 8
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34 Karimangalam Kendikanahalli Kottumaranahally
Colony 13

35 Karimangalam Kendikanahalli Muthampatti Colony 9

36 Karimangalam Mallikuttai Pothavaram 0

37 Karimangalam Mallikuttai Narikadichan Kottai (
Kamalapuram) 0

38 Karimangalam Periyampatty Boothalakottai 0

39 Karimangalam Periyampatty Virudhagoundanur 0

40 Karimangalam Periyampatty Jollampatty 0

41 Karimangalam Periyampatty Periyampatticolony 0

42 Karimangalam Periyampatty Periyampatti Main Road 0

43 Karimangalam Periyampatty Samathuvapuram 0

44 Karimangalam Kathanahalli Poomathampatti 7

43

III. Tail End beneficiaries

45 Karimangalam Bommandahalli Bommandahalli 0

46 Karimangalam Bommandahalli Chendrayampatty 0

47 Karimangalam Mallikuttai Nimmiangarai 0

48 Karimangalam Mallikuttai Karagodahalli 0

49 Karimangalam Mallikuttai Ramiyampatty 0

50 Karimangalam Pulikkal Pulikal 22

51 Karimangalam Pulikkal Kollupatti 8

30
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3.CWSS TO Kurumberkottai & 46 OTHER HABITATIONS

Sl.No
. Name of Union Name of

Panchayat Name of Habitation Ultimate
Qty (KL)

I. Initial reach beneficiaries

1 Karimangalam Bandarahalli Bandarahalli 66

2 Karimangalam Bandarahalli Kallukadai 10

3 Karimangalam Bommahalli Bommahalli 31

4 Karimangalam Keragodahalli Keragodahalli 11

5 Karimangalam Keragodahalli Konagoundanur 24

6 Karimangalam Mukkulam Mariamman Kovilur 22

7 Kaveripattinam Pannanthur Pannanthur 33

8 Kaveripattinam Papparapatty Papparapatty 16

9 Kaveripattinam Papparapatty Kothavoor 22

10 Kaveripattinam Papparapatty Samandapatty 17

11 Kaveripattinam Papparapatty Karamoor 17

12 Kaveripattinam Papparapatty Sunnambukarankottai 6

13 Kaveripattinam Papparapatty Kalliyur 11

14 Kaveripattinam Papparapatty Panankattukollai 7

15 Kaveripattinam Papparapatty Melsamandapatti 7

16 Kaveripattinam Papparapatty Selakarankottai 7

17 Kaveripattinam Papparapatty Ranganathankottai 7

18 Kaveripattinam Papparapatty Periyathambi Kottai 7

19 Kaveripattinam Papparapatty SamandapattiDharmarthoppu 7

328
Intermediate reach

beneficiaries
20 Karimangalam Adilam Adilam 112
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21 Karimangalam Adilam Sundaresan Kottai 12

22 Karimangalam Adilam Ariyan Kottai 12

23 Karimangalam Adilam Chickkathimmanahally 33

24 Karimangalam Adilam Thandukolla Kottai 11

25 Karimangalam Adilam Kudaikarankottai 22

26 Karimangalam Bommahalli Alamarathupatti 33

27 Karimangalam Thindal Thindal 55

28 Karimangalam Thindal Pichanur 22

29 Karimangalam Thindal Melsowlupatty 17

30 Karimangalam Thindal Mottur 26

31 Karimangalam Thindal Gollapatty 17

32 Karimangalam Keragodahalli Vegalankottai 17

33 Karimangalam Keragodahalli Santhagoundankottai (EPL) 10

34 Karimangalam Keragodahalli Keragodahalli Mettukottai 7

35 Karimangalam Keragodahalli Kottavur (EPL) 5

36 Karimangalam Mottalur Echanampatty 11

37 Karimangalam Mottalur Ramapuram 22

38 Karimangalam Mottalur Ellankottai 20

39 Karimangalam Kumbarahally Kollupatty 21

40 Karimangalam Mukkulam Murasupatty Palaiyur 22

41 Karimangalam Mukkulam Sowlu Kottai 22

42 Karimangalam Mukkulam Kuttakattur 22

43 Karimangalam Naganampatty Naganampatty 66

44 Karimangalam Naganampatty Pachakottai 13

45 Karimangalam Periyampatty Periyampatty 33

46 Karimangalam Periyampatty Ramapuram 22

47 Karimangalam Periyampatty Chinnapoolampatty 22



86

Tenderer Executive Engineer

48 Karimangalam Periyampatty Kamaraj Nagar 53

49 Karimangalam Kathanahalli Gettur 26

786

III. Tail End beneficiaries

50 Karimangalam Elumichanahal
ly Athikuttahalli 33

51 Karimangalam Kumbarahally Kattur 22

52 Karimangalam Periyampatty Kurumber Kottai 22

53 Karimangalam Kathanahalli Pattikarankottai 22

54 Kaveripattinam Papparapatty Gundanur 17

116
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LETTER OF NEGOTIATION

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief

Engineer of Division/Circle/Region on

I/We agree to reduce the percentage for the items in the BoQ as follows.

Sl.No. percentage in the BoQ Reduced percentage
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Forwarding Slip to The Lump sum Agreement No.

1. Name of Work :

2. Estimate Amount :

3. Sanctioned in Original Estimate No. :

4. Revised Estimate No. :

5. Name of Contractor and Address :

6. Original or Supplemental :

7. If Supplemental, Original Agreement No. :

8. Approximate value of work to be done under

this Agreement

:

9. If this is Supplemental, approximate value of

works to be done under Original Agreement

:

10. If bids have been called for, is the lowest

tender accepted? If not reasons to be recorded.

:

11. Has the contractor  signed the divisional copy of

TNBP and Its addenda volume brought upto

date

:

12. Is data furnished for all items of works noted in

the Schedule

:

13. Are the rates in Agreement within the estimate

rates / or schedule of rates / approved rates by

the SE whichever is less and the Lump sum

provision sufficient or likely to be exceeded.

:

Additional Information

A. Original Agreement

:

1. Original Agreement amount of tender

excess and percentage over the estimate

rate.

:

2. If concessional rate of EMD & SD have

been allowed ref. to sanction thereof

:
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B. Supplemental Agreement

1. Whether the approval of  the competent

authority has been obtained for the rates

as required as per B.P.Ms.No.27/CMW/

dated 5.2.2002

:

2. If entrusted without tenders whether

sanction is necessary with reference to

total value of work covered by the

supplemental agreement so far accepted.

:
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Form of Agreement (Lump sum)

Articles of Agreement made this--------------------------------------------------

Day of ------------------------------------------------------------------------------------------- ---------
between Thiru----------------------------------------------------------------------------------------------

hereinafter referred to as the contractor which expression shall where the context so admits include his

heirs, executors, administrators and legal representatives of the one part and the Tamil Nadu Water

Supply and Drainage Board represented by the Executive Engineer/ Superintending Engineer/ Chief

Engineer (hereinafter called the Employer) which expression shall where the context so admits include

its successors in office and assigns) of the other part. Whereas the contractor delivered to the

Employer the bid which was opened on -----

-----------------------------------------------------------------------------------------------------------------------
--------
--------------------------------whereby the contractor offered and undertook to carryout the works
specified under this contract and allied work, i.e. (name of work) --------------------------------------
---
-----------------------------------------------------------------------------------------------------------------------
--------
-----------------------------------------------------------------------------------------------------------------------
--------
--------------------------------------------------------------------------------------------
In the State of Tamil Nadu in India, and provide the works, materials matters and things described

or mentioned in these presents at the prices set forth in the schedule annexed to such bid and the

contractor also undertook to do all extra and varied works which might be ordered as part of the

contract on the terms provided for in the conditions and specifications hereto annexed and the

Employer accepted such tender in pursuance where of the parties hereto have entered into this

contract.

And whereas the contractor in accordance with the terms of the said Bid has deposited in the
Office of the -----------------------------------------Engineer, TWAD,------------------------
--------as performance security for the due and faithful performance by the contractor of this
contract, the sum of Rs.------------------(Rupees--------------------------------------------------------------
----
-----------------)

And whereas the contractor fully understands that on receipt of communication of acceptance of

bid from the accepting authority, there emerges a valid contract between the contractor and the

Employer represented by the Officer accepting the agreement and the bid documents, i.e.

invitation for bids, letter of application, bill of quantities and other schedules, general conditions of

the contract, technical specifications of the bid, negotiation letter, communications of acceptance

of bid, shall constitute the contract for this purpose and be the foundation off rights of both the

parties, as defined in clause 8.1 of "―Bid Documents "Now hereby agreed that in consideration
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of  payment  of the  said sum of Rs.                    (Rupees

) or such other sum as may be arrived at under the clause of the General conditions of the

contract relating to payment by final measurement at unit prices, the contractor shall and well

within the time specified in his bid thoroughly and efficiently and in a good workman like manner

perform, provide, execute and do all the works, materials matters of things incidental to or

necessary for the entire completion of the works specified under this contract and necessary works

including all works shown in the drawings hereinafter referred to or described or set forth the said

specifications and schedule hereto annexed and in accordance with such further drawings and

instructions as the Engineer of the Board or other Engineer duly authorised in that behalf (therein

after) and in the annexed documents referred to as the Engineer) shall at any time in accordance

with the said schedule (Bill of Quantities) and specifications provide and give together, with any

alterations in the works or additions thereto, in the time and manner in such schedule (Bill of

Quantities) and specifications stipulated to the entire satisfaction of the Engineer, the Employer for

themselves and their successors convenient and agree with the Contractor that during the progress

of the works and on the completion of contract to the satisfaction of the Engineer, the Employer

shall and will from time to time on receiving the certificates in writing of the Engineer pay to the

contractor according to such certificates and the terms of this contract the price or sum mentioned

in such certificates as due to the contractor under the terms of this contract subject nevertheless

to deductions or additions thereto or the reform which may be lawfully made under terms of  his

contract. It is hereby mutually agreed and declared as follows.

a) All certificates or notice or orders for items or for extra varied or altered works which

are to  be the subject of an extra or varied or altered works charge shall be in writing

whether so described in the contract or not and unless in writing shall not be valid or

binding or be of any effect whatsoever.

b) The term contract include these presents and the invitation for bid, bid documents, bill

of quantities and other schedules, general conditions, special conditions and specifications

hereto annexed and the plans drawings herein and hereafter referred to.

c) If the contractor claims that the decisions or the instructions of the Employer are

unjustified and that accordingly, he is entitled to extra payments on account thereof he

shall forthwith notify this to the Employer to record his decisions and reasons therefor in

writing and shall within two weeks state his claims in writing to the Employer thereafter.

The Employer shall thereafter within four weeks of the receipt of the claim, reply to the

points raised in the claim. Unless resolved by negotiation or discussions immediate

thereafter, within further four weeks the question of liability for such payment will be

treated as a dispute.

d) In the contract whenever, there is as discretion or exercise of will, by the Employer
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during  the progress of the work, the mode or manner of the exercise of discretion shall

not be a matter for dispute.

e) The decision of the Employer shall be final conclusive and binding on all, Parties to the

Contract upon all questions relating to the meaning of specifications, designs, drawings

and instructions, and as to the quantity and quality of workmanship or material used on

the work or any matter arising out of or relating to the specifications, designs and

drawings and instructions concerning the works or the erection of or failure to execute the

same arising during the course of works. The above shall not be the subject matter of

dispute and in no case shall the work be stopped consequent on such a dispute arising

and the work shall also be carried out by the contractor strictly in accordance with the

instructions of the Employer.

f) In case any question, difference or dispute shall arise on, matters other than clauses

(d) and (c) above and except any of the ―excluded matters‖ mentioned in bid

documents touching the construction of any clause herein contained on the rights, duties

and liabilities of the parties hereto or any other way touching or arising out of these

presents, the same shall.

Settlement of dispute

Dispute Redressal Committee

In order to ensure a dispute Redressal mechanism, for tenders of value up to and Rs.1

Crore the Regional Technical Committee will be the  " Dispute Redressal Committee"

in order to resolve any disputes between the Employer / Engineer – in charge

concerned and the contractor and the appeal committee is as mentioned below.

In order to ensure a dispute Redressal mechanism for tenders of value more than Rs.1

crore, a Committee headed by the Managing Director/Joint Managing Director and

consisting of Engineering Director, TWAD Board and Engineering Director, CMWSS Board as

Member, will comprise the " Dispute Redressal Committee" for each package in order to

resolve any disputes between the Employer / Engineer- incharge concerned and the

contractor

i) In the event of non settlement of any dispute by Dispute Redressal Committee

arising between parties here to in respect of any of the matter comprised in this

contract, the same shall be settled by a competent court having jurisdiction over the

place where contract is awarded and agreement is concluded and by no other court.

ii)  Provided always the contractor shall not except with the consent in writing of the
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Engineer in any way, delay carrying out works in any such matter, question or dispute

being referred to court but shall proceed with the works with all the diligence and

shall until the decision of the Employer and no award of Competent Civil Court shall

relieve the contractor of his obligations to adhere strictly to the instructions of the

Engineer with regard to the actual carrying out of the works.

a) Time shall be considered as essence of the contract and the contractor hereby

agree to commence the work immediately after taking over of site or signing the

agreement whichever happens earlier.  The date of completion is March 31st of the

financial year 2022-23.

In witness where of the contractor

and the Employer on

behalf of the Board have caused their common seal to be affixed the day and year first above

written Signed, sealed and delivered by the said.

In the presence of

Signature of Contractor

Name and Seal.
Signature,

Name and Designation of Witness.

Signed by on behalf of TWAD Board.

Signed, Name and ________ ENGINEER
Designation of Witness TWAD BOARD


