TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

PERFORMANCE BASED BID DOCUMENT

FOR OPERATION AND MAINTENANCE OF CWSS

TAMILNADU
WATER SUPPLY AND

DRAINAGE BOARD

NAME OF WORK:

Operation and Maintenance of (1) CWSS to 85 Rural habitations in Usilampatti
and Chellampatti union in Madurai District, (2) CWSS to 99 Rural habitation in
Chellampatti and Vadipatti union in Madurai District, (3) Andipatti-Sedapatti
CWSS to 529 rural habitations, 1 Municipality and 4 Town panchayats in Madurai
and Theni District including repair and rectifications works for the period From
16.07.2022 to 31.03.2023 (II call)

Last date of submission: Up to 03.00 P.M on 13.07.2022

Opening date: At 3.30 P.M on 13.07.2022



1
CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document)

The check list is only indicative and to assist the bidder in satisfactorily enclosing all required
major documents for Technical Qualification. The list is not exhaustive and the bidder should
read all clauses of the bid document so as to enclose all documents as required:

A.BID SECURITY
i)Bid security for a value of Rs.1.65 Lakhs .to be furnished

ii)Furnish the details of Bid Security as under

Sl. Name of the Bidder Amount and type of Issued By
No. security

B.ELIGIBILITY/QUALIFICATION CRITERIA

Page No. with Ref.

. Particulars .
Requirement . no., if any, where
Sl. i . as furnished .
Description as per Bid the particulars are
No. by the .
Document bidder furnished by

bidder.

Financial Turnover & Cash flow.

Minimum Annual Turnover in last
three financial year Rs. in crore| 0.73 Crore
(2018-2019, 2019-2020 &
2020-2021) - 33% value of
work put into tender

Minimum cash flow required in
Rs. in crore. 0.78 Crore

= BOQ value x 3 months
Completion Period in Months

The  bidder should have
satisfactorily completed
Execution of water supply
scheme or satisfactorily
maintained WSS/ CWSS of value
not less than Rs.__ crores, in
the last five years:

-Either
a)In a single agreement 40% | 0-88 Crore
of BOQ value - Or or
b)Under two agreement 60%

1.32 Crore
of BOQ value.

Contractor Sd/-Chief Engineer, TWAD, MDU



Sl.
No.

Description

Requirement
as per Bid
Document

Particulars
as furnished
by the
bidder.

Page No. with Ref.
no., if any, where
the particulars are
furnished by
bidder.

Physical (Work Experience) Minimum aggregate during last fi

ve years

Minimum aggregate number of
construction of Collector Well/
Collection well/ Infiltration well/
Intake well/ Jack well / off-take
arrangements should have been
successfully executed /
maintained for a continuous
period of 1 year

In the last five years

30% of the total requirement
rounded off to nearest integer
but anything less than 1 would
be rounded off to 1 only.

(12 Nos)

4 Nos

Minimum aggregate experience
of Full Scale Water Treatment
Plant  successfully  executed/
maintained for a continuous
period of at least 1 year — In the
last Five years

15% of total requirement of
32 MLD

4.8 MLD

Minimum aggregate experience
of Pipeline in KM — should have
supplied, laid, jointed, tested and
satisfactorily =~ completed or
maintained the pipelines for a
continuous period of at least 1
year in the last 5 years

i)10 % of total length of ....

KM in MS/DI/CI pipe -44.666

KM

4.47 KM

Contractor

Sd/-Chief Engineer, TWAD, MDU




Sl.
No.

Description

Requirement
as per Bid
Document

Particulars
as furnished
by the
bidder.

Page No. with Ref.
no., if any, where
the particulars are
furnished by
bidder.

ii)10 % of total length of ....
KM in PVC/HDPE pipe -
555.748 KM

iii)10 % of total length of ....
KM in AC/RCC/PSC/ BWSC/
GRP Pipe —79.068 KM

55.57 KM

7.91 KM

Minimum aggregate experience
of RCC  Water
structures  (LL)

executed / maintained for a

retaining
successfully

continuous period of 1 year in
the last 5 years.

- 10% of total requirement of
78.60 LL capacity.

7.86LL

Minimum Aggregate capacity of
pumping machinery pump sets,
Valves, etc successfully installed
(KW)
continuous period of 1 year in

or maintained for a

the last 5 years.

a)20% of total
1069.00 KW

b)In case of HT
minimum one number of
112 KW /150 HP and above
capacity pump sets.

capacity of

installation,

213.80 KW

112 KW/
150 HP

Minimum Aggregate capacity of
Transformer successfully
installed or maintained for a
continuous period of 1 year in
the last 5 years:

Atleast 1 No of transformer
work

substation turnkey

executed/ maintained

1 No

Contractor

Sd/-Chief Engineer, TWAD, MDU




. Page No. with Ref.
. Particulars .
Requirement ! no., if any, where
Sl. i . as furnished .
Description as per Bid the particulars are
No. by the .
Document ! furnished by
bidder. -
bidder.
Bid capacity Bid capacity
The Available Bid capacity should |should be
be more than the Bid value. more than
Assessed Available Bid capacity |the total bid
= (A*N*1.5) - B value of
Where Rs.2.20
A = Maximum value of civil |crore
engineering works executed/
maintained in any one year
during the last three financial
years [updated to current price
level @ 6% per annum] taking
into account the completed as
well as works in progress.
N = Number of years prescribed
for period of the contract for
which bids are invited i.e.,0.71
year.
B = Value of existing
commitments and  on-going
works to be completed during
the next 8 12 months.
[Updated to current price level]
Whether performance eligibility for 4 above are based on
certificate issued by the officer not less than the rank of
Executive Engineer of that user departments and in the
case of Private organization from the General Manager of
o _ _ (Yes/No)
that Organization (along with necessary countersignature
by any government departmental officer not below the rank
of Assistant Executive Engineer/ Notarization &
photographs)
Contractor Sd/-Chief Engineer, TWAD, MDU




whether Annexure - I to XI are all filled up fully and

enclosed?

If Yes, give details as under (Notarized as per requirement)

(Yes/No)

age Nos. in the
Sl. _ Bidder’s
No. Description Document
1. Performance of the bidder showing total monetary value of
Execution / Maintenance of Civil Engineering works for the
last three financial years (Annexure— I)
2. Average Annual Execution / Maintenance of Civil Engineering
works Turn over for the last three financial years (Annexure —
II)
3. Experience in works of similar nature of Magnitude during the last
5 years (Annexure — III)
4, Commitment of contracts (Execution/Maintenance of Civil
Engineering works) on hand (Annexure — 1IV)
5. Works for which Bids are already submitted (Annexure-V)
6. List of equipments available with the bidder (Annexure — VI)
7 Qualification/Experience of the key personnel proposed for
technical and administrative functions under this contract
(Annexure -VII)
8. Sample Format for evidence of access to or availability of credit
facilities (Annexure — VIII)
0. Details of Litigation if any (Annexure — IX)
10. Declaration by the bidder pertaining to blacklisting / debarment
etc., (Annexure — X)
11. Affidavit as an undertaking given by the Contractor should be
certified by the Notary duly stamped on a Notaries Stamp
(Annexure-XI)
Contractor Sd/-Chief Engineer, TWAD, MDU
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8. List of Certificates to be enclosed by the Bidder (Notarized as per requirement)

Contractor

Page Nos. in the
Sl. Description Bidder's
No. Document
1. Signature of the proprietor or proprietress attested by the
Notary public.
2. Signature of all the partners / power of attorney attested by
the Notary public
3. Registration of the firm, Signature of all the authorized person
attested by the Notary public
4, A copy of the listed Power of Attorney authorizing the
signatory of the bidder.
5. Proof of Registration of firm / company
6. Audited Balance sheets
7. Credit line certificate from Financial institutions
8. Income Tax clearance certificate.
9. Valid GST registration certificate.
10. Certificate of performance issued by not less than the rank off
Executive Engineer / Responsible person of the organization.
SIGNATURE OF TENDERER

Sd/-Chief Engineer, TWAD, MDU




BID DOCUMENTS

INDEX
Item No Description of Work Page No
I Invitation for Bids
I Letter of Application
III Instructions to Bidders
A GENERAL
1 Scope of the Bid
2 Method of Bidding
3 One Bid per Bidder
4 Cost of Bidding
5 Site Visit
B ELIGIBILITY / QUALIFICATION CRITERIA
6 Eligible Bidder
7 Qualification of the Bidder
8 Special attention to Bidders
C BID DOCUMENTS
9 Contents of Bid Documents
10 Clarification of Bid Documents
11 Amendments to Bid Documents
D PREPARATION OF BIDS
12 Language of the Bid.
13 Documents comprising the bid
14 Bid Prices
15 Currencies of Bid and Payment
16 Bid Validity
Contractor Sd/-Chief Engineer, TWAD, MDU




Item No Description of Work Page No
17 Bid Security
18 Formal and Signing of Bid
19 Pre Bid Meeting
E SUBMISSION OF BIDS
20 Sealing and marking of Bids
21 Deadline for submission of Bids
22 Late Bids
23 Modification substitution and withdrawal of Bids
F BID OPENING AND EVALUATION
24 Bid Opening
25 Process to be Confidential
26 Clarification of Bids
27 Examination of Bids and determination of Responsiveness
28 Correction of Errors
29 Evaluation and comparison of Bids
G AWARD OF CONTRACT
30 Award Criteria
31 Employers Right to accept any Bid and to Reject any or all Bids
32 Notification of Award
33 Registration in TWAD
34 Performance Security
35 Signing of Agreement
36 Forfeiture of performance Security
37 Foreclosure of works
38 Termination of Contract
39 Release of performance security

Contractor Sd/-Chief Engineer, TWAD, MDU



Item No Description of Work Page No
40 Recovery of money payable to the TWAD Board
41 TDS on Income Tax, GST
42 Mobilisation Advance
43 Price Adjustment
44 Dispute
45 Force majeure
v LIST OF ANNEXURES AND CERTIFICATES

Performance of the bidder showing total monetary value of
1 Execution / Maintenance of Civil Engineering works for the
last three financial years — (7.1.3 ) (Annexure— I)

Average Annual Execution / Maintenance of Civil Engineering
2 works Turn over for the last three financial years — (7.1.4 )
(Annexure — 1II)

Experience in works of similar nature of Magnitude during the

3 last 5 years —( 7.1.5) (Annexure — III)

4 Commitment of contracts (Execution/Maintenance of Civil
Engineering works) on hand — (7.1.5 ) (Annexure — 1IV)

5 Works for which Bids are already submitted - (7.1.5)
(Annexure-V)

6 List of equipments available with the bidder — (7.1.6)

(Annexure — VI)

Qualification/Experience of the key personnel proposed for
7 technical and administrative functions under this contract —
(7.1.7 8) (Annexure -VII)

Sample Format for evidence of access to or availability of credit

8 facilities-(7.1.8 ) (Annexure — VIII)
9 Details of Litigation if any — (7.1.9 ) (Annexure — IX)
10 Declaration by the bidder pertaining to blacklisting / debarment
etc., - (7.1.10 ) (Annexure — X)
Affidavit as an undertaking given by the Contractor should be
11 certified by the Notary duly stamped on a Notaries Stamp —
(7.1.14) (Annexure-XI)
Certificates:
1 Signature of the Proprietor or Proprietress attested by the
Notary Public
5 Signature of all the Partners/Power of attorney attested by the
Notary Public.

Contractor Sd/-Chief Engineer, TWAD, MDU
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Item No Description of Work Page No
3 Registration of the firm, signature of the authorized person
attested by the Notary public.
A copy of the listed Power of Attorney authorizing the signatory
4 .
of the bidder
5 Proof of Registration of firm/company.
6 Audited Balance sheets.
7 Credit line certificate from Financial Institutions.
8 Income Tax clearance certificate.
Latest GST filing returns Certificate along with GST registration
9 .
certificate
10 Certificate of Performance issued by not less than the rank of

Executive Engineer/Responsible person of the organization.

Vv GENERAL CONDITIONS OF CONTRACT

PART — I- Role and Responsibilities of the Contractor

PART — II- Payment mode for Contractor

PART — III- Role of the TWAD board

PART — IV-Labour laws and procedure adopted

PART — V- Special conditions

PART — VI- List of beneficiaries and earmarked quantity of

water to be supplied

Contractor Sd/-Chief Engineer, TWAD, MDU
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TWAD BOARD - INVITATION OF BIDS - TWO COVER-ITEMWAR TENDER SYSTEM- SHORT TERM (2™ Call)

IFB No.

No.8 /F.0 & M of CWSS /DO I/ CW /2022 -2023/Dt.25.06.2022

Eligibility

Registered Class I Bidders (Civil)

Tender Invitee

The Chief Engineer, TWAD Board, No.1/1,Sambakulam, Madurai -625007

Sale of Bid & Place of
Sale

28.06.2022 to 11.07.2022 up to 17.45 hours
at O/o the Executive Engineer by remitting cash or by Demand Draft for Rs.1000+

GST Maintenance Division, Madurai payable at Madurai.

Down loading website

(Free of cost) at www.tenders.tn.gov.in and www.twadboard.tn.gov.in.

Pre Bid meeting

07.07.2022 at 11.00 hours at the office of the Tender Invitee

Bid Submission

13.07.2022 before15.00 hours at the office of the Tender Invitee in person or
through post. This office will not be held responsible for postal delay, if any.

Bid opening 13.07.2022 at 15.30 hours at the office of the Tender Invitee
Approximate value Bid security
SI. No. Name of work
(Rs.in crore) (Rs. in lakh)
1 Operation and Maintenance of CWSS to 85 habitations, 2.20 1.65

99 Habitations and CWSS to Andipatti-Sedapatti in
Madurai and Theni Districts including repair and
rectification works (For the period 16.07.2022 to
31.03.2023)

Chief Engineer, TWAD Board, Madurai

Contractor

Sd/- T. Srinivasan,dt.25.06.2022,
Chief Engineer,(a/c)
TWAD Board, Madurai

Sd/-Chief Engineer, TWAD, MDU
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II. LETTER OF APPLICATION

(Letter head paper of the Applicant, including full postal address, telephone no., and E.Mail)

Dated:
To
The Chief Engineer
TWAD Board, Madurai.
Sir,

Being duly authorised to represent and set on behalf of

(herein after-the Applicant]),

and having reviewed and fully understood all the information provided, the undersigned hereby apply

for consideration as a bidder for the following:

I.INVITATION FOR BID No: 08/F.O & M of CWSS /DO I/ CW /2022 -2023 /
Dt.25.06.2022
Operation and Maintenance of (1) CWSS to 85 Rural habitations in
Usilampatti and Chellampatti union in Madurai District, (2) CWSS to 99
Rural habitation in Chellampatti and Vadipatti union in Madurai District,
. (3) Andipatti-Sedapatti CWSS to 529 rural habitations, 1 Municipality
and 4 Town panchayats in Madurai and Theni District including repair
and rectifications works for the period From 16.07.2022 to 31.03.2023
(II call )

Attached to this letter please find copies of original documents defining the Applicant's legal
status the principal place of business and the place of incorporation (for applicants who
are corporation) or the place of registration and the nationality of the owners (for
applicants who are partnerships or individually owned firms)

Your Agency and its authorized representatives are hereby authorized to conduct any
inquiries or investigations to verify the statements, documents and information submitted in
connection with this application, and to seek clarification from the bankers and clients regarding
any financial and technical aspects. This *Letter of Application® will also serve as authorization to
any individual or authorized representative of any institution referred to in the supporting

information, to provide such information deemed necessary and requested by yourselves to

Contractor Sd/-Chief Engineer, TWAD, MDU
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verify the statements and information provided in this application, or with regard to the

resources, experience and competence of the Applicant.

This application is made in the full understanding that

e Bids by the applicants will be subject to verification of all information submitted for

consideration, at the time of bidding.

Your Agency reserves the right to

® Amend the scope and value of any contract bid under this project.

e And reject or accept any application, to cancel the entire bidding process and reject all

the applications and

* Your Agency shall not be liable for any such action and shall be under no obligation to

inform the Applicants of the grounds for them

It is hereby certified that the unit rates and price for all the items covered in the Bill of Quantities set
out in the Price Schedule have been furnished clearly in figures and words and it is hereby agreed
to execute the works at the rates and prices mentioned therein and to receive the payments on

measured quantities as per the Conditions of the Contract.

It is hereby distinctly and expressly declared and acknowledged that before the submission of the bid,
the instructions therein have been carefully followed and the conditions of the Contract and other
terms and conditions have been read. It is also declared and acknowledged that careful examination
of the bid documents has been carried out with reference to the specifications, quantities, location
where the said work is to be done, materials required for this contract and their source and other
requirements, covenants, stipulations and restrictions. It is distinctly agreed that no claim or demand
will be made on the TWAD Board by the applicant, arising out of any misunderstanding or
misconception or mistake of the said requirements, covenants, stipulations, restrictions, conditions

etc on the part of the Applicant.

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency are enclosed

1.The Bid Security of Rs.1.65 Lakhs (Rupees One lakh and Sixty thousand only) is
enclosed in the shape of_(enter the form and other details of the bid security) drawn in
favour of the Executive Engineer, TWAD Board, Maintenance Division,Madurai
payable at Madurai

It is hereby agreed that in case the bid is accepted, the Performance Security to the value and in the

manner/ form prescribed by the Employer will be submitted and agreement entered into within the
time frame stipulated for the due fulfillment of the contract. It is agreed that in the event of non
remittance of the required Performance Security and execution of the Agreement within the
stipulated time frame, the Bid Security deposited with the bid will be forfeited. In the event of non-
acceptance of the bid offered by the Applicant, the Employer shall intimate the applicant of the

rejection of his bid, upon which the applicant can get his Bid Security refunded on an application for

Contractor Sd/-Chief Engineer, TWAD, MDU
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the same. Any notice required to be served on the applicant shall be deemed to have been
sufficient if delivered personally or left at the address given herein or sent by post either by
registered mail or ordinary. Such notice shall, if sent by post shall be deemed to have been served
on the applicant at the time when in due course of post it would be delivered at the address to which
it is sent. For all purposes, the address given herein will serve as permanent address and any change

therein will be promptly intimated then and there.

It is fully understood and agreed that on receipt of communication of acceptance of the bid from the
accepting authority, there emerges a valid contract between the Applicant and TWAD Board
represented by the officer accepting the bid and is expressly agreed that the bid documents with the
schedules, conditions of the contract, negotiations, communications and other correspondence
connected to this contract will all constitute the contract for this purpose and be the foundation of

rights on both the parties.

It is agreed that providing earmarked quantity of water supply to all the beneficiaries under the scope
in the list of WSS/CWSS shall be considered as the essence of this operation and maintenance
contract and will be commenced immediately on getting information of the acceptance of the bid
and any deficiency in supply due to contractor’s operation and maintenance will be subjected to

the relevant penal clauses contained in the Conditions of the Contract.

It is hereby agreed that the qualified personnel to operate and maintenance shall be deployed as

required.
The Applicant hereby agrees to undertake full responsibility for the safety of the scheme components

and the operating staff during the contract period.

The Applicant hereby agrees that the bid will not be withdrawn during the period of validity as indicated
in the bid documents and also during such extended periods agreed to by the applicant. The

Applicant understands that the withdrawal of the bid after bid submission is not permitted.

It is explicitly understood that the Tender Inviting / accepting Authority is not bound to accept the lowest

or any bid received.

It is hereby agreed that the Tender Inviting / accepting Authority reserves the rights to reject any or all
the bids without assigning any reasons there for.

Dated thisday of Month of

Signature of the Applicant
(To be signed by the authorized signatory with

seal)

Contractor Sd/-Chief Engineer, TWAD, MDU
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NAME OF WORK:
Operation and Maintenance of (1) CWSS to 85 Rural habitations in Usilampatti and
Chellampatti union in Madurai District, (2) CWSS to 99 Rural habitation in
Chellampatti and Vadipatti union in Madurai District, (3) Andipatti-Sedapatti CWSS
to 529 rural habitations, 1 Municipality and 4 Town panchayats in Madurai and Theni
District including repair and rectifications works for the period From 16.07.2022 to
31.03.2023

SUPPLY EARMARKED QUANTITY OF WATER NOTED AGAINST EACH CWSS IN
VIDHUNAGAR DISTRICT BY CARRYING OUT ALL THE NECESSARY WORKS SUCH AS
PUMPING, ATTENDING TO LEAK AND BURST, ATTENDING TO ELECTRICAL AND
MECHANICAL REPAIR WORKS, PROVIDING DISINFECTION, PREVENTIVE
MAINTENANCE OF ALL INSTALLATIONS, SUMP CLEANING AND DELIVERANCE OF
EARMARKED QUANTITY OF WATER TO THE BENEFICIARIES AS PER SCHEDULE AND
STANDARD OPERATING PROCEDURES AND AS DIRECTED BY THE TWAD BOARD
OFFICERS FOR A PERIOD From 16.07.2022 to 31.03.2023

III . INSTRUCTIONS TO BIDDERS

A.GENERAL

1.Scope of the Bid
This is an operation and maintenance of the Combined Water Supply Schemes Contract and the
contractor is responsible for providing earmarked quantity of water supply to all the beneficiaries
under the scope of the Combined Water Supply Scheme by carrying out all the necessary
works, such as pumping , attending leaks and bursts in the pipelines inclusive of
materials and workmen, attending all repair works in the pump set, valves and all
other machineries related to the maintenance, and inclusive of spares/materials,
accessories, cleaning of all storage structures like sumps, MSR, BPT, stand post etc.
lubricants, as and when required in accordance with the specifications as appropriately
applicable to the Quality Parameters of the relevant BIS, TNBP, Bid Documents and
deliverance of earmarked quantity of water to the beneficiaries as per schedule etc for

successful operation and maintenance of the schemes for the specified period

1.1The Chief Engineer, TWADBoard, Madurai(herein after referred as - Employer (in these
documents) invites bids for the operation and maintenance of CWSSs (as defined in
these documents and referred as - the works) as detailed in the Bill of Quantities.

Contractor Sd/-Chief Engineer, TWAD, MDU
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The bidder shall offer their/his quote rates detailed in the Bill of Quantities.

Salient Details (as per Scope of the Scheme/ schemes): As per Estimate

S.No. | Name of the Component | Quantity | Location Remarks
1

2
3
4
5
6
7

8

and so

on

1.2Down loading the documents from website.

The documents can be down loaded free of cost from the web site www.tenders.tn.gov.in and

www.twadboard.tn.gov.in by the tenderer. Tender should, thereafter be submitted duly filled

and signed along with all required documents to the tender inviting authority as notified in the

IFB subject to the following:

1.2.1.The bidder shall furnish a certificate to the effect that no correction/ alteration
on the bid document as found in the web site was made by him and he
shall abide by all the terms, conditions and specifications contained in the bid
document.

1.2.2.No cost towards bid document shall be required to be paid by the bidders who are using

the forms downloaded from the designated website.

The bidder shall submit the tender to the tender inviting authority as prescribed in the

Invitation for Bid.

1.3The Bid Document can be purchased from the Executive Engineer, TWAD Board,
Maintenance Division,Madurai by remitting the required cost of Bid Document as

stipulated in the Invitation for Bid.
Contractor Sd/-Chief Engineer, TWAD, MDU
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2. Method of Bidding

2.1 If the bid is made by an individual, the bid documents shall be signed by the
individual with his full name and current address.

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the
proprietor with his full names as well as the name of the firm and full address. In
the case of an authorized person holding power of attorney signing the bid
documents, a certified copy of the registered power of attorney including still in
existence certificate should accompany the bid documents. The signature of the
Proprietor shall be attested by a notary public and enclosed as documentary

evidence.

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the
partners of the firm along with their full names and current address with specific
mention on the registered address of the firm. In the case of a partner holding
power of attorney signing the bid documents, a certified copy of the registered
power of attorney should accompany the bid. It is also mandatory to furnish a
certified copy of the registered partnership deed, current address of the partners,
and registered address of the firm along with the bid. The signature of all the
partners/ power of attorney shall be attested by a notary public and enclosed as

documentary evidence.

2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by
a duly authorized person holding power of attorney for signing the bid documents in
which case a certified copy of the registered power of attorney shall accompany the
bid. Such limited company or corporation may be required to enclose satisfactory

evidence of its existence along with the bid.

2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the
Income Tax Clearance Certificate relating to the previous financial year and Valid
GST Registration Certificate.
3.0ne Bid per Bidder
Each bidder shall submit only one bid for this work. A bidder who submits or

participates in more than one bid will be disqualified.

Contractor Sd/-Chief Engineer, TWAD, MDU
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4.Cost of Bidding

The bidder shall bear all the costs associated with the preparation and submission
of his bid. The Employer will in no case be responsible for those costs, regardless of the
conduct or the outcome of the bidding process.

Site Visit.

The bidder, at the Bidder's own responsibility and risk is advised to visit and
examine the site of works and its surroundings and obtain on his own all information that
may be necessary for preparing the bid and entering into contract for this operation and
maintenance works. The costs of visiting the site and its surroundings shall be at the
bidder's expense. Data made available are only for the information of bidder and the
employer is not responsible for its correctness.

The bidder and any of his personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but only upon
the express condition that the bidder will be responsible for death or personal injury, loss
of or damage to property, and any other loss, damage, costs and expenses incurred as a

result of the inspection.

The bidder should carefully inspect the site to assess the prevalence of ground
reality of the scheme to be operated and maintained to quote the rate appropriately and

no extra rate will be paid on any account at a later date during contract period.

B. Eligibility / Qualification Criteria

6.

Eligible Bidders

6.1.The Invitation to Bid is open to any bidder who meets the Physical and Financial
eligibility criteria mentioned in the above Check List.

6.2. Joint Venture / Subletting of contract is not permitted.

7.Qualification of the Bidder

Contractor

7.1General
Bidders shall provide the following as part of their bid in the prescribed formats.
7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on
Behalf of the bidder should be enclosed.
7.1.2 Proof of Registration of the firm/company under Companies Act should be enclosed.

7.1.3 Total monetary value of Execution/Maintenance of Civil Engineering works

Sd/-Chief Engineer, TWAD, MDU
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performed during each of the last three financial years should be furnished in
Annexure-I.

7.1.4 Annual turnover (Execution/Maintenance of Civil Engineering works) for the past
three financial years (Audited balance sheet for the last three financial years)
should be enclosed. Annual turnover for the past three financial years should be
certified by a registered Chartered Accountant. The certificate should be affixed
with the seal of the office of the Chartered Accountant with the registration
number legibly in Annexure-II.

7.1.5 Experience in works of similar nature and magnitude during each of the previous
five financial years, the details of work contracts on hand and works for which bids
are already submitted should be furnished in the Annexure - III, IV and V
respectively.

7.1.6 List of equipments available with the bidder for deployment in the project should be
furnished in Annexure-VI.

7.1.7 Technical, Administrative and Managerial Personnel to be employed for key

management in this work with their qualification details should be furnished in
Annexure VII

7.1.8 Evidence of access to lines of credit and availability of other financial resources,
credit line certificates from financial institutions should be enclosed in the
prescribed Annexure-VIII.

7.1.9 Litigation details of the bidder with the details of the parties concerned and the
amount involved and any Bank Guarantee executed for any purpose should
be furnished in Annexure-IX.

7.1.10 The bidder should declare clearly whether the bidder has been black listed,
banned or debarred in Central Government Department/Under- taking/
Organization or any State/ Union Territory/ Department Undertaking/ Organization
in Annexure-X.

7.1.11 Income Tax Clearance Certificate in currency as proof of having remitted the
income tax for the previous financial year (with reference to the year in which the
bid is opened)

7.1.12 Valid GST registration certificate issued by competent authority and latest GST
filing return should be produced.

7.1.13 GST is not applicable for Maintenance Contracts (and) in case of composite
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contracts where the value of materials involved is less than 25%, as per
Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25
January 2018.

7.1.14 Affidavit as an undertaken is to be given by the contractor as per Annexure
XI and it should be certified by the notary duly stamped on a notary stamp.

7.2 Performance Eligibility:

7.2.1. Financial & Physical capacity:

NS; DESCRIPTION CRITERIA

Financial Turn over and Cash Flow Rs.in Crore

1 Minimum Annual Turnover in last three financial year Rs. in
crore (2018-2019, 2019-2020 & 2020-2021) —33% value| 0.73 Crore
of work put into tender

2 Minimum cash flow required in Rs. in crores.
= BOQ value x 3 months 0.78 Crore

Completion Period in Months

3 The bidder should have satisfactorily completed Execution of]
water supply scheme or satisfactorily maintained WSS/ CWSS ofi
value not less than Rs.___crores, in the last five Financial years:
-Either
a)In a single agreement 40% of BOQ value 0.88 Crore
- Or Or
b)Under two agreement 60% of BOQ value.

1.32 Crore
Physical (Work Experience):

f Minimum Aggregate during last five years:

4.a Minimum aggregate number of construction of Collector; 4 Nos.
Well/Collection well/ Infiltration well/Intake well/ Jack well / off-
take arrangements should have been successfully executed on
maintained for a continuous period of 1 year in the last five
years:
-30% of the total requirement rounded off to nearest integer
but anything less than 1 shall be rounded off to 1 only- 12 nos
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Sl.
No.
4.b Minimum aggregate experience of Full Scale Water Treatment 4.80MLD

DESCRIPTION CRITERIA

Plant successfully executed or maintained for a continuous
period of at least 1 year in the last Five years
-15% of total requirement of 32 MLD.

4.c Minimum aggregate experience of Pipeline in KM — should have]
supplied, laid, jointed, tested and satisfactorily completed or
maintained the pipelines for a continuous period of at least 1
year in the last 5 years

i)10 % of total length of 44.666 KM in MS/DI/CI pipe i) 4.47 KM

ii)10 % of total length of 555.748 KM in PVC/HDPE pipe i) 55.57 KM
ii)10 % of total length of 79.068 KM in AC/RCC/PSC/BWS 1) 7-91 KM
Pipe

4.d |Minimum aggregate experience of RCC Water retaining 7.86 LL
structures (LL) successfully executed or maintained for a
continuous period of 1 year in the last 5 years.

- 10% of total requirement of 78.60 LL capacity.

4.e Minimum Aggregate capacity of pumping machinery, pump
sets successfully installed or maintained for a continuous
period of 1 year during the last 5 years.

i)20% of total capacity in KW under this CWSS.(1069.00 KW)| 213.80 KW

ii)In case of HT installation, minimum one number of 1120 112 KW/
KW /150 HP and above capacity pump sets. 150 HP
4.f Minimum Aggregate capacity of Transformer successfully, 1 No

installed or maintained for a continuous period of 1 year in the
last 5 years:

Atleast 1 No of transformer substation turnkey work executed/
maintained

Note : In Addition to the above requirements the following criteria also to be satisfied.

7.2.2. Bid capacity:

Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the total bid value. The available bid capacity will be calculated as
under:
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Assessed Available Bid Capacity = [A*N*1.5-B]

Where A = Maximum value of civil engineering works executed/maintained in any one year
during the last three financial years [updated to 2022-23 (current) price level @ 6% per
annum] taking into account the completed as well as works in progress.

N = Number of years prescribed for period of the contract for which bids are invited .e. 0.71
Year

B = Value of existing commitments and on-going works to be completed during the next
8 12 Months. (Updated to current) price level]

The Accepted Contract Amount shall cover the entire operation and maintenance of the
scheme for the period specified.
Note:

i.The performance eligibility shall pertain to the similar works executed/ maintained
by the tenderer in any of the Central/State Government Departments/Quasi
Government Organizations and Government Undertakings, a Private Organization.
The performance experience for Central/State Government Department/
Undertaking/ Quasi Government Organization should be supported by performance
certificates issued by the concerned organization by an officer not less than the rank
of Executive Engineer. The experience certificates issued by an officer
below the rank of Executive Engineer or on behalf of Executive Engineer

will not be considered.

ii.In case of experience certificate of a Private Organization, the following

criteria should be satisfied:

a)The Photographs of the works undertaken for the Private Organization
should be enclosed as a proof.

b)The certificate of the work done for the Organization be enclosed by a
Senior Official who should be at least of the rank of the General
Manager or Equivalent.

c)The above certificate should be countersigned by a Government
Department Engineer at least of the rank of Assistant Executive

Engineer and should also be notarised.

iii. For the experience certificates furnished by the bidders which are obtained from
the Departments outside the State, clarification will be obtained by the Employer
from the concerned Department whenever felt necessary as to whether the details

furnished in the certificates are genuine, before finalization of evaluation.
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iv. The bills/ claims should be prepared by the contractor as per Agreement and in

accordance with the agreement executed and submitted to the Department.

v. In case if a contractor/firm worked as sub contractor previously, then their
experience in those particular components of work will be considered only if their
sub contract/sublet work was properly approved by the User Department. A certified
copy to that effect from Engineer in charge (not below the rank of Executive
Engineer) must be produced for arriving at the performance eligibility for the
particular work to be sublet.

7.3. Disqualification:

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
at any point of time if they have
7.3.1.made misleading or false representation in the form statements and attachments

submitted and/or

7.3.2.Record of poor performance during the last 5 years as on the date of application such
as abandoning the work rescinding of contract for which the reasons are attributable
to the non performance of the Contractor inordinate delays in completion, consistent
history of litigation awarded against the applicant or any of its constituents or financial

failure due to bankruptcy etc.

7.3.3.been debarred / blacklisted as on the date of application by any Central / State
Government Department/ Undertaking/ Organization and their bid will not be taken up

for evaluation.

8.SPECIAL ATTENTION TO BIDDERS.

8.1.Copies of experience certificates obtained from the Officer not below the Rank of
Executive Engineer of respective user departments must be attested by Notary
Public and produced.

8.2.These Certificates should contain the following details

1)Name of Scheme (Name of the State also to be specified):
2)Contract No. and date

3)Value of Contract  : Rs.

4)Name of Contractor withfull address:

5)Period of completion/ maintenance as specified in the Contract:
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6)Date of commencement of work:

7)Actual date of completion & commissioning/ of maintenance:

8)Reason for the delay if any:

9)Full details of components : executed / maintained under this contract:

10)Performance of the work should contain the following details:

S.No.

Component

Performance

In case of Infiltration Well/
Collection Well/Intake Well/ Jack
Well / Foot Bridge / Off take Well

Whether completed & commissioned/
maintained satisfactorily?

In case of Water Treatment Plant
(Capacity in....... MLD — with type of
Components to be clearly
mentioned)

Whether completed & commissioned/
maintained satisfactorily?

In case of Pumping Machineries
(Type and Capacity in KW & HP to
be clearly mentioned)

Whether completed & commissioned/
maintained satisfactorily?

In case of Pipeline work (Type of

Whether completed & commissioned/

Fach pipe with d!ameter, length, maintained satisfactorily?
pressure must be given)
In case of RCCWater retaining oo
v Whether constructed & commissioned/

Structures(Capacity to be clearly
mentioned)

maintained satisfactorily?

Contractor

Signature of Officer with Seal
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C. BID DOCUMENTS

9.Contents of Bid Documents

The Bid Documents will comprise the following documents & addenda issued in
accordance with clause 11 below:

1)Invitation for Bids
2)Instruction to Bidders
3)Eligibility/Qualification Criteria Forms of Bid
4)General Conditions of contract
a)Part I- Roles and responsibilities of the Contractor
b)Part II- Payment mode for Contractor
c)Part III- Role of TWAD Board
d)Part IV- Labour Laws to be followed
e)Part V- Special Conditions of Contract
f) Part 1V - List of Beneficiaries and earmarked quantity of water to be supplied under
this contract
5)Schematic/Flow Diagram
6)Bill of Quantities
7)Forms of Agreement

10.Clarification of Bid Documents.

A prospective bidder requiring clarification may raise the same at the time of Pre-
bid meeting in writing or by Electronic Mail to Tender Inviting Authority at the
address indicated in the invitation for bid. The employer will respond to any

clarification sought for.

11.Amendment to Bid Documents

11.1.At any time prior to 48 hours to the deadline for submission of bids, the
Employer may amend the bid documents by issuing Addenda.

11.2.Any Addendum thus issued shall be part of the bid documents and shall be
communicated in writing or by cable to all purchasers of the bid documents.
Prospective bidders shall promptly acknowledge the receipt of each addendum
by cable to the Employer.

11.3.To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary the
deadline for submission of bids, in accordance with Clause21.2 of-Submission
of Bids.
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D. PREPARATION OF BIDS

12.Language of the Bid

The bid, and all correspondences and supporting documents related to the bid
exchanged by the bidder and the Employer shall be written in English. Supporting
documents and printed literature furnished by the bidder may be in other language
provided they are accompanied by an accurate translation of the relevant passages in
either English or Tamil language, in which case, for purpose of interpretation of the bid,
the translation shall prevail.

13.Documents comprising the Bid

Contractor

The bid submitted by the bidder shall comprise the following:

13.1Cover — 1 (Technical Bid)
i.The Bid Documents duly filled and signed

ii.List of Annexure as below:

Performance of the bidder showing total monetary value of Execution /

1. | Maintenance of Civil Engineering works for the last three financial years -
(7.1.3) (Annexure—-1)
> Average Annual Execution / Maintenance of Civil Engineering works Turn
over for the last three financial years — (7.1.4) (Annexure — II)
3 Experience in works of similar nature of Magnitude during the last 5 years
—( 7.1.5) (Annexure — IIT)
4 Commitment of contracts (Execution/Maintenance of Civil Engineering
works) on hand — (7.1.5) (Annexure — 1IV)
5. |Works for which Bids are already submitted — (7.1.5) (Annexure-V)
6. |List of equipments available with the bidder — (7.1.6) (Annexure — VI)
7 Qualification/Experience of the key personnel proposed for technical and
administrative functions under this contract — (7.1.7) (Annexure -VII)
8 Sample Format for evidence of access to or availability of credit facilities-
' (7.1. 8) (Annexure — VIII)
9. |Details of Litigation if any — (7.1. 9) (Annexure — IX)
0 Declaration by the bidder pertaining to blacklisting / debarment etc., -
) (7.1.10) (Annexure — X)
9 Affidavit as an undertaking given by the Contractor should be certified by

the Notary duly stamped on a Notaries Stamp (7.1.14) (Annexure-XI)
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iii.  List of Certificates.

a. SignatureoftheProprietor orProprietressattested by the Notary Public
(2.2)

b. Signature of all the Partners/Power of Attorney attested by the Notary
Public — (2.3)

c. Registration of the firm, signature of the authorised person attested by
the Notary Public —(2.3)

d. A copy of the listed Power of Attorney authorising the signatory of the
bidder — (7.1.1)

e. Proof of Registration of firm/Company(7.1.2)

f. Audited Balance Sheets —(7.1.4)

g. Credit line Certificate from Financial Institutions — (7.1.8) Annexure VIII)
h. Income Tax Clearance Certificate —(7.1.11)

i. Latest GST filing returns Certificate —(7.1.12)

iv. Certificate of performance issued by not less than the rank of Executive
Engineer of the Government organization concerned / responsible person of

the private organization

V. Bid Security (17.1)
vi.Any other material required to be completed and submitted by the bidders in
accordance with these instructions.
13.2Cover — II (Price Bid)
i.Priced Bill of Quantity duly signed.
ii.The Bid should be submitted only in the original documents as issued by
the Tender Inviting Authority or as downloaded from the website. No
alteration or correction should be made under any circumstances in the
Bid Documents issued by the Tender Inviting Authority.
iii.Conditional tenders are liable for rejection
14.Bid Prices

14.1The contract shall be for the whole works as described in sub clause (1.1), based on

the priced bill quantities submitted by the bidder.
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14.2The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of works described in the Bill of quantities along with total bid price
(both in figures and words). Items for which no rate or price is entered by the
bidder will not be paid for by the employer when executed and shall be deemed
covered by the other rates and prices in the bill of quantities. Corrections, if any,

shall be made by crossing out and initialing.

14.3All duties, taxes and other levies payable by the contractor, under the contract for
any other cause shall be included in the rates, prices and total bid price submitted
by the bidder.

14.4The rate and prices quoted by the bidder is firm till the completion of contract period
and price adjustments are not allowed.

15.Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

16.Bid Validity

16.1. "“Bids shall remain valid for a period not less than ninety days from the date of
opening of Technical Bid, as per Sec. 14.2 of Tamil Nadu Transparency in
Tenders rules 2000.

16.2. A bid validity for a shorter period shall be rejected by the employer as non-
responsive.”

16.3. In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request the bidders to extend the period of validity for a specific
additional period. The request and the bidders' response shall be made in writing
or by cable. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend his bid security for; the period of
extension.

17.Bid Security

17.1 The bidder shall furnish, as part of his bid, as bid security of Rs.1.65 lakh
(Rupees One lakh and Sixty five thousand only) duly pledged in favour of
the Executive Engineer, TWAD Board ,Maintenance Division, Madurai in

any one of the following forms.

17.1.1.Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank

Guarantee (Prescribed format of the Bank Guarantee (Unconditional) for
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the bid security issued by a Nationalised Bank/Scheduled Bank located in

India/National savings certificate/Post office Savings Bank deposits.

17.1.2.Unconditional Bank Guarantee in the prescribed format for the bid security
issued by a Nationalised Bank/Scheduled Bank located in India &valid for 45
days after the end of the validity period of the bid.

17.1.3.FDR and deposits at call receipts should contain lien certificate issued by the
Bank for encashment by department. The FDR furnished by the firm should
also bear the signature of the authorized signatory on a revenue stamp at
the back of the FDR.

17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the

Employer as nonresponsive

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible,
but not later than 30 days either after the expiration of the period of bid validity or

after finalizations of the bid whichever is later.

17.4 The bid security of the successful bidder will be returned after the bidder has
furnished the required performance security and signed the agreement. No interest

is payable on Bid security by the Employer.
17.5 The bid security shall be forfeited:-
17.5.1.In the case of bidder withdrawing or modifying his bid during the period of bid
validity.
17.5.2.If the bidder does not accept the corrections of the bid price, pursuant to clause 28

of “Bid Opening and Evaluation”.

17.5.3.In the case of a successful bidder failing to furnish the performance security in the

specified form within the stipulated time.

17.5.4.1n the case of successful bidder failing to enter into agreement within the stipulated

time.

17.5.5.1n the case of the bidder severing the conditions after intimation of the acceptance of
the bid.
18.Format and Signing of Bid

18.1.The bid document submitted to the Employer shall be typed or written in indelible

ink and shall be signed by a person duly authorized to sign on behalf of the
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bidder in accordance with-Instructions to Bidders|. All pages of the bid and
where entries or corrections have been made shall be initialed by the person

signing the bid.

18.2.The bid shall contain no alteration or additions, except those to comply with the
instructions issued by the Employer and wherever necessary to correct errors
made by the bidder, in which case such corrections shall be initialed by the person

signing the bid.

18.3.The technical and price bids (BOQ) as issued by the Employer should be submitted
duly signed at the bottom of each page, failing which the bids will be summarily

rejected.

19.Pre Bid Meeting:

19.1.The bidder or his authorised representative, who are desirous, may attend the pre
bid meeting which will take place at Office of the Chief Engineer, TWAD
Board, Madurai on 07.07.2022 at 11 AM.

19.2.The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

19.3.The bidder is requested, as far as possible, to submit the questions in writing or by
cable, to reach the Employer not later than one week before the meeting. It may
not be practicable at the meeting to answer questions received late.

19.4.Minutes of the meeting, including the text of the questions (without Identifying the
source of enquiry) and the responses given together with any responses prepared
after the meeting, will be transmitted without delay to all purchasers of the
bidding documents.

19.5.Any modification of the bidding documents listed in clause 23.=+ of—Submission of
Bids, which may become necessary as a result of the pre bid meeting shall be
made by the Employer exclusively through issue of an addendum pursuant to
clause 11 of the Bid Document and not through the minutes of the pre-bid

meeting which will be hosted on www.tenders.tn.gov.in.

19.6.  Attendance at the pre bid meeting is not mandatory and non attendance will not be a

cause for disqualification of the bidder.
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E. SUBMISSION OF BIDS

20.Sealing and Marking of Bids

Contractor

20.1.Two cover system shall be adopted for submission of bids.

20.2.The first cover shall contain the technical bid documents, supporting material relating
to the eligibility criteria, Bid Security in the proper form and other connected
Certificates as specified in Clause 13.

20.3.No indication either direct or indirect, implicit or explicit regarding the rates and
prices should be made in the technical bid or any other documents submitted in

the first cover.
20.4.The second cover shall contain the Price Bid alone.

20.5.The bids should be submitted in the original bid documents as issued by the
Employer.

20.6.The bid documents under no circumstances are transferable.

20.7.The first cover containing the Technical Bid and Bid Security and the second cover
containing the Price Bid, should be pasted properly, sealed and super-scribed

indicating clearly the name of work and marking specifically as under:

Cover-I- Technical Bid
Cover II- Price Bid

Both the covers containing the Technical bid and Price Bid should be placed in a

common envelope, pasted, sealed and super-scribed properly.
20.8. Format and signing of Tender

20.8.1The Tenderer shall submit one original and one copy (hard) and one soft copy of
both technical and Price bids comprising of Tender as described in the

Instruction to Tenderers, bound in a format as stipulated.

20.8.2All bidders will be provided with an electronic copy of the schedule of prices. Cells
that contain permanent information are protected and cannot to be changed by
the Bidder.

20.8.3Cells into which the bidder can enter rates and Amount (where these may vary),
will be left unprotected. However, the Employer will not enter any formulae in
the spread sheets.
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20.8.4The Bidder is entirely responsible to ensure that the calculations presented in the
Schedule of Prices are correct, and that the Bidder’s offer is complete in all

respects.

20.8.5The Price Bid completed in computerized printout, adopting the format of the Bid
document in total and shall be signed by a person or persons duly authorized to
sign on behalf of the Bidder.

20.8.6The Tenderer shall submit the Price bid in one original and one copy (hard) and

one soft copy. The BOQ in the excel format is uploaded.

20.8.7The Bidder will need to submit the completed Schedule of Prices together with the
bound copy of the Price Proposal which has been issued by the Employer along
with the separate Priced Schedule of Prices, and to affix his signature on all
pages of his submittal. The Bidder shall give an undertaking that that the
content of the CD and the content of hard copies are identical. In the case of
discrepancy between the soft copy and hard copy (print out) furnished by the
bidder, the hard copy (print out) will prevail. If there is discrepancy between the
hard/soft copy furnished by the bidder and the hard copy issued by the
Employer, the hard copy issued by the Employer will prevail.

20.8.8The Tender shall contain no alternations, omissions or additions, except those to
comply with instructions issued by the Employer, or as necessary to correct
errors made by the Tenderer, in which case such corrections shall be initialed by

the person or persons signing the Tender.

20.8.9All the envelopes shall be addressed to the Employer namely “THE CHIEF
ENGINEER, TWAD BOARD, MADURAI" and bear the following identification

Bid for- Operation and Maintenance of (1) CWSS to 85 Rural habitations in Usilampatti
and Chellampatti union in Madurai District, (2) CWSS to 99 Rural habitation in
Chellampatti and Vadipatti union in Madurai District, (3) Andipatti-Sedapatti CWSS to
529 rural habitations, 1 Municipality and 4 Town panchayats in Madurai and Theni
District including repair and rectifications works for the period From 16.07.2022 to
31.03.2023 (II call)

INVITATION FOR BID NoO:08/F.0 & M of CWSS /DO I/ CW /2022 -2023 /
Dt.25.06.2022 (II call)
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Do Not Open Before 13.07.2022 (Time and date of bid opening as per 3.30 pm Clause 24 of Bid

opening and evaluation)

and should be submitted to the following Address:

“THE CHIEF ENGINEER, TWAD Board, 1/1 Sambakulam,Opp.to Mattuthavani
Bus Stand, Madurai.”

20.8.10In addition to the Identification required in sub clause above, the envelope shall
indicate the name and address of the bidder to enable the bid to be returned in case
it is declared late, pursuant to Clause 22 of Submission of Bids.

20.8.11If the envelope is not sealed and marked as above, the Employer will assume no

responsibility for the misplacement or premature opening of the bid.

21.Deadline for Submission of the Bids

21.1. Bids must be received by the Employer at the address specified in clause 20.8 above
not later than 3.00 PM on 13.07.2022 In the event of the specified date for the
submission of bids declared a holiday for the Employer, the bids will be received up to
the appointed time on the next working day.

21.2. The Employer may extend the deadline for the submission of bids by issuing
amendment in accordance with clause 11 of Bid Documents in which case all rights
and obligations of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.

22.Late Bids

22.1. All bids received by the Employer after the deadline prescribed in clause- 21of

Submission of Bid will be returned unopened to the bidder.

22.2. TWAD Board will not be held responsible for any Postal/other modes delay leading

to delayed submission of Bids after the deadline prescribed.
23. Moadification/ Substitution of Bid before opening
23.1.No Tenderer shall be allowed to withdraw the tender after submitting the tender.

23.2.The Bidder may modify or substitute his bid after submission provided that written notice of
the modification and substitution is received by the Employer prior to the Deadline of

submission of Bid.

23.3.The Bidder's modification or substitution notice shall be prepared, sealed, marked and
delivered in accordance with the provision clause — 21 & 22 of “Submission of Bids”, with the
envelope additionally marked “MODIFICATION” or “SUBSTITUTION” with name of wok as

appropriate.
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23.4.Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID
MODIFICATION COVER"/ “PRICE BID SUBSTITUTION COVER” with name of wok

23.5.Modification / Substitution for Technical Bid cover should be super-scribed as “TECHNICAL
BID MODIFICATION COVER"/ “TECHNICAL BID SUBSTITUTION COVER"” with name of wok

23.6.No Bid shall be modified /substituted after the deadline for the submission of Bids.

23.7.Maodification / Substitution of a Bid between the Deadline for submission of Bids and the
expiration of original period of validity specified in the Clause — 16.1 “"PREPARATION OF
BIDS” or as amended pursuant to the Clause 16.2 “"PREPARATION OF BIDS” may result in
the forfeiture of the Bid security pursuant to the Clause — 17 “"PREPARATION OF BIDS".

F. BID OPENING AND EVALUATION

24.Bid Opening

24.1.The Employer will open all the bids received (except those received late) in the
presence of the bidders or their representatives who choose to attend on the date at
the time in the address specified in clause 21 of-Submission of Bids. (In the event
of specified date of bid opening being declared a holiday for the Employer, the bids
will be opened at the appointed time and location on the next working day).
Envelopes marked as substitution or modification shall be opened and read out first.

24.2.Envelopes super-scribed as "MODIFICATION“/SUBSTITUTION to Technical bid will be
opened at the time of opening of the Technical bid.

24.3.Envelopes super-scribed as “MODIFICATION“/SUBSTITUTION to price bid will be
opened at the time of opening of the price bid.
24.4.The Bidders' names, the Bid prices, the total amount of each Bid, any
discounts, bid maodification / substitution, the presence or absence of Bid
Security and such other details as the Employer may consider appropriate, will be
announced by the Employer at the time of opening. Bids and modifications received
pursuant to clause 23 of “Submission of Bids” that are not opened and not read out
at the bid opening will not be considered for further evaluation regardless of

the circumstances.

25. Process to be Confidential
Information relating to the examination, Clarification, evaluation and comparison of
bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process until the
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award to the successful Bidder has been announced. Any effort by a bidder to
influence the Employer's processing of Bids or award decisions may result in the

rejection of his bid.

Clarification of Bids.

To assist in the examination, evaluation and comparison of bids, the Employer may,
at his discretion, ask any Bidder for clarification of his bid, including breakdown of
unit rates. The request for clarification and the response shall be in writing or by
cable, but no change in the price or substance of the Bid shall be sought, offered,
or permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids in accordance with

Clause-28 of “Bid Opening and Evaluation”.

Examination of Bids and Determination of Responsiveness

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid

(a) meets the eligibility criteria set out in clause — 7 “Quialification of the Bidder”,

(b) has been properly signed,

(c)is accompanied by the required securities and

(d)is substantially responsive to the requirements of the Bid Documents,

27.2. A substantially responsive Bid is one which conforms to all the terms, conditions

27.3.

and specifications of the Bid Documents, without material deviation or reservation.

A material deviation or reservation is one

27.2.1which affects in any substantial way the scope, quality or performance of the
works.

27.2.2which limits in any substantial way, inconsistent with the Bid Documents, the
Employer's rights to the Bidder's obligations under the contract, or

27.2.3whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may

not subsequently be made responsive by correction or withdrawal of the non

conforming deviation or reservation. The decision of the Employer on the issue

whether the Bid is responsive or not will be final and binding on the bidders. The

Employer is not bound to disclose the reason in case a bid is determined by him as

non-responsive.
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28. Correction of Errors
28.1. Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic error. Errors will be corrected by the Employer as follows:

e If any variation is found in the rates between words and figures, the lesser of the two

will only be taken in to consideration.

e Where there is a discrepancy between the unit rate and line item total resulting from

multiplying the unit rate by the quantity, the unit rate as quoted will govern.
e Where there is an arithmetical discrepancy in the page total as well as grand total,
the corrected total by the Employer will govern.

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance
with the above procedure for the correction of errors and shall be considered as
binding upon the Bidder. If the Bidder does not accept the corrected amount of
the Bid, his bid will be rejected and his bid security will be forfeited in
accordance with Clause -17.5 of “Preparation of Bids”.

29. Evaluation and Comparison of Bids
29.1. The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause- 27 of-Bid Opening and
Evaluation.
29.2. In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid
Price by adjusting the Bid price as follows:
29.2.1.Making any correction for errors pursuant to Clause -28 of “Bid Opening and
Evaluation”.
Or
29.2.2.Making appropriate adjustments to refer discounts or other price
modifications offered in accordance with Clause -23 of “Submission of
Bids”

29.2.3.The Employer reserves the right to accept or reject any variation/deviation.

29.3.1If the Bid of a successful Bidder is found highly unbalanced in relation to the TWAD
Board’s estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analysis for any or all
items of the Bill of Quantities to demonstrate the internal consistency of those
prices with the methods of operation and maintenance of the CWSS and

schedule proposed.
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29.4.After evaluation of the price analysis, the Employer may require that the amount

of the Performance Security set forth in Clause - 34 of “"Award of Contract” be

increased at the expense of the successful Bidder to a level sufficient to protect

the Employer against financial loss in the event of default of the successful

Bidder under the Contract.

29.4.1.For tenders received with any plus percentage & up to minus 5 percentage of
the Departmental Value, the successful tenderer should remit 2% of contract
value as performance security.

29.4.2.For tenders received with minus 5% & up to minus 15% of departmental value
the successful tenderer should remit 4% on contract value as performance
security.

29.4.3.For tenders received with minus 15 % and more of Dept. Value, the successful

tenderer should remit 5% of contract value as performance security.

G. AWARD OF CONTRACT

30.Award Criteria.

Subject to Clause 29 of-Bid Opening and Evaluation, the Employer will award the
contract to the Bidder, whose Bid has been determined to be substantially responsive to
the Bid Documents and who has offered the lowest evaluated Bid Price, provided that
such Bidder has been determined to be (a) eligible in accordance with the provision of
clause-6 of Eligibility / Qualification Criteria and (b) qualified in accordance with the
provisions of Clause-7 of Eligibility/ Qualification Criteria.

31.Employer's Right to Accept any Bid and to Reject any or all Bids

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all bids, at any time prior to award of contract, without thereby
incurring any liability to the affected bidder or bidders or any obligation to inform the
affected bidder or bidders of the grounds for the Employer's action.

32.Notification of Award

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by e mail confirmed by registered letter. This
letter (hereinafter and in the Conditions of Contract called the Letter of Acceptance]),will
state the sum that the Employer will pay to the contractor in consideration of the
Operation and maintenance of the works by the Contractor as prescribed by the
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Contract (hereinafter and in the conditions of Contract called the-Contract Pricel.)The

notification of award will constitute the formation of the Contract.

33.Registration in TWAD
The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water
Supply and Drainage Board, he / she/ they should get himself / herself/ themselves
registered in TWAD Board, before awarding the work.

34.Performance Security
34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder
shall deliver to the Employer a Performance Security as detailed below:-

34.1.1.For tenders received with any plus percentage & up to minus 5 percentage of
Department Value, the successful tenderer should remit 2 percentage of contract
value
34.1.2.For tenders received with minus 5 percentage & up to minus 15 percentage of
departmental value the successful tenderer should remit 4 percentage on contract
value.
34.1.3.For tenders received with minus 15 % and more percentage of Department Value,
the successful tenderer should remit 5 percentage of contract value.
34.2The Performance security should be in the form of
34.2.1.National Savings Certificate/Post Office Savings Deposit account purchased
within the State of Tamil Nadu and pledged in favour of the Executive
Engineer, TWAD Board,...........ccceevvvrvieecnnnn..
(OR)
34.2.2.Unconditional and irrevocable bank guarantee issued by any one of the
branches of Nationalised Bank or scheduled Bank within the State of
TamilNadu, provided they are in prescribed format (enclosed in this
Document) for an amount equivalent to ----- percentage of the total

value of the contract in favour of the Executive Engineer, TWAD
34.2.3.The bidder along with the performance security, shall deliver a non

judicial stamp paper for Rs.100/- (Rupees One Hundred only) at his cost
for executing the agreement.
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35.Signing of Agreement

35.1.The Employer on receipt of the performance security and non-judicial stamp paper,
will furnish to the bidder the Agreement in the form prescribed, incorporating all

terms and conditions between the Employer and the successful bidder.

35.2.The Bidder should remit the performance security prescribed by the Employer in
the form as in Clause 34 above and sign the agreement in the presence of the
Employer within 28 days from the date of Letter of Acceptance notifying the
award of contract.

35.3.Upon furnishing the performance security by the successful bidder, the Employer

will promptly notify the other bidders that their bids have been unsuccessful.

35.4.Failure of the successful bidder to comply with the requirements of Clauses- 34 & 35
and 35.2 of “"Award of Contract”| shall constitute a breach of contract, cause for
annulment of the award, forfeiture of the bid security and any such other remedy
the Employer may take under the contract.

Amendment to Agreement:

35.5.Any amendment shall be issued by mutual consent between the Employer and the
contractor only without any contrary to the bid conditions.

35.6.Such amendment should not lead to change in rates and prices of the
successful bidder.

36.Forfeiture of Performance Security
The performance security is liable to be forfeited in cases where the firm/contractor
fails to carry out the work in accordance with the specifications, terms and conditions of

the contract leading to termination of the contract.

37.Foreclosure of Works
The Employer shall have the right to issue notice to the contractor, for any reason whatsoever
does not require the whole or part of the contract to be carried out after the award of the
contract. The contractor shall not have any claim towards compensation or whatsoever, on
account of any profit or advantage, which he might have derived from the carrying out of such
portion. For the portion already carried out in view of the foreclosure, the contractor shall be paid

an eligible amount as certified by the Engineer in charge.
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38.Termination of Contract

The employer may terminate the contract, when it is opposed / contrary to the
covenant of the terms of the contract.

The employer shall issue notice of 15 days time to rectify and in the event of failure
to rectify / comply the terms of the contract, the contract stands terminated on the
16th day from the date of issue of notice.

On termination of the contract, the employer shall withhold the amount payable to
the contractor and the security deposit by the contractor till the amounts due to the

Board are recovered.

39.Release of Performance Security
On successful completion of contract for the assigned period and after handing over the
entire scheme with all its infrastructures and installations in good and operating condition to
TWAD Board, the performance security will be refunded after three months from the date of

handing over the scheme.

40.Recovery of money payable to TWAD Board
All losses, costs, damages and expenses and other money payable to the Board by the
contractor under any stipulation in the contract, may be retained out of any money due
or which may subsequently become due from the Board to the contractor under any
contract or otherwise whatsoever and in case such money then due or to become due to
the contractor by the Board shall be insufficient to pay such losses, costs, damages, and
other money payable to the TWAD Board by the contractor, it shall be lawful for the
Engineer in charge without any further consent on the part of the contractor to sell or
dispose of any securities deposited in the Board by the contractor as aforesaid and with
and out of the proceeds of such sale, after payment of all expenses connected therewith
or reimburse and pay to the Board all such losses, cost, damages and expenses and
other money payable to the contractor. And in case such proceeds of sale of the said
securities shall be insufficient for such purpose then and in that case it shall be lawful for
the Board to recover the residue thereof, if necessary by legal proceedings and or by
resorting to revenue recovery act against the contractor.

41.TDS on Income Tax
41.1.During the course of the contract period, deduction of income tax shall be made at

the prevailing rates from every payment as may be specified by the Income Tax

Act and as amended from time to time.
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41.2.GST is not applicable for Maintenance Contracts (and) in case of composite
contracts where the value of materials involved is less than 25%, as per
Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25™
January 2018.

42.Mobilization Advance
Mobilization advance will not be provided under this contract
43.Price Adjustment:
Price adjustment is not applicable under this maintenance contract.
44.Dispute

44.1.Dispute Redressal Committee

A) In order to ensure a dispute Redressal mechanism, for tenders of value up to
and Rs.1 Crore the Regional Technical Committee will be the " Dispute
Redressal Committee" in order to resolve any disputes between the Employer
/ Engineer — in charge concerned and the contractor and the appeal
committee is as in (B).

B) In order to ensure a dispute redressal mechanism, , for tenders of value more
than Rs.1 Crore a Committee headed by the Managing Director / Joint
Managing Director and consisting of Engineering Director, TWAD Board and
Engineering Director, CMWSS Board as Member, will comprise the " Dispute
Redressal Committee" in order to resolve any disputes between the Employer
/ Engineer — in charge concerned and the contractor.

44.2.Arbitration: In view of the above Dispute Redressal Committee, arbitration is not
part of this Contract

44,3, Jurisdiction of Court

In the event of non settlement of any dispute by the Dispute Redressal Committee
arising between the parties hereto in respect of any matter comprised in the contract,
the same shall be settled by a competent court having jurisdiction over the place where
the contract is awarded and agreement is concluded and by no other court.

45.Force Majeure

Neither party shall be liable to the other for any loss or damage caused by or arising out of Acts of
God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or other special risks
referred above which prevent the performance of the contract and which could not have been
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foreseen or prevented by the prudent person. If a Force Majeure situation arises, the contractor
shall promptly notify the Employer in writing of such condition and the cause thereof, Unless
otherwise directed by the Employer in writing, the contractor shall continue to perform the
obligations as far as it is reasonably practical and shall seek all reasonable alternative means for
performing those not prevented by Force Majeure.
46.In the event of belated settlement of dues to the contractor, the contractor shall not claim interest
for the belated payment.
47.The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP No.
11128 of 2022 should be implemented scrupulously.
47.1.The wages paid to the labourers should not be less than minimum wages.
47.2.In case the contractor engaged the labourers already worked in the CWSS, the wages already
paid to the labourers should not be reduced at any cost.
48.Contractor dying, becoming Insolvent or Insane

In the event of death or insanity of the contractor, the contract may be terminated
by notice in writing, pasted at the site and advertised in the issue of the local newspaper. All
acceptable works shall thereafter, be paid at appropriate rates after recovering all the
contractor’s dues to Employer, to the persons entitled to receive and give a discharge for
such payments.

In the contractor is imprisoned because insolvent compound with his creditors has a
receiving order made against him or carriers on business under receiver for the benefit of
the creditors of any of them or being a corporation goes into liquidation or commences to be
wound up not being a voluntary winding up for the purpose only of amalgamation or
reconstruction, the employer shall be at liberty.

To give such liquidator, receiver or other persons in whom the contract may become
vested the option of carrying out the contract or a portion there of to be determined by the
employer, subject to his providing an appropriate guarantee for the performance of such
contractor.

To terminate the contract forthwith by notice in writing to the contractor the liquidator,
the receiver or person in whom the contract may become vested and take further actions as
provided in the clause pertaining to default by contractor, treating as if this termination is
ordered under the respective clause.
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VI. LIST OF ANNEXURES

Annex Description Para No.
No.
L. Performance of the bidder showing total monetary value of 7.1.3
Execution / Maintenance of Civil Engineering works for the
last three financial years
1. Average Annual Execution / Maintenance of Civil Engineering 21.4
works Turn over for the last three financial years
1. Experience in works of similar nature of Magnitude during the 715
last 5 years
V. Commitment of contracts (Execution/Maintenance of Civil 215
Engineering works) on hand
V. Works for which Bids are already submitted 215
VI List of equipments available with the bidder 716
VIL Qualification/Experience of the key personnel proposed for 217
technical and administrative functions under this contract
VIIL Sample Format for evidence of access to or availability of 71.8
credit facilities
IX. Details of Litigation if any 21.9
X Declaration by the bidder pertaining to blacklisting / 2.1.10
debarment etc.,
XI. Affidavit as an undertaking given by the Contractor should be 7.1.14
certified by the Notary duly stamped on a Notaries Stamp
(Annexure-XI)

Contractor
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VII. LIST OF CERTIFICATES

Sl. Description of Certificate Para No.
No.
1 Signature of the proprietor or proprietress attested by the Notary Public 2.2
2 Signature of all the partners/power of attorney attested by the Notary Public 2.3
3 | Registration of the firm, signature of the authorised person attested by the 2.3
Notary Public
4 A copy of the listed power of attorney authorising the signatory of the 7.1.1
bidder
5 | Proof of registration . 7.1.2
6 Audited Balance Sheets 7.1.4
7 Credit line Certificate from Financial institutions 7.1.8
8 Income Tax Clearance Certificate (Latest) 7.1.12
9 Valid GST registration Certificate 7.1.13
10 | Certificate of performance issued by not less than the rank of Executive
Engineer/Responsible person of the private organisation. 7.2
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ANNEXURE I (Para No 7.1.3)
Performance of the Bidder showing Total Monetary Value
of Execution / Maintenance of Civil Engineering works

in the last Three Financial Years

Year Monetary Value of Execution
Maintenance of Civil Engineering works
(Rs. In lakhs)

/

Contractor

Seal of the FirmSignature of the bidder with date

Sd/-Chief Engineer, TWAD, MDU




46

ANNEXURE II (Para No 7.1.4)

Annual Turnover in Execution / Maintenance of Civil Engineering works in the Last Three

Financial years.

Each Bidder must fill in this form

Annual Turnover Data (Execution / Maintenance of Civil Engineering
works) in the Last Three Financial years.

S| No. Year Amount (Rs.in Lakhs)
1
2
3
Average Annual Turnover

The information supplied should be the Annual Turnover of the Bidder in terms of the amounts billed to clients

for each year for work in progress or completed.

....................................... (Signature of the Bidder)
Seal
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Experience in works of similar Nature and Magnitude

within a period of 5 years

Sl

Contract No. and

Name of the
Project

Descri
ption
of the
work

Name of the
employer
with full
address

Value of
the
Contract
(Rs. In
lakhs)

Date of Issue of
Work Order and
stipulated
period of
completion

Actual
date of
completi
on

Reason for
the delay, if
any in
completing
the Project

Contractor

Seal of the firmSignature of the bidder with date
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ANNEXURE 1V (Para No 7.1.5)

Commitments of works on hand

Sl
No

Contract
No and
Name of
the
Project

Description
of the work

Name of
the
employer
with full
address

Value of
the
contract
(Rs. In
lakhs)

Date of Issue
of work order
and stipulated
period of
completion

Value of works
remaining to
be completed

(Rs. In lakhs)

Anticipate

d date of

completio
n

Contractor

Seal of the firmSignature of the bidder with date
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Works for which Bids are already submitted

SI. | Contract No | Descriptii Name of the | Value of the | Stipulated| Date when | Remar
No | and Name of | on of the]  employer contract period of | decisionis | ks if
the Project work |with full address| (Rs. In lakhs) | completion| expected | any
Seal of the firmSignature of the bidder with date
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Annexure VI (Para No 7.1.6)

List of Equipment Available with Bidder

Sl
No.

Equipment | Requirement for Availability Status
Name the project

Remarks

Nos. | Capacity Owned/ Nos and |Age/condition
leased/ To be| capacity
Procured

Seal of the firmSignature of the bidder with date
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ANNEXURE VII (Para No 7.1.7)

Qualification/Experience of key Supervisory Personnel proposed for technical and administrative

functions under this contract

Sl. No. Name of the |Position for  |Qualification otal years of Years of Remarks
person which experience | experience in
proposed the proposed

position

Seal of the firmSignature of the bidder with date

ue of contract

alification and No. of Technical supervisor / Assistant to be employed by the Contractor.

1.Upto Rs. 1.00 lakh

Technical Assistant need be employed. If situation and nature of work warrants.
1) A Diploma holder in Civil Engineering or 2) A retired Junior Engineer may be employed..

2.From Rs.1.00 lakh to Rs.5.00

1) One diploma holder in Civil Engineering or 2) Not less than one retired Junior Engineer.

lakhs
3.From Rs.5.00 lakhs to | 1)One B.E (Civil)
Rs.10.00 lakhs Or
2) Equivalent degree holder.
Or
3) Not less than one retired AEE/ADE
4)One diploma holder with three years experience.
4.From Rs.10.00 lakhs to | 1)One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil Engineering
Rs.25.00 lakhs Or
2)Equivalent degree holder with 3 years experience plus one Diploma holder in Civil Engineering
Or
3) Not less than one retired AEE/ADE plus one diploma holder in civil Engineering.
4) Two diploma holders in in civil Engineering with 3 and 5 years experience respectively.
5.From Rs.25.00 lakhs to | 1)One B.E. (Civil) with 3 years experience plus two Diploma holder in Civil Engineering

Rs.50.00 lakhs

2)0r?er B.E. (Civil) with 3 years experience plus two retired junior Engineers.

3) Eglrjivalent degree holder with 3 years experience plus two Diploma holder
retired junior Engineers.

4)Or?er retired AEE or ADE plus two diploma holders in Civil engg.

5)Ongrretired AEE or ADE plus two retired Junior Engineers.

in Civil Engineering / two

6)Above Rs.50 lakhs

be examined in individual cases depending upon the nature of work and the technical sill involved and
defined in the tender notice regarding the No. of qualified technical personal to be employed by the
contractor.

7)Penalty rate for failure on the part of the contractors to employ technical assistant
1)For Diploma holder - Rs 2000/- per month
2)For Degree holder - Rs 5000/- per month
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ANNEXURE VIII (Para No 7.1.8)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES
— CLAUSE 7.1.9

(To be furnished in the Letter Head of Bank)

BANK CERTIFICATE

This is to certify that M/S........oo i s is a reputed company with a good
financial standing.

If the contract for the work, namely...........ccocoeereiiiiii i is awarded to the above firm, we shall be
able to provide overdraft/ credit facilites to the extent of Rs.................... to meet their working capital

requirements for executing the above contract.

Signature of the Authorised Officer of the Bank.

Date:
Seal of the Bank.
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ANNEXURE IX (Para No 7.1.9)

Details of Litigation, if any.

Sl
No

Name of the Govt. | Cause oflAmount

Dept./Private the involved (Rs.

Organisation(Other | litigation  [In lakhs)
party)

Award for
(or) against
bidder

Remarks
present stage

Note: Should be attested by the Notary Public.

Contractor

Seal of the firmSignature of the bidder with date
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54

ANNEXURE X (Para No 7.1.10)

Declaration by the Bidder:
It is to certify that our firm.........cccoooii i,

....................................................... has not been black listed / banned / debarred by any Central/ State /

UT Government Department or Undertaking /Organization.

(Signature of the Bidder)
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ANNEXURE-XI (Para No 7.1.11)

(Affidavit as an undertaking given by the Contractor should be certified by
the Notary duly stamped on a Notaries Stamp)
Model
(to be typed in Rs 100 Non-Judicial Stamp Paper)

AFFIDAVIT OF (Name of Contractor).

I/We (Name of Contractor) Son of ..................... (Hindu) aged about

....... years, Partner/Proprietor/Authorised signatory of

having our office at NO.......cceeevvvivnninne. do hereby solemnly affirm and sincerely
states as follows:-

I /We state that We have entered in to Operation and Maintenance of
WSS/CWSS contract with TWAD Board on ..... date.

I/We state that I/We will be the Principal Employer as referred in the labour
laws in respect of any operating staff / work person engaged for the purpose of
delivery of services under this contract.

I/We state that there will not be any employer and employee
relationship between TWAD Board and the workmen employed by us. We will take
all responsibilities relating to present Labour Laws with regard to our employees.

I/We state that the workers employed by us in connection with performance
of this contract will not claim any right of employment with TWAD Board.

I/We state that this Affidavit can be used as a Document before any Court
of Law or Tribunal to defend the TWAD Board.

Solemnly affirm and signed by me on this .... day of ....... 2022

DEPONENT
BEFORE ME

NOTARY PUBLIC
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PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)

To

The Executive Engineer, TWAD Board. Maintenance Division, Madurai.

(NameofEmployer) _ (Address of employer)

WHEREAS(Name and address of contractor)(hereinaftercalled"TheContractor”hasundertaken,in
pursuance of contract No._ dated_ toexecute _(Name of contract and brief description of
work) hereinafter called “the contract”

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish
you with a Bank Guarantee by a recognized Bank for the sum specified therein, as security
for compliance with his obligations in accordance with the contract.

AND WHEREAS the contractor has requested us to give the Bank Guarantee.

AND WHEREAS we have agreed to give the contractor such a Bank Guarantee unconditionally
and irrevocably to guarantee as primary obligator and not as mere surety, all the payments
to the _

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf
of the contractor, upto a total of(amount of guarantee)_(amount in words) such being
payable in the typesand proportion of currencies in which the contract price is payable, and
we are undertaketo pay you unconditionally and irrevocably upon your first written demand
and without cavil or argument, any sum or sums within the limit of(amountof guarantee) as
aforesaid without you needing to prove or to show grounds or reasons foryour demand for
the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor.
The Bank Guarantee is drawn at - ————————— branch of —-————
— -——-bank in -———————-—- Town in Tamil Nadu only.
This guarantee shall be valid until 3 Months from the date of

handing over the scheme to TWAD Board.
SIGNATURE AND SEAL OF THE GUARANTOR
Name of Bank ——--------------------

Address - @————————

Date @ ———1—1—————

CONTRACTOR EXECUTIVE ENGINEER
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GENERAL CONDITIONS OF CONTRACT

TABLE OF CONTENTS

S. Contents

Page
no

1 PART — I- Role and Responsibilities of the Contractor

2 [PART — II- Payment mode for Contractor

3 |PART — III- Role of the TWAD board

4 | PART — IV-Labour laws and procedure adopted

5 |PART — V- Special conditions

6 [PART — VI- List of beneficiaries and earmarked quantity of water to be supplied
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PART 1

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

S.No Contents Page no

1.1 Interpretation of terminologies

1.2 Responsibilities of the Contractor regarding operation and
maintenance of the scheme.

1.3 List of equipments, installations, structures, pipelines, appurtenances|
etc., to be maintained

1.4 Schedule of Maintenance

1.5 Equipment and Tools to be made available at each Pumping Station

1.6 Safety Measures to be adhered

1.7 Specifications for repairs to Electro Mechanical equipments and for
attending Leaks and burst in pipelines.

1.8 Formats for Registers to be maintained by the contractor at Site

1.9 Uploading of data in Online Entry Formats in
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx,
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1.1.INTERPRETATION OF TERMINOLOGIES

1.1.1.In these conditions of contract the following definitions shall apply:

1.1.2.The Tender inviting authority and Tender Accepting Authority means
the Executive Engineer, Superintending Engineer/ Chief Engineer of

Tamil Nadu Water Supply and Drainage Board

1.1.3.The Implementing authority/ Department means the Executive
Engineer, Superintending Engineer/ Chief Engineer of Tamil Nadu

Water Supply and Drainage Board

1.1.4.The contract means the agreement concluded between the authority
and the contractor, including all specifications, patterns, contractor’s
samples, plans, drawings and other documents incorporated or

referred to there in.

1.1.5.The contractor means the person/agency who have been awarded the

work and undertakes the Operation and maintenance of the CWSS.

1.1.6.The contract price means the price mentioned in the price schedule of
the agreement for the respective items of works carried out, that is
payable to the contractor by the authority under the contract for the
full and proper performance by the contractor or its part of the

contract.

1.1.7.The work means the work of supplying earmarked quantity of water to
all the beneficiaries covered under the scope of the project, attending
leaks/ bursts occurred during the maintenance period, attending repair
works on the goods and equipments that the contractor is required to

provide under the contract to establish the above mentioned service.

1.1.8.MLD is Million litres per day which equals 10,00,000 litres in one day.

1.2.Responsibilities of the Contractor regarding O&M of this Scheme.

1.2.1.A joint inspection to be conducted by the Contractor with TWAD Board Officials

before taking over of the CWSS for maintenance.

1.2.2.The Contractor should take over the scheme after award of work for maintenance

and handover the scheme in good condition, on completion of agreement period.
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1.2.3.Before taking over the CWSS/WSS, inspect the Alignment and to check presence of
any illegal connections (any connections other than the scope of the project) in
the alignment during takeover of the scheme for maintenance. If any illegal
connection found during the course of taking over, the same shall be
removed at the cost of TWAD Board.

1.2.4.After taking over of the CWSS for maintenance, the Contractor is the custodian of the
CWSS.

1.2.5.After taking over the scheme by the contractor, for any damages to the components
of the CWSS made by men, machinery, etc., the contractor is solely responsible
for rectification at his own risk and cost, except for damages caused by other line
departments under the Government of Tamil Nadu, National Highways and
NHAL.

1.2.6.Damages caused to the underground utilities by the contractor during rectification is

to be rectified by the contractor under own risk and cost.

1.2.7.After taking over the scheme by the contractor if any illegal connection found, it
should be reported immediately to the AE/AEE so as to file the FIR by the
Department early. However, the Contractor should take immediate action to
remove such Illegal connections at his risk and cost only. Continual illegal
Tapping/Connection will lead to cancellation of agreement, as the maintenance

of Pipeline is the sole responsibility of the contractor.

1.2.8.The CWSS taken over by the contractor is only for maintaining the scheme and to
supply the earmarked quantity to all the beneficiaries. The contractor should not
make any alterations in the CWSS / supplying water to any other beneficiaries/
supplying water through any other mode without the approval of the Executive

engineer incharge of the CWSS in writing.

1.2.9.Ensure that the water is supplied to all beneficiaries covered under the project as per

the earmarked quantity on normal condition.

1.2.10.Under all the circumstances, the supply to all beneficiaries including Tail end
habitations shall be ensured as per the PART —VI of the GCC.

1.2.11.Should inform every day before 08.00 AM about the pumping status of the scheme
from 06.00 AM of previous day to 06.00 AM of present day to the AE/AEE
through WhatsApp and through online entry as per the prescribed format
(beneficiary supply details).

1.2.12.1f Diesel Generator (DG) is available in the scope of contract it should be maintained

in working condition. Test run of Genset should be carried out for @ minimum of
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30 minutes per week while in idle condition or as recommended by the
manufacturer / directed by TWAD Engineer. The contractor should make
necessary arrangement for Diesel / Lube oil required for operating the generator
and the related cost will be reimbursed as per actual on production of original
bills.

1.2.13.1In case of failure of electricity during emergency / calamity, the contractor shall take

immediate action to restore the electricity by approaching the TANGEDCO
authorities. In case of non availability of generators, the Contractor shall engage
generators for pumping the Earmarked quantity (MLD) as and when required
under approval of the Executive Engineer and the hire charges will be paid as per

the rate approved for this case.

1.2.14.The contractor shall submit the operating methodology to carryout in full this

contract as per the prevailing guidelines, CPHEEO guidelines and got it approved
by the Engineer in charge. The Operating Staff should have the required
minimum qualification as the case may be as Electrician with-C-Certificate,
Electrician-grade II, Fitter grade II, Maintenance Assistant, filter bed operator,
turncock, watchman as per the requirement of works to be performed. All shall

read and write.

1.2.15.Must keep a copy of the relevant portions of the latest CPHEEO manual on

Operation and Maintenance of Water Supply Systems at work site and carry out

the O&M works in accordance to the guidelines prescribed in the Manual.

1.2.16.The Quantity of water supplied to the beneficiaries is the essence of contract, and

the contractor is solely responsible for the supplied quantity. The contractor
should ensure earmarked quantity (MLD) of supply to all the beneficiaries as per
the scope. Contractor should maintain and furnish register showing the quantity
of water delivered to each habitations duly signed by Panchayat Secretary/
Panchayat President of the local body concerned or a person authorized by the
Panchayat President and submitted to the Assistant Engineer for preparing the
water charges demand by 26™ of every month (from 26th of the previous month

to 25th of current month)..

1.2.17.The Contractor should maintain Pumping quantity register, pump set operation

register, Leak & burst register, Consumables register, Electro mechanical repair
register, preventive maintenance register, water retaining structure cleaning
register, pumpset panel boards repair register, valves inspection and rectification
register etc. and the same shall be maintained and signed by the

contractor/authorized person and the same shall be furnished during the
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inspection of TWAD Board Officer. The format for maintaining the above

registers shall be got approved from the Executive Engineer in charge.

1.2.18.The Contractor should obtain the invoice / bill for electricity consumed and handover
to the Assistant Engineer / Assistant Executive Engineer for onward submission
for making payment and the contractor should make arrangements to

submission of Cheque / Demand Draft to Electricity Board office without delay.

1.2.19.All the repair works whenever it occurs in the pumping machineries, Electro-
mechanical items should be attended immediately under intimation to TWAD

Board Engineers as all the works are included in the essence of contract.

1.2.20.The contractor should attend the Leaks and Bursts whenever it occurs, within the
stipulated period, and necessary photos shall be taken before during and after
attending the works with latitude / longitude and the same must be uploaded
online in the link http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx,

through the Assistant Engineer/Assistant Executive Engineer concerned.

1.2.21.For attending the leaks/ burst, the contractor shall procure the minimum quantity of
materials and keep advance stock which may require to attend all types of

maintenance works at the earliest.

1.2.22.All the tools and equipments required for this contract shall be arranged by the

Contractor at his own expense.

1.2.23.Contractor shall maintain the water meters in good working condition. The Quantity
pumped will be ascertained based on water meter reading only. However in
special circumstances if the water meter is not functioning / available, the supply

quantity will be checked using portable flow meter provided by the contractor.

1.2.24.0perate and maintain capacitor and allied switch gear so as to maintain a power
factor of not less than 0.90 and as prescribed by TANGEDCO.

1.2.25.The power factor will not decrease or increase suddenly and hence the contractor
should monitor it daily. If any decrease in the power factor is noticed, it should
be informed to the Departmental Engineers (concerned Assistant
Engineer/Assistant Executive Engineer) and rectification to be carried out by the
contractor which will be paid for as per the agreement. Any penalty levied by
TANGEDCO for non-maintenance of power factor, will be recovered from the

Contractor.

1.2.26.Mandatory Regulations prescribed by CEIG and Inspector of Factories shall be

followed without any lapse.
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1.2.27.To maintain periodically plant and machineries, pump room and it's premises,
Pumping main and valves and Treatment Units etc. as per the list detailed in
clause 1.3 and as per the Schedule of Maintenance detailed in clause 1.4 of

General Conditions of Contract.

1.2.28.Each station should be provided with complete set of tools and equipments required

for maintenance as listed in the clause 1.5 of GCC.
1.2.29.To adhere to safety measures as stipulated in clause 1.6 of GCC.

1.2.30.Recording Register including starting/stopping time of the pump sets etc as per

standard format.
1.2.31.Checking the temperature/Noise of Running units and control panel

1.2.32.To Provide gland packing for the pumps, sluice valve etc. whenever required to

avoid leakage of water.

1.2.33.The Contractor shall report any problem in the motor and pumps, electrical main
boards and fixtures etc, leaks and burst if any occurred in the pipe line, leaks
and repairs in valves and any other damages caused to the water supply system,
shall be brought to the notice of the Assistant Engineer/ Assistant Executive
Engineer, immediately and take immediate action for the rectification and
restoration of water supply within the prescribed time limit. Necessary entries

shall be made in the corresponding register.

1.2.34.Any alternation/additions if needed to the existing arrangements, both in electrical
and mechanical installations shall be attended only after proper approval from

the Executive Engineer.

1.2.35.The contractor shall obtain the license from the competent authority of
Labour Department in the respective District.

1.2.36.The contractor shall provide Technical Supervisor with minimum technical
qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering
as per the value of work mentioned under Annexure — VII. (The tender
calling authority shall specify the requirement of technical
supervisors to be engaged by the Contractor under this clause
and the penalty for non employment of technical supervisors by
the Contractor)

1.2.37.The Contractor should also provide photo identity card to his own labour
mentioning the name and category along with the name of the Contractor

without mentioning the TWAD Board name and Logo, etc,.
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1.2.38.If any labour is found to be unfit or disobedient to the instructions given by
the TWAD Board officers, they shall be replaced by the contractor

immediately.

1.2.39.The contractor shall provide required safety equipments to the labours

engaged by him.

1.2.40.0peration on specified shifts / day as per labour law and ensuring that back
up teams are available to take over during Sundays, Public Holidays and

in the event of regular Operator’s absence including watch and ward.

1.2.41.0perate and maintain pumping equipment with skilled staff with required
qualifications and experience so as to safeguard the equipments against
single phasing, earth fault, phase reverse etc., in power supply as well as

their personal safety.

1.2.42.The contractors shall be fully responsible for operating and maintaining the

scheme in a safe & secure manner.

1.2.43.The contractor shall obey all the provisions of various laws including Labour
Laws as applicable to them. If the Board suffer any loss what so ever of
nature, monetary or otherwise, as a result of direct or indirect action or
inaction of the contractor in failing to comply with or not properly
complying with any law, rules, regulations, notifications, instructions,
circulars, G.Os, Board Proceedings, etc. issued by the Government or
Board or any other authority as applicable to them as mandated by the
law or otherwise, the said laws shall be computed in terms of money and

recovered from the contractor.

1.2.44.Temporary Diversion of Roads and Commencement of Work.

1.2.44.1.During attending leaks, burst and any other repair works, the
contractor/firm shall make at his cost all necessary provision for the
temporary diversion of roads, car tracks, footpaths,. drains, water
courses, channels etc.,

1.2.44.2.1f the contractor/firm fail to do these arrangements, the same shall be
done by the Engineer in charge and the cost thereof shall be recovered

from the contractor/firm.

1.2.45.Notice to Telephone, Railway and Electric Supply Undertaking.
During attending leaks, burst and any other repair works, the Contractor / firm shall

give all prior notices through Assistant Engineer/ Assistant executive Engineer
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required by any law or custom or as directed by the Engineer in charge, to other

departments, who may be affected, prior to commencement of the works.

1.2.46.Watching and Lighting

The Contractor/firm shall at his expense, shall provide at the site of works sufficient

fencing, barricading, watching and lighting during day and night. The
contractor/firm shall in every respect conform to the police regulations in these
matters, for which the Board will not take any responsibility. If the
contractor/firm fail/neglect to do these arrangements, the same shall be carried
out by the Engineer in charge and the costs thereof shall be recovered from the

contractor/firm and prevent entry of unauthorized persons

1.2.47. Risk Insurance

TWAD shall not be liable for risks of loss or damage to any belongings and of personal

injury and death to the persons employed by the contractor for this work and the
public if any during the contract period. Copy of such insurance shall be produced

to the Executive Engineer.
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1.3List of equipments, installations, structures, pipelines, appurtenances etc., to be
operated and maintained under this contract.

Name of the equipments, installations, structures,
pipelines, appurtenances etc., to be operated and

S| maintained along with the details of specifications

N. such as type, make, HP, Head, discharge, capacity | Quantity | Location

° length, size and other relevant details such as hours

of pumping, pressure, quantity & quality of water,
etc.

1.

2.

3.

4,

5.

6.

7.

8.

9.

10.

11.
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1.4Schedule of Maintenance

Item

No.

Description of work

o
2,
<

Weekly

Fort-
nightly

Monthly

1

Pump House:

1.1

Cleaning of site

1.2

Cleaning of Pump House including Doors
and Windows

1.3

Cleaning of Panel Room, D.G. room etc.

1.4

Check pump is operational

1.5

Change over to stand bye pumps

1.6

Record hours run

1.7

Check operation of air release pipe

OO0, 4

1.8

Lubricating of Rolling Shutters

1.9

De-weeding of Pump Room premises
and removal of cob webs etc in the
Pump Room.

H.T.Structure, Transformer yard and
Transformers:

2.1

Cleaning of transformer yard, removal of
grass and plants

2.2

Check up and water the earth pits

2.3

Meggar - earth resistance check in the
earth pits

2.4

Check and operate the AB switch in the
structure for its smooth operation and
replace contacts if necessary

2.5

Check up dropout fuses and H.G. fuses
and replace if necessary

2.6

Check up insulators and lightning
arrestor in the structure and replace if
necessary

2.7

Check the transformer for any leakage of
oil and top up if necessary

[

2.8

Check the temperature of transformer oil
from dial thermometer and record

[l

H.T. Panel:

Clean the panel externally and internally
using blower

[l

3.2

Carryout visual check of observe over all
condition of the breakers and clean the
breakers thoroughly

[l
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Item

No.

Description of work

Daily

Fort-

Weekly | ightly

Monthly

3.3

Grease/Qil joints and sliding surfaces

[

3.4

Check the internal connections

[l

3.5

Check the operations of doors and
conditions of door gasket

[l

3.6

Check Volt Meter, Ammeter etc. in the
panel for its working and replace if
necessary

3.7

Check all the indicator lamp and control
fuses and replace if necessary

3.8

Check the operation of relays

LT Panel :

Clean the panel externally and internally
using blower

4.2

Check all the connections for tightness

4.3

Check the contacts switches for tightness
and apply petroleum jelly if necessary

11

4.4

Check Volt Meter Ammeter and
respective P.T. and CTS for its
working and connection

4.5

Check all the indicator lamp bulbs and
fuses and replace if necessary

[

4.6

Check operation of all switches and bush
buttons

[

CAPACITORS:

Check all the capacitors for oil leakage if
any

5.2

Clean the insulator with dry cloth and
check the connections for tightness

5.3

Check the fuses and meggar the units?

MOTORS:

6.1

Clean the motor terminal box, check the
cable connection to tightness

6.2

Check body of the motor for firm
connection

6.3

Check the foundation bolt and nut for
tightness

[l

6.4

Check normal sound and vibration

[l
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Item - . Fort-
No. Description of work Daily | Weekly nightly Monthly

6.5 Check the bearing grease and replace if D
necessary

6.6 Check air cooling fan for vibration and ]
noise

6.7 Check meggar test for windings and []
earth

6.8 Cleaning of motor slipring, carbon brush, D
contacts and replace if necessary

7.0 STARTERS AND OCB

7.1 Clean the starter and check up the cable D
connection

7.2 Check contacts and replace if necessary D

7.3 Check for cable connection D

7.4 Check for OLR and No volt coil ]

7.5 Check the level of transformer oil in the D
OCB and top up if necessary

8.0 MAIN PUMPS

8.1 Outside Cleaning D

8.2 Check Bearing Temperature D

8.3 Check & Top up Bearing grease or |:|
replace grease

8.4 Check gland for leak and add gland layer |:|
if required

8.5 Replace gland packing completely D

8.6 Check foundation nuts and bolts for |:|
tightness and rusting

8.7 Check inspection covers and check D
condition of impeller

8.8 Check the pressure and pressure gauges |:|
on suction and delivery side

8.9 Clean the pump pit nd pump floor D

8.10 | Check for coupling Bolts and nuts, ]
coupling tyre and replace the tyre if
required

8.11 | Check for vibration and noise of the ]
pump
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Item

No.

Description of work

Daily

Fort-

Weekly | ightly

Monthly

8.12

Pump out leaked water from the pump
pit

8.13

Check the condition of bearing oil and
replace if required

[l

SUMP PUMP

9.1

Check the pump for operation

9.2

Check the coupling and replace if
necessary

9.3

Clean the starter panel externally and
internally

9.4

Check the fuses and contacts, apply
petroleum jelly if necessary

9.5

Check the foot valve and replace if
necessary

10

Diesel Generator Set, Battery and
Emergency light:

10.1

Clean the Battery, top up, distilled water
in the battery if necessary

10.2

Remove the connection of battery
terminals, clean thoroughly and
reconnect after applying petroleum

jelly

10.3

Clean the emergency lights internally and
externally

10.4

Check the light, indicator lamp for its
proper working and attend if
necessary

10.5

Check fuel level in the diesel tank of DG
set and top up if necessary

10.6

Check engine oil level in the D.G. set and
add if necessary

11

OHT CRANES:

11.1

Carry out thorough cleaning of crane
including girders, trolley, platform
other equipments and control panels

11.2

Check all the cable connections for
tightness

[l

11.3

Check contacts and fuses and replace if
necessary

[l

11.4

Inspect gearbox for any leakage of oil

[
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Item

No.

Description of work

Daily

Fort-

Weekly | ightly

Monthly

11.5

Check the connection of limit switch

[

11.6

Check panels internally and externally
and apply petroleum jelly if required

[

11.7

Check the rope and apply grease if
required

[

12

SUCTION & DELIVERY VALVES AND
ACTUATOR:

12.1

Check the condition of gland packing and
tighten or replace if necessary

12.2

Check actuator gear box for leakage

12.3

Check the condition of limit switches

12.4

Check the condition of oil and grease,
replace if necessary

12.5

Check the bolts and nuts for tightness

12.6

Check cable terminals at motor terminal
box of actuator

O O OO

12.7

Check clutch and gear arrangement for
manual operation

12.8

Apply grease to the spindle if necessary

[

12.9

Check for free movement

[l

13

PIPELINE:

13.1

Check the pumping main, branch
pumping main, feeder main for any
leak /burst /damage

14.0

VALVES:

14.1

Check the operation of non-return valve

14.2

Check the disc for its smooth opening
and closing operation

14.3

Check the sluice valves

14.4

Check the air valves

.

14.5

Check the scour valves

15

SUMP:

15.1

Check the cleaning
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1.5Equipments and tools to be made available at each pumping station

Sl. No. Description Set/no.
1 Ultrasonic Flow detector 1 set
2 Double end spanner (6 mm to 32 mm) | 1 set
3 Screw driver (6", 8”, 12") 1 set
4 Pipe wrench (14", 18", 24") 1 set
5 Cutting pliers 1 set
6 Long nose pliers 1 no.
7 Hammer (2 Kgs) 1 no.
8 Test lamp with 15m wire 1 no.
9 Megger (1000 V) 1 no.
10 Multimeter 1 no.
11 Tong tester 1 no.
12 Hacksaw frame with 3 nos. blade 1 no.
13 Spade (Manwetty) 2 nos.
14 Crow bar 1 no.
15 Sickles 2 nos.
16 Ring spanner (6mm to 32mm) 1 set
17 Caution Board (Men at work) 1 no.
18 Grass cutter 1 no.
19 Country knife 2 nos.
20 Iron chutty 2 nos.
21 Grease gun 1 no.
22 Wheel barrow 1 nos.
23 Torch light with 3 cells 2 nos.
24 Hand blower 1nos.
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1.6SAFETY MEASURES TO BE ADHERED:

1.6.1All electrical safety equipments like hand gloves, testers and other electrical needs

are to be provided by the contractor in the Pumping Stations as stated below:

. For
SILNo | Name of Equipment HT Supply | LT Supply
1 Safety belt with rope 2 nos 1 no.
2 Gas Mask 1 no. 1 no.
3 Shock proof hand gloves (11 KV | 1 pair 1 pair
grade gloves)

4 Disposable hand gloves 2 pairs 2 pairs
5 Gum boot 2 pairs 1pair
6 Electrical line tester 1 no. 1 no.
7 Earth discharge rod 1 no. 1 no-
8 First Aid Box 1 no. 1 no.
9 Emergency light 1 no. 1 no.
10 Fire Extinguisher 2no0. 1no.
11. Rubber Mat of suitable size as per requirement

Note: The above is only an illustrative minimum list. The contractor must note that it is their
responsibility to ensure the lives and safety of the workers employed by them. The premises
should be maintained as per CEIG norms and requirements. If any failure/ Penalty due to
non adherence of CEIG norms will have to be borne by the contractor. Towards this end, all
the equipments of appropriate specifications should be procured and made available to the
workers in usable conditions throughout the period of contract. Responsibility for any health
problem or death will solely rest with contractor.

1.6.20nly experienced, skilled people have to be employed by the contractor.

1.6.3Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor for
laborers who get into wells.

1.6.4All personnel shall be covered by insurance under workmen compensation Act.
1.6.5All labour act provisions has to be met with.
1.6.6Exhibit labels of "SAFETY FIRST”

1.6.7First Aid Box should made available within the reach of the staff in all Pump
Rooms and Booster Stations.

1.6.8No medicine beyond the expiry date should be kept in the first aid box

1.6.9 First Aid Chart should be displayed in the Pump Rooms.
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1.7 Specifications for repairs to Electro Mechanical equipments and for attending

Leaks and burst in pipelines.

(Note:It is the responsibility of the tender calling authority to furnish the detailed specifications

with respect to the repairs, rectification works and consumables for the following items of
Works.)

1.7.1 Detailed Specification for repair works

a)Rectification of Leaks in pipelines
b)Rectification of Bursts in the pipelines
c)Rewinding of Motors

d)Repairs and reconditioning of Pump sets
e)Repairs and reconditioning of Panel Boards
f)Repairs and reconditioning of Sluice valves
g)Repairs and reconditioning of Air Valves
h)Other items of works.

1.7.2Payment for repair and rectification works:

The payment shall be made as per the rate quoted by the Contractor in the price schedule
for each items of works as specified. As per the actual condition, during repairs and
rectification works, If any material / work is omitted as not necessary, then the amount
of such items shall be deducted based on the rate / cost in the sanctioned estimate

along with tender premium.

1.7.3Payment for supply, delivery and utilization of consumables

The items mentioned under the supply and delivery of consumables for various category of
works shall be paid as per the rate quoted in the bid. These consumables are to be
utilised during regular O&M works, preventive maintenance and attending minor repairs

and shall be carried out by the operating staff and no additional payment will be made.
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1.8.Formats for Registers to be maintained by the contractor at Site
1.8.1Leak/ bursts Register
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1.8.3 Valves inspection and rectification Register
No.of sluice No. of
valves/ Air No.of No. of land .
/ . . gral No. of defective
Sl. valves/ minor leak minor packing/ .
. . valves still to be
No. scour in any leaks applying
. attended
valves valves attended grease in
inspected valves

1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc shall be

included and specified by the Tender Calling Authority.
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1.9.Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-
Projects/frmLeakBurst.aspx,

1.9.10nline Entry Format for Leak and Burst Details
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1.9.3. Other formats prescribed during contract period, such as

Pumping quantity register

Pumpset operation register

Consumables register

Electro mechanical repair register

Preventive maintenance register

Water retaining structure cleaning register

shall have to be maintained by the Contractor and carry out the online entry for such formats

also.
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PART 11

PAYMENT MODE FOR THE CONTRACTOR

S.no |Contents Page no
2.1. Measurement and Bill
2.2. Quantification of value of work done and Penalty
2.3. Payment for the value of work
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2.1.Measurement and Bill:
The payment to the contractor will be made based on the following basis.

2.1.1Measurement:
2.1.1.1.The Measurement shall be recorded by the Assistant Engineer based
on the works carried out every month as per the BOQ. The
Contract shall produce all relevant documents, registers, invoices,
vouchers as the case may be for recording measurements.
2.1.1.2.The details to be uploaded online in the link
http://117.236.90.36/Maint-Projects/frmMain.aspx, shall be

completed by the Contractor, through the Assistant Engineer

concerned, which will be one of the precondition for recording of
measurements.
2.1.2Bill Submission:
2.1.2.1 The contractor shall submit the O & M bills once in a month with
proper records enclosed i.e., Pumping quantity register, ESI, EPF
payment details, Leak & burst register, Consumables register, Electro

mechanical repair register and sump cleaning etc .

2.1.2.2.Based on the bill submitted by the Contractor the Assistant Engineer
shall prepare and submit the bills in relevant forms after deducting

any penalty imposed towards the work as the case may be.

2.2Quantification of value of work done:

2.2.1. The quantity of water drawn/supplied will be calculated monthly,
based on the quantity of water supplied daily.

2.2.2. The contractor will not be penalised for the lesser quantity of water
supplied to the beneficiaries on the following reasons, which should be

approved by the Engineer / Employer.

a)Non availability of power supply for more than 6 hours in respect of 18
hours designed pumping and 12 hours in respect of 12 hours designed
pumping or in the case of staggered power supply for the above

mentioned designed pumping hours.
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b)Any leak or burst when attended and water supply is restored within the

stipulated time frame mentioned in clause 2.2.5

c)When the availability of water at the drawal or first tapping point of this

contract package is less than the earmarked quantity.

d)Shifting and replacement of pipeline due to development activities of

other departments.

e)Any Force Majeure situation such as riots, War, Earthquake, Land slide,
Cloud Burst etc., which leads to non operating condition of the

equipments.

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water
to the beneficiaries under the scope of this contract, unless and otherwise
due the reasons mentioned in clause 2.2.2, then 90% of the payments
will be made proportionately (Initial, Intermediate and Tail End

beneficiaries as finalised by the Executive Engineer as below:

“Bill Claim Amount for supply based portion of BOQ / Agreement =
90% x (BOQ or Agreement value for the reaches concerned) x ((served Quantity
in KL) / (Earmarked Quantity in KL))".
2.2.4If the contractor fails to carry out the Preventive maintenance as per the
Schedule of Maintenance listed in the Clause 1.4 of GCC then the payment will
be deducted as below as the case may be:
(i) Daily scheduled activities not done fully: (10 %)

(if)Weekly scheduled activities not done fully: (5 %)
(iii)Fortnightly scheduled activities not done fully: (2.5 %)
(iv)Monthly scheduled activities not done fully: (2.5 %)

Total: (20 %)

The following formula will be adopted for making payment to each of the above four category in
case of failure in schedule of Maintenance in that category:
“Bill Claim Amount for supply based portion of BOQ / Agreement =
90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x ((%

of schedule of Maintenance done for four category in total / 20%))”".
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2.2.5.For attending leak/ Burst works in the pumping and Feeder mains:

Scheduled time
for attending
one leak work

Scheduled time
for attending
one Burst work

Within 12 hours

Within 24 hours

Within 12 hours

Within 24 hours

Within 24 hours

Within 36 hours

Within 24 hours

Within 36 hours

Within 36 hours

Within 48 hours

S.No Description of the Pipes
1 For pipes from 50mm OD PVC to 110
' mm OD PVC and GI
For pipes 140 mm OD PVC, 160 mm

2. OD PVC and 200 mm OD PVC
and GI

3 HDPE pipes / AC pipe/ above 200
mm dia PVC Pipes and GI

4 For all size of DI / CI pipes

5 All sizes of MS pipe /PSC pipes/BWSC
pipes

2.2.6.For attending pump set repairs:

Description of the Pump sets and allied Schedl._|led time fqr
S.No . attending repair
accessories
works
1 For Submersible Pump sets and allied
) accessories
a. Minor repair works With in 24 hours
b. Major repair works with replacement of parts With in 48 hours
C. Coil rewinding works 4 — 6 days
2 For Vertical Turbine Pump sets and allied
) accessories
a. Minor repair works With in 48 hours
b. Major repair works with replacement of parts 4 — 6 days
C. Coil rewinding works 5 -7 days
For HSC Pumpsets and allied accessories
a. Minor repair works within 24 hours
b. Major repair works with replacement of parts 3 - 4 days
C. Coil rewinding works 5 -7 days
2.2.7.For attending the repair/ replacement works in Gate Valves, Sluice Valves, air
valves, Non Return Valves, Scour Valves etc., it should be completed within
24 hours.
Contractor Sd/-Chief Engineer, TWAD, MDU
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2.2.8.Penalty:
2.2.8.1.Non attending repairs within the specified period — 1% of value of work as
per price schedule / day for unfinished portion or Rs.1000/day till the

work is completed whichever is higher.

2.2.8.2.The transmission losses due to leaks or burst in pipeline, valves, and other
installations, over flow of sumps during power failure should not exceed
7% of the quantity to be supplied calculated on monthly basis. If the

transmission losses in the said situations exceed

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL

(for the excess quantity more than 7 %.)

10% - 12 % as calculated above, amount will be deducted at Rs.30/

KL (for the excess quantity more than 7 %.)

12% - 15 % as calculated above, amount will be deducted at Rs.80/

KL (for the excess quantity more than 7 %.)

More than 15 % as calculated above, amount will be deducted at
Rs.150/ KL (for the excess quantity more than 7 %).

2.2.8.3.In the case of wastage of water by Over flow of sumps / OHTs due to failure
on the part of contractor shall be Rs.150 per KL of such over flown/

wasted water.

2.2.8.4.If any damage occurred in the scheme components, damage shall be
rectified immediately by the contractor at his own cost. Penalty shall also
be imposed for the default caused as per relevant clauses of this contract.
If defect is not duly rectified by the contractor within the specified time,
the work will be carried out by TWAD Board and the cost will be
recovered as determined by TWAD Board including all escalations and

losses.

2.2.8.5. If the contractor fails to attend the rectification works of the Electro
mechanical items, cleaning the sumps etc a fine will be imposed as
decided by the Executive Engineer depending on the value of such repair

works / cleaning of sump works.

2.2.8.6.If the contractor fails to ensure the required residual chlorine at all delivery

points including the tail end, a penalty will be imposed at “double the
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cost of one day consumption of Disinfectants” under the scope of
this contract. If the supply and delivery of chemicals is not included under

the scope of the agreement, the same will be supplied departmentally.

2.3.Payment for the value of work:
2.3.1 95% of the amount will be paid to the contractor for the completed O & M
works and the remaining 5% of the amount will be withheld for each and

every part of the payment as in 2.3.2.

2.3.2Under normal condition, payment will be made as follows subject to the

conditions stipulated in the item no 2.2.

Category | mentioned in PART-VI Payment Value
A At Head Woks / Treatment | 20% of the Agreement value for Item No.1
Plant / Tapping Point of BOQ.
Completion of Preventive
Maintenance and schedule of | 20% of the Agreement value for Item No.1
B .
Maintenance as per Clause | of BOQ.
1.4 in GCC
- . 20% of the Agreement value for Item No.1 of
C Initial Beneficiaries
BOQ.
0
b Intermediate Benefidiaries 20% of the Agreement value for Item No.1 of
BOQ.
(0]
E Tail end Beneficiaries EOO /5 of the Agreement value for Item No.1 of

2.3.3Withheld amount:
2.5% of the withheld amount will be released in the final bill. The Balance 2.5%
will be released after 3 months from the date of taken over of the scheme.
2.3.4Income tax:
During the course of the contract period, deduction of income tax shall be made at
the prevailing rates from every payment as may be specified by the Income

Tax Act and as amended from time to time.
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Part 111

ROLE OF TWAD BOARD

A joint inspection will be made by the Assistant Engineer/ Assistant Executive Engineer or the
Executive Engineer incharge of O & M of CWSS with the contractor or his representative

before handing over of the CWSS / WSS for operation and maintenance.

The Executive Engineer or his Authorised representative shall furnish the salient details,
components and flow diagram of the CWSS to the contractor along with the list of
beneficiaries covered under the scope of this CWSS and the earmarked quantity required to be

supplied to those beneficiaries. (PART —VI)

The field officers / Assistant Accounts Officers / Executive Engineers should ensure that all the
statutory requirements as per the license issued by the competent authority and all the
requirements of the Contract Labour (Regulation & Abolition) Act have been complied with by
the contractor and a certificate to that effect may be directed to be incorporated by the
concerned officer along with the running bills of the contractor, when the bill is sent for

passing / sanctioning before the competent authority.

Power consumption charges will be paid by TWAD Board. However if penalty is imposed by
the TANGEDCO due to reduction in maintaining the Power Factor, it will be recovered from the

contractor.

The cost of Diesel consumption for operating Generators will be reimbursed by TWAD Board

to the Contractor on submission of original voucher from the authorised seller.

Regular inspection will be conducted to ascertain the effective functioning of system through
Engineers of TWAD Board.

Payment will be processed on monthly basis on receipt of bills from the contractor by

following Board’s procedures.
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PART IV
LABOUR LAWS TO BE FOLLOWED
The rights and benefits conferred on the workmen employed by the contractor under
the provisions of various Labour Laws are the responsibility of the contractor. The Contractor
has to indemnify the TWAD Board in case of loss or any damages. It is the responsibility of
the contractor to take insurance policy under Workmen’s Compensation Act, 1923 for each
labour engaged by the contractor. The Contractor will be responsible for nay deficiency of
safety measures to be adhered as stipulated in Annexure D. A Photocopy of the insurance
under workmen’s compensation Policy should be furnished to the Board. The policies should

be kept alive till completion of the contract.

The Contractor shall adhere to following Laws wherever applicable

1)Workmen Compensation Act, 1923,

2)Payment of wages Act, 1936,

3)Industrial Disputes Act, 1947,

4)Minimum Wages Act, 1948,

5)Factories Act, 1948,

6)Employees PF and Miscellaneous Act, 1952,

7)Payment of Bonus Act, 1965,

8)Payment of Gratuity Act, 1972,

9)Equal Remuneration Act, 1979,

10)Maternity Benefit Act, 1951,

11)Contract Labour(Regulation & Abolition) Act, 1970,

12)Industrial Employment (Standing Orders) Act, 1946,

13)Trade Unions Act, 1926.

14)Child Labour (Prohibition & Regulation) Act, 1986,

15)Inter-State Migrant Workmen'’s (Regulation of Employment &Conditions of Service)Act,
1979.

16)The Building and Other Construction workers (Regulation of Employment & Conditions of
Service) Act, 1996 and the Cess Act of 1996,

17)Employee State Insurance Act, 1982,

18)The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act,
1982,

19)The Bonded Labour System (Abolition) Act, 1976,

20)The Employer’s Liability Act, 1938.
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PART V
SPECIAL CONDITIONS

1)The works which are not covered in the BOQ, but required for this scheme should be
done by the contractor whenever required as supplemental works.

2)The Contractor shall pump or deliver additional quantity of water to the beneficiaries
during festivals, emergencies, etc as directed by the TWAD Board Officials for which no
additional payment will be made under the price schedule item no:1. The consumables
for disinfection will be paid as per the rate in the BOQ / supplied departmentally.

3)If the reporting Data furnished by the Data operator under the Contractor is found to be
False / Incorrect, necessary penalty (clause to be adopted) at the rate (as decided by
the Executive Engineer) of Rs. 1,000 per instance.

4)Online Entry of daily pumping quantity should be consolidated, cross checked by the
Supervisor/Technical Assistant and the data should be updated by the contractor in the
TWAD web page in consultation with the section officer.

5)The EB reading should be noted / EB Demand should be received from the respective EB
Section Office by the contractor and the same should be reported to the Section
Officer, TWAD Board without any omission/delay.

6)Every month, the Water Demand raised should be distributed to the respective
beneficiary of the TWAD Board and the acknowledgement of the demand should be
reported to the section officer, TWAD Board. Then the Cheque / DD for the respective
demand raised should be received from the beneficiaries and submitted to the Section
officer, TWAD Board without any omission/delay by the contractor.

7)Contractor shall do watering of plants, trees, grass, etc., in the premises under the scope
of this contract.

8)Any public representatives (Panchayat President, Union Chairman, District Chairman,
M.L.A, M.P or any other socially responsible approaches) in connection with water
supply problems they should be treated courteously and proper reply should be given.

9)No advance payment will be made.

10)Subletting of contract is not allowed under this contract.

11)Transfer of the contract is not permissible on any ground.

12)The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in
WP No. 11128 of 2022 should be implemented scrupulously.

1.The wages paid to the labourers should not be less than minimum wages.
2.In case the contractor engaged the labourers already worked in the CWSS, the wages already
paid to the labourers should not be reduced at any cost.

Note: Other Special conditions for the items of work to be carried out as per
the BOQ specifications and the corresponding deduction for the work
not required to be carried out for repairs and reconditioning works, etc.,
shall be included under special conditions by the Tender calling
authority.
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Part-VI
LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED
UNDER THIS CONTRACT - AS per Estimate
Note:

1)It is the responsibility of the tender calling authority to furnish the details of beneficiaries
and quantity of water to be supplied with respect to the scope of the work to be covered
under this O&M contract without any omission.

2)The details and categorisation of the Initial Reach, Middle Reach and Tail End beneficiaries
has to be clearly mentioned so as to process the payment as per the payment conditions.

3)Any additional condition necessary shall be included in the tender documents under Special
Conditions without detrimental to the interest of Board and the rules in force.

Name of Scheme : Operation and Maintenance of (1) CWSS to 85 Rural habitations
in Usilampatti and Chellampatti union in Madurai District, (2) CWSS to 99 Rural
habitation in Chellampatti and Vadipatti union in Madurai District, (3) Andipatti-
Sedapatti CWSS to 529 rural habitations, 1 Municipality and 4 Town panchayats
in Madurai and Theni District including repair and rectifications works for the
period From 16.07.2022 to 31.03.2023 (II call)
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Initial Reach Beneficiaries

Intermediate Reach
Beneficiaries

Tail End Beneficiaries

Total
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LETTER OF NEGOTIATION

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief Engineer of

Division/Circle/Region on

I/We agree to reduce the rates for the items in the BoQ as follows.

SI.No. Item No. In the BoQ Reduced rate/unit

Contractor Sd/-Chief Engineer, TWAD, MDU
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Forwarding Slip to The Lump sum Agreement No.

1. | Name of Work
2. | Estimate Amount
3. | Sanctioned in Original Estimate No.
4. | Revised Estimate No.
5. | Name of Contractor and Address
6. | Originalor Supplemental
7. | If Supplemental, Original Agreement No.
8. | Approximate value of work to be done under
this Agreement
9. | If this is Supplemental, approximate value of
works to be done under Original Agreement
10| If bids have been called for, is the lowest
tender accepted? If not reasons to be recorded.
11| Has the contractor signed the divisional copy of
TNBP and Its addenda volume brought upto
date
12| Is data furnished for all items of works noted in
the Schedule
13| Are the rates in Agreement within the estimate
rates / or schedule of rates / approved rates by
the SE whichever is less and the Lump sum
provision sufficient or likely to be exceeded.
Additional Information
A.Original Agreement
1.0riginal Agreement amount of tender
excess and percentage over the estimate
rate.
2.If concessional rate of EMD & SD have
been allowed ref. to sanction thereof
Contractor Sd/-Chief Engineer, TWAD, MDU
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B.Supplemental Agreement
1.Whether the approval of the competent
authority has been obtained for the rates
as required as per B.P.Ms.No.27/CMW/
dated 5.2.2002

2.If entrusted without tenders whether
sanctionis necessary with reference to
total value of work covered by the

supplemental agreement so far accepted.

Contractor

Sd/-Chief Engineer, TWAD, MDU
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Form of Agreement (Lump sum)

Articles of Agreement made this

Day of
between Thiru

hereinafter referred to as the contractor which expression shall where the context so admits include his
heirs, executors, administrators and legal representatives of the one part and the Tamil Nadu Water
Supply and Drainage Board represented by the Executive Engineer/ Superintending Engineer/ Chief
Engineer (hereinafter called the Employer) which expression shall where the context so admits include
its successors in office and assigns) of the other part. Whereas the contractor delivered to the

Employer the bid which was opened on -----

whereby the contractor offered and undertook to carryout the works
specified under this contract and allied work, i.e. (name of work)

In the State of Tamil Nadu in India, and provide the works, materials matters and things described or
mentioned in these presents at the prices set forth in the schedule annexed to such bid and the
contractor also undertook to do all extra and varied works which might be ordered as part of the
contract on the terms provided for in the conditions and specifications hereto annexed and the
Employer accepted such tender in pursuance where of the parties hereto have entered into this
contract.

And whereas the contractor in accordance with the terms of the said Bid has deposited in the Office of

the Engineer, TWAD,

-------- as performance security for the due and faithful performance by the contractor of this contract,
the sum of Rs,------------------ (Rupees

_________________ )

And whereas the contractor fully understands that on receipt of communication of acceptance of bid
from the accepting authority, there emerges a valid contract between the contractor and the
Employer represented by the Officer accepting the agreement and the bid documents, i.e.
invitation for bids, letter of application, bill of quantities and other schedules, general conditions of
the contract, technical specifications of the bid, negotiation letter, communications of acceptance
of bid, shall constitute the contract for this purpose and be the foundation off rights of both the

parties, as defined in clause 8.1 of "—Bid Documents "Now hereby agreed that in consideration
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of payment of the said sum of Rs. (Rupees ) or such other sum as may be
arrived at under the clause of the General conditions of the contract relating to payment by final
measurement at unit prices, the contractor shall and well within the time specified in his bid
thoroughly and efficiently and in a good workman like manner perform, provide, execute and do all
the works, materials matters of things incidental to or necessary for the entire completion of the
works specified under this contract and necessary works including all works shown in the drawings
hereinafter referred to or described or set forth the said specifications and schedule hereto annexed
and in accordance with such further drawings and instructions as the Engineer of the Board or
other Engineer duly authorised in that behalf (therein after) and in the annexed documents referred
to as the Engineer) shall at any time in accordance with the said schedule (Bill of Quantities) and
specifications provide and give together, with any alterations in the works or additions thereto, in
the time and manner in such schedule (Bill of Quantities) and specifications stipulated to the entire
satisfaction of the Engineer, the Employer for themselves and their successors convenient and
agree with the Contractor that during the progress of the works and on the completion of contract
to the satisfaction of the Engineer, the Employer shall and will from time to time on receiving the
certificates in writing of the Engineer pay to the contractor according to such certificates and the
terms of this contract the price or sum mentioned in such certificates as due to the contractor
under the terms of this contract subject nevertheless to deductions or additions thereto or the
reform which may be lawfully made under terms of his contract. It is hereby mutually agreed
and declared as follows.

a)All certificates or notice or orders for items or for extra varied or altered works which are
to be the subject of an extra or varied or altered works charge shall be in writing whether
so described in the contract or not and unless in writing shall not be valid or binding or be

of any effect whatsoever.

b)The term contract include these presents and the invitation for bid, bid documents, bill
of quantities and other schedules, general conditions, special conditions and specifications

hereto annexed and the plans drawings herein and hereafter referred to.

c)If the contractor claims that the decisions or the instructions of the Employer are
unjustified and that accordingly, he is entitled to extra payments on account thereof he
shall forthwith notify this to the Employer to record his decisions and reasons therefor in
writing and shall within two weeks state his claims in writing to the Employer thereafter.
The Employer shall thereafter within four weeks of the receipt of the claim, reply to the
points raised in the claim. Unless resolved by negotiation or discussions immediate
thereafter, within further four weeks the question of liability for such payment will be
treated as a dispute.

d)In the contract whenever, there is as discretion or exercise of will, by the Employer
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during the progress of the work, the mode or manner of the exercise of discretion shall

not be a matter for dispute.

e)The decision of the Employer shall be final conclusive and binding on all, Parties to the
Contract upon all questions relating to the meaning of specifications, designs, drawings
and instructions, and as to the quality of workmanship or material used on the work or
any matter arising out of or relating to the specifications, designs and drawings and
instructions concerning the works or the erection of or failure to execute the same arising
during the course of works. The above shall not be the subject matter of dispute and in
no case shall the work be stopped consequent on such a dispute arising and the work
shall also be carried out by the contractor strictly in accordance with the instructions of

the Employer.

f)In case any question, difference or dispute shall arise on ,matters other than clauses
(d) and (c) above and except any of the -excluded matters| mentioned in bid
documents touching the construction of any clause herein contained on the rights, duties
and liabilities of the parties hereto or any other way touching or arising out of these
presents, the same shall.

Settlement of dispute
Dispute Redressal Committee

In order to ensure a dispute Redressal mechanism, for tenders of value up to and Rs.1
Crore the Regional Technical Committee will be the " Dispute Redressal Committee"
in order to resolve any disputes between the Employer / Engineer — in charge
concerned and the contractor and the appeal committee is as mentioned below.

In order to ensure a dispute Redressal mechanism for tenders of value more than Rs.1 crore, a
Committee headed by the Managing Director/Joint Managing Director and consisting of
Engineering Director, TWAD Board and Engineering Director, CMWSS Board as Member, will
comprise the " Dispute Redressal Committee" for each package in order to resolve any

disputes between the Employer / Engineer- incharge concerned and the contractor

i) In the event of non settlement of any dispute by Dispute Redressal Committee
arising between parties here to in respect of any of the matter comprised in this
contract, the same shall be settled by a competent court having jurisdiction over the
place where contract is awarded and agreement is concluded and by no other court.

i) Provided always the contractor shall not except with the consent in writing of the
Engineer in any way, delay carrying out works in any such matter,question or dispute
being referred to court but shall proceed with the works with all the diligence and
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shall until the decision of the Employer and no award of Competent Civil Court shall
relieve the contractor of his obligations to adhere strictly to the instructions of the

Engineer with regard to the actual carrying out of the works.

a) Time shall be considered as essence of the contract and the contractor hereby
agree to commence the work immediately after taking over of site or signing the
agreement whichever happens earlier. The date of completion is March 31% of the
financial year 2022-23.

In witness where of the contractor
and the Employer on
behalf of the Board have caused their common seal to be affixed the day and year first above

written Signed, sealed and delivered by the said.

In the presence of
Signature of Contractor

Name and Seal.
Signature,
Name and Designation of Witness.

Signed by on behalf of TWAD Board.

Signed, Name and ENGINEER
Designation of WitnessTWAD BOARD

Contractor Sd/-Chief Engineer, TWAD, MDU
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DOWNLOADED CERTIFICATE

Certified that no correction/ alteration on the bid document as
found in the web site was made by me/us and I/we shall abide by all the

terms, conditions and specifications contained in the bid document.

Tenderer

Contractor Sd/-Chief Engineer, TWAD, MDU



