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GOVERNMENT OF TAMILNADU 
PUBLIC WORKS DEPARTMENT 

 

Office of the Superintending Engineer, P.W.D., 
Buildings (Construction & Maintenance) Circle , 

(Medical Works) Madurai – 02. 

Name of work : Construction of Maternity and 
Child Health block Building in 
Government Hospital at 
Ambasamudram in Tirunelveli 
District. 

Total Number of pages in this tender 

Document 

: 102  Pages  

Number of items  in schedule ” A” : 74  items including Sub items 

Tender shall be submit on or before 

3.00pm. on 

:  26.07.2022 
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¯Ôxய அ��Ü® 

 
 
 ¯åைவÜ®Ú ெதாைகைய ேதzய ேச�Ü®ÜபÚ�ரÕகளாகÚத±வதாÞ 

இ±Ûதாà ெடÙடß அ��Ü�à ெத��Úதப} ¤�Ü�டÜபØ©ãள 

ெசயäெபா�யாளß ெபய±Ô¤ அடமானÝ ெசÞத �åனேர ெடÙட±டå 

இைணÔக ேவÙ©Ý. அடமானÝ ெசÞவதäகான �ÙணÜபÚ�àைக 

ெயாÜப�Øடாà மØ©Ý ேபாதா«. தவ�னாà கÙ}Üபாக ெடÙடß கணÔxà 

எ©Ú«Ô ெகாãளÜபடா«, உடன}யாக தã´ப} ெசÞயÜப©Ý. 

 

  (ஒÜபÝ) 
                                                         கÙகா~Ü®Ü ெபா�யாளß,ெபாப«., 
                                                     கØடடÝ (க&ப) வØடÝ, (ம±Ú«வÜப~கã),  
                                                                          ம«ைர 
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ANNEXURE 

PARTICULARS TO BE FURNISHED BY THE TENDERER 
 
1. Name of the tenderer and address :  

2. Name of work   

3. Date of tender :  

4. Total value of tender : 

5. Details about E.M.D. enclosed for this 

tender and its validity : 
 Including the Goods and Services Tax 

 (GST) Amount 

6. Registered class of the tenderer with  

monetary limit and department in which 

registered.  Certified copy of the 

registration should be attached. : 

 
7. Recent work (details about name and 

place of work, value of the work etc., 

should be furnished) : 

 
8. Works under execution (details about 

name and place of work value of the 

work etc., should be furnished) : 

 

9. Command of labour in brief : 

10. Turnover of previous year (Particulars 

for a period of three consecutive years 

to be furnished) : 

 
11. Whether Income Tax clearance certificate 

is enclosed.   If not when it will be  

produced? : 

12. (i)    Sales Tax Registration Number : 

(ii)   Whether Sales Tax clearance 

certificate is enclosed? If not, when  

 it will be produced? : 
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13. In case of registered co-operative 

societies they should furnish name of 

the nominee with their credential details 

at the time of tender itself.  They should 

also certify, that the nominee of the 

society is not a registered contractor 

in the Dept. : 

 
14. TECHNICAL ASSISTANT DETAILS 

1. Name : 

 
Qualification certificate 

Experience certificate : 

 
2. Name : 

 
Qualification certificate Experience certificate 

 : 

 
OR 

1.    Name : 

If retired Civil Engineer, Designation  

and date of retirement (copy to be  

enclosed) : 

 
15. Any other details : 

 

NOTE :    The consent letter from the Technical Assistant proposed to be employed should be obtained 
and enclosed with the tender. 
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DECLARATION TO BE GIVEN BY THE UNEMPLOYED ENGINEER 
 
 

1. Name : 

2. Address : 

 

3. Age : 

4. Native place : 

5. District : 

6. Qualification : 

7. Year of passing : 

8. No. of years of employment : 

9. Name of the Division in which  

registered as an unemployed Engineer        : 

10. Date of registration : 

11. Class of contractor : 

Monetary Limit  

12. Previous experience in year 

a) Irrigation        b)   Head works  

c) Building          d)  Bridges  

e)   Others 

(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet) 

 

 

 

 

Contracts Name of work Value of work Period of work         Nomination of tender 
 
      (1)                          (2)                           (3)                             (4)                                   (5) 
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13. Annual turnover for first three years  : 

14. Solvency / Immovable / Cash : 

 

 

 

15. Tools and Plant owned : 

 

16. Was there any default in fulfilling terms   

of contract and result and penal action : 

 

17. Special remarks if any : 

 

 

 

 

 

Station   :        Signature and name of the 

Date      :            Unemployed Engineer  
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS TO CONTRACT 
APPENDED WITH T.N.B.P. 

 
1.  POSTAL TENDERS : 
1.1) The contractor may have the option to present the tender directly or to send registered  
            post acknowledgement due; on or before the last date for receipt of tenders.  
1.2) In case of sending tenders by registered post acknowledgement due it is the responsibility of the  
        tender himself to despatch the tender sufficiently early so as to reach the tender opening authority  
         before the date and time notified in the tender notice for opening of tenders. 
1.3) No representation appeal of any kind will be allowed against belated receipt of tenders by post  
          beyond the notified date and time or loss in transit etc. 
2.  E.M.D  

The acceptance of EMD in various approved forms duly pledge in favour of the Executive Engineer concerned 
is subject to the specific condition that the successful tenderer should pay the Security Deposit (including 
E.M.D) in the form of small savings scripts\ deposits\Accounts in lieu of other mode of payment for E.M.D.  If 
offering Indravikas patras, the Contractor should note his name in the back side of the said patras and to 
furnish a letter stating that he is submitting the Indravikas patras of such Indira Vikas Patras will only be taken 
for calculation. 

3.  SECURITY DEPOSIT : 
         In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of contract minus the 
E.M.D. already remitted) will be collected at one time only. equivalent to 2% of the contract value including GST 
Amount ) 

The Security Deposit can be paid to the contractor asking them to invest the amount so paid in small   
savings scripts and to hand over to the Executive Engineer concerned by pledging them in his favour,  
subject to the condition that unless the contractor remit the security deposit in small savings scripts   
(which will be returned after observing the rules in force), their further bill to the work carried out by  
them will not be paid. 
Additional security deposit will have to paid by successful tenderer if called for, 
Irrevocable bank guaranty in the prescribed form shall be accepted towards security deposit retention  
money also (G.O.Ms.No.283/PW(G2)Dept./Dt.21.05.99). 
 
4.  QUANTITY RATES BY TENDERER : 
      The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the Works 

described in the Bill of Quantities excluding GST along with sum of the quoted tender value excluding GST at 

the end (both in figures and words). 

5.  WITHHELD AMOUNT : 
 

The withheld amount @5% percent be recovered from each bill based on the value of work done. 
 

6.   CLAIMS OF CONTRACTORS ON ACCOUNT OF LOSSES DUE TO UNPRECEDENTED FLOODS  
      AND OTHER ACTS OF GOD : 
 

The work executed by the contractor under this contract shall be maintained at the contractor’s risk until 
the work is taken over by the Executive Engineer.  The Government shall not be liable to pay for, any loss of 
damages occasioned by or arising out of fire, flood, volcanic eruption, earth quakes, other convulsions of nature 
and all other natural calamities, risks arising out of acts of God during such period and that the option whether to 
take insurance coverage or not to cover such risks is left to the contractor. 
 
 
 

Contractor                          Superintending  Engineer,P.W.D., 
                                                                                      Buildings (C & M) Circle,(Medical works) 

                      Madurai – 625 002 
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7.  STANDARD SPECIFICATIONS : 
 

For detailed description of various items of work to be executed in addition to the brief description given in the 
schedule and for the rights and obligations of the Contractors etc, the attention of the contractors is invited to Tamil 
Nadu Building practice which should be followed in all respects both in letter and spirit.  The materials used, the 
workmanship, the mode of execution of the work etc., should conform to relevant specification of TNBP or Indian 
Standard Specifications as may be specified. 
 
8.  SAFETY CODE : 
 

The safety measures and all amenities for the labours shall be made by the Contractor at his cost as indicated 
in the safety code vide appendix to General Conditions to Contact and clause 34,35 and 42.1 to 42.6 of General 
Conditions to Contract. 
 
9.  RETENTION OF 2½% FOR ONE YEAR  : 

In case of contract for construction of building either permanent or semi Permanent buildings, a sum equivalent 
to 2½ % of the value of work done will retained with the Government for a period of one year reckoned from the date of 
completion of the work in order to enable the departmental officers to watch the effect of all seasons on the work done 
by the contractor.  The amount so retained with the Government will be refunded, only on expiry of one-year period 
referred to above and on execution of indemnity bond by the contractor for further period of four years.  

 
The contractor shall be liable to set right all defect arising out his faulty Execution of sub standard work notice 

during the above five years period at his cost (G.O.Ms.No.283/PW(G2) Dept. / Dt.21.05.99). 
           In addition to the aforesaid security deposit, retention amount shall be deducted from the running account bills, a 
sum equivalent to 5% (Five Percent) of the total value (including the Goods and Services Tax (GST) Amount for all the 
running account bill) of each bill as retention money  
Out of the 5% retention amount, 2½ % (Two and half Percent) of the total value of the work so far executed will be 
released to the contractor on payment of final bill, and in the final bill, the Goods and Services Tax (GST) amount 
retained in previous payment has to be released to the contractor without interest . 
          And the balance 2½% will be retained for a period of --- year reckoned from the date of completion of the work, 
as all defects shall have been made good according to the true intent and meaning hereof, whichever shall happen last   
The retention money of 2½% including GST (Two and a Half Percent) of the total value of contract after deducting any 
amount due to the Department, shall be refunded to the Bidder without interest after the defects liabilities attached to 
the contract is over. 
 

10)  CIVIL CONTRACTOR 
 1)  The Civil Contractor should furnish an undertaking from the Electrical Engineer who is having electrical License 

issued from Electrical Licensing Board, Government of Tamil Nadu stating that the concerned electrical works will be 
executed under his supervision. 
11) ELECTRICAL CONTRACTOR 

2) The Electrical Contractor has engage qualified Civil Engineer with good credentials in Civil Engineering works. 
3) The Electrical Contractor have to produce consent letter from the Civil Engineers stating that they are link to work 

in the particular site. 
4) The Electrical Contractor can participated in Civil works also up to their eligibility in electrical work according to 

the calls under which they have been registered. 
 
 
 

Contractor                            Superintending  Engineer,P.W.D., 
                                                                                         Buildings (C & M) Circle,(Medical works) 

                        Madurai – 625 002 
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GOVERNMENT OF TAMH.NADU 

PUBLIC WORKS DEPARTMENT 

Office of  the Superintending Engineer, P.W.D., Buildings (Constn  & Maintce) Circle (Medical works) 

Madurai   

Name of work :  Construction of Maternity and Child Health block Building in Government Hospital at  
                          Ambasamudram in Tirunelveli District. 
 
Last Date for receipt of tender:      26.07.2022 upto 3.00 PM 
 
Date and time of opening   :           26.07.2022 at 3.30 PM  (Pre Qualification Application only) 
 
E.M.D. to be remitted          :      Rs.2,66,200/-(Rupees Two Lakh sisty six thousand  two hundred only)  
                                                     including the Goods and services Tax (GST) Amount 
 
                                                 
Mode of E.M.D. to remitted: In the shape of Demand draft of the Nationalized and  
                                          Scheduled banks drawn in  favour of Executive Engineer  
                                          concerned and National Saving script / Deposit / Accounts of postal  
                                          Department  pledged in favour of the Executive Engineer concerned.  
Note : 

1. The tender and E.M.D. should be enclosed in separate covers, both the covers should then be 
submitted In a common sealed cover.   All the three covers should be sealed. Tenders not submitted 
In sealed cover will be summarily rejected. 

 
2. The rate In words and figures for each item of schedule should be furnished by the tenderer without 

fall In appropriate columns.    Corrections scribbling  overwriting and erasing (should be avoided as 
far as possible) should be attested by the contractor. 

 
3. The total value of each Item of work should be worked out and entered in the amount column.    

Proper care must be taken in working out the value of each item of work taking Into account the 
unit for which the rate is quoted and the quantity of work to be done under the Item. 

 
4. The total of each page should be noted at the end of each page and carried over to 

next page.   The grand total value of the tender should be worked out and furnished at the end, 
both In. words and figures. 

 
5. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the 

Works described in the Bill of Quantities excluding GST along with sum of the quoted tender value 
excluding GST at the end (both in figures and words). 

 
6. The Tenderer shall quote the rates excluding GST for the quantity and units specified under matric 

units under schedule. 
 

Contractor                           Superintending  Engineer , P.W.D., 
                                                                                     Buildings (C & M) Circle,(Medical works) 

                                        Madurai – 625 002 
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FOR SPECIAL ATTENTION OF THE TENDERER 

 
1. Proof of registration in P.W.D. as a contractor shall be attached with the tender. 

 
2. Current Income Tax clearance certificate shall be enclosed with the tender, 

 
3. The Tenderer should furnish the, Copy of Goods and Services Tax (GST) Registration No.  
 
4. E.M.D. will be accepted in the shape of chalan, Deposit at call receipt, Demand Draft of 

the Nationalized and Scheduled banks drawn in the name of Executive Engineers concerned and 

National Saving Scrip/Deposit/Accounts of Postal Department pledged in favor of the Executive 

Engineer concerned Indravikas patras are acceptable. The tenderer should write in the  back   of 

Indrayikas   Patra  his   name   and   address.      He   should   also give an undertaking to the 

Executive Engineer in writing that the Indravikas patras bearing relevant register number are 

submitted as E.M.D. No other mode of payment will be accepted. 

 
5. The successful tenderer should convert the E.M.D. already deposited and additional security deposit 

if any required for the fulfillment of contract into National Savings Certificates / Accounts pledged in 

favour of the Executive Engineer concerned, 

6. The following particulars shall also be furnished by the contractor along with the tender. 

a) List of details of works executed by the contractor with their value. 

b) A list of details of work under execution by the contractor with their values. 

c) Annual turnover of the last one year (necessary certificate to the effect issued by the 

respective bank shall be attached) 

 
7. The lowest tenderer when informed that his tender is under consideration shall have to furnish PERT 

CHART in the proper form with in a week from the date of receipt of letter calling for PERT CHART. 

The PERT CHART should confirm to the department time schedule for the completion of the work 

furnished in the tender notice.   If the PERT CHART is not received within a week from the date of 

communication, his tender will not be considered. 

 
8. The tender documents will be issued to the contractors registered in Public Works Department in the 

appropriate class. 

 

 

Contractor                           Superintending  Engineer , P.W.D., 
                                                                                     Buildings (C & M) Circle,(Medical works) 

                                     Madurai – 625 002 
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SPECIAL INSTRUCTION TO THE TENDERERS 

1. The Tenderer should carefully go through the tender schedule and quote their rates for all items. 

2. The rates should be filled in neatly in figures and in words and taking into account the metric 
units specified in the tender, scribbling, over writings and erasing should be avoided as far as 
possible. 

3. The amount of each item of work should be worked out. Proper care must be taken in working out the 

amount of each item of work taking into account the unit for which the rate is quoted and the 

quantity of work to be done under the item. 

4. The total for each page should be arrived at and, carried out to every page and the grand total 

value of work should be worked out and shown at the end.And the Tenderer shall quote the 

rates and prices (both in figures and words) for all the items of the Works described in the Bill of 

Quantities excluding GST along with sum of the quoted tender value excluding GST at the end (both 

in figures and words). 

5. The tender should be submitted along with a covering letter giving full details, as called for in the 

tender notice together with the copy of letter registering them into the appropriate class. 

6. In case the tenderers who are eligible for confessional Earnest Money Deposit and accordingly they 

should furnish the reference No. and date in which the concession was granted to them A copy of 

the aforesaid reference may be enclosed along with the tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with the tender or the 

tender in which the Income Tax clearance certificate for the current year was submitted to this office 

should be specified. 

8. Details of previous work done by the Tenderers covering the cost of the work, the agreement, No. 
date, department in which the work was carried out, etc., should be furnished so as to assess 
the previous experience of the tenderers.  Year wise details should be furnished so as to see that 
these tenderers have minimum experience of major building. 

9. List of various machinery and other equipments at the tenderers disposal for use in the 

execution of the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender.  The tenders submitted without 

filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the conditions. 

 

 
Contractor                          Superintending Engineer , P.W.D., 

                                                                                     Buildings (C & M) Circle,(Medical works) 
                                        Madurai – 625 002 
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SPECIAL CONDITION  

 

Add New Conditions for Goods and Services Tax (GST)  
 

              The Government of India has notified vide Notification No. 20 / 2017 – Central Tax 
(Rate), dated 22nd August, 2017 and Notification 21 No.24 / 2017 – Central Tax (Rate), dated 21st 
September, 2017, the concessional rate of the Goods and Services Tax (GST) at 12% [CGST at 6% 
+ SGST at 6%] is leviable for any Government Contract, whether Civil or Electrical, irrespective of 
the Goods and Services Tax (GST) rate applicable on purchase of goods used in the execution of 
Government Contract.  
         And the GST amount will be calculated at 12% from the sum of total tendered value quoted 
by the tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST rate 
applicable from time to time as recommended by the GST Council  
“All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for 
any other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder”  
INPUT TAX CREDIT (ITC)  
      a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the 
Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions 
undertaken by State Government shall be treated neither as supply of goods nor a supply of 
service.  
        b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every 
registered persons may be entitled to take the credit of eligible input tax, as self-assessed, in his 
return and such amount shall be credited on a provisional basis to his electronic credit ledger.  
    c) As per PWD Revised SoR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the 
Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this Contract 
Work.  
TOTAL TENDER PRICE  
7. The total tender price will be the cumulative of value quoted for construction (Total Basic Rate 
+ GST),  
The amount of EMD is fixed at 1% of the contract value of work put to tender (including the GST 
Amount)” 
NEGOTIATIONS  
 The lowest tenderer will be identified who quotes lowest total tender price which including GST as 
per the clause ……. Negotiation of rates will be made only with the lowest tenderer for reducing the 
quoted rates and the negotiation will be made for the rates quoted to the items in the construction 
part alone and not for GST amount.”  
“After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum of 
the Negotiated tender value (excluding GST) for construction Cost specified in the BOQ, subject to 
GST rate applicable from time to time as recommended by the GST Council  
AWARD OF CONTRACT  
              To be substantially responsive to the bidding documents and who has offered the lowest 
evaluated total tender price (Total Quoted Value including the Goods and Services Tax (GST) 
Amount). 
MINIMUM CRITERIA FOR QUALIFICATION  
         The Applicant should produce Income Tax Clearance Certificate valid for the current period, 
„VAT  Verification Certificate (i.e. previous assessment year) and „TIN� number having validity 
and copy of Goods and Services Tax (GST) Registration No. 
WORK EXPIERNCE  

The applicants should have completed two similar nature of Medical works at least in Past 5 Years 

 

Contractor                          Superintending  Engineer , P.W.D., 
                                                                                     Buildings (C & M) Circle,(Medical works) 

                                        Madurai – 625 002 
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APPENDIX - 1 
TENDER NOTICE  

(As amended in GO. M.S. No. 618/PW. Dt. 30.04.85) 
 

                 on behalf of the Governor of TamilNadu, Tenders will be received by the Superintending 

  Engineer, Buildings Construction & Maintenance Circle, P.W.D.(Medical works), Madurai– 625 002 at  his office     

  upto 3.00 PM on 26.07.2022 for the work of  Construction of Maternity and Child Health block Building 
in Government Hospital at Ambasamudram in Tirunelveli District. The tenders should be in the prescribed 

form obtainable from Superintending Engineer's PWD, Buildings (Construction& Maintenance) Circle (Medical 

works), Madurai–625 002. The tenders  will be opened by the Superintending Engineer at 3.30P.M. on the same 

day at the  place  aforementioned. 

1. The tenderers or their agents are expected to be present at the. time of opening of tenders. The 
tender receiving officer will on opening each tender prepare a statement of the attested and 
unattested corrections therein and hand it over to the tenderer concerned and initial all 
corrections in the presence of the tenderers. If any of the tenderers or their agents finds it 
inconvenient to be present at the time, then in such a case, the tender receiving officer will on 
opening the tender of the absentee tenderer, make out a statement of the unattested corrections 
and communicate it to him. The absentee tenderer shall then accept the statement of the 
corrections without any question whatsoever. 
 

2. Tenders must be submitted in sealed covers and should be addressed to the Superintending 
Engineer, P.W.D. Buildings (Construction & Maintenance) Circle.(Medical works), Madurai – 625 
002  the   name of the tenderer and name of the work being noted on the Cover. If the tender is 
made by an individual, it shall be signed with his full name and his address shall be given. If it is 
made by firm it shall be signed with the copartnership, name by a member of the firm who shall 
also sign his name and the name and address of each member of the firm shall be given. If the 
tender is made by a corporation it shall be signed by a duly authorised officer who shall produce 
with his tender, satisfactory evidence of his authorisation. Such tendering corporation may be 
required, before the contract is executed, to furnish evidence of its corporate existence. 
 
 

3. Each tenderer must also send a certificate of Income Tax Verification from the appropriate 
Income Tax authority in the form prescribed therefore. The certificate will be valid for one year 
from the date of issue for all tenders submitted during the period. 
In the case of proprietary or partner firm it will be necessary to produce the certificate 
aforementioned for the proprietor or proprietors and for each of the partners as the case may be. 

     If the tenderer is a registered Public Works Dept. Contractor and if a certificate for the current      
     year had already been produced by him during the calendar year in which the tender is made, it      
     will be sufficient, if particulars regarding the previous occasions on which the said certificate was  
     produced, are given. 
 
           All tenders received without a certificate aforementioned will be summarily rejected. 
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4. Each tender must pay an Earnest Money, Deposit a sum of Rs.2,66,200/- (Rupees Two Lakhs 
sixty six thousand two hundred only) including the Goods and service tax (GST) either in the 
form of N.S.C. pledged in favour of the Executive Engineer. P.W.D., Buildings (C&M) Division, 
(Medical works) Tirunelveli or in any other form as may be approved by the State Govt. from time to 
time as per para 155 of T.N.P.W.D. Code. This E.M.D. will be refunded to the unsuccessful tenderer on 
application after intimation is sent of rejection of the tender or at the expiration of three months from 
the date of tender whichever is earlier. The refund will be authorized by the Superintending Engineer / 
Executive Engineer. The E.M.D. will not be received in cash or currency notes by the PWD Officers. 

5. The EMD should be remitted in the shape of Small savings scripts, Deposits, Pass Books NSC KVP. If 
the Earnest money is remitted in the shape of National savings certificates and KVP., it must be Pledged 
In favour of the concerned Exertive Engineer. If the EMD in the shape of NSC or KVP is not 
pledged the tender will be summarily rejected. 

6. The EMD will not carry any interest. It will be dealt with as provided in the tender. 

7. The acceptance of EMD in various approved forms duly pledged in favour of the Executive 
Engineer concerned is subject to the specific condition that the successful tenderer should 
pay the Security Deposit including EMD in the form of small savings scrip. Deposits account in lie of 
other mode of payment made for EMD before acceptance of the tender..  

8. The tender will remain valid for a period of 90 days  from the last date of receipt of tender. The 
validity period can be extended further if the contractor gives his consent in writing specifying the 
period of extension. 

i) The tenderer whose tender is under consideration, shall attend the Superintending Engineer's 
office before the end of the period specified by written intimation to him. In case, the tenderer fails to 
attend the office before the end of the specified period, his tender will not be considered. He shall 
forthwith upon intimation being given to him of acceptance of his tender, by the officer duly 
authorised in his behalf under article 299 (1) of the constitution hereinafter called "The accepting 
authority," make security deposit of 2% of the value of contract in one of the forms prescribed in 
Tamilnadu Public Works Account Code (ie) by taking into account of the amount of EMD already 
deposited with the tender it would be sufficient to pay the balance amount to make up the 2% of the 
value of contract for the purpose of Security deposit. However, the security deposit of one percent of 
the estimate cost of work can be deposited as one time deposit by the  contractor. The security 
deposit together with earned Money Deposit and the amount withheld according to clause 64-1 of 
General conditions of Contract shall be retained as Security for the fulfilment of contract. It a cash 
Security Deposit is made by the contractor, he shall follow the procedure laid down in the proceeding 
paragraph for payment of Earnest Money Deposit and such deposit shall not bear interest 

ii)   An additional Security deposit of 1 % of the value of the contract in one of the forms prescribed 
above will be remitted by the successful tenderer, if called for by the tender finalising authority. 

iii) On receipt of written communication of acceptance of tender, if the tenderer fails to pay the 
requisite security deposit within the period specified in the written communication or backs out 
from the tender or withdraws his tender, the Earnest Money Deposit shall be forfeited to the 
Govt. 

If the contractor fails to carryout the contract, after paying requisite deposits, then he will be 
liable for the excess expenditure if any incurred to complete the work as contemplated in the 
General Conditions of Contract. 
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(iv) It shall be expressly understood by the tenderer that on receipt of written communication of 
acceptance of tender by the tenderer there emerges a valid contract between the Governor of Tamil 
Nadu and the tenderer, for execution of the work without any separate written agreement. For this 
purpose the tender documents ie., tender notice, tender offered by the contractor, General 
Conditions of Contract, special conditions to the contract, correspondence, written communication of 
acceptance of tender etc., shall constitute a valid contract and that will be foundation of the rights 
of the both the parties to the contract. 

Provided that it shall be open to the accepting authority to insist execution of any written 
agreement by the tenderer, if administratively considered necessary or expedient. 

 

9. The tenderer shall examine closely the Tamilnadu Building practice and also the General Conditions 
of Contract contained therein, and sign the divisional office copy of the Tamil Nadu Bldg., Practice and 
its addenda volume in token of such study before submitting his tender unit rates, which shall be for 
finished work in situ. He shall also carefully study the drawing and addl. specifications and all the 
documents connected with the contract. The Tamilnadu Bldg., practice and other connected documents 
with the contract such as specifications, plans, descriptive specifications sheet regarding materials etc. 
can be seen at any time between 11.00 a.m. and 5.00 p.m. on office, days in the office of Suptg. Engr. 
P.W.D. Buildings (Construction & Maintenance) Circle.(Medical works)- Madurai – 625 002 

10. A copy of the set of contract documents can also be had on payment of Rs.15000/- including the 
Goods and Service Tax(GST) for each set inclusive of Value Added Tax . 

11. The tenderers attention is directed to the requirement for materials under the clause "Materials and 
workmanship" in the General Conditions of Contract. Materials confirming to the ISI. Standards shall be 
used on the work, and the tenderer shall quote his rates accordingly. 

12. Every tenderer is expected before quoting his rates, to inspect the site of the proposed work'. He 
should also inspect the quarries and satisfy himself about the quality and availability of materials. The 
name of quarries and kiln etc. where from certain materials are to be obtained will be given in the 
descriptive specification sheet. The best class of materials to be obtained from the quarries or other 
source defined shall be used on the work.  In every case the materials must comply with the relevant 
standard specification.  Samples of materials as called for in the standard specification or in the tender 
notice or as required by the Executive Engineer shall be submitted for Executive Engineer's approval 
before the supply to site of work is begun. If the contractor after examination of the source of materials 
defined in the descriptive specification sheet is of the opinion that materials complying with the standard 
or other specification of the contract cannot be obtained in quality or sufficient quantity, from the source 
defined in the descriptive specification sheet, he shall so state in his tender and state where from he 
intends to obtain materials, subject to the approval of the Executive Engineer. 

The Govt. will not, how ever, after acceptance of contract rate pay any extra charges for lead or for 
any other reasons, in case the contractor is found later on to have misjudged the materials 
available. Attention of the contractor is directed to the "General Conditions of Contract" regarding 
payment of seignior age tolls etc. 
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13. The tenderer's particular attention is drawn to the sections and clause in the General Conditions of      
       Contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 

2. Carriage 

3. Construction plant 

4. Water and Lighting 

5. Cleaning up during progress and for delivery 

6. Accidents 

7. Delays 

8. Particulars of payment. 

The contractor should closely peruse all the specification clauses which govern the rates which he is 
tendering. 

14. A schedule of quantities accompanies this tender notice.   It shall be definitely understood that the Govt. 
does not accept any responsibility for the correctness or completeness of this schedule and that this 
schedule is liable to alterations by omissions deduction or additions at the discretion of the Executive 
Engineer Building Construction & Maintenance Division (Medical works)-Tirunelveli or the 
Superintending Engr. P.W.D. Buildings Construction & Maintenance Circle (Medical works) - 625002  as set 
forth in the conditions of contract. The tenderer will, however base his lump sum tender on this schedule of 
quantities. He should quote specific rates for each item in the schedule and the rates should be in rupees 
and in sums of five paise.  The rates should be written both in words and figures and the units words.  The 
tenderer should also show the totals of each item and the grand total of the whole contract and quote in the 
tender a lumpsum of which he will undertake to do the whole work subject to the conditions of contract such 
lumpsum agreeing with the total amount of Schedule A.  The schedule accompanying the lumpsum tender 
shall be written legibly and free from erasures, over writings, or conversion of figures.  Corrections, where 
unavoidable should be made by crossing out, initialing dating and rewriting. 

15. Tenderers offering a percentage deduction from or increase on the estimate amount except in the case 
of tender for maintenance and repair works called for specifically under percentage rate tender system 
and those not submitted in proper form or in due time will be rejected.  

16. The tenderer should workout his own rates, without reference being made to the Public Works Dept. 
schedule of rates or the public works department estimate. However in case of tenders called for under 
% rate tender system the tenderer should workout his own rate but quote his percentage rate above or 
below the total estimated cost of the work of the department indicated in the tender schedule. 

17. The price at which and the sources from which certain particular materials shall be obtained by the 
contractor are given at the end of the schedule accompanying the tender form. Tenderer must accept 
the materials at these prices and shall quote their price for finished works accordingly. Notwithstanding 
any subsequent change in the market value for these materials, the charges to the contractor will remain 
as originally entered in the written contract.   No cent age or incidental charges will be borne by Govt. in 
connection with this supply. 
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18. The attention of the tenderer is directed to the contract requirements as to the time of beginning of work 
the rate of progress and the dates for the completion of the whole work and several parts. The following rate 
of progress and proportionate value of works done from time to time as will be indicated by the Executive 
Engineer's certificates of the value of work done will be required. Date of commencement of the programme 
will be the date on which the site (or Premises) is handed over to the contractor. 
 

Period after date of Commencement 
Percentage of work complete 

(Based on contract lump sum amount) 

               1st Three Months 20.00% 

               2nd Three Months 20.00% 

               3rd Three Months 20.00% 

               4th  Three Months 20.00% 

               5th  Two Months 20.00% 

TOTAL                        100.00% 

(Total  Fourteen Months) 

  

Note :   The period to be entered in col. 1 for the purpose of following the rate of progress may be fixed by the 

Superintending Engineers or Executive Engineer to suit each case. 

15. No part of the contract shall be sub-let without written permission of the Executive Engineer nor shall 
transfer be made by power of attorney, authorising others to receive payment on the contractor's behalf. 

16. If further necessary information is required the Executive Engineer of the division will furnish such but it 
must be clearly understood that tenders must be received in order and according to instructions. 

17. The Superintending Engineer or other sanctioning authority reserves the right to reject any tender or all 
the tenders . 

18. The tenderers who are themselves not professionally qualified shall undertake to employ Qualified 
technical men at their cost to look after the work.   The tenderers should state in clear terms whether 
they are professionally qualified or whether they undertake to employ technical men required by the 
department specified in the schedule below for the work.  In case the selected tenderer is professionally 
qualified or has undertaken to employ technical men under him, he should see that one of the technically 
qualified men is always at the site of the work during working hours personally checking all items of 
works and paying extra attention to such works as may demand special attention (e.g.) reinforced 
concrete works etc. 

(The norms for the employment of technical Assistant and penalty for non-employment of such technical 
Assistant etc, is furnished in the format below) 
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ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 
 

The tenderer who himself is not professionally qualified should undertake to employ qualified 
technical men at his cost to look after the work. The tenderer should state in clear terms whether he 
undertakes to employ technical men required by the Department specified in the Schedule below for the 
work. In case the selected tenderer is professionally qualified or has undertaken to employ. Technical men 
under him he should see that one of the technically qualified men is always at the site of work during working 
hours, personally checking all items of works and paying extra attention to such works as may demand 
special attention eg.   reinforced cement concrete works etc. 

Employment of Technical Personnel 
 
1.   From one to Rs. 5.00 Lakhs 1) One Diploma Holder in Civil Engineering 
  (or) 
 2) Not less than one retired Junior Engineer 
2.   From Rs. 5 to 10 lakhs 1) One B.E., (Civil) 
  (or) 
 2) Equivalent Degree holder 
  (or) 
 3) Not less than one retired Sub Divisional 
  Officer AEE / ADE 
  (or) 
 4) One Diploma Holder with three years 
  experience. 

3.   From Rs. 10 to 25 lahs 1) One B.E., (Civil) with 3 years experience 

           plus ONE DIPLOMA Holder in Civil Engg. 
(or) 

2) Equivalent Degree holder with 3 years 
experience plus one Diploma holder in 
Civil Engg. 

(or) 
3) Not less than one retired Sub-Divisional 

Officer plus one Diploma holder in Civil 
Engg. 

(or) 
4) Two diploma holder in Civli Engg. with 3 

and 5 years experience respectively. 
  
        1)    One B.E., Civil with 3 years experience  

plus two diploma holders in Civil Engg. 
(or) 

2) One B.E., (Civil) with 3 years experience 
plus two retired Junior Engineers. 

(or) 

4.   From Rs. 25 to 50 lakhs 
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3) Equivalent degree holder with 3 years 

experience plus two Diploma holders in 
Civil Engg. or Two retired Junior Engineers 

(or) 
4) One retired Sub Divisional Officer (AEE 

or ADE) Plus two diploma holders in Civil 
Engg. or one retired SDO (AEE or ADE) 
Plus two retired Junior Engineers 

 
5. Above Rs. 50 Lakhs                                  1)     To be examined in individual cases   
                                                                                 depending   upon the nature of work and the   
                                                                                 technical skill  involved and defined in the   
                                                                                 tender notice  regarding the No. of qualified   
                                                                                  technical personnel   to be employed by the   
                                                                                 contractor                                                                                                

 
 

6. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be levied in case 

of default on the part of contractors in the norms mentioned above. 

 

7. The employment of Technical Assistant should be based only on the value of contract. Engineers with 

Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable to 

supervise the Civil Engineering works because of their experience in Civil Engineering field. 

 

8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when the work is 

kept in abeyance due to valid reasons and during such period in the opinion of the Executive Engineer, 

the employment of Technical Assistant is not required for the due fulfillment of the Contract. 

 

9. A movement register should be opened and maintained for Technical Assistants employed by the 

Contractor or for the Technically qualified contractor. The Technical Assistant or Technically qualified 

Contractor should note the arrival and the departure timings every day along with their initials. Such 

Register should be produced during inspection of the Inspecting Officers. 

10. Without prejudice to the generality of the above clause the contractor shall during the currency of the 

contract, when called upon by the Engineer-in-charge engage and also ensure engagement by the Sub 

Contractors and others employed by the contractor in connection with the work such number of 

apprentices in the category mentioned, below and for such period, as may be requited by the Engineer-

in-charge. The Contractor shall train them as required under the Apprentices Act 1961 and the rules 

made there under and shall be responsible for all obligations of the employer under the said act 

including the liability to make payments to apprentice as required under that said act. 
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19. Deleted.. 

20. A tenderer submitting a tender which the tender accepting authority considers excessive and/ or 
indicative of the insufficient knowledge of current prices or definite attempt at profiteering will render 
himself liable to be debarred permanently from tendering or for such period as the tender accepting 
authority may decide. The tender rates should be based on the controlled price for materials - price 
permissible for the tenderer to charge a private purchaser under the provision of clauses 8 of hoarding 
and profiting prevention ordinance 1943 as amended from time to time and on similar principles in 
regard to labour and supervision in the construction. 

21. The contractor should offer employment to ex-toddy tappers as far as possible. 
Note: This paragraph should be scored out if the cost of work involved is less than Rs, 10,000/- 

 

22. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and orders 
issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and 
the competent authority, may at his discretion, cancel the contract or invoke any of the penalties for the 
breach of contract provided in the conditions of agreement. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the Act. Contractor shall, 
during the currency of the contract, ensure engagement of the apprentices in the categories mentioned 
below who may be assigned to him by the Director of Employment and Training/State Apprenticeship 
Adviser, Tamil Nadu. The contractor shall train them as required under the Apprentices Act 1961, and 
the rules made there under and shall be responsible for all obligations of the employer under said Act 
including the liability to make payments to the apprentices as required under the said Act. 

 

Value of contract  Category No. to be appointed 

Rs. 1.00 lakh and upto 
Rs. 1.30lakhs 

1. 
2. 

Building Constructor 
Brick layer 

1
 
1 

Above Rs. 1.30lakhs and upto 
10.00 lakhs 

1. 
2. 
3. 

Building Constructor 
Brick layer Diploma 
holder in Civil 
Engineering 

1
  
1 

1

Above Rs. 10 lakhs and upto 
50.00 lakhs 

1. 

2. 

 

Building Constructor Brick 
layer B.E., (Civil) or 
equivalent degree holder 

1
 
1 

 

"Unless the contractor has been exempted from engagement of apprentices by the Director of 
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That contractor 
had discharged his obligation under the said Act, satisfactorily should be obtained from the Director of 
employment and Training/State Apprenticeship Adviser" and the same should be produced by the 
Contractor for final payment. 
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23. In the case of contracts for construction of buildings either permanent or semi permanent buildings, a 
sum equivalent to 2 1/2% of the value of work done will be retained with the Govt. for a period of one 
year reckoned from the date of completion of the work in order to enable the departmental officers to 
watch the effect of all seasons on the work done by the contractor.  The amount so retained with the 
Govt. will be refunded only on the expiry of one year period referred to above and on execution of 
Indemnity bond by the contractor for a further period of four years. The contractor shall be liable to set 
right all the defects arising out of his faulty execution or sub standard work noticed during the above five 
years period at his cost. 

 

24. A statement giving particulars of equipment resources that will be put at the disposal of the work under 
the following classification should accompany the tender. 

 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b) Organisation 

(i) Technical & (ii) Unskilled 

 

25. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. to be 
specified in the tender) will receive preferential consideration. The tenderers are requested to report on 
their covering letter. 

 

26. The Superintending Engineer reserves to himself the right of allotting the different sub works to the 
different contractors or to one and the same contractor as he may decide after the receipt of tenders. 

 

27. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the Works 
described in the Bill of Quantities excluding GST along with sum of the quoted tender value excluding 
GST at the end (both in figures and words).. 

 

28. No seigniorage shall be charged where due for materials quarried from the PWD or other Govt. 
Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain access to 
quarries approved by the Executive Engineer.   No plotrent will be charged for  materials stocked on 
Govt. land during the course of construction provided all such materials are removed within one month 
after the work is completed. 

 

29. Seigniorage or charges due for the use of private quarries and private land shall be paid by the 
contractor. 

 
 
 

Contractor                      Superintending  Engineer , P.W.D., 
                                                                                              Buildings (C & M) Circle, 

(Medical works) 
Madurai – 625 002 
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II.   TENDER 

To 
His Excellency the Governor of Tamilnadu,   
represented by the  
Superintending Engineer, PWD 
Buildings Construction & Maintenance Circle,  
(Medical works) 
Madurai – 625 002. 

Sir, 

1. I/We do hereby tender and if this tender be accepted undertake to execute the following work viz, as 
shown in the drawings and described in the specification deposited in the office of the Circle/Division 
with such variations by way of alterations or additions to and omission from the said works and method 
of payment as are provided for in the conditions  
of contract for the sum of Rupees (in figures and words) 

or such other sum as may be arrived at under the clause of the General Conditions of Contract relating 
to "Payment on lumpsum basis or by final measurements at unit prices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and figures) for 
which I/We agree to execute the work and receive payment on measured quantities as per the General 
Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission of my or 
our tender, I/We have carefully followed the instruction in the tender notice and have read the 
Tamilnadu Building Practice and the General Conditions of Contract there-in and the Tamilnadu 
Building Practice addenda volume, and that I/We have made such examination of the contract 
documents and of the plans, specifications, quantities and of the location, where the said work is to be 
done and such investigation of the work required to be done and in regard to the materials required to 
be furnished as to enable to thoroughly understand the intention of the same and requirement, 
covenants, stipulations and restrictions contained in the contract and in the said plans and 
specification, and distinctly agree that I/We will not hereafter make any claim or demand upon the 
Govt. based upon or arising out of any alleged misunderstanding or misconception or mistake on 
my/our part of the said requirements covenants stipulations restrictions and conditions. 

4. I/We enclose an income tax verification certificate. 

I/We being a registered PWD contractor have already produced an Income Tax verification certificate 
during the current calendar year in respect of  (here particulars of the previous occasions in which the 
certificate was produced should be given) The legal address of the contractors for service of all letters 
and notices will be as follows. . 

5. (i)  (a)  I/We enclose herewith a chalan for the payment of the sum of Rs ...........................  

................................................................................................................. (to be entered in 

words and figures) as Earnest Money not to bear interest. 
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5.     (i) (b)        l/ We have paid Rs ........................................ (Rupees .................. , ....................... ...... 

 ........................................... as against the E.M.D. of Rs. ............................... , ............  

(Rupees ............................................................................................................ )only. 

Since I am/We are eligible to pay the EMD, at concessional rates. 

5,      (i) (c)        in lieu of a cash 

I/We ................................................................................ have enclosed a .......................  

bearing No ...................................................... Date ...............................  

issued by .........................................................................................................................  

for a value of Rs ...............................................................................................................  

drawn/enclosed /pledged in favour of the Executive Engineer, PWD. 

5. (i)(d) I am / We are ...............................................................................................................  

and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when 

intimation is sent to me/us of rejection or at the expiration of three months from the date of this tender 

whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Govt. as security 

for the due fulfilment of contract. If upon intimations being given to me/us by the authority authorised by 

the Governor under article 299 (1) of the constitution (hereinafter called the accepting authority) of 

acceptance of tender (I/We) fail to make the additional security Deposit, then I/We agree to the 

forfeiture of Earnest Money Deposit. Any notice required to be served on me or us hereunder shall be 

sufficiently served on me or us if delivered to me or us personally or forwarded to me or us by post 

(Registered or ordinary) or left at my or our address given herein.   Such notice shall, if sent by post be 

deemed to have been served on me or us at the time when in due course of post it would be delivered 

at the address to which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from the accepting 
authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and the 
tender documents ie. Tender notice tender with schedules General Conditions of Contract and special 
conditions of the tender negotiation letters, communications of acceptance of tenders, shall constitute a 
contract for this purpose and be the foundation of rights of both the parties provided that it shall be 
open to accepting authority to insist on execution of any written Agreement by the tenderer, if 
administratively considered necessary or expedient. 

8.  I/We have also signed the copy of TamilNadu Building practice and  addenda volume, thereto 

maintained in the Division office in acknowledgement of being bound by all conditions of the clauses of 

the General Conditions of Contract and all specifications for item of works described by a specification 

number in Schedule A. 
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9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause of the 

General conditions of contract, relating to payment of lumpsum basis or by final measurement at unit prices I/We 

agree subject to said conditions to execute and complete the works shown upon the said drawing serially from 

number I to inclusive (Schedule - B) and described in the specifications (Schedule - C) and to the extent of 

probable quantities shown in (Schedule - A) with such variations by way of alterations additions to or deductions 

from the said work and method of payment therefor as are provided for in the said conditions. 

 
10.(i) The term "Executive Engineer" in the said condition shall mean the Public Works Department officer in charge of 

the Division having jurisdiction for the time being over the work who shall be competent to exercise all the powers 

and previleges reserved herein in favour of the Govt. with the previous sanction of or subject to ratification by the 

competent authorities in case where such sanction or ratification may be necessary and who has been duly 

authorised under articles 299 (1) of the constitution. 

 
(ii)  In the event of the work being transferred to any other circle/division/sub division, the Superintending Engineer / 

Executive Engineer / Assistant Executive Engineer who is incharge of the work will exercise the powers and 

previleges reserved in favour of Govt. 

 
11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to commence 

the work as soon as this contract is accepted by the competent authority as defined by the Tamilnadu Public 

Works Department code and the site (or premises) is handed over to me/us as provided for in the said conditions 

and agree to complete the work within FOURTEEN MONTHS from the date  of such handing over of the site(or 

premises) and to show progress  as defined in the tabular statement "rate of progress"  subject nevertheless to 

the provisions for extension of time contained in clause 56 of the General Conditions of Contract appended to the 

Tamilnadu Building Practice 

 
12. I/We agree that upon the terms and conditions of this contract being fullfilled and performed to the satisfaction of 

Executive Engineer, the security deposited by me/us as herein before recited or such portions thereof as I/We 

may be entitled to under the said conditions be paid back to me/us as provided in clause 64 of the General 

conditions of Contract.  

 
13. I am/We are professionally qualified and my/our qualification are as follows.  
 

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for supervising 

the work and will see that one of them is always at site during working hours personally checking all items of 

works and paying extra attention to such works „ as may require special attention (eg) reinforced cement 

concrete. 



25                                                 
 

 
 Name of technical staff 

proposed to be employed 
(1) 

Qualification 
(2) 

Experience  
(3) 

1. 
 
 
 
 
2.  
 
 
 
 
3. 

   

 
14.    I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the General 

Conditions of Contract shall be : 

 

The Superintending Engineer, Building, Construction and Maintenance Circle, Tirunelveli   In 

case, the value of claim does not exceed Rs. 50,000/- 

 

 

 

      Signature of the Contractor with Date 

 

15.    On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under article 299 (1) 

of the 

constitution the above tender for a value of Rs...................................................................  

is accepted on this day of ..................................................................  

Signature and Designation 
 
 

Signature of Witness in full 
and address with name in block letters 
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SCHEDULE - A 

(Schedule of Rates and Approximate Quantities) 
A. The quantities here given are those upon which the lump sum tender cost of the work is 

based but they are subject to alterations, omissions, deductions or additions as provided 
for in the conditions of this contract and do not necessarily show the actual quantities of 
work to be done. The unit rates noted below are those governing payment of extras or 
deductions for omissions according to the conditions of the contract as set forth in the 
General Conditions of Contract in Tamilnadu Building Practice and other conditions 
specifications of this contract. 

 
B. It is to be expressly understood that the measured work is to be taken nett (Not with 

standing any custom or practice to the contrary) according to the actual quantities when 
in place and finished according to the drawings or as may be ordered from time to time 
by the Executive Engineer and the cost calculated by measurement or weight at the 
respective prices without any additional charge for any necessary and contingent works 
connected therewith. The rates quoted are for works in situ complete in every respect. 

 

Item 
No 

Probable 
Quantities 

Class and 
Description 

work 

T.N.E.B.P No or 
other special 

specification no if 
any 

Rate 
World Figure 

Unit 
Words 

Amt 
figure 

 
 
 
 
 

VIDE SHEETS ATTACHED SEPARATELY 
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SCHEDULE –B 
 

 
LIST OF DRAWINGS 

Note: All drawings to be signed by the 
contractors as well as the officer entering 
into the contract. 
 

 
SUPPLEMENTAL LIST 

As referred to in the specification including 
the General Conditions of contract in 
Tamilnadu Building practice 
 

 
 

 
Sl.No 

 

 
Drawing No 

 

 
Description 

 

 
Sl.No 

 

 
Drawi
ng No 

 

 
Descriptio

n 
 

 
Date on 
which 

the 
drawing 

was 
supplied 

 

(1) (2) (3) (4) (5) (6) (7) 
      

1) Building Plan CA Job No: A – 19/5429    Drg.No.1&2 

2) Building Plan CA Job No: A – 19/5427, Drg.No.1 

3) Building Plan CA Job No: A – 19/5432, Drg.No.1& 2 

4)  

                  

 
 
Description Specification Sheet 
 

item Materials    

 

1. Size alternative to Std. 
Specification size or size 
prescribed Mortar and 
concrete 

Source from which 
item is to be 
obtained 

Approximate 
lead 

remarks 

 
 
 

DELETED 
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SCHEDULE -C 

 
List of specifications for the various items of works supplementing those described in Schedule A by 
standard specification numbers. 
 
1. The contractor shall employ the following technical staff for supervising the work and shall see that one of 

them always at site during working hours personally checking all items of work and paying extra attention 
to such works as may demand special attentions eg. Reinforced cement concrete works etc. 

 
Name of the members of the technical staff 

to be employed Qualification 

1)  Project Manager – B.E 1 No  
 
2)  Site Engineer – B.E   2   Nos 
 
 3)  Site Engineer– D.C.E 2 Nos 
 
 
 

B.E (Civil) 10Years Experience (One  number) 
 
B.E (Civil) 3Years Experience(Two  numbers) 
 
DCE(Civil) 3Years Experience (Two numbers)  
 
 

 
Note 1 : In case the contractor Is himself professionally qualified the above specification should be 
suitably altered and In case In which the contractor selected has not given In undertaking to employ 
qualified men it should be scored out. 
 

2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for Degree holder be levied 

in case of default on the part of the contractors as per norms fixed by the Government for employment 

of Technical Assistant. 

3. The employment of Technical Assistant should be based only on the value of contract Engineers with 

Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable 

to supervise the civil Engineering works because of their experience in Civil Engineering Field. 

4. In case of the contractor who is professionally qualified is not in a position to remain always at the site 

of the work during hours personally checking all items of the work and paying extra attention to work 

as may demand special attention (eg) R.C.C. work etc. he should employ technically qualified men as 

prescribed for the works. 
5. A movement register should be maintained for Technical Assistants employed by the Contractor or for 

the technically qualified Contractor. The Technical Assistants or Technically qualified contractors 

should note the arrival and the departure timings every day along with-their initials. Such register 

should be produced during inspection of the Inspecting Officer. 

6. It will not be incumbent on the part of the contractor to employ Technical Assistants when 

the work is kept in abeyance due to valid reasons and if during such period in the opinion 

of the Executive Engineer, the employment of Technical Assistants is not required for the due 

fulfilment of the contract. 
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7. Without prejudice to the generality of the above clause the contractor shall during the currency of the         

contract, when called upon by the Engineer-in-charge engage and also ensure engagement by the Sub 
Contractors and others employed by the contractor in connection with the work such number of 
apprentices in the category mentioned, below and for such period, as may be requited by the Engineer-
in-charge.  The Contractor shall train them as required under the Apprentices Act 1961 and the rules 
made thereunder and shall be responsible for all obligations of the employer under the said act including 
the liability to make payments to apprentice as required under that said act. 

 

Details of Technical personnel under regular employment of the tenderer who can be made available 
for the work of Construction of : ……………………………………….. 

 
Sl. 

No. 

Designation Name Educational 

Qualification 

Under regular 

employment 
with tenderer 

since 

Total Span of 

experience 

Salary 

being paid 

Remark

s 

1. Project Manager – B.E. 
Civil (with atleast 10 
years experience) – 1 No. 

      

2. Site Engineers. 
B.E. ,Degree in Civil 
Engineering (with at least 
3 years experience)–2 
Nos. 

      

3 Diploma in Civil 
Engineering (with atleast 
3 years experience)-2 
Nos. 
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II. TENDER 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case of any discrepancy 
while expressing rates in words, the rate whichever is advantageous to Govt. will only be taken into account. 
Tenders containing overwriting, corrections which are not attested by the tenderers will be liable for rejection. 

3. The contractor should satisfy himself about the availability of the various materials at the quarries specified in 
the tender schedule for the work before tendering. In case, the contractor feels any difficulty in procuring the 
material from the stipulated quarries he should make a special mention of the fact with details of the quarry / 
Quarries from which he proposes to bring the required materials for the work in the covering letter to 
accompany his tender. Any claim for payment of extra cost on account of increase in the lead for materials at 
the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the required materials 
from a quarry with lesser lead than that is specified. in the schedule, proportionate deductions will be made 
from the contractors rate of payment for the finished work for the respective item / items of work. 

5. A deduction of 2 % will be made towards income Tax and sales Tax in every payment made to the 
contractor. 

6. The successful tenderer should convert the E.M.D. already deposited and additional security deposit if any 
required for the fulfillment of contract into National Savings Certificates / Accounts pledged in favour of the 
Executive Engineer concerned Bank Guarantee for the Security deposit may be furnished vide 
G.O.No.283/PW(G2)Dept./dated 21.05.1999. 

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 
G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999. 

8. Under Section 7F of T.N.G.S.T. Act 1999 and Notification dated 31.5.99 2% of deduction will be made for 
Civil work and 4% will deducted in respect of all other works 

9. Percentage Tender Conditions : 
On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 5 to 
15% of the value put to Tender, the contractor shall pay an additional security at 2% of the estimated 
value. If the tender discount exceeds 15% to 20% the contractor shall pay an additional, Security 
deposit of 50% of the difference between the quoted amount and estimate amount Failure to furnish the 
Additional Security Deposit within 15 days from the date of receipt of Acceptance order and execute the 
Agreement shall entail cancellation of award of contract and forfeiture of E.M.D. furnished," 

(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. Chepauk, 
Chennai - 5. Circular Memo No. H.D.O. (A) / 65964 / 99.1, dt. 02.12.99). 

 
CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER 

Sl.No.3:- 
 
 An irrecovable Bank Guarantee will be accepted towards Security Deposit in the prescribed form.  An 

affidavit in prescribed form is to be taken up the contractor on a non-judicial stamp paper before a Judicial 

Magistrate. 

Sl.No.4:- 
 
 As per Section 7F of Tamil Nadu General Sales Tax Act 1959.  The following condition is included. 
 
Sales Tax will be deducted at source at the time of payment for the works contract as the following rates : 
 

i)  The works contract   : Two percent of the total amount payable 
 
ii) All other works contract  : Four percent of the total amount 
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Sl.No.5:- 
 In the case of contracts for the Construction of buildings either permanent or semi permanent buildings, 
a sum equivalent to 2 1/2% (Two and half percent) of the value of work done will be retained with the 
Government for a period of one year reckoned from the date of completion of the work in order to enable the 
departmental officers the  watch the effect of all seasons on the work done by the contractor.  The amount so 
retained with the Government will be refunded only on expiry of one year period referred to above and on 
execution of Indemnity bond by the contractor for a further period of four years.  

 Otherwise on irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted in lieu of 
retention money. 

 

III. Execution of Work 
1. The entire work should be carried out as per specifications in the National Buildings code and Tamilnadu Building 

Practice. 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges therefore. 
The special attention of the contractor is drawn to clause 36 of General Conditions of Contract regarding water and 
lighting. 

3. The rates specified in schedule for the different items of works are for the finished work. 

4. All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any other 
cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where 
heavy pumping is required the baling will be done departmentally. If the contractor is asked 
to do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of the work will be the 
final authority to decide whether pumping is minor or heavy. 

6. The payment for Earthwork will be made for embankment excluding the quantity of pebbles, boulders and other 

such materials which shall not normally be used along with the earth for formation of bund. 

7. The cement concrete for reinforced cement concrete works shall be machine mixed. 

8. The lime mortar shall be ground in mortar mill as per T.N.B.P. 

9. More than 90 cm height of concrete should not be laid in one day.  At the place where the concrete is stopped, it 

should end in the form of steps so as to facilitate receiving of the next length of concrete.   Once a height of 90 

cm of of concrete is laid, it should be cured for three days before further concrete is laid. 

 
10. The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best quality and shall be subject to 

inspection and approval by Executive Engineer before use on the work. 

 
11. PAINTING : Paint used for the work shall be of approved brand and colour. 

 
12. Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be finished truly 

vertical or horizontal as the case may be.   The rate for plastering shall include the cost of finishing.   No separate 

extra for finishing the corners edges of beams etc. will be paid. 

 
13. The planks for form work and centering for reinforced cement concrete works shall be well seasoned timber 

approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30.  They must be made smooth and 

perfectly level at top so as to give smooth and even finish to the reinforced cement concrete ceilings. 

Alternatively, the contractor may use steel sheets over wooden frames provided the required finish to the 

underside of the slab is obtained.   Mango Planks shall not be used under any circumstances.   Centering form 

works shall be provided to the extent and area ordered by the Executive Engineer during the execution. 
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14. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance with the 

working drawing supplied. 

 
15. The Executive Engineer will be at liberty to carryout any portion of the work at any time either departmentally or 

through any other agency in the interest of Govt. without assigning any reasons therefore to the contractor who is 

actually doing the work.  The contractor is not entitled for any comprehension on account of the same. The 

contract will be only subject to this condition. 

 
16. In the event of the work being transferred to any of the Circle/Division/Sub-division the Suptg. Engineer/ 

Exe.Engineer/Asst. Exe.Engr. who is incharge of the Circle/Division/Sub-division having jurisdiction over the work 

shall be competent to exercise all the powers and privileges reserved in favour of the Government. 

17. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in urgent cases by 

the Masteries incharge of the work subject to the approval of the Section Officer.  Earth should be removed only 

from the places marked and to the depth ordered by the above officer. 

18. (a)      The contractor should locate pits for earth work in open places away from the old pits. 

 

(b)  No excavation shall be made inside of the tank bund nearer to the toe of the slope than twice the height of 

the bund and the point not on the outside of the bund than three times in the height of the bund, unless 

specifically approved by the Executive Engineer. 

19. The contractor should not enter any private lands for removal of earth there from without the prior written consent 

of the landowners.  If he does unauthorisedelly, the contractor alone will be held fully responsible for 

consequences arising there from. 

20. No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed between any two consecutive 

pits. When the pits are excavated for more than 2m in width longitudinal thandus should be provided. 

21. The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they should be put 
in the place and in such a manner as, may be directed by the officers in charge of the work.  If any such 
unauthorized pits are put, the contractor will have to fill up the pits at his own cost. 

 
22. A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus and muttus 

respectively and the amount on account of this deduction will be paid after satisfactory removal of Thandus and 
muttus. If thandus and muttus are not removed within a month from the date of check measurement by the sub-
divisional officer or Executive Engineer or within the period fixed at the discretion of the Executive Engineer, the 
20% and 10% deductions will be final and will not be revoked. 

 
23. The contractor shall arrange for sectioning of the bank immediately after the work in each reach is completed.   

The final sectioning must be completed within 15 days after the completion of the work in the entire reach. 
24. Payment for earthwork for New Banks 

Payment for earthwork for New Banks will be made as follows (i)     Quantity as per pit 

measurement  

(ii)     Quantity of New bank after        whichever is lesser  

consolidation  based on level       
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IV. SUPPLY OF MATERIALS 
 

1. The contractor's rate for the different items of work involving the use of cement are inclusive of the cost 

of  Cement  

2. The cement required for the work will be supplied by the contractor himself 

3. The contractor should make his own arrangement at his own cost to take delivery of the cement from 

the dealer and to convey the same to his store shed at site of work. The stock of cement with 

contractors should be accessible to the Departmental Officers for verification at any time. 

4. To be procured from authorised stockiest and dealers with details of printing in the Cement bag as 

approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including OPC in 

black colour) 

5. All Cement quantity should be supplied in paper bags only at site of work. 

6. Test certificate to be obtained from Government institutions and Quasi Government institutions only by 

mentioning the name of work & period of contract and should not be from private institutions. 

7. The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 Table - 

19. 

8a.   TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 
 

SI. Characteristics Requirements 

No.  33 Grade IS: 
269-1989 

43 Grade IS: 
8112-1989 

53 Grade IS : 
12269-1989 

1. Minimum compressive strength in  
N/ Sq. mm  
3 days  
7 days  
28 days 
 
 

 
 

16 
22 
33 
 
 

 
 

23 
33 
43 

 
 

27 
37 
53 

2. Fineness (minimum) (Sq. m/Kg) 225 225 225 

3. Setting Time (minutes)  
 Initial - (minimum)  
Final - (maximum) 

 
30 
600 

 
30 
600 

 
30 
600 

4. Soundness, Expansion  
Le Chatleier - (maximum) m m 
Autoclave Test (maximum) % 

 
10 

0.80 

 
10 

0.80 

 
10 

0.80 
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Engineer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5. Circular Memo No. 

AEE/TI/AE.l/40322/96,dt. 28.05.2002 

If the Tender of the successful tenderer is seriously unbalance in relation to the Engineers estimate of the 

real cost of work to be performed under the contract, the Government may require that the amount of 

performance security be increased at the expense of the successful tenderer to a level sufficient to protect 

the Government of Tamilnadu against financial loss in the event of subsequent default tenderer under the 

contract. 

 
8.b. Cement Conditions : 

The Procurement of cement of required specifications for the works subject to the followings. 
 

A. The contractor shall procure cement required for the works only from reputed cement factories (main 
producer of their authorized agents, manufacturing cement to ISI standard) acceptable to the 
Engineer-in-charge. The contractor shall be required to furnish to the Engineer-in-charge bills of 
payment and cost certificates issued by the manufactures or their authorized agents to authenticate 
procurement of quality cement from the approved cement factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. The 
contractor shall make necessary arrangement at his own cost to the satisfaction of Engineer-in-
charge for actual weightment of random sample from the available stock and shall conform with the 
specification laid down by the Indian Standards Institution as the case may be cement shall be got 
tested for all the tests including through destructive and non-destructive test materials etc, as directed 
by the Engineer-in-charge in advance before the use of cement bags. In case test results indicate that 
the cement arranged by the contractor does not conform to the relevant code, the same shall stand 
rejected and shall be removed from the site by the contractor at his own cost within a day's time of 
written order from the Engineer-in-charge to doso. 

C. The employer will furnish air recreating agents and admixtures required to the Contractor free of cost 
at the employer stores. The use of such admixtures and agents shall be made as per the instructions 
of the Engineer-in-charge. The cost of Cartage / Storage, handling, batching mixing shall be borne by 
the Contractor and shall be included by him to unit officers tendered for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the Engineers-
in-charge for large works 

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be 
constructed by the Contractor at site of work, for which no extra payment shall be made. The 
Contractor shall facilitate inspection of the Cement Go down by the Engineer-in-charge at any time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by production or 
records and test book or by submission of returns and other proofs as directed that the cement is 
being used as tested and approved by the Engineer-in-charge for the purpose and the Contractor 
shall at all times, keeps his record up to date and enable the Engineers-in-charge to apply such 
checks as he may desire. 

G.    Cement which has been unduly long in storage with the Contractor or alternatively has 
deteriorated due to inadequate storage and thus become unfit for use on the works will be rejected by 
the Department and no claim will be entertained. The Contractor shall forth with remove from the 
work area any cement the Engineer-in-charge may disallow for use of work and replace it by cement 
complying with the relevant Indian Standards 
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9. Steel required for the work will be supplied by the Contractor himself 
 

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The contractor 
shall make his own arrangements for cutting to sizes, bindings and tying grills etc. Mild steel rods, 
should be cut and placed as reinforcements with proper care according to the available rods at site so 
as to ensure minimum possible wastage. 

11. To be procured from authorised dealers and test certificate for strength as well as for unit weight to be 
produced before use in order to ascertain the size of rod and quantum of Steel actually used in the 
work. 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS : 
456-1978 as detailed below : 

a)   Mild Steel - Grade I of IS : 432/Part 1/1966. '      

b)   HYSD bars - IS : 1786 - 1985/ 

c)     Cold worked - IS : 786-1979 (Grade Fe 415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected since 
guarantee for the strength and quality is not certified by the authorised dealer or by the manufacturers. 

STEEL : 
 
 The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc., required for 
the works only from the main and secondary producers manufacturing steel or their authorized agents to the 
prescribed specifications Bureau or Indian Standards requirements and licensed to affix ISI or other 
equivalent certificates are to be produced to the Engineer before use of works.  
 
 The diameter and weight of steel should be as follows :- 
 

Sl.No. Diametre of Rod Sectional weight in kilogram per running 
meter both for plain and HYSD STEEL 

1) 6 Milli metres 0.222 

2) 8 Milli metres 0.395 

3) 10 Milli metres 0.617 

4) 12 Milli metres 0.888 

5) 14 Milli metres 1.208 

6) 16 Milli metres 1.578 

7) 20 Milli metres 2.466 

8) 25 Milli metres 3.853 
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CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even 
though separate rate is called for, for centering work in the Schedule. 

18. The contractor will be held responsible for the proper safe custody of all the Departmental materials 
which are handed over to the contractor until they are finally used on the work or taken over by the 
Department. 

19. The shed for storing materials should be put up by the contractor at his own cost. 

V.   Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe the 
following conditions. 

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock 
shall be arrived at by allowing a deduction of 40% for voids and compared with the pre-measured 
quantity and only the lesser of the Two shall be paid. 

Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds 
of rocks shall be stacked separately for measurement. The net measurement of two kinds of rock shall 
be compared with the pre-measured quantity and only the lesser of the Two shall be paid for. If the 
total of net measurement of the two kinds of rock exceeds (or) falls short of the measurements of 
mixture, the volume of mixture proposed to be paid shall be apportioned in the proportion of the net 
actual measurements of stacks of the Two kinds of rocks. 
Note :    i)       40% deduction for voids shall be adopted for compact and proper stacking    
                       but such percentage of deduction shall be increased for loose (or) improper                      
                       stacks. 

ii)     The blasted rock material, stacked, measured and paid for shall become            
     the property of the department. 

iii)    I.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and  
       Civil Engineering of work. Part I "Earthwork" may be referred as and when     
        necessary. 

VI MOSAIC FLOORING 
1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colouring materials where required by pressure process. During manufacture the tiles shall be 
subjected to a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inc) 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by   
          weight. 
3. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days and 

subsequently if necessary kept in moist for such a longer period that would ensure their conformity, to 
the requirements of Traverse strength, Resistance to wear and tear absorption and would minimize 
shrinkage and cracking. Tiles shall be stored under cover. 

4. TOLERANCE : Tolerance on length and breadth shall be plus or minus one millimeter. 
Thickness of Wearing Layers 

 
Class of tiles Minimum thickness of 

wearing layer 
 
Plain cement and plain coloured tiles for general duty  
 
Plain cement and plain coloured tiles for heavy duty 
 
(Mosaic) terrace tiles with chips of size varying from the 
smallest upto 6mm (1/4") 
 
(Mosaic) terrace tiles with chips of size varying from the 
smallest upto 12 mm (1/2") 

(mm)    
      3 

     
      6 

    
      5 

 
 

      5 
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5. Colours and Appearance: The colour and texture of the wearing layer shall be uniform throughout its 

thickness. 
 
6. When specifying the tiles, the contractor should specifically indicate whether the chips to be used are 

from the smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size.  The 
officers of the department shall also specify size of chips by referring the approximate photograph 
given in figure 4 to figures 6 in Indian Standard 1237/1959. 

 

Test inspection and rejection of defective materials and works 
 

1)  The contractor shall provide proper facilities at all for the testing of materials and inspection of the work 
by the Executive Engineer, and the Executive Engineer shall accordingly also have access at all times to the 
places of storage of manufacture where materials are being made for use under the contract to determine 
that manufacture is proceeding in accordance with the drawings and specifications. 
  
2) The contractor shall, upon demand, also forward for the Executive Engineer's inspection test certificate 
supplied by the vendors, when he is purchasing consignments of cement, steel 
and other materials in respect of which certificates are usually available. 

3) The Executive Engineer shall have power to reject at any stage, any work which be considered to be 
defective in quality of material or workmanship and be shall not be debarred from rejecting wrought materials 
by reasons of his having previously passed them in an unworked conditions. Any portion of the work or 
materials rejected or pronounced to be inferior to or not in accordance with the drawings and specifications, 
shall be taken down and removed from the work site at the contractor's expense, within 24 hours after 
written instruction to that effect have been given by the Executive Engineer. Replacement shall at once be 
made in accordance with the specifications and drawings at the contractors’ expense. 
 
4) In case of default on the part of the contractor to carry out such orders the Executive Engineer shall have 
power to employ and pay other reasons to carry out the orders at the 
contractor’s risk and all expenses consequent thereon and incidental there to shall be borne by the 
contractor. 
 
5) In lieu of rejecting work not done in accordance with the contractor, the Executive Engineer may allow 
such work to remain and in that case shall make such allowance for the 
difference in value, as in his opinion may be reasonable. 
 
6) Works opened for inspection. The contractor shall, at the request of the Executive Engineer, within such 
time as the Executive Engineer shall name, open for inspection any work covered up and should the 
contractor refuse or neglect to comply with such a request the Executive Engineer may employ other 
workmen to open up the same. If the said work has been covered up in contravention of the Executive 
Engineer's instructions or if on being opened up, it be found not in accordance with drawings and 
specifications or the written instructions of the Executive Engineer the expenses of opening it and covering it 
up again whether done by or recovered from the contractor. If the work has not been covered up in 
contravention of such instructions or if on being opened up it be found to be in accordance with the drawings 
and specifications or the written instructions of the Executive 
Engineer, the expenses aforesaid shall be borne by Government and shall be added to the contract sum, 
provided always that in the case of foundations, or any other urgent works so opened up and requiring 
immediate attention the Executive Engineer shall, within reasonable time after the receipt of a notice from 
the contractor that the work has been opened, make or cause the inspection there of to be made, and at the 
expiration of such time if such inspection shall not have been made, the contractor may cover up the same, 
and shall hot be required 
to open it up again for inspection except at the expense of Government. 
 
 

Contractor                                 Superintending Engineer , P.W.D., 
                                                 Buildings (C & M) Circle, (Medical works) 

                                   Madurai – 625 002 
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II)  Defects, shrinkages, etc, after completion 
 
1)  Any defects, shrinkage or other faults which may appear within six months from the completion of the 
works arising, in the opinion of the Executive Engineer from faulty materials or workmanship not in 
accordance with the drawings and specification or the instructions of the Executive Engineer shall, upon the 
directions in writing of the Executive Engineer and within such reasonable time as shall be specified them, 
be amended and made good by the contractor at his own cost, unless the Executive Engineer shall decide 
that the contractor ought to be paid for the same at the rates agreed on such reduced or other rates, as the 
Executive Engineer may fix and incase of default, the Executive Engineer may employ and pay other 
persons to amend and make good such defects, shrinkage or other faults or damage, and all expenses 
consequent thereon and incidental thereto shall be borne by the contractor. 
 
2)    The shrinkage period of six months referred to in main clause 26.1 above, will be five years in respect 
of all contracts for construction of original buildings either semipermanent or permanent to ensure structural 
stability of the building. (G.O.Ms. No. 181 PWD 28.1.86) 

 
3)    Provided that in the event of Government taking over portions of the works as and when they are 
completed the liability of the contractor under this clause shall extend to a period of six months (or five years 
as the case may be) from the date of final taking over the of the work irrespective of the actual dates on 
which portion of the works were over. 
 
3.  Executive Engineer's Decision 
 
1)   To prevent disputes and litigation, it shall be accepted as an inseperable part of the contract that in 
matters regarding materials workmanship, removal of improper work, interpretation of the contact drawings 
and contract specifications, mode of procedure and the carrying out of the work, the decision of the 
Executive Engineer shall be final and binding on the contractor and in any technical question which may 
arise touching the contract, the Executive Engineer's decision shall be final and conclusive. 

 
4.  Dismissal of workmen 
 
1)   The contractor shall employ in and about the execution of the works only such persons as are careful, 
skilled and experienced in their several trades and callings and the Executive Engineer shall be at liberty to 
object to and request the . Contractor to remove from the works any person employed by the contractor in or 
about the execution of the works who in the opinion of the Executive Engineer misconducts himself or 
incompetent or negligent in the proper performance of his duties and such persons shall not be again 
employed upon the works without the permission of the Executive Engineer. 

 
 

Contractor                       Superintending  Engineer , P.W.D., 
                                                 Buildings (C & M) Circle, (Medical works) 

          Madurai – 625 002 
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GENERAL CONDITIONS OF CONTRACT 

 
A. PREFACE 

I. Intent and reference to TamilNadu Building Practice 
It is intended by these Tamilnadu Practice to describe; 

a. The character of the materials to be used   
 b. The method of execution of work and 
c. The contractor's  responsibilities to  the Public, 

Government and his workmen and general contract conditions 
which are to be accepted by every contractor who executes 
work entrusted to him by the Department. 
12 Wherever the term "Standard Specifications" or 
"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP" 
is used in the specifications or in estimates or contract 
documents, it shall refer to the relevant specification in the 
Tamilnadu Building Practice. 
 

1.3 The abbreviation "I.S.” shall mean 
'Indian Standard” 

2. Applicability of the Tamilnadu Building Practice 

2.1 It shall be unnecessary to include in any contract 
documents a specification for any item of work which is 
defined 
in the tender notice or in the contract schedule of work to be 
done by a Tamilnadu Building Practice number (TNBP No.     ) 
The fact that the item is defined as specification, shall mean 
that the contractor is to execute the work .according to such 
specification modified as may be necessary by an addendum 
specification for that particular item of work.  In the absence 
of specification for any work or material in the T.N.B.P. such 
work should be carried out in accordance with the instruction 
given by the Executive Engineer. 
2.2 THESE GENERAL CONDITIONS OF CONTRACT 
SHALL APPLY TO ALL AGREEMENTS ENTERED INTO 
BY CONTRACTORS WITH THE PUBLIC WORKS 
DEPARTMENT OR HIGHWAYS AND RURAL WORKS 
DEPARTMENT AND shall form an inseparable condition of 
contract and it shall not be necessary to append a copy of the 
same to the agreement. 
 

3. Contractor to sign in the Divisional 
(or the Sub- divisional) copy of the T.N.B.P. 

 
3.1 Every Contractor who executes work for the Public Works 
Department or the Highways and Rural Works Department 
shall carefully study the specification for all items of work 
which are included in the schedule for work to be done and his 
obligation under the "General Conditions of Contract" which 
apply to all agreements, and he shall sign in the Divisional 
Office copy of the T.N.B.P. (or the Sub-Divisional Office copy 
if so arranged by the Executive Engineer) as evidence that he 
understands clearly the conditions of contract governing his 
agreement and accepts the same. 
 
3.2 It shall not be necessary for the contractors to sign the 
Divisional office copy of he T.N.B.P. for every contract awarded 
to him, but his signature therein will be evidence that he  

accepts the conditions of contract (which include the 
specifications) as detailed in the T.N.B.P. for every contract 
into which he enters. It shall also be the contractor's 
responsibility by frequent perusal of the Divisional Office (or 
the Sub Divisional Office) copy to become conversant with 
sanctioned alterations or additions made to the T.N.B.P. as 
soon as they are made. A separate volume of addenda to the 
T.N.B.P. will be maintained in each Division (or sub division 
office) as the case may be, in which will be entered all 
sanctioned corrections and additions. This must also be studied 
and signed by every contractor before executing an agreement. 
Interleaving corrections slips will not be made for this purpose. 
The .contractor should purchase copy of the T.N.B.P. for his 
reference while executing work. 

4.   Sub-specifications 
 

4.1 Works of similar nature having many common clauses in 
their specifications are grouped under one specification 
number with a "General" preface thereto and the sub-
specifications are therefore given an alphabetical affix. 

 
5.  Additions and alterations to the T.N.B.P. 

 
5.1 Additions and alterations to the T.N.B.P. will be 
incorporated in the addenda volume as authorised by the Chief 
Engineer. 
 

6.  Power of Superintending Engineer and Executive 
Engineers to supplement or alter the T.N.B.P. 

 
6.1 Superintending Engineer and Executive Engineer may alter 
the specification for any particular contract which is within 
their respective power of sanction, when such alteration is 
found necessary by attachment of a correction sheet to the 
contract form, bearing the T.N.B.P. number, the corrections 
and the signature of the Superintending Engineer or the 
Executive Engineer as the case may be, together with the 
signature of the contractor. Similarly additional specifications 
for items for which there are no standard specifications will be 
made by attachment to the contract documents of addendum 
specifications sheets bearing the signature of the 
Superintending or the Executive Engineer as the case may be 
and the signature of the contractor. 

A-1.   DEFINITIONS AND INTERPRETATIONS 
7.  Definition of terms 

7.1 Wherever the words and expressions defined in this clause 
or pronouns used in their stead occur in contract documents 
(which includes the T.N.B.P) they shall have the meanings 
hereby assigned to them except where the context otherwise 
requires : 

a) "Executive Engineer" means the Executive Engineer 
for the time being in charge of the concerned work under 
execution or such other departmental assistants or subordinates 
to whom the Executive Engineer may have delegated certain 
duties, acting severally within the scope of the particular duty 
entrusted to them. 

b. No delegation by  
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b) No delegation by Executive Engineer which affects 

agreements 
 

it is however, to be distinctly understood that the Executive 
Engineer or the Superintending Engineer or the higher 
authority who is vested with the powers of acceptance of the 
particular agreement under reference will make no delegation 
of powers to such assistants or subordinates with in any way 
affects the agreement and its contract condition when such 
agreement is to be or has been accepted by the Executive 
Engineer or by the other higher authority respectively. The 
duties of such assistants or subordinates will be solely duties of 
supervision to ensure compliance with contract 
conditions. 
 

c) "Contractor means the particular persons firm or 
corporation with whom an agreement has been made by the 
Executive Engineer or higher authority as the case may be, for 
executing work defined in the concerned agreement and for 
purpose of instructions regarding compliance with contract 
conditions, it shall include the contractor's authorised agent, 
who is maintained on the work by the contractor. 

 

d) Works or work means the works by or by virtue of 
the contractor contracted to be executed whether temporary or 
permanent and whether original, altered substituted or 
additional or connected with the supply repairs or carriage of 
tools and plant and supply of manufacture of other stores. 

 

7.2 Works importing the singular only also include the plural 
and vice-versa where the context requires.  
 

NOTE: The terms section officer, Assistant Executive 
Engineer, Executive Engineer, Superintending Engineer and 
Chief Engineer, used in the following clauses shall where the 
context so requires, be construed as also including officers of 
the corresponding grade in the Highways and Rural Works 
Department. 
 

8.  Evidence of Experience 
 

Tenderers shall, if required, present satisfactory 
evidence to the Executive Engineer that they have been 
regularly engaged in constructing such works, as they propose 
to execute and that they are fully prepared with the necessary 
capital, machinery and materials to begin the work promptly 
and to conduct it as required by T.N.B.P. and the other 
specifications for the particular work if tendered for, in the 
event of their tender being accepted. 

 

9. Legal address Notices 
 

9.1 Tenderers should give in their tender their place of 
residence and postal address. The delivering at the above 
named place or posting in a post box regularly maintained by 
the Post Office Department or sending by letter registered for 
acknowledgement of any notice, letter or other communication 
to the contractor shall be deemed sufficient service thereof 
upon the contractor in writing as may be changed at any time 
by an instrument executed by the contractor, and delivered to 
the Executive Engineer. 
 
9.2 Nothing contained in the agreement and its contract 
conditions shall be deemed to preclude or render inoperative 
the service of any notice, letter or other communication upon 
the contractor personally. 

B. STATEMENT OF APPROXIMATE QUANTITIES IN 
SCHEDULE – A 

 

10.1 The quantities mentioned in tender notices and in 
agreement schedule - A, are worked out from the relevant 
drawing in office and may or may not be the actuals required 
for execution. The Executive Engineer does not be the 
expressly or by implication agree that the actual amount of 
work to be done will correspond therewith but reserves the 
right to increase or decrease the quantity of any class or portion 
of the work as he deems necessary. 
 

102 Tenderers must satisfy themselves by a personal 
examination of the site of the proposed work, by examination 
of the plans and specifications and by others means as they 
prefer as to the accuracy and sufficiency of the statement of 
quantities and ail conditions affecting the work and shall not at 
any time after the submission of their tender, dispute or 
complain of such statement of' quantities or assert, that there 
was any misunderstanding in regard to the nature or amount of 
the work to be done nor in consequence apply for extension of 
time for completion beyond the agreement date. 
 

11. Approximate not to mean deviation from drawings and 
specification 

 

11.1     This declaration of the approximate, nature of the 
statement of quantities in Schedule. A does not, however, in 
any way imply that the quantities will be increased for 
departure by the contractor from strict compliance with 
sanctioned drawings and specifications to suit his own 
convenience or reduce his costs. 
 

12. To compare tenders 
 

12.1     The quantities in Schedule - A are given for a 
uniform comparison of lump-sum tenders. 
 

C DRAWINGS AND SPECIFICATIONS 
 

13. Purpose 
 

13.1 The contract drawing if any, read together with the 
contract specifications are intended to show and explain the 
manner of executing the work and to indicate the type and 
class of materials to be used. 

14. Conformance 
 

14.1 The works shall be carried out in accordance with the 
drawings and specifications which form part of the contract 
and in accordance with such further drawings, details and 
instructions, supplementing or explaining the same as may 
from time to time be given by the Executive Engineer. 
 

14.2 If the work shown on any such further drawings or 
details, or other work necessary to comply with any such 
instructions, directions, or explanations, be in the opinion of 
the contractor, of a nature which the schedule rate in the 
contract does not legitimately cover he shall before proceeding 
with such work, give notice in writing to this effect to the 
Executive Engineer and contractor failing to agree as to 
whether or not there is any excess rate to be fixed and the 
Executive Engineer    deciding     that    the     contractor    is    
to 
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carry out the said work, the contractor shall accordingly do so, 
and die question whether or not there is any excess and if so 
the amount there of, shall failing agreement, be settled by an 
arbitrator as provided in the arbitration clause, unless the 
subject is one which is left to the sole discretion of the 
Executive Engineer under the clauses of these conditions of 
contract and the contractor shall be paid accordingly.' 
14.3 It shall be the responsibility of the contractor to give 
timely notice to the Executive Engineer regarding anything 
shown on the drawings and not mentioned in the specification, 
or mentioned in the specifications and not shown in the 
drawings or any error or discrepancy in drawings or 
specifications and obtain his orders there on. Figure 
dimensions are to be taken and not those obtained from scaling 
the drawings. In any discrepancy between drawings and 
specifications, the contractor shall forthwith apply to the 
Executive Engineer for such further instructions, drawings or 
specifications as he requires it, being understood that the 
subject to be dealt with under the building procedure of best 
modern practice. The Executive Engineer will furnish 
instructions, drawings or specifications if in his opinion, they 
are required by competent workmen, for the proper execution 
of the work. 
 
15. Variations by way of modifications, omissions or 
additions. 
15.1 For all modification, omissions from or additions to the 
drawings and specification, the Executive Engineer will issue 
revised plans, or written instructions or both and no 
modification, omissions or additions shall be made unless so 
authorised and directed by the Executive Engineer in writing. 
15.2 The Executive Engineer shall have the privilege of 
ordering modifications, omissions or additions at any time 
before the completion of the work and such orders shall not 
operate to annual those portions of the specifications with 
which said changes do not conflict. 
15.3 The contractor shall submit to the Executive Engineer a 
statement giving details of the claims for any additional work 
within 30 days of the work and no claim for any such work 
will be considered which has not been included in the 
statement. 
 
16. Copies of Drawing and Specifications 
 
16.1 One copy of the available drawings and specifications 
(apart from the T.N.B.P. a copy of which the contractor should 
purchase for his reference) shall be furnished free of cost to the 
contractor for his own use. Such copies of suplementary details 
furnished by the Executive Engineer shall be kept by the 
contractor on the work until the completion thereof, and the 
Executive Engineer shall at all times have access to them. 
 
17. Signed drawing - No authority to the Contractor 
 
17.1 No signed drawing shall be taken as in itself an order for 
variation, unless either it is entered in the agreement schedule 
of drawings under proper attestation of the contractor and the 
Executive Engineer or unless it has been sent to contractor by 
the Executive Engineer, with a covering letter confirming that 
the drawing is an authority variation of the contract under 
reference. 

D. MATERIALS AND WORKMANSHIP 
 

18. To be the best quality 
 

18.1 All materials, articles and workmanship shall be the best 
of their respective kind for the class of work described in the 
contract specification and schedule materials being obtained 
from sources approved by the Executive Engineer. The word 
"best" as used in these specifications shall mean, that in the 
opinion of the Executive Engineer there is no other superior 
quality of materials or finish of articles on the market and that 
there is no better class of workmanship available for the nature 
of the particular item described in the contract schedule. The 
contractor shall, upon the request of the Executive Engineer, 
furnish him with the vouchers to prove that the materials are 
such as are specified. 
 
18.2 Samples of materials shall be furnished at the 
contractor's expense to the Executive Engineer when called for 
in the tender notice or ordered to be furnished by the Executive 
Engineer prior to execution of any work. 
 

19. Conversion for proportions 
 

19.1 Wherever the proportions are written by figures without 
further description and where the meaning is otherwise clear 
as to which figure is intended to apply to each material, then 
the usual conventions will be understood to apply. 
 

For example, 
1:2 Means 1 lime (or cement in accordance with the context) 
and 2 sand. 
1:2:4 Means 1 lime (or cement in accordance with the context) 
2 sand 4 broken stone (or other aggregate in accordance with 
the context). 
 

20. Measurement arid mixing 
 

20.1 In the case of loose materials such as lime sand, cement, 
broken stone, surki, mortar, etc. the proportions demanded by 
the specifications must be measured in properly constructed 
measuring boxes or weighed or in such other manner as shall 
be instructed by the Executive Engineer. Measurement is not 
to be done in loose heaps when intimate mixtures such as 
mortar concrete, etc., are to be formed. The mixing must 
always 
be done on closely constructed platform so that there will be 
no leakage of any of the materials through the floor of the 
platform and also that no foreign materials can be incorporated 
during the mixing. These platforms must be approved by the 
Executive Engineer. The cost of such measuring boxes and 
platforms and all the work referred to herein shall be borne by 
the contractor. ' .. 

21. Data 
 

21.1 The materials and labour utilised in the execution of work 
by the contractor shall not be less then that given in the 
Tamilnadu P.W.D Standard Data for the relevant item. 
 
NOTE In case the contractor considers that the materials and 
labour provided in the T.N.P. W.D Standard data for the 
execution of particular items of work are in excess, the 
contractor may furnish detailed data for such items along with 
tender with reasons for variations form P.W.D Standard Data. 

 



42                                                 
22. Layout of materials stacks 

 
22.1 The contractor shall deposit materials for the purpose of 
the work on such parts only on the ground as may be approved 
by the Executive Engineer. He shall submit for the approval of 
the Executive Engineer before starting work, a detailed site 
survey clearly indicating positions and areas where materials 
shall be stacked and sheds built. 
23. Source of purchase of materials and stores 
23.1 The Executive Engineer shall, during the progress of the 
work, have power to cause the contractor to purchase and use 
such materials or supplies from Government brick fields, stores 
or other sources as may be specified in the contract for the 
purpose therein specified. 
 

24. Contractor liable for materials supplied by  
Government 

 

24.1 The contractor shall be responsible for all materials and 
other articles and things which may be supplied by 
Government from the time he takes delivery thereof and shall 
make good any loss, damage wastage or undue wear and tear 
that may take place form whatever cause and pay to 
Government for such loss, damage, wastage or undue wear and 
tear such sum as the Executive Engineer may determine. 
242 If at any time subsequent to the execution of the 
agreement Government materials other than those specified in 
the Agreement are to be supplied to the contractor for use on 
work they will be charged at the market value prevailing at the 
time of supply or stock issue rate which - ever is greater. The 
contractor will be informed in writing the rate which he 
demands for finished work in view of the fact that he is to use 
Government materials. 
 
243 Deleted.. 
 

25. Test inspection and rejection of defective materials 
and works 

 
25.1 The contractor shall provide proper facilities at all times 
for the testing of materials and inspection of the work by the 
Executive Engineer, and the Executive Engineer shall 
accordingly also have access at all times to the places of 
storage or manufacture where materials are being made for use 
under the contract to determine that manufacture is proceeding 
in accordance with the drawings and specifications. 
 
252 The contractor shall, upon demand, also forward for the 
Executive Engineer's inspection test certificate supplied by the 
vendors, when he is purchasing consignments of cement, steel 
and other materials in respect of which certificates are usually 
available. 
 
253 The Executive Engineer shall have power to reject at 
any stage, any work which he considers to be defective in 
quality of materials or workmanship and he shall not be 
debarred from rejecting wrought materials by reasons of his 
having previously passed them in an un worked condition. Any 
portion of the work or materials rejected or pronounced to be 
inferior 

or not in accordance with the drawing and specification, shall 
be taken down and removed from the work site at the 
contractor's expense, within 24 hours after written instructions 
to the effect have been given by the Executive Engineer. 
Replacement shall at once be made in accordance %with the 
specifications and drawings at the contractors expense. 
 

25.4 In case of default on the part of the contractor to carry 
out such orders the Executive Engineer shall have power to 
employ and pay other persons to carry out the orders at the 
contractors risk and all expenses consequent thereon incidental 
thereto shall be borne by the contractor. 
 
25.5 In lieu of rejecting work not done in accordance with 
the contract, the Executive Engineer may allow such work to 
remain, and in that case shall make such allowance for the 
difference in value, as in his opinion may be reasonable. 
 
25.6 Works opened for inspection:- The contractor shall, at 
the request of the Executive Engineer, within such time as the 
Executive Engineer shall name, open for inspection any work 
covered up and should the contractor refuse or neglect to 
comply with such a request the Executive Engineer may 
employ other workmen to open up the same. If the said work 
has been covered up in contravention of the Executive 
Engineer's instructions or if on being opened up, it be found 
not in accordance with drawings and specifications or the 
written instructions of the Executive Engineer the expenses of 
opening it and covering it up again whether done by or 
recovered from the contractor. If the work has not been 
covered up in contravention of such instructions or if on being 
opened up it be found to be in accordance with the drawings 
and specifications or the written instructions of the Executive 
Engineer, the expenses aforesaid shall be borne by Government 
and shall be added to the contract sum, provided always that 
in the case of foundations, or any other urgent works so opened 
up and requiring immediate attention the Executive Engineer 
shall, within reasonable time after the receipt of a notice from 
the contractor that the work has been opened, make or cause 
the inspection there of to be made, and at the expiration of 
such time if such inspection shall not have been made, the 
contractor may cover up the same, and shall hot be required 
to open it up again for inspection except at the expense of 
Government. 
 

26. Defects, shrinkages, etc, after completion 
 

26.1 Any defects, shrinkage or other faults which may apear 
within six months from the completion of the works arising, in 
the opinion of the Executive Engineer from faulty materials or 
workmanship not in accordance with the drawings and 
specification or the instructions of the Executive Engineer 
shall, upon the directions in writing of the Executive Engineer 
and within such reasonable time as shall be specified them, be 
amended and made good by the contractor at his own cost, 
unless the Executive Engineer shall decide that the contractor 
ought to be paid for the same at the rates agreed on such 
reduced or other rates, as the Executive Engineer may fix and 
incase of default, the Executive Engineer may employ and pay 
other persons to amend and make good such defects, shrinkage 
or other faults or damage, and all expenses consequent thereon 
and incidental thereto shall be borne by the contractor. 
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26.1 (A) The shrinkage period of six months referred to in 
main clause 26.1 above, will be five years in respect of all 
contracts for construction of original buildings either semi 
permanent or permanent to ensure structural stability of the 
building. 

(G.O.Ms. No. 181 PWD 28.1.86) 
 

26.2 Provided that in the event of Government taking over 
portions of the works as and when they are completed the 
liability of the contractor under this clause shall extend to a 
period of six months (or five years as the case may be) from 
the date of final taking over the of the work irrespective of the 
actual dates on which portion of the works were taken over. 

 

27.  Executive Engineer's Decision 
 

27.1 To prevent disputes and litigation, it shall be accepted as 
an inseparable part of the contract that in matters regarding 
materials workmanship, removal of improper work, 
interpretation of the contact drawings and contract 
specifications, mode of procedure and the carrying out of the 
work, the decision of the Executive Engineer shall be final and 
binding on the contractor and in any technical question which 
may arise touching the contract, the Executive Engineer's 
decision shall be final and conclusive. 

 

28. Dismissal of workmen 
 

28.1 The contractor shall employ in and about the execution of 
the works only such persons as are careful, skilled and 
experienced in their several trades and callings and the 
Executive Engineer shall be at liberty to object to and request 
the contractor to remove from the works any person employed 
by the contractor in or about the execution of the works who in 
the opinion of the Executive Engineer misconducts himself or 
incompetent or negligent in the proper performance of his 
duties and such persons shall not be again employed upon the 
works without the permission of the Executive Engineer. 
 

D.1   GENERAL OBLIGATIONS 
 

29. Contractor's maistri or agent and 
contractor's staff 

 

29.1 The contractor shall in his own absence keep constantly 
on the works a competent maistry or agent and any directions 
or explanations given by the Executive Engineer or his 
representatives to such maistry or agent shall be held to have 
been given to the contractor.  
29.2 The contractor shall further provide all staff which is 
necessary for the proper supervision, execution and 
measurement of the work to ensure full compliance with the 
terms of the contract. . 
 

30. Government Maistries or agents 
 

30.1 The Government may be represented oh the work by an 
agent clerk of the works, or maistry who is not borne on the 
official or officers and subordinates of the P.W.D. or Highways 
and Rural Works Department. He (if appointed) shall, in the 
absence of the Executive Engineer, furnish the contractor with 
 
 
 
 
 

 
 
the Executive Engineer's or his representative's instructions of 
the works and the contractor shall duly comply with such 
instructions and directions to the progress and execution of the 
works and the contractor shall duly comply with such 
instructions and directions and shall on the written requisition 
of the maistry clerks of works or agent, stay the further 
progress of any portion of the works which in his judgement is 
being constructed with unsound or improper material or 
workmanship, until the opinion and determination of the 
Executive Engineer shall be obtained thereon, but such maistry 
clerk of works or agent is to have no power whatever to order 
any extra works or deviation from the specifications and 
drawings. 
 

E.  INCLUDED IN CONTRACT RATES 
 

3.1 Defining contract schedule rates 
 

31.1 The rate entered in a contract schedule for any class of 
work shall be for finished work in situ and shall include all 
contingent expenses whether direct construction expenses 
involved in the building in place in accordance with the 
drawings and specifications or whether they he expenses 
imposed by an outside authority such as local body. Such 
contingent expenses shall not entitle the contractor to claim an 
extra in respect thereof. 
 

32. Carriage 
 

32.1 Rates for finished work shall always include the cost of 
conveyance and all leads, lifts, loading unloading and stacking 
in the manner and at the place ordered by the officer in 
immediate charge of the work, unless circumstances necessity 
provisions for a separate schedule item, in which case for such 
will be specified in the tender notice or schedule. 
 

322 Wherever the term "carriage" of "conveyance" is used in a 
schedule item, it shall in the absence of other schedule 
provisions or modifying description in the specification, be 
taken to include all leads, lifts loading, unloading and stacking 
in uniform stacks to the satisfaction of the Executive Engineer 
with careful attention to close packing in case of materials 
which are to be measured in stacks as a basis of payment for 
finished work. 
 

NOTE 1: In the case of important leads and lifts as may occur 
in river conservancy and other such works where lifts over 
flood banks and long leads may be involved, it is usual to 
make separate schedule item provision with a specification 
defining the exact work to be done for each tendered rate. 
 

NOTE 2 : Payment for carriage will ordinarily be by bulk for 
weight at a rate between specified place and on the basis of the 
method adopted in the standard schedule of rates for carriage 
of materials. The distances will be measured by the nearest 
practicable and cheapest routes, whether metalled or 
unmetalled road or cart track. 
 

32.3 When cart or vehicles of any sort are engaged by the day, 
the quantity of materials to be conveyed, the distance to be 
travelled and the number of trips to be made shall, if he 
considers necessary be fixed by the Executive Engineer. 
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32.4 The contractor is responsible for making good all loss in 
transporting materials entrusted to him or his agents, whether 
caused by wastage, breakage, theft or any other cause. 
 

325. No payments shall, in any case, be made for the return 
trips with carts empty. Where there are loads also for the return 
trip the agreement rates should allow for the reduced cost 
thereby on each set of materials so conveyed. 
 

33. Constructions plant 
 

33.1 The contractor shall include in his tendered price and 
shall provide and install all necessary construction plant and 
shall use such methods and appliances for the performance of 
all the operations connected with the work embraced under the 
contract as will secure a satisfactory quality of work and rate 
of progress which in the opinion of the Executive Engineer will 
ensure the completion of the work within the time specified. If 
at any time before the commencement, or during the progress 
of the work, or any part of it such methods or appliances 
appear to the Executive Engineer to be insufficient or 
inappropriate for securing the quality of the work required or 
the said rate of progress, he may order the contractor to 
increase their efficiency or to improve their character, and the 
contractor shall comply with such orders, but the failure of the 
Executive Engineer to demands such increase of efficiency or 
improvement shall not relieve the contractor from his 
obligation to secure the quality of work and the rate of progress 
required by the contract and the contractor alone shall be 
responsible for the efficiency and safety of his plant, 
appliances and  methods. 
 
33.2 It is however, open to Executive Engineer to lend or 
supply to the contractor any tools, implements, materials and 
machinery that the Executive Engineer may consider desirable 
but for any such tools, implements, materials and machinery 
that may be lent or supplied to contractor by Government, the 
contractor shall pay such deposit and hire, or purchase price 
as may be determined by the Executive Engineer. All articles 
that may be so lent or hired to the contractor shall be returned 
in good serviceable condition by him to the Executive Engineer 
before the final bill for work is paid and any shortage or 
damage shall be recovered from the contractor in the final bill 
at such rate as may be determined by the Executive Engineer 
after making such allowance as he may consider suitable for 
fan- wear and tear. 

 
34. Scaffolding instructions 

 

34. All requisite scaffolding shall be provided at the 
contractor's expense and shall be double, i.e. it must have two 
sets of upright supports. Care must be taken to ensure the 
safety of the work people and the contractor must comply with 
such instructions as the Executive may issue to ensure such 
safety. The contractor will be entirely responsible for any 
damage or injuries to persons or property resulting from ill 
erected scaffolding, defective ladders, or otherwise arising out 
of his default in this respect. The contractor's attention also 
invited to the "safety code" 
 

35. Temporary structure 
 

35.1 The Contractor shall erect and maintain at his own cost 
temporary weather proof sheds at such places and in a manner 

approved by the Executive Engineer for keeping materials 
under cover. The contractor shall also provide and maintain at 
his won expenses such temporary fences, guards, bridges and 
roads as may be necessary for the execution of his contract 
work or for safeguarding or accommodating the public. If the 
Executive Engineer shall order any departure from the 
arrangements made of the contractor, the contractor shall 
comply with such orders as the Executive Engineer may issue 
to safeguard or accommodate the public Sheds for housing 
workmen shall be provided at the contractor's expense if, in the 
opinion of the Executive Engineer, such are necessary or 
desirable, 
 

36. Water and Lighting 
 

36.1 The contractor shall pay all fees and provide water and 
light as required from municipal mains or other sources and 
shall pay all charges therefore (including storage tanks, meters, 
etc) for the use of the work and workmen unless otherwise 
arranged and decided on in writing with the E.E. The water for 
the works shall be, so far as practicable, free from earthy 
vegetable, or organic matter and from salts or other substances 
likely to interfere with the setting of mortar or otherwise prove 
harmful to the work. 
 

37. Sun protection keeping dry and pumping 
 

37.1 The contractor shall at his own expense arrange all 
requisite protection of the work and materials against sun or 
rain effects and shall keep all portions of the work free from 
water to the satisfaction of the Executive Engineer and shall 
use his own plant for the purpose unless otherwise specifically 
provided in the contract specification. 
 
 
 
 
 

38. Tools and Seignior age 
 

38.1 The contractor shall, unless otherwise specifically stated 
in the tender notice and subsequently on this basis in the 
contract be responsible for the payment wherever payable of 
all import duties, tolls, octroi duties, seignior ages, quarry fees, 
etc. on all materials and articles that he may use. 
 

382, The contractor shall be solely responsible for the payment 
of sales tax under the provision of Madras General Sales Tax 
Act 1939 (Madras Act IX of 1939) as in force for time being 
and the rates for the various items of the work shall remain 
unaffected by any change that may be made from time to time 
in the rate at which such tax is payable. 
 

38.3 Notwithstanding anything’s contained in section 10 of the 
Indian Traffic Act, of 1894, the rates for items involving, the 
use or supply of articles obtained' by the contractor from 
outside India shall remain unaffected by any changes that may 
be introduced in Customs duties. 
 

NOTE : For works carried out on behalf of the Government of 
India, Seignior age fees, etc, referred to in this clause will have 
to be levied in every case. 
 

38.4 No seignior age shall be charged where due for materials 
quarried from the P.W.D. or other Government quarries 
Assistance as necessary will be given to the contractor by the 
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department to obtain access to quarries approved by the 
Executive Engineer. No plot rent shall be charged for materials 
stacked on the Government lands during the course of 
construction provided all such materials are removed within 
one month after the work is completed. 
 

38.5 Seignior age charges due for use of private quarries and 
private land shall be paid by the contractor. 
 
38.6 The contractor shall form his own approach road to the 
worksite for which no extra will be due to him. On completion 
the contractor shall not be permitted to remove the materials 
laid for formation of road.  If the contractor is allowed to use 
the existing roads he shall maintain them in good condition at 
his own cost through out the period of the contract. 
 

39. Setting out works 
 

39.1 The contractor shall be responsible for the true and proper 
setting out of the works and for the correctness of the position, 
levels, dimensions and alignment of all parts of the works and 
for the provision of all materials, staff and labour in connection 
therewith. 

 

40. Cleaning up during progress and for delivery 
 

40.1 All rubbish shall be burnt or removed from the site, as it 
accumulates. All floors, stairs, landing windows, surface and 
soil drains shall be cleaned down and put in a thoroughly 
complete clean, sound and workman like state to the 
satisfaction of the Executive Engineer before the work is 
finally handed over all rubbish and surplus materials not 
required by the Executive Engineer having first been removed 
by the Contractor. The contractor shall be give notice in 
writing to the Executive Engineer when the work is so ready to 
be handed over and shall be responsible for its maintenance 
until it is taken over by the Executive Engineer. 

 

F.   RESPONSIBILITIES AND LIABILITIES OF THE 
CONTRACTOR 

 

41. Observance of laws, local regulations and notices, 
Attachments 

 

41.1 The contractor shall confirm to the regulations and bylaws 
of any local authority and or of any water or lighting 
companies with those systems the structure is proposed to be 
connected and shall before making any variations from the 
drawings and specification that may be necessitated by so 
confirming, give to the Executive Engineer written notice., 
specifying the variations proposed to be made and the reasons 
for making them and apply for instructions, thereon. In case 
the contractor shall not received such instruction within seven 
days, he shall proceed with the work confirming to the 
provisions regulating or by-law in question and variation in the 
drawing or specifications so necessitated shall be dealt with 
under clause 59. 
 

41.2 The contractor shall give all notices required by the said 
Act, regulations or by-laws and pay all fees in connection 
therewith unless otherwise arranged and decided on in writing 
with the Executive Engineer.   He shall also ensure that no 

attachments are made against materials of work forming part of 
or for the use of the contract. In every case referred to in this 
clause the contractor shall protect and indemnity Government 
against any claim or Liability arising from or based on the 
violation of any such law, ordinance, regulation order, decree, 
or attachment whether by himself or by his employees. 
 

42. Accidents - Hoarding - Lighting Observations –
Watchmen 

 

42.1 When excavations have been made or obstacles have 
been put in public thorough fares or in places where there is 
any like hood of accidents, the contractor shall comply with 
any requirement of law on the subject and shall provide 
suitable hoarding lighting and watchmen as necessary. 
 
42.2 It shall be contractor's sole responsibility to protect the 
public and his employees against accident from any cause and 
he shall indemnify Government against any claims for 
damages for injury to person or property, resulting from any 
such accident and shall where the provisions of the Workmen's 
Compensation Act apply take steps to properly insure against 
any claims there under. 
 
42.3 On the occurrence of accident which results in the death 
of any of the workmen employed by the contractor or which 
so serious as to be likely to result in the death of any such 
workmen, the contractor shall within 24 hours of the happening 
of such accident, intimate in writing to the concerned section 
officer of Department the fact of such accident. The contractor 
shall indemnify Government against all loss or damage 
sustained by government resulting directly or indirectly from 
his failure to give intimation in the manner aforesaid including 
the penalties of fines if any payable by Government as a 
consequence of Government's failure to give notice under the 
Workmen's Compensation Act or otherwise confirm to the 
provisions of the said Act in regard to such accident. 
 
42.4 In the event of an accident in respect of which 
compensation may become payable under the Workmen's 
Compensation Act VIII of the 1923 whether by the contractor 
or by the Government as principal it shall be lawful for the 
Executive Engineer to retain out of money due and payable to 
the contractor such sum or sums of money as may, in the 
opinion of the said Executive Engineer be sufficient to meet 
such liability. The opinion of the Executive Engineer shall be 
final in regard to all matters arising under this clause. 
 
42.5 The contractor shall indemnify Government from and 
against all claims and proceedings for or on account of 
infringement of any patent rights, design, trade mark, or name 
or other protected rights in respect of any constructional 
plant, machine work or materials used for or in connection with 
the works or temporary works, or any of them and from and 
against all claims, demands, proceedings, damages, costs, 
charges and expenses whatsoever in respect thereof in relation 
thereto. 
 
42.6 In respect of all labour directly or indirectly employed 
in the works for the performance of the contractor's part of this 
agreement, the contractor shall comply with or cause to be 
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complied with all the rules framed by the Government from 
time to time for the provision of health and sanitary 
arrangements to workers employed by P.W.D. and Highways 
and Rural Works Department and their contractors (vide 
appendix) In case the contractor fails to make arrangements 
and provide necessary facilities as aforesaid the Executive 
Engineer shall be at liberty to make arrangements and provide 
facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 
 

42.7 In respect of all labour directly or indirectly employed 
in the works for the performance of the contractor's part of this 
agreement, the contractor at his own expense shall arrange for 
the safety provisions as per "Safety Code" framed from time 
to time and shall at his own expense provide for all facilities 
in connection therewith.  In case the contractor fails to make 
arrangements and provide facilities as aforesaid the Executive 
Engineer shall be at liberty to make arrangements and provide 
facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 
 
42.8 In respect of all labour directly or indirectly employed 
in the work for the performance of the contractors part of this 
agreement the contractor shall arrange to furnish in triplicate 
particulars for each work in the proforma Vide Appendix 
XXXVIII by the end every month to the Executive Engineer in 
charge of the work. 

43. Blasting 
 

43.1 Blasting executed by contractors in connection with 
Government works shall be carried out in the manner described 
under "Blasting operation - Instructions to Contractor" of the 
TNBP. 
 

44. Protection of Existing and Adjoining premises 
 

44. The contractor is to protect the whole of the adjoining and 
where necessary, the existing premises and all works and all 
fittings to all buildings on and adjoining the site against the 
structural and decorative damages caused by the execution of 
these works and make good in all respects all such damage 
done or occuring to the same, and leave such reinstatement in 
perfect order. He is also to make good any damage done in the 
execution of the work to existing public or to private footways 
or roadways. 
 

45. Permit other workmen – Co-operation - Afford 
Facilities 

 

45.1 The Executive Engineer shall have full power to send 
workmen upon the premises to execute fittings and other 
works not included in the contact, for whose operations the 
contractor is to afford every reasonable facility during ordinary 
working hours, provided that such operations shall. be carried 
on in such a manner as not to impede the progress of the work 
included in the contract, but the contractor is not to be 
responsible for any damage which may happen to or be 
occasioned by any such fittings or other works, provided he 
complies with the Executive Engineer's instructions in 
connections therewith, and provided that the damage is not 
caused by himself or his workmen. 
 

452 The contractor shall, at all times co-operate assist, attend 
on, and afford facilities for such specialists as maybe 
employed 

by the Executive Engineer on other works in connection with 
the building, allowing them free of charge the use of all plant, 
light and water installed in the works. The contractor shall also 
cause such special work or protect it as instructed to avoid 
injury during progress of the works. For failure so to protect, 
the contractor must make good any damage caused. 
 

45.3 When two or more contractors are engaged on installation 
or construction work in the same vicinity the Executive 
Engineer shall have authority to direct the manner in which 
each shall conduct the work so far as it affects other 
contractors. 
 

46. Holes for water services, gas electrical and 
sanitary fittings 

 

46.1 The contractor shall leave all holes in masonry and floors 
for the insertion of water services, gas and electrical 
connections and sanitary fittings in the exact positions 
indicated by the Executive Engineer during the progress of 
work. These holes must be properly built up in a workman like 
manner at the contractor's cost, as soon as the fittings have 
been installed in cases, where the installations are made during 
the constructions of the building and where in the opinion of 
the Executive Engineer, delays in settlement of accounts will 
not thereby occur. 
 

47. Contract's risk and insurance. 
 

47.1 The work executed by the contractor under the contract 
shall be maintained at the contractor's risk until the work is 
taken over by the Executive Engineer. The Govt. shall not be 
liable to pay for any loss or damages occasioned by or arising 
out of fire, flood, volcanic eruption, earth quake or other 
convulsions of nature and all other natural calamities and risks 
arising out of acts of God during such period and the option 
whether to take insurance coverage or not to cover and such 
loss or damages is left to the contractor. 
 

47.2 Provided however, that the contractor, shall not be liable 
for all or any loss or damages occasioned by or arising out of 
acts of foreign enemies invasions hostilities or warlike 
operations (before or after declaration of war) rebellion 
military or usurped power. 
 

48. Holidays 
 

48.1 Subject to any provision to the contrary contained in the 
contract name of the permanent work shall save as hereinafter 
provided be carried on during the night or on Sundays and 
other holidays without the permission in writing of the 
Executive Engineer or of the officer in-charge of the work, 
save when the work is unavoidable or absolutely necessary for 
the safety of life or property or for the safety of the works in 
which case the contractor shall immediately advise the 
Executive Engineer. 
 

6.   MISCELLANEOUS  
 

49. Sand and Gravel 
 

49.1 The contractor shall not make any excavations upon the 
site for the purpose of obtaining gravel, sand or soil other than 
that shown or implied by the drawings, except with the 
previous permission of the Executive Engineer. 
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50. Old Curiosities 

 

50.1 All old curiosities, relics, coins, mineral, etc., found in 
excavating or pulling down, shall be the property of the 
Government and be handed over to the Executive Engineer. 
Should any ancient masonry, or other old work of interest be 
opened up the Executive Engineer's attention shall be called to 
the same before demolition or removal. 

 

51. Assignment or sub-letting 
 

51.1. The contractor shall not without the written consent of 
the Executive Engineer assign the contract nor sub-let any 
portion of the same. Ordinarily no sub-letting will be 
permitted, but in case such should be permitted by the 
Executive Engineer, it shall in no way free the contractor from 
any of responsibilities under any clause of these "Conditions of 
Contract" or of the "Articles of Agreement" 
 

52.  Specialists 
 

52.1 The Executive Engineer shall, during the progress of the 
work have powers to select, nominate or recommend 
tradesmen or specialists to supply material or execute such 
portion of the work as he may consider desirable in the 
interests of the Government. 
 

53. Ratification of the orders of the 
Executive Engineer 

 

      53.1 Should the acceptance of the tenders be beyond the 
authorised powers of the Executive Engineer as laid down the 
P.W.D. code, the orders and decisions of such Executive 
•      Engineer with regard to 
(a) extension of time for completing the contract will be 
subject to the ratification of the Superintending Engineer for all 
works for which tenders were accepted by the Engineers of 
Public Works Department including Superintending Engineer, 
Chief Engineer / Board of Engineers and Government and 
 
(b) the termination of contract or of employment of 
specialists for certain portion of the works will be subject to 
the ratification of the Chief Engineer for all works for which 
tenders were accepted by Engineers of PWD including 
Superintending Engineer/Chief Engineer/Board of Engineers 
and Government. 
 

54. Order Book 
 

54.1 An order book shall be kept at the P.W.D. Office on the 
site of the work. As far as possible, all orders regarding the 
work are to be entered in this book. All entries shall be signed 
and dated by the P.W.D. Officer in direct charge of the work 
and by the contractor or by his representative. In important 
cases, the Executive Engineer or the Superintending Engineer 
will countersign the entries, which have been made. The order 
book shall not be removed from the work except with the 
written permission of the Executive Engineer. 
 

542 No photographs of the site or of the work or any part 
thereof shall be taken except with the permission in writing of 
 
 
 
 
 
 

 
 
 
 
the Executive Engineer and no such photographs shall be 
published or otherwise circulated without the permission of the 
Chief Engineer. 
 

H.   DATE OF COMMENCEMENT, COMPLETION, 
DELAYS, EXTENSION, SUSPENSION OF WORK AND 

FORFEITURE 
 

55.   Date of commencement and completion 
 

55.1 On notification of possession of the site (or premises) 
being given to the contractor by letter registered for 
acknowledgement as provided in clause 9.1 supra, he shall 
forthwith begin the work, shall regularly and continuously 
proceed with them, and shall complete the same (except for 
painting or other work which, in the opinion, of the Executive 
Engineer, it may be desirable to delay) by the date of 
completion, as defined in the "Articles of Agreement" subject 
nevertheless, to the provisions of extension of time mentioned 
in the next clause. The contractor shall under no circumstances 
be entitled to claim any damages from Government if he incurs 
any expenses or liabilities to payment under the contract before 
the date of commencement defined above. The contractor shall 
have the right to withdraw from the contract and obtain refund 
of his security deposit if such intimation of handing over the 
site is delayed by more than two months from the date of 
acceptance of the agreement by competent authority. 
 

56.  Delays and extension of time 
 

56.1 No claim for compensation on account of delays or 
hindrances to the work from any cause whatever shall tie 
except as hereinafter defined. 
 

Reasonable extension of time will be allowed by the 
Executive Engineer or by the officer competent to sanction the 
extension for unavoidable delays, such as may result from 
causes which in the opinion of the Executive Engineer are 
undoubtedly beyond the control of the contractor. The 
Executive Engineer shall assess the period of delay or 
hindrance caused by any written instruction issued by him at 
twenty five percent in excess of the actual working period so 
lost. If at any time the Executive Engineer is of the opinion 
that there has been avoidable delays and the contractor fails to 
maintain the rate of progress specified in the articles of 
agreement, it shall be lawful for the Executive Engineer to 
impose penalty or order forfeiture from the Deposit and 
sanction the extension of time for such delays, provided 
however, the penalty and forfeiture shall be governed as per 
clause 57.2 and 57.3 

 

56.2 In the event of the Executive Engineer failing to issue 
necessary instructions and thereby causing delay and hindrance 
to the contractor the latter shall have the right to claim an 
assessment of such delay by the Superintending Engineer of 
the Circle. The contractor shall lodge in writing to the 
Executive Engineer a statement of claim for any delay or 
hindrance referred to above within fourteen days from its 
commencement otherwise no extension of time will be 
allowed.
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56.3 Whenever, authorised alterations or additions made 
during the progress of the work are of such nature in the 
opinion of the Executive Engineer as to justify an extention of 
time in consequence thereof such extension of time will be 
granted in writing by the Executive Engineer or other 
competent authority when ordering such alterations or 
additions. 
 

57. Delays in commencement or progress or neglect of work or 
suspension of works by the contractor and forfeiture of Earnest 
Money, Security Deposit and withheld amount 
 

57.1 Time shall be considered as the essence of the contract. If 
at any time the Executive Engineer shall be of the opinion that 
contractor is delaying commencement of the work neglecting 
or delaying the progress of work as defined in the tabular 
statement, "Rate of Progress" in the Articles of Agreement or 
the contractor fails to maintain the Rate of progress in the 
Articles of Agreement plus any extension of time or the 
contractor shall suspend the works, or sublet the work or a 
portion thereof without the sanction of the Executive Engineer 
or violates any of the provisions of the contract the Executive 
Engineer shall so advise the contractor and at the same time 
demand compliance. If the contractor neglects to comply with 
such demand within seven days after receipt of such notice, it 
shall then or at any time be lawful for the Executive Engineer 
to impose a penalty or forfeiture on this contractor from the 
deposit or to determine the contract. 
 

572 The penalty or forfeiture referred to in Clause 57.  I 
shall not exceed 5% of the value of work executed and is 
imposed in cases where the contractor is allowed to proceed 
with the whole or part and complete the whole or such part of 
the works. The penalty or forfeiture imposed by the Executive 
Engineer under this clause is however subject to modification 
or waiver at the absolute discretion of any authority higher in 
rank than the Executive Engineer. 
 
573 It shall be a further right of the Executive Engineer to 
give any part of the work to any other contractor at his 
discretion or have it done departmentally in order to maintain 
the rate of progress and the contract shall then be determined 
for only that portion of the work given to the other contractor 
or done departmentally. The forfeiture under clause 57.2 will 
in these circumstances be applied and any excess expenditure 
incurred on this account shall be recovered from the original 
contractor. 
 
57.4 Determination of the contract referred to in Clause 57.1 
shall carry with it the forfeiture of the Security Deposit. After 
determining the contract, the Executive Engineer shall have the 
right to give any part of the work to any other contractor in 
the unexecuted portion of contract, in which case any expenses 
which may be incurred in-excess of such amount which would 
have been paid to the original contractor if the whole work had 
been executed by him shall be borne and paid by the original 
contractor and may be deducted from any money due to him 
by Government under this contract or any other amount what 
so ever Provided also that if the expenses incurred by the 
government are less than the amount payable to the contractor 
at his agreement rate the difference will not be paid to the 
contractor. 
 

 
57.5 In the event of anyone of the above clauses being 
adopted by the Executive Engineer, the contractor shall have 
no compensation for any loss sustained by him by reason of 
his having purchased or processed any materials or entered 
into any engagements or made any advances on account or 
with a view to the execution of the work or the performance of 
contract, and in case action is taken under any of the provisions 
aforesaid, the contractor shall not be entitled to be paid any 
sum for any work actually performed under the contract unless 
and until the Executive Engineer has certified in writing the 
performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so 
certified. 
 
57.6 In the event of the Executive Engineer putting in force 
all or any of the powers vested in him under the clause 57.4 
he may if he so desires after giving a notice in writing to the 
Contractor take possession of the works and site and all sue' 
plant and materials thereon (or any ground contiguous there 
to) and all such plant and materials as above mentioned shall 
thereupon be at the .disposal of Government absolutely for the 
purpose of completing the work. After such notices shall have 
been given the contractor shall not be at liberty to remove from 
the site of works or from the ground contiguous thereto any 
plant or materials belonging to him which shall have been 
placed thereon for the purpose of the above work. Government 
shall not be liable to make any payment to the contractor on 
account of use of such plant for the completion of the works 
under the provisions herein before contained.    On taking 
possession of the materials and stores belonging to the 
contractor or procured by the contractor and intended to be 
used for the execution of the work or any part thereof the 
contractor shall be paid for the same in account, at the contract 
rates, to be certified there of shall be final.   Otherwise the 
Government may give notice in writing to the contractor to 
remove any of his plant or materials from the site and not 
required for completion of the works, if such plant and 
materials are not removed with fourteen days after notice and 
have been so given, Government may remove and sell the same 
holding the proceeds less the cost of removal and sale, to the 
credit of the contractor. The certificate of the Executive 
Engineer as to expense of any such removal and sale shall be 
final and binding on the contractor. 
 

1. PARTICULARS OF PAYMENT 
 

58.  Payment on lump sum basis or by final measurement in 
unit prices 
58.1 Final measurements need not be taken unless either the 
contractor or the Executive Engineer claims extras to or 
deductions from the quantities of schedule - A. 
In case final measurements are claimed, they shall be 
taken only for those items for which either the contractor or 
the Executive Engineer claims final measurements and the 
quantities of the remaining items in Schedule-A shall be 
accepted as correct. The lump sum amount mentioned in the 
agreement will then be varied by adding thereto or deducting 
there from as the case may be, the difference (if any) between 
the amounts mentioned in Schedule-A for such items and the 
amounts arrived at by calculation at contract rates based on the 
revised quantities for the same, obtained by the final 
measurement aforesaid. 
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58.3 It shall be accepted as a condition of the contract that the 
payment of the final bill to the contractor less the withheld 
amounts and his acceptance thereof shall constitute a full and 
absolute release of Government from all further claims by the 
contractor under the contract. 
 

59.  Payment for additions and deductions for 
omissions 

 

59.1 No authorised variation shall vitiate the contract, but 
additions and omissions shall be measured up and dealt with in 
accordance with clause 58.2' 
 

592 If there is no rate in Schedule A for additional work 
ordered to be carried out by the Executive Engineer, then prior 
to execution of the additional work, a rate for the additional 
work, shall be worked out in accordance with the methods 
indicated in 59.3 and with the rate agreed upon a supplemental 
agreement shall be entered in the proper departmental form 
signed and dated by the contractor and the Executive Engineer 
and or any other officer for the time being authorised to accept 
such agreement and supplemental agreement shall on such 
acceptance form part of the original agreement. A copy of the 
supplemental slip shall be given to the contractor. 
 

59.3.1 The rate for additional works shall be derived from the 
rate for similar items of work in the accepted agreement. 
 
59.3.2 In the case of works for which supplemental agreement 
is to be entered into during the period when the schedule of 
rates has not changed from the date of execution of the original 
agreement then the rates for supplemental agreements may be 
the prevailing schedule or rates plus or minus tender premium 
in case the rates" cannot be derived from the items in the 
original agreement. In other case, where the schedule or rates 
has changed in the intervening period, the rates prevailing as 
per the schedule of rates at the time of execution of 
supplemental items will be adopted with, no tender premium 
over this rate. 
 
59.3.3 If the rate for a particular item of work is not in the 
schedule of rates, the prevailing market rate when the work has 
done shall be adopted.       , 
 
59.3.4 If the rates cannot be determined as above, the rates 
shall be fixed on the cost of lab our and materials plus 10 
percent thereon, provided the vouchers shall have been 
delivered to the Executive Engineer within 7 days after such 
work is completed. If the Executive Engineer considers that the 
vouchers are unduly high, the Executive Engineer can valuate 
the work as reasonable and fair and make payment if the value 
of payment is less than Rs. 1,000.  If the value of additional 
payment exceeds Rs. l,000 the contractor shall have the right 
to submit matter to arbitration. 
 

60. No payment for unsanctioned extras 
 

60.1 It shall be distinctly understood that no payment whatever 
will be made to the contractor for variations by way of extras, 
in cases where such variations have been" made within the 
written sanction of Executive Engineer. 
 

 

61. Accounts Receipts and Vouchers 
 

The contractor shall at any time upon the request of the 
Executive Engineer furnish him with all invoices account, 
receipts and other vouchers that he may require in connection 
with the contract. 

 

62.  Fraud, willful neglect or default 
 

62.1 No final or other certificate of payment or of completion, 
acceptance or settlement of account shall, in any 
circumstances, relieve the contractor from his liability for any 
fraud, or willful neglect or default in the execution of the 
contract or any willful or unauthorized deviations from 
drawings, specifications, instructions and directions for the 
time being binding upon him. 
 

63.  Unfixed materials 
 

63.1 No payment or advance will be made for unfixed 
materials when the rates are finished work in situ. 
 

64.  Payments and Certificate 
 

64.1 Payments will be made to the contractor under the 
certificates to be issued at reasonably frequent intervals by the 
Executive Engineer or the Sub-Divisional Officer, within 14 
days of the date of each certificate an intermediate payment 
will be made by the Executive Engineer or the Sub-Divisional 
officer of a sum equal to 95 percent of the value of work, as so 
certified and the balance of 5 percent will be withheld and 
retained as security for the due fulfillment of the contract. 
Under the certificate to be issued by the Executive Engineer or 
Sub-Divisional Officer on the completion of the entire works, 
the contractor will receive the final payment of all the money 
due or payable to him under or by virtue of the contract except 
security deposit and the withheld amount equal to 2 1/2 percent 
of the total value of the work done provided there is no 
recovery from or forfeiture by the contractor to be made under 
clause 57. The amount with held from the final bill will be 
retained under. Deposits and paid to the contractor together 
with the Security Deposit after one year reckoned from the date 
of completion of work or as soon after the expiration of such 
period of one year as all defects shall have been made good 
according to the true-intent and meaning thereof whichever 
shall last happen. In the event the final bill remains unpaid 
even after the period of one year aforesaid, the Executive 
Engineer shall refund the security deposit which included the 
E.M.D. and also the withheld amount on a separate bill if 
requested for by the contractor in writing. No certificate of 
Executive Engineer or Sub-Divisional Officer shall be 
considered conclusive evidence as to the sufficiency of any 
work or materials or correctness of measurements to which it 
relates nor shall it relieve the contractor from his liability to 
make good defects and provided by the contract. The 
contractor when applying for a certificate, shall prepare a 
sufficiently detailed bill based on the original figures of 
quantities and rates in the contract Schedule-A to the 
satisfaction of the Executive Engineer, to enable the Executive 
Engineer or the Sub-Divisional Officer to check the claims and 
issue the certificate. The certificates as to such of the claims 
mentioned in the application  
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as are allowed by the Executive Engineer or the Sub-
Divisional Officer shall be issued within fourteen days of the 
application. No application for a certificate shall be made 
within fourteen days of a previous application. 
 

64.1 (A)   Notwithstanding the above clause, the withheld 
amount of 2 1/2% from the final bill in respect of contract for 
construction of original building, will be retained by the Govt. 
for a total period of one year in lieu of six months period 
referred to in clause 64.1 above and will be released after the 
expiry of one year period on execution of an indemnity bond 
by the contractor to the satisfaction of the Exe. Engr. for a 
further period of four years to ensure structural stability of the 
building under clause 26.1 A 
 

64.2 When there are complaints from the labour Department 
about non-payment of wages to the labourers employed by the 
Contractor for the execution of works under agreement, the 
Executive Engineer, shall have full powers to withheld the bills 
claimed by the contractor pending clearance certificate from 
the Labour Department and to act as per the direction given 
by the Labour Department. 
 

65.  Interest on money due to the contractor 
 

65.1 No omission by the Executive Engineer or the Sub-
Divisional Officer to pay the amount due upon certificates 
shall vitiate or make void the contract not shall the contractor 
be entitled to interest upon any guarantee fund or payments in 
arrear, nor upon any balance which may, on the final 
settlement of his accounts, be found to be due to him. 
 

652 Whenever the withheld amount reaches Rs. 1,000 or a 
multiple thereof, the contractor may, at his option, deposit with 
the Executive Engineer an equal amount in sums of Rs. 1,000 
or a multiple thereof, in any of the forms of interest bearing 
securities recognized for the purpose by the T.N. Public Works 
Account Code and subject to the provisions thereof contained 
in which case the equivalent withheld amount shall be paid to 
him forth with. The contractor will be permitted to exercise the 
option in this clause, subject only to the condition that the rates 
of progress contained in the Articles of Agreement is properly 
maintained. 
 

66. Acceptance of final measurements 
 

66.1 The contractor agrees that before payment of the final bill 
shall be made on the contract, he will sign and deliver to the 
Executive Engineer, either in the measurement book or 
otherwise as demanded a valid release and discharge from any 
and all claims and demands whatsoever for all matters arising 
out of or connected with the contract and also produce a 
certificate from the Income Tax Authorities that all income tax 
payable by him upto-date has been duly paid provided that 
nothing in this clause shall discharge or release the contractor 
from his liabilities under the contract. It is further expressly 
agree that Executive Engineer in supplying the final 
measurement certificate need not be bound by the proceeding 
measurements and payments. The final measurements, if any 
of the Executive Engineer shall be final conclusive and binding 
on the contractor. 

67. Recovery of money from contractor in 
certain cases 

 

67.1 In every case in which provision is made for recovery of 
money from the contractor, Government shall be entitled to 
retain or deduct the amount thereof from any money, that may 
be due or may become due to the contractor under these 
presents and or under any other contract or contracts or any 
other account what so ever. 
 

67.2 Recovery under Revenue Recovery Act 
 

Whenever any amount has to be paid by the Contractor 
in view of the determination of the contract by virtue of clause 
57 or any amount that may be due from the contractor is under 
these presents and the contractor is not responding to the 
demands for the payment of the said amount, then die Govt. 
shall be entitled to recover the said amount under the 
provisions of the Revenue Recovery Act. 

 

68. Contractor dying becoming insolvent insane or 
imprisoned 

 

68.1 In the event of the death or insanity or insolvency or 
imprisonment of the contractor, or where the contractor being a 
partnership or firm becomes dissolved or being a corporation 
goes into liquidation voluntary' or otherwise, the contract may 
at the option of the Executive Engineer, be terminated by 
notice in writing posted at the site of the works and advertised 
in one issue of the local district Gazette and all accepted and 
acceptable works shall forthwith be measured up and paid for 
at the rates provided in the contract schedule where such apply, 
or otherwise, by the most recent schedule of rate of the division 
approved by competent authority to the person or persons 
entitled to receive and give a discharge for the payment. 
 

J. SETTLEMENT OF DISPUTES 
 

69. Arbitrations 
 

69.1 In case of any dispute or difference between the parties to 
the contract either during the progress or after - the completion 
of the works or after the determination, abandonment or breach 
of the contract, or as to any matter or thing arising there under 
except as to the matters left to the sole discretion of the 
Executive Engineer under clauses 18,20,25-3,27.1,34,35 and 
37 of "General conditions of contract" or as to the with holding 
by the Executive Engineer of payment of any bill to which the 
contractor may claim to be entitled, then either party shall 
forthwith give to the other notice of such dispute or difference 
shall be and is hereby referred to the arbitration of the 
Superintending Engineer of the nominated circle mention in 
the “Articles of Agreement” (herein after called the 
‘Arbitrator’) in cases where the value of claim is less than and 
upto Rs. 50,000/- in case where the value of claim is more than  
Rs. 50000/- the parties will seek remedy through the competent 
civil court. (G.O. Ms.No. 253 PW dt: 24.02.81) 
           The Arbitrator shall give detailed reasons in their 
awards for their findings and conclusion. (G.O.Ms.No. 1844 
PW dt: 06.04.83) 
 
Subject as aforesaid to the provisions of the arbitration Act, 
1940 or any statutory modification or re-enactment thereof and 
the rules made there under and for the time being in force shall 
apply to the Arbitration proceeding under this clause. 
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Upon every and any such reference, the costs of and incidental 
to the reference and award respectively shall be discretion of 
the arbitrator, subject to the condition that the amount of such 
costs to be awarded to either party shall not, in respect of a 
monetary claim exceed the percentage set out below of any 
such award irrespective of the actual fees, cost and expense 
incurred by either party provided that where a monetary claim 
is disallowed in full the said percentage shall be calculated on 
the amount of the claim. The arbitrator may determine the 
amount of the costs to be awarded or director the same to be 
fixed as between solicitor and client or as party and shall direct 
by whom and to whom and in what manner the same shall be 
borne and paid. 
 

The percentage above referred to in this clause are 5% on any 
such monetary award which does not exceed Rs. 10,000 at 3% 
on the next Rs. 40,000 or any part thereof 2% on the next  
Rs. 50,000 or any part thereof and 1% on any excess over  
Rs. 1,00,000/- provided that the government shall not be liable 
to any claim in respect of any such dispute or difference until 
the liability and the amount thereof shall have been referred to 
and decided by the Arbitrator. 
 

69.2 The fees for Arbitrators shall be levied based on the value 
of claims referred to for arbitration. The fees shall be 
calculated at 5% of the fusty Rs. 10000/- at 3% of the next Rs. 
40000/- 
 

69.3 In cases where the value of claim is more than Rs. 50,000  
the parties will seek remedy through the competent civil court. 
 

APPENDIX No. I. 
 

PUBLIC WORKS DEPARTMENTS SAFETY CODE 
 

General Rules as to Scaffolds; 

 

1. Suitable scaffolds shall be provided for workman for all 
works that cannot be safely done from a ladder or by other 
means.   When a ladder is used an extra Mazdoor shall be 
engaged for holding the ladder and the ladder shall be given 
an inclination not setter the o.25 to 1 (0.25 horizontal to 1 
vertical) When the ladder is used for carrying materials as well, 
suitable foot holds and hand holds shall be provided on the 
ladder. , i 
 
2. A scaffold shall not be constructed taken down or 
substantially altered, except (a) under the supervision of 
competent and responsible person; and (b) as for as possible 
by competent workers possessing adequate experience in such 
work. , 
 
3. All scaffolds and appliance connected therewith and all 
ladders shall . 
 

a) be of sound material 

b) be of adequate strength having regard to the load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more that 3.5 metres above the 

ground or floor shall have a guard rail properly attached, bo 
braced and otherwise secured at least 0 meter above the floor 
or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such 
opening as may be necessary for delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 
 

5. Scaffolds shall be so constructed that no part thereof 
can be displaced in consequence of normal use. 
 

6. Scaffolds shall not be overloaded and so far as 
practicable the load shall be evenly distributed. 
 

7. Before installing lifting gear of scaffolds special 
precautions shall be taken to ensure the strength and stability 
of the scaffolds. 
 

8. Working platform, gangways and stairways should be 
so constructed that to part there can save unduly or unequally. 
If the height or the platform or the gangway or the stairways 
is more than 3.5 meters above ground level or floor level they 
should be closely boarded should have adequate width and 
should be suitably fenced as described in (4 above) 
 

9. Every opening in the floor of a building or in a working 
platform shall be provided with suitable fencing or railing for 
a minimum height of 0.9 meter to prevent the fall of persons or 
material. 
 

10. Safe means of access shall be provided to all working 
platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 metres 
in length while the width between side rails in rung ladder shall 
in no case be less than 30cm for ladder upto and including 3 
metres in length.   For longer ladders this width should be 
increased at least 20 mm for each additional metre of length. 
Uniform step spacing should not exceed 30 cm.   Adequate 
precautions should be taken to prevent danger from electrical 
equipment.   No materials on the site of work shall be so 
stacked or placed as to cause danger or inconvenience to any 
person or the public. The contractor shall provide all necessary 
fencing and lights to protect the Public from accidents and 
shall be bound to bear the expenses of the defense of every 
suit, action or other proceedings at law that may be brought 
by any persons for injury sustained owing of the defense of 
every suit, action or other proceedings at law that may be 
brought by any persons for injury sustained owing to neglect 
of the above precautions and to pay any damages and cost 
which may be awarded in any such suit, action or proceedings 
to any which may be awarded in any such suit, action or 
proceedings to any such persons or which may with the 
consent of the contractor be paid to compromise and claim by 
any such person. 
 

Excavation and trenching 
 

11. Trenches -1.2 meters or more in depth, shall at all 
times be supplied with at lease one ladder for each 30 meters 
in length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 0.8 meter above the surface of 
the ground. The sides of trenches which are 1.5 meters or more 
in depth shall be stepped back to give suitable slope or hold 
securely by timber bracing, so as to avoid the danger of sides 
to collapse. 
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12. Demolition - Before any demolition is commenced and 
also during the process of the work - 

a) All roads and open areas adjacent to the work site 
shall either by closed or suitably protected. 

b) No electric cable or apparatus which is liable to be 
a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger 
to persons employed from risk or fire or explosion or flooding. 
No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered 
adequate by the Executive Engineer shall be kept available for 
the use of the person employed on the site and maintained in 
a   condition suitable for immediate use and the contractor 
should take adequate steps to ensure proper use of equipment 
by those concerned. . 

a) Workers employed on mixing asphaltic materials 
cement and lime mortars shall be provided with protective 
footwear and protective goggles. 

b) Those engaged in white-washing and mining or 
stacking of cement bags or any materials which is injurious to 
the eyes shall be provided with protective goggles. 

c) Those engaged in welding works shall have 
protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

d) Those engaged in welding works shall be provided 
with welder's protective sight lags. 

e) When workers are employed in sewers and man 
holes which are in use, the contractor shall ensure that the 
manholes covers are opened and are ventilated at least for an 
hour before the workers are allowed to get into the manholes 
, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age 
of 18 years and women on the work of painting with products 
containing lead in any form. Where ever men above the age 
of 18 are employed on the work of lead painting, the following 
precautions shall be taken. 

(i) No paint containing lead and lead products shall be 
used except in the form of paste of ready-made paint. 

(u) Suitable face masks should be supplied for use by the 
workers when paint is applied in the form of spray or 
a surface having lead paint dry rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessation of work. 

(iv) When workers are employed in dangerous 
occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and casualty, adequate 
protection of the workers should be provided. 

 

14. When the work is done near any place where there is 
risk of drowning all necessary equipments should be provided 
and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision 
should be made for prompt first aid treatments of all injuries 
likely to be sustained during the course of the works. 

15. a)    Hoisting machines and tackle including their 
attachments anchorages and supports shall be good mechanical 
construction sound materials and adequate strength and free 
from patent defect and shall be kept in good repair and in good 
working order. Every rope used in hoisting or lowering materials 
or as a means of suspension shall be of suitable quality and 
adequate strength and free from patent defect. 

 

b) Every crane driver or hoisting appliance operator 
shall be properly qualified and no person under the age of 21 
years should be in control of any hoisting machine, including 
the scaffold winch or give signals to the operator. 

c) In the case of every hoisting machine and of every 
chain ring hook shackle level and fully block used in hoisting 
or lowering or as a means of suspension, the safe working load 
shall be ascertained by adequate means.    Every hoisting 
machine and all gear referred to above shall be plainly marked 
with the safe working load, in the case of hoisting machine 
having a variable safe working load, each safe working load 
and the conditions under which it is applicable shall be clearly 
indicated.   No part of any hoisting machine or of any gear 
referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and other 
dangerous parts of hoisting appliance shall be provided with 
efficient safeguards, Hoisting appliance shall be provided with 
such means as will request to a minimum the risk of the 
accidental descent of the load. Adequate precautions shall be 
taken to reduce to a minimum the risk of any part of a suspended 
load becoming accidentally displaced. 

When workers are employed on electrical installations 
which are already energized, insulating mats, wearing apparel such 
as gloves, sleeves and boots as may be necessary should be 
provided. The workers and carry keys or other materials which 
are good conductors or electricity. 

17. These safety provisions should be brought to the notice 
of all concerned by display on a notice board at a prominent 
place at workshop. The person responsible for the compliance 
of the safety code shall be named by the contractor. 

18. To ensure effective enforcement of the rules and 
regulations relating to safety precautions, the arrangements 
made by the contractor shall be open to inspection by the 
Labour Officer, Executive Engineer of the Department or other 
representative. 

19. Notwithstanding the above clauses (1) to (18) there is 
nothing in these to exempt the contractor from the operations 
of any other Act of rules in force in the Republic of India. 



53                                                 
Model Rules for provision of Health and Sanitary arrangements for 
workers employed by the P. W.D. and Highways and Rural works 
Department and their contractors 

The contractor's special attention is invited to relevant 
clauses of the "General conditions of contract" in the Tamilnadu 
Building Practice and he is requested to provide at his own 
expense the following amenities' to the satisfaction of the 
Executive Engineer. -      < 

:, Application : These rules shall apply to all building and 
construction works in charge of P.W.D. 

2. Definition: (i)  "Work place11 means a place at which an 
average fifty or more workers are employed in connection with 
construction work. • 

ii) "Large work place" means a place at which at an averaged 500 
or more workers are employed in connection with construction 
work. 

3. First Aid : (a) At the work site there shall be maintained in 
a readily accessible place, first aid appliance and medicines 
including an adequate supply of sterilized dressing. and 
sterilized cotton wool.  The appliances shall be kept in good 
order. They shall be placed under the charge of a responsible 
person who shall be readily available during working hours. 

(b) At large work places where hospital facilities are not 
available within easy distance of the works first-aid posts shall 
be established and be run by a trained compounder. 

(c) Where large work places are remote from regular 
hospitals an in-door ward shall be provided with one bed for 
every 250 employees. 

(d) Where large work places are situated in cities towns 
or in their suburbs and no beds are considered necessary 
owing to the proximity of city or town hospitals, suitable 
transport shall be provided to facilitate removal of urgent cases 
to these hospitals.   At other work places some conveyance 
facilities, such as a car shall be kept readily available to take 
injured persons or persons suddenly taken seriously ill to the 
nearest hospital. 

4. Drinking Water : 
a) Water of good quality fit for drinking purposes shall be 
provided for the work people on a scale of not less than 15 
litres per head per day. 

b) Where drinking water is obtained from an intermittent 
public water supply each work place shall be provided with 
storage tank where such drinking water shall be stored. 

c) Every water supply storage shall be at a distance of not 
less than 15 metres from any latrine, drain or other source of 
pollutions. Where water has to be drawn from an existing well, 
which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking.  All such wells shall be 
entirely closed in and be provided with a trap door which shall 
be dust and water proof. 

d) A reliable pump shall be fitted to each covered well the trap 
door shall be kept locked and opened only for cleaning or 
inspection which shall be done atleast once a month. 

5. Washing and bathing places : Adequate washing and 
bathing places should be provided, separately for men and 
women such places shall be kept in clean and drained condition. 
Bathing or washing should not be allowed in or near any 
drinking water well. 

6. Latrines and Urinals: There shall be provided within the 
precincts of every work place, latrines and urinals in an 
accessible place and the accommodation, separately for each 
of them, shall be on the following scale or on the scale so 
directed by the Executive Engineer in any particular cases. 

(i) Where the number of persons employed does not 
exceed 50 .......................... 2 seats 

(ii) Where the number of persons employed exceed 50 
but does not exceed 100................................ 3 seats 

(iii) For every additional 100 .................. 3 seats 

If women are employed separate latrines and urinals 
screened from those for men shall be provided on the same scale. 

Except in work places provided with water flushed 
latrines connected with a water borne sewerage system, all 
latrines shall be provided with receptacle on a dry earth system 
which shall be cleaned at least four times daily and at least twice 
during the working hours and kept in strictly sanitary conditions. 
The receptacles shall be tarred inside and outside atleast once a 
year. 

The excreta from the latrines shall be disposed off at the 
contractor's expense, in out way pits approved by the local 
Public Health Authority. The contractor shall also employ 
adequate number of scavengers and conservancy staff to keep the 
latrines and urinals in a clean condition. 

7. Shelters during rest: At every work site there shall be 
provided free of cost, two suitable sheds one for meals and the 
other for rest separately for men and women for the use of 
labourers. 

8. Creches: (a) At every workplace at which 50 or more women 
workers are ordinarily employed, there shall be provided two 
huts of suitable size for the use of children under age of 6 
years belonging to such women, one hut shall be used for 
infants games and play and the other as a bed room. The huts 
shall not be constructed on a lower standard than the following 

i)  Thatched roofs 

ii) Mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitable and sufficient 
opening for light and ventilation. There shall be adequate 
provision of sweepers to keep the places clean. There shall be 
two Dais in attendance. Sanitary utensils shall be provided to the 
satisfaction of the Health Officer of the area concerned. 
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The use of the huts shall be restricted to children, their 
attendants and mothers of the children. 

b) Where the number of Women workers is more than 
25 hut less than 50, the contractor shall .provided atleast one 
hut and one Dai to look after the children of women workers. 

c) The size of creche or creches shall vary according 
to number of women workers. 

d) The creche of creches shall be properly maintained 
and necessary equipment like toys, etc., shall be provided. 

9. Canteens: A cooked food canteen on a moderate scale 
shall be provided for the benefits of workers if it is considered 
expedient 

10. Sheds for workmen: The contractor should provide at his 
own expense shed? for housing his workmen. These sheds 
shall be on a standard not less than the cheap shelter type, to 
live in which the work people in the locality are accustomed to. 

A floor area of about 1.8 metres x 1.5 metres for two 
persons shall be provided. The sheds to be in rows with 1.3 
metres clear space between sheds and a 9 metres clear space 
between rows if conditions permit. The work people's camp 
shall be laid out in units of 400 persons, each, each unit to 
have a clear space of 12 metres alround. 
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APPENDIX - IX – XXXVIII 
 
MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 
 

1. Name, location and type of work 
 
2. Name of Contractor 
 
 
 
3. Works engaged in 

(i) P.W.D, Work 
(ii) Government work other than PWD (iii) Other works 

 
4. Name and address of Manager(s) of works 
 
5. Value of contract 
 
 
6. Employment earnings 
 
 
 

Category Men Women Employees boys Girls 

1 2 3 4 5 

 

 
I. Total number of employees during months: 
 
II. Number of employees in the works on the last 

working day of the month: 
 
 
EL    Total wages paid for 
 
IV. Total numbers of working days during the month 
 
V. Length of normal wage period  
 
 
Date : Place :  
 
To 
 

 
 
 
Signature of the Contractor or Manager 

1. The Employment Officer, District Employment Office,  
2.The Executive Engineer, Division. 
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Instruction to complete the Performa 
 

1. The Contractor means the person who has contracted to execute the works. 
2. Manager means any person who manages, supervises the work(s) on behalf of the contractor. 
3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar month, if the last day of 
the Calendar month is a holiday, the working day immediately previous to the holiday Item 6 (ii) Wages means 
basic wage, dearness allowance project allowances etc. including work benefits paid in cash or kind. 
Item 6 (iii) Columns 2 and 3 refer to adults who are 18 years of age or over. Item 6 - Columns 4 and 5 refer to 
others not covered by columns 2 and 3. 
4. Returns should cover a calendar month. 
5. Completed returns to reach the employment exchanges concerned on or before 5th of the month 
Succeeding the month to which the return relates. 
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AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-l/dU9.9.96) 

In the said preliminary specifications after clause 56.3 the following clauses shall be inserted, namely: 

56.4 In cases where the Government under the terms of the contract with the contractor are liable to supply 

any materials, article or things to the contractor for the performance by him of his part of the contract, the 

executive Engineer, may at his absolute discretion extend the time with in which such materials, articles or 

thing maybe supplied by the Government, and the Government may supply to the contractor such materials, 

articles or things within the time so extended without any liability on their part to compensate the contractor 

by reason of the extension of time for the supply of the materials, articles or things. 

56.5 In cases where the Government under the terms of the contract are liable to supply any materials, articles 

or things to the contractor for the performance by him of his part of the contract and the Government for any reason 

are unable to supply such materials, articles or thighs either within the time specified in the contract or within the 

time extended under clause 56.4 the Executive Engineer may at his discretion or at the request of the contractor 

determine the whole or any part of the contract which cannot be performed by reason of the failure to supply such 

materials, articles or things and the contractor shall not be entitled to claim any damages or compensation in respect of 

such determination. The contractor shall however, be paid the value of the work already done by him and the cost of the 

materials articles or things if any collected by him up to the date of such determined and left unused on the work-spot 

(Which shall be taken over by the Executive  Engineer either at the contract rates or at values deducted form the 

through rates included in the contract) when the contract is determined at the discretion of the Executive Engineer, he 

shall give notice in writing to the contractor and the decision of the Executive Engineer to determine the contract 

shall be final and binding on the contractor 

Explanation: The expression through rules means the rate for the finished items of work or the allinrates that is to 

say, the rates for finished items of work inclusive of the cost of materials and labour 

56:6 If, at any time after the acceptance of tender the Government shall, for any reason what so ever not 

required the whole or any part of the works to be carried out, the Executive Engineer shall give notice in writing of 

the fact to the contractor who hare no claim to any compensation or other payments what so ever, on account of any 

profit or advantage he might have derived from the Execution of of the work in full but which he did not drive in 

consequence of the termination of the works, he shall be paid at contract rates, for the work executed by him 

including any additional works such as clearing of site etc. may be rendered necessary by such determination. He shall 

also be allowed a reasonable payment as decided by the authority which accepted the tender, for any expense incurred 

by him on account of labour and materials, articles or thing collected, but which could not be utilized on the works as 

verified by the Executive Engineer such decision shall be final and binding on both the parties and shall not be 

subject to arbitration under clause 69 
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PRICE ADJUSTMENT CLAUSE  

G.O. MS. NO. 60 PW (G2) Dept   Dt:14.03.2008 and amended in                  G.O. MS. 

NO. 101 PW (G2) Dept  Dt : 10.06.2009. 
 

Price Adjustment Clause is eligible for this work subject to the following conditions: 

 
 

1. Price Adjustment Clause will be applicable for all works where value of work put to tender 

costing Rs. 100.00 lakhs and above. However No Price Adjustment will be applicable 

for maintenance and repair works. 
 

2. The Full Price Adjustment on all the components including cement, steel, bitumen and 

Petroleum, Oil and Lubricants (POL) shall be applicable to the work with contract 

period of more than 12 months with all other conditions remaining the same as per rule 

14(8) of 2000 Tamil Nadu Transparency in Tender rules. 
 

3. Full Price adjustment on cement, steel, bitumen and POL is applicable, if the contract 

period is 12 months and below. 
 

4. Contract Price shall be adjusted for increase or decrease in rates for cement, steel, 

bitumen and Petroleum, Oil and Lubricants (POL),Labour, Plant & Machinery spares 

components and local materials in accordance with the following principles and procedures 

and as per formula given in General Conditions of Contract and will be operated by the 

respective Executive Engineers. 
 

5. Price adjustment will be calculated only on the estimated cost of work. 
 

6. Price Adjustment will apply only when the fluctuation of rates exceed by 3% compared to 

the estimate rates (Reserve Bank of India – Index Price). 
 

7. Price adjustment will be made for both increase and decrease in the cost of materials. 
 

8. Bitumen and POL will be considered on ‘Pass through” basis with payment of actual rates / 

price at the rates charged by Indian Oil Corporation. 
 

9. Escalation will be given for only those quantities which would have been used had the 

contractor stuck to this original time line. 
 

10. Price adjustment mechanism will cease to operate for the value of work executed beyond 

the agreement period. 

 

11. Agreement period shall include the “actual period” for which the work was “suspended 

officially” and extension of time permitted for any valid reasons, such as war, natural 

calamities, like flood, earthquake and other risks arising out of acts of God during the 



 59                                                                      

 59

agreement period; work delayed due to the land acquisition process; change in design, 

change in scope of work, etc., which is given in writing by the Tender Calling Officer of the 

respective work. 
 

      All works for which price Escalation / Variation is contemplated must have milestones 

fixed in physical terms and have a pre-fixed time-line for use of inputs clearly indicating the 

nature and quantum of eligible inputs to be used for the work for the relevant period between two 

milestones.  Price Escalation / Variation will be applicable for those quantities ‘actually’ used by 

the contractor including additional quantities if any, used or achieved ahead of the time line. 

However, if the contractor does a certain quantity of the work in third quarter which ought to / 

should have been done in the earlier quarter, Price Escalation / Variation will still be applicable on 

that quantity at the rates as applicable in the relevant quarter as per time-line or period of actual 

use whichever is less. 

Price variation will be calculated as per specified formula from the last date of submission 

of tender upto the end of agreement period provided, if the agreement is signed within the 

minimum specified time, failing which, the Price variation will be applicable from the date of 

agreement only, based on the wholesale Price Indexes of Reserve Bank of India. The quarter 

would be reckoned with reference to the quarter of the calendar year in which the last date on 

tender submission is fixed.  In case of delayed agreement, the quarter in which the agreement is 

signed will be reckoned for the purpose of calculation of price adjustments. 

The Formula for adjustment of prices are : 
R = Value of Work during the quarter under consideration. 

i. Adjustment of Cement Component: 
Price adjustment for increase or decrease in the cost of cement procured by the Contractor 

shall be paid in accordance with the following formula, if this component is involved in the work 
executed during the quarter under consideration. 

VC = 0.85 x PC / 100 x R x (C1 – C0) / C0 

where 
VC =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rate of Cement. 
C0 =  The RBI index for cement for the quarter during the date of opening of tenders provided if 

the tender is accepted within 90days or otherwise this date will be reckoned  only from the 
date of signing of agreement 

 

C1 =  The RBI index for cement for the quarter under consideration 

PC =  Percentage for the cement component of the work 

ii. Adjustment of Steel Component: 
Price adjustment for increase or decrease in the cost of steel procured by the Contractor 

shall be paid in accordance with the following formula, if this component is involved in the work 
executed during the quarter under consideration. 

 
VS = 0.85 x PS / 100 x R x (S1 – S0) / S0 

 

where 



 60                                                                      

 60

VS =  Increase or decrease in the cost of work during the quarter under consideration due to 
changes in the rate  of Steel. 

S0 =  The RBI index for Steel for the quarter during the date of opening of tenders provided if 
the tender is accepted within 90days or otherwise this date will be reckoned  only from the 
date of signing of agreement 

S1 =  The RBI index for Steel for the quarter under consideration 

PS =  Percentage for the Steel component of the work 

 
 
iii. Adjustment of Petroleum, Oil and Lubricants (POL) Component: 

 
Price adjustment for increase or decrease in the cost of Petroleum, Oil and Lubricants 

(POL) procured by the Contractor shall be paid in accordance with the following formula, if this 
component is involved in the work executed during the quarter under consideration. 

 
VF = 0.85 x PF / 100 x R x (F1 – F0) / F0 

 
where 
VF =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates of Petroleum, Oil and Lubricants. 
 
F0 =  The average official retail price of High Speed Diesel (HSD) at the existing Consumer 

Pumps of IOC on the day thirty days prior to the date of opening of tenders provided if the 
tender is accepted within 90days or otherwise this date will be reckoned  only from the 
date of signing of agreement 

F1 =  The average official retail price of High Speed Diesel (HSD) at the existing Consumer 
Pumps of IOC for the 15th day of the middle calendar month for the quarter under 
consideration  

PF =  Percentage for the POL component of the work 

iv. Adjustment of Labour Component: 
 
Price adjustment for increase or decrease in the cost of Labour engaged by the Contractor 

shall be paid in accordance with the following formula, if this component is involved in the work 
executed during the quarter under consideration. 

 
VL = 0.85 x PL / 100 x R x (L1 – L0) / L0 

 

where 
VL =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates of local Labour. 
L0 =  The average consumer price index for industrial workers for Chennai centre for quarter 

preceding the date of opening of bids as published by Labour Bureau provided if the tender 
is accepted within 90days or otherwise this date will be reckoned  only from the date of 
signing of agreement 

L1 =  The average consumer price index for industrial workers for Chennai centre for the quarter 
under consideration as published by Labour Bureau.  

PL =  Percentage for the Labour component of the work 
 
 
v. Adjustment of Plant and Machinery Spares Component: 

 
Price adjustment for increase or decrease in the cost of Plant & Machinery spares procured 

by the Contractor shall be paid in accordance with the following formula, if this component is 
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involved in the work executed during the quarter under consideration. 
VP = 0.85 x PP / 100 x R x (P1 – P0) / P0 

 

where 
VP =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates of Plant & Machinery spares. 
P0 =  The average consumer price index Heavy Machinery and parts for quarter preceding the 

date of opening of bids as published by the Ministry of Industrial Development, 
Government of India provided if the tender is accepted within 90days or otherwise this 
date will be reckoned  only from the date of signing of agreement 

 

P1 =  The average consumer price index Heavy Machinery and parts for quarter under   
consideration as published by Ministry of Industrial Development, Government of India 

PP =  Percentage for the Plant & Machinery spares component of the work 

vi. Adjustment of Local Materials Component: 
Price adjustment for increase or decrease in the cost of Local Material procured by the 

Contractor shall be paid in accordance with the following formula, if this component is involved in 
the work executed during the quarter under consideration. 

VM = 0.85 x PM / 100 x R x (M1 – M0) / M0 

where 
VM =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates of Local Material. 
M0 =  The average consumer price index for all commodities for quarter preceding the date of 

opening of bids as published by RBI, Government of India provided if the tender is 
accepted within 90days or otherwise this date will be reckoned  only from the date of 
signing of agreement 

M1 =  The average consumer price index for all commodities for quarter under   consideration as 
published by RBI, Government of India. 

PM =  Percentage for the Local Material component of the work 
 

Bonus as an incentive for advance completion of work is considered.  If the work is 

completed in advance by not less than 10% of agreement period can be considered and bonus for 

1% on the value of actual quantum of works executed at tendered rates may be paid. 

 
 
The following percentages will govern the price adjustment for the entire contract: 
 
a. Cement     - PC -   17.14 % 
b. Steel      - PS -   23.09 %  
c. POL      - PF -   1.64 %  
d. Labour      - PL -   30.43 %  
e. Plant & Machineries Spares   - PP -    1.14 %  
f. Local Material     - PM -   26.56 % 
       TOTAL -  100.00%   

 

 
 
Contractor              Superintending Engineer, PWD.,  
                                 Buildings (C&M) Circle  
                 Medical Works) Madurai  
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      ¤ழÛைத ெதா�லாளß ¯ைற�ைன அகä²வதäகான உ²�ெமா� 
 

இÛ�ய அரzயலைமÜ® ��க�å ப} கà�ெப²வ« 

¤ழÛைதக�å அ}Üபைட உ�ைம எåபதாà 14 வய«Ô¤ØபØட 

¤ழÛைதகைள ஒ±ேபா«Ý எá�தÜ ப~க�³Ý ஈ©ப©Úத மாØேடå 

என¶Ý அவßகã பã�Ô¤Ö ெசàவைத ஊÔ¤�Üேபå என¶Ý 

¤ழÛைதÚெதா�லாளß ¯ä�³மாக அகä�ட ச¯தாயÚ�à ��Ü®ணß¶ 

ஏäப©Ú«ேவå எå²Ý த�ழகÚைத ¤ழÛைதÚ ெதா�லாளß 

அäறமா�லமாக மாä²வதä¤ எåனாà இயåறவைர பா©ப©ேவå 

என¶Ý உளமாற உ²� ·²xேறå. 

 
         ஒÜபÛதகாரß                                                கÙகா~Ü®Ü ெபா�யாளß,ெபாப«., 
                                                                   கØடடÝ (க&ப) வØடÝ, (ம±Ú«வÜப~கã),  
                                                                                           ம«ைர 
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ADDITIONAL SPECIAL CONDITION 
 
 
 If the hid of the successful bidder is seriously unbalanced in relation to the 

departmental value put to tender of the cost of work to be performed under the 

contract the Executive Engineer may require the bidder to produce detailed price 

analysis for any or all items of the bill of quantities to demonstrate the internal 

consistence of these prices with the construction methods and schedule 

proposed.  After evaluation of the price analysis, the Executive Engineer may 

require that any amount of the performance of additional security be increased of 

the expense of the successful bidder to a level sufficient to protect the 

Government against financial loss in the event of default of the successful bidder 

under the contract. 

 

 

Contractor              Superintending Engineer, PWD.,  
                                   Buildings (C&M) Circle  
                   Medical Works) Madurai  
 

 

 

 

 

 

 

 

 

 


