
 

 

 

 

 

 

 

 
 

GOVERNMENT OF TAMIL NADU  

HINDU RELIGIOUS AND CHARITABLE ENDOWMENT 

DEPARTMENT 

 

Office of the  

THE A/M SUGAVANESWARAR THIRUKKOIL  

SALEM 

 
SINGLE COVER SYSTEM 

 
NAME OFWORK :  Construction of a new Thirumanamandapam   

in the  Temple campus of A/M Sugavaneswarar Thirukkoil at Salem , 

Salem Taluk and District. 

 

Amount put to tender  : Rs. 25542291 (With GST ) 

EMD AMOUNT         : Rs. 1,25,000 

DATE OF TENDER         : 17.08.2022 

ISSUED TO : 

 

 
 Assistant  commissioner, 

                                                     A/m Sugavaneswarar Thirukkoil  

 H.R & C.E, 

                                           Salem  



PRICE TENDERSINGLE COVER SYSTEM 
 

 
From                                        TO   

                                                                                                  Assistant  commissioner, 

 
                                                                             A/M Sugavaneswarar Thirukkoil  

                                                                                        H.R and C.E, 

                          Salem Region 
 

 

 
Sir, 

 

 
Sub :“ Construction of A New Thirumanamandapam   in the  Temple 

campus of A/m Sugavaneswarar Thirukkoil at salem , 

Salem Taluk and District. 

 

Ref:Price tenderNotice 

 
* ** 



 

1. Having examined the single cover system documents in respect of  

price tender including scope of work, Time Frame 

forconstructionandthecriteriastipulatedforqualification.I/Wehereby 

submit all necessary information and relevant documents for 

qualifying me/us, to offer my/our tender for the above 

mentionedwork. 

 
2. The Application is made by me / us on behalf of (Partnership firm / 

Privatelimitedcompany/PublicLimitedCompany)inthecapacityof__ _

____ __ duly authorized to submit thetender. 

 
 

3. Necessary evidence admissible in law in respect of authority 

assigned to me/us on behalf of the Partnership Firm/Private 

Limited  Company/ 

PublicLimitedCompany,forapplyingfortenderisattachedherewith. 

4. I/Wepresentmy/ourdocumentsherewithtakingintoconsiderationall the 

instructions in the Qualification tender supplied to me / us including 

special instructions to Applicants / Criteria for Qualification 

/Information and Instructions in the detailed single covertender 

notice etc. 
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5. he EMD amount is enclosed in the shape as notified in the 

qualification tender 

 
I. 

 
I

I

.

 

I

I

I

. 

 

6. I / We understand that the A/m Sugavaneswarar Thirukkoil , 

H.R &  C.E, Salem reserves the right to reject any or all the tenders 

without assigning any reason therefore or to drop the 

proposalaltogether. 

 

Date: 
 

Signature of the Applicant including 
Title Capacity in which Application is 
made 

 

 
Name : 

 
(IN BLOCK LETTERS) 

 
 

 
Price tender. (Single Cover System) 
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Encl : 1. 

 
2. 

 
3. 

 
4. 

 
5. 

 



PRICE TENDER NOTICE 
 

 

FORM OFCONTRACT: LUMPSUM  AGREEMENT: 
 

SINGLE COVERSYSTEM 
 

1. INVITATION: 

 
Tender under sealed Single cover tender system i.e.Price b 

tender(item rate tenders)are invited for and on behalf of the Governor of 

Tamil Nadu by the A/m Sugavaneswarar Thirukkoil , H.R & C.E, Salem. 

Tender Cover contains with price tender schedule. 

 

2. FOR SPECIAL ATTENTION: 

 
(i) Only the contractors registered with Tamil Nadu State Public 

Works Department /Highways Department  under Class I 

(as per revised classification) with monetary  limit above 

Rs.75.00 lakhs (Rupees Seventy Five Lakhs) and with 

proven track record are only eligible. In such a case, the 

applicant should furnish the following documents to satisfy 

the criteria. 

 
(ii) The Applicants should have been in the same name and 

style in the Civil Engineering Construction field at least for 

the past FIVE years. 

 
(iii) The Applicants should have completed atleast one 

“Building” work   of   similar   nature   with   value    not    

less than Rs171.00 Lakhs (75 % of value of work) 

(Rupees one  Hundred and seventy one Lakhs only) 

under a “Single agreement” in anyone of the preceeding 

“THREE”years.For this purpose building like Industrial 

sheds, workshops will not be considered. 

(iv) Annual turn over of the applicant should not be less than 

Rs.342.00 Lakhs (Rupees three Hundred and forty 

two  Lakhs only) [1.50 times of value of work] per 

year in any one of the preceeding “FIVE”years. 
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3. PURCHASE OFDOCUMENTS: 

 
a. The documents under single cover system Qualification 

schedule & price tender will be available for sale at a cost of 

Rs.15,000/- plus Rs.1,800/- (GST 12%) in the office of the 

A/m Sugavaneswarar Thirukkoil, H.R & C.E, Salem during 

office hours from 15.07.2022 to 16.08.2022. The documents 

can be down loaded from the web site 

www.tenders.tn.gov.in. Incase the Bidding Documents is 

down loaded from web site, the document cost has to be paid 

along with the tender as a separate instrument other than that 

of EMD.Tender without schedule Cost will be summarily 

rejected. 

b. The method of payment of documents cost will be through 

Demand Draft drawn in favour of the “Assistant  

Commissioner, A/M Sugavaneswarar Thirukkoil     

H.R&C.E,Salem obtained from any one of  the  Nationalized 

Bank/Scheduled Banks 

 

c. The price tender schedule will also be sent by post to any 

prospective tenderer who makes a request for the documents 

on payment of cost as specified in para 3.a. along with postal 

charges of Rs.500/- (Rupees Five Hundred only) separately in 

the shape of Demand Draft drawn in favour of the Assistant  

Commissioner, A/M Sugavaneswarar Thirukkoil      

H.R & C.E, Salem obtained from any one of the  Nationalized 

Bank/Scheduled Banks and documentary evidences. This office 

is not  responsible for any postal delay or loss in transit. 

 
d. Price Tender Schedule will also be issued along with tender 

schedule documents. 

 
4. DESCRIPTION OF PROJECT AND SCOPE OFWORK. 

 
Construction of a new Thirumanamandapam   in the  Temple campus of A/M 

Sugavaneswarar Thirukkoil at salem , 

 
5. SCOPE AND STATUS OF THE WORK UNDER THIS TENDER: 

 
a) Construction of RCC framed structure building with ground & First floor. 

Building consists Marriage Hall, Dining Hall, Kitchen, wash area, Lift, 

Bride & Groom Rooms, Guest Rooms, Compound wall, Paver Block 

Pavement and Toilet Facilities. 
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6. PERIOD OF COMPLETION: 

 
The period of completion shall be 18 Months – Calendar months, 

which is inclusive of monsoon period from the date of handing over of the 

site to the successful contractor. 

EARNEST MONEY DEPOSIT: 

 

7.1. Earnest money deposit of Rs.1,25,000/-(Rupees One Lakhs 

and twenty five Thousands only) must accompany the 

qualification schedule for this work. 

7.2. The Earnest money deposit may be produced in any one of the 

following forms. 

i. Demand Draft issued by Nationalized or Scheduled Banks 

drawn in favour of the Assistant  Commissioner, 

Sugavaneswarar Thirukkoil H.R & C.E, Salem  

ii. Small savings scripts / Deposits / Accounts and 

KisanVikasPatras duly pledged in favour of the Assistant  

Commissioner, A/M Sugavaneswarar Thirukkoil H.R 

& C.E, Salem Region.Bank Guarantee will not be accepted 

towards EMD. 

 
 

7.3 If the tenderer withdraws his tender after the acceptance of tender 

or fails to pay the requisite security deposit amount within the 

specified period of time, the Earnest money deposit paid with the 

tender will be forfeited. 

 
7.4 Communication to the unsuccessful tenderers will be sent in 7 

(seven) days time from the date of communication sent to the 

successful tenderer. Within 15 (fifteen) days from the date of receipt 

of refund vouchers duly stamped and signed from the unsuccessful 

tenderer, refund of Earnest money deposit will bemade. 

 
8. SECURITY DEPOSIT: 

 
8.1. The successful tenderer shall furnish a Security Deposit for an 

amount equivalent to 2% of the contract value, which includes the 

earnest money deposit already paid within 15 days (Fifteen days) 

from the date of receipt of work order. If the successful tenderer 

fails to execute the contract (i.e. sign the agreement) within the 

aforesaid 15 days time, the Earnest Money Deposit amount with the 

Qualification schedule will be forfeited. 
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8.2. TheSecurityDepositintheshapeofirrevocableBankguaranteewillalso 

beaccepted. 

 
8.3. In addition to the aforesaid security deposit, the Joint Commissioner 

shall deduct from the running account bills, a sum of equivalent to 

5% (Five Percent) of the total value of each bill as retentionmoney. 

 
8.4. 2 ½ % (TWO AND A HALF PERCENT) of the total value of the work 

will be retained in the final bill of the work for a period of one year 

reckoned from thedateof completion of 

theworkorassoonaftertheexpiration of such period of one year as all 

defects shall have been made good according to the true intent and 

meaning hereof whichever shall last happen. 

 
8.5. The retention money of 2½ % (Two and a Half Percent ) of the total 

value of contract after deducting any amount due to the 

Department, 

shallberefundedtothecontractorafterthedefectsliabilitiesattachedto 

the contract is over (as per Para 8.4 above) subject to the following 

conditions: 

i. The Joint Commissioner, concerned should certify that no 

liability is due from thecontractor. 

ii. The contractor should execute and produce an indemnity bond 

for a further period of “FOUR” years indemnifying the 

Government against any loss or expenditure, incurred to 

rectify any defects noticed due to faulty workmanship by the 

contractor or Sub – Standard materials used by the 

contractor, during the period of “FOUR”years. 

8.6. Concessions granted to standing contractors on payment of deposits 

are not applicable to thiscontract. 

9. LANGUAGE OF SINGLE COVER TENDERSYSTEM: 

Tenders shall be offered only in the prescribed forms in “ENGLISH”Only. 

10. VALIDITY OF PRICETENDER: 

The price tender shallbe valid for a period of 90days (Ninety Days) from 

the date, notified for opening of price tender. 

 

11. SUBMISSION OF PRICE TENDER  
 

11.1 Tenderers should quote their rates both in figures and in words for 

each item per unit and amount for each item of work for full 

quantity. Grand 
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total of the whole contract should be furnished without fail in the 

last page of schedule “A” of Price tender. 

11.2 The single cover (i.e. Price tender) must be submitted in a wax 

sealed envelope. The Cover containing the Price tender must be 

super scribed as mentioned below and addressed to the tender 

calling authority. 

 
SHOULD BE SUPERSCRIBED AS FOLLOWS. 

 

 

 

 
 

 
 

 

a. E.M.D. Rs.1,25,000/-(Rupees One 

Lakh and twenty fiveThousands 

only) (To be furnished with the 

qualification schedule) 

b. NAME OF CONTRACTOR ANDADDRESS 

PRICE TENDER COVER NO.2 

a. NAME OFWORK 

 
b. TENDER NOTICENO. 

 
c. NAME OFCONTRACTOR 

ANDADDRESS 

 

11.3. If the cover is not sealed and superscribed as instructed, no 

responsibility will be assumed for any misplacement of tender or 

premature opening of the envelope or parcel. 

11.4. Tenders received late on any account or any reasons whatsoever will 

not be opened or considered and will be returned to the tenderer un 

opened. 

11.5. Telegraphic tenders will not be accepted. 

 
12. OPENING OF TENDERS: 

 

The Tender schedule will be opened by The Assistant  Commissioner, 

A/M Sugavaneswarar Thirukkoil, Salem at 3.30 Hours on 17.08.2022 in 

the presence of the tenderers or their authorised representatives who 

choose to be present price tender will be opened only to the qualified 

contractors those who are satisfy the minimum criteria to the qualified 

tenderers by Assistant Commissioner later. 
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13. NEGOTIATION: 

Negotiation of rates will be made only with the lowest tenderer for 

reducing the quoted rates. 

 
14. RATES ANDPRICES: 

Price adjustment clause (To account for rise or fall  

inthemoney value during the contract period is operable for 

this contract as per G.O.Ms.No.60. Public works Department 

dated14.03.2009 and certain amendments made in 

G.O.Ms.No. 101PWD (G2) /dt.10.06.2009. Price Adjustment 

Clause is eligible forEstimate value put to above Rs.100 lakhs 

subject to  thefollowing 

a. Full Price adjustment on all components including Cement, 

Steel, Bitumen  and  POL. 

b. Price adjustment  will apply only when the fluctuation of 

rates exceeds by 3% compared to the estimate rates (Reserve 

Bank of India – Index Price). 

c. Price adjustment will be calculated only on the estimated cost 

of work. 

d. Bitumen and  POL will be considered  on “pass through” 

basis with payment of actual rates / price at the rates 

charged by Indian Oil Corporation. 

e. Price adjustment will be made for both increase and decrease 
in the cost of materials. 

f. Price variation will be calculated once in a quarter in respect 

of cement and steel as per specified formula from the date of 

agreement upto the end of agreement period. 

g. For the purpose of calculated price adjustment, the quarter 

would be reckoned with reference to the quarter of the 

calendar year in which the agreement issigned. 

h. Price escalation will be calculated based on milestones fixed 

in physical terms and prefixed time line for usage of inputs, 

which would be utilized for the work in each time period 

between two milestones. 
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i. Escalation will be given for only those quantities which have 

been used had the contractor stuck to this original timeline. 

j. If the contractor does a certain quantity of the work in the 

quarter which he should have done in the second quarter, he 

can still claim escalation on that quantity at the rates as 

applicable in the second quarter. 

k. Price adjustment mechanism will cease to operate for the 

value of work executed beyond the agreement period. 

l. Bonus as on incentive for advance completion of work by not 

less than 10% of agreement period will be paid at 1 % on the 

value of actual quantum of work executed attendered rates. 

 
15. WHOM TOCONTACT: 

 
The Executive Officer, the Assistant Commissioner,A/M 

Sugavaneswarar Thirukkoil Salem may    be contacted for 

further information in the matter. 
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INFORMATION AND INSTRUCTION FOR TENDERERS UNDER 

SINGLE COVERSYSTEM 

 
I. MINIMUM CRITERIA FORQUALIFICATION: 

1(a). The Applicant in the same “NAME” and “STYLE” should have 

been in the Civil Engineering Construction field atleast for the past “FIVE” 

years. 

 
EVIDENCE TO BE PRODUCED: 

i. Audited Balance sheet with Chartered Accountant’s Certificate for the 

past “FIVE” years in the case of individual Contractors, Partnership 

Firms, Private / Public Limited Companies. 

 
ii. Registered Partnership deed in the case of Partnership Firms. 

 
iii. Articles of Association and memorandum of Association registered 

with  Registrar  of  Companies  as  per  company  act  in  the  case  of 

Private Limited Companies and Public Limited Companies. 

1 (b). The Applicant should be registered contractor of Tami Nadu 

State Public Works Department under Class I, as per revised classification 

with monetary limit above Rs.75.00Lakhs (Rupees Seventy Five Lakhs 

)with proven track record. 

 
EVIDENCE TO BE PRODUCED: 

 
i. Attested copy of the communication issued by the Registering 

Authority, registering the name of the Applicant as Class I Civil 

Contractor (State level) in Tamil Nadu State Public Works 

Department and Water Resources Department as per Revised 

Classification and Live Certificate 

 
 

1 (c). The Applicant  shallbe  solvent  to  a  tune  of  at  least  

Rs.30.00 Lakhs (Rupees Thirty Lakhs only) on immovable properties. 
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EVIDENCE TO BE PRODUCED : 

i. Revenue Solvency Certificate for not less than Rs. 30.00 Lakhs 

(Rupees Thirty Lakhs only) issued by Tahsildar concerned. 

 
ii. For the encumbrance certificate issued by the Registration 

Department on the properties listed out in the Solvency Certificate. 

Further Encumbrance Certificate shouldbe produced for the period 

from the date of Solvency upto the date of invitation of tender 

without any break. 

 
EVIDENCE TO BE PRODUCED: 

i. Income Tax Clearance Certificate issued by competent Income Tax 

Department official valid for the current period, duly attested. 

 
ii. The Income Tax claimed and paid during the past "FIVE" years and 

the total contract amount received in the past "FIVE" years should 

have been indicated in the Income Tax Clearance Certificate. 

 
iii. Attested Copy of Registration Certificate showing the TNGST / CGST 

Number assigned by the Commercial Tax Department issued by the 

Competent State / Central Commercial Tax Department  officials. 

iv. Attested Photocopy of the Sales Tax verification certificate issued by 

competent State / Central Commercial Tax Department officials. 

1 (e). The Applicant should furnish the details of major building 

works and other civil works completed during the past “FIVE” years. 

EVIDENCE TO BE PRODUCED: 

List of major building works and other Civil Engineering 

Construction Works completed in the past Five years with full complete 

details such as 

(i) Name of Work 

(ii) Value of work  

(iii) Name of Employer 

(iv) Agreement Number 

(v) Period of Completion as stipules attending the 

agreement 

(vi) Time taken for completing the work 

(vii) Reasons for delay if any 
(viii) Type & Nature of work 

(ix) Certificate issued by the competent authority. 

 
 

Details furnished without supporting certificates will not be considered. 
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2. The applicant should have satisfactorily completed atleast 

one“BUILDING” work of similar nature with value not less than 

Rs.171.00 lakhs (75 % of value of work) (Rupees one  hundred 

secenty one  lakhs only)under a single agreement in any one of the 

preceding “THREE” years. For this purpose buildings like Industrial shed, 

workshop will not be considered. 

 
EVIDENCE TO BE PRODUCED : 

i. Certificate issued by the Engineer–in–Charge–(Not be lowtherank of 

Executive Engineer / Project Engineer)– of the work clearly showing 

the following details. 

a. Name of work 

b. Location of the work –(Town / Taluk / State)- 

c. Name / Designation of the Employer /Owner 

d. Value of work – (As per Agreement) 

e. Agreement Number 

f. Stipulated period of contract as peragreement 

g. Date of commencement ofwork 

h. Date of actual completion ofwork 

i. Reasons for delay in completing the work, ifany 

k. Actual value of work as per final paymentmade 

l. Quality of workexecuted. 

3. Annual turnover of the applicant shall be not less than Rs. 342.00 

Lakhs (Rupees   Three  Hundred   and   forty two Lakhs only)[1.50 

times of value of work]in any one of the preceding “THREE" years 

 

EVIDENCE TO BE PRODUCED 

 
i. Audited Balance sheet, Profit and loss Account etc., duly certified by 

the Chartered Accountant for the preceding “FIVE“ years. 

ii. The total contract amount received as shown in the Balance Sheets 

should have been reflected in the Income Tax Clearance Certificate 

also. In case if there is difference in the contract amount received as 

depicted in the Balance sheets and as furnished in the Income Tax 

Clearance 
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Certificate, lesser among the two figures alone will be taken for 

consideration. 

4. The applicant should have a minimum issued and called up Share capital 

plus capital reserves equal to at least 20% of the value of work which  

price tender have been called for –(In this case 20% value of the  work 

is Rs.45.60 Lakhs  (Rupees forty five Lakhs and sixty thousands  

only) 

 
EVIDENCE TO BE PRODUCED : 

 
i. Audited Balance Sheet for the preceding five years duly certified by 

the Chartered Accountant. 

ii. The amount indicated in the Audited Balance Sheets as 

a. Paid up Share Capital In the Case of Private/ 

b. Called up and subscribed share capital Public Limited Company 

c. Partner’s Capital Account in the case of Partnership firm. 

d. Individual Capital Account in the case of individual Contractors. 

AND 

e. Reserves and surplus available in Capital account alone will be 

taken as amount available as paid up share capital/called up 

share capital. 

 
5. The applicant shall have working capital available at least sufficient to 

finance one – month current activity on the assumption that this work is 

awarded to the applicant, on being qualified. 

Definition : 

 
a. Working capital means the amount available in the Bank Accounts of 

the applicant on the date of submission of application plus the 

unutilized amount of overdraft/credit facility extended to the applicant 

by the Nationalised /Scheduled Banks. 

b. One month current activity means ,sum total of the value of the 

unfinished portion of works already committed by the applicant and 

being executed by the applicant–(outstanding value)-divided by the 

balance period available for completion of each of the committed 

works under execution plus the value of the work for which the 

qualification schedule & price tender is called for divided by the 

number of months stipulated for its completion. 
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c Outstanding value of committed works means the total value of each  

project under execution minus the value of work completed as on the 

date of submission of qualification application. 

 
Evidences / Documents to be produced: 

a). List of works already committed by the applicant and are in progress. 

b). Certificate (for each of the committed works)- issued by the Engineer-

in- charge–(Not below the rank of Executive Engineer / Project 

Engineer)- of the work ,being executed by the applicant with the 

following details. 

1. Name of work 

2. Name / designation of the Owner /Employer 

3. Agreement Number 

4. Total value of the work 

5. Period of completion specified  in the agreement 

6. Date of commencement of the work 

7. Balance period available for completing the work 

8. Value of work so far completed. 

9. Value of Balance items of work to be 

completed.  

10. Physical Progress or stage of work 

11. Remarks 

c. Certificate issued by Bank / Banks / showing the amount available 

(on the date of submission of application) in the current Account / 

Savings Bank Account of the applicant. 

D. Certificate issued by the Bank / Banks showing the limit up to which 

overdraft / credit facilities is extended to applicant and the overdraft 

/ Credit facility availed by the applicant up to date and the  

Un utilised overdraft / credit facility available. 

 

 

NOTE : 

Fixed Deposit in the name of the “Applicant” will also be considered 

for the purpose of working capital, on production of “Certificate” issued by 

the Respective Banks, clearly stating that the Fixed Deposits are available 

in the Name of the “Applicant” and the same are “Encumbrance Free” and 

can be readily “Encashable”. 
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6. The applicant should not have any of his contracts terminated / 

rescinded due to br each of contract on the part of the applicant during 

the past "FIVE" years by any agency. 

Evidence to be produced: 

(i).Sworn in affidavit duly certified by Notary Public,is to be 

produced (Specimen appended) – in ten rupee Non-Judicial Stamp Paper. 

 
7. The applicant shall have a Project Manager together with Site Engineers 

with B.E., (Civil) Degree in civil engineering or Diploma holders in Civil 

Engineering  with  minimum  field  experience,   noted  against  each,  avail

ableas given below, exclusively for this work. 

 

 

1 Project Manager : 1 No. -(One Number) B.E., Degree in Civil 

Engineering with atleast Ten years 

experience in executing similar works. 

2. Site Engineers: : 1 Nos. –(One numbers) – B.E., Degree in Civil 

Engineering with atleast five years 

experience 
  : 2 Nos. –(Two numbers) Diploma in Civil 

Engineering with atleast three years 

experience 

  : 1 No .–(One number) Diploma in Electrical 

Engineering with atleast three years 

experience 

3. Site Supervisor : 1 No .–(One number) “C” Certificate holder 

with atleast Three years experience 

 

DOCUMENTS TO BE PRODUCED: 

 
i. List of Technically Qualified personnel under permanent / Regular 

employment available with the Applicant with details such as 

(a).Name (b). Qualification (c). Total Experience (d). Under 

regular Employment with the applicant since (e).Emolument 

spaidetc., 
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ii. List of Technical Personnel’s to be deployed for this work along 

with their willingness & attested Xerox copy of the testimonials in 

support of the qualification of the personnel to be deployed. 

iii. If required number of Technical Personnel’s is not under Regular 

Employment of the applicant, Names, Qualification, Experience 

etc., of the Technical Personnel to be employed for this work 

along with their willingness and Xerox copy of the testimonials in 

support of the qualification of the Technical Personnel’s proposed 

to be employed exclusively for this work should befurnished. 

 
8. The applicant shall have the following minimum construction 

equipments Tools and Plants exclusively available for this work. – 

(Either own or under lease with the applicant) 

 
 

1 Concrete Mixer Machine with Hopper : 4 Nos.– (Four Numbers) 

2 Vibrators : 4 Nos.–(Four Numbers) 

3 De watering pumps : 2 Nos. – (Two Numbers) 

4 Lorry/Tipper : 2 Nos. – (Two Numbers) 

5 Steel centering Materials to coveran : 

area of 

2000 sq.m.(Two Thousand 

square metres.) 

6 Mechanical spray set for curing : 3 Nos. (Three Numbers) 

7 Poclainor JCB : 1 Nos. (One Number) 

8 Mechanical Lift : 2 Nos. (Two Numbers) 

9. Mechanical hoist arrangements : 1 No. (One Number) 

 
DOCUMENTS TO BE PRODUCED: 

i. Xerox copy of the R.C. Books for the Machineries / Vehicles owned 

by the applicant. 

ii. Sworn in Affidavit and Chartered Accountant’s Certificate stating 

the details of equipments, tools and plants available with the 

applicant with make year of purchase, capacity, present working 

condition of the equipment etc., 
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iii. If the Tools and plants are proposed to be taken on lease or 

already on lease with the applicant, the source, from which the 

Tools and plants have been taken on lease or proposed to be taken 

on lease with proof, shouldbe furnished in addition to the 

particulars in item–ii. 

NOTE 

1. If any of the information furnished by the applicant is found to be 

concealed or false at a later date, the contract will be terminated 

forthwith without prejudice to the rights thereon, consequent on 

termination and the contractor will be banned from business 

dealings. 

2. All the documentary evidences should be stitched neatly (Spiral 

Binding should be avoided) and the pages should be serially 

numbered. Index of the Documents produced should be prepared 

and reference to page number of the documents produced should be 

furnished in the index. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 



II. OPENINGOFPRICETENDER SCHEDULE 

 
i. Price Tender schedule will be received in sealed cover upto 3.00 

Hours on 17.08.2022 Qualification schedule will be opened on the 

same day at 3.30 hours by the Assistant  Commissioner ,A/M 

sugavaneswarar Thirukkoil H.R & C.E, Salem in the presence of 

the applicant or their authorized representatives. 

 

ii. Authorized representatives (who should produce the 

authorisation issued by the Firm / Company) who choose to 

be present. 

 
 

iii.         The Price Tender Schedule received belatedly on account of any  

reasons whatsoever will not be opened or considered and will be 

returned unopened to the applicant. 

 
iv. Telegraphic Applications will not be entertained. 

 
 

 
 

 
Dated signature of the           

Applicant With seal 

 
Assistant  commissioner 

A/m sugavaneswarar Thirukkoil 

H.R &C.E,  Salem 
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Schedule  “A" 

STRUCTURE AND ORGANISATION 

 

1 Name of the Applicant : 

2 Status : 

Individual contractor: 

Sole proprietary Firm: 

Firm in Partnership: 

Private Limited 

company:Public Limited 

Company: 

3 Head   office/Registered   office address with : 

phone / Telex / Fax Number. 

4 Regional  office  address  with  phone/ Telex/ : 

Fax Number. 

5 Local office (if any) address with phone/ : 

Telex / Fax Number. 

6 Field of activity of  the Applicant  as per deed :  

7 Country and year of in corporation. : 

8 Main line of Business : 

9 Name,  position,  status.  capacity  etc.,ofthe : 

Key personnel/Directors of the company. 

(Attach organisation chart showing the 

structure of the company/firm) 

10 Name, capacity  and address of the signatory :  

who has signed the Qualification Application. 

Attested copy  of  authorization  issued  

(either by power of attorney or as per articles 

of Partnership Deed / Memorandum

 of Association) in favour of the signatory 

to sign  the Qualification Application Price 

Tender/ Agreement should be appended. 
 
 

 

Dated Signature of Applicant with Seal 
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SCHEDULE "B" 

FINANCIAL CAPABILITY 

1 Name and address of the Applicant : 

2 Income Tax Permanent Account No.C.I.H.No. : 

3 TNGST / CGST. Registration No. [ : 
 

4 Annual turn overas per Income Tax returns filed for the past : TAX year 
five years 2016-2017 

 2017-2018 
 2018-2019 
 2019-2020 
 2020-2021 

5 Annual turn over as per audited statement of account duly: TAX year 
certified by the Chartered Accountant during the Preceding Five 2016-2017 
years (Attach attested copy of balance sheets.) 2017-2018 

 2018-2019 
 2019-2020 
 2020-2021 

6 Financial Position 
 

i. Cash in hand. : 
ii Cash in Bank/ Banks. : 
iii Current Assets. : 

iv Current Liabilities. : 
v Working capital. : 
vi Net worth. : 

 

7 Outstanding value of works already committed and in 
progress and time left for completion. (Details for each work 
to be furnished separately). 

 

8 Amount available in capital Account: 
 

(i) Paid up share capital of 
(Partnersor shareholders) 

(ii) Called up and subscribed share capital 
(iii) Reserves under capital account. 

(iv) Surplus under capital account. 
 

9 Net profit before tax during the preceding five years. TAX 
year 

 

 

10 Applicant's Financial arrangements. 
(a) Owner sources. 
(b) Bank credits / Over Draft. 
(c) Other source (Specify the source) 

 

Dated Signature of Applicant with Seal 
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2016-2017 
2017-2018 
2018-2019 
2019-2020 

2020-2021 



 

SCHEDULE "C" 
 

DETAILSOFCONSTRUCTIONEQUIPMENT,TOOLS&PLANTS,VEHICLES 
THATCOULDBEDEPLOYEDEXCLUSIVELY FOR THISWORK 

 

NAME OF APPLICANT: 
 

Sl. 
No 

 

 
Name of equipment / 

Tools & Plants / Vehicles 

 
Total 

require 
ment 

for this 
work 

Equipment owned by 
the Applicant 

Equipments currently under 
lease, available with the 

Applicant 

Equipments proposed to be 
taken on lease 

 

N
u

m
b

e
r 

Year of 
Purchase 
Make & 
Capacity 

 
Present 

working 
condition 

N
u

m
b

e
r 

Year of 
Manufacture, 

Make & 
Capacity 

 
Present 

working 
condition 

N
u

m
b

e
r 

Year of 
Manufacture, 

Make & 
Capacity 

 
Present 

working 
condition 

1 
Concrete mixer with 
hopper 

4 Nos. 
         

2 Vibrator 4 Nos.          

3 Dewatering Pumps 2 Nos.          

4 Lorry / Tipper 2 Nos.          

5 
Steel centering materials 
to cover an area of 

2000 
Sq.m. 

         

6 
Mechanical spray set for 
curing 

3 Nos. 
         

7 Poclain or JCB 1 No.          

8 Mechanical Lift 2 Nos          

9 
Mechanical hoist 
arrangements 

1 No. 
         

 
10 

Other tools & Plants 
available with the 
Applicant (Details to be 
furnished) 

          

 

 
Note:- For the equipments currently under lease with the Applicant, 

Date of expiry of lease period shallbe furnished. Dated Signature of applicant withSeal. 
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SCHEDULE "D-

1"WORKEXPERIENCE 

 

LISTOFCIVILENGINEERINGCONSTRUCTIONWORKSCOMPLETEDINTHEPRECEDINGFIVEYEARS 

NAME OFAPPLICANT: 

 
Sl. 

No. 

 

Name of work 

with location 

(Town / State) 

Value 

of the 

work 

Rs. 

 

Name of 

the 

Employer 

 
Agreement 

number 

Period of 

completion 

stipulated 

in the 
agreement 

Time 

actually 

taken to 

complete 
Thework 

 

Reasons 

for delay 

(if any) 

Type & 

nature 

of the 

work 

 

Remarks 

 

I. 

 
 

II. 

         

 
Note:- a)Details of original construction works alone should be furnished. 

Repairs/Improvements to existing structures should not be included. 

 
 

Dated signature of the Applicant withSeal. 
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SCHEDULE "D-2" 

A)DETAILSOFSIMILARBUILDINGWORKSCOSTINGMORETHANRs.561.00LAKHSUNDER 

SINGLEAGREEMENTCOMPLETEDINTHEPRECEDINGFIVEYEARS. 

 

NAME OF APPLICANT: 

 

 

 

 

Sl. 

No. 

 
N

a
m

e
 o

f 
w

o
r
k

 

L
o

c
a
ti

o
n

 V
il

la
g

e
 /

 

T
o

w
n

 /
 T

a
lu

k
 /

 

D
is

tr
ic

t 
/

 S
ta

te
. 

N
a
m

e
 a

n
d

 

d
e
s
ig

n
a
ti

o
n

 o
f 

th
e
 

e
m

p
lo

y
e
r
 /

 o
w

n
e
r
 

 V
a
lu

e
 o

f 
w

o
r
k

 a
s
 p

e
r
 

A
g

r
e
e
m

e
n

t 

R
s
. 

 
A

g
r
e
e
m

e
n

t 

N
u

m
b

e
r
 

S
ti

p
u

la
te

d
 p

e
r
io

d
 o

f 

c
o

n
tr

a
c
t 

a
s
 p

e
r
 

a
g

r
e
e
m

e
n

t 

D
a
te

 o
f 

c
o

m
m

e
n

c
e
m

e
n

t 

o
f 

th
e
w

o
r
k

 

 
D

a
te

 o
f 

a
c
tu

a
l 

c
o

m
p

le
ti

o
n

 o
f 

w
o

r
k

 

 

R
e
a
s
o

n
s
 f

o
r
 d

e
la

y
 i

n
 

c
o

m
p

le
ti

o
n

 

(
I
f 

a
n

y
)
 

A
c
tu

a
l 

v
a
lu

e
 o

fw
o
rk

 

e
x
e
c
u

te
d

 a
s
 p

e
r
 

fi
n

a
lp

a
y
m

e
n

t 

 
Q

u
a
li

ty
 o

f 
w

o
r
k

 

d
o

n
e

 

1. 

2. 

3. 

4. 

5. 

6. 

           

 

Note:-  a)CertificateissuedbytheEngineer-in-charge(notbelowtherankofExecutiveEngineer/ Project Engineer.) 

of each of the work is to be appended. 

 
 

Dated Signature of the applicant with Seal. 
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Sl.No. 

  
Name of work with 

location 

  
Name / Designation 

of the employer or 

owner 

 

Agreement number 

  
Total value of the 

work as per 

agreement 

Rs. 

 
Period of completion 

stipulated in the 

agreement 

 
Date of 

commencement 

ofthework 

 
Balance period 

available for 

completing the 

remaining 

portionofthe work 

 

Value of work 

so far completed 

Rs. 

 
Value of Balance 

items of work 

tobecompleted 

Rs. 

  
Physical progress or 

stage of work 

  

 

Remarks 

 

S
C

H
E

D
U

L
E

 "
D

-
3

"
 

D
E

T
A

I
L
S

 O
F
 W

O
R

K
S

 A
L
R

E
A

D
Y

 C
O

M
M

I
T

T
E

D
 B

Y
 T

H
E
 A

P
P

L
I
C

A
N

T
 A

N
D

 A
R

E
 I

N
 P

R
O

G
R

E
S

S
 

N
A

M
E

 O
F
A

P
P

L
I
C

A
N

T
: 

N
o

te
:-

 
C
e
rtific

a
te

 fo
r e

a
c
h
 o

f th
e
 c

o
m

m
itte

d
 w

o
rk

s
 in

 P
ro

g
re

s
s
 is

s
u
e
d
 b

y
 

th
e
 E

n
g
in

e
e
r-in

-c
h
a
rg

e
 (N

o
t b

e
lo

w
 th

e
 R

a
n
k
 o

f E
x
e
c
u
tiv

e
 E

n
g
in

e
e
r 

/P
ro

je
c
t E

n
g
in

e
e
r.) W

ith
 a

ll th
e
 a

b
o
v
e
d
e
ta

ils
 s

h
o
u
ld

 b
e
 a

p
p
e
n
d
e
d
. 

D
a
te

d
S
ig

n
a
tu

re
o
fth

e
a
p
p
lic

a
n
tw

ith
S
e
a
l. 
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SCHEDULE “E” 

 
INFORMATION REGARDING CURRENT LITIGATION / 

DEBARRING/EXPELLING OF APPLICANT OR ABANDONMENT OF 

WORK BY THEAPPLICANT 
 
 

 
1. (a) Is the Applicant currently involved in any Arbitration/ 

litigation relating to the contract works. 
 

Yes/ No 

(b) If Yes, Details thereon 
 

 
2. (a) 

 
Has the Applicant or any of it’s constituent partners been 

Debarred/ Expelled by any agency during the last 
“Five” Years 

 
Yes/No 

(b). If Yes, Details there on 
 

3. (a) Has the Applicant or any of it’s constituent Partners Yes/No 

failed to complete, any contract work during the past 

“Five” years. 

 
(b). If yes, give  the details for  the above 3 (a) report. 

 
 

 

 

 

 

 
 

Dated signature of Applicant with seal. 

 
 

 

 
Note: If any information  in this schedule is  found to be in corrector 

concealed,the Qualification Application will be summarily rejected & 

price tender will notbe opened. 
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SCHEDULE “F” 
 

AFFIDAVIT 
(To be furnished in a Twenty Rupees Non-Judicial stamp 

paperduly certified by Notary Public) 
 

1. I /We the undersigned solemnly declare that all the statements made in the 

documents, records etc., attached with this application are true and correct to 

the best of my knowledge. 

2. I /We the undersigned do hereby certify that neither my/our firm/ company  nor  

any of it’s constituent partners have abandoned any work/works of similar 

nature and magnitude in India, during the Last “Five ”years. 

3. I /We the undersigned do hereby certify that any of the contract awarded  

tome/us has not been terminated rescinded, due to breach of contract on 

my/our part, during the last “Five”years. 

4. I / we the undersigned authorize (s) and request (s) any bank/person/firm / 

corporation / Government Departments to furnish pertinent information deemed 

necessary and requested by the Assistant  Commissioner, A/M 

sugavaneswarar Thirukkoil, Dept of H.R & C.E, Salem. to verify the statement 

made by me/ us or to assess my/ our competence and general reputation. 

5.  I / we the undersigned, understand(s) that further qualifying information / 

clarifications on the statement made by me/us may be requested by the 

Assistant Commissioner, A/M sugavaneswarar Thirukkoil H.R & C.E, Salem 

and agree(s) to furnish such information/ clarification within  “SEVEN” Days from 

the date of receipt of such request from the Assistant  Commissioner, A/m 

sugavaneswarar Thirukkoil, H.R & C.E, Salem.  

Dated Signature of Applicant with seal: 

 
To be signed by the officer authorized by the Firm / company to sign on behalf of the 
Firm/ company with company’s seal) 

Note:-In case of sole proprietary concern, affidavit should be signed only by the 

sole proprietor. 

(Title of the Officer) 

(Title of the firm/company) 

(Date) 

The above named deponent has understood the contents well and solemnly 

and sincerely declared and affirmed by the deponent in my presence 

at……………………………………..and signed before me on this day of…………………………… 

 
(Seal) (Signature of the Notary Public) 

 
 
 
 

28 



 

SCHEDULE “G” 
 

UNDER TAKING 

 

Under taking should be furnished in a Twenty Rupees Non-Judicial stamp 

paper with the Qualification Application and certified by the Notary public. 

 

 

I/We 

 

 

the applicant do 

hereby undertake that I/ we will abide by the terms  and  conditions if any modified  

by the Government in the contract conditions subsequent to submission of  

Qualificationschedule/Pricetenderorsubsequenttoexecutionoftheagreement. 

 

 

Place: 

 
Date: Signature of the applicant with 

Seal 

 
 

The above named deponent has understood the contents  well  and solemnly  

and sincerely declared and affirmed by the deponent in my presence 

at..........................................................and signed before 

me........................... 

....................................on this day of ............................................ 

 
 

 
Place: 

 
Date: Signature of the Notary Public withSeal. 
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SCHEDULE "H" 

 

DetailsofTechnicalPersonnelUnderregularemploymentoftheapplicantwhocanbemadeavailableexclusively for 

this work 
Name of Applicant: 

 

 
Sl. 

No. 

 
Designation 

 
Name 

 
Educational 

Qualification 

Under regular 

employment 

with Applicant 
since. 

Total span 

of     

experience 

Salary 

being 

paid 

 
Remarks 

1. 
Project Manager - B.E. Civil with 

atleast10yearsexperience.)–1No. 

      

2. Site Engineers.       

 

(a) 

B.E., Degree in Civil Engineering 

(with atleast 5 years experience) - 

3 Nos 

      

 

(b) 

Diplomo in Civil 

Engineering(with atleast 3 years 

experience) 
4 Nos. 

      

 

(c) 

Diploma in Electrical 

Engineering 
(withatleast3yearsexperience) 
1 No. 

      

 
(d) 

Site Supervisor “C” Certificate 

holder with atleast 3 year 
experience. 

      

3. 
Number of skilled workmen 

available 

      

4. 
Number of unskilled workmen 

available 

      

 
 

Dated Signature of applicant with Seal. 
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\ 
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:  Construction of a new 

Thirumanamandapam   in the  

Temple campus of a/m 

Sugavaneswarar Thirukkoil 

at  

Salem. 

 

GOVERNMENTOF TAMILNADU 

HINDU RELIGIOUS AND CHARITABLE 

ENDOWMENTS 

: Name of work 

Office of the Assistant Commissioner,  

A/M Sugavaneswarar Thirukkoil, Depatment of H.R 

& C.E, 

SALEM 

TENDERDOCUMENT 

EMD 

Tender should be submitted on 
or before 5.45 pm. 

: 

: 

Rs. 1,25,000/- 

16.08.2022 



 

 

ANNEXURE 

PARTICULARS TO BE FURNISHED BY THE TENDERER 

 
1. Name of the tenderer and address : 

 
2. Name of work 

 
3. Date of tender : 

 
4. Total value of tender : 

 
5. Details about E.M.D. enclosed for this 

tender and its validity : Including the Goods and Services Tax 

(GST) Amount 
 

6. Registered class of the tenderer with 

monetary limit and department in 
which registered. Certified copy of the 

registration should be attached. : 
 

7. Recent work (details about name and 

place of work, value of the work etc., 

should be furnished) : 

 
8. Works under execution(details 

about name and place of work 
value of the 

work etc., should be furnished) : 

 
9. Command of labour in brief : 

 
10. Turnover of previous year 

(Particulars for a period of three 

consecutive years 

To be furnished) : 

 
11. Whether Income Tax clearance 

certificate is enclosed. If not when it 

will be produced? : 

12. (i) GST Registration Number : 

 
(ii) Whether GST clearance 

certificate is enclosed? If not, when 

it will be produced? : 
 : 
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13. TECHNICAL ASSISTANTDETAILS 

 
1. Name : 

 
 

Qualification certificate 

Experience certificate : 

 
 

2. Name : 

 
 

Qualification certificate 

Experience certificate : 

 
OR 

 
1. Name : 

 
If retired Civil Engineer, 

Designation and date of 

retirement (copy to be enclosed) : 

 
14. Any other details : 

 
 
 

NOTE: The consent letter from the Technical Assistant proposed to be employed 

should be obtained and enclosed with the tender. 
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS TO 
CONTRACT  APPENDED  WITH T.N.B.P. 

 

1. POSTAL TENDERS: 
 

1.1) The contractor may have the option to present the tender directly or to send 

registered post with acknowledgement due on or before the last date for receipt 

of tenders. 

1.2) Incase of sending tenders by registered post  with  acknowledgement due, it is the 

responsibility of the tenderer himself to despatch the tender sufficiently early so as 

to  reach the tender opening authority before the date and time notified in the 

tender notice for opening of tenders. 

1.3) No representation appeal of any kind will be allowed against belated receipt of 
tenders by post beyond the notified date and time or loss in transit etc. 

2. E.M.D 
 

The  acceptance  of EMD in various approved forms duly pledge in favour of the 

Executive Officer concerned is subject to the specific condition that the successful 

tenderer should pay the Security Deposit (including E.M.D) in the form of small savings 

scripts\ deposits\Accounts in lieu of other mode of payment for E.M.D. If offering 

Indravikas patras, the Contractor should note his name in the back side of the said patra 

sand to furnish aletter stating that he is submitting the Indravikas patras and such Indira 

Vikas Patras will only be taken for calculation. 

3. SECURITY DEPOSIT: 
 

In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value 
of contract minus the E.M.D. already remitted) will be collected at one time only 

                    ( equivalent to 2% of the contract value including GST Amount ) 

The Security Deposit can be paid to the contractor asking them to invest the amount so 
paid in small savings scripts and to hand over to the Executive Officer concerned by 
pledging them in his favour ,subject to the condition that unless the contractor remit the 
security deposit in small savings scripts(which will be returned after observing the rules 
in force), their further bill to the work carried out by them will not be paid. 
 

                         Additional security deposit will have to paid by successful tenderer if called for 

                  Irrevocable bank guaranty in the prescribed form shall be accepted towards security  
        deposit  retention money also (G.O.Ms.No.283/PW(G2)Dept./Dt.21.05.99). 

 

 
 

 

 
 

 

 
 
Contractor ASSISTANT  COMMISSIONER 

                                                                              A/M Sugavaneswarar Thirukkoil  

                             H.R & C.E,  
           Salem 

.  

 

 

 

 

34 

 



4. WITHHELD AMOUNT: 
 

Withheld amount at 5% percent be recovered from each bill based on the value of work 
done. 

 
5. CLAIMS OF CONTRACTORS ON ACCOUNT OF LOSSESDUETOUN 
PRECEDENTED  FLOOD SAND OTHER ACTS OF GOD: 

 

The work executed by the contractor under this contract shall be maintained at 
the contractor’s risk until the work is taken over by the Executive Officer. The 
Government or the temple administration shall not be liable to pay for, any loss of 
damages occasioned by or arising out of fire, flood, volcanic eruption, earth quakes, 
other convulsions of nature and all other natural calamities, risks arising out of acts of 
God during such period and that the option whether to take insurance coverage or not to 
cover such risks is left to the contractor. 

 

6. STANDARD SPECIFICATIONS: 
 

For detailed description of various items of work to be executed in addition to the 
brief description given in the schedule and for the rights and obligations of the 
Contractors etc, the attention of the contractors is invited to TamilNadu Building practice 
which shouldbe followed in all respects both in letter and spirit. The materials used, the 
workmanship, the mode of execution of the work etc., should conform to relevant 
specification of TNBP or Indian Standard Specifications as may be specified. 

 

7. SAFETY CODE: 
 

The safety measures and all amenities for the labours shall be made by the 
Contractor at his cost as indicated in the safety code vide appendix to General Conditions 
to Contact and clause 34,35 and 42.1 to 42.6 of General Conditions to Contract. 

 

8. RETENTION OF 2½% FOR ONE YEAR: 

In case of contract for construction of building either permanent or semi Permanent 
buildings, a sum equivalent to 2½ % of the value of work done will be retained with the 
Government for a period of one year reckoned from the date of completion of the work in 
order to enable the departmental officers to watch the effect of all seasons on the work 
done by the contractor. The amount so retained with the Government will be refunded, 
only on expiry of one-year period referred to above and on execution of indemnity bond 
by the contractor for further period of four years. 

 
The contractor shall be liable to set right all defect arising out his faulty Execution or 

sub standard work notice during the above five years period at his cost 
(G.O.Ms.No.283/PW(G2) Dept. / Dt.21.05.99). 

In addition to the afore said security deposit, retention amount shall be deducted 
from the running account bills, a sum equivalent to 5% (Five Percent) of the total value 
(including the Goods and Services Tax (GST) Amount for all the running account bill) of each 
bill as retention money 
Out of the 5% retention amount, 2½ % (Two and half Percent) of the total value of the work 
so far executed will be released to the contractor on payment of final bill, and in the final 
bill, the Goods and Services Tax (GST) amount retained in previous payment has to be 
released to the contractor without interest. 

And the balance 2½% will be retained for a period of one year reckoned from the 
date of completion of the work, as all defects shall have been made good according to the 
true intent and meaning hereof, whichever shall happen last 
The retention money of 2½% including GST (Two and a Half Percent) of the total value of 
contract after deducting any amount due to the Department, shall be refunded to the Bidder 
without interest after the defects liabilities attached to the contract is over. 

 
Contractor                                                              Assistant  commissioner,  

                                                                         A/M sugavaneswarar Thirukkoil  

                        H.R & C.E,  
      Salem 
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GOVERNMENT OF TAMILNADU 

HINDU RELIGIOUS AND CHARITABLE ENDOWMENTS DEPARTMENT 
 

Office of the Assistant  Commissioner,A/M  Sugavaneswarar Thirukkoil          
H.R & C.E, Salem. 

Nameofwork: “Construction of a new Thirumanamandapam   in the  

Temple campus of a/m Sugavaneswarar Thirukkoil at salem , 

Salem. 

 
Last Date for receipt of filled up  tender : 16.08.2022 upto 5.45pm 

 
 

Date and time  of  opening       : 17.08-2022at  3.30pm 

 
 

E.M.D. to be remitted       : Rs.1,25,000/- (Rupees One 

Lakh and twenty Five thousands 

only)EMD including GST12% 

Mode of E.M.D. to remitted: In the shape of Demand draft of the Nationalized/ Scheduled 

banks drawn in favour of Assistant Commissioner, A/M Sugavaneswarar Thirukkoil       

H.R & C.E, Salem and National Saving script / Deposit / Accounts of postal Department 

pledged in favour of the Assistant Commissioner, A/M Sugavaneswarar Thirukkoil          

H.R & C.E. Salem  

Note : 
 

1. The tender document enclosed with E.M.D. should be covered and sealed.  Tenders not 
submitted in sealed cover will be summarily rejected. 

 
2. The rate in words and figures for each item of schedule should be furnished by the 

tenderer without fail in appropriate columns. Corrections, scribbling, overwriting and 
erasing (should be avoided as far as possible) and  should be attested by the contractor. 

  

3. The total value of each item of work should be worked out and entered in the amount 
column. Proper care must be taken in working out the value of each item of work taking 
Into account the unit for which the rate is quoted and the quantity of work to be done 
under the item. 

 
4. The total of each page should be noted at the end of each page and carried over to next 

page. The grand total value of the tender should be worked out and furnished at the 
end, both In. words and figures. 

 
5. The Tenderer shall quote the rates and prices (both in figures and words) for all the 

items of the works described in the Bill of Quantities including taxes along with sum of 
the quoted tender value including taxes at the end (both in figures and words). 

 
6. The Tenderer shall quote the rates including taxes for the quantity and units specified 

under matric units under schedule. 

 

 
Contractor                                                                                         ASSISTANT  COMMISSIONER  

                                                                                    A/M Sugavaneswarar Thirukkoil 

                        H.R & C.E,  
      Salem 
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FOR SPECIAL ATTENTION OF THE TENDERER 

 
1. Proof of registration with Tamilnadu  P.W.D / Highways. as a contractor shall be attached with 

the tender. 

 
2. Current Income Tax clearance certificate shall be enclosed with the tender, 

 
3. The Tenderer should furnish the, Copy of Goods and Services Tax(GST)     

Registration No. 
 

4. E.M.D. will be accepted in the shape of chalan, Deposit at call receipt,  Demand Draft of  

the Nationalized / Scheduled banks drawn in the name of the Assistant  

Commissioner,A/m Sugavaneswarar Thirukkoil   H.R & C.E, Salem concerned and 

National Saving Scrip/Deposit/Accounts of Postal Department pledged in favor of the 

Assistant  Commissioner,A/m Sugavaneswarar Thirukkoil   H.R & C.E, Salem 

concerned Indravikas patras are acceptable. The tenderer should write in the back of 

Indrayikas Patra his   name   and   address. He   should   also give an undertaking to  

the Assistant commissioner in writing that the Indravikas patras bearing relevant 

register number are submitted as E.M.D. No other mode of payment will be accepted. 

 

5. The successful tenderer should convert the E.M.D. already deposited and additional 

security deposit if any required for the fulfillment of contract into National Savings 

Certificates / Accounts pledged in favour of Assistant  Commissioner,A/M 

Sugavaneswarar Thirukkoil   H.R & C.E, Salem The following particulars shall also be 

furnished by the contractor along with the tender. 

a) List of details of works executed by the contractor with their value. 

b) A list of details of work under execution by the contractor with their values. 

c) Annual turnover of the last one year (necessary certificate to the effect issued by the 

respective bank shall be attached) 

6. The tender documents will be issued to the contractors registered with Public Works 

Department in the appropriate class. 

 
 

 
Contractor                                                                                         ASSISTANT  COMMISSIONER  

                                                                                    A/M Sugavaneswarar Thirukkoil 

                        H.R & C.E,  
      Salem 
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SPECIAL INSTRUCTIONS TO THE TENDERERS 

1. The Tenderer should carefully go through the tender schedule and quote their rates for all 

items. 

2. The rates should be filled in neatly in figures and in words and taking into account 

the metric units specified in the tender, scribbling, over writings and erasing should be 
avoided as far as possible. 

3. The amount of each item of work should be worked out. Proper care must be taken in 

working  out  the  amount  of  each  item  of  work  taking  into  account  the  unit  for  whichth

erateisquoted and the quantity of work to be done under the item. 

4. The total for each page should be arrived at and, carried out to every page and  the  

grand total value of work should be worked out and shown at the end.  The Tenderer  

shall quote the rates and prices (both in figures and words) for all the items of the 

Works described in the Bill of Quantities. 

5. The  tender  should  be  submitted  along  with  a  covering  letter  giving  full  details,  ascall

ed  for  in  the  tender  notice  together  with  the  copy  of  letter  registering  them  into  the 

appropriate class. 

6. In case the tenderers who are eligible for the concession of Earnest Money Deposit and 

accordingly they should furnish the reference No. and date in which the concession was 

granted  to  them  a  copy  of  the  afore said  

reference   may  be enclosed along with the tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with the 

tender or the tender in which theIncomeTax clearance certificate for the current year wassu

bmitted to this office should be specified. 

8. Details of previous work done by the Tenderers covering the cost of the work, the 
agreement, No. date, department in which the work was carried out, etc., should be 
furnished so as to assess the previous experience of the tenderers. Year wise details 
should be furnished so as to see that these tenderers have minimum experience of 
major building. 

9. List of various machinery and other equipments at the tenderers disposal for use in 

the execution of the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender. The tenders submitted 

without filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the pages and 
conditions. 

 
 
 
Contractor                                                                                         ASSISTANT  COMMISSIONER  

                                                                                    A/M Sugavaneswarar Thirukkoil 

                        H.R & C.E,  
      Salem 
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APPENDIX - 1 
TENDER NOTICE 

(As amended in GO. M.S. No. 618/PW. Dt. 30.04.85) 

 
on behalf of the Governor of Tamilnadu, Tenders will be received by the Assistant  Commissioner, A/M 

Sugavaneswarar Thirukkoil  

H.R & C.E, ,Salem in Salem. at his  

Office  upto 5.45 PM on 16.08.2022 for the work of “Construction of A New Thirumanamandapam   in the  

Temple campus of A/m Sugavaneswarar Thirukkoil at salem , 

Salem Taluk and District. 

 “The tenders should be in the prescribed form 

obtainable from the Assistant  Commissioner, A/M  Sugavaneswarar Thirukkoil ,H.R & C.E, in  

        Salem.The tenders will be opened by the Assistant Commissioner at 17.08.2022, 3.30 P.M. on 

the same day at the place aforementioned. 

 

1. The tenderers or their agents are expected to be present at the. time of opening of 
tenders. The tender receiving officer will  open each tender and  prepare a statement 
of the attested and unattested corrections there in and hand it over to the tenderer 
concerned and put his /her  initial all corrections in the presence of the tenderers and 
the Engineers who were informed to be  present at that  time . If any of the 
tenderers or their agents finds it inconvenient to be present at the time, then in such 
a case, the tender receiving officer will on opening the tender of the absentee 
tenderer, make out a statement of the unattested corrections and communicate it to 
him. The absentee tender shall then accept the statement of the corrections with out 
 any question what so ever. 

 
2. Tenders must be submitted in sealed covers and should be addressed to the 

Assistant Commissioner, A/m Sugavaneswarar Thirukkoil Dept of H.R & C.E 
Salem, the name of the tenderer and name of the work being noted on the Cover. If 
the tender is made by an individual, it shall be signed with his full name and his 
address shall be given. If it is made by firm it shall be signed with the co partnership, 
name by a member of the firm who shall also sign his name and the name and 
address of each member  of the firm shall be given. If the tender is made by a 
corporate agency  it shall be signed by a duly authorised officer who shall produce 
with his tender, satisfactory evidence of his authorisation. Such tendering corporate  
agency may be required, before the contract is executed, to furnish evidence of its 
corporate existence. 

 

3. Each tenderer must also send a certificate of Income Tax Verification from the 
appropriate Income Tax authority in the form prescribed therefore. The certificate will 
be valid for one year  from  the  date  of  issue for all tenders 
submitted during the period. 

 

4. In the case of proprietary or partner firm it will be necessary to produce the 
certificate aforementioned for the proprietor or proprietors and for each of the 

partners as the case maybe. 

 

5. All tenders received without a certificate aforementioned will be summarily rejected. 
each tender must  pay  an  Earnest  Money,  Deposit a  sum of  Rs.  1,25,000/-  
(Rupees  One Lakh twenty five  Thousands Only) either in the form of N.S.C. 

pledged in favour of the Assistant Commissioner,A/m sugavaneswarar 
thirukkoil , Dept of H.R & C.E, in Salem, or in any other form as may be 
approved by the State Govt. from time to time as per para 155 of T.N.P.W.D. Code. 
This E.M.D. will be refunded to the unsuccessful tenderer on application after 
intimation is sent of rejection of the tender or at the expiration of three months from 
the date of tender whichever is earlier. There fund will be authorized by the 
Executive Officer.The E.M.D. will not be received in cash or currency. 

6. The EMD should be remitted in the shape of Small savings scripts, Deposits , Pass 
Books NSC KVP. If the Earnest money is remitted in the shape of National savings 
certificates and KVP.,it must be Pledged in favour o fthe  Assistant 
Commissioner,A/M sugavaneswarar thirukkoil , H.R & C.E, in Salem .If 
the EMD in the shape of NSC or KVP is not pledged in favour of Executive 
Officer, the tender will be summarily rejected. 

7. The EMD will not carry any interest. It will be dealt with as provided in the 
tender. 
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8. The acceptance of EMD in various approved forms duly pledged in favour of the 
Assistant Commissioner, A/m sugavaneswarar thirukkoil , H.R & C.E, in 
Salem,is subject to the specific conditionthat the successful tenderer should pay the 
Security Deposit including EMD in the form of small savings scrip. Deposits account in 
lie of other mode of payment made for EMD before acceptance of the tender. 

 

9. The tender will remain valid for a period of 90 days from the last date of receipt of 
tender. The validity period can be extended further if the contractor gives his consent 
in writing specifying the period of extension. 

i) The tenderer whose tender is under consideration, shall attend the Executive 
Officer office before the end of the period specified by written 
intimationtohim.Incase,thetendererfailstoattendtheofficebeforetheendof the  
specified period, his tender will not be considered. Hes hall forth with upon 
intimation being given to him of acceptance of his tender,by the officer duly 
authorized in his behalfunderarticle299(1)of the constitution here in after called "The 
accepting  authority," make security deposit of 2% of the value of contract in one of 
the forms prescribed in Tamil Nadu Public Works Account Code (ie) by taking into 
account of the amount of EMD already deposited with the tender it would be 
sufficient to pay the balance amount to make up the 2% of the value of contract for 
the purpose of Security deposit. However, the security deposit of one percent of the 
estimate cost of work can be deposited as one time deposit by the contractor. The 
security deposit together with earned Money Deposit and the amount withheld 
according to clause 64-1 of General conditions of Contract shall be retained as 
Security for the fulfilment of contract. If a cash Security Deposit is made by the 
contractor, he shall follow the procedure laid down in the proceeding paragraph for 
payment of Earnest Money Deposit and such deposit shall not bear interest 

ii) An additional Security deposit of 1 % of the value of the contract in one of the 
forms prescribed above will be remitted by the successful tenderer, if called for by 
the tender finalizing authority. 

iii) On receipt of written communication of acceptance of tender, if the tenderer fails to 
pay the requisite security deposit within the period specified in the written 
communication or backs out from the tender or withdraws his tender, the Earnest 
Money Deposit shall be forfeited to the Govt. 

If the contractor fails to carry out the contract, after trying requisite deposits, then he 
will beliable for the excess expenditure if any incurred to complete the work as 
contemplated in the General Conditions of Contract. 

iv) It shall be expressly understood by the tenderer that on receipt of written communication 
of acceptance of tender by the tenderer there merges valid contract between the Governor 
of Tamil Nadu and the tenderer, for execution of the work without any separate written 
agreement. For this purpose the tender documents ie., tender notice, tender offered by 
the contractor, General Conditions of Contract, special conditions to the contract, 
correspondence, written communication of acceptance of tender etc., shall constitute a 
valid contract and that will be foundation of the rights of the both the parties to the 
contract. 

 

Provided that it shall be open to the accepting authority to insist execution of any 

written  agreement by the tenderer, if administratively considered necessary or 
expedient. 

11.The tenderer shall examine closely the Tamil Nadu Building practice and also the 

General Conditions of Contract contained therein, and sign the divisional office copy of 
the Tamil Nadu Bldg., Practice and its addenda volume in token of such study before 
submitting his tender unit rates, which shall be for finished work in situ. He shall also 
carefully study the drawing and addl. specifications and all the documents connected 
with the contract. The Tamilnadu Bldg., practice and other connected documents with 
the contract such as specifications, plans, descriptive specifications sheet regarding 
materials etc. can be seen at any time between 11.00 a.m. and 5.00p.m. on office, days 
in the office of Assistant Commissioner,A/M sugavaneswarar thirukkoil ,     
H.R & C.E, in Salem A copy of the set of contract documents can also be had on 
payment of Rs. 15,000/- Plus Rs.1,800/-including the Goods and Service 
Tax(GST)for each set inclusive of GST. 
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12 The tenderers attention is directed to the requirement for materials under the clause 

"Materials and workmanship" in the General Conditions of Contract. Materials confirming to 
the  ISI. Standards shall be used on the work, and the tenderer shall quote his rates 
accordingly. 

13 Every tenderer is expected before quoting his rates, to inspect the site of the proposed 

work'. He should also inspect the quarries and satisfy himself about the quality and 

availability of materials.The name of quarries and kilnetc.where from certain materials are 
tobe obtained will be given in the descriptive specification sheet.The best class of materials 
to be obtained from the quarries or other source defined shall be used on the work. In every 
case the materials must comply with the relevant standard specification. Samples of 
materials as called for in the standard specification or in the tender notice or as required by 
the Executive Engineer shall be submitted for Executive Engineer's approval 
before   the   supply  to  site  of  work  is  begun.  If  the   contractor  after   examination  of    the  

source  of  materials defined in the descriptive specification sheet is of the opinion that 

materials complying with the standard or other specification of the contract cannot be 
obtained in quality or sufficient quantity, from the source defined in the descriptive 
specification sheet, he shall so state in his tender and state where from he intends to obtain 
materials, subject to the approval of the Assistant  Commissioner/Executive Officer. 

14. The Govt. or the temple administration will not, however, after acceptance of contract 

rate pay any extra charges for lead or for any other reasons, in case the contractor is found 
later on to have misjudged the materials available. Attention of the contractor is directed to 
the "General Conditions of Contract" regarding payment of seignior age tollsetc. 

15. Thetenderer'sparticular attention is drawn to the section sand clause in the General 
Conditions of Contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 
2. Carriage 
3. Construction plant 
4. Water and Lighting 
5. Cleaning up during progress and for delivery 
6. Accidents 
7. Delays 
8. Particulars of payment. 

The contractor should closely peruse all the specific ation clauses which govern therates 
which he is tendering. 

 

16 A schedule of quantities accompanies this tender notice. It shall be definitely understood that the 
Govt.does not acceptany responsibility for the correctness or completeness of this schedule and 

that this schedule is liable to alterations by omissions deduction or additions at the discretion of 

the Assistant Commissioner,A/m sugavaneswarar thirukkoil , H.R & C.E, in Salem as 

set forth in the conditions of contract. The tenderer will, how ever base his lumpsum 
tender on this schedule eof quantities. He should quote specific rates for each item in the 
schedule and the rates should be in rupees and in sums of five paise. The rates should be 

written both in words and figures and the units words. The tenderer should also show the totals 
of each item and the grand total of the whole contract and quote in the tender a lumpsum of 
which he will undertake to do the whole work subject to the conditions of contract such lumpsum 
agreeing with the total amount of Schedule A. The schedule accompanying the lumpsum tender 

shallbe written legibly and free from erasures, overwritings, or conversion of figures. 
Corrections, where unavoidable should be made by crossing out, initialing dating and 
rewriting. 

 
17 Tenderers offering a percentage deduction from or increase on the estimate amount except 

in the case of tender or maintenance and repair works called for specifically under 

percentagerate tender system and those not submitted in proper for morindue time willbe 
rejected. 

 

18 The tenderer should workout his own rates, without reference being made to the Public 
Works Dept. schedule of rates or the public works department estimate. How ever in case of 
tenders called for under % rate tender system the tenderer should workout his own rate but 

quote his percentage rate above or below the total estimated cost of the work of the 



department indicated in the tender schedule. 
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19 The price at which and the sources from which certain particular materials shall be obtained 
by the contractor are given at the end of the schedule accompanying the tender form. 
Tenderer must accept the materials at these prices and shall quote their price for finished 
works  accordingly.  Not   with  standing  any  subsequent  changein  the  market  value  for 

  these  materials,the charges to the contractor will remain as originally entered in the written  

contract. No centage or incidental charges will be borne by the temple in connection with 

 thissupply. 

20 The attention of the tenderer is directed to the contract requirements as to the time of 

beginning of work the rate of progress and the dates for the completion of the whole work 
and several parts. The following rate of progress and proportionate value of works done 

from time to time as will be indicated by the Executive Officer certificates of the value of wor

k done will be required. Date of commencement of the programme will be the date on which 

the site (or Premises) is handed over to thecontractor. 
 

Period after date of Commencement 
Percentage of work complete 

(Based on contract lump sum amount) 

1st Month 5% 

2nd Month 10% 

3rd Month 15% 

4th Month 20% 

5th Month 25% 

6th Month 30% 

7th Month 35% 

8th Month 40% 

9th Month 45% 

10th Month 50% 

11th Month 60% 

12th Month 70% 

13th Month 75% 

14th Month 80% 

15th Month 85% 

16th Month 90% 

17th Month 95% 

18th Month 100% 

(Total EighteenMonths) 

Note :The period to be entered in col. 1 for the purpose of following the rate of progress may be fixed by 

the Assistant Commissioner / Executive Officer to suit each case. 
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21 No part of the contract shall be sub-let without written permission of the  Executive Officer 
nor shall transfer be made by power of attorney, authorising others to receive payment on 
the contractor's be half. 

 

22 If further necessary information is required the Executive Officer of the division will furnish 
such but it must be clearly understood that tenders mustbe received in order and according 

to instructions. 
 

23 The Executive Officer or other sanctioning authority reserves the right to reject any tender or 

all the tenders. 
 

24 The tenderers who are themselves not professionally qualified shall undertake to employ 
Qualified technical men at their cost to look after the work. The tenderers should state in 
clear terms whether they are professionally qualified or whether they undertake to employ 
technical men required by the department specified in the schedule below for the work. In 

case the selected tenderer is professionally qualified or has undertaken to employ technical 
men under him, he should see that one of the technically qualified men is always at the site 
of the work during working hours personally checking all items of works and paying extra 

attention to such works as may demand special attention (e.g.) reinforced concrete 
worksetc. 

 
(The norms for the employment of Technical Assistant and penalty for non-employment of 

such technical Assistant etc, is furnished in the format below) 

 
 

ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL 

ASSISTANTS 

The tenderer who himself is not professionally qualified should undertake to employ 
qualified technical men at his cost to look after the work. The tenderer should state in clear 

terms whether he undertakes to employ technical men required by the Department specified in 
the Schedule below for the work. In case the selected tenderer is professionally qualified or has 
undertaken to employ. Technical men under him he should see that one of the technically 

qualified men is always at the site of work during working hours, personally checking all items of 
works and paying extra attention to such works as may demand special attention eg. reinforced 
cement concrete works etc. 

 
 

Employment of Technical Personnel 

 

1 From one to Rs.5.00Lakhs 1) One Diploma Holder in CivilEngineering 
(or) 

i. Not less than one retired JuniorEngineer 
                 2.       From Rs. 5 to10lakhs 1) One B.E.,(Civil) 

(or) 

ii. Equivalent Degreeholder 

(or) 

iii. Not less than one retired 

SubDivisional Officer AEE /ADE 

(or) 

iv. One Diploma Holder with three 

years experience. 
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          3.From Rs. 10 to25lakhs 1) One B.E., (Civil) with 3 years experience 

plus ONE DIPLOMA Holder in Civil 

Engg. (or) 

i. Equivalent Degree holder 

with3years experience plus one 

Diploma holder in Civil Engg. 

(or) 

ii. Not less than one retired Sub-

Divisional Officer plus one Diploma 

holder in Civil Engg. 

 
 
 

 
4.From Rs. 25 to 50lakhs 

(or) 

4) Two diploma holder in Civil Engg.With 

3 and 5 years experience respectively. 

 
1) One B.E., Civil with 3 years experience 

plus two diploma holders in Civil Engg. 

(or) 

2) One B.E.,(Civil) with 3 years experience 

plus two retired Junior Engineers. 

(or) 

3) Equivalent degree holder with 3 years 
experience plus two Diploma holders in 

Civil Engg. Or Two retired Junior 
Engineers 

(or) 

4) One retired Sub Divisional Officer (AEE 

or ADE) Plus two diploid holders in Civil 

Engg. or one retired SDO (AEE or ADE) 
Plus two retired Junior Engineers 

 

                     5.Above Rs.50Lakhs 1) To be examined in individual cases  

depending upon the nature of work and  

the technical skill involved and defined  

in the tender notice regarding the No. of  

qualified technical personnel to be  

employed by the contractor 

 

 
6 .A penalty of Rs.2,000/-PM for diploma holder and Rs.5,000/-PM for Degree Holder 

belevied in case of default on the part of contractors in the norms mentioned above. 

 
7 The employment of Technical Assistant should be based only on the value of 

contract.Engineers with Mechanical Engineering qualification and retired from Civil 

Engineering Departments are also suitable to supervise the Civil Engineering works 

because of their experience in Civil Engineeringfield. 

 
8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when 

the work is kept in abeyance due to valid reasons and during such period in the opinion of 

the Executive Officer, the employment of Technical Assistant is not required for the due 

fulfillment of theContract. 
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9.A movement register should be opened and maintained for Technical Assistants employed 

by the Contractor or for the Technically qualified contractor. The Technical Assistant or 

Technically qualified Contractor should note the arrival and the departure timings every day 

along  with  their  initials. Such  Register  should  be  produced  during inspection  of  the  Insp

ecting Officers. 

10.With out pre judice to the generality of the above clause the contractor shall during the 

currency of the contract, when called upon by the Engineer-in-charge engage and also 

ensure engagement by the Sub Contractors and others employed by the contractor in 

connection with the work such number of apprentices in the category mentioned ,below and 

for such period, as maybe required by the Engineer-in-charge. The Contractor shall train 

them as required under the Apprentices Act 1961 and the rules made thereunder and shall 

be responsible for all obligations of the employer under the said act including the liability to 

make payments to apprentice as required under that saidact.  

11.Deleted. 

12.  A  tenderer   submitting  atender  which the  tender  accepting  authority  considers  

excessive  and/or indicative of the insufficient knowledge of current prices or definite attempt  

at profiteering will render himself liabletobedebarredpermanentlyfromtenderingorfor 

such period as the tender accepting authority may decide. The tender rates should be based  

on the controlled price for materials-price per missible for the tenderer to charge a private 

purchase under the provision of clauses8 of hoarding and profiting prevention or dinance 

1943 as amended from time to time and on similar principles inregard to labour and  

Supervision in the construction. 

13.The contractor should offer employment to ex-toddy tappers as far as possible. 

Note: This paragraph should be scored out if the cost of work involved is less than Rs, 10, 000/- 

 
 

 
 
 
 
                          Contractor                 Assistant  commissioner 

                 A/m Sugavaneswarar Thirukkoil       
                                                                                               H.R & C.E,  

                                                    Salem 
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14.In the case of contracts for construction of buildings either permanent or semi permanent 
buildings,  assume  equivalent  to  21/2%  of the value of work done will be retained with the 

Govt.for a period of one year reckoned from the date of completion of the work in order to 
enable the departmental officers to watch the effect of all seasons on the work done by the 
contractor. The amounts or etained with the Govt.will be refunded only on the expiry of one 

year period referred to above and on execution of Indemnity bond by the contractor for a further 
period of four years. The contractor shall be liable to set right all the defects arising out of his 
faulty execution or sub standard work noticed during the above five years period at his cost. 

 
 

15.A statement giving particulars of equipment resources that will be put at the disposal of the 
work under the following classification should accompany the tender. 

 
 

a. Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b. Organisation 

i. Technical & (ii)Unskilled 

 
 

16.The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. 
to be specified in the tender)will receive preferential consideration.The tenderers are requested 

to report on their covering letter. 

 
 

17.The Executive Officer reserves to him self the right of allotting the different sub works to the 

different contractors or to one and the same contractor as he may decide after the receipt of 

tenders. 

 
 

18.The Tenderer shall quote the rates and prices (both in figures and words) for all the items of 

the Works described in the Bill of Quantities along with sum of the quoted tender value 
including taxes at the end (both in figures and words).. 

 
 

19.No seigniorage shall be charged where due for materials quarried from the PWD or other 

Govt. Quarries. Assistants as necessary shall be given to the contractor by the Department to 
obtain access to quarries approved by the Executive Officer. No plot rent will be charged for 
materials stocked on Govt. land during the course of construction provided all such materials 
are removed within one month after the work is completed. 

 
 

20.Seigniorage or charges due for the use of private quarries and private land shall be paid by 

the contractor. 

 
 
                       Contractor                 Assistant  commissioner 

                 A/m Sugavaneswarar Thirukkoil       
                                                                                               H.R & C.E,  

                                                    Salem 
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II. TENDER 
 

To 

His Excellency the Governor of Tamilnadu, 
represented by the 

                 Assistant  commissioner    

           A/M Sugavaneswarar Thirukkoil       

                                                                                               H.R & C.E,  
                                                    Salem 

 
 

Sir, 
 

1. I/We do hereby tender and if this tender be accepted undertake to execute the following 

work viz, as shown in the drawings and described in the specification deposited in the 

office of the Circle/Division with such variations by way of alterations or additions to and 
omission from the said works and method of payment as are provided for in the conditions 

of contract for the sum of Rupees (in

figures and words)_     _ 
or such other sum as may be arrived at under the clause of the General Conditions of 
Contract relating to "Payment on lumpsum basis or by final measurements at unit prices" 

 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and 

figures)for which I / We  agree to execute the work and receive payment on measured 
quantities   as per the General Conditions o Contract. 

 

3. I/We do here by distinctly and expressly declare and acknowledge that before the 
submission of my or 

 

I/We being a registered PWD contractor have already produced an Income Tax 

verification certificate during the current calendar year in respect of (here particulars of the 

previous occasions in which the certificate was produced should be given) The legal 
address of the contractors for service of all letters and notices will be as follows. .  

 

5. (i) (a) I/We enclose herewith a chalan for the payment of the sum of Rs............................ 
 

................................................................................................................ (to be entered in 
 

words and figures) as Earnest Money not to bear interest. 

 

 
. (i)(b) l/We have paid Rs...........................................(Rupees..................,............................. 

...........................................as against the E.M.D. of Rs. ............................... ,........... 

(Rupees ............................................................................................................... )only. 

Since I am/We are eligible to pay the EMD, at concessional rates. 
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(i) (c) in lieu of a cash 

I/We................................................................................ have enclosed a....................... 

bearing No ...................................................... Date ............................... 

issued   by......................................................................................................................... 

for a  value of  Rs............................................................................................................... 

drawn/enclosed /pledged in favour of the Assistant  Commissioner ,A/M Sugavaneswarar thirukkoil , 
H.R & C.E, Salem  

 (i)(d) I am / We 
are............................................................................................................... 

and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications 

when intimation is sent to me/us of rejection or at the expiration of three months from the date 

of this tender whichever is earlier. If tender is accepted, the Earnest Money shall be retained by 

the Govt. as security for the due fulfilment of contract. If upon intimations being given to me/us 

by the authority authorised by the Governor under article 299 (1) of the constitution (here in 

after called the accepting authority) of acceptance of tender (I/We) fail to make the additional 

security  Deposit,  then 

I/We  agree  to  the  for feature  of Earnest  Money  Deposit.  Any  notice required  to  be  served 

 onmeorus here  under shall  be  sufficiently   serve  donmeor  us  if  delivered  to  me   or  us  pe

rsonally   or  forwarded  to me or us by post (Registered or ordinary) or left at my or our address 

given herein. Such notice shall, if sent by post be deemed to have been served on me or us at 

the time when in due course of post it would be delivered at the address to which it issent. 

 
7. I/We fully understand that on receipt of communication of acceptance of tender from the 

accepting authority, there emerges a valid contract between me/us and the Governor of 
Tamilnadu and the tender documents ie. Tender notice tender with schedules General 
Conditions of Contract and special conditions of the tender negotiation letters, communications 
of acceptance of tenders, shall constitute a contract for this purpose and be the foundation of 
rights of  both the parties provided that it shall be open to accepting authority to insist on 
execution of any written Agreement by the tenderer, if administratively considered necessary 
or  expedient. 

 
8.  I/We have also signed the copy of Tamil Nadu Building practice and addenda volume, there to 

maintained in the Division office in acknowledgement of being bound by all conditions of the 

clauses  of  the General Conditions of Contract and all specifications for item of works 

described by a specification number in ScheduleA. 

9. In consideration of the payment of Rupees or  such of the sum as may be arrived at under the 

clause of the General conditions of  contract, relating to payment of lumpsumb as is or by final 

measurement at unit prices I/We agree subject to said conditions to execute and complete the 

works shown upon the said drawing serially from number I to inclusive (Schedule - B) and 

described in the specifications (Schedule - C) and to the extent of probable quantities shown in 

(Schedule - A) with such variations by way of alterations additions to or deductions from the 

said work and method of payment therefor as are provided for in the saidconditions. 

10.(i) The term " Assistant  Commissioner " in the said condition shall mean the Hindu Religious and 

Charitable Endowment Department officer in charge of the Assistant Commissioner, A/m 

Sugavaneswarar thirukkoil , Hindu Religious and Charitable endowments, Salem Salem 

Taluk,.having jurisdiction for the time being over the work who shall be competent to exercise all 

the powers and privileges reserved herein in favour of the Govt. with the previous sanction of or 

subject to ratification by the competent authorities in case where such sanction or ratification may 

be necessary and who has been duly authorised under articles 299 (1) of the constitution. 
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11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree 

to commence the work as soon as this contract is accepted by the competent authority as defined 

by the Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us 

as provided for in the said conditions and agree to complete the work within Eight (18) months 

from the date of such handing over of the site(or premises) and to show progress as defined in the 

tabular statement "rate of progress" subject nevertheless to the provisions for extension of time 

contained in clause56 of the General Conditions of Contract appended to the Tamilnadu Building 

Practice 

12. I/We agree that upon the terms and conditions of this contract being full filled and performed to the 

satisfaction of Executive Officer, the security deposited by me/us as here in before recited or such 

portions thereof as I/We may be entitled to under the said conditions be paid back to me/us as 

provided in clause 64 of the General conditions of Contract. 

13. I am/ we are professionally qualified and my/our qualification are asfollows. 
 

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for 

supervising the work and will see that one of them is always at site during working hours personally 

checking all items of works and paying extra attention to such works „ as may require special 

attention (eg) reinforced cement concrete. 

 
 Name of technical staff 

proposed to be employed 
(1) 

Qualification 
(2) 

Experience 
(3) 

1. 

2. 

3. 

   

 
14.  I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of 

the General Conditions of Contract shall be Assistant  Commissioner, H.R & C.E, Salem 

Incase, the value of claim does not exceed Rs.50,000/- 

 

Signature of the Contractor with Date 

 
15.  On behalf of the Governor of Tamil Nadu and as duly authorized by the Governor under 

article 299 (1) of the constitution the above tender for a value of Rs. 

................................................................... 

is accepted on this day of .................................................................  

Signature and Designation 

 
 

Signature of Witness in full 
and address with name in block letters 
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SCHEDULE - A 
(Schedule of Rates and Approximate Quantities) 

A. The quantities here given are those upon which the lump sum tender cost of the work is based but 
they are subject to alterations, omissions, deductions or additions as provided for in the conditions 
of this contract and do not necessarily show the actual quantities of work to be done. The unit rates 
noted below are those governing payment of extras or deductions for omissions according to the 
conditions of the contract as set forth in the General Conditions of Contract in Tamilnadu Building 
Practice and other conditions specifications of this contract. 

B. It is to be expressly understood that the measured work is to be taken net (Not with standing any 
custom or practice to the contrary) according to the actual quantities when in place and finished 
according to the drawings or as may be ordered from time to time by the Joint Commissioner / 
Executive Officer and the cost calculated by measurement or weight at the respective prices 
without any additional charge for any necessary and contingent works connected therewith. The 
rates quoted are for works in situ complete in everyrespect. 

 

 
 

SCHEDULE –B 
 

LIST OF DRAWINGS 

Note: All drawings to be signed by the 

contractors as well as the office 
rentering into the contract. 

SUPPLEMENTAL LIST 

As referred to in the specification including 

the General Conditions of contract in 
Tamilnadu Building practice 

 
 

Description Specification Sheet 
 

item Materials 
   

 1. Size alternative to Std. 
Specification size or size 
prescribed Mortar and 
concrete 

Source from which 
item is to be 
obtained 

 

Approximate 
lead 

 
remarks 

 

DELETED 
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Sl.No 
 

Drawing 
No 

 

Description 
 

Sl. 
No 

 

Drawing 
No 

 

Description 
 

Date on 
which the 

drawing was 
supplied 

(1) (2) (3) (4) (5) (6) (7) 

 

1) Site Plan 

2) Building Plan CA JobNo: 

 

 

VIDE SHEETS ATTACHED SEPARATELY 

Item 
No 

Probable 
Quantities 

Class and 
Description 

work 

T.N.E.B.P No or 
other special 

specification no if 
any 

Rate 
World Figure 

Unit 
Words 

Amtf
igure 



 

SCHEDULE -C 
 

List of specifications for the various items of works supplementing those described in Schedule A 

by standard specification numbers. 

 
 

1.  The contractor shall employ the following technical staff for supervising the work and shall see 
that one of them always at site during working hours personally checking all items of work and 
paying extra attention to such works as may demand special attentions eg. Reinforced cement 
concrete works etc. 

 

 
Name of the members of the technical staff to 

be employed 
Qualification 

 

1) Project Manager – B.E 1No. 
 

2) Site Engineer – B.E 3Nos. 
 

3) Site Engineer– D.C.E 4Nos. 
 

4) Site Engineer – D.C.E  1No. 
 

5) Site Supervisor - 1No. 

 

B.E (Civil) 10 Years Experience 
 

B.E (Civil) 3 Years Experience 

DCE(Civil) 3 Years Experience 

DCE(Electrical) 3 Years Experience 

“C” Certificate Holder 3 years Experience 

 

Note 1 : In case the contractor Is himself professionally qualified the above specification should be 

suitably altered and In case In which the contractor selected has not given In undertaking to 

employ qualified men it should be scored out. 

 
2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for Degree holder 

belevied in case of default on the part of the contractors as per norms fixed by the Government for 

employment of Technical Assistant. 

3. The employment of Technical Assistant should be based only on the value of contract Engineers 

with  Mechanical  Engineering  qualification  and  retired  from  Civil  Engineering  Departments  are  

also  suitable  to supervise  the  civil  Engineering  works   because  of  their  experience  in  Civil  

EngineeringField. 

4. In case of  the  contractor  who is  professionally  qualified  is not in a position  ore main always at 

the site of the work during hours personally checking all items of the work and paying extra 

attention to work as may demand special attention (eg) R.C.C. work etc. he should employ 

technically qualified men as prescribed for the works. 

5. A movement register should be maintained for Technical Assistants employed by the Contractor or 

for the technically qualified Contractor.The Technical Assistants or Technically qualified contractors 

should note the arrival and the departure timings every day along with-their initials. Such register 

should be produced during inspection of the Inspecting Officer. 

6. It  will  not  be  incumbent  on  the  part  of  the  contractor  to  employ  Technical   Assistants  when  

the  work  is  kept  in  abeyance  due  to  valid  reasons  and  if   during  such  period  in   the  

opinion of the Executive Officer,the employment of Technical Assistants is not required for the due 

fulfilment of the contract. 

 
7. Without prejudice to the generality of the above clause the contractor shall during the currency of 

the contract,when called upon by the Engineer-in-charge engage and also ensure engagement by 

the Sub Contractors and others employed by the contractor in connection with the work such 

number of apprentices in the category mentioned, below and for such period,as maybe required by 

the Engineer- in-charge. The Contractor shall train them as required under the Apprentices Act 

1961 and the rules made there under and shall be responsible for all obligations of the employer 

under the said act including the liability to make payments to apprentice as required under that said 

act. 
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Details of Technical personnel under regular employment of the tenderer who can be 

made available for the work of Construction of : ……………………………………….. 
 

Sl. 
No. 

Designation Name Educational 
Qualification 

Under regular 
employment 
with tenderer 

since 

Total Span 
of     

experience 

Salary 
being paid 

Remark
s 

1 Site Engineers- 1 No.       

a) (With degree 
qualification Nos. with at 
least 3years experience) 

      

b) Site Engineers- 2 Nos. 
(With Diploma 
qualification Nos. with at 
least 3 years experience) 

      

II. TENDER 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case of any 
discrepancy while expressing rates in words, the rate whichever is advantageous to Govt. will only 
be taken in to account.Tenders containing over writing,corrections which are not attested by thetende
rers will be liable for rejection. 

3. The contractor should satisfy himself about the availability of the various materials at the quarries 
specified in the tender schedule for the work before tendering. In case, the contractor feels any 
difficulty in procuring the material from the stipulated quarries he should make a special mention of 
the fact with details of the quarry / Quarries from which he proposes to bring the required materials 
for the work in the covering letter to accompany his tender.Any claim for payment of extra cost on 
account of increase in the lead for materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the required 
materials from a quarry with lesser lead than that is specified. in the schedule, proportionate 
deductions will be made from the contractors rate of payment for the finished work for the respective 
item / items of work. 

5. A deduction of2%willbemadetowardsincomeTaxin every payment made to the contractor. 

6. The successful tenderer should convert the E.M.D. already deposited and additional security deposit 
if any required for the fulfillment of contract into National Savings Certificates / Accounts pledged in 
favour of the Executive Officer concerned Bank Guarantee for the Security deposit may be furnished 
vide G.O.No.283/PW(G2)Dept./dated21.05.1999. 

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 
G.O.Ms.No.283/PW(G2)Dept./Dated21.05.1999. 

8. UnderSection 7FofT.N.G.S.T.Act1999 and Notification dated 31.5.992% of deduction will be made 
for Civil work and 4% will deducted in respect of all other works 

9. Percentage Tender Conditions: 

One valuation of Tender if it is found that if the over all quoted amount of the,Tender is less 
than 5to15%of the value put toTender,the contractor shall pay an additional security at2%of the 
estimated value. If the tender discount exceeds 15% to 20% the contractor shall pay an 
additional, Security deposit of 50% of the difference between the quoted amount and estimate 

amount Failure to furnish the Additional Security Deposit within 15 days from the date of receipt 
of Acceptance order and execute the Agreement shall entail cancellation of award of contract 
and forfeiture of E.M.D. furnished," 

(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. 

Chepauk, Chennai - 5. Circular Memo No. H.D.O. (A) / 65964 / 99.1, dt. 02.12.99).  
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CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER 
 

Sl.No.3:-An irrevocable Bank Guarantee will be accepted towards  Security  Deposit  in  the  

prescribed form. An affidavit in prescribed form is to be taken up the contractor on a non-judicial 
stamp paper before a Judicial Magistrate. 

Sl.No.4:-As per GO Ms No.296, Finance (Salaries) Department, dt.09.10.2017, the entire GST of 

the supply will have to finally borne by the procuring entities. 

 
Sl.No.5:- 

In the case of contracts for the Construction of buildings either permanent or semi permanent 

buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work done will be 

retained with the Government for a period of one year eckone d from the date of completion of the 

work in order to enable the departmental officers to watch the effect of all seasons on the work done 
by the contractor. The amount so retained with the Government will be refunded only on expiry of 

one year period referred to above and on execution of Indemnity bond by the contractor for a further 

period off our years. 

Other wise on irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted 

in lieuof retention money. 

III. Execution of Work 

1. The entire work should be carried out as per specifications in the National  Buildings code and Tamilnadu 
Building Practice. 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges 
therefore. The special attention of the contractor is drawn to clause 36 of General Conditions of Contract 
regarding water and lighting. 

3. Therates specified in schedule for the different items of works are for the finished work. 

4. All duties, taxes, and other levies, payable by the contractor under the contract, or for any other cause 
shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

5. All  minor  baling  and  pumping  incidental  on  the  work  shall  be  borne   by  the   contractor,   where  

heavy  pumping   is   required   the   baling   will   be   done   departmentally.   If   the   contractor   is   

asked todo,the charges will be paidas peractualplus10%.TheExecutiveOfficerinchargeof the work will be 

the final authority to decide whether pumping is minoror heavy. 

6. The payment for Earthwork will be made for embankment excluding the quantity of pebbles, boulders 

and other such materials which shall not normally be used along with the earth for formation of bund. 

7. The cement concrete for reinforced cement concrete works shall be machine mixed. 

8. The lime mortar shall be ground in mortar mill as per T.N.B.P. 

9. More than 90 cm height of concrete should not be laid in one day. At the place where the concrete is 

stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete. 

Once a height of 90cm of concrete is laid, it should becured for three days before further concrete is laid. 

10. The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best quality and shall be 

subject to inspection and approval by Executive Engineer before use on the work. 

 

11. PAINTING : Paint used for the work shall be of approved brand and colour. 
 

12. Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be 

finished truly vertical or horizontal as the case may be. The rate for plastering shall include the cost of 

finishing. No separate extra for finishing the corners edges of beams etc. will be paid. 

13. The planks for form work and centering for reinforced cement concrete works shall be well seasoned 

timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30. They must be 

made smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement 

concrete ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the 

required finish to the underside of the slab is obtained. Mango Planks shall not be used under any 

circumstances.  Centering form works shall be provided to the extent and area ordered by the Executive 

Engineer during the execution. 

14. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance 

with the working drawing supplied. 
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15. The Engineer-in-charge will be at liberty to carry out any portion of the work at any time either 

departmentally or through any other agency in the interest of Govt. without assigning any reasons 

therefore to the contractor who is actually doing the work. The contractor is not entitled for any 

comprehension on account of the same. The contract will be only subject to this condition. 

 

16. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in urgent 

cases by the Masteries incharge of the work subject to the approval of the Section Officer. Earth shouldbe

 removed only from the places marked and to the depth ordered by the above officer. 

17. (a) The contractor should locate pits for earthwork in open places away from the old pits. 

(b) No excavation shall be made inside of  the tank bund nearer to the toe of  the slope than twice the  

height of the bund and the point not on the outside of the bund than three times in the height of 

the bund, unless specifically approved by the Executive Engineer. 

19. The contractor should not enter any private lands for removal of earth there from without the prior written 

consent of the landowners. If he does un authorized ally, the contractor alone will be held fully 

responsible for consequences arising there from. 

20. No borrow pit shouldbe lessthan 45cm deep.Gap of90cm should be allowed between any two 

consecutive pits. When the pits are excavated for more than 2m in width longitudinal than dues should 

be provided. 

21. The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they should 
be put in the place and in such a manner as, may be directed by the officers in charge of the work. If any 
such un authorized pits are put ,the contractor will have to fill up the pits a this own cost. 

 
22. A deduction of 20% and 10% will be made in the quantity of earth work measured for than dues and mutt 

us respectively and the amount on account of this deduction will be paid after satisfactory removal of 
Than dues and mutt us. If than dues and mutt us are not removed within a month from the date of check 
measurement by the Engineer-in-charge,the 20%and 10% deductions will be final and will not be 
revoked. 

 

23. The contractor shall arrange for section in gof the bank immediatelyafter the work in eachr each is 
completed. Thefinalsectioningmustbecompletedwithin15 days after the completion of the work in the 
entire reach. 

24. Payment for earthwork for NewBanks 

Payment for earth work for NewBanks will be made as follows(i) Quantity as per pit measurement 

ii.Quantity of New bank after  which ever is lesser consolidation based on level 

 
 
 
                          Contractor                  Assistant  commissioner  

                                                                                                    A/M Sugavaneswarar Thirukkoil 

                        H.R & C.E,  
                                                    Salem 
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IV. SUPPLY OFMATERIALS 
 

1. The contractor's rate for the different items of work involving the use of cement are inclusive of 

the cost of Cement 

2. The cement required for the work will be supplied by the contractor himself 

3. The contractor should make his own arrangement at his own cost to take delivery of the 

cement from the dealer and to convey the same to his store shed at site of work. The stock of 

cement with contractors should be accessible to the Departmental Officers for verification at  

any time 

4. To be procured from authorised stockiest and dealers with details of printing in the Cement 

bag as approved by ISI (Pozzolona Cement printed in red color and other Cement bags includi

ng OPC in black color) 

5. All Cement quantity should be supplied in paper bags only at site ofwork. 

6. Test certificate to be obtained from Government institution sand Quasi Government institutions

only by mentioning the name of work period of contract and should not be from private institutio

ns. 

7. The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 

Table -19. 

8a. TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 
 

SI. 

 

No. 

Characteristics Requirements 

33 Grade IS: 

269-1989 

43 Grade IS: 

8112-1989 

53 Grade IS 
12269-1989 

: 

1. Minimum compressive strength in    

 N/ Sq. mm    

 3 days 16 23 27 
 7 days 22 33 37 

 28 days 33 43 53 

2. Fineness (minimum) (Sq. m/Kg) 225 225 225 

3. Setting Time (minutes) 
   

 Initial - (minimum) 30 30 30 

 Final - (maximum) 600 600 600 

4. Soundness, Expansion 
   

 Le Chatleier - (maximum) m m 10 10 10 

 Auto clave Test (maximum) % 0.80 0.80 0.80 

 
 
        
                          Contractor                                                                      Assistant  commissioner 

 

  A/m Sugavaneswarar Thirukkoil  
                                                                                            
H.R & C.E, 
  Salem 
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Engineer-In-chief, WRO & ChiefEngineer (General), Chepauk, Chennai-5.Circular 

Memo No. AEE/TI/AE.l/40322/96,dt.28.05.2002 

If the Tender of the successful tenderer is seriously un balance in relation to the Engineers estimate 

of the real cost of work to be performed under the contract, the Government may require that the 

amount of performance security be increased at the expense of the successful tenderer to a level 

sufficient to protect the Government of Tamilnadu against financial loss in the event of subsequent 

default tenderer under the contract. 

 
8. b. Cement Conditions: 

The Procurement of cement of required specifications for the works subject to the followings.  

 
A. The contractor shall procure cement required for the works only from reputed cement 

factories (main producer of their authorized agents, manufacturing cement to ISI standard) 
acceptable to the Engineer-in-charge. The contractor shall be required to furnish to the 
Engineer-in-charge bills of payment and cost certificates issued by the manufactures or their 
authorized  agents  to   authenticate  procurement  of  quality  cement  from  the   approvedce
ment  factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. 
The contractor shall make necessary arrangement at his own cost to the satisfaction of 
Engineer-in- charge for actual weighment of random sample from the available stock and 
shall   conform  with  the  specification  laid  down  by the  Indian   Standards  Institution  as the
case  may  be  cement  shall   be got tested for all the tests including through destructive and 

non-destructive  test  materials  etc,  as  directed   by  the  Engineer-in-
charge   in   advance   be  fore  the  use  of  cement  bags.  In   case  test  results   indicate  tha

t      the        cement arranged by the contractor does not conform to the relevant code, the 

same shall stand rejected and shall be removed from the site by the cont ractor at his own 

cost within a day's time of written order from the Engineer-in-charge to do so. 

C. The employer will furnish air recreating agents and admixtures required to the Contractor free 
of cost at the employer stores. The use of such admixtures and agents shall be made as per 
the instructions of the Engineer-in-charge. The cost of Cartage / Storage, handling, batching 

mixing shall be borne by the Contractor and shall be included by him to unit officers tendered 
for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the 
Engineers-in-charge for large works 

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be 

constructed by the Contractor at site of work, for which no extra payment shall be made. The 

Contractor shall facilitate inspection of the Cement Go down by the Engineer-in-charge at any 
time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by 
production or record sand test book or by submission of returns and other proofs as directed 
that the cement is being used as tested and approved by the Engineer-in-charge for the 

purpose and the Contractor shall at all times, keeps his record up to date and enable the 
Engineers-in-charge to apply such checks as he may desire. 

G.  Cement which has been unduly long in storage with the Contractor or alternatively has 
deteriorated due to inadequate storage and thus become unfit for use on the works will be 
rejected by the Department and no claim will be entertained. The Contractor shall forth with 

remove from the work area any cement the Engineer-in-charge may disallow for use of work 
and replace it by cement complying with the relevant Indian Standards 
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9. Steel required for the work will be supplied by the Contractor him self 

 

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The 

contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc. 

Mild steel rods, should be cut and placed as reinforcements with proper care according to the 
available rods at site so as to ensure minimum possible wastage. 

11. To be procured from authorized dealersand test certificate for strength as well as for unit 
weight to be produced before use in order to ascertain the size of rod and quantum of Steel 
actually used in the work. 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

15. Steel supplied shall confirm to standard specification sspecified 

inTable:16ofIS: 456-1978 as detailed below: 

a) Mild Steel - Grade I of IS : 432/Part 1/1966.' 

b) HYSD bars - IS : 1786 -1985/ 

c) Cold worked - IS : 786-1979 (Grade Fe415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected 
since guarantee for the strength and quality is not certified by the authorised dealer or by the 

manufacturers. 
STEEL : 

 

The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc., 
requiredfor  the  works  only  from the  main  and  secondary  producers  manufacturing   steel  or 

their  authorizedagents to the prescribed specifications Bureau or Indian Standards requirements 
and licensed to affix ISI or other equivalent certificates are to be produced to the Engineer before 

use of works. 

 
The diameter and weight of steel should be as follows :- 

 

Sl.No. Diametre of Rod 
Sectional weight in kilogram per running 

meter both for plain and HYSD STEEL 

1) 6 Milli metres 0.222 

2) 8 Milli metres 0.395 

3) 10 Milli metres 0.617 

4) 12 Milli metres 0.888 

5) 14 Milli metres 1.208 

6) 16 Milli metres 1.578 

7) 20 Milli metres 2.466 

8) 25 Milli metres 3.853 

9) 32 Milli metres 6.320 
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17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, 

even though separate rate is called for, for centering work in the Schedule. 

18. The contractor  will  be  held  responsible  for  the  proper safe custody  of  all the  Departmental

materials which are handed over to the contractor until they are finally used on the work or 
taken over by the Department. 

19. The shed for storing materials should be put up by the contractor at his own cost. 

V. Special Conditions for Earthwork Excavation in Hard Rock RequiringBlasting 

In  the  case  of  earth  work  excavation  in  hard  rock  requiring  blasting the  tenderer should

observe  the following  conditions. 

a. The  blasted  rock  shall  be  compactly  stacked  for  measurement.  The net  quantity  of  blast
ed   rock shall be arrived at by allowing a deduction of 40% for voids and compared with the 

pre- measured quantity and only the lesser of the Two shall bepaid. 

Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds  
Of rocks shall be stacked separately for measurement. The net measurement of two kinds of 
rock  shall  be  compared  with the pre-measured  quantity and only  the  lesser of  the  Two 

shall  be  paid  for. If the total of net measurement of the two kinds of rock exceeds (or) falls 

short of the measurements of mixture, the volume of mixture proposed to be paid shall be 

apportioned in the proportion of the net actual measurements of stacks of the Two kinds 
of  rocks. 
Note: i) 40% deduction for voids shall be adopted for compact and proper 

stacking but such percentage of deduction shallbe increased for 
loose(or)improper stacks. 

ii) The blasted rock material, stacked, measured and paid for shallbe 
come the property of the department. 

iii)  I.S.CodeNo. 1200(PartI)1969 methodof measure ment of buildings 
and Civil Engineering o work. PartI "Earthwork "maybe referred as 
and when necessary. 

1) The contractor shall provide proper facilities at all for the testing of materials and inspection of  

the  work  by  the  Engineer-in-charge shall  accordingly  also  have  accessall  times to  the 

places  of  storage  of  manufacture  where  materials  are  being  made   for  use  under  the   

contract to  determinethat  manufacture is proceeding in accordance with the drawings and 

specifications. 

i) Set of sieves for sieve analysis test as per IS with mechanical sieve shaker  

ii) Measuring tape, Vernier Scale, Thermometers, Hydrometer, Magnifying glass  

iii) Water tank for curing, Vibration platform, Tools and Tackles                       

iv) Slump cone 

 
 

2) The contractor shall, upon demand, also forward for the Engineer - in - charge inspection test 

certificate  supplied  by  the  vendors,  when he  is   purchasing   consignments   of   cement,  steel  
and other materials in respect of which certificates are usually available. 

3) The Executive Officer shall have power to reject at any stage, any work which be considered to be 
defective in quality of material or workmanship and be shall not be debarred from rejecting wrought 
materials  by reasons  of  his  having  previously  passed  them  in  an  unworked      conditions.Any  p

ortion    of  the  work  or materials  rejected or pronounced  to  be  in   feriortoor   not   inaccordance  w

ith the drawings and specifications, shall be taken down and removed 
from  the  work  site  at  the  contractor's  expense,within 24hours  after  written instruction  to  that  eff
ect  have  been  given  by  Engineer-in-charge. Replacement shall at once be made in accordance 

with the specifications and drawings at the contractors expense. 
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4) In case of default on the part of the contractor to carry out such orders the Executive Officer 
shall have power to employ and pay other reasons to carry out the orders at the contractor’s risk 
and all expenses consequent there on and incidental there to shall be borne by the contractor. 

 
5) Inlieu  of  rejecting  work not done  inaccordance  with the  contractor,theExecutive Officer may 

allow such work to remain and in that case shall  make  such  allowance  for  the  difference in 

value, as in his opinion may be reasonable. 

 
6) Works opened for inspection. The contractor shall, at the request of the Engineer - in - charge, 
within  suchtime  as  the  Engineer-in-charge  shall name,  open  for  inspection  anywork 

Covered up and should the contractor refuse or neglect to comply with such a request the Engineer - in 
- charge may employ other workmen to open up the same. If the said work has been covered up in 
contravention of the Engineer - in - charge instructions or if on being opened up, it be found not in 

accordance with drawings and specifications or the written instructions of the Engineer - in - charge the 
expenses of opening it and covering it up again whether done by or recovered from the contractor. If the 
work has not been covered up in contravention of such instructions or if on being opened up it be 

Found to be in accordance with the drawings and specifications or the written instructions of the 
Engineer - in - charge, the expenses aforesaid shall be borne by Government and shall be added to the 
contract sum, provided always that in the case of foundations, or any other urgent works so opened up 

and requiring immediate attention the Engineer - in - charge shall, within reasonable time after the 
receipt of a notice from the contractor that the work has been opened, make or cause the inspection 
there of to be made, and at the expiration of such time if such inspection shall not have been made, the 

contractor may cover up the same, and shall hot be required to open it up again for inspection except at 
the expense of Government. 

 
 
                          Contractor                Assistant  commissioner  

                                                                                         A/m Sugavaneswarar Thirukkoil 

                        H.R & C.E,  
                                                    Salem 
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II) Defects, shrinkages, etc, after completion 
 

1) Any defects, shrinkage or other faults which may appear within six months from the completion of the 
works a rising, in the opinion of the Engineer - in - charge from faulty materials or workmanship not in 
accordance with the drawings and specification or the instructions of the Engineer - in - charge shall, 
upon the directions in writing of the Engineer - in - charge and within such reasonable time as shall be 
specified them, be amended and made good by the contractor at his own cost, unless the Engineer - in - 
charge shall decide that the contractor ought to be paid for the same at the rates agreed on such reduced 
or other rates, as the Engineer - in - charge may fix and incase of default, the Engineer - in - charge may 
employ and pay other persons to amend and make good such defects, shrinkage or other faults or 
damage, and all expenses consequent thereon and incidental thereto shall be borne by the contractor. 

 
2) The shrinkage period of six months referred to in main clause 26.1 above, will be five years in 
respect of all contracts for construction of original buildings either semi permanent or permanent to 
ensure structural stability of the building. (G.O.Ms. No. 181 PWD28.1.86) 

 
3) Provided that in the event of Government taking over portions of the works as and when they are 
completed the liability of the contractor under this clause shall extend to a period of six months (or five 
years as the case may be) from the date of final taking over the of the work irrespective of the actual 
dates on which portion of the works were over. 

 
3. Joint Commissioner / Executive Officer Decision 

 

1) To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in 
matters regarding materials workmanship, removal of improper work, interpretation of the contact 
drawings and contract specifications, mode of procedure and the carrying out of the work, the decision of 
the Executive Engineer shall be final and binding on the contractor and in any technical question which 
may arise touching the contract, the Executive Engineer's decision shall be final and conclusive. 

 

4. Dismissal of work men 
 

1) The contractor shall employ in and about the execution of the works only such persons as are careful, 
skilled and experienced in their several trades and callings and the Engineer - in - charge shall be at 
liberty to object to and request the . Contractor to remove from the works any person employed by the 
contractor in or about the execution of the works who in the opinion of the Engineer - in - charge 
misconducts himself or incompetent or negligent in the proper performance of his duties and such 
persons shall not be again employed upon the works without the permission of the Executive Engineer. 

 
 

 
                          Contractor                                                       Assistant  commissioner  

                                                                                               A/m Sugavaneswarar Thirukkoil                                                

                                                    Salem 
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GUIDELINES FOR ADDITION OF STRENGTH GRADING OF CONCRETE: 

Plain and reinforced concrete have been graded according to the cube compressive strength and designated as M100. 

M150. M200. M 250. M300 and M400 the designation of concrete the letter refers to the mix and the Number to the specified 

28days work cube compressive strength of that mix expressed in Kg/cm2. 

Approximately the M.100 M150. M200 and M250 grades of concrete corresponds 1:3:6, 1:2:4 , 1:11/2:3, 1:1:2 

nominal mixes of ordinary concrete used. 

The proportion aggregate cement and water to be used for controlled concrete shall be designed by preliminary tests of 

materials to be actually used to obtain and specified strength with the use of minimum quantity of cement, however the 

maximum total quantity of aggregate by weight per 50kg of cement shall not normally exceed 450kg. 

For any particular item, compressive strength required to be obtained by the concrete at 26days in the preliminary and 

works tests on the 15cm. cubes minimum cement concrete required to be used and the approximate proportions of approved 

fine and coarse aggragate shall be specified in the tender schedule. These particulars will be only for the guidance of the 

contractor for quotingrates. 

Immediately upon the receipt of the award of the contract, contractor shall inform the Executive Engineer, the exact 

location of the source of the materials where he proposed to use and get the materials approved. The mix with the actual 

approved materials to be used shall be got designed in an approved laboratory by the contractor with minimum quantity of 

cement to the specified strength in the preliminary test and the proportions got approved from the Executive Engineer in 

writing. These proportions shall be used. 

So long as the materials continue to be of the same quality and the same sources subject only to slight changes in the 

relative qualities of fine and coarse aggregate for the purpose of promoting workability provided the works tests also show the 

required strength. 

If during the progress of work the contractor wishes to change the materials the proportion shall be mixed on the basis 

of fresh preliminary tests to give the required strength after the Executive Engineer is satisfied that the materials satisfy the 

specification. No adjustment of cost shall be made for change of proportions of cement fixed in the original preliminary tests. 

 
PROPORTIONATE OF MIX: 

Each batch of mix shall be proportioned to weight of cement fine aggregate and course aggregate water for each batch  

shall be added in quantity measured by volume or by weight, where weight of cement as determined by accepting the maker’s 

weight per bag a reasonable number of bags shall be weighted separately to check net weight, where the cement is weighted on 

the site and not in bags its shall be weighted separately from the aggregates. All the weighting equipments shall be maintained 

in a clean and serviceable condition and their accuracy checked periodically. 

Mixing: 

Mixing shall be done only by mechanical mixers. The quantities of the aggregate and water shall be adjusted duly in 

the field to compensate for bulkage due to the quantity of moisture prevent in the fine aggregate and free water in the course 

aggregate at the time of use. 
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TESTS: 

Tests shall be got done in an approved laboratory at the cost of the contractor. 

 

 

A. Preliminary tests 

If concrete mixers are specified by its strength than the mix needs be designed and preliminary tests should be carried. 

 

 

 A preliminary tests is conducted in a laboratory of the trial mix of concrete produced in the laboratory 
with the object of:- 

a. designing of concrete mix before the actual concrete operation starts. 

b. Determining the adjustments required in the designed mix or when there is change in the materials used 

during  the execution of work. 

c. Verifying the strength of concrete mix. 

 
B. works tests: 

The test conducted either in the field or in a laboratory on the specimen made on the works out of concrete being used 

on the works. 

The sampling shall be spread as evenly as possible throughout the day, when wide changes in whether conditions 

occur during concreting additional samples may be taken as desired by Executive Engineer. 

All expenses on the tests shall be borne by the contractors nothing extra shall be paid to the contractor for carrying out the 

tests. 

All samples for tests shall be taken in the presence of Assistant Executive Engineer concerned and the contractor or his 

authorized agent. 

All mix design and test date and results shall be maintained as part of the record for the contract and shall be signed by the 

Assistant Executive Engineer and the contractor. 

A register of cement concrete cubes cost and tested giving the following particulars shall be maintained at the site. In the 

proforma prescribed as detailed below: 

1. Name of the work and reference to agreement 

2. Sl.No. 

3. Date and time of sample taken 

4. Sample No. 

5. No. of cube 

6. Identification works 

7. Proportions of mix 

8. Description of the portion of work represented by the sample and quantity of concrete represented by the sample. 

9. Initials of Assistant Executive Engineer and contractors authorized agent in whose presence sample is taken. 

10. Result of 7daystest. 

11. Result of 28 days test 

12. Review remarks by Executive Engineer. 
 

Extract of : IS 456 – 1964 

4.2.2.1  :Plain  and  reinforced    concrete   shall  be  in seven  graded  designed M100, M150, M200, M250, M300, 

M350 andM400. 

Note: in the designation of the concrete mix, letter M. refereed the mix., and the number to the specified 28 days works cube 

compressive strength of that mix expressed in kg/cm2. 
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4.2.2.2. Strength requirements of concrete 

4.2.2.2.1 when a ordinary Portland cement or Portland blasurnace stag cement conforming to accepted standards (vI.5) 

(21/2 is used the compressive strength requirements for various grades of concrete shall be as given in Table I. Where raind 

 

 
 3 

hardening Portland cement is used the 20 days compressive, strength requirement specified in Table 1. Shall be met  at  7days, 

where other cements are used the Engineer incharge shall specify the corresponding requirements preferably on the basis of 

preliminary tests. 

*IS 269/1458 specification for ordinary rapid hardening and low heat Portland cement is 455/1962 specification for 

Portland blast slab cement. 

4.2.2.2.2.3 strength requirements specified in Table 1 shall apply to both controlled concrete and ordinary concrete (Sec. 

4.3.1) preliminary tests need not however be made in the Case of ordinary concrete. 

1. In order to get a relatively quicker idea of the quality of concrete, optional works tests on beam for module or 

rupture at 72-2 hours of at 7days, or compressive strength tests at days may be carried out in additional to 28days compressive 

strength tests. In all cases, the 28days compressive strength specified in Table 1 shall alone in the criteria for acceptance or 

rejection of the concrete. If however, from tests carried out in a particular job over a reasonably long period it has been 

established to the satisfaction of the Engineer in charge that suitable ratio between the 28days compressive strength and the 

modulus of rupture at 72+2 hours or at 7 days or compressive strength at 8 days may be accepted the Engineer in charge may be 

suitably relax the frequency of 28 days compressive strength test specified in the table 5 provided the expected strength values 

at the specified early age are consistently met. For this purpose the values given in Table 2 may be taken for general guidance in 

the case of concrete made with ordinary cement. 

 
b. where the strength of concrete mix, as indicated by tests, lies between strength for any two grades specified in Table 

1. such concrete shall be classified for all purpose as a concrete belonging to the lower of the two grades between which its 

strength lies. 

 
4.3 PROPORTIONING AND WORKSCONTROL 

4.3.1 methods of proportioning the determination of preparations of cement aggregate and water to attain the required 

strength shall be made by one of the following. 

a. With preliminary tests by designing the concrete mix such concrete shall be called controlled –concrete. 

b. Without preliminary tests by accepting nominal concrete mixes such concrete shall be called “Ordinary 

Concrete”. 

 
4.3.2.1 Controlled concrete: 

4.3.2.1 As for as practicable, controlled concrete should be used on all concrete works, controlled concrete for use in 

plain and reinforced concrete structure shall be in grades M100, M150, M200, M250, M300, M350 andM400. 

 
4.3.2.2 : The concrete mix shall be designed to have an average strength corresponding to the values specified for 

preliminary tests in Table.1. The proportions chosen should be such that the concrete inadequate workability for the conditions 

prevailing on the work in question and may be properly compected with the means available. 
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The maximum, total quality of aggregate by weight per 50kg. of cement shall not exceed 450 kg except where 

otherwise specifically permitted by the Engineer in charge. 

 
Except where it can be shown to the satisfaction of the Engineer in charge that supply of properly grade aggregate of uniform 

quality can be maintained over the period of works the grading of aggregate should be controlled by obtaining,the 

courseaggregateindifferentsizesandblendingthemintherightproportionswhenrequired,thedifferentsizesbeing  stocked  inseparate 

stock piles the materials should be stock in piles several hours preferably a day before use. The grading of course and fine 

aggregate should be checked as frequently as possible the frequency for a given job being determined by the Engineer, in 

charge to ensure that the suppliers are maintaining the grading uniform with samples that of the samples used in the preliminary 

tests. 

4.2.3.4 improportioning concrete the quantity of both cement and aggregate should be determined by weight. Where 

the weight of cement is determined by accepting the manufactures weight per bag a reasonable number of bags, should be 

weighted separately to check the net weight. Where the cement is weighted on the site and not in bags, it should be weighted 

separately from the aggregates. Water should on either measured by volume in calibrated tanks (or) weighted all measuring 

equipments should be maintained in a clean serviceable condition and their accuracy periodicallychecked. 

 
4.2.3.5 it is most important to maintain the water cement ratio constant at its correct value. To this end determination 

of moisture contents in both find and coarse aggregate should be made as frequency as possible the frequency for given job 

being determined by the Engineer in charge according to weather conditions the amount or the added water should be adjusted 

to compensateforanyobservedvariationsinthemoisturecontents.Forthedeterminationofmoisturecontentintheaggregateis 

/2386 part III 1963. Methods of test for aggregate for concrete part III specific gravity, density, voids, obsorption building, may 

be referred to allow for the variation in weight of aggregate due to variation their moisture content suitable adjustments in the 

weights of aggregates should also be made. 

 
4.3.2.6 No substitution in materials used on the work for alterations in the established proportions except as permitted in 

4.3.2.5 shall be made without additional tests to show that the quality and strength of concrete are satisfactory. 

 
 

4.3.2.7 Workability of the concrete should be checked at frequent intervals, the slump test or where facilities exist, the 

compacting factor test – in accordance with IS-1199 and 1950 may be adopted for this propose. 

 
4.3.2.8 A competent person should be employed whose first duty will be to supervise all stage in the preparation and 

placing of the concrete. All works test specimen should be made and site tests carried out under his direct supervision. 

 
4.3.3 Ordinary concrete: 

4.3.3.1 Where it is considered not practicable to use controlled concrete ordinary concrete may be used for concrete of 

grades M100, M150, M200 and M250. The proportions of materials for nominal concrete mixes for ordinary concrete shall be 

in accordance with table III. 

 
4.3.3.2 In proportioning concrete, the quantity of cement should be determined by weight. The quantities of fine 

&course aggregate may be determined by volume, but these should also preferably be determined by weight. In the latter case 

the weight should be determined form the volume specified in table III and the weight per litres of dry aggregate. If fine, 

aggregate is moist and volume batching is adopted. Allowances shall be made for bulking in accordance with IS.2386/ Part III-

1963. 
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4.3.3.3. The water cement ratio shall not be more than these specified in Table III. 

The cement concrete of the mix specified in Table III for any nominal mix may be increased if the quantity of water in 

a mix was to be increased to overcome the difficulties of placement and compaction so that the water cement ratio specified in 

Table III is not exceeded. 

Note 1:  In the case of Vibrated concrete,the limit specified may be suitably reduced to avoid segregation. 

Note 2:Thequantityofwater used in the concrete mix for reinforced concrete work should be sufficient but should not be more     

than sufficient to produce adense concrete of adequate workability for its purpose which will surround and properly     

grip,all the reinforcement workability of the concrete should be controlled by maintaining a water cement ratio that is    

found to give a concrete which is just sufficiently wet to be placed and compacted without difficulty with the means 

available. 

 
4.3.3.4 Workability of the concrete should be controlled by directed measurement of water content, making allowance 

for any surface water in the fine and course aggregates. The slump test in accordance with IS 1199/1959 may be used as guide. 

 
4.3.3.5 Allowance should be made for surface water present in the aggregate when computing the water content, 

surface, water shall be determined by one of the field methods described in IS 2336/Part  III1963.  In the absence of exact date 

the amount   of surface water may be estimated from the values given in Table4. 

 
4.3.3.6 If ordinary concrete made in accordance with the proportions given for a particular grade does not yield the 

specified strength due to proper qualities of materials not being available such concrete shall be classified as belonging to the 

appropriate lower grade. Ordinary concrete proportioned for a given grade. 

 
IS 2386 Method of test for aggregate for 

concrete IS 2386 (Part. III)1963 specific     

gravity. 

Density works absorption and bulking. 

 
 

In accordance with Table III shall not, however be placed in a higher grade on the ground that the test strength and are 

higher than the minimum specified no inter-potation shall be permissible. 

4.4 Sample size and acceptance criteria. 
 

4.4.1 All tests shall be carried out in accordance with IS516-1959. 

 
 

4.4.2 The number of test specimen required the frequency of sampling and the criteria for acceptance of a concrete as 

conforming to the specified grade shall be in accordance with Table V for both ordinary concrete and controlled concrete No 

preliminary tests are however necessary in the case of ordinary concrete. 
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All values in Kg/Cm2.

 

TABLE -1 STRENGTH REQUIREMENT OF CONCRETECLAUSE 

4.2.2.1 AND 4.2.2.2 
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Grade of concrete 

Compressive strength of 15cm., cubes at 28days after mixing conducted in 

accordance with IS 516-1959 

Preliminary test Min Works test min 

M.100 135 100 

M.150 200 150 

M.200 260 200 

M.250 320 250 

M.300 380 300 

M.350 440 350 

M.400 500 400 



 

Note1:Preliminary Test :A test conducted in a laboratory on the trial mix of concrete produced in the laboratory with the object 

of 

a. Designing a concrete mix before the actual concreting operations starts. 

b. Determining the adjustments required in the designed mix when there is a change in the materials used during 

the execution(or) 

c. Verifying the strength or concrete mix 

 
 

Note 2  : Works Table – All test conducted either in the field or in a laboratory in the  specimens made on the works 

out of the concrete being used on the works. 

 
Note   3:   Sizes of Cubes   –    in the works test with the approval of the Engineer in charge10cmcub as may be used in place of 

15cm provided the maximum nominal size of aggregate does not exceed 20mm even the use of 15cm cubes should 

normally be restricted to concrete having a maximum nominal size of aggregate not exceeding 40mm size is     

required to be tested the size of cubes should specified by the Engineer in charge keeping in view that generally the 

length of size of the cube should be about four times the maximum nominal size of aggregate in the concrete 

constituting the cube specimen. 

 
Note 4: Strengthening Rotation to size of cube 

Where 10cm cubes are used the values obtained from tests, of 10cm s cubes shall be reduced to the extent established 

by comparative preliminary tests with 10& 15cm. cubes or in the absence of such compressive test, by 10 percent of the value 

of determined from the tests in order to give the equivalent strength for 15cm., where cubes larger than 15cm are adopted 

generally modification is necessary unless otherwise specified by the engineer in charge. 

 

Note 5: Cylinder strength: 
 

Compressive strength tests may with approval of the engineer incharge be conducted on 15cm diameter and 30cm., 

high cylinders in accordance with IS-516-1959 instead of a cube, where cylinder strength figures are adopted the compressive 

strength figures given above shall be modified according to the formula, minimum cylinder compressive strength required 0.8 

compressive strength specified 15cm cubes 
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The central Road Research institute, New Delhi has carried out tests with a view to establishing a relation between 

water cement ratio and the compressive strength concrete using ordinary Portland cements manufactured in the country in 

accordance with IS269-1959. 

 
As a result of these, it has been considered advisable to give graphs showing the relationship between the compressive 

strength of concrete mixes with different water cement ratios and the 7 days compressive strength of cement tested in 

accordance with IS-269-1959. These graphs have been given in appendix as they would be of some assistance in obtaining the 

water cement ratio for trial mixes of concrete. 

Table II : Optional work Test Requirement of 

Concrete: (Clause 4.2.2.2 (a): 

(All values in kg/cm2.) 

 

All test shall be conducted in accordance with IS : 516 – 1959 
 

Grade of concrete 
Compressive strength on 

15cm cube min. at7day 

Modulus of rupture by beams test 

At 72+2 Hours At 7 Days 

M.100 70 12 17 

M.150 100 15 21 

M.200 130 17 24 

M.250 170 19 27 

M.300 200 21 30 

M.350 235 23 31 

M.400 270 25 34 

 
Note : Note 2 and 3 under tables I are also applicable to Table II 
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Table III: CONCRETE MIX 

PROPORTIONS 

(clause 4-3-5) 

ORDINARY CONCRETE 

 

 
Grade of 

concrete 

Total quantity of dry aggregate by 

volume per 50 kg of cement to be 

taken at the sum of the individual 

volume of fine and course 

aggregate 

mix 

 

 
Proportion of fine aggregate to 

course aggregate 

 

 
Quantity of water per 

50 kg of cement mix 

1 2 3 4 

M.100 300 Generally 1:2 for fine aggregate to 

course aggregate by volume but 

subject to upper limit of 1:1 ½ and 

a lower limit of 1:3 

34 Litres 

M.150 220 -do- 32 Litres 

M.200 160 -do- 30 Litres 

M.250 100 -do- 27 Litres 

Note 1: The proportion of the aggregate should be adjusted from upper limit of lower limit progressively as the grading of the 

fine aggregate become fine and the maximum size of course aggregate become larger. 

Examples: For an average grading of fine aggregate that is zone II. I.S. 383/1963 the proportion shall be 1:1½ , 1:2 and 1:3 for 

maximum size of aggregate 10mm, 20mm and 40mm respectively. 

Note 2: It may be noted for general guidance that M.100, M.150, M.200 and M. 250 of ordinary concrete 

corresponding approximately to 1:3:6, 1:2:4, 1:1½ :3 and 1:1:2 nominal mixes of ordinary concrete currently used 

in the country. 

Table IV: Surface with water carried by average aggregate : 
 

Aggregate Approximate quantity of surface water (M3) 

(1) (2) 

Very wet sand 120 

Moderately by wet sand 80 

Moist sand 40 

*Moist gravel or crushed rock 20 to 40 

*Coarser the aggregate less the water it will carry. 
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Table IV: Preliminary Test : 

WORK TEST ACCEPTANCE CRITERIA FOR CONCRETE (ALL GRADE) 
 

Minimum No. of 

specimens from 

each batch 

Minimum 

Frequency 

Criteria for 

acceptance 

Minimum No. of specimens taken 

from the same days work 

 
Minimum Frequency 

 

 
 
 

Criteria 

for  

acceptance 

Cubes Beams 

7days 

compre

ssive 

strength 

test as 

optiona 

28 

days 

compr

essive

streng 

th test 

  7 days 

compr

essive

strengt

h test 

as an 

25 

days 

compr

essive

streng 

thtest 

72+2 

Hours 

test as 

an 

option 

altest 

7 days 

test as 

an 

option 

al test 

if 

In terms 

of the 

quality 

of  

concrete 

 

 

In terms of 

period 

1 2 3 4 5 6 7 8 9 10 11 

5 5 For each 

batch with 

a 

minimum 

of three 

batches 

Accept for if 

average 

compressive 

strength of 

the specimen 

tested is not 

less than the 

compressive 

strength 

specified in 

Table –I (For 

Optional 

tests See 

Table-2) 

subject to the 

condition 

that only one 

out of six 

consecutive 

test may give 

a value less 

than 

specified 

strength 

3 3 3 3 For 

every 

150 

cubic 

metre  

of 

concrete 

or part 

thereof 

At such 

intervals as 

the Engineer 

in charge, 

may decide. 

However in 

the case of 

concrete 

sample shall 

be drawn on 

each day for 

the first four 

day of 

concreting 

and there 

after at least 

once in seven 

days of 

concreting. 

Accepted 

toaverages

trength of 

the 

specimen 

test is not 

less than 

the 

strength 

specified 

Table –I 

(For 

optional 

test see 

Table-2) 

subject to 

the 

condition 

that only 

one out of 

three 

consecutiv

e test may 

give a 

value less 

than 90% 

specified 

strength. 
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1 2 3 4 5 6 7 8 9 10 11 

 

 
 

 

 

 
 

 

 
 
 

--- 

 

 
 

 

 

 
 

 

 
 
 

10 

 

 
 

 

 

 
 

 

 
 
 

For each 

batch with 

a      

minimum 

of three 

batches 

 

 
 

 

 

 
 

 

 
 
 

Accept if 

average 

compressive 

strength of 

the specimens 

tested is not 

less than the 

compressive 

strength 

specified in 

Table-I 

subject to the 

condition that 

the average 

compressive 

strength shall 

be more than 

the specified 

compressive 

strength in 

Table-I, by at 

least the 

value of 

standard 

deviation* of 

the series of 

the test 

 

 
 

 

 

 
 

 

 
 
 

5 

 

 
 

 

 

 
 

 

 
 
 

5 

 

 
 

 

 

 
 

 

 
 
 

5 

 

 
 

 

 

 
 

 

 
 
 

5 

 

 
 

 

 

 
 

 

 
 
 

For 

every 

150 

cubic 

metre of 

concrete 

or part 

thereof 

Once in 7 

days of 

concreting 

 
 

 

 

 
 

All such 

intervals as 

the Engineer 

in charge may 

decided. 

However in 

the case of 

controlled 

concrete 

samples shall 

be drawn on 

each day for 

the first four 

days of the 

concreting 

and there 

after at least 

one seven 

days of 

concreting 

Strength 

but this 

shall not 

be less 

than 90% 

for the 

specified 

strength 

Accept if 

average 

strength of 

the  

specimen 

tested is 

not less 

than 

strength 

specified 

in Table-I 

(For 

optional 

tests see 

Table-2) 

subject to 

the  

condition 

the one 

out of five 

consecutiv

e tests 

may give 

a value 

less than 

the  

specified 

strength. 

 

 
                          Contractor                                   Asssistant  commissioner A/M sugavaneswarar Thirukkoil  

                        Dept of H.R & C.E,  
                                                    Salem 
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GENERAL CONDITIONS OF CONTRACT 
 

A. PREFACE 
I. Intent and reference to Tamil Nadu Building Practice 
It is intended by these Tamil Nadu Practice to describe; 

a. The character of the materials to be used 

b. The method of execution of work and 
c. The contractor's responsibilities to the Public, 

Government and his workmen and general contract conditions 
which are to be accepted by every contractor who executes 

work entrusted to him by the Department. 

12 Wherever the term "Standard Specifications" or 

"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP" 

is used in the specifications or in estimates or contract 

documents, it shall refer to the relevant specification in the 

Tamilnadu Building Practice. 

 

1.3 The abbreviation "I.S.” shall mean 

'Indian Standard” 

2. Applicability of the Tamilnadu Building Practice 
2.1 It shall be unnecessary to include in any contract 
documents a specification for any item of work which is 

defined in the tender notice or in the contract schedule of 
work to be done by a Tamilnadu Building Practice 
number (TNBP No.)The fact that the item is defined as 
specification, shall mean that the contractor is to execute 
the work .according to such specification modified as 
may be necessary by an addendum specification for that 
particular item of work. In the absence of specification 
for any work or material in the T.N.B.P. such work 
should be carried out in accordance with the instruction 
given by the Executive Engineer. 
2.2 THESE GENERAL CONDITIONS OF CONTRACT 

SHALL APPLY TO ALL AGREEMENTS ENTERED INTO 

BY CONTRACTORS WITH THE PUBLIC WORKS 

DEPARTMENT OR HIGHWAYS AND RURAL WORKS 

DEPARTMENT AND shall form an inseparable condition of 

contract and it shall not be necessary to append a copy of the 

same to the agreement. 

 

3. Contractor to sign in the Divisional 

(or the Sub- divisional) copy of the T.N.B.P. 
 

3.1 Every Contractor who executes work for the Public Works 

Department or the Highways and Rural Works Department 

shall carefully study the specification for all items of work 

which are included in the schedule for work to be done and his 

obligation under the "General Conditions of Contract" which 

apply to all agreements, and he shall sign in the Divisional 
Office copy of the T.N.B.P. (or the Sub-Divisional Office 

copy if so arranged by the Executive Engineer) as evidence 

that he understands clearly the conditions of contract 

governing his agreement and accepts the same. 

3.2 It shall not be necessary for the contractors to sign the 

Divisional office copy of he T.N.B.P. for every contract 

awarded to him, but his signature therein will be evidence that 

he 
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accepts the conditions of contract (which include the 

specifications) as detailed in the T.N.B.P. for every contract 

into which he enters. It shall also be the contractor's 
responsibility by frequent perusal of the Divisional Office (or 

the Sub Divisional Office) copy to become conversant with 

sanctioned alterations or additions made to the T.N.B.P. as 

soon as they are  made.  A separate volume  of addenda to the 

T.N.B.P. will be maintained in each Division (or sub division 

office) as the case may be, in which will be entered all 

sanctioned corrections and additions. This must also be studied 

and signed by every contractor before executing an agreement. 

Interleaving corrections slips will not be made for this 

purpose.  The contractor should purchase copy of the 

T.N.B.P. for his reference while executing work. 

4. Sub-specifications 
 

4.1 Works of similar nature having many common clauses in 

their specifications are grouped under one specification 

number with a "General" preface thereto and the sub- 
specifications are therefore given an alphabetical affix. 

 

5. Additions and alterations to the T.N.B.P. 
 

5.1 Additions and alterations to the T.N.B.P. will be 

incorporated in the addenda volume as authorised by the Chief 
Engineer. 

 

6. Power of Executive Engineer to supplement or alter 
the T.N.B.P. 

 

6.1 Executive Engineer may alter the specification for any 

particular contract which is within their respective power of 

sanction, when such alteration is found necessary by 

attachment of a correction sheet to the contract form, bearing 

the T.N.B.P. number, the corrections and the signature of the  

Executive Officer as the case may be, together with the 

signature of the contractor. Similarly additional specifications 

for items for which there are no standard specifications will be 

made by attachment to the contract documents of addendum 

specifications sheets bearing the signature of the  Executive 
Officer as the case may be and the signature of the contractor. 

A-1. DEFINITIONS AND INTERPRETATIONS 

7. Definition of terms 
7.1 Wherever the words and expressions defined in this clause 

or pronouns used in their stead occur in contract documents 

(which includes the T.N.B.P) they shall have the meanings 

hereby assigned to them except where the context otherwise 

requires: 

a) " Engineer - in - charge " means the Engineer - in - 
charge for the time being in charge of the concerned work 

under execution or such other departmental assistants or 

subordinates to whom the Engineer - in - charge may have 

delegated certain duties, acting severally within the scope of 

the particular duty entrusted to them. 



 

 
b) No delegation by Executive Officer which affects 

agreements 

it is however, to be distinctly understood that the Executive 

Officer or the higher authority who is vested with the powers 

of acceptance of the particular agreement under reference will 

make no delegation of powers to such assistants or 

subordinates with in any way affects the agreement and its 

contract condition when such agreement is to be or has been 

accepted by the  Executive Officer or by the other higher 

authority respectively. The duties of such assistants or 
subordinates will be solely duties of supervision to ensure 

compliance with contract conditions. 

c) "Contractor means the particular persons firm or 

corporation with whom an agreement has been made by the  

Executive Officer or higher authority as the casemaybe, for 

executing work defined in the concerned agreement and for 

purpose of instructions regarding compliance with contract 

conditions, it shall include the contractor's authorised agent, 

who is maintained on the work by the contractor. 

d) Works or work means the works by or by virtue of 

the contractor contracted to be executed whether temporary or 

permanent and whether original, altered substituted or 

additional or connected with the supply repairs or carriage of 

tools and plant and supply of manufacture of other stores. 

7.2 Works importing the singular only also include the plural 

and vice-versa where the context requires. 

NOTE: The terms section officer, Assistant Executive 

Engineer, Executive Engineer, Superintending Engineer , used 

in the following clauses shall where the context so requires, be 

construed as also including officers of the corresponding grade 

in the Highways and Rural Works Department. 

8. Evidence of Experience 

Tenderers shall, if required, present satisfactory 

evidence to the Engineer - in - charge that they have been 

regularly engaged in constructing such works, as they propose 

to execute and that they are fully prepared with the necessary 

capital, machinery and materials to begin the work promptly 

and to conduct it as required by T.N.B.P. and the other 

specifications for the particular work if tendered for, in the 

event of their tender being accepted. 

9. Legal address Notices 

9.1 Tenderers should give in their tender their place of 

residence and postal address. The delivering at the above 

named place or posting in a post box regularly maintained by 

the Post Office Department or sending by letter registered for 

acknowledgement of any notice, letter or other communication 

to the contractor shall be deemed sufficient service thereof 

upon the contractor in writing as may be changed at any time 

by an instrument executed by the contractor, and delivered to 

the Engineer - in – charge 

 
9.2 Nothing contained in the agreement and its contract 

conditions shall be deemed to preclude or render inoperative 

the service of any notice, letter or other communication upon 

the contractor personally. 

 
B. STATEMENT OF APPROXIMATE QUANTITIES IN 

SCHEDULE –A 

10.1 The quantities mentioned in tender notices and in 

agreement schedule - A, are worked out from the relevant 

drawing in office and may or may not be the actuals required 

for execution. The Engineer - in - charge does not be the 

expressly or by implication agree that the actual amount of 

work to be done will correspond therewith but reserves the 

right to increase or decrease the quantity of any class or 

portion of the work as he deems necessary. 

102 Tenderers must satisfy themselves by a personal 

examination of the site of the proposed work, by examination 

of the plans and specifications and by others means as they 

prefer as to the accuracy and sufficiency of the statement of 

quantities and ail conditions affecting the work and shall not at 

any time after the submission of their tender, dispute or 

complain of such statement of' quantities or assert, that there 

was any misunderstanding in regard to the nature or amount of 

the work to be done nor in consequence apply for extension of 

time for completion beyond the agreement date. 

11. Approximate not to mean deviation from drawings and 

specification 

11.1 This declaration of the approximate, nature of the 

statement of quantities in Schedule. A does not, however, in 

any way imply that the quantities will be increased for 

departure by the contractor from strict compliance with 

sanctioned drawings and specifications to suit his own 

convenience or reduce his costs. 

12. To compare tenders 

12.1 The quantities in Schedule - A are given for a 

uniform comparison of lump-sumtenders. 

 

C DRAWINGS AND SPECIFICATIONS 

13. Purpose 

13.1 The contract drawing if any, read together with the 

contract specifications are intended to show and explain the 

manner of executing the work and to indicate the type and 

class of materials to be used. 

14. Conformance 

14.1 The works shall be carried out in accordance with the 

drawings and specifications which form part of the contract 

and in accordance with such further drawings, details and 

instructions, supplementing or explaining the same as may 

from time to time be given by the Engineer - in -charge 

14.2 If the work shown on any such further drawings or 

details, or other work necessary to comply with any such 

instructions, directions, or explanations, be in the opinion of 

the contractor, of a nature which the schedule rate in the 

contract does not legitimately cover he shall beforeproceeding 

 

 

73



with such work, give notice in writing to this effect to the 

Engineer - in - charge and contractor failing to agree as to 
whether or not there is any excess rate to be fixed and the 

Engineer - in - charge deciding    that    the     contractor     is 

to carry out the said work, the contractor shall accordingly do 

so, and die question whether or not there is any excess and if 

so the amount there of, shall failing agreement, be settled by 

an arbitrator as provided in the arbitration clause, unless the 

subject is one which is left to the sole discretion of the 

Engineer - in - charge under the clauses of these conditions of 

contract and the contractor shall be paidaccordingly.' 

14.3 It shall be the responsibility of the contractor to give 

timely notice to the Engineer - in - charge regarding anything 
shown on the drawings and not mentioned in the specification, 

or mentioned in the specifications and not shown in the 

drawings or any error or discrepancy in drawings or 

specifications and obtain his orders there on. Figure 

dimensions are to be taken and not those obtained from 

scaling the drawings. In any discrepancy between drawings 

and specifications, the contractor shall forthwith apply to the 

Engineer - in - charge for such further instructions, drawings 

or specifications as he requires it, being understood that the 

subject to be dealt with under the building procedure of best 

modern practice. The Engineer - in - charge will furnish 

instructions, drawings or specifications if in his opinion, they 
are required by competent workmen, for the proper execution 

of the work. 

 

15. Variations by way of modifications, 

Comissionsor additions. 
15.1 For all modification, omissions from or additions to the 

drawings and specification, the Engineer - in - charge will 

issue revised plans, or written instructions or both and no 

modification, omissions or additions shall be made unless so 

authorised and directed by the Engineer - in - charge in 

writing. 
15.2 The Engineer - in - charge shall have the privilege of 

ordering modifications, omissions or additions at any time 

before the completion of the work and such orders shall not 

operate to annual those portions of the specifications with 

which said changes do not conflict. 

15.3 The contractor shall submit to the Engineer - in - charge a 

statement giving details of the claims for any additional work 

within 30 days of the work and no claim for any such work 

will be considered which has not been included in the 

statement. 

 

16. Copies of Drawing and Specifications 

 

17. Signed drawing - No authority to theContractor 
 

17.1 No signed drawing shall be taken as in itself an order for 
variation, unless either it is entered in the agreement schedule 

of drawings under proper attestation of the contractor and the 

Engineer - in - charge or unless it has been sent to contractor 

by the Engineer - in - charge, with a covering letter confirming 

that the drawing is an authority variation of the contract under 

reference. 

D. MATERIALS AND WORKMANSHIP 

18. To be the best quality 
18.1 All materials, articles and workmanship shall be the 

best of their respective kind for the class of work 

described in the contract specification and schedule 

materials being obtained from sources approved by the  
Executive Officer. The word “best" as used in these 

specifications shall mean, that in the opinion of the 

Executive Officer there is no other superior quality of 
materials or finish of articles on  the market and that there 

is no better class of workmanship available for the nature 

of the particular item described in the contract schedule. 

The contractor shall, upon the request of the Executive 
Officer ,furnish him with the vouchers to prove that the 

materials are such as are specified. 
 

18.2 Samples of materials shall be furnished at the 

contractor's expense to the Executive Officer when called for 

in the tender notice or ordered to be furnished by the Executive 

Officer prior to execution of anywork. 

19. Conversion for proportions 

19.1 Wherever the proportions are written by figures without 
further description and where the meaning is otherwise clear 
as to which figure is intended to apply to each material, then 

the usual conventions will be understood to apply. 

For example, 

1:2 Means 1 lime (or cement in accordance with the context) 

and 2 sand. 

1:2:4 Means 1 lime (or cement in accordance with the context) 
2 sand 4 broken stone (or other aggregate in accordance with 

the context). 

 

 

16.1 One copy of the available drawings and specifications 

(apart from the T.N.B.P. a copy of which the contractor should 
purchase for his reference) shall be furnished free of cost to  

the contractor for his own use. Such copies of suplementary 

details furnished by the Engineer - in - charge shall be kept by 

the contractor on the work until the completion thereof, and 

the Engineer - in - charge shall at all times have access to 

them. 

20. Measurement arid mixing 

20.1 In the case of loose materials such as lime sand, cement, 

broken stone, surki, mortar, etc. the proportions demanded by 
the specifications must be measured in properly constructed 

measuring boxes or weighed or in such other manner as shall 

be instructed by the Executive Officer. Measurement is not to 

be done in loose heaps when intimate mixtures such as mortar 

concrete, etc., are to be formed. The mixing must always be 

done on closely constructed platform so that there will be no 

leakage of any of the material sthrough 
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the floor of the platform and also that no foreign materials can 

be incorporated during the mixing. These platforms must be 
approved by the Executive Engineer. The cost of such 

measuring boxes and platforms and all the work referred to 

herein shall be borne by the contractor. '.. 

21. Data 

21.1 The materials and labour  utilised in the execution of 

work by the contractor shall not be less then that given in the 

Tamilnadu P.W.D Standard Data for the relevant item. 

 

NOTE In case the contractor considers that the materials and 

labour provided in the T.N.P. W.D Standard data for the 

execution of particular items of work are in excess, the 

contractor may furnish detailed data for such items along with 

tender with reasons for variations form P.W.D Standard Data. 

 

Layout of materials stacks 

22.1 The contractor shall deposit materials for the purpose of 

the work on such parts only on the ground as may be approved 

by the Executive Officer. He shall submit for the approval of 

the Executive Officer before starting work, a detailed site 

survey clearly indicating positions and areas where materials 

shall be stacked and sheds built. 

23. Source of purchase of materials and stores 
23.1 The Executive Officer shall, during the progress of the 
work, have power to cause the contractor to purchase and use 

such materials or supplies from Government brick fields, 

stores or other sources as may be specified in the contract for 

the purpose there in specified. 

24. Contractor liable for materials supplied by 

Government 

24.1 The contractor shall be responsible for all materials and 

other articles and things which may be supplied by 

Government from the time he takes delivery thereof and shall 

make good any loss, damage wastage or undue wear and tear 

that may take place form whatever cause and pay to 

Government for such loss, damage, wastage or un due wear 

and tear such sum as the Executive Officer may determine. 

242 If at any time subsequent to the execution of the 

agreement Government materials other than those specified in 

the Agreement are to be supplied to the contractor for use on 

work they will be charged at the market value prevailing at the 

time of supply or stock issue rate which - ever is greater. The 

contractor will be informed in writing the rate which he 

demands for finished work in view of the fact that he is to use 

Government materials. 
 

243 Deleted.. 
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Test inspection and rejection of defective materials and works 

 

25.1 The contractor shall provide proper facilities at all times 
for the testing of materials and inspection of the work by the 

Executive Engineer, and  Executive Officer shall accordingly 

also have access at all times to the places of storage or 

manufacture where materials are being made for use under the 

contract to determine that manufacture is proceeding in 

accordance with the drawings and specifications. 

 

252 The contractor shall, upon demand, also forward for the  

Executive  Officer inspection test certificate supplied by the 

vendors, when he is purchasing consignments of cement, steel 

and other materials in respect of which certificates are usually 

available. 
 

253 The Executive Officer shall have power to reject at any 

stage, any work which he considers to be defective in quality 
of materials or workmanship and he shall not be debarred from 

rejecting wrought materials by reasons of his having 

previously passed them in an un worked condition. Any 

portion of the work or materials rejected or pronounced to be 

inferior or not in accordance with the drawing and 

specification, shall be taken down and removed from the work 

site at the contractor's expense, within 24 hours after written 

instructions to the effect have been given by the Executive 

Officer . Replacement shall at once be made in accordance 

%with the specifications and drawings at the contractor 

sexpense. 

25.4 In case of default on the part of the contractor to carry 

out such orders the Executive Officer shall have power to 

employ and pay other persons to carry out the orders at the 

contractors risk and all expenses consequent thereon incidental 

thereto shall be borne by the contractor. 

 

25.5 In lieu of rejecting work not done in accordance with 
the contract, the Executive Officer may allow such work to 

remain, and in that case shall make  such  allowance  for  the 

difference in value, as in his opinion may be reasonable. 
 

25.6 Works opened for inspection:- The contractor shall, at 

the request of  Executive Officer , within  suchtimeas the 

Executive Officer shall name, open for inspectionanywork 

covered up and should the contractor refuse or neglect to 
comply with such a request the Executive Officer may employ 

other workmen to open up the same. If the said work has been 

covered up in contravention of the  Executive Officer 

instructions or if on being opened up, it be found not in 

accordance with drawings and specifications or the written 

instructions of the Executive Officer the expenses of opening it 

and covering it up again whether done by or 



 

 
recovered from the contractor. If the work has not been 

covered up in contravention of such instructions or if on being 

opened up it be found to be in accordance with the drawings 

and specifications or the written instructions of the Executive 

Officer ,the expenses aforesaid shall be borne by Government 

and shall be added to the contract sum, provided always that  

in the case of foundations, or any other urgent works so 

opened up and requiring immediate attention the Executive 

Officer shall, within reasonable time after the receipt of a 

notice from the contractor that the work has been opened, 
make or cause the inspection there of to be made, and at the 

expiration of such time if such inspection shall not have been 

made, the contractor may cover up the same, and shall hot be  

required  to open it up again for inspection except at the 

expense of Government. 

 

25. Defects, shrinkages, etc, after completion 

26.1 Any defects, shrinkage or other faults which may appear 

within six months from the completion of the works arising, in 

the opinion of the Executive Officer from faulty materials or 

workmanship not in accordance with the drawings and 

specification or the instructions of the  Executive Officer shall,  

upon  the directions in writing of the Executive Officer and 

within such reasonable time as shall be specified them, be 

amended and made good by the contractor at his own cost, 

unless the Executive Officer shall  decide that the contractor 

ought to be paid for the same at the rates agreed on such 

reduced or other rates, as the Executive Officer may fix and 

incase of default, the Executive Officer may employ and pay 

other persons to amend and make good such defects, shrinkage 
or other faults or damage, and all expenses consequent thereon 

and incidental thereto shall be borne by  the contractor. 

26.1 (A) The shrinkage period of six months referred to in 

main clause 26.1 above, will be five years in respect of all 

contracts for construction of original buildings either semi 

permanentor permanent to ensure structural stability of the 

building. 

(G.O.Ms. No. 181 PWD 28.1.86) 

26.2 Provided that in the event of Government taking over 

portions of the works as and when they are completed the 

liability of the contractor under this clause shall extend to a 
period of six months (or five years as the case may be) from 

the date of final taking over the of the work irrespective of the 

actual dates on which portion of the works were takenover. 

26. Joint Commissioner / Executive Officer ’s Decision 

27.1 To prevent disputes and litigation, it shall be accepted as 

an inseparable part of the contract that in matters regarding 

materials workmanship, removal of improper work, 

interpretation of the contact drawings and contract 
specifications, mode of procedure and the carrying out of the 

work, the decision of the Executive 
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Officer shall be final and binding on the contractor and in any 

technical question which may arise touching the contract, the 

Executive Engineer's decision shall be final and conclusive. 

27. Dismissal of work men 

28.1 The contractor shall employ in and about the execution of 

the works only such persons as are careful, skilled and 

experienced in their several trades and callings and the  

Executive Officer shall be at liberty to object to and request 

the contractor to remove from the works any person employed 

by the contractor in or about the execution of the works who in 
the opinion of the Executive Officer misconducts himself or 

incompetent or negligent in the proper performance of his 

duties and such persons shall not be again employed upon the 

works without the permission of the Executive Officer 

D.1 GENERAL OBLIGATIONS 

28. Contractor's maistrioragent and 

contractor's   staff 

29.1 The contractor shall in his own absence keep constantly 

on the works a competent maistry oragent and any directions or 

explanations given by the Executive Officer or his 

representatives to such maistryor agent shall be held to have 

been given to the contractor. 

29.2 The contractor shall further provide all staff which is 

necessary for the proper supervision, execution and 

measurement of the work to ensure full compliance with the 

terms of the contract.. 

 

29. Government Maistriesoragents 

30.1 The Government may be represented on the work by an 

agent clerk of the works, or maistry who is not borne on the 

official or officers and subordinates of the P.W.D.  or 

Highways and Rural Works Department. He (if appointed) 

shall, in the absence of the Engineer - in - charge, furnish the 

contractor with the Executive Officer’s or his representative's 

instructions of the works and the contractor shall duly comply 

with such instructions and directions to the progress and 
execution of the works and the contractor shall duly comply 

with such instructions and directions and shall on the written 

requisition of the maistry clerks of works or agent, stay the 

further progress of any portion of the works which in his 

judgement is being constructed with unsound or improper 

material or workmanship, until the opinion and determination 

of the Executive Officer shall be obtained thereon, but such 

maistry clerk of works or agent is to have no power whatever 

to order any extra works or deviation from the specifications 

and drawings. 

 

E. INCLUDED IN CONTRACTRATES 

3.1 Defining contract schedule rates 

31.1 The rate entered in a contract schedule for any class of 
work shall be for finished work in situ and shall include all 
contingent expenses whether direct construction expenses 



 
involved in the building in place in accordance with the 

drawings and specifications or whether they he expenses 

imposed by an outside authority such as local body. Such 

contingent expenses shall not entitle the contractor to claim an 

extra in respect thereof. 

32. Carriage 

32.1 Rates for finished work shall always include the cost of 

conveyance and all leads, lifts, loading unloading and stacking 

in the manner and at the place ordered by the officer in 

immediate charge of the work, unless circumstances necessity 

provisions for a separate schedule item, in which case for such 

will be specified in the tender notice or schedule. 

322 Wherever the term "carriage" of "conveyance" is used in a 

schedule item, it shall in the absence of other schedule 

provisions or modifying description in the specification, be 

taken to include all leads, lifts loading, unloading and stacking 

in uniform stacks to the satisfaction of the  Executive Officer 

with careful attention to close packing in case of materials 
which are to be measured in stacks as a basis of payment for 

finished work. 

NOTE 1: In the case of important leads and lifts as may occur 

in river conservancy and other such works where lifts over 

flood banks and long leads may be involved, it is usual to 

make separate schedule item provision with a specification 

defining the exact work to be done for each tendered rate. 

NOTE 2 :Payment for carriage will ordinarily be by bulk for 

weight at a rate between specified place and on the basis of the 

method adopted in the standard schedule of rates for carriage 

of materials. The distances will be measured by the nearest 

practicable and cheapest routes, whether metalled or 

unmetalled road or carttrack. 

32.3 When cart or vehicles of any sort are engaged by the day, 

the quantity of materials to be conveyed, the distance to be 

travelled and the number of trips to be made shall, if he 

considers necessary be fixed by the  Executive Officer. 

32.4 The contractor is responsible for making good all loss in 

transporting materials entrusted to him or his agents, whether 
caused by wastage, breakage, theft or any other cause. 

325. No payments shall, in any case, be made for the return 

trips with carts empty. Where there are loads also for the 

return trip the agreement rates should allow for the reduced 

cost thereby on each set of materials so conveyed. 

33. Construction splant 

33.1 The contractor shall include in his tendered price and 

shall provide and install all necessary construction plant and 

shall use such methods and appliances for the performance of 

all the operations connected with the work embraced under the 

contract as will secure a satisfactory quality of work and rate 

of progress which in the opinion of the Executive Officer will 

ensure the completion of the work within the time specified. If 

at any time before the commencement, or during the progress 
of the work, or any part of it such methods or appliances 
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appear to the  Executive Officer to be insufficient or 

inappropriate for securing the quality of the work required or 

the said rate of progress, he may order the contractor to 

increase their efficiency or to improve their character, and the 

contractor shall comply with such orders, but the failure of the  
Executive Officer to demands such increase of efficiency or 

improvement shall not relieve the contractor from his 

obligation to secure the quality of work and the rate of 

progress required by the contract and the contractor alone shall 

be responsible for the efficiency and safety of his plant, 

appliances and methods. 

 

33.2 It is however, open to Executive Officer to lendor 

supply to the contractor any tools, implements, materials and 

machinery that the Executive Officer may consider desirable 

but for any such tools, implements, materials  and  machinery 

that may be lent or supplied to contractor by Government, the 

contractor shall pay such deposit and hire, or purchase price as 
may be determined  by the Executive Officer. All articles that 

may be so lent or hired to the contractor shall be returned in 

good serviceable condition by him to the Executive Officer 

before the final bill for work is paid and any shortage or 

damage shall be recovered from the contractor in the final bill 

at such rate as may be determined by the Executive Officer 

after making such allowance as he may consider suitable for 

fan- wear andtear. 

 

34. Scaffolding instructions 

34. All requisite scaffolding shall be provided at the 

contractor's expense and shall be double, i.e. it must have two 

sets of upright supports. Care must be taken to ensure the 

safety of the work people and the contractor must comply with 

such instructions as the Executive may issue to ensure such 

safety. The contractor will be entirely responsible for any 

damage or injuries to persons or property resulting from ill 

erected scaffolding, defective ladders, or otherwise arising out 

of his default in this respect. The contractor's attention also 

invited to the "safetycode" 

35. Temporary structure 

35.1 The Contractor shall erect and maintain at his own cost 

temporary weather proof sheds at such places and in a manner 

approved by the  Executive  Officer for keeping materials 

under cover. The contractor shall also provide and maintain at 

his own expenses such temporary fences, guards, bridges and 

roads as may be necessary for the execution of his contract 

work or for safeguarding or accommodating the public. If the 

Executive Officer   shall order any departure from the 

arrangements made of the contractor, the contractor shall 

comply with such orders as the  Executive Officer may issue 
to safeguard or accommodate the 



 

 

 
public Sheds for housing workmen shall be provided at the 

contractor's expense if, in the opinion of the Executive Officer 

, such are necessary or desirable, 

36. Water and Lighting 

36.1 The contractor shall pay all fees and provide water and 

light as required from municipal mains or other sources and 

shall pay all charges therefore (including storage tanks, 

meters, etc) for the use of the work and workmen unless 

otherwise arranged and decided on in writing with the EO. The 

water for the works shall be, so far as practicable, free from 
earthy vegetable, or organic matter and from salts or other 

substances likely to interfere with the setting of mortar or 

otherwise prove harmful to the work. 

37. Sun protection keeping dry and pumping 

37.1 The contractor shall at his own expense arrange all 

requisite protection of the work and materials against sun or 

rain effects and shall keep all portions of the work free from 

water to the satisfaction of the Executive Officer and shall use 

his own plant for the purpose unless otherwise specifically 

provided in the contract specification. 

 
38. Tools and Seignior age 

38.1 The contractor shall, unless otherwise specifically stated 

in the tender notice and subsequently on this basis in the 

contract be responsible for the payment wherever payable of 

all import duties, tolls, octroiduties, seignior ages, quarry fees, 

etc. on all materials and articles that he may use. 

382, The contractor shall be solely responsible for the payment 

of sales tax under the provision of Madras General Sales Tax 

Act 1939 (Madras Act IX of 1939) as in force for time being 

and the rates for the various items of the work shall remain 

unaffected by any change that may be made from time to time 

in the rate at which such tax is payable. 

38.3 Notwithstanding anything’s contained in section 10 of 

the Indian Traffic Act, of 1894, the rates for items 

involving, the use or supply of articles obtained' by the 

contractor from outside India shall remain unaffected by 
any changes that may be introduced in Customs duties. 

NOTE : For works carried out on behalf of the Government of 

India, Seignior age fees, etc, referred to in this clause will have 

to be levied in every case. 

38.4 No seignior age shall be charged where due for materials 

quarried from the P.W.D. or other Government quarries 

Assistance as necessary will be given to the contractor by the 

department to obtain access to quarries approved by the  
Executive Officer . No plot rent shall be charged for materials 

stacked on the Government lands during the course of 

construction provided all such materials are removed within 

one month after the work is completed. 

38.5 Seignior age charges due for use of private quarriesand 
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private land shall be paid by the contractor. 

 

38.6 The contractor shall form his own approach road to the 

worksite for which no extra will be due to him. On completion 
the contractor shall not be permitted to remove the materials 

laid for formation of road. If the contractor is allowed to use 

the existing roads he shall maintain them in good condition at 

his own cost throughout the period of the contract. 

 

39. Setting outworks 

39.1 The contractor shall be responsible for the true and proper 

setting out of the works and for the correctness of the position, 
levels, dimensions and alignment of all parts of the works and 

for the provision of all materials, staff and labour in 

connection there with. 

40. Cleaning up during progress and for delivery 

40.1 All rubbish shall be burnt or removed from the site, as it 

accumulates. All floors, stairs, landing windows, surface and 
soil drains shall be cleaned down and put in a thoroughly 

complete clean, sound and workman like state to the 

satisfaction of the  Executive Officer before the work is finally 

handed over all rubbish and surplus materials not required by 

the Executive Officer having first been removed by the 

Contractor. The contractor shall be give notice in writing to 

the Executive Officer when the work is so ready to be handed 

over and shall be responsible for its maintenance until it is 

taken over by the  Executive Officer 

F. RESPONSIBILITIES AND LIABILITIES OFTHE 

CONTRACTOR 

41. Observance of laws, local regulations and notices, 

Attachments 

41.1 The contractor shall confirm to the regulations and by- 

laws of any local authority and or of any water or lighting 
companies with those systems the structure is proposed to be 

connected and shall before making any variations from the 

drawings and specification that may be necessitated by so 

confirming, give to the  Executive Officer written notice., 

specifying the variations proposed to be made and the 
reasons for making them and apply for instructions, 

thereon. In case the contractor shall not received such 

instruction within seven days, he shall proceed with the 

work confirming to the provisions regulating or by-law 
in question and variation in the drawing or specifications 

so necessitated shall be dealt with under clause 59. 

41.2 The contractor shall give all notices required by the said 

Act, regulations or by-laws and pay all fees in connection 

therewith unless otherwise arranged and decided on in writing 

with the Executive Officer. He shall also ensure that no 

attachments are made against materials of work forming part 

of or for the use of the contract. In every case referred to in 
this clause the contractor shall protect and indemnity 

Government against any claim or Liability arising 



 
from or based on the violation of any such law, ordinance, 

regulation order, decree, or attachment whether by himself or 

by his employees. 

42. Accidents - Hoarding - Lighting Observations– 

Watchmen 

42.1 When excavations have been made or obstacles have 

been put in public thorough fares or in places where there is 

any like hood of accidents, the contractor shall comply with 

any requirement of law on the subject and shall provide 

suitable hoarding lighting and watchmen as necessary. 

 

42.2 It shall be contractor's sole responsibility to protect the 

public and his employees against accident from any cause and 

he shall indemnify Government against any claims for 

damages for injury to person or property, resulting from any 

such accident and shall where the provisions of the Workmen's 

Compensation Act apply take steps to properly insure against 

any claims there under. 
 

42.3 On the occurrence of accident which results in the 

death  of any of the workmen employed by the contractor 

or  which so serious as to be likely to result in the death 
of any such workmen, the contractor shall within 24 

hours of the happening  of such accident, intimate in 

writing to the concerned section officer of Department 
the fact of such accident. The contractor shall indemnify 

Government against all loss or damage sustained by 

government resulting directly or indirectly from his 
failure to give intimation in the manner aforesaid 

including the penalties of fines if any payable by 

Government as a consequence of Government's failure to 

give notice under the Workmen's Compensation Act or 
otherwise confirm to the provisions of the said Act in 

regard to such accident. 
 

42.4 In the event of an accident in respect of which 

compensation may become payable under the Workmen's 

Compensation Act VIII of the 1923 whether by the contractor 

or by the Government as principal it shall be lawful for the  
Executive Officer to retain out of money due and payable to 

the contractor such sum or sums of money as may, in the 

opinion of the said Executive Officer be sufficient to meet 

such liability. The opinion of the Executive Officer shallbe                      

final in regard to all matters arising under this clause. 

 

42.5 The contractor shall indemnify Government from and 

against all claims and proceedings for or on account of 

infringement of any patent rights, design, trade mark, or name 

or other protected rights in respect of  any  constructional 

plant, machine work or materials used for or in connection 

with 

the works or temporary works, or any of them and from and 

against all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof in relation 

thereto. 
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42.6 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor shall comply with or cause to 

becomplied with all the rules framed by the Government from 

time to time for the provision of health and sanitary 

arrangements to workers employed by P.W.D. and Highways 

and Rural Works Department and their contractors (vide 
appendix) In case the contractor fails to make arrangements 

and provide necessary facilities as aforesaid the  Executive 

Officer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

42.7 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor at his own expense shall arrange for 

the safety provisions as per "Safety Code" framed from time  

to time and shall at his own  expense provide for all facilities  
in connection therewith. In case the contractor fails to make 

arrangements and provide facilities as aforesaid the Executive 

Officer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 

42.8 In respect of all labour directly or indirectly employed 

in the work for the performance of the contractors part of this 

agreement the contractor shall arrange to furnish in triplicate 

particulars for each work in the proforma Vide Appendix 

XXXVIII by the end every month to the Executive Officer in 

charge of the work. 

43. Blasting 

43.1 Blasting executed by contractors in connection with 

Government works shall be carried out in the manner 

described under "Blasting operation - Instructions to 

Contractor" of the TNBP. 

44. Protection of Existing and Adjoining premises 

44. The contractor is to protect the whole of the adjoining and 

where necessary, the existing premises and all works and all 

fittings to all buildings on and adjoining the site against the 

structural and decorative damages caused by the execution of 

these works and make good in all respects all such damage 

done or occuring to the same, and leave such reinstatement in 

perfect order. He is also to make good any damage done in the 

execution of the work to existing public or to private footways 
orroadways. 

45. Permit other workmen – Co-operation -Afford 

Facilities 

45.1 The Executive Officer shall have full power to send 

workmen upon the premises to execute fittings and other 

works not included in the contact, for whose operations the 

contractor is to afford every reasonable facility during 

ordinary working hours, provided that such operations shall. 

be carried on in such a manner as not to impede the progress 

of the work included in the contract, but the 



 

 

 
Contractor  is not to be responsible for any damage which may 

happen to or be occasioned by any such fittings or other 

works, provided he complies with the Executive Officer 's 

instructions in connections therewith, and provided that the 

damage is not caused by himself or his workmen. 

452 The contractor shall, at all times co-operate assist, attend 

on, and afford facilities for such specialists as maybe 

employed by the Joint Commissioner/Executive Officer on 

other works in connection with the building, allowing them 

free of charge the use of all plant, light and water installed in 

the works. The contractor shall also cause such special  work 

or protect it as instructed to avoid injury during progress of the 

works. For failure so to protect, the contractor must  make 
good any damage caused. 

45.3 When two or more contractors are engaged on installation 

or construction work in the same vicinity the Executive 

Officer shall have authority to direct the manner in which each 

shall conduct the work so far as it affects other contractors. 

46. Holes for water services, gas electrical 

and sanitary fittings 

46.1 The contractor shall leave all holes in masonry and floors 

for the insertion of water services, gas and electrical 

connections and sanitary fittings in the exact positions 

indicated by the Engineer - in - charge during the progress of 

work. These holes must be properly built up in a workman like 

manner at the contractor's cost, as soon as the fittings have 
been installed in cases, where the installations are made during 

the constructions of the building and where in the opinion of 

the Executive Engineer, delays in settlement of accounts will 

not thereby occur. 

47. Contract's risk  and insurance. 

47.1 The work executed by the contractor under the contract 

shall be maintained at the contractor's risk until the work is 

taken over by the Executive Officer. The Govt. shall not be 

liable to pay for any loss or damages occasioned by or arising 

out of fire, flood, volcanic eruption, earth quake or other 

convulsions of nature and all other natural calamities and risks 
arising out of acts of God during such period and the option 

whether to take insurance coverage or not to cover and such 

loss or damages is left to the contractor. 

47.2 Provided however, that the contractor, shall not be liable 

for all or any loss or damages occasioned by or arising out of 

acts of foreign enemies invasions hostilities or warlike 

operations (before or after declaration of war) rebellion 

military or usurped power. 

Insurance 
1.  The Contractor shall provide, in the joint names of the 

Employer and the Contractor, insurance cover from the 

Start Date to the end of the Defects Liability Period, in 

the amounts and deductibles stated in the PCC for the 

following events which are due to the Contractor’ 

srisks. 
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a.  Loss of or damage to the Works, Plant, and Materials 

[which are incorporated in works]; (b) loss of or damage 

to Construction Equipment; (c) loss of or damage to 

property (except the Works, Plant, Materials, and 
Equipment) in connection with the Contract; and (d) 

personal injury or death. 
 

2. Policies and certificates for insurance shall be delivered 

by the Contractor to the Project Manager for the Project 
Manager’s approval before the Start Date. All such 

insurance shall provide for compensation to be payable in 

the types and proportions of currencies required to rectify 

the loss or damage incurred 

 

3.  If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the 
insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from 

payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a 

debtdue 

 

4.  Alterations to the terms of insurance shall not be made 

without the approval of the Projec Manager 

 

5.  Both parties shall comply with any conditions of the 

insurance policies 

 

48. Holidays 

48.1 Subject to any provision to the contrary contained in the 

contract name of the permanent work shall save as hereinafter 

provided be carried on during the night or on Sundays and 

other holidays without the permission in writing of the 
Executive Officer or of the officer in-charge of the work, save 

when the work is unavoidable or absolutely necessary for the 

safety of life or property or for the safety of the works in which 

case the contractor shall immediately advise the Executive 

Officer. 

 
6. MISCELLANEOUS 

49. Sand and Gravel 

49.1 The contractor shall not make any excavations upon the 

site for the purpose of obtaining gravel, sand or soil other than 
that shown or implied by the drawings, except with the 

previous permission of the Executive Officer. 

50. Old Curiosities 

50.1 All old curiosities, relics, coins, mineral, etc., found in 

excavating or pulling down, shall be the property of the 

Government and be handed over to the Executive Officer. 
Should any ancient masonry, or other old work of interest be 

opened up the Executive Officer’s attention shall be called to 

the same before demolition or removal. 



 

 
51. Assignment or sub-letting 

51.1. The contractor shall not without the written consent of 

the Joint Commissioner/Executive Officer assign the contract 

nor sub-let any portion of the same. Ordinarily no sub-letting 

will be permitted, but in case such should be permitted by the 

Executive Officer, it shall in no way free the contractor from 

any of responsibilities under any clause of these "Conditions 

of Contract" or of the "Articles of Agreement" 

52. Specialists 

52.1 The Executive Officer shall, during the progress of the 

work have powers to select, nominate or recommend 

tradesmen or specialists to supply material or execute such 

portion of the work as he may consider desirable in the 

interests of the Government. 

53. Ratification of the orders of the 

Executive Officer 

53.1 Should the acceptance of the tenders be beyond the 

authorised powers of the Executive Officer as laid down the 

HRCE. code, the orders and decisions of such Executive 

Officer with regardto 

(a) extension of time for completing the contract will be 

subject to the ratification of the Superintending Engineer for 

all  works for which tenders were accepted by the 

Engineers  of HR & CE Department including 

Superintending Engineer, Commissoner / Board of 

Engineers and Government. 
 

(b) the termination of contract or of employment of 

specialists for certain portion of the works will be subject to 

the ratification of the Commissioner for all works for which 

tenders were accepted by Engineers of HR & CE including 

Superintending Engineer/ Commissioner /Board of Engineers 
andGovernment. 

54. Order Book 

54.1 An order book shall be kept at the HRCE Office on the 

site of the work. As far as possible, all orders regarding the 

work are to be entered in this book. All entries shall be signed 

and dated by the HRCE Officer in direct charge of the work 
and by the contractor or by his representative. In important 

cases, the Executive Officer will countersign the entries, 

which have been made. The order book shall not be removed 

from the work except with the written permission of the 

Executive Officer. 

542 No photographs of the site or of the work or any part 

thereof shall be taken except with the permission in writing of 

 
 

The Executive Officer and no such photographs shall be 

published or otherwise circulated without the permission of 

the Chief Engineer. 
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H. DATE OF COMMENCEMENT, COMPLETION, 

DELAYS, EXTENSION, SUSPENSION OF WORK AND 

FORFEITURE 

55. Date of commencement and completion 

55.1 On notification of possession of the site (or premises) 

being given to the contractor by letter registered for 

acknowledgement as provided in clause 9.1 supra, he shall 

forthwith begin the work, shall regularly and continuously 

proceed with them, and shall complete the same (except for 

painting or other work which, in the opinion, of the Executive 

Officer, it may be desirable to delay) by the date of 

completion, as defined in the "Articles of Agreement" subject 

nevertheless, to the provisions of extension of time mentioned 
in the next clause. The contractor shall under no circumstances 

be entitled to claim any damages from Government if he 

incurs any expenses or liabilities to payment under the contract 

before the date of commencement defined above. The 

contractor shall have the right to withdraw from the contract 

and obtain refund of his security deposit if such intimation of 

handing over the site is delayed by more than two months from 

the date of acceptance of the agreement by competent 

authority. 

56. Delays and extension of time 

56.1 No claim for compensation on account of delays or 

hindrances to the work from any cause whatever shall tie 

except as here inafterdefined. 

Reasonable extension of time will be allowed by the 

Executive Officer or by the officer competent to sanction the 

extension for unavoidable delays, such as may result from 

causes which in the opinion of the Executive Officer are 

undoubtedly beyond the control of the contractor. The 

Executive Officer shall assess the period of delay or hindrance 

caused by any written instruction issued by him at twenty five 

percent in excess of the actual working period so lost. If  at any 

time the Executive Officer is of the opinion that there has been 

avoidable delays and the contractor fails to maintain the rate of 
progress specified in the articles of agreement, it shall be 

lawful for the Executive Officer to impose penalty or order 

forfeiture from the Deposit and sanction the extension of time 

for such delays, provided however, the penalty and forfeiture 

shall be governed as per clause 57.2 and57.3 

56.2 In the event of the Executive Officer failing to issue 

necessary instructions and thereby causing delayand hindrance 

to the contractor the latter shall have the right to claim an 

assessment of such delay by the Executive Officer of the 

Temple. The contractor shall lodge in writing to the Executive 

Officer a statement of claim for any delay or hindrance 

referred to above within fourteen days from its commencement 

otherwise no extension of time will be allowed. 



 

 
56.3 Whenever, authorised alterations or additions made 

during the progress of the work are of such nature in the 

opinion of the Executive Officer as to justify an extension of 

time in consequence thereof such  extension of  time  will  be 

granted  in  writing by the Executive Officer or other 

competent authority when ordering such alterations or 

additions. 

57. Delays in commencement or progress or neglect  of work 

or suspension of works by the contractor and forfeiture of 

Earnest Money, Security Deposit and with held amount 

57.1 Time shall be considered as the essence of the contract. If 

at any time the Executive Officer shall be of the opinion that 

contractor is delaying commencement of the work neglecting 

or delaying the progress of work as defined in the tabular 

statement, "Rate of Progress" in the Articles of Agreement or 

the contractor fails to maintain the Rate of progress in the 

Articles of Agreement plus any extension of time or the 

contractor shall suspend the works, or sublet the work or a 

portion thereof without the sanction of the Executive Officer or 

violates any of the provisions of the contract the Executive 
Officer shall so advise the contractor and at the same time 

demand compliance. If the contractor neglects to comply with 

such demand within seven days after receipt of such notice, it 

shall then or at any time be lawful for the Executive Officer to 

impose a penalty or forfeiture on this contractor from the 

deposit or to determine the contract. 

572 The penalty or for feiture  refer red to in  Clause  57.  I 

shall not exceed 5% of the value of work executed and is 

imposed in cases where the contractor is allowed to proceed 

with the whole or part and complete the whole or such part of 

the works. The penalty or forfeiture imposed by the Executive 

Officer under this clause is however subject to modification or 

waiver at the absolute discretion of any authority higher in 

rank than the Executive Officer. 

 

573 It shall be a further right of the Executive Officert to give 

any part of the work to any other contractor at his discretion or 
have it done departmentally in order to maintain the rate of 

progress and the contract shall then be determined for only that 

portion of the work given to the other contractor or done 

departmentally. The forfeiture under clause 57.2 will in these 

circumstances be applied and any excess expenditure incurred 

on this account shall be recovered from the original contractor. 

 

57.4 Determination of the contract referred to in Clause 57.1 

shall carry with it the forfeiture of the Security Deposit. After 

determining the contract, the Executive Officer shall have the 

right to give any part of the work to any other contractor in  
the unexecuted portion of contract, in which case any expenses 

which may be incurred in-excess of such amount which would 
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have been paid to the original contractor if the whole work had 

been executed by him shall be borne and paid by the original 

contractor and may be deducted from any money due to him 

by Government under this contract or any other amount what 

so ever Provided also that if the expenses incurred by the 

government are less than the amount payable to the contractor 

at his agreement rate the difference will not be paid to the 

contractor. 
 

57.5 In the event of anyone of the above clauses being 

adopted by the Executive Officer, the contractor shall have no 

compensation for any loss sustained by him by reason of  his 

having purchased or processed any materials or  entered into 

any engagements or made any advances on account or with a 

view to the execution of the work or the performance of 

contract, and in case action is taken under any of the 

provisions 

aforesaid, the contractor shall not be entitled to be paid any 
sum for any work actually performed under the contract unless 

and until the Executive Officer has certified in writing the 

performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so 

certified. 

 

57.6 In the event of the Executive Officer putting inforce all 

or any  of the powers vested in  him under  the clause 57.4 he 

may if he so desires after giving a notice in writing to  the 

Contractor take possession of the works and site and all sue' 

plant and materials thereon (or  any  ground  contiguous  there 

to)  and all such plant and materials as above mentioned shall 

thereupon be at the .disposal of Government absolutely for the 

purpose of completing the work. After such notices shall have 

been given the contractor shall not be at liberty to remove from 

the site of works or from the ground contiguous thereto any 
plant or materials belonging to him which shall have been 

placed thereon for the purpose of the above work. Government 

shall not be liable to make any payment to the contractor on 

account of use of such plant for the completion of the works 

under the provisions herein before contained. On taking 

possession of the materials and stores belonging to the 

contractor or procured by the contractor and intended to be 

used for the execution of the work or any part thereof the 

contractor shall be paid for the same in account, at the contract 

rates, to be certified there of shall be final. Otherwise the 

Government may give notice in writing to the contractor to 
remove any of his plant or materials from the site and not 

required for completion of the works, if such plant and 

materials are not removed with fourteen days after notice and 

have been so given, Government may remove and sell the 

same holding the proceeds less the cost of removal and sale, to 

the credit of the contractor. The certificate of the Executive 

Officer as to expense of any such removal and sale shall be 

final and binding on the contractor. 



 

 
1. PARTICULARS OFPAYMENT 

 

58. Payment on lump sum basis or by final measurement in 

unit prices 

58.1 Final measurements need not be taken unless either the 
contractor or the Executive Officer claims extra stoor 

deductions from the quantities of schedule -A.Incase final  
measurements  are  claimed,  they  shall  be taken only 
for those items for which either the contractor or the 
Executive Officer claims final measurements and the 
quantities of the remaining items in Schedule-A shall be 
accepted as correct. The lump sum amount mentioned in 
the agreement will then be varied by adding thereto or 
deducting there from as the case may be, the difference 
(if any) between the amounts mentioned in Schedule-A 
for such items and the amounts arrived at by calculation 
at contract rates based on the revised quantities for the 
same, obtained by the final measurement aforesaid. 
58.3 It shall be accepted as a condition of the contract that the 

payment of the final bill to the contractor less the withheld 

amounts and his acceptance thereof shall constitute a full and 

absolute release of Government from all further claims by the 

contractor under the contract. 

59. Payment for additions and deductions for 

omissions 

59.1 No authorised variation shall vitiate the contract, but 

additions and omissions shall be measured up and dealt with 

in accordance with clause58.2' 

592 If there is no rate in Schedule A for additional work 

ordered to  be  carried out  by  the   Executive Officer, then 

prior to execution of the additional work, a rate for the 

additional work, shall be worked out in accordance with the 

methods indicated in 59.3 and with the rate agreed upon a 

supplemental agreement shall be entered in the proper 
departmental form signed and dated by the contractor and the 

Executive Officer and or any other officer for the time being 

authorised to accept such agreement and supplemental 

agreement shall on such acceptance form part of the original 

agreement. A copy of the supplemental slip shall be given to 

thecontractor. 

59.3.1 The rate for additional works shall be derived from the 

rate for similar items of work in the accepted agreement. 

 

59.3.2 In the case of works for which supplemental agreement 
is to be entered into during the period when the schedule of 
rates has not changed from the date of execution of the original 

agreement then the rates for supplemental agreements 
may be the prevailing schedule or rates plus or minus 
tender premium in case the rates" cannot be derived from 
the items in the original agreement. In other case, where 
the schedule or rates has changed in the intervening 

period, the rates prevailing as per the schedule of rates at 
the time of execution of supplemental items will be 
adopted with, no tender premium over this rate. 
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59.3.3 If the rate for a particular item of work is not in the 

schedule of rates, the prevailing market rate when the work has 

done shall be adopted., 

 

59.3.4 If the rates cannot be determined as above, the rates 

shall be fixed on the cost of lab our and materials plus 10 
percent thereon, provided the vouchers shall have been 

delivered to the Executive Officerwithin7  days  after  such 
work   is   completed.           If  the  Executive 
Officer  considers   that  the vouchers are unduly high, 
the Executive Officer value at the work as reasonable and 
fair and make payment if the value of payment is less 
than Rs. 1,000. If the value of additional payment 
exceeds Rs. l,000 the contractor shall have the right to 

submit matter to arbitration. 
 

60. No payment for unsanctioned extras 

60.1 It shall be distinctly understood that no payment whatever 

will be made to the contractor for variations by way of extras, 

in cases where such variations have been" made within the 

written sanction of Executive Officer. 

61. Accounts Receipts and Vouchers 

The contractor shall at any time upon the request of the 

Executive Officer furnish him with all invoices account, 

receipts and other vouchers that he may require in connection 

with the contract. 

62. Fraud, willful neglect ordefault 

62.1 No final or other certificate of payment or of completion, 

acceptance or settlement of account shall, in any 

circumstances, relieve the contractor from his liability for any 

fraud, or willful neglect or default in the execution of the 

contract or any willful or unauthorized deviations from 

drawings, specifications, instructions and directions for the 

time being binding upon him. 

63. Unfixed materials 

63.1 No payment or advance will be made for unfixed 

materials when the rates are finished work in situ. 

64. Payments and Certificate 

64.1 Payments will be made to the contractor under the 

certificates to be issued at reasonably frequent intervals by the 

Executive Officer or the Sub-Divisional Officer, within 14 

days of the date of each certificate an intermediate payment 

will  be  madeby   the Executive Officer or the Sub-Divisional 

officer of a sum equal to 95 percent of the value of work, as so 

certified and the balance of 5 percent will be withheld and 

retained as security for the due fulfillment of the contract. 

Under the certificate  to be issued  by the 
Executive Officer or Sub-Divisional Officer on the completion 

of the entire works, the contractor will receive the final 

payment of all the money due or payable to him under or by 

virtue of the contract except security deposit and the 



 

 
Withheld amount equal to 2 1/2 percent of the total value of 

the work done provided there is no recovery from or for feiture 

by the contractor to be made under clause 57. The amount with 

held from the final bill will be retained under. Deposits and 

paid to the contractor together with the Security Deposit after 

one year reckoned from the date of completion of work or as 

soon after the expiration of such period of one year as all 

defects shall have been made good according to the true-intent 

and meaning thereof whichever shall last happen. In the event 

the final bill remains unpaid even after the period of one year 
aforesaid, the Executive Officer shall refund the security 

deposit which included the E.M.D. and also the withheld 

amount on a separate bill if requested for by the contractor in 

writing. No certificate of Executive Officeror Sub-Divisional 

Officer shall be considered conclusive evidence as to the 

sufficiency  of any work or materials or correctness of 

measurements to which it relates nor shall it relieve the 

contractor from his liability to make good defects and provided 

by the contract. The contractor when applying for a certificate, 

shall prepare a sufficiently detailed bill based on the original 

figures of quantities and rates in the contract Schedule-A to the 
satisfaction of the Executive Officer, to enable the Executive 

Officeror the Sub- Divisional Officer to check the claims and 

issue the certificate. The certificates as to such of the claims 

mentioned in the application as are allowed by the Executive 

Officeror the Sub-Divisional Officer shall be issued within 

fourteen days of the application. No application for a certificate 

shall be made within fourteen days of a previousapplication. 

64.1 (A) Notwithstanding the above clause, the withheld 

amount of 2 1/2% from the final bill in respect of contract for 

construction of original building, will be retained by the Govt. 

for a total period of one year in lieu of six months period 

referred to in clause 64.1 above and will be released after the 

expiry of one year period on execution of an indemnity bond 

by the contractor to the satisfaction of the 

ExecutiveOfficer.fora further period of four years to ensure 

structural stability of the building under clause 26.1A 

64.2 When there are complaints from the labour Department 
about non-payment of wages to the labourers employed by the 

Contractor for the execution of works under agreement, the 

Executive Officer,  shall  have full  powers  to  with  held the 

bills claimed by the contractor pending clearance certificate 

from the Labour Department and to act as per the  direction  

given by the Labour Department. 

65. Interest on money due to the contractor 

65.1 No omission by the Executive Officeror the Sub-

Divisional Officer to pay the amount due upon certificates 
shall vitiate or make void the contract not shall the contractor 

be entitled to interest upon any guarantee fund or payments in 

arrear, nor upon any balance which may, on the final 

settlement of his accounts, be found to be due to him. 
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652 Whenever the withheld amount reaches Rs. 1,000 or a 

multiple thereof, the contractor may, at his option, deposit with 

the Executive Officer an equal amount in sums of Rs. 1,000 or 

a multiple thereof, in any of the forms of interest bearing 
securities recognized for the purpose by the  T.N. Public 

Works Account Code and subject to the provisions thereof 

contained in which case the equivalent withheld amount shall 

be paid to him forth with. The contractor will be permitted to 

exercise the option in this clause, subject only to the condition 

that the rates of progress contained in the Articles of 

Agreement is properly maintained. 

66. Acceptance of final measurements 

66.1 The contractor agrees that before payment of the final bill 

shall be made on the contract, he will sign and deliver to the 

Executive Officer, either in the measurement book or 

otherwise as demanded a valid release and discharge from any 

and all claims and demands whatsoever for all matters arising 

out of or connected with the contract and also produce a 

certificate from the Income Tax Authorities that all income tax 

payable by him upto-date has been duly paid provided that 

nothing in this clause shall discharge or release the contractor 
from his liabilities under  the contract. It is further expressly 

agree that Executive Officer in supplying the final 

measurement certificate need not be bound by the proceeding 

measurements and payments. The final measurements, if any 

of the Executive Officer shall be final conclusive and binding 

on the contractor. 

 

67. Recovery of money from contractor in 

certaincases 

67.1 In every case in which provision is made for recovery of 

money from the contractor, Government shall be entitled to 

retain or deduct the amount thereof from any money, that may 

be due or may become due to the contractor under these 

presents and or under any other contract or contracts or any 

other account what so ever. 

67.2 Recovery under Revenue Recovery Act 

Whenever any amount has to be paid by the Contractor 

in view of the determination of the contract by virtue of clause 

57 or any amount that may be due from the contractor is under 

these presents and the contractor is not responding to the 

demands for the payment of the said amount, then die Govt. 

shall be entitled to recover the said amount under the 

provisions of the Revenue Recovery Act. 

68. Contractor dying becoming insolvent insane or 

imprisoned 

68.1 In the event of the death or insanity or insolvency or 

imprisonment of the contractor, or where the contractor being  

a partnership or firm becomes dissolved or being a corporation 

goes into liquidation voluntary' or otherwise, the contract may 

at the option of the Executive Officer, be terminated by notice 

in writing posted at the site of the works and advertised in one 

issue of the local district Gazette and all 

 

 

 

 



accepted and acceptable works shall forthwith be measured up 

and paid for at the rates provided in the contract schedule 

where such apply, or otherwise, by the most recent schedule of 

rate of the division approved by competent authority to the 

person or persons entitled to receive and give a discharge for 

the payment. 

 
 

J. SETTLEMENT OF DISPUTES 

69. Arbitrations 

69.1 In case of any dispute or difference between the parties to 

the contract either during the progress or after - the completion 

of the works or after the determination, abandonment or  

breach of the contract, or as to any matter or thing arising  

there under except as to the matters left to the sole discretion 

of the Executive Officer under clauses 18,20,25-3,27.1,34,35 

and 37 of "General conditions of contract" or as to the with 

holding by the Executive Officer of payment of any bill to 

which the contractor may claim to be entitled, then either party 
shall forthwith give to the other notice of such dispute or 

difference shall be and is hereby referred to the arbitration of 

the Executive Officer of the nominated circle mention in the 

“Articles of Agreement” (herein after called the ‘Arbitrator’) 

in cases where the value of claim  is less than and uptoRs. 

50,000/- in case where the value of claim is more than Rs. 

50000/- the parties will seek remedy through the competent 

civil court. (G.O. Ms.No. 253 PW dt: 24.02.81) 

The Arbitrator shall give detailed reasons in their 

awards for their findings and conclusion. (G.O.Ms.No. 1844 

PW dt:06.04.83) 
 

Subject as aforesaid to the provisions of the arbitration Act, 

1940 or any statutory modification or re-enactment  thereof 

and the rules made there under and for the time being in force 

shall apply to the Arbitration proceeding under this 

clause.Upon every and any such reference, the costs of and 

incidental to the reference and award respectively shall be 

discretion of the arbitrator, subject to the condition that the 

amount of such costs to be awarded to either party shall not, in 

respect of a monetary claim exceed the percentage set out 

below of any such award irrespective of the actual fees, cost 

and expense incurred by either party provided that where a 
monetary claim is disallowed in full the said percentage shall 

be calculated on the amount of the claim. The arbitrator may 

determine the amount of the costs to be awarded or director 

the same to be fixed as between solicitor and client or as party 

and shall direct by whom and to whom and in what manner 

the same shall be borne andpaid. 

The percentage above referred to in this clause are 5% on any 

such monetary award which does not exceed Rs. 10,000 at 3% 

on the next Rs. 40,000 or any part thereof 2% on the next 

Rs. 50,000 or any part thereof and 1% on any excess over 

Rs. 1,00,000/- provided that the government shall not be liable 

to any claim in respect of any such dispute or difference until 

the liability and the amount thereof shall have been referred to 

 
and decided by the Arbitrator. 

69.2 The fees for Arbitrators shall be levied based on the value 
of claims referred to for arbitration. The fees shall be 

calculated at 5% of the fusty Rs. 10000/- at 3% of the next Rs. 
40000/- 

69.3 In cases where the value of claim is more than Rs. 50,000 

the parties will seek remedy through the competent civil court. 

APPENDIX No. I. 

PUBLIC WORKS DEPARTMENTS SAFETY CODE 

General Rules as to Scaffolds; 

1. Suitable scaffolds shall be provided for workman for all 

works that cannot be safely done from a ladder or by other 

means. When a ladder is used an extra Mazdoor shall be 

engaged for holding the ladder and the ladder shall be given  

an inclination not setter the o.25 to 1 (0.25 horizontal to 1 

vertical) When the ladder is used for carrying materials  as 

well,  suitable foot holds and hand holds shall be provided 

on the ladder., i 
 

2. A scaffold shall not be constructed taken down or 

substantially altered, except (a) under the supervision of 

competent and responsible person; and (b) as for as  possible 

by competent workers possessing adequate experience in such 
work., 

 

3. All scaffolds and appliance connected therewith and all 

ladders shall . 

a) be of sound material 

b) be of  adequate  strength  having  regard  to  the  load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more that 3.5 metres above the 

ground or floor shall have a guard rail properly attached, bo 

braced and otherwise secured at least 0 meter above the floor 

or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only such 

opening as may be necessary for delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

5. Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use. 

6. Scaffolds shall not be overloaded and so far as 

practicable the load shall be evenly distributed. 

7. Before installing lifting gear of scaffolds special 

precautions shall be taken to ensure the strength and stability 
of the scaffolds. 
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8. Working platform, gangways and stairways should be 

so constructed that to part there can save unduly or unequally. 

If the height or the platform or the gangway or the stairways   

is more than 3.5 meters above ground level or floor level they 

should be closely boarded should have adequate width and 

should be suitably fenced as described in (4above) 

9. Every opening in the floor of a building or in a working 

platform shall be provided with suitable fencing or railing for a 

minimum height of 0.9 meter to prevent the fall of persons or 

material. 

10. Safe means of access shall be provided to all working 

platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9  

metres 

in length while the width between side rails in rung ladder 

shall 

in no case be less than 30cm for ladder upto and including 3 

metres in length. For longer ladders this width should be 

increased at least 20 mm for each additional metre of length. 

Uniform step spacing should not exceed 30 cm. Adequate 

precautions should be taken to prevent danger from electrical 

equipment. No materials on the site of work shall be  so 
stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary 

fencing and lights to protect the Public from accidents and 

shall be bound to bear the expenses of the defense of every 

suit, action or other proceedings at law that may be  brought  

by any persons for injury sustained owing of the defense of 

every suit, action or other proceedings at law that may be 

brought by any persons for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings 

to any which may be awarded in any such suit, action or 
proceedings to any such persons or which may with the 

consent of the contractor be paid to compromise and claim by 

any such person. 

 
 

Excavation and trenching 

11. Trenches -1.2 meters or more in depth, shall at all 

times be supplied with at least one ladder for each 30 meters 

in length or fraction thereof. Ladder shall be extended from 

bottom of the trench to at least 0.8 meter above the surface of 

the ground. The sides of trenches which are 1.5 meters  or 
more in depth shall be stepped back to give suitable slope or 

hold securely by timber bracing, so as to avoid the danger of 

sides to collapse. 

12. Demolition - Before any demolition is commenced and 

also during the process of the work- 

a) All roads and open areas adjacent to the work site 

shall either by closed or suitably protected. 

b) No electric cable or apparatus which is liable to be 
a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 

c) All practical steps shall betaken  to prevent  danger to 
persons employed from risk or fire or explosion or flooding. 

 
No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered 
adequate by the Executive Officer shallbe kept available for the 
use of the person employed on the site and maintained in a 
condition suitable  for immediate use and the  contractor 
should  take  adequate  steps to  ensure  proper  use  of  equipment 
by those concerned.  . 

a) Workers employed on mixing asphaltic materials 
cement and lime mortars shall be provided with protective 
footwear and protective goggles. 

b) Those engaged in white-washing and mining or 
stacking of cement bags or any materials which is injurious  to the 
eyes shall be provided with protective goggles. 

c) Those engaged in welding works shall have 
protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

d) Those engaged in welding works shall be provided 

with welder's protective sightlags. 

e) When workers are employed in sewers and man 
holes which are in use, the contractor shall ensure that the 
manholes covers are opened and are ventilated at least for  an 
hour before the workers are allowed to get into them an holes 
, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below  the age of 
18 years and women on the work of painting with products 
containing lead in any  form.  Where ever men above the age  of 
18 are employed on the work of lead painting, the following 
precautions shall be taken. 

(i) No paint containing lead and lead products shall be 
used except in the form of paste of ready-made 
paint. 

(u) Suitable face masks should be supplied for use by the 
workers when paint is applied in the form of spray or 
a surface having lead paint dry rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessation of work. 

(iv) When workers are employed in dangerous 
occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and casualty, adequate 
protection of the workers should be provided. 

14. When the work is done near any place where there is 

risk of drowning all necessary equipments should be provided and 

kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision should be 

made for prompt first aid treatments of all injuries likely to be 

sustained during the course of the works. 

15. a) Hoisting machines and tackle includingt heir 
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Attachments anchorages and supports shall be good mechanical 

construction sound materials and adequate strength and free from 

patent defect and shall be kept in good repair and in good working 

order. Every rope used in hoisting  or lowering  materials or as a 

means of suspension shall be of suitable quality and adequate 

strength and free from patent defect. 

b) Every crane driver or hoisting appliance operator 

shall be properly qualified and no person under the age of 21 

years should be in control of any hoisting machine, including 

the scaffold winch or give signals to the operator. 

c) In the case of every hoisting machine and of every 

chain ring hook shackle level and  fully block used  in hoisting  

or lowering or as a means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting 

machine and all gear referred to above shall be plainly marked 

with the safe working load, in the case of hoisting machine 

having a variable safe working load, each safe working load 

and the conditions under which it is applicable shall be clearly 

indicated. No part of any hoisting machine or of any gear 

referred to above in this paragraph shall be loaded beyond  the 

safe working load except for the purpose of testing. 
 

16. Motors, gearing, transmissions, electric wiring and other 

dangerous parts of hoisting appliance shall be provided with 

efficient safeguards, Hoisting appliance shall be provided with 

such means as will request to a minimum the risk of the 

accidental descent of the load. Adequate precautions shall be 

taken to reduce to a minimum the risk of any part of a suspended 

load becoming accidentally displaced. 
 

When workers are employed on electrical installations 

which are already energized, insulating mats, wearing apparel such 

as gloves, sleeves and  boots as  may be necessary should be 

provided. The workers and carry keys or other materials whichare 

good conductors  or electricity. 

17. These safety provisions should  be broughtto the  notice of 

all concerned by display on a notice board at a prominent place 

at workshop. The  person responsible for  the  compliance of the 

safety code shall be named by the contractor. 
 

18. To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the arrangements 

made by the contractor shall be open to inspection by the 

Labour Officer, Executive Officer of the Department      or other 

representative. 

19. Notwithstanding the above clauses (1) to (18) there is 

nothing in these to exempt the contractor from the  operations of 

any other Act of rules in force in the Republic of India. Model 

Rules for provision of Health and Sanitary arrangements for workers 

employed by the P. W.D. and Highways and Rural works 

Department and their contractors 

The contractor's special attention is invited to relevant 

clauses of the "General conditions of contract" in the Tamilnadu 

Building Practice and he is requested to provide at his own 

expense the following amenities' to the satisfaction  of the 

Executive Officer. 

:, Application : These rules shall apply to all building and 

construction works in charge of HRCE. 

2. Definition: (i) "Work place11means a place at which an 

average fifty or more workers are employed in connection with 

construction work. 

ii) "Large work place" means a place at which at an averaged 500 

or more workers are employed in connection with construction 

work. 

3. First Aid  :(a)  At  the work site there shall  be maintained  in  a 

readily accessible place, first aid appliance and medicines 

including an adequate supply of sterilized dressing. And 

sterilized cotton wool. The appliances shall be kept in good 

order. They shall be placed under the charge of a responsible 

person who shall be readily available during working hours. 

(b) At large work places where hospital facilities are not 

available within easy distance of the works  first-aid  posts  shall  

be established and be run by a trained compounder. 

(c) Where large work places are remote from regular 

hospitals an in-door ward shall be provided with one bed for 

every 250employees. 

(d) Where large work places  are situated  in cities  towns 

or in their suburbs and no beds are considered necessary  

owing to the proximity of city or town hospitals, suitable 

transport shall be  provided  to  facilitate  removal  of  urgent  cases 

to these hospitals. At other work places some conveyance 

facilities, such as a car shall be kept readily available to take 

injured persons or persons suddenly taken seriously ill to the 

nearest hospital. 

4. Drinking Water: 

a) Water of good quality fit for drinking purposes shall be 

provided for the work people on a scale of not less than 15 

litres per head per day. 

b) Where drinking water is obtained from an intermittent 

public water supply each work place shall be provided with 

storage tank where such drinking water shall bestored. 

c) Every water supply storage shall be at a distance  of not 
less than 15 metres from any latrine, drain or other source of 
pollutions. Where water has to be drawn from an existing well, 
which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking. All such wells shall be 
entirely closed in and be provided with  atrap door  which  shall  be 
dust and water proof.d) A reliable pump shall be fitted to each 
covered well the trap door shall be kept locked and opened only 
for cleaning or inspection which shall be done atleast once 
amonth. 
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5. Washing and bathing places : Adequate washing and 
bathing places should be provided, separately for men and 
women such places shall be kept in clean and drained condition. 
Bathing or washing should not be allowed in or near any 
drinking water well. 

6. Latrines and Urinals: There shall be provided within the 
precincts of every work place, latrines and urinals in an 
accessible place and the accommodation, separately  for each  of 
them, shall be on the following scale or on the scale so 
directed by the Executive Officer in any particular cases. 

(i) Where the number of persons employed does not 
exceed 50........................... 2seats 

(ii) Where the number of persons employed exceed 50 
but does not exceed 100................................3seats 

(iii) For every additional 100 .................. 3seats 

If women are employed separate latrines and urinals 
screened from those for men shall be provided on the  same 
scale. 

Except in work places provided with water flushed 
latrines connected with a water borne sewerage system, all 
latrines shall be provided with receptacle on a dry earth system 
which shall be cleaned at least four times daily and at  least 
twice during the working hours and kept in strictly sanitary 
conditions. The receptacles shall be tarred inside and outside 
atleast once a year. 

 

The excreta from the latrines shall be disposed off at the 
contractor's expense, in out way pits approved by the local 
Public Health Authority. The contractor shall also employ 
adequate number of scavengers and conservancy staff to keep the 
latrines and urinals in a clean condition. 

7. Shelters during rest: At every work site there shall be 
provided free of cost, two suitable sheds one for meals and the 
other for rest separately for men and women for the use of 
labourers. 

8. Creches: (a) At every workplace at which 50 or more women 
workers are ordinarily employed, there shall be  provided two huts 
of suitable size for the use of children under age of 6 years 
belonging to such women, one hut shall be used for infants 
games and play and the other as a bed room. The huts shall not be 
constructed on alower standard than the following 

 

i) Thatchedroofs 

ii) Mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitable and sufficient 
opening for light and ventilation. There shall be adequate 
provision of sweepers to keep the places clean. There shall be 
two Dais in attendance. Sanitary utensils shall be provided to the 
satisfaction of the Health Officer of the area concerned. 

The use of the huts shall be restricted to children, their 
attendants and mothers of the children.Where the number of 
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Women  workers  is  more  than 25 hut less than 50, the 

contractor shall .provided atleast one hut and one Dai to look 
after the children of women workers. 

b) The size of creche or creches shall vary according 
to number of women workers. 

c) The creche of creches shall be properly maintained 
and necessary equipment like toys, etc., shall be provided. 

9. Canteens: A cooked food canteen on a moderate scale 
shall be provided for the benefits of workers if it is considered 
expedient 

 
 

CONTRACTOR 

10. Sheds for workmen: The contractor should provide at his 
own expense shed? for housing his workmen. These sheds 
shall be on a standard not less than the cheap shelter type, to 
live in which the work people in the locality area ccustomedto. 

A floor area of about 1.8 metres x 1.5 metres for two 
persons shall be provided. The sheds to be in rows with 1.3 
metres clear space between sheds and a 9 metres clear space 
between rows if conditions permit. The work people's camp 
shall be laid out in units of 400 persons, each, each unit to 
have a clear space of 12 metres alround. 

 

 

 
 
 

Assistant commissioner  

A/m Sugavaneswarar Thirukkoil 

Dept of H.R & C.E,  

Salem District 



 

 
 

Electrical Works : 
 

1. ln case the Civil Contractor does not have Electrical 

License issued by Electrical Licensing Board of 

Government of Tamil Nadu, the Civil contractor 

while applying for tender has to furnish an 

Undertaking from the Electrical Engineer, who is 

having Electrical License issued from Electrical 

Licensing Board, ESA/EA,ESB/EB with Live 

certificate for the year 2018-2019 Government of 

Tamil Nadu stating that the concerned electrical 
works will be executed under his supervision. 

 

2. The entire work should be carried out as per the General 

specifications for electrical works in Government 

Buildings approved in G.O.Ms.No. 347 Works Dated: 

17th March 1919, General conditions of contract for 

Electrical Works approved in G.O.Ms.No. 347 Works 

Dated: 17th March 1919, latest I.E. Act, I.E. Rules, 

CEIG conditions, ISI specifications and Revised 

TNSS Electrical Specifications. 

 
3. In case, if it is necessary, the Contractor should be at the 

premises at the time of connecting the installations to 
the supply mains and afford all facilities for testing 

and commissioning. 

 
 

4. The Contractors should supply only ISI approved 

materials with ISI mark. 

 
 

5. The Field Officers should inspect the quality of the 

electrical materials then and there and the random 

sample materials supplied by the contractor should be 
tested in the Government Testing Laboratories (or) 

Government authorized Testing Laboratories and also 

if it is found necessary if the Field Officers suspects 

the genuineness of the materials. 

 

6. The work contract assigned to the Contractor shall be 

cancelled if they engage Child Labourin executing 

works and such contractors should be black listed for 
three years. 

7. The materials used in the work should be in 

conformity with specification of the  departments. 

The makes specified in the tender schedule alone 

should be adopted during execution wherever 
applicable. 

 
 

LIST OF APPROVED MATERIALS 

 

1. 5A and 15A flush type switches, ceiling Rose, Batten 

Holder, 5A and 15A, switch and socket combined 5 Amps & 

15 Amps plug sockets etc. 

KUNDAN/ANCHOR/DASPAN/ INDO ASIAN 

 
2. Modular type switch/switch Box/flush mounted 

socket/Fan Regulator 

MK India/ANCHOR ROMA/CRAB TREE/ INDO 

ASIAN 

 

3. Fuse Units 

GEM/KUNDAN/ANCHOR/STANDARD/Controls and 

switchgear/ INDO ASIAN 

 

4. Industrial type plug & Sockets 

HAVELLS/HAGER/FLIGHER/BHARTIA CUTLER 

HAMMER/ LEGRAND/INDOASIAN 

 

5. Protection Relays and Auxiliary Relays 

SIEMENS/L&T/ALSTHOM/Controls & Switchgear 

 

6. Instruments 

AE/IMP/ENERCON/SECURE 
 

7. CTs/PTs 

KAPPA/PRAGATHI/INSTRANS/AE 

 

8. Control switch/Indication Lamps/Push Button 

SIEMENS/TEKNICK/KAYCEE/L&T 

 

9. Iron and Metal Clad switches and Double break metal 

switches with HRC fuses or rewirable fuses. 

GEM/KUNDAN/HPL/HAVELLS/STANDARD/ INDO 

ASIAN 
 

10. Special type main switches Cubical type 

L&T/ENGLISH ELECTRIC/SIEMENS/ INDO 

ASIAN 

 

11. Water tight bulk head fitting 

PHILIPS/BAJAJ/CROMPTON GREAVES/K- 

LITE/LUKER 

 

12. LTUG Cables & H.T.U.G. Cables 

TROPODUR/CCI/UNISTAR/PARAGON/RALLISON/U 

NIFLEX/HAVELLS/POLYCAB/RPG/FINOLEX 
 

13. Cable Termination kits 

CCI/RAYCHEM/BIRLA-3M/M-SEAL 

 

14. Cableglands 

COMET/PRABHAT/STANDARD 

 

15. Cable trays &accessories 

PROFAB/TECHNOFAB 

 

16. Rising Mains 

C&S/MERLIN GERIN/GE/KLOCKNER MOELL 

 

17. Wiring Cables PVC sheathed and unsheathed copper 

cables. 

KUNDAN/RRCABLES/ORBIT/FINOLEX/ATLAS/Q- 

FLEX/POLYCAB/INDO 

ASIAN/HAVELLS/L&T/RPG/ANCHOR/ATC 
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CABLES/TEKMAK/V-GUARD/ 

DASPAN/BIOCAB 

 

18. Distribution Board 

KUNDAN/GEM/STANDARD/HPL/HAVELLS 
 

19. Fluorescent fittings 

FIXOLITE/GLOLITE/ATLAS/DELTA/CROMPTON 

GREAVES/BAJAJ/PHILIPS/WIPRO/HAVELLS/LUKE 

R 
 

20. PL & CFL fittings/Lamps 

PHILIPS/OSRAM/ANCHOR/CROMPTON/DASPAN/L 

UKER 

21. Street light fluorescent fitting 

FIXOLITE/GLOLITE/ATLAS/DELTA/COMPTON 

GREAVES/BAJAJ/PHILIPS/WIPRO/LUKER 
 

22. Decorative type fluorescent fitting 

FIXOLITE/GLOLITE/ATLAS/DELTA/CROMPTON 

GREAVES/BAJAJ/PHILIPS/WIPRO/LUKER 

 

23. Special type decorative box type & Street light fittings 

PHILIPS/CROMPTON GREAVES/WIPRO/LUKER 

 

24. MCB, 

ELCB,RCCBGEM/KUNDAN/STANDARD/HPL/HAVEL

LS/LEGRA ND(MDS)HAGER(L&T)/MERLIN

 GERIN/AXIOM/ INDOASIAN 
 

25. Moulded Case Circuit Breakere 

MERLIN GERIN/SIEMENS/SSG/GE/ABB/ INDO 

ASIAN 

 

26. Ceiling fans, exhaust fans, table fans, wall mounting fans 

and pedestal fan 

CROMPTONGREAVES/USHA/ORIENT/BAJAJ/KHAI 

THAN/HAVELLS/ALMONARD/ROOPA/APEX 

LEHAR/ORTEM/MARC- STAR RATED WITH ISI 

MARK 
 

27. Stepped Electronic square type fan Regulator and Dimmer 

type Electronic square type Fan Regulator. 

ANCHOR DELUXE/CROMPTON GREAVES 

 

28. Storage type Water Heaters 

VENUS/RECOLD/ELAC/MARC-STAR RATED WITH 

ISIMARK 
 

29. Indoor VCB 

EXCEL/STALMAC 
The makes specified if any in the agreement should be adopted 

during execution wherever applicable. 
 

 

 

Contractor

 
 

 
 

 
 

Assistant  COMMISSIONER 

A/m sugavaneswarar Thirukkoil H.R & C.E, 

Salem District 
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 APPENDIX - IX –XXXVIII  

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 

 

1. Name, location and type of work 
 

2. Name of Contractor 

 

3. Work s engaged in 

(i) P.W.D,Work 

(ii) Government work other than PWD (iii) Other works 

 

4. Name and address of Manager(s) of works 

 

5. Value of contract 
 

6. Employment earnings 

 

Category Men Women Employees boys Girls 

1 2 3 4 5 

I. Total number of employees during months: 

 

II. Number of employees in the works on the 

last working day of the month: 

 
EL Total wages paid for 

 

IV. Total numbers of working days duringthe month 

 

V. Length of normal wage period 

 
 

Date : 

Place : 

To 

 

 

 

Signature of the Contractor or Manager 

1. The Employment Officer, District Employment 
Office, 2.TheExecutive Engineer ,Division. 

 

 

 

Instruction to complete the Performa 

 

1. The Contractor means the person who has contracted to execute the works. 

2. Manager means any person who manages, supervises the work(s) on behalf of the contractor. 

3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar month, if the last day of the 

Calendar month is a holiday, the working day immediately previous to the holiday Item 6 (ii) Wages means 
basic wage, dearness allowance project allowances etc. including work benefits paid in cash or kind. Item 6 

(iii) Columns 2 and 3 refer to adults who are 18 years of age or over. Item 6 - Columns 4 and 5 refer to others 

not covered by columns 2 and3. 

4. Returns should cover a calendar month. 

5.  Completed returns to reach the employment exchanges concerned on or before 5th of the 
month Succeeding the month to which the return relates. 
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AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-l/dU9.9.96) 

In the said preliminary specifications after clause 56.3 the following clauses shall be inserted, namely: 
 

56.4 In cases where the Government under the terms of the contract with the contractor are liable to 
supply any materials, article or things to the contractor for the performance by him of his part of the 

contract, the Executive Officer, may at his absolute discretion  extend  the time  with in which such 

materials, articles or thing maybe supplied by the Government,  and the Government may supply to  the 

contractor such materials, articles or things within the time so extended without any liability on their  
part to compensate the contractor by reason of the extension of time for the supply of the materials, 

articles or things. 

56.5 In cases where the Government under the terms of the contract are liable to supply any materials, 

articles or things to the contractor for the performance by him of his part of the contract and the Government 
for any reason are unable to supply such materials, articles or thighs either within the time specified in the 

contract or within the time extended under clause 56.4 the  Executive Officer may at his discretion or at the 

request of the contractor determine the whole or any part of the contract which cannot be performed by 
reason of the failure to supply such materials, articles or things and the contractor shall not be entitled to 

claim any damages or compensation in respect of such determination. The contractor shall however, be paid 

the value of the work already done by him and the cost of the materials articles or things if any collected by 
him up to the date of such determined and left unused on the work-spot (Which shall be taken over by the 

Executive Engineer either at the contract rates or at values deducted form the through rates included in the 

contract) when the contract is determined at the discretion of the  Executive Officer, he shall give notice in 

writing to the contractor and the decision of the  Executive Officer to determine the contract shall be final 
and binding on the contractor 

Explanation: The expression through rules means the rate for the finished items of work or the all in rates 

that is to say, the rates for finished items of work inclusive of the cost of materials and labour 

56:6 If, at any time after the acceptance of tender the Government shall, for any reason what so ever 

not required the whole or any part of the works to be carried out, the Executive Officer shall give notice in 
writing of the fact to the contractor who hare no claim to any compensation or other payments what so ever, 

on account of any profit or advantage he might have derived from the Execution of of the work in full but 

which he did not drive in consequence of the termination of the works, he shall be paid at contract rates, for 
the work executed by him including any additional works such as clearing of site etc. may be rendered 

necessary by such determination. He shall also be allowed a reasonable payment as decided by the authority 

which accepted the tender, for any expense incurred by him on account of labour and materials, articles or 

thing collected, but which could not be utilized on the works as verified by the Executive Engineer such 
decision shall be final and binding on both the parties and shall not be subject to arbitration under clause 69 

 
AMENDMENT 

(G.O.Ms.No.309, Finance (Saleries), 17th October 2017, Purattasi31, Helilambi, Thiruvallur Andu – 2048) 

All the Contractors and Sub- Contractors hired by main contractors shall engage construction workers 
registered with the Construction Workers Welfare Board as required under the Building and Other 

Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996 (Central Act 27 of 

1996). 

 

 

 

 
 

Contractor   Assistant commissioner  

                                                                                                        A/m  Sugavaneswarar Thirukkoil  

                          H.R & C.E, 
     Salem District. 
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ADDITIONAL SPECIAL CONDITION 

 

If the hid of the successful bidder is seriously unbalanced in relation to the 

departmental value put to tender of the cost of work to be performed under the 

contract the Executive Officer may require the bidder to produce detailed price 

analysis for any or all items of the bill of quantities to demonstrate the internal 

consistence of these prices with the construction methods and schedule proposed. 

After evaluation of the price analysis, the 

ExecutiveOfficer  may  require  that  any  amount  of  the  performance  of  additional  se

curity  be  increased  of  the  expense  of  the  successfulbiddertoalevelsufficienttoprote

cttheGovernmentagainstfinancialloss in the event of default of the successful bidder 

under the contract. 

 

 

 

 
                 Contractor   Assistant commissioner 

                                                                                             A/m Sugavaneswarar Thirukkoil 

                              H.R & C.E, 
               Salem. 
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PRICE ADJUSTMENT CLAUSE 

G.O. MS. NO. 60 PW(G2)Dept Dt:14.03.2008 and 

amendedin G.O. MS. NO. 101 PW (G2) Dept Dt :10.06.2009. 

 

Price Adjustment Clause is eligible for this work subject to the following conditions: 

 

1. Price Adjustment Clause will be applicable for all works where value of work put 

to tender costing Rs.100.00 lakhs and above. However No Price Adjustment 

will be applicable for maintenance and repair works. 

2. The Full Price Adjustment on all the components including cement, steel, 

bitumen and Petroleum, Oil and Lubricants (POL) shall be applicable to the 

work with contract period of more than 18 months with all other conditions 

remaining the same as per rule 14(8) of 2000 Tamil Nadu Transparency in Tender 

rules. 

3. Full Price adjustment on cement, steel, bitumen and POL is applicable, if the 

contract period is 18 months and below. 

4. Contract Price shall be adjusted for increase or decrease in rates for cement, 

steel, bitumen and Petroleum, Oil and Lubricants (POL),Labour, Plant & Machinery 

spares components and local materials in accordance with the following principles 

and procedures and as per formula given in General Conditions of Contract and 

will be operated by the respective Joint Commissioner / Executive Officer. 

5. Price adjustment will be calculated only on the estimated cost of work. 

6. Price Adjustment will apply only when the fluctuation of rates exceed by 3% 

compared to the estimate rates (Reserve Bank of India – Index Price). 

7. Price adjustment will be made for both increase and decrease in the cost of 

materials. 

8. Bitumen and POL will be considered on ‘Pass through” basis with payment of 

actual rates / price at the rates charged by Indian Oil Corporation. 

9. Escalation will be given for only those quantities which would have been used had 

the contractor stuck to this original timeline. 

10. Price adjustment mechanism will cease to operate for the value of work executed 

beyond the agreement period. 

 
11. Agreement period shall include the “actual period” for which the work was 

“suspended officially” and extension of time permitted for any valid reasons, such 

as 
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war, natural calamities, like flood, earthquake and other risks arising out of acts 

of God during the agreement period; work delayed due to the land acquisition 

process; change in design, change in scope of work, etc., which is given in writing 

by the Tender Calling Officer of the respective work. 

All works for which price Escalation/Variation is contemplated must have 

milestones fixed in physical terms and have a pre-fixed time-line for use of inputs clearly 

indicating the nature and quantum of eligible inputs to be used for the work for the 

relevant period between two milestones. Price Escalation/Variation will be applicable for 

those quantities ‘actually’ used by the contractor including additional quantities if any, 

used or achieved ahead of the time line. However, if the contractor does a certain 

quantity of the work in third quarter which ought to/should have been done in the earlier 

quarter, Price Escalation/Variation will still be applicable on that quantity at the rates as 

applicable in the relevant quarter as per time-line or period of actual use whichever is 

less. 

Price variation will be calculated as per specified formula from the last date of 

submission of tender upto the end of agreement period provided, if the agreement is 

signed within the minimum specified time, failing which, the Price variation will be 

applicable from the date of agreement only, based on the wholesale Price Indexes of 

Reserve Bank of India. The quarter would be reckoned with reference to the quarter of 

the calendar year in which the last date on tender submission is fixed. In case of delayed 

agreement, the quarter in which the agreement is signed will be reckoned for the 

purpose of calculation of price adjustments. 

The Formula for adjustment of prices are : 

 
R = Value of Work during the quarter under 

consideration. i. Adjustment of Cement Component: 

Price adjustment for increase or decrease in the cost of cement procured by the 
Contractor shall be paid in accordance with the following formula, if this component is 
involved in the work executed during the quarter under consideration. 

VC = 0.85 x PC / 100 x R x (C1 – C0) / C0 
where 

VC=  Increase or decrease in the cost of work during the quarter under consideration due  
to changes in the rate of Cement. 

C0 = The RBI index for cement for the quarter during the date of opening of tenders 
provided if the tender is accepted within 90days or otherwise this date will be 
reckoned only from the date of signing of agreement 

 

C1= The RBI index for cement for the quarter under 
consideration PC= Percentage for the cement component of the 

work 
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ii. Adjustment of Steel Component: 

Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula, if this component is 

involved in the work executed during the quarter under consideration. 

VS = 0.85 x PS / 100 x R x (S1 – S0) / S0 

where 
VS= Increase or decrease in the cost of work during the quarter under consideration 

due to changes in the rate of Steel. 
S0 = The RBI index for Steel for the quarter during the date  of  opening of  tenders 

provided if the tender is accepted within 90days or otherwise this date will be 
reckoned only from the date of signing of agreement 

S1= The RBI index for Steel for the quarter under 
consideration PS= Percentage for the Steel component of the 
work 

 

iii. Adjustment of Petroleum, Oil and Lubricants (POL)Component: 
 

Price adjustment for increase or decrease in the cost of Petroleum, Oil and 
Lubricants (POL) procured by the Contractor shall be paid in accordance with the 
following formula, if this component is involved in the work executed during the quarter 
under consideration. 

 
VF = 0.85 x PF / 100 x R x (F1 – F0) / F0 

where 

VF=  Increase or decrease in the cost of work during the quarter under consideration due  
to changes in the rates of Petroleum, Oil and Lubricants. 

 

F0 = The average official retail price of High Speed Diesel (HSD) at the existing 
Consumer Pumps of IOC on the day thirty days prior to the date of opening of 
tenders provided if the tender is accepted within 90days or otherwise this date 

will be reckoned only from the date of signing of agreement 
F1 = The average official retail price of High Speed Diesel (HSD) at the existing 

Consumer Pumps of IOC for the 15th day of the middle calendar month for the 
quarter under consideration 

PF= Percentage for the POL component of the 
work 
 
iv. Adjustment of Labour Component: 

 
Price adjustment for increase or decrease in the cost of Labour engaged by the 

Contractor shall be paid in accordance with the following formula, if this component is 
involved in the work executed during the quarter under consideration. 

VL = 0.85 x PL / 100 x R x (L1 – L0) / L0 
 

where 
VL=  Increase or decrease in the cost of work during the quarter under consideration due  

to changes in the rates of local Labour. 
L0 = The average consumer price index for industrial workers for Chennai centre  for  

quarter preceding the date of opening of bids as published by Labour Bureau 
provided if the tender is accepted within 90days or otherwise this date will be 
reckoned only from the date of signing of agreement 

L1 = The average consumer price index for industrial workers for Chennai centre for the 
quarter under consideration as published by Labour Bureau. 

PL= Percentage for the Labour component of the work 
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v. Adjustment of Plant and Machinery Spares Component: 
 

Price adjustment for increase or decrease in the cost of Plant & Machinery spares 
procured by the Contractor shall be paid in accordance with the following formula, if this 

component is involved in the work executed during the quarter under consideration. 
VP = 0.85 x PP / 100 x R x (P1 – P0) / P0 

where 
VP=  Increase or decrease in the cost of work during the quarter under consideration due  

to changes in the rates of Plant & Machinery spares. 
P0 = The average consumer price index Heavy Machinery and parts for quarter preceding 

the date of opening of bids as published by the Ministry of Industrial 

Development, Government of India provided if the tender is accepted within 
90days or otherwise this date will be reckoned only from the date of signing of 
agreement 

P1 = The average consumer price index Heavy Machinery and parts for quarter under 
consideration as published by Ministry of Industrial Development, Government of 
India 

PP= Percentage for the Plant & Machinery spares component of the 
work  
 
vi. Adjustment of  Local  Materials Component: 

Price adjustment for increase or decrease in the cost of Local Material procured by 
the Contractor shall be paid in accordance with the following formula, if this component 
is involved in the work executed during the quarter under consideration. 

VM = 0.85 x PM / 100 x R x (M1 – M0) / M0 
where 

VM= Increase or decrease in the cost of work during the quarter under consideration 
due to changes in the rates of Local Material. 

M0 = The average consumer price index for all commodities for quarter preceding the 
date of opening of bids as published by RBI, Government of India provided if the 
tender is accepted within 90days or otherwise this date will be reckoned only 
from the date of signing of agreement 

M1= The average consumer price index for all commodities for quarter
 under consideration as published by RBI, Government of India. 

PM= Percentage for the Local Material component of the work 

 
Bonus as an incentive for advance completion of work is considered. If the work is 

completed in advance by not less than 10% of agreement period can be considered and 

bonus for 1% on the value of actual quantum of works executed at tendered rates may 
be paid. 

 

 
 

 

 

 
Dated signature oftheApplicant                                                            Assistant  commissioner  

                                                                                                            A/m    sugavaneswarar Thirukkoil  

With seal                                H.R & C.E, 
                    Salem  
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LIST OF APPROVED MATERIALS 

1. 5A and 15A flush type switches, ceiling rose, batter holder, 5A and 15A switch and 

socket combined 5A & 15A plug sockets etc., 

KUNDAN / ANCHOR / DASPAN 

2. Protection relays and Auxiliary relays. 

SIEMENS / L & T / ALSTHOM / CONTROLS & SWITCHGEAR 

3. Fuse units. 

GEM / KUNDAN / ANCHOR / STANDARD / CONTROLS & SWITCHGEAR 

4. Industrial type plug & sockets. 

HAVELLS / HAGER / FLICHER / BHARTIA CUTLER HAMMER LEGRAND 

5. Instruments. 

AE / IMP / ENERCON / SECURE 

6. CTs / PTs 

KAPPA / PRAGATHI / INSTRANS / AE 

7. Control switch / Indication lamp / Push button. 

SIEMENS / TEKNIC / KAYCEE / L & T 

8. Iron and metal clad switches and double break sheet metal switches with HRC fuses or 

rewirable fuses. 

GEM / KUNDAN / HPL / HAVELLS / STANDARD 

9. Special type main switches cubical type. 

L & T / ENGLISH ELECTRIC / SIEMENS 

10. Water tight bulk head fitting. 

PHILIPS / BAJAJ / CROMPTON GREAVES / K-LITE 

11. L.T.U.G. cables and M.T.U.G. cables. 

TROPODUR (CCI) / UNISTAR / PARAGON / RALLISON / UNIFLEX / FINOLEX / 

HAVELLS / POLY CAB / RPG / V-M 

12. Cable termination kits. 

RAYCHEM / BIRLA 3M / CCI / M-SEAL 

13. Cable glands. 

COMET / PRABHAT / STANDARD 

 
14. Cable trays & accessories. 

PROFAB / TEC 

15. Rising mains. 

C & S, NERKUB GERUB, GE. KLOCKNER MOELL 

16. Wiring cables PVC sheathed and unsheathed copper cables. 

KUDAN / RR CABLES / ORBIT / FINOLEX / ATLAS / Q-FLEX/ POLYCAB / INDO 

ASIAN / HAVELLS / L & T / RPG / ANCHOR / V.MARC ROOPA / DASPAN / 

TEKMAK / KEI 

17. Distribution Boards. 

KUNDAN / GEM / STANDARD / HPL / HAVELLS 



 

18. Fluorescent fitting. 

FIXOLITE / GLOLITE / ATLAS / DELTA / CROMPTON GREAVES / BAJAJ / 

WIPRO / HAVELLS / PHILIPS 

19. PL & CFL fittings, lamps 

PHILIPS / OSRAM / ANCHOR / CROMPTOM / HPL / DASPAN 

20. Street light fluorescent fittings. 

FIXOLITE / GLOLITE / ATLAS / DELTA / CROMPTON GREAVES / BAJAJ / 

PHILIPS / WIPRO 

 

21. Decorative type fluorescent fittings. 

FIXOLITE / GLOLITE / ATLAS / DELTA / CROMPTON GREAVES / BAJAJ 

/PHILIPS / WIPRO 

22. Special type decorative box type and street light fittings. 

PHILIPS / CROMPTON GREAVES / WIPRO 

23. MCB, ELCB, RCCB. 

GEM / KUNDAN / STANDARD / HPL / HAVELLS / LEGRAND (MDS) / HAGER (L 

& T) / MERLINGERIN / AXIOM 

24. Moulded case circuit breaker. 

MERLIN GERIN / SIEMENS / ABB / SSG / GE 

25. Ceiling fans, exhaust fan, table fans, wall mounting fans and pedestal fans. 

CROMPTON GREAVES / USHA / ORIENT / BAJAJ / KHAITAN / HAVELLS / 

ROOPA / APEX LEHAR / ORTEM / ALMONARD 

26. Stepped electronic square type fan regulator and diameter type electronic square type fan 

regulator. 

ANCHOR DELUXE / CROMPTON GREAVES 

27. Storage type water heaters. 

VENUS / RACOLD ELAC 

28. Indoor VCB. 

EXCEL / STAL MAC 

The makes specified if any in the agreement should be adopted during execution 

wherever applicable. 
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Contractor Assistant Commissioner , 

               A/m   Sugavaneswarar Thirukoil 

          Salem 

 
ADDITIONALSPECIALCONDITION 

 

If the Bid of the successful bidder is seriously unbalanced in relation to the departmental 

value put to tender of the cost of work to be performed under the contract the Executive 

Engineer may require the bidder to produce detailed price analysis for any or all items of the bill 

of quantities to demonstrate the internal consistence of these prices with the construction 

methods and schedule proposed. After evaluation of the price analysis, the Executive Engineer 

may require that any amount of the performance of additional security be increased of the 

expense of the successful bidder to a level sufficient to protect the Government against financial 

loss in the event of default of the successful bidder under the contract. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

CONTRACTOR Sid/- 
EXECUTIVE OFFICER 

ARULMIGU MOONGILANAI KAMATCHIAMMAN THIRUKOIL 
DEVATHANAPATTY. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

CONTRACTOR Sid/- 
EXECUTIVE OFFICER 

ARULMIGU MOONGILANAI KAMATCHIAMMAN THIRUKOIL 
DEVATHANAPATTY. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

CONTRACTOR Sid/- 
EXECUTIVE OFFICER 

ARULMIGU MOONGILANAI KAMATCHIAMMAN THIRUKOIL 
DEVATHANAPATTY. 
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	PRICE ADJUSTMENT CLAUSE
	The Formula for adjustment of prices are :
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	v. Adjustment of Plant and Machinery Spares Component:
	VP = 0.85 x PP / 100 x R x (P1 – P0) / P0
	VM = 0.85 x PM / 100 x R x (M1 – M0) / M0
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