TAMILNADU WATER SUPPLY AND DRAINAGE BOARD
PERFORMANCE BASED BID DOCUMENT

FOR OPERATION AND MAINTENANCE OF WSS/ CWSS AS PER LIST

NAME OF WORK: OPERATION AND MAINTENANCE OF THE FOLLOWING CWSS SL.NO.I.
A)CWSS TO VANAPURAM — LADAVARAM AND 88 OTHER HABITATIONS. B)CWSS TO
SATHANUR AND 45 OTHER HABITATIONS AND C) CWSS TO THANIPADI,
THANDRAMPATTU AND 35 OTHER HABITATIONS OF TIRUVANNAMALAI DISTRICT FOR A
PERIOD OF 8 MONTHS FROM 01.08.2022 TO 31.03.2023

Last date of submission: Up to 03.00 P.M on 25.07.2022.

Opening date: At 3.30 P.M on 25.07.2022.
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CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document)

The check list is only indicative and to assist the bidder in satisfactorily enclosing all required
major documents for Technical Qualification. The list is not exhaustive and the bidder should
read all clauses of the bid document so as to enclose all documents as required:

A.BID SECURITY
i)Bid security for a value of Rs. 64,600 /- to be furnished

ii)Furnish the details of Bid Security as under

Sl. Name of the Bidder Amount and type of Issued By
No. security

B.ELIGIBILITY/QUALIFICATION CRITERIA

Page No. with Ref.
Particulars as| no,, if any, where
furnished | the particulars are
by the bidder. furnished by
bidder.

Requirement
Sl. . as per Bid
No. Description Document
(Rs in Lakhs)

Financial Turnover & Cash flow.

1 Minimum Annual Turnover in last
three financial year Rs.  Lakhs. 21.32
33% of BOQ value.

2 Minimum cash flow required in

Rs. Lakhs.

= BOQ value x 3 months
Completion Period in Months

24.23

3 The  bidder should have
satisfactorily completed
Execution of water supply
scheme or satisfactorily
maintained WSS/ CWSS of value
not less than Rs. Lakhs, in the
last five Financial years:
-Either

a)In a single agreement 40% 26.00

of BOQ value - Or

b)Under two agreement 60% 38.80

of BOQ value.

Physical (Work Experience) Minimum aggregate during last five years

4.a |Minimum aggregate number of
construction of Collector Well/
Collection well/ Infiltration well/
Intake well/ Jack well / off-take 1 No.
arrangements should have been
successfully executed /
maintained for a continuous
period of 1 year

Contractor Superintending Engineer, TWAD Board.



Sl.
No.

Description

Requirement
as per Bid
Document

(Rs in Lakhs)

Particulars as
furnished
by the bidder.

Page No. with Ref.
no., if any, where
the particulars are
furnished by
bidder.

In the last five years

30% of the total requirement 3
Nos, rounded off to nearest
integer but anything less than 1
would be rounded off to 1 only.

4.b

Minimum aggregate experience
of Full Scale Water Treatment
Plant  successfully  executed/
maintained for a continuous
period of at least 1 year — In the
last Five years

15% of total requirement of 8.00
MLD

1.20 MLD

4.c

Minimum aggregate experience
of Pipeline in KM — should have
supplied, laid, jointed, tested and
satisfactorily = completed or
maintained the pipelines for a
continuous period of at least 1
year in the last 5 years
i)10 % of total length of 2.43
KM in MS/DI/CI pipe
ii)10 % of total length of
65.93 KM in PVC/HDPE pipe
iii)10 % of total length of
38.52 KM in AC/RCC/PSC/
BWSC/GRP Pipe

0.25km

6.60km

3.85km

4d

Minimum aggregate experience
of RCC  Water retaining
structures  (LL)  successfully
executed / maintained for a
continuous period of 1 year in
the last 5 years.

- 10% of total requirement of
26LL capacity.

2.60 LL

4.e

Minimum Aggregate capacity of

pumping machinery pump sets,

Valves, etc successfully installed

or maintained (KW) for a

continuous period of 1 year in

the last 5 years.

a)20% of total capacity of
244KW

b)In case of HT installation,
minimum one number of
112 KW /150 HP and above
capacity pump sets.

49KW

Contractor

Superintending Engineer, TWAD Board.




Requirement Page No. with Ref.
q . Particulars as| no,, if any, where
Sl. i as per Bid . .
No Description Document furnished | the particulars are
’ (Rs in Lakhs) by the bidder. furnished by
bidder.
5. Bid capacity Bid capacity
The Available Bid cgpaaty should should be
be more than the Bid value.
Assessed Available Bid capacity |more than
= (A*N*1.5) - B the total bid
Where I
A = Maximum value of civil [V@'Ue:
engineering works executed/ |Rs. 64.60
maintained in any one year Lakh
during the last three financial aKns.
years [updated to current price
level @ 6% per annum] taking
into account the completed as
well as works in progress.
N = Number of years prescribed
for period of the contract for
which bids are invited i.e., 0.67
years. (8/12)
B = Value of existing
commitments and  on-going
works to be completed during
the next 8 months. [Updated to
current price level]
Whether performance eligibility for 4 (a), 4 (b), 4 (c) and 4
(d) above are based on certificate issued by the officer not
less than the rank of Executive Engineer of that user
departments and in the case of Private organization from
o ) (Yes/No)
the General Manager of that Organization (along with
necessary  countersignature by any  government
departmental officer not below the rank of Assistant
Executive Engineer/ Notarization & photographs)
Whether Annexure - I to XI are all filled up fully and (Yes/No)
enclosed?
Contractor Superintending Engineer, TWAD Board.
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If Yes, give details as under (Notarized as per requirement)

Page Nos. in
Sl. - the Bidder’s
No. Description Document
1. Performance of the bidder showing total monetary value of
Execution / Maintenance of Civil Engineering works for the
last three financial years (Annexure—I)
2. Average Annual Execution / Maintenance of Civil Engineering
works Turn over for the last three financial years (Annexure
-1I)
3. Experience in works of similar nature of Magnitude during the
last 5 years (Annexure — III)
4, Commitment of contracts (Execution/Maintenance of Civil
Engineering works) on hand (Annexure —1V)
5. Works for which Bids are already submitted (Annexure-V)

6. List of equipments available with the bidder (Annexure — VI)

7 Qualification/Experience of the key personnel proposed for
technical and administrative functions under this contract
(Annexure -VII)

8. Sample Format for evidence of access to or availability of credit

facilities (Annexure — VIII)

9. Details of Litigation if any (Annexure — IX)

10. Declaration by the bidder pertaining to blacklisting / debarment
etc., (Annexure — X)

11. | Affidavit as an undertaking given by the Contractor should be
certified by the Notary duly stamped on a Notaries Stamp

(Annexure-XI)

Contractor Superintending Engineer, TWAD Board.
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8. List of Certificates to be enclosed by the Bidder (Notarized as per requirement)

Page Nos. in the

Sl. Description Bidder’s
No. Document
1. Signature of the proprietor or proprietress attested by the

Notary public.
2. Signature of all the partners / power of attorney attested by

the Notary public

3. Registration of the firm, Signature of all the authorized

person attested by the Notary public

4. A copy of the listed Power of Attorney authorizing the
signatory of the bidder.

5. Proof of Registration of firm / company

6. Audited Balance sheets

7. Credit line certificate from Financial institutions
8. Income Tax clearance certificate.

9. Valid GST registration certificate.

10. Certificate of performance issued by not less than the rank
of Executive Engineer / Responsible person of the

organization.

SIGNATURE OF TENDERER

Contractor Superintending Engineer, TWAD Board.



BID DOCUMENTS

INDEX
Item No Description of Work Page No
I Invitation for Bids
II Letter of Application
III Instructions to Bidders
A GENERAL
1 Scope of the Bid
2 Method of Bidding
3 One Bid per Bidder
4 Cost of Bidding
5 Site Visit
B ELIGIBILITY / QUALIFICATION CRITERIA
6 Eligible Bidder
7 Qualification of the Bidder
8 Special attention to Bidders
C BID DOCUMENTS
9 Contents of Bid Documents
10 Clarification of Bid Documents
11 Amendments to Bid Documents
D PREPARATION OF BIDS
12 Language of the Bid.
13 Documents comprising the bid
14 Bid Prices
15 Currencies of Bid and Payment
16 Bid Validity
17 Bid Security
18 Formal and Signing of Bid
19 Pre Bid Meeting
E SUBMISSION OF BIDS
20 Sealing and marking of Bids
21 Deadline for submission of Bids
22 Late Bids
23 Modification substitution and withdrawal of Bids
F BID OPENING AND EVALUATION
24 Bid Opening
25 Process to be Confidential
26 Clarification of Bids
27 Examination of Bids and determination of Responsiveness
28 Correction of Errors
29 Evaluation and comparison of Bids

Contractor Superintending Engineer, TWAD Board.



Item No Description of Work Page No
G AWARD OF CONTRACT
30 Award Criteria
31 Employers Right to accept any Bid and to Reject any or all Bids
32 Notification of Award
33 Registration in TWAD
34 Performance Security
35 Signing of Agreement
36 Forfeiture of performance Security
37 Foreclosure of works
38 Termination of Contract
39 Release of performance security
40 Recovery of money payable to the TWAD Board
41 TDS on Income Tax, GST
42 Mobilisation Advance
43 Price Adjustment
44 Dispute
45 Force majeure
1v LIST OF ANNEXURES AND CERTIFICATES
Performance of the bidder showing total monetary value of
1 Execution / Maintenance of Civil Engineering works for the last

three financial years — (7.1.3 ) (Annexure— I)

Average Annual Execution / Maintenance of Civil Engineering
2 works Turn over for the last three financial years — (7.1.4 )
(Annexure — II)

Experience in works of similar nature of Magnitude during the

3 last 5 years—(7.1.5) (Annexure — III)

4 Commitment of contracts (Execution/Maintenance of Civil
Engineering works) on hand — (7.1.5 ) (Annexure — 1IV)

5 Works for which Bids are already submitted — (7.1.5)
(Annexure-V)

6 List of equipments available with the bidder - (7.1.6)

(Annexure — VI)

Qualification/Experience of the key personnel proposed for
7 technical and administrative functions under this contract —
(7.1.7 8) (Annexure -VII)

Sample Format for evidence of access to or availability of
credit facilities-(7.1.8 ) (Annexure — VIII)

9 Details of Litigation if any — (7.1.9 ) (Annexure — IX)

Declaration by the bidder pertaining to blacklisting /

10 debarment etc., - (7.1.10 ) (Annexure — X)

Contractor Superintending Engineer, TWAD Board.



Item No Description of Work Page No

Affidavit as an undertaking given by the Contractor should be

11 certified by the Notary duly stamped on a Notaries Stamp —
(7.1.14) (Annexure-XI)
Certificates:

1 Signature of the Proprietor or Proprietress attested by the
Notary Public

5 Signature of all the Partners/Power of attorney attested by the
Notary Public.

3 Registration of the firm, signature of the authorized person

attested by the Notary public.

A copy of the listed Power of Attorney authorizing the signatory
of the bidder

Proof of Registration of firm/company.

Audited Balance sheets.

Credit line certificate from Financial Institutions.

Income Tax clearance certificate.

Latest GST filing returns Certificate along with GST registration
certificate

Certificate of Performance issued by not less than the rank of
Executive Engineer/Responsible person of the organization.

Vv GENERAL CONDITIONS OF CONTRACT

PART — I- Role and Responsibilities of the Contractor

PART — II- Payment mode for Contractor

PART — III- Role of the TWAD board

O | O|Nou»| H

PART — IV-Labour laws and procedure adopted

PART — V- Special conditions
PART — VI- List of beneficiaries and earmarked quantity of
water to be supplied

Contractor Superintending Engineer, TWAD Board.
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TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD
TENDER CALL FOR OPERATION AND MAINTENANCE OF
WATER SUPPLY SCHEMES /COMBINED WATER SUPPLY SCHEMES

TWAD BOARD-INVITATION OF BIDS—-TWO COVER— PERCENTAGE TENDER SYSTEM SHORT TERM —

IInd CALL
IFB No. 04 / F.O&M (TVM) /Outsourcing of CWSS-2" Call / DO / 2022 Dated: 14.07.2022.
Eligibility Class Il and above Contractors (Civil)
Tender Invitee The Superintending Engineer, TWAD Board, Vellore — Thiruvannamalai Circle,

No.6, 15" East Main Road, Gandhi Nagar, Vellore-6.

15.07.2022 to 22.07.2022 O/o The Executive Engineer, TWAD Board, RWS Division , No.
912, Indra Nagar East, Vengikkal, Tiruvannamalai for Rs 1000/- + GST 18% each . If bid
documents are required by post an amount of Rs.500/- + GST 18% each is to be paid
additionally.

Sale of bid

Available website www.tenders.tn.gov.in and www.twadboard.tn.gov.in (Free of Cost)

Pre Bid meeting 20.07.2022 at 11.00 hours at the office of the Tender Invitee

Bid Submission 25.07.2022 upto 15.00 hours at the office of the Tender Invitee
Bid opening 25.07.2022 at 15.30 hours at the office of the Tender Invitee
Sl. No Name of work Approximate Bid Security
value of work (Rupees)
(Rs. in lakh)
Outsourcing of O&M of a) Vanapuram - Ladavaram CWSS, (b)Sathanur 64.60 64,600/-
CWSS and (c)Thanipadi, Thandrampattu CWSS in Tiruvannamalai
District for the period of 8 months from 01.08-2022 to 31-03-2023.

Superintending Engineer, TWAD Board,
Vellore— Tiruvannamalai Circle, Vellore

Contractor Superintending Engineer, TWAD Board.
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II. LETTER OF APPLICATION

(Letter Head paper of the Applicant, including full postal address, Telephone No.

and E. Mail ID)

Dated:

To

The Superintending Engineer,

TWAD Board, Vellore — Thiruvannamalai Circle,
No.6, 15" East Main Road,

Gandhi Nagar, Vellore — 632006.

Sir,

Being duly authorised to represent and set on behalf of

(herein after-the Applicant|),

and having reviewed and fully understood all the information provided, the undersigned

hereby apply for consideration as a bidder for the following:

INVITATION FOR BID No: 04/ F.O&M (TVM)/Outsourcing of CWSS-2" call/ DO/
2022/ Dated: 14.07.2022.

OPERATION AND MAINTENANCE OF A) CWSS TO VANAPURAM — LADAVARAM AND

88 OTHER HABITATIONS. B) CWSS TO SATHANUR AND 45 OTHER HABITATIONS

AND C) CWSS TO THANIPADI, THANDRAMPATTU AND 35 OTHER HABITATIONS

FOR A PERIOD OF 8 MONTHS / 2022 — 23 YEAR FROM 01.08.2022 TO 31.03.2023.

Attached to this letter please find copies of original documents defining the Applicant's
legal status
the principal place of business and

the place of incorporation (for applicants who are corporation) or the place of
) registration and the nationality of the owners (for applicants who are partnerships or
individually owned firms)
Your Agency and its authorized representatives are hereby authorized to conduct
any inquiries or investigations to verify the statements, documents and information

submitted in connection with this application, and to seek clarification from the bankers

Contractor Superintending Engineer, TWAD Board.
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and clients regarding any financial and technical aspects. This ‘Letter of Application'
will also serve as authorization to any individual or authorized representative of any
institution referred to in the supporting information, to provide such information
deemed necessary and requested by yourselves to verify the statements and
information provided in this application, or with regard to the resources, experience and

competence of the Applicant.

This application is made in the full understanding that

= Bids by the applicants will be subject to verification of all information submitted for

consideration, at the time of bidding.

Your Agency reserves the right to

Amend the scope and value of any contract bid under this project.

And reject or accept any application, to cancel the entire bidding process and

reject all the applications and

Your Agency shall not be liable for any such action and shall be under no

obligation to inform the Applicants of the grounds for them

It is hereby certified that the unit rates and price for all the items covered in the Bill of
Quantities set out in the Price Schedule have been furnished clearly in figures and words
and it is hereby agreed to execute the works at the rates and prices mentioned therein and
to receive the payments on measured quantities as per the Conditions of the Contract.

It is hereby distinctly and expressly declared and acknowledged that before the submission of
the bid, the instructions therein have been carefully followed and the conditions of the
Contract and other terms and conditions have been read. It is also declared and
acknowledged that careful examination of the bid documents has been carried out with
reference to the specifications, quantities, location where the said work is to be done,
materials required for this contract and their source and other requirements, covenants,
stipulations and restrictions. It is distinctly agreed that no claim or demand will be made on
the TWAD Board by the applicant, arising out of any misunderstanding or misconception
or mistake of the said requirements, covenants, stipulations, restrictions, conditions etc on

the part of the Applicant.

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency are

enclosed

Contractor Superintending Engineer, TWAD Board.
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The Bid Security of Rs. 64,600 /- Rupees Sixty four Thousand six hundred only) is
enclosed in the shape of (enter the form and other details of the bid security) drawn in
favour of the Executive Engineer, TWAD Board, RWS Division, Thiruvannamalai.
It is hereby agreed that in case the bid is accepted, the Performance Security to the value
and in the manner/ form prescribed by the Employer will be submitted and agreement
entered into within the time frame stipulated for the due fulfillment of the contract. It is
agreed that in the event of non remittance of the required Performance Security and
execution of the Agreement within the stipulated time frame, the Bid Security deposited
with the bid will be forfeited. In the event of non- acceptance of the bid offered by the
Applicant, the Employer shall intimate the applicant of the rejection of his bid, upon which
the applicant can get his Bid Security refunded on an application for the same. Any notice
required to be served on the applicant shall be deemed to have been sufficient if delivered
personally or left at the address given herein or sent by post either by registered mail or
ordinary. Such notice shall, if sent by post shall be deemed to have been served on the
applicant at the time when in due course of post it would be delivered at the address to
which it is sent. For all purposes, the address given herein will serve as permanent address

and any change therein will be promptly intimated then and there.

It is fully understood and agreed that on receipt of communication of acceptance of the bid
from the accepting authority, there emerges a valid contract between the Applicant and
TWAD Board represented by the officer accepting the bid and is expressly agreed that the
bid documents with the schedules, conditions of the contract, negotiations, communications
and other correspondence connected to this contract will all constitute the contract for this

purpose and be the foundation of rights on both the parties.

It is agreed that providing earmarked quantity of water supply to all the beneficiaries under
the scope in the list of WSS/CWSS shall be considered as the essence of this operation
and maintenance contract and will be commenced immediately on getting information of
the acceptance of the bid and any deficiency in supply due to contractor’s operation and
maintenance will be subjected to the relevant penal clauses contained in the Conditions

of the Contract.

It is hereby agreed that the qualified personnel to operate and maintenance shall be deployed

as required.

The Applicant hereby agrees to undertake full responsibility for the safety of the scheme

components and the operating staff during the contract period.

Contractor Superintending Engineer, TWAD Board.
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The Applicant hereby agrees that the bid will not be withdrawn during the period of validity as
indicated in the bid documents and also during such extended periods agreed to by the
applicant. The Applicant understands that the withdrawal of the bid after bid submission is

not permitted.

It is explicitly understood that the Tender Inviting / accepting Authority is not bound to accept

the lowest or any bid received.

It is hereby agreed that the Tender Inviting / accepting Authority reserves the rights to reject
any or all the bids without assigning any reasons there for.

Dated this day of Month of

Signature of the Applicant
(To be signed by the authorized signatory
with seal)

Contractor Superintending Engineer, TWAD Board.
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NAME OF WORK:

OPERATION AND MAINTENANCE OF THE FOLLOWING CWSS - A) CWSS TO
VANAPURAM - LADAVARAM AND 88 OTHER HABITATIONS, B) CWSS TO
SATHANUR AND 45 OTHER HABITATIONS AND C) CWSS TO THANIPADI,
THANDRAMPATTU AND 35 OTHER HABITATIONS OF THIRUVANNAMALAI
DISTRICT TO SUPPLY EARMARKED QUANTITY OF WATER NOTED AGAINST
EACH CWSS IN THIRUVANNAMALAI DISTRICT BY CARRYING OUT ALL THE
NECESSARY WORKS SUCH AS PUMPING, ATTENDING TO LEAK AND BURST,
ATTENDING TO ELECTRICAL AND MECHANICAL REPAIR WORKS, PROVIDING
DISINFECTION, PREVENTIVE MAINTENANCE OF ALL INSTALLATIONS, SUMP
CLEANING AND DELIVERANCE OF EARMARKED QUANTITY OF WATER TO THE
BENEFICIARIES AS PER SCHEDULE AND STANDARD OPERATING PROCEDURES
AND AS DIRECTED BY THE TWAD BOARD OFFICERS FOR A PERIOD OF EIGHT
MONTHS/ 2022 — 23 YEAR FROM 01.08.2022 TO 31.03.2023.

III . INSTRUCTIONS TO BIDDERS

A.GENERAL

1.Scope of the Bid

This is an operation and maintenance of the following WSS/CWSS - a) CWSS to Vanapuram —
Ladavaram and 88 other habitations, b) CWSS to Sathanur and 45 other habitations and
c) CWSS to Thanipadi, Thandrampattu and 35 other habitations in Tiruvannamalai
District, Water Supply Schemes/ Combined Water Supply Schemes Contract and the
contractor is responsible for providing earmarked quantity of water supply to all the
beneficiaries under the scope of the Water Supply Scheme/ Combined Water Supply
Scheme by carrying out all the necessary works, such as pumping , attending
leaks and bursts in the pipelines inclusive of materials and workmen, attending
all repair works in the pump set, valves and all other machineries related to the
maintenance, and inclusive of spares/materials, accessories, cleaning of all
storage structures like sumps, MSR, BPT, stand post etc. lubricants, chemicals,
as and when required in accordance with the specifications as appropriately
applicable to the Quality Parameters of the relevant BIS, TNBP, Bid Documents
and deliverance of earmarked quantity of water to the beneficiaries as per
schedule etc for successful operation and maintenance of the schemes for the specified

period
Contractor Superintending Engineer, TWAD Board.
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1.1The Superintending Engineer, TWAD Board, Vellore-Thiruvannamalai Circle, Vellore.
(herein after referred as - Employer (in these documents) invites bids for the operation
and maintenance of CWSSs (as defined in these documents and referred as -the works)
as detailed in the Bill of Quantities. The bidder shall offer their/his quote rates detailed

in the Bill of Quantities.

Salient Details (as per Scope of the Scheme/ schemes):

a) CWSS to Vanapuram — Ladavaram and 88 other habitations of Tiruvannamalai District.

S.No. | Name of the Component | Quantity | Location Remarks
1 Off-Take Well 1 no. Pick up
Dam site

2 Water Treatment Plant 1 No.
3 Pumping main 51.776 km
4 Branch - Feeder Main 66.937 km
5 Sump 7 Nos.
6 Pumpsets — 15 Nos. 83.5 HP /

62.29 KW

b) CWSS to Sathanur and 45 other habitations of Tiruvannamalai District.

S.No. Name of the Component | Quantity | Location Remarks
1 Off-Take Well 1 no. Sathanur
Dam site

2 Water Treatment Plant 1 No.
3 Pumping main 22.462 km
4 Branch - Feeder Main 58.541 km
5 Sump 5 Nos.
6 Pumpsets — 11 Nos. 139 HP /

103.69 KW

C) CWSS to Thanipadi, Thandrampattu and 35 other habitations of Tiruvannamalai

District.

S.No. Name of the Component | Quantity | Location Remarks
1 Off-Take Well 1 no. Pick up

Dam site
2 Water Treatment Plant 1 No.
3 Pumping main 27.495 km
4 Branch - Feeder Main 16.048 km
5 Sump 1 No.
6 Pumpsets — 5 Nos. 105 HP /

78.33 KW
Contractor Superintending Engineer, TWAD Board.
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1.2 Down loading the documents from website.

The documents can be down loaded free of cost from the web site www.tenders.tn.gov.in

and www.twadboard.tn.gov.in by the tenderer. Tender should, thereafter be submitted

duly filled and signed along with all required documents to the tender inviting authority

as notified in the IFB subject to the following:

1.2.1.The bidder shall furnish a certificate to the effect that no correction/ alteration
on the bid document as found in the web site was made by him and he
shall abide by all the terms, conditions and specifications contained in the bid
document.

1.2.2.No cost towards bid document shall be required to be paid by the bidders who are

using the forms downloaded from the designated website.

The bidder shall submit the tender to the tender inviting authority as prescribed
in the Invitation for Bid.

1.3 The Bid Document can be purchased from the Executive Engineer, TWAD Board, RWS
Division, Thiruvannamalai by remitting the required cost of Bid Document as stipulated in
the Invitation for Bid.

2. Method of Bidding

2.1 If the bid is made by an individual, the bid documents shall be signed by the

individual with his full name and current address.

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the
proprietor with his full names as well as the name of the firm and full address. In
the case of an authorized person holding power of attorney signing the bid
documents, a certified copy of the registered power of attorney including still in
existence certificate should accompany the bid documents. The signature of the
Proprietor shall be attested by a notary public and enclosed as documentary

evidence.

Contractor Superintending Engineer, TWAD Board.
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2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the
partners of the firm along with their full names and current address with specific
mention on the registered address of the firm. In the case of a partner holding
power of attorney signing the bid documents, a certified copy of the registered
power of attorney should accompany the bid. It is also mandatory to furnish a
certified copy of the registered partnership deed, current address of the partners,
and registered address of the firm along with the bid. The signature of all the
partners/ power of attorney shall be attested by a notary public and enclosed as

documentary evidence.

2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by
a duly authorized person holding power of attorney for signing the bid documents in
which case a certified copy of the registered power of attorney shall accompany the
bid. Such limited company or corporation may be required to enclose satisfactory

evidence of its existence along with the bid.

2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the
Income Tax Clearance Certificate relating to the previous financial year and Valid
GST Registration Certificate.
3.0ne Bid per Bidder
Each bidder shall submit only one bid for this work. A bidder who submits or

participates in more than one bid will be disqualified.

4.Cost of Bidding

The bidder shall bear all the costs associated with the preparation and submission
of his bid. The Employer will in no case be responsible for those costs, regardless of the
conduct or the outcome of the bidding process.

5. Site Visit.

The bidder, at the Bidder's own responsibility and risk is advised to visit and
examine the site of works and its surroundings and obtain on his own all information that
may be necessary for preparing the bid and entering into contract for this operation and
maintenance works. The costs of visiting the site and its surroundings shall be at the
bidder's expense. Data made available are only for the information of bidder and the

employer is not responsible for its correctness.

Contractor Superintending Engineer, TWAD Board.
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The bidder and any of his personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but only upon
the express condition that the bidder will be responsible for death or personal injury, loss
of or damage to property, and any other loss, damage, costs and expenses incurred as a

result of the inspection.

The bidder should carefully inspect the site to assess the prevalence of ground
reality of the scheme to be operated and maintained to quote the rate appropriately and

no extra rate will be paid on any account at a later date during contract period.

Contractor Superintending Engineer, TWAD Board.
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B. Eligibility / Qualification Criteria

6. Eligible Bidders
6.1.The Invitation to Bid is open to any bidder who meets the Physical and Financial
eligibility criteria mentioned in the above Check List.

6.2.Joint Venture / Subletting of contract is not permitted.
7.Qualification of the Bidder

7.1General
Bidders shall provide the following as part of their bid in the prescribed formats.
7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on
Behalf of the bidder should be enclosed.

7.1.2Proof of Registration of the firm/company under Companies Act should be enclosed.

7.1.3Total monetary value of Execution/Maintenance of Civil Engineering works performed
during each of the last three financial years should be furnished in Annexure-I.

7.1.4Annual turnover (Execution/Maintenance of Civil Engineering works) for the past
three financial years (Audited balance sheet for the last three financial years)
should be enclosed. Annual turnover for the past three financial years should be
certified by a registered Chartered Accountant. The certificate should be affixed
with the seal of the office of the Chartered Accountant with the registration
number legibly in Annexure-II.

7.1.5Experience in works of similar nature and magnitude during each of the previous five
financial years, the details of work contracts on hand and works for which bids are
already submitted should be furnished in the Annexure - III, IV and V
respectively.

7.1.6List of equipments available with the bidder for deployment in the project should be
furnished in Annexure-VI.

7.1.7Technical, Administrative and Managerial Personnel to be employed for key

management in this work with their qualification details should be furnished in

Annexure VII

7.1.8Evidence of access to lines of credit and availability of other financial resources,
credit line certificates from financial institutions should be enclosed in the

prescribed Annexure-VIII.
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7.1.9Litigation details of the bidder with the details of the parties concerned and the
amount involved and any Bank Guarantee executed for any purpose should
be furnished in Annexure-IX.

7.1.10The bidder should declare clearly whether the bidder has been black listed, banned
or debarred in Central Government Department/Under- taking/ Organization or
any State/ Union Territory/ Department Undertaking/ Organization in Annexure-X.

7.1.11Income Tax Clearance Certificate in currency as proof of having remitted the
income tax for the previous financial year (with reference to the year in which the
bid is opened)

7.1.12 Valid GST registration certificate issued by competent authority and latest GST
filing return should be produced.

7.1.13GST is not applicable for Maintenance Contracts (and) in case of composite
contracts where the value of materials involved is less than 25%, as per
Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25%
January 2018.

7.1.14Affidavit as an undertaken is to be given by the contractor as per Annexure XI and

it should be certified by the notary duly stamped on a notary stamp.
7.2Performance Eligibility:

7.2.1. Financial & Physical capacity:

Nscl’ DESCRIPTION CRITERIA
Financial Turn over and Cash Flow Rs.in Lakhs
1 Minimum Annual Turnover in last three financial year Rs. in
Lakhs— 33% of BOQ value. 21.32
2 Minimum cash flow required in Rs. in Lakhs .
= BOQ value x 3 months 24.23
Completion Period in Months
3 The bidder should have satisfactorily completed Execution of
water supply scheme or satisfactorily maintained WSS/ CWSS
of value not less than Rs.___ Lakhs, in the last five Financial
years:
-Either 26.00
a)In a single agreement 40% of BOQ value )
- or 38.80
b)Under two agreement 60% of BOQ value. )
4 Physical (Work Experience):
Minimum Aggregate during last five years:
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Sl.
No.

DESCRIPTION

CRITERIA

4.a

Minimum aggregate number of construction of Collector Well/
Collection well/ Infiltration well/ Intake well/ Jack well / off-take
arrangements should have been successfully executed /
maintained for a continuous period of 1 year

In the last five years

30% of the total requirement 3 Nos, rounded off to nearest
integer but anything less than 1 would be rounded off to 1
only.

1 No.

4.b

Minimum aggregate experience of Full Scale Water Treatment
Plant successfully executed/ maintained for a continuous period
of at least 1 year — In the last Five years

15% of total requirement of 8.00 MLD

1.20 MLD

4.c

Minimum aggregate experience of Pipeline in KM — should have
supplied, laid, jointed, tested and satisfactorily completed or
maintained the pipelines for a continuous period of at least 1
year in the last 5 years

i)10 % of total length of 2.43 KM in MS/DI/CI pipe

ii)10 % of total length of 65.93 KM in PVC/HDPE pipe

iii)10 % of total length of 38.52 KM in AC/RCC/PSC/
BWSC/GRP Pipe

0.25km
6.60km
3.85km

4.d

Minimum aggregate experience of RCC Water retaining
structures (LL) successfully executed / maintained for a
continuous period of 1 year in the last 5 years.

- 10% of total requirement of 26LL capacity.

2.60 LL

4.e

Minimum Aggregate capacity of pumping machinery pump sets,
Valves, etc successfully installed or maintained (KW) for a
continuous period of 1 year in the last 5 years.

a)20% of total capacity of 244KW
b)In case of HT installation, minimum one number of 112

KW /150 HP and above capacity pump sets.

49KW

Note : In Addition to the above requirements the following criteria also to be satisfied.

7.2.2. Bid capacity:

Contractor

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity

will be calculated as under:
Assessed Available Bid Capacity = [A*N*1.5-B]

Where A = Maximum value of civil engineering works executed/maintained in any
one year during the last three financial years [updated to 2022-23 (current)

price level @ 6% per annum] taking into account the completed as well as works

in progress.

N = Number of years prescribed for period of the contract for which bids are invited

i.e. 0.67 years.
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B = Value of existing commitments and on-going works to be completed during the

next 8 months. (Updated to current) price level]

The Accepted Contract Amount shall cover the entire operation and maintenance of

the scheme for the period specified.

Note:

i.The performance eligibility shall pertain to the similar works executed/ maintained
by the tenderer in any of the Central/State Government Departments/Quasi
Government Organizations and Government Undertakings, a Private Organization.
The performance experience for Central/State Government Department/
Undertaking/ Quasi Government Organization should be supported by performance
certificates issued by the concerned organization by an officer not less than the rank
of Executive Engineer. The experience certificates issued by an officer
below the rank of Executive Engineer or on behalf of Executive Engineer

will not be considered.

ii.In case of experience certificate of a Private Organization, the following

criteria should be satisfied:

a)The Photographs of the works undertaken for the Private Organization
should be enclosed as a proof.

b)The certificate of the work done for the Organization be enclosed by a
Senior Official who should be at least of the rank of the General
Manager or Equivalent.

c)The above certificate should be countersigned by a Government
Department Engineer at least of the rank of Assistant Executive

Engineer and should also be notarised.

For the experience certificates furnished by the bidders which are obtained from
the Departments outside the State, clarification will be obtained by the Employer
from the concerned Department whenever felt necessary as to whether the details

furnished in the certificates are genuine, before finalization of evaluation.

iv. The bills/ claims should be prepared by the contractor as per Agreement and in

accordance with the agreement executed and submitted to the Department.
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v. In case if a contractor/firm worked as sub contractor previously, then their
experience in those particular components of work will be considered only if their
sub contract/sublet work was properly approved by the User Department. A certified
copy to that effect from Engineer in charge (not below the rank of Executive
Engineer) must be produced for arriving at the performance eligibility for the

particular work to be sublet.

7.3. Disqualification:

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified at any point of time if they have
7.3.1.made misleading or false representation in the form statements and attachments

submitted and/or

7.3.2.Record of poor performance during the last 5 years as on the date of application such
as abandoning the work rescinding of contract for which the reasons are attributable
to the non performance of the Contractor inordinate delays in completion, consistent
history of litigation awarded against the applicant or any of its constituents or financial
failure due to bankruptcy etc.

7.3.3.been debarred / blacklisted as on the date of application by any Central / State
Government Department/ Undertaking/ Organization and their bid will not be taken up

for evaluation.
8.SPECIAL ATTENTION TO BIDDERS.

8.1.Copies of experience certificates obtained from the Officer not below the Rank of
Executive Engineer of respective user departments must be attested by Notary
Public and produced.

8.2.These Certificates should contain the following details

1)Name of Scheme (Name of the State also to be specified):

2)Contract No. and date

3)Value of Contract  : Rs.

4)Name of Contractor withfull address:

5)Period of completion/ maintenance as specified in the Contract:
6)Date of commencement of work:

7)Actual date of completion & commissioning/ of maintenance:
8)Reason for the delay if any:

9)Full details of components : executed / maintained under this contract:
10)Performance of the work should contain the following details:
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3(')' Component Performance

In case of Infiltration Well/Collection

i. Well/Intake Well/ Jack Well / Foot Bridge / Whether ~completed & commissioned/

maintained satisfactorily?

Off take Well
_|In case of  Water Treatment Plant Whether completed & commissioned/
L (Capacity in....... MLD - with type of maintained satisfactorily?

Components to be clearly mentioned)

In case of Pumping Machineries (Type and L.
ii | Capacity in KW & HP to be dlearly| | Whether completed & commissioned/

s ; -
mentioned) maintained satisfactorily?

In case of Pipeline work (Type of Each
iV | pipe with diameter, length, pressure must

Whether completed & commissioned/
maintained satisfactorily?

be given)
v In case of RCCWater retaining Structures Whether constructed & commissioned/
(Capacity to be clearly mentioned) maintained satisfactorily?

Signature of Officer with Seal
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C. BID DOCUMENTS

9.Contents of Bid Documents

The Bid Documents will comprise the following documents & addenda issued in
accordance with clause 11 below:

1)Invitation for Bids
2)Instruction to Bidders
3)Eligibility/Qualification Criteria Forms of Bid
4)General Conditions of contract
a)Part I- Roles and responsibilities of the Contractor
b)Part II- Payment mode for Contractor
c)Part III- Role of TWAD Board
d)Part IV- Labour Laws to be followed
e)Part V- Special Conditions of Contract
f) Part IV - List of Beneficiaries and earmarked quantity of water to be
supplied under this contract
5)Schematic/Flow Diagram
6)Bill of Quantities
7)Forms of Agreement
10.Clarification of Bid Documents.

A prospective bidder requiring clarification may raise the same at the time of Pre-
bid meeting in writing or by Electronic Mail to Tender Inviting Authority at the
address indicated in the invitation for bid. The employer will respond to any
clarification sought for.

11.Amendment to Bid Documents

11.1.At any time prior to 48 hours to the deadline for submission of bids, the
Employer may amend the bid documents by issuing Addenda.

11.2.Any Addendum thus issued shall be part of the bid documents and shall be
communicated in writing or by cable to all purchasers of the bid documents.
Prospective bidders shall promptly acknowledge the receipt of each addendum
by cable to the Employer.

11.3.To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary the
deadline for submission of bids, in accordance with Clause21.2 of-Submission
of Bids.
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D. PREPARATION OF BIDS

12.Language of the Bid

The bid, and all correspondences and supporting documents related to the bid
exchanged by the bidder and the Employer shall be written in English. Supporting
documents and printed literature furnished by the bidder may be in other language
provided they are accompanied by an accurate translation of the relevant passages in
either English or Tamil language, in which case, for purpose of interpretation of the bid,

the translation shall prevail.

13.Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

13.1Cover — 1 (Technical Bid)

i.The Bid Documents duly filled and signed
ii.List of Annexure as below:

Performance of the bidder showing total monetary value of Execution /
Maintenance of Civil Engineering works for the last three financial years —
(7.1.3) (Annexure— 1)

Average Annual Execution / Maintenance of Civil Engineering works Turn
over for the last three financial years — (7.1.4) (Annexure — II)

Experience in works of similar nature of Magnitude during the last 5 years|
—( 7.1.5) (Annexure — III)

Commitment of contracts (Execution/Maintenance of Civil Engineering
works) on hand — (7.1.5) (Annexure — IV)

Works for which Bids are already submitted — (7.1.5) (Annexure-V)

List of equipments available with the bidder — (7.1.6) (Annexure — VI)

Quialification/Experience of the key personnel proposed for technical and
administrative functions under this contract — (7.1.7) (Annexure -VII)

Sample Format for evidence of access to or availability of credit facilities-
(7.1. 8) (Annexure — VIII)

Details of Litigation if any — (7.1. 9) (Annexure — IX)

10.

Declaration by the bidder pertaining to blacklisting / debarment etc., -
(7.1.10) (Annexure — X)

11.

Affidavit as an undertaking given by the Contractor should be certified by

the Notary duly stamped on a Notaries Stamp (7.1.14) (Annexure-XI)

Contractor
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iii. List of Certificates.

a. Signature of the Proprietor or Proprietress attested by the Notary Public
(2.2)

b. Signature of all the Partners/Power of Attorney attested by the Notary
Public — (2.3)

c. Registration of the firm, signature of the authorised person attested by
the Notary Public —(2.3)

d. A copy of the listed Power of Attorney authorising the signatory of the
bidder — (7.1.1)

e. Proof of Registration of firm/Company(7.1.2)
f. Audited Balance Sheets —(7.1.4)

g. Credit line Certificate from Financial Institutions — (7.1.8) (Fermat-
Annexure VIII)

h. Income Tax Clearance Certificate —(7.1.11)
i. Latest GST filing returns Certificate —(7.1.12)

iv. Certificate of performance issued by not less than the rank of Executive
Engineer of the Government organization concerned / responsible person of

the private organization

V. Bid Security (17.1)
vi.Any other material required to be completed and submitted by the bidders in

accordance with these instructions.

13.2Cover — II (Price Bid)
i.Priced Bill of Quantity duly signed.
ii.The Bid should be submitted only in the original documents as issued by
the Tender Inviting Authority or as downloaded from the website. No
alteration or correction should be made under any circumstances in the
Bid Documents issued by the Tender Inviting Authority.

iii.Conditional tenders are liable for rejection.
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14.Bid Prices

14.1The contract shall be for the whole works as described in sub clause (1.1), based on
the priced bill quantities submitted by the bidder.

14.2The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of works described in the Bill of quantities along with total bid price
(both in figures and words). Items for which no rate or price is entered by the
bidder will not be paid for by the employer when executed and shall be deemed
covered by the other rates and prices in the bill of quantities. Corrections, if any,
shall be made by crossing out and initialing.

14.3All duties, taxes and other levies payable by the contractor, under the contract for
any other cause shall be included in the rates, prices and total bid price submitted
by the bidder.

14.4The rate and prices quoted by the bidder is firm till the completion of contract period
and price adjustments are not allowed.

15.Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
16.Bid Validity

16.1. “Bids shall remain valid for a period not less than ninety days from the date of
opening of Technical Bid, as per Sec. 14.2 of Tamil Nadu Transparency in
Tenders rules 2000.

16.2. A bid validity for a shorter period shall be rejected by the employer as non-
responsive.”

16.3. In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request the bidders to extend the period of validity for a specific
additional period. The request and the bidders' response shall be made in writing
or by cable. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend his bid security for; the period of
extension.

17.Bid Security
17.1 The bidder shall furnish, as part of his bid, as bid security of Rs. 64,600/-
(Rupees Sixty four Thousand six hundred only ) duly pledged in favour of
the Executive Engineer, TWAD Board, RWS Division, Thiruvannamalai in

any one of the following forms.
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17.1.1.Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank
Guarantee (Prescribed format of the Bank Guarantee (Unconditional) for
the bid security issued by a Nationalised Bank/Scheduled Bank located in

India/National savings certificate/Post office Savings Bank deposits.

17.1.2.Unconditional Bank Guarantee in the prescribed format for the bid security
issued by a Nationalised Bank/Scheduled Bank located in India &valid for 45
days after the end of the validity period of the bid.

17.1.3.FDR and deposits at call receipts should contain lien certificate issued by the
Bank for encashment by department. The FDR furnished by the firm should
also bear the signature of the authorized signatory on a revenue stamp at
the back of the FDR.

17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the
Employer as nonresponsive

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible,
but not later than 30 days either after the expiration of the period of bid validity or

after finalizations of the bid whichever is later.

17.4 The bid security of the successful bidder will be returned after the bidder has
furnished the required performance security and signed the agreement. No interest

is payable on Bid security by the Employer.
17.5 The bid security shall be forfeited:-

17.5.1.1n the case of bidder withdrawing or modifying his bid during the period of
bid validity.
17.5.2.1If the bidder does not accept the corrections of the bid price, pursuant to

clause 28 of “Bid Opening and Evaluation”.

17.5.3.1n the case of a successful bidder failing to furnish the performance security

in the specified form within the stipulated time.

17.5.4.In the case of successful bidder failing to enter into agreement within the

stipulated time.

17.5.5.In the case of the bidder severing the conditions after intimation of the

acceptance of the bid.
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18.Format and Signing of Bid

18.1.The bid document submitted to the Employer shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of the
bidder in accordance with-Instructions to Bidders|. All pages of the bid and
where entries or corrections have been made shall be initialed by the person
signing the bid.

18.2.The bid shall contain no alteration or additions, except those to comply with the
instructions issued by the Employer and wherever necessary to correct errors
made by the bidder, in which case such corrections shall be initialed by the person
signing the bid.

18.3.The technical and price bids (BOQ) as issued by the Employer should be submitted
duly signed at the bottom of each page, failing which the bids will be summarily

rejected.

19.Pre Bid Meeting:

19.1.The bidder or his authorised representative, who are desirous, may attend the pre
bid meeting which will take place at Office of the Superintending Engineer,
TWAD Board, Vellore-Thiruvannamalai Circle, Vellore.

19.2.The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

19.3.The bidder is requested, as far as possible, to submit the questions in writing or by
cable, to reach the Employer not later than one week before the meeting. It may
not be practicable at the meeting to answer questions received late.

19.4.Minutes of the meeting, including the text of the questions (without Identifying the
source of enquiry) and the responses given together with any responses prepared
after the meeting, will be transmitted without delay to all purchasers of the
bidding documents.

19.5.Any modification of the bidding documents listed in clause 23.=t of—Submission of
Bids, which may become necessary as a result of the pre bid meeting shall be
made by the Employer exclusively through issue of an addendum pursuant to
clause 11 of the Bid Document and not through the minutes of the pre-bid

meeting which will be hosted on www.tenders.tn.gov.in.

19.6. Attendance at the pre bid meeting is not mandatory and non attendance will not be a

cause for disqualification of the bidder.
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E. SUBMISSION OF BIDS

20.Sealing and Marking of Bids

Contractor

20.1.Two cover system shall be adopted for submission of bids.

20.2.The first cover shall contain the technical bid documents, supporting material relating
to the eligibility criteria, Bid Security in the proper form and other connected

Certificates as specified in Clause 13.

20.3.No indication either direct or indirect, implicit or explicit regarding the rates and
prices should be made in the technical bid or any other documents submitted in
the first cover.

20.4.The second cover shall contain the Price Bid alone.

20.5.The bids should be submitted in the original bid documents as issued by the
Employer.

20.6.The bid documents under no circumstances are transferable.

20.7.The first cover containing the Technical Bid and Bid Security and the second cover

containing the Price Bid, should be pasted properly, sealed and super-scribed

indicating clearly the name of work and marking specifically as under:

Cover-I- Technical Bid
Cover II- Price Bid

Both the covers containing the Technical bid and Price Bid should be placed in a

common envelope, pasted, sealed and super-scribed properly.
20.8. Format and signing of Tender

20.8.1The Tenderer shall submit one original and one copy (hard) and one soft copy of
both technical and Price bids comprising of Tender as described in the

Instruction to Tenderers, bound in a format as stipulated.

20.8.2All bidders will be provided with an electronic copy of the schedule of prices. Cells
that contain permanent information are protected and cannot to be changed by
the Bidder.

20.8.3Cells into which the bidder can enter rates and Amount (where these may vary),
will be left unprotected. However, the Employer will not enter any formulae in

the spread sheets.
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20.8.4The Bidder is entirely responsible to ensure that the calculations presented in the
Schedule of Prices are correct, and that the Bidder’s offer is complete in all
respects.

20.8.5The Price Bid completed in computerized printout, adopting the format of the Bid
document in total and shall be signed by a person or persons duly authorized to
sign on behalf of the Bidder.

20.8.6The Tenderer shall submit the Price bid in one original and one copy (hard) and
one soft copy. The BOQ in the excel format is uploaded.

20.8.7The Bidder will need to submit the completed Schedule of Prices together with the
bound copy of the Price Proposal which has been issued by the Employer along
with the separate Priced Schedule of Prices, and to affix his signature on all
pages of his submittal. The Bidder shall give an undertaking that that the
content of the CD and the content of hard copies are identical. In the case of
discrepancy between the soft copy and hard copy (print out) furnished by the
bidder, the hard copy (print out) will prevail. If there is discrepancy between the
hard/soft copy furnished by the bidder and the hard copy issued by the
Employer, the hard copy issued by the Employer will prevail.

20.8.8The Tender shall contain no alternations, omissions or additions, except those to
comply with instructions issued by the Employer, or as necessary to correct
errors made by the Tenderer, in which case such corrections shall be initialed by
the person or persons signing the Tender.

20.8.9Al the Envelopes shall be addressed to the Employer namely
“THE SUPERINTENDNG ENGINEER, TWAD BOARD, VELLORE -
THIRUVANNAMALAI CIRCLE, VELLORE " and bear the following identification

Bid for-Operation and Maintenance of Water Supply Scheme/ CWSS/ CWSSs to

a)CWSS to Vanapuram — Ladavaram and 88 other habitations, b) CWSS to
Sathanur and 45 other habitations and ¢) CWSS to Thanipadi, Thandrampattu
and 35 other habitations in Thiruvannamalai District for a period of Eight
Months from 01.08.2022 to 31.03.2023

INVITATION FOR BID No: 04 / F.O&M (TVM)/Outsourcing of CWSS-2" call / DO/
2022/ Dated: 14.07.2022.
Do Not Open Before 25.07.2022 at 3.30 P.M. (Time and date of bid opening as per 3.30 pm
Clause 24 of Bid opening and evaluation)

and should be submitted to the following Address:
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“THE SUPERINTENDNG ENGINEER, TWAD BOARD, VELLORE-THIRUVANNAMALAI
CIRCLE, No.6, 15™ EAST MAIN ROAD, GANDHI NAGAR, VELLORE -
632006"

In addition to the Identification required in sub clause above, the envelope shall
indicate the name and address of the bidder to enable the bid to be
returned in case it is declared late, pursuant to Clause 22 of
Submission of Bids.

20.8.10If the envelope is not sealed and marked as above, the Employer will assume no

responsibility for the misplacement or premature opening of the bid.

21.Deadline for Submission of the Bids

21.1. Bids must be received by the Employer at the address specified in clause 20.8 above
not later than 3.00 PM on 25.07.2022. In the event of the specified date for the
submission of bids declared a holiday for the Employer, the bids will be received up to
the appointed time on the next working day.

21.2. The Employer may extend the deadline for the submission of bids by issuing
amendment in accordance with clause 11 of Bid Documents in which case all rights
and obligations of the Employer and the bidders previously subject to the original

deadline will then be subject to the new deadline.

22.Late Bids

22.1. All bids received by the Employer after the deadline prescribed in clause- 21of
Submission of Bid will be returned unopened to the bidder.

22.2. TWAD Board will not be held responsible for any Postal/other modes delay leading

to delayed submission of Bids after the deadline prescribed.
23. Madification/ Substitution of Bid before opening
23.1.No Tenderer shall be allowed to withdraw the tender after submitting the tender.

23.2.The Bidder may modify or substitute his bid after submission provided that written notice of
the modification and substitution is received by the Employer prior to the Deadline of

submission of Bid.

23.3.The Bidder's modification or substitution notice shall be prepared, sealed, marked and
delivered in accordance with the provision clause — 21 & 22 of “Submission of Bids”, with the
envelope additionally marked “MODIFICATION” or “SUBSTITUTION” with name of wok as

appropriate.
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23.4.Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID
MODIFICATION COVER"/ “PRICE BID SUBSTITUTION COVER"” with name of wok

23.5.Modification / Substitution for Technical Bid cover should be super-scribed as “TECHNICAL
BID MODIFICATION COVER”/ “TECHNICAL BID SUBSTITUTION COVER” with name of wok

23.6.No Bid shall be modified /substituted after the deadline for the submission of Bids.

23.7.Madification / Substitution of a Bid between the Deadline for submission of Bids and the
expiration of original period of validity specified in the Clause — 16.1 “"PREPARATION OF
BIDS” or as amended pursuant to the Clause 16.2 “PREPARATION OF BIDS” may result in
the forfeiture of the Bid security pursuant to the Clause — 17 “"PREPARATION OF BIDS".
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F. BID OPENING AND EVALUATION

24.Bid Opening
24.1.The Employer will open all the bids received (except those received late) in the

Contractor

presence of the bidders or their representatives who choose to attend on the date at
the time in the address specified in clause 21 of-Submission of Bids. (In the event
of specified date of bid opening being declared a holiday for the Employer, the bids
will be opened at the appointed time and location on the next working day).

Envelopes marked as substitution or modification shall be opened and read out first.

24.2.Envelopes super-scribed as "MODIFICATION"/SUBSTITUTION to Technical bid will be

opened at the time of opening of the Technical bid.

24.3.Envelopes super-scribed as “MODIFICATION“/SUBSTITUTION to price bid will be

opened at the time of opening of the price bid.

24.4.The Bidders' names, the Bid prices, the total amount of each Bid, any

25.

26.

discounts, bid modification / substitution, the presence or absence of Bid
Security and such other details as the Employer may consider appropriate, will be
announced by the Employer at the time of opening. Bids and modifications received
pursuant to clause 23 of “Submission of Bids” that are not opened and not read out
at the bid opening will not be considered for further evaluation regardless of

the circumstances.

Process to be Confidential

Information relating to the examination, Clarification, evaluation and comparison of
bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by a bidder to
influence the Employer's processing of Bids or award decisions may result in the

rejection of his bid.

Clarification of Bids.

To assist in the examination, evaluation and comparison of bids, the Employer may,
at his discretion, ask any Bidder for clarification of his bid, including breakdown of
unit rates. The request for clarification and the response shall be in writing or by
cable, but no change in the price or substance of the Bid shall be sought, offered,

or permitted except as required to confirm the correction of arithmetic errors
Superintending Engineer, TWAD Board.
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discovered by the Employer in the evaluation of the Bids in accordance with
Clause-28 of "Bid Opening and Evaluation”.

Examination of Bids and Determination of Responsiveness

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid

(a) meets the eligibility criteria set out in clause — 7 “Quialification of the Bidder”,

(b) has been properly signed,

(c)is accompanied by the required securities and

(d)is substantially responsive to the requirements of the Bid Documents,

27.2. A substantially responsive Bid is one which conforms to all the terms, conditions

27.3.

and specifications of the Bid Documents, without material deviation or reservation.

A material deviation or reservation is one

27.2.1which affects in any substantial way the scope, quality or performance of the
works.

27.2.2which limits in any substantial way, inconsistent with the Bid Documents, the
Employer's rights to the Bidder's obligations under the contract, or

27.2.3whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may

not subsequently be made responsive by correction or withdrawal of the non

conforming deviation or reservation. The decision of the Employer on the issue

whether the Bid is responsive or not will be final and binding on the bidders. The

Employer is not bound to disclose the reason in case a bid is determined by him as

non-responsive.

28. Correction of Errors

28.1. Bids determined to be substantially responsive will be checked by the Employer for

any arithmetic error. Errors will be corrected by the Employer as follows:

o If any variation is found in the rates between words and figures, the lesser of
the two will only be taken in to consideration.

e Where there is a discrepancy between the unit rate and line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern.

¢ Where there is an arithmetical discrepancy in the page total as well as grand

total, the corrected total by the Employer will govern.

Superintending Engineer, TWAD Board.
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28.2. The amount stated in the Bid will be adjusted by the Employer in accordance
with the above procedure for the correction of errors and shall be considered as
binding upon the Bidder. If the Bidder does not accept the corrected amount of
the Bid, his bid will be rejected and his bid security will be forfeited in
accordance with Clause -17.5 of “Preparation of Bids".

29. Evaluation and Comparison of Bids
29.1. The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause- 27 of-Bid Opening and
Evaluation.
29.2. In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid
Price by adjusting the Bid price as follows:
29.2.1.Making any correction for errors pursuant to Clause -28 of “Bid Opening
and Evaluation”.
Or
29.2.2.Making appropriate adjustments to refer discounts or other price
modifications offered in accordance with Clause -23 of “Submission of
Bids”
29.2.3.The Employer reserves the right to accept or reject any
variation/deviation.

29.3.If the Bid of a successful Bidder is found highly unbalanced in relation to the TWAD
Board’s estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analysis for any or all
items of the Bill of Quantities to demonstrate the internal consistency of those
prices with the methods of operation and maintenance of the CWSS and
schedule proposed.

29.4. After evaluation of the price analysis, the Employer may require that the
amount of the Performance Security set forth in Clause - 34 of “Award of
Contract” be increased at the expense of the successful Bidder to a level
sufficient to protect the Employer against financial loss in the event of default of
the successful Bidder under the Contract.

29.4.1.For tenders received with any plus percentage & up to minus 5 percentage of
the Departmental Value, the successful tenderer should remit 2% of
contract value as performance security.

29.4.2.For tenders received with minus 5% & up to minus 15% of departmental value
the successful tenderer should remit 4% on contract value as performance
security.

29.4.3.For tenders received with minus 15 % and more of Dept. Value, the successful
tenderer should remit 5% of contract value as performance security.

Superintending Engineer, TWAD Board.
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G. AWARD OF CONTRACT

30.Award Criteria.
Subject to Clause 29 of-Bid Opening and Evaluation, the Employer will award the
contract to the Bidder, whose Bid has been determined to be substantially responsive to
the Bid Documents and who has offered the lowest evaluated Bid Price, provided that
such Bidder has been determined to be (a) eligible in accordance with the provision of
clause-6 of Eligibility / Qualification Criteria and (b) qualified in accordance with the

provisions of Clause-7 of Eligibility/ Qualification Criteria.

31.Employers Right to Accept any Bid and to Reject any or all Bids
The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all bids, at any time prior to award of contract, without thereby
incurring any liability to the affected bidder or bidders or any obligation to inform the

affected bidder or bidders of the grounds for the Employer's action.

32.Notification of Award
The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by e mail confirmed by registered letter. This
letter (hereinafter and in the Conditions of Contract called the Letter of Acceptance]),will
state the sum that the Employer will pay to the contractor in consideration of the
Operation and maintenance of the works by the Contractor as prescribed by the
Contract (hereinafter and in the conditions of Contract called the-Contract Price].)The

notification of award will constitute the formation of the Contract.

33.Registration in TWAD
The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water
Supply and Drainage Board, he / she/ they should get himself / herself/ themselves
registered in TWAD Board, before awarding the work.

34.Performance Security
34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder

shall deliver to the Employer a Performance Security as detailed below:-

34.1.1.For tenders received with any plus percentage & up to minus 5 percentage of
Department Value, the successful tenderer should remit 2 percentage of contract

value
Contractor Superintending Engineer, TWAD Board.
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34.1.2.For tenders received with minus 5 percentage & up to minus 15 percentage of
departmental value the successful tenderer should remit 4 percentage on
contract value.
34.1.3.For tenders received with minus 15 % and more percentage of Department
Value, the successful tenderer should remit 5 percentage of contract
value.
34.2The Performance security should be in the form of
34.2.1.National Savings Certificate/Post Office Savings Deposit account purchased within
the State of Tamil Nadu and pledged in favour of the Executive Engineer,
TWAD Board, RWS Division, Thiruvannamalai.
(OR)
34.2.2.Unconditional and irrevocable bank guarantee issued by any one of the branches
of Nationalised Bank or scheduled Bank within the State of TamilNadu,
provided they are in prescribed format (enclosed in this Document) for
an amount equivalent to 2% percentage of the total value of the contract
in favour of the Executive Engineer, TWAD Board, RWS Division,
Thiruvannamalai .
34.2.3.The bidder along with the performance security, shall deliver a non judicial
stamp paper for Rs.100/- (Rupees One Hundred only) at his cost for

executing the agreement.
35.Signing of Agreement

35.1.The Employer on receipt of the performance security and non-judicial stamp paper,
will furnish to the bidder the Agreement in the form prescribed, incorporating all

terms and conditions between the Employer and the successful bidder.

35.2.The Bidder should remit the performance security prescribed by the Employer in
the form as in Clause 34 above and sign the agreement in the presence of the
Employer within 28 days from the date of Letter of Acceptance notifying the

award of contract.

35.3.Upon furnishing the performance security by the successful bidder, the Employer
will promptly notify the other bidders that their bids have been unsuccessful.

35.4.Failure of the successful bidder to comply with the requirements of Clauses- 34 & 35

Contractor Superintending Engineer, TWAD Board.
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and 35.2 of “Award of Contract”| shall constitute a breach of contract, cause for
annulment of the award, forfeiture of the bid security and any such other remedy

the Employer may take under the contract.

Amendment to Agreement:

35.5.Any amendment shall be issued by mutual consent between the Employer and the

contractor only without any contrary to the bid conditions.

35.6.Such amendment should not lead to change in rates and prices of the

successful bidder.

36.Forfeiture of Performance Security
The performance security is liable to be forfeited in cases where the firm/contractor
fails to carry out the work in accordance with the specifications, terms and conditions of

the contract leading to termination of the contract.

37.Foreclosure of Works

The Employer shall have the right to issue notice to the contractor, for any reason
whatsoever does not require the whole or part of the contract to be carried out after the
award of the contract. The contractor shall not have any claim towards compensation or
whatsoever, on account of any profit or advantage, which he might have derived from
the carrying out of such portion. For the portion already carried out in view of the
foreclosure, the contractor shall be paid an eligible amount as certified by the Engineer in
charge.

38.Termination of Contract

The employer may terminate the contract, when it is opposed / contrary to the
covenant of the terms of the contract.

The employer shall issue notice of 15 days time to rectify and in the event of failure
to rectify / comply the terms of the contract, the contract stands terminated on the
16th day from the date of issue of notice.

On termination of the contract, the employer shall withhold the amount payable to
the contractor and the security deposit by the contractor till the amounts due to the

Board are recovered.
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39.Release of Performance Security
On successful completion of contract for the assigned period and after handing over
the entire scheme with all its infrastructures and installations in good and operating
condition to TWAD Board, the performance security will be refunded after three months

from the date of handing over the scheme.

40.Recovery of money payable to TWAD Board
All losses, costs, damages and expenses and other money payable to the Board by the
contractor under any stipulation in the contract, may be retained out of any money due
or which may subsequently become due from the Board to the contractor under any
contract or otherwise whatsoever and in case such money then due or to become due to
the contractor by the Board shall be insufficient to pay such losses, costs, damages, and
other money payable to the TWAD Board by the contractor, it shall be lawful for the
Engineer in charge without any further consent on the part of the contractor to sell or
dispose of any securities deposited in the Board by the contractor as aforesaid and with
and out of the proceeds of such sale, after payment of all expenses connected therewith
or reimburse and pay to the Board all such losses, cost, damages and expenses and
other money payable to the contractor. And in case such proceeds of sale of the said
securities shall be insufficient for such purpose then and in that case it shall be lawful for
the Board to recover the residue thereof, if necessary by legal proceedings and or by
resorting to revenue recovery act against the contractor.

41.TDS on Income Tax
41.1.During the course of the contract period, deduction of income tax shall be made at

the prevailing rates from every payment as may be specified by the Income Tax

Act and as amended from time to time.

41.2.GST is not applicable for Maintenance Contracts (and) in case of composite
contracts where the value of materials involved is less than 25%, as per
Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25
January 2018.

42.Mobilization Advance

Mobilization advance will not be provided under this contract.
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43.Price Adjustment:
Price adjustment is not applicable under this maintenance contract.
44.Dispute
44.1.Dispute Redressal Committee

A) In order to ensure a dispute Redressal mechanism, for tenders of value up to
and Rs.1 Crore the Regional Technical Committee will be the " Dispute
Redressal Committee" in order to resolve any disputes between the Employer
/ Engineer — in charge concerned and the contractor and the appeal
committee is as in (B).

B) In order to ensure a dispute redressal mechanism, , for tenders of value more
than Rs.1 Crore a Committee headed by the Managing Director / Joint
Managing Director and consisting of Engineering Director, TWAD Board and
Engineering Director, CMWSS Board as Member, will comprise the " Dispute
Redressal Committee" in order to resolve any disputes between the Employer
/ Engineer — in charge concerned and the contractor.

44.2.Arbitration: In view of the above Dispute Redressal Committee, arbitration
is not part of this Contract

44.3.Jurisdiction of Court
In the event of non settlement of any dispute by the Dispute Redressal
Committee arising between the parties hereto in respect of any matter
comprised in the contract, the same shall be settled by a competent court
having jurisdiction over the place where the contract is awarded and
agreement is concluded and by no other court.
45.Force Majeure
Neither party shall be liable to the other for any loss or damage caused by or arising out of
Acts of God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or
other special risks referred above which prevent the performance of the contract and
which could not have been foreseen or prevented by the prudent person. If a Force
Majeure situation arises, the contractor shall promptly notify the Employer in writing of
such condition and the cause thereof, Unless otherwise directed by the Employer in
writing, the contractor shall continue to perform the obligations as far as it is reasonably
practical and shall seek all reasonable alternative means for performing those not
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prevented by Force Majeure.
46.In the event of belated settlement of dues to the contractor, the contractor shall not claim
interest for the belated payment.
47.The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP
No. 11128 of 2022 should be implemented scrupulously.
47.1.The wages paid to the labourers should not be less than minimum wages.
47.2.In case the contractor engaged the labourers already worked in the CWSS, the wages
already paid to the labourers should not be reduced at any cost.
48.Contractor dying, becoming Insolvent or Insane

In the event of death or insanity of the contractor, the contract may be
terminated by notice in writing, pasted at the site and advertised in the issue of the
local newspaper. All acceptable works shall thereafter, be paid at appropriate rates
after recovering all the contractor’s dues to Employer, to the persons entitled to
receive and give a discharge for such payments.

In the contractor is imprisoned because insolvent compound with his
creditors has a receiving order made against him or carriers on business under
receiver for the benefit of the creditors of any of them or being a corporation goes
into liquidation or commences to be wound up not being a voluntary winding up for
the purpose only of amalgamation or reconstruction, the employer shall be at
liberty.

To give such liquidator, receiver or other persons in whom the contract may
become vested the option of carrying out the contract or a portion there of to be
determined by the employer, subject to his providing an appropriate guarantee for
the performance of such contractor.

To terminate the contract forthwith by notice in writing to the contractor the
liguidator, the receiver or person in whom the contract may become vested and take
further actions as provided in the clause pertaining to default by contractor, treating
as if this termination is ordered under the respective clause.

Contractor Superintending Engineer, TWAD Board.



45

VI. LIST OF ANNEXURES

el Description Para No.
No.
I. |Performance of the bidder showing total monetary value of Execution / 7.1.3
Maintenance of Civil Engineering works for the last three financial years
I Average Annual Execution / Maintenance of Civil Engineering works Turn 7 1.4
over for the last three financial years
I Experience in works of similar nature of Magnitude during the last 5 years 715
v Commitment of contracts (Execution/Maintenance of Civil Engineering 715
works) on hand
V. Works for which Bids are already submitted 715
VI List of equipments available with the bidder 71.6
VII Qualification/Experience of the key personnel proposed for technical and 21.7
administrative functions under this contract
VIII Sample Format for evidence of access to or availability of credit facilities 71.8
IX. Details of Litigation if any 7.1.9
X Declaration by the bidder pertaining to blacklisting / debarment etc., 2.1.10
XI Affidavit as an undertaking given by the Contractor should be certified by 2.1.14
the Notary duly stamped on a Notaries Stamp (Annexure-XI)
Contractor Superintending Engineer, TWAD Board.
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VII. LIST OF CERTIFICATES

Sl. Description of Certificate Para No.
No.
1 Signature of the proprietor or proprietress attested by the Notary Public 2.2
2 Signature of all the partners/power of attorney attested by the Notary 2.3
Public
3 | Registration of the firm, signature of the authorised person attested by the 2.3
Notary Public
4 A copy of the listed power of attorney authorising the signatory of the 7.1.1
bidder
5 | Proof of registration. 7.1.2
6 Audited Balance Sheets 7.1.4
7 Credit line Certificate from Financial institutions 7.1.8
8 Income Tax Clearance Certificate (Latest) 7.1.12
9 Valid GST registration Certificate 7.1.13
10 | Certificate of performance issued by not less than the rank of Executive
Engineer/Responsible person of the private organisation. 7.2
Contractor Superintending Engineer, TWAD Board.
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ANNEXURE I (Para No 7.1.3)
Performance of the Bidder showing Total Monetary Value
of Execution / Maintenance of Civil Engineering works

in the last Three Financial Years

Year Monetary Value of Execution /
Maintenance of Civil Engineering works
(Rs. In lakhs)

2018-19

2019-20

2020-21

Seal of the FirmSignature of the bidder with date

Contractor Superintending Engineer, TWAD Board.
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ANNEXURE II (Para No 7.1.4)

Annual Turnover in Execution / Maintenance of Civil Engineering works in the Last Three

Financial years.

Each Bidder must fill in this form

Annual Turnover Data (Execution / Maintenance of Civil Engineering

works) in the Last Three Financial years.

SI No. Year Amount (Rs.in Lakhs)
1
2
3
Average Annual Turnover

The information supplied should be the Annual Turnover of the Bidder in terms of the amounts billed

to clients for each year for work in progress or completed.

....................................... (Signature of the Bidder)
Seal

Contractor Superintending Engineer, TWAD Board.



ANNEXURE III (Para No 7.1.5)

Experience in works of similar Nature and Magnitude

within a period of 5 years(from 2016-17 to 2020-21.)

SI. | Contract No. and Descri| Name of the| Value of | Date of Issue of| Actual | Reason for
N| Name of the ption | employer the Work Order and| date of | the delay, if
o Project of the|  with full Contract stipulated completi| anyin
work address (Rs. In period of on completing
lakhs) completion the Project
Seal of the firmSignature of the bidder with date
Contractor Superintending Engineer, TWAD Board.
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ANNEXURE 1V (Para No 7.1.5)

Commitments of works on hand

Sl. | Contract | Description| Name of| Value of | Date of Issue | Value of works| Anticipate
No| Noand | of the work the the of work order | remaining to | d date of
Name of employer| contract | and stipulated| be completed| completio
the with full (Rs. In period of (Rs. In lakhs) n
Project address lakhs) completion
Seal of the firmSignature of the bidder with date
Contractor Superintending Engineer, TWAD Board.
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Works for which Bids are already submitted

Sl. | Contract No | Descriptif Name of the | Value of the | Stipulated| Date when | Remar
No | and Name of | on of the]  employer contract period of | decisionis | ks if
the Project work |with full address| (Rs. In lakhs) | completion| expected | any
Seal of the firmSignature of the bidder with date
Contractor Superintending Engineer, TWAD Board.
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Annexure VI (Para No 7.1.6)

List of Equipment Available with Bidder

Sl.
No.

Equipment | Requirement for Availability Status
Name the project

Remarks

Nos. | Capacity Owned/ Nos and |Age/condition
leased/ To be| capacity
Procured

Contractor

Seal of the firmSignature of the bidder with date

Superintending Engineer, TWAD Board.
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ANNEXURE VII (Para No 7.1.7)

of key Supervisory Personnel proposed for technical and

administrative functions under this contract

Sl. No. Name of the
person

Position for  |Qualification  [otal years of Years of Remarks
which experience | experience in
proposed the proposed
position

Seal of the firmSignature of the bidder with date

Value of contract

Qualification and No. of Technical supervisor / Assistant to be employed by the Contractor.

1.Upto Rs. 1.00 lakh Technical Assistant need be employed. If situation and nature of work warrants.

1) A Diploma holder in Civil Engineering or 2) A retired Junior Engineer may be employed..

2.From Rs.1.00 lakh to Rs.5.00
lakhs

1) One diploma holder in Civil Engineering or 2) Not less than one retired Junior Engineer.

3.From Rs.5.00 lakhs to
Rs.10.00 lakhs

1)One B.E (Civil)
Or
2) Equivalent degree holder.
Or
3) Not less than one retired AEE/ADE
4)One diploma holder with three years experience.

4.From Rs.10.00 lakhs to
Rs.25.00 lakhs

1)One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil Engineering
Or

2)Equivalent degree holder with 3 years experience plus one Diploma holder in Civil Engineering
Or

3) Not less than one retired AEE/ADE plus one diploma holder in civil Engineering.

4) Two diploma holders in in civil Engineering with 3 and 5 years experience respectively.

5.From Rs.25.00 lakhs to
Rs.50.00 lakhs

1)One B.E. (Civil) with 3 years experience plus two Diploma holder in Civil Engineering

2)0r?er B.E. (Civil) with 3 years experience plus two retired junior Engineers.

3) Egl:ivalent degree holder with 3 years experience plus two Diploma holder in Civil Engineering / two
retired junior Engineers.

4)0r?er retired AEE or ADE plus two diploma holders in Civil engg.

S)Ongrretired AEE or ADE plus two retired Junior Engineers.

6)Above Rs.50 lakhs

be examined in individual cases depending upon the nature of work and the technical sill involved and
defined in the tender notice regarding the No. of qualified technical personal to be employed by the
contractor.

7)Penalty rate for failure on the part of the contractors to employ technical assistant
1)For Diploma holder - Rs 2000/- per month
2)For Degree holder - Rs 5000/- per month
Contractor Superintending Engineer, TWAD Board.
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ANNEXURE VIII (Para No 7.1.8)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES
— CLAUSE 7.1.9

(To be furnished in the Letter Head of Bank)

BANK CERTIFICATE

This is to certify that M/s.... e is a reputed
company with a good financial standing.

If the contract for the work, namely.........ccccoeeeeiieicee e, is awarded to the
above firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs.................... to

meet their working capital requirements for executing the above contract.

Signature of the Authorised Officer of the Bank.

Date:
Seal of the Bank.

Contractor Superintending Engineer, TWAD Board.



ANNEXURE IX (Para No 7.1.9)

Details of Litigation, if any.

55

Sl.
No

Name of the Govt.
Dept./Private
Organisation(Other

party)

Cause
the
litigation

of

Amount

involved (Rs.

In lakhs)

Award forn
(or) against
bidder

Remarks
present stage

/

Note: Should be attested by the Notary Public.

Seal of the firmSignature of the bidder with date

Contractor

Superintending Engineer, TWAD Board.
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ANNEXURE X (Para No 7.1.10)

Declaration by the Bidder:

....................................................... has not been black listed / banned / debarred by any Central/

State / UT Government Department or Undertaking /Organization.

(Signature of the Bidder)

Contractor Superintending Engineer, TWAD Board.
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ANNEXURE-XI (Para No 7.1.11)

(Affidavit as an undertaking given by the Contractor should be certified by
the Notary duly stamped on a Notaries Stamp)
Model
( to be typed in Rs 100 Non-Judicial Stamp Paper)

AFFIDAVIT OF (Name of Contractor).

I/We (Name of Contractor) Son of ........c...ccu..... (Hindu) aged about .......

years, Partner/Proprietor/Authorised signatory of

having our office at No......cccovveevvvierennn, do hereby solemnly affirm and sincerely
states as follows:-

I /We state that We have entered in to Operation and Maintenance of
WSS/CWSS contract with TWAD Board on ..... date.

I/We state that I/We will be the Principal Employer as referred in the labour
laws in respect of any operating staff / work person engaged for the purpose of
delivery of services under this contract.

I/We state that there will not be any employer and employee
relationship between TWAD Board and the workmen employed by us. We will take all
responsibilities relating to present Labour Laws with regard to our employees.

I/We state that the workers employed by us in connection with performance of
this contract will not claim any right of employment with TWAD Board.

I/We state that this Affidavit can be used as a Document before any Court of
Law or Tribunal to defend the TWAD Board.

Solemnly affirm and signed by me on this .... day of ....... 2022

DEPONENT
BEFORE ME

NOTARY PUBLIC

Contractor Superintending Engineer, TWAD Board.
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PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)

To

The Executive Engineer, TWAD Board,

RWS Division, No. 912, Indra Nagar East, Vengikkal, Tiruvannamalai

(Name and Address of Employer)

WHEREAS(Name and address of contractor)(hereinaftercalled"TheContractor”has undertaken, in
pursuance of contract No._ dated_ to execute _(Name of contract and brief description of
work) hereinafter called “the contract”

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish
you with a Bank Guarantee by a recognized Bank for the sum specified therein, as security for

compliance with his obligations in accordance with the contract.

AND WHEREAS the contractor has requested us to give the Bank Guarantee.

AND WHEREAS we have agreed to give the contractor such a Bank Guarantee unconditionally and
irrevocably to guarantee as primary obligator and not as mere surety, all the payments to the _

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf
of the contractor, upto a total of(amount of guarantee) (amount in words) such being
payable in the typesand proportion of currencies in which the contract price is payable, and
we are undertaketo pay you unconditionally and irrevocably upon your first written demand
and without cavil or argument, any sum or sums within the limit of(amount of guarantee) as
aforesaid without you needing to prove or to show grounds or reasons foryour demand for the
sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor.

CONTRACTOR EXECUTIVE ENGINEER

Contractor Superintending Engineer, TWAD Board.
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GENERAL CONDITIONS OF CONTRACT

TABLE OF CONTENTS
Sl Contents Page
No. no
1 PART — I- Role and Responsibilities of the Contractor
2 PART — II- Payment mode for Contractor
3 PART — III- Role of the TWAD board
4 PART — IV-Labour laws and procedure adopted
5 PART — V- Special conditions
6 PART — VI- List of beneficiaries and earmarked quantity of water to be
supplied
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PART 1

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

S.No Contents Page no

1.1 Interpretation of terminologies

1.2 Responsibilities of the Contractor regarding operation and
maintenance of the scheme.

1.3 List of equipments, installations, structures, pipelines, appurtenances
etc., to be maintained

1.4 Schedule of Maintenance

1.5 Equipment and Tools to be made available at each Pumping Station

1.6 Safety Measures to be adhered

1.7 Specifications for repairs to Electro Mechanical equipments and for
attending Leaks and burst in pipelines.

1.8 Formats for Registers to be maintained by the contractor at Site

1.9 Uploading of data in Online Entry Formats in
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx,

Contractor Superintending Engineer, TWAD Board.
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1.1.INTERPRETATION OF TERMINOLOGIES

1.1.1.In these conditions of contract the following definitions shall apply:

1.1.2.The 7ender inviting authority and Tender Accepting Authority means the
Executive Engineer, Superintending Engineer/ Chief Engineer of Tamil
Nadu Water Supply and Drainage Board

1.1.3.The Implementing authority/ Department means the Executive Engineer,
Superintending Engineer/ Chief Engineer of Tamil Nadu Water Supply
and Drainage Board

1.1.4.The contract means the agreement concluded between the authority and
the contractor, including all specifications, patterns, contractor’s samples,
plans, drawings and other documents incorporated or referred to there
in.

1.1.5.The contractor means the person/agency who have been awarded the

work and undertakes the Operation and maintenance of the CWSS.

1.1.6.The contract price means the price mentioned in the price schedule of the
agreement for the respective items of works carried out, that is payable
to the contractor by the authority under the contract for the full and

proper performance by the contractor or its part of the contract.

1.1.7.The work means the work of supplying earmarked quantity of water to all
the beneficiaries covered under the scope of the project, attending leaks/
bursts occurred during the maintenance period, attending repair works
on the goods and equipments that the contractor is required to provide

under the contract to establish the above mentioned service.

1.1.8.MLDis Million litres per day which equals 10,00,000 litres in one day.

1.2.Responsibilities of the Contractor regarding O&M of this Scheme.

1.2.1.A joint inspection to be conducted by the Contractor with TWAD Board Officials

before taking over of the CWSS for maintenance.

1.2.2.The Contractor should take over the scheme after award of work for
maintenance and handover the scheme in good condition, on completion of
agreement period.
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1.2.3.Before taking over the CWSS/WSS, inspect the Alignment and to check
presence of any illegal connections (any connections other than the scope
of the project) in the alignment during takeover of the scheme for
maintenance. If any illegal connection found during the course of

taking over, the same shall be removed at the cost of TWAD Board.

1.2.4.After taking over of the CWSS for maintenance, the Contractor is the custodian
of the CWSS.

1.2.5.After taking over the scheme by the contractor, for any damages to the
components of the CWSS made by men, machinery, etc., the contractor is
solely responsible for rectification at his own risk and cost, except for
damages caused by other line departments under the Government of Tamil
Nadu, National Highways and NHALI.

1.2.6.Damages caused to the underground utilities by the contractor during

rectification is to be rectified by the contractor under own risk and cost.

1.2.7.After taking over the scheme by the contractor if any illegal connection found, it
should be reported immediately to the AE/AEE so as to file the FIR by the
Department early. However, the Contractor should take immediate action to
remove such Illegal connections at his risk and cost only. Continual illegal
Tapping/Connection will lead to cancellation of agreement, as the

maintenance of Pipeline is the sole responsibility of the contractor.

1.2.8.The CWSS taken over by the contractor is only for maintaining the scheme and
to supply the earmarked quantity to all the beneficiaries. The contractor
should not make any alterations in the CWSS / supplying water to any other
beneficiaries/ supplying water through any other mode without the approval

of the Executive engineer incharge of the CWSS in writing.

1.2.9.Ensure that the water is supplied to all beneficiaries covered under the project

as per the earmarked quantity on normal condition.

1.2.10.Under all the circumstances, the supply to all beneficiaries including Tail end
habitations shall be ensured as per the PART —VI of the GCC.

1.2.11.Should inform every day before 08.00 AM about the pumping status of the
scheme from 06.00 AM of previous day to 06.00 AM of present day to the
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AE/AEE through WhatsApp and through online entry as per the prescribed
format (beneficiary supply details).

1.2.12.1f Diesel Generator (DG) is available in the scope of contract it should be

maintained in working condition. Test run of Genset should be carried out
for a minimum of 30 minutes per week while in idle condition or as
recommended by the manufacturer / directed by TWAD Engineer. The
contractor should make necessary arrangement for Diesel / Lube oil
required for operating the generator and the related cost will be reimbursed

as per actual on production of original bills.

1.2.13.In case of failure of electricity during emergency / calamity, the contractor

shall take immediate action to restore the electricity by approaching the
TANGEDCO authorities. In case of non availability of generators, the
Contractor shall engage generators for pumping the Earmarked quantity
(MLD) as and when required under approval of the Executive Engineer and

the hire charges will be paid as per the rate approved for this case.

1.2.14.The contractor shall submit the operating methodology to carryout in full this

contract as per the prevailing guidelines, CPHEEO guidelines and got it
approved by the Engineer in charge. The Operating Staff should have the
required minimum qualification as the case may be as Electrician with-C-
Certificate, Electrician-grade II, Fitter grade II, Maintenance Assistant, filter
bed operator, turncock, watchman as per the requirement of works to be

performed. All shall read and write.

1.2.15.Must keep a copy of the relevant portions of the latest CPHEEO manual on

Operation and Maintenance of Water Supply Systems at work site and carry
out the O&M works in accordance to the guidelines prescribed in the
Manual.

1.2.16.The Quantity of water supplied to the beneficiaries is the essence of contract,

and the contractor is solely responsible for the supplied quantity. The
contractor should ensure earmarked quantity (MLD) of supply to all the
beneficiaries as per the scope. Contractor should maintain and furnish
register showing the quantity of water delivered to each habitations duly
signed by Panchayat Secretary/ Panchayat President of the local body
concerned or a person authorized by the Panchayat President and submitted
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to the Assistant Engineer for preparing the water charges demand by 26™ of

every month (from 26th of the previous month to 25th of current month)..

1.2.17.The Contractor should maintain Pumping quantity register, pump set operation
register, Leak & burst register, Consumables register, Electro mechanical
repair register, preventive maintenance register, water retaining structure
cleaning register, pumpset panel boards repair register, valves inspection
and rectification register etc. and the same shall be maintained and signed
by the contractor/authorized person and the same shall be furnished during
the inspection of TWAD Board Officer. The format for maintaining the above

registers shall be got approved from the Executive Engineer in charge.

1.2.18.The Contractor should obtain the invoice / bill for electricity consumed and
handover to the Assistant Engineer / Assistant Executive Engineer for
onward submission for making payment and the contractor should make
arrangements to submission of Cheque / Demand Draft to Electricity Board

office without delay.

1.2.19.All the repair works whenever it occurs in the pumping machineries, Electro-
mechanical items should be attended immediately under intimation to
TWAD Board Engineers as all the works are included in the essence of

contract.

1.2.20.The contractor should attend the Leaks and Bursts whenever it occurs, within
the stipulated period, and necessary photos shall be taken before during
and after attending the works with latitude / longitude and the same must
be uploaded online in the link http://117.236.90.36/Maint-Projects/frm
LeakBurst.aspx, through the Assistant Engineer/Assistant Executive

Engineer concerned.

1.2.21.For attending the leaks/ burst, the contractor shall procure the minimum
quantity of materials and keep advance stock which may require to attend

all types of maintenance works at the earliest.

1.2.22.All the tools and equipments required for this contract shall be arranged by

the Contractor at his own expense.

1.2.23.Contractor shall maintain the water meters in good working condition. The
Quantity pumped will be ascertained based on water meter reading only.

However in special circumstances if the water meter is not functioning /
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available, the supply quantity will be checked using portable flow meter
provided by the contractor.

1.2.24.0Operate and maintain capacitor and allied switch gear so as to maintain a
power factor of not less than 0.90 and as prescribed by TANGEDCO.

1.2.25.The power factor will not decrease or increase suddenly and hence the
contractor should monitor it daily. If any decrease in the power factor is
noticed, it should be informed to the Departmental Engineers (concerned
Assistant Engineer/Assistant Executive Engineer) and rectification to be
carried out by the contractor which will be paid for as per the agreement.
Any penalty levied by TANGEDCO for non-maintenance of power factor, will
be recovered from the Contractor.

1.2.26.Mandatory Regulations prescribed by CEIG and Inspector of Factories shall be

followed without any lapse.

1.2.27.To maintain periodically plant and machineries, pump room and it's premises,
Pumping main and valves and Treatment Units etc. as per the list detailed in
clause 1.3 and as per the Schedule of Maintenance detailed in clause 1.4 of
General Conditions of Contract.

1.2.28.Each station should be provided with complete set of tools and equipments

required for maintenance as listed in the clause 1.5 of GCC.
1.2.29.To adhere to safety measures as stipulated in clause 1.6 of GCC.

1.2.30.Recording Register including starting/stopping time of the pump sets etc as
per standard format.

1.2.31.Checking the temperature/Noise of Running units and control panel

1.2.32.To Provide gland packing for the pumps, sluice valve etc. whenever required

to avoid leakage of water.

1.2.33.The Contractor shall report any problem in the motor and pumps, electrical
main boards and fixtures etc, leaks and burst if any occurred in the pipe
line, leaks and repairs in valves and any other damages caused to the water
supply system, shall be brought to the notice of the Assistant Engineer/
Assistant Executive Engineer, immediately and take immediate action for
the rectification and restoration of water supply within the prescribed time

limit. Necessary entries shall be made in the corresponding register.
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1.2.34.Any alternation/additions if needed to the existing arrangements, both in
electrical and mechanical installations shall be attended only after proper
approval from the Executive Engineer.

1.2.35.The contractor shall obtain the license from the competent authority of Labour

Department in the respective District.

1.2.36.The contractor shall provide Technical Supervisor with minimum technical
qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering as
per the value of work mentioned under Annexure — VII. (The tender
calling authority shall specify the requirement of technical

supervisors to be engaged by the Contractor under this clause and

the penalty for non employment of technical supervisors by the

Contractor)

1.2.37.The Contractor should also provide photo identity card to his own labour

mentioning the name and category along with the name of the Contractor
without mentioning the TWAD Board name and Logo, etc,.

1.2.38.If any labour is found to be unfit or disobedient to the instructions given by
the TWAD Board officers, they shall be replaced by the contractor
immediately.

1.2.39.The contractor shall provide required safety equipments to the labours
engaged by him.

1.2.40.0peration on specified shifts / day as per labour law and ensuring that back
up teams are available to take over during Sundays, Public Holidays and in

the event of regular Operator’s absence including watch and ward.

1.2.41.0perate and maintain pumping equipment with skilled staff with required
qualifications and experience so as to safeguard the equipments against
single phasing, earth fault, phase reverse etc., in power supply as well as
their personal safety.

1.2.42.The contractors shall be fully responsible for operating and maintaining the

scheme in a safe & secure manner.

1.2.43.The contractor shall obey all the provisions of various laws including Labour
Laws as applicable to them. If the Board suffer any loss what so ever of

nature, monetary or otherwise, as a result of direct or indirect action or
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inaction of the contractor in failing to comply with or not properly complying
with any law, rules, regulations, notifications, instructions, circulars, G.Os,
Board Proceedings, etc. issued by the Government or Board or any other
authority as applicable to them as mandated by the law or otherwise, the
said laws shall be computed in terms of money and recovered from the

contractor.

1.2.44.Temporary Diversion of Roads and Commencement of Work.

1.2.44.1.During attending leaks, burst and any other repair works, the contractor/firm
shall make at his cost all necessary provision for the temporary diversion of
roads, car tracks, footpaths,. drains, water courses, channels etc.,
1.2.44.2.1f the contractor/firm fail to do these arrangements, the same shall be done
by the Engineer in charge and the cost thereof shall be recovered from the
contractor/firm.

1.2.45.Notice to Telephone, Railway and Electric Supply Undertaking.
During attending leaks, burst and any other repair works, the Contractor /
firm shall give all prior notices through Assistant Engineer/ Assistant
executive Engineer required by any law or custom or as directed by the
Engineer in charge, to other departments, who may be affected, prior to

commencement of the works.

1.2.46.Watching and Lighting

The Contractor/firm shall at his expense, shall provide at the site of works
sufficient fencing, barricading, watching and lighting during day and night. The
contractor/firm shall in every respect conform to the police regulations in these
matters, for which the Board will not take any responsibility. If the
contractor/firm fail/neglect to do these arrangements, the same shall be
carried out by the Engineer in charge and the costs thereof shall be recovered
from the contractor/firm and prevent entry of unauthorized persons
1.2.47. Risk Insurance

TWAD shall not be liable for risks of loss or damage to any belongings and of
personal injury and death to the persons employed by the contractor for this
work and the public if any during the contract period. Copy of such insurance
shall be produced to the Executive Engineer.

1.3List of equipments, installations, structures, pipelines, appurtenances etc., to be
operated and maintained under this contract.
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A) CWSS to Vanapuram — Ladavaram and 88 other habitations of Tiruvannamalai District.

Name of the equipments, installations, structures,
pipelines, appurtenances etc., to be operated and
SL. maintained along with the details of specifications
No. such as type, make, HP, Head, discharge, capacity | Quantity | Location
length, size and other relevant details such as hours
of pumping, pressure, quantity & quality of water,
etc.
1 Off-Take Well 1 no. Pick up
Dam site
2 Water Treatment Plant — 2 MLD 1 No.
3 Pumping main
250mm PVC 8.843 km
200mm PVC - 6 KSC 2.13 km
200mm PVC -4 KSC 17.745km
200mm DI K7 2.005km
140mm PVC - 6 KSC 7.824km
110mm PVC - 6 KSC 1.23km
110mm PVC - 4 KSC 11.771km
100mm GI 0.228km
4 Branch - Feeder Main 66.937km
Sump
Sump @ WTP - 1.00 LL 1 No.
Sump @ Thandrampattu — 1.5 LL 1 No.
Sump @ Se.Gudalore — 1.5 LL 1 No.
Sump @ Kilvanakkambadi— 1.0 LL 1 No.
Sump @ TWAD Lab - 3 LL 1 No.
Sump @ Anjugam Nagar — 2 LL 1 No.
Sump @ Kondam — 2.0 LL 1 No.
6 Pumpsets — 15 Nos. 83.5 HP /
62.29 KW
Raw Water Pumpset — 10 HP submersible 1 set
Clear Water Pumpset — 25 HP submersible 1 set
2 HP submersible @ Thandrampattu Sump 1 set
3 HP submersible @ Thandrampattu Sump 1 set
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5 HP submersible @ Thandrampattu Sump 1 set
2 HP submersible @ Se. Gudalore Sump 1 set
3 HP submersible @ Se. Gudalore Sump 1 set
1.5 HP submersible @ Kilvanakkambadi Sump 1 set
7.5 HP submersible @ Kilvanakkambadi Sump 1 set
1.5 HP submersible @ TWAD Lab Sump 1 set
3 HP submersible @ TWAD Lab Sump 1 set
5 HP submersible @ Anjugam Nagar Sump 1 set
7.5 HP submersible @ Anjugam Nagar Sump 1 set
5 HP submersible @ Kondam Sump 1 set
1.5 HP submersible @ Kondam Sump 1 set
B) CWSS to Sathanur and 45 other habitations of Tiruvannamalai District.
Name of the equipments, installations, structures,
pipelines, appurtenances etc., to be operated and
- maintained along with the details of specifications
N; such as type, make, HP, Head, discharge, capacity | Quantity | Location
" | length, size and other relevant details such as hours
of pumping, pressure, quantity & quality of water,
etc.
1 Off-Take Well 1 no. Sathanur
Dam Site
2 Water Treatment Plant — 3 MLD 1 No. Malliga
puram
3 Pumping main / Gravity Main
350mm — PSC 7.075 km
300mm AC - CL 15 3.64 km
250mm AC - CL 15 4.55km
200mm AC - CL 15 9.899km
Branch Feeder Main
140mm PVC - 6 KSC 0.57km
140mm PVC — 4 KSC 5.874km
110mm PVC — 4 KSC 12.732km
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90mm PVC - 6 KSC 12.012km
90mm PVC - 4 KSC 27.352km
4 Sump
Sump @ WTP - 2.00 LL 1 No.
Sump @ Sathanur — 3 LL 1 No.
Sump @ Kolundampattu—- 2 LL 1 No.
Sump @ Tharadapattu— 3 LL 1 No.
Sump @ Kilsirupakkam — 2 LL 1 No.
5 Pumpsets — 11 Nos.
Raw Water Pumpset — 60 HP VT 1 set
Clear Water Pumpset — 15 HP Centrifugal 1 set
7.5 HP submersible @ Sathanur Sump 1 set
7.5 HP Centrifugal @ Sathanur Sump 1 set
12.5 HP submersible @ Kolundampattu Sump 1 set
1 HP Centrifugal @ Kolundampattu Sump 1 set
10 HP Centrifugal @ Tharadpattu Sump 1 set
7.5 HP Centrifugal @ Tharadpattu Sump 1 set
3 HP Submersible @ Tharadpattu Sump 1 set
5 HP Centrifugal @ Kilsisrupakkam Sump 1 set
10 HP Centrifugal @ Kilsisrupakkam Sump 1 set

C) CWSS to Thanipadi, Thandrampattu and 35 other habitations of Tiruvannamalai District.

Name of the equipments, installations, structures, pipelines,
appurtenances etc., to be operated and maintained along
Sl. with the details of specifications such as e, make, HP, , ,
. P . . typ Quantity Location
No. | Head, discharge, capacity length, size and other relevant
details such as hours of pumping, pressure, quantity &
quality of water, etc.
1 Off-Take Well 1 no. Pick up
Dam site
2 Water Treatment Plant — 2 MLD 1 No. Kola
manjanur
3 Pumping main
Raw Water Pumping Main
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200mm AC - CL 15 3.61 km
Clear Water Pumping Main

200mm AC—-CL 10 3.36km
150mm AC-CL 10 1.875km
150mm CI - LA Class 0.2km
140mm PVC — 4 KSC 5.47km
125mm AC - CL 15 0.72km
125mm AC - CL 10 3.795km
100mm PVC — 4 KSC 0.93km
90mm PVC — 4 KSC 9.988km
Branch Main

90mm PVC — 4KSC 6.93km
Sump

Sump @ WTP — 2.00 LL 1 No.
Pumpsets — 5 Nos.

Raw Water Pumpset — 20 HP VT 1 set
Clear Water Pumpset — 50 HP Centrifugal 1 set
Clear Water Pumpset — 25 HP Submersible 1 set
Clear Water Pumpset — 10 HP Submersible 1 set
Clear Water Pumpset — 10 HP Submersible 1 set

Note: It is the responsibility of the tender calling authority to fill the above details with
respect to the scope of the works to be covered under this O&M contract without any

omission.
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1.4 Schedule of Maintenance

Ite;::) . Description of work Daily | Weekly E?grlt\-tly Monthly
1 Pump House:
1.1 Cleaning of site .
1.2 Cleaning of Pump House including Doors | ,
and Windows
1.3 Cleaning of Panel Room, D.G. room etc. .
1.4 Check pump is operational .
1.5 Change over to stand bye pumps .
1.6 Record hours run .
1.7 Check operation of air release pipe .
1.8 Lubricating of Rolling Shutters .
1.9 De-weeding of Pump Room premises .
and removal of cob webs etc in the
Pump Room.
2 H.T.Structure, Transformer yard and
Transformers:
2.1 Cleaning of transformer yard, removal of | ,
grass and plants
2.2 Check up and water the earth pits .
2.3 Meggar - earth resistance check in the .
earth pits
2.4 Check and operate the AB switch in the .
structure for its smooth operation and
replace contacts if necessary
2.5 Check up dropout fuses and H.G. fuses | ,
and replace if necessary
2.6 Check up insulators and lightning .
arrestor in the structure and replace if
necessary
2.7 Check the transformer for any leakage of .
oil and top up if necessary
2.8 Check the temperature of transformer oil .
from dial thermometer and record
3 H.T. Panel:
3.1 Clean the panel externally and internally | .
using blower
3.2 Carryout visual check of observe over all |
condition of the breakers and clean the
breakers thoroughly
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Ttem . . Fort-
No. Description of work Daily | Weekly nightly Monthly
3.3 Grease/Qil joints and sliding surfaces .
3.4 Check the internal connections .
3.5 Check the operations of doors and .
conditions of door gasket
3.6 Check Volt Meter, Ammeter etc. in the | ,
panel for its working and replace if
necessary
3.7 Check all the indicator lamp and control | ,
fuses and replace if necessary
3.8 Check the operation of relays .
LT Panel :
4.1 Clean the panel externally and internally | ,
using blower
4.2 Check all the connections for tightness .
4.3 Check the contacts switches for tightness .
and apply petroleum jelly if necessary
4.4 Check Volt Meter Ammeter and | ,
respective P.T. and CTS for its
working and connection
4.5 Check all the indicator lamp bulbs and .
fuses and replace if necessary
4.6 Check operation of all switches and bush .
buttons
5 CAPACITORS:
5.1 Check all the capacitors for oil leakage if | ,
any
5.2 Clean the insulator with dry cloth and .
check the connections for tightness
5.3 Check the fuses and meggar the units? .
6 MOTORS:
6.1 Clean the motor terminal box, check the | ,
cable connection to tightness
6.2 Check body of the motor for firm .
connection
6.3 Check the foundation bolt and nut for |
tightness
6.4 Check normal sound and vibration .
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Ttem . . Fort-
No. Description of work Daily | Weekly nightly Monthly

6.5 Check the bearing grease and replace if .
necessary

6.6 Check air cooling fan for vibration and .
noise

6.7 Check meggar test for windings and .
earth

6.8 Cleaning of motor slipring, carbon brush, .
contacts and replace if necessary

7.0 STARTERS AND OCB

7.1 Clean the starter and check up the cable | ,
connection

7.2 Check contacts and replace if necessary .

7.3 Check for cable connection .

7.4 Check for OLR and No volt coll .

7.5 Check the level of transformer oil in the .
OCB and top up if necessary

8.0 MAIN PUMPS

8.1 Outside Cleaning .

8.2 Check Bearing Temperature .

8.3 Check & Top up Bearing grease or .
replace grease

8.4 Check gland for leak and add gland layer | ,
if required

8.5 Replace gland packing completely .

8.6 Check foundation nuts and bolts for .
tightness and rusting

8.7 Check inspection covers and check .
condition of impeller

8.8 Check the pressure and pressure gauges | ,
on suction and delivery side

8.9 Clean the pump pit nd pump floor .

8.10 | Check for coupling Bolts and nuts, .
coupling tyre and replace the tyre if
required

8.11 | Check for vibration and noise of the | ,
pump
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Ite;::) . Description of work Daily | Weekly E?;It'l-tly Monthly

8.12 | Pump out leaked water from the pump | ,
pit

8.13 | Check the condition of bearing oil and .
replace if required

9 SUMP PUMP

9.1 Check the pump for operation .

9.2 Check the coupling and replace if .
necessary

9.3 Clean the starter panel externally and | ,
internally

9.4 Check the fuses and contacts, apply .
petroleum jelly if necessary

9.5 Check the foot valve and replace if | ,
necessary

10 Diesel Generator Set, Battery and
Emergency light:

10.1 | Clean the Battery, top up, distilled water | ,
in the battery if necessary

10.2 | Remove the connection of battery .
terminals, clean thoroughly and
reconnect after applying petroleum
jelly

10.3 | Clean the emergency lights internally and | ,
externally

10.4 | Check the light, indicator lamp for its .
proper working and attend if
necessary

10.5 | Check fuel level in the diesel tank of DG .
set and top up if necessary

10.6 | Check engine oil level in the D.G. set and . .
add if necessary

11 OHT CRANES:

11.1 | Carry out thorough cleaning of crane .
including girders, trolley, platform
other equipments and control panels

11.2 | Check all the cable connections for .
tightness

11.3 | Check contacts and fuses and replace if .
necessary

11.4 | Inspect gearbox for any leakage of oil .
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Ttem . . Fort-

No. Description of work Daily | Weekly nightly Monthly
11.5 | Check the connection of limit switch .
11.6 | Check panels internally and externally .

and apply petroleum jelly if required
11.7 | Check the rope and apply grease if .
required
12 SUCTION & DELIVERY VALVES AND
ACTUATOR:
12.1 | Check the condition of gland packing and | ,
tighten or replace if necessary
12.2 | Check actuator gear box for leakage .
12.3 | Check the condition of limit switches .
12.4 | Check the condition of oil and grease, .
replace if necessary
12.5 | Check the bolts and nuts for tightness .
12.6 | Check cable terminals at motor terminal .
box of actuator
12.7 | Check clutch and gear arrangement for .
manual operation
12.8 | Apply grease to the spindle if necessary .
12.9 | Check for free movement .
13 PIPELINE:
13.1 | Check the pumping main, branch | ,
pumping main, feeder main for any
leak /burst /damage
14.0 | VALVES:
14.1 | Check the operation of non-return valve .
14.2 | Check the disc for its smooth opening .
and closing operation
14.3 | Check the sluice valves .
14.4 | Check the air valves .
14.5 | Check the scour valves .
15 SUMP:
15.1 | Check the cleaning .
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1.5 Equipments and tools to be made available at each pumping station

Sl. No. Description Set/no.
1 Ultrasonic Flow detector 1 set
2 Double end spanner (6 mm to 32 mm) | 1 set
3 Screw driver (6", 8", 12") 1 set
4 Pipe wrench (14", 18", 24") 1 set
5 Cutting pliers 1 set
6 Long nose pliers 1 no.
7 Hammer (2 Kgs) 1 no.
8 Test lamp with 15m wire 1 no.
9 Megger (1000 V) 1 no.
10 Multimeter 1 no.
11 Tong tester 1 no.
12 Hacksaw frame with 3 nos. blade 1 no.
13 Spade (Manwetty) 2 nos.
14 Crow bar 1 no.
15 Sickles 2 nos.
16 Ring spanner (6mm to 32mm) 1 set
17 Caution Board (Men at work) 1 no.
18 Grass cutter 1 no.
19 Country knife 2 nos.
20 Iron chutty 2 nos.
21 Grease gun 1 no.
22 Wheel barrow 1 nos.
23 Torch light with 3 cells 2 nos.
24 Hand blower 1nos.
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1.6 SAFETY MEASURES TO BE ADHERED:

1.6.1All electrical safety equipments like hand gloves, testers and other electrical needs

are to be provided by the contractor in the Pumping Stations as stated below:

. For
SI.No | Name of Equipment HT Supply | LT Supply
1 Safety belt with rope 2 nos 1 no.
2 Gas Mask 1 no. 1 no.
3 Shock proof hand gloves (11 KV | 1 pair 1 pair
grade gloves)

4 Disposable hand gloves 2 pairs 2 pairs
5 Gum boot 2 pairs 1pair
6 Electrical line tester 1 no. 1 no.
7 Earth discharge rod 1 no. 1 no-
8 First Aid Box 1 no. 1 no.
9 Emergency light 1 no. 1 no.
10 Fire Extinguisher 2no. 1no.
11. Rubber Mat of suitable size as per requirement

Note: The above is only an illustrative minimum list. The contractor must note that it is their
responsibility to ensure the lives and safety of the workers employed by them. The premises
should be maintained as per CEIG norms and requirements. If any failure/ Penalty due to non
adherence of CEIG norms will have to be borne by the contractor. Towards this end, all the
equipments of appropriate specifications should be procured and made available to the workers
in usable conditions throughout the period of contract. Responsibility for any health problem or
death will solely rest with contractor.

1.6.20nly experienced, skilled people have to be employed by the contractor.

1.6.3Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor for
laborers who get into wells.

1.6.4All personnel shall be covered by insurance under workmen compensation Act.

1.6.5All labour act provisions has to be met with.
1.6.6Exhibit labels of "SAFETY FIRST”

1.6.7First Aid Box should made available within the reach of the staff in all Pump
Rooms and Booster Stations.

1.6.8No medicine beyond the expiry date should be kept in the first aid box

1.6.9 First Aid Chart should be displayed in the Pump Rooms.

Contractor Superintending Engineer, TWAD Board.



79

1.7Specifications for repairs to Electro Mechanical equipments and for attending

Leaks and burst in pipelines.

(Note: It is the responsibility of the tender calling authority to furnish the detailed specifications

with respect to the repairs, rectification works and consumables for the following items of
Works.)

1.7.1 Detailed Specification for repair works

a)Rectification of Leaks in pipelines
b)Rectification of Bursts in the pipelines
c)Rewinding of Motors

d)Repairs and reconditioning of Pump sets
e)Repairs and reconditioning of Panel Boards
f)Repairs and reconditioning of Sluice valves
g)Repairs and reconditioning of Air Valves
h)Other items of works.

1.7.2Payment for repair and rectification works:

The payment shall be made as per the rate quoted by the Contractor in the price schedule for
each items of works as specified. As per the actual condition, during repairs and
rectification works, If any material / work is omitted as not necessary, then the amount of
such items shall be deducted based on the rate / cost in the sanctioned estimate along

with tender premium.

1.7.3Payment for supply, delivery and utilization of consumables

The items mentioned under the supply and delivery of consumables for various category of
works shall be paid as per the rate quoted in the bid. These consumables are to be utilised
during regular O&M works, preventive maintenance and attending minor repairs and shall

be carried out by the operating staff and no additional payment will be made.

Contractor Superintending Engineer, TWAD Board.
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1.8.Formats for Registers to be maintained by the contractor at Site
1.8.1 Leak/ bursts Register

£ 9
= - s Q5 % c
< 3 b~ g = @ e b= <) =
20 Q 9o © ot Q S o c
3 s ] 85T £ | 3 = o
© 4w “» L, 03 Eccc =4 ] 2 oh
0| ® o I}
3| g @ c [~ s] £ = ouw L v c = = wg
=] o 7] £ == Q L = [ =] 3 .=
=3 =] c 8~ L= ]
Z 58 |2 | Fto|% |0x |vmEE 22 | 9O 3 w5
- [ S o E (=} O cCENlo 0 I.I=.I =] et ]
w 8y (g |£3| 8 | So BehO | E 9 = 29
[} - 0 - ")
=3 2g|® |5 |RES |5 | % 9 2
9 2 o~ < o c ] [
-l ; [ =) L] [ =
o ©
Start Finish
1.8.2 Pump Set, Panel Boards Repair Register
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1.8.3 Valves inspection and rectification Register
No.of sluice No. of
valves/ Air No.of No. of land .
/ . . g'al No. of defective
Sl. valves/ minor leak minor packing/ valves still to be
No. scour in any leaks applying
R attended
valves valves attended grease in
inspected valves

1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc shall be
included and specified by the Tender Calling Authority.
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1.9.Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx,

1.9.10nline Entry Format for Leak and Burst Details
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1.9.3. Other formats prescribed during contract period, such as

Pumping quantity register

Pumpset operation register

Consumables register

Electro mechanical repair register

Preventive maintenance register

Water retaining structure cleaning register

shall have to be maintained by the Contractor and carry out the online entry for such formats
also.
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PART I1

PAYMENT MODE FOR THE CONTRACTOR

S.no Contents Page no
2.1. Measurement and Bill
2.2. Quantification of value of work done and Penalty
2.3. |Payment for the value of work
Contractor Superintending Engineer, TWAD Board.
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2.1.Measurement and Bill:
The payment to the contractor will be made based on the following basis.

2.1.1Measurement:

2.1.1.1.The Measurement shall be recorded by the Assistant Engineer based on the works
carried out every month as per the BOQ. The Contract shall produce
all relevant documents, registers, invoices, vouchers as the case may
be for recording measurements.

2.1.1.2.The details to be uploaded online in the link http://117.236.90.36/Maint-

Projects/frmMain.aspx, shall be completed by the Contractor, through the

Assistant Engineer concerned, which will be one of the precondition for recording
of measurements.
2.1.2Bill Submission:
2.1.2.1The contractor shall submit the O & M bills once in a month with proper records
enclosed i.e., Pumping quantity register, ESI, EPF payment details, Leak & burst
register, Consumables register, Electro mechanical repair register and sump

cleaning etc .

2.1.2.2.Based on the bill submitted by the Contractor the Assistant Engineer shall prepare
and submit the bills in relevant forms after deducting any penalty imposed

towards the work as the case may be.

2.2Quantification of value of work done:

2.2.1.The quantity of water drawn/supplied will be calculated monthly, based on the

quantity of water supplied daily.

2.2.2.The contractor will not be penalised for the lesser quantity of water supplied to the
beneficiaries on the following reasons, which should be approved by the Engineer /

Employer.

a)Non availability of power supply for more than 6 hours in respect of 18 hours
designed pumping and 12 hours in respect of 12 hours designed pumping or in
the case of staggered power supply for the above mentioned designed pumping

hours.

b)Any leak or burst when attended and water supply is restored within the stipulated

time frame mentioned in clause 2.2.5

Contractor Superintending Engineer, TWAD Board.



84

c)When the availability of water at the drawal or first tapping point of this

contract package is less than the earmarked quantity.

d)Shifting and replacement of pipeline due to development activities of other

departments.

e)Any Force Majeure situation such as riots, War, Earthquake, Land slide,

Cloud Burst etc., which leads to non operating condition of the equipments.

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water to
the beneficiaries under the scope of this contract, unless and otherwise due
the reasons mentioned in clause 2.2.2, then 90% of the payments will be
made proportionately (Initial, Intermediate and Tail End beneficiaries as

finalised by the Executive Engineer as below:

“Bill Claim Amount for supply based portion of BOQ / Agreement =
90% x (BOQ or Agreement value for the reaches concerned) x ((served Quantity in
KL) / (Earmarked Quantity in KL))".
2.2.41If the contractor fails to carry out the Preventive maintenance as per the
Schedule of Maintenance listed in the Clause 1.4 of GCC then the payment will
be deducted as below as the case may be:
(i) Daily scheduled activities not done fully: (10 %)

(ii)Weekly scheduled activities not done fully: (5 %)
(iii)Fortnightly scheduled activities not done fully: (2.5 %)
(iv)Monthly scheduled activities not done fully: (2.5 %)

Total: (20 %)

The following formula will be adopted for making payment to each of the above four category
in case of failure in schedule of Maintenance in that category:

“Bill Claim Amount for supply based portion of BOQ / Agreement =

90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x ((% of

schedule of Maintenance done for four category in total / 20%))".

Contractor Superintending Engineer, TWAD Board.



85

2.2.5.For attending leak/ Burst works in the pumping and Feeder mains:

Scheduled time | Scheduled time
S.No Description of the Pipes for attending | for attending
one leak work one Burst work
For pipes from 50mm OD PVC to 110 - .
1. mm OD PVC and GI Within 12 hours | Within 24 hours
For pipes 140 mm OD PVC, 160 mm
2. OD PVC and 200 mm OD PVC | Within 12 hours | Within 24 hours
and GI
HDPE pipes / AC pipe/ above 200 o .
3 mm dia PVC Pipes and GI Within 24 hours | Within 36 hours
4 For all size of DI / CI pipes Within 24 hours | Within 36 hours
5 Al S;ZiSZSOf MS pipe /PSC pipes/BWSC | \ithin 36 hours | Within 48 hours

2.2.6.For attending pump set repairs:

Description of the Pump sets and allied Schedl!Ied time fqr
S.No . attending repair
accessories
works
1 For Submersible Pump sets and allied
' accessories
a. Minor repair works With in 24 hours
b. Major repair works with replacement of parts With in 48 hours
C. Coil rewinding works 4 — 6 days
5 For Vertical Turbine Pump sets and allied
' accessories
a. Minor repair works With in 48 hours
b. Major repair works with replacement of parts 4 - 6 days
C. Coil rewinding works 5 -7 days
For HSC Pumpsets and allied accessories
a. Minor repair works within 24 hours
b. Major repair works with replacement of parts 3 -4 days
C. Coil rewinding works 5-7 days

2.2.7.For attending the repair/ replacement works in Gate Valves, Sluice Valves, air valves,

Non Return Valves, Scour Valves etc., it should be completed within 24 hours.

2.2.8.Penalty:

2.2.8.1.Non attending repairs within the specified period — 1% of value of work as per

Contractor

price schedule / day for unfinished portion or Rs.1000/day till the work is

completed whichever is higher.
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2.2.8.2.The transmission losses due to leaks or burst in pipeline, valves, and other

installations, over flow of sumps during power failure should not exceed 7%
of the quantity to be supplied calculated on monthly basis. If the

transmission losses in the said situations exceed

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL

(for the excess quantity more than 7 %.)

10% - 12 % as calculated above, amount will be deducted at Rs.30/ KL

(for the excess quantity more than 7 %.)

12% - 15 % as calculated above, amount will be deducted at Rs.80/ KL

(for the excess quantity more than 7 %.)

More than 15 % as calculated above, amount will be deducted at Rs.150/

KL (for the excess quantity more than 7 %).

2.2.8.3.In the case of wastage of water by Over flow of sumps / OHTs due to failure

on the part of contractor shall be Rs.150 per KL of such over flown/ wasted

water,

2.2.8.4.If any damage occurred in the scheme components, damage shall be rectified

immediately by the contractor at his own cost. Penalty shall also be imposed
for the default caused as per relevant clauses of this contract. If defect is
not duly rectified by the contractor within the specified time, the work will be
carried out by TWAD Board and the cost will be recovered as determined by

TWAD Board including all escalations and losses.

2.2.8.5.If the contractor fails to attend the rectification works of the Electro mechanical

items, cleaning the sumps etc a fine will be imposed as decided by the
Executive Engineer depending on the value of such repair works / cleaning

of sump works.

2.2.8.6.If the contractor fails to ensure the required residual chlorine at all delivery

Contractor

points including the tail end, a penalty will be imposed at “double the cost
of one day consumption of Disinfectants” under the scope of this
contract. If the supply and delivery of chemicals is not included under the

scope of the agreement, the same will be supplied departmentally.

Superintending Engineer, TWAD Board.



2.3.Payment for the value of work:

2.3.1 95% of the amount will be paid to the contractor for the completed O & M works

and the remaining 5% of the amount will be withheld for each and every part of

2.3.2Under normal condition, payment will be made as follows subject to the conditions

the payment as in 2.3.2.

stipulated in the item no 2.2.
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Category | mentioned in PART-VI Payment Value
A At Head Woks / Treatment | 20% of the Agreement value for Item No.1l
Plant / Tapping Point of BOQ.
Completion of Preventive
B Maintenance and schedule of | 20% of the Agreement value for Item No.1
Maintenance as per Clause | of BOQ.
1.4 in GCC
o . 20% of the Agreement value for Item No.1 of
C Initial Beneficiaries
BOQ.
D Intermediate Beneficiaries 20% of the Agreement value for Item No.1 of
BOQ.
E Tail end Beneficiaries é(();’g .of the Agreement value for Item No.1 of

2.3.3 Withheld amount:

2.5% of the withheld amount will be released in the final bill. The Balance 2.5% will

be released after 3 months from the date of taken over of the scheme.

2.3.4 Income tax:

During the course of the contract period, deduction of income tax shall be made at

Contractor

the prevailing rates from every payment as may be specified by the Income Tax

Act and as amended from time to time.
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Part II1

ROLE OF TWAD BOARD

1. A joint inspection will be made by the Assistant Engineer/ Assistant Executive Engineer
or the Executive Engineer incharge of O & M of CWSS with the contractor or his

representative before handing over of the CWSS / WSS for operation and maintenance.

2. The Executive Engineer or his Authorised representative shall furnish the salient details,
components and flow diagram of the CWSS to the contractor along with the list of
beneficiaries covered under the scope of this CWSS and the earmarked quantity

required to be supplied to those beneficiaries. (PART —VI)

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure that
all the statutory requirements as per the license issued by the competent authority and
all the requirements of the Contract Labour (Regulation & Abolition) Act have been
complied with by the contractor and a certificate to that effect may be directed to be
incorporated by the concerned officer along with the running bills of the contractor,

when the bill is sent for passing / sanctioning before the competent authority.

4. Power consumption charges will be paid by TWAD Board. However if penalty is
imposed by the TANGEDCO due to reduction in maintaining the Power Factor, it will be
recovered from the contractor.

5. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD

Board to the Contractor on submission of original voucher from the authorised seller.

6. Regular inspection will be conducted to ascertain the effective functioning of system
through Engineers of TWAD Board.

7. Payment will be processed on monthly basis on receipt of bills from the contractor by
following Board'’s procedures.

Contractor Superintending Engineer, TWAD Board.
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PART IV
LABOUR LAWS TO BE FOLLOWED
The rights and benefits conferred on the workmen employed by the contractor under
the provisions of various Labour Laws are the responsibility of the contractor. The Contractor
has to indemnify the TWAD Board in case of loss or any damages. It is the responsibility of the
contractor to take insurance policy under Workmen’s Compensation Act, 1923 for each labour
engaged by the contractor. The Contractor will be responsible for nay deficiency of safety
measures to be adhered as stipulated in Annexure D. A Photocopy of the insurance under
workmen’s compensation Policy should be furnished to the Board. The policies should be kept

alive till completion of the contract.

The Contractor shall adhere to following Laws wherever applicable

1)Workmen Compensation Act, 1923,

2)Payment of wages Act, 1936,

3)Industrial Disputes Act, 1947,

4)Minimum Wages Act, 1948,

5)Factories Act, 1948,

6)Employees PF and Miscellaneous Act, 1952,

7)Payment of Bonus Act, 1965,

8)Payment of Gratuity Act, 1972,

9)Equal Remuneration Act, 1979,

10)Maternity Benefit Act, 1951,

11)Contract Labour(Regulation & Abolition) Act, 1970,

12)Industrial Employment (Standing Orders) Act, 1946,

13)Trade Unions Act, 1926.

14)Child Labour (Prohibition & Regulation) Act, 1986,

15)Inter-State Migrant Workmen’s (Regulation of Employment &Conditions of Service)Act,
1979.

16)The Building and Other Construction workers (Regulation of Employment & Conditions of
Service) Act, 1996 and the Cess Act of 1996,

17)Employee State Insurance Act, 1982,

18)The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act,
1982,

19)The Bonded Labour System (Abolition) Act, 1976,

20)The Employer’s Liability Act, 1938.

Contractor Superintending Engineer, TWAD Board.
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PART V
SPECIAL CONDITIONS
1)The works which are not covered in the BOQ, but required for this scheme should be done by
the contractor whenever required as supplemental works.

2)The Contractor shall pump or deliver additional quantity of water to the beneficiaries during
festivals, emergencies, etc as directed by the TWAD Board Officials for which no additional
payment will be made under the price schedule item no:1. The consumables for disinfection
will be paid as per the rate in the BOQ / supplied departmentally.

3)If the reporting Data furnished by the Data operator under the Contractor is found to be
False / Incorrect, necessary penalty (clause to be adopted) at the rate (as decided by the
Executive Engineer) of Rs. 1,000 per instance.

4)Online Entry of daily pumping quantity should be consolidated, cross checked by the
Supervisor/Technical Assistant and the data should be updated by the contractor in the
TWAD web page in consultation with the section officer.

5)The EB reading should be noted / EB Demand should be received from the respective EB
Section Office by the contractor and the same should be reported to the Section Officer,
TWAD Board without any omission/delay.

6)Every month, the Water Demand raised should be distributed to the respective beneficiary of
the TWAD Board and the acknowledgement of the demand should be reported to the section
officer, TWAD Board. Then the Cheque / DD for the respective demand raised should be
received from the beneficiaries and submitted to the Section officer, TWAD Board without
any omission/delay by the contractor.

7)Contractor shall do watering of plants, trees, grass, etc., in the premises under the scope of
this contract.

8)Any public representatives (Panchayat President, Union Chairman, District Chairman, M.L.A,
M.P or any other socially responsible approaches) in connection with water supply problems
they should be treated courteously and proper reply should be given.

9)No advance payment will be made.

10)Subletting of contract is not allowed under this contract.

11)Transfer of the contract is not permissible on any ground.

12)The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in WP
No. 11128 of 2022 should be implemented scrupulously.

1.The wages paid to the labourers should not be less than minimum wages.

2.In case the contractor engaged the labourers already worked in the CWSS, the wages already
paid to the labourers should not be reduced at any cost.

Note:Other Special conditions for the items of work to be carried out as per the BOQ
specifications and the corresponding deduction for the work not required to be
carried out for repairs and reconditioning works, etc.,, shall be included under
special conditions by the Tender calling authority.

Contractor Superintending Engineer, TWAD Board.



91

Part-VI

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED
UNDER THIS CONTRACT.

Note:

1)It is the responsibility of the tender calling authority to furnish the details of beneficiaries and

quantity of water to be supplied with respect to the scope of the work to be covered under
this O&M contract without any omission.

2)The details and categorisation of the Initial Reach, Middle Reach and Tail End beneficiaries

has to be clearly mentioned so as to process the payment as per the payment conditions.

3)Any additional condition necessary shall be included in the tender documents under Special

Name of Scheme :

Condiitions without detrimental to the interest of Board and the rules in force.

a)CWSS to Vanapuram — Ladavaram and 88 other habitations of Tiruvannamalai District.
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Initial Reach Beneficiaries
1 Tharadapet Thenmudyanur Thenmudiyanur 86.53
2 Tharadapet Thenmudyanur Ranganathapuram 4.16
3 Tharadapet Thenmudyanur Kulliveetukottai 2.36
4 Radhapuram
Tharadapet Radhapuram Colony 20.00
5 Tharadapet Se.Gudalore Se.Gudalore 10.00
6 Tharadapet Se.Gudalore Se.Gudalore Colony 30.00
7 Tharadapet Kampattu Kampattu 17.00
8 Tharadapet Kampattu Adidravidarcolony 15.00
9 | Chengam C.Agaram C.Agaram Hc 12.94
10 | Tiruvannamalai Adiannamalai Mettukosalai 10.00
11 | Tiruvannamalai Adiannamalai Kosalai 30.00
12 | Tiruvannamalai Vengikkal Guberanagar 30.00
13 | Tiruvannamalai Vengikkal Valli Nagar 43.00
14 | Tiruvannamalai Vengikkal Min Nagar 77.00
15 | Tiruvannamalai Vengikkal Thendral Nagar 92.00
16 | Tiruvannamalai Vengikkal Anjugam Nagar 40.00
17 | Tiruvannamalai Vengikkal Vengikkal Pudur 40.00
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18 | Tiruvannamalai Vengikkal Kottampalayam 30.00
19 | Thurinjapuram Inamkariyendal Deepam Nagar 5.00
20 | Thurinjapuram Inamkariyendal East Deepam Nagar 30.00
21 | Thurinjapuram Porkunam Porkunam 54.45
22 | Thurinjapuram Porkunam Pudhupettai Adc 4.12
23 | Thurinjapuram Porkunam Danakottipuram 4.55
24 | Thurinjapuram M N Palayam Pudupalayam 5.00
25 | Thurinjapuram SALAYANOOR Sankaran Palayam 10.00
2 o . Muniyappan

Thurinjapuram Vadapulithiyur Thangal 20.00
57 N _ Naidumangalam

Thurinjapuram Naidumangalam Koot Road 3.30
28 Collectrate Bulk Collectrate Bulk

Supply Supply 100.00

Intermediate Reach Beneficiaries
1 Tharadapet Allappanr Allappanur 10.03
2 Tharadapet Allappanr Irularcolony 4.89
3 Tharadapet Radhapuram Maiyuttu 10.00
4 Tharadapet Radhapuram Arasampattu 10.00
5 Tharadapet Kampattu New Colony 10.00
6 | Tharadapet Varagur Varaghur 30.89
7 Tharadapet Varagur Annanagar 13.09
8 Chengam C.Agaram C.Agaram 12.31
9 Tiruvannamalai Adiannamalai Adiannamalai 60.00
10 | Tiruvannamalai Adiannamalai Adiannamalaicoloy 50.00
11 | Tiruvannamalai Vengikkal Gokul Nagar 10.00
12 | Tiruvannamalai Vengikkal Indira Nagar 30.00
13 | Tiruvannamalai Vengikkal Ashok Nagar 36.00
14 N _ Muni_yendal

Thurinjapuram Inamkariyendal Sathiram (Mettu) 5.00
15 | Thurinjapuram Inamkariyendal Indira Nagar 10.00
16 | Thurinjapuram Usampady Usambady 5.00
17 | Thurinjapuram Ladavaram Ladavaram 15.70
18 | Thurinjapuram Ladavaram Ladavaram Hc 8.55
19 | Thurinjapuram SALAYANOOR Salayanoor 33.10
20 | Thurinjapuram Naidumangalam | Naidumangalam 20.79

Tail End Beneficiaries
1 Tharadapet Allappanr Allappanur Colony 13.62
2 Tharadapet Thenmudyanur Krishnapuram 13.07
3 Tharadapet Radhapuram Thalanodai 0.00
4 Tharadapet Radhapuram Agaram 30.00
5 Tharadapet Meyyur Meyyur 13.36
6 Tharadapet Meyyur Vinayagapuram 8.05
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Tharadapet Meyyur Meyyur Hc 10.38

Chengam C.Agaram Vathiyarkottai 13.86
9 Tiruvannamalai Athiyandal Athiyandel 50.00
10 | Tiruvannamalai Kananthampoondi | Kaveriyampundi 60.00
11 | Tiruvannamalai Vengikkal Omsakthi Nagar 50.00
12 | Tiruvannamalai Vengikkal Vengikkal 20.00
13 | Tiruvannamalai Vengikkal Venkikal Colony 10.00
14 | Thurinjapuram Pudumallavady Pudumallavady 20.00
15 | Thurinjapuram Pudumallavady Saminatha Puram 5.00
16 | Thurinjapuram Mallavady Thedeer Kuppam 10.00
17 | Thurinjapuram Ladavaram Ganesapuram 4.36
18 | Thurinjapuram SALAYANOOR Salayanoor Colony 11.92
19 N _ Naidumangalam

Thurinjapuram Naidumangalam Colony 9.90

Name of Scheme :

b)CWSS to Sathanur and 45 other habitations in Tiruvannamalai District.
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Initial Reach Beneficiaries
1 Tharadapet Veeranam Veeranam 69.30
2 | Tharadapet Veeranam Adidravidarcolony 69.30
3 Tharadapet Veeranam Naickanur 23.10
4 Tharadapet Kilvanakkampadi | Thulukutipalayam 39.27
5 Tharadapet Sathanur Malligapuram 46.97
6 Tharadapet Sathanur Ayithampalyam 30.64
7 Tharadapet Sathanur Sathanur & Colony 535.15
8 Tharadapet Kolundampat Kolunthanpet 100.10
Kolundampet
9 Tharadapet Kolundampat Colony 46.20
10 | Tharadapet Sathanur Mailadumparai 32.34
11 | Tharadapet Kannakandal Chinnamottur 19.25
12 | Tharadapet Kilvanakkampadi | Periyakal 13.09
Tharadapet &
13 | Tharadapet Tharadapet colony 296.45
14 | Tharadapet Kilsirupakkam Kilsirupakkam 157.85
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15 | Tharadapet Kilsirupakkam Irularcolony 7.70

16 | Tharadapet Kilsirupakkam E:Z'm:akkam 103.95
17 | Tharadapet Kilsirupakkam Kamarajnagar 42.35

Intermediate Reach Beneficiaries

1 Tharadapet Veeranam Korattampalayam 17.33
2 Tharadapet Veeranam Naickarkottai 9.63

3 Tharadapet Kilvanakkampadi | Desurpalayam 46.20
4 Tharadapet Kilvanakkampadi | Irularcolony 9.24

5 Tharadapet Sathanur Puliyangulam 22.77
6 Tharadapet Sathanur Allappankottai 20.46
7 Tharadapet Melkaripur Melkaripur 169.40
8 Tharadapet Melkaripur Thoppu 9.25

9 Tharadapet Melkaripur Ramanathapuram 22.34
10 | Tharadapet Melkaripur New colony 22.34
11 | Tharadapet Kannakandal Thalamalai 9.24

12 | Tharadapet Kannakandal Periyamoturcolony 39.27
13 | Tharadapet Nedungavadi Nedungavadi 73.15
14 | Tiruvannamalai Pandithaspattu Eg:;drig;z?ttu 38.50
15 | Tharadapet Kilsirupakkam Thanirpandal 29.26

Tail End Beneficiaries

1 Tharadapet Thandarampet Rodupalayam 36.96
2 Tharadapet Veeranam Veeranam IC 2.31

3 Tharadapet Sathanur Vedankulam 40.76
4 Tharadapet Sathanur Periyaveedukottai 34.65
5 Tharadapet Kolundampat Krishnapuram 47.74
6 Tharadapet Kolundampat Kuppanthangal 88.55
7 Tharadapet Kolundampat Eglpz)[:]a;lnthangal 13.86
8 Tharadapet Kannakandal Kannakandal 57.75
9 Tharadapet Kannakandal Irularcolony 11.55
10 | Tharadapet Kilvanakkampadi | Kilvanakampadi 351.12
11 | Tharadapet Tharadapet Vellaimurambu 23.10
12 | Tiruvannamalai Pandithaspattu Pandithapattu 146.30
13 | Tiruvannamalai Pandithaspattu Pandithapattu HC 50.05
14 | Tharadapet Kilsirupakkam Krishnapuram 9.63

Contractor Superintending Engineer, TWAD Board.
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¢) CWSS to Thanipadi, Thandrampattu and 35 other habitations in Tiruvannamalai District.
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Initial Reach Beneficiaries
1 Thandarampet Malamanjanur Malamanjanur 55.79
. Malamanjanoor
2 Thandarampet Malamanjanur Pudur 94.85
3 Thandarampet Malamanjanur Pudur Irularcolony 28.08
4 Thandarampet Malamanjanur Mallapuram 33.64
5 Thandarampet Malamanjanur Arasamaram 32.50
6 Thandarampet Malamanjanur Sathyanagar 5.46
. Malamanjanur
7 Thandarampet Malamanjanur Colony 21.15
8 Thandarampet Malamanjanur Malamanjanur A Dc 5.62
9 Thandarampet Se.Andapattu Se.Andapattu 99.53
10 | Thandarampet Se.Andapattu Gandhinagar 8.11
Se.Andapattu
11 | Thandarampet Se.Andapattu Colony 19.97
12 | Thandarampet Se.Andapattu Sathya Nagar 8.11
13 | Thandarampet Kolamanjanur Kolamanjanur 28.08
14 | Thandarampet Kolamanjanur Mottur 15.60
15 | Thandarampet Kolamanjanur Nalalpallam 40.62
Intermediate Reach Beneficiaries
1 Thandarampet Thanipadi Thanipadi 526.09
2 Thandarampet Thanipadi Kamarajnagar 12.48
3 Thandarampet Thanipadi Indiranagar 4493
4 Thandarampet Thanipadi Thanipadi Old
Colony 25.58
5 Thandarampet T.Velur T.Velur 142.33
6 Thandarampet T.Velur Irularcolony 3.25
7 Thandarampet T.Velur Pakkiripalayam 38.38
8 Thandarampet T.Velur Adidravidarcolony 3.25
9 Thandarampet Kolamanjanur Devaradiyarkuppam 16.60
10 | Thandarampet Kolamanjanur Adidravidarcolony 13.10
) Melthiruvadathanur
11 | Thandarampet Tiruvadathanur Colony 34.01
Contractor Superintending Engineer, TWAD Board.
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Tail End Beneficiaries

1 Thandarampet Bondai Bondai 103.71
2 Thandarampet Bondai Chinathanda 28.08
3 Thandarampet Bondai Irularcolony 8.74

4 Thandarampet Bondai Periyathanda 34.63
5 Thandarampet Bondai Bondai Old Colony 31.20
6 Thandarampet Bondai Bondai New Colony 31.20
7 Thandarampet Thandarampet Thandarampet 174.41
8 Thandarampet Thandarampet Kilravandhavadi 53.04
9 Thandarampet Thandarampet Amarnathpudhur 26.52

Contractor Superintending Engineer, TWAD Board.
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LETTER OF NEGOTIATION

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief

Engineer of Division/Circle/Region on

I/We agree to reduce the rates for the items in the BoQ as follows.

SI.No.Item No. In the BoQReduced rate/unit

Contractor Superintending Engineer, TWAD Board.
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Forwarding Slip to The Lump sum Agreement No.

1. | Name of Work
2. | Estimate Amount
3. | Sanctioned in Original Estimate No.
4. | Revised Estimate No.
5. | Name of Contractor and Address
6. | Originalor Supplemental
7. | If Supplemental, Original Agreement No.
8. | Approximate value of work to be done under
this Agreement
9. | If this is Supplemental, approximate value of
works to be done under Original Agreement
10| If bids have been called for, is the lowest
tender accepted? If not reasons to be recorded.
11| Has the contractor signed the divisional copy of
TNBP and Its addenda volume brought upto
date
12| Is data furnished for all items of works noted in
the Schedule
13| Are the rates in Agreement within the estimate
rates / or schedule of rates / approved rates by
the SE whichever is less and the Lump sum
provision sufficient or likely to be exceeded.
Additional Information
A.Original Agreement
1.0riginal Agreement amount of tender
excess and percentage over the estimate
rate.
2.If concessional rate of EMD & SD have
been allowed ref. to sanction thereof
Contractor Superintending Engineer, TWAD Board.
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B.Supplemental Agreement
1.Whether the approval of the competent
authority has been obtained for the rates
as required as per B.P.Ms.No.27/CMW/
dated 5.2.2002

2.If entrusted without tenders whether
sanctionis necessary with reference to

total value of work covered by the

supplemental agreement so far accepted.

Contractor Superintending Engineer, TWAD Board.
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Form of Agreement (Lump sum)

Articles of Agreement made this

Day of
between Thiru

hereinafter referred to as the contractor which expression shall where the context so admits include
his heirs, executors, administrators and legal representatives of the one part and the Tamil Nadu
Water Supply and Drainage Board represented by the Executive Engineer/ Superintending
Engineer/ Chief Engineer (hereinafter called the Employer) which expression shall where the
context so admits include its successors in office and assigns) of the other part. Whereas the

contractor delivered to the Employer the bid which was opened on -----

whereby the contractor offered and undertook to carryout the works
specified under this contract and allied work, i.e. (name of work)

In the State of Tamil Nadu in India, and provide the works, materials matters and things
described or mentioned in these presents at the prices set forth in the schedule annexed to
such bid and the contractor also undertook to do all extra and varied works which might be
ordered as part of the contract on the terms provided for in the conditions and specifications
hereto annexed and the Employer accepted such tender in pursuance where of the parties
hereto have entered into this contract.

And whereas the contractor in accordance with the terms of the said Bid has deposited in the

Office of the Engineer, TWAD, as
performance security for the due and faithful performance by the contractor of this
contract, the sum of Rs.------------------ (Rupees )

And whereas the contractor fully understands that on receipt of communication of acceptance
of bid from the accepting authority, there emerges a valid contract between the contractor
and the Employer represented by the Officer accepting the agreement and the bid
documents, i.e. invitation for bids, letter of application, bill of quantities and other
schedules, general conditions of the contract, technical specifications of the bid, negotiation
letter, communications of acceptance of bid, shall constitute the contract for this purpose
and be the foundation off rights of both the parties, as defined in clause 8.1 of "—Bid

Documents "Now hereby agreed that in consideration of payment of the said sum of

Contractor Superintending Engineer, TWAD Board.
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Rs. (Rupees

) or such other sum as may be arrived at under the clause of the General conditions of the
contract relating to payment by final measurement at unit prices, the contractor shall and
well within the time specified in his bid thoroughly and efficiently and in a good workman
like manner perform, provide, execute and do all the works, materials matters of things
incidental to or necessary for the entire completion of the works specified under this
contract and necessary works including all works shown in the drawings hereinafter referred
to or described or set forth the said specifications and schedule hereto annexed and in
accordance with such further drawings and instructions as the Engineer of the Board or
other Engineer duly authorised in that behalf (therein after) and in the annexed documents
referred to as the Engineer) shall at any time in accordance with the said schedule (Bill of
Quantities) and specifications provide and give together, with any alterations in the works
or additions thereto, in the time and manner in such schedule (Bill of Quantities) and
specifications stipulated to the entire satisfaction of the Engineer, the Employer for
themselves and their successors convenient and agree with the Contractor that during the
progress of the works and on the completion of contract to the satisfaction of the Engineer,
the Employer shall and will from time to time on receiving the certificates in writing of the
Engineer pay to the contractor according to such certificates and the terms of this contract
the price or sum mentioned in such certificates as due to the contractor under the terms of
this contract subject nevertheless to deductions or additions thereto or the reform which may
be lawfully made under terms of his contract. It is hereby mutually agreed and declared
as follows.
a)All certificates or notice or orders for items or for extra varied or altered works which are
to be the subject of an extra or varied or altered works charge shall be in writing whether so
described in the contract or not and unless in writing shall not be valid or binding or be of

any effect whatsoever.

b)The term contract include these presents and the invitation for bid, bid documents, bill of
quantities and other schedules, general conditions, special conditions and specifications

hereto annexed and the plans drawings herein and hereafter referred to.

c)If the contractor claims that the decisions or the instructions of the Employer are
unjustified and that accordingly, he is entitled to extra payments on account thereof he shall
forthwith notify this to the Employer to record his decisions and reasons therefor in writing
and shall within two weeks state his claims in writing to the Employer thereafter. The
Employer shall thereafter within four weeks of the receipt of the claim, reply to the points

raised in the claim. Unless resolved by negotiation or discussions immediate thereafter,

Contractor Superintending Engineer, TWAD Board.
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within further four weeks the question of liability for such payment will be treated as a
dispute.

d)In the contract whenever, there is as discretion or exercise of will, by the Employer during
the progress of the work, the mode or manner of the exercise of discretion shall not be a

matter for dispute.

e)The decision of the Employer shall be final conclusive and binding on all, Parties to the
Contract upon all questions relating to the meaning of specifications, designs, drawings and
instructions, and as to the quality of workmanship or material used on the work or any
matter arising out of or relating to the specifications, designs and drawings and instructions
concerning the works or the erection of or failure to execute the same arising during the
course of works. The above shall not be the subject matter of dispute and in no case shall
the work be stopped consequent on such a dispute arising and the work shall also be

carried out by the contractor strictly in accordance with the instructions of the Employer.

fiin case any question, difference or dispute shall arise on ,matters other than clauses (d)
and (c) above and except any of the -excluded matters] mentioned in bid documents
touching the construction of any clause herein contained on the rights, duties and liabilities
of the parties hereto or any other way touching or arising out of these presents, the same

shall.

Settlement of dispute

Dispute Redressal Committee

In order to ensure a dispute Redressal mechanism, for tenders of value up to and Rs.1
Crore the Regional Technical Committee will be the " Dispute Redressal Committee" in
order to resolve any disputes between the Employer / Engineer — in charge concerned

and the contractor and the appeal committee is as mentioned below.

In order to ensure a dispute Redressal mechanism for tenders of value more than Rs.1
crore, a Committee headed by the Managing Director/Joint Managing Director and
consisting of Engineering Director, TWAD Board and Engineering Director, CMWSS
Board as Member, will comprise the " Dispute Redressal Committee" for each package
in order to resolve any disputes between the Employer / Engineer- incharge

concerned and the contractor

i) In the event of non settlement of any dispute by Dispute Redressal Committee

arising between parties here to in respect of any of the matter comprised in this

Contractor Superintending Engineer, TWAD Board.
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contract, the same shall be settled by a competent court having jurisdiction over the

place where contract is awarded and agreement is concluded and by no other court.

i) Provided always the contractor shall not except with the consent in writing of the
Engineer in any way, delay carrying out works in any such matter,question or dispute
being referred to court but shall proceed with the works with all the diligence and shall
until the decision of the Employer and no award of Competent Civil Court shall

relieve the contractor of his obligations to adhere strictly to the instructions of the

Engineer with regard to the actual carrying out of the works.

&) Time shall be considered as essence of the contract and the contractor hereby agree
to commence the work immediately after taking over of site or signing the agreement
whichever happens earlier. The date of completion is March 31% of the financial year
2022-23.

In witness where of the contractor
and the Employer on
behalf of the Board have caused their common seal to be affixed the day and year first

above written Signed, sealed and delivered by the said.

In the presence of
Signature of Contractor

Name and Seal.
Signature,
Name and Designation of Witness.

Signed by on behalf of TWAD Board.

Signed, Name and ENGINEER
Designation of WitnessTWAD BOARD

Contractor Superintending Engineer, TWAD Board.



