

HINDU RELIGIOUS & CHARITABLE ENDOWMENT DEPARTMENT

TENDER SCHEDULE

Name of work : Construction of Kalyana Mandapam (G.F + F.F)

for Arulmigu Agastheeswarar Temple at Vellipalayam in Nagapattinam District

Date of Tender : 04.08.2022

E. M. D. : Rs. 200545/-





தமிழ்நாடு அரக இந்து சமய அறிசுவைந்துறை அருள்மிகு நவநீதேஸ்வர சுவாமி திருக்கோயில் கிக்கக், நால்பட்டின் கட்டம் நிழ்நம் மனப்பட்ட தொலைபேசி எண்: 04355 24350, மின்னந்சம் முக்களி: sikkalishigaravelavar@gmail.com மின்னஞ்சல் முகவர்: eosattanathartempleng@gmail.com

பின்னஞ்சல் முகவரி: Cosatlanathartemplengt@gmail.com
நாகப்பட்டினர் மாவட்டம் மற்றும் கட்டம் ஒருபிக்கோள்றத் நாகப்பட்டினர் இரண்டுக்கும் கூறவி ஆணைப் பற்றும் உதவி ஆணைப் அனுமைகள் கட்டும் பணி, நாகப்பட்டினர் மாவட்டம் மற்றும் கட்டம் வெளியாக மட்டின் நோகிறத் நகரிநேசினை காவை இதுக்கோகியில் மற்றும் நாகப்பட்டினர் மாவட்டம் மற்றும் கட்டம் வெளியாகளைய் அருள்கும் அலைத்திலர் கையி அருக்கோகியில் நேண்கும் விருகப்படியாக மாகியில் தொழுக்கும் அனைத்துக்கும் அன்று நேண்ற நிலை நே20 வேகடில் கேர் 5,500 கேஷ. வரை ஒருக்குக்களார் வருப்பு-3 அம்மது அதற்கு மேல் முடி முத்தினருகிப்பட்ட ஒப்பத்தப்புள்ளிகள் வரிறேங்கட்டுகிறது.

வ. எண்	1	2	3
வேலை விபரம்	ஒருங்கிணைந்த நாகப்பட்டினம் இணை ஆணையர் மற்றும் உதவி ஆணையர் அலுவலகம் கட்டும் பணி	சிக்கல் கிராமம் அருள்மிகு நவநீதேஸ்வர சுவாமி திருக்கோயில் புதிதாக திருமண மண்டபம் கட்டுதல்	வெளிப்பாளையம் அருள்மிகு அகஸ்தீஸ்வர கவாமி திருக்கோயில், இடத்தில் புதிதால திருமண மண்டபம் கட்டுதல்
ஒப்பந்த தொகை	ரு. 3,10,00,000/	ரு. 2,94,91,809/	ரு. 3,81,09,102/-
டேவணித் தொகை	ரு. 1,64,000/-	ரு. 1,57,460/-	ரு. 2,00,545/-
டெண்டர் படிவம்	ரு. 16,800/	ரு. 16,800/-	ரு. 16,800/
வேலை முடிக்க வேண்டிய காலம்	12 Months	18 Months	18 Months
ஓப்பந்தபுள்ளி படிவம் விற்பளை	25.07.2022 முதல் 03.08.2022 வரை	25.07.2022 முதல் 03.08.2022 வரை	25.07.2022 முதல் 03.08.2022 வரை
ஒப்பந்தப்புள்ளி கொடுக்க வேண்டிய கடைசி நாள்	04.08.2022 முற்பகல் 11.00 மணி	04.08.2022 பிற்பகல் 3.00 மணி	04.08.2022 பிற்பகல் 3.00 மணி
ஒப்பந்தபுள்ளி திறக்கப்படும் நாள் மற்றும் இடம்	04.08.2022 முற்பகல் 12.00 மணி இணை ஆணைபர் அலுவலகம், இந்து சமய அறுநிலையத்துறை, நாகப்பட்டினம்	04.08.2022 பிற்பகல் 4.00 மணி அருள்மிகு சட்டநாத சுவாமி திருக்கோயில், நாகப்பட்டினம்	04.08.2022 பிற்பகல் 4.00 மணி அருள்மிலு சட்டநாக சுவாமி திருக்கோமில், நாகப்பட்டினம்
முன்வைப்புத் தொகை செலுத்த வேண்டிய அலுவலரின் பெயர்	இணை ஆணைபர் இந்து சமய அறநிலையத்துறை, நாகப்பட்டினம் — 611 001	செயல் அலுவலர், அருள்மிகு நவநீதேஸ்வர சுவாமி திருக்கோயில், சிக்கல் — 611 108	செயல் அலுவலர் அருள்மிகு அகஸ்தீஸ்வர கவாமி திருக்கோமில் வெளிப்பாளையம் — 611 001
ஓப்பந்தக்காரர் தகுதி	மாநில அளவில் பொதுப்பணித் வேண்டும். ரூ.2.00 கே	துறையில் பதிவு பெற்ற மூன்றாம் எடிக்கு மேல் ரூ.5.00 கோடி வகை	வகுப்பு ஒப்பத்ததாரராக இருக்க ர) அல்லது அதற்கு மேல்

அற்ற அமையான அடி படி இருக்கு அருக்கு அறுக்கு அறுக்கு இருக்கு இ

ANEXURE

(TO BE FILLED BY THE CONTRACTOR)

1 Name of Tenderer :

2 Name of Work :

3 Date of Tender :

a) In Person :

b) By registered post :

4 Total value of tender :

Details about E.M.D. enclosed for : this tender and its validity.

6 Registered class of the tenderer:
with monetary limit and
Department in which registered
(Certified copy of the
registration should be attached)

- 7 Recent works executed details: about name and place of work, Agt. No and value of works etc., should be given.
- **8** Works under execution details about name and place of work Agt. No. & value of works etc., should be furnished.
- **9** Command of labour in brief.
- 10 Turnover of previous years : (Particulars for a period of three consecutive years are to be furnished)
- 11 Whether current Income Tax : clearance certificate is enclosed?

 If not, when it will be produced?
- **12** Whether current sales tax clearance certificate is enclosed? If Not, when it will be produced?
- 13 Sales tax Registration No

ANEXURE

(TO BE SUBMITTED BY THE CONTRACTOR)

1	Contractor Registration Copy in : PWD
2	Live Certificate copy :
3	GST Registration Certificate with : last month paid
4	Income Tax statement (Last : Year)
5	Work Experience For the Last : Three years
6	Work Experience identical type : of this Building
7	Registration Office and Date :
8	Firm Registration Office & No/ Year
9	Technical Personal Employed
	a. Project Manager- BE 10
	Years' Experience
	b. BE Site Engineer
	c. DCE Site Engineer
	d. DEE Site Engineer
	e. Sthapathy Site Engineer
NOTE: 7 rejected	The above particulars should be enclosed with tender otherwise the tender will be i.

CONTRACTOR

APPENDICES

Appendix - I Tender Notice (As amended in G.O. Ms. No. 618/P.W. dated 30.4.1985)

- 1. On behalf of the Governor of Tamil Nadu Executive Officer Arulmigu Agatheshwara swamy Thirukoil, Velipalaiyam, Nagapattinam District Tenders will be received by the Executive officer Arulmigu Agatheshwara swamy Thirukoil, Velipalaiyam, Nagapattinam District up to 3.00 p.m on 04.08.2022 for the work of: Construction of Kalyana Mandapam at velipalaiyam E.M.D. Rs. Rs. 2,00,545/-
- 1.1. The Tenders should be in the prescribed, form obtainable from the Executive Officer, Arulmigu Sattanatha Swamy Thirukoil, Nagapattinam. The Tenders will be opened on 04.08.2022 at 4.00 p.m by the Executive Officer Arulmigu Agatheshwara swamy Thirukoil, Velipalaiyam, at the Arulmigu Sattanatha Swamy Thirukoil, Nagapattinam and on the date. 4.00 p.m on 04.08.2022
- 1.2. The Tenderers or their agents are expected to be present at the time of opening of tenders. The tender receiving officer will, on opening each tender, prepare a statement of the attested corrections therein and hand it over to the tenderer concerned and initial all corrections in the presence of the tenderer. If any of the tenderers or their agents finds it inconvenient to be present at the time, then in such a case the tender receiving officer will on opening the tender in the absence of tenderers make out a statement of the unattested corrections and communicate it to him. The absentee tenderer shall then accept the statement of the corrections without any question whatsoever.
- 2. Tenders must be submitted in sealed covers and shall be addressed on the Executive Officer **Arulmigu Agatheshwara swamy Thirukoil, Velipalaiyam,**The name of the tenderer and the name of the work are noted on the cover.
- 2.1. If the tender is made by an individual, it shall be signed with his full name and his address shall be given. If it is made by a firm it shall be signed with the copartnership name by a member of the firm who shall also sign his own name and the name and address of each member of the firm shall be given. If the tender is made by a corporation, it shall be signed by a duly authorized officer who shall produce with his tender, Satisfactory evidence of his authorization, such tendering corporation may be required, before the contract is executed, to furnish evidence of its corporate existence.
- 2.2. Each tenderer must also send a certificate of Income-tax verification from the appropriate Income-tax authority in the form prescribed therefore. The certificate will be valid for one year from the date of issue for all tenders submitted during the period.

CONTRACTOR

- 3.1. In case of proprietor or partnership firm it will be necessary to produce the certificate for mentioned for the proprietary or properties and for each of the partners as the case may be.
- 3.2. If the tenderer is registered as a SSI Unit in Government and if a certificate for the current year had already produced by him during the calendar year in which the tender is made. It will be sufficient, if particulars regarding the previous occasion on which the said certificate was produced are given.
- 3.3. All tenders received without certificate as aforementioned will be summarily rejected.
- 4. Each tenderer must pay as Earnest Money, a sum of **Rs. 2,00,545/**into the Branch of State Bank of India or any other nationalized bank within the jurisdiction of the Executive Officer **Arulmigu Agatheshwara swamy Thirukoil, Velipalaiyam,** and enclosed with his tender the Chelan endorsed accordingly. Earnest money will be refunded to the unsuccessful, tenderer on application, after intimation is sent of rejection of the tender whichever is earlier.
- 4.1. The earnest money will be retained in the case of the successful tenderer and will not carry any interest. It will be dealt with, as provided in the tender.
- 5. The tender will remain valid for a period of ninety days from the last date for receipt of tender, the validity period can be extended further, if the contractor gives his consent in writing specifying the period of extension.
- 5.1. The rates noted in the tender will not be final and further negotiation of the tenderer rates will be entertained. He shall forthwith upon and intimation being given to him of acceptance of his tender by the Officer duly authorised in this behalf under article 299(I) of the constitution. Hereinafter called the accepting authority take security Deposit of 2% of the value of contract in one of the forms prescribed in Tamilnadu Public Works account code i.e. by taking into account of the amount of Earnest Money Deposit already deposited with the tender. It would be sufficient to pay the balance amount to make up the 2% of the value of contract for the purpose of security Deposit.
- 5.2. The Security deposit together with earnest money deposit and the amount with held according to clause 64-1 of general conditions to the contract shall be retained as security for due fulfillment of contract. If a cash security deposit by the contractor he shall follow the procedure laid down in the proceeding paragraph for payment of earnest money deposit and such deposit shall not bear any interest.
- 5.3. On receipt of written communication of acceptance of tender if the tenderer fails to pay the requisite security deposit within the period specified in the written communication or backs out from the tender or with-drawn his tender, the earnest money deposit shall be forfeited to the Government.

- 5.4. If the contractor fails to carryout the contract after paying the requisite deposit, then he will be liable for the excess expenditure if any incurred to complete the works as contemplated in the general conditions to the contract.
- 5.5. It shall be expressly understood by the tenderer that on receipt of written communication of acceptance of tender from the accepting authority, there emerges a valid contract between the Executive Officer and the tenderer for execution of the work without any separate written agreement. Hence for the purpose the tender documents i.e. tender notice tender offered by the contractor, general conditions to the contract, negotiation, correspondences, written communication of acceptance of foundation of the rights of both the parties to the contract. Provided that it shall be open to the accepting authority to insist execution of any written agreement by the tenderer, if administratively considered necessary of expedient.
- 6. The tenderer shall examine clearly the Tamilnadu building practice and also the general conditions to contract contained therein and sign the Temple office copy of the Tamilnadu building practice and its addenda volume in token of such study before submitting his tender unit rates, which shall be for finished work in situ. He shall also carefully study the drawing and additional specifications and all the documents connected with the contract. The Tamilnadu building practice and other connected documents with the contract such as specifications, plans, descriptive specification sheet regarding materials, etc. Can be seen at any time between 10:00 A.M. and 5:45 PM. on office of the Executive Officer, Arulmigu

A copy of the set of contract documents can also be had on payment of Rs.15,000/- (+) GST-12%: Rs. 1800/-

- 7. The tenderer attention is directed to adhere the requirements for Materials under the clause "Materials and Workmanship in the general conditions to the contract. Materials conforming to the I.S.I. standards shall be used on the work, and the tenderer shall quote his rates accordingly.
- 8. The Government will not, however, after acceptance of contract rate, pay any extra charges for lead or for any other reason, in case the contractor is found later on to have misjudged the materials available. Attention to the contractor is directed to the general conditions to contract regarding payment of seignaorage, tolls etc.
- 9. The tenderers particular attention is drawn to the sections and clauses in the General conditions to contract dealing with.
 - 1. Test, Inspection and rejection of defective materials and work.
 - 2. Garage.
 - 3. Construction plant.
 - 4. Water & lighting
 - 5. Clearing up during progress and for delivery.
 - 6. Accidents
 - 7. Delays.
 - 8. Particulars of payment

- 9.1. The contractor should closely peruse all the specification clauses, which govern the rates, which he is tendering.
- 10. A schedule of quantity accompanies this tender notice. It shall be definitely understood that the Government does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable to alterations by omission, deductions, or additions at the discretion of the Executive Officer. Executive Officer, Executive Officer Office at Nagapattinam has set forth in the conditions of contract. The tenderer will, however quote this lump sum tender on this schedule of quantities. He should quote specific rates of each item in the schedule and the rates should be in Rupees and in sum of five paisa. The rates should be written both in words and figures and the units in words.
- 10.i. The tenderer should also show the totals of each items and the grand total of the whole contract and quote in the tender a lump sum. For which will be undertaken to do the whole work subject to the conditions of contract such lumpsum agreeing with the total amount of schedule `A'. This schedule accompanying the lumpsum tender shall be written legibly and free from erasers overwriting of conversion figures. Corrections where unavoidable should be made by crossing out, initialing, dating and rewriting.
- 11. Tenderer offering a percentage deduction from or increase on the estimate amount and these not submitted in proper form or in due time will be rejected. Rates or lump sum amount for items not called for shall not be included in the tender. No alteration which is made by the tenderer in the contract form in the conditions of contract, the drawings, specification quantities accompanying same will be recognized and if any such alterations are made the tender will be a void.
- 12. The tenderer should work out own his rates without reference being made to HR&CE Department estimates which are not open for inspection by the tenderer.
- 13. The tenderer must accept the materials at these prices and shall quote their price for finished work accordingly. Not with standing any subsequent Change in the market value for these materials, the change to contract. No centage or incidental charges will be borne by Government in connection with this supply.
- 14. The attention of the tenderer is directed to the contract requirements as to the time of beginning work, the rate of progress and the dates for the completion of the whole work and its several parts. The following rates of progress and proportionate value of work done from time to time as will be indicated by the Executive officer certificate of the value of work done will be required. Date of commencement of this program will be the date on which the site (or premises) is handed over to the contractor.

CONTRACTOR

The contractor has to maintain the Percentage of work specified below. If the contractor fails to keep the rate of progress as stipulated, Penalty will be imposed on the contractor for his slow progress with reference to clauses from 55 to 57 to general conditions of contract in T.N.B.P. Vol. II

Period after date of Commencement	Percentage of work to be completed (based on contract Lump sum amount)
Upto the end of 1st Month	5% (Ten Percent Only)
Upto the end of 2nd Month	5% (Ten Percent Only)
Upto the end of 3rd Month	5% (Ten Percent Only)
Upto the end of 4th Month	5% (Ten Percent Only)
Upto the end of 5th Month	5% (Ten Percent Only)
Upto the end of 6th Month	5% (Ten Percent Only)
Upto the end of 7th Month	10% (Ten Percent Only)
Upto the end of 8th Month	10 % (Ten Percent Only)
Upto the end of 9th Month	5% (Five Percent Only)
Upto the end of 10th Month	5% (Five Percent Only)
Upto the end of 11th Month	5% (Five Percent Only)
Upto the end of 12th Month	5% (Five Percent Only)
Upto the end of 13th Month	5% (Five Percent Only)
Upto the end of 14th Month	5% (Five Percent Only)
Upto the end of 15th Month	5% (Five Percent Only)
Upto the end of 16th Month	5% (Five Percent Only)
Upto the end of 17th Month	5% (Five Percent Only)
Upto the end of 18th Month	5% (Five Percent Only)

Work should be completed fully at end of 18th months

NOTE: The periods to be entered in column for the purpose of defining the rate of progress may be fixed by the Executive Officer to suit each case.

- 15. No part of the contract shall be sub-let without written permission of the Executive Officer nor shall transfer be made by power of attorney authorising others to receive payment on the contractor's behalf.
- 16. If further necessary information is required the Executive Officer will furnish such information but it must be clearly understood that tenders must be received in order and according to instructions.
- 17. The Commissioner or other sanctioning authority reserves the right to reject any tender or all the tenders without assigning any reason therefore.

18. The tenderers who are themselves not professionally qualified shall undertake to employ qualified technical men at their cost to look after the work. The tenderers should state in clear terms whether they are professionally qualified or whether they undertake to employ technical men required by the department specified in the schedule below for the work. In case the selected tenderer is professionally qualified or has undertaken to employ technical men under him, he should see that one of the technically qualified men is always at the site of the work during working hours personally checking all items of works, and paying extra attention to such works as may demand special attention (e.g.) reinforced concrete works etc.

(In format below entered incorporate the latest forms fixed by Government for the Employment of Technical Assistant from time to time and penalty for non-employment of such Technical Assistant, etc.,)

Value of contract	Qualification and No. of Technical Assistant to be employed
1.Upto Rs.1.00 Lakh	No Technical Assistant need be employed. However if the officer, who accepts the tender, considers that the nature of work requires a Technical Assistant conditions may be stipulated in the tender while that i) One Diploma holder in Civil Engineering (or) ii) a retired J.E. may be employed.
2. Rs.1.00 lakh to Rs.5.00 lakhs	 i) One Diploma holder in Civil Engineering (or) ii) not less than, one retired Junior Engineer
3. Rs.5.00 lakh to Rs.10.00 lakhs	i) One B.E. (Civil) (or) ii) equivalent degree holder (or) iii) not less than one retired Sub-Divisional officer (AEE or ADE) (or) iv) one diploma holder with 3 years experience.

CONTRACTOR

Value of contract	Qualification and No. of Technical Assistant to be employed
4. Rs.10.00 lakh to Rs.25.00 lakhs	i) One B.E. (Civil) with 3 years experience (+) One Diploma Holder in Civil Engineering (or) ii) Equivalent degree holder with 3 years experience (+) One Diploma Holder in Civil Engineering (or) iii) Not less than One retired AEE / ADE (+) One Diploma Holder in Civil Engineering (or) iv) Two Diploma Holders in Civil Engineering with 3 and 5 years experience respectively.
5. Rs.25.00 lakh to Rs.50.00 lakhs	i) One B.E. (Civil) with 3 years experience (+) Two Diploma Holder in Civil Engineering (or) ii) One B.E. (Civil) with 3 years experience (+) Two retired Junior Engineers (or) iii) Equivalent degree holder with 3 years experience (+) Two Diploma Holder in Civil Engineering / Two retired Junior Engineers (or) iv) One retired AEE or ADE (+) Two Diploma Holders in Civil Engineering (or) v) One retired AEE or ADE (+) Two retired Junior Engineers.
6. Above Rs.50.00 lakhs	(i) Three B.E. (Civil) with 3 years experience (+) (ii) Two Diploma Holder in Civil Engineering

Note: 1. Item 1,2,3,4,5 or 6 should be scored out in case where not applicable to the particular work.

Note: 2. A penalty of Rs.2000/- per month, for diploma holder and Rs.5000/- per month for degree holder levied in case of default on the part of contractors, in following the norms laid down above.

Note: 3. The employment of Technical Assistant could be based only on the value of contract.

CONTRACTOR

- Note: 4. Engineers with Mechanical Engineering qualification and retired from Civil Engineering Department are also suitable to supervise the civil Engineering works because of their experience in Civil Engineering field.
- Note: 5. In case the contractor who is professionally qualified is not in a possession to remain always at the site of work and to pay extra attention to such work as may demand special attention (eg. RCC. Work etc.) He should employ technically qualified man as prescribed above.
- 19. A tenderer submitting a quotation which the tender accepting authority considers excessive and or indicative of the insufficient knowledge of current prices or definite attempt at profiteering will tender himself liable to be debarred permanently from tendering or for such period as the tender accepting authority may decide. The tender rates should be based on the controlled price for materials, price permissible for the tenderer to change a prevent purchased of under the provision of clause 8 of hearing and profiteering prevention ordinance 1943 as amended from time to time and in similar principles in regard to labour and supervision in the construction.
- 20. The contractor should offer employment to ex-toddy tappers as far as possible. The number of ex-toddy tappers to whom he can see after employment should be mentioned in the tender and he should undertake in the contract to offer such employment to such number.
- Note: This paragraph should be scored out if the cost of the work involved is less than Rs.10000/-.
- 21. The contractor shall comply with provisions of the apprentices' act 1961 and the rules and orders issued there under from time to time. If he fails to do so, his failure will be a breach of contract and the competent authority may at his discretion, cancel the contract of invoice any of the penalties for the breach of contract provided in the conditions of contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions of the Act. Contractor shall, during the currency of the contract ensure engagement of the apprentices in the categories mentioned below who may be assigned by the Director Employment and Training/State apprenticeship advisor, Tamilnadu. The contractor shall train them as required under the apprentices Act 1961 and the rules made there under and shall be responsible for all obligations of the employer under the said act including the liability to make payments to the apprentices as required under the said act.
- 22. The contractor should employ I.T.I. Trained mason for every ten masons or part thereof. In the case of non-availability of I.T.I. Trained masons, the contractor should obtain the prior approval of the Executive Officer concerned before proceeding with the contract with the other kinds of masons.

CONTRACTOR

APPENDIX II (A) TENDER

DATE:

To

Sir,

I/we do hereby tender and if this tender be accepted undertake to execute the following works.

as shown in the drawings and described in the specifications prescribed in the office of the Executive Officer, Arulmigu with such variations by way of alterations

(or) additions to and omissions from the said works and method of payment are as provided for in the conditions of contract for the sum of Rupees (to be entered in words and figures)

Or such other sum as may be arrived at under the clause of the General conditions to contract, relating to and payment on lump sum basis or by final measurements at unit prices.

- 2. I/We have also completed the price list of items in schedule `A' annexed (in words and figures) for which I/We agree to execute the work and receive the payment on measured quantities as per the General conditions to the contract.
- 3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission of my or our tender. I/We have carefully followed the instructions in the tender notice and have read the Tamil Nadu Building Practice and the General Conditions to the contract therein and the Tamil Nadu Building Practice Addenda volume that I/We have made such examinations of the contract documents and of the plans specifications quantities and of the location where the said work is to be done and such investigation of the work required to be done and in regard to the materials required to be furnished as to enable me/us to thoroughly understand the intention of the same and the requirement convenient, stipulations and restrictions contained in the contract and in the said plans and specifications and distinctly agree that I/We will not here after make any claim or demand upon the Government based upon or arising out of any alleged misunderstanding or misconception or mistake on my or our part of the said requirements convenient stipulations, restrictions and conditions.

CONTRACTOR

4.	I/We enclose an income tax verification certificate.
	I/We being a registered Public Works Department contractor.
	I/We have already produced an Income Tax verification certificate during the current calendar year in respect of
	(Here particulars of the previous occasions on which the certificate was produced should be given. The legal address of the contractor for service of all letters and notices will be as follows:)
5.i.a	I/We enclose herewith the chalans for the payment of the sum of Rupees (to be entered in words and figures) as earnest money not to bear interest.
5.i.b	I/We have paid Rs (Rupees only) as against the E.M.D. of Rs (Rupees only) since I am/We are eligible to pay the E.M.D. at concessional rate.
	pay the E.M.D. at concessional rate.
5.i.c	In lieu of cash deposits, I/We have enclosed a bearing No issued for value of
	Rs(Rupees only) drawn/endorsed/pledged in favour of the Executive Officer, Arulmigu
6.	If my/our tender is not accepted, this sum shall be returned to me/us on my/our applications when intimation is sent to me/us of rejections or at the expiration of ninety days from the date of this tender, whichever is earlier. If my/our tender is accepted, the earnest money shall be retained by the Government as security Deposit for the due fulfillment of contract. If upon intimations being given to me/us by the authority authorised by the Governor under Article 299 (i) of the constitutions (hereinafter called the accepting authority) of acceptance of tender I/We fail to make the additional security deposit then I/We agree to the forfeiture of earnest money deposit. Any notice required to be served on me/us here under shall be sufficiently served on me/us. If delivered to me/us personally or forwarded to me/us by post to (Registered or Ordinary) or left at my/our address, given herein. Such notice shall, if sent by post be deemed to have been served on me/us at time when in due course of post, it would be delivered at the address as to which it is sent.
7.	I/We fully understand that on receipt of communication of acceptance of tender from the accepting authority, there emerges a valid contract between me/us and the Executive Officer and in the tender documents i.e tender notice, tender with schedules general conditions to the contract and special conditions of the tender, negotiation letter, communication of acceptance of tender, shall constitute, the contract for this purpose and be the foundation of rights of both the parties, as defined in clause 4 of tender notice, provided that, it shall be open to the accepting

authority to insist on execution of any written agreement by tenderer if

administratively considered necessary (or) expedient.

- 8. I/We have also signed the copy of the Tamilnadu building practice and National Building code and addenda volume there to, maintained in the Temple office in acknowledgement of being bound by all conditions of the clauses of the general conditions to the contract and all specifications for items of works described by a specification number in schedule `A'.
- 9. In consideration of the payment of Rupees or such other sum as may be arrived at under the clause of the general conditions to the contract, relating to payment on lumpsum basis or by final measurement at unit prices, I/We agree subject to said conditions to execute and complete the works shown upon the said conditions drawing serially from Number 1st inclusive (Schedule B) and described in the specification (Schedule C) and to the extend of probable quantities shown in schedule, `A' with such variations by way of alterations or additions to or deductions from the said works and method of payment therefore as are provided for in the said conditions.
- 10. The term Executive Officer in the said conditions shall the HR&CE Officer incharge of the Temple having jurisdiction for the time being over the work, who shall be competent to exercise all the powers and privileges receive here in favour of Government with the previous sanction of or subject to ratification by the competent authorities in case where such sanction or ratification may be necessary one who has been during authorised under Article 299(1) of the constitution.
- 11. I/We agree that the time shall be considered as the essence of this contract, and to commence the work as soon as this contract is accepted by the competent authority as defined by the TNPWD Code and the site is handed over to me as provided for in the agreement, said conditions and agree to complete the work with in months from the date of such handing over of the site (or premises) and to show progress as defined in the tabular statement. Rate of progress subject nevertheless to the provisions for extension of time contained in clause 56 of Tamilnadu Building Practice.
- 12. I/We agree that upon the terms and conditions of contract being fulfilled and performed to the satisfaction of the Executive Officer the security deposited by me/us herein before received of such portion of as I/We may be entitled to under the said conditions be paid back to me/us provided in clause 64 of the General conditions to the contract.
- 13. I am/We are professionally qualified and my/our qualifications are as follows:

I/We in pursuance of clause 18 of tender notice undertake to employ the following technical staff for supervising the work and will see that the one of them is always at site during working hours personally checking all items of works and paying extra attention to such works as may require special attention (e.g. reinforced cement concrete).

CONTRACTOR

	me of Technical staff	Qualification	Experience
pro	oposed to be employed (1)	(2)	(3)
1. 2. 3.			
	ve agree that the Arbitrator use of the General Condition	_	es set forth in the arbitration
i. ii.	Rs.50000/- and	value of claim is Rs.50	e the value of claim is upto 0000/- and above, the remedy y.
aut	behalf of the Arulmigu thorised by the Commission upees		and as duly or a value of Rs only) is
	ontractor Signature and		Executive Officer, HR&CE,
C.	Designation		Executive Officer, FIRQUE,
-	gnature of witness in full ss with Name in Block letter	s.	
Ter add 15° diff the	nder is less than 5 to 15% or ditional security at 2% of the to 20%, the contractor shall ference between the quote to Additional Security Depo	f the value put to Tend he estimated value. If nall pay an additional S d amount and estimat osit within 15 days	verall quoted amount of the, ler, the Contractor shall pay an f the Tender discount exceeds Security deposit of 50% of the red amount. Failure to furnish from the date of receipt of entail cancellation of award of

Executive Officer,

contract and forfeiture of E.M.D furnished.

CONTRACTOR

Schedule 'A'

Schedule of Rates and Approximate Quantities:-

- a) The quantities hereby given those upon which the lumpsum tender cost of the work is based but they are subject to alternations omissions, deductions or additions as provided, for in the conditions of this contract and do not necessarily show the actual quantities of work to be done. The unit rates noted below are those governing payment of extras or deductions or omissions according to the conditions of the contract of the Tamilnadu Building Practice and other conditions or specifications of this contract.
- b) It is to be expressly understood that the measured work is to be taken (notwithstanding any custom or practice to the contrary) according to the actual quantities when, in place and finished according to the drawing or as may be ordered from time to time by the Executive Officer and the cost calculated by measurement or weight at the respective prices, without any additional charge for any necessary and contingent works connected therewith. The rates quoted are for works in site and complete in every respect.

Item	Probable	Descrip-	T.N.B.P.	Unit in	Rate	e in	Amount in		
No.	Quantity	tion of	No.	Words	Figures	Words	Figures		
	Figures	Work		Rs. P.	_		Rs. P.		
1.	2.	3.	4.	5.	6.	7.	8.		
	(Vide separate sheet enclosed)								

Date Signature of the Contractor

The second sub division of this column (i.e) column is for entering description of units in words such as numbers cubic metre Kg,etc.

CONTRACTOR

(The contractor should enter the rates in figures and in words and every pages of schedule-A should be signed)

		TENDER - SCHEDU	LE 'A'				
Name	of Work:	Construction of Kalyana Manda Agastheeswarar Temple at Dist	-		-		_
Item No.	Probable Quantity	Destription of work	T.N.B.P. No.	Unit in	Ra	Rate in	
	Figures			Word s	Figur es	Words	t in Figures
1	2466 Cum	Earth work excavation for foundation in all soils and sub-soils and to full depth as may be directed except in rock requiring blasting inclusive of shoring shuttering, bailing out water wherever necessary and depositing the surplus earth within the compound in places shown by the departmental officers with an initial lead of 10 mts and initial lift of 2 mts and clearing and levelling the site, etc, complete complying with standard specification.	23&24 VI (S2) VII 9,10				
2	50.00 Cum	Earth work open excavation in all soils and subsoils and to full depth as may be directed except in rock requiring balsting inclusive of shoring shuttering, bailing out water wherever necessary and depositing the excavated earth with a lead of 10 mts. within the compound in places shown by the departmental officers ande clearing and levelling the site, etc., complete complying with standard specification.	23&24 VI (S2) VII 9,10				
3	219.00 Cum	Supplying and filling in foundation, basement, etc with filling M-Sand, in layers of not more than 15cm thick well watered, rammed and consolidated etc., Complete complying with standard specification and as directed by the departmental officers.	23&24 VI (S2) VII 9,10				
4	122.00 Cum	Cement Concrete 1:5:10 (One Cement, Five sand and Ten hard broken stone jelly) using 40 mm gauge hard broken granite stone jelly for foundation including dewatering wherever necessary and laid in layers of not more than 15 cm thick well remmed, consolidated and curing etc. Complete complying with standard specification.	28 V,VI (S2) V,VI (S5A) VII				
5	69.4 Cum	Brick work in Cement Mortar 1:5 using kiln burnt country bricks of size 22 x11 x 7 cm (8 3/4 x 4 1/4 x 2 3/4 for foundation and basement) including cost and conveyance of all materials and labour charges and all other incidental charges etc complete complying with standard specification.	31 & Similar V, VI (S4) VII				

6	198.5Cum 114.00 Cum	Brick work in Cement Mortar 1:6 using kiln burnt country bricks of size 9 x 4 3/8 x 2 3/4 including cost and conveyance of all materials and labour charges and all other incidental charges etc complete complying with standard specification. a) Above basement level up to 3.60m height b) For First floor	31 & Similar V, VI (S4) VII		
	32.20 Cum	c) Second Floor			
7		Brick partition walls of 1:3, 110 mm thickness using kiln burnt country bricks of size 22 x11x7 cm (8 3/4 x 4 1/4 x 2 3/4) for foundation and basement etc all complete.	31 & Similar V, VI (S4) VII		
	165.9 Sqm	a) Ground floor			
	82.6 Sqm	b) First Floor			
8	0.746 Cum	Supplying and fixing of Teak wood frames including labour wrought and put up to as per standard specifications.			
9	16.1 Cum	Weathering course in brick jelly lime concrete using broken brick jelly of size 20mm uniform gauge in pure slaked lime (no sand to be used) to the proportion of brick jelly to lime being 32:12:5 by volume and laid over the RCC roof slab in a single layer of requried slope and finished by beating the concrete with wooden beaters of approved pattern, keeping the surface constantly wet by sprinkling lime jaggery water, etc., complete as per standard specifiction and as directed by the departmental officers.			
10	4051.00 Sqm	Plastering with Cement Mortar 1:5 (One Cement and Five Sand), 12mm thick in all floors including curing etc. complete complying with standard specification and as directed by the departmental officers.	46 J V,VI (S5A) VII		
11	1598.5 Sqm	Special ceiling Plastering and finishing the exposed surface of all RCC items of work such as slabs, beams, sunshades, facia, canopy slab, stair case waist slab, landing slab etc., with cement Mortar 1:3 (One Cement and Three sand) 10 mm thick including hacking the surfaces, providing cement mortar nosing, beading for sunshades, staircases, steps, landing slabs and curing etc., in all floors complying with standard specification and as directed by the departmental officers	46 J V,VI (S5A) VII		
12	1616.00 Sqm	White washing three coats using clean shell lime slaked including cost of lime, gum, blue, brushes including scaffolding etc., complete in all respects.			

	13	6748.8 Kg	Supplying and fixing mild steel grill for			
			windows / Gate including cost conveyance of			
			all materials and fixing in position including			
			priming coat etc complete with standard			
			specifications.			
-	14	77.50 Sqm	Painting new wood work with two finishing			
	11	77.30 Sqm	coats of synthetic enamel ready mixed paint			
			of approved quality and colour over one coat			
			priming coat in all floors including the cost of			
			1 2			
			, 1 1 2			
			standard specifications. (The make, quality			
			and colour of paint should be got approved by			
F	1.7	170.20	the Executive Engineer before use on works.)			
	15	178.30	Painting new iron works such as gate, steel			
		Sqm	doors windows ventilators with two coats of			
			approved quality and color of synthetic			
			enamel paint over the existing red oxide			
			primer in all floor etc., complete complying			
L			with standard specifications.			
	16	3.00 Nos	Supply and fixing in position of best Indian make			
			white/colour glazed earthernware lipped mouth			
			flat back urinal of best quality and approved make or size 430mm x260mm x350mm with GI			
			pipe, 32mm dia bell mouth PVC connection and			
			waste pipe, 15mm dia GI pipe of required length,			
			15mm dia GM eheel valve, 15mm dia brass			
			nipple 2 Nos. and fixing the urinals in position			
			with necessary TW plugs, clamps, screws etc.,			
			including dismantiling masnory and re doing the			
			the same to the original condition etc., including			
			painting the pipe with two coats of best quality			
			approved synthetic enamel paint over one coat of			
			red oxide primer and checked without any			
			leakage etc. complete complying with standard			
			specifications and as directed by the departmental			
			officers. (The ruinal should be got approved by			
L	1.77	17 00 N	the Executive Engineer before use on works.)			
	17	17.00 Nos	Supplying and fixing position CI Nahani			
			Trap/Floor Trap (Nahani Trap of size 100 x 75 mm with stainless steel gratings) of the following			
			sizes with best stainless steel gratings of approved			
			brand and quality, fixed over a bed of brick jelly			
			lime concrete 1:2:5 (One part of lime, two part of			
			sand and five part of 40mm gauge brick jelly) and			
			finished with Cement Mortar 1:3 (one Cement,			
			Three sand) including dismantling masonry works			
			wherever found necessary and making good the			
			dismantled portions to the original condition and			
			giving connection to the CI/PVC pipes, etc.,			
			complete complying with standard specification			
			(The Nahani Trap should be got approved by the			
			Executive Engineer before use on works)			

treatment including cost of chemicals labour as per standard specifications for preparing the area for treatment by spraying chemicals and other incidental charges etc., complete. The rate should be for curing antitermite treatment from the plinth beam and brick masonry with super structure in contact with the back fill earth and at the junction of the walls the top surface of filled earth for flooring and the soil along with the perimeter of the building by making boles with the erow bar and poured 5% termicide. "Chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part -ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T. Applying one coat of anticorrosive treatment on steel reinforcement roads (20 ltrs. of anticorrosive chemical for one metric tone of steel reinforcement roads (20 ltrs. of anticorrosive chemicals, best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS.456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rec items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55. including admixture (plasticizer-super plasticizer) in recommended proportions as per IS.9103 to accelerate, reteat setting of concrete, improve workability with about (5 cum) 7730 kg of 20mm madhoine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and ass directed by the departmental officers the coarse and fine aggregates to be used shoul comply with the	18	869 Sq.m	Providing pre-constructional antitermite			
as per standard specifications for preparing the area for treatment by spraying chemicals and other incidental charges etc., complete. The rate should be for curing antitermite treatment from the plinth beam and brick masonry with super structure in contact with the back fill earth and at the junction of the walls the top surface of filled earth for flooring and the soil along with the perimeter of the building by making holes with the crow bar and poured 5% termicide. "chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part -ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T Applying one coat of anticorrosive treatment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement roads (21 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement roads (20 ltrs, of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rec items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability with about (5 cum) 7730 kg, of 20mm machine crushed stone jelly and with about (4.79 c.u.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating that of the plant of th		3 3 3 4 4 3 3				
the area for treatment by spraying chemicals and other incidental charges etc., complete. The rate should be for curing antitermite treatment from the plinth beam and brick masomy with super structure in contact with the back fill carth and at the junction of the walls the top surface of filled earth for flooring and the soil along with the perimeter of the building by making holes with the crow bar and poured 5% termicide. "chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part—ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T. 19 86.6 M.T. 19 and the surface of anticorrosive trectment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement roads) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS/456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS/9103 to accelerate, retart setting of concrete, improve workability without imparing strength and durability with about (5 cum) 7730 kg of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m.) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard spe			1			
and other incidental charges etc., complete. The rate should be for curing antitermite treatment from the plinth beam and brick masonry with super structure in contact with the back fill earth and at the junction of the walls the top surface of filled earth for flooring and the soil along with the perimeter of the building by making holes with the crow bar and poured 5% termicide. "chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part –ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T. Applying one coat of anticorrosive trectment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one neuric tone of steel reinforcement roads) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS/456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rec items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS/9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg, of 20mm machine crushed stone jelly and with about (3.70 cum.) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrores, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
The rate should be for curing antitermite treatment from the plinth beam and brick masonry with super structure in contact with the back fill earth and at the junction of the walls the top surface of filled earth for flooring and the soil along with the perimeter of the building by making holes with the crow bar and poured 5% termicide. "chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part -ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T. Applying one coat of anticorrosive treatment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement roads) at size including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rec items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg, of 20mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
treatment from the plinth beam and brick masonry with super structure in contact with the back fill earth and at the junction of the walls the top surface of filled earth for flooring and the soil along with the perimeter of the building by making holes with the crow bar and poured 5% termicide. "chlorinyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part –ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T. Applying one coat of anticorrosive trectment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement roads) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS4365-2000, using 20mm and down graded hard brocken granite stone jelly for all Rec items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55. including admixture (plasticizer-super plasticizer) in recommended proportions as per IS-9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 730 kg, of 20mm machine crushed stone jelly and with about (4.79 cum) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrors. finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
masonry with super structure in contact with the back fill earth and at the junction of the walls the top surface of filled earth for flooring and the soil along with the perimeter of the building by making holes with the crow bar and poured 5% termicide. "chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (patt—ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T Applying one coat of anticorrosive treatment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement roads) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS.436-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS-9103 to accelerate, retart setting of concrete, improve workability without imparing strength and durability with about 05 cum) 7730 kg, of 20mm machine crushed stone jelly and with about 4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrors, firshing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			1			
the back fill earth and at the junction of the walls the top surface of filled earth for flooring and the soil along with the perimeter of the building by making holes with the crow bar and poured 5% termicide, "chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part—ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T Applying one coat of anticorrosive trectment on steel reinforcement roads (20 lts, of anticorrosive chemical for one metric tone of steel reinforcement roads) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive contemplete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS.456-2000, using 20mm and down graded hard brocken grantie stone jelly for all Rec items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS.9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg, of 20mm machine crushed stone jelly and with about (4.79 cum) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			<u> </u>			
walls the top surface of filled earth for flooring and the soil along with the perimeter of the building by making holes with the crow bar and poured 5% termicide. "chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T Applying one coat of anticorrosive tretment on steel reinforcement roads (20 ltrs. of anticorrosive chemical for one metric tone of steel reinforcement roads) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:445-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg, of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			1			
flooring and the soil along with the perimeter of the building by making holes with the crow bar and poured 5% termicide. "chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part—ii) / 1981 and as directed by the departmental officers. Applying one coat of anticorrosive treatment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement roads) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS-456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rec items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS-9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
of the building by making holes with the crow bar and poured 5% termicide. "chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part—ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T Applying one coat of anticorrosive tertement on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement rods) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			<u> -</u>			
bar and poured 5% termicide. "chloripyrifos" and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part –ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T Applying one coat of anticorrosive treetment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement rods) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive conting etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS-456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 32:50 kg-cum and maximum water cement ration of 0.55. including admixture (plasticizer-super plasticizer) in recommended proportions as per IS-9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (3 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
and spraying the same termicide solution on the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part—ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T Applying one coat of anticorrosive trectment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement rods) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (3 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
the wooden frames and treating the other periphery of buildings etc., complete in all respects as per is 6313 (part—ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T Applying one coat of anticorrosive trectment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement rods) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mit M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg, of 20mm machine crushed stone jelly and with about (3.70 c.u.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 c.u.m) 7670 kg of sand but excluding cost of reinforcement grill and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			_ = -			
periphery of buildings etc., complete in all respects as per is 6313 (part –ii) / 1981 and as directed by the departmental officers. 19 86.6 M.T Applying one coat of anticorrosive trectment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement rods) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
respects as per is 6313 (part –ii) / 1981 and as directed by the departmental officers. Applying one coat of anticorrosive trectment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement rody at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and sabricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
directed by the departmental officers. 19 86.6 M.T Applying one coat of anticorrosive trectment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement rods) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibratting with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
19 86.6 M.T Applying one coat of anticorrosive trectment on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement rods) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			1 1			
on steel reinforcement roads (20 ltrs, of anticorrosive chemical for one metric tone of steel reinforcement rods) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine	10	86.6 M T				
anticorrosive chemical for one metric tone of steel reinforcement rods) at site including cost of required quantity of anticorrosive chemicals. (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine	19	80.0 WI. I	111			
steel reinforcement rods) at site including cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg, of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and as directed by the departmental officers the coarse and fine			` '			
cost of required quantity of anticorrosive chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg, of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
chemicals, (best approved quality) cement, consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			·			
consumables such as brushes, gloves and labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			· _ ·			
labour for anticorrosive coating etc. complete and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			1			
and as directed by the departmental officers. (the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			1			
(the quality and brand of anticorrosive chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			_			
chemical should be got approved by the before use) 20 Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			<u> </u>			
Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
Proving and laying position, Standardised concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
concrete mi M-30 Grade in accordance with IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine	20		,			
IS:456-2000, using 20mm and down graded hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine	20					
hard brocken granite stone jelly for all Rcc items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
items of works with minimum cement content of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			_			
of 3250 kg-cum and maximum water cement ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
ration of 0.55, including admixture (plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
(plasticizer-super plasticizer) in recommended proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			1			
proportions as per IS:9103 to accelerate, retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			,			
retart setting of concrete, improve workability without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
without imparing strengh and durability with about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			1			
about (5 cum) 7730 kg. of 20mm machine crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
crushed stone jelly and with about (3.3 cu.m) 5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
5156 kg of 10-12 mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			·			
jelly and with about (4.79 cu.m) 7670 kg of sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
sand but excluding cost of reinforcement grill and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
and babricating charges, centering and shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			1 * *			
shuttering and also including laying, vibrating with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine			_			
with mechanical vibrtors, finishing, curing, etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
etc. complete. Complying with standard specification and ass directed by the departmental officers the coarse and fine						
specification and ass directed by the departmental officers the coarse and fine						
departmental officers the coarse and fine						
			÷			
······································			<u> </u>			
requirements of IS standreds. (
No separate payment will be made by the			-			
Department for the ecess usage of materials)			1 2 2			

	440.50	a) For foundation and basement			
	Cum				
	91.00 Cum	b) For Ground floor			
	77.5 Cum	c) In First floor			
	8.00 Cum	d) In Second Floor			
21		Supplying and erecting steel centering including necessary supports for plane surfaces for Reinforced Cement Concrete works such as column footings, column pedestals, plinth beams, grade beams, staircase steps, etc. which require only nominal structting using mild steel sheets of size 90cm x60cm and 10 BG stiffened with welded mild steel angles of size 25 mmx25mmx3 mm for boarding, laid over silver oak joists of size 10cm x 6.5 cm spaced at about 75cm centre to centre or at suitable intervals etc. complete in all floors complying with standard specification. (Payment for centering shall be given after the concrete is laid)	30 & 46 J V, VI		
	388.0 Sqm	A) Column\footing, grade beam plinth beam, raft slab etc			
	2477.2 Sqm	B) Plain surface such as roof slab, floor slab, beams slab, intel loft, sill slab, staircase, portico slab and other similar works.			
	756.00 Sqm	C) For square rectangular columns and small quantities			
	354.00 Sqm	D) Vertical wall			
22	88.0 Sqm	Supplying and fixing of UPVC doors of required over all size (single leaf) with pvc door frame and pvc shutter (superior variety) the door frame of 60mm thick made out of superior quality polymeric material conforming to is. 10151-1982 the door frame is made of rigid thermo vinyl polymer extruded section having over all dimension of 60mm x 50mm with wal thickness not less than 2.5mm corners of door frame to be mitre cut and mechanically fastened or thermally welded the corners of the door frame shall be reinforced with special polymeric 'I' corners in case of mechanically fastened the hard ware position shall be reinforced.			
23		Supplying and fixing Cuddapah slabs 40mm thick of the following thickness over a Brick partion walls for cubboard and pointed cement mortar 1:3 (one cement and three sand) with standard specification.			
	20.7 Sqm	a) Ground floor			
	9.00 Sqm	b) First Floor			

	36.0 Sqm	c) Second Floor			
	1				
24	404.0 Sqm	Dadooing walls with following best approved quality, white/colour glazed tiles of following			
		sizes set in Cement Mortar 1:2 (One Cement and Two sand) 10mm thick and pointing the joints with white cement mixed with colouring pigments			
		at the rate of 0.40 kg / sq.m. neatly in all floors,			
		curing, etc., complying with standard specification and as directed by the departmental officers.			
25	37.00 Sqm	Paving the floor with plain/desing ceramic tiles for Anti skid (color and shade as			
		directed) os size 305 mm x 305 mm x 6 mm			
		in all floors over a base layer of cement			
		mortar 1:3 (one cement and three sand) 20			
		mm thick laid in –site and pointed with same colored cement			
26	530.00	Supplying and painting the walls with two coats			
	Sqm	of cement paint over one coat of cement primer as			
		instructed by the departmental officers including preparation of surface curing, etc., complete in all			
		floors complying with standard specifications			
		(The colour and shade of the cement paint shall be			
		got approved by the Executive Engineer before use of work)			
27	3079.5	Painting one coats cement paint for newly			
	Sqm	plastered wall surface including thorough			
		scrapping, clean removal of dirt, and including necessary plaster of paris putty,			
		surface curing wherever required etc.,			
		complete complying with standard			
28	14.00 Nos	specification. Suppling and fixing in position best quality			
28	14.00 Nos	approved make white glazed earthenware			
		Cost of wash hand Basin colour without			
		pedestrtal of size 550 x400 mm with a pair of			
		cast iron brackets, including cost of 15 mm			
		diameter brass chromium plated tape 32 mm diameter C.P. Waste unon , 32 mm diametre			
		P.V.C waste pipe with rubber plug and			
		chain, 15mm diameter G.M wheel valve,			
		15mm dia brass nipple, 15mm dia tkib connections etc., including fixing the wash			
		hand basin in the wail in position with a pair			
		of C.I. brackets with teak wood plugs and			
		screws and giving necessary water supply			
		connection and painting the brackets with two coats of paint over a priming coat of			
		anticorrosive paint including testing for			
		leackage etc., complete complying with			
		standard specifications (the wash hand			
		basins and specials should be got approved by the Executive Engineer before use on works)			
29	14.00 Rm	Labour charges for Nosing the Granite slab			
		including all other incidental charges etc.			
		complete complying with standard			
		specification.			

30	6.748 MT	Supplying and fixing mild steel grill for					
	0.7.10.1.11	windows / Gate including cost conveyance of					
		all materials and fixing in position including					
		priming coat etc complete with standard					
		specifications.					
31	2549.50	Painting two coats of oil bound distember					
	Sqm	over one coat of white cement including					
	_	thorough scrapping, clean removal of dirt, and					
		including necessary plaster of paris putty,					
		wherever required etc., Complete complying					
		with standard specification.					
32	61.00 Sqm	Providing wooden melamine polishing for new					
		wood work					
33	32.00 Sqm	Manufacturing, Supplying and Fixing of					
		Stainless Steel Hand rails for staircase using					
		50mm dia 304L Grade Stainless Steel pipe of					
		1.60mm thick at required locations to a height					
		of 900mm from finished floor level welded					
		to 38mm dia Stainless pipe of 1.00mm thick					
		as vertical at 900mm centre with 2 Nos. of					
		25mm dia intermediate horizontal stainless					
		steel pipe of 1.60mm thick in between. The					
		vertical pipe has to be welded to the 100 X 100 X 6 mm MS base plate encased in the					
		base concrete. The rate is inclusive of the					
		charges for cutting, bending, elding, grinding,					
		polishing, conveyance, electrical charges, etc					
		complete.					
34	1071.00	Paving the floor with vetrified tiles(Ivory) of					
	Sqm	size 600 x 600 x 8 mm in all floors over a					
	1	base layer of cement mortar 1:3 (one cement					
		and three sand) 20 mm thick laid In- side and					
		pointed with same colored cement					
35	250.00	Paving the floor with concrete tiles to					
	Sqm	Required shape and design of 20 mm thick of					
		approved quality and colour laid in cement					
		Mortar 1:3 (One Cement and Three Sand)					
		20mm thick and pointed with white cement					
		mixed with colouring pigment at the rate of					
		0.40 kg./sq.m., curing etc., complete					
		complying with standard specification and as					
		directed by the departmental officers. The					
		make and brand of the tiles should be got					
		approved by Executive Engineer before use					
36	8.00 Nos	on works) Supplying and fixing approved best quality SS					
30	8.00 NOS	Soap tray complete complying with standard					
		specifications. (The tower rail should be got					
		approved by Executive Engineer before use on					
		works)					
37	48.8 Sqm	UPVC Ventilater Specification					
1			1	1	l	l	

		Supplying and fixing UPVC (Un-Plasticized Polyvinyl chloride) Louvered Ventilators of from the profile the size of outer frame 60mm x 58 mm and shutter profile size of 60 x78 mm both profiles are reinforced with GI/1mm 125 GSM and 100 % corrosion free, the profile are multi chambered sections with wall thick of 2mm. The EPDM rubber (black colour) covered with all over the adges of frame and shutter. The corners and joints should be welded and cleaned. Radiations pin headed glass 4mm thick should be provided in the louvers. The window should be fixed to the wall with 100% packing with screws and silicon packing all round the frames. The ventilator should be got approved from the Executive Engineer before use on work.			
38	129.60	UPVC Window Specification			
	Sqm				
		Supplying and fixing UPVC (Un-Plasticized Polyvinyl Chloride) Windows of casement type (open) from the profile the size of outer frame 60 mm x 58 mm and shutter profile are reinforcement with G1/1mm 125 GSM and 100% corrosion free, the profiles are multi chambered sections with wall thick of 2mm, The EPDM rubber (black colour) covered with over all the edges of frame and shutter the shutter will be provided with Espag multi power point locks and also it operates as handle. The corners and joints should be welded and cleaned. Radiations free pin headed plain or brown color glass 4 mm thick should heve key lock able action, security protective hinges, strong locking systems and as per size for arresting noise and energy loss. The connecting mechanism between sash and outer frame that enables opening of the window. The window should be fixed to the wall with 100% packing with screws and silicon packing all round the frames. The window should be got approved from the Executive Engineer before use on work.			
39		Supplying and fixing solid core flush door shutter of thickness 35mm			
	24.6 Sqm	a) door size 0.9 m x 2.1m (single leaf)	 	 	
	4.40 Sqm	b) door size 0.9 m x 2.4 m (Single leaf)			
	1469.1 Sqm	c) Providing additional strutting to centering of r.c.c slab of all surfaces or any other form works required at site during exection of work for every additional 1 metre height or part there of but not less than 30 cm over the initial 3.30 mt height.			

40		S & F of Granite slab of size 4"x2", 18 to			
		20mm thick for kitchen arrangements (jet			
		black)			
	10.0 Sqm	a) Ground floor			
	225 0 8				
	327.0 Sqm	b) Finishing the top of terrace floor with one			
		course of solar reflective ceramic tiles			
4.1	24.00.31	without base concrete.			
41	34.00 Nos	Supplying and fixing in position Indian water			
		colour closet of size 580 x440 mm, white			
		glazed earthen ware of approved quality with			
		'P' trap or 'S' trap confirming to IS:2556			
		Part XII with sand cushion and forming			
		flooring alround the closet using 40mm broken brick jelly in lime concrete 1:2:5 (one			
		part of lime, two parts of sand and five parts			
		of brick jelly) 100 mm thick and finishing the			
		top to required slope and including giving			
		necessary connection to cast iron soil			
		pipes/PVC pipes by dismandling brick			
		masonry, reinforced cement concrete			
		roof/floor slab and making good the disturbed			
		portion to original condition without quality			
		with 'P' trap or 'S' trap confirming to			
		IS:2556 – leakage etc., complete complying			
		with standard specifications.			
42	4.00 Nos	Supplying and fixing in position Indian water			
		colour closet of size 580 x440 mm, white			
		glazed earthen ware of approved quality with			
		'P' trap or 'S' trap confirming to IS:2556			
		Part XII with sand cushion and forming			
		flooring alround the closet using 40mm			
		broken brick jelly in lime concrete 1:2:5 (one			
		part of lime, two parts of sand and five parts			
		of brick jelly) 100 mm thick and finishing the			
		top to required slope and including giving			
		necessary connection to cast iron soil			
		pipes/PVC pipes by dismandling brick			
		masonry, reinforced cement concrete			
		roof/floor slab and making good the disturbed			
		portion to original condition without quality			
		with 'P' trap or 'S' trap confirming to			
		IS:2556 – leakage etc., complete complying			
		with standard specifications. (other then G.F.)			

		6.00 Nos	Supplying and fixing in position colour				
		0.001108	glazed Europen Water Closet of best quality				
			and approved make with 100 mm "P" or "S"				
			trap connecting with CI pipe of 100mm dis				
			/PVC pipe of 110mm dia, double flapped				
			rigid PVC black seat and seat cover with CP				
			brass hinges including cost of white cement,				
			cement for packing, spun yarn, teak wood				
			plugs, brass screws, etc., including supplying				
			and fixing 10 litres capacity PVC/12.5 litres				
			capacity porcelin low level flushing tank with				
			a pair of CI brackets, etc., complete with all				
			fittings such as 15mm brass ball valve with				
			polythene float with brass handly, union,				
			coupling connected by means of 40mm white				
			PVC flush hand using Indian adopter joint				
			including all internal fittings such as 15mm				
			brass connections, 15mm GM wheel valve,				
			15mm brass nipple (2 Nos). 15mm nylon				
			connection, TW plugs, screws and also giving				
			necessary connection to the PVC pipe				
			including cost of 500 mm length of 110 mm				
			dia PVC pipe and painting the CI brackets				
			with 2 coats of approved paint over one coat				
			of red oxide primer, dismantling the masonry				
			and re-doing the dismantled masonry to				
			original condition etc. complete complying				
			with standard specifications. (The EWC and				
			flushing tank with all accessories should be				
			got approved by the Executive Engineer				
L		0.5.5.5	before use of works.				
	43	86.6 MT	Supplying, fabricating and placing Mild Steel/	97 V			
			Ribbed Tor Steel grills for all RCC works as	VI (S6)			
			per design given including cost of steel and	VII			
			G.I.binding wire in all floors etc. complete	(S6)			
			complying with standard specification. (VII3			
			Contractor has to make his own arrangements				
L		2277.00	for the supply of steel and binding wire)				
	44	2277.00	Providing colour Marble Chips for every 10				
		Sqm	sq.m area over the existing plastered surface				
			including curing etc., complete complying				
			with relevant standard specifications and as				
-	4.7	202 6	directed by the departmental officers.				
	45	889 Sq.m	Supplying and paving the paver block				
			flooring using Rubber mould paver block				
			(colour) of standared size over the sand filling				
			of 83 mm tk including laying compacting				
			with power maching including loading				
			transportation and colour pigments of paver				
			block, including cost of convenance of all				
L	4.5		matrial labour etc all complete.				
	46		Drilling of Bore walls including transporation in				
			all soil (or) sedinmentry sterta of clay and sand				
			stone shalos, pebbles bounders etc. Complete by first taking apilot of 150mm using constructors				
			rig, fuel, labour drilling at site shown by the				
			dept.office.				
ı	ļ		[<u>r</u>			i	

	60.00 Rm	a) 0 M to 60 M				
	30.00 Rm	b) 60 M to 90 M				
		Reaming from 140/150 mm dia to 350 mm dia bore as directed by dept.officers				
	60.00 Rm	a) 0 M to 60 M				
	30.00 Rm	b) 60 M to 90 M				
47	140 Rm	150 mm CS Casing Medium depth PVC pipe				
48	6 Rm	Slotter pipe				
49	70 Rm	Supplying laying and jointing HDPE PIPES FOR SUB-MERSIBLE PUMP IN BORE WELL Class -5 (1 Mpa or 10 kg/Cm2 pressurs) of approved quality 9+148+135.02 above GL 50mm.				
50	1.00 No	Supply and delivered of clear water vertical wet type submersible pump conformingt to IS 8034/2002 and as amended thereather and BEE 3 star Rated capable of deischarging noted LPM against head of water column due to all causes. The pump shall be with stainless steel shaft and dynamically balanced bronze of cast SS impeller, brass screws and CI FG 200 grade pump bowl/diffuser with ISI mark. A) 3 PHASE 10 HP ISI make 4 stage submersible pumpset 250x125 with Excise duty and taxes etc.				
51	1.00 No	labour charges for erection of submersible pumpset 250x125 with etc.				
52		Supply & Fixing in position of the following PVC specials for approved make and quality (working pressure 10 kg/spcm confimming to ISI etc complete				
	1.00 No	a) 160mm PVC end cup				
	1.00 No	b) GM Gate wall 25mm				
	2.00 Nos	c) 500 ML Solvent cement				
	10.00 Nos	d) Bolt and Nut				
	15.00 Nos	e) 50mm PVC Coupling				
	5.00 Nos	f) 50mm PVC Bend				
	5.00 Nos	g) 50mm PVC Elbow				
	200.00 Rm	h) 6 Sqmm 3 core flat type copper cable				
	10.00 Nos	i) PVC Tap Roll				
	5.00 Nos	j) Nool Kandy				
I	L	I .	<u> </u>		1	1

	5.00 Nos	k) Gusket shellac			
	1.00 Nos	1) Bore Plate			
	120.Rm	m) 50mm class PVC 10 KSC pipe			
53		Supply and delivery of direct online starter confirming to IS 13947 and IEC60947-1 suitable KW rating for operation in AC/Three Phase /50 HZ (±5%) and 415 V (±10%) including Ammeter, Voltmeter, Thermal Overload relay, 16 Amps 2 pole Magnetic Contactor with under Voltage protection, Indication lamp, starting capacitor, running capacitor and On/Off Push button pushes 5 way connector wiring with 1 sq. mm /1.5 sq. mm copper PVC insulated cable, powder coated vermin proof including the capacitor			
	1 No	3 Phase panel board - D.O.L with two level guard and auto start Rate + 4% vat			
54	90 Rm	Labour charges for inserting PVC casing pipe with slots and without slots in the drilled holes including jointing the pipes with PVC couples with cement posts etc., complete			
55	8.00 Hrs	Charges for developing the borewells with air compressor of 600 ctm capacity (minimum 8 hours including transporation, labour and fuel charges for compressor as directed officer etc complete			
56	6.00 Nos	Supply and fixing in position best quality stainless steel sink of size (1200 x550x180 mm) following sizes including cost of 32mm dia CP waste coupling, 32mm dia PVC waste pipe with rubber plug and chain, 15mm dia brass nipple including fixing the sink in position and testing for leakages etc., complete complying with standard specifications excluding CI brackets. (The sink and specials should be got approved by the Executive Engineer before use on works)			
57	942.00 Rm	Boring, Providing and installing Cast in situ under Reamed piles of specified diameter and length below pile cap in cement concrete piles with mix 1:1:5:3 (1 cement 1:5 coarse sand 3 graded stone aggregate 20 mm nominal size) to carry a safe working load not less than specified, excluding the cost of steel reinforcement but including the machinery and labour charges etc., all complete.			
58	9500.00 Kg	Supplying and fixing steel rook Truss made out of 2 Nos. of 50 x 50 x 6 mm angle for t Tie rafter and 40 x 40 x 6 mm angle for web and 75 x 40 ISLC for purlin cost including conveyence of all materials and fixing in position including priming coat etc complete with standard specifications.			

59	664.00	Supplying and fixing Aluminium sheet roof			
	Sqm	(Galvaluim) including all incidentel charges			
		etc complete, complying with standard			
		specification and as directed (Using Hilux			
		Board plain sheet 10 mm thick)			
60	595.00	Supplying, fabricating, erecting and fixing			
	Sqm	Hilux (or) Equivalent Board False Ceiling			
		upto a ceiling height of 4.5m from floor leve			
61	780.00	Paving the floor with kota stone slab of size			
	Sqm	600 x 600 of 18 / 200 mm (un-polished) in all			
		floors laid in of cement mortor 1:3 (one			
		cement three sand), 20mm thick and pointed			
		with colour cement neatly including polishing			
		with polishing stone and oxalic acid etc. so as			
		to perfectly smooth and glossy and including			
		hire charges for polishing machine and power			
		consumption charges etc. The kota stone slabs			
		and other materials to be used shall be got			
		approved by the Executive Engineer			
		concerned before use on work, etc., complete			
62	20.00 Naa	as per standard specification.			
62	38.00 Nos	Supply the stainless steel Dinning table			
		trough using 304 grade of 95"X22" X30" including conveyance necessary complete			
		complying with standard specifications			
63	150.00	Supply the Armless fibre chair (Nilkamal)			
03	Nos	including conveyance necessary complete			
	1103	complying with standard specifications.			
64	300.00	Supply the Armed fibre chair (Nilkamal)			
0-	Nos	including conveyance necessary complete			
	1103	complying with standard specifications			
65	1.00 Nos	Passenger Lift (G+3) ss 304 Grade with 1m/			
	1.001(05	sec speed with Ard 13 persons capacity			
		gearless lift without machine room			
		(2000x1100)			
66	8.00 Nos	Supplying and fixing approved best quality			
		stainless steel towel rail 600 mm long and 20mm			
		dia with brackets of same materials including cost			
		of teak wood plugs and SS screws etc., complete			
		complying with standard specifications. (The tower rail should be got approved by Executive			
		Engineer before use on works)			
67	2.00 Nos	Supplying and fixing Bevelied edge mirror of size			
07	2.001105	600 x 450 x 5.5 mm			
68	2.00 Nos	Supplying and fixing in position CI manhole			
		covers with CI frames (Heavy duty) of size 60			
		cm x 60 cm of best approved quality as per			
		standard specification etc., complete			
		complying with standard specifications.			
	•	· · · · · · · · · · · · · · · · · · ·		•	

ADD NEW CONDITIONS FOR GOODS AND SERVICES TAX (GST)

The Government of India has notified vide Notification No.20/2017-Central Tax (Rate), dated 22nd August, 2017 and Notification 21 No.24/2017- Central Tax (Rate), dated 21st September, 2017, the concessional rate of the Goods and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for any Government Contract, whether Civil or Electrical, irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods used in the execution of Government Contract.

And the GST amount will be calculated at 12 % from the sum of total tendered value quoted by the tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST rate applicable from time to time as recommended by the GST Council.

"All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder".

INPUT TAX CREDIT (ITC)

- a) As per Notification 202, dated. 29.06.2017 and as per sub- section (2) of Section (7) of the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions undertaken by State Government shall be treated neither as supply of goods nor a supply of service.
- b)As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every registered persons may be entitled to take the credit of eligible input tax, as self- assessed, in his return and such amount shall be credited on a provisional basis to his electronic credit ledger.
- c) As per PWD Revised SOR (2017-2018), dated.21.10.2017, under General Note, 8 (ix), the Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this Contract Work.

GENERAL

The GST rate and conditions applicable from time to time as recommended by GST Council.

PAYMENT

a) For every Bill, 12% of GST will be paid to the contractor based on the value of work done for Construction by the Employer. After the payment including 12% of GST, the tenderer should pay the GST Amount to Government through his GST Registration No. Also the tenderer needs to submit the Material purchase bill mentioning the name of the works in the package and GST No. to the Employer.

b) First Bill Payment:

At the time of payment for first running account bill, the tenderer should produce the GST paid details on goods (Materials) to the Employer for ITC."

CONTRACTOR

c) Intermediate Bill Payment:

At the time of payment for next running account bills, the tenderer should produce the GST paid details of services up to previous bill payment (i.e. GST paid detail for the previous work bill) along with Input Tax Credit (ITC) availed at the time of payment of intermediate bill to the employer."

d) Final Bill Payment:

The tenderer should produce the GST paid details for all the materials used for construction work and GST paid details of services for the upto previous payment (i.e. GST paid detail for the upto previous work bill) to the Employer along with Input Tax Credit (ITC) availed at the time of payment of final bill to the employer.

e) Submission of GST paid details of Final Bill

The GST paid details for the final work bill payment of construction work to be submitted by the tenderer to the employer in few days after getting payment.

The GST rate and conditions applicable from time to time as recommended by GST Council.

CONTRACTOR Executive Officer

ADDITIONAL SPECIAL CONDITION

If the hid of the successful bidder is seriously unbalanced in relation to the departmental value put to tender of the cost of work to be performed under the contract the Executive Engineer may require the bidder to produce detailed price analysis for any or all items of the bill of quantities to demonstrate the internal consistence of these prices with the construction methods and schedule proposed. After evaluation of the price analysis, the Executive Engineer, may require that any amount of the performance of additional security be increased of the expense of the successful bidder to a level sufficient to protect the Government against financial loss in the event of default of the successful bidder under the contract.

CONTRACTOR Executive Officer,

FOR SPECIAL ATTENTION OF THE TENDERER

- 1. Proof of registration in PWD as a contractor shall be attached with the tender.
- 2. SARAL form shall be enclosed with the tender or the tender in which the SARAL form for the current year was submitted to this office should be specified.
- 3. TIN Registration Number should be furnished and Sales Tax clearance certificate should also be produced before finalization of contract
- 4. Earnest Money Deposit will be accepted in the shape of challan, Deposit at call receipt, Demand Draft of the Nationalized and Scheduled Banks drawn in the name of Executive Engineer concerned and National savings script / Deposit Accounts of Postal Department pledged in favour of the Executive Engineer concerned, Indravikas patra are acceptable. The tenderer should write in the back of Indravikas patra his name and address. He should also give an undertaking to the Executive Engineer in writing that the Indravikas patras bearing relevant register number are submitted as Earnest Money Deposit, No other mode of payment will be accepted.
- 5. The successful tenderer should convert the Earnest Money Deposit, already deposited in the form of Demand Draft and additional security deposit if any required for the fulfillment of contract into National Savings Certificates / Deposit Accounts pledged in favour of the Executive Engineer concerned.
- 6. The lowest tenderer, when informed that his tender is under consideration, shall have to furnish PERT CHART in the proper form within a week from the date of receipt of letter calling of PERT CHART: The PERT CHART should conform to the departmental time schedule for the copletion of work furnished in the tender notice. If the PERT CHART is not received within a week from the date of communication, his tender will not be considered.
- 7. The tender documents will be issued only to the contractors registered in the PWD in the appropriate class.
- 8. A deduction of 2% each towards Income Tax and Sales Tax will be made from every payment to be made to the contractor
- 9. On evaluation of tender if it found that the overall quoted amount of the tender is **less than 5% to 15%** of the value put to tender, the contractor shall pay an additional security amount at 2% of the estimated value. If the tender **less exceeds 15% to 20%** the contractor shall pay an additional deposit of **50% of difference** between the quoted amount and estimated amount.

CONTRACTOR Executive Officer

SPECIAL INSTRUCTIONS TO THE TENDERER

- 1. The tenderer should carefully go through the tender schedule and quotetheir rates for all items.
- 2. The rates should be filled in neatly both in figures and words and taking in to account to metric units specified in the tender. Scribbling, overwriting and erasing should be avoided as far as possible
- 3. The tender should be submitted along with a covering letter giving full details as called for in the tender notice together with the copy of letter registering them into the appropriate class.
- 4. In case the tenderers who are eligible for concessional Earnest Money Deposit, they should furnish the reference number and date in which the concession was granted to them. A copy of the aforesaid reference may be enclosed along with the tender for ready reference.
- 5. The following particulars shall also be furnished by the contractor alongwith the tender.
 - a. List of details of works executed by the contractor with their value. (Year wise)
 - b. A list of details of works under execution by the contractor with their value
 - c. Annual turnover of the last one year (necessary certificate to the effect, issued by the respective bank, shall be attached)

CONTRACTOR

- **6.** List of various machineries and other equipments at the tenderer's disposal for use in execution of the work, should be furnished
- 7. The tender form should be filled in while submitting the tender. The tender submitted without filling up the tender form is liable to be rejected.
- 8. The tender must be submitted in the sealed foolscap cover duly signed by the contractor in all pages.
- 9. Tender with tempered seals will not be accepted.
- Tenders in which the rates are not written in words will generally be rejected. In case of any discrepancy while expressing rates in words the rate whichever is advantageous to Government will only be taken into account. Tenders containing overwritten corrections which are not attested by the tenders will be liable for rejection.
- 11. The tenderer who have downloaded the tender documents shall be solely responsible for checking there websites, for any addendum / amendment issued subsequently to the tender documents and take into consideration the same while preparing and submitting the tenders.

CONTRACTOR Executive Officer

II TENDER

- 1. Tenders with tampered seals will not be accepted
- 2. Tenders in which the rates are not written in words will generally be rejected. In case of any discrepancy while expressing rates in words, the rate whichever is advantageous to Government will only be taken into account. Tenders containing overwriting, corrections which are not attested by the tenderers will be liable for rejection.
- 3. The contractor should satisfy himself about the availability of the various materials at the quarries specified in the tender schedule for the work before tendering. In case, the contractor feels any difficulty in procuring the material from the stipulated quarries he should make a special mention of the fact with details of the quarry / quarries from which he proposes to bring the required materials for the work in the covering letter to accompany his tender. Any claim for payment of extra cost on account of increase in the lead for materials at the lead for materials at the lead for materials at the lead for
- 4. In case it is found by the Departmental Officers that the contractor has brought any of the required materials from a quarry with lesser lead than that is specified in the schedule, proportionate deductions will be made from the contractors rate of payment for the finished work for the respective item / items of work.
- 5. A deduction of 2% will be made towards Income Tax from every payment made to the contractor.

III EXECUTION OF WORK

- 1. The entire work should be carried out as per specifications in the National Buildings code and Tamil Nadu Building Practice
- 2. The contractor shall made his own arrangements for clean and fresh water and shall meet all charges therefore. The special attention of the contractor is drawn to clause 36 of General Conditions of Contract regarding water and lighting
- 3. The rates specified in schedule for the different items of works are for the finished works
- 4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Government as per the Tamil Nadu General Sales Tax act of 1939 as amended from time to time. No enhanced rates will be paid to the contractor for any upward revision of Sales Tax during the currency of the contract.
- 5. All minor baling and pumping incidental of the work shall be borne by the contractor. Where heavy pumping is required the baling will be done departmentally. If the contractor is asked to do, the charges will be paid as per actual plus 10%. The Executive Engineer in-charge of the work will be the final authority to decide whethe pumping is minor or heavy
- 6. The payment for Earth work will be made for embankment excluding the quantity of pebbles, boulders and other such materials which shallnot normally be used along with the earth for formation of bund.
- 7. The cement concrete for reinforced cement concrete works shall be machine mixed
- 8. The lime mortar shall be ground in mortar will as per T.N.B.P.
- 9. More than 90 cm height of concrete should not be laid in one day. At the place where the concrete is stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete. Once a height of 90cm of concrete is laid, it should be cured for three days before further concrete is laid
- 10. The teakwood or country wood (Karumarudhu or pillamarudu) shall be of best quality and shall be subject to inspection and approval by Executive Engineer before use on the work.
- 11. PAINTING: Paint used for the world shall be of approved brand and colour.

PLASTERING: All external corners "TEE" beam edges and doors and windows opening etc., shall be finished truly vertical or horizontal as the case may be. The rate for plastering shall include the cost of finishing. No separate extra for finishing the corners edges of beams etc., will be paid.

The planks for form work and centering for reinforced cement concrete works shall be well seasoned timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No.30. They must be made smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement concrete ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the required finish to the underside for the slab is obtained. Mango Planks shall not be used under any circumstances. Centering and form works hall be provided to the extent and areas ordered by the Executive Engineer during the execution.

14. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance with the working drawing supplied.

The Executive Engineer will be at liberty to carry out any portion of the work at any time either departmentally or through any other agency in the 15. interest of Government without assigning any reasons therefore to the contractor who is actually doing the work. The contractor is not entitled for any compensation on account of the same. The contract will apply subject to this condition.

In the event of the work being transferred to any of the Circle/ Division / Sub-division the Superintending Engineer / Executive Engineer/ Assistant Executive Engineer who is in-charge of the Circle / Division / Sub-division having jurisdiction over the work shall be competent to exercise all the powers and privileges reserved in favour of the Government.

Earth work: Each and every borrow pit will be individually marked by the section Officer and in urgent cases by the Masteries in-charge of the work subject to the approval of the Section Officer. Earth should be removed only from the places marked and to the depth ordered by the above officer.

18. a.The contractor should locate pits for earth where the open places away from the old pits.

b.No excavation shall be made inside of the tank bund nearer to the toe of the slope than twice the height of the bund at the point not on the outside of the tank bund than three times in the height of the bund, unless specifically approved by the Executive Engineer

- 19. The contractor should not enter any private lands for removal of earth there from without the prior written consent of the landowners If he does unauthorisidely, the contractor alone will be held fully responsible for consequences arising there from.
- 20. No borrow pit should be less than 45 cm deep gap of 90 cm should be allowed between any two consecutive pits. When the pits are excavated for more than 2m in width longitudinal thandus should be provided.
- 21. The contractor should not put in borrow pits for removal of earth on a haphazard / fashion and they should be put in the place are in such a manner as may be directed by the officers in charge of the work. If any such unauthorized pits are put, the contractor will have to fill up the pits at his own cost.
- 22. A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus and muttus respectively and the amount on account of this deduction will be paid after satisfactory removal of Thandus and muttus. If thandus and muttus are not removed within a month from the date of check measurement by the sub-divisional officer or Executive Engineer or within the period fixed at the discretion of the Executive Engineer, the 20% and 10% deductions will be final and will not be revoked
- 23. The contractor shall arrange for sectioning of the bank immediately after the work in each reach is completed. The final sectioning must be completed within 15 days after the completion of the work in the entire reach.
- 24.
 Payment for earthwork for New Banks
 Payment for earthwork for New Banks will be made as follows
 i)Quantity as per pit measurement
 ii)Quantity of New bank after consolidation based on level
 Whichever is lesser.

GENERAL CONDITIONS OF CONTRACT

A. PREFACE

1. Intent and reference to Tamilnadu Building Practice.

It is intended by these Tamilnadu Practice to describe;

- a) the Character of the materials to be used.
- b) The method of execution of work and
- c) the contractor's responsibilities to the Public, Government and his workmen and general contract conditions which are to be accepted by every contractor who execute work entrusted to him by the Department.
- 1.2 Wherever the term "Standard Specifications" or "Specifications" or the abbreviation

"T.N.B.P.No." or "TNBP" is used in the specifications or in estimates or contract documents, it shall refer to the relevant specification in the Tamilnadu Building Practice.

- 1.3. The abbreviation "I.S" shall mean "Indian Standard"
- 2. Applicability of the Tamilnadu Building Practice
- 2.1 It shall be unnecessary to include in any contract documents a specification for any item of work which is defined in the tender notice or in the contract schedule of work to be done by Tamilnadu Building Practice number (TNBP No.) The fact that the item is defined as

specification, shall mean that the contractor is to execute the work according to such specification modified as may be necessary by an addendum specification for that particular item of work. In the absence of specification for any work or material in the T.N.B.P. such work should be carried out in accordance with the instruction given by the Executive Engineer.

- 2.2. THESE GENERAL CONDITIONS OF CONTRACT SHALL APPLY TO ALL AGREEMENT ENTERED INTO BY CONTRACTORS WITH THE PUBLIC WORKS DEPARTMENT OR HIGHWAYS AND RURAL WORKS DEPARTMENT AND shall from an inseparable condition of contract and it shall not be necessary to append a copy of the same to the agreement.
- 3. Contractor's to sign in the Divisional (or the sub-Divisional) copy of the T.N.B.P.
- 3.1 Every contractor who executes work for the Public Works Department or the Highways and Rural Works Department shall carefully study the specification for all items of work which are included in the schedule for work to be done and his obligation under the "Ceneral conditions of contract" which apply to all agreements, and he shall sign in the Divisional Office copy of the

T.N.B.P. (or the Sub-Divisional Office copy if so arranged by the Executive Engineer0 as evidence that he understands clearly the conditions of contract governing his agreement and accepts the same.

3.2. It shall not be necessary for the contractors to sign the Divisional Office copy of the T.N.B.P. for every contract awarded to him, but his signature therein will be evidence tha the accepts the conditions of contract (which include the specifications) as detailed in the T.N.B.P. forevery contract into which he enters. It shall also be the contractor's responsibility by frequent perusal of the Divisional Office (or the sub-Divisional Office) copy to become conversant with sanctioned alterations or addition as made to the T.N.B.P. as soon as thev are made. separte volume of addenda to the T.N.B.P. will be maintained in each Division (or sub division office) as the case may be, in which will be entered all sanctioned corrections and additions. This must also be studied and signed by every contractor before executing an Interleaving correction slips will not be made for this purpose. contractor should purchase copy of the T.N.B.P. for his reference while executing work.

4. Sub - Specifications

- 4.1. Works of similar nature having many common clauses in their specifications are grouped under one specification number with a 'General' preface thereto and the sub-specifications are therefore given an alphabetical affix.
- 5. Additions and alterations to the T.N.B.P.
- 5.1. Additions and alterations to the T.N.B.P. will be incorporated in the addenda volume as authorized by the Chief Engineer.
- 6. Power of Superintending Engineer and Executive Engineers to supplement or alter the T.N.B.P.
- 6.1 Superintending Engineer and Executive Engineer may alter the specification for any particular contract which is within their respective powers of sanction, when such alterationis found necessary by attachment of a correction sheet other contract form, bearing the T.N.B.P. number, the corrections and the signature of the Superintending Engineer or the Executive Engineer as the case may be, together with the signature of the contractor. Similarly additional specifications for items for which there are no standard specifications will be made bν attachment to the contract documents of addendum specifications sheets bearing the signature of the Superintending Engineer or the Executive Engineer as the case may be and the signature of the contractor.

A-1. DEFINITIONS AND INTERPRETATIONS

7. Definition of terms

- 7.1. Where the works and expressions defined in this clause or pronouns used in their stead occur in contract documents (which includes the T.N.B.P.) they shall have the meanings hereby assigned to them except where the context otherwise requires:-
- a) Executive Engineer means the Executive Engineer for the time being in charge of the concerned work under execution or such other departmental assistants or subordinates to whom the Executive Engineer may have delegated certain duties, acting severally within the scope of the particular duty entrusted to them.
- b) No delegation by Executive Engineer which affects agreements.
- It is however, to be distinctly understood that the Executive Engineer or the Superintending Engineer or the higher authority who is vested with the powers of acceptance of the particular agreement under reference will make no delegation of powers to such assistants or sub-ordinates with in any way affects the agreement and its contract condition when such agreement is to be or has been accepted by the Executive Engineer or by the other higher authority respectively. The duties of such assistant or subordinates will be solely duties of supervision to ensure compliance with contract conditions.
- c) contractor means the particular persons firm or corporation with whom an agreement has been made by the Executive Engineer or higher authority as the case may be, for executing work defined in the concerned agreement, and for purpose of instruction regarding compliance with contract conditions, it shall include the contractor's authorized agent, who is maintained on the work by the contractor.

d) "Works or work means" the works by or by virtue of the contractor contracted to be executed whether temporary or permanent and whether original, altered substituted or additional or connected with the supply repairs or carriage of tools and plant and supply or manufacture of other stores.

7.2. Works importing the singular only also include the plural and vice - versa where the context requires.

NOTE: The terms sub-divisional officer, Assistant Executive Engineer, Executive Engineer, superintending Engineer and Chief Engineer, used in the following clauses shall where the context so requires. be construed as also including officers of the corresponding grade in the Highways and Rural Works Department.

8. Evidence of Experience

Tenderers shall, if required, present satisfactory evidence to the engineer that they have been regularly engaged in constructing such works, as they propose to execute and that they are fully prepared with the necessary capital, machinery and materials to begin the work promptly and to conduct it as required by the T.N.B.P. and the other specifications for the particular work if tendered for, in the event of their tender being accepted.

9. Legal address / Notices

- 9.1 Tenderers should given in their tender their place of residence and postal address. The delivering at the above named place or posting in a post box regularly maintained by the post Office Department or sending by letter registered for acknowledgment of any notice, letter or other communication to the contractor shall be deemed sufficient service thereof upon the contractor in writing as may be changed at any time by an instrument executed by the contractor, and delivered to the Executive Engineer.
- 9.2 Nothing contained in the agreement and its contract conditions shall be deemed to preclude or render inoperative the service of any notice, letter or other communications upon the contractor personally.

B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE-A

- 10.1 The quantities mentioned in tender notices and in agreement schedule A, are worked out from the relevant drawing in office may or may not be the actual required for execution. The Executive Engineer does not expressly or by implication agree that the actual amount of work to be done will correspond therewith but reserves the right to increase or decrease the quantity of any class or portion of the work as he deems necessary.
- 10.2 Tenderers must satisfy themselves by a personal examination of the site of the proposed work, by examination of the plans and specifications and by other means as they prefer as to the accuracy and suffiency of the statement of quantities and all conditions affecting the work and shall not at any time after the submission of their tender, dispute or complain of such statement of quantities or assert, that there was any misunderstanding in regard to the nature or amount of the work to be done nor in consequence apply for extension of time for completion beyond the agreement date

11. Approxmate not to mean deviation from drawing and specification

11.1 This declaration of the approximate nature of the statement of quantities in schedule. A does not, however, in any way imply that the quantities will be increased for departure by the contractor from strict compliance with sanctioned drawings and specifications to suit his own convenience or reduce his costs.

12. To compare tenters

12.1 The quantities in schedule - A are given for a uniform comparison of lump-sum tenders.

C.DRAWINGS AND SPECIFICATIONS

13. Purpose

13.1 The contract drawing if any, read together with the contract specifications are intended to show and explain the manner of executing the work and indicate the type and class of materials to be used.

14.Conformance

- 14.1 The works shall be carried out in accordance with the drawings and specifications which form part of the contract and in accordance with with such further drawing, details and instructions, supplementing or explaining the same as may from time to time be given by the Executive Engineer.
- 14.2 If the work shown on any such further drawings or details, or other work necessary to comply with any such instructions, directions, or explanations, be in the opinion of the contractor, of a nature which the schedule rate in the contract does not legitimately cover he shall before proceeding with such work give notice in writing to this effect to the Executive Engineer and contractor failing to agree as to whether or not there is any excess rate to be fixed and the Executive Engineer deciding that the contractor is to carry out the said work, the contractor shall accordingly do so, and the question whether or not there is any excess and if so the amount there of shall failing agreement, be settled by an contractor as provided in the arbitration clause, unless the subject is one which is left to the sole discretion of the Executive Engineer under the clauses of these condition of contract and the contractor shall be paid accordingly.
- 14.3 It shall be the responsibility of the contractor to give timely notice to the Executive Engineer recording anything shown on the drawings and not mentioned in the specification, or mentioned in the specifications and not shown in the drawings or any error or discrepancy in drawings or specifications and obtain his orders thereon. Figure dimensions are to be taken and not those obtained from scaling the drawings. In any discrepancy between drawings and specifications, the latter shall prevail. In any such cases or in case any feature of the work is not fully described and set forth, in the drawings and specifications, the contractor shall forth with apply to the Executive Engineer for such further instructions, drawings or specifications as he requires it, being understood that the subject to be dealt with under the building procedure of best modern practice. The Executive Engineer will furnish the further instructions, drawings or specifications if in his opinion, they are required by competent workmen, for the proper execution of the work.

15. Variations by way of modifications, omissions or additions

- 15.1 For all modification, omissions from or additions to the drawings and specification, the Executive Engineer will issue revised plans, or written instructions or both and no modifications, omissions or additions shall be made unless so authorised and directed by the Executive Engineer in writing.
- 15.2 The Executive Engineer shall have the privilege of ordering modifications, omissions or additions at any time before the completion of the work and such orders shall not operate to annual those portions of the specifications with which said changes do not conflict.
- 15.3 The contractor shall submit to the Executive Engineer a statement giving details of the claims for any additional work within 30 days of the order of the work and no claim for any such work will be considered which has not been included in the statement.

16. Copies of drawing and specifications

16.1 One copy of the available drawings and specifications (apart from the T.N.B.P. a copy of which the contractor should purchase for his reference) shall be furnished free of the contractor for his own use, such copies and copies of supplementary details furnished by the Executive Engineer shall be kept by the contractor on the work until the completion thereof, and the Executive Engineer shall at all times have access to them.

17. Signed drawing no authority to the contractor

17.1 No signed drawing shall be taken as in itself an order for variation, unless either is it entered

in the agreement schedule of drawings under proper attestation of the contract or and the

Executive Engineer or unless it has been sent to the contractor by the Executive Engineer, with a

covering letter confirming that the drawing is an authority for variation of the contract under

reference.

D. MATERIALS AND WORKMANSHIP

18. To be the best quality

18.1 All materials, articles and workmanship shall be the best of their respective kind for the class of work described in the contract specifications and schedule materials being obtained from sources approved by the Executive Engineer. The work "best" as used in these specifications shall mean that in the opinion of the Executive Engineer there is no other superior quantity of materials or finish of articles on the market and that t here is no better class of workmanship available for the nature of the particular item described in the contract schedule. The contractor shall, upon the request of the Executive Engineer, furnish him with the vouchers to prove that the materials are such as are specified.

18.2. Samples of materials shall be furnished at the contractor's expense to the Executive Engineer when called for in the tender notice or ordered to be furnished by the Executive Engineer prior to execution of any work.

19. convention for proportions

19.1 Wherever the proportions are written by figures without further description and where the meaning is otherwise clear as to which figure is intended to apply to each material then the usual conventions will be understood to apply.

For example,

- 1:2 Means 1 lime (or cement in accordance with the content) and 2 sand.
- 1:2:4 Means 1 Lime (or cement in accordance with the content) 2 sand 4 broken stone (or other aggregate in accordance with the content.)

20 Measurement and mixing

20.1 In the case of loose materials such as lime sand, cement, broken stone, surki, mortar, etc., the proportions demanded by the specifications must be measured in properly constructed measuring boxes or weighed or in such other manner as shall be instructed by the Executive Engineer, measurement is not to be done in loose heaps when intimate mixtures such as motar concrete, etc., are to be formed. The mixing must always be done on closely constructed platforms so that there will be no leakage of any of the materials through the floor of the platform and also that no foreign materials can be incorporated during the mixing. These platforms must be approved by the Executive Engineer. The cost of such measuring boxes and platforms and all the work referred to herein shall be borne by the contracts.

21. Data

21.1. The materials and labour utilized in the execution of work by the contractor shall not be

less than that given in the Tamilnadu PWD., Standard Data for the relevant item.

NOTE: In case the contractor considers that the materials and labour provided in the T.N.P.W.D. Standard data for the execution of particular items of work are in excess, the contractor may furnish detailed data for such items along with tender with reasons for variations from PWD., Standard Data.

22. Layout of Materials stacks

22.1. The contractor shall deposit materials for the purpose of the work on such parts only on the ground as may be approved by the executive Engineer. He shall submit for the approval of the Executive Engineer before starting work, a detailed site survey clearly indicating positions and areas where materials shall be stacked and sheds built.

23. Source of purchase of materials and stores.

23.1. The Executive Engineer shall, during the progress of the work, have power to cause the contractor to purchase and use such materials or supplies from Government brick fields, stores or other sources as may be specified in the contract for the purpose therein specified.

24. Contractor liable for materials supplied by Government.

24.1. The contractor shall be responsible for all materials and other articles and things which may

be supplied by Government from the time he takes delivery thereof and shall use them only for

the purposes of this contract and shall make good any loss, damage wastage or undue wear and

tear that may take place form whatever cause and pay to Government for such loss, damages,

wastage or undue wear and tear such sum as the Executive Engineer may determine.

- 24.2. If at any time subsequent to the execution of the agreement Government materials other than those specified in the Agreement are to be supplied to the contractor for use on the work they will be charged at the market value prevailing at the time of supply or stock issue rate whichever is greater. The contractor will be informed in writing of this change and the should intimate in writing the rate which he demands for finished work in view of the fact that he is to use Government materials.
- 24.3. For any excess issue of cement beyond the allowable limit of 5 percent over the theoretical requirement of cement recovery shall be made at double the issue rate from contractor.

25. Test inspection and rejection of defective materials and works:

- 25.1. The contractor shall provide proper facilities at all items for the testing of materials and inspection of the work by the Executive Engineer, and the Executive Engineer shall accordingly also have access at all times to the places of storage or manufacture where materials are being made for use under the contract to determine that manufacture is proceeding in accordance with the drawings and specifications.
- 25.2. The contractor shall, upon demand, also forward for the Executive Engineer's inspection test certificate supplied by the vendors, when he is purchasing consignment of cement, steel and other materials in respect of which such certificates are usually available.
- 25.3. The Executive Engineer shall have power to reject at any stage, any work which he considers to be defective in quality of material or workmanship and he shall not be debarred from rejecting wrought materials by reasons of his having previously passed them in an un-worked condition. Any portion of the work or materials rejected or pronounced to be inferior or not in accordance with the drawing and specifications, shall be taken down and removed from the work site at the contractor's expense, within 24 hours after written instructions to that effect have been given by the Executive Engineer. Replacement shall at once be made in accordance with the specifications and drawings at the contractor's expense.

25.4. In case of default on the part of the contractor to carry out such orders the Executive Engineer shall have power to employ and pay other persons to carry out the orders at the contract's risk and all expenses consequent thereon incidental thereto shall be borne bythe contractor.

25.5 In lieu of rejecting work not done in accordance with the contract, the Executive Engineer may allow such work to remain, and in that case shall make such allowance for the difference in value, as in his opinion may be reasonable.

25.6. works opened for inspection:- The contractor shall, at the request of the Executive Engineer within such items as the Executive Engineer shall name, open for inspection any work covered up and should the contractor refuse or neglect to comply with such a request the Executive Engineer any employ other workmen to open up the same. If the said work has been covered up in contravention of the Executive Engineer's instructions or if on being opened up, it be found not in accordance with drawings and specifications or the written instructions of the Executive Engineer the expenses of opening it and covering it up again whether done by the contractor or such other work men, shall be borne by or recovered form the contractor. If the work has not been covered up in contravention of such instructions or if on being opened up it be found to be in accordance with the drawings and specifications or the written instructions of the Executive Engineer, the expenses aforesaid shall be borne by Government and shall be added to the contract sum, provided always that in the case of foundations, or any other urgent work so opened up and requiring immediate attention the Executive Engineer shall, within reasonable time after the receipt of notice from the contractor that the work has been opened, make or cause the inspection there of to be made, and at the expiration of such time if such inspection shall not have been made, the contractor may cover up the same, and shall not be required to open it up again for inspection except at the expense of Government.

26. Defects, shrinkages, etc., after completion

26.1 Any defects, shrinkage or other faults which may appear within six months from the completion of the works arising, in the opinion of the Executive Engineer from faulty materials or workmanship not in accordance with the drawings and specifications or the instructions of the Executive Engineer shall, ;upon the directions in writing of the Executive Engineer and within such reasonable time as shall be specified therein, be amended and made good by the contractor at his own cost, unless the Executive Engineer shall decide that the contractor thought to be paid for the same at the rates agreed on such reduced or other raters, as the Executive Engineer may fix and in case of default, the Executive Engineer may employ and pay other persons to amend and make good such defects, shrinkage or other faults or damage, and all expenses consequent thereon and incidents where to shall be borne by the contractor.

26.1. (A) The shrinkage period of six months referred to in main clause 26.1 above, will be five years in respect of all contracts for construction of original buildings either semi permanent, or permanent to ensure structural stability of the building.

(G.O. Ms. No.181 PWD 28-01-1986)

26.2. Provided that in the event of Government taking over portions of the works as and when they are completed the liability of the contractor under this clause shall extend to a period of six months (or five years as the case may be) from the date of final taking over of the work irrespective of the actual dates on which portion of the works were taken over.

27. Executive Engineer's Decision

27.1 To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in matters regarding materials workmanship, removal of improper work, interpretation of the contract drawing and contract specifications, mode of procedure and the carrying out of the work, the decision of the Executive Engineer shall be final and binding on the contractor and in any technical question which may arise touching the contract, the Executive Engineer's decision shall be final and conclusive.

28. Dismissal of Workmen

28.1. The contactor shall employ in and about the execution of the works only such persons as are careful, skilled and experienced in their several trades and callings and the Executive Engineer shall be at liberty to object to and request the contractor to remove from the works any person employed by the contractor in or about the execution of the works who in the opinion of the Executive Engineer misconducts himself or is incompetent or negligent in the proper performance of his duties and such persons shall not be again employed upon the works without the permission of the Executive Engineer.

D.1. GENERAL OBLIGATIONS

29. Contractor's maistry or agent and contractor's staff

- 29.1. The contractor shall in his own absence keep constantly on the works a competent maistry or agent and any direction or explanations given by the Executive engineer or his representatives to such maistri or agent shall be held to have been given to the contractor.
- 29.2. The contractor shall further provide all staff which is necessary for the proper supervision,

execution and measurement of the work to ensure full compliance with the terms of the contract.

30. Government maestri or agents

30.1. The Government may be represented on the work by an agent clerk of the works, or maestri who is not borne on the Official list or officers and subordinates of the P.W.D. of Highways and Rural works Department. He (if appointed) shall, in the absence of the Executive Engineer, furnish the contractor with the Executive Engineer's or his representative's instruction and directions as to the progress and execution of the works and the contractor shall duly comply with such instructions and direction and shall on the written requisition of the maestri clerk of works or agent, stay the further progress of any portion of the works which in his judgment is being constructed with unsound or improper material or workmanship, until the opinion and determination of the Executive engineer shall be obtained thereon, but such maestri clerk of works or agent is to have no power whatever to order any extra works or deviation from the specifications and drawing.

E. INCLUDED IN CONTRACT RATES

31. Defining contract schedule rates.

31.1. The rate entered in a contract schedule for any class of work shall be for finished work in situ and shall include all contingent expenses whether direct construction expenses involved in the building in place in accordance with the drawings and specifications or whether they be expenses imposed by an outside authority such as a local body. Such contingent expenses shall not entitle the contactor to claim an extra in respect hereof.

32. Carriage.

- 32.1. Rates for finished work shall always include the cost of conveyance and all leads, lifts, loading unloading and stacking in the manner and at the place ordered by the officer in immediate charge of the work, unless circumstances necessity provisions for a separate schedule item, in which case for such will be specified in the tender notice or schedule.
- 32.2. Wherever the term 'carriage' or 'conveyance' is used in a schedule item, it shall in the absence of other schedule provisions or modifying description in the specification, be taken to include all leads, lifts, loading, unloading and stacking in uniform stacks to the satisfaction of the Executive engineer with careful attention to close packing in case of materials which are to be measured in stacks as a basis of payment for finished work.
- NOTE: 1. In the case of important leads and lift as may occur in river conservancy and other such works where lifts over flood banks and long leads may be involved, it is usual to make separate schedule item provision with a specification defining the exact work to be done for each tendered rate.
- NOTE: 1. Payment for carriage will ordinarily be by bulk or weight at a rate between specified places and on the basis of the method adopted in the standard schedule of rates for carriage of materials. The distances will be measured by the nearest practicable and cheapest routes, whether metalled or unmetalled road or cart tract.
- 32.3. When carts or vehicles of any sort are engaged by the day, the quantity of materials to be conveyed, the distance to be traveled and the number of trips to be made shall, if he considers necessary be fixed by the Executive Engineer.
- 32.4. The contractor is responsible for making good all loss in transporting materials entrusted to him or his agents, whether caused by wastage, breakage, theft or any other cause.
- 32.5. No payment shall, in any case, be made for the return trips with carts empty. Where there are loads also for the return trip the agreement rates should allow for the reduced cost thereby on each set of materials so conveyed.

33. Construction Plant

33.1. The contractor shall include in his tendered price and shall provide and install all necessary construction plant and shall use such methods and appliances for the performance of all the operations connected with the work embraced under the contract as will secure a satisfactory quality of work and rate of progress which in the opinion of the Executive Engineer will ensure the completion of the work within the time specified. If at any time before the commencement, or during the progress of the work, or any part of it such methods or appliances appear to the Executive Engineer to be insufficient or inappropriate for securing the quality of the work required or the said rate of progress, he may order the contractor to increase their efficiency or to improve their character, and the contractor shall comply with such orders, but the failure of the Executive Engineer to demand such increase of efficiency or improvement shall not relieve the contractor from his obligation to secure the quality of work and the rate of progress required by the contract and the contractor alone shall be responsible for the efficiency and safety of his plant, appliances and methods

33.2. It is however, open to the Executive Engineer to lend or supply to the contractor any tools, implements, materials and machinery that the Executive Engineer may consider desirable but for any such tools, implements, materials and machinery that may be lent or supplied to contractor by Government, the contractor shall pay such deposit and hire, or purchase price as may be determined by the Executive Engineer. All articles that may be so lent or hired to the contractor shall be returned in good serviceable condition by him to the Executive Engineer before the final bill for work is paid and any shortage or damage shall be recovered from the contractor in the final bill at such rate as may be determined by the Executive Engineer after making such allowance as he may consider suitable for fair wear and tear.

34. Scaffolding instructions

34. All requsite scaffolding shall be provided at the contractor's expense and shall be double, i.e., it must have two sets of upright supports. Care must be taken to ensure the safety of the work

people and the contractor must comply with such instructions as the Executive Engineer may issue to ensure such safety. The contractor will be entirely responsible for any damage or injuries to persons or property resulting from ill erected scaffolding, defective ladders, or otherwise arising out of his default in this respect. The contractor's attention also invited to the 'safety code'.

35. Temporary structure

35.1. The contractor shall erect and maintain at his own cost temporary weather proof sheds at

such places and in a manner approved by the Executive Engineer for keeping materials under cover. The contractor shall also provide and maintain at his own expenses such temporary fences, guards, bridges and roads as may be necessary fences, guards, bridges and roads as maybe necessary for the execution of his contract work or for safeguarding or accommodation the public. If the Executive Engineer shall order any departure from the arrangements made of the contractor the contractor shall comply with such order as the Executive Engineer may issue to safeguard or accommodate the public. Sheds for housing workmen shall be provided at the contractor's expense if, in opinion of the Executive Engineer, such are necessary or desirable.

36. Water and Lighting

36.1. The contractor shall pay all fees and provide water and light as required from municipal mains or other sources and shall pay all charges therefore (including storage tanks, motors, etc.,) for the use of the work and workmen unless otherwise arranged and decided on, in writing with the E.E. The water for the works shall be, so far as practicable, free from earthy vegetable or organic matter and from salts or other substances likely to interfere with the setting of matter or otherwise prove harmful to the work

37. Sun protection, Keeping dry and pumping

37.1. The contractor shall at his own expense arrange all requisite protection of the work and materials against sun or rain effects and shall keep all portions of the work free from water to the satisfaction of the Executive Engineer and shall use his own plant for the purpose unless otherwise specifically provided in the contact specification.

38. Tools and Seigniorage

- 38.1. The contractor shall, unless otherwise specifically stated in the tender, notice and subsequently on this basis in the contract be responsible for the payment wherever payable of all import duties, tolls, octroi duties, seigniorage, quarry fees, etc., on all materials and articles that he may use.
- 38.2. The contractor shall be solely responsible for the payment of sales tax under the provision of Madras General Sales Tax Act 1939 (Madras Act IX of 1939) as in force for time being and the rates for the various items of the work shall remain unaffected by any change that may be made from time to time in the rate at which such tax is payable.
- 38.3. Not with standing anything contained in section 10 of the Indian Traffic act of 1894, the rates for items involving, the use or supply of articles obtained by the contractor from outside India shall remain unaffected by any changes that may be introduced in custom duties.

NOTE:- For works carried out on behalf of the Government of India, Seigniorage fees, etc., referred to in this clause will have to be levied in every case.

- 38.4. No seigniorage shall be charged where due for materials quarried from the P.W.D. or other Government quarries Assistance as necessary will be given to the contractor by the department to obtain access to quarries approved by the Executive Engineer. No plot rent shall be charged for materials stacked on the government land during the course of construction provided all such materials or removed within one month after the work is completed.
- 38.5. Seigniorage charges due for use of private quarries and private land shall be paid by the contractor.
- 38.6. The contractor shall form his own approach road to the work site for which no extra will be due to him. On completion the contractor shall not be permitted to remove the materials laid for formation of road, if the contractor is allowed to use the existing roads he shall maintain them in good condition at his own cost through out the period of the contract.

39. Setting out works

39.1. The contractor shall be responsible for the true and proper setting out of the works and for the correctness of the position levels, dimensions and alignment of all parts of the works and for the provision of all materials, staff and labour in connection therewith.

40. Clearing up during progress and for delivery.

40.1. All rubbish shall be burnt or removed form the site, as it accumulates. All floors, stairs, landing windows, surface and soil drains shall be cleaned down and put in a thoroughly complete clean, sound and workman like state to the satisfaction of the Executive Engineer before the work is finally handed over all rubbish and surplus materials not required by the Executive Engineer having first been removed by the contractor. The contractor shall give notice in writing to the Executive Engineer when the work is so ready to be handed over and shall be responsible for its maintenance until it is taken over by the Executive Engineer.

F. RESPONSIBLILITIES AND LIABILITIES OF THE CONTRACTOR

- 41. Observance of laws, local regulations and notices, attachements.
- 41.1. The contractor shall conform to the regulations and by laws of any local authority and or of any water or lighting companies with those systems the structure is proposed to be connected and shall before making any variations from the drawings or specification that may be necessitated by so conforming, give to the Executive engineer written notice, specifying the variations proposed to be made and the reasons for making them and apply for instructions, thereon. In case the contractor shall not receive such instruction within seven days he shall proceed with the work conforming to the provisions regulating or by-lay in question and any variation in the drawing or specifications so necessitated shall be dealt with under clause 59.
- 41.2. The contractor shall give all notices required by the said Act., regulation or by-laws and pay all fees in connection therewith unless otherwise arranged and decided on in writing with the Executive Engineer. He shall also ensure that no attachments are made against materials of work forming part of or for the use of the contract in every case referred to in this clause the contractor shall protect and identify Government against any claim or Liability arising form or based on the violation of any such law, ordinance, regulation order, decree or attachment whether by himself or by his employees.

42. Accidents - Hoarding - Lighting observations - Watchman

- 42.1. When excavations have been made or obstacles have been put in public thorough fares or in places where there is any likelihood of accidents, the contractor shall comply with any requirement of law on the subject and shall provide suitable hoarding lighting and watchmen as necessary.
- 42.2. It shall be the contractor's sole responsibility to protect the public and his employees against accident from any cause and he shall indemnify Government against any claims for damages for injury to person or property, resulting from any such accident and shall where the provisions of the workmen's Compensation Act apply take steps to properly insure against any claims there under.
- 42.3. On the occurrence of accident which results in the death of any of the workmen employed by the contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor shall, within 24 hours of the happening of such accident, intimate in writing to the concerned section officer of the Department the fact of such accident. The contractor shall indemnify Government against all loss or damage sustained by Government resulting directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties of fines if any payable by Government as a consequence of Government's failure to give notice under the workmen's Compensation Act or otherwise conform to the provisions of the said Act in regard to such accident.
- 42.4. In the event of an accident in respect of which compensation may become payable under the Workmen's compensation Act VIII of 1923 whether by the contractor or by the Government as principal it shall be lawful for the Executive Engineer to retain out of money due and payable to the contractor such sum or sums of money as may, in the opinion of the said Executive Engineer be sufficient to meet such liability. The opinion of the Executive Engineer shall be final in regard to all matters arising under this clause.

- 42.5. The contractor shall indemnify Government from and against all claims and proceedings for or on account of infringement of any patent rights, design, trademark, or name or other protected rights in respect of any constructional plant, machine work or materials used for or in connection with the works or temporary works, or any of them and from and against all claims, demands, proceedings, damages, costs, charges and expenses what so ever in respect thereof in relation thereto.
- 42.6. In respect of all labour directly or indirectly employed in the works for the performance of the contractor's part of this agreement, the contractor shall comply with or cause to be complied with all the rules framed by the Government from time to time for the provision of health and sanitary arrangements to workers employed by P.W.D. and Highways and Rural works Department and their contractors (vide appendix) in case the contractor fails to make

arrangements and provide necessary facilities as aforesaid the Executive Engineer shall be at liberty to make arrangements and provide facilities as aforesaid and recover the costs-incurred in that behalf from the contractor.

42.7. In respect of all labour directly or indirectly employed in the works for the performance of the contractor's part of this agreement, the contractor at his own expense shall arrange for the safety provisions as per 'Safety Code' framed from time to time and shall at his own expense provide for all facilities in connection therewith. In case the contractor fails to make arrangements and provide facilities as aforesaid the Executive Engineer shall be at liberty to make

arrangements and provide facilities as aforesaid and recover the costs in-curred in that behalf from the contractor.

42.8. In respect of all labour directly or indirectly employed in the work for the performance of the contractors part of this agreement the contractor shall arrange to furnish in triplicate particular's for each work in the proforma vide Appendix XXXVIII by the end of every month to the Executive Engineer in charge of the work.

43. Blasting

43.1. Blasting executed by contractors in connection with Government works shall be carries out int eh manner described under blasting operation - instructions to contractor of the TNBP.

44. Protection of Existing and Adjoining premises

44. The contract is to protect the whole of the adjoining and where necessary, the existing premises and all works and all fittings to all buildings on the adjoining the site against the structural and decorative damages caused by the execution of these works and make good in all respects all such damages done or occurring to the same, and leave such reinstatement in perfect order. He is also to make good any damage done in the execution of the work to existing public or to private footways or road-ways.

45. Permit other workmen - Co-operation- Afford Facilities.

- 45.1. The Executive Engineer shall have full power to send workmen upon the premises to execute fittings and other works not included in the contract, for whose operations the contractor is to afford every reasonable facility during ordinary working hours, provided that such operations shall be carried on in such a manner as not to impede the progress of the work included in the contract, but the contractor is not to be responsible for any damages which may happen to or be occasioned by any such fittings or other works, provided he complies with the Executive Engineer's instructions in connections there with, and provided that the damages is not caused by himself or his workmen.
- 45.2. The contractor shall, at all times co-operate assist attend on, and afford facilities for such specialists as may be employed by the Executive Engineer on other works in connection with the building, allowing them free of charge the use of all plant, light and water installed in the work. The contractor shall also cause such special work or protect it as instructed to avoid injury during progress of the works. For failure so to protect, the contractor must make good any damage caused.
- 45.3. When two or more contractors are engaged on installation or construction work in the same vicinity the Executive Engineer shall have authority to direct the manner in which each shall conduct the work so far as it affects other contractors.
- 46. Holes for water services, gas, electrical and Sanitary fittings.
- 46.1. The contractor shall leave all holes in masonry and floors for the insertion of water services, gas and electrical connections and sanitary fittings in the exact positions indicated by the Executive Engineer during the progress of the work. These holes must be properly built up in a workman like manner at the Contractor's cost, as soon as the fittings have been installed in cases, where the installations are made during the constructions of the building and where in the opinion

of the Executive Engineer, delays in settlement of accounts will not thereby occur.

47. Contractor's risk and insurance

- 47.1. The work executed by the contractor under the contract shall be maintained at the contractor's risk until the work is taken over by the Executive Engineer. The Government shall not be liable to pay for any loss or damages occasioned by or arising out of fire, flood, volcanic eruption, earthquakes or other convulsions of nature and all other natural calamities and risks arising out of acts of god during such period and the option whether to take insurance coverage or not to cover and such loss or damages is left to the contractor.
- 47.2. Provided however, that the contractor, shall not be liable for all or any loss or damages occasioned by or arising out of acts of foreign enemies invasion hostilities or warlike operations (before or after declaration of war) rebellion, military or usurped power.

48.Holidays

48.1. Subject to any provision to the contrary contained in the contract none of the permanent work shall save as hereinafter provided be carried on during the night or on Sundays and other holidays without the permission in writing the Executive Engineer or of the officer in charge of the work, save when the work is unavoidable or absolutely necessary for the safety of life or property or for the safety of the works in which case the contractor shall immediately advise the Executive Engineer.

G. MISCELLANEOUS

49. Sand and Gravel

49.1. The contractor shall not make any excavations upon the site for the purpose of obtaining gravel, sand or soil other than shown or implaid by the drawings, except with the previous permission of the Executive Engineer.

50. Old curiosities

50.1. All old curiosities, relics, coins, minerals, etc., found in excavating or pulling down, shall be the property of the Government and be handed over to the Executive Engineer. Should any ancient masonry, or other old work of interest be opened up the Executive Engineer's attention shall be called to the same before demolition or removal.

51. Assignment or sub-letting

51.1. The contractor shall not without the written consent of the Executive Engineer assign the contract nor sub-let any portion of the same. Ordinarily no sub-letting will be permitted, but in case such should be permitted by the Executive Engineer, it shall in no way free the contractor from any of responsibilities under any clause of these "conditions of contract" or of the "Articles of Agreement".

52. Specialists

52.1. The Executive Engineer shall, during the progress of the work have powers to select, nominate or recommend tradesmen or specialists to supply material or execute such portion of the work as he may consider desirable in the interests of the Government.

53. Ratification of the orders of the Executive Engineer

53.1. should the acceptance of the tenders be beyond the authorized powers of the Executive

Engineer as laid down the P.W.D. code, the orders and decisions of such Executive Engineer with regard to

- a) extension of time for completing the contractor will be subject to the ratification of the Superintending Engineer for all works for which tenders were accepted by the Engineers of Public Works Department including Superintending Engineer, Chief Engineer/ Board of Engineers and government and
- b) the termination of contract or of employment of specialists for certain portion of the works will be subject to the ratification of the Chief Engineer for all works for which tenders were accepted by Engineers of PWD including Superintending Engineer/Chief Engineer/ Board of Engineers and Government.

54. Order Book

- 54.1. An order book shall be kept at the P.W.D. office on the site of the work. As far as possible, all orders regarding the work are to be entered in this book All entries shall be signed and dated by the P.W.D. officer in direct charge of the work any by the contractor or by his representative. In important cases, the Executive Engineer or the Superintending Engineer will countersign the entries, which have been made. The order book shall not be removed from the work except with the written permission of the Executive Engineer.
- 54.2. No photographs of the site or of the work or any part thereof shall be taken except with the permission in writing of the Executive Engineer and no such photographs shall be published or otherwise circulated without the permission of the Chief Engineer.

H. DATE OF COMMENCEMENT, COMPLETION, DELAYS EXTENSION, SUSPENSION OF WORK AND FORFEITURE

55. Date of commencement and completion

55.1. On notification of possession of the site (or premises) being given to the contractor by letter registered for acknowledgements as provided in clause 9.1 para, he shall forthwith begin the work, shall regularly and continually proceed with them, and shall complete the same (except for painting or other work which in the opinion of the Executive Engineer, it may be desirable to delay) by the date of completion, as defined in the "Articles of Agreement" subject nevertheless, to the provisions of extension of time mentioned in the next clause. The contractor shall under no

Circumstances be entitled to claim any damages from Government if he incurs any expenses or liabilities to payment under the contract before the date of commencement defined above. The contractor shall have the right to withdraw from the contract and obtain refund of his security deposit if such intimation of handing over the site is delayed by more than two months from the date of acceptance of the agreement by competent authority.

56. Delay and extension of time

56.1. No claim for compensation on account of delay or hindrances to the work from any cause whatever shall lie except as hereinafter defined.

Reasonable extension of time will be allowed by the Executive Engineer or by the officer competent to sanction the extension for unavailable delays, such as may result from causes which in the opinion of the Executive Engineer, are undoubtedly beyond the control of the contractor. The Executive Engineer shall assess the period of delay or hindrance caused by any written instruction issued by him at twenty five percent in excess of the actual working period so lost. If at any time the Executive Engineer is of the opinion that there has been avoidable delays and the contractor fails to maintain the rate of progress specified in the articles of agreement, it shall be lawful for the Executive Engineer to impose penalty or order forfeiture from the deposit and sanction the extension of time for such delays, provided however, the penalty and forfeiture shall be governed as per clause 57.2 and 57.3.

CONTRACTOR

Executive Officer,

56.2. In the event of the Executive Engineer failing to issue necessary instructions and thereby causing delay and hindrance to the contractor the latter shall have the right to claim an assessment of such delay by the Superintending Engineer of the circle. The contractor shall lodge in writing to the Executive Engineer a statement of claim for any delay or hindrance referred to above within fourteen days from its commencement otherwise no extension of time will be allowed.

56.3. Whenever, authorised alternations or additions made during the progress of the work are of such nature in then opinion of the Executive Engineer as to justify an extension of time in consequence thereof such extension of time will be granted in writing by the Executive Engineer or other competent authority when ordering such alterations or additions.

Amendment for inclusion of additional clauses 56-4, 56-5 and 56-6 to the General condition contract T.N.B.P. Vol. III

56.4. In case where the Government under the terms of the contract with the contractor are to liable to supply any materials, articles or things to the contractor for the performance by him of his part of the contract, the Executive Engineer, may at his absolute discretion extend the time within which such materials, articles or things may be supplied by the Government and the Government may supply to the contractor such materials, articles or things within the time so extended with out any liability on their part to compensate the contractor by reason of the extension of time for he supply of the materials, articles or things.

56.5. In cases where the Government under the terms of the contract are liable to supply any materials, articles or things to the contractor for the performance by him of his part of the contract and the Government for any reason are unable to supply such materials, articles or things either with in the time specified in the contract within the time extended under clauses 56-4. The Executive Engineer, may at his discretion or at the request of the contractor, determine the whole or any part of the contract which cannot be performed by reason of the failure to supply such materials, articles or things and the contractor shall not be entitled to claim any damages or compensation in respect of such determination. The contractor shall, however be paid the value of the work already done by him and the cost of materials, articles or things if any collected by him up to the date of such determination and left unused on the work spot (which shall be taken over by the Executive Engineer) either at the contract rates or at values deduced from the through rates included in the contract. When the contract is determined at the discretion of the Executive Engineer, he shall give notice is writing to the contractor and the decision of the Executive Engineer to determine the contract shall be final and binding on the contractor.

Explanation:

The expression "Through rates" means the rate for the finished items of work or the all in rates, that is to say, the rates for finished items of work inclusive of the cost of materials and labour.

56.6. If, at any time after the acceptance of the tender, the Government shall for any reason what soever not required the whole or any part of the works to the carried out the Executive Engineer shall give notice in writing of the fact to the contractor, who shall have no claim to any compensation or other payments what soever on account of any profit or advantage he might have derived from the execution of the work in full but which he didn't derive in consequence of the termination of the works. He shall be paid at contract rates, for the work executed by him including any additional works such as clearing of site etc., that may be rendered necessary by such termination. He shall also be allowed a reasonable payment as decided by the authority next higher rank to the authority which accepted the tender, for any expense incurred by him on account of labour and materials, articles or things collected, but which could not utilised on the works as verified by the Executive Engineer. Such decision shall be final and binding on both the parties and shall not be subject to arbitration under clause 69

Note:

- i) The clause were originally numbered as 59-A, 59-B and 59-C, and approved in G.O. ms. No.564 PW dated22.02.1960. But found to be omitted while approving over all amendments to general conditions to contract in G.O. Ms. NO.2659 PW dated 23.12.1970. The omission was brought to the notice of Government in CE (GL)'s letter dated 07.04.1982 and the above clauses were ordered to be included as clause 56.4, 56.5 and 56.6 in Govt.'s letter No.2163/Y2/95-4 PWD., dated 19.09.1996 communicated in CE (GI)'s meno No.CTO/A/470.70 dated 08.10.1996.
- ii) The clause as approved by the Government may be pasted as an amendment slip to the General conditions of the contract appended to T.N.B.P. volume-II.
- iii) The above clauses may be added as special conditions while issuing tender schedules for state Government funded or deposit workers to avoid any objections from the contractors at a later stage.

- 57. Delays in commencement or progress neglect of work or suspension of works by the contractor and forfeiture of Earnest Money, Security Deposit and with held amount
- 57.1. Time shall be considered as the essence of the contractor. If at any time the Executive Engineer shall be of the opinion that contractor is delaying commencement of the work, neglecting or delaying the progress of work as defined in the tabular statement, "Rate of

Progress" in the Article of Agreement or the contractor fails to maintain the Rate of Progress in the Articles of Agreement plus any extension of time or the contractor shall suspend the works, or sublet the work or a portion thereof with out the sanction of the Executive Engineer or violates any of the provisions of the contract the Executive Engineer shall so advise the contractor and at the same time demand compliance. If the contractor neglects to comply with such demand within

seven days after receipt of such notice, it shall then or any time be lawful for the Executive

Engineer to impose a penalty or forfeiture on this contractor from the or to determine the contract.

- 57.2. The penalty or forfeiture refered to in clause 57.1 shall not exceed 5% of the value of the work executed and its imposed in cases where the contractor is allowed to proceed with the whole or part and complete the whole or such part of the works. The penalty or forfeiture imposed by the Executive Engineer under this clause is however subject to modification or waiver at the absolute discretion of authority higher in rank than the Executive Engineer.
- 57.3. It shall be a further right of the Executive Engineer to give any part of the work to any other contractor at his discretion or have it done departmentally in order to maintain the rate of progress and the contract shall then be determined for only that portion of the work given to the contractor or done departmentally. The forfeiture under clause 57.2 will in these circumstances be applied

any excess expenditure incurred on the account shall be recovered from the original contractor.

- 57.4. Determination of the contract referred to in clause 57.1. shall carry with it the forfeiture of the Security deposit. After determining the contract, the Executive Engineer shall have the right to give any part of the work to any other contractor in the unexecuted portion of contract, in which case any expenses which may be incurred in excess of such amount which would have been paid to the original contractor if the whole work had been executed by him shall be borne and paid by the original contractor and may be deducted from any money due to him by Government under this contract or any other amount what so ever Provided also that if the expenses incurred by the Government are less than the amount payable to the contractor at his agreement rates the difference will not be paid to the contractor.
- 57.5. In the event of anyone of the above clauses being adopted by the executive Engineer, the contractor shall have no compensation for any loss sustained by him by reason of his having purchased or processed any materials or entered into any engagements or made any advances on account or with a view to the execution of the work or the performance of contract, and in case action is taken under any of the provisions aforesaid, the contractor shall not be entitled to be paid any sum for any work actually performed under the contract unless and until the Executive Engineer has certified in writing the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the value of certified.

57.6. In the event of the Executive Engineer putting in force all or any of the powers vested in him under the clause 57.4 he may if he so desires after giving a notice in writing to the contractor take position of the works and site and such plants and materials thereon (or any ground contiguous there to) and all such plant and materials as above mentioned shall thereupon be at the disposal of Government absolutely for the purpose of completing the work. After such notice shall have been given the contractor shall not be at liberty to remove from the site of works or from the ground contiguous thereto any plant or materials belonging to him which shall have been placed thereon for the purpose of the above work. Government shall not be liable to make any payment to the contractor on account of use of such plant for the completion of the works under the provisions herein before contained. On taking possession of the materials and stores belonging to the contractor or procured by the contractor and intended to be used for the execution of the work or any part thereof the contractor shall be paid for the same in account, at the contract rates, to be certified there of shall be paid for the same in account, at the contract rates, to be certified there of shall be final. Otherwise the Government may give notice in writing to the contractor to remove any of his plant or materials from the site and not required for completion of the works, if such plant and or materials are not removed within fourteen days after notice and have been so given, Government may remove and s ell the same holding the proceeds less the cost of removal and sale, to the credit of the contractor. The certificate of the Executive Engineer as to expense of any such removal and sale, shall be final and hinting on the contractor.

I. Particulars of payment

- 58. Payment on lump sum basis or by final measurement at unit prices.
- 58.1. Final measurements need not be taken unless either the contractor or the Executive Engineer claims extras to or deductions from the quantities of schedule-A.
- 58.2. In case final measurements are claimed, they shall be taken only for those items for which either the contractor or the Executive Engineer claims final measurements and the quantities of the remaining items in schedule-A shall be accepted as correct. The lump sum amount mentioned in the agreement will then be varied by adding thereto or deducting there from as the case may be, the difference (if any) between the amounts mentioned in Schedule-A for such items and the amounts arrived at by calculation at contract rates based on the revised quantities for the same, obtained by the final measurement aforesaid.
- 58.3. It shall be accepted as a condition of the contract that the payment of the final bill to the contractor less the withheld amounts and his acceptance thereof shall constitute a full and absolute release of Government from all further claims by the contractor under the contract.

- 59. Payment for additions and deductions for omissions
- 59.1. No authorized variation shall vitiate the contract, but additions and omissions shall be measured up and dealt with in accordance with clause 58.2.
- 59.2. If there is not rate in Schedule A for additional work ordered to be carried out by the Executive Engineer, then prior to execution of the additional work, a rate for the additional work, shall be worked out in accordance with the methods indicated in 59.3. and with the rate agreed

upon a supplemental agreement shall be entered in the proper departmental form signed and dated

by the contractor and the Executive Engineer and or any other officer for the time being authorised to accept such agreement and supplemental agreement shall on such acceptance form

part of the original agreement. A copy of the supplemental slip shall be given to the contractor.

- 59.3.1. The rate for additional works shall be derived from the rate for similar items of work in the accepted agreement.
- 59.3.2. In the case of works for which supplemental agreement is to be entered into during the period when the schedule of rates has not changed from the date of execution of the original agreement then the rates for supplemental agreements may be the prevailing schedule of rates plus or minus tender premium in case the rates cannot be derived from the items in the original agreement. In other case, where the schedule of rates has changed in the intervening period, the rates prevailing as per the schedule of rates at the time of execution of supplemental items will be adopted with no tender premium over this rate.
- 59.3.3. If the rate for a particular item of work is not in the schedule of rates, the prevailing market rate when the work was done shall be adopted.

59.3.4. If the rates cannot be determined as above, the rates shall be fixed on the cost of labour and materials plus 10 percent thereon, provided the vouchers shall have been delivered to the Executive Engineer within 7 days after such work is completed. If the Executive Engineer considers that the vouchers are unduly high, the Executive Engineer can valuate the work as reasonable and fair and make payment if the value of payment is less than Rs.1,000. if the value of additional payment exceeds s.1,000 the contractor shall have the right to submit the matter to arbitration.

60. No payment for unsetenced extras

60.1. It shall be distinctly understood that no payment whatever will be made to the contractor for variations by way of extras, in cases where such variations have been made without the written sanction of the Executive Engineer.

61. Accounts Receipts and vouchers

The contractor shall at any time upon the request of the Executive Engineer furnish him with all invoices account, receipts and other vouchers that he may require in connection with the contract.

62. Fraud, willful neglect or default

62.1. No final or other certificate of payment or of completion, acceptance or settlement of

account shall, in any circumstances, relieve the contractor from his liability for any fraud, or willful neglect or default in the execution of the contract or any willful or unauthorised deviations from drawings, specifications, instructions and direction for the time being binding upon him.

63. Unfixed materials

63.1. No payment or advance will be made for unfixed materials when the rates are finished work in situ.

64. Payment and Certificate

64.1. payments will be made to the contractor under the certificates to be issued at reasonably frequent interval by the Executive Engineer or the Sub-Divisional Officer, within 14 days of the date of each certificate an intermediate payment will be made by the Executive Engineer or the Sub-Division Officer of a sum equal to 95 percent of the value of work, as so certified and the balance of 5 present will be withheld and retained as security for the due fulfillment of the contract.

under the certificate to be issued by the Executive Engineer or Sub-Divisional Officer on the completion of the entire works, the contractor will receive the final payment of all the money due or payable to him under or by virtue of the contract except security deposit and the withheld amount equal to 2 ½ percent of the total value of the work done provided there is no recovery from or forfeiture by the contractor to be made under clause 57. The amount with held from the final bill will be retained under 'Deposits' and paid to the contractor together with the Security Deposit after six months reckoned from the date of completion of work or as soon after six months reckoned from the date of completion of work or as soon after the expiration of such period of six moths as all defects shall have been made good according to the true-intent and meaning there of whichever shall last happen. In the event the final bill remains unpaid even after the period of six months aforesaid, the Executive Engineer shall refund the security deposit which includes the E.M.D. and also the with held amount on a separate bill if requested for by the contractor in writing. No certificate of Executive Engineer or Sub-Divisional Officer shall be considered conclusive evidence as to the sufficiency of any work or materials or correctness of measurements to which it relates nor shall it relieve the contractor from his liability to make good defects and provided by the contract. The contractor when applying of a certificate, shall prepare a sufficiently detailed bill based on the original figures of quantities and rates in the contract schedule-A to the satisfaction of the Executive Engineer, to enable the Executive Engineer or the Sub-Divisional Officer to check the claims and issue the certificate. The certificates as to such of the claims mentioned in the application as are allowed by the Executive Engineer or the SubDivisional Officer shall be issued within fourteen days of the application. No application for a certificate shall be made within fourteen days of a previous application.

- 64.1. (A) Not with standing the above clause, the with held amount of 2½% from the final bill in respect of contract for construction of original building, will be retained by the Government for a total period of one year in lieu of six months period referred to in clause 64-1 above and will be released after the expire\y of one years period on execution an indemnity bond by the contractor to the satisfaction of the Executive Engineer for a further period of four years to ensure structural stability of the building under clause 26.1.A.
- 64.2. When there are complaints from the labour Department about non-payment of wages to the labourers employed by the Contractor for the execution of works under agreement, the Executive Engineer, shall have full powers to withhold the bills claimed by the contractor pending clearance certificate from the labour Department and to act as per the direction given by the labour Department.

65. Interest on money due to the contractor

- 65.1. No omission by the Executive Engineer or the Sub-Divisional Officer to pay the amount due upon certificates shall vitiate or make void the contract not shall the contractor be entitled to interest upon any guarantee fund or payments in harrier, nor upon any balance which may, on the final settlement of his accounts, be found to be due to him.
- 65.2. Whenever the with held amount reaches Rs.1,000 or a multiple thereof, the contractor may, at his option, deposit with the Executive Engineer an equal amount in sums of Rs.1,000r a multiple thereof, in any of forms of interest bearing securities recognized for the purpose by the

T.N. Public Works Account Code and subject of the provisions thereof contained in which case the equivalent withheld amount shall be paid to him forth with. The Contractor will be permitted to exercise the option in this clause, subject only to the condition that the rates of progress contained in the Articles of Agreement in properly maintained.

66. Acceptance of final measurements

66.1. The contractor agrees that before payment the final bill shall be made on the contract, he will sign and deliver to the Executive Engineer either in the measurement book or otherwise as demanded a valid release and discharge from any and all claims and demands whatsoever for all matters arising out of or connected with the contract and also produce a certificate from the Incomes Tax Authorities that all income tax payable by him unto-date has been duly paid provided that nothing in this clause shall discharge or release the contractor form his liabilities under the contract. It is further expressly agreed that Executive Engineer in supplying the final measurement certificated need not be bound by the proceeding measurements and payment. The final measurements, if any of the Executive Engineer shall be final conclusive and binding on the contractor.

67. Recovery of money from contractor in certain cases

67.1. In every case in which provision is made for recovery of money from the contractor, Government shall be entitled to retain or deduct the amount thereof from any money, that may be due or may become due to the contractor under these presents and or under any other contract or contracts or any other account what so ever.

67.2. Recovery under Revenue Recovery Act.

Whenever any amount has to be paid by the contractor in view of determination of the contract by virtue of clause 57 or any amount that may be due from the contractor is under these presents and the contractor is not responding to the demands for the payment of the said amount, then the Government shall be entitled to recover the said amount under the provisions of the Revenue Recovery Act.

68. Contractor dying becoming insolvent insane or imprisoned

68.1. In the event of the death or insanity or insolvency or imprisonment of the contractor, or where the contractor being a partnership or firm becomes dissolved or being a corporation goes into liquidation voluntary or otherwise, the contract may at the option of the Executive Engineer, be terminated by notice in writing posted at the site of the works and advertised in one issue of the local district Gazette and all accepted and acceptable works shall forthwith be measured up and paid for at the rates provided in the contract schedule where such apply, or otherwise by the most recent schedule of rates of the division approved by competent authority to the person or persons entitled to receive and give a discharge for the payment.

J. SETTLEMENT OF DISPUTES

69. Arbitrations

69.1. In case of any dispute or difference between the parties to the contract either during the progress or after the completion of the works or after the determination, abandonment or breach of the contract, or as to any matter or thing arising there under except as to the matters left to the sole discretion of the Executive Engineer under clauses 18, 20, 25.3, 27.1, 34, 35 and 37 of "General conditions of contract" or as to the with holding by the Executive Engineer of payment of any bill to which the contract may claim to be entitled, then either party shall forthwith give to the other notice of such dispute for difference and such dispute or difference, shall or be and is hereby referred to the superintending Engineer of the nominated circle, mentioned in 'Articles of Agreement' hereinafter called the Arbitrator in case where the value of claim in less than and up to Rs.50,000. The arbitrator shall give detailed reasons in their awards for their findings and conclusion.

Subject as aforesaid to the provisions of the arbitration Act, 1940, or any statutory modification or reenactment thereof and the rules made there under and for the time being in force shall apply to the Arbitration Proceeding under this clause. Upon every and any such reference, the cost of and incidental to the reference and award respectively shall be discretion of the arbitrator, subject to the condition that the amount of such costs to be awarded to either partly shall not, in respect of a monetary claim exceed the percentage set out below of any such award irrespective of the actual fees, cost and expense incurred by either partly provided that where a monetary claim is disallowed in full the said percentage shall be calculated on the amount of the claim. The arbitrator may determine the amount of the costs to be awarded or direct the same to be taxed as between solicitor and client or as party and party shall direct by whom and to whom and in what manner the same shall be borne and paid.

The percentage above referred to in this clause are 5% on any such monetary award which does not exceed Rs.10,000/-3% on the next Rs.40,000 or any part thereof provided that the

government shall not be liable to any claim in respect of any such dispute or difference until the liability and the amount thereof shall have been referred to and decided by the arbitrator.

- 69.2. The fees for Arbitrators shall be levied based on the value of claims referred to for arbitration. The fees shall be calculated at 5% of the first Rs.10,000/- at 3% of the next Rs.40,000/-
- 69.3. In cases where the value of claim is more than Rs.50,000/- the parties will seek remedy through the competent civil court.

APPENDIX NO.1

PUBLIC WORKS DEPARTMENT SAFETY CODE

General Rules as to scaffolds.

- 1. Suitable scaffolds shall be provided for workman for all works that cannot be safely done from a ladder or by other. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and the ladder shall be given an inclination not steeper than 0.25 to I (0.25 Horizontal to I vertical). When the ladder is used for carrying materials as well, suitable foot holds and hand holds shall be provided on the ladder.
- 2. A scaffold shall not be constructed, taken down or substantially altered, except (a)under the supervision of competent and responsible person; and (b) as for as possible by competent workers possessing adequate experience in such work.
- 3. All scaffolds and appliance connected therewith and all ladders shall...
- a) be of sound material
- b) be of adequate strength having regard to the load strain to which they will be subjected and
- c) be maintained in proper condition.
- 4. Scaffolding or staging more than 3.5 meters above the ground or floor shall have a guard rail properly attached, bolbraced and otherwise secured at least 0 meters above the floor or platform
- of such scaffolding or staging and extending along the entire length of the outside and ends thereof with only such opening as may be necessary for delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.
- 5. Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use.
- 6. Scaffolds shall not be overloaded and so for as practicable the load shall be eventually distributed.
- 7. Before installing lifting gear of scaffolds special precautions shall betaken to ensure the strength and stability of the scaffolds.
- 8. working platform, gangways and stairways should be so constructed that no part there can save unduly or unequally. If the height or the platform or the gangway or the stairways is more than
- 3.5 meters above ground level or floor level they should be closely boarded should have adequate width and should be suitably fenced as described in (4 above)
- 9. Every opening in the floor of a building or in a working platform shall be provided with suitable fencing or railing for a minimum height of 0.9 meter to prevent the fall of persons or material.
- 10. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall securely fixed. No portable single ladder shall be over 9 meters in length while the width between side rails rung ladder shall in no case be less than 30cm for ladder upto and including 3 meters in length. For longer ladders this width should be increased atleast 20mm for each additional meters of length uniform step spacing should not excised 30 cm. Adequate precautions should be taken to prevent danger from electrical equipment. No materials on the site

of work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The Contractor shall provide all necessary fencing and lights to protect the public from accidents and shall bound to bear the expenses of the defense of every suit, action or other proceedings at law that may be brought by any persons for injury sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded in any such suit, action or proceedings to any such persons or which may with the consent of the contractor be paid to compromise any claim by any such person.

Excavation and trenching

- 11. Trenches 1.2 meters or more in depth, shall at all times be supplied with atleast one ladder for each 30 meters in length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 0.8 meters above the surface of the ground. The sides of the trenches which are
- 1.5 meters or more in depth shall be stepped back to give suitable slope or hold securely by timber bracing, so as to avoid the danger of sides to collapse.
- 12. Demolition Before any demolition is commenced and also during the process of the work.
- a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.
- b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the operator shall remain electrically charged.
- c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render it unsafe.
- 13. All necessary personal safely equipment as considered adequate by the Executive Engineer shall be kept available for the use of the person employed on the site and maintained in a condition suitable for immediate use and the contractor should take adequate steps to ensure proper use of equipment by those concerned.
 - a) Workers employed on mixing asphaltic materials cement and lime mortars shall be provided with protective footwear and protective goggles.
 - b) Those engaged in white-washing and mining or stacking of cement bags or any material which is injurious to the eyes shall be provided with protective gaggles.
 - c) Those engaged in welding works shall have protective goggles and protective clothing and seated at sufficiently safe intervals.
 - d) Those engaged in welding works shall be provided with welder's protective sightligs.
 - e) When workers are employed in sewers and man holes which are in use, the contractor shall ensure that the manholes covers are opened and are ventilated alteast for an hour before the workers are allowed to get into the manholes, and manholes so opened shall be cordoned off with suitable railing and provided with warning signals or boards to prevent accident to the public.
 - f) The contractor shall not employ med below the age of 18 years and women on the work of painting with products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead painting the following precautions shall be taken.
 - i) No paint containing lead and lead products shall be used except in the form of paste or ready-made paint.
 - ii) Suitable face masks should be supplied for use be the workers when paint is applied in the form of spray or a surface having lead paint dry rubbed and scrapped.

iii)Overalls shall be supplied by the contractors to work-men and adequate facilities shall provided or enable the working painters to wash during the cessation of work.

iv)When workers are employed in dangerous occupations like work with hot bitumen, drilling operations etc., which are likely to prove dangerous resulting in physical damage and causality, adequate protection often workers should be provided.

- 14. When the work is done near any place where there is risk of drawning all necessary equipments should be provide and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision should be made for prompt first aid treatments of all injuries likely to be sustained during the course of the works.
- 15. a) Hoisting machines and tackle including their attachment anchorages and supports shall be good mechanical construction sound materials and adequate strength and free from patent defect and shall be kept in good repair and in good working order. Every rope used in hoisting or lowering materials or as a means of suspension shall be of suitable quality and adequate strength and free from patent defect.
- b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years should be in control of any hoisting machine, including the scaffold which or give signals to the operator.
- c) In the case of every hoisting machine and of every chain ring hook shackle level and pulley block used in hoisting or lowering or as a means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above shall be

plainly marked with the safe working load, in the case of a hoisting machine having a variable safe working load, each safe working load and the conditions under which it is applicable shall be clearly indicated. No part of any hoisting machine or of any gear referred to above in this

paragraph shall be loaded beyond the safe working load except for the purpose of testing.

16. Motors, gearing, transmissions, electric wiring and other dangerous parts of hosing appliance shall be provided with efficient safeguards, Hosting appliance small be provided with such means as will request to a minimum the risk of the accidental decent of the load adequate precautions shall be taken to reduce to a minimum the risk of any part of a suspension load become accidentally displaced.

When workers are employed on electrical installations which are already energized insulating mats, wearing apparel such as gloves, sleeves and boots as may be necessary should be provided. The workers and carry keys or other materials which are good conductors of electricity.

17. These safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent place at workshop. The person responsible for the compliance of the safety code shall be named by the contractor.

- 18. To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements made by the contractor shall be open to inspection by the Labour Officer, Executive Engineer of the Department or other representative.
- 19. Notwithstanding the above clauses (1) to (18) there is nothing in these to exempt the contractor from the operations of any other act of rule sin force in the republic of India.

Model Rules for provision of Health and Sanitary arrangements for workers employed by the P.W.D. and Highways and Rural Works Department and their contractors.

The contractor's special attention is invited to relevant clauses of the 'General conditions of contract' in the Tamilnadu Building Practice and he is requested to provide at his own expenses the following amenities to the satisfaction of the Executive Engineer.

- 1. Application- These rules shall apply to all building and construction works in change of P.W.D.,
- 2. Definition (i) "Work place" means a place at which average fifty or more workers are employed in connection with construction work.
- ii) "Large work place" means a place at which, at an average 500 or more worker are employed in connection with construction work.
- 3. First Aid a) At the work site there shall be maintained in a readily accessible place, first aid appliance and medicines including and adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be kept in good order. They shall be placed under the charge of a responsible person who shall be readily available during working hours.
- b) At large work places where hospital facilities are not available within easy distance of the works first-aid posts shall be established and be run by a trained compounder.
- c) Where large work places are remote from regular hospitals an in-door ward shall be provided with one bed for every 250 employees.
- d) Where large work places are situated in cities towns or in their suburbs and no beds are considered necessary owing to the proximity of city or town hospitals, suitable transport shall be provided to facilitate removal of urgent cases hospitals. At other work place some conveyance facilities, such as a car shall be kept readily available to take injured persons or persons suddenly taken ill to the nearest hospital.

4. Drinking Water:-

- a) Water of good quality fit for drinking purposes shall be provided for the work people on a scale of not less than 15 liters per head per day.
- b) Where drinking water is obtained from an intermittent public water supply each work place shall be provided with storage tank where such drinking water shall be stored.

c) Every water supply storage shall be at a distance of not less then 15 meters from any latrine, drain or other source of pollutions. Where water has to be drawn from an existing well, which is within such proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap door which shall be dust and water proof.

d)A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for clearing or inspection which shall be done atleast once a month.

5. Washing and bathing places:-

Adequate washing and bathing places should be provided, separately for men and women such places shall be kept in clean and drained condition bathing or washing should not be allowed in or near any drinking water well.

6. Latrines and Urinals: There shall be provided within the precincts of every work place, latrines and urinals in an accessible place and the accommodation, separately for each of them, shall be

on the following scale or on the scale so directed by the Executive Engineer in any particulars cases.

- i) Where the number of persons employed does not exceed 50-2
- ii) Where the number of persons employed exceed 50 but does not exceed 100-3
- iii) For every additional 100

If women are employed separate latrines and urinals screened from those foremen shall be provided on the same scale.

Except in work places provided with water flushed latrines connected with a water borne sewage system, all latrines shall be provided with receptacle on dry earth systems which shall be cleaned at least four times daily and at least twice during the working hours and kept in strictly sanitary conditions. The receptacles shall be tarred inside and outside atleast once a year.

The excreta from the latrines shall be disposed off a the contractor's expense, in out way pits approved by the local Public Health Authority. The Contractor shall also employ adequate number of scavenges and conservancy staff to keep the latrines and urinals in clean condition

7. Shelters during rest:-

At every work site there shall be provided free of cost, two suitable sheds one for meal and the other for rest separately for men and women for the use of laborers.

8. Creches:

- (a) A every work place at which 50 or more women are ordinarily employed, there shall be provided two huts of suitable size for the use of children under the age of 6 years belonging to such women, on but shall be used for infants games and play and the other as a bed room. The huts shall not be constructed on a lower standard than the following.
- iii) Thatched roofs.
- iv) Mud floors and walls.
- v) Planks spread over the mud floor and covered with matting.

The huts shall be provided with suitable and sufficient opening for light and ventilation. There shall be adequate provision of sweepers to keep the places cleans. There shall be two Dais in attendance. Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area concerned. The use of the huts shall be restricted to Children, their attendants and mothers of the children

(b) Where the number of Women workers is more than 25 hut less than 50, the contractor shall provided atleast one hut and one Dia to look after the children of women workers.

(c)	The	size c	of c	rèche	or	crèches	shall	l varv	according	to	number	of	women	worke	ers.
١	v,		J	,, ,		•	0. 0000	J	,	acco. am.	,		◡.	****		<i>-</i>

(d) The crèche or crèches shall be properly maintained and necessary equipment like toys, etc., shall be provided.

9. Canteens:

A cooked food canteen on a moderate scale shall be provided for the benefits of workers if it is considered expedient.

10. Sheds for Workmen:

The contractor should provide at his own expense sheds for housing his workmen. These sheds shall be on a standard not less than the cheat shelter type, to live in which the work people in the locality are accustomed to.

A floor area of about 1.8 meters x 1.5 meters for two persons shall be provided. The sheds to be in rows with 1.3 meters clear space between sheds and a 9 meters clear space between rows if conditions permit. The work people's camp shall be laid out in units of 400 persons each, each unit to have a clear space of 12 meters all around.

CEMENT

The contractor has to make his own arrangements for the procurement of cement to required specifications for the works subject to the following.

- (a) The contractor shall procure cement required for the works only from reputed cement factories (Main producer of their authorized agents, manufacturing cement at I.S.I. Standards) acceptable to the Engineer-in-Charge. The Contractor shall be required to furnish to the Engineer-in-Charge bills of payment and test certificate issued by the manufacturers or their authorized agents to authenticate procurement of quality cement from the approved cement factory. The Contractor shall make his own arrangement for safe, haulage and adequate storage of cement.
- (b) The contractor shall procure in standard packing of 50 kg per bag from the authorized manufacturers. The contractor shall made necessary arrangement at his own cost to the satisfaction of Engineer-in-Charge actual weight of random sample from the available stock and shall confirm with the specification laid down by the ISI or other standard foreign institution as the case may be cement shall be got tested for all the tests as directed by the Engineer-in-Charge atleast one month in advance before the use of cement bag brought and kept on site go-down.
- (c) The employer will furnish air string agents and admixtures required to the contractor free of cost at the employer stores. The use of such admixtures and agents shall be made as per the instruction of the Engineer-in-Charge. The cost of Cortege/Storage handling, batching mixing shall be borne by the contractor and shall be included by him to unit offices tendered for concrete.
- (d) The contractor should store the cement of 60 days requirement atleast one month in advance to ensure the quality of cement brought to site and shall not remove the same without the written permission of the Engineer-in-Charge.

The contractor shall forthwith remove from the works area and cement that the Engineer-in-Charge may disallow for use on account of failure to met with required quality and standard.

- (e) The Contractor will have to construct sheds for storing cement having capacity not less than the cement required for 90 days use at approved location. The Engineer-in-Charge the representative shall have free access to such stores at all times.
- (f) The contractor shall further at all times satisfy the Engineer-in-Charge on demand by production of records and books or by submission of returns and other proofs as directed that the cement is being used as tested and approved by Engineer-in-Charge for the purpose and the contractor shall all times, keeps such record.

Unto date to enable the Engineer incharge to apply to such checks as the may desire.

Cement which has been unduly long in (g) contractor storage the alternatively has deteriorated due to inadequate and thus become unfit storage use on the work will be rejected by the Department and no claim will be entertained. The contractor shall forthwith remove from the work area any cement the Engineer-in-Charge may disallow for use of work and replace it by cement complying with the relevant Indian standards.

STEEL

The contractor shall provide mild steel (MS) reinforcement. High yield strength Deformed (HYSD) Bars, rods and structural steel etc., required for the works only from the main and secondary producer manufacturing steel or the authorized agents to the prescribed specification. Bureau of India standards requirements and licensed to affix ISI or other equivalent certificate of marks and acceptable to the Engineer-in-Charge Necessary I.S.I. test certificates are to be produced to Engineer-in-Charge before use on works.

The diameters and weight of steel should be as follows.

SI. No	Diameter of rod	Sectional weight in kilogram per running meter both for plain and HYSD steel.
01.	6 Millimetres	0.222
02.	8 Millimetres	0.395
03.	10 Millimetres	0.617
04.	12 Millimetres	0.888
05.	16 Millimetres	1.578
06.	20 Millimetres	2.466
07.	22 Millimetres	2.980
08.	25 Millimetres	3.854
09.	28 Millimetres	4.830
10.	32 Millimetres	6.313
11.	36 Millimetres	7.990
12.	40 Millimetres	9.864

Note: if any rods other than those specified above are used the weights shall be as per standard steel tables only. If department steel is issued for the work, the same will be recovered.

SCHEDULE `B'

List of Drawings Note: all drawing to be signed by the contractor as well as the officer entering into contract. Supplemental list As referred to in the specifications including the General conditions to the contract of Tamil Nadu Building Practice.

Sl. No.	Drawing Number	Description	Date on which the Drawing was supplied	Sl. No.	Drawing Number	Description	Date on which the Drawing was supplied
1.				2.			
3.				4.			

CONTRACTOR

SCHEDULE `C'

List of the specifications for the various items of works, supply these described in Schedule `A' by Standard specification numbers.

1. The contractor shall employ the following Technical staff supervising the work and shall see that one of them is always at site during working hours, personally checking all items of works and paying extra attention to such works as may demand special attention e.g. reinforced cement concrete work etc.,

Name of the members of the	Qualifications	Experience
Technical staff to be		-
employed		

(Vide separate sheet enclosed)

Note: In case contractor is himself professionally qualified the above specification should be suitably altered and in cases in which the contractor selected has not given an undertaking to employ qualified men it should be scored out.

Note: Additional specification if any which have to be entered in schedule `C' should be entered the item (1) above and numbered continuously.

GENERAL CONDITIONS

- 1. The work shall be carried out in strict accordance with Tamilnadu Building Practice and its volumes.
- 2. The contractor shall make his own arrangements for the procurement of materials to the required specifications required for the work.
- 3. The Executive Engineer shall reject any materials, which is proved to be not according to standards.
- 4. All storage facilities shall be subject to approval of the Engineer in charge and shall be constructed to prevent easy access for inspection and identification
- a. Avoid storage for long periods, do not store at all if Possible during the rain season.
- b. For other precautions in this regard I.S.4082 1987 shall apply

CONTRACTOR

6. a. The Tenderers who are, themselves not professionally qualified shall undertake to employ qualified Technical man at their cost to look after the work. The Tenderers would state in clear terms whether they are professionally qualified or whether they under take to employ Technical men required by Department, specified in the schedule below for the work. In case the selected tenderer is professionally qualified or has undertaken to employ Technical men under him, he should see that Technical qualified men is always at the site of work during working hours professionally checking all the times of works and having extra attention to such works as may demand special attention (e.g.) rein forced cement concrete Works etc.

THE DETAILS OF TECHNICAL ASSISTANT IS TO BE EMPLOYED IS TO BE AS BELOW

Value of contract	Qualification and No. of Technical Assistant to be employed				
1.Upto Rs.1.00 Lakh	No Technical Assistant need be employed. However if the officer, who accepts the tender, considers that the nature of work requires a Technical Assistant conditions may be stipulated in the tender while that i) One Diploma holder in Civil Engineering (or) ii) a retired J.E. may be employed.				
2. Rs.1.00 lakh to Rs.5.00 lakhs	i) One Diploma holder in Civil Engineering (or) ii) not less than, one retired Junior Engineer				
3. Rs.5.00 lakh to Rs.10.00 lakhs	i) One B.E. (Civil) (or) ii) equivalent degree holder (or) iii) not less than one retired Sub-Divisional officer (AEE or ADE) (or) iv) one diploma holder with 3 years experience.				
4. Rs.10.00 lakh to Rs.25.00 lakhs	i) One B.E. (Civil) with 3 years experience (+) One Diploma Holder in Civil Engineering (or) ii) Equivalent degree holder with 3 years experience (+) One Diploma Holder in Civil Engineering (or) iii) Not less than One retired AEE / ADE (+) One Diploma Holder in Civil Engineering (or) iv) Two Diploma Holders in Civil Engineering with 3 and 5 years experience respectively.				

CONTRACTOR

5. Rs.25.00 lakh to Rs.50.00 lakhs	i) One B.E. (Civil) with 3 years experience (+) Two Diploma Holder in Civil Engineering (or) ii) One B.E. (Civil) with 3 years experience (+) Two retired Junior Engineers (or) iii) Equivalent degree holder with 3 years experience (+) Two Diploma Holder in Civil Engineering / Two retired Junior Engineers (or) iv) One retired AEE or ADE (+) Two Diploma Holders in Civil Engineering (or) v) One retired AEE or ADE (+) Two retired Junior Engineers.
6. Above Rs.50.00 lakhs	(i) Three B.E. (Civil) with 3 years experience(+)(ii) Two Diploma Holder in Civil Engineering

- b. If the tenderer who is not professionally qualified fails to employ to Technical men as indicated above for they shall be levied as follows during the period of non-employment of Technical man
 - 1) Rs.2000/- per month for Diploma holder
 - 2) Rs.5000/- per month for Degree holder

Note: In case the contractor who is professionally qualified is not in a position to remain always at the site of work during working hours personally checking all items of work and paying extra attention to such works as may demand special attention (e.g. RCC works etc.) he should employ technically qualified men as prescribed for the works.

The employment of Technical Assistant should be based on the value of contract. Engineers with Mechanical Engineering qualification and retired from Civil Engineering Department are also suitable to supervise the Civil Engineering Works because of their experience in Civil Engineering field.

A movement register should be opened and maintained for Technical Assistants employed by the contractor (or) for the Technically qualified contractor. The technical Assistant or Technically qualified contractor should note the arrival and their departure timings every day along with their initials. Such register should be produced during the inspection of the Inspecting Officer.

- 7. One I.T.I trained mason for every ten masons or part thereof should be employed.
- 8. The tenderer shall not employ the labour below the age of 18 years.
- 9. He should offer employment to Ex-servicemen, ex-toddy tappers and unemployed agricultural labours as far as possible.
- 10. Sufficient labourers as may be required by the Executive Engineers shall be employed on the work so as to gear up the progress of the work.

CONTRACTOR

- 11. The tenderer shall not claim for any loss due to foreseen circumstances including suspension of work due to cause.
- 12. Accident to people employed by the contractor resulting compensation to be paid, as per the workmen 'compensation' act shall be on the contractor's account.
- 13. The tenderer should make his own arrangements for the conveyance of materials to the work site from sources specified.
- 14. Payment will be made on detailed measurement. Any of the items in the schedule may be omitted or altered technically and no variation in the rate shall become payable to the contractor on account of the omission of variation in quantities.
- 15. Before payment of final bills the contractor shall produce certificate from the Income-Tax authority that all income-tax payable by him upto date has been paid and certificate from the sales tax authority that all the S.T. Payable by him upto date has been paid.
- 16. The Executive Engineer will be at liberty to withdraw any portion of work or to carryout any portion of the work at any time either Departmentally or through any other agency in the interest of Government without assigning any reasons to the contractor who is actually doing the work and the Executive- Engineer's decision will be final and binding on the contract and contractor is not entirely entitled for any compensation on account of the same.
- 17. In the event of work being transferred to any other Temple the Executive Officer who is incharge of the Temple having Jurisdiction over the work shall be competent the exercise all the power and privileges and reserved in favour of the Government.
- 18. The tenderer shall fill in column 7 of the Schedule also
- 19. The rates should inclusive of all taxes payable to the Government by the tenderer.
- 20. The rate will be for the finished items of works and no extra bill is paid for seignorage.
- 21.a. An amount of 2% or 1% of the value of the work including cost of all materials such as Cement, steel etc. will be deducted from the contractor's bill at the time of payment towards income tax.
 - b. An amount of 2% for civil works and 4% for other than civil works on the value of work done including cost of materials supplied by departmentally will be deducted towards sales tax from the contractors bill at each stage of payment.
- 22. Tenders with tampered seal will not be accepted.
- 23. Tenders in which the rates are not written in words will summarily be rejected. In case of any discrepancy while expressing the rates in words, the rate whichever is advantage to Government will only to be taken into account.
- 24. Tenders containing over writing or corrections, which are not attested by the tenderer, will be liable for rejection.

CONTRACTOR

- 25. Tenders received without E.M.D. will be summarily rejected.
- 26. The site should be cleared by the contractor after completing the work as required by the departmental Engineers.
- 27. The work shall be carried out without any hindrance or damage to the existing cross masonry works such as bridges, super passages etc.
- 28. The recovery towards hire charges of machineries will be made at the rates specified and for the time actually utilized by the contractor, for time required as per the data considering the out turns whichever is higher.
- 29. The contractor should prepare a bar chart for the works costing more than Rs.5.00 lakhs and produce the same before starting the work.
- 30. In case of any dispute of difference between the parties for the contract either during the progress (or) after the completion of the works or after determination, abandonment or beach of the contract as to any other matter or thing arising there under except as to matters left to the self discretion of the Executive Officer of the clause 18,20,25-3,27(1) 34,35 and 37 of the General conditions of contract as to the works holding Executive Officer of the payment of any items on which the contractor may claim to be entailed them either party shall forthwith give to the other notice or such dispute or difference shall be and is hereby referred to the arbitration of the Superintending Engineer, of the nominated circle mentioned in the article of agreement herein after called the arbitrator, in cases where the value of claim is less than and upto Rs.50,000/- In cases where the value of claim more than Rs. 50,000/- the parties will seek remedy through the competent civil court.
- 31. The contractor has to maintain the progress of work as per the percentage of work specified in tender notice.
 - If the contractor fails to keep the rate of progress as stipulated in the tender notice penalty will be imposed on the contractor for his slow progress with reference to clause of T.N.B.P. under preliminary specification.
- 32. Similarly for lighting arrangements to do any work to keep up the accepted progress of work, the contractor has to make his own arrangements at his cost. Possible help to get power connections from the electricity Board will be given by the Department. The contractor will be permitted to do night work like earth work excavation etc. So as to complete the work within the accepted contract period. But concreting has to be done in daytime. No extra payment will be paid for such works.
- 33. The leads and lifts involved for the various materials as well as finished work are clearly, furnished in the schedule. However the contractors are request to inspect the places of work both casting yard for precast blocks and the canal breach for, in situ concrete and borrow areas for the conveyance of earth and the quarries for sand and metal and satisfy themselves about the adequacy of the provision made for lift and lead before tendering. The contractor will not be eligible for extra lead and lift even if it is actually involved during the course of the work.

CONTRACTOR

GENERAL CONDITIONS

- 1. Period of completion (12) months.
- 2. The successful tenderer will be required to make a further security Deposit at the direction of the accepting authority. Execution and completion of the work should be within the period specified in the tender notice from the date of commencement of work or handing over of site which ever is earlier.
- 3. Specification for the various materials and the execution of all works shall be as per Tamilnadu Building Practice.
- 4. It must be distinctly and specifically understood that whole works will be executed complying with the specification in metric system found by T.N.B.P. payment will be made as per measurement recorded metric units only.
- 5. Every tenderer before tendering is expected to inspect the proposed work site. Any claim for extra cost on account of increase in lead of materials will not be accepted.
- 6. The work shall be produced with expeditiously from the date on which the site is handed over and completed as early as possible as required by the Departmental officers.
- 7. The contractor must make his own arrangement to form approach roads and ramps if any required at his own cost and maintain the same through out the period of contract. On permission for using Existing roads if any by the contractor will be commenced to the authorities concerned and the contractor must bear all charges incidental to using the road, No extra cost on this account will be entertained by the Department.
- 8. If night work is required to fulfill the agreed rate of progress all arrangements shall be made by the contractor including lighting the area without any additional claims.
- 9. The plan and schedule of quantities are subject to alternate during execution and payment shall be made as per actual measurement of works done. No claims for any extra cost of works whatsoever shall be entertained for such revision in design extra.
- 10. The rates specified in the schedule for the different items of work are for the finished works and no extra will be paid for baling and pumping charges indented on the work.
- 11. The shed for storing the materials should be put up by the contractor at his own cost. The contractor's special attention is invited to clause general conditions of T.N.B.P. and also required to provide at his own expenses, sheds, latrine, water, lights, urinals etc. for his workers.

CONTRACTOR

- 12. In case it is found by the Departmental officers that the contractor has brought any of the required materials from quarry with lesser load than the specified in the schedule, proportionate deduction will be made from the contractor's rate of payment for the finished work for the respective item.
- 13. The contractor will be held responsible for the proper and safe custody of all the Department Materials which are handed over to the contractor until they are finally used on the work (or) taken over by the Department.
- 14. The Executive Engineer will be liberty to withdraw and carryout any portion of the work at any time either Departmentally or through any other agency, in the interest of Government.
- 15. In the event of the work being transferred to any other Temple to Executive Officer who is incharge of Temple having jurisdiction over the work shall be competent to exercise all the work and privilege reserved in favour of the Government.
- 16. The contract rates are inclusive of Sales-Tax payable by the contractor to the Government as per the Tamilnadu General Sales-Tax Act 1989 as amended from time to time. No enhanced rates will be payable to the contractor for any upward revision of Sales-Tax during the currency of the contract.
- 17. Tenderers should obtain from the authorities concerned an Income-Tax clearance certificate and sales- Tax Clearance certificate for the current year and submit it along with the tenders. The Tenderers who are engaged in works contract as well as Business for selling materials should produce sales tax clearance certificate or they should produce NIL certificate.
- 18. The work executed by the contractor under the contract shall be maintained at the contractor's risk until the work is taken over by the Executive officer. The Government shall not be liable to pay for any loss or damages occasioned by or arising out of famine flood, cyclonic-eruption, earthquake other convulsions of nature and all other calamities risk arising as nature of act of God during such period and that the option whether to take insurance coverage or not to cover such risks is left to the contractor.
- 20. Recovery under Revenue Recovery Act:

Whenever any amount has to be paid by the contractor by virtue and class 57-4 or any amount that may be due or may become due from the contractor under these presence and the contractor is not responding to the demands for payments against a said amount, then the Government shall be entitled to recover the said amount under the provisions of the Tamil Nadu Revenue Recovery Act 1964 (Tamil Nadu Act V of 1964). G.O.Ms.No. 1318 / PW / Dt.22.5.1986 amended in Government letter No.135130 / Y2 / 88-3 / Dt.30.1.1990.

CONTRACTOR

SPECIAL CONDITIONS FOR STEEL

A. Materials

- 1. The contractor shall make his own arrangements to procure all materials like cement, steel, binding wire and others required for the work, at his own cost.
- 2. The contractor shall always purchase the steel as fresh as possible after manufacture and he shall on demand by the Executive Engineer, furnish a laboratory test certificate of a character meeting with the approval of the consignment of steel rods and for each category of rods.
 - The quality of steel procured shall be with the I.S.I. Standards the quality tests shall be conducted by the contractors at their own cost in the Government testing laboratories (or) in the laboratories of P.W.D if available at various stages, P.W.D. has liberty to confirm the quality of the materials supplied By the contractor at various levels and stages at their own laboratory at the cost of contractor.
- 3. The Executive Engineer shall reject any steel which is proved to be not according to standards.

B. MEASUREMENT

The measurement will be taken as per the specifications and units mentioned in the Schedule "A" The Engineer in-charge will supply drawing for adoption.

SPECIAL CONDITIONS

- 1. The contractor shall be responsible for the safe custody and storage of the materials under dry condition at the places approved by the Executive Engineer.
- 2. No royalty shall be charged where due for materials quarried from the Public Works Department (or) Government quarries. Assistance as necessary will be given to the contractor by the Department to obtain access to quarries approved by the Executive Engineer, plot rent shall be charged so far material stocked in the Department land during the course of construction provided such materials are removed in a month after the works are completed.
- 3. The contractor should make his own arrangements for providing approach road to the work site for which no extra will be paid to him on completion of the work the contractor shall not permitted to remove the materials laid for formation of road. If the contractor is allowed to use the existing roads he shall maintain it in good condition at his own cost through out the period of the execution of work.
- 4. Reference to TNPB No. in the Schedule of quantities referred to Vol 1 and Vol.II of 85 and 88.

CONTRACTOR

- 5. The contractor shall abide by the contractor labour regulation of the P.W.D. framed by the Tamil Nadu Government.
- 6. The contractor should bear his own expense for providing safety materials for any labourer during work and all the types of works and on his failure to do so Government shall be entitled to provide the same and the cost will be recovered from the contractor.
- 7. When there are any complaints of non-payment of wages, the labour bill of the contractor maybe withheld pending clearance certificate obtained from the labour Department.
- 8. Any amount fallen due to the contractor even after effect in recovery from his bill for this work and other works and due to the contractor will be arranged to be recovered from the contractor under provision of revenue recovery act.
- 9. The Executive Officer may put an end to the agreement at his opinion at any time.
- 10. Provided in respect of work costing above Rs.2500/-a notice of 10 days shall be given in writing before such termination of work or for subletting for the portion of the work for any other reason.
- 11. And provided that in the case of bad work (or) materials, action will be taken as provided in the clause TNDSS.27 (c) Standard Preliminary specification.
- 12. When an agreement is terminated under the clause (10) above the Officer terminating the agreement shall have the option to take over any or all the materials and other equipments at a value of assessed by him and of the contractor does not agree to this, he shall clear the site by removing at his own cost of all such materials, equipment within 10 days from the termination of the agreement, failing which the Government may remove and settle the same after holding the posts and removal and sale to the credit of the contractor.
- 13. Contractor's rates for the different items of the work involving the uses of cement are inclusive of the cost of cement.
- 14. The contractor shall be responsible for the safe custody and proper storage of material at the place near the work spots approved by the Executive Officer.

CONTRACTOR

CONDITIONS FOR SANITORY ARRANGEMENTS

Rules for the provision of health and sanitary arrangements for workers employed by the P.W.D and its contractors

The contractor's special attention is invited to clauses of General condition of contract in T.N.P.B Vol.II and he is requested to provide at his own expenses the following amenities to the satisfaction of the Executive Officer.

FIRST AID:

At the work site it shall be maintained easily accessible place first aid appliances and machines including an adequate supply of sterilised dressings and cotton wool. The appliances shall be kept in a good order. They shall be placed under the charges of a responsible person who shall be readily available during working hours.

DRINKING WATER:

- a. Water of good quality fit for drinking purpose will be provided for the work people on /a/scale not less than three gallons per head per day.
- b. Where drinking water is obtained from intermittent Public Water supply, each work shall be provided with storage tank where such drinking water shall be stored.
- c. Water supply and storage shall be at a distance of not less than 50 feet from any latrine, drain, or other existing well, when the well is within 50 feet of a drain, or any other source of pollution, the well will be properly closed before water is drawn from it for drinking, all such well shall be entirely closed on the top and be provided with a trap door which shall be dust and water proof. The trap door shall be locked and opened only for cleaning or inspection, which shall be done atleast on a month.
- d. A reliable pump shall be fitted to each covered well.

WASHING AND BATHING PLACES:

Adequate washing and bathing places shall be provided separately for men and women, such places shall be kept clean and in drained condition cleaning of vessels or washing could not be allowed in or near by drinking well.

CONTRACTOR

LATRINE AND URINALS:

In every work place, latrine and urinals shall be provided, in accessible places and the accommodations separately for each of them shall be on the following scale upon the scale so directed by the Executive Engineer in a particular case.

- i. Where number of persons employed, do not exceed 50-2(two)
- iii. Where number of persons employed, exceed 50 but does not exceed 100-4 (Four)
- iii. For every additional 100 Persons.

ADD at the rate of 3%. If woman are employed separate latrines screened from those for men shall be provided on the same scale Except in work places provided with water flushed latrines dry type latrine with receptacle or dry earth system which will be cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary condition shall be provided.

The excretes from the latrines shall be disposed off at the contractor's expenses, in outlay pits approved by the Local Public Health Authority. The contractor shall also employ adequate number of scavengers and conservatory staff to keep the latrine and urinals in clean condition.

SHEDS FOR WORKMEN:

At the work site, there shall be provided free of cost two suitable sheds one for meals and another for rest for the use for labourer.

ii. The contractor should provide at his own expenses for housing the workmen. The sheds shall be on a standard not less than the cheap shelter type. A floor area of about 8 for two persons shall be provided. The sheds are to be in a row with a clean space between sheds, condition permits. The workpeople camp shall be laid out in units of 400 persons. Each unit shall have a space of 40 feet alround.

iii. At every work place at which 25 or more women working ordinarily employed there shall be provided two huts of suitable size for the use of children, under the age of 6 years along to such one that shall be used for infant play as whereas their bed room. The hut shall not be constructed in lower standard than the following (i)thatched roofs (ii)Mud floors and walls(iii) Planks spread over the mud floor and covered with matting.

The number of the crèches should vary, according to the number of women workers. The crèches should be properly maintained and necessary equipment's like Toys etc. should be provided and huts be provided with suitable and sufficient sweepers to keep the place clean. There shall be ayah in attendance sanitary urinals shall be provided to the satisfaction the Health Officer of the area concerned.

CANTEEN:

A cooked food canteen on a moderate scale shall be provided for the benefits of the workers if it is concerned necessary.

CONTRACTOR