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Contractor (Sd ) 

Executive  Officer                                                                        
Chennai Arulmigu Ekambareswarar                                        

Temple, Chennai-03. 
 

 
 

Hindu Religious Charitable Endowments Department 

 CHENNAI ARULMIGU EKAMBARESWARAR TEMPLE 
315, MINT STREET, CHENNAI – 600 003 

               

RE-TENDER SCHEDULE 
 
 

 
NAME  OF WORK : “CONSTRUCTION OF COMMERCIAL BUILDING AT TEMPLE 

LAND BEARING DOOR NO 5, EKAMBARESWARAR 
AGRAHARAM STREET,  
CHENNAI –03”.  

E.M.D.   Rs 35,500/- 

Total number of Pages 
in this tender document 

     109  Pages 

     Re - Tender – Conditions  - 100 pages, 

     Schedule ‘A’ 8 Pages, 

     Drawing – 1 Pages) 

Number of items in 
Schedule ’A’ 

      21  items including sub items 

Tender shall be 
submitted on or before   

   12.08.2022 –  Up to 3.00 PM 

                                                                     
 
  

 

PREAMBLE 
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    CHENNAI  ARULMIGU  EKAMBARESWARAR TEMPLE,315, MINT STREET, CHENNAI –03  
 
                          The temple is dedicated to Lord Ekambareswarar. Ekambareswarar is another name 
for Lord Shiva. Let me write about the temple structure first. Opposite to the main temple, there is a shrine 
dedicated to Lord Ganesha. This shrine is separately located from the main temple. Once you enter into the 
main temple complex, if you enter into the shrine to your left, you can find 300 years old Arasa or Ashvastha 
tree (a sacred tree in South India). Under the tree, there is a small shrine for Lord Shiva (called as 
Ramanathar). You can also find the idols of Sakthi, Vishnu, Ganesha and Surya (Sun God) in this shrine. 
There is also an idol of Mariamman separately near the shrine. After worshipping this place, if you enter 
further into the main temple, you can find Gajasthamba. After that, there are shrines for Nataraja-Sivakami, 
Dwara Ganapati with his consorts, Subramanya with his consorts, Pitchandeswara, Somaskandar, and a lot of 
metal idols. 
 
If you further proceed into the main temple, there are two main shrines - one dedicated to Lord 
Ekambareswarar in Shiv linga form. Only few people would notice the idol of Kamakshi Amman situated next 
to Shiv Linga. There is another main shrine in which the beautiful idol of Goddess Kamakshi is found 
instanding posture. 
 
The corridor (prakara) surrounding the two main shrines has a lot of idols and shrines. There are idols such 
as Ganesha, Hanuman, Dakshinamurthy, Vishnu, Brahma, Chandikeswarar, Surya (Sun), and Chandra (Moon). 
There are shrines of Adi Sankara, Ganesha, Subramanya with consorts, and Durga. The highlight is the 
shrines of various forms of Lord Shiva such as Vruddagireeswarar, Vadaranweswar, Kasi Viswanathar, 
Arunachaleswarar, Chidambareswarar, Kalatheeswarar, and Jambukeswarar. All these different forms of Shiv 
linga are main deities of some famous pilgrimages all over India. The idol of Kasi Viswanathar is huge and 
attractive along with Ganesh and Subramanya idols. There is a separate shrine forVisalaxia long with the idol 
of Annapoorni. 
 
There is a separate shrine for Navagraha (nine planets). The Navagraha of this temple is very popular and 
believed to be very powerful. Apart from the small corridor, there is a big corridor (shrine) surrounding the 
main shrines. In that corridor, there is a separate shrine for Lord Ganesha under the Vanni tree. There are 
idols of Vallalar and Chandikeswarar also found. Next to that you can find the temple tank (water is also 
present in the tank Near the tank the shrine of Vaveshwar (a form of Lord Shiva found in Rajasthan state) is 
found under a holy tree. There is another Arasa tree where you can find a single sculpture with five headed 
Ganesha on one side and Subramanya under five headed snake on the other side, which is very rare. There 
are also small shrines for Bhairav and Hanuman.  
 
                                     In the Assembly during 2021-2022 Budget sessions, Hon’ble Minister for 
Hindu Religious and Charitable Endowment Department at an initial cost of 1 Crore in a S.no 34 Dated 
: 04.09.2021 has announced that the addition of Commercial Building  which will be beneficial to the 
temple and the local community. 
 
In line with the above, Construction of Commercial Building belongs to Chennai Arulmigu 
Ekambarasarar temple, No.5 Mint street, Chennai - 03 is proposed to improve the fund position 
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Architectural Details:- 
 No of Floors – Ground and First Floor (G+1) 
 PLINTH AREA 
Ground floor – 1870.00 Sq.ft 
First floor area -  1240.00 Sq.ft 
Terrace 635.00 Total Plinth area – 3745.00 Sq.ft 
 

Following item of works as follows 
 

1. Earthwork Excavation 
 2. Supply and filling of Quarry dust (Stone dust) and Gravel Mix 1:3 

3. Supplying and fiiling in foundation basement with Gravel 
4. Plain Cement Concrete 1:4:8 
5. Supplying and laying of ready mix concrete - RMC M25 Grade 
6. Supplying & Erecting of steel centering 
7. Fabrication of Steel for all RCC works 
8. Brick work in In Cement Mortar 1:5 
9. Brick partition walls of 11.50cm thickness 
10. Plastering walls with cement mortar 1:5  
11. Special Plastering  with cement mortar 1:3 
12. Supplying and Fixing of Plain Pre laminated ABS door 
13. Supplying and fixing of UPVC windows 
14. Supplying and fixing of UPVC ventilator 
15. Supplying and fixing M.S Grill 
16. Fabricating supplying and fixing in position of Solid PVC Doors 
17. Manufacturing supplying and fixing Stainless steel Hand rails 
18. Supplying and fixing in position Color glazed European water closet  (Color)  
19. Supplying, fixing in position best approved BIS quality PVC Rainwater downfall  
       pipe of 110mm 
20. Painting New iron works with Two coat of synthetic enamel paint 
21. Paving the flooring with Vertified tiles of size 600mm x 600mm x 8mm 
22. Dadooing walls with best approved quality colour glazed tiles 
23. Weathering course in Brick jelly and lime concrete 
24. Finishing the top of Roof with one course of machine Pressed Tiles 
25. Painting the new walls two coats over one coat of priming with best Plastic  
       Emulsion paint 
26. Painting new iron works with two coats of approved quality and color of 
        Synthetic      Enamel paint 
27. Flooring with following color Ceramic Tiles 
28. Paving the floor with pre-polished concrete  Anti-skid Tiles 

  
               Estimate has been priced based on PWD schedule of rate 2021-22 . The expenditure may 
meet out from Temple  Fund. ON Necessary provisions for electrical, plumbing, treatment of water inlet 
and aeration of the water is considered under the lump sum provisions. 
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ANNEXURE. I 
 
PARTICULARS TO BE FURNISHED BY TENDERERS 
 

1. Name of Tenderer and address 
 

:  

2. Name of work 
 

:   

3. Date of Tender  :  
4. Total value of Tender  

 
: Rs.  

5. Details about E.M.D. Enclosed for 
the tender and its validity Including 
the Goods and Services Tax  
(GST) Amount 

:  

6. Registered class of the Tenderer 
with monetary limit and department 
in which registered (certified copy 
of the Registration should be 
attached.  

:  

7. Recent works executed (Details 
about the name and place of work, 
value of the works, etc., should be 
furnished.)  

:  

8 Works under execution (Details 
about the name and place of work, 
value of the works, etc., should be 
furnished.)  

:  

9. Command of labour in brief :  

10 Turnover of previous years 
(particulars for a period of three 
consecutive years to be furnished) 

:  

11.
. 

Whether Income Tax clearance 
certificate is enclosed; if not, when 
it will be produced.   

:  

12
. 

Whether GST clearance certificate 
is enclosed.  If not when will it be 
produced ?  

:  

13 In case of registered co-operative 
societies, they should furnish name 
of the nominee with their 
credentials at the time of tender 
itself. They should also certify that 
the nominee of the society is not a 
registered contractor. 

:  

14 Technical Assistant Details :  
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 a Name :  
 Qualification certificate :  
 Experience certificate :  
b Name :  
 Qualification certificate :  
 Experience certificate :  
                                                                                          OR 
c Name  :  
 
 

If retired Civil Engineer 
Designation and date of 
retirement. (Copy enclosed) 

:  

15 if any other particulars :  
  :  
 Note:  The consent letter from the 

Technical Assistant proposed to 
be employed should be obtained 
and enclosed with the Tender 
 

  

 

 

 

 

  

    

 

DECLARATION TO BE GIVEN BY THE UNEMPLOYED ENGINEER 

1 Name :  

 

 

2 Address :  

 

 

 

3 Age :  

 

4 Native Place :  

 

5 District :  
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6 Qualification :  

 

7 Year of Passing :  

 

8 No of years of Employment :  

 

9 Name of the Division in which 

registered as an unemployed 

Engineer 

:  

10 Date of Registration  :  

 

11 Class of Contractor :  

 

 Monetary limit :  

 

 

12 Previous experience in Year :  

 

a Irrigation 

 

 

:  

 

b Head Works :  

 

c Building :  

 

d Bridges :  

 

e Others 

 

 

 

:  
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 Details with  regard to name of work, nature of work etc., may be furnished in a separate sheet 

 Contracts  

(1) 

Name of work (2) Value of work 

(3) 

Period of work  

(4) 

Nomination of Tender 

 (5) 

13 Annual Turnover for First 

Three Years 

:  

 

14 Solvency / Immovable / Cash :  

 

15 Tools and Plants Owned :  

16 Was there any default in 

fulfilling terms of contract and 

result and penal action  

:  

 

 

17 Special remarks if any 

 

:  

 

 

 Station 

 

                 

 Signature and name of the Unemployed Engineer 

 Date 

 

 
 
 

 

 

ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS TO CONTRACT 

APPENDED WITH T.N.B.P. 

 

1.  POSTAL TENDERS :- 

1.1) The contractor may have the option to present the tender directly or to send registered post 

acknowledgement due; on or before the last date for receipt of tenders. 12.08.2022 Upto 3.00 PM  

1.2) In case of sending tenders by registered post acknowledgement due it is the responsibility of   the  

             tender himself to dispatch the tender sufficiently early so as to reach the tender opening  

            Authority, before the date and time, notified in the tender notice, for opening of tenders. 



8                                                 

 
Contractor (Sd ) 

Executive  Officer                                                                        
Chennai Arulmigu Ekambareswarar                                        

Temple, Chennai-03. 
 

1.3) No representation appeal of any kind will be allowed against belated receipt of tenders by  post beyond 

the notified date and time or loss in transit etc. 

2. E.M.D  

The acceptance of EMD in various approved forms in the shape of Demand draft of the nationalized and 

scheduled banks in the name of the EXECUTIVE  OFFICER, CHENNAI ARULMIGU EKAMBARESWARAR 

TEMPLE, CHENNAI-03 concerned is subject to the specific condition that the successful Tenderer should 

pay the Security Deposit (including E.M.D) in the form of small savings scripts\ deposits\Accounts in lieu 

of other mode of payment for E.M.D.  If offering Indravikas patras, the Contractor should note his name in 

the back side of the said patras and to furnish a letter stating that he is submitting the Indravikas patras of 

such Indira Vikas Patras will only be taken for calculation. 

3.   SECURITY DEPOSIT : 

          In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of contract minus the 

E.M.D. already remitted) will be collected at one time only. equivalent to 2% of the contract value including GST 

Amount ) 

The Security Deposit can be paid to the contractor asking them to invest the amount so paid in small 

savings scripts and to hand over to the Executive officer  concerned by pledging them in his favour, subject to the 

condition that unless the contractor remit the security deposit in small savings scripts (which will be returned after 

observing the rules in force), their further bill to the work carried out by them will not be paid. Additional security 

deposit will have to paid by successful Tenderer if called for, Irrevocable bank guaranty in the prescribed form shall 

be accepted towards security deposit retention money also (G.O.Ms.No.283/PW(G2)Dept./Dt.21.05.99). 

4.  QUANTITY RATES BY TENDERER : 

       The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the Works 

described in the Bill of Quantities excluding GST along with sum of the quoted tender value excluding GST at the 

end (both in figures and words). 
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5.WITHHELD AMOUNT: 

The withheld amount @ 5% (percent) be recovered from each bill based on the value of work done. 

6.   CLAIMS OF CONTRACTORS ON ACCOUNT OF LOSSES DUE TO UNPRECEDENTED FLOODS  AND 

OTHER ACTS OF GOD : 

The work executed by the contractor under this contract shall be maintained at the contractor’s risk until 

the work is taken over by the Executive officer or his authorized representatives. This Temple administration shall 

not be liable to pay for, any loss of damages occasioned by or arising out of fire, flood, volcanic eruption, earth 

quakes, other convulsions of nature and all other natural calamities, risks arising out of acts of God during such 

period and that the option whether to take insurance coverage or not to cover such risks is left to the contractor. 

7.  STANDARD SPECIFICATIONS : 

For detailed description of various items of work to be executed in addition to the brief description given in 

the schedule and for the rights and obligations of the Contractors etc, the attention of the contractors is invited to 

Tamil Nadu Building practice which should be followed in all respects both in letter and spirit.  The materials used, 

the workmanship, the mode of execution of the work etc., should conform to relevant specification of TNBP or 

Indian Standard Specifications as may be specified. 

8.  SAFETY CODE : 

The safety measures and all amenities for the labours shall be made by the Contractor at his cost as 

indicated in the safety code vide appendix to General Conditions to Contact and clause 34,35 and 42.1 to 42.6 

of General Conditions to Contract. 

9.  RETENTION OF 2½% FOR ONE YEAR  : 

In case of contract for construction of building either permanent or semi Permanent buildings, a sum 

equivalent to 2½ % of the value of work done will retained with the Government for a period of one year reckoned 

from the date of completion of the work in order to enable the departmental officers to watch the effect of all 

seasons on the work done by the contractor.  The amount so retained with the Government will be refunded, only 

on expiry of one-year period referred to above and on execution of indemnity bond by the contractor for further 

period of four years.  

The contractor shall be liable to set right all defect arising out his faulty Execution of sub standard work 

notice during the above five years period at his cost (G.O.Ms.No.283/PW(G2) Dept. / Dt.21.05.99). In addition 

to the aforesaid security deposit, retention amount shall be deducted from the running account bills, a sum 

equivalent to 5% (Five Percent) of the total value (including the Goods and Services Tax (GST) Amount for all the 

running account bill) of each bill as retention money. Out of the 5% retention amount, 2½ % (Two and half Percent) 



10                                                 

 
Contractor (Sd ) 

Executive  Officer                                                                        
Chennai Arulmigu Ekambareswarar                                        

Temple, Chennai-03. 
 

of the total value of the work so far executed will be released to the contractor on payment of final bill, and in the 

final bill, the Goods and Services Tax (GST) amount retained in previous payment has to be released to the 

contractor without interest. 

          And the balance 2½% will be retained for a period of --- year reckoned from the date of completion of the 

work, as all defects shall have been made good according to the true intent and meaning hereof, whichever shall 

happen last. The retention money of 2½% including GST (Two and a Half Percent) of the total value of contract 

after deducting any amount due to the Department, shall be refunded to the Bidder without interest after the 

defects liabilities attached to the contract is over. 

10. CIVIL CONTRACTOR  

       The Civil Contractor should furnish an undertaking from the Electrical Engineer who is having electrical 

License issued from Electrical Licensing Board, Government of Tamil Nadu stating that the concerned electrical 

works will be executed under his super vision. 

11. ELECTRICAL CONTRACTOR 

 1) The Electrical Contractor has engaged qualified Civil Engineer with good credentials in Civil Engineering 

works. 

 2) The Electrical Contractor have to produce consent letter from the Civil Engineer stating that they are 

link to work in the particular site. 

3) The Electrical Contractor can participate in Civil work also up to their eligibility in electrical work 

according to the calls under which they have been registered. 
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CHENNAI ARULMIGU EKAMBARESWARAR TEMPLE 
315, MINT STREET, CHENNAI – 600 003 

 

Name of Work “CONSTRUCTION OF COMMERCIAL BUILDING AT     

TEMPLE LAND BEARING DOOR NO 5,     

EKAMBARESWARAR AGRAHARAM STREET,  

CHENNAI –03”.  

Last date for receipt of Tender    12.08.2022 up to 3.00 PM 

Date and time of opening       12.08.2022 at 4.00 PM 

E.M.D to be remitted                      Rs. 35,500/- (Rupees Thirty Five Thousand and Five 

Hundred Only) 

Eligibility Criteria Only the contractors registered with Tamilnadu State Public 

Works Department under Class. I (State level as per revised 

classification) with monetary limit above Rs. 75 Lakhs  

(Rupees Seventy Five Lakhs) with Live certificate and proven 

track record are eligible. 

Period of Completion 9 Months (NINE MONTHS) 

Mode of E.M.D. to be remitted      In the shape of Demand Draft of the any nationalized and 

Scheduled Banks drawn in favour of  EXECUTIVE  OFFICER, 

CHENNAI ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-

03”. 

 

Note: 
1 The tender and E.M.D. should be enclosed in separate covers, both the covers should then be 

submitted in a common sealed cover. All the three covers should be sealed. Tenders not 
submitted in sealed cover will be summarily rejected. 

2 The rate In words and figures for each item of schedule should be furnished by the Tenderer 
without fall In appropriate columns. Corrections scribbling overwriting and erasing (should be 
avoided as far as possible) should be attested by the contractor. 

3 The total value of each Item of work should be worked out and entered in the amount 
Column. Proper care must be taken in writing the value of each item of work taking Into 
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FOR SPECIAL ATTENTION OF THE TENDERER 
 
1 The Tender documents will be issued to the contractors registered in Public works Department in the 

appropriate class. 

2 Proof of the Tenderer registration in P.W.D., as a contractor shall be attached with the tender 

3 Current Income Tax Clearance Certificate shall be enclosed with the tender. 

4 The Tenderer should furnish the copy of Goods and Service Tax (GST) Registration no and Form 

GSTR - 3B for the previous three months.   

 

 

5 E.M.D. will be accepted in the shape of Deposit at Call receipt, Demand Draft of the Nationalized and 

Scheduled banks drawn in the name of EXECUTIVE  OFFICER, CHENNAI ARULMIGU EKAMBARESWARAR  

TEMPLE, CHENNAI-03”.and National Saving Script / Deposit / Indira Vikas Patras / Accounts of Postal 

Department pledged in favour of EXECUTIVE  OFFICER, CHENNAI  ARULMIGU  EKAMBARESWARAR 

TEMPLE, CHENNAI-03”.are acceptable. The Tenderer should also give an undertaking to EXECUTIVE  

account the unit for which the rate is quoted and the quantity of work to be done under the 
Item.  

4 The total of each page should be noted at the end of each page and carried   over   to next 
page. The grand total value of the tender should be worked out and furnished at the end, 
both in words and figures. 

5 The Tenderer shall quote the rates and prices (both in figures and words) for all the items of 
the Works described in the Bill of Quantities excluding GST along with sum of the quoted 
tender value excluding GST at the end (both in figures and words). 

6 The Tenderer shall quote the rates excluding GST for the quantity and units specified under 
metric units under schedule. 
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OFFICER, CHENNAI ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03”. in writing that the Indira 

Vikas Patras bearing relevant register number are submitted as E.M.D. No other mode of payment will 

be accepted. 

6 The successful Tenderer should convert the E.M.D. already deposited and additional security deposit if 

any required for the fulfillment of contract into National Savings Certificates / Accounts pledged in 

favour of the EXECUTIVE  OFFICER, CHENNAI ARULMIGU  EKAMBARESWARAR  TEMPLE, CHENNAI-03”. 

7 The following particulars shall also be furnished by the contractor along with the tenders 

a A list of details of works executed by the contractors with their value.  

b A list of details of works under execution by the contract with their values 

c Annual turnover of the contractor for the last one year.  Necessary certificate to the effect issued by 

the respective Bank shall be attached.  

8 The Successful Tenderer when informed that his tender is under consideration shall have to furnish 

PERT CHART in the proper form within a week from the date of receipt of letter calling for PERT 

CHART.  The PERT CHART should confirm to the department time schedule for the completion of the 

work furnished in the tender notice.  If the PERT CHART is not received within a week time from the 

date of communication, his tender will not be considered. 

9 If the Tenderer is an individual, the tender should be signed by the individual with his full name and his 

current address 

10 If the Tenderer is made by a sole Proprietary Firm, it shall be signed by the proprietor along with his full 

name, Name of the firm with it’s current address.  Documents about Registration as FIRM by the 

Registrar of Firms should be produced. 

11 If the Tenderer is a FIRM in partnership it shall be signed, by all the partners of the Firm with their full 

names with current address or by a PARTNER authorized by the Firm (either as per Articles of the 

Deed of Partnership, ;or by Power of Attorney) for signing in Tenders, Agreements etc., In which case, 

certified copy of the Registered Deed of Partnership along with the current address of all the partners 

and a certified photocopy of the Registered Power of Attorney issued in favor of the Signatory, should 

be produced 

12 If the Tenderer is a “Limited Company” or a “Limited Corporation”, it shall be signed by a duly 
authorized person holding the power of attorney for signing the schedule, in which case, the certified 
copy of the power of attorney shall accompany the Qualification schedule.  Such limited company or 
Corporation shall also furnish satisfactory evidence of its existence along with the Qualification 
schedule. 
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13 Tender from JOINT VENTURES are not acceptable. 

14 All the Signatures in the Tender documents and all the signatures in the Documents produced, shall be 

dated. 

15 All the original of the documentary evidences, shall be produced, if asked for, for verification at the time 

of opening of Qualification schedule or subsequently. 

 
 

SPECIAL INSTRUCTIONS TO THE TENDERERS 
 
1 The Tenderer should carefully go through the tender schedule and quote their rates for all items. 

2 The rates/ percentage should be filled in neatly in figures and in words and taking into account the 

metric units specified in the tender, scribbling, over writings and erasings should be avoided as far 

as possible.  

3 The amount of each item of work should be worked out.  Proper care must be taken in working out 

the amount of each item of work taking into account the unit for which the rates quoted and the 

quantity of work to be done under the item. 

4 The total for each page should be arrived at and carried over to every page and the grand total 

value of work should be worked out and shown at the end. And the Tenderer shall quote the rates 

and prices (both in figures and words) for all the items of the works described in the bill of 

Quantities excluding GST along with sum of the quoted tender value excluding GST at the end 

(both in figures and words). 

5 The tender should be submitted along with the covering letter giving full details as called for in the 

tender notice and with the copy of letter registering them into the appropriate class and the Details 

of the earned Money Deposit remitted such as small savings Scripts, D.D., in which the earnest 

Money Deposit was paid.  

6 In case the Tenderers who are eligible for concessional Earnest Money Deposit and accordingly 

they should furnish the reference No. and date in which the concession was granted to them. A 

copy of this aforesaid reference may be enclosed along with the tender for ready reference. 

7 Income Tax Clearance Certificate for the current year should be submitted along with the tender or 

the tender in which the Income Tax Clearance Certificate for the current year was submitted to this 

office should be specified. 
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8 Details of previous work done by the Tenderers covering the cost of work the agreement No and 

date, the Department in which the work was carried our etc., so as to assess the previous 

experience of the Tenderers. Year wise details should be furnished so as to see that the Tenderers 

have minimum experience of major buildings.  

9 List of various machinery and other equipments at the Tenderer disposal for use in the execution of 

the work should be furnished. 

10 The tender form should be filled in while submitting the tender.  The tenders submitted without filling 

up the tender form is liable to be rejected.  

11 The tenders must be submitted in a foolscap cover duly signing all the conditions, Plans and 

schedule issued as tender documents. 

12 The Tenderer should fill up the Annexure to the Tender schedule furnishing there to the required 

information 

13 The Tenderers should furnish the particulars of name, address and technical qualification of the 

Technical Assistant proposed to be employed by them to look after the execution of this work as 

per terms and conditions of the contract 

14 All pages of the tender should be signed by the Tenderer and corrections in rates should be duly 

attested be them. 
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SPECIAL CONDITION 
Add New Conditions for Goods and Services Tax (GST) 
 

              The Government of India has notified vide Notification No. 20 / 2017 – Central Tax (Rate), dated 

22nd August, 2017 and Notification 21 No.24 / 2017 – Central Tax (Rate), dated 21st September, 2017, the 

concessional rate of the Goods and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for any 

Government Contract, whether Civil or Electrical, irrespective of the Goods and Services Tax (GST) rate 

applicable on purchase of goods used in the execution of Government Contract.  

         And the GST amount will be calculated at 12% from the sum of total tendered value quoted by the Tenderer 

for construction cost (excluding GST) specified in the BOQ, Subject to GST rate applicable from time to time as 

recommended by the GST Council  

“All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any other 

cause shall be included in the rates, prices and total Bid Price submitted by the Bidder”  

INPUT TAX CREDIT (ITC)  

      a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the Tamil Nadu 

Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions undertaken by State 

Government shall be treated neither as supply of goods nor a supply of service.  

        b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every registered 

persons may be entitled to take the credit of eligible input tax, as self-assessed, in his return and such amount 

shall be credited on a provisional basis to his electronic credit ledger.  

    c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the Contractor is 

eligible to get refund of excess tax paid over or liable to pay tax for this Contract Work.  

 

 

TOTAL TENDER PRICE  

1. The total tender price will be the cumulative of value quoted for construction (Total Basic Rate + GST). The 

amount of EMD is fixed at 1% of the contract value of work put to tender (including the GST Amount)” 

NEGOTIATIONS  

 The lowest Tenderer will be identified who quotes lowest total tender price which including GST as per the clause 

……. Negotiation of rates will be made only with the lowest Tenderer for reducing the quoted rates and the 

negotiation will be made for the rates quoted to the items in the construction part alone and not for GST amount.”  
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“After negotiation with lowest Tenderer, the GST amount will be recalculated at 12% of the sum of the Negotiated 

tender value (excluding GST) for construction Cost specified in the BOQ, subject to GST rate applicable from time 

to time as recommended by the GST Council. 

AWARD OF CONTRACT  

              To be substantially responsive to the bidding documents and who has offered the lowest evaluated total 

tender price (Total Quoted Value including the Goods and Services Tax (GST) Amount). 

 

MINIMUM CRITERIA FOR QUALIFICATION  

         The Applicant should produce Income Tax Clearance Certificate valid for the current period, „VAT‟ 

Verification Certificate (i.e. previous assessment year) and „TIN‟ number having validity and copy of Goods and 

Services Tax (GST) Registration No 

WORK EXPERIENCE : 

The applicants should have completed TWO similar nature of COMMERICAL BUILDING  works at least in 

past five years. 

 

 

 

APPENDIX – 1 

Tender Notice  (As amended in GO. MS. No 618 / PWD dated 30.04.85) 

 Sealed tender will be received by EXECUTIVE  OFFICER, CHENNAI ARULMIGU EKAMBARESWARTEMPLE, 

CHENNAI-03”. at his office up to 3.00 PM on  12.08.2022 for the work of “Construction Of  Commercial 
Building At Temple Land Bearing Door No 5,  Ekambareswarar Agraharam Street, Chennai –03”. The 

tenders  so received from 27.07.2022 upto 11.08.2022  and those received by post up to 3.00 PM on 
12.08.2022 will be opened on 12.08.2022. at 4.00 PM.  

The tender should be in the prescribed form obtainable from the office of EXECUTIVE  OFFICER, CHENNAI 

ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03”  .  The tenders will be opened by  EXECUTIVE  OFFICER, 

CHENNAI ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03”, at the place and on the date afore mentioned at 

4.00 PM. 
1. The Tenderers or their agents are expected to be present at the time of opening of the tenders. 

The Tenderer receiving officer will, on opening each tender, prepare a statement of the attested and 
unattested corrections therein and hand it over to the Tenderer concerned and initial all corrections in the 
presence of the Tenderers.  If any Tenderers of their agents find it inconvenient to be present at the time, 
then in such a case the tender receiving officer will, on opening the tender of the absentee Tenderer, make 
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out a statement of the unattested corrections and communicate it to him. The absentee Tenderer shall then 
accept the statement of the corrections without any question whatsoever.  

2. Tenders must be submitted in sealed covers and should be addressed to EXECUTIVE  OFFICER, CHENNAI 

ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03” Both the name of the tender and work are being noted on 

the cover.  
If the tender is made by an individual, it shall be signed with his full name and his address shall be given.  If 

it is made by a firm, it shall be signed with the co-partnership name by a member of the firm who shall also sign 

his own name and the name and address of each member of the firm shall be given, if the tender is made by a 

corporation, it shall be signed by and authorised officer who shall produce with his tender, satisfactory evidence of 

his authorisation.  Such tendering corporation may be required before the contract is executed, to furnish evidence 

of its corporate existence. 

3. Each Tenderer must also send a certificate of Income Tax verification form the appropriate Income-

Tax authority in the form prescribed therefore.  This certificate will be valid for one year from the date of issue for 

all tenders submitted during the period.  In the case proprietary and partnership firm, it will be necessary to produce 

the certificate afore mentioned for the proprietor or proprietors and for each of the partner as the case may be.   

If the Tenderer is a registered P.W.D., contractor and if a certificate for the current year has already been 

produced by him during the calendar year in which the tender is made, it will be sufficient if particulars regarding 

the previous occasion on which the same  certificate was produced are given.  

Tenders received without a certificate as aforementioned will be summarily rejected.  

4. Each Tenderer must pay as Earnest Money a sum of Rs.35,500/- (Rupees Thirty  Five Thousand 

and Five Hundred  only.) in the shape of Deposit at Call receipt, Demand Draft of the Nationalized and 

Scheduled banks drawn in the name of  EXECUTIVE  OFFICER, CHENNAI ARULMIGU EKAMBARESWARAR 

TEMPLE, CHENNAI-03 and National Saving Script / Deposit / Indira Vikas Patras / Accounts of Postal 

Department pledged in favour of of  EXECUTIVE  OFFICER, CHENNAI ARULMIGU EKAMBARESWARAR  

TEMPLE, CHENNAI-03 and enclose with his tender. The Tenderer may also remit the EMD cost in the 

Temple treasury and enclose the paid challan with his tender. The Earnest Money Deposit can also be paid 

in any other forms as may be approved by the State Government  from time to time as per para 155 of 

T.N.P.W.D. code.  

 The Earnest Money will be refunded to the unsuccessful Tenderer on application, after intimation is sent 

of rejection of the tender or at the expiration of Ninety days from the date of tenders whichever is earlier. The 

Earnest Money will not be received in cash or currency. No other mode of payment will be accepted. Bank 

Guarantee of any kind not be accepted.  
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 The Earnest Money Deposit should be remitted in the shape of Small Savings Scripts Deposits, Pass 

Books, National Savings Certificates, Indira Vikas Patras.  If the Earnest Money is  remitted in the shape of 

National Savings Certificates and Kisan Vikas Patras, it must be pledged in favour of the  of  EXECUTIVE  OFFICER, 

CHENNAI ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03. If E.M.D is in the shape of Indira Vikas Patras, 

the name and address of the contactor should be filled in ink in the rear side of the Indira Vikas Patras and a 

consent letter should be enclosed mentioning the work for which EMD is remitted. 

If the E.M.D. in the shape of N.S.C. and K.V.P, is not pledged, the tender will be summarily rejected. The 

E.M.D. in the shape of Demand Draft / Bankers’ cheque, should be drawn in favour of the  of  EXECUTIVE  OFFICER, 

CHENNAI ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03 by designation only. 

The earnest money deposit will not carry any interest. It will be dealt with as provided in the tender. The 

successful Tenderer should convert the earnest money deposit already remitted into small savings script / 

Deposits / Accounts and pledge the same in the name of the  of  EXECUTIVE  OFFICER, CHENNAI ARULMIGU 

EKAMBARESWARAR TEMPLE, CHENNAI-03, before signing the agreement.  

5. (i)  The tender will remain valid for a period of Ninety days from the last date for receipt of tender. The validity 

period can be extended further, if the contractor given his consent in writing, specifying the period of extension. 

ii)  The Tenderer whose tender is under consideration shall attend of  EXECUTIVE  OFFICER, CHENNAI ARULMIGU 

EKAMBARESWARAR TEMPLE, CHENNAI-03 , Madurai office, before the end of the period specified by written 

intimation to him.  If the Tenderer fails to attend the office before the end of the specified period, his tender will not 

be considered.  He shall forthwith, upon intimation being given to him of acceptance of his tender, by the officer 

duly authorized in this behalf under article 299(1) of the Constitution, hereinafter called the accepting authority, 

make a security deposit of 2% of the value of contract in one of the forms prescribed in Tamilnadu Public works 

‘A’ code (i.e. by taking into account  the amount of earnest money deposit (1% of the estimate cost) already 

deposited with the tender, it would be sufficient to pay the balance amount to make up the 2% of the value of 

contract for the purpose of security deposit.  

The above additional security deposit at 1% will be produced before signing the agreement. However, the 

security deposit of one percent of the estimate cost of work can be deposited as one time deposit by the 

contractor.  The security deposit to together with earnest money deposit and the amount withheld according to 

clause 64(1) of General conditions to the contract shall be retained as security for due fulfillment of contract.  If 

Cash Security deposit is made by the contractor, he shall follow the procedure laid down in the preceding 

paragraph for payment of earnest money deposit and such deposit shall not bear any interest. An additional 
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Security deposit of 1% of the value of contract in one of the forms prescribed above will be remitted by the 

successful Tenderer, if called for by the Tender finalizing authority. 

iii)   On receipt of written communication of acceptance of tender, if the Tenderer fails to pay the requisite security 

deposit within the period specified in the written communication or backs out from the tender or withdraws his 

tender, the earnest money deposit shall be forfeited to the Temple account.  

iv)   If the contractor fails to carry out the contract, after paying the requisite deposit, then he will be liable for the 

excess expenditure if any incurred to complete the work as contemplated in the general conditions to the contract.  

v)   It shall be expressly understood by the Tenderer that on receipt of written communication of acceptance of 

tender from the accepting authority, there emerges a valid contract between of  EXECUTIVE  OFFICER, CHENNAI 

ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03 temple , and the Tenderer, for execution of the work 

without and separate written agreement.  Hence for this purpose, the tender documents, i.e. tender notice, tender 

offered by contractor, general conditions to the contract, special conditions to contract, negotiation 

correspondences, written communication of acceptance, negotiation correspondences written communication of 

acceptance of tender etc., shall constitute  valid contract and that will be the foundation of the rights of both the 

parties to the contract. 

 Provided that, it shall be open to the accepting authority, that to insist execution of any written agreement by the 

Tenderer, if administratively considered necessary or expedient.  

6. The Tenderer shall examine closely the Tamilnadu Building Practice and also the general conditions to 

contract contained therein and sign the Divisional office copy of the Tamilnadu Building Practice and the addenda 

volume in token of such study before submitting his tender unit rates, which shall be for finished work in site. He 

shall also carefully study the drawing and additional specifications and all the documents connected with the 

contract..  The Tamilnadu Building Practice and other connected documents which form part of the agreement to 

be entered into by the accepted Tenderer such as specifications plans descriptive specification sheet regarding 

materials etc., can be seen at any time between 10.00 Hours  and 17.45 Hours on the office days in the office 

the Executive Engineer, HR&CE, padi, chennai.  

7. A copy of the set of contract documents can also be had on payment of  Rs.15000/- + 2700 (18% GST)- 

each set inclusive of GST. 

8. The tenders attention is directed to the requirements, for materials under the clause “Materials and 

workmanship” in the general conditions to contract, materials conforming to the ISI standards shall be used on the 

work and the Tenderer shall quote his rates accordingly.  
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 9. Every Tenderer is expected before quoting his rates / percentage,  to inspect site of the proposed 

work. He should also inspect the quarries and satisfy himself about the quality and availability of materials.  The 

best class of materials to be obtained from the quarries or other sources defined shall be used on the work.  In 

every case the materials must comply with the relevant standard specifications, samples of materials as called for 

in the standard specifications or in the tender notice, or as required by the  of  EXECUTIVE  OFFICER, CHENNAI 

ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03, in any case, shall be submitted for the  Executive Officer’s 

approval before the supply to site of work is begun. If the contractor, after the examination of the source materials 

defined in the lead particulars statement, is of the opinion that the materials complying with standard or other 

specifications of the contract cannot be obtained in sufficient quantities from the source, he shall state clearly in 

his tender and state where from he intends to obtain materials subject to the approval of the  Executive Officer.  

 The Temple administration will not however, after acceptance of a contract rate, pay any extra charges 

for lead or for any other reason in case the contract or is found later on to have misjudged the materials available.  

Attention of the contractor is directed to the standard Preliminary specifications  to contract regarding payment of 

seigniorage, tools etc.   

 10. The Tenderers’ particulars of attention is drawn to section and clauses in the standard general 

conditions to contract dealing with  

 

1. Test, inspection and rejection of defective materials of work.  

2. Carriage  

3. Construction plant  

4. Water and lighting  

5. Cleaning up during progress and for delivery 

6. Accidents  

7. Delays  

8. Particulars of payment  

The contractor should closely peruse all the specification clauses which govern the rates, which he is 

tendering.  

11. A schedule of quantities accompanies this tender notice. It shall be definitely understood that the 

Temple administration does not accept any responsibility on the correctness or completeness of this schedule and 

that this schedule is liable to alterations by omission deduction or additions at the discretion of the Executive 

Officer or as set forth in the conditions of contract.  
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The Tenderer will however base his lumpsum tender on this schedule of quantities. He should quote 

specific rates for each item in the schedule and the rate should be in Rupees and in sum of five paise. The rates 

should be written both in words and figures and unit in works.  The Tenderer should also show the total of each of 

and the Grand total of the whole contract and quote in the tender a lumpsum for which he will undertake to do 

whole work subject to the contract, such lumpsum agreeing with the total amount of schedule ‘A’. This schedule 

accompanying the lumpsum tender shall be written legibly and free from erasures, over-writings, or conversions of 

figures, corrections where unavoidable shall be made by crossing out, initialing dating and rewriting.  

12. Tenderers offering a percentage deduction from or increase on the estimate amount (except in the 

case of tender called for specifically under the percentage/ rate tender system) and those not submitted in proper 

form or in due time will be rejected.  Rates or lumpsum amount for items not called for shall not be included in the 

tender. No alteration which is made by the Tenderer in the contract from, the conditions of contract, drawings, 

specifications or quantities accompanying same will be recognized, and if any such alterations are made, the 

tender will be void. 

 
 
13. The Tenderer should workout his own rates, without reference being made to the Public Works 

Department current schedule of rates or the Public Works Department estimate rates which are not open for 

inspection by Tenderers. However, in case of tenders called for under the percentage rate tender system the 

Tenderers should work out his own rate, but quote his percentage rate above or below, the total estimate cost of 

work of the department indicated in the tender schedule.  

14. The price at which and the source from which certain particular materials shall be obtained by the 
contractor or given at the end of the schedule accompanying the tender form. The Tenderers must accept the 
materials at these prices and shall quote their price for finished work accordingly.  Not withstanding any 
subsequent change in the market value, for those materials, the charge to the contractor will remain as originally 
entered in the written Contract. No centage or incidental charges will be borne by The Government in connection 
with this supply.  

15. The attention of the Tenderers is directed to the contract requirements as to the time or beginning 

work, the rate or progress and the dates for the completion of the whole work and its several parts. The following 

rates of progress and proportionate value of work done from time to time, as will be indicated by the  Executive 

Officer. Certificates of the value of work done will be required. Date of commencement of this programme will be 

the date on which the site (or premises) is handed over to the contractor.  
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Period after date of commencement 

Percentage of work to be completed 

(Based on the contract lumpsum amount) 

First Three months 25% 

Second  TWo months 25% 

Third  Two months 25% 

Fourth two months 25% 

TOTAL (NINE  MONTHS ONLY) 100% 

 

16. No part of the contract shall be sub-let without written permission of the  Executive Officer nor shall 

transfer be made by power of attorney authorsing others to receive payment of the contractor’s behalf.  

17. If further necessary information is required, the  Executive Officer will furnish such, but it must be 

clearly understood that the tenders must be received in order, and according to instructions.  

18. The  Executive Officer or other sanctioning authority reserves the right to reject any tender or all the 

tenders. 

19. The Tenderers who are themselves not professionally qualified shall undertake to employ the qualified 
technical men at their cost to look after the work. The Tenderers should state in clear terms whether they are 
professionally qualified or whether they undertake to employ technical men required by the department specified in 
the schedule below for the work.  In case the selected Tenderer is professionally qualified or whether they 
undertake to employ technical men required by the department specified in the schedule below or has undertaken 
to employ technical men under him, he should see that one of the technically qualified men should always be at site 
of the work during working hours personally checking all the items of works and paying extra attention to such 
works as may demand special attention e.g. reinforced concrete works etc.  

 
(The norms for the employment of Technical Assistant and penalty for non – employment of such 

technical Assistant etc is furnished in the format below.)  

       

        …. Contd in next page 
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ADDITONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 

 Value of contract   Minimum qualification and no. of technical persons to be 

employed. 

1. Above Rs.1,00,000/- and up to 

Rs.5.00 lakhs 

1. 

2. 

One diploma holder in Civil Engineering (Or) 

Not less than one retired junior engineer. 

2. Above Rs.5.00 lakhs and up to 

Rs.10.00 lakhs 

1. 

2. 

3 

 

4. 

One B.E., (Civil) (or)  

Equivalent Degree holder (or)  

Not less than one retired sub Divisional officers AEE / ADE 

(or)  

One Diploma holder with three years experience.  

3. Above Rs.10.00 lakhs and up to 

Rs.25.00 lakhs 

1. 

 

2. 

 

3. 

 

4. 

One B.E., (Civil) with 3 years experience plus one Diploma 

holder in Civil Engineering.  (or) 

Equivalent Degree holder with 3 years experience plus one 

Diploma holder in Civil Engineering. (or) 

Not less than one retired Sub-Divisional officer plus one 

diploma holder in Civil Engineering. (or) 

Two Diploma Holders in Civil Engineering with 3 years and 5 

years experience respectively.  

4. Above Rs.25.00 lakhs and up 

to Rs.50.00 lakhs 

1. 

 

2. 

 

3. 

 

 

4. 

 

.5 

One B.E., (Civil) with 3 years experience plus two Diploma 

holder in Civil Engineering.  (or) 

One B.E., (Civil) with 3 years experience plus two retired 

junior Engineering.  (or) 

Equivalent Degree holder with 3 years experience plus two 

Diploma holders in Civil Engineering / two retired junior 

engineers. (or) 

One retired Sub Divisional Officer (AEE or ADE) plus two 

Diploma Holders in Civil Engineering. (or) 

One retired Sub Divisional Officer (AEE or ADE) plus two 

retired Junior Engineers.  
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5.  Above Rs. 50.00 lakhs  

 

 

 

 

 

 

 

 

1 

 

 

2 

 

3 

To be examined in individual cases depending upon the nature 

of work and the technical skill involve and defined in the 

tender notice regarding the no of qualified technical personnel 

to be employed by the contractor. 

For this work the following technical personals are to be 

required. 

One B.E. (Civil) or equivalent degree holder with three years 

experience or not less than one retired Assistant Executive 

Engineer, plus 

One B.E. (Civil) or equivalent degree holder with three years 

experience plus 

 Two diploma holder in Civil engineering with three years 

experience (OR) Two retired Junior Engineers 

 

 

Note (1) Item 1 2,3,4,5 should be scored-out in case where not applicable to the particular work.  

Note (2): A penalty of Rs.2000/- per month . for Diploma holder and for Rs.5000/- per month for 

degree holder, be levied in the case of default on the part of contractors in following the norms laid down above.  

Note (3) : The employment of technical assistants would be based only on the value of contract, 

Engineers, with mechanical engineering qualification and retired form civil engineering departments are also suitable 

to supervise the civil engineering works because of their experience in civil engineering field.  

Note(4) : In case the contractor who is professionally qualified and not in position to remain always at the 

site of the work and to pay extra attention to such as may demand special attention (e.g) RCC work etc., he 

should employee technical qualified men (as prescribed above).  

Note (5): It will not be incumbent on the part of the contractors to employ Technical Assistant / Assistants 
when the work is kept in abeyance due to valid reasons and if during such period in the opinion of the  Executive 
Officer, the employment of Technical Assistant / Assistants is not required for the due fulfillment of the contract.  

20. A Tenderer submitting a tender in which, the tender accepting authority considers excessive and or 
indicative of insufficient knowledge of current prices or definite attempt at profiteering will render him liable to be 
debarred permanently from tendering or for such period as the tender accepting authority may decide. The tender 
rates should be based on the controlled price for materials if any, fixed by the Government or the reasonable price 
permissible for the Tenderer to charge a private purchase under the provisions of Clause 8 of Hoarding  and the  
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Profiteering Prevention Ordinance 1943 as amended from time to time and on similar principles in regard to labour 
and supervision in the construction. 

21. The Contractor should offer employment to ex-toody tappers as far as possible. 

This paragraph should be scored out if the cost of work involved is les than (Note: This paragraph 

should be scored out if the cost of work involved is less than (Rs 10,000/-) 

22. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and orders 
issued there under from time to time.  If he falls to do so, his failure will be a breach of the contract and the 
competent authority, may at his discretion, cancel the contract or invoke any of the penalties for breach of 
contract provided in the conditions of contract.   The contractor shall also be liable for any pecuniary liability arising 
on account of any violation by him of the provisions of the Act. The contractor shall during the currency of the 
contract ensure engagement of  the apprentices  in the categories mentioned below who may be assigned to him 
by the Director of Employment and Training / State apprenticeship Advisor, Tamilnadu, The Contractor shall train 
them as required under the apprentices Act 1961, and the rules made there under and shall be responsible for, all 
obligations of the employer under the said act including the eligibility to make payments to the apprentice as 
required under the said Act.  
Value of contract  Category No. to be appointed  

Rs. 1.0 lakh and up to Rs.3 Lakhs  Building constructor  

 Brick layer 

1 

1 

Above Rs. 3 Lakhs and up to Rs. 10 

lakhs 

 Building constructor  

 Brick layer 

Diploma holder in civil Engineering 

1 

1 

1 

Above Rs. 10 Lakhs and up to Rs. 

50 lakhs 

1. Building constructor  

2. Brick layer 

3. B.E., (Civil) or Equivalent Degree holder  

1 

1 

1 

 

Unless the contractor has been exempted from engagement of apprentices by the director of employment 
and training / State Apprenticeship Advisor, a certificate to the effect that “the contractor had discharged his 
obligation under the said Act, satisfactorily”, should be obtained from the Director of Employment and Training / 
State Apprenticeship adviser and the same should be produced by the contractor for final payment in the 
settlement of the contract.  
  23. The contractor should employ one I.T.I. trained mason for every ten masons of part thereof. In case of 

non – availability of ITI trained masons, the contractor should obtain the prior approval of the  Executive Officer, 

before proceeding with the contract with other kind of masons.  
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24.  The fact of submitting the tender implies that the Tenderers have actually inspected the site of work 

and have examined before tendering the nature and extent of various kinds of soils at various depths and have 

based their tender in such examinations by them and no future representation in this regard will be considered.  

25. In case of contractor for construction of buildings either permanent of semi-permanent buildings, a 
sum of equivalent to 2½ % of the value work done will be retained from the Government for a period of one year 
reckoned from the date of completion of the work in order to enable to departmental officers to watch the effect 
of all seasons on the work done by the contractor.  The amount so far retained with the Government will be 
returned only on the expiry of one year period referred to above and on execution of indemnity bonds by the 
contractor for a further period of four years. The contractor shall be liable to set right all defects arising our his 
faulty execution or sub-standard work noticed during the above five years period at his cost 

26. A statement giving particulars of equipment resources that will be put at the disposal of the work 

under the following classification should accompany the tender. 

a) Equipment (Transport of materials viz. Lorries and Carts, Concrete Mixers) 

b) Organization - (i) Technical         (ii) Unskilled 

27. The Tender of the contractor who agrees to employ the maximum number of Ex Service Men (Nos to 

be specified in the Tender) will receive preferential consideration. The Tenderers are requested to report on 

their covering letter. 

28. The Executive Officer, reserves to himself the right of allotting the different sub-works to the 

different contractors or to one and the same contractor as the may decide after the receipt of tender. 

29. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the 

Works described in the Bill of Quantities excluding GST along with sum of the quoted tender value excluding 

GST at the end (both in figures and words). 

30. No Seigniorage shall be charged where due for materials, quarried from the Public Works Department 

or other Government quarries. Assistance as necessary will be given to the contractor by the P.W.D., to obtain 

access to quarries approved by Executive Engineer. No plot rent shall be charged so for as materials stocked 

in the Government land during the course of construction provided such materials are removed within the 

month-after the works is completed.  

31. Seigniorage charges due for use of private quarries and private and shall be paid by the contractor 
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II. TENDER 

                                                                                              dated 

From 

 

 

 

 

To 

The EXECUTIVE  OFFICER,  

CHENNAI ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03 

Sir,  

1. I/we ………………………………………………………do hereby tender and if this tender be accepted undertake to 

execute the following work viz. as shown in the drawings and described in the specifications deposited in 

the office of the  of  EXECUTIVE  OFFICER, CHENNAI ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03. 

with such variation by way of alterations (or) additions in and omission from  the said works and method of 

payment as are provided for in the “Conditions of contract for the sum of Rupees ………………………………………(to be 

entered in words and figures.) 

Or such other sum as may be arrived at, under the clause of the Standard Preliminary Specifications, relating to 

payment on lumpsum basis or by final measurements at unit prices”.  

2. I/we have also completed the priced list of items in schedule “A” annexed (in words and figures) for 

which I/we agree to execute the work and receive payment on measured quantities as per the general conditions 

to the contract.    

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission of my/our 
tender, I/We have carefully followed the instructions in the tender notice and have read the Tamilnadu Building 
Practice and the general conditions to the contract there in and the Tamilnadu Building Practice Addenda  Volume; 
and that I/We have made such examination of the contract documents and of the plans, specifications, quantities 
and of the location, where the said work is to be done, and such investigation of the work required to be done and 
in regard to the materials required to be furnished as to enable me/us to thoroughly understand the intention of the 
same and the requirement, Covenants, stipulations and restrictions contained in the contract and in the said plans 
and specifications and distinctly agree that I /we will not hereafter make any claim or demand upon the 
Government based upon or arising out of any alleged misunderstanding or misconception or mistake on my/our 
part of the said requirements, covenants, stipulations restrictions and conditions.  

4. I/We ………………………………….. being a registered Public Works Department contractor enclose an income 

Tax verification certificate have already produced an Income Tax verification certificate during the current 



29                                                 

 
Contractor (Sd ) 

Executive  Officer                                                                        
Chennai Arulmigu Ekambareswarar                                        

Temple, Chennai-03. 
 

calendar year in respect of ……………………………. (here particulars of the previous occasions on which the certificate 

was produced should be given). The legal address of the contractor for service of all letters and notices will be as 

follows:  

5. (i) (a) I / We enclose herewith a chalan for the payment of the sum of Rupees 

…………………………………………………………………………………………………………………….as Earnest Money not to bear interest (to be 

entered in words and figures).  

5. (i) (b) I / We have paid Rs. ………………………… (Rupees ………………………………….. only as against the E.M.D. 

of Rs. ………………………… (Rupees ……………………………………… ………………………….. only) Since I am/we  are and eligible to 

pay the E.M.D., at concessional rates.  

5. (i) (c) in lieu of cash deposits, I / We have enclosed a . ………………………… …………… bearing No. 

………………………… …………… Dated ………………………… …………… issued by ……………………………………………………………………….. for 

a value of Rs. …………………… (Rupees  ………………………… ……………………………………… …………… only) drawn / endorsed / 

pledged in favour of the of  EXECUTIVE  OFFICER, CHENNAI ARULMIGU EKAMBARESWARAR TEMPLE, CHENNAI-03”. 

5. (i) (d) I am /We are . ……………………………………….………………………………… and hence exempted from payment 

of E.M.D. 

 

6. If my / our Tender is not accepted, this sum shall be returned to me / us on my / our applications when 
intimation is sent to me/us for rejection or at the expiration of ninety days from the date of this tender, whichever, 
is earlier.   If my/our tender is accepted, the Earnest Money Deposit shall be retained by the Government as 
security for the due fulfillment of the contract.  If upon intimation being given to me/us by the authority authorized 
by the Governor under Article 299 (i) of the constitution (hereinafter called the accepting authority) of 
acceptance of my/our  tender and if  I /we fail to make the additional security deposit, or to enter into required 
agreement (as specified in class IV of the tender notice) then I/We agree to the forfeiture of the Earnest Money 
Deposit.  Any notice required to be served on me/us hereunder shall be sufficient served on me/us if delivered to 
me / us personally or forwarded, to me/us by post to (Registered or ordinary) or left at the mail address given 
herein.  Such notice shall, if sent by post be deemed to have been served, on me/us at the time when in due 
course of post, it would be delivered at the address to which it is sent.  

7. I/We fully understand that on receipt of communication of acceptance of tender, from the accepting 
authority there emerges a valid contract between me/us and the Governor of Tamilnadu and the tender documents 
i.e., tender notice, tender with schedules.  General conditions to the contract and special conditions of the tender, 
negotiation letter, communication of acceptance to tender, shall constitute the contract for this purpose and be the 
foundation of rights of both the parties, as defined in clauses (iv) of tender notice, provided that, it shall be open to 
the accepting, authority to insist on execution of any written agreement by Tenderer, if administratively considered 
necessary or expedient.   
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8. I/We have also signed the copy of the Tamilnadu Building Practice and National Building Code and 

Addenda volume thereto, maintained in the office of the Superintending Engineer PWD Buildings Construction and 

Maintenance Circle, CHENNAI in acknowledgement of being bound by all conditions of the clauses of the General 

conditions to the contract and all specifications for items of work described by a specification number in Schedule 

“A”.  

9. In consideration of the payment of the said sum of Rupees …………………………………. 

………………………………………………or such other sum as may be arrived at under the clause of the General conditions to 

the contract relating to payment of lumpsum basis or by final measurement at unit prices I/We agree, subject to 

said conditions to execute and complete the works shown upon the said drawing serially from Number 1 to 

…………………….. inclusive Schedule (B) and described in the specifications Schedule (C) and to the extent of the  

probable quantities shown in the  Schedule (A) with such variations by way of alteration or additions to or 

deductions from  the said work and method of payment therefore as are provided for in the said conditions.  

10 (i). The term “ Executive Officer ” in the said conditions shall mean the Hindu Religious Endowments 

Department officers in charge of the Temple, having jurisdiction for the time being over the work, who shall be 

competent to exercise, all the powers and privileges reserved herein in favour of the Temple Administration with 

the previous sanction of or subject to ratification by the competent authorities in case where such sanction or 

ratification may be necessary and who has been duly authorized under Article 299(1) of the constitution.  

10 (ii). In the event of work, if transferred to any other Region or Temple and the   Executive Officer who 
is in-charge of the Region / Temple having jurisdiction over the work, shall be competent to exercise all the 
powers and privileges reserved in favour of the Government 

11. I / We agree that the time shall be considered as the essence of this contract and to commence the 

work, as soon as this contract is accepted by the competent authority as defined by the Tamilnadu Public Work 

Department Code and the site (or premises) is handed over to me/us as provided for in the said conditions and 

agree to complete the work within 9 (NINE)    months from the date of such handing over of the site (or premises) 

and to show progress as defined in the tabular statement “Rate of progress” subject nevertheless to the provision 

for extension of time contained in clause 56 of the General conditions to the contract appended to Tamilnadu 

building practice.  

12. I /We agree that upon the terms and conditions of this contract, being fulfilled and performed to the 

satisfaction of Executive Engineer, the Security deposited by me/us as herein before cited or such portion thereof, 

as I/We may be entitled to, under the said conditions be paid back to me/us as provided in clause 64 of the 

General conditions to the contract.  

13. I am / We are professionally qualified and my/our qualifications are as follows:  
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I/We in pursuance of clause 18 of tender notice under take to employ the following technical staff for 

supervising the work and will see that one of them is always at site during working hours personally checking all 

items of works and paying extra attention to such works as may require  (e.g) reinforced cement concrete works.  

Sl.No. Name of technical staff proposed to 

be employed  

Qualification Experience 

1.    

2.    

3.    

4.    

 

14. I /We agree that the Arbitrator for fulfilling the duties set forth in the Arbitration clause of the General 

conditions to the contract shall be  

1. EXECUTIVE OFFICER, H.R. & C.E. Department, other than CHENNAI  Region, in case  of value of 

claim does not exceed Rs.50,000/- 

2. In case of the value of the claim exceeding Rs.50.000/-and the matter will be dealt as per 

Arbitration proceedings being governed by the Arbitration and Conciliation (Amendment) Act 2015. 

G.O.Ms. No. 1868, M.C. dated 6.9.1984 communicated in Chief Engineer (Buildings)’s circular 

endorsement No. CTO/A/155716/ 84 dated 24.9.1984. 

15. The above tender for a value of Rs. ……………………………………. (Rupees 

………………………………………………………only) is accepted on this day ……………………………….of …………………..2022. 

Signature of the witness in  

full and address with name  

in Block letters   
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SCHEDULE – A 

Schedule of rates and approximate quantities 

1. The quantities here given are those upon which the lumpsum tender cost of the work is based but they 
are subject to alterations, omissions, deductions or additions as provided for in the conditions of this 
contract and do not necessarily show the actual quantities of work to be done.  The unit rates noted 
below are the governing payment for extra or deductions for omissions according to the conditions of 
the contract as set forth in the general conditions of contract of TNBP and other condition conditions 
(or) specifications of this contract.  

2. it is to be expressly understood that the measured work is to be taken that (Not withstanding any 
custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be ordered from time to time by the Executive Engineer and cost 
calculated by measurement or weight at the respective prices, without any additional charge for any 
necessary and contingent works connected therewith.  The rates quoted are for works in site and 
complete in every respect.  

Item 
No. 

Probable quantity. 
(In figures and 
words) 

Class and 
description of 
work 

TNBP No or other 
special specification no 
if any 

Rate  
(In figures 
and words)  

Unit 
(In figures 
and words) 

Amount 
(figures) 
Rs.         
P 

 

 

 

  

                    Vide separate schedule attached 

SCHEDULE. B. 

LIST OF DRAWINGS SCHEDULE. 

Name of work:  “Construction of commercial building at temple land bearing  Door No 5, Ekambareswarar 
Agraharam Street, Chennai –03”. 
”.  

Sl. 
No. 

Drawings No. Description of Drawing  

1 1 PROPOSED COMMERCIAL BUILDING   

2 2 BUILDING – COLUMNS & FOOTING LAYOUT 

3 3 FLOOR PLAN  

4 4 SECTIONAL ELEVATION 

 



33                                                 

 
Contractor (Sd ) 

Executive  Officer                                                                        
Chennai Arulmigu Ekambareswarar                                        

Temple, Chennai-03. 
 

List of specifications for the various items of works supplementing those described in Schedule A by 

standard specification numbers 

1. The contractor shall employ the following technical staff for supervising the work and shall see that one 
of them always at site during working hours personally checking all items of work and paying extra 
attention to such works as may demand special attentions e.g. Reinforced cement concrete works etc. 

2. Name of the members of the technical 
staff to be employed 

Qualification 

 

 

 

 

 

 

 

 

1.One B.E. (Civil) or equivalent degree holder with 
three years experience or not less than one retired 
Assistant Executive Engineer, plus 
 
2. One B.E. (Civil) or equivalent degree holder with 
three years  experience plus 
 
3. Two diploma holder in Civil engineering with three 
years experience (OR) Two retired Junior 
Engineers 

Note 1 : In case the contractor Is himself professionally qualified the above specification  

    should be suitably altered and In case In which the contractor selected has not given In undertaking 
to employ qualified men it should be scored out. 
 2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for     Degree 
holder be levied in case of default on the part of the contractors as per norms fixed by the Government for 
employment of Technical Assistant. 
 3.The employment of Technical Assistant should be based only on the value of contract Engineers 

with Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable to 

supervise the civil Engineering works because of their experience in Civil Engineering Field. 

 4. In case of the contractor who is professionally qualified is not in a position to remain always at the 
site of the work during hours personally checking all items of the work and paying extra attention to work as 
may demand special attention (eg) R.C.C. work etc. he should employ technically qualified men as prescribed 
for the works. 
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 5. A movement register should be maintained for Technical Assistants employed by the Contractor or 
for the technically qualified Contractor. The Technical Assistants or Technically qualified contractors should 
note the arrival and the departure timings every day along with-their initials. Such register should be produced 
during inspection of the Inspecting Officer. 
 6. It will not be incumbent on the   part of   the contractor to   employ Technical Assistants 
when the work is kept in abeyance due to valid reasons and if during such period in the opinion of 

the Executive Officer, the employment of Technical Assistants is not required for the due fulfillment of the 
contract. 

7. Without prejudice to the generality of the above clause the contractor shall during the currency of the 
contract, when called upon by the Executive Officer or Engineer-in-charge engage and also ensure engagement 
by the Sub Contractors and others employed by the contractor in connection with the work such number of 
apprentices in the category mentioned, below and for such period, as may be required by the  Executive Officer 
Engineer- in-charge. The Contractor shall train them as required under the Apprentices Act 1961 and the rules 
made thereunder and shall be responsible for all obligations of the employer under the said act including the liability 
to make payments to apprentice as required under that said act. 

 

 

 

 

Sl. 

No. 
Designation      Name Educational 

Qualification 
Under regular 
employment 
with tenderer 
since 

Total 
Span of 
experien
ce 

Salary 
being 
paid 

Remark s 

1. Project Manager – B.E. 
Civil (with atleast 3 
years experience. (OR) 
not less than one retired 
Assistant Executive 
Engineer – 1 No. 

  
 

    

2. Site Engineer. 
B.E. (Civil) or equivalent 
degree holder with three 
years experience –1 No 

      

3  Diploma holder in Civil 
engineering with three 
years experience (OR) 
Retired Junior Engineers – 
2 Nos. 
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II.TENDER 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case of any 

discrepancy while expressing rates in words, the rate whichever is advantageous to Temple 

administration will only be taken into account. Tenders containing overwriting, corrections which are not 

attested by the tenderers will be liable for rejection. 

3. The contractor should satisfy himself about the availability of the various materials at the quarries 

specified in the tender schedule for the work before tendering. In case, the contractor feels any difficulty 

in procuring the material from the stipulated quarries he should make a special mention of the fact with 

details of the quarry / Quarries from which he proposes to bring the required materials for the work in 

the covering letter to accompany his tender. Any claim for payment of extra cost on account of 

increase in the lead for materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the required 

materials from a quarry with lesser lead than that is specified. in the schedule, proportionate deductions 

will be made from the contractors rate of payment for the finished work for the respective item / items 

of work. 

5. A deduction of 2 % will be made towards income Tax in every payment made to the contractor. 

6. The successful tenderer should convert the E.M.D. already deposited and additional security deposit if 

any required for the fulfillment of contract into National Savings Certificates / Accounts pledged in 

favour of the Executive Officer concerned Bank Guarantee for the Security deposit may be furnished 

vide G.O.No.283/PW(G2)Dept./dated 21.05.1999. 

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 

G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999. 

8. Percentage Tender Conditions : 

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 5 to 

15% of the value put to Tender, the contractor shall pay an additional security at 2% of the estimated 

value. If the tender discount exceeds 15% to 20% the contractor shall pay an additional, Security 

deposit of 50% of the difference between the quoted amount and estimate amount Failure to furnish 

the Additional Security Deposit within 15 days from the date of receipt of Acceptance order and 
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execute the Agreement shall entail cancellation of award of contract and forfeiture of E.M.D. 

furnished," 

9.  An irrevocable Bank Guarantee will be accepted towards Security Deposit in the prescribed form. An 

affidavit in prescribed form is to be taken up the contractor on a non-judicial stamp paper before a 

Judicial Magistrate. 

10.   In the case of contracts for the Construction of buildings either permanent or semi permanent 

buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work done will be retained 

with the Temple administration for a period of one year reckoned from the date of completion of the 

work in order to enable the departmental officers the watch the effect of all seasons on the work done 

by the contractor. The amount so  retained with the Temple administration will be refunded only on 

expiry of one year period referred to above and on execution of Indemnity bond by the contractor for a 

further period of four years. Otherwise on irrevocable Bank Guarantee and affidavit in the prescribed 

form will be accepted in lieu of retention money. 

 

 

EXECUTION OF WORK 

1 The contractor shall make his own arrangements for clean and fresh water and shall meet all 
charges therefore. The special attention of the contractor is drawn to clause 36 of General 
Conditions of Contract regarding water and lighting 

2 The rates specified in schedule for the different items of works are for the finished work. 

3 All duties, taxes, and other levies except GST, payable by the contractor under the contract, 
or for any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder 

4 All minor baling   and   pumping   incidental   on   the   work   shall   be   borne   by   the   
contractor,   where heavy   pumping   is   required   the    baling    will    be    done    
departmentally.   If    the    contractor   is   asked to do, the charges will be paid as per actual 
plus 10%. Executive Officer in charge of the work will be the final authority to decide whether 
pumping is minor or heavy 

5 The payment for Earthwork will be made for embankment excluding the quantity of pebbles, 
boulders and other such materials which shall not normally be used along with the earth for 
formation of bund 
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6 The cement concrete for reinforced cement concrete works shall be machine mixed 

7 The lime mortar shall be ground in mortar mill as per T.N.B.P 

8 More than 90 cm height of concrete should not be laid in one day. At the place where the 
concrete is stopped, it should end in the form of steps so as to facilitate receiving of the next 
length of concrete.  Once a height of 90 cm of of concrete is laid, it should be cured for three 
days before further concrete is laid. 

9 The teakwood or country wood (Karimarudhu or Pillaimarudu) shall be of best quality and shall 
be subject to inspection and approval by Executive Engineer before use on the work 

10 PAINTING : Paint used for the work shall be of approved brand and colour 

11 Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall 
be finished truly vertical or horizontal as the case may be. The rate for plastering shall include 
the cost of finishing. No separate extra for finishing the corners edges of beams etc. will be 
paid 

12 The planks for form work and centering for reinforced cement concrete works shall be well 
seasoned timber approved by the  Executive Officer according to clause 8 of T.N.B.P. No. 
30. They must be made smooth and perfectly level at top so as to give smooth and even 
finish to the reinforced cement concrete ceilings. Alternatively, the contractor may use steel 
sheets over wooden frames provided the required finish to the underside of the slab is 
obtained. Mango Planks shall not be used under any circumstances. Centering form works 
shall be provided to the extent and area ordered by the  Executive Officer during the 
execution 

13 The arrangements of steel rods for reinforcement for reinforced concrete works shall be in 
accordance with the working drawing supplied 

14 The Executive Officer will be at liberty to carryout any portion of the work at any time either 
departmentally or through any other agency in the interest of this Temple administration, 
without assigning any reasons therefore to the contractor who is actually doing the work. The 
contractor is not entitled for any comprehension on account of the same. The contract will be 
only subject to this condition. 

15 In the event of the work being transferred to any of the Regional / Temple, the Executive 
Officer who is in charge of the Regional / Temple having jurisdiction over the work shall be 
competent to exercise all the powers and privileges reserved in favour of the Temple 
administration. 

16 Earth work : Each and every borrow bit will be individually marked by the Temple Engineer and 
in urgent cases by the Masteries in charge of the work subject to the approval of the Section 
Officer. Earth should be removed only from the places marked and to the depth ordered by the 
above officer 
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17 (a The contractor should locate pits for earth work in open places away from the old pits. 

(b)   No excavation shall be made inside of the tank bund nearer to the toe of the slope than 
twice the height of the bund and the point not on the outside of the bund than three times in 
the height of the bund, unless specifically approved by the  Executive Officer 

18 The contractor should not enter any private lands for removal of earth there from without the 
prior written consent of the landowners. If he does any unauthorized activity, the contractor 
alone will be held fully responsible for consequences arising there from. 

19 No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed between any 
two consecutive pits. When the pits are excavated for more than 2m in width longitudinal 
thandus should be provided 

20 The contractor should not put in borrow pits for removal of earth on a haphazard/fashion 
and they should be put in the place and in such a manner as, may be directed by the officers in 
charge of the work. If any such unauthorized pits are put, the contractor will have to fill up the 
pits at his own cost 

21 A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus 
and muttus respectively and the amount on account of this deduction will be paid after 
satisfactory removal of Thandus and muttus. If thandus and muttus are not removed within a 
month from the date of check measurement by the sub- divisional officer OR Executive 
Officer or within the period fixed at the discretion of the  Executive Officer, the 20% and 10% 
deductions will be final and will not be revoked 

22 The contractor shall arrange for sectioning of the bank immediately after the work in each 
reach is completed. The final sectioning must be completed within 15 days after the completion 
of the work in the entire reach 

23 Payment for earthwork for New Banks will be made as follows   
(i) Quantity as per pit  
(ii) Quantity of New bank after whichever is lesser consolidation based on level 

 

III SUPPLY OF MATERIALS 

1 The contractor's rate for the different items of work involving the use of cement are inclusive 
of the cost of Cement 

2 The cement required for the work will be supplied by the contractor himself. 

3 The contractor should make his own arrangement at his own cost to take delivery of the 
cement from the dealer and to convey the same to his store shed at site of work. The stock 
of cement with contractors should be accessible to the Departmental Officers for verification 
at any time. 
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4 To be procured from authorized stockiest and dealers with details of printing in the Cement 
bag as approved by ISI (Pazzolona Cement printed in red colour and other Cement bags 
including OPC in black colour) 

5 All Cement quantity should be supplied in paper bags only at site of work 

6 Test certificate to be obtained from Government institutions and Quasi Government institutions 
only by mentioning the name of work & period of contract and should not be from private 
institutions 

7 The minimum content of cement is to be ensured in use for works as specified in IS : 450-
1978 Table - 19. 

 

8a. TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 
SI. 

 

No. 

Characteristics             Requirements 

33 Grade IS: 

269-1989 

43 Grade IS: 

8112-1989 

53 Grade IS : 

12269-1989 

1. Minimum compressive strength in  

N/ Sq. mm 

   

 3 days 16 23 27 

 7 days 22 33 37 

 28 days 33 43 53 

2. Fineness (minimum) (Sq. m/Kg) 225 225       225 

3. Setting Time (minutes)    

 Initial - (minimum) 30 30 30 

 Final - (maximum) 600 600         600 

4. Soundness, Expansion    

 Le Chatleier - (maximum) m m 10 10 10 

 Autoclave Test (maximum) % 0.80 0.80         0.80 

If the Tender of the successful tenderer is seriously unbalance in relation to the Engineers estimate 

of the real cost of work to be performed under the contract, this Temple Administration may require 

that the amount of performance security be increased at the expense of the successful tenderer to 
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a level sufficient to protect this Temple Administration’s interest against financial loss in the event 

of subsequent default tenderer under the contract. 

1. b. Cement Conditions : 
Procurement of cement for this work should have following specifications. 

1 The contractor shall procure cement required for the works only from reputed cement factories 

(Main producer or their authorized agents, manufacturing cement at I.S.I. standard) acceptable to the 

Engineer-in-charge.  The contractor shall be required to furnish to the engineer – in- charge bills of 

payment and test certificates issued by the manufactures or their authorized agents to auth-

enticate procurement of quality cement from the approved cement factory.  The contractor shall 

make his own arrangements for safe haulage and adequate storage of cement 

2 The contractor shall procure M43 Grade Portland Cement in standard packing of 50 kg per bag 

from the authorized manufactures.  The contractor shall make necessary arrangements at his 

own cost to the satisfaction of Engineer-in-charge for actual weighment  of random sample 

from the available stock and shall conform with the specification laid down by the Indian 

standards institution or other standard foreign in situation as the case may be cement shall be 

got tested for all the tests as directed by the Engineer-in-charge at least one month on 

advance before the use of cement bags brought and kept on site godown 

3 The employer will furnish air retraining agents and admixtures required to the contractor free of cost 

at the employer stores.  The use of such admixtures and agents shall be made as per the 

instructions of the Engineer-in-charge.  The cost of cartage / storage handling batching mixing 

shall be borne by the tendered for concrete.  

4 The cement shall be brought at site in bulk of approximately 50 Tonnes or as decided by the 
Engineer-in-Charge for large works 

5 The Cement godown  of the capacity to store a minimum of 1000 bags of cement shall be 
constructed  by the contractor at site of work, for which no extra payment shall be made.  The 
contractor shall facilitate inspection of the  cement godown  by the Engineer-in-Charge at any time 

6 The contractor should store the cement of 60 days requirement at least one in advance to ensure 

the quality of cement brought to site and shall not remove the same without the written permission 

of engineer-in-charge 

7 The contractor shall forth with remove from the works area and cement that the Engineer-in-

charge may disallow for use on account of failure to met with required quality and standard 
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8 The contractor will have to construct sheds for storing cement having capacity not less than the 

cement required for 90 days use at approved locations.  The Engineer-in-Charge of the 

representative shall have free access to such store at all times 

9 The contractor shall further at all times satisfy the Engineer-in-charge on demand by production of 

records and test books or by submission of returns and other proofs as directed that the cement is 

being used as tested and approved by Engineer-in-charge for the purpose and the contractor shall 

at all times, keeps his record up to so as to enable the Engineer-in-Charge to apply such checks as 

the may desire 

10 Cement which has been unduly long in storage with the contractor or alternatively has deteriorated 

due to inadequate storage and thus become until for use on the works will be rejected by the 

Department and no claim will be entertained.  The contractor shall forth with remove from the work 

area any cement the Engineer-in-charge may disallow for use of work and replace by cement 

complying with the relevant Indian standards.  

STEEL : 

1 Steel required for the work will be supplied by the Contractor himself. 

2 No separate charges will be paid to the contractor for straightening of mild steel rods. The contractor 

shall make his own arrangements for cutting to sizes, bindings and tying grills etc. Mild steel rods, 

should be cut and placed as reinforcements with proper care according to the available rods at site so 

as to ensure minimum possible wastage. 

3 To be procured from authorized dealers and test certificate for strength as well as for unit weight to 

be produced before use in order to ascertain the size of rod and quantum of Steel actually used in the 

work 

4 Excessively rusted Steel rods should be rejected 

5 To be delivered at site of work and to be under the custody of contractor only 

6 Use of Steel rods shall confirm to the structural designs approved for the work 

7 

 

(a) 

(b) 

(c) 

Steel supplied shall confirm to standard specifications specified in Table : 16 of 

 IS : I456-1978 as detailed below 

Mild Steel - Grade I of IS : 432/Part 1/1966 

HYSD bars - IS : 1786 - 1985/ 
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Cold worked - IS : 786-1979 (Grade Fe 415 

 Steel manufactured from the waste Steel through the process of re-rolling shall be rejected 

since guarantee for the strength and quality is not certified by the authorized dealer or by the 

manufacturers 

 The contractor shall provide mild steel (MS) reinforcement basis, High yield strength deformed (HYSD)  

bars, rods and structural steel etc., required for the works only from the main and secondary 

producers manufacturing steel or other authorized agents to the prescribed specifications of Bureau of 

Indian standards requirements and licensed to affix I.S.I. test certificate issued by the Govt. approved 

laboratory certification marks and acceptable to the Engineer – in – Charges, necessary I.S.I. test 

certificate are to be produced to Engineer-in-charge before use on works 

 

The diameter and weight of steel should be as follows :- 

Sl.No. Diameter of Rod Sectional weight in kilogram per running 

meter both for plain and HYSD STEEL 

1) 6 Milli meters 0.222 

2) 8 Milli metres 0.395 

3) 10 Milli metres 0.617 

4) 12 Milli metres 0.888 

5) 14 Milli metres 1.208 

6) 16 Milli metres 1.578 

7) 20 Milli metres 2.466 

8) 25 Milli metres 3.853 

Note if any rods other those specified above are used the weight shall be as per standard steel tables. 
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CENTERING WORKS 

1 Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even 

though separate rate is called for, for centering work in the Schedule 

2 The contractor will be held responsible for the proper safe custody of all the Departmental materials 

which are handed over to the contractor until they are finally used on the work or taken over by the 

Department 

3 The shed for storing materials should be put up by the contractor at his own cost 

 

V. Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe 

the following conditions. 

(a) The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall be 

arrived at by allowing a deduction of 40% for voids and compared with the pre-measured quantity and 

only the lesser of the Two shall be paid. 

(b) Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds of rocks shall be 

stacked separately for measurement. The net measurement of two kinds of rock shall be compared with 

the pre-measured quantity and only the lesser of the Two shall be paid for. If the total of net 

measurement of the two kinds of rock exceeds (or) falls short of the measurements of mixture, the 

volume of mixture proposed to be paid shall be apportioned in the proportion of the net actual 

measurements of stacks of the Two kinds of rocks. 

             Note : i) 40% deduction for voids shall be adopted for compact and proper stacking but  

                          such percentage of deduction shall be increased for loose (or) improper stacks 

ii) The blasted rock material, stacked, measured and paid for shall become   the  

    property of the department. 

Iii)  I.S. Code No. 1200 (Part I) 1969 method of measurement of building Sand in  

     Civil Engineering of work. Part I "Earthwork" may be referred as and when  

                               necessary 

I. MOSAIC FLOORING 

1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colouring materials where required by pressure process. During manufacture the tiles shall be 

subjected to a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inch) 
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2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 

by weight. 

3. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days and 

subsequently if necessary kept in moist for such a longer period that would ensure their conformity, to 

the requirements of Traverse strength, Resistance to wear and tear absorption and would minimize 

shrinkage and cracking. Tiles shall be stored under cover. 

4. TOLERANCE : Tolerance on length and breadth shall be plus or minus one millimeter. 

Thickness of Wearing Layers 
 

Class of tiles Minimum thickness 
of 

wearing layer 
 (mm) 

Plain cement and plain coloured tiles for general duty 3 

Plain cement and plain coloured tiles for heavy duty 6 

(Mosaic) terrace tiles with chips of size varying from the 

smallest upto 6mm (1/4") 
5 

(Mosaic) terrace tiles with chips of size varying from the 

smallest upto 12 mm (1/2") 

 

5 

 

5. Colours and Appearance: The colour and texture of the wearing layer shall be uniform throughout its 

thickness. 

6.When specifying the tiles, the contractor should specifically indicate whether the chips to be used are from 

the smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size. The officers of 

the department shall also specify size of chips by referring the approximate photograph given in figure 4 to 

figures 6 in Indian Standard 1237/1959. 

Test inspection and rejection of defective materials and works 

1) The contractor shall provide proper facilities at all for the testing of materials and inspection of the 
work by the Executive Officer, and the  Executive Officer shall accordingly also have access at all times to 
the places of storage of manufacture where materials are being made for use under the contract to 
determine that manufacture is proceeding in accordance with the drawings and specifications. 
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2) The contractor shall, upon demand, also forward for the  Executive Officer inspection test certificate 
supplied by the vendors, when he is purchasing consignments of cement,     steel and other materials in 
respect of which certificates are usually available. 

3) The Executive Officer shall have power to reject at any stage, any work which be considered to be 
defective in quality of material or workmanship and be shall not be debarred from rejecting wrought 
materials by reasons of his having previously passed them in an unworked conditions. Any portion of the 
work or materials rejected or pronounced to be inferior to or not in accordance with the drawings and 
specifications, shall be taken down and removed from the work site at the contractor's expense, within 24 
hours after written instruction to that effect have been given by the  Executive Officer. Replacement shall at 
once be made in accordance with the specifications and drawings at the contractors’ expense. 
4) In case of default on the part of the contractor to carry out such orders the Executive Officer shall have 
power  to employ  and  pay  other reasons     to     carry     out     the orders at the contractor’s risk and 
all expenses consequent thereon and incidental there to shall be borne by the contractor. 
5) In lieu of rejecting work not done in accordance with the contractor, the  Executive Officer may allow 
such work to remain and in that case shall make such  allowance     for     the difference in value, as in his 
opinion may be reasonable. 
6) Works opened for inspection. The contractor shall, at the request of the  Executive Officer, within such 
time as the Executive Officer shall name, open for inspection any work covered up and should the 
contractor refuse or neglect to comply with such a request the  Executive Officer may employ other 
workmen to open up the same.  
  If the said work has been covered up in contravention of the Executive Officer or his authorized 
representative Engineer's instructions or if on being opened up, it be found not in accordance with drawings 
and specifications or the written instructions of the Executive Officer the expenses of opening it and 
covering it up again whether done by or recovered from the contractor. If the work has not been covered up 
in contravention of such instructions or if on being opened up it be found to be in accordance with the 
drawings and specifications or the written instructions of the Executive Officer, the expenses 
aforesaid shall be borne by this Temple administration and shall be added to the contract sum, provided 
always that in the case of foundations, or any other urgent works so opened up and requiring immediate 
attention the Executive Officer shall, within reasonable time after the receipt of a notice from the 
contractor that the work has been opened, make or cause the inspection there of to be made, and at the 
expiration of such time if such inspection shall not have been made, the contractor may cover up the same 
and shall  not be required to open it up again for inspection except at the expense of this Temple 
administration . 

 
II) Defects, shrinkages, etc, after completion 

 
1) Any defects, shrinkage or other faults which may appear within six months from the completion of the 
works arising, in the opinion of the  Executive Officer from faulty materials or workmanship not in 
accordance with the drawings and specification or the instructions of the Executive Officer shall, upon the 
directions in writing of the  Executive Officer and within such reasonable time as shall be specified them, 
be amended and made good by the contractor at his own cost, unless the  Executive Officer shall decide 
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that the contractor ought to be paid for the same at the rates agreed on such reduced or other rates, as the 
Executive Officer may fix and incase of default, the Executive Officer r may employ and pay other persons 
to amend and make good such defects, shrinkage or other faults or damage, and all expenses consequent 
thereon and incidental thereto shall be borne by the contractor. 
2) The shrinkage period of six months referred to in main clause 26.1 above, will be five years in 
respect of all contracts for construction of original buildings either semi permanent or permanent to ensure 
structural stability of the building. (G.O.Ms. No. 181 PWD 28.1.86) 
3) Provided that in the event of Government taking over portions of the works as and when they are 
completed the liability of the contractor under this clause shall extend to a period of six months (or five 
years as the case may be) from the date of final taking over the of the work irrespective of the actual 
dates on which portion of the works were over. 
3.  Executive Officer's Decision 

1) To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in 
matters regarding materials workmanship, removal of improper work, interpretation of the contact 
drawings and contract specifications, mode of procedure and the carrying out of the work, the decision 
of the Executive Officer shall be final and binding on the contractor and in any technical question which 
may arise touching the contract, the  Executive Officer decision shall be final and conclusive. 

4. Dismissal of workmen 

1) The contractor shall employ in and about the execution of the works only such persons as are careful, 
skilled and experienced in their several trades and callings and the  Executive Officer shall be at liberty to 
object to and request the . Contractor to remove from the works any person employed by the contractor in 
or about the execution of the works who in the opinion of the  Executive Officer misconducts himself or 
incompetent or negligent in the proper performance of his duties and such persons shall not be again 
employed upon the works without the permission of the Executive Engineer. 

 

SPECIAL CONDITION FOR ERADICATION OF CHILD LABOUR 

G.O.(MS) No.53 Labour and Employment (V II) Department/Dated 12.5.03 
 The work contract assigned to the Contractor’s shall be cancelled if they engage Child Labour in 

executing works and such Contractors should be, black listed for three years 
PART –IV 

SPECIAL CONDITIONS 

1. Clean fresh water and river sand shall be used in all cases. 

2. Only clean fresh water shall be used on the work.  The contractor shall make his own arrangements for 

water and shall meet all charges therefore. The special attention of the contractor is drawn to clause 36 

General conditions of contract regarding water and lighting.  

3. The broken stone for concrete and RCC works should be granted and passed by the Executive Engineer.  
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4. All iron work or steel work of every kind except steel rods that are to be embedded in cement concrete shall 

immediately arrive at the site and properly scrapped with  wire brushed and given a priming  coat of approved 

lead painting without claiming for extra.  

5. HOLDFASTS :  

Iron holdfasts shall be fixed in the walls using cement mortar 1:3 for that portion of fixing at the time of 

construction of walls.  It should be mixed with cement concrete 1:3:6 using 20mm gauge broken granite stone jelly 

for proper anchorage and binding. No separate rate for such pockets of concrete filling at holdfast points and for 

using C.M. 1:3 for that portion, will be allowed and this will be measured as masonry along with adjacent masonry.  

6. WOOD :  

Teakwood shall be best Indian Teakwood only and shall be subject to inspection and approval by the  
Executive Officer or his authorized Engineer before use on the work.  Country wood where specified shall be 
Karumarudu,  Pillamarudu, Kongu, Veteak for scantling and Manja Kadambu, Aiyini for planks as may be specified 
and approved by the Executive Officer or his authorized Engineer 
7. Holes and charges of electric wiring, water supply and drainage etc., shall be provided as directed during 

progress of work without any claiming extra.  
8. The work will be carried out with the least hindrance to the adjoining building and officers and the contractor 

will be responsible for any damages, caused to the existing fixtures electric fittings etc., in the course of 
execution and the contractors shall make good of damage without claiming extra.  

9. T. BEAMS :  

In the of ‘T’ Beams and ELL beams the quantity given in the schedule is the quantity of the rib portion only.  

The top flange portion will be always measured with the general slab portion and paid for at the slab portion only.  

For all RCC works the rate shall include the treatment of bearing as per specification No. 30 of TNBP.  

10. CONCRETE WORKS : 

All exposed concrete surface will be required to be finished by cement plaster as per specification No. 

30E (a) of TNBP.  

11. PLASTERING  CONCRETE :  

All corners shall be finished sharp using C.M. 13 not exceeding 3 inch width on each side of the corner.  
So also the edges of beams of door and windows opening soffits, shall be finished sharp using rich mortar and 
finished truly vertical or horizontal as the case may be. The unit rate quoted by the contractor for plastering shall 
be inclusive of the cost of finishing as above and so separate claim for extra rate will not be entertained.  
However, the cement utilized for the work will be taken into consideration in the adequacy statement for issued of 
departmental cement to the contractor.  
12. WORKS IN DIFFERENT FLOORS: 
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If separate rate is not called for, for execution of similar items of work in different floors, then, single rate 

quoted will alone be entertained uniformly for execution of such items of works in different floors.  No claim for 

extra rate will be entertained under any circumstances.  

13. The  Executive Officer, reserves the right to split up the work and entrust the main work, internal water supply 

and sanitary arrangements to different contractors.  

14. The projection if any to the masonry will be measured under the relevant items and no extra will be paid for 

finishing the same.  

15.  (i)   The works executed by the contractor under the contract shall be maintained at contractors’ risk  until the 
work  taken over  by the  Executive Officer of this temple. The Contractor shall accordingly arrange his own 
insurance against fire, flood, volcanic eruption, earthquake, other convulsions  of nature and other natural 
calamities, risks arising out of acts of God. During such periods and that the Government shall not be liable for any 
loss or damage occasioned by or arising out any such acts of God.  
     Payments for centering works for all RCC items shall be made only after the concrete is laid, even though 

separate rate is called for, for centering works in the schedule. 

15. Concrete For R.C.C. works   

All cement concrete for RCC works shall be machine mixed and vibrated.  

Additional specifications:  

1. The arrangements of M.S. Rods for reinforcement for such RCC works shall be in accordance with 

departmental drawing supplied. 

2. The planks for forms and centering for RCC works shall be of well seasoned timber approved by the 

J.C / E.O or his authorized Engineer according to clause 8 of TNBP 30.  They must be made smooth 

and even perfectly level to top so as to give smooth and even finish to the RCC ceilings alternatively 

the contractor should use steel sheets over wooden firms centering and form work shall be provided to 

the extent and as ordered by the J.C / E.O or his authorized Engineer during the execution  

3. All time mortar shall be ground mixed in mortar and will be as per T.N.B.P. 

4. M.S. steel rods should be cut and placed as reinforcement with proper care according to the available 
rods at site so as to ensure the minimum possible wastage. 

5. Ordinary the contractor shall be responsible for the collection of all materials required for the work.  

6. The required G.I. Pipes if available will be supplied free of cost of site of work.  The Scurplus G.I. Pipes 
if any will be returned in good condition to the department failing which double the cost at market rate 
plus centage charges will be recovered form the contractor.  
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ADDITIONAL CONDITIONS : 1 

1. Paints of approved quality are to be procured by the contractor himself and used on the work . The  
paint tin must be opened in the presence of Section officer/ Sub Divisional Officer and then only used on 
the work after getting the approval of the concerned officers. 

2. The contractor shall be responsible for the safe custody and storage of materials under any conditions of 
the places where the works are approved by the  Executive Officer or his authorized Engineer.  

3. The contractor shall form his own approach road to the works site for which no extra will be due to him.  
On completion of work, the contractor shall not be permitted to remove the materials, laid for formation of 
road if the contractor, is allowed to used the existing road he shall maintain them in good condition at his 
own cost, throughout the period of the contract. 

4. Any surplus materials remaining at the site will not be generally taken over by the department whether 
before or after the completion or determination of contract. Such materials either which were originally 
produced by the contractor (or) were issued to them by the department and charged to their accounts are 
the property of the contractors and can however be taken over by the department if required for use on 
other which are in progress only the special arrangements and at the prevailing market rates viz., the rates 
at which the article or articles of a similar description can be procured at a given time from public market. 

5. If the materials were originally used by the departments the price allowed to the contractor on requisition 
shall not exceed the amount charged to the contractor excluding the cost of storage charges if any. 

6. The surplus materials which were originally issued to the contractor by the department for use in the work 
shall not be removed from the site of work without getting the written permission of the J.C / E.O or his 
authorized Engineer. 

7. If night work  is required to fulfil the agreed rates of progress all arrangements shall be made by the 
contractors inclusive of lighting without any claim for extra rates. 

8. The contractor shall not employ the labour below the age of 18 years and shall also note that be must 
offer employment to Ex-servicemen ex toddy tappers and unemployed agricultural labourers as far as 
possible. 

9. Any of the item in the schedule may be omitted or radically altered.  No variation in rate shall become 

payable to contractor on account of such omissions  (or) variation in quantities. 

10. References to TNBP in the schedule of quantities referred to printed.  1985 and 1988 and addenda and 

corrigenda issued thereafter. 

11. The construction of building will be deemed to be completed only if any items of works including finishing 

items of works contemplated therein are executed. 

12. The contractor shall abide the contractor’s labour regulation or the P.W., Framed by the Tamilnadu 

Government. 

13. In respect of all contract with contract value exceeding Rs.5,000/- income tax 2% of the gross of 

amount irrespective of the bill amount payable to the contractor will be recovered at source. 

14. The GST clearance certificate in Form 3b should be furnished before the finalization of contract. 
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15. a). E.M.D: 

The acceptance of E.M.D. in various approved forms is subject to the specific condition that the successful 

Tenderer should pay the security deposit (including E.M.D.) in the form of small savings Scrips duly pledged in 

favour of the Executive Engineer concerned in lieu of other mode of payment made for E.M.D. 

(b) Security deposit: 

 In case of contractors for building works the security deposit (i.e.2%) of the value of contract minus the 

E.M.D. already remitted is to be produced in the shape of small saving Scrips, deposits, accounts duly, pledged to 

Executive Engineer, PWD of the Division concerned before signing the agreement.  

16. Risk Insurance : 

The work executed by the contractor under these contract shall be maintained at the contractors risk, until 

the work is taken over by the Executive Engineer.  The Government shall not be liable to pay for any loss or 

damages occasioned by or arising out of fire, flood, volcanic eruption, earth quake, other convulsion of nature 

calamities, risks arising out of acts of God during such period and that the option whether to take insurance 

coverage or not to cover such risks is left to the contractor.  

17. Standard specifications:  

For detailed description of various items of works to be executed in addition to the brief description given 

in the schedule  A and for the rights and obligations of the contractors etc., the attention of the contractors is 

invited to Tamilnadu building practice which should be followed in all respect both in latter and sprit.  The materials 

used, the workmanship, the mode of execution of the work etc., should confirm the relevant specification on 

TNBNP.  

18. Safety code:  

The safety measures and all amenities for the labours shall be made by the contractor at his cost as 

indicated in the safety code vide appendix to general conditions to contract and clause 34,35 and 42-1 to 42-7 

of general conditions of contract.   

19. Retention of 2 ½% for one year:  
In case of contracts for construction of buildings either permanent (or) semi-permanent buildings a sun 

equivalent to 2 ½% of the value of work done will be retained with the Government for a period of one years 
reckoned from the date of completion of the work done by the contractor.  The amount so retained with the 
Government will be refunded only on expiry of one year period referred to above and on execution of indeminity 
bond  by the contractor for a further period of four years.  

The contractor shall be liable to set right all defects arising out of his faulty execution (or) sub-standard 
work noticed during the above five years period at his cost. 
20. Recovery of dues under revenue recovery act:  
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Any amount fallen due from the contractor on account of this contract even after recovering from the bills 
for this work and any other contract awarded to the contractor than the amount is liable to be recovered under the 
provision of Revenue Recovery Act.  
Additional condition of contract : II 

1. The contractor shall at his own expense provide arrangement for the provision of footwear for any labour 
doing cement mixing work and all other similar type of work involving the use of tar mortar etc, to the 
satisfaction of the engineer incharge and on his failure to do so Govt. shall be entitled to provide same and 
recover the cost from the contractor.  

2. when there are complaints of non payment of wages to the labour bills of the contractor may be with – 
held pending a clearance certificate from the labour department.  

 

ADDITIONAL CONDITIONS .. III 

Rules for the provision of Health and Sanitary arrangements for workers employed by the P.W.D., and 

their contractors.  

1. The contractor’s special attention is invited to clauses 37, 38, 39 and 51 of general conditions of 

Contract  in the TNBP and he is requested to provide at his own expense the following amenities to the 

satisfaction of the J.C / E.O or his authorized Engineer. 

. 

 

1. First Aid :  

 At the work site, yard  shall be maintained in a readily accessible place, first aid appliances and medicines 

including supply of sterilized dressings and sterilized cotton wool.  The appliance shall be keep in a good order.  

They shall be placed under the charge of responsible person who shall be readily available during working hours.  

2. Drinking water:  

 1.  

a. water of good quality fit for drinking purpose shall be provided for the workpeople on scale not 

less than fifteen litres per head per day.  

b. Where drinking water is obtained from an intermittent public water supply system each work place 

shall be provided with storage tank where such drinking water shall be stored.  

c. Every water supply and storage shall be at a distance of not less than 50 Feet from any latrine 

drain or sources of pollution where water is to be drawn which is within such proximity of latrine 

drain or any other source of pollution the well shall be property chlorinated before water is drawn 

from it for drinking.  All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and water proof.  
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2.  A reliable pump shall be fitted to each covered well, the trap door shall on kept looked and opened only for 

cleaning or inspection which shall be done at least once in a month.  

3. Washing and bathing places  

Adequate washing and bathing places shall be provided separately for men and women, such bathing place 

shall be kept in clean and drained condition bathing (or) washing should not be allowed in or near any drinking well.  

4. Latrines and urinals  

These shall be provided within premises of every work place latrines and urinals in an accessible place and 

the accommodations separately for each of them shall be on following scale or on the scale as directed by 

Executive Engineer in any particulars use.  

1. Where the No., of persons employed does not exceed 50-2 seats 

2. Where the No. of persons employed excess 50 but does not exceed 100-3 seats.  

3. For every additional 100 persons- 3 seats.  If women are employed separate latrines and urinals 

screened from those for Men shall be provided on the same scale. Except in work place provided with 

water flush out latrines connected with a water borne sewage system all latrines shall be provided with 

receptacle on dry earth system which shall be cleaned at least four times daily and at least twice during 

working hours and kept in strictly sanitary condition.  The receptacles shall be tarred inside and outside at 

least once a year. The excreta from the latrines shall be disposed off at the contractors expenses in 

outway pipe approved by the local public health authority.  The contractor shall also employ adequate No., 

of scavengers and conservancy  staff to keep the latrines and urinals in a clean conditions.  

5. Shelters during rest  

 At every work site there shall be provided free of cost two suitable sheds one for meals and other 

for rest separately for men and women for the use of labourers.  

6. Creches : 

At every work place at which 50 or more women ordinarily employed there shall be provided two 

huts of suitable site for the use of children under the age of 6 years, belonging to such women one hut 

shall be used for infants games and play and the other as their bed room.  The huts shall not be 

constructed on a lower standard than the following.  

1. Thatched roofs 

2. Mud floors and walls  

3. Plants spread over the mud floor and covered with mattings. 
The site of the crèches should very according to the No. of women workers.  The crèches should be 

properly maintained and necessary equipment like toys etc., shall be provided huts shall be provided with suitable 
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and sufficient sweepers to keep the place clean.  There shall be Aayas in readiness,  Sanitary urinals shall be 
provided to the satisfaction of the health officer of the area concerned.  

The No of huts shall be restricted to children, their attendants and mothers of the children.  
7. Canteen:  
 Cooked food canteen on a moderate scale shall be provided  for the benefits for the workers as it is 
considered expedient. 
8. Sheds for workmen  
 The contractor should provide at his own expense ahead for housing the workmen.  The sheds shall be on 
standard not less than the cheaper shelter type to live in which the work people pertaining in the locality are 
accustomed to.  A floor area of 1.80 mx1.30m for two persons shll be provided.  The sheds to be in rows with 
1.3 m a clan space between sheds and 9m clear space between rows if condition permit. The work people camp 
shall be laid out in units of 400 persons each unit to have a clear space of 12m all round.  
Additional condition: IV 
 Safety provision in the building industry condition in addition to clause 4 of preliminary specification 

T.N.B.P.  

Article-1:      

 

 

PART -1 

1. Suitable scaffolds shall be provided for workmen  for all work that cannot be safety done from ladder 

or by other means. 

2. A Scaffold shall not be constructed taken down or subsequently  altered except.      a)  under the 

supervision of the competent and responsible persons and                        b) by as far as possible 

competent workers possessing adequate experience in such kind of work.  

3. Scaffolds shall be so constructed that on part there of can displaced in consequence of normal use.  

4. Scaffolds shall not be over loaded one as far as practicable the load shall be evenly distributed.  

Before installing lifting gear or scaffolds, special precaution shall be taken to ensure the strength and 

stability of the scaffolds.  

5. scaffolds shall be periodically inspected by a competent persons.  

6. Before allowing a scaffold to be used by the workmen every employer shall whether the scaffold has 

been executed by his workmen or not take steps to ensure that it functions full with the requirements 

of this articles.  
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Article -2. 

1. Working platforms gateways and stairways shall be so constructed that part thereof can save unduly 

(or) unequally.  

2. To be so constructed and maintained to obviate from risks of persons tripping or sliding and to be kept 

free from any un-necessary obstructions.  

3. Every working plat form gateway working place and stairways shall be suitably tested.  

Article -3. 

1. Every opening in the floor of a building or n a working platform shall except for the time and to extent required 

to allow the access of persons or the transport or shifting of materials be provided with suitable means to 

prevent the fall of persons or materials.  

2. When persons are employed on a roof there is danger of falling from height exceeding than to be prescribed 

by national laws of regulations suitable precaution shall be taken to prevent the fall of persons or materials.  

3. Suitable precautions shall be taken to prevent persons being struck by articles which might fall from scaffolds 

or other working places.  

Article -4:  

1. Safe means of access shall be provided to all at working platforms and other working places.  

2. Every ladder shall be securely fixed and of such length as to provide securely hand – hold and foot bolt every 

position which it is used.  

3. Every place where work is carried out and the means of approach there to shall be adequately lighted.  

4. Adequate precautions shall be taken to prevent danger from electrical equipment.  

5. No matter is on the site shall be constructed or placed as to cause danger to any persons.  

Article -5 (General rules as to hoisting appliance : Article :5) 

1. Hoisting machines and tackle including their attachments encharges and supports shall  

a. Be of good mechanical constructions sound materials and adequate strength and free from patent 

defect and to be kept in good working order.  

b. Every rope used in hoisting or lowering materials or as a means of suspension shall be of suitable 

quality and adequate strength and free from patent defect.  

Article -6: 

1. Hoisting  machines and trake shall be examined and adequately tested after erection on the site and before 

use and pre-examined in position at intervals to be prescribed by national law of regulations.  
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2. Every chain ring, hook shackle, swivel, level and pulley block used in hoisting or lowering materials or as a 

means of suspension shall be periodically examined.  

Article -7: 

1. Every crane driver or hoisting appliances operator shall be properly qualified .  

2. No persons under the age of 21 years shall be in control of any hoisting machine including any scaffold 

which or give signals to the operator.  

Article -8: 

1. In the case of every hoisting machine and of every chaining hook shackle, level and pulley block used in 

hoisting or lowering or as a means of suspension the safe working load shall be ascertained by adequate 

means.  

2. Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load.  

In the case of hoisting machine having a variable safe working load each safe working load and the 

conditions under which  it is applicable shall be clearly indicated.  

3. No part of any hoisting machines of any gear referred to above in the preceding  paragraphs shall be 

loaded beyond the safe working load except for the purpose of testing.  

Article -9: 

1. Motor gear, transmission, electric wiring and other dangerous parts of hoisting appliance shall be provided 

with efficient safe guards.  

2. Hoisting appliances shall be provided with such mean as will request to a minimum the risk of the 

accidents.  

3. Adequate precautions shall be taken to reduce to a minimum the risk of any part of a suspended load 

becoming accidentally display.  
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PART –III 

GENERAL RULES, TO SAFETY EQUIPMENT AND FIRST AID: 

Article -10: 

1. All necessary personal safety equipment shall be kept available for the use of the persons employed on 

the site and be maintained in a condition suitable for immediate use.  

2. The workers shall be required to use the equipment provided and the employer shall take adequate steps 

to ensure proper use of the equipment by these concerned.  

Article -11: 

 When work is carried on in proximity to any place where there is a risk of danger all necessary equipment 

shall be provided and kept ready for use and al necessary steps be taken for the prompt, reasons of any persons 

in danger.  

Article -12: 

 Adequate provision shall be made for promptly first aid treatment of all injuries likely to be sustained during 

the course of the work.  

Article -13: 

 Where large work places are situated in cities, town or in the sub-urban and no beds are considered 

necessary owning to the proximity of city or town hospital, suitable transport shall b e provided to facilitate 

removal of urgent cases to hospital at other work places, some conveyance facilities such as care shall be kept 

readily available to taken injured persons or persons suddenly taken seriously ill to the nearest hospital.  

ADDITIONAL CONDITION NO. V   WATER AND LIGHTING. 

 The contractor shall pay all fees and provide water and light as required from Municipal Mains or other 

sources and shall pay charges therefore (including storage tanks meters etc., ), for the use of the work and 

workmen, unless otherwise arranged and decided on in writing with Executive Engineer.  The water for the works 

shall be as far as practicable   free from earthy, vegetable or organic matter and from salts of  other substance  

likely to interfere with the setting of motor  otherwise prove harmful for the work. 

2.      All items of works shall be done in accordance with the relevant Clause of TNBP and Addenda volume to 

the TNBP  amended  from time to time. 

3.       The contractor shall be responsible for the safe custody of all the departmental materials once they are 

handed over to the departmental stores.  The cost of any materials in the custody of the contractor lost, stolen, 

destroyed, or damaged, will be recovered from the contractors at the issue rate. 
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4.        For the testing of the concrete and aggregate, the contractor must procure the following equipments and 

make them available at site  

i)  Steel mould for making 5cm cubes of concrete.  The mould will be in two halves for easy removal.   

ii)  Slump cone for  testing  consistency (slump test).  The cone will be 30cm height truncated cone with top and 

bottom diameter for 10cm and 20 cm respectively. In addition, a steel rod 15cm diameter  and 50cm length and 

wide  tamping and rounded is to be procured.  

iii)     For finding fitness moulds, sand and coarse aggregate, hand operated sieve apparatus  may be procured 

along  weighing machine for weighting the aggregate sand. 

5.       In the case of any breach of the terms of the contract, contract will be closed at the risk and costs of the 

contactor in addition to the forfeiture of the Earnest Money Deposit, Security Deposit. 

6.  The testing is to be done at the contractor’s cost of building materials and also for concrete cubes.  

ADDITIONAL CONDITION No. VI.  

1.     The work shall be executed and measured as per metric dimension given in the schedule of quantities, 

drawings etc., P.F., units wherever indicated are for guidance only. 

2.         Unless otherwise specified, all the rates quoted by the contractor shall be for works at all levels of 

building.   

3.         Rates for every item of work to be done under this contract shall for all the lifts and leads, height, depths, 

lengths, and width except when specifically mentioned in the item ;otherwise nothing extra will be paid on this 

account. 

4.          The work shall be carried out as per drawings and designs supplied by department and as directed  by 

the Executive Officer or his authorized Engineer -in-Charge.  

5.          The rate for all items in which use of cement is involved is inclusive of charge for curing . 

6.           The contractor has to make his own arrangements for procuring water for construction purpose,. 

Construction and curing should be done with water free from injurious amounts or deleterious materials.  Potable 

waters are generally considered satisfactory for curing, mixing concrete  and  masonry .   However, the water to 

be used should be periodically tested at contractor’s cost for its suitability for using in the construction work and 

got approved from the departmental Engineers.  

ELECTRICITY. 

7.          The contractor should make his own arrangements for obtaining electricity for all types and use like 

lighting, welding, pumping, mosaic and marble polishing etc.  
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8.            The contractor should submit the  PERT chart  for the programme of work on the  date of taking over 

site. 

9.             Any damage to work resulting from rains or from any other cause until those work is taken over by the 

department after completion will be made good by the contractor at his own cost. 

10.           The contractor shall have to work in cooperation with contractor for electrical works, sanitary and 

water supply and other items of works. 

11.              The contractor shall work in cooperation with electrical contractor while laying the conduit pipes and 

other electrical items for concealed wiring in RCC works. 

12.             The centering and form works  shall be true rigid and adequately braced  both horizontally and  

diagonally and leak proof.  The form work should be sufficiently strong  not only to withstand dead load and live 

load  but also to withstand the effects  of  vibration. In all these cases, as per I.S. code and TNBP the standards 

should be followed.  It should be specifically ensured that it is  leak proof in joints.  

 

 

ADDITIONAL CONDITION  NO. VII. 

SPECIFICATION FOR SANITARY FITTINGS., DRAINAGES, AND WATER SUPPLY ARRANGEMENTS. 

1.       Water closets, basins, urinals sinks and other sanitary wares shall be of  approved make, as required in the 
relevant items.  The fixing of these shall be in accordance with the special specifications.  
2.        The rates shall include all dismantlings, making holes in walls or slabs and restoring the structure to original 
condition after the completion of the work. 
3.         The work should be carried out  with least hindrance  to the adjoining buildings and the contractor shall be 
responsible for any damage caused to the existing fixtures,  electric fittings etc., in the course of execution,  and 
the contractor shall make good  any such damage  without claims for extra. 
4.         The rate for laying stoneware pipes shall include necessary incidental charges during execution of work  
and making  good  any damages to roads and other structures.  
5.          Rates for laying cast iron pipes and  galvanised  iron pipes (or) PVC pipes shall include fixing with 
wooden plugs, G.I. /C.I. clamps and screws  where the pipes are fixed  to walls.   
               The rates for  G.I. pipes shall also include wrapping them with tarred  straps where they are buried in 
earth, tarring the portion embedded in  masonry and painting with white lead with two coats for portion  above 
ground level.  
6.            The clause for G.I. pipe fittings should be  spaced at convenient places as directed.  The wooden plugs 
for pipes and brackets fittings should be properly fixed in cement mortar 1:3 suitably in masonry with wide end of  
wedge shaped  plugs inside and not  hammered with them and  into the walls the size of plugs should not be less 
than 25mm  square at one end 40mm at the other end  with a depth of  not less than  75mm. 
7.            Painting with two coats of best white paint  (or) any other colour approved by Executive Engineer over 
priming  coat of red lead to all flushing tanks,  brackets,  clamps used for fixing pipes and all other connections.  



59                                                 

 
Contractor (Sd ) 

Executive  Officer                                                                        
Chennai Arulmigu Ekambareswarar                                        

Temple, Chennai-03. 
 

8.                  The contractor should employ sufficient number of  qualified licensed plumbers with necessary 
experience  and skill in the trade to the satisfaction of the Executive Engineer concerned for execution of water 
supply and sanitary items of works.  
9.                  The contractor shall  after laying of the pipes carry out the tests of the pipes, specials,  joints and 
other fittings  against leakage at his own cost according to the relevant I.S.I.  to the fullest satisfaction of the 
departmental officers.  
10.                   In the case of reinforced cement   concrete or masonry water retaining structures,  the contactor 
shall ensure  that there is no leakage or dampness on the external faces of the structure.  In the event of any 
above being noticed,  the same shall be rectified by the contractor at his own cost, adopting standard approved 
methods of rectification to the fullest satisfaction of the departmental officers.  
 
SUPPLYING AND FIXING  INDIAN TYPE WTER CLOSETS.  

1.         The Indian type water closet shall be fixed  in position at floor level  in a bed concrete of brick jelly in lime 
mortar 1:2 so as to completely  embed  the closet, trap and foot rest.   The existing masonry structure  after 
dismantling the foot making, holes etc., shall be restored to its original condition after completion of the work. The 
flooring around the closet shall be finished with cement mortar 1:3, 20mm thick  with adequate slope all round for  
draining into the closet.   The foot rests should  be fixed at an angle as per standards.  
2.         The PVC flushing tanks shall be of three  Gallons capacity of Indian make conforming to I.S.I. specification 
supported  on G.I. brackets  with necessary   C.I. chain and handle for pull float ball  value of  2 P.V.C. connection  
to the water main and closet including   wiped with white glazed paint of  2”  coats over a priming coat of red lead 
. 
3.        The fixing of water closet shall include the dismantling of existing floor wherever necessary and making 
necessary holes in walls etc., and restoring the structure to original condition after completion of the work. The 
flushing tank and accessories  will be fixed to the walls with necessary clamps and  brackets in cement mortar 
1:4. 

 
ADDITIONAL CONDITION FOR CONTRACTORS ‘ SPECIAL ATTENTION. NO. VIII. 

       As per clause 26 (1) 4 of General conditions of contract, the shrinkage period  of six months referred to in 

main clause 26(1) will be one year in respect of  all contract for construction of original buildings either semi 

permanent or permanent  to ensure structural stability of the building and as per G.O.Ms.No. 283, P.W.(G2) 

Department, dated 21.5.1999.. 

 As  per clause 64 (1), the withheld amount of  2 ½ % from the final. Bill  in respect of contract for 
construction of original buildings will be retained by the Government for a total period of one year in lieu of two 
years period  referred to in G.O.Ms.No. 1465, P.W. dated 22.7.1982 and will be released either on the expiry of 
one year period  on executing an Indemnity bond by the contractor  to the satisfaction of the Executive Engineer, 
for a further period of four years to ensure structural stability of the building under clause 20(1)   and as per G.O. 
Ms. No. 283, P.W. (G2) Department, dated 21.5.1999. 
ADDITIONAL CONDITION FOR CONTRACTORS ‘ SPECIAL ATTENTION. NO. IX. 

 The contractor is bound for  recovery under Revenue Recovery Act for any liabilities under this contact.    
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             If at any time the Executive Engineer shall be of the opinion that the contractor is delaying 
commencement of the work  or violating any of the provisions in the Articles of Agreement, the Executive 
Engineer shall so advise the contractor  in writing and at the same time demand  compliance.  If the contractor 
neglects  to comply with  such demand,  within seven days after the receipt of  such notice, it shall then or at any 
time thereafter, be lawful for the  Executive Officer  to terminate the contract which termination  shall carry with 
the forfeiture of the security deposit and  total of the amount withheld from  the final bill together with value of 
such work as may have been executed  and not paid for such proportion  of such total sum as shall be assessed 
by the  Executive Officer. 
 

General specifications:  

1. Cement concrete flooring tiles shall be manufactured from mixture  of cement natural aggregates and 

colouring materials where required by pressured process.  Fixing manufacture, the tiles shall be subjected 

to a pressure not less than 140kg/cm2. 

2. Proportion of cement to aggregate in the backing of the tiles shall be not less than 1:3 by weight.  

3. On removal from mould, the tile shall be kept in moist continuously at least for 7 days and subsequently if 

necessary for such a longer period that would ensure their conformity to the requirements to Traverse  

strength resistance of wet and water absorption and would minimize shrinkage and cracking, tiles shall be 

stored under covers.  

4. Tolerance : Tolerance on length and breadth shall be plus or minus one millimeter.  Tolerance thickness 

shall be plus 5mm, the range of dimensions if any of one delivery of tiles shall not exceed 1mm., length 

and breadth and 3mm., on thickness.  

5. THICKNESS OF WEARING LAYERS:  

Class of tiles Minimum thickness 
of wearing layer 

Plain cement and plain coloured tiles general purpose. 3 mm 

Plain cement and plain coloured tiles for heavy duty 6mm 

(Mosaic) terrace tiles with chips of size varying from the smallest up to 

6mm. 

5mm 

(Mosaic) terrace tiles with chips 12mm size ranging from the smallest up 

to 12mm, or ½”  

5mm 

(Mosaic) terrace tiles with chips of size varying from the smallest up to 

20mm or ¾”  

6mm 
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6. Colour and appearance: The colour and texture of the wearing layer shall be uniform through its thickness.  

7. When specifying the tiles, the contractor should specifically indicate whether the chips to be used are from 

the smallest to 20mm, size.  The officers of the department shall also specify size of chips by referring 

the approximate photograph given in indian standard No. 1237/1959. 

8. General  quality of tiles  

Unless otherwise required the wearing face of the terrace tiles shall be mechanically found and filled.  The 

bearing face of the tiles shall be placed, free from projections, depression and cracks (Hair cracks not included) 

and shall be reasonably parallel to the blackface of tiles. All angles shall be right angles and all edges shall be 

sharp and true.  

 

9. BREAKING TRAVERSE STRENGTH OF TILES SHALL BE GIVEN AS BELOW:  

Size of tiles 

cm. 

Span 

cm. 

Breaking wet test 

cm.    kg. 

Land based dry test 

Kg 

19.58x19.85 15 71 106 

24.85x24.85 20 90 120 

29.85x29.85 25 99 149 

 

10. The average wet of not less than 12 specimens shall not exceed 2mm., and the weather any individual 

specimen shall not exceed 2.5cm., when tested in an abrasion testing machine.  

11. The average percentage of water absorptions not less than six full tiles, specimen, shall not exceed than in 

the case of water absorption test.  

12. The density of the tiles shall be in the order of around  2.4gms.  The tiles shall be laid with the minimum 

possible width of joints and not exceeding 1/32 inches.  The joints shall be filled with grey cement to 

match the finish of the tiles and shall be made almost invisible when the floor is given the final polish.  The 

polishing shall be done by means of electric polisher wherever possible and hand polish to other places like 

vertical faces, or wall coves and other areas where the machines can have not access and glossy, 

surface as even as possible.  

All angles at junction of vertical faces shall be rounded of to the  1½”  radius with same quality of 

materials and colour of the tiles of the floor.  But laid in situ and these coves shall be measured as part of flooring 

and paid for at the same rates and the flat floors.   The colours of the tiles shall generally match other coloured 

face adjustment or as may be the directed by Executive Engineer.  
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The dadooing and skirting have to be finished by giving necessary faces in the brick wall itself so that the 

projection does not exceed ½” from the face of the wall tiles, the finish plastered surfaces.  

Based on the modulus of rupture of 30kg sq m for dry test and two thirds of the value of wet test.  

 

GUIDELINES FOR ADDITION OF STRENGTH  GRADING  OF CONCRETE:  

Plain and reinforced concrete have been graded according to the cube compressive strength and 

designated as M100. M150. M200. M 250. M300 and M400 the designation of concrete the letter refers to the 

mix and the Number to the specified 28days work cube compressive strength of that mix expressed in Kg/cm2. 

 Approximately the M.100 M150. M200 and M250 grades of concrete corresponds 1:3:6, 1:2:4 , 

1:11/2:3, 1:1:2 nominal mixes of ordinary concrete used.  

 The proportion aggregate cement and water to be used for controlled concrete shall be designed by 

preliminary tests of materials to be actually used to obtain and specified strength with the use of minimum quantity 

of cement, however the maximum total quantity of aggregate by weight per 50kg of cement shall not normally 

exceed 450kg.  

 For any particular item, compressive strength required to be obtained by the concrete at 26days in the 
preliminary and works tests on the 15cm.  cubes minimum cement concrete required to be used and the 
approximate proportions of approved fine and coarse aggregate shall be specified in the tender schedule.  These 
particulars will be only for the guidance of the contractor for quoting rates.  
 Immediately upon the receipt of the award of the contract, contractor shall inform the Executive Engineer, 
the exact location of the source of the materials where he proposed to use and get the materials approved.  The 
mix with the actual approved materials to be used shall be got designed in an approved laboratory by the 
contractor with minimum quantity of cement to the specified strength in the preliminary test and the proportions got 
approved from the Executive Engineer in writing.  These proportions shall be used.  
 So long as the materials continue to be of the same quality and the same sources subject only to slight 
changes in the relative qualities of fine and coarse aggregate for the purpose of promoting workability provided the 
works tests also show the required strength.  
 If during the progress of work the contractor wishes to change the materials the proportion shall be mixed 
on the basis of fresh preliminary tests to give the required strength after the Executive Engineer is satisfied that 
the materials satisfy the specification.  No adjustment of cost shall be made for change of proportions of cement 
fixed in the original preliminary tests.  
PROPORTIONATE OF MIX:  

Each batch of mix shall be proportioned to weight of cement fine aggregate and course aggregate water 
for each batch shall be added in quantity measured by volume or by weight, where weight of cement as determined 
by accepting the maker’s weight per bag a reasonable number of bags shall be weighted separately to check net 
weight, where the cement is weighted on the site and not in bags its shall be weighted separately from the 
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aggregates.  All the weighting equipments shall be maintained in a clean and serviceable condition and their 
accuracy checked periodically.  
Mixing:  

 Mixing shall be done only by mechanical mixers.  The quantities of the aggregate and water shall be 

adjusted duly in the field to compensate for bulkage due to the quantity of moisture prevent in the fine aggregate 

and free water in the course aggregate at the time of use.  

 

TESTS:  

 Tests shall be got done in an approved laboratory at the cost of the contractor.  
A. Preliminary tests 
 If concrete mixers are specified by its strength than the mix heeds be designed and preliminary tests 
should be carried.  
 A preliminary tests is conducted in a laboratory of the trial mix of concrete produced in the laboratory with 
the object of:- 

a. designing of concrete mix before the actual concrete operation starts.  
b. Determining the adjustments required in the designed mix or when there is change in the materials 

used during the execution of work.  
c. Verifying the strength of concrete mix.  

B. works tests: 
 The test conducted either in the field or in a laboratory on the specimen made on the works out of 

concrete being used on the works.  

 The sampling shall be spread as evenly as possible throughout the day, when wide changes in whether 

conditions occur during concreting additional samples may be taken as desired by Executive Engineer.  

All expenses on the tests shall be borne by the contractors nothing extra shall be paid to the contractor 

for carrying out the tests.  

All samples for tests shall be taken in the presence of Assistant Executive Engineer concerned and the 

contractor or his authorized agent.  

All mix design and test date and results shall be maintained as part of the record for the contract and shall 

be signed by the Assistant Executive Engineer and the contractor.  

A register of cement concrete cubes cost and tested giving the following particulars shall be maintained at 

the site. In the proforma prescribed as detailed below: 

1. Name of the work and reference to agreement 
2. Sl. No. 
3. Date and time of sample taken 
4. Sample No. 
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5. No. of cube 
6. Identification works 
7. Proportions of mix 
8. Description of the portion of work represented by the sample and quantity of concrete represented by the 

sample. 
9. Initials of Assistant Executive Engineer and contractors authorized agent in whose presence sample is 

taken. 
10. Result of 7days test. 
11. Result of 28 days test 
12. Review remarks by Executive Engineer. 

 

Extract of : IS 456 – 1964 

4.2.2.1 :Plain and reinforced concrete shall be in seven graded designed M100, M150, M200,  

  M250, M300, M350 and M400. 

Note:  in the designation of the concrete mix, letter M. refereed the mix., and the number to the specified 28 days 

works cube compressive strength of that mix expressed in kg/cm2. 

4.2.2.2. Strength requirements of concrete  

4.2.2.2.1 when a ordinary Portland cement or Portland blast furnace stag cement conforming to accepted 

standards (vI.5) (21/2 is used the compressive strength requirements for various grades of concrete shall be as 

given in Table I.  Where raind hardening Portland cement is used the 20 days compressive, strength requirement 

specified in Table 1.  Shall be met at 7days, where other cements are used the Engineer incharge shall specify the 

corresponding requirements preferably on the basis of preliminary tests.  

*IS 269/1458 specification for ordinary rapid hardening and low heat Portland cement is 455/1962 

specification for Portland blast slab cement.  

4.2.2.2.2.3  strength requirements specified in Table 1 shall apply to both controlled concrete and 

ordinary concrete (Sec. 4.3.1) preliminary tests need not however be made in the  Case of ordinary concrete.  

1. In order to get a relatively quicker idea of the quality of concrete, optional works tests on beam for 
module or rupture at 72-2 hours of at 7days, or compressive strength tests at days may be carried out in 
additional to 28days compressive strength tests.   In all cases, the 28days compressive strength specified in 
Table 1 shall alone in the criteria for acceptance or rejection of the concrete.  If however, from tests carried out in 
a particular job over a reasonably long period it has been established to the satisfaction of the Engineer in charge 
that suitable ratio between the 28days compressive strength and the modulus of rupture at 72+2 hours or at 7 
days or compressive strength at 8 days may be accepted the Engineer in charge may be suitably relax the 
frequency of 28 days compressive strength test specified in the table 5 provided the expected strength values at 
the specified early age are consistently met.  For this purpose the values given in Table 2 may be taken for 
general guidance in the case of concrete made with ordinary cement.  
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b. where the strength of concrete mix, as indicated by tests, lies between strength for any two grades 

specified in Table 1. such concrete shall be classified for all purpose as a concrete belonging to the lower of the 

two grades between which its strength lies.   

4.3 PROPORTIONING AND WORKS CONTROL  

4.3.1 methods of proportioning the determination of preparations of cement aggregate and water to attain 

the required strength shall be made by one of the following.  

a. With preliminary tests by designing the concrete mix such concrete shall be called controlled – 
concrete.  

b. Without preliminary tests by accepting nominal concrete mixes such concrete shall be called 
“Ordinary Concrete”.  

4.3.2.1 Controlled concrete:  
4.3.2.1 As for as practicable, controlled concrete should be used on all concrete works, controlled 

concrete for use in plain and reinforced concrete structure shall be in grades M100, M150, M200, M250, M300, 

M350 and M400. 

4.3.2.2 : The concrete mix shall be designed to have an average strength corresponding to the values 

specified for preliminary tests in Table.1.  The proportions chosen should be such that the concrete inadequate 

workability for the conditions prevailing on the work in question and may be properly compacted with the means 

available.  

The maximum, total quality of aggregate by weight per 50kg.  of cement shall not exceed 450 kg except 

where otherwise specifically permitted by the Engineer in charge.  

4.3.2.3 Except where it can be shown to the satisfaction of the Engineer in charge that supply of properly 
grade aggregate of uniform quality can be maintained over the period of works the grading of aggregate should be 
controlled by obtaining, the course aggregate in different sizes and blending them in the right proportions when 
required, the different sizes being stocked in separate stock piles the materials should be stock piles several hours 
preferably a day before use.  The grading of course and fine aggregate should be checked as frequently as 
possible the frequency for a given job being determined by the Engineer, in charge to ensure that the suppliers are 
maintaining the grading uniform with samples that of the samples used in the preliminary tests.  

4.2.3.4 Disproportioning concrete the quantity of both cement and aggregate should be determined by 
weight.  Where the weight of cement is determined by accepting the manufactures weight per bag a reasonable 
number of bags, should be weighted separately to check the net weight.  Where the cement is weighted on the site 
and not in bags, it should be weighted separately from the aggregates.  Water should on either measured by 
volume in calibrated tanks (or) weighted all measuring equipments should be maintained in a clean serviceable 
condition and their accuracy periodically checked.  
 4.2.3.5 it is most important to maintain the water cement ratio constant at its correct value.  To this end 
determination of moisture contents in both find and coarse aggregate should be made as frequency as possible the 
frequency for given job being determined by the Engineer in charge according to weather conditions the amount or 
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the added water should be adjusted to compensate for any observed variations in the moisture contents.  For the 
determination of moisture content in the aggregate is /2386 part III 1963.  Methods of test for aggregate for 
concrete part III specific gravity, density, voids, obsorption building, may be referred to allow for the variation in 
weight of aggregate due to variation their moisture content suitable adjustments in the weights of aggregates 
should also be made.  
 4.3.2.6 No substitution in materials used on the work for alterations in the established proportions except 

as permitted in 4.3.2.5 shall be made without additional tests to show that the quality and strength of concrete are 

satisfactory.  

 4.3.2.7 Workability of the concrete should be checked at frequent intervals, the slump test or where 
facilities exist, the compacting factor test – in accordance with IS-1199 and 1950 may be adopted for this 
propose.  
 4.3.2.8 A competent person should be employed whose first duty will be to supervise all stage in the 
preparation and placing of the concrete.  All works test specimen should be made and site tests carried out under 
his direct supervision.  
4.3.3 Ordinary concrete: 
 4.3.3.1 Where it is considered not practicable to use controlled concrete ordinary concrete may be used 
for concrete of grades M100, M150, M200 and M250.  The proportions of materials for nominal concrete mixes 
for ordinary concrete shall be in accordance with table III.  
 4.3.3.2 In proportioning concrete, the quantity of cement should be determined by weight.  The quantities 
of fine & course aggregate may be determined by volume, but these should also preferably be determined by 
weight.  In the latter case the weight should be determined form the volume specified in table III and the weight per 
litres of dry aggregate.  If fine, aggregate is moist and volume batching is adopted.  Allowances shall be made for 
bulking in accordance with IS.2386/ Part III -1963. 
 4.3.3.3. The water cement ratio shall not be more than these specified in Table III.  

The cement concrete of the mix specified in Table III for any nominal mix may be increased if the quantity 
of water in a mix was to be increased to over come the difficulties of placement and compaction so that the water 
cement ratio specified in Table III is not exceeded.   
Note 1: In the case of Vibrated concrete, the limit specified may be suitably reduced to avoid  
 segregation.  
Note 2:The quantity of water used in the concrete mix for reinforced concrete work should be  
 sufficient but should not be more than sufficient to produce a dense concrete of  
 adequate workability for its purpose which will surround and properly grip, all the  
 reinforcement workability  of the concrete should be controlled by maintaining a water  
 cement ratio that is found to  give a concrete which is just sufficiently wet to be placed  
 and compacted without difficulty with the means available.  

4.3.3.4 Workability of the concrete should be controlled by directed measurement of water content, 

making allowance for any surface water in the fine and course aggregates.  The slump test in accordance with IS 

1199/1959 may be used as guide.  
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4.3.3.5 Allowance should be made for surface water present in the aggregate when computing the water 

content, surface, water shall be determined by one of the field methods described in IS 2336/Part  III1963.  In 

the absence of exact date the amount of surface water may be estimated from the values given in Table 4. 

4.3.3.6 If ordinary concrete made in accordance with the proportions given for a particular grade does 

not yield the specified strength due to proper qualities of materials not being available such concrete shall be 

classified as belonging to the appropriate lower grade. Ordinary concrete proportioned for a given grade. 

IS 2386 Method of test for aggregate for concrete 

IS 2386 (Part. III) 1963 specific gravity. 

Density works absorption and bulking.  

In accordance with Table III shall not, however be placed in a higher grade on the ground that the test 

strength and are higher than the minimum specified no inter-polation shall be permissible.   

4.4 Sample size and acceptance criteria. 

4.4.1 All tests shall be carried out in accordance with IS 516-1959. 

4.4.2 The number of test specimen required the frequency of sampling and the criteria for acceptance of 

a concrete as conforming to the specified grade shall be in accordance with Table V for both ordinary concrete 

and controlled concrete No preliminary tests are however necessary in the case of ordinary concrete.  

TABLE -1 STRENGTH REQUIREMENT OF CONCRETE 

CLAUSE 4.2.2.1 AND 4.2.2.2 

All values in Kg/Cm2. 

Grade of concrete 

Compressive strength of 15cm., cubes at 28days after 

mixing conducted in accordance with IS 516-1959 

Preliminary test Min Works test min 

M.100 135 100 

M.150 200 150 

M.200 260 200 

M.250 320 250 

M.300 380 300 

M.350 440 350 

M.400 500 400 

 

Note 1: Preliminary Test : A test conducted in a laboratory on the trial mix of concrete  

 produced in the laboratory with the object of  
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a. Designing a concrete mix before the actual concreting operations starts. 

b. Determining the adjustments required in the designed mix when there is a change in the materials 

used during the execution (or) 

c. Verifying the strength or concrete mix 

Note 2 : Works Table – All test conducted either in the field or in a laboratory in the specimens  

    made on the works out of the concrete being used on the works.  

Note 3: Sizes of Cubes – in the works test with the approval of the Engineer in charge 10cm cub  
 as may be used in place of 15cm provided the maximum nominal size of aggregate does  
 not exceed 20mm  even the use of 15cm cubes should normally be restricted to concrete  

having a maximum nominal size of aggregate not exceeding 40mm size is required to be  
tested the size of cubes should specified by the Engineer in charge keeping in view that  
generally the length of size of the cube should be about four times the maximum nominal size of 
aggregate in the concrete constituting the cube specimen.   

Note 4: Strengthening Rotation to size of cube 

 Where 10cm cubes are used the values obtained from tests, of 10cm s cubes shall be reduced to the 

extent established by comparative preliminary tests with 10& 15cm. cubes or in the absence of such compressive 

test, by 10 percent of the value of determined from the tests in order to give the equivalent strength for 15cm., 

where cubes larger than 15cm are adopted generally modification is necessary unless otherwise specified by the 

engineer in charge.  

Note 5: Cylinder strength:  

 Compressive strength tests may with approval of the engineer incharge be conducted on 15cm diameter 
and 30cm., high cylinders in accordance with IS-516-1959 ubstead if a cube, where cylinder strength figures 
are adopted the compressive strength figures given above shall be modified according to the formula, minimum 
cylinder compressive strength required 0.8 compressive strength specified 15cm cubes.  
 The  central Road Research institute, New Delhi has carried out tests with a view to establishing a relation 
between water cement ratio and the compressive strength concrete using ordinary Portland cements manufactured 
in the country in accordance with IS 269-1959. 
  As a result of these, it has been considered advisible to give graphs showing the relationship 
between the compressive strength of concrete mixes with different water cement ratios and the 7 days 
compressive strength of cement tested in accordance with IS-269-1959.  These graphs have been given in 
appendix as they would be of some assistance in obtaining the water cement ratio for trial mixes of concrete.  
 

Table II : Optional work Test Requirement of Concrete:  

 (Clause 4.2.2.2 (a):  (All values in kg/cm2.) 

All test shall be conducted in accordance with IS : 516 – 1959 
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Grade of concrete 

Compressive strength 

on 15cm cube min. at 

7day 

Modulus of rupture by beams test 

At 72+2 Hours At 7 Days 

M.100 70 12 17 

M.150 100 15 21 

M.200 130 17 24 

M.250 170 19 27 

M.300 200 21 30 

M.350 235 23 31 

M.400 270 25 34 

 

Note : Note 2 and 3 under tables I are also applicable to Table II 

Table III: CONCRETE MIX PROPORTIONS (clause 4-3-5) 

ORDINARY CONCRETE 

Grade of 

concrete 

Total quantity of dry aggregate 
by volume per 50 kg of cement 
to be taken at the sum of the 
individual volume of fine and 
course aggregate mix 

Proportion of fine aggregate to 
course aggregate 

Quantity of 
water per 50 
kg of cement 
mix 

1 2 3 4 

M.100 300 Generally 1:2 for fine aggregate 
to course aggregate by volume 
but subject to upper limit of 1:1 
½ and a lower limit of 1:3 

34 Litres  

M.150 220 -do- 32 Litres  

M.200 160 -do- 30 Litres 

M.250 100 -do- 27 Litres  

 

Note 1: The proportion of the aggregate should be adjusted from upper limit of lower limit progressively as the 
grading of the fine aggregate become fine and the maximum size of course aggregate become larger.  
Examples: For an average grading of fine aggregate that is zone II.  I.S. 383/1963 the proportion shall be 1:1½  , 
1:2 and 1:3 for maximum size of aggregate 10mm, 20mm and 40mm respectively.  
Note 2: It may be noted for general guidance that M.100, M.150, M.200 and M. 250 of ordinary concrete 
corresponding approximately to 1:3:6, 1:2:4, 1:1½ :3 and 1:1:2 nominal mixes of ordinary concrete currently used in 
the country.  
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Table IV: Surface with water carried by average aggregate :  

Aggregate Approximate quantity of surface water (M3) 

(1) (2) 

Very wet sand 120 

Moderately by wet sand 80 

Moist sand  40 

*Moist gravel or crushed rock 20 to 40 

*Coarser the aggregate less the water it will carry.  

 

Table IV: Preliminary Test : Work Test acceptance Criteria  for Concrete (ALL GRADES) 

Minimum No. of  

specimens from 

each batch 

Minimum 

Frequency 

Criteria for 

acceptance 

Minimum No. of specimens taken 

from the same days work 
Minimum Frequency 

Criteria for 

acceptanc

e 

Cubes Beams 

7days 
compre
ssive 
strengt
h test 
as 
optional 
test if 

28 
days 
compr
essive 
streng
th test 

  

7 
days 
compr
essive 
streng
th test 
as an 
option

25 
days 
compr
essive 
streng
th test 

72+2 
Hours 
test 
as an 
option
al test 
if 
desire

7 
days 
test 
as an 
option
al test 
if 
desire

In terms 
of the 
quality 
of 
concrete 

In terms of 
period 

1 2 3 4 5 6 7 8 9 10 11 

5 5 For each 
batch with 
a minimum 
of three 
batches 

Accept for if 
average 
compressive 
strength of 
the specimen 
tested is not 
less than the 
compressive 
strength 
specified in 
Table –I (For 
Optional 
tests See 
Table-2) 
subject to 
the condition 
that only one 
out of six 
consecutive 

3 3 3 3 For 
every 
150 
cubic 
metre of 
concrete 
or part 
thereof 

At such 
intervals as 
the Engineer 
in charge, 
may decide.  
However in 
the case of 
concrete 
sample shall 
be drawn on 
each day for 
the first four 
day of 
concreting 
and there 
after at least 
once in 
seven days 
of 

Accepted 
to average 
strength of 
the 
specimen 
test is not 
less than 
the 
strength 
specified 
Table –I 
(For 
optional 
test see 
Table-2) 
subject to 
the 
condition 
that only 
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test may 
give a value 
less than 
specified 
strength  

concreting. one out of 
three 
consecutiv
e test may 
give a 
value less 
than 90% 
specified 
strength.  

   
 
 
 

1 2 3 4 5 6 7 8 9 10 11 

         Once in 7 
days of 
concreting 

Strength but 
this shall not 
be less than 
90% for the 
specified 
strength 

-- 10 For each 
batch with a 
minimum of 
three batches  

Accept if 
average 
compressive 
strength of 
the 
specimens 
tested is not 
less than the 
compressive 
strength 
specified in 
Table-I 
subject to the 
condition that 
the average 
compressive 
strength shall 
be more than 
the specified 
compressive 
strength in 
Table-I, by at 
least the 
value of 

5 5 5 5 For 
every 
150 
cubic 
metre 
of 
concret
e or 
part 
thereof 

All such 
intervals as 
the Engineer 
in charge 
may 
decided.  
However in 
the case of 
controlled 
concrete 
samples 
shall be 
drawn on 
each day for 
the first four 
days of the 
concreting 
and there 
after at 
least one 
seven days 
of 
concreting 

Accept if 
average 
strength of 
the specimen 
tested is not 
less than 
strength 
specified in 
Table-I (For 
optional tests 
see Table-2) 
subject to the 
condition the 
one out of 
five 
consecutive 
tests may 
give a value 
less than the 
specified 
strength. 
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standard 
deviation* of 
the series of 
the test  

 

  

18. The Tenderers who are themselves not professionally qualified shall undertake to employ the qualified 
technical men at their cost to look after the work.  The Tenderers should state in clear terms whether they are 
professionally qualified or whether they undertake to employ technical men required by the department specified in 
the schedule below for the work.  In case the selected Tenderer is professionally qualified or whether they 
undertake to employ technical men required by the department specified in the schedule below .or has undertaken 
to employ technical men under him, he should see that one of the technically qualified men should always be at site 
of the work during working hours personally checking all the items of works and paying extra attention to such 
works as may demand special attention e.g. reinforced concrete works etc.  
 

 
GENERAL CONDITIONS OF CONTRACT 
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A. PREFACE 

I. Intent and reference to Tamil Nadu Building Practice 
It is intended by these Tamilnadu Practice to describe; 

a. The character of the materials to be used   
 b. The method of execution of work and 
c. The contractor's  responsibilities to  the Public, 

Government and his workmen and general contract conditions 
which are to be accepted by every contractor who executes 
work entrusted to him by the Department. 
12 Wherever the term "Standard Specifications" or 
"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP" is 
used in the specifications or in estimates or contract 
documents, it shall refer to the relevant specification in the 
Tamilnadu Building Practice. 
 

1.3 The abbreviation "I.S.” shall mean 'Indian 
Standard” 

2. Applicability of the Tamilnadu Building Practice 

2.1 It shall be unnecessary to include in any 
contract 
documents a specification for any item of work 
which is defined 
in the tender notice or in the contract schedule of 
work to be done by a Tamilnadu Building Practice 
number (TNBP No). The fact that the item is 
defined as specification, shall mean that the 
contractor is to execute the work according to 
such specification modified as may be necessary 
by an addendum specification for that particular 
item of work.  In the absence of specification for 
any work or material in the T.N.B.P. such work 
should be carried out in accordance with the 
instruction given by the Executive Engineer. 

2.2 THESE GENERAL CONDITIONS OF 
CONTRACT 
SHALL APPLY TO ALL AGREEMENTS 
ENTERED INTO BY CONTRACTORS WITH 
THE PUBLIC WORKS DEPARTMENT OR 
HIGHWAYS AND RURAL WORKS 
DEPARTMENT AND shall form an inseparable 
condition of contract and it shall not be 
necessary to append a copy of the same to the 
agreement. 

 
 

3. Contractor to sign in the Divisional 
(or the Sub- divisional) copy of the T.N.B.P. 

 
3.1 Every Contractor who executes work for the Public Works 
Department or the Highways and Rural Works Department 
shall carefully study the specification for all items of work 
which are included in the schedule for work to be done and his 
obligation under the "General Conditions of Contract" which 
apply to all agreements, and he shall sign in the Divisional 
Office copy of the T.N.B.P. (or the Sub-Divisional Office copy 
if so arranged by the Executive Engineer) as evidence that he 
understands clearly the conditions of contract governing his 
agreement and accepts the same. 
 
3.2 It shall not be necessary for the contractors to sign the 
Divisional office copy of he T.N.B.P. for every contract 
awarded to him, but his signature therein will be evidence that 
he  
accepts the conditions of contract (which include the  
specifications) as detailed in the T.N.B.P. for every contract 
into which he enters. It shall also be the contractor's 
responsibility by frequent perusal of the Divisional Office (or 
the Sub Divisional Office) copy to become conversant with 
sanctioned alterations or additions made to the T.N.B.P. as 
soon as they are made. A separate volume of addenda to the 
T.N.B.P. will be maintained in each Division (or sub division 
office) as the case may be, in which will be entered all 
sanctioned corrections and additions. This must also be studied 
and signed by every contractor before executing an 
agreement. Interleaving corrections slips will not be made for 
this purpose. The .contractor should purchase copy of the 
T.N.B.P. for his reference while executing work. 

4.   Sub-specifications 
 

4.1 Works of similar nature having many common clauses in 
their specifications are grouped under one specification number 
with a "General" preface thereto and the sub-specifications 
are therefore given an alphabetical affix. 

 
5.  Additions and alterations to the T.N.B.P. 
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5.1 Additions and alterations to the T.N.B.P. will be 
incorporated in the addenda volume as authorized by the Chief 
Engineer. 
 

6.  Power of Superintending Engineer and Executive 
Engineers to supplement or alter the T.N.B.P. 

 
6.1 Superintending Engineer and Executive Engineer may alter 
the specification for any particular contract which is within 
their respective power of sanction, when such alteration is 
found necessary by attachment of a correction sheet to the 
contract form, bearing the T.N.B.P. number, the corrections 
and the signature of the Superintending Engineer or the 
Executive Engineer as the case may be, together with the 
signature of the contractor. Similarly additional specifications 
for items for which there are no standard specifications will be 
made by attachment to the contract documents of addendum 
specifications sheets bearing the signature of the 
Superintending or the Executive Engineer as the case may be 
and the signature of the contractor. 

A-1.   DEFINITIONS AND INTERPRETATIONS 
7.  Definition of terms 

7.1 Wherever the words and expressions defined in this 
clause or pronouns used in their stead occur in contract 
documents (which includes the T.N.B.P) they shall have the 
meanings hereby assigned to them except where the context 
otherwise requires : 

a) "Executive Engineer" means the Executive Engineer 
for the time being in charge of the concerned work under 
execution or such other departmental assistants or 
subordinates to whom the Executive Engineer may have 
delegated certain duties, acting severally within the scope of 
the particular duty entrusted to them. 

b) No delegation by Executive Engineer which affects 
agreements 

it is however, to be distinctly understood that the Executive 
Engineer or the Superintending Engineer or the higher authority 
who is vested with the powers of acceptance of the particular 
agreement under reference will make no delegation of powers 
to such assistants or subordinates with in any way affects the 
agreement and its contract condition when such agreement is 
to be or has been accepted by the Executive Engineer or by 
the other higher authority respectively. The duties of such 

assistants or subordinates will be solely duties of supervision 
to ensure compliance with contract conditions. 
 

c) "Contractor means the particular persons firm or 
corporation with whom an agreement has been made by the 
Executive Engineer or higher authority as the case may be, for 
executing work defined in the concerned agreement and for 
purpose of instructions regarding compliance with contract 
conditions, it shall include the contractor's authorized agent, 
who is maintained on the work by the contractor. 

 
d) Works or work means the works by or by virtue of 

the contractor contracted to be executed whether temporary 
or permanent and whether original, altered substituted or 
additional or connected with the supply repairs or carriage of 
tools and plant and supply of manufacture of other stores. 

 
7.2 Works importing the singular only also include the plural 
and vice-versa where the context requires.  
 
NOTE: The terms section officer, Assistant Executive 
Engineer, Executive Engineer, Superintending Engineer and 
Chief Engineer, used in the following clauses shall where the 
context so requires, be construed as also including officers of 
the corresponding grade in the Highways and Rural Works 
Department. 
 

8.  Evidence of Experience 
Tenderers shall, if required, present satisfactory 

evidence to the Executive Engineer that they have been 
regularly engaged in constructing such works, as they propose 
to execute and that they are fully prepared with the necessary 
capital, machinery and materials to begin the work promptly 
and to conduct it as required by T.N.B.P. and the other 
specifications for the particular work if tendered for, in the 
event of their tender being accepted. 

 
9. Legal address Notices 

 
9.1 Tenderers should give in their tender their place of 
residence and postal address. The delivering at the above 
named place or posting in a post box regularly maintained by 
the Post Office Department or sending by letter registered for 
acknowledgement of any notice, letter or other communication 
to the contractor shall be deemed sufficient service thereof 
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upon the contractor in writing as may be changed at any time 
by an instrument executed by the contractor, and delivered to 
the Executive Engineer. 
 
9.2 Nothing contained in the agreement and its contract 
conditions shall be deemed to preclude or render inoperative 
the service of any notice, letter or other communication upon 
the contractor personally. 
B. STATEMENT OF APPROXIMATE QUANTITIES IN 
SCHEDULE – A 
 
10.1 The quantities mentioned in tender notices and in 
agreement schedule - A, are worked out from the relevant 
drawing in office and may or may not be the actuals required 
for execution. The Executive Engineer does not be the 
expressly or by implication agree that the actual amount of 
work to be done will correspond therewith but reserves the 
right to increase or decrease the quantity of any class or 
portion of the work as he deems necessary. 
 
102 Tenderers must satisfy themselves by a personal 
examination of the site of the proposed work, by examination 
of the plans and specifications and by others means as they 
prefer as to the accuracy and sufficiency of the statement of 
quantities and ail conditions affecting the work and shall not at 
any time after the submission of their tender, dispute or 
complain of such statement of' quantities or assert, that there 
was any misunderstanding in regard to the nature or amount 
of the work to be done nor in consequence apply for extension 
of time for completion beyond the agreement date. 
 

11. Approximate not to mean deviation from drawings and 
specification 

 
11.1     This declaration of the approximate, nature of the 
statement of quantities in Schedule. A does not, however, in 
any way imply that the quantities will be increased for 
departure by the contractor from strict compliance with 
sanctioned drawings and specifications to suit his own 
convenience or reduce his costs. 
 

12. To compare tenders 
 
12.1     The quantities in Schedule - A are given for a 
uniform comparison of lump-sum tenders. 

 
C DRAWINGS AND SPECIFICATIONS 

 
13. Purpose 

 
13.1 The contract drawing if any, read together with the 
contract specifications are intended to show and explain the 
manner of executing the work and to indicate the type and 
class of materials to be used. 

14. Conformance 
 
14.1 The works shall be carried out in accordance with the 
drawings and specifications which form part of the contract 
and in accordance with such further drawings, details and 
instructions, supplementing or explaining the same as may 
from time to time be given by the Executive Engineer. 
 
14.2 If the work shown on any such further drawings or 
details, or other work necessary to comply with any such 
instructions, directions, or explanations, be in the opinion of the 
contractor, of a nature which the schedule rate in the contract 
does not legitimately cover he shall before proceeding with 
such work, give notice in writing to this effect to the Executive 
Engineer and contractor failing to agree as to whether or not 
there is any excess rate to be fixed and the Executive 
Engineer    deciding     that    the     contractor    is    to carry 
out the said work, the contractor shall accordingly do so, and 
die question whether or not there is any excess and if so the 
amount there of, shall failing agreement, be settled by an 
arbitrator as provided in the arbitration clause, unless the 
subject is one which is left to the sole discretion of the 
Executive Engineer under the clauses of these conditions of 
contract and the contractor shall be paid accordingly.' 
14.3 It shall be the responsibility of the contractor to give 
timely notice to the Executive Engineer regarding anything 
shown on the drawings and not mentioned in the specification, 
or mentioned in the specifications and not shown in the 
drawings or any error or discrepancy in drawings or 
specifications and obtain his orders there on. Figure dimensions 
are to be taken and not those obtained from scaling the 
drawings. In any discrepancy between drawings and 
specifications, the contractor shall forthwith apply to the 
Executive Engineer for such further instructions, drawings or 
specifications as he requires it, being understood that the 
subject to be dealt with under the building procedure of best 
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modern practice. The Executive Engineer will furnish 
instructions, drawings or specifications if in his opinion, they 
are required by competent workmen, for the proper execution 
of the work. 
 
15. Variations by way of modifications, omissions or additions. 
15.1 For all modification, omissions from or additions to the 
drawings and specification, the Executive Engineer will issue 
revised plans, or written instructions or both and no 
modification, omissions or additions shall be made unless so 
authorised and directed by the Executive Engineer in writing. 
15.2 The Executive Engineer shall have the privilege of 
ordering modifications, omissions or additions at any time 
before the completion of the work and such orders shall not 
operate to annual those portions of the specifications with 
which said changes do not conflict. 
15.3 The contractor shall submit to the Executive Engineer a 
statement giving details of the claims for any additional work 
within 30 days of the work and no claim for any such work 
will be considered which has not been included in the 
statement. 
 
16. Copies of Drawing and Specifications 
 
16.1 One copy of the available drawings and specifications 
(apart from the T.N.B.P. a copy of which the contractor should 
purchase for his reference) shall be furnished free of cost to 
the contractor for his own use. Such copies of supplementary 
details furnished by the Executive Engineer shall be kept by 
the contractor on the work until the completion thereof, and the 
Executive Engineer shall at all times have access to them. 
 
17. Signed drawing - No authority to the Contractor 
 
17.1 No signed drawing shall be taken as in itself an order for 
variation, unless either it is entered in the agreement schedule 
of drawings under proper attestation of the contractor and the 
Executive Engineer or unless it has been sent to contractor by 
the Executive Engineer, with a covering letter confirming that 
the drawing is an authority variation of the contract under 
reference. 

D. MATERIALS AND WORKMANSHIP 
 

18. To be the best quality 
 

18.1 All materials, articles and workmanship shall be the best 
of their respective kind for the class of work described in 
the contract specification and schedule materials being 
obtained from sources approved by the Executive 
Engineer. The word "best" as used in these specifications 
shall mean, that in the opinion of the Executive Engineer 
there is no other superior 
quality of materials or finish of articles on the market and 
that there is no better class of workmanship available for 
the nature of the particular item described in the contract 
schedule. The contractor shall, upon the request of the 
Executive Engineer, furnish him with the vouchers to prove 
that the materials are such as are specified. 

 
18.2 Samples of materials shall be furnished at the 

contractor's expense to the Executive Engineer when 
called for in the tender notice or ordered to be furnished by 
the Executive Engineer prior to execution of any work. 

19. Conversion for proportions 
 
19.1 Wherever the proportions are written by figures without 
further description and where the meaning is otherwise clear 
as to which figure is intended to apply to each material, then 
the usual conventions will be understood to apply. 
For example, 
1:2 Means 1 lime (or cement in accordance with the context) 
and 2 sand. 
1:2:4 Means 1 lime (or cement in accordance with the context) 
2 sand 4 broken stone (or other aggregate in accordance with 
the context). 
 

20. Measurement arid mixing 
 
20.1 In the case of loose materials such as lime sand, cement, 
broken stone, surki, mortar, etc. the proportions demanded by 
the specifications must be measured in properly constructed 
measuring boxes or weighed or in such other manner as shall 
be instructed by the Executive Engineer. Measurement is not 
to be done in loose heaps when intimate mixtures such as 
mortar concrete, etc., are to be formed. The mixing must 
always 
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be done on closely constructed platform so that there will be 
no leakage of any of the materials through the floor of the 
platform and also that no foreign materials can be 
incorporated during the mixing. These platforms must be 
approved by the Executive Engineer. The cost of such 
measuring boxes and platforms and all the work referred to 
herein shall be borne by the contractor.  

 
 

21. Data 
21.1 The materials and labour utilised in the execution of work 
by the contractor shall not be less then that given in the 
Tamilnadu P.W.D Standard Data for the relevant item. 
 
NOTE In case the contractor considers that the materials and 
labour provided in the T.N.P. W.D Standard data for the 
execution of particular items of work are in excess, the 
contractor may furnish detailed data for such items along with 
tender with reasons for variations form P.W.D Standard Data. 
 

22. Layout of materials stacks 
 
22.1 The contractor shall deposit materials for the purpose of 
the work on such parts only on the ground as may be 
approved by the Executive Engineer. He shall submit for the 
approval of the Executive Engineer before starting work, a 
detailed site survey clearly indicating positions and areas 
where materials shall be stacked and sheds built. 
23. Source of purchase of materials and stores 
23.1 The Executive Engineer shall, during the progress of the 
work, have power to cause the contractor to purchase and 
use such materials or supplies from Government brick fields, 
stores or other sources as may be specified in the contract 
for the purpose therein specified. 
 
24. Contractor liable for materials supplied by  

Government 
 

24.1 The contractor shall be responsible for all materials and 
other articles and things which may be supplied by 
Government from the time he takes delivery thereof and shall 
make good any loss, damage wastage or undue wear and tear 
that may take place form whatever cause and pay to 
Government for such loss, damage, wastage or undue wear 
and tear such sum as the Executive Engineer may determine. 

242 If at any time subsequent to the execution of the 
agreement Government materials other than those specified in 
the Agreement are to be supplied to the contractor for use on 
work they will be charged at the market value prevailing at the 
time of supply or stock issue rate which - ever is greater. The 
contractor will be informed in writing the rate which he 
demands for finished work in view of the fact that he is to use 
Government materials. 
 
243 Deleted.. 

 
25. Test inspection and rejection of defective materials and 

works 
 

25.1 The contractor shall provide proper facilities at all times 
for the testing of materials and inspection of the work by the 
Executive Engineer, and the Executive Engineer shall 
accordingly also have access at all times to the places of 
storage or manufacture where materials are being made for 
use under the contract to determine that manufacture is 
proceeding in accordance with the drawings and specifications. 
 
252 The contractor shall, upon demand, also forward for the 
Executive Engineer's inspection test certificate supplied by the 
vendors, when he is purchasing consignments of cement, steel 
and other materials in respect of which certificates are usually 
available. 
 
253 The Executive Engineer shall have power to reject at 
any stage, any work which he considers to be defective in 
quality of materials or workmanship and he shall not be 
debarred from rejecting wrought materials by reasons of his 
having previously passed them in an un worked condition. Any 
portion of the work or materials rejected or pronounced to be 
inferior or not in accordance with the drawing and specification, 
shall be taken down and removed from the work site at the 
contractor's expense, within 24 hours after written instructions 
to the effect have been given by the Executive Engineer. 
Replacement shall at once be made in accordance %with the 
specifications and drawings at the contractors expense. 
 
25.4 In case of default on the part of the contractor to carry 
out such orders the Executive Engineer shall have power to 
employ and pay other persons to carry out the orders at the 
contractors risk and all expenses consequent thereon incidental 
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thereto shall be borne by the contractor. 
 
25.5 In lieu of rejecting work not done in accordance with 
the contract, the Executive Engineer may allow such work to 
remain, and in that case shall make such allowance for the 
difference in value, as in his opinion may be reasonable. 
 
25.6 Works opened for inspection:- The contractor shall, at 
the request of the Executive Engineer, within such time as the 
Executive Engineer shall name, open for inspection any work 
covered up and should the contractor refuse or neglect to 
comply with such a request the Executive Engineer may 
employ other workmen to open up the same. If the said work 
has been covered up in contravention of the Executive 
Engineer's instructions or if on being opened up, it be found not 
in accordance with drawings and specifications or the written 
instructions of the Executive Engineer the expenses of 
opening it and covering it up again whether done by or 
recovered from the contractor. If the work has not been 
covered up in contravention of such instructions or if on being 
opened up it be found to be in accordance with the drawings 
and specifications or the written instructions of the Executive 
Engineer, the expenses aforesaid shall be borne by 
Government and shall be added to the contract sum, provided 
always that in the case of foundations, or any other urgent 
works so opened up and requiring immediate attention the 
Executive Engineer shall, within reasonable time after the 
receipt of a notice from the contractor that the work has been 
opened, make or cause the inspection there of to be made, 
and at the expiration of such time if such inspection shall not 
have been made, the contractor may cover up the same, and 
shall hot be required to open it up again for inspection except 
at the expense of 
Government. 

26. Defects, shrinkages, etc, after completion 
 
26.1 Any defects, shrinkage or other faults which may apear 
within six months from the completion of the works arising, in 
the opinion of the Executive Engineer from faulty materials or 
workmanship not in accordance with the drawings and 
specification or the instructions of the Executive Engineer 
shall, upon the directions in writing of the Executive Engineer 
and within such reasonable time as shall be specified them, be 
amended and made good by the contractor at his own cost, 
unless the Executive Engineer shall decide that the contractor 

ought to be paid for the same at the rates agreed on such 
reduced or other rates, as the Executive Engineer may fix and 
incase of default, the Executive Engineer may employ and pay 
other persons to amend and make good such defects, 
shrinkage or other faults or damage, and all expenses 
consequent thereon and incidental thereto shall be borne by the 
contractor. 
26.1 (A) The shrinkage period of six months referred to in 
main clause 26.1 above, will be five years in respect of all 
contracts for construction of original buildings either semi 
permanent or permanent to ensure structural stability of the 
building. 

(G.O.Ms. No. 181 PWD 28.1.86) 
 

26.2 Provided that in the event of Government taking over 
portions of the works as and when they are completed the 
liability of the contractor under this clause shall extend to a 
period of six months (or five years as the case may be) from 
the date of final taking over the of the work irrespective of the 
actual dates on which portion of the works were taken over. 

 
27.  Executive Engineer's Decision 

 
27.1 To prevent disputes and litigation, it shall be accepted as 
an inseparable part of the contract that in matters regarding 
materials workmanship, removal of improper work, 
interpretation of the contact drawings and contract 
specifications, mode of procedure and the carrying out of the 
work, the decision of the Executive Engineer shall be final and 
binding on the contractor and in any technical question which 
may arise touching the contract, the Executive Engineer's 
decision shall be final and conclusive. 

28. Dismissal of workmen 
 
28.1 The contractor shall employ in and about the execution of 
the works only such persons as are careful, skilled and 
experienced in their several trades and callings and the 
Executive Engineer shall be at liberty to object to and request 
the contractor to remove from the works any person employed 
by the contractor in or about the execution of the works who in 
the opinion of the Executive Engineer misconducts himself or 
incompetent or negligent in the proper performance of his 
duties and such persons shall not be again employed upon the 
works without the permission of the Executive Engineer. 
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D.1   GENERAL OBLIGATIONS 
 

29. Contractor's maistri or agent and 
contractor's staff 

 
29.1 The contractor shall in his own absence keep 

constantly on the works a competent maistry or 
agent and any directions or explanations given by the 
Executive Engineer or his representatives to such 
maistry or agent shall be held to have been given to 
the contractor.  

29.2 The contractor shall further provide all staff which 
is necessary for the proper supervision, execution 
and measurement of the work to ensure full 
compliance with the terms of the contract. . 

 
30. Government Maistries or agents 

 
30.1 The Government may be represented oh the work by an 
agent clerk of the works, or Maistry who is not borne on the 
official or officers and subordinates of the P.W.D. or Highways 
and Rural Works Department. He (if appointed) shall, in the 
absence of the Executive Engineer, furnish the contractor with 
the Executive Engineer's or his representative's instructions of 
the works and the contractor shall duly comply with such 
instructions and directions to the progress and execution of 
the works and the contractor shall duly comply with such 
instructions and directions and shall on the written requisition 
of the maistry clerks of works or agent, stay the further 
progress of any portion of the works which in his judgement is 
being constructed with unsound or improper material or 
workmanship, until the opinion and determination of the 
Executive Engineer shall be obtained thereon, but such maistry 
clerk of works or agent is to have no power whatever to order 
any extra works or deviation from the specifications and 
drawings. 
 

 
 
 
 

E.  INCLUDED IN CONTRACT RATES 
 

3.1 Defining contract schedule rates 
 

31.1 The rate entered in a contract schedule for any class of 
work shall be for finished work in situ and shall include all 
contingent expenses whether direct construction expenses 
involved in the building in place in accordance with the 
drawings and specifications or whether they he expenses 
imposed by an outside authority such as local body. Such 
contingent expenses shall not entitle the contractor to claim an 
extra in respect thereof. 
 

32. Carriage 
 

32.1 Rates for finished work shall always include the cost of 
conveyance and all leads, lifts, loading unloading and stacking 
in the manner and at the place ordered by the officer in 
immediate charge of the work, unless circumstances necessity 
provisions for a separate schedule item, in which case for such 
will be specified in the tender notice or schedule. 
 
322 Wherever the term "carriage" of "conveyance" is used in 
a schedule item, it shall in the absence of other schedule 
provisions or modifying description in the specification, be 
taken to include all leads, lifts loading, unloading and stacking in 
uniform stacks to the satisfaction of the Executive Engineer 
with careful attention to close packing in case of materials 
which are to be measured in stacks as a basis of payment for 
finished work. 
 
NOTE 1: In the case of important leads and lifts as may occur 
in river conservancy and other such works where lifts over 
flood banks and long leads may be involved, it is usual to make 
separate schedule item provision with a specification defining 
the exact work to be done for each tendered rate. 
 
NOTE 2 : Payment for carriage will ordinarily be by bulk for 
weight at a rate between specified place and on the basis of 
the method adopted in the standard schedule of rates for 
carriage of materials. The distances will be measured by the 
nearest practicable and cheapest routes, whether metalled or 
unmetalled road or cart track. 
 
32.3 When cart or vehicles of any sort are engaged by the 
day, the quantity of materials to be conveyed, the distance to 
be travelled and the number of trips to be made shall, if he 
considers necessary be fixed by the Executive Engineer. 
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32.4 The contractor is responsible for making good all loss in 
transporting materials entrusted to him or his agents, whether 
caused by wastage, breakage, theft or any other cause. 
 
325. No payments shall, in any case, be made for the return 
trips with carts empty. Where there are loads also for the 
return trip the agreement rates should allow for the reduced 
cost thereby on each set of materials so conveyed. 

33. Constructions plant 
 
33.1 The contractor shall include in his tendered price 

and shall provide and install all necessary 
construction plant and shall use such methods and 
appliances for the performance of all the operations 
connected with the work embraced under the contract 
as will secure a satisfactory quality of work and rate 
of progress which in the opinion of the Executive 
Engineer will ensure the completion of the work within 
the time specified. If 
at any time before the commencement, or during the 
progress of the work, or any part of it such methods 
or appliances appear to the Executive Engineer to be 
insufficient or inappropriate for securing the quality of 
the work required or the said rate of progress, he 
may order the contractor to increase their efficiency 
or to improve their character, and the contractor shall 
comply with such orders, but the failure of the 
Executive Engineer to demands such increase of 
efficiency or improvement shall not relieve the 
contractor from his obligation to secure the quality of 
work and the rate of progress required by the 
contract and the contractor alone shall be responsible 
for the efficiency and safety of his plant, appliances 
and  methods. 

 
33.2 It is however, open to Executive Engineer to lend 

or supply to the contractor any tools, implements, 
materials and machinery that the Executive Engineer 
may consider desirable but for any such tools, 
implements, materials and machinery that may be lent 
or supplied to contractor by Government, the 
contractor shall pay such deposit and hire, or 
purchase price 
as may be determined by the Executive Engineer. All 
articles that may be so lent or hired to the contractor 

shall be returned in good serviceable condition by him 
to the Executive Engineer before the final bill for work 
is paid and any shortage or damage shall be 
recovered from the contractor in the final bill at such 
rate as may be determined by the Executive Engineer 
after making such allowance as he may consider 
suitable for fan- wear and tear. 

34. Scaffolding instructions 
34. All requisite scaffolding shall be provided at the 
contractor's expense and shall be double, i.e. it must have two 
sets of upright supports. Care must be taken to ensure the 
safety of the work people and the contractor must comply with 
such instructions as the Executive may issue to ensure such 
safety. The contractor will be entirely responsible for any 
damage or injuries to persons or property resulting from ill 
erected scaffolding, defective ladders, or otherwise arising out 
of his default in this respect. The contractor's attention also 
invited to the "safety code" 
 
35. Temporary structure 
 
35.1 The Contractor shall erect and maintain at his own cost 
temporary weather proof sheds at such places and in a 
manner 
approved by the Executive Engineer for keeping materials 
under cover. The contractor shall also provide and maintain at 
his won expenses such temporary fences, guards, bridges and 
roads as may be necessary for the execution of his contract 
work or for safeguarding or accommodating the public. If the 
Executive Engineer shall order any departure from the 
arrangements made of the contractor, the contractor shall 
comply with such orders as the Executive Engineer may issue 
to safeguard or accommodate the public Sheds for housing 
workmen shall be provided at the contractor's expense if, in the 
opinion of the Executive Engineer, such are necessary or 
desirable, 
 
36. Water and Lighting 
 
36.1 The contractor shall pay all fees and provide water and 
light as required from municipal mains or other sources and 
shall pay all charges therefore (including storage tanks, meters, 
etc) for the use of the work and workmen unless otherwise 
arranged and decided on in writing with the E.E. The water for 
the works shall be, so far as practicable, free from earthy 
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vegetable, or organic matter and from salts or other 
substances likely to interfere with the setting of mortar or 
otherwise prove harmful to the work. 

37. Sun protection keeping dry and pumping 
37.1 The contractor shall at his own expense arrange all 
requisite protection of the work and materials against sun or 
rain effects and shall keep all portions of the work free from 
water to the satisfaction of the Executive Engineer and shall 
use his own plant for the purpose unless otherwise specifically 
provided in the contract specification. 

 
38. Tools and Seignior age 

 
38.1 The contractor shall, unless otherwise specifically stated 
in the tender notice and subsequently on this basis in the 
contract be responsible for the payment wherever payable of 
all import duties, tolls, octroi duties, seignior ages, quarry fees, 
etc. on all materials and articles that he may use. 
 
382, The contractor shall be solely responsible for the 
payment of sales tax under the provision of Madras General 
Sales Tax Act 1939 (Madras Act IX of 1939) as in force 
for time being and the rates for the various items of the work 
shall remain unaffected by any change that may be made 
from time to time in the rate at which such tax is payable. 
 
38.3 Notwithstanding anything’s contained in section 10 of the 
Indian Traffic Act, of 1894, the rates for items involving, the 
use or supply of articles obtained' by the contractor from 
outside India shall remain unaffected by any changes that may 
be introduced in Customs duties. 
 
NOTE : For works carried out on behalf of the Government of 
India, Seignior age fees, etc, referred to in this clause will have 
to be levied in every case. 
 
38.4 No seignior age shall be charged where due for materials 
quarried from the P.W.D. or other Government quarries 
Assistance as necessary will be given to the contractor by the 
department to obtain access to quarries approved by the 
Executive Engineer. No plot rent shall be charged for materials 
stacked on the Government lands during the course of 
construction provided all such materials are removed within 
one month after the work is completed. 
 

38.5 Seignior age charges due for use of private 
quarries and private land shall be paid by the 
contractor. 

 
38.6 The contractor shall form his own approach road to 

the worksite for which no extra will be due to him. On 
completion the contractor shall not be permitted to 
remove the materials laid for formation of road.  If the 
contractor is allowed to use the existing roads he shall 
maintain them in good condition at his own cost 
through out the period of the contract. 

 
39. Setting out works 
 
39.1 The contractor shall be responsible for the true and 
proper setting out of the works and for the correctness of the 
position, levels, dimensions and alignment of all parts of the 
works and for the provision of all materials, staff and labour in 
connection therewith. 
 
40. Cleaning up during progress and for delivery 
 
40.1 All rubbish shall be burnt or removed from the site, as it 
accumulates. All floors, stairs, landing windows, surface and 
soil drains shall be cleaned down and put in a thoroughly 
complete clean, sound and workman like state to the 
satisfaction of the Executive Engineer before the work is 
finally handed over all rubbish and surplus materials not 
required by the Executive Engineer having first been removed 
by the Contractor. The contractor shall be give notice in writing 
to the Executive Engineer when the work is so ready to be 
handed over and shall be responsible for its maintenance until 
it is taken over by the Executive Engineer. 
 
 
F.   RESPONSIBILITIES AND LIABILITIES OF THE 
CONTRACTOR 
 
41. Observance of laws, local regulations and notices, 
Attachments 
 
41.1 The contractor shall confirm to the regulations and bylaws 
of any local authority and or of any water or lighting 
companies with those systems the structure is proposed to be 
connected and shall before making any variations from the 
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drawings and specification that may be necessitated by so 
confirming, give to the Executive Engineer written notice., 
specifying the variations proposed to be made and the reasons 
for making them and apply for instructions, thereon. In case 
the contractor shall not received such instruction within seven 
days, he shall proceed with the work confirming to the 
provisions regulating or by-law in question and variation in the 
drawing or specifications so necessitated shall be dealt with 
under clause 59. 
 
41.2 The contractor shall give all notices required by the said 
Act, regulations or by-laws and pay all fees in connection 
therewith unless otherwise arranged and decided on in writing 
with the Executive Engineer.   He shall also ensure that no 
attachments are made against materials of work forming part 
of or for the use of the contract. In every case referred to in 
this clause the contractor shall protect and indemnity 
Government against any claim or Liability arising from or 
based on the violation of any such law, ordinance, regulation 
order, decree, or attachment whether by himself or by his 
employees. 
 

42. Accidents - Hoarding - Lighting Observations –
Watchmen 

 
42.1 When excavations have been made or obstacles 

have been put in public thorough fares or in places 
where there is any like hood of accidents, the 
contractor shall comply with any requirement of law 
on the subject and shall provide suitable hoarding 
lighting and watchmen as necessary. 

 
42.2 It shall be contractor's sole responsibility to protect 

the public and his employees against accident from 
any cause and he shall indemnify Government against 
any claims for damages for injury to person or 
property, resulting from any such accident and shall 
where the provisions of the Workmen's Compensation 
Act apply take steps to properly insure against any 
claims there under. 

 
42.3 On the occurrence of accident which results in the 

death of any of the workmen employed by the 
contractor or which so serious as to be likely to result 
in the death of any such workmen, the contractor 

shall within 24 hours of the happening of such 
accident, intimate in writing to the concerned section 
officer of Department the fact of such accident. The 
contractor shall indemnify Government against all loss 
or damage sustained by government resulting directly 
or indirectly from his failure to give intimation in the 
manner aforesaid including the penalties of fines if any 
payable by Government as a consequence of 
Government's failure to give notice under the 
Workmen's Compensation Act or otherwise confirm to 
the provisions of the said Act in regard to such 
accident. 

 
42.4 In the event of an accident in respect of which 

compensation may become payable under the 
Workmen's Compensation Act VIII of the 1923 
whether by the contractor or by the Government as 
principal it shall be lawful for the Executive Engineer 
to retain out of money due and payable to the 
contractor such sum or sums of money as may, in the 
opinion of the said Executive Engineer be sufficient to 
meet 
such liability. The opinion of the Executive Engineer 
shall be final in regard to all matters arising under this 
clause. 

 
42.5 The contractor shall indemnify Government from 

and against all claims and proceedings for or on 
account of infringement of any patent rights, design, 
trade mark, or name or other protected rights in 
respect of any constructional plant, machine work or 
materials used for or in connection with the works or 
temporary works, or any of them and from and 
against all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever in respect 
thereof in relation thereto. 

 
42.6 In respect of all labour directly or indirectly employed in 
the works for the performance of the contractor's part of this 
agreement, the contractor shall comply with or cause to be 
complied with all the rules framed by the Government from 
time to time for the provision of health and sanitary 
arrangements to workers employed by P.W.D. and Highways 
and Rural Works Department and their contractors (vide 
appendix) In case the contractor fails to make arrangements 
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and provide necessary facilities as aforesaid the Executive 
Engineer shall be at liberty to make arrangements and provide 
facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 
 

42.7 In respect of all labour directly or indirectly  
Employed in the works for the performance of the 
contractor's part of this agreement, the contractor at 
his own expense shall arrange for the safety 
provisions as per "Safety Code" framed from time to 
time and shall at his own expense provide for all 
facilities in connection therewith.  In case the 
contractor fails to make arrangements and provide 
facilities as aforesaid the Executive Engineer shall be 
at liberty to make arrangements and provide 
facilities as aforesaid and recover the costs incurred 
in that behalf from the contractor. 

 
42.8 In respect of all labour directly or indirectly 

employed in the work for the performance of the 
contractors part of this agreement the contractor 
shall arrange to furnish in triplicate particulars for 
each work in the proforma Vide Appendix 
XXXVIII by the end every month to the 
Executive Engineer in charge of the work. 

43. Blasting 
 
43.1 Blasting executed by contractors in connection with 
Government works shall be carried out in the manner 
described under "Blasting operation - Instructions to 
Contractor" of the TNBP. 
 
44. Protection of Existing and Adjoining premises 
 
44. The contractor is to protect the whole of the adjoining and 
where necessary, the existing premises and all works and all 
fittings to all buildings on and adjoining the site against the 
structural and decorative damages caused by the execution of 
these works and make good in all respects all such damage 
done or occuring to the same, and leave such reinstatement in 
perfect order. He is also to make good any damage done in 
the execution of the work to existing public or to private 
footways or roadways. 
 
45. Permit other workmen – Co-operation - Afford Facilities 

 
45.1 The Executive Engineer shall have full power to send 
workmen upon the premises to execute fittings and other 
works not included in the contact, for whose operations the 
contractor is to afford every reasonable facility during ordinary 
working hours, provided that such operations shall. be carried 
on in such a manner as not to impede the progress of the 
work included in the contract, but the contractor is not to be 
responsible for any damage which may happen to or be 
occasioned by any such fittings or other works, provided he 
complies with the Executive Engineer's instructions in 
connections therewith, and provided that the damage is not 
caused by himself or his workmen. 
 
452 The contractor shall, at all times co-operate assist, 
attend on, and afford facilities for such specialists as maybe 
employed by the Executive Engineer on other works in 
connection with the building, allowing them free of charge the 
use of all plant, light and water installed in the works. The 
contractor shall also cause such special work or protect it as 
instructed to avoid injury during progress of the works. For 
failure so to protect, the contractor must make good any 
damage caused. 
45.3 When two or more contractors are engaged on 
installation or construction work in the same vicinity the 
Executive Engineer shall have authority to direct the manner in 
which each shall conduct the work so far as it affects other 
contractors. 
 

46. Holes for water services, gas electrical and sanitary 
fittings 

46.1 The contractor shall leave all holes in masonry and floors 
for the insertion of water services, gas and electrical 
connections and sanitary fittings in the exact positions 
indicated by the Executive Engineer during the progress of 
work. These holes must be properly built up in a workman like 
manner at the contractor's cost, as soon as the fittings have 
been installed in cases, where the installations are made during 
the constructions of the building and where in the opinion of the 
Executive Engineer, delays in settlement of accounts will not 
thereby occur. 
 

47. Contract's risk and insurance. 
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47.1 The work executed by the contractor under the contract 
shall be maintained at the contractor's risk until the work is 
taken over by the Executive Engineer. The Govt. shall not be 
liable to pay for any loss or damages occasioned by or arising 
out of fire, flood, volcanic eruption, earth quake or other 
convulsions of nature and all other natural calamities and risks 
arising out of acts of God during such period and the option 
whether to take insurance coverage or not to cover and such 
loss or damages is left to the contractor. 
 
47.2 Provided however, that the contractor, shall not be liable 
for all or any loss or damages occasioned by or arising out of 
acts of foreign enemies invasions hostilities or warlike 
operations (before or after declaration of war) rebellion 
military or usurped power. 

48. Holidays 
48.1 Subject to any provision to the contrary contained in the 
contract name of the permanent work shall save as 
hereinafter provided be carried on during the night or on 
Sundays and other holidays without the permission in writing 
of the Executive Engineer or of the officer in-charge of the 
work, save when the work is unavoidable or absolutely 
necessary for the safety of life or property or for the safety 
of the works in which case the contractor shall immediately 
advise the Executive Engineer. 
 

6.   MISCELLANEOUS  
 

49. Sand and Gravel 
49.1 The contractor shall not make any excavations upon the 
site for the purpose of obtaining gravel, sand or soil other than 
that shown or implied by the drawings, except with the 
previous permission of the Executive Engineer.  
50. Old Curiosities 

 
50.1 All old curiosities, relics, coins, mineral, etc., found in 
excavating or pulling down, shall be the property of the 
Government and be handed over to the Executive Engineer. 
Should any ancient masonry, or other old work of interest be 
opened up the Executive Engineer's attention shall be called 
to the same before demolition or removal. 

 
51. Assignment or sub-letting 

 

51.1. The contractor shall not without the written consent of 
the Executive Engineer assign the contract nor sub-let any 
portion of the same. Ordinarily no sub-letting will be permitted, 
but in case such should be permitted by the Executive 
Engineer, it shall in no way free the contractor from any of 
responsibilities under any clause of these "Conditions of 
Contract" or of the "Articles of Agreement" 
 

52.  Specialists 
 
52.1 The Executive Engineer shall, during the progress of the 
work have powers to select, nominate or recommend 
tradesmen or specialists to supply material or execute such 
portion of the work as he may consider desirable in the 
interests of the Government. 
 

53. Ratification of the orders of the Executive 
Engineer 

 
      53.1 Should the acceptance of the tenders be beyond the 

authorised powers of the Executive Engineer as laid down the 
P.W.D. code, the orders and decisions of such Executive  
Engineer with regard to extension of time for completing the 
contract will be subject to the ratification of the Superintending 
Engineer for  all works for which tenders were accepted by 
the Engineers of Public Works Department including 
Superintending Engineer, Chief Engineer / Board of Engineers 
and Government and the termination of contract or of 
employment of specialists for certain portion of the works will 
be subject to the  satification of the Chief Engineer for all 
works for which tenders were accepted by Engineers of PWD 
including Superintending Engineer/Chief Engineer/Board of 
Engineers and Government. 
 
54. Order Book 
 
54.1 An order book shall be kept at the P.W.D. Office on the 
site of the work. As far as possible, all orders regarding the 
work are to be entered in this book. All entries shall be signed 
and dated by the P.W.D. Officer in direct charge of the work 
and by the contractor or by his representative. In important 
cases, the Executive Engineer or the Superintending Engineer 
will countersign the entries, which have been made. The order 
book shall not be removed from the work except with the 
written permission of the Executive Engineer. 
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542 No photographs of the site or of the work or any part 
thereof shall be taken except with the permission in writing of 
the Executive Engineer and no such photographs shall be 
published or otherwise circulated without the permission of the 
Chief Engineer. 
 
H.   DATE OF COMMENCEMENT, COMPLETION, 
DELAYS, EXTENSION, SUSPENSION OF WORK AND 
FORFEITURE 
 
55.   Date of commencement and completion 
 
55.1 On notification of possession of the site (or premises) 
being given to the contractor by letter registered for 
acknowledgement as provided in clause 9.1 supra, he shall 
forthwith begin the work, shall regularly and continuously 
proceed with them, and shall complete the same (except for 
painting or other work which, in the opinion, of the Executive 
Engineer, it may be desirable to delay) by the date of 
completion, as defined in the "Articles of Agreement" subject 
nevertheless, to the provisions of extension of time mentioned 
in the next clause. The contractor shall under no 
circumstances be entitled to claim any damages from 
Government if he incurs any expenses or liabilities to payment 
under the contract before the date of commencement defined 
above. The contractor shall have the right to withdraw from 
the contract and obtain refund of his security deposit if such 
intimation of handing over the site is delayed by more than two 
months from the date of acceptance of the agreement by 
competent authority. 
 
56.  Delays and extension of time 
 
56.1 No claim for compensation on account of delays or 
hindrances to the work from any cause whatever shall tie 
except as hereinafter defined. 

Reasonable extension of time will be allowed by the 
Executive Engineer or by the officer competent to sanction 
the extension for unavoidable delays, such as may result from 
causes which in the opinion of the Executive Engineer are 
undoubtedly beyond the control of the contractor. The 
Executive Engineer shall assess the period of delay or 
hindrance caused by any written instruction issued by him at 
twenty five percent in excess of the actual working period so 

lost. If at any time the Executive Engineer is of the opinion that 
there has been avoidable delays and the contractor fails to 
maintain the rate of progress specified in the articles of 
agreement, it shall be lawful for the Executive Engineer to 
impose penalty or order forfeiture from the Deposit and 
sanction the extension of time for such delays, provided 
however, the penalty and forfeiture shall be governed as per 
clause 57.2 and 57.3 

 
56.2 In the event of the Executive Engineer failing to issue 
necessary instructions and thereby causing delay and 
hindrance to the contractor the latter shall have the right to 
claim an assessment of such delay by the Superintending 
Engineer of the Circle. The contractor shall lodge in writing to 
the Executive Engineer a statement of claim for any delay or 
hindrance referred to above within fourteen days from its 
commencement otherwise no extension of time will be allowed. 
56.3 Whenever, authorized alterations or additions made 
during the progress of the work are of such nature in the 
opinion of the Executive Engineer as to justify an extention of 
time in consequence thereof such extension of time will be 
granted in writing by the Executive Engineer or other 
competent authority when ordering such alterations or 
additions. 
57. Delays in commencement or progress or neglect of work 
or suspension of works by the contractor and forfeiture of 
Earnest Money, Security Deposit and withheld amount 
 
57.1 Time shall be considered as the essence of the contract. 
If at any time the Executive Engineer shall be of the opinion 
that contractor is delaying commencement of the work 
neglecting or delaying the progress of work as defined in the 
tabular statement, "Rate of Progress" in the Articles of 
Agreement or the contractor fails to maintain the Rate of 
progress in the Articles of Agreement plus any extension of 
time or the contractor shall suspend the works, or sublet the 
work or a portion thereof without the sanction of the Executive 
Engineer or violates any of the provisions of the contract the 
Executive Engineer shall so advise the contractor and at the 
same time demand compliance. If the contractor neglects to 
comply with such demand within seven days after receipt of 
such notice, it shall then or at any time be lawful for the 
Executive Engineer to impose a penalty or forfeiture on this 
contractor from the deposit or to determine the contract. 
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572 The penalty or forfeiture referred to in Clause 57.  I 
shall not exceed 5% of the value of work executed and is 
imposed in cases where the contractor is allowed to 
proceed with the whole or part and complete the whole or 
such part of the works. The penalty or forfeiture imposed 
by the Executive Engineer under this clause is however 
subject to modification or waiver at the absolute discretion 
of any authority higher in rank than the Executive 
Engineer. 

 
573 It shall be a further right of the Executive Engineer to 

give any part of the work to any other contractor at his 
discretion or have it done departmentally in order to 
maintain the rate of progress and the contract shall then 
be determined for only that portion of the work given to 
the other contractor or done departmentally. The forfeiture 
under clause 57.2 will in these circumstances be applied 
and any excess expenditure incurred on this account shall 
be recovered from the original contractor. 

57.4 Determination of the contract referred to in Clause 
57.1 shall carry with it the forfeiture of the Security Deposit. 
After determining the contract, the Executive Engineer shall 
have the right to give any part of the work to any other 
contractor in the unexecuted portion of contract, in which case 
any expenses which may be incurred in-excess of such 
amount which would 
have been paid to the original contractor if the whole work had 
been executed by him shall be borne and paid by the original 
contractor and may be deducted from any money due to him 
by Government under this contract or any other amount what 
so ever Provided also that if the expenses incurred by the 
government are less than the amount payable to the 
contractor at his agreement rate the difference will not be paid 
to the contractor. 

57.5 In the event of anyone of the above clauses being 
adopted by the Executive Engineer, the contractor 
shall have no compensation for any loss sustained by 
him by reason of his having purchased or processed 
any materials or entered into any engagements or 
made any advances on account or with a view to the 
execution of the work or the performance of contract, 
and in case action is taken under any of the 
provisions aforesaid, the contractor shall not be 
entitled to be paid any sum for any work actually 
performed under the contract unless 

and until the Executive Engineer has certified in 
writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled 
to be paid the value so certified. 

 
57.6 In the event of the Executive Engineer putting in 

force all or any of the powers vested in him under the 
clause 57.4 he may if he so desires after giving a 
notice in writing to the Contractor take possession of 
the works and site and all plant and materials thereon 
(or any ground contiguous there to) and all such plant 
and materials as above mentioned shall thereupon be 
at the .disposal of Government absolutely for the 
purpose of completing the work. After such notices 
shall have been given the contractor shall not be at 
liberty to remove from the site of works or from the 
ground contiguous thereto any plant or materials 
belonging to him which shall have been placed thereon 
for the purpose of the above work. Government shall 
not be liable to make any payment to the contractor 
on account of use of such plant for the completion of 
the works under the provisions herein before 
contained.    On taking possession of the materials 
and stores belonging to the contractor or procured by 
the contractor and intended to be used for the 
execution of the work or any part thereof the 
contractor shall be paid for the same in account, at 
the contract rates, to be certified there of shall be 
final.   Otherwise the Government may give notice in 
writing to the contractor to 
remove any of his plant or materials from the site and 
not required for completion of the works, if such plant 
and materials are not removed with fourteen days 
after notice and have been so given, Government may 
remove and sell the same holding the proceeds less 
the cost of removal and sale, to the credit of the 
contractor. The certificate of the Executive Engineer 
as to expense of any such removal and sale shall be 
final and binding on the contractor. 

 
1. PARTICULARS OF PAYMENT 

 
58.  Payment on lump sum basis or by final measurement in 
unit prices 

58.1 Final measurements need not be taken unless  
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either the contractor or the Executive Engineer claims 
extras to or deductions from the quantities of 
schedule - A. In case final measurements are 
claimed, they shall be taken only for those items for 
which either the contractor or the Executive Engineer 
claims final measurements and the quantities of the 
remaining items in Schedule-A shall be accepted as 
correct. The lump sum amount mentioned in the 
agreement will then be varied by adding thereto or 
deducting there from as the case may be, the 
difference (if any) between the amounts mentioned in 
Schedule-A for such items and the amounts arrived 
at by calculation at contract rates based on the 
revised quantities for the same, obtained by the final 
measurement aforesaid. 

58.3 It shall be accepted as a condition of the contract that 
the payment of the final bill to the contractor less the withheld 
amounts and his acceptance thereof shall constitute a full and 
absolute release of Government from all further claims by the 
contractor under the contract. 
59.  Payment for additions and deductions for omissions 
 
59.1 No authorized variation shall vitiate the contract, but 
additions and omissions shall be measured up and dealt with 
in accordance with clause 58.2' 
 
592 If there is no rate in Schedule A for additional work 
ordered to be carried out by the Executive Engineer, then prior 
to execution of the additional work, a rate for the additional 
work, shall be worked out in accordance with the methods 
indicated in 59.3 and with the rate agreed upon a 
supplemental agreement shall be entered in the proper 
departmental form signed and dated by the contractor and the 
Executive Engineer and or any other officer for the time being 
authorized to accept such agreement and supplemental 
agreement shall on such acceptance form part of the original 
agreement. A copy of the supplemental slip shall be given to 
the contractor. 
 

59.3.1 The rate for additional works shall be derived from 
the rate for similar items of work in the accepted 
agreement. 

 
59.3.2 In the case of works for which supplemental 

agreement is to be entered into during the period 

when the schedule of rates has not changed from the 
date of execution of the original agreement then the 
rates for supplemental agreements may be the 
prevailing schedule or rates plus or minus tender 
premium in case the rates" cannot be derived from the 
items in the original agreement. In other case, where 
the schedule or rates 
has changed in the intervening period, the rates 
prevailing as per the schedule of rates at the time of 
execution of supplemental items will be adopted with, 
no tender premium over this rate. 

 
59.3.3 If the rate for a particular item of work is not in the 

schedule of rates, the prevailing market rate when the 
work has done shall be adopted.       , 

 
59.3.4 If the rates cannot be determined as above, the 

rates shall be fixed on the cost of lab our and 
materials plus 10 percent thereon, provided the 
vouchers shall have been delivered to the Executive 
Engineer within 7 days after such 
work is completed. If the Executive Engineer 
considers that the vouchers are unduly high, the 
Executive Engineer can valuate the work as 
reasonable and fair and make payment if the valueof 
payment is less than Rs. 1,000.  If the value of 
additional payment exceeds Rs. l,000 the contractor 
shall have the right to submit matter to arbitration. 

60. No payment for unsanctioned extras 
 
60.1 It shall be distinctly understood that no payment whatever 
will be made to the contractor for variations by way of extras, 
in cases where such variations have been" made within the 
written sanction of Executive Engineer. 
 

61. Accounts Receipts and Vouchers 
 

The contractor shall at any time upon the request of the 
Executive Engineer furnish him with all invoices account, 
receipts and other vouchers that he may require in connection 
with the contract. 

 
62.  Fraud, willful neglect or default 
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62.1 No final or other certificate of payment or of completion, 
acceptance or settlement of account shall, in any 
circumstances, relieve the contractor from his liability for any 
fraud, or willful neglect or default in the execution of the 
contract or any willful or unauthorized deviations from 
drawings, specifications, instructions and directions for the 
time being binding upon him. 
 

63.  Unfixed materials 
 
63.1 No payment or advance will be made for unfixed 
materials when the rates are finished work in situ. 
 
 

64.  Payments and Certificate 
 
64.1 Payments will be made to the contractor under the 
certificates to be issued at reasonably frequent intervals by 
the Executive Engineer or the Sub-Divisional Officer, within 
14 days of the date of each certificate an intermediate 
payment will be made by the Executive Engineer or the Sub-
Divisional officer of a sum equal to 95 percent of the value 
of work, as so certified and the balance of 5 percent will be 
withheld and retained as security for the due fulfillment of the 
contract. 
Under the certificate to be issued by the Executive Engineer or 
Sub-Divisional Officer on the completion of the entire works, 
the contractor will receive the final payment of all the money 
due or payable to him under or by virtue of the contract 
except security deposit and the withheld amount equal to 2 
1/2 percent of the total value of the work done provided there 
is no recovery from or forfeiture by the contractor to be made 
under clause 57. The amount with held from the final bill will 
be retained under. Deposits and paid to the contractor together 
with the Security Deposit after one year reckoned from the 
date of completion of work or as soon after the expiration of 
such period of one year as all defects shall have been made 
good according to the true-intent and meaning thereof 
whichever shall last happen. In the event the final bill remains 
unpaid even after the period of one year aforesaid, the 
Executive Engineer shall refund the security deposit which 
included the E.M.D. and also the withheld amount on a 
separate bill if requested for by the contractor in writing. No 
certificate of Executive Engineer or Sub-Divisional Officer 
shall be considered conclusive evidence as to the sufficiency 

of any work or materials or correctness of measurements to 
which it relates nor shall it relieve the contractor from his 
liability to make good defects and provided by the contract. 
The contractor when applying for a certificate, shall prepare a 
sufficiently detailed bill based on the original figures of 
quantities and rates in the contract Schedule-A to the 
satisfaction of the Executive Engineer, to enable the Executive 
Engineer or the Sub-Divisional Officer to check the claims and 
issue the certificate. The certificates as to such of the claims 
mentioned in the application as are allowed by the Executive 
Engineer or the Sub-Divisional Officer shall be issued within 
fourteen days of the application. No application for a certificate 
shall be made within fourteen days of a previous application. 
 
64.1 (A)   Notwithstanding the above clause, the withheld 
amount of 2 1/2% from the final bill in respect of contract for 
construction of original building, will be retained by the Govt. for 
a total period of one year in lieu of six months period referred 
to in clause 64.1 above and will be released after the expiry of 
one year period on execution of an indemnity bond by the 
contractor to the satisfaction of the Exe. Engr. for a further 
period of four years to ensure structural stability of the building 
under clause 26.1 A 
 
64.2 When there are complaints from the labour Department 
about non-payment of wages to the labourers employed by 
the Contractor for the execution of works under agreement, 
the Executive Engineer, shall have full powers to withheld the 
bills claimed by the contractor pending clearance certificate 
from the Labour Department and to act as per the direction 
given 
by the Labour Department. 
 
65.  Interest on money due to the contractor 
 
65.1 No omission by the Executive Engineer or the Sub-
Divisional Officer to pay the amount due upon certificates shall 
vitiate or make void the contract not shall the contractor be 
entitled to interest upon any guarantee fund or payments in 
arrear, nor upon any balance which may, on the final settlement 
of his accounts, be found to be due to him. 
 
652 Whenever the withheld amount reaches Rs. 1,000 or a 
multiple thereof, the contractor may, at his option, deposit with 
the Executive Engineer an equal amount in sums of Rs. 1,000 
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or a multiple thereof, in any of the forms of interest bearing 
securities recognized for the purpose by the T.N. Public Works 
Account Code and subject to the provisions thereof contained 
in which case the equivalent withheld amount shall be paid to 
him forth with. The contractor will be permitted to exercise the 
option in this clause, subject only to the condition that the rates 
of progress contained in the Articles of Agreement is properly 
maintained. 
 
66. Acceptance of final measurements 
 
66.1 The contractor agrees that before payment of the final 
bill shall be made on the contract, he will sign and deliver to 
the Executive Engineer, either in the measurement book or 
otherwise as demanded a valid release and discharge from 
any and all claims and demands whatsoever for all matters 
arising out of or connected with the contract and also produce 
a certificate from the Income Tax Authorities that all income 
tax payable by him upto-date has been duly paid provided that 
nothing in this clause shall discharge or release the contractor 
from his liabilities under the contract. It is further expressly 
agree that Executive Engineer in supplying the final 
measurement certificate need not be bound by the proceeding 
measurements and payments. The final measurements, if any 
of the Executive Engineer shall be final conclusive and binding 
on the contractor. 

67. Recovery of money from contractor in certain cases 
 

67.1 In every case in which provision is made for recovery of 
money from the contractor, Government shall be entitled to 
retain or deduct the amount thereof from any money, that may 
be due or may become due to the contractor under these 
presents and or under any other contract or contracts or any 
other account what so ever. 
67.2 Recovery under Revenue Recovery Act 
 

Whenever any amount has to be paid by the Contractor 
in view of the determination of the contract by virtue of clause 
57 or any amount that may be due from the contractor is 
under these presents and the contractor is not responding to 
the demands for the payment of the said amount, then die 
Govt. shall be entitled to recover the said amount under the 
provisions of the Revenue Recovery Act. 

 
68. Contractor dying becoming insolvent insane or imprisoned 

 
68.1 In the event of the death or insanity or insolvency or 
imprisonment of the contractor, or where the contractor being a 
partnership or firm becomes dissolved or being a corporation 
goes into liquidation voluntary' or otherwise, the contract may 
at the option of the Executive Engineer, be terminated by 
notice in writing posted at the site of the works and advertised 
in one issue of the local district Gazette and all accepted and 
acceptable works shall forthwith be measured up and paid for 
at the rates provided in the contract schedule where such 
apply, or otherwise, by the most recent schedule of rate of the 
division approved by competent authority to the person or 
persons entitled to receive and give a discharge for the 
payment. 
 

J. SETTLEMENT OF DISPUTES 
 

69. Arbitrations 
69.1 In case of any dispute or difference between the parties 
to the contract either during the progress or after - the 
completion of the works or after the determination, 
abandonment or breach of the contract, or as to any matter or 
thing arising there under except as to the matters left to the 
sole discretion of the Executive Engineer under clauses 
18,20,25-3,27.1,34,35 and 37 of "General conditions of 
contract" or as to the with holding by the Executive Engineer 
of payment of any bill to which the contractor may claim to be 
entitled, then either party shall forthwith give to the other notice 
of such dispute or difference shall be and is hereby referred to 
the arbitration of the Superintending Engineer of the nominated 
circle mention in the “Articles of Agreement” (herein after 
called the ‘Arbitrator’) in cases where the value of claim is less 
than and upto Rs. 50,000/- in case where the value of claim 
is more than  Rs. 50000/- the parties will seek remedy 
through the competent civil court. (G.O. Ms.No. 253 PW dt: 
24.02.81) 
           The Arbitrator shall give detailed reasons in their 
awards for their findings and conclusion. (G.O.Ms.No. 1844 
PW dt: 06.04.83) 
Subject as aforesaid to the provisions of the arbitration Act, 
1940 or any statutory modification or re-enactment thereof 
and the rules made there under and for the time being in force 
shall apply to the Arbitration proceeding under this clause. 
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Upon every and any such reference, the costs of and 
incidental to the reference and award respectively shall be 
discretion of the arbitrator, subject to the condition that the 
amount of such costs to be awarded to either party shall not, 
in respect of a monetary claim exceed the percentage set out 
below of any such award irrespective of the actual fees, cost 
and expense incurred by either party provided that where a 
monetary claim is disallowed in full the said percentage shall 
be calculated on the amount of the claim. The arbitrator may 
determine the amount of the costs to be awarded or director 
the same to be fixed as between solicitor and client or as 
party and shall direct by whom and to whom and in what 
manner the same shall be borne and paid. 
 
The percentage above referred to in this clause are 5% on 
any such monetary award which does not exceed Rs. 10,000 
at 3% on the next Rs. 40,000 or any part thereof 2% on the 
next  
Rs. 50,000 or any part thereof and 1% on any excess over  
Rs. 1,00,000/- provided that the government shall not be 
liable to any claim in respect of any such dispute or difference 
until the liability and the amount thereof shall have been 
referred to and decided by the Arbitrator. 
 
69.2 The fees for Arbitrators shall be levied based on the 
value of claims referred to for arbitration. The fees shall be 
calculated at 5% of the fusty Rs. 10000/- at 3% of the next 
Rs. 40000/- 
 
69.3 In cases where the value of claim is more than Rs. 
50,000 the parties will seek remedy through the competent 
civil court. 
 
APPENDIX No. I. 
 
PUBLIC WORKS DEPARTMENTS SAFETY CODE 
General Rules as to Scaffolds; 

 
1. Suitable scaffolds shall be provided for workman 

for all works that cannot be safely done from a ladder 
or by other means.   When a ladder is used an extra 
Mazdoor shall be engaged for holding the ladder and 
the ladder shall be given 
an inclination not setter the o.25 to 1 (0.25 
horizontal to 1 (vertical) When the ladder is used for 

carrying materials as well, suitable foot holds and 
hand holds shall be provided on the ladder. ,  

2. A scaffold shall not be constructed taken down or 
substantially altered, except (a) under the supervision 
of competent and responsible person; and (b) as for 
as possible by competent workers possessing 
adequate experience in such 
work. , 

3. All scaffolds and appliance connected therewith and 
all ladders shall . 

 
a) be of sound material 

b) be of adequate strength having regard to the load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more that 3.5 metres above the 
ground or floor shall have a guard rail properly attached, bo 
braced and otherwise secured at least 0 meter above the floor 
or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such 
opening as may be necessary for delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 
 
5. Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use. 
6. Scaffolds shall not be overloaded and so far as 

practicable the load shall be evenly distributed. 
 
7. Before installing lifting gear of scaffolds special 

precautions shall be taken to ensure the strength and 
stability of the scaffolds. 

 
8. Working platform, gangways and stairways should be 

so constructed that to part there can save unduly or 
unequally. If the height or the platform or the gangway or 
the stairways is more than 3.5 meters above ground level 
or floor level they 
should be closely boarded should have adequate width and 
should be suitably fenced as described in (4 above) 

 
9. Every opening in the floor of a building or in a working 

platform shall be provided with suitable fencing or railing 
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for a minimum height of 0.9 meter to prevent the fall of 
persons or material. 

 
10. Safe means of access shall be provided to all working 

platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 
metres in length while the width between side rails in rung 
ladder shall 
in no case be less than 30cm for ladder upto and 
including 3 metres in length.   For longer ladders this width 
should be increased at least 20 mm for each additional 
metre of length. Uniform step spacing should not exceed 
30 cm.  Adequate precautions should be taken to prevent 
danger from electrical 
equipment.  No materials on the site of work shall be so 
stacked or placed as to cause danger or inconvenience to 
any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the Public from 
accidents and 
shall be bound to bear the expenses of the defense of 
every suit, action or other proceedings at law that may be 
brought by any persons for injury sustained owing of the 
defense of every suit, action or other proceedings at law 
that may be brought by any persons for injury sustained 
owing to neglect 
of the above precautions and to pay any damages and 
cost which may be awarded in any such suit, action or 
proceedings to any which may be awarded in any such 
suit, action or proceedings to any such persons or which 
may with the consent of the contractor be paid to 
compromise and claim by any such person. 
 

Excavation and trenching 
11. Trenches -1.2 meters or more in depth, shall at all 
times be supplied with at lease one ladder for each 30 meters 
in length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 0.8 meter above the surface 
of the ground. The sides of trenches which are 1.5 meters or 
more in depth shall be stepped back to give suitable slope or 
hold securely by timber bracing, so as to avoid the danger of 
sides to collapse. 
12. Demolition - Before any demolition is commenced and 
also during the process of the work - 

a) All roads and open areas adjacent to the work 
site shall either by closed or suitably 
protected. 

b) No electric cable or apparatus which is liable 
to be a source of danger over a cable or 
apparatus used by the operator shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent 
danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part 
of the building shall be so overloaded with debris 
or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered 
adequate by the Executive Engineer shall be kept available for the 
use of the person employed on the site and maintained in a   
condition suitable for immediate use and the contractor should 
take adequate steps to ensure proper use of equipment by those 
concerned. . 

a) Workers employed on mixing asphaltic materials 
cement and lime mortars shall be provided with 
protective footwear and protective goggles. 

b) Those engaged in white-washing and mining or 
stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective 
goggles. 

c) Those engaged in welding works shall have 
protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

d) Those engaged in welding works shall be 
provided with welder's protective sight lags. 

e) When workers are employed in sewers and 
man holes which are in use, the contractor 
shall ensure that the manholes covers are 
opened and are ventilated at least for an hour 
before the workers are allowed to get into the 
manholes , and the manholes so opened 
shall be cordoned off with suitable railing and 
provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age of 
18 years and women on the work of painting with products 
containing lead in any form. Where ever men above the age of 18 
are employed on the work of lead painting, the following 
precautions shall be taken. 

(i) No paint containing lead and lead products shall be 
used except in the form of paste of ready-made 
paint. 

(u) Suitable face masks should be supplied for use by the 
workers when paint is applied in the form of spray or 
a surface having lead paint dry rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessation of work. 
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(iv) When workers are employed in dangerous 
occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and casualty, adequate 
protection of the workers should be provided. 

 
14. When the work is done near any place where 

there is risk of drowning all necessary equipments 
should be provided and kept ready for use and 
all necessary steps taken for prompt rescue 
of any person in danger and adequate provision 
should be made for prompt first aid treatments of 
all injuries likely to be sustained during the 
course of the works. 

15. a)    Hoisting machines and tackle including 
their attachments anchorages and supports shall 
be good mechanical  construction sound materials 
and adequate strength and free from patent 
defect and shall be kept in good repair and in good 
working order. Every rope used in hoisting or 
lowering materials or as a means of suspension 
shall be of suitable quality and adequate 
strength and free from patent defect. 

b) Every crane driver or hoisting appliance operator 
shall be properly qualified and no person under the 
age of 21 years should be in control of any hoisting 
machine, including 
the scaffold winch or give signals to the operator. 

c) In the case of every hoisting machine and of every 
chain ring hook shackle level and fully block used in 
hoisting or lowering or as a means of suspension, 
the safe working load 
shall be ascertained by adequate means.    
Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working 
load, in the case of hoisting machine 
having a variable safe working load, each safe 
working load and the conditions under which it is 
applicable shall be clearly indicated.   No part of 
any hoisting machine or of any gear 
referred to above in this paragraph shall be loaded 
beyond the safe working load except for the 
purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and other 
dangerous parts of hoisting appliance shall be provided with 
efficient safeguards, Hoisting appliance shall be provided with 
such means as will request to a minimum the risk of the 
accidental descent of the load. Adequate precautions shall be 

taken to reduce to a minimum the risk of any part of a suspended 
load becoming accidentally displaced. 

When workers are employed on electrical installations 
which are already energized, insulating mats, wearing apparel such 
as gloves, sleeves and boots as may be necessary should be 
provided. The workers and carry keys or other materials which 
are good conductors or electricity. 

17. These safety provisions should be brought to 
the notice of all concerned by display on a 
notice board at a prominent 
place at workshop. The person responsible for 
the compliance of the safety code shall be 
named by the contractor. 

18. To ensure effective enforcement of the 
rules and regulations relating to safety 
precautions, the arrangements 
made by the contractor shall be open to 
inspection by the Labour Officer, Executive 
Engineer of the Department or other 
representative. 

19. Notwithstanding the above clauses (1) to 
(18) there is nothing in these to exempt the 
contractor from the operations 
of any other Act of rules in force in the 
Republic of India. 

Model Rules for provision of Health and Sanitary arrangements for 
workers employed by the P. W.D. and Highways and Rural works 
Department and their contractors 

The contractor's special attention is invited to relevant 
clauses of the "General conditions of contract" in the Tamilnadu 
Building Practice and he is requested to provide at his own 
expense the following amenities' to the satisfaction of the 
Executive Engineer. Application : These rules shall apply to all 
building and construction works in charge of P.W.D. 

2. Definition: (i)  "Work place11 means a place at which an 
average fifty or more workers are employed in connection with 
construction work. • 

ii) "Large work place" means a place at which at an averaged 
500 or more workers are employed in connection with 
construction work. 

3. First Aid : (a) At the work site there shall be maintained in 
a readily accessible place, first aid appliance and medicines 
including an adequate supply of sterilized dressing. And 
sterilized cotton wool.  The appliances shall be kept in good 
order. They shall be placed under the charge of a responsible 
person who shall be readily available during working hours. 
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(b) At large work places where hospital facilities are not 
available within easy distance of the works first-aid posts shall be 
established and be run by a trained compounder. 

(c) Where large work places are remote from regular 
hospitals an in-door ward shall be provided with one bed for 
every 250 employees. 

(d) Where large work places are situated in cities towns 
or in their suburbs and no beds are considered necessary 
owing to the proximity of city or town hospitals, suitable 
transport shall be provided to facilitate removal of urgent cases to 
these hospitals.   At other work places some conveyance 
facilities, such as a car shall be kept readily available to take 
injured persons or persons suddenly taken seriously ill to the 
nearest hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking purposes 
shall be provided for the work people on a scale 
of not less than 15 litres per head per day. 

b) Where drinking water is obtained from an 
intermittent public water supply each work place 
shall be provided with storage tank where such 
drinking water shall be stored. 

c) Every water supply storage shall be at a distance of not less 
than 15 metres from any latrine, drain or other source of 
pollutions. Where water has to be drawn from an existing well, 
which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking.  All such wells shall be 
entirely closed in and be provided with a trap door which shall be 
dust and water proof. 

d) d) A reliable pump shall be fitted to each covered well the 
trap door shall be kept locked and opened only for cleaning or 
inspection which shall be done atleast once a month. 

5. Washing and bathing places : Adequate washing and 
bathing places should be provided, separately for men and 
women such places shall be kept in clean and drained condition. 
Bathing or washing should not be allowed in or near any 
drinking water well. 

6. Latrines and Urinals: There shall be provided within the 
precincts of every work place, latrines and urinals in an 
accessible place and the accommodation, separately for each 
of them, shall be on the following scale or on the scale so 
directed by the Executive Engineer in any particular cases. 

(i) Where the number of persons employed does not 
exceed 50 ...............................2 seats 

(ii) Where the number of persons employed exceed 50 
but does not exceed 100 .................................... 3 seats 

(iii) For every additional 100........................ 3 seats 

If women are employed separate latrines and urinals 
screened from those for men shall be provided on the same 
scale. 

Except in work places provided with water flushed 
latrines connected with a water borne sewerage system, all 
latrines shall be provided with receptacle on a dry earth system 
which shall be cleaned at least four times daily and at least 
twice during the working hours and kept in strictly sanitary 
conditions. The receptacles shall be tarred inside and outside 
atleast once a year. 

The excreta from the latrines shall be disposed off at the 
contractor's expense, in out way pits approved by the local 
Public Health Authority. The contractor shall also employ 
adequate number of scavengers and conservancy staff to keep 
the latrines and urinals in a clean condition. 

7. Shelters during rest: At every work site there shall be 
provided free of cost, two suitable sheds one for meals and the 
other for rest separately for men and women for the use of 
labourers. 

8. Creches: (a) At every workplace at which 50 or more women 
workers are ordinarily employed, there shall be provided  two huts 
of suitable size for the use of children under age of 6 years 
belonging to such women, one hut shall be used for infants 
games and play and the other as a bed room. The huts shall not 
be constructed on a lower standard than the followingi)  Thatched 
roofs  

ii) Mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 
The huts shall be provided with suitable and sufficient opening for 
light and ventilation. There shall be adequate provision of 
sweepers to keep the places clean. There shall be two Dais in 
attendance. Sanitary utensils shall be provided to the satisfaction 
of the Health Officer of the area concerned The use of the 
huts shall be restricted to children, their attendants and 
mothers of the children. 

b) Where the number of Women workers is more than 25 
hut less than 50, the contractor shall .provided atleast 
one hut and one Dai to look after the children of women 
workers. 

c) The size of creche or creches shall vary according to 
number of women workers. 

The creche of creches shall be properly maintained and 
necessary equipment like toys, etc., shall be provided 
Canteens: A cooked food canteen on a moderate scale shall 
be provided for the benefits of workers if it is considered 
expedient 
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10. Sheds for workmen: The contractor should provide at his 
own expense shed? for housing his workmen. These sheds 
shall be on a standard not less than the cheap shelter type, 
to live in which the work people in the locality are accustomed 
to. 

A floor area of about 1.8 metres x 1.5 metres for 
two persons shall be provided. The sheds to be in rows with 
1.3 metres clear space between sheds and a 9 metres clear 
space between rows if conditions permit. The work people's 
camp shall be laid out in units of 400 persons, each, each 
unit to have a clear space of 12 metres alround. 
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AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-l/dU9.9.96) 

 

In the said preliminary specifications after clause 56.3 the following clauses shall be inserted, namely: 

 

56.4 In cases where the Government under the terms of the contract with the contractor are liable to 

supply any materials, article or things to the contractor for the performance by him of his part of 

the contract, the executive Engineer, may at his absolute discretion extend the time with in 

which such materials, articles or thing maybe supplied by the Government, and the 

Government may supply to the contractor such materials, articles or things within the time so 

extended without any liability on their part to compensate the contractor by reason of the 

extension of time for the supply of the materials, articles or things. 

 

56.5 In cases where the Government under the terms of the contract are liable to supply any materials, 

articles or things to the contractor for the performance by him of his part of the contract and the 

Government for any reason are unable to supply such materials, articles or thighs either within 

the time specified in the contract or within the time extended under clause 56.4 the Executive 

Engineer may at his discretion or at the request of the contractor determine the whole or any part 

of the contract which cannot be performed by reason of the failure to supply such materials, 

articles or things and the contractor shall not be entitled to claim any damages or compensation in 

respect of such determination. The contractor shall however, be paid the value of the work already 

done by him and the cost of the materials articles or things if any collected by him up to the date of 

such determined and left unused on the work-spot (Which shall be taken over by the Executive  

Engineer either at the contract rates or at values deducted form the through rates included in the 

contract) when the contract is determined at the discretion of the Executive Engineer, he shall give 

notice in writing to the contractor and the decision of the Executive Engineer to determine the 

contract shall be final and binding on the contractor 

Explanation: The expression through rules means the rate for the finished items of work or the all in rates that is 

to say, the rates for finished items of work inclusive of the cost of materials and labour 
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56:6 If, at any time after the acceptance of tender the Government shall, for any reason what so ever not 

required the whole or any part of the works to be carried out, the Executive Engineer shall give notice in writing of 

the fact to the contractor who have no claim to any compensation or other payments what so ever, on account of 

any profit or advantage he might have derived from the Execution of  the work in full but which he did not drive in 

consequence of the termination of the works, he shall be paid at contract rates, for the work executed by him 

including any additional works such as clearing of site etc. may be rendered necessary by such determination. He 

shall also be allowed a reasonable payment as decided by the authority which accepted the tender, for any 

expense incurred by him on account of labour and materials, articles or thing collected, but which could not be 

utilized on the works as verified by the Executive Engineer such decision shall be final and binding on both the 

parties and shall not be subject to arbitration under clause 69. 

 

DEPARTMENT PENALTY PER CLAUSE AS 
 

G.O.Ms.NO.2659, Public Works Department, DATED 23.12.1970 and 
 

Extract from the Tamil Nadu Buildings Practice Volume II 
 

56.  Delays in commencement or progress or neglect of work or suspension of work by the contractor 
and forfeiture of Earnest Money Security Deposit and withheld amounts. 

 

57.1. Time shall be considered as the essence of the contract. If at any time, the Executive Engineer 
shall be of the opinion that the contractor is delaying commencement of the work, neglecting or 
delaying the progress of work as defined in the tabular statement “Rate of progress:” in the 
Article of Agreement or the contractor fails to maintain the rate of progress in the Article of 
Agreement plus any extension of time or the contractor shall suspend the works or sublet the 
work or a portion thereof without the sanction of the Executive Engineer or violates any of the 
provisions of the contract, the Executive Engineer shall so advise the contractor and at the same 
time demand compliance. If the contractor neglects to comply with such demand within seven 
days after receipt of such notice, it shall then or at any time thereafter be lawful for the 
Executive Engineer to impose a penalty or forfeiture on the contractor from the deposit or to 
determine the contract. 

 

57.2. The Penalty or forfeiture referred to in Clause 57.1 shall not exceed 5% of the value of the work 
executed and is imposed in cases where the contractor is allowed to proceed with the whole or 
part and complete the whole or such part of works. The penalty or forfeiture imposed by the 
Executive Engineer under this Clause is however subject to modification or waiver at the absolute 
discretion of any authority higher in rank than the Executive Engineer. 
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57.3. It shall be a further right of the Executive Engineer to give any part of the work to any other 
contractor at his discretion or have it done departmentally in order to maintain the rate of 
progress and the contract shall then be determined for only that portion of the work given to other 
contractor or done departmentally. The forfeiture under Clause 57.2 will in these circumstances 
be applied and any expenditure incurred on this account shall be recovered from the original 
contractor. 

 

57.4. Determination of the contractor referred to in Clause 57.1 shall carry with it the forfeiture of the 
Security Deposit. After determining the contract, the Executive Engineer shall have the right to 
give any part of work to any other contractor in the unexecuted portion of the contract in which 
case any expenses which may be incurred in excess of such amount which would have been paid 
to the original contractor if the whole work had been executed by him shall be borne and paid by 
the original contractor, and may be deducted from any money due to him by the Government 
under this contract or any other account whatsoever. Provided, also that if the expenses incurred 
by the Government are less than the amount payable to the contractor at his agreement rates, 
the difference will not be paid to the contractor. 

 
57.5. In the event of any one of the above Clauses being adopted by the Executive Engineer, the 

contractor shall have no compensation for any loss sustained by him by reason of his having 
purchased or processed any materials or entered into any engagement or made any advance on 
account or with a view to the execution of the work or the performance of contract and in case 
action is taken under any of the provisions aforesaid the contractor shall not be entitled to be paid 
any sum for any work actually performed under the contract unless and until the Executive 
Engineer has certified in writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 
 

 

57.6. In the event of the Executive Engineer putting in force all or any of the powers vested in him 
under the Clause 57.4, he may, if he so desires, after giving a notice in writing to the contractor, 
take possession of the works and site and all such plant and materials thereon (or any ground 
contiguous thereto) and all such plant and materials as above mentioned shall thereupon be at the 
disposal of Government absolutely for the purpose of completing the work After such notices 
shall have been given, the contractor shall not be at liberty to remove from the site of work or 
from the ground contiguous there to any plant or materials belonging to him which shall have been 
placed  thereon for the purpose of the above work. Government shall not be liable to make any 
payment to the contractor or account of use of such plant for the completion of the works, under 
the provision herein before contained. On taking possession of the materials and stores belonging 
to the contractor or procured by the contractor and intended to be used for the execution of the 
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work or any part thereof, the contractor shall be paid for the same in account, at the contract 
rates to be certified thereof, shall be final. Otherwise the Government may give notice in writing 
to the contractor to remove any of his plant or materials from the site and not required for the 
completion of the works. If such plants or materials are not removed within 14 days after notice 
shall have been so given, the Government may remove and sell the same, holding the proceeds 
less the cost of removal and sale, to the credit of the contractor. The certificate of the Executive 
Engineer as to the expense of any such removal and sale shall be final and binding on the 
contractor. 

 
 
 
 
 
 
                                                                          APPENDIX - IX – XXXVIII 

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 

1. Name, location and type of work 

2. Name of Contractor 

3. Works engaged in 

(i) P.W.D, Work 

(ii) Government work other than PWD (iii) Other works 

4. Name and address of Manager(s) of works 

5. Value of contract 

6. Employment earnings 

 

Category Men Women Employees boys Girls 

1 2 3 4 5 

 

I. Total number of employees during months: 
 

II. Number of employees in the 
works on the last working day 
of the month: 
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EL Total wages paid for 

 
IV. Total numbers of working days during the month 
 
 
 

 
V. Length of normal wage period 

 
Date :  

Place : 

To: 

  Signature of the Contractor or Manager 
1. The Employment 

Officer, District Employment Office, 2. 

Executive Officer,  “CHENNAI 

ARULMIGU EKAMBARESWARARAR 

TEMPLE, CHENNAI-03”..  
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    Instruction to complete the Performa 
 

1. The Contractor means the person who has contracted to execute the works. 

2. Manager means any person who manages, supervises the work(s) on behalf of the contractor. 

3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar month, if the last 

day of 

the Calendar month is a holiday, the working day immediately previous to the holiday Item 6 

(ii) Wages means basic wage, dearness allowance project allowances etc. including work 

benefits paid in cash or kind. 

Item 6 (iii) Columns 2 and 3 refer to adults who are 18 years of age or over. Item 6 - 

Columns 4 and 5 refer to others not covered by columns 2 and 3. 

4. Returns should cover a calendar month. 

5. Completed returns to reach the employment exchanges concerned on or 

before 5th of the month Succeeding the month to which the return relates. 

 

**********  

 

 
 

. 
 



 
Contractor 
 
 
 

No. of   Corrections : 
No. of Overwritings : 

(Sd) 
Executive  Officer                                                                                                       

Chennai ArulmiguEkambareswarar Temple, 
Chennai-03. 

 

HINDU RELIGIOUS & CHARITABLE ENDOWMENT 
 

JOINT COMMISINOR - 1 

SCHEDULE - A 
NAME OF WORK: CONSTRUCTION OF COMMERCIAL BUILDING AT TEMPLE LAND BEARING DOOR NO 5,  EKAMBARESWARAR AGRAHARAM STREET,    

CHENNAI –03 

S.No. 
Quantity 

Description of work 

T.N.B.P 
No.  

or NBC 
No 

Rate 
Per 

Amount in 
Figures 
Rs.    P In Figures In Words In 

Figures In Words 

1 2 3 4 5 6 7 8 9 

1 100.00 m3 
One Hundred 
cubic metres 
Only 

Earth work excavation for foundation in all classes of 
soils such as hard stiff clay, stiff black cotton, hard red earth, 
shales, murram, ordinary earth, earth mix with 50% fair 
sized boulders etc., with initial lead and lifts including 
laying, spreading, levelling, sectioning breaking clods etc., 
including  all incidental charges etc., complete as per 
standard specification and as directed by the departmental 
officers 

 
 

23 & 24 
V,VI 
S2 

 
 

 

 

 

1 Cu.M 
(One Cubic 

metre) 

 

2 30.00 m3 Thirty cubic 
metres Only 

Supply and filling of Quarry dust (Stone dust) and 
Gravel Mix 1:3 in layers of not more than 15 cm thick or 
required depth including watering with all layers and 
consolidation complying with standard specification 
including cost and conveyance of sand to Site and all labour 
charges and all other incidential charges etc,. complete as per 
Standard Specificationand as directed by the departmental 
officers 

 
 

24 & 25 
V,VI 
S2 

 
 

 

1 Cu.M 
(One Cubic 

metre) 

 

3 100.00 m3 
One Hundred 
cubic metres 
Only 

Supplying and filling in foundation basement with 
Gravel well watered, rammed and consolidated thoroughly 
compacted upto plinth level including watering etc.complete 
complying with standard specifications as directed by 
department officers. 

 
24 & 25 

V,VI 
S2  

 

1 Cu.M 
(One Cubic 

metre) 
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4 32.00 m3 
Thirty Two 
cubic metres 
Only 

Plain Cement Concrete 1:4:8 (One Cement four sand and 
eight aggregate) using 40mm hard broken granite stone jelly 
for foundation including  dewatering and wherever necessary  
laying in layers of 15cm thick and consolidated and curing 
complying with standard specification and as directed by the 
departmental officers. 

28 

V, VI S2 
(SS.A)VII  

 

1 Cu.M 
(One Cubic 

metre) 

 

5    

Supplying and laying M25 grade mix concrete for the 
following grade of concrete having charaterstic strength not 
less than specified in the IS 456 - 2000 using Ordinary 
portland cement with minimum cement content of 366 Kg / 
cum confirming to IS 8112. Coarse aggregates having a 
specific gravity of 2.60 using 20 mm downgraded hard blue 
granite broken stone jelly and fine aggregate without fly ash 
as per IS 383 - 1970 ( 2007 ) with suitable water cement 
ratio not less than 0.45 of water quality confirming to IS 456 
- 2000 including use of plasticizer of approved make & 
dosage of required grade at all locations and levels with 
specified high workability as per IS 1199 - 1959 (2004). The 
initial & final setting time confirming IS 12269 - 1987 ( 
2004 ). The admixtures affecting the quality and strength of 
the concrete should not be used and should confirm IS 9103 
- 1979 [ usual admixture - Air entraining  & water reducing ]  
[ RMC M25 Grade ] etc., complete complying with standard 
specifications and as directed by the department Officers. 

 
 
 
 
 

30(S) 86 
86 A V, 
VI (S3) 

VII 
  

 

 

 

a) 42.00 m3 
Forty Two 
cubic metres 
Only 

Foundation and basement 
 

 
 1 Cu.M 

(One Cubic 
metre) 

 

b) 64.00 m3 
Sixty Four 
cubic metres 
Only 

Above Basement 
 

 
 1 Cu.M 

(One Cubic 
metre) 
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6    

Supplying & Erecting of steel centering for sides & soffits 
including necessary supports & strutting upto 3.29m height 
for plane surfaces in all floors with all cross bracings using 
mild steel sheets of size       90 x 60cm & 10 gauge stiffened, 
welded with steel angle of size 25 x 25 x 3mm for boarding 
laid over silver oak joists(Country wood) of size 10 x 6.5cm 
spaced @ about 90cm c/c and supported by casurina props of 
10 - 13cm dia. spaced @ 75cm c/c etc., complete complying 
with standard specifications and as directed by the 
departmental officers.  

 
 

30(S) 86 
86 A V, 
VI (S3) 

VII 
 

 

  

 

 

 

a) 125.00 m2 

One Hundred 
and Twenty 
Five square 
metres Only 

Column Footing,Plinth beam,etc., 

 

 

 1 Sq.M 
(One Square 

Metre) 

 

b) 460.00 m2 

Four Hundred 
and Sixty 
square metres 
Only 

Sunshade, roof slab, vertical slab, lintel etc, 

 

 

 1 Sq.M 
(One Square 

Metre) 

 

c) 120.00 m2 

OneHundred 
Twenty 
square metres 
Only 

ColumnSqaure,Rectangular or round 

 

 

 1 Sq.M 
(One Square 

Metre) 

 

7 160.00Qtl 
One Hundred 
Sixty Quintol 
Only 

Supplying  and  Fabrication of Steel and placing in 
position MS / Ribbed tor steel Grills for RCC works as per 
design given including cost of steel and GI binding wire in 
Floors etc,. Complete complying with standard specification 
in force and as directed by department officials.             

 
SS 86 & 
86 A V, 
VI (S3) 
(S6) VII 

 

 

1 Qtl 
(One 

Quintol) 

 

8    

Brick work in In Cement Mortar 1:5 (one cement and five 
sand) using best country brick of size 8 3/4" x 4 1/4” x 2 ¼” 
for foundation and basement including curing, etc., complete 
complying with standard specification and as directed by the 
departmental Officers. 

31 similar 
to 31 C 
 V, VI  

(S5) VII 
  

 

 

 

a) 14.00 m3 
Fourteen 
Cubic metres 
Only 

Foundation and Basement Level 
 

 
 1 Cu.M 

(One Cubic 
metre) 
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b) 34.00 m3 
Thirty Four 
Cubic metres 
Only 

In Ground Floor (Upto 4.50m level) 
 

 
 1 Cu.M 

(One Cubic 
metre) 

 

c) 30.50 m3 

Thirty Point 
Five Zero 
Cubic metres 
Only 

In First Floor  

 

 

 1 Cu.M 
(One Cubic 

metre) 

 

d) 16.50 m3 
Sixteen point  
Fifty Cubic 
metres Only 

In Second Floor  
 

 
 1 Cu.M 

(One Cubic 
metre) 

 

9 850.00 m2 

Eight 
Hundred and 
Fifty Square 
metres Only 

Plastering walls with cement mortar 1:5 (One cement 
fivesand) 12mm thick in all floors and all exposed surfaces 
including cost and conveyance of materials to site and all 
labour charges,Curing etc complete complete complying 
with standard specifications and as directed by the 
departmental Officers. 

 
61 

V & VI 
S4(3) 

 
 

 

1 Sq.M 
(One Square 

Metre) 

 

10 600.00 m2 
Six Hundred 
Square metres 
Only 

Special Plastering  with cement mortar 1:3 (One cement 
three sand) 10mm thick  including cost and conveyance of 
materials to site and including all labour charges etc 
complete complying with standard specifications and as 
directed by the departmental Officers. 

 
56 & 57 

 

 
1 Sq.M 

(One Square 
Metre) 

 

11 4.00 m2 Four Square 
metres Only 

Supplying and Fixing of Plain Pre laminated ABS door of 
35mm thick factory made pre-laminated ABS (Acrolynitrile 
Butadiene Styrene) door shutters moulded with different 
designs, consisting of alround frame made of water proof 
solid foam PVS bar of size 20 x 32 mm, reinforced by 32 x 
32 mm 2 Nos, for verticals and made out of LVL (Laminated 
vaneer lumber), core material of 32mm thick high density 
craft paper honey comb board, sandwitched on both sides 
with pre laminated ABS sheet of thickness 1.5mm. PVC 
edge banding of size 0.45mm on vertical sides. hardwares 
made out of steel coated butterfly hinges - 3 Nos, for each 
shutter and ISI made SS round lock complete for finished 
item of work., complete complying with standard 
specification. The Door shutter and frame should got 
approved from the Engineer Incharge. 

 
 

86 & 86A 

 

 

1 Sq.M 
(One Square 

Metre) 

 



 
Contractor 
 
 
 

No. of   Corrections : 
No. of Overwritings : 

(Sd) 
Executive  Officer                                                                                                       

Chennai ArulmiguEkambareswarar Temple, 
Chennai-03. 

 

12 10.00 m2 Ten Square 
metres Only 

Supplying and fixing cold rolled Rolling shutters of 
approved quality of 18 gauge (Fixed under RCC Beam) 7.5 
cm widecold rolled  lath section in one piece inter locked 
together with specially  a specially designed pipe shaft with 
adequate number og high tensile steels  wire springs of 
approved quality complete with brackets,side guides and 
arrangements for inside and outside locking  with  push and 
pull operations and pulling back handle with all accessories 
with best work manship.The entire hutter painted with two 
coats of best quality anti- corrosive nut brown colour paint 
over one coat of red oxide primer and clear opening of 
3.05m width and 3.05m height.  The rolling shutter will be 
placed below the lintel and behind the RCC beam 60cm 
depth. Each rolling shutter shall be provided with one pair of 
approved quality of ball bearing etc., complete.Rolling 
shutter should be got approved by the Executive Engineer 
before fixing in position. 

 

 

 

1 Sq.M 
(One Square 

Metre) 

 

13 140.00 kg 

One Hundred 
and Forty 
Kilograms 
Only 

Supplying and fixing M.S Grill to doors, special windows 
and ventilators etc using 20mmx6mm as directed by the 
departmental officers inclusive of cost of MS grill labour 
charges for fixing & including painting One coat of red 
oxide primer Two coats of synthetic Enamel Paint etc. 
completecomplying with standard specifications and as 
directed by the departmental Officers. 

 
SPL 

 

 

1 kg 
(One 

Kilogram) 

 

14 20.00Rm 
Twenty 
Running 
metres Only 

Manufacturing supplying and fixing Stainless steel Hand 
rails for staircase near wet riser using 50mm dia 340L garde 
stainless steel pipe of 1.6mm thick will be provided 
withTublar supports made of 340L grade stainless steel pipe 
of 25mm dia of 1.6mm thick welded to the railing. The 
supports will be grouted into wall/step thread and provided 
with 93mm thick stainless steel circular base plate of 304 
grade. The rate shall be included for grouting into concrete 
with necessary supporting arrangements the hand rail in 
floor polishing buffing, bonding, cutting, grinding, 

 
86 & 86A 

 

 

1 RM 
(One 

Running 
Metre) 

 



 
Contractor 
 
 
 

No. of   Corrections : 
No. of Overwritings : 

(Sd) 
Executive  Officer                                                                                                       

Chennai ArulmiguEkambareswarar Temple, 
Chennai-03. 

 

conveyance, welding charges, electrical charges etc., 
completecomplying with standard specifications and as 
directed by the departmental Officers. 

15 40.00Rm Forty Running 
metres Only 

Supplying, fixing in position best approved BIS quality 
PVC Rainwater downfall pipe of 110mm dia having 4 kg / 
sq.cm. including cost of necessary PVC shoe, PVC Bend, 
Cast iron Gratings of required diameter and special clamps, 
brass screws nails etc., for fixing cast iron gratings at the 
junction of parapet and the RCC roof slab including 
finishing neatly etc., The rate shall be inclusive of cost of 
removable cast iron grating. The PVC pipe shall be fixed in 
wall with special type of 'U' clamp at the center of the pipe 
line in addition to those for more than 3.00m pipe length 
etc., complete complying with standard specifications as 
directed by departmental officers. (The PVC pipe should got 
approved by departmental officers before use on work) 

 
 

SPL 

 

 

1 RM 
(One 

Running 
Metre) 

 

16 250.00 m2 

Two Hundred 
and Fifty 
Square metres 
Only 

Paving the flooring with Vertified tiles of size 600mm x 
600mm x 8mm of approved colour and quality  laid in 
cement mortar 1:3 (one cement and three sand ) 20mm thick 
over the existing bed of Cement Concrete 1:4:8 (One 
Cement, Four Sand and Eight aggregate) in Ground Floor 
and in slab for all other floors pointing the joints to full 
depth of slabs with same mortar mixed with black oxide and 
the top surface rendered smooth, curing, etc., The Vertified 
Tile and other materials to be used shall be got approved by 
the Executive Engineer concerned before use on work, etc., 
complete complying with standard specification.  and the top 
pointed with the colour cement etc., complete complying 
with standard specifications and as directed by the 
departmental Officers. 

 

 

 

1 Sq.M 
(One Square 

Metre) 

 



 
Contractor 
 
 
 

No. of   Corrections : 
No. of Overwritings : 

(Sd) 
Executive  Officer                                                                                                       

Chennai ArulmiguEkambareswarar Temple, 
Chennai-03. 

 

17   

Weathering course in Brick jelly and lime concrete using 
broken brick jelly of size 20 mm uniform gauge in pure 
slacked lime ( no sand to be used ) the proportion of brick 
jelly to lime being 32:12.5 by volume laid over the RCC roof 
slab in a single layer of required design , slope and finished 
thickness by beating the concrete with wooden and beaters 
of approved pattern keeping the surface constantly wet by 
springing lime Jaggery water etc,. complete as per standard 
specification and as directed by the departmental Officers. 

 
44 & 44F 

 

 

 

 

a) 4.50 m3 

Four point 
Five Zero 
Cubic metres 
Only 

In First Floor   

 

 1 Cu.M 
(One Cubic 

metre) 

 

b) 8.00 m3 Eight Cubic 
metres Only 

In SecondFloor (Terrace Floor)  
 

 1 Cu.M 
(One Cubic 

metre) 

 

18 160.00 m2 

One Hundred 
and Sixty 
Square metres 
Only 

Finishing the top of Roof with one course of machine 
Pressed Tiles of size ( 23x23x2cm ) approved quality in 
CU.M. 1:3 - 12 mm thick mixed with water proofing 
compound confirming to IS @ 2 % by weight of cement 
used and the joints pointed neatly to full depth of tiles with 
the same cement mortar mixed with red oxide and water 
proofing compound including curing  etc,. complete 
complying with standard specifications and as directed by 
the departmental Officers. 

 
44,44 
H,V 

 

 

1 Sq.M 
(One Square 

Metre) 

 

19 1450.00 m2 

One Thousand 
Four Hundred 
and Fifty 
Square metres 
Only 

Painting the new walls two coats over one coat of priming 
with best Plastic Emulsion paint of approved colour and 
quality including preparation of surface and finishing neatly 
etc., complete complying with standard specification and as 
directed by the department officers. 

 
 

66 & 66A  

 
1 Sq.M 

(One Square 
Metre) 

 

20 14.00 m2 
Fourteen 
Square metres 
Only 

Painting new iron works with two coats of approved 
quality and colour of Synthetic Enamel paint over the 
existing red oxide primer in all floor etc., complying with 
standard specifications and as directed by the departmental 
Officers. 

 
66 & 66F 

 

 
1 Sq.M 

(One Square 
Metre) 

 



 
Contractor 
 
 
 

No. of   Corrections : 
No. of Overwritings : 

(Sd) 
Executive  Officer                                                                                                       

Chennai ArulmiguEkambareswarar Temple, 
Chennai-03. 

 

21 35.00 m2 
Thirty Five 
Square metres 
Only 

Paving the floor with pre-polished concrete Anti-skid 
Tiles (Required shape and design) of 20mm thick of 
approved quality and colour laid in Cement Mortar 1:3 (One 
Cement and Three sand) 20mm thick and pointed with white 
cement mixed with colouring pigment at the rate of 0.40 Kg. 
/ sq.m., curing, etc., complete complying with standard 
specification and as directed by the departmental officers.  
(The make and brand of the tiles should be got approved by 
Executive Engineer before use on works) 

 

 

 

1 Sq.M 
(One Square 

Metre) 

 

 Total Number of 21 Items (Twenty One Only)      

 Total 
 

 
 

 
 

 GST 12% 
 

 
 

 
 

 Grand Total 
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Proposed Commercial  Building
Project.

At  Plot- 9066 At Ekambareswarar 
For EKAMBARESWARAR TEMPLE

Agraharam , Chennai.
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